

Finalization of Tender -

Tender No. (NIT) & E-Tender No.	Name of work	Date of publication of NIT	Nos. of tender received	Nos. & Names of parties qualified after technical evaluation	Weather contracts Awarded to lowest Tenderer - L1	Name of successful contractor	Value of contracts (Rs)	Schedule date of completion of work.
1	2	3	4	5	6	7	8	9
NIT No. KoPT/KDS/Mech/ DC-II/ADV/415 dated 18.01.2017 and E-Tender No. KoPT/Kolkata Dock System/ CME/36/ 16-17/ET/486	Design, Engineering, Manufacturing, Procurement, Supply, Installation, Testing and Commissioning of cumulative 160 kWp (95 kWp at Centenary Hospital & 65 kWp at Subhas Bhawan) roof mounted Grid connected Solar Photo Voltaic Power Plant including 5 years Comprehensive Warranty obligation at Kolkata Dock System, Kolkata Port Trust	25.01.2017	Five nos. offer received.	<ul style="list-style-type: none"> •M/s. BHEL. •Punam Energy Pvt. Ltd. •Lanco Solar Energy Pvt Ltd. •Sunshine Power Products Pvt. Ltd. -----Qualified. Aditi Solar Pvt. Ltd.– disqualified.	Yes	M/s. Punam Energy Private Limited.	Rs.89,22,955/-	120 days (17.05.2017 to 17.09.2019)