

No.: KOPT/KDS/CIV /T/2281/1696

Dt. 20.06.2018

**CORRIGENDUM-I**

Ref. Tender Notice No. KOPT/KDS/CIV /T/2281/32

Dt. 08.06.2018

E Tender No. KoPT/Kolkata Dock System/CE/73/18-19/ET/157

**Name of Work :- Development of Container Stacking Yard(Refer Park) at opposite of Shed no. 6  
Dumayune Avenue boundary wall side surrounding area with M-40 grade concrete  
topping and other allied works Dk-I(W), K.P.Docks.**

Page Ref.	In Place of	To be read as
11.	Period of execution: 5 months	Period of execution: 5 months. However, area measuring 3000.00 Sqm to be developed in first two months from the date of issue of work order.
22.	Time of completion : 5 months	Time of completion : 5 months. However, area measuring 3000.00 Sqm to be developed in first two months from the date of issue of work order.
41.	Time of completion : 5 months	Time of completion : 5 months. However, area measuring 3000.00 Sqm to be developed in first two months from the date of issue of work order.

**All other terms & conditions & clauses will remain same as per original.**

**Superintending Engineer(Contract)  
For Chief Engineer**