
 
Outcome of Pre-Bid meeting in connection with e-tender for  

“Balance Renovation and complete up gradation of Building 

Structure of Building no. 18 located at Port land Park, Majherhat, 

Kolkata” at KoPT. 
 
E-Tender Number : KoPT/Haldia Dock Complex/I&CF Div/  52 /16-17/ET/385   
 

 
 
In connection with  the above e- tender , 3 (three) prospective bidders out of 

total  5(five)  prospective bidders attended the Pre- bid meeting  on 

12.12.2016  has sought extension of completion time.   
 

 

RESPONSE  OF  HALDIA DOCK COMPLEX,  KOLKATA PORT TRUST. 
 

As the work is of urgent nature , the request of a few bidders for extension of 

completion time can not be acceded to .  

As such, the Time of Completion as mentioned in clause no.7 of Special 

Conditions of Contract of the instant tender  i.e  2 (TWO)  months including 

preliminary time from the date of placement of work order  shall remain  

unchanged. 
 

 

 

[ P. Dasgupta] 

Sr. Dy. Manager, RZ & Spl. RT, 

I&CF Division, HDC 


