

Addendum

Tender No. MRN/NC/270/Special Survey Repair/2017
e-Tender No. KoPT/Kolkata Dock System/DMD/12/17-18/ET/173

The pre bid meeting of the subject tender was held in the room of Director, Marine Department on 05.07.2017. The following changes have been decided to incorporate in the bid document and to be included as addendum.

Page No	Clause No/ Item No.	Existing clause	Proposed clause
11	3.1.1 (c) of Annexure 'B'	VAT/Sales Tax/Registration Certificate	Deleted
11	3.1.1 (d) of Annexure 'B'	Service Tax Registration Certificate	Deleted
	3.1.1 (t) of Annexure 'B'	New Clause	Bidder will have to submit GST Registration Certificate.
	8(j) of Annexure 'B'	New Clause	If item no. 20 (b) & (c) of Section- A (Hull & Structure) of BOQ is required to be executed i.e. If 'A' bracket bosses are to be renewed & realigned, total 7 days extra time in dry dock over the stipulated period of 30 days will be given for each launch.