TENDER DOCUMENT

KOLKATA PORT TRUST
Office Of The Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele — 033 2230-3451 Extension: 363,400,399
Fax - (033) 2230-0413
E-mail id: ak.jain@kopt.in & cecontract@kopt.in

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid)
are invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for “Thorough repairing of road from 6
No. Gate to Supdt. Office, Road from Supdt. Office to HPCL Officer's Qrts., Foreshore
Road from Supdt. Office to Ferry Ghat and Road from Supdt. Office to JRE Terminal at
Petroleum Wharf, Budge Budge under SEE (KOLKATA)" as per Bill Of Quantities to Kolkata
Port Trust Bid Document may be seen from MSTC website. Corrigenda or clarifications, if any, shall
be hosted on the above mentioned website only.

Bidders will have to participate in bidding process through website www.mstcecommerce.com only.

SCHEDULE OF TENDER (SOT)

a TENDER NO. KOPT/KDS/CIV/T/2061/42 DT. 09.12.2015

b. MODE OF TENDER
(Online Part I — Techno-Commercial Bid and
Part II — Price Bid through
www.mstcecommerce.com/eprochome KoPT of MSTC Ltd.
The intending bidders are required to submit their offer
electronically through e-tendering portal. No physical tender is
acceptable by KOLKATA PORT TRUST.

¢. E-Tender No. KoPT/Kolkata Dock System/CE/9/15-16/ET/131

d. Date of NIT available to parties to download 17-12-2015

. Pre-Bid Meeting date & Time

No pre bid meeting

-

Pre —Bid Meeting closing date & Time

N/A

. i) Estimated Cost Of Work

ii) Earnest Money Deposit

i) Bid Document fee

Rs.50,69,007.70 (Rupees fifty lakh sixty nine thousand
seven and paise seventy )only

The intending bidders should submit Earnest Money of
Rs.1,01,500.00 (Rupees one lakh one thousand five
hundred) only to KoPT as per NIT.

The intending bidders should submit the tender cost of
Rs.3,000/-(Rupees three thousand) only (non-refundable)
separately to KoPT as per NIT, otherwise their offer will be
summarily rejected.
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iv) Transaction Fee

Rs.2910/-(Including Service Tax & other charges @14.50 %
on Service Charge) Payment of Transaction fee by NEFT/RTGS
in favour of MSTC LIMITED (refer clause. No. 4 of Annexure -1
)

h. Last date of submission of EMD & Bid
Document fee at Kolkata Port Trust

Last date of submission of Transaction fee
through RTGS/NEFT in favour of MSTC
Limited,Kolkata.

08-01-2016 upto 15.00 Hrs.

Three working days before the last date of closing of
online bidding for the e-tender.

i. Date of Starting of e-Tender for submission of
on line Techno-Commercial Bid and price Bid at
www.mstcecommerce.com/eprochome/

17-12-2015 ( From 12.00 hours onwards)

j.  Date of closing of online e-tender for
submission of Techno-Commercial Bid & Price
Bid.

11-01-2016 (Up to 3:00 P.M.)

k. Date & time of opening of Part-I

(i.e. Techno-Commercial Bid)

Part-II Price Bid: Date of opening of Part II i.e.
price bid shall be informed separately

11-01-2016 (After 3:30 P.M.)

List of Annexures

Important Instructions for E- procurement - Annexure - A

Commercial Terms & Conditions
Techno Commercial Bid(Cover-I)

- Annexure - B
- Annexure - C

List of Scanned Documents required to be uploaded  :- Annexure - D

Price Bid (Cover-II)
General Conditions of Contract

- Annexure — E
- Annexure — F



http://www.mstcecommerce/

Annexure-A

Important instructions for e-tender

This is an e-procurement event of KOLKATA PORT TRUST
. The e-procurement service provider is MSTC Ltd., 225C, A.]J.C. Bose Road, Kolkata-700 020.

You are requested to read the terms & conditions (Annexure- B) of this tender before submitting your
online tender. Tenderers who do not comply with the conditions with documentary proof (wherever
required) will not qualify in the Tender for opening of price bid.

1. | Process of E-tender :

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which is free of
cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic Bidding for
submission of Techno-Commercial Bid as well as Price Bid over the internet will be done. The Vendor
should posses Class III signing type digital certificate. Vendors are to make their own arrangement for
bidding from a P.C. connected with Internet. MSTC is not responsible for making such arrangement. (Bids
will not be recorded without Digital Signature).
SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT
www.mstcecommerce.com/eprochome/
1).Vendors are required to register themselves online with www.mstcecommerce.com— e-Procurement
—Psu/Govt depts—Register as Vendor Filling up details and creating own user id and password— Submit.
2). Vendors will receive a system generated mail confirming their registration in their email ~ which has
been provided during filling the registration form.
In case of any clarification, please contact KoPT/MSTC, (at least one working day before the scheduled
time of the e- tender).
Contact person (Kolkata Port Trust):

1. Dealing Officer's name :- 1. A.K.Jain, Chief Engineer 2. S. Dasgupta, SEE(Contract &

3. P. Sen Gupta, Ex. Engineer(Contract)
Phone no. 033 2230-3451 Extension: 363,400,399
e-mail :- ak.jain@kopt.in & cecontract@kopt.in

Contact person (MSTC Ltd):
1. Mr. Arindam Bhattacharjee 2) Mr. Sabyasachi Mukherjee

Deputy. Manager (E-commerce) Junior Manager (E-commerce)

MobileN0:09330102643 Mobile- 07278030407

Email-arindam@mstcindia.co.in Email: smukherjee@mstcindia.co.in

Landline:03322901004
B) System Requirement:
i) Windows 98 /XP-SP3 & above/Windows 7 Operating System / Windows 8 / updated version
i) IE-7 and above Internet browser.
iii) Signing type digital signature
iv) JRE 7 update 9 and above software to be downloaded and installed in the system.
To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—Internet Options— custom
level
2. | (A) Part I Techno-Commercial bid will be opened electronically on specified date and time as given in the

NIT. Bidder(s) can witness electronic opening of bid.
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(B) Part II Price bid will be opened electronically of only those bidder(s) whose Part I Techno-Commercial
Bid is found to be Techno-Commercially acceptable by KoPT. Such bidder(s) will be intimated date of
opening of Part II Price bid, through valid email confirmed by them.

All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.

Special Note towards Transaction fee:

PAYMENT OF Transaction fee BY RTGS in favour of MSTC Limited .The Bank details, format etc for
sending Transaction fee by RTGS to MSTC is detailed below :

Bank Details : Axis Bank ,Shakespeare Sarani Branch
Account Details Axis Bank A/c.No.005010200057840
IFSC Code No. : UTIB0000005.

“The vendors shall enter the transaction fee details by using the “Transaction Fee Entry” Link under “My
Menu” in the vendor login. The vendors have to select the particular tender in which they want to
participate against the transaction fee by clicking on the tick box at the right and then Clicking on the
“Submit” Button at the bottom of the page. Then the page appears where the vendors are required to fill
up the transaction details, namely the UTR No, Date Of Transaction, and the Remitting Bank in the given
fields and then click on the “Confirm” Button®.

NOTE : The bidders should submit the transaction fee well in advance before the last date of submission
of tender as they will be activated for bid submission only after receipt of transaction fee by MSTC.

Contact Details :

Fax No. : 033- 22831002

Email ids: sanjibpoddar@mstcindia.co.in, arindam@mstcindia.co.in, rpradhan@mstcindia.co.in,
smukherjee@mstcindia.co.in.

Bidders may please note that the transaction fee should be deposited by debiting the account of the bidder
only; transaction fee deposited from or by debiting any other party’s account will not be accepted.
Transaction fee is nonrefundable.

In case of failure to access the payment towards Transaction fee for any reason, the vendor, in term, will
not have the access to online e-tender.

In case of failure to access the payment towards cost of tender document & EMD for any reason, the
vender, in term, will not have the access to on line e-tender and no correspondence in this respect will be
entertained and Kolkata Port Trust (KoPT) will not be responsible for any such lapses on this account.
Bidder(s) are advised to make remittance of tender fee and EMD through Bank Draft/Banker’s Cheque/pay
Order etc. well in advance and upload the scanned copy of the same.

Vendors are instructed to use Upload Documents link in My menu to upload documents in document
library. Multiple documents can be uploaded. Maximum size of single document for upload is 5 MB.

Once documents are uploaded in the library, vendors can attach documents through Attach Document link
against the particular tender. For further assistance please follow instructions of vendor guide.

All notices and correspondence to the bidder(s) shall be sent by email only during the process till
finalization of tender by KoPT Hence the bidders are required to ensure that their corporate email I.D.
provided is valid and updated at the stage of registration of vendor with MSTC (i.e. Service Provider).
Bidders are also requested to ensure validity of their DSC (Digital Signature Certificate).

0] Please note that there is no provision to take out the list of parties downloading the tender
document from the web site mentioned in NIT. As such, bidders are requested to see the web site
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(ii)

once again before the due date of tender opening to ensure that they have not missed any
corrigendum uploaded against the said tender after downloading the tender document. The
responsibility of downloading the related corrigenda, if any, will be that of the downloading parties.

No separate intimation in respect of corrigendum to this NIT (if any) will be sent to tenderer (s)
who have downloaded the documents from web site. Please see website
www.mstcecommerce.com/eprochome/ of MSTC Ltd.

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:

Bidder(s) need to submit necessary EMD, Cost of Tender documents and Transaction fees to be
eligible to bid online in the e-tender. Cost of Tender documents and Transaction fees are non
refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by
KoPT.

The process involves Electronic Bidding for submission of Techno Commercial Bid as well as Price
Bid.

The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids
and Price Bid through internet in MSTC website www.mstcecommerce.com — e-procurement
—Psu/ Govt depts— Login —My menu— Auction Floor Manager— live event —Selection of the live
event— Techno Commercial Bid.

The bidder should allow to run an application namely en Apple by accepting the risk and clicking on
run. This exercise has to be done twice immediately after clicking on the Techno-Commercial bid.
If this application is not run then the bidder will not be able to save/submit his bid.

After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their Techno-
Commercial bid. Once the same is done, the Price Bid link becomes active and the same has to
filled up and then bidder should click on “save” to record their price bid. Then once both the
Techno-Commercial bid & price bid has been saved, the bidder can click on the “Submit” button to
register their bid

NOTE: - The Techno-Commercial Bid & price bid cannot be revised once the submit button has
been clicked by the bidder.

In all cases, bidder should use their own ID and Password along with Digital Signature at the time
of submission of their bid.

During the entire e-tender process, the bidders will remain completely anonymous to one another
and also to everybody else.

The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

All electronic bids submitted during the e-tender process shall be legally binding on the bidder. Any
bid will be considered as the valid bid offered by that bidder and acceptance of the same by the
Buyer will form a binding contract between Buyer and the Bidder for execution of supply. Such
successful tenderer shall be called hereafter CONTRACTOR.

It is mandatory that all the bids are submitted with digital signature certificate otherwise the
same will not be accepted by the system.
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f.  Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part
as the case may be without assigning any reason thereof.

g. No deviation of the terms and conditions of the tender document is acceptable. Submission of bid in
the e-tender floor by any bidder confirms his acceptance of terms & conditions for the tender.

h. Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian
Rupee as per UOM indicated in the e-tender floor/tender document.

10. | Any order resulting from this open e-tender shall be governed by the terms and conditions mentioned
therein.

11. | No deviation to the technical and commercial terms & conditions are allowed.

12. | After submitting online bid, the bidder cannot access the tender, once it has been submitted with digital
signature

13. | Kolkata Port Trust (KoPT) has the right to cancel this e-tender without assigning any reason thereof.

14 | The online tender should be submitted strictly as per the terms and conditions and procedures laid down in
the website www.mstcecommerce.com/eprochome/mstc of MSTC Ltd.

15. | The bidders must upload all the documents required as per terms of NIT. Any other document uploaded
which is not required as per the terms of the NIT shall not be considered.

16 | The bid will be evaluated based on the filled-in technical & commercial formats.

17. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information furnished by the
bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited. Punitive action
including suspension and banning of business can also be taken against defaulting bidders.

18. | Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering portal of
M.S.T.C.

19. | Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) are
exempted from depositing Cost of Tender Document and Earnest Money having valid NSIC Certificate for
MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE) Certificate.

20. | If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for the items
they are not registered with NSIC, then they will have to deposit cost of Tender Document, full amount of
Earnest Money as per NIT. Otherwise their offer for those items will not be considered.

21. | Copy of valid NSIC Certificate for MSEs along with DIC's(DISTRICT INDUSTRIES CENTRE) Certificate has to
be submitted along with the bid.

22. | Due date of submission of tender will not be extended under any situation.




Annexure —B

KOLKATA PORT TRUST

Office Of The Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.

Tele — 033 2230-3451 Extension: 363,400,399
Fax - (033) 2230-0413

E-mail id: ak.jain@kopt.in & cecontract@kopt.in

Commercial Terms & Conditions

SL. NO. TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be
automatically considered qualified and their bids will be entertained. Such
qualification will be reviewed at the time of evaluation of bids also.

2 Price Bids (Part-II) of only those eligible bidders whose Part-I Bids are
complete and in order shall be opened on time and date to be intimated later
separately.

3 Micro & Small Enterprises (MSEs) registered with NSIC (under single point
registration scheme) are exempted from depositing Cost of Tender Document
and Earnest Money having valid NSIC Certificate for MSEs along with
DIC's(DISTRICT INDUSTRIES CENTRE) Certificate.

4 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate
in the tender, for the items they are not registered with NSIC, then they will
have to deposit cost of Tender Document, full amount of Earnest Money as
per NIT. Otherwise their offer for those items will not be considered.

5 Copy of valid NSIC Certificate for MSEs along with DIC's (DISTRICT
INDUSTRIES CENTRE) Certificate has to be submitted along with the bid.

6 Due date of submission of tender will not be extended under any situation.

7 EARNEST MONEY : As Per NIT

8 Micro & Small Enterprises (MSEs) registered with NSIC (under single point
registration scheme) are exempted from depositing Cost of Tender Document
and Earnest Money.
9 E-Tenderers submitted without requisite Earnest Money are liable to be
rejected excepting in case of Micro & Small Enterprises (MSESs) registered with
NSIC (under single point registration scheme) for items for which the tender is

10 SCOPE OF WORK :
As per E-Tender Document
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The Terms and Conditions of E-Tender shall be read in conjunction with the
General Conditions of Contract, Specifications, Bill of Quantities and other
documents forming part of this Contract wherever the Contract so requires.

The several documents forming the Contract shall be taken, as mutually explanatory to
one another and in case of any discrepancies; the Bill of Quantities shall prevail over
the Specifications and the Terms and Conditions over the General Conditions of
Contract of Ko.P.T, HDC. In case of any dispute, question or difference either during
the execution of the Contract or any other time as to any matter or thing connected
with or arising out of this Contract, the decision of the Chief Engineer , KOLKATA PORT
TRUST, thereon shall be final and binding upon all parties.

The Contract will include the Client’s Bid Documents with the General Conditions of
Contract and the Bidder's Offer as finally accepted by the Client, together with
Addenda, if there be any. Trustees’ General Conditions of contract is the integral part
of the tender / contract. The above mentioned General Conditions of Contract may be
inspected at the office of the undersigned on any working day before quoting for the
Tender.

The Trustees also reserve the right to obtain revised commercial bid to the extent and
in areas required from the technically acceptable bidders before opening of the price
bids.

The Trustees are not bound to accept the lowest or any Tender and reserve the right
to accept a tender in full or in part and / or reject a tender in full or in part without
assigning any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other expenses
incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall
get himself thoroughly familiarized with the site conditions, existing road facilities for
carrying materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Sr. Ex. Engineer (Kolkata ) or his authorized representative at his office at
15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no
way relieve the successful bidder of any of his obligations in performing the work in
accordance with this Bid Document within the quoted price.

The bidder should sign the DECLARATION OF THE BIDDER and upload the
same to denote their mode of acceptance and to submit the same along with
his offer.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender,
making them unacceptable to the Trustees and / or withdraws his tender, the Earnest
Money deposited shall be liable to forfeiture at the option of the Trustees / sanctioning
Authority.

NON- RESPONSIVE BIDDER :-
The offer/tender shall be treated as non-responsive, if :

4 months validity from the date of opening of techno-commercial bid is not accepted /
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agreed to as per tender condition.

Offer / tender is submitted with any deviation from the tender terms & conditions.
EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : As per Tender document

If the contract value aggregates to Rupees one lakh and above, the contractor/supplier
may offer a Bank Guarantee in the Trustees’ specified Pro-forma from any Scheduled/
Nationalized Bank of India having Branch at Kolkata in lieu of Security Deposit.

In the event of the successful bidder failing to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security
Deposit may be forfeited and the order be cancelled at the option of the Trustees'.
PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-II)

The Bidder shall state clearly his quoted rates both in figure & word .

Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.

All taxes & duties are deemed to be included in the quoted rate except Service Tax as
applicable.

EVALUATION CRITERIA: As per relevant clause of Tender document.

Order to be placed in full/part.
PAYMENT: As per Tender document.

Location: As per Tender document.
Time of Completion: As per Tender document.

Work is to carried out as per terms & condition of the contract document

JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the
jurisdiction of Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet
etc. at the time of work inside the dock premises

Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.

DOCK PERMITS : As per tender document.

Besids the above conditions all other conditions as stated in
the NIT, BOQ, Special Conditions of Contract, Instruction to the
the tenderers, G.C.C. shall have to be agreed by the Bidd ers.
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Annexure —C

ShIoThldl Udel =T
Kolkata Port Trust
Afaa sefaaRer T
CIVIL ENGINEERING DEPARTMENT
15, T8 US, dlefehrdr -7,00,001
15, Strand Road, Kolkata - 700001

NIT No.: KOPT/KDS/CIV/T/2061/42 Dt.09.12.2015
NOTE: Last Date of Download of tender
documents : 08.01.16 (up to 14.00 hours)
Tender is due for submission by 3:00 P.M.
On 11.01.16

Techno Commercial Bid(Cover-I)
Thorough repairing of road from 6 No. Gate to Supdt.
Office, Road from Supdt. Office to HPCL Officer's Qrts.,
Foreshore Road from Supdt. Office to Ferry Ghat and Road
from Supdt. Office to JRE Terminal at Petroleum Wharf,
Budge Budge under SEE (KOLKATA)" .

R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R e R R e

Dated :
15, Strand Road, 31. . 3T / A.K. Jain
Kolkata- 700 001. 7T THAAT / Chief Engineer
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SHORT TENDER NOTICE

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are
invited from reliable, bonafide & experienced agency with required experience as per Prequalification
criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

> Name of work

rhorough repairing of road from 6 No. Gate to Suptd. Office, Road
rom Supdt. Office to HPCL Officer's Qrts., Foreshore Road from
Supdt. Office to Ferry Ghat and Road from Supdt. Office to JRE
lerminal at Petroleum Wharf, Budge Budge under SEE
KOLKATA)" .

E-Tender No

KoPT/Kolkata Dock System/CE/9/15-16/ET/131

Estimated Cost

Rs.50,69,007.70 (Rupees fifty lakh sixty nine thousand
seven and paise seventy only)

Period Of Execution

Six Months

Earnest Money

Rs.1,01,500.00 (Rupees one lakh one thousand five
hundred only)

Period of Download of
E-Tender
(Both Days Inclusive)

17-12-2015 to 08-01-2016 (UPTO 14:00 HRS.) (Bid
document will be available on MSTC, Website).

Bidders will have to participate in bidding process through
website www.mstcecommerce.com only.

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Last date of submission of e-
tender and opening of Cover
- I of the tender

11-01-2016
Submission Up to 15:00 hrs.
Opening After 15:30 hrs.

Cost of Tender Document
(Non-refundable)

Rs.3,000.00[Rupees three thousand only].

> Contact Person.

A.K. Jain, Chief Engineer
S. Dasgupta, Sr. Ex. Engineer(Contract)
P. Sen Gupta, Ex. Engineer(Contract)

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in
bidding process through their website www.mstcecommerce.com only. Interested bidders may contact at
s.dasgupta@kopt.in or cecontract@kopt.in
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NO. KOPT/KDS/CIV/T/2061/42 DT. 09-12.2015
NOTICE INVITING TENDER

WORK TITLE:
"Thorough repairing of road from 6 No. Gate to Supdt. Office, Road from Suptd.
Office to HPCL Officer's Qrts., Foreshore Road from Supdt. Office to Ferry Ghat
and Road from Supdt. Office to JRE Terminal at Petroleum Wharf, Budge Budge
under SEE (KOLKATA)”

E-TENDERNO : KoPT/Kolkata Dock System/CE/9/15-16/ET/131

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are
invited from resourceful, experienced and bonafide agencies with sound technical and financial
capabilities on fulfilling the following Pre-qualification Criteria;

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1. The intending bidder must have successfully completed similar works like repairing if the building or bridge or
industrial structures with epoxy based mortar/concrete during the last 7(seven) years ending last day of month
previous to one in which applications are invited and the experience should be either of the following:

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender.
Or (iii) 01 (One) completed work costing not less than 80%b of the estimated amount put to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2015,
should be at least 30% of the estimated amount put to tender.
3. Work experience as a sub contractor shall not be considered as the requisite qualification.

TENDER AUTHORITY:-
The Chief Engineer, KOLKATA PORT TRUST, Head Office Building, 15, Strand Road,
Kolkata 700 001. Tele- 033 2230-3451 Extension: 363,400,399 Fax:- (033) 2230-0413.

Due Date of | 11-01-2016 | Time UPTO | Date of | 11-01-2016 | Time 15:30 hrs.
submission 15:00 | Opening of onwards.
hrs. Cover-I of the
Tender
Period of Download of E- 17-12-2015to 08-01-2016 (UPTO 14:00 HRS.) (Bid document will be

Tender available on MSTC, Website).

(Both Days Inclusive)
www.mstcecommerce.com only.

Bidders will have to participate in bidding process through website

Date and Time for pre-bid No pre bid meeting
meeting & site visit

Cost of Tender document Rs.3,000.00 [Rupees three thousand] only
(Non-refundable)

only)

Earnest Money Deposit Rs.1,01,500.00 (Rupees one lakh one thousand five hundred

Time Of Completion Six Months

paise seventy only)

Estimated Cost Of Work | ps,50,69,007.70 (Rupees fifty lakh sixty nine thousand seven and
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OTHER INSTRUCTIONS:-

E-Tenderers are invited on two Cover basis (i.e. Cover-I Techno Commercial Part & Covert-II Price Part)
from resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the
above mentioned work at Kolkata Port Trust.

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in
bidding process through their website www.mstcecommerce.com only.

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only
through MSTC website and the bidders are requested to check for the same at the website prior to
submission of their offers.

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down
loaded from the website. If any deviation / discrepancy is found after submission of tender, the submitted
offer will be summarily rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the
original documents.

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act,
1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed
there under. An amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be
progressively recovered from all the bills of the contractor for onward transmission of the same to the
appropriate authority.

E-Tenderers will be received through MSTC up to 15:00 hrs. on the last date of submission and opening
of tender specified above.

Cover-I (Techno commercial part) of the e-Tender will be opened shortly after 3.30 p.m. on the
stipulated date.

Cover-II(Price Part) of only technically & commercially qualified bidders will be opened at a later date
under due intimation to all concerned.

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on
the next working day.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY
SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part

without assigning any reason whatsoever thereof.
The tenderer shall include in their prices sums payable as Taxes Particularly, VAT, Royalty or

otherwise to the Government or Public Bodies or Individual and such taxes shall not be an extra
charge payable by the Trustees’ excluding Service Tax which will be paid as extra.

The tenderer shall submit certified copy of the Certificates of VAT Registration No. and also declare
their Permanent Income Tax Account No. in the last page of the B.O.Q

EMD & cost of Tender Document to be submitted through Bank Draft/Banker’s Cheque/Demand Draft
etc. in favour of Kolkata Port Trust, payable at Kolkata, details to be uploaded along with the tender
documents.

Once a Bid is submitted, it will not be allowed to be revised.

A.K. Jain,
Chief Engineer
KOLKATA PORT TRUST
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INSTRUCTIONS TO BIDDER

E-TENDER FOR “Thorough repairing of road from 6 No. Gate to Supdt. Office, Road
from Supdt. Office to HPCL Officer's Qrts., Foreshore Road from Supdt. Office to Ferry

Ghat and Road from Supdt. Office to JRE Terminal at Petroleum Wharf, Budge Budge
under SEE (KOLKATA).”

E -TENDER NO : KoPT/Kolkata Dock System/CE/9/15-16/ET/131

1.0 GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications,
Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work might be

inspected at the office of the Sr. Ex. Engineer(Kolkata.) on any working day before quoting for
the tender.

2.0 Earnest money and cost of tender paper are to be deposited by vendors/contractors through Bank

Draft/Banker’s Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at
Kolkata, Original Bank Draft/Banker’s Cheque/Demand Draft/Pay Order etc. to be enclosed with the

original signed Techno Commercial and Price Bid.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor

in the space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor
b)  Tender No.

c)  Amount remitted

d) Date of remittance

e) Pay Order/Bank Draft No.

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the

space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b)  Tender No.

¢)  Amount remitted

d) Date of remittance

e) Pay Order/Bank Draft No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and

conditions set out in the bid documents and no deviation will be accepted.

3.2 Techno commercial part i.e. Cover-I shall contain the following which are to be uploaded: -



15

a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public
Sector undertaking in India.

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship
firm /partnership firm /limited company, as the case may be) is/are not associated with any
other firm bidding for the same work.

c) In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price

quoted) shall not only be signed and stamped by the Bidder, but must also be duly witnessed.
Skkk kok

d) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II' in Volume-I of the

tender document.

e) Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms,
statements and attachments submitted in proof of the qualification requirements and their

EMD will be forfeited for such action.

f) Scan copy of the following documents to be uploaded:-

i) VAT registration certificate.

ii) Valid Trade Licence.

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), if applicable.
If this is not applicable, documentary evidence to establish Non-applicability to be submitted

along with techno-commercial bid.
g) Details of the firm as per Schedule-O (in Volume-I) of the tender document.
h) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier

mentioned pre-qualification criteria including the Schedule-T.
i) Last three years balance sheet and profit & loss account in support of Annual Financial turnover

(i.e. 2012 — 2013, 2013-2014 and 2014-2015) ).

j) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by
the Bidder under office seal.

k) Certified copies of PAN Card.
) Original T.R. relating to Permanent Earnest Money Deposit.
m) Duly signed full Techno Commercial Part(Cover-I) and Price Bid(Cover-II)

The bidder will have to produce the original documents or any additional documents, if asked for,
to satisfy the Authorities.

3.3 COVER-II will contain the Price Bid as per BOQ and Form of e-Tender to be uploaded duly signed, &
filled up by the bidder.

3.4 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as
aforesaid.
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4.0 SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit
and the remaining security deposit will be recovered from the contractors each and every On-
Account Bill [including the final bill, if necessary] at the percentage of each such bills as set forth
in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.
Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders
without any interest after opening of Price bid (cover — II) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Cover-I of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Cover-II of
those bidders who meet the qualifying criteria of NIT shall be opened.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Cover-I of tender, an offer shall be
considered non-responsive in case :-

(@ is not accompanied by requisite earnest money,

(i) is not accompanied by requisite tender paper cost,

(i) validity of the offer is less than tender stipulation,

(iv) It does not meet the Qualification Criteria as stipulated in the NIT.

(V) The bidder submits conditional offer / impose own terms and conditions / does not accept

tender conditions completely.
In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or
inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward
transmission of the same by the appropriate authority. Other statutory deductions will also be made

as applicable at the time of payment.
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11 For Micro & Small Enterprises (MSEs) registered with NSIC:-
11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme)
are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for
the items they are not registered with NSIC, then they will have to deposit cost of Tender
Document, full amount of Earnest Money as per NIT. Otherwise their offer for those items will
not be considered.

11.3 Copy of valid NSIC Certificate for MSEs along with DIC's certificate has to be submitted along
with bid. For Scheduled cast (SC) & Scheduled Tribe (ST) entrepreneurs’ documentary evidences
have also to be submitted to get benefit in this regard.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Cover-II i.e. Price Part, provided that the bidder submits his offer following
e-tender stipulations & specifications, the overall lowest offer received shall be considered
for acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason
thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited
and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer”
then becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement
within six weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.

14.0 MISCELLANEOUS:
(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

(i) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

(i) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange for
the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract,
required for efficient execution of the work.

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
Currency. The language used throughout shall be in English.

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form
of Tender shall be required to be complete, duly filled in and signed and uploaded.

(vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to

. em by KoPT during registration to KoPT relating to Permanent Security Deposit, o vveuness

(vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port
Trust. It is not the intention to debar the Contractors from working if their relatives are working in
Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible lapses.
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SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR "Thorough repairing of road from 6 No. Gate to Supdt. Office, Road
from Supdt. Office to HPCL Officer's Qrts., Foreshore Road from Supdt. Office to Ferry
Ghat and Road from Supdt. Office to JRE Terminal at Petroleum Wharf, Budge Budge
under SEE (KOLKATA).”

E -TENDER NO : KoPT/Kolkata Dock System/CE/9/15-16/ET/131

1.0 GENERAL:

These provisions though given in a separate section are part of the tender documents which must be
read as a whole, the various sections being complementary to one another and are to be taken as
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender
documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder,
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract.
In case of any discrepancy or ambiguity in the documents, the order of precedence of the documents as
stated below will apply. In particular, these provisions will over ride those in the General Conditions
provided there is discrepancy between them.

2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the
list below, i.e. any particular item in the list will take precedence over all those placed lower down in the
list.

Order letter.

Bill of Quantities.

Drawings.

Particular Specifications of work.

Special Conditions of Contract.

General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time
as to any matter or thing connected with or arising out of this Contract, the decision of the Manager
(I&CF), Haldia Dock Complex, thereon shall be final and binding upon all parties.

3.0 SCOPE OF WORK:

The work comprises of picking up and removing old damaged bituminous layer, cutting &
removing old heaped earth / rubbish etc. from road sides. Providing bituminous works like
profile corrective course, built-up spray grouting, bituminous macadam, pre-mixed carpeting,
seal coat cationic tack coat etc. as per BOQ and relevant specifications along with providing 25
mm thick mastic asphalt topping; dressing and chilchalling road flanks etc. including all
appurtenant works as described and set forth in the Bill of Quantities, Special Conditions of
Contract, Technical Specifications of Works, Specification for Material & Workmanship with all
additional or varied works which may thereafter be required in accordance with Clause 7 of
General Conditions of Contract and as per the direction and upto the satisfaction of the Engineer.
The works to be carried out as per BOQ and Specifications, as well as, relevant IS or and IRC
Codes of Practice.

The intending tenderer shall inspect the site of work in consultation with the Senior Executive Engineer,
(KOLKATA) and acquaint himself with the nature of work before preparing his tender. His attention is
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drawn to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to
the site conditions, availability of space for storing materials and approaches to site etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to
the following:-

a) Provide all materials, supervision, services and other tools and plants, transportation, water supply,
temporary drainage, dewatering of surface, necessary approaches, temporary fencing and temporary
lighting as required for safety and work purposes etc.

b) Prepare and submit for review and assessment to the Engineer how the work is actualy going to be
done.

c)The Contractor shall at all times carry out work in a manner creating least interference to existing
services while consistent with the satisfactory execution of the same. The Contractor shall execute the
work in accordance with the direction of the Engineer-In-Charge and maintain during the execution of the
work, a passage for traffic along a part of the existing carriage way.

4.0 LOCATION:

The work shall have to be executed at Gate No. 6 to Supdt. Office, Supdt. Office to HPCL Officer's Qtrs.,
at Foreshore Road, Ferry Ghat area at Howrah, JRE Terminal area at Petroleum Wharf at Budge Budge.

5.0 ACCESS TO THE SITE:

(a) By Road: From Budge Budge Trunk Road, Foreshore Road
(b) By Rail: Sealdah South Route to Budge Budge.
6) Work Site:

The work site is located at Gate No. 6 to Supdt. Office to HPCL Officer's Qtrs., at
Foreshore Road, Ferry Ghat area at Howrah, JRE Terminal area at Petroleum Wharf at Budge Budge
under the jurisdiction of SEE, Kolkata (Kolkata Port Trust).

Tenderer must visit the work site and its surrounding before submission of the tender, so that
due consideration is given to the local conditions at site. The intending tenderer should contact
Senior Executive Engineer (KOLKATA) at 15, Strand Road, Kolkata 700 001 to make the site
inspection along with his representative.

7. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site
conditions, and access to the site and location before submission of the tender. He should contact the
Senior Executive Engineer (KOLKATA) at 15, Strand Road, Kolkata 700 001 for collecting information
about the site before submission of the tender. No excuse will be entertained afterwards on the above
ground. In case any part of the site cannot be handed over to the successful Bidder in time, no
compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees.
Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied
for.
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8. SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed Gate No. 6 to Supdt. Office, Supdt. Office to HPCL Officer's Qtrs., at
Foreshore Road, Ferry Ghat area at Howrah, JRE Terminal area at Petroleum Wharf at Budge Budge. as
detailed in the Scope of Work & B.O.Q.

The contractor shall take adequate measures so as to execute the work with due regard to the above.
The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall
consider all the above points while quoting as no separate claim for idle charges towards labour, material
will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and expense.
Any damage / defect to existing structures arising due to the faulty execution of the work shall have to
be rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.

9.TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order and to
be completed in all respects within Six months including preliminary time from the date of placement of
work order.

10. Sufficiency of Tender:

i) The tender drawings and all data / information as furnished herein or inspected and / or
collected by the tenderer for the purpose of the work should be properly assessed, interpolated
or utilised in his offer at his own responsibility and KoPT does not guarantee sufficiency or
adequacy of the data / information so supplied to him or collected or understood by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill of
Quantities and the rates shall cover all his obligations under the contract and all matters and
things necessary for the proper construction, completion, commissioning and maintenance of the
work.

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule
of rates will prevail over the rate misprinted in B.O.Q.

11. Accessibility for Checking and Supervision.

The engaged Contractor is to provide necessary arrangement for free access to the KoPT
officer’'s and personnel for supervision and checking of the subject work at his own cost.

12.Responsibility of the Contractor for methodology of works:
i) The Contractor shall be solely responsible for the methodology and detailed working for the

whole of the works, keeping in mind the site conditions and shall supply to the Engineer such
particulars thereof as he may require from time to time.
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if) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the
work supported by necessary details.

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and
machinery that would be used, their locations, arrangements for conveying and handling
materials etc., should be obtained from the Engineer well in advance for starting each item of
work. The Engineer reserves the right to suggest modifications or make concrete changes in the
methods proposed by the Contractor whether accepted previously or not at any stage of the
work, to obtain the desired accuracy, quality and progress of the work, which will be final and
binding on the Contractor.

13) Quality Control:
Quality control is an essential part in the construction of and must be based on proper objective
and qualitative measurement. The Contractor will have the full responsibility for quality control
and delivering the acceptable quality in the field. Regular appraisal of the quality control to the
Engineer should be made for effecting improvements in the construction techniques to ensure
satisfactory quality of work.

The quality control function shall include but not be limited to the following items.

14) Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless
permitted otherwise by the Engineer.

15) Sampling and Testing of work at various stages of construction:

Essentially to be carried out at National Test House, Kolkata or from any Govt. approved
organisation, unless permitted otherwise by the Engineer at the cost of the Contractor.

16. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching,
tube well and pipe lines etc. required for constructional purpose as well as for drinking water
purpose of contractor's men, water supply, vats, platform, etc. as may be necessary for the
successful execution, completion and maintenance of works without any extra cost to the
Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the
contractor for construction/erection of such temporary sheds and structures.

17) Plant & Constructional Equipment:
The contractor shall supply his tools, plants and constructional equipments within his quoted

rates. A list of plant as intended to be employed by the tenderers in this construction must be
furnished with full details along with the tender.

18. Contract Price:

The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by the
Trustees’ as provided for in the Contract.
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19. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will
be the contractor’'s responsibility to set out the work accurately and get them checked by the
Engineer. The Contractor shall provide at his own expense all necessary instruments, staff and
labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of
all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be
rectified by the Contractor at his own cost. The Contractor would set up inspection facilities at
Site at his own cost.

20. PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other than
those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and
neither the Trustees nor the Engineer will be liable for any discrepancies therein.

21. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and
Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety
Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works,
tools, plant, machineries, equipments etc. wherever so

required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’
Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or
permanent works, working of tools, plants, machineries, equipments, means of access or any other
aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to
all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective
face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and
gloves for hot works; facemasks, gloves and overalls for painting works, mixing and handling materials
etc, as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear
will be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost.
The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for execution of
the project proper.
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(i) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and
plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to
be disposed off suitably.

22. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working
on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the
works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.

23. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that effect. All
necessary arrangements for the distribution at site will have to be made by the Contractor at his own cost
as approved by the Trustees’ Mechanical & Electrical Engineering Department.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at KoPT's
prevalent rate and amended from time to time and hire charges for meters. The Trustees do not
guarantee uninterrupted power supply from the above sources and Contractor shall not be compensated
for any delay in providing / irregularity of power supply. The Contractor shall have to arrange for the
supply of power at his own cost during such periods.

24. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However,
on written request from the Contractor, water for drinking and for construction purposes may be made
available from the exiting water line of the Trustees at a point near the site of work. The contractor will
have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his representative,
for storing and distributing the same to the work point at his own cost.

i)Under no circumstances, the contractor would be allowed to use such drinking water for constructional
works for which necessary arrangement shall have to be made by the contractor at his own cost.

ii) In any case Dock / river water will not be allowed to be used for any work including curing..

25. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish
and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative. As the works will be carried out mainly inside of operational buildings of KoPT the
Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the end
of day’s work at his own cost & risk.
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26. Protection of existing services:

The contractor must pay full attention to the fact that the existing service facilities for users are
not distributed at any time due to storing of materials and rubbish and take every precaution to
keep the entrance passage clear if the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service, caused
by him in execution of works. Should any damage be done to the existing services, in general,
the contractor shall make good the same and any further work considered necessary by the
Engineer’s representative without any delay otherwise the cost of such repairing shall be
recovered for his running bill for which Engineer’s decision shall be final and binding.

27. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also
clean the site as required during execution and fully clear the site after completion of all the
works.

The contractor shall forward any usable materials found during the course of construction at the
work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his
own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer.

28. Discrepancies in contract documents

The several documents forming the contract shall be taken as mutually explanatory of one another
and in case of discrepancies; the Specifications and Bill of Quantities shall prevail over signed drawings.
Technical Specifications and other particulars shall prevail over Standard Specifications and Special
Conditions of Contract shall prevail over the General Conditions. The Engineer’s decision on this matter
however, shall be final and binding and the Tenderers attention is drawn to clause 4.3 of the General
Conditions of Contract in this respect. The execution of work shall conform minutely to the approved and
assigned drawings and specification and any other details drawings which shall be provided/duly
approved by the Engineer during the progress of the work as to such other drawings those have formed
part of the contract documents

29. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s ( Road) Schedule of Rates (2014), Govt. of West Bengal and
analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.L.S. shall be
referred to.

30. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities.
The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The
Bills should be submitted by the contractor in quadruplicate to the Office of the respective Sr. Ex.
Engineer (Kolkata) with necessary documents in original.

Subject to the availability and feasibility of system, KoPT may make payment directly to the contractor’s
designated bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii)
branch name (iii) branch code and (iv) designated account number in the “Abstract Form Of Tender”. In
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case payment is made directly through bank, the contractor may be required to submit a pre-receipt as
per instruction of KoPT.

31. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure cement,
reinforcement steel and other materials from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

32. TESTING OF MATERIALS:

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships
as directed by the Engineer or his representative at his own cost.

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the
worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by
the Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing
equipments or by any approved agency in presence of the representatives of the Engineer and the
contractor at the worksite. All the testing charges and all incidental charges like packaging and
transporting the test samples, equipments etc. shall be borne by the Contractor.

33. LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of
the work.

34. ESCALATION / VARIATION ON PRICES:
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.

35. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970,
or statuary amendments and the modifications thereof, any other laws relating thereto and the rules
made there under from time to time. Payment to the labourers to be made as per the acts fixed by
Chief Labour Commissioner (Central) and revision from time to time and also in between the current
rate of CLC and as per M.W.A. Govt. of W.B. whichever is higher.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures.

The contractor shall indemnify the KoPT against payment to be made under or for the
observance of the laws aforesaid without prejudice to his right to claim indemnity from his
subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the
work and submit to the Engineer-In-Charge prior to commencement of the work.
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The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as
amended by Amendment Act No.é5 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to fime. The contractor shall take
into account all the above said financial liabilities in his quoted rates and nothing exira,
whatsoever, shall be payable to him on this account.

Miscellaneous Provision and EPF Act 1952 and as amended from time to time.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular
/permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A ,
within 15 days of such commencement or completion.

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers
(Regulation of Employment & Conditions of Service) Act-1996 and Central Rule 1998 and his rate shall
include a cess payable @ 1 % of the cost of construction as applicable under “Building & Other
Construction Workers Welfare Cess Act -1996 & Welfare Cess Rules 1998.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) ,
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The
contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him
to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date,
time & venue of disbursement to be made by him to his workers and he or his authorized representative
shall have to be present during period of disbursement.

36. COMPLIANCE WITH E.P.F & M. P. ACT:

The successful contractor will have to comply with provision of EPF & MP Act —1952 (along with
amendments, if any), issued from time to time.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans
and produce the original for verification to the representative of the Engineer, i.e. Sr. Ex. Engineer
(Kolkata)

37. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against
all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the
provisions of any law, rules or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996

d) The Dock Workers' Safety, Health & Welfare Act , 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
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i) The Payment of Bonus Act, 1965.

j) The Payment of Gratuity Act, 1972.

k) The Equal Remuneration Act, 1976.

I) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
m) Child Labour (Prohibition and Regulation) Act, 1986.

n) The Maternity Benefits Act 1961

0) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.

p) Motor Vehicle Act, latest revision.

38. TAXES & DUTIES: -

The rate quoted by the tenderer should be considered to complete the work in all respect and should
include all taxes, octroi, surcharge etc. (except service taxes) payable to Government or any other
concern and no extra payment, whatsoever will be entertained by the Trustees' under any circumstances.

As KoPT is not a Registered Body Corporate, it is not liable to pay service tax under ‘Reverse
Charge Mechanism’ as per Service Tax Law.”

Service Tax, if leviable, will be paid extra by the Trustees as applicable. The bidder shall not include
Service Tax in his rates. In case Service Tax is payable, the Contractor will be required to submit
necessary bill / challans / invoice in accordance with Service Tax Rules and the Contractor needs to be
registered with the Central Excise for the service to be rendered and copy of the same shall be submitted
to KoPT. On demand, the successful bidder will have to submit documents regarding payment of Service
Tax.

CENVAT CRITERIA: In the event of cenvatable bought out items, if any ,the contractor is required to
ensure that invoices are drawn in the name of contractor and it should be marked ” account
KOLKATA PORT TRUST” as per cenvat credit rules and regulations. KoPT would provide the
Service Tax Registration No. for availing Cenvat Credit.

As far as possible items to be procured from first/second stage dealer and maintain the above
formalities to the extent possible so that KoPT can avail the cenvat credit.

However Service Tax as applicable on the amount of liquidated damage as well as other recovery i.e.
damage, penalty, land rent, etc. shall be deducted from contractors’ bill at applicable rates and the same
will not be reimbursed by KoPT.

39. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with
or arising out of the contract or the execution of the works, the same shall be dealt as per relevant
provisions of the General Conditions of Contract.

40 Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of Contract
together with such modifications as may be necessary within one month from the date of
placement of the order. The contractor shall have to submit copies in sextuplets of all
documents; correspondence, connected papers etc. as detailed in the above from of Contract
Agreement together with the instrument of Contract Agreement prepared on Non-Judicial
stamped paper of requisite denomination having five more copies made on plain paper all at his
own cost. The successful tenderer shall have to submit three sets of such Contract Agreement
duly executed, sealed, signed and witnessed for execution by the Trustees. The other three sets
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shall be completed in all respects but not signed. If the successful tenderer or tenderers are a
partnership concern, they will have to get Agreement signed by all the partners or by the partner
who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment
of the contract. The blank proforma of tender documents shall be supplied in sextuplets to the
successful tenderer free of charge for preparing the documents of the aforesaid Contract
Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be
done at his own cost. The successful contractor shall be required to keep close co-ordination
and liaison with the Traffic Manager's Department and the Chief Mechanical Engineer’s
Department while executing the works. The Senior Executive Engineer in charge of the
construction will direct the representatives of the contractor to maintain liaison with different
sections of the other departments and the contractor must keep the concerned Senior Executive
Engineer of the Civil Engineering Department informed and/or posted with the programme
contemplated with other departments. The Senior Executive Engineer of the Civil Engineering
Department shall be nodal authority in all these co-ordination and / or liaison and all programmes
must be vetted by him. In cases of exigencies, the contractor or his representatives may
establish direct liaison/co-ordination but in all such case the Senior Executive Engineer should
be informed promptly.

41) Employment of Local Resources:
The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled)
both at site and in office, details of such recruitment etc. shall be submitted to the Engineer
periodically or as and when called for.

42) Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall
be construed to read as “KOLKATA PORT TRUST".

43. Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion,
ask any Tenderer for clarification of his Tender, including breakdown of unit rates. The request
for clarification and the response shall be in writing, but no change in the price or substance of
the Tender shall be sought, offered, or permitted except as required to conform the correction of
arithmetic errors discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or
contract award decisions, may result in the rejection of his Tender

44) Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons
to supervise and execute the work and this should be mentioned in the “Schedule-T” of the
Contract.
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45.) Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work, extra
items have to be carried out by the Contractor. If those items are already available in Trustees’
Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; otherwise,

(i) The rate of payment of work involving labour & material shall be fixed on the following
basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(i) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

46) Materials and Testing:

The contractor shall make his own arrangement for supplying all materials at site. Materials
supplied by the contractor shall essentially conform to the relevant Indian Standard. Materials
thus supplied shall be subject to testing by the Engineer at his discretion. Contractor shall make
all arrangement for collection of samples, transportation of such samples and depositing them
with the test laboratory as directed by the Engineer and also to deposit with the necessary
laboratory charges for testing. Cost of such testing will be entirely borne by the contractor unless
otherwise stated in the B.O.Q. In the event of material being found substandard, the contractor
shall arrange for immediate removal of such materials from the work site at his cost.

47) Disparity in quoted rate/amount.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount
shall be derived by adding/subtracting (as the case may be) this percentage with/from the
Estimated Value put to tender. Similarly in case of disparity between the rate quoted in figures
and in words, the rate quoted in words shall prevail.

48) Dock Permit:
For works inside the Docks, Dock permit required for men , materials, vehicles and equipments
etc. are to be procured by the successful tenderer at free of cost as per recommendation of the
executing departments/divisions indicating the specific number of free permits to be issued. But
for creation of individual IDs in permit system a charge as applicable, will be levied per person
(one time) even for companies/ Individuals who have been granted permission to obtain free
permits by KoPT.

49) The work has to be carried out in an operational zone. The tenderer should keep in mind that the
work is to be executed without hampering the operational activities and should complete the
work within the stipulated time specified in the tender.

50) Unless otherwise mentioned, all the dismantled materials having sale value/which are re-usable
should be forwarded to the departmental store /sales yard/other sites by the successful tenderer
at his own cost by engaging transports, labours, loading, unloading and stacking the materials
all complete as per instructions /directions of Engineer-in-Charge and no extra cost will be
entertained for this.
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51.) Defect Liability Period:

The defect liability period for the work is 1 (One) year from the date of completion. During this
period, if any defect arises the contractor is bound to repair the same or take any other action as
directed by the Engineer including replacement of the defective portion and redoing the same at
his own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing
from receipt of such instruction failing which the work may be done by the Trustees’ by some
other agencies and the cost of which including 19", % departmental charges will be recovered

from the security deposit or any other dues of the contractor.

52. Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days
only. However, the tenderer should note that he might be required to carry out the job on
Sundays, holidays and after normal working hours and at night in addition to the normal working
hours to expedite the progress of the work if permitted by Competent Authority. The tenderer

should include in his rates the cost, if any, involved on those accounts.
53) Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause - 3.4 and 3.5 of General

Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security
Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond in
the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as
given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.

54 Dewatering:

If water is met due to seepage, subsoil water, rain or other causes, it shall be removed
by the contractor by suitable diversions, ,pumpings or bailing out and the excavated and
prepared surfaces of each layer shall be kept dry as directed by the Engineer. No extra
payment will be made for such dewatering

55) Measures against pollution: - The contractor shall have to take proper measures against
environmental pollution during execution of work as directed by the Engineer.

56) Port Area Obligations:

The Dock area is a custom bounded area and as such the contractor shall comply with all
regulations of the Port and Custom authorities and those that may be imposed from time to time
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of
contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and
workmen to comply with all requirements in this “Restricted Area”. The contractor shall suitably
fence the area that may be allotted to him inside the “Bonded Area” of the port for stores and
other requirements to the full satisfaction of the Port and Security Agencies.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that
may be issued from time to time without any extra cost to the KoPT.
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SCHEDULE T

Annexure-C(Contd)
KOLKATA PORT TRUST

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At

The Time Of Submission Of Tender Offer)

(To be submitted with Cover-I of Offer)

Bidders must fill in the under noted columns.

Sl.

No.

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(i) Client.

(i) W.0. No. & Date.

Sanctioned
Tender Value.
(in  Rs.)

Completion
as stated
tender.

time
in

Name and address
reference can be made.

to

whom

0

(ii)

(iii)

0)

(ii)

(iif)

(i)

(ii)

(iif)

(i)

(iD)

(iii)
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(To be submitted with Cover-I of Offer) Annexure-C(Contd)
SCHEDULE 'O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors — any
special particulars as to Directors if desire to be
stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association (with

the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last two years.

B) In case of a firm -

1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners and
the interest of each partner in the partnership —
any special particulars as to partners if desired to
be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Cover-I of Offer)

SCHEDULE 'O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so, name
and address etc. of such persons and the
nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated: (Full signature of Bidder)
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ANNEXURE -D

DOCUMENTS TO BE UPLOADED ALONG WITH COVER -l

Scan copy of the following documents to be uploaded:-
i) VAT registration certificate.

ii) Valid Trade Licence.
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment
challan.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.
v) Proof of being registered with Employees’ State Insurance Corporation
(ESIC), if applicable. If this is not applicable, documentary evidence to establish

Non-applicability to be submitted along with techno-commercial bid.

vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Copies of balance sheet and Profit and Loss account / Trading account for the
last 3  (three) financial years (i.e. 2012 — 2013, 2013-2014 and 2014-
2015)

ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any)
duly signed by the Bidder under office seal.

The bidder will have to produce the original documents or any additional
documents, if asked for, to satisfy the Authorities.

x) EMD & Cost of Tender documents.

xi) Original T.R. relating to Permanent Earnest Money Deposit.

xii) Duly signed full Techno Commercial Part(Cover-1) and Price Bid(Cover-Il)
xiii) Certified copies of PAN Card.
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Annexure -E

PIeThldl Udel =1

Kolkata Port Trust

CIVIL ENGINEERING DEPARTMENT
2y, T8 US, dlclehldl -hoooo?
15, Strand Road, Kolkata — 700001

NIT No.:KOPT/KDS/CIV/T/2061/42 dated.09-12.15
NOTE: Last Date of Download of tender documents
:08-01.2016(up to 1400 hours)
Tender is due for submission by 3:00 P.M.
On 11-01.2016

PRICE BID(COVER-II)

Fhhhhkhkhkkhkkhkhkhhhhhkhkhkhkkhkhkhrrrhhhrhkhhkhhirrrhrhrhkhhhhrrrhirhhkhhhhirrhhhdhhhhiirriitihihiix

"Thorough repairing of road from 6 No. Gate to Supdt.
Office, Road from Supdt. Office to HPCL Officer's Qrts.,
Foreshore Road from Supdt. Office to Ferry Ghat and
Road from Supdt. Office to JRE Terminal at Petroleum
Wharf, Budge Budge under SEE (KOLKATA).”

3k 3k 3k 3K 3K 3k 3k %k %k 3k 3k 3k 5k 3k 5k 3k 3k Kk %k 3k 3k 3k 3k 5k 3k 5k 5k 5k %k %k %k 3k 3k 3k 3k 5k 3k 5k %k %k %k 3k 3k 3k 3k 3k 5k 5k 5k %k %k %k %k %k 3k 3k 5%k 5k 5k %k %k %k %k %k 3k %k %k %k 5k k k k k

Dated : 09-12.15
15, Strand Road,

Kolkata- 700 001 31. %. 3T / A.K. Jain
HEY AT / Chief Engineer
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Annexure-E(Contd.)

E-TENDER FOR "Thorough repairing of road from 6 No. Gate to Supdt. Office, Road
from Supdt. Office to HPCL Officer's Qrts., Foreshore Road from Supdt. Office to Ferry
Ghat and Road from Supdt. Office to JRE Terminal at Petroleum Wharf, Budge Budge

under SEE (KOLKATA).”

E -TENDER NO : KoPT/Kolkata Dock System/CE/9/15-16/ET/131

COVER -II/PRICE BID

[TENDER PARTICULARS|

ESTIMATED COST

Rs.50,69,007.70 (Rupees fifty lakh sixty nine
thousand seven and paise seventy only]

EARNEST MONEY

Rs. 1,01,500.00 (Rupees one lakh one thousand five
hundred only)

TIME OF COMPLETION

six Months

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

17-12-2015 to 08-01-2016 (UPTO 14:00 HRS.) (Bid doc
will be available on MSTC, Website).

Bidders will have to participate in bidding process through
website www.mstcecommerce.com only.

DATE AND TIME FOR PRE-BID MEETING &
SITE VISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF E-TENDER
AND OPENING OF COVER-I OF THE TENDER

11-01-2016
Submission Up to 15:00 hrs.

Opening After 15:30 hrs.
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PIeTehIdl Iddel #I1H
Kolkata Port Trust
RAfea shfaaRer f&Ferer

CIVIL ENGINEERING DEPARTMENT

PREAMBLE TO THE BILL OF QUANTITIES
E-TENDER FOR "Thorough repairing of road from 6 No. Gate to Supdt. Office, Road from
Supdt. Office to HPCL Officer's Qrts., Foreshore Road from Supdt. Office to Ferry Ghat
and Road from Supdt. Office to JRE Terminal at Petroleum Wharf, Budge Budge under
SEE (KOLKATA).”
E -TENDER NO : KoPT/Kolkata Dock System/CE/9/15-16/ET/131

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract

and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to
have thoroughly familiarise himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for
tendering. Payment will be made according to the quantities of each item of work actually carried out at the accepted
rates as per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his
Representative.

1.3 General direction and description of work or materials given elsewhere in the contract documents are not
necessarily repeated in the description of items in the Bill of Quantities.

1.4  The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete
and finished work, inter-alia, all costs and expenses which may be required for successful completion of the
works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations
imposed or implied by the Contractor.

1.5  Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the
Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed to have
been included in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the
followings:-

1.7  The provision, storage, transport, handling, use distribution and maintenance of all materials, plans,
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in the
transportation.

1.8  The provision and maintenance of all his staff and labours and their payments, accommodation, transport,
taxes and other requirements.

1.9  Setting out including the location and preservation of survey markers, measurement and supervision.

2.0  The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel,
water and electricity.

2.1  All First Aid, Welfare and safety requirements.

2.2  Damage caused to the works, plants, materials and consumables stores caused by weather.

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable.

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured
by him or issued to him by the Trustees.

2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par

with the estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers

kokoskookokokokk kK kKK KKk
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Kolkata Port Trust
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CIVIL ENGINEERING DEPARTMENT

BILL OF QUANTITIES

"Thorough repairing of road from 6 No. Gate to Supdt. Office, Road

from Supdt. Office to HPCL Officer's Qrts., Foreshore Road from Supdt. Office to Ferry
Ghat and Road from Supdt. Office to JRE Terminal at Petroleum Wharf, Budge Budge
under SEE (KOLKATA).”

E -TENDER NO :

KoPT/Kolkata Dock System/CE/9/15-16/ET/131

and disposal of the same beyond the compound, in
conformity with the Municipal / Corporation Rules
for such disposal, loading into truck and cleaning

the site in all respect as per direction of Engineer

in charge

Ite Description Of Item Unit |Quantity Rate Amount
m Rs. P. Rs. P.
No.
1. | Labour for picking up existing metalled road
surface to a specified average depth, including
screening and stacking the pavement
materials.- For average depth above 40 mm
but not exceeding 75 mm by manual means.
(a) Stone-metal surface. Sgm. |360.00 19.00 6,840.00
Sgm. (Rupees
nineteen
only)
(b) Brick/jhama metal surface Sgm. |360.00 12.90 4,644.00
Sgm. (Rupees
twelve  and
paise ninety
only)
2. | Dressing and chilchalling road flanks including Sqm. éSO-OO 15-20 2,196.00
m. upees
cutting and filling with earth upto 150 mm q ’EweR/e and
average thickness finished with outward cross paise twenty
grade of 1 in 30. [ Extra quantity of earth for only)
filling shall be obtained from road side borrow
pits.]
3. |Removal of rubbish,earth etc. from the working site| Cum. |80.00 168.00 13,440.00
Cum. (Rupees one

hundred sixty
eight only)
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4. | Labour for taking out old brick-on-edge Mtr. 1100 Mtr. |641.00 Per 100 641.00
Mtr.  (Rupees
edging including removing debris to flank or six hundred
berm sorting out serviceable Materials and gonrl)% one
stacking.
5. | Labour for taking out old edging soling Sgm. | 50.00 1991.00  per 495.50
. ) ) o ) Sgm. |100 Sqgm.
including removing debris- Single flat soling. (Rupees nine
hundred
ninety one
only)
6. | Brick soling with picked jhama bricks including Sqm. | 10.00 1358.00 3,580.00
) ) ) Sgqm. |(Rupees
preparation of bed as necessary with brick three hundred
joints properly filled in and packed with fifty eight
only)
powdered earth and including necessary
cushion of similar material below the soling
(and in between layers when more than one
layer is used) completes as per direction-
single brick flat soling .
7. | Brick work with 1st class bricks in cement Cum. 12.00 Cum.6,068.00 | 12,136.00
) ) (Rupees  six
mortar (1:4)- In Foundation & Plinth. thousand
sixty eight
only)
8. | Ordinary Cement concrete (mix 1:2:4) with Cum. 13.00 Cum. ?I,?064.00 , 18,192.00
upees  six
graded stone chips (20 mm nominal size) of thousand
Pakur variety excluding shuttering and sixlty) four
only
reinforcement,if any, in ground floor as per
relevant IS codes.
9. |Neat cement punning about 1.5mm thick in| SAdM. | 50.00 |38.00 _ 1,900.00
) ) Sgm. [(Rupees thirty
wall,dado,window sill,floor etc.[Note:Cement 0.152 eight only)

cu.m perl00 sg.m.]

10.

Providing and applying tack coat with Cationic

Bitumen Emulsion of approved grade conforming to

IS: 8887-1978 on the prepared surface cleaned with

Hydraulic broom, moistening the surface including

cost and carriage of emulsion, hire charges of

machinery and labour, cost of fuel and lubricants all

complete as per Clause 503 of Specifications for

Road & Bridge Works of MoRT&H (5th Revision).
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A) |Over Bituminous Surface (Using Bitumen Emulsion at| Sgm. |11,800.00(13.00 1,53,400.00
the rate of 0.20 to 0.30 kg per sqm.) Sgm. |(Rupees
thirteen only)
B) On Granular surfaces treated with primer (using Sam. 6823&?0 (1I§)QZpSees 9,455.00
Bitumen emulsion at the rate of 0.25 to 0.30 kg pm.) fifteen and
paise twenty
five only)
11. Repairing pot-holes and making up small Cum. 90.00 4,812.00 4,33,080.00
) ) ) ) Cum. |(Rupees four
depressions with ramming or power rolling thousand
including screening, cleaning chips or metals eight hundred
) ) ) twelve only)
and washing, drying as necessary and heating
the chips or metal where necessary, cutting
pot holes to regular shapes with vertical
edges, cleaning the disintegrated materials,
heating matrix and applying tack coat
(including sides), finishing the top of repaired
surface levelled with adjoining area, including
cost and carriage of stone aggregates and
matrix, excluding cost of applying tack coat.
[Tack coat is to be considered separately] -
With premixed Chips or Bajrees with 54 kg of
VG-30 grade bitumen of per Cu.Mtr of loose
net volume of stone chips using concrete
mixer machine. (The payment is to be made
on the basis of loose net volume of stone
materials consumed in the work) -using
Mobile HMP (Light duty)
12. Iproviding and laying bituminous macadam with| Cum. | 250.00 16,937.90 | 17,34,475.00
) ) ) ) Cum. |Rupees six
Mobile Hot Mix Plant (Light Duty) using approved thousand
crushed aggregates of specified grading as per nine hundred
goreg P 9 9 P thirty seven
Table 5004 premixed with bituminous binder, and paise
ninety only)

transported to site laid over a previously prepared
surface at specified laying temperature by means of
approved and suitable arrangements to the
required grade, level and alignment and rolled with
suitable power roller for break down, inter-mediate
and finished rolling as per specification to achieve

the desired compaction including cost and carriage
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of stone materials and bitumen, hire charges of
machinery and equipment, cost of fuel and
lubricants and wages of operational staff, quality
control complete as per Specifications for Road &
Bridge Works of MoRT&H (5th Revision) with VG 30
grade bitumen.
For Grading II (19 mm nominal size, 50-75 mm
thick.)

13.

Open-Graded Premix Surfacing using Bituminous
binder of Viscosity grade Paving Bitumen- Vg-30
grade and Mobile Hot Mix Plant (Light Duty):
Providing, laying and rolling of Open - graded
premix surfacing of 20 mm thickness with VG-30
grade of bitumen composed of 13.2 mm (@ 0.018
m® per m? and 11.2 mm (@ 0.009 m® per m? size
stone aggregates, including thoroughly cleaning of
the surface, screening, cleaning and pre-heating
stone chips and fully pre-coating the same either
using viscosity grade paving bitumen, carrying the
mixture by any suitable arrangements, laying the
mixture uniformly over the surface, including line,
grade and level to serve as wearing course on a
previously prepared base, including mixing in
Mobile Hot Mix Plant (Light Duty) and thoroughly
rolling with a smooth wheeled roller 8-10 tonne
capacity, finished to required level and grades
including the cost and carriage of stone chips and
matrix, heating the matrix, preheating the
aggregates to required temperature and including
the hire charges of Mobile Hot Mix Plant (Light
Duty) and other machinery, pay of operators, cost
of fuel and lubricants etc. complete to be followed
by seal coat of either Type A or Type B as per
Technical Specification Clause 508 for Rural Roads

of MORD.(cost of seal coat  excludes)

Sgm.

7,300.00
Sgm.

133.15

(Rupees one
hundred thirty

three
paise
only)

and
fifteen

9,71,995.00
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Using Mobile HMP (Light duty)

14.

Providing and laying Premixed Seal Coat (Type B)
with approved quality sand/grit @ 0.6 m3/ 100 m2
and bitumen binder on thoroughly cleaned black
top surface coated with tack coat, including heating
and mixing cleaned sand/grit (100 % passing
through 2.36 mm sieve and retained on 180 micron
sieve) uniformly with bitumen binder, laying and
spreading the mix at an uniform rate using suitable
means, brushing the surface, if necessary, to ensure
uniformity, followed by rolling with power roller
including the cost and carriage of binder and
the binder

aggregates and all other incidental charges, cost of

aggregates, cost of heating and

fuel and lubricants, including hire charges of

machineries, tools & plants required for

construction and quality control complete as per
Clause 511 of Specifications for Road & Bridge
Works of MoRT&H (5th Revision) With
sand - By Mechanical Means - with hot Bitumen

Binder - VG 30 (@ 6.80 Kg/10 sgm.)

Sgm.

5,850.00
Sgm.

47.00
(Rupees forty
seven only)

2,74,950.00

15.

Providing and laying Mastic asphalt wearing course
with the

requirements given in table 500-29 using approved

paving grade bitumen meeting
coarse aggregate, fine aggregate, filler material and
bitumen, prepared by using Mastic cooker including
cost and carriage of all ingredients, cost of heating
aggregates and binder,

mixing in  specified

proportions conforming to approved Job Mix
Formula and laid to required level and slope after
cleaning the surface, compacting, sealing the
construction joints and surface finishing conforming
to specifications including providing antiskid surface
with bitumen pre-coated fine-grained hard stone
chipping of 13.2 mm nominal size at the rate of

0.005 cum per 10 sgm and at an approximate

Sgm.

1,450.00
Sgm.

559.50
(Rupees five
hundred fifty
nine and
paise fifty
only)

8,11,275.00
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in  both
surface the
less than 100°C,

protruding 1 mm to 4 mm over mastic surface,

spacing of 10 cm center to center

directions, pressed into when

temperature of surfaces not
including the hire charges of all tools and plants

and machinery, pay of operators, cost of all
material, fuel and lubricants and all other incidental
charges and quality control all complete as per
Clause 516 of Specifications for Road & Bridge
Works of MoRT&H (5th Revision). With 5.71 kg
10/20 bitumen and 0.0143 kg of 60/70 bitumen per

Sgm - 25 mm thickness.

16. |Brick edging 75 mm wide with picked jhama bricks,| SAM- 11260-00 ‘116805;00 Per|  51,484.20
. . . : : am. am.
laid true to line and level including cutting (Rupees four
necessary trench in soil or in hard metalled surface, thousand
) ] ) eight hundred
laying the bricks and repacking the trench (on both fifty seven
side of the edging) with spoils and ramming the only)
same thoroughly complete as per direction -Brick-
on-edge edging (125 mm) depth.
17. Supplying, spreading and compacting Sand to Cum. 10.00 1,155.00 11,550.00
) ) ) ) Cum. |(Rupees one
required thickness, in layers not exceeding 150 mm thousand one
to proper gradient and camber, inundating each Pundreld) fifty
ive only
layer by water and packing and ramming layer by
layer to achieve desired compaction, including
lighting, guarding, barricading and making
adequate earthen bundh where necessary, curing
with water as per direction, mending cracks and
depressions by ramming wherever necessary.
18. Supply spreading and consolidating 1st class Cum. | 160.00 2,458.00 3,93,280.00
Cum. |(Rupees two

jhama metal of specific size in hard crust to

requisite thickness (measured after compaction)

in layers not more than 75 mm thick each layer

including screening of bats/metals as necessary,

hand packing sweeping , watering and rolling in

thousand four
hundred fifty
eight only)
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stages with power roller to proper grade and
camber, lighting guarding and barrricading and
making necessary earthen bundh of one  metre
width on each side where necessary cutting or
filling and rolling all complete including the cost
of all materials and hire and labour charges of
all man and machineries and as per specification
and direction of Engineer —in-Charge.

a) Using jhama metal of size 63 mm — 45 mm

19. |providing, laying, spreading and compacting stone| Cum. | 60.00 2,666.65 | 1,59,999.00
Cum. |(Rupees two

aggregates of specific sizes to water bound thousand six
macadam specification including spreading in hundred sixty
] ] ) ) ) six and paise
uniform thickness, hand packing, rolling with sixty five
vibratory roller 8-10 tonnes in stages to proper only)

grade and camber, applying and brooming requisite
type of screening / binding materials to fill up the
interstices of coarse aggregates, watering including
lighting, guarding, barricading and making
necessary earthen bundh of one metre width on
each side and preparing the bed by necessary
cutting or filling, including cost of all materials and
hire and labour charges of all men and machinery
and compacting to the required density, as per
clause 404 of specifications for Road & Bridge
Works of MoRT&H (5th Rev.)

Total=Rs.50,69,007.70

[Rupees fifty lakh sixty nine thousand seven and paise seventy only]

C. 0. To next Page
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B. F. From pre- Page Total Amount = Rs. 50,69,007.70
Tenderer to fill up the following [ score out which is not applicable]

price not to be quoted here

() %

(in figures) Below par (-) Rs.
......................................................... Percent

(in words)
(D) At par NIL
(o) TSRS %

(in figures) Above par (+) Rs.
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

[The rate quoted shall include all taxes and duties as applicable excluding Service Tax.
Service Tax will be reimbursed by KoPT on submission of actual payment of Service Tax at full rate for

the work as per Finance Act 1994.]

Maximum number of workmen likely to be engaged in days work................. numbers

Permanent Income TaxX A/C.NO... ..o

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted
/ stated above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:

Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Kolkata Port Trust.

I/We
_having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at
the rates & prices set out in the annexed Bill of Quantities within 11 (eleven) months from the date of
order to commence the work and in the event of our tender being accepted in full or in part. I / We also
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or
additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or
on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I/ We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated: (Signature of Bidder
with Seal)

WITNESS :

Signature : Name of the Bidder :

Name : Address :

(In Block Letters)

Address :

Occupation :
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ANNEXURE - F

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the
6" Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting
held on July, 2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

JULY, 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. AMENDMENT TO GENERAL CONDITIONS OF GC1
CONTRACT

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & GC3-GC5H
ENGINEER’S REPRESENTATIVE

4. THE TENDER/OFFER AND ITS PRE- GC5-GC9
REQUISITES

5. THE CONTRACT & GENERAL OBLIGATIONS GC9-GC14
OF CONTRACTOR

6. COMMENCEMENT, EXECUTION AND GC14-GC17
COMPLETION OF WORK

7. TERMS OF PAYMENT GC18-GC 20

8. VARIATION AND ITS VALUATION GC20-GC 22

9. DELAY/EXTENSION OF COMPLETION GC22-GC24
TIME/LIQUIDATED DAMAGE/TERMINATION
OF CONTRACT

10. | MAINTENANCE AND REFUND OF SECURITY GC24-GC25
DEPOSIT

11. | INTERPRETATON OF CONTRACT GC25-GC 27

DOCUMENTS, DISPUTES & ARBITRATION

12

FORMS GC-1, GC-2, GC-3

13

FORM OF AGGREMENT

14

PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15

INTEGRITY PACT DOCUMENT: PROFORMA

16

DRAFT Memorandum of Understanding between
Ko.P.T. & Transparency International India
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GC-1

AMENDMENT

T0

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimated Amount of Earnest Money Estimate Amount of Earnest Money
Value of d Value
Work of Work
For Works | For Contract of For Works | For Contract of
Contract Supplying Materials Contract Supplying Materials or
or Equipment only Equipment only
Up to Rs. | 5% of the | 1% of the estimated | Upto Rs. | 2% of the | 1% of the estimated
1,00,000= | estimated value of work 10 Crore | estimated value of work
00 value of value of
work work
Over Rs. | 2% of the | %% of the estimated | Over Rs. | 2% on first | 2% of the estimated
1,00,000. | estimated value of work | 10 Crore | Rs. 10 Crore | value of work subject
00 value of | subject to a + 1% on the | to a maximum of Rs.
work subject | maximum of Rs. balance 10,000/- and minimum
to a | 10,000/- and of Rs. 1,000/-.
maximum of | minimum of Rs.
Rs. 20,000/- | 1,000/-.
and
minimum  of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-




[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82
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OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]

1.

1.0

11

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

GC-2

DEFINITIONS

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except where
the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of Trustees for
the Port of Calcutta, a body corporate under Section 3 of the Major Port
Trusts Act, 1963, including their successors, representatives and assigns.
“Chairman” means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major Port
Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender on its
behalf and includes the Manager (Infrastructure & Civic Facilities) or
other official as may be appointed from time to time by the Employer,
with written notification to the Contractor, to act as Engineer for the
purpose of the Contract, in place of the “Engineer” so designated.
“Engineer’s Representative” means any subordinate or Assistant to the
Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
“Work” means the work to be executed in accordance with the Contract
and includes authorised “Extra Works” and ‘Excess Works” and
“Temporary Works”.

“Temporary Works” means all temporary works of every kind required in
or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices,
cement and other godowns, platforms and bins for stacking building
materials, gantries, temporary tracks and roads, temporary culverts and
mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities) of
the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.

“Specifications” means the relevant and appropriate Bureau of Indian

Employer

Chairman

Contractor

Engineer

Engineer’s
Representative

Works
Temporary
works

Extra  works
and Excess
works

Specification
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Standard’s specifications / International Standard’s Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the
Tender.

GC-3

“Drawings” means the drawings referred to in the Tender and specification Drawings
and any modification of such drawings approved in writing by the

1.10  Engineer and such other drawings as may from time to time be furnished
or approved in writing by the Engineer.

1.11 “Contract” means and includes the General and Special Conditions of Contract
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender /
Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and Price,
if any, adopted by the Trustees at their discretion.

1.12  “Constructional Plant” means all appliances or things of whatsoever nature Construction
required or about the execution, completion or maintenance of the works al Plant
or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other
things intended to form or forming part of the permanent works.

1.13  “Site” means the land, waterways and other places, on, under, in or Site
through which the works are to be executed by the Trustees for the purpose
of the Contract.

1.14  “Contract Price” means the sum named in the letter of acceptance of the Contract
Tender/Offer of the Contractor, subject to such additions thereto and Price
deductions therefrom as may be made by the Engineer under the provisions
here in after contained.

1.15 “Month” means English Calendar Month. Month

1.16  “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of EXxcepted
foreign enemies, hostilities) whether war be declared or not), Civil War, Risks
rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which
a certificate of completion has been issued (all of which are herein
collectively referred to as the excepted risks).

1.17  Word importing the singular only, also includes the plural and vice-versa Singular/
where the context so requires. Plural

1.18 The heading and marginal notes in these General Conditions of Contract Headings/
shall not be deemed to be part thereof or be taken into consideration in the Marginal
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2.0

2.1

2.2

2.3

2.4
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interpretation or construction thereof or of the contract.

Notes.

Unless otherwise stipulated the work “Cost” shall be deemed to include Cost

overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S

REPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in terms of Engineer’s

the contract to the entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter whatsoever.

GC-4

The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress of
the works such further drawings and instructions as shall be necessary
for the purpose of proper and adequate execution and maintenance of
the works and the contractor shall carry out and be bound by the
same.

(b) to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work and
for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

(f) To grant extension of completion time.
The Engineer’s Representative shall :

0] watch and supervise the works.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(iti))  have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

(v) order demolition of defectively done work for its reconstruction

Authority

Authority of
Engineer’s
Representative
Engineer’s
Power

Power of
Engineer’s
Representative.
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3.0

3.1

(vi)

(vii)
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all by the Contractor at his own expense.

have powers to issue alteration order not implying modification
of design and extension of completion time of the work and

have such other powers and authorities vested in the Engineer,

which have been delegated to him in writing by the Engineer
under intimation to the Contractor.

GC-5

Provided always that the Engineer’s Representative shall have no power :

(@)

(b)
(©)

to order any work involving delay or any extra payment by the
Trustees,

to make variation of or in the works; and

to relieve the Contractor of any of his duties or obligations under the
Contract.

Provided also as follows :

(@)

(b)

(©

Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the contractor’s
cost and the contractor shall have no claim to compensation for the
loss if any sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to
the Engineer who shall thereupon confirm, reverse or vary such
decision.

Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of
power and authority vested in the Engineer to his Representative in
writing, shall bind the contractor and the Trustees as though it had
been given by the Engineer, who may from time to time make such
delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The

Contractor shall, before making out and submitting his tender/offer,

be deemed to have inspected and examined the site, fully considered all
factors, risks and contingencies, which will have direct and indirect
impact on his expenses and profit from the work and shall be specifically
deemed to have taken the following aspects into consideration :

Limitation of
Engineer’s
Representativ
e’s Power

Engineer’s
Overriding
Power

The
must
encompass all
relevant
aspects/

tender
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(@) The form and nature of the site and its surroundings including their
sub-surface, hydrological, tidal and climatic conditions, the means
of access to the site and all other local conditions, including the
likely charges and costs for temporary way-leave, if any, required
for the work.

(b) The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the work
to the entire satisfaction of the Engineer, and also by complying

issues.
Site & Local
condition.

Drawing/
Specification/
Nature &
extent of

with the General and Special Conditions of Contract.
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(c) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment
and Construction materials.

(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public bodies or
any local or other authority by the Contractor, keeping the
Trustees indemnified against penalties and liabilities of every kind
arising from the Contractor’s failure in such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement or
for any legal instrument including Bank Guarantees and Indemnity
Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by

the Trustees, unless stipulated otherwise in the Notice Inviting the

Tender and shall be faultless in figures and free from erasing.

Corrections, if any, shall only be made by scoring out and initialling of

the revised figure.

If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time. The failure
in this regard shall be treated as a breach and a contract, if entered into,
shall be liable to be cancelled.
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(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,

every tender must be submitted with Earnest Money of the amount
calculated as per the following scale.

Estimated Value of

Amount of Earnest Money

Work For Contract  of
For Works Contract Supplying Materials or
Equipment only
Up to Rs. | 5% of the estimated | 1% of the estimated
1,00,000=00 value of work value of work
Over 2% of the estimated | 2% of the estimated

Rs. 1,00,000=00

value of work subject
to a maximum of Rs.
20,000/- and minimum
of Rs. 5,000/-.

value of work subject
to a maximum of Rs.
10,000/- and minimum
of Rs. 1,000/-.

(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India

GC-7

Earnest
Money and
Security Deposit.

Method of
Paying E.M.

drawn in favour of Calcutta Port Trust or in the form of any “Account
Payee” Draft of any Nationalised Bank of India drawn in favour of
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be,
and the receipt granted therefor be kept attached to the Tender/Offer in the

Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any interest
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta /

Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have deposited
fixed Security with the Trustees” FA & CAO / Manager (Finance)
according to his Class of Registration, shall be exempt from depositing the

Earnest Money, as per the following scale :

Refund of

E.M.

Exemption
from E.M. to
Regd. Firms

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender
Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-
Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-
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Any tender priced up to

C Rs. 5,000/- Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest
rejection.

Money may be liable to

(ii) If before expiry of the validity period of his Tender/Offer, the tenderer
amends his quoted rates or tender/offer making them unacceptable to the
Trustees and/or withdraws his tender/offer, the Earnest Money deposited
shall be liable to forfeiture at the option of the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the previous
Receipt of Earnest Money.

(9) Balance security for works contract shall be recovered by deduction from
all progressive Bill (including final Bill, if necessary) @ 10% of the gross
value of work in each such bill, so that the total recovery may not exceed
the quantum computed as per the under noted percentages of the total value
of work actually done up to the stage of completion.

GC-8

Value of Work % of Security Deposit | %  of

for works contract.

Security
Deposit For contract
of supply-

ing materials &
equipment only.

For  works up to
Rs.10,00,000/-.

10% (Ten percent) 1% (One percent)

1% on first
Rs.10,00,000/- +
%% on the balance.

10% on first
Rs.10,00,000/- +7%%
on the balance.

For works costing more
than Rs.10,00,000/- and up
to Rs.20,00,000/-

For works costing more | 10% on first | 1% on first
than Rs.20,00,000/- Rs.10,00,000/- + 7 | Rs.10,00,000/- +
%% on the next|%% on the next

Rs.10,00,000/- + 5%
on the balance.

Rs.10,00,000/- +
%% on the balance.

(h) Balance Security for Contract of supplying materials and equipment

Tender with-
out EM liable
to rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

EM. to be
converted to
part S.D.

Mode of
recovery of
balance S.D.

Scale of S.D.
recovery.

S.D. for supply
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computed in terms of the percentages given above, shall have to be
deposited with the Trustees’ Treasurer in advance and within 30 days

contracts to be
deposited  in

from the date of placement of supply order, either in cash or by A/c. advance.
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta
Port Trust and payable at Calcutta/Haldia, as the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on No interest
the amount of Earnest Money/Security Deposit held by the Trustees, at payable on
any stage. E.M./S.D

(i) The Security Deposit shall refunded to the Contractor in terms of Mode of

Clause 9.3 hereinafter and subject to deduction, if any, under the refund of S.D.
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract
provides for any maintenance period. 50% of the Security Deposit may
be refunded against any of the treasury Receipt for that amount on
expiry of half of the maintenance period and the balance deposit on the
expiry of the said maintenance period and after the Engineer has
certified the final completion of work in Form G.C.2 and the Contractor

has submitted his “No Claim” Certificate in Form G.C.3.

Forfeiture  of
S.D.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the Contract. The Trustees shall
also be at liberty to deduct any of their dues from the Security Deposit,
fixed Security, Earnest Money or from any sum due or to become due to the
Contractor under any other contract.
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If stipulated in the contract as a Special Condition, the contractor shall have to submit Bank
to the Engineer a performance Bond in the form of an irrevocable guarantee from Guarantee

Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the in lieu of
proforma annexed hereto and for the sum and period as mentioned in the letter of Cash S.D.
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing in  certain
which the Contract shall be liable to be terminated and the earnest money shall be cases

liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or

any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be

borne by the Contractor and it shall be his sole responsibility to arrange for timely

revalidation of such Bank Guarantee, failing which and for non-fulfilment of any

contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at

liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
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Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable only
within the jurisdiction of the High Court at Calcutta, India, including the following
Acts:

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration
Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the engineer or
his representative, the contractor shall, at his own expense, enter into and execute a
Contract Agreement to be prepared by him in the form annexed hereto. Until such
Contract Agreement is executed, the other documents referred to in the definition of
the term ‘Contract’ here-in-before, shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one
another. Should there by any discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to correct the same and his
decision shall be final and binding on the parties to the Contract.

NooakowhE
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Two copies of the Drawings referred to in the general and special Conditions of
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the
Contractors free of cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work, if not torn or
mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of the
works and shall, when required, furnish copies of the same free of cost to the
Engineer for his information and/or approval, without meaning thereby the
shifting of Contractor’s responsibility on the Engineer in any way whatsoever.

All
are

property.
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The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible (a)
for the acts, defaults and neglect of any sub-contractor, his agents, servants or
workmen as fully as if these were the acts, defaults or neglects of the Contractor
himself or his agents, servants or workmen and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by
him despite being sublet, provided always that the provision of labourers on a
“piece rate” basis shall not be deemed to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in
his Tender/Offer all his cost for supplying and providing all constructional
plant, temporary work. Materials both for temporary and permanent works,
labour including supervision thereof, transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching, lighting,
payment of fees, taxes and duties to the appropriate authorities and other things
of every kind required for the construction, erection, completion and
maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety
of all site operations and methods of construction, even if any prior approval
thereto has been taken from the Engineer or his Representative. The Contractor
shall not be responsible for the correctness of the design or specification of the
Temporary and Permanent works formulated by the Engineer; but the
Contractor shall be fully responsible for the correct implementation thereof, as
also for any design and specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or
any approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract.

GC-11

If for any reason the contractor be unable to adhere to his earlier programme,
he shall submit his revised programme for completion of work within the
stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his
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the work

Contractors’
price is
inclusive of all
Costs

Contractor is
responsible for
all construction
process, except
for correctness
of design and
specification
formulated by
the Engineer
Contractor  to
submit his
programme  of
work

Contractor to
supervise the
works



411

4.12

4.13

4.14

60

representative in writing shall be binding upon the Contractor subject to
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or
his representative in writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to direct
the Contractor to stop deployment of any of is staff, workmen or official at site
and the Contractor shall within 48 hours comply with such instruction without
any demur whenever the Engineer shall feel that the deployment of the person
concerned will not be conducive to the proper and timely completion of the
work.

The Contractor shall be responsible for the true and proper setting out of the
works in relation to reference points/lines/levels given by the Engineer in
writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of
his responsibility for the correctness thereof and he shall fully provide protect
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks,
profile marks and other things used in setting out the works.

From the commencement of the works till issue of the completion certificate in
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may cause the same
to be made good by any other agency and the expenses incurred and certified
by the Engineer shall deem proper. This Clause will not apply to that part of
the work, which might have been taken over by the Trustees on partial
completion of the work and in such case the Contractor’s obligation will be
limited to repairs and replacement for manufacturing or construction defects
during the Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance period.
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The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
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the execution and maintenance of the work to the aforesaid properties, caused by him
structures and services and/or to any person including the Contractor’s in  executing
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not the work.

be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

4.15 The Contractor shall immediately inform the Engineer’s Representatives if Fossils,
any fossil, coins, articles of value or antiquity and structures and other Treasure
remains or things of geological or archaeological importance be discovered travois, etc. are
at site which shall remain the property of the Trustees and protect them from  Trustees’
being damaged by his workmen and arrange for disposal of them at the property
Trustees’ expense as per the instruction of the Engineer’s Representative.

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the Contractor to
Trustees against all claims, demands, actions and proceedings and all costs Indemnify the

arising therefrom on account of : Trustees
against all
(@) Infringement of any patent right, design, trademark or name or other claims for loss,
protected right in connection with the works or temporary work. damage, etc.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or
compensation, if any, for getting all materials and equipment required
for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in respect
of Public or Private or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the Trustees
or any other person.

(d) Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s plants
and materials.

(f) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the Trustees on
or near the site of work.

4.17 Debris and materials, if obtained by demolishing any property, building or Dismantled

structure in terms of the Contract shall remain the property of the Trustees. materials
Trustees’
property

GC-13

418 The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted
inclusive of the following : rates/price must be all
inclusive
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Keeping the site free of unnecessary obstruction and removal
from site of constructional plant wreckage, rubbish, surplus
earth or temporary works no longer required.

Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion of
the work, without which payment against final bill may be
liable to be withheld.

Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse and
other materials from being thrown into the water by the
Contractor’s men or those of his agency.

Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their wages,
transport, accommodation, medical and all other statutory
benefits and entry permits, wherever necessary.

Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-Contractor’s workmen, (iv) deployment of workmen
of age less than 16 years.

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in these
conditions for doing any act after direction or notice shall be
reckoned from the time of such posting or despatch.

The Contractor and his Sub-contractor or their agents and men and
any firm supplying plant, materials and equipment shall not
publish or caused to be published any photographs or description
of the works without the prior authority of the Engineer in writing.

GC-14
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The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other Contractor
engaged by the Trustees and their workmen to the Trustees’ own staff
and to the men of other Public Body on or near the site of work and in
default the Contractor shall be liable to the Trustees for any delay or
expense incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum
of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought
to the site by the Contractor shall be deemed to be the property of the
Trustees who will have lien on the same until the satisfactory
completion of the work and shall only be removed from the site in part
or in full with the written permission of the Engineer or his
Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the receipt
of Engineer’s letter informing acceptance of the Contractor’s
tender/offer by the Trustees or within such preliminary time as
mentioned by the Contractor in the Form of Tender or the time
accepted by the Trustees. The Contractor shall then proceed with the
work with due expedition and without delay, except as may be
expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the
part of the contractor.

The Contractor shall provide and maintain a suitable office at or near
the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work
beyond the working hours observed by the Engineer’s Representative
and on Sundays and Holidays observed in the Trustees’ system, except
in so far as it becomes essential on account of tidal work or for safety
of the work. If the progress of the work lags behind schedule or the
work has been endangered by any act or neglect on the part of the
contractor, then the Engineer or his Representative shall order and the
contractor at his own expense shall work by day and by night and on
Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor
from any of his obligations. The Engineer’s decision in this regard
shall be final binding and conclusive.
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Unless stipulated otherwise in the contract all materials required for the
work shall be procured and supplied by the contractor with the approval
of the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative. The Engineer
shall exercise his sole discretion to accept any such materials.

Unless stipulated otherwise in the contract all materials, workmanship
and method of measurement shall be in accordance with the relevant
Codes (Latest Revision) of the Bureau of Indian Standards and the
written instructions of the Engineer or his Representative. Where no
specific reference is available in the contract, the material and
workmanship shall be of the best of their respective kinds to the
satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or
his representative, whenever required to do so, all at the Contractor’s
cost.

Unless stipulated otherwise in the contract, the cost of any test required
by the Engineer or his representative in respect of materials and
workmanship deployed on the work, shall be borne by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(a) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping
them in his safe custody, furnishing of statement of consumption
thereof in the manner required by the Engineer or his representative,
return of surplus and empty container to the Trustees’ Stores as per
the direction of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and
for any loss or damage thereof for any reason other than “Excepted
Risks”, the Contractor shall compensate the Trustees’ in the manner
decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission in
writing.

(¢c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant of
suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply of
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(d) Unless stipulated otherwise in the contract, the value of the
Trustees” materials issued to the contractor shall be recovered
from the contractor’s bills and/or any of his other dues,
progressively according to the consumption thereof on the work
and/or in the manner decided by the Engineer or his representative
and at the rate/s stipulated in the contract. These rates shall only
be considered by the contractor in the preparation of his
tender/offer and these will form the basis of escalation/variation,
if in future the contractor is required to procure and provide any
such material on the written order of the Engineer consequent on
the Trustees’ failure to effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any
of the Trustees’ materials issued to the contractor has been — (i)
lost or damaged, (ii) consumed in excess of requirement and (iii)
wasted by the contractor in excess of normal wastage, then the
value thereof shall be recovered from the contractor’s bills or
from any of his other dues, after adding 19 ¥% extra over the
higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would be
determined by the Engineer.

The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time — (I) for
removal from the site of any material which in his opinion is not in
accordance with the contract or the instruction of the engineer or his
representative, (ii) for the substitution of the proper and suitable
materials, or (iii) the removal and proper re-execution of any work
which in respect of material and workmanship is not in accordance
with the contract or the instructions of the Engineer. The Contractor
shall comply with such order at his own expense and within the time
specified in the order. If the contractor fails to comply, the Engineer
shall be at liberty to dispose any such materials and re-do any work in
the manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving him a
written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor
without approval of the Engineer or his Representative and whenever
required by him, the contractor shall uncover any part or parts of the
work or make openings in or through the same as may be directed by
the Engineer or his representative from time to time and shall

Trustees” materials to him. The Contractor shall, however, extension of
communicate his requirement of such materials to the Engineer from completion time
time to time. of work
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reinstate or make good those part of works thus affected to the
satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of the
Engineer or his Representative.
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On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till such
time the written order to resume the execution is received by him.
During such suspension the contractor shall protect and secure the
work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by the
Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the contractor,
or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the
works or any part thereof.

The Engineer shall settle and determine such extra payment and/or
Extension of completion time to be allowed to the contractor, as shall,
in the opinion of the Engineer be fair and reasonable, and the same
shall be final and binding on the Contractor.

If at any time before or after commencement of the work the Trustees
do not require the whole of the work tendered for the Engineer shall
notify the same to the contractor in writing and the contractor shall
stop further works in compliance of the same. The Contractor shall not
be entitled to any claim for compensation for underived profit or for
such premature stoppage of work or on account of curtailment of the
originally intended work by reason of alteration made by the Engineer
in the original specifications, drawings, designs and instructions.

When the whole of the work has been completed to the satisfaction of
the Engineer and has passed any final test prescribed in the contract,
the contractor shall, within 21 days of submission of his application to
the Engineer, be entitled to receive from him a certificate for
completion of work in Form G.C.1, annexed hereto. If any part of the
total work having been completed to the satisfaction of the Engineer,
be taken over and/or used by the Trustees, the Contractor shall on
application be entitled to partial completion certificate in the Form
G.C.1 indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract, if any,

up any portion
of work

Contractor  to
suspend work on
Order from
Engineer or his
Representative

Completion
Certificate
G.C.L
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shall commence from the date mentioned in such certificate so far as
the completed portion of the work is concerned.

GC-18
TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and
until a certificate of final completion in Form G.C.2 has been given by
the Engineer.

On account payments, if any, made prior to issue of the certificate in
Form G.C.2, shall all be treated as mere advance, which shall stand
recoverable in full or in part, if the Engineer so decides in the context
of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates, as the
case may be, except as otherwise provided in the contract and when
the Engineer decides any other rate for change in the scope of work or
omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having
an initially stipulated completion period of 4 months or more, on
account payments may be made sat the discretion of the Engineer or
his Representative at intervals deemed suitable and justified by him.
Provided always that subject to execution of work of substantial value
in the context of the contract price, the interval of such on account
payments shall be decided by the Engineer or his Representative,
which shall ordinarily not be less than 1 month in between two
payments for on account bill and/or advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’ Measurement
Book, at intervals deemed suitable and proper by him and/or the
Engineer. The Contractor or his duly accredited Representative or
Agent shall remain present at the time of such measurement and assist
the engineer’s Representative in every manner required by him. After
the measurements taken have been entered in the Measurement Book,
the Contractor or his Agent shall sign the Measurement Book at the
wend of such Measurements over the Contractor’s Rubber Stamp as a

All interim
payments are
advances till
issue of
Certificate in
Form G.C.2

Payment on the
basis of
measurements at
agreed rates.

Limitation for on
account payment

Recording of
measurements
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token of acceptance of all such measurements, recorded above and
prior to such signature. If the Contractor or his Agent fails to
participate even after 3 days written notice from the Engineer’s
Representative, the measurement shall be taken ex-parte by the
Engineer’s Representative and those shall be accepted by the

Contractor.
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Based on the quantum of work and the value thereof computed in
the Measurement Book, the Contractor shall type out his bill in the
proforma approved by the
Engineer and submit the same to the Engineer’s Representative in
quadruplicate, duly signed by him or his accredited Agent over his
Rubber Stamp. The Engineer or his Representative may in his
absolute discretion, allow advance payment against such bill to the
extent of an amount not exceeding 75% of the “net payable” sum
of the said bill, subject to adjustment thereof against the bill at the
time of checking and auditing the bill at the Trustees’ end. The
measurement Book will not be handed over to the Contractor; but
he will obtain the abstracts of quantities, amounts and recoveries
to type out the bill.

At the discretion of the Engineer or his Representative and only in
respect of accepted offers/where estimated amount put to tender
would be Rs.2,00,000/- or more, advance payment may be made to
the extent of 75% of the value of any material purchased and
brought to the site by the Contractor. Provided always that —

(i)  the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(i) the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

(iti))  aformal agreement has been drawn up with the contractor,
under which the Trustees secure a lien on the contractor’s
materials,

(iv) the materials are safe-guarded by the contractor against
losses, shortage and misuse due to the contractor postponing
the execution of the work or otherwise,

(v) in the event of storage of such materials within the

Contractor to
prepare and
submit his bills

Advance

payment against
Non-perishable
materials
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Trustees’ protected areas in the Docks, the contractor shall
submit an Indemnity Bond in the proforma and manner
acceptable to Trustees’ whereby the contractor shall
indemnify the Trustees against all financial loss/damage, on
account of loss/damage to such materials for whatever
reasons,
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(vi) in the event of storage of such materials outside the
Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the Trustees
and for the same sum as is being advance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of a
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule
Commercial Bank, as the case may be, acceptable to the
Trustees and shall remain valid till the anticipated period of
consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the
validity of the Guarantee.

(vii)  The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (Vi)
above, shall be returned to the Contractor duly discharged by
the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment
from the Contractor, in case the Engineer or his representative
should overcertify for payment or the Trustees should over-pay the
Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor
at any stage and in respect of any money or balance or Bank

Recovery  for
wrong and over
payment

Interest not
admissible  to
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Guarantee, which may be due to the Contractor from the Trustees,
owing to dispute or otherwise or for any delay on the part of the
Trustees in making interim or final payment or otherwise.
VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be

treated as estimated quantities of the work and shall never be Bill
Quantities  of
Tender

deemed as actual or correct quantities of the works to be executed by
the contractor in fulfilment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing
to make any variation of the quantity, quality or form of the works
or any part thereof that may, in his opinion, be necessary and the
Contractor upon receipt of such an order shall act as follows :
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(a) Increase or decrease the quantity of any work included in the
contract.

(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included in the
contract.

(d) Change the levels, lines, position and dimensions of any part of the
work, and

(e) Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the contract or be

treated ass revocation of the contract, but the value (if any) of all such

variations evaluated in accordance with the Engineer’s sole decision

shall be taken into account and the contract price shall be varied

accordingly.

Provided always that written order of the Engineer shall not be required
for increase or decrease in the quantity of any work upto 15% where
such increase or decrease is not the result of any variation order given
under this clause but is the result of the quantities exceeding or being
less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the
Contractor and the Engineer” subsequent written confirmation of such
verbal order shall be deemed to be an order in writing within the
meaning of this clause.

(a) The Contractor shall not be entitled to any claim of extra or

Contractor

Quantities  in

of

Engineer’s
power to vary
the works

Variation by
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contract
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needed

Payment  for



8.0

8.1

71

additional work unless they have been carried out under the written
orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added
to or deducted from the sum named in the tender in respect of any
extra work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates ad
prices set out in the contract, if in the opinion of the Engineer, the
same shall be applicable. If the contract does not contain any rates or
prices directly applicable to the extra, additional or substituted work,
then the Engineer may decide the suitable rates on the basis of
Schedule of Rates (including surcharge in force at the time of
acceptance of tender), if any, adopted by the Trustees with due
regard to the accepted contractual percentage, if any thereon. In all
other cases the Engineer shall solely determine suitable rates in the
manner deemed by him as fair and reasonable, and his decision shall
be final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part
thereof shall be such that, in the opinion of the Engineer, the rate of
prices contained in the contract for any item of the works or the rate
as evaluated under sub-clauses (b) and (c) of this clause, is by reason
of such omission or addition rendered unreasonable or in-applicable,
the Engineer shall fix such other rate or price as he deems proper and
the Engineer’s decision shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotion or other special circumstances of any
kind beyond the control of the Contractor, cause delay in completing the
work, the contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of occurrence
of the reason and the Engineer shall thereupon consider the stated
reasons in the manner deemed necessary and shall either reject the
application or determine and allow in writing the extension period as he
would deem proper for completion of the work with or without the
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the
Contractor and his decision shall be final and binding on the Contractor.
If an extension of completion time is granted by the Engineer without
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powers
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imposition of liquidated damage, from the Clause No0.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work be not
completed within the extended time, unless stated otherwise in the
decision communicated by the Engineer, as aforesaid.

(a) If the Contractor fails to complete the work within the stipulated
dates or such extension thereof as communicated by the Engineer in
writing, the Contractor shall pay as compensation (Liquidated
Damage) to the Trustees and not as a penalty, %% (half percent) of
the total value of work (contract piece) as mentioned in the letter of
acceptance of the tender/offer, for every week or part thereof the
work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work. The
amount of Liquidated damages shall be determined by the Engineer,
which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation/damage in
Sub-clause (a) of this clause, from any money due or likely to
become due to the Contractor. The payment or deduction of such
compensation/damage shall not relieve the Contractor from his
obligation to complete the work or from any of his other
obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer,
the work may be ordered to be completed by some other agency at
the risk and expense of the Contractor, after a minimum three days
notice in writing has been given to the Contractor by the Engineer or
his Representative.

Without being liable for any compensation to the Contractor, the
Trustees may, in their absolute discretion, terminate the contract and
enter upon the site and works and expel the Contractor there from after
giving him a minimum 3 days’ notice in writing, due to occurrence of
any of the following reasons and decision of the Trustees in this respect,
as communicated by the Engineer shall be final and conclusive :

0] The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the progress of work is not
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satisfactory or the work is not likely to be completed within the
agreed period on account of Contractor’s lapses.

(iii)  The Contractor has failed to commence the works or has without
any lawful excuse under these conditions has kept the work
suspended for at least 15 days despite receiving the Engineer"” or
his Representative” written notice to proceed with the work.

(iv) The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after receiving
from the Engineer or his representative the written notice stating
that the said materials or work were condemned and rejected by
him under these conditions.

(V) The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi)  Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor t any officer, servant or
representative of the Trustees or to any person on his or their
behalf in relation to the obtaining or to the execution of the
contract.

(vii)  The Contractor is adjusted insolvent or enters into composition
with his creditors or being a company goes into liquidation either
compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be issued
by the Engineer on behalf of the Trustees, the Contractor shall hand over
all the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the Contractor’s
risk and expense and the Contractor shall be debited any sum or sums
that may be expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly completed the work
of the work in accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials
actually supplied by him and subject to recoveries as per contract,
provided the work done and materials conform to specifications at the
time of taking over by the Trustees. The payment for work shall be based
on measurements of actual work done and priced at approved contract
rates or other rates, as decided by the Engineer. The payment for
materials supplied shall be at the rates as decided by the Engineer, which
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shall I in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all such case
shall be final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the

Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall maintain the Contractor’s
same for a period, as may be specified in the form of a Special Condition obligation for
of the Contract, from the date mentioned in the Initial Completion maintenance
Certificate in Form G.C.1. Any defect/fault, which may appear in the of work.

work during aforesaid maintenance period, arising, in the sole opinion of
the Engineer or his representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his
representative, shall, upon the written notice of the Engineer or his
representative, be amended and made good by the Contractor at his own
cost within seven days of the date of such notice, to the satisfaction of the
Engineer or his representative, failing which the Engineer or his
representative shall have the defects amended and made good through
other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.
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The Contractor shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on the works or taking possession, working o
using thereof by the Trustees shall not relieve the Contractor of his
obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting o the Engineer (1)
The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
Contractor, after making deduction therefrom in respect of any sum due to
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the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which his predecessor left it.
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The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may be
fixed by the Arbitrator in his sole discretion. Upon every or any such
reference the cost of any incidental to the reference and award respectively
shall be in the discretion of the Arbitrator who may determine, the amount
thereof or by whom and to whom and in what manner the same shall be
borne and paid.
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decision

Chairman’s
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Arbitration.
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The Award of the Arbitrator shall be final and binding on all parties subject
to the provisions of the Indian Arbitration Act 1940 or any amendment
thereof. The Arbitrator shall give a separate award in respect of each item of
disputes and respective claim referred to him by each party and give reason
for the award.

The Arbitrator shall consider the claims of all the parties to the contract —
within only the parameters of scope and conditions of the contract in
question.

Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made thereunder, for the time being in force, shall apply
to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the
work with due diligence in accordance with Engineer’s decision. The
Engineer also shall not withhold any payment, which, according to him, is
due or payable to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the cases of contracts, where tendered amount
appearing in the letter of acceptance of the tender / offer is less than
Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer
within 30 days from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed justifications, in
the context of contract conditions.
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[c] Contractor’s dispute if any arising only during the maintenance
period, if any, stipulated in the contract, must be submitted to the
Engineer, with detailed justification in the context of contract
conditions, before the issuance of final completion certificate in
Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after submission
of certificate in form G.C.3 by him.

[d] Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall



[e]

e

not be entertained by the Engineer and / or by any Arbitrator
subsequently.

The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole
discretion, by adding the names of new Arbitrators and / or by
deleting the names of existing Arbitrators, without making any
reference to the Contractor.

(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)
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To

The Manager (I&CF),

Haldia Dock Complex.
I/We

having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at
the rates & prices set out in the annexed Bill of Quantities within months / weeks from the
date of order to commence the work and in the event of our tender being accepted in full or in part. I/
We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations
or additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or
on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER I OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated : (Signature of Bidder
with Seal)

WITNESS :
Name of the Bidder :
Signature :

Name : (In Address :
Block Letters)

Address :

Occupation
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.1

Contractor

Address  ---- e

Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

NAME OF WOTK & oot e
Estimate No. E.E.O. ..o Dt

CEO. e, | D RN
WOTK O AET NO. .o e,
ATLOCALION. . .o ettt e e e e
Contract NO. ...ovvvvvviiiii .

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 2000 in accordance with terms of the Contract and you are
required to maintain the work as per Clause 62 of the General Conditions of Contract and under

provisions of the Contract for a period of weeks / months / years
from the day of

2000 to day of 2000 .

Yours faithfully,

SIGNAtUIe. ...t
(ENGINEER/ENGINEER’S REPRESENTATIVE)
NaAME. .o
Designation..........oovviiiiiiiiii i

OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer

The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

NameE Of WOTK = o

Estimate No. EEE.O.....oooiii i, At

WOTK Order NO... .o

Contract NO. ....oovviiiiiiiiiii,

Resolution & Meeting No. ..........ccovvvvvinnnnn.n.

Allocation @ .........ccoovviiiiiiiiiiin.n,

which was carried out by Shri/MesSrs........c.coiviiriiiiiiiiiii e, is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the Contract have
been fulfilled by the Contractor.

SINAtUIe. ....vitiei e
(ENGINEER/ENGINEER’S REPRESENTATIVE)

DESIGNATION. ..ot
OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM ¢ CERTIFICATE FROM CONTRACTOR)
The Manager (1&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

Dear Sir,

I / We do hereby declare that | / we have received full and final payment from the Calcutta Port Trust for
the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO........oooiiiiiiiiiiii i, Dt
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.
Yours faithfully,

(Signature of the
Contractor)

Name Of CONtraCtOr. . ...oovettte et

(OFFICIAL SEAL OF THE CONTRACTOR)
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KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta , a
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the
context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR”
which expression shall unless excluded by or repugnant to the context he deemed to include
his heirs, executors, administrators, representative, successor in officer and permitted
assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed

viz and have accepted a Tender/Offer
by the contractor for the execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively
assigned to them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii. The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified in

any way by mutual consent.
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3. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned the contractor hereby covenant with the Trustees to execute
,complete and maintain the work in conformity in all respects with the provisions of
Contract.

4, The Trustees hereby covenants to pay to the contractor in consideration of such
execution ,completion and maintenance of the works the Contract Prices at the times
and in the manner prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto as fixed (or have set their respective hands and seals) the day and year first above
written.

have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the
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case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.

Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the
“ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof
include its  successors  administrators and  assigns)  having  awarded to
, Wwith registered office at
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and assigns) a

CONTRACT by issue of EMPLOYER’S work order dated the same having
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of
Award No dated Valued at Rs
for ”” and the contractor having
agreed to prove a Contract performance Guarantee for the faithful performance of the entire
Contract equivalent to Rs. (rupees only) to the
EMPLOYER.
We, the Bank, , Kolkata/ Haldia having its Head
Office at (hereinafter referred to as the “Bank”, which expression shall unless repugnant

to the context or meaning thereof, include its successors, administrators, executors and assigns)
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable
by the Contractor to the extent of Rs. -( only) as aforesaid at any time upto
without any demur, reservation, contest, recourse or protest an/or without any reference to the
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any
dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank
undertakes not to revoke this guarantee during its currency without previous consent of employer
and further agrees that the guarantee herein contained shall continue to be enforceable till the
Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee from time to time to extend the time for performance of the CONTRACT by
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or any right which they
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might have against Contractor, and to exercise the same at any time in any manner, and other to
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT
between EMPLOYER and CONTRACTOR or any other course of remedy or security available
to EMPLOYER . The Bank shall not be released of its obligations under these presents by any
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or
by reason or any other acts of omission or commission on the part of employer or any other
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law
would, but for this provision, have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee
against the Bank as principal debtor, in the first instance without proceeding against
CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may
have in relation to the CONTRACTOR’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted
to Rs (rupees only) and it shall
remain in force up to and including and shall be extended from time to
time for such period , on whose behalf this guarantee has been given.

Dated, this ... day of 2010
............................. AL e
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.
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Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”.

And

................................ hereinafter referred to as “The Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for
......................... The Principal values full compliances with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s)
and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will
monitor the tender process and the execution of the contract for compliance with the principles mentioned
above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered
into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the
desired said stores/ equipment at a competitive price in conformity with the defined specifications/ scope
of work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/
disposal and Enabling BIDDERs/ CONTRACTORS to abstain from bribing or indulging in any corrupt
practice in order to secure the contract by providing assurance to them that their competitors will also
abstain from bribing and other  corrupt practices and the PRINCIPAL/EMPLOYER will commit to
prevent corruption, in any form, by its officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will, in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential/ additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

c. The Principal will exclude from the process all known prejudiced persons.
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(2). If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in
addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the tender process and
during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or
give to any of the Principal’s employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/she is not legally entitled to, in
order to obtain in exchange any advantage of any kind whatsoever during the tender process or during
the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contract, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or
pass on to others, any information or document provided by the Principal as part of the business
relationship, regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian
Agents of Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be
an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question,
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as
considered appropriate.

Section 4-Compensation for damages
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(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover
from the Contractor liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of
signing the Integrity pact with any other Company in any country conforming to the anti corruption
approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Gowt.
Departments of India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process
or action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate
its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow
in accordance with provisions of the extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent
the parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform
their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the
contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction
to all contract documentation of the PRINCIPAL including that provided by the BIDDER/
CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and
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demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if
any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to treat
the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among
the parties related to the contract provided such meetings could have an impact on the contractual
relations between the Principal and the Contractor. The parties offer to the Monitor, the option to
participate in such meetings.

(9) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to
him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for
correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External
Monitor (s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform
the Management of the Principal and request the Management to discontinue or to take corrective action,
or to take other relevant action. The Monitor can in this regard submit non-binding recommendations.
Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner,
refrain from action or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner, Government of India.

(j) The word ‘Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide
necessary information and documents in English and shall extend all possible help for the purpose of
such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete
execution of the contract including warranty period whichever is later. In case bidder/contractor is
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.
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(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & Address) ....c.oevvivrieniiiiiiiiieeeana,

Witness 2:

(Name & AdAress) ....covvivrieiiiiiiiieiieieceeie e,

ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An
agent who is not registered with KoPT shall apply for registration in the prescribed Application-
Form.
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Registered agents will file an authenticated Photostat copy (duly attested by a Notary
Public)/Original certificate of the principal confirming the agency agreement and giving the
status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being
paid by the principal to the agent before the placement of order by KoPT.

Wherever the Indian representatives have communicated on behalf of their principals and the
foreign parties have stated that they are not paying any commission to the Indian agents, and the
Indian representative is working on the basis of salary or as retainer, a written declaration to this
effect should be submitted by the party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF
ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authorization
and authority given to commit the Principals. In case the agent/representative be a foreign
Company, it is to be conformed whether it is real substantial Company and details of the same
shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/
representatives in India, is to be paid by KoPT in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status,
i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the
Principal specifically authorizing the agent to make an offer in India in response to tender either
directly or through the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for
himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any,
reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent
Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for
payment of the commission/remuneration, if any payable to the agents/representatives in India in
Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will
render the concerned tender liable for rejection or in the event of a contract materializing, the
same liable to termination by KoPT. Besides this there would be a penalty of banning business
dealings with KoPT or damage or payment of a named sum.



