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TENDER DOCUMENT 
                                                     

KOLKATA PORT TRUST 

   Office Of The Chief Engineer, 
                        Head Office Building, 15, Strand Road, 

                        Kolkata  700 001. 
Tele – 033 2230-3451 Extension: 363,400,399 

Fax  -  (033) 2230-0413 
                                                              E-mail id:  bs.kanwar@kolkataporttrust.gov.in 
                                                              & cecontract@kolkataporttrust.gov.in 
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) 
are invited from reliable, bonafide & experienced agency with required experience as per 

Prequalification criteria stipulated in Tender Document for “Nourishment of Spur No. 92A at 
Moyapur Region of River Hugli (Right Bank)” as per Bill Of Quantities to Kolkata Port Trust. 

Bid Document may be seen from MSTC website. Corrigenda or clarifications, if any, shall be hosted 

on the above mentioned website only. 

Bidders will have to participate in bidding process through website www.mstcecommerce.com only.  

 

  

SCHEDULE OF TENDER (SOT) 

a   TENDER NO. 

      

KOPT/KDS/CIV/T/2144/56       DT. 18.01.2017 

b.   MODE OF TENDER e-Procurement System 
(Online Part I – Techno-Commercial Bid and  

Part II – Price Bid through 

www.mstcecommerce.com/eprochome KoPT of MSTC Ltd.  

The intending bidders are required to submit their offer 
electronically through e-tendering portal. No physical tender is 

acceptable by KOLKATA PORT TRUST.  

 

c. E-Tender No. KoPT/Kolkata Dock System/CE/211/16-17/ET/494 

d.   Date of NIT available to parties to download     27-01-2017 to 16.02.2017 

e. Pre-Bid Meeting date & Time At least two weeks before tender opening date on a 

specific date and time. 
 

f.  Pre –Bid Meeting closing date & Time NA 

g.  i)  Estimated Cost Of Work 

   
 

     ii) Earnest Money Deposit 

 

        

     iii) Bid Document fee 

 

    
    

 

    iv) Transaction Fee     

Rs.4,70,17,433.00 (Rupees four Crore seventy lakh 

seventeen thousand four hundred thirty three) only 
The intending bidders should submit Earnest Money of 

Rs.9,40,400.00 (Rupees nine lakh forty thousand four 

hundred) only to KoPT as per NIT.  

The intending bidders should submit the tender cost of 

Rs.5000/-(Rupees five thousand five hundred) only (non-

refundable) separately to KoPT as per NIT, otherwise their offer 

will be summarily rejected. 
 

 

Rs.17250/- Including Service Tax & other charges @15% on 
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Important Instructions for E- procurement           :-   Annexure - A 
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List of Scanned Documents required to be uploaded     :-  Annexure - D 
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General Conditions of Contract                                    :-           Annexure – F 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Service Charge) Payment of Transaction fee by NEFT/RTGS in 

favour of MSTC LIMITED (refer clause. No. 4 of Annexure –I ) 

h. Last date of submission of EMD & Bid 
Document fee at  Kolkata Port Trust  

 

Last date of submission of Transaction fee 
through RTGS/NEFT in favour of MSTC Limited, 

Kolkata. 

16-01-2017 up to 15.00 Hrs. 
 

 
Three working days before the last date of closing of 
online bidding for the e-tender. 

i. Date of Starting of e-Tender for submission of 
on line Techno-Commercial Bid and price Bid at  

www.mstcecommerce.com/eprochome/ 

  

27-01-2017( From 12.00 hours onwards)  

j.     Date of closing of online e-tender for 

submission of Techno-Commercial Bid & Price 

Bid. 

17-02-2017 (Up to 3:00 P.M.) 

k.  Date & time of opening of Part-I  

    (i.e. Techno-Commercial Bid) 
    Part-II Price Bid: Date of opening of Part II i.e. 

price bid shall be informed separately. 

17-02-2017 (After 3:30 P.M.) 
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Annexure-A 
 

Important instructions for e-tender  
 

This is an e-procurement event of  KOLKATA PORT TRUST 

. The e-procurement service provider is MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020. 

  
You are requested to read the terms & conditions (Annexure- B) of this tender before submitting your 

online tender. Tenderers who do not comply with the conditions with documentary proof (wherever 
required) will not qualify in the Tender for opening of price bid.   

 

1. Process of E-tender :  

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which is free of 

cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic Bidding for 

submission of Techno-Commercial Bid as well as Price Bid over the internet will be done. The Vendor 

should posses Class III signing type digital certificate.  Vendors are to make their own arrangement for 

bidding from a P.C. connected with Internet.  MSTC is not responsible for making such arrangement. (Bids 
will not be recorded without Digital Signature).   

 
SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT 

www.mstcecommerce.com/eprochome/ 

 

1).Vendors are required   to register themselves online with www.mstcecommerce.com→ e-Procurement 

→Psu/Govt depts→Register as Vendor Filling up details and creating own user id and password→ Submit. 

2).   Vendors will receive a system generated mail confirming their registration in their email    which has 

been provided during filling the registration form. 
 

In case of any clarification, please contact KoPT/MSTC, (at least one working day before the scheduled 

time of the e- tender).  
Contact person (Kolkata Port Trust):  

Dealing Officer’s name :-  B.S. Kanwar,  Superintending Engineer(Contract)  

                                      2.P.SenGupta,  Ex.Engineer(Contract)      

                                                 3. Sudhir Das,  Ex. Engineer(Contract) 

            Phone no.                      033 2230-3451 Extension:400,399,398 

            e-mail :-                bs.kanwar@kolkataporttrust.gov.in & cecontract@kolkataporttrust.gov.in 

Contact person (MSTC Ltd):  

1.  Mr. Arindam Bhattacharjee                 2)    Mr. Sabyasachi Mukherjee 
     Deputy. Manager (E-commerce)               Junior Manager (E-commerce) 

     MobileNo:09330102643                            Mobile- 07278030407 

     Email-arindam@mstcindia.co.in                Email: smukherjee@mstcindia.co.in 
                                                 Landline:03322901004     

                                                                                                 

 B) System Requirement: 

i)   Windows 98 /XP-SP3 & above/Windows 7 Operating System / Windows 8 / updated version 
ii)     IE-7 and above Internet browser. 

iii)    Signing type digital signature  

iv)    JRE 7 update 9 and above software to be downloaded and installed in the system. 

To enable ALL active X controls  and disable ‘use pop up blocker’ under Tools→Internet Options→ custom 

level  

2. (A) Part I Techno-Commercial bid will be opened electronically on specified date and time as given in the 

NIT. Bidder(s) can witness electronic opening of bid. 
 

(B) Part II Price bid will be opened electronically of only those bidder(s) whose Part I Techno-Commercial 
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Bid is found to be Techno-Commercially acceptable by KoPT. Such bidder(s) will be intimated date of 

opening of Part II Price bid, through valid email confirmed by them. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 

ambiguity. 

4. Special Note towards Transaction fee:  

 

PAYMENT OF Transaction fee  BY RTGS in favour of MSTC Limited .The Bank details, format etc for 
sending Transaction fee by RTGS to MSTC is detailed below : 

 

Bank Details          : Axis Bank ,Shakespeare Sarani Branch  
Account Details     : Axis Bank  A/c.No.005010200057840  

IFSC Code No.      : UTIB0000005. 

 

“The vendors shall enter the transaction fee details by using the “Transaction Fee Entry” Link under “My 

Menu” in the vendor login. The vendors have to select the particular tender in which they want to 

participate against the transaction fee by clicking on the tick box at the right and then Clicking on the 

“Submit” Button at the bottom of the page. Then the page appears where the vendors are required to fill 
up the transaction details, namely the UTR No, Date Of Transaction, and the Remitting Bank in the given 

fields and then click on the “Confirm” Button“. 
 

NOTE : The bidders should  submit the transaction fee well in advance before the last date of submission 

of tender as they will be activated for bid submission only after receipt of transaction fee by MSTC. 
 

Contact  Details :  

Fax No.   : 033- 22831002  

Email ids:  sanjibpoddar@mstcindia.co.in, arindam@mstcindia.co.in,  rpradhan@mstcindia.co.in,   

smukherjee@mstcindia.co.in.  

 

Bidders may please note that the transaction fee should be deposited by debiting the account of the bidder 
only; transaction fee deposited from or by debiting any other party’s account will not be accepted. 

Transaction fee is nonrefundable. 
 

In case of failure to access the payment towards Transaction fee for any reason, the vendor, in term, will 

not have the access to online e-tender. 

 

5. In case of failure to access the payment towards cost of tender document & EMD for any reason, the 

vender, in term, will not have the access to on line e-tender and no correspondence in this respect will be 

entertained and Kolkata Port Trust (KoPT) will not be responsible for any such lapses on this account. 

Bidder(s) are advised to make remittance of tender fee and EMD through Bank Draft/Banker’s Cheque/pay 
Order etc. well in advance and upload the scanned copy of the same. 

Vendors are instructed to use Upload Documents link in My menu to upload documents in document 

library. Multiple documents can be uploaded. Maximum size of single document for upload is 5 MB. 
 

Once documents are uploaded in the library, vendors can attach documents through Attach Document link 
against the particular tender. For further assistance please follow instructions of vendor guide. 

  6. All notices and correspondence to the bidder(s) shall be sent by email only during the process till 

finalization of tender by KoPT Hence the bidders are required to ensure that their corporate email I.D. 

provided is valid and updated at the stage of registration of vendor with MSTC (i.e. Service Provider).  

Bidders are also requested to ensure validity of their DSC (Digital Signature Certificate). 

7. (i)      Please note that there is no provision to take out the list of parties downloading the tender 

document from the web site mentioned in NIT.  As such, bidders are requested to see the web site 

once again before the due date of tender opening to ensure that they have not missed any 
corrigendum uploaded against the said tender after downloading the tender document.  The 
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responsibility of downloading the related corrigenda, if any, will be that of the downloading parties. 

(ii)        No separate intimation in respect of corrigendum to this NIT (if any) will be sent to tenderer (s) 
who have downloaded the documents from web site. Please see website 

www.mstcecommerce.com/eprochome/ of MSTC Ltd. 

8 E-tender cannot be accessed after the due date and time mentioned in NIT. 

9.      Bidding in e-tender: 

 

a.      Bidder(s) need to submit necessary EMD, Cost of Tender documents and Transaction fees to be 

eligible to bid online in the e-tender. Cost of Tender documents and Transaction fees are non 

refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by 
KoPT. 

 

b.       The process involves Electronic Bidding for submission of Techno Commercial Bid as well as Price 
Bid. 

 

c.    The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids 

and Price Bid through internet in MSTC website www.mstcecommerce.com → e-procurement 

→Psu/ Govt depts→ Login →My menu→ Auction Floor Manager→ live event →Selection of the live 

event→ Techno Commercial Bid.  
 

d.    The bidder should allow to run an application namely en Apple by accepting the risk and clicking on 

run. This exercise has to be done twice immediately after clicking on the Techno-Commercial bid. 

If this application is not run then the bidder will not be able to save/submit his bid. 
 

e.    After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their Techno-
Commercial bid. Once the same is done, the Price Bid link becomes active and the same has to 

filled up and then bidder should click on “save” to record their price bid. Then once both the 

Techno-Commercial bid & price bid has been saved, the bidder can click on the “Submit” button to 
register their bid 

 

 NOTE: - The Techno-Commercial Bid & price bid cannot be revised once the submit button has 

been clicked by the bidder.  

 
a.      In all cases, bidder should use their own ID and Password along with Digital Signature at the time 

of submission of their bid. 
 

b.      During the entire e-tender process, the bidders will remain completely anonymous to one another 

and also to everybody else. 
 

c.      The e-tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above.  

 
d.     All electronic bids submitted during the e-tender process shall be legally binding on the bidder. Any 

bid will be considered as the valid bid offered by that bidder and acceptance of the same by the 

Buyer will form a binding contract between Buyer and the Bidder for execution of supply. Such 
successful tenderer shall be called hereafter CONTRACTOR. 

 
e.     It is mandatory that all the bids are submitted with digital signature certificate otherwise the 

same will not be accepted by the system.  

 
f.     Buyer reserves the right to cancel or reject or accept or withdraw the tender in full or part as the 

case may be without assigning any reason thereof.  
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g.     No deviation of the terms and conditions of the tender document is acceptable. Submission of bid in 

the e-tender floor by any bidder confirms his acceptance of terms & conditions for the tender. 
 

h.      Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian 

Rupee as per UOM indicated in the e-tender floor/tender document.   
 

10. Any order resulting from this open e-tender shall be governed by the terms and conditions mentioned 

therein.  

 

11. No deviation to the technical and commercial terms & conditions are allowed. 

 

12. After submitting online bid, the bidder cannot access the tender, once it has been submitted with digital 
signature  

 

13. Kolkata Port Trust (KoPT) has the right to cancel this e-tender without assigning any reason thereof. 
 

14 The online tender should be submitted strictly as per the terms and conditions and procedures laid down in 

the website www.mstcecommerce.com/eprochome/mstc of MSTC Ltd.   

 

15. The bidders must upload all the documents required as per terms of NIT.  Any other document uploaded 

which is not required as per the terms of the NIT shall not be considered. In case any document required 

as per NIT is not uploaded by any bidder, their tender is liable to be rejected. 

 

16 The bid will be evaluated based on the filled-in uploaded technical & commercial formats. 

 

17. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished by the 
bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  Punitive action 

including suspension and banning of business can also be taken against defaulting bidders. 

 

18. Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering portal of 

M.S.T.C.  
 

19. Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) are 

exempted from depositing Cost of Tender Document and Earnest Money having valid NSIC Certificate for 
MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE) Certificate. 

 

20. If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for the items 
they are not registered with NSIC, then they will have to deposit cost of Tender Document, full amount of 

Earnest Money as per NIT. Otherwise their offer will not be considered. 

 

21. Copy of valid NSIC Certificate for MSEs along with DIC’s(DISTRICT INDUSTRIES CENTRE) Certificate has to 

be submitted along with the bid.  

 

22. Due date of submission of tender will not be extended under any situation. 
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                                Annexure –B  
 

KOLKATA PORT TRUST 
 

   Office Of The Chief Engineer, 

                        Head Office Building, 15, Strand Road, 

                        Kolkata  700 001. 
Tele – 033 2230-3451 Extension: 398,400,399 

Fax  -  (033) 2230-0413 
                                                              E-mail id:  bs.kanwar@kolkataporttrust.gov.in 
                                                              & cecontract@kolkataporttrust.gov.in 
 
               

                                      Commercial Terms & Conditions    
  

 

SL. NO. TERMS 

  
 

1 Mere participation in e-tender will not mean that a particular bidder will be 

automatically considered qualified and their bids will be entertained. Such 

qualification will be reviewed at the time of techno-commercial evaluation of 
bids also. 

 

 

2 Price Bids (Part-II) of only those eligible bidders whose Part-I Bids are 

complete and in order shall be opened on time and date to be intimated later 

separately. 
 

 

3 Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT 
INDUSTRIES CENTRE) Certificate has to be submitted along with the bid.  
 

 

4 Due date of submission of tender will not be extended under any situation.  

5 EARNEST MONEY : As Per NIT   

   

6 E-Tenderers submitted without requisite Earnest Money are liable to be 

rejected excepting in case of Micro & Small Enterprises (MSEs) registered with 

NSIC (under single point registration scheme) for items for which the tender is 

   invited. 

 

7 SCOPE OF WORK : 
As per E-Tender Document  
 

 

8 The Terms and Conditions of E-Tender shall be read in conjunction with the 

General Conditions of Contract, Specifications, Bill of Quantities and other 

documents forming part of this Contract wherever the Contract so requires. 
 

 

9 The several documents forming the Contract shall be taken, as mutually explanatory to 

one another and in case of any discrepancies; the Bill of Quantities shall prevail over 
the Specifications and the Terms and Conditions over the General Conditions of 

Contract of Ko.P.T. In case of any dispute, question or difference either during the 
execution of the Contract or any other time as to any matter or thing connected with 
or arising out of this Contract, the decision of the Chief Engineer , KOLKATA PORT 
TRUST, thereon shall be final and binding upon all parties. 
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10 The Contract will include the Client’s Bid Documents with the General Conditions of 
Contract and the Bidder’s Offer as finally accepted by the Client, together with 

Addenda, if there be any. Trustees’ General Conditions of contract is the integral part 
of the tender / contract. The above mentioned General Conditions of Contract may be 

inspected at the office of the undersigned on any working day before quoting for the 
Tender.  
 

 

   

12 The contract shall be governed by all relevant Indian Acts applicable only within the 
jurisdiction of the High Court at Calcutta. 
 

 

13 Intending bidders must take into account any cost or expense incurred by them in 
connection with the preparation and submission of their bids or for any other expenses 
incurred in connection with such bidding. 

 

 

14 The tenderers shall inspect the site and its neighborhood and acquaint themselves with 

actual working condition. Accessibility of the site, source of water and electricity, 

available working space etc., should be investigated before submitting the tender. All 

such factors having likely bearing on rates and progress of the work involved should be 

taken into consideration while submitting the tender. No claim for any extra payment 

will be considered by reason of any difficulty, which may arise during the progress of 

this work, which in the opinion of the Engineer could have been foreseen. For such 

inspection, he may contact the Superintending Engineer (River Training) at his office at 

51, C.G.R.Road, Kolkata - 700 043.   

 

 

15 VALIDITY : 
The tender shall remain open for acceptance for a period of 4 months from the date 
of opening of techno-commercial bid. 

 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his tender, the Earnest 
Money deposited shall be liable to forfeiture at the option of the Trustees / sanctioning 
Authority. 
 

 

16 NON- RESPONSIVE BIDDER :- 

 
The offer/tender shall be treated as non-responsive, if it : 

(i) is not accompanied by requisite earnest money,   

(ii) is not accompanied by requisite tender paper cost,   

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
 

(v) The bidder submits conditional offer / impose own terms and 

conditions / does not accept tender conditions completely/offer or 

tender if submitted with any deviation from the tender terms & 

conditions.  

(vi) if the tender is conditional. 

     viii)      if all the documents required as per NIT are not uploaded. 
 

In addition to above, a bidder may be disqualified if – 
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a) The bidder provides misleading or false information in the statements and 

documents submitted.  
 

b)  Record of unsatisfactory performance during the last seven years, such as 

abandoning of work or rescinding of contract for which the reasons are 

attributable to the non-performance of the contractor or inordinate delays in 

completion or financial bankruptcy etc.  

 

The decision of Kolkata Port Trust in this regard shall be final and binding on 
the Bidder. 
 
 

17 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  
 

 

18 Performance Guarantee :  Not Applicable  

 
 

19 DOCK PERMITS : As per tender document. 

 
 

20 In the event of the successful bidder failing to execute the order within the stipulated 

time of completion without sufficient reasons acceptable to the Trustees, the Security 
Deposit may be forfeited and the order be cancelled at the option of the  Trustees’  
actions. 
 

 

21 PRICES:   As per BOQ given in the tender document.  
 

 

22 The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-II)   
 

 

23 The Bidder shall state clearly his quoted rates both in figure & word .    

24  Orders may be placed in full/part to the lowest bidder.   
 

 

25 Price(s) to be quoted should remain firm over the contract period.  
 

 

26 All taxes & duties are deemed to be included in the quoted rate except Service Tax as 
applicable. 

 

 

27 EVALUATION CRITERIA: As per relevant clause of Tender document.  

 
 

28 Financial capacity:  As stipulated in Tender document. 

 
 

29 PAYMENT: As per Tender document.  
 

 

30 Location: As per Tender document. 
 

 

31 Time of Completion: As per Tender document. 

 
 

32 

     33  

 

 

    

   34 

Work is to carried out as per terms & condition of the contract document 

 
JURISDICTION OF COURT : 

The contract shall be governed by all relevant Indian Acts applicable within the 
jurisdiction of Kolkata. 

 
PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet 
etc. at the time of work inside the dock premises 
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35 Compensation (Liquidated Damages) against failure to complete the work within the 

stipulated time as per tender condition.  
 

36 Price adjustment clause: As per Tender document.  
 

 

37 Technical capacity: As stipulated in Tender document. 
 

 

   
   

   
   

   

   
   

        Besids the above conditions all other conditions as  stated in     in 
th    tthe NIT, BOQ, Special Conditions of Contract , Instruction to  the

T   the tenderers, G.C.C. shal l have to be agreed by the Bidders. 
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                                                                                                                     Annexure –C 

कोलकाता  प�न  	यास  

Kolkata Port Trust 

�स
वल इंजी�नय�रगं 
वभाग  

CIVIL ENGINEERING DEPARTMENT     

15, ���ड रोड, कोलकाता -7,00,001  

15, Strand Road, Kolkata – 700001 
 

    NIT No.: KOPT/KDS/CIV/T/2144/56     Dt. 18.01.2017 
 

NOTE: Last Date of  Download of tender    
 documents : 16.02.11117777 (up to 14.00 hours)            

 

Tender is due for submission by 3:00 P.M.       
                            On 17-02-11117777 

          Techno Commercial Bid(Part-I) 
 

Nourishment of Spur No. 92A at Moyapur Region of 
River Hugli (Right Bank)  

************* *************************************************** ********* 
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SHORT TENDER NOTICE  
 

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are 
invited from reliable, bonafide & experienced agency  with required experience as per Prequalification 

criteria stipulated in Tender Document  for the following work at Kolkata Port Trust. 

 

� Name of work : Nourishment of Spur No. 92A at Moyapur Region of River 

Hugli (Right Bank)   

   
E-Tender  No : KoPT/Kolkata Dock System/CE/211/16-17/ET/494 

   
Estimated Cost : Rs.4,70,17,433.00 (Rupees four Crore seventy lakh 

seventeen thousand four hundred thirty three) only 

 

   
Period Of Execution : 10 (Ten) Months 

   
Earnest Money : Rs.9,40,400.00 (Rupees nine lakh forty thousand four 

hundred)only  

   
Period of Download of  

E-Tender  

(Both Days Inclusive) 

: 27-01-2017 to 16-02-2017   (UPTO 14:00 HRS.) (Bid 

document will be available on MSTC, Website).  
Bidders will have to participate in bidding process through 

website www.mstcecommerce.com only. 

   
Date and Time for pre-bid 

meeting & site visit 

: At least two weeks before tender opening date on a 

specific date and time. Program of site visit to be 

finalized in consultation with Superintending 

Engineer(River Training).  

   
Last date of submission of e-
tender and opening of Cover 

- I of the tender 

: 17-02-2017   

Submission Up to 15:00 hrs. 
Opening After 15:30 hrs.  

   
Cost of Tender  Document 

(Non-refundable) 

: Rs. 5000/-(Rupees five thousand five hundred 

 
 

   
� Contact Person. : B.S. Kanwar,    Superintending Engineer(Contract) 

P. Sen Gupta,   Ex. Engineer(Contract) 

Sudhir Das, Ex. Engineer(Contract) 
 

 

 

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in 

bidding process through their website www.mstcecommerce.com only. Interested bidders may contact at 
bs.kanwar@kolkataporttrust.gov.in & cecontract@kolkat aporttrust.gov.in  
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NO. KOPT/KDS/CIV/T/2144/56                                                                           DT. 18.01.2017 
NOTICE INVITING TENDER  

 
WORK TITLE: -  
 

 

E -TENDER NO  :      KoPT/Kolkata Dock System/CE/211/16-17/ET/494 
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are 

invited from resourceful, experienced and bonafide agencies with sound technical and financial 

capabilities on fulfilling the following Pre-qualification Criteria; 

PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

1.The intending bidder must have successfully completed similar works like 
construction/maintenance of different River Training works and structures and such civil 

engineering structures etc.  during the last 7(seven) years ending last day of month previous to one 

in which applications are invited and the experience should be either of the following:Either (i) 03 

(Three) completed works each costing not less than 40 % of the estimated amount put to tender.             

 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to 

tender. 

 Or  (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 
2.  The Average Annual Financial Turnover of the bidding firm during the last three years, 

ending on 31-03-2016, should be at least 30% of the estimated amount put to tender. 
3. Work experience as a sub contractor shall not be considered as the requisite qualification.

 

 

TENDER AUTHORITY:- 
The Chief Engineer, KOLKATA PORT TRUST, Head Office Building, 15, Strand Road,                       

Kolkata  700 001.  Tele-  033 2230-3451 Extension: 398,400,399  Fax:- (033) 2230-0413. 
 

Due Date of 
submission 

 

 

17-02-2017 Time UPTO 
15:00 

hrs. 

Date of 
Opening of 

Part-I of the 

Tender 

  17-02-2017 Time 15:30 hrs. 
onwards. 

Period of Download of E-

Tender  

(Both Days Inclusive) 

     27-01-2017 to   16-02-2017   (UPTO 14:00 HRS.) (Bid document will be 

available on MSTC, Website).  

Bidders will have to participate in bidding process through website 
www.mstcecommerce.com only. 

Date and Time for pre-bid 

meeting & site visit 

At least two weeks before tender opening date on a specific date and 

time. Program of site visit to be finalized in consultation with 

Superintending Engineer (River Training).  
 

 

Cost of Tender document 

(Non-refundable) 
Rs. 5000/-(Rupees five thousand five hundred  

Earnest Money Deposit Rs.9,40,400.00 (Rupees nine lakh forty thousand four hundred)only 

Time Of Completion  10 (Ten) Months 

Estimated Cost Of Work Rs.4,70,17,433.00 (Rupees four Crore seventy lakh seventeen thousand 

four hundred thirty three) only 
 

 

 

 

Nourishment of Spur No. 92A at Moyapur Region of River Hugli (Right Bank)   
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OTHER INSTRUCTIONS:- 
 
 

E-Tenderers are invited on two Part basis (i.e. Part-I Techno Commercial Part & Part-II Price Part) from 

resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the 
above mentioned work at Kolkata Port Trust. 

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in 

bidding process through their website www.mstcecommerce.com only. 

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only 

through MSTC website and the bidders are requested to check for the same at the website prior to 

submission of their offers.   

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down 

loaded from the website. If any deviation / discrepancy is found after submission of tender, the submitted 

offer will be summarily rejected. 

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender 

document. Trustees reserve the right to verify the submitted copies of documents / credentials with the 

original documents. 

. An amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively 

recovered from all the bills of the contractor for onward transmission of the same to the appropriate 

authority. 

E-Tenderers will be received through MSTC up to 15:00 hrs. on the last date of submission and opening 

of tender specified above.  

Part-I (Techno commercial part) of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated 
date.  

Part-II(Price Part) of only technically & commercially qualified bidders will be opened at a later date 

under due intimation to all concerned. 

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on 

the next working day.  

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY 

SITUATION. 

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part 

without assigning any reason whatsoever thereof.  
The tenderer shall include in their prices sums payable as Taxes Particularly, VAT, Royalty or 

otherwise to the Government or Public Bodies or Individual and such taxes shall not be an extra 

charge payable by the Trustees’ except Service Tax which will be paid extra. 

The tenderer shall submit certified copy of the Certificates of VAT Registration No. and also declare 

their Permanent Income Tax Account No. in the last page of the B.O.Q 

EMD & cost of Tender Document to be submitted through Bank Draft/Banker’s Cheque/Demand Draft 

etc. in favour of Kolkata Port Trust, payable at Kolkata, details to be uploaded along with the tender 
documents. 

The intending tenderer should have valid registration against ESI & EPF issued by the competent 

authority, failing which their offer will be considered as non-responsive. 

 
Once a Bid is submitted, it will not be allowed to be revisedOnce a Bid is submitted, it will not be allowed to be revisedOnce a Bid is submitted, it will not be allowed to be revisedOnce a Bid is submitted, it will not be allowed to be revised.    

 

                                                                                                                  A.K. Jain,  
                                                                                                                    Chief Engineer 

KOLKATA PORT TRUST 
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INSTRUCTIONS TO BIDDER 
                                                                           

E-TENDER FOR “Nourishment of Spur No. 92A at Moyapur Region of River Hugli  

                                  (Right Bank)."  
 

E -TENDER NO  :     KoPT/Kolkata Dock System/CE/211/16-17/ET/494 
  1.0     GENERAL 

         The work as described in the tender shall be executed in Moyapur region (Howrah district) and in 

accordance with the attached General Conditions of Contract, Special Conditions of Contract, 

Particular Specifications, Drawings & detailed Bill Of Quantities. Location Plan of the place of work 

might be inspected in consultation with the office of the Superintending Engineer (RT) on any 

working day before quoting for the tender. 

2.0 Earnest money and cost of tender paper are to be physically deposited in the office of 
Superintending Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank 

Draft/Banker’s Cheque/Demand Draft/Pay Order etc.(original copies) in favour of Kolkata Port 

Trust, payable at Kolkata, within 3 days after the date of opening of the tender. 
 

2.1  Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor 

in the space    provided in the e-tender as indicated hereunder: 

 
            a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft/ Cheque No.                       :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the 
space provided in the e-tender as indicated hereunder: 

           a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft/CHeque No.                       :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 

 

3.0  MODE OF SUBMISSION OF BID : 
 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 

conditions set out in the bid documents and no deviation will be accepted.  

3.2 Techno commercial part i.e. Part-I shall contain the following which are to be uploaded: - 

 a) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any 

Govt / Quasi Govt. / Public Sector undertaking in India. 
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b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship 

firm /partnership firm /limited company, as the case may be) is/are not associated with any 
other firm bidding for the same work. 

c)  In Part-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price quoted) 
shall not only be signed and stamped by the Bidder, but must also be duly witnessed.  

d)  A list of works which are in hand at the time of submitting the offer as per the enclosed 

proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Schedule T in part-I of the 
tender document. 

   e)  Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have made misleading or false representations in the forms, 

statements and attachments submitted in proof of the qualification requirements and their    

EMD will be forfeited for such aEMD will be forfeited for such aEMD will be forfeited for such aEMD will be forfeited for such actionctionctionction. 

f)   Scan copy of the following documents to be uploaded:- 

    i) VAT registration certificate. 

    ii) Valid Trade Licence. 

   iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

   iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. PF Registration 

Certificate 

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration 

Certificate 

       vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document (duly filled up). 

      vii) Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the earlier 

mentioned pre-qualification criteria including the Schedule-T. 

 
      viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover 

(i.e., 2013-2014 ,2014-2015 and 2015–2016) ) and the same should be audited as 

per relevant norms wherever required.  

ix)  Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by 

the Bidder under office seal. 

x)  Certified copies of PAN Card. 
     xi) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/NSIC 
Registration Certificate 
     xii) Duly signed and stamped full Techno Commercial Part (Part-I) and Price Bid (Part-II) & GCC in 
each page 

xiii) Service Tax Registration Certificate (Mandatory) 
The bidder will have to produce the original documents or any additional documents, if asked for, 

to satisfy the Authorities.     

3.3 PART-II will contain the Price Bid as per BOQ and Form of e-Tender to be uploaded duly signed, & 
filled up by the bidder. 

3.4 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as 

aforesaid. 
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4.0      SECURITY DEPOSIT:- 
 

4.1   For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit 
and the remaining security deposit will be recovered from the contractors each and every On-
Account Bill [including the final bill, if necessary] at the percentage of each such bills as set forth 
in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract. 

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
5.0      DelayDelayDelayDelay/ Extension of time/ Liquidated Damage/ Termination of Contract.Extension of time/ Liquidated Damage/ Termination of Contract.Extension of time/ Liquidated Damage/ Termination of Contract.Extension of time/ Liquidated Damage/ Termination of Contract.                       
           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  
             Termination of Contract.                       
 
  

6.0 REFUND OF EARNEST MONEY:- 
 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 

without any interest after opening of Price bid (Part – II) of the e-Tender document.  
 

 

7.0    VALIDITY OF OFFER:- 
 

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If 
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 

unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be 

liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 
 

8.0      DETAILED SCRUTINY OF E-TENDERERS : 
 

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or 
additional document(s) for the purpose of evaluation of his / their bids.  The price bids i.e. Part-II of 

those bidders who meet the qualifying criteria of NIT shall be opened.   

 

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered 

non-responsive in case it  :- 
 

(i) is not accompanied by requisite earnest money,   

(ii) is not accompanied by requisite tender paper cost,   

(iii) validity of the offer is less than tender stipulation,  

(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 
 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely/offer or tender if submitted with any deviation from the tender 

terms & conditions.  

(vi) if the tender is conditional. 

(vii) if all the documents required as per NIT are not uploaded. 
 

     In addition to above, a bidder may be disqualified if – 
 

a) The bidder provides misleading or false information in the statements and documents submitted.  
 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 

inordinate delays in completion or financial bankruptcy etc.  
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    

10. An amount of CessCessCessCess calculated at the rate of 1% of the billed amount1% of the billed amount1% of the billed amount1% of the billed amount shall be progressively 

recovered from each running bill as well as from the final bill of the contractor for onward 

transmission of the same by the appropriate authority. Other statutory deductions will also be made 

as applicable at the time of payment.    
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11  For Micro & Small Enterprises (MSEs) registered with NSIC:-   

 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 

are exempted from depositing Cost of Tender Document and Earnest Money.  
 

 

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for 
the items they are not registered with NSIC, then they will have to deposit cost of Tender 

Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be considered.  

11.3   Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be submitted along 

with bid  
     

12.0 EVALUATION CRITERIA:- 

12.1  During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-

tender stipulations & specifications, the overall lowest offer received shall be considered for 

acceptance by the Trustees.  
   

13.0    ACCEPTANCE OF TENDER:- 
 

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason 

thereof and also reserve the right to accept the tender in part or as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited 

and any Tenderer who resorts to this will render his tender liable to rejection. 
 

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” 

then becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement 

within six weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.  
 

14.0     MISCELLANEOUS: 
 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 

considered.  
 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees 

without further reference to the bidder.  
 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 

approved quality conforming to relevant specifications. The successful Bidder shall also arrange for 

the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, 
required for efficient execution of the work. 

 

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian 

Currency. The language used throughout shall be in English.  
 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form 
of Tender shall be required to be complete, duly filled in and signed and uploaded.  

(vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest 
Money upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to 

them by KoPT during registration to KoPT relating to Permanent Security Deposit. 

 

(vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port 

Trust. It is not the intention to debar the Contractors from working if their relatives are working in 
Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible lapses. 
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SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “Nourishment of Spur No. 92A at Moyapur Region of River Hugli  

                                 (Right Bank) ’’ 

 

E -TENDER NO  :     KoPT/Kolkata Dock System/CE/211/16-17/ET/494 
 

1.0    GENERAL: 
 

These provisions though given in a separate section are part of the tender documents which must be 
read as a whole, the various sections being complementary to one another and are to be taken as 

mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender 

documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, 
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. 

In case of any discrepancy or ambiguity in the documents, the order of precedence of the documents as 

stated below will apply. In particular, these provisions will over ride those in the General Conditions 

provided there is discrepancy between them.  

 
 

2.0  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 

If the stipulations in the various tender documents be found to be at variance in any respect, one will 

override others (but only to the extent these are at variance) in the order of precedence as given in the 
list below, i.e. any particular item in the list will take precedence over all those placed lower down in the 

list.  

• Order letter.  

• Bill of Quantities.  

• Drawings. 

• Particular Specifications of work. 

• Special Conditions of Contract.  

• General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or any other time 
as to any matter or thing connected with or arising out of this Contract, the decision of the Chief 

Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.  
 

3.0 SCOPE OF WORK:  
 

The work for nourishment of spurs essentially comprises of dumping of HDPE sand filled bags of 
90 GSM weighing not less than 50 Kg. & sand filled geo bags of weighing not less than 100 kg. 
each and laterite boulders of weight ranging from 30 kg to 60 kg size each all filled in crates as 
specified in B.O.Q. as specified in B.O.Q.  at  spur No.92A as per drawings/survey charts & as 
per direction of Engineer-in-Charge. All such dumping operations are to be carried out with the 
help of marine vessels/marine tugs placed in proper alignment of spur with the help of 
anchors/station barge.  The side slope of the spurs should be 1:2.5 and the longitudinal slope 
after the cut off (nose portion) should be 1:4. The top level of the spurs will be finished as per 
the drawings or as directed by the Engineer-in-Charge. 
Schematic drawings of the work at various cross sections are enclosed along with the tender. 
However, the actual work will be carried out based on pre and post-level hydrographic surveys 
carried out by Kolkata Port Trust before and during execution of the work  as described and set 
forth in the Bill of Quantities, Special Conditions of Contract, Technical Specifications of works, 
Specification for materials and workmanship with all additional or varied works which may 
thereafter be required in accordance with Clause 7 of the General Conditions of Contract and as 
per the direction and up to the satisfaction of the Engineer. 
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The intending tenderer shall inspect the site of work in consultation with the Superintending  Engineer, 

(RT)    and acquaint himself with the nature of work before preparing his tender. His attention is drawn to 

Clause No. 3.1Clause No. 3.1Clause No. 3.1Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to the site 

conditions, availability of space for storing materials and approaches to site etc., will be entertained. 
 

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to 

the following:- 

a) Provide all materials, supervision, services and other tools and plants, transportation, water supply, 

temporary drainage, dewatering of surface, necessary approaches, temporary fencing and temporary 

lighting as required for safety and work purposes etc. 
 

b) Prepare and submit for review and assessment to the Engineer how the work is actually going to be 

done.  

 

c)The Contractor shall at all times carry out work in a manner creating least interference to existing 

services while consistent with the satisfactory execution of the same. The Contractor shall execute the 

work in accordance with the direction of the Engineer-In-Charge and maintain during the execution of the 

work, a passage for traffic along a part of the existing carriage way.      

               
 
 

4.0 LOCATION: 
 
 

The work shall have to be executed at Moyapur Region, River Hooghli.  

 
 

5.0 ACCESS TO THE SITE: 
 
 

(a) By Road:                  From Uluberia 

     .  
 

(b) By  Rail:                 S.E. Rail(Local/Suburban) - Uluberia Rail Station. 

 

 

6) Work Site:6) Work Site:6) Work Site:6) Work Site:    
    

The work site is located at Moyapur Region, River Hooghli. Tenderer must visit the work site and its 
surrounding before submission of the tender, so that due consideration is given to the local conditions at 

site. The intending tenderer should contact Superintending    Engineer (Engineer (Engineer (Engineer (RTRTRTRT),),),),    51, C.G51, C.G51, C.G51, C.G....R. Road, R. Road, R. Road, R. Road, Kolkata Kolkata Kolkata Kolkata 
700700700700043043043043        to make the site inspection along with his representative. 

    
7.   INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 

conditions, and access to the site and location before submission of the tender. He should contact the 

Superintending Engineer RT))))    at his office at    51, C.G.R. Road, Kolkata 70004351, C.G.R. Road, Kolkata 70004351, C.G.R. Road, Kolkata 70004351, C.G.R. Road, Kolkata 700043    for collecting 

information about the site before submission of the tender. No excuse will be entertained afterwards on 

the above ground. In case any part of the site cannot be handed over to the successful Bidder in time, no 
compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees. 

Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied 

for.   
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8. SITE CONDITIONS & METHOD OF WORK:   

 
The work shall have to be executed at Moyapur Region, River Hooghli. as detailed in the Scope of 

Work & B.O.Q.The contractor shall take adequate measures so as to execute the work with due regard to 
the above. The cost of which shall have to be included in the quoted rates.   

 

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found 
necessary to shift / suspend some construction activity for some duration, this shall be done in 

compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall 

consider all the above points while quoting as no separate claim for idle charges towards labour, material 

will be considered for payment.  
 

Proper care should be taken to provide adequate protection to the existing structures and cables 

(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and expense. 
Any damage / defect to existing structures arising due to the faulty execution of the work shall have to 

be rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.  
 

9. TIME OF COMPLETION  

 
The work is urgent in nature and must be commenced immediately on receipt of the work order and to 

be completed in all respects within Ten months including preliminary time from the date of placement of 

work order. 

 

10. Sufficiency of Tender: 10. Sufficiency of Tender: 10. Sufficiency of Tender: 10. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or 

collected by the tenderer for the purpose of the work should be properly assessed, interpolated 

or utilised in his offer at his own responsibility and KoPT does not guarantee sufficiency or 

adequacy of the data / information so supplied to him or collected or understood by the tenderer. 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill of 

Quantities and the rates shall cover all his obligations under the contract and all matters and 

things necessary for the proper construction, completion, commissioning and maintenance of the 

work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule 

of rates will prevail over the rate misprinted in B.O.Q.   

 

11111111. Accessibility for Checking and SupervisionAccessibility for Checking and SupervisionAccessibility for Checking and SupervisionAccessibility for Checking and Supervision. 
 
The engaged Contractor is to provide necessary arrangement for free access to the KoPT 

officer’s and personnel for supervision and checking of the subject work at his own cost.   

 

12.Responsibility of the Contractor for methodology of works: 12.Responsibility of the Contractor for methodology of works: 12.Responsibility of the Contractor for methodology of works: 12.Responsibility of the Contractor for methodology of works:     

 
    i) A brief description of works & methodology are mentioned under Special   Conditions Of 

Contract ( works & materials). 
   ii) However, the bidder should submit his/their own methodology of works in details in the 

Technocommercial bid stating the item of works to be executed in phases within the stipulated 
period of time specified in the tender. 

       



 

 

22

   iii) Drawings and sketches, if necessary including those of the plants and machinery, floating 
crafts etc.  that would be used, their arrangements for conveying and handling materials etc for 
the successful completion of the work, shall have to be submitted in the methodology of work 
by the bidders. The Engineer reserves the right to suggest modifications or make concrete 
changes in the methods proposed by the bidder before of the opening of  price bid. 

 
 

13)    Quality Control: Quality Control: Quality Control: Quality Control:     
 

Quality control is an essential part in the construction of and must be based on proper objective 

and qualitative measurement. The Contractor will have the full responsibility for quality control 

and delivering the acceptable quality in the field. Regular appraisal of the quality control to the 

Engineer should be made for effecting improvements in the construction techniques to ensure 

satisfactory quality of work.The quality control function shall include but not be limited to 

the following items. 

 

    14. Temporary Works:14. Temporary Works:14. Temporary Works:14. Temporary Works:    
    

The successful tenderer shall allow for providing labour and materials for the construction and 
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, 
tube well and pipe lines etc. required for constructional purpose as well as for drinking water 
purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the 
successful execution, completion and maintenance of works without any extra cost to the 
Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the 
contractor for construction/erection of such temporary sheds and structures. 

11115) 5) 5) 5)     Measures against pollutionMeasures against pollutionMeasures against pollutionMeasures against pollution:  
 

 The contractor shall have to take proper measures against environmental pollution 
during execution of work as directed by the Engineer.  
 

16. Contract Price:16. Contract Price:16. Contract Price:16. Contract Price: 
 
The “Contract Price” “Contract Price” “Contract Price” “Contract Price” for this contract means the sum named in the tender subject to such 
additions thereto, deductions therefrom or reductions due to supply of only materials by the 
Trustees' as provided for in the contract.   

 
17. Setting out of work and initial measurements:17. Setting out of work and initial measurements:17. Setting out of work and initial measurements:17. Setting out of work and initial measurements:    

 
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will 
be the contractor’s responsibility to set out the work accurately and get them checked by the 
Engineer. The Contractor shall provide at his own expense all necessary instruments, staff and 
labour for the checking of the survey.  

The Contractor shall be responsible for the true setting out of the work and for the correctness of 
all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be 
rectified by the Contractor at his own cost. The Contractor would set up inspection facilities at 
Site at his own cost. 
 

18) Interim survey 

 During progress of the dumping operation of HDPE bags/ Geo- bags/ Boulder filled in crates in 
correct alignment of respective scour holes of the respective spurs, the  
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contractor shall conduct necessary interim survey works of the spur profile at regular intervals 
during the execution period and produce survey charts along with cross sections of the profile 
of the spurs to the Engineer–in-Charge to monitor and assess the effect of execution of 
different item of works. The above stated works are required to be done as per direction of the 
representatives of the Engineer-In-Charge and the contractor shall have to borne all necessary 
costs in regards to that.  
 
 

 

18.  PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works other 
than those now under construction as part of “Kolkata Port Trust” given without warranty of 
accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.  

 

19. 19. 19. 19. DewateringDewateringDewateringDewatering::::    
    

 If water is met due to seepage, subsoil water, rain or other causes, it shall be removed 
by the contractor by suitable diversions, ,pumpings or bailing out and the excavated and 
prepared surfaces of each layer shall be kept dry as directed by the Engineer. No extra 
payment will be made for such dewatering 

 

20.  SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 

property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and 

Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety 

Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, 
tools, plant, machineries, equipments etc. wherever so  

required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ 

Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or 
permanent works, working of tools, plants, machineries, equipments, means of access or any other 

aspect.  
 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 
available in proper condition.  

 
 

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to 
all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective 

face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and 

gloves for hot works; facemasks, gloves and overalls for painting works, mixing and handling materials 

etc , as directed by the Engineer.  

 
 

All safety rules shall be strictly followed while working on live electrical systems or installations as 

stipulated in the relevant safety codes.  
 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply to the relevant safety codes.  
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Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall 

have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps 
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear 

will be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. 
The contractor shall adopt all the above safety measures at his own cost.  
 

The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of 

the project proper. 
 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 
affect adversely the quality or appearance thereof or cause injury or death to animal and 

plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 

throughout the period of their use and different effluents of the labour hutment shall have to 

be disposed off suitably.  
 

21.    HOLIDAY OR SUNDAY WORK: 
 

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working 

on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the 
works in time.  

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and 

Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift 

timings for labour.  

 

22.   POWER SUPPLY: 

 
Suitable power supply to be arranged by the Contractor within his quoted rates.  

 
23.  WATER:   
 

The Contractor will arrange for supply of water both for drinking and for construction purposes.  
 

24.    KEEPING THE SITE AND WORKING AREA CLEAR:           

                                                         

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish 

and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. As the works will be carried out mainly inside of operational buildings of KoPT the 

Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the end 

of day’s work at his own cost & risk. . Failing to do the above work, suitable deduction will be made from Failing to do the above work, suitable deduction will be made from Failing to do the above work, suitable deduction will be made from Failing to do the above work, suitable deduction will be made from 
the final bill as per discretion of the Engineerthe final bill as per discretion of the Engineerthe final bill as per discretion of the Engineerthe final bill as per discretion of the Engineer/Engineer’s representative/Engineer’s representative/Engineer’s representative/Engineer’s representative 

 

25. Protection of existing services: 25. Protection of existing services: 25. Protection of existing services: 25. Protection of existing services:     
    
The contractor must pay full attention to the fact that the existing service facilities for users are 
not distributed at any time due to storing of materials and rubbish and take every precaution to 
keep the entrance passage clear if the same are being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, caused 
by him in execution of works. Should any damage be done to the existing services, in general, 
the contractor shall make good the same and any further work considered necessary by the 
Engineer’s representative without any delay otherwise the cost of such repairing shall be 
recovered for his running bill for which Engineer’s decision shall be final and binding. 
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26. Cleaning during execution and after completion26. Cleaning during execution and after completion26. Cleaning during execution and after completion26. Cleaning during execution and after completion: : : :     
 
On completion of the works the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. He should also 
clean the site as required during execution and fully clear the site after completion of all the 
works. 
The contractor shall forward any usable materials found during the course of construction at the 
work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his 
own expenses by his own transport and labour and clean out all part of the work and leave 
everything clean and tidy to the entire satisfaction of the Engineer. Failing to do the above work, Failing to do the above work, Failing to do the above work, Failing to do the above work, 

suitable deduction will be made from the final bill as per discretion of the Enginsuitable deduction will be made from the final bill as per discretion of the Enginsuitable deduction will be made from the final bill as per discretion of the Enginsuitable deduction will be made from the final bill as per discretion of the Engineereereereer////Engineer’s Engineer’s Engineer’s Engineer’s 
representativerepresentativerepresentativerepresentative 

 

 
 

27. Discrepancies in contract documents 
  
         The several documents forming the contract shall be taken as mutually explanatory of one another 
and in case of discrepancies; the Specifications and Bill of QuantitiesSpecifications and Bill of QuantitiesSpecifications and Bill of QuantitiesSpecifications and Bill of Quantities shall prevail over signed drawingssigned drawingssigned drawingssigned drawings. 
Technical SpecificationsTechnical SpecificationsTechnical SpecificationsTechnical Specifications and other particularsand other particularsand other particularsand other particulars shall prevail over Standard SpecificationsStandard SpecificationsStandard SpecificationsStandard Specifications and Special Special Special Special 
Conditions of Contract Conditions of Contract Conditions of Contract Conditions of Contract shall prevail    over the General ConditionsGeneral ConditionsGeneral ConditionsGeneral Conditions. The Engineer’s decision on this matter 
however, shall be final and binding and the Tenderers attention is drawn to clause 4.3 of the General 
Conditions of Contract in this respect. The execution of work shall conform minutely to the approved and 
assigned drawings and specification and any other details drawings which shall be provided/duly 
approved by the Engineer during the progress of the work as to such other drawings those have formed 
part of the contract documents 
 

 

28.    METHOD OF MEASUREMENT:   

 

Before handing over the site to the contractor for commencement of the work, a survey will be 
conducted jointly by the Kopt officers and contractor’s representative. For payment of the work 
executed, actual quantity of different items of work will be measured jointly by kopt officers and 
the representative of the contractor on board barges and recorded. However same will be 
checked with the corresponding volume achieved after dumping the materials in the spur body, 
obtained from the post and pre level survey charts. Payment will be made on the basis of actual 
volume achieved from the survey charts, conducted jointly by Kopt and contractor’s 
representative and the quantity/volume of materials measured on board, whichever is less. 
Hydrographic survey will be done frequently to ascertain the nature of filling of scour holes with 
respect to corresponding dumping at the specified locations. In this context, the contractor 
should keep in mind that dumping of any material outside the specified profile of spur body will 
not be considered for payment. However, decision of the Engineer will be final for any payment 
and binding on the contractor. Final clearance in regard to completion of the work of the 
respective spur will be given as per the records of hydrographic survey to be carried out by 
KoPT. 
 

29.    ON ACCOUNT PAYMENT: 
 

On account payment to the Contractor shall be arranged as and when required at the discretion of the  

Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. 

The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The  
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Bills should be submitted by the contractor in quadruplicate to the Office of the respective 

Superintending Engineer (RT) with necessary documents in original.  
Subject to the availability and feasibility of system, KoPT may make payment directly to the contractor’s 

designated bank account. For this purpose, the contractor will have to indicate (i) name of bank   (ii) 
branch name (iii) branch code and (iv) designated account number in the “Abstract Form Of Tender”. In 

case payment is made directly through bank, the contractor may be required to submit a pre-receipt as 

per instruction of KoPT. 
 

30.   MATERIALS: 
 

It will be the responsibility of the contractor to make timely procurement of all materials for both 

temporary and permanent works required in accordance with the Bill of Quantities or for any 

extra/additional work required as per the directions of the Engineer. The contractor shall procure cement, 
reinforcement steel and other materials from manufacturers approved by the Engineer.  

The contractor will be allowed to take away surplus materials on completion of the work, subject to 
Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 

 
 

31. TESTING OF MATERIALS:   
 

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships 
as directed by the Engineer or his representative at his own cost.  
 

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the 

worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by 

the Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing 
equipments or by any approved agency in presence of the representatives of the Engineer and the 

contractor at the worksite. All the testing charges and all incidental charges like packaging and 
transporting the test samples, equipments etc. shall be borne by the Contractor.  

 
32.   LABOUR, TOOLS & PLANTS:  
 

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of 

the work. 
 
 

33.    ESCALATION / VARIATION ON PRICES:   

 
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.   

 

34. CONTRACT LABOUR LAWS: 
 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability 

Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, 

or statuary amendments and the modifications thereof, any other laws relating thereto and the rules 

made there under from time to time. Payment to the labourers to be made as per the minimum 
wage rate fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. 

whichever is higher and revision from time to time. 
 

 It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 

Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The 

contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified 

against all penalties and liabilities of any kind for noncompliance or infringement of such Acts, 
Ordinances, Rules, Regulations By-laws and Procedures. 
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 The contractor shall indemnify the KoPT against payment to be made under or for the 

observance of the laws aforesaid without prejudice to his right to claim indemnity from his 
subcontractor. 

 
 The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain  

necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the 
work and submit to the Engineer-In-Charge prior to commencement of the work. 

 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 

amended by Amendment Act No.65 of 1976’  

 

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any  

modifications thereof and rules made there under from time to time. The contractor shall take 

into account all the above said financial liabilities in his quoted rates and nothing extra, 

whatsoever, shall be payable to him on this account. 

 

 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of 

the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 

/permanent license as per sec12(1) of the Contract Labour Act. 
 

Further , whenever a contract work has commenced  or completed , the contractor has to intimate the 
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , 

within 15 days of such commencement or completion. 

 

 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , 

Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). The 
contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him 

to his workers. 
 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, 
time & venue of disbursement to be made by him to his workers and he or his authorized representative 

shall have to be present during period of disbursement. 
 

 

35. COMPLIANCE WITH E.P.F & M. P. ACT: 
 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with 

amendments, if any), issued from time to time.  
 

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans 

and produce the original for verification to the representative of the principal employer, i.e. 

Superintending Engineer (RT).  

 

36. INDEMNIFICATION: 
 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against 

all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 

provisions of any law, rules or regulations having the force of law, including but not limited to – 

 
 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   

Service) Act, 1996   
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d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 
    

 

37.  TAXES & DUTIES: - 

The rate quoted by the tenderer should be considered to complete the work in all respect and should 
include all taxes, octroi, surcharge etc. (except service taxes) payable to Government or any other 

concern and no extra payment, whatsoever will be entertained by the Trustees' under any circumstances. 

 
As KoPT is not a Registered Body Corporate, it is not liable to pay service tax under ‘Reverse 
Charge Mechanism’ as per Service Tax Law.”  

 

Service Tax, if leviable, will be paid extra by the Trustees as applicable. The bidder shall not include 

Service Tax in his rates. In case Service Tax is payable, the Contractor will be required to submit 
necessary bill / challans / invoice in accordance with Service Tax Rules and the Contractor needs to be 

registered with the Central Excise/Service Tax Authority for the service to be rendered and copy of 
the same shall be submitted to KoPT. On demand, the successful bidder will have to submit documents 

regarding payment of Service Tax. 

CENVAT CRITERIA: In the event of cenvatable bought out items, if any ,the contractor is required to 
ensure that invoices are drawn in the name of contractor and it should be marked ‘’ account 
KOLKATA PORT TRUST’’ as per cenvat credit rules and regulations. KoPT would provide the 
Service Tax Registration No. for availing Cenvat CreditCenvat CreditCenvat CreditCenvat Credit. 

 
       As far as possible items to be procured from first/second stage dealer  and maintain the above 

formalities to the extent possible so that KoPT can avail the cenvat credit.  
 

However Service Tax as applicable on the amount of liquidated damage as well as other recovery i.e. 

damage, penalty, land rent, etc. shall be deducted from contractors’ bill at applicable rates and the same 

will not be reimbursed by KoPT.  

 
 

 

38. SETTLEMENT OF DISPUTES:  

 
[ 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with 
or arising out of the contract or the execution of the works, the same shall be dealt as per relevant 

provisions of the General Conditions of Contract.  

 
39.  Contractor to execute Contract Agreement:39.  Contractor to execute Contract Agreement:39.  Contractor to execute Contract Agreement:39.  Contractor to execute Contract Agreement:    

    

The contractor after acceptance of his tender shall be required to enter into and execute a 
Contract Agreement to be prepared in the form annexed to the General Conditions of Contract 
together with such modifications as may be necessary within one month from the date of 
placement of the order. The contractor shall have to submit copies in sextuplets of all 
documents; correspondence, connected papers etc. as detailed in the above from of Contract 
Agreement together with the instrument of Contract Agreement prepared on Non-Judicial 
stamped paper of requisite denomination having five more copies made on plain paper all at his 
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 own cost. The successful tenderer shall have to submit three sets of such Contract Agreement 
duly executed, sealed, signed and witnessed for execution by the Trustees. The other three sets 
shall be completed in all respects but not signed. If the successful tenderer or tenderers are a 
partnership concern, they will have to get Agreement signed by all the partners or by the partner 
who is authorized to sign for and on behalf of the other partners.  
The contractor shall also comply with the requirements of Security Deposit for the due fulfillment 
of the contract.  The blank proforma of tender documents shall be supplied in sextuplets to the 
successful tenderer free of charge for preparing the documents of the aforesaid Contract 
Agreement. 
 
The successful tenderer shall have to copy out and prepare the documents of the Contract 
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be 
done at his own cost. The successful contractor shall be required to keep close co-ordination 
and liaison with the Traffic Manager’s Department and the Chief Mechanical Engineer’s 
Department while executing the works. The SuperintendingSuperintendingSuperintendingSuperintending    EngineerEngineerEngineerEngineer in charge of the 
construction will direct the representatives of the contractor to maintain liaison with different 
sections of the other departments and the contractor must keep the concerned Senior Executive 
Engineer of the Civil Engineering Department informed and/or posted with the programme 
contemplated with other departments. The Superintending EngineerSuperintending EngineerSuperintending EngineerSuperintending Engineer of the Civil Engineering 
Department shall be nodal authority in all these co-ordination and / or liaison and all programmes 
must be vetted by him. In cases of exigencies, the contractor or his representatives may 
establish direct liaison/co-ordination but in all such case the Superintending EngineerSuperintending EngineerSuperintending EngineerSuperintending Engineer should be 
informed promptly. 
 

40)40)40)40) Employment of Local Resources:  Employment of Local Resources:  Employment of Local Resources:  Employment of Local Resources:      
    

The successful tenderer shall pay special attention to engage the maximum possible number of 
local Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, 
unskilled) both at site and in office, details of such recruitment etc. shall be submitted to the 
Engineer periodically or as and when called for. 
 
 

41) Calcutta41) Calcutta41) Calcutta41) Calcutta    Port TrustPort TrustPort TrustPort Trust: 
 

The expression “CALCUTTA PORT TRUST’“CALCUTTA PORT TRUST’“CALCUTTA PORT TRUST’“CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall 
be construed to read as “KOLKATA PORT TRUST”“KOLKATA PORT TRUST”“KOLKATA PORT TRUST”“KOLKATA PORT TRUST”. 
    
    

42. Clarification of Bids:42. Clarification of Bids:42. Clarification of Bids:42. Clarification of Bids: 
To assist in the examination and comparison of Tenders, the Employer may, at his discretion, 

ask any Tenderer for clarification of his Tender, including breakbreakbreakbreakup/analysisup/analysisup/analysisup/analysis of unit rates. The 

request for clarification and the response shall be in writing, but no change in the price or 

substance of the Tender shall be sought, offered, or permitted except as required to conform the 

correction of arithmetic errors discovered by the Employer in the evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the 

Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional 

information to the notice of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or 
contract award decisions, may result in the rejection of his Tender 
    

43)43)43)43) Workmen and Wages:Workmen and Wages:Workmen and Wages:Workmen and Wages:    
 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 
requisite form as instructed by the Engineer or his representative.  
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The contractor shall have to engage sufficient number of technically qualified and skilled persons 
to supervise and execute the work and this should be mentioned in the “Scheduleand this should be mentioned in the “Scheduleand this should be mentioned in the “Scheduleand this should be mentioned in the “Schedule----T” of the T” of the T” of the T” of the 
Contract.Contract.Contract.Contract.    
    

44.) Rate for payment against extra Items:44.) Rate for payment against extra Items:44.) Rate for payment against extra Items:44.) Rate for payment against extra Items:    

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 

depending on contingent situation at site, if required for successful completion of the work, extra 

items have to be carried out by the Contractor. If those items are already available in Trustees’ 

Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; including 

surcharge in force at the time of acceptance of the tender, if any adopted by the Trustees with 

due regard to the accepted contractual percentage, if any, thereon, otherwise, if the rates are not 

available in the KoPT Schedule of Rtaes, then the Special Rates will be prepared as follows:-      

(i)        The rate of payment of work involving labour & material shall be fixed on the following 

basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour actually 

engaged in the work plus 11 % towards profit and cess. 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of 

material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.     

  

45) Materials and Testing:45) Materials and Testing:45) Materials and Testing:45) Materials and Testing:    
 

The contractor shall make his own arrangement for supplying all materials at site. Materials 
supplied by the contractor shall essentially conform to the relevant Indian Standard. Materials 
thus supplied shall be subject to testing by the Engineer at his discretion. Contractor shall make 
all arrangement for collection of samples, transportation of such samples and depositing them 
with the test laboratory as directed by the Engineer and also to deposit with the necessary 
laboratory charges for testing. Cost of such testing will be entirely borne by the contractor unless 
otherwise stated in the B.O.Q. In the event of material being found substandard, the contractor 
shall arrange for immediate removal of such materials from the work site at his cost. 

    
46464646) Disparity in quoted rate/amount. Disparity in quoted rate/amount. Disparity in quoted rate/amount. Disparity in quoted rate/amount.    

 

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate 

quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount 

shall be derived by adding/subtracting (as the case may be) this percentage with/from the 

Estimated Value put to tender. Similarly in case of disparity between the rate quoted in figures 

and in words, the rate quoted in words shall prevail.  

 

    47) Dock Permit47) Dock Permit47) Dock Permit47) Dock Permit:  
 
 Dock permit required for men , materials, vehicles and  equipments etc. are to be procured by 

the successful tenderer at free of costat free of costat free of costat free of cost  as per recommendation of the executing 
departments/divisions indicating the specific number of  free permits to be issued.  But for 
creation of individual IDs in permit system a charge as applicable, will be levied per person (one 
time) even for companies/ Individuals who have been granted permission to obtain free permits 
by KoPT. 
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                            48) 48) 48) 48) The work has to be carried out in occupational zone. The tenderer should keep in mind that the 
work is to be executed without hampering the habitable/occupational activities and should 

complete the work within the stipulated time specified in the tender.                    
 

49)49)49)49) Unless otherwise mentioned, all the dismantled materials having sale value/which are re-usable 
should be forwarded to the departmental store /sales yard/other sites by the successful tenderer 
at his own cost by engaging transports, labours, loading, unloading and stacking  the materials 
all complete as per instructions /directions of Engineer-in-Charge and no extra cost will be 
entertained for this. 

 

50. Working Period:50. Working Period:50. Working Period:50. Working Period: 
Normally the work will be caNormally the work will be caNormally the work will be caNormally the work will be carried out rried out rried out rried out depending upon the tidal conditionsdepending upon the tidal conditionsdepending upon the tidal conditionsdepending upon the tidal conditions. However the tenderer 
should note that he might be required to carry out the job on Sundays, holidays and after normal 
working hours and at night in addition to the normal working hours to expedite the progress of 
the work if permitted by Competent AuthorityCompetent AuthorityCompetent AuthorityCompetent Authority. The tenderer should include in his rates the cost, if 

any, involved on those accounts. 
 
51)51)51)51) Bank Guarantee in lieu of Cash Security Deposit:Bank Guarantee in lieu of Cash Security Deposit:Bank Guarantee in lieu of Cash Security Deposit:Bank Guarantee in lieu of Cash Security Deposit:    

 Security deposit shall be recovered from the On A/C. Bill as per Clause Clause Clause Clause ––––    3.4 and 3.53.4 and 3.53.4 and 3.53.4 and 3.5 of General General General General 
Conditions of ContractConditions of ContractConditions of ContractConditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security 
Deposit.  In that case, the Contractor shall have to submit to the Engineer a performance Bond in 
the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as 
given in the G.C.C. In this context Clause 3.6 of G.C.C.Clause 3.6 of G.C.C.Clause 3.6 of G.C.C.Clause 3.6 of G.C.C. may be referred to.    

 
55552222)))) Port Area Obligations:Port Area Obligations:Port Area Obligations:Port Area Obligations:    

The Dock area is a custom bounded area and as such the contractor shall comply with all 
regulations of the Port and Custom authorities and those that may be imposed from time to time 
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. 
Whenever regulations so require, permits shall have to be obtained for such transit of 
contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 
workmen to comply with all requirements in this “Restricted Area”. The contractor shall suitably 
fence the area that may be allotted to him inside the “Bonded Area” of the port for stores and 
other requirements to the full satisfaction of the Port and Security Agencies. 
 
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that 
may be issued from time to time without any extra cost to the KoPT. 
 

53)    Defect Liability Period:Defect Liability Period:Defect Liability Period:Defect Liability Period:    

The defect liability period for the work is 1 (One) 1 (One) 1 (One) 1 (One) year    from the date of completion. During 

this period, if any defect arises the contractor is bound to repair the same or take any other 

action as directed by the Engineer including replacement of the defective portion and 

redoing the same at his own cost within 7 days in case of repairing and 21 days in case of within 7 days in case of repairing and 21 days in case of within 7 days in case of repairing and 21 days in case of within 7 days in case of repairing and 21 days in case of 

replacement and rereplacement and rereplacement and rereplacement and re----doing from receipt of such instructiondoing from receipt of such instructiondoing from receipt of such instructiondoing from receipt of such instruction failing which the work may be 

done by the Trustees’ by some other agencies and the cost of which including 191/
4 % 

departmental charges will be recovered from the security deposit or any other dues of the 

contractor. 

 

54) Consortium: 
The intending bidder  may be allowed  to form consortium with the other firms.  
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In a  consortium, all the members will be jointly and  severally responsible  for the work till the  
consortium is formally registered. 
 
The technical & financial criteria may be made  joi ntly by the  consortium members.  At 
the same time, it has to be ensured  that the  firms are capable  to execute the work 
successfully. Thus firms with at least 26% equity holder each be allowed to jointly meet the 
eligibility criteria. 
 
The Bidders, who are participating either by way of  single bidder or member of any 
consortium cannot be a member of any consortium aft er selection of bidder. The member 
of the consortium should declare by way of an Affid avit , individually, that, their business 
has not been banned by ant Govt. Or Statutory Autho rity.   
 

55) Programme and Progress: 
The contractor shall submit a detailed programme of work within 15 [Fifteen] days 
from the date of Work Order / L.O.I. showing the commencement, duration and 
completion time of all major items of work including procurement of all materials etc,. 
The sequence of work shown in the programme must be practicable and compatible 
with technical specifications and conditions prevailing at site. 

The contractor shall maintain the progress of work as per the approved programme. 
In case of any slippage of programme the engineer may require the contractor to 
augment the input of plant, equipment, labour of any item as he may deem fit. The 
contractor shall comply with the engineer’s directive in this regard, without any 
extra charge whatsoever. 

In case of delays caused due to conditions or circumstances beyond the control of 
the contractor, the delays must individually be informed to the Engineer forthwith 
in writing and his acceptance in writing obtained. 

56) Insurance Coverage: 
      The insurance coverage for all the working personnel to be made by the successful 

tenderer for entire period of work at his/their own cost. 
 
 

SPECIAL CONDITIONS OF CONTRACT  
(Works & Methodology) 

1. SCOPE OF WORK: 

The work for nourishment of spurs essentially comprises of dumping of HDPE sand filled bags of 
90 GSM weighing not less than 50 Kg. & sand filled geo bags of weighing not less than 100 kg. 
each and laterite boulders of weight ranging from 30 kg to 60 kg size each all filled in crates as 
specified in B.O.Q.  at Spur No.92A as per drawings/survey charts & as per direction of 
Engineer-in-Charge. All such dumping operations are to be carried out with the help of marine 
vessels/marine tugs placed in proper alignment of spur with the help of anchors/station barge.  

The side slope of the spurs should be 1:2.5 and the longitudinal slope after the cut off (nose 
portion) should be 1:4. The top level of the spurs will be finished as per the drawings or as 
directed by the Engineer-in-Charge. 
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2. LOCATION: 

        The work is to be executed along the Western  River bank of  Moyapore Reach  .The site 
inspection is perceived to be essential for all intending bidders before the date of Pre- Bid 
meeting  . The inspection of site will be arranged by the Superintending  Engineer ( River 
Training) , 51 C.G.R. Road. Kol- 700043.  

 
3.  DESCRIPTION OF WORK: 

 
 Spur:The nourishment / rebuilding of spurs consists of   filling of scour holes of the 
existing spurs in stretches both chainage wise and offset wise as per the survey charts 
and as specified in the enclosed drawings are to be carried out as per the following 
operations: 
 
A) HDPE (90 gsm) bags 
i) HDPE bags made of high density poly-ethylene fabric having 90 GSM as per B.O.Q to 
be filled with local available river sand (weighing of each bag approx. 50 kg after filling) 
are required to be filled in crates of size 1.0m X 1.0 m X0.5m on barge properly and 
placing the loaded barge in the proper alignment of spur with the help of floating 
crafts/tugs & dumped the crates filled with HDPE bags in the correct position all 
complete, as directed.  
 
B) Geo- Bags 

 The geo bags made of  multifilament poly-Propylene woven mattress of reqd. 
specification as per B.O.Q to be filled with local available river sand weighing not less 
than 100 kg after filling are required to be placed  properly within the nylon crates of 
specified size and place the crates  with sand filled geo bags  on the barge  and placing 
the barge in the proper alignment of spur with the help of floating crafts/tugs & 
dumped the crates filled with geo-bags in the correct alignment all complete, as 
directed. 

 
C)  Laterite Boulder 
 

         (i) After achieving desired line and level, an overlay of laterite boulders (weighing 30 kg 
to 60 kg packed with smaller size laterite boulder having minimum weight not below 
15Kg.) filled in crates have to be dumped as per enclosed drawing.  

  (ii) The boulders are to be loaded on barge & subsequent filling the same in the crates, 
stacking the boulder filled crates properly on the barge, placing the barge in the correct 
alignment of spur with the help of marine crafts/tugs and dumped the boulder filled 
crates in the proper locations of the spur  as directed by the Engineer-in-Charge.  
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4. WORKING CONDITION: 

The works are to be executed in the tidal area of the river Hugli. Daily tidal variation of 
water level in the river can be obtained from the “tide tables for the Hooghly River” 
available from the Trustees’ River Surveyor Wing under Chief Hydrographer on 
payment. 
Any delay or damage due to extreme tides or floods or due to unfavorable weather 
condition shall be deemed to have been taken into account while arriving at the rates to 
be quoted by the tenderer. The tenderer shall inspect the work sites at his own 
initiative and obtain relevant information about the site, river condition and any other 
related matter which may be relevant and necessary. No excuse or ignorance as to the 
site condition, storage space for materials and any other related local condition will be 
entertained after submission of the tender. All necessary charges in this regard shall 
have to be borne by the tenderer and the Trustees shall have no liability in this regard.  
 

5. ACCESS TO THE SITE: 

The tenderer shall inspect and take into account the existing facilities for access to the 
working site. It may be noted by the tenderer that in case any part of the site cannot 
be handed over to the successful tenderer in time for unforeseen reasons no claim for 
compensation for loss of labour or any other reason will be entertained by the Trustees. 
However, suitable extension of time may be granted to the contractor for such 
unforeseen contingencies. 
 

6. MATERIALS: 

All materials required for successful completion of the work shall be procured and 
supplied by the contractor within the quoted rates. 
All materials required for the work shall be in accordance with the tender specifications. 
 

7. LAND & STORAGE AREAS, JETTIES: 

The contractor has to make arrangement for temporary structures necessary for 
keeping his men and materials and all other necessary works at his own cost and risk 
preferably proximity to sites. For executing of the work in effective manner the 
contractor has to make arrangement for construction of temporary jetties, landing 
platform for loading and unloading of materials at his own cost, if considered necessary. 
The contractor also has to make arrangement of yard for stacking and filling of river 
sand in geo bags and subsequent loading in the barge / floating crafts, stacking of 
laterite boulders, facility for beaching of boats/barges for loading and unloading of 
materials in different locations at the closest proximity to the working sites and in the 
closest approach of banks. Any loss or damage of materials in stacks on bank due to 
tides, flood, erosion, land slide etc. shall be at the Contractor’s risk and cost.  
Contractor has to identify a suitable location for receiving, stacking,& loading of laterite 
boulder on the barge for which, if required, the contractor has to approach the local 
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authority for necessary permission. The requisite charge for such land rent shall have to 
be borne by the contractor. 

 
8. ELECTRICITY & WATER: 

 
The contractor has to arrange for his own power supply from the local available 
agencies viz WBSEB ,CESC  or any other appropriate authority or with the help of 
Generators at his own cost. The contractor must also make his own arrangements for 
obtaining water for drinking and construction purposes.        
 

9. SURVEY & SETTING OUT OF WORKS: 

The Engineer will provide the centre lines and nose points of the works by giving 
positions on the banks. The contractor has to make these points permanent for setting 
out of the works. The contractor shall be responsible for the accurate setting out of the 
works. Any dumping or laying of the materials out of alignment or the correct position 
shall be entirely at the contractor’s risk & responsibility for which no payment will be 
made. Before handing over the site to the contractor for commencement of the work, a 
survey will be conducted jointly by the KoPT of and on completion of the work, a joint 
survey will be carried out by the Engineer, with the help of River Survey Wing of 
Kolkata Port Trust and the survey chart will be provided to the contractor to find out 
actual levels of the works, during progress of the work or the commencement of work 
to the contractor as and when required. Any rectification / correction to the works will 
have to be carried out by the contractor at his own cost.  
For correct positioning of barges as well as for the work survey of the works, the 
contractor will have to arrange for all necessary instruments e.g. total station, sextants, 
binoculars, tide gauges, distomat, poles, leveling instruments, theodolites, permanent 
markings on the shore and in the river etc. will be required to be provided, fixed and 
used by both the contractor and the Engineer or his representatives.   
 

10. FLOATING CRAFT, PLANT, MACHINERY & OTHER FACILITIES: 

The contractor shall have to deploy and use adequate floating crafts, plant, machinery 
and other facilities for execution of the work and as directed by the Engineer, without 
any reservation. The tentative floating crafts, plant, machinery etc. required are as 
follows:- 

1. Sufficient No. of barges of desirable capacity . 

2. Sufficient No. of Tugs to pull the above barges. 

3. Sufficient No. of Big Boats . 

4. Mechanized Boats for anchoring the barges / boats. 

5. Sufficient no. of launches.  

6. Temporary jetties for loading and unloading of materials and for boarding of 

launches, boats and barges.  
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7. Any other equipment/floating craft as may be necessary for successful 

completion of the work. 

The above list is only indicative. The Contractor has to submit his own list of 
plants, equipments, tools and tackles, floating crafts etc. he intends to 
deploy along with the tender. 
All barges, launches and tugs used in the work must have proper certification from the 
appropriate authorities which allows the use of the said floating crafts at the location 
round the year. 
 

11.  Inspection & Testing facilities at site. 

          The Contractor would set up inspection & testing facilities at site. The facilities would 
comprise of standard balances for weighment of laterite boulders, geo-bags and HDPE 
bags and arrangements for determining the specific gravity of the boulders as directed 
by the Engineer or his representative.  

 
12.  Lights & signals: 

The contractor shall at his own expense provide lights and warning notices as may be 
necessary. Lights shall be so placed or screened as not to interfere with any 
navigational light or signal or other markings.  

  
13.Interference to Navigation of Ships: 

 
The Contractor shall not in any way disturb or obstruct the navigation of Ships to the 
Kolkata Docks/ Haldia Dock. 
 
14.Night work. 

 
No dumping work will be allowed after dusk. However, some ancillary works like filling 
of geo-bags,HDPE bags,stacking of laterite boulders may be allowed. 
 

 15.  CHALLANS /FORMS FOR RECORDING WORKS 
 

       The Successful tenderer shall have to make all arrangements at his own cost to prepare 
“Dumping challan” for sand filled geo-bags/ HDPE bags, laterite boulders, p.p. rope 
crates in prescribed printed Proforma in required copies so that at least two copies shall 
be supplied to the Trustees representatives. The “Dumping challan” shall be prepared 
and signed by the Contractors and must accompany the loaded Barge / Boat and must 
be countersigned by the Engineer’s authorized representative at loading and dumping 
points. The dumping challans are the records of work done and shall serve as joint 
records for works done. 
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   16.  SITE REGISTER 
 

       For the purpose of quick communication between the Engineer and the Contractor, site 
register shall be maintained at site. Any communication, relating to the works may be 
conveyed through records in the Site Registers, such as communication from one party 
to the other shall be deemed to have been adequately served. Any instruction or order 
which the Engineer may like to issue to the contractor may be recorded by him in the 
Site Register. 

 
17.  PROGRESS PHOTOGRAPHS 

       The contractor shall arrange to take Progress Photographs regularly at his cost; the 
positions from which the photographs are to be taken shall be directed by the Engineer. 
The contractor shall submit on monthly basis minimum one set of colour photographs 
(size 15cm x 10cm) each set containing 12 photographs in albums and also in CD form. 
Prints may not be reproduced without the approval of the Engineer. 

       No extra rate shall be paid for this purpose and the quoted rate is deemed to cover the 
cost of this item also. 

 
   18. CONSTRUCTION RECORDS 
 

     The contractor shall keep and supply to Engineer full and accurate records of the 
dimensions and positions of all new work and any other information necessary for the 
Engineer to be able to prepare detailed records of the work as constructed. 

 
19. ACCESS TO CONTRACTOR’S VESSELS, WORKS, SURVEYING ETC. 
 

       The Engineer shall have at all time during working hours access to the Contractor’s 
plant, workshop etc., and shall have the right to call for an obtain any information 
regarding the maintenance and operation of plant, progress of Works, etc., from the 
contractor. For making such visits to the Plant etc., the Contractor shall make available 
to the Engineer a suitable transport facilities provided for the purpose. 

 
      

20. Interruptions of work and idle time charges. 

 

        The contractor shall allow in his rates for any loss of working hours due to weather, surveying, 
positioning of craft, and shifting of plants and other equipment from one area to another area 
.Any claim for idling of the contractor’s plant and machinery or any other inputs shall not be 
entertained by the Port for reasons whatsoever, and therefore the contractor may consider all 
such events/ operations and submit their offer accordingly. For the reasons stated or for any 
other reasons no claim for idle time charges shall be entertained by the Port. 
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21. Tide Gauge. 
        Tide gauge boards, clearly marked in 10 cm graduations are to be provided and maintained at 

the contractor’s expense at the site throughout the contract period. It should be erected as 
directed by the Engineer’s representative and the zero of the tide gauge is to be set to the 

Chart Datum. 

 
22.Marker Buoys, Beacons etc. 

 
       The contractor shall at his own expense, install and maintain marker buoys to define the extent 

of the site as directed by the Engineer or other competent authority. 
       All beacons are to be  marked for setting out the works and for defining the limits of the 

permitted working areas shall be of such size as shall be clearly visible at all times and lights 
shall be fitted where necessary or required by the appropriate authority. 

 
23.  INSPECTION BEFORE CONCEALMENT 

 

     Whenever work requiring inspection or testing is subsequently to be concealed, due notice shall 
be given to the Engineer so that inspection may be made or tests witnessed before 
concealment. Failure to give such notice may necessitate the Contractor’s uncovering the work 
for inspection purposes and reinstating it all at his own expense. Whenever there is any doubt 
or in-consistency regarding the levels/datum’s etc., indicated in the drawings, the same shall be 
got clarified from the Engineer before proceeding with the works. The Engineer’s decision will 
be final and binding on the contract 

 

24. Removal of craft or plant that has sunk: 

 

     The contractor’s craft and plant (floating or otherwise) belonging to him and engaged at site 

(including also any plant that shall forthwith dispatch at his own cost, raise and remove by the 

contractor under agreement for hire purchase) which may be  sunk in the course of the 

construction, completion or maintenance of works and in that occasion  the contractor will  

immediately deploy necessary resources  to raise and remove the sunken crafts /plants and 

retrieve the same on the land  otherwise the employer will be forced to deploy all necessary 

resources    to raise  and  remove the same from the location and finally retrieve the 

plants/equipments on the land for which the contractor shall reimburse to the employer all costs 

incurred in connection therewith , failing which the contract cannot be declared complete and 

necessary action against  
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that will be taken accordingly as per contract and the actual cost incurred  will be deducted  from 

his/their dues. 

   

 
 

25.  Access to site: 

     The Engineer and any person authorized by him shall at all times have access to the works and 
to the site and to all workshops and places where work is being prepared or when materials, 
manufactured articles, or machinery are being obtained for the works and the Contractor shall 

afford every facility for every assistance in or in obtaining the right to such access. 
 
26. Drawings: 
 
     5 Nos. drawings are enclosed with this tender providing brief detail of the work. However, it 

must be noted that the drawings are only indicative and the final position of the work will be 
dictated by the Hydrographic surveys carried out on the spur before and during progress of the 
work. 

 
27. Working drawings: 
      Based on the hydrographic surveys carried out by KoPT and/or Contractors’ own interim 

surveys, Contractor will have to prepare and submit working drawings showing the present and 
proposed profile of the spur. Such working drawings shall be submitted at regular intervals and 
they should clearly show the progress achieved by the Contractor. 

 
28. Working Calculations: 
      On receiving of survey charts the Contractor will have to submit detailed calculations regarding 

quantity of various materials required for the work. These calculations will have to be submitted 
regularly during various stages of the work. 
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                                       SCHEDULE T                  Annexure-C(Contd) 
KOLKATA PORT TRUST 

 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 

The Time Of Submission Of Tender Offer) 
 

(To be submitted with Part-I of Offer) 

Bidders must fill in the under noted columns. 
 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 

(i) Name of work. 

(ii) Client. 

(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 

 (in     Rs.) 

Completion time 
as stated in 

tender. 

Name and address to whom 
reference can be made. 

1 (i) 
 

 

 
 

   

(ii) 

 

(iii) 

 

2 (i) 

 
 

 

 

   

(ii) 

 

(iii) 

 

3 (i) 

 

 

 

   

(ii) 

 

(iii) 

 

4 (i) 

 

   

(ii) 

 

(iii) 
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 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 

SCHEDULE ‘O’ SHEET – 1  
   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – any 
special particulars as to Directors if desire to be 

stated.        
       

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association (with 
the latest amendments, if any).    

                                 

:  

7) Copies of audited balance sheets of the Company 
for the last three years.    

                    

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   

 
:  

2)  When business started 

 
:  

3) If registered a certified copy of certificate of 

registration.   
 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners and 
the interest of each partner in the partnership – 

any special particulars as to partners if desired to 
be stated.                  

                                             

:  

6) Whether the firm pays income tax over  

Rs.10, 000/- per year 

:  
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(To be submitted with Part-I of Offer) 

 
SCHEDULE ‘O’ SHEET – 2.   

 
   

C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 

special particulars of the Bidder if desired to 
be stated.                        

            

:  

   
2) Name of the father of the Bidder. 

 
:  

   
3) Whether the Bidder carries on business in his 

own name or any other name.      

             

:  

   

4) When business was started and by whom. 

 
:  

   

5) Whether any other person is interested in 
the business directly or indirectly, if so, name 

and address etc. of such persons and the 
nature of such interest.           

  

:  

   

6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 

:  

   

   

   
   

 

Dated: (Full signature of Bidder) 
 

 

 

 

 

 

 
 

 
 

 

 
 



 

 

43

 

 

(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)    
[To be issued on issuing authority’s letterhead duly signed with office seal]    

 
1. Name of the Certifying Authority: 

 
 
 

 

2.  Name of the  work : 
 
 
 

 

3. Name of the Contractor   : 
 
 
 

 

4. Schedule date of commencement 
and completion of the work as per 
Work Order : 
 

 

5. Date of actual commencement of 
work & date of actual completion : 
 

 

6. i) If there is time overrun, whether 
delay is due to the contractor 
(Yes/No.): 
 
ii) If yes, what  is the  extent  of 
delay attributable  to the contractor : 

 
 

 

7. Sanctioned Tender value & Actual 
value  executed : 
 
 

 

8.      Quality of work 
(Excellent/satisfactory/poor) : 

 
 

 

9.  Remarks (If any)  : 
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ANNEXURE – D 
 

DOCUMENTS TO BE UPLOADED ALONG WITH PART –I  
 

Scan copy of the following documents to be uploaded:- 

    i) VAT registration certificate. 

    ii) Valid Trade Licence. 

   iii) Valid Professional Tax Clearance Certificate / Up to date tax payment 

challan. 

   iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. PF 

Registration Certificate 

v) Proof of being registered with Employees’ State Insurance Corporation 

(ESIC), ESI Registration Certificate. 

       vi)    Details of the firm as per Schedule-O (in Volume-I) of the tender document 

            (duly filled up). 

 vii) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates from owners to justify that the intending 
bidder satisfies the earlier mentioned pre-qualification criteria. 

viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   (three) 
financial years (i.e.2013-2014, 2014-2015 and 2015–2016) and the same 

should be audited as per relevant norms wherever required.  

ix)  Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) 
duly signed by the Bidder under office seal. 

The bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy the Authorities.   

     x)  EMD & Cost of Tender documents/NSIC registration Certificate. 
           

xi) Certified copies of PAN Card 

    xii) Duly signed full Techno Commercial Part (Part-I) and Price Bid (Part-II) & GCC 

xiii) Service Tax Registration Certificate (Mandatory)  
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Annexure –E 

कोलकाताकोलकाताकोलकाताकोलकाता  प�नप�नप�नप�न  	यास	यास	यास	यास  

                      Kolkata Port Trust 

                         �स
वल �स
वल �स
वल �स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं    
वभाग
वभाग
वभाग
वभाग  
CIVIL ENGINEERING DEPARTMENT   

१५, ���ड रोड, कोलकाता -७००००१  
15, Strand Road, Kolkata – 700001 

 

      NIT No.:KOPT/KDS/CIV/T/2144/56              Dated.18-01-17 

 
NOTE: Last Date of  Download of tender documents 
 

 :16-02-2017(up to 1400 hours) 
 

Tender is due for submission by 3:00 P.M.    
                         On 17-02-2017 

                                           PRICE BID(PART-II) 
 

*************************************************** *************************** 

Nourishment of Spur No. 92A at Moyapur Region of 
River Hugli (Right Bank)  . 
****************************************************************** 
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                 Annexure-E(Contd.) 

 
E-TENDER FOR “Nourishment of Spur No. 92A at Moyapur Region of River Hugli  

                          (Right Bank)  ." 
 

 
E -TENDER NO  :       KoPT/Kolkata Dock System/CE/211/16-17/ET/494 

PART –II/PRICE BID 

 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs.4,70,17,433.00 (Rupees four Crore seventy lakh 

seventeen thousand four hundred thirty three) only 

 

EARNEST MONEY : Rs.9,40,400.00 (Rupees nine lakh forty thousand 

four hundred)only) 

TIME OF COMPLETION : Ten Months 

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

27-01-2017 to 16-02-2017   (UPTO 14:00 HRS.) (Bid document 
will be available on MSTC,  Website).  
Bidders will have to participate in bidding process through 

website www.mstcecommerce.com only. 

DATE AND TIME FOR PRE-BID MEETING & 

SITE VISIT 

:  At least two weeks before tender opening date on 

a specific date and time. Program of site visit to be 

finalized in consultation with Superintending 
Engineer(River Training). 

 

LAST DATE OF SUBMISSION OF E-TENDER 

AND OPENING OF COVER-I OF THE TENDER 

: 17-02-2017 

Submission Up to 15:00 hrs. 

Opening After 15:30 hrs.  
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कोलकाताकोलकाताकोलकाताकोलकाता  प�नप�नप�नप�न  	यास	यास	यास	यास  

                        Kolkata Port Trust 

                           �स
वल �स
वल �स
वल �स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं    
वभाग
वभाग
वभाग
वभाग  
CIVIL ENGINEERING DEPARTMENT  

PREAMBLE TO THE BILL OF QUANTITIES 

E-TENDER FOR “Nourishment of Spur No. 92A at Moyapur Region of River Hugli  

                            (Right Bank).” 
 
E -TENDER NO  :    KoPT/Kolkata Dock System/CE/211/16-17/ET/494 

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract 
and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to 
have thoroughly familiarise himself with the total scope of work and its mode of execution. 
 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for 
tendering. Payment will be made according to the quantities of each item of work actually carried out at the accepted 

rates as per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his 
Representative. 

1.3 General direction and description of work or materials given elsewhere in the contract documents are not 
necessarily repeated in the description of items in the Bill of Quantities. 

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete 
and finished work, inter-alia, all costs and expenses which may be required for successful completion of the 

works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations 
imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the 
Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed to have 
been included in the prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the 
followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, 
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in the 
transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, 
taxes and other requirements. 

1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
 

2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, 
water and electricity. 

2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 
 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured 

by him or issued to him by the Trustees. 

2.5   This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 
with the estimated amount put to tender on line  based on his own analysis . 

  
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers 
 
 .                                              **************** 
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कोलकाताकोलकाताकोलकाताकोलकाता  प�नप�नप�नप�न  	यास	यास	यास	यास  

                        Kolkata Port Trust 

                           �स
वल �स
वल �स
वल �स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं    
वभाग
वभाग
वभाग
वभाग  
CIVIL ENGINEERING DEPARTMENT  

BILL OF QUANTITIES 
 

E-TENDER FOR   “Nourishment of Spur No. 92A at Moyapur Region of River Hugli  

                                   (Right Bank) ” 

 

E -TENDER NO  :      KoPT/Kolkata Dock System/CE/211/16-17/ET/494 
 
                                   BILL OF QUANTITIES 
 

It  
No. 

Description   of  item Quantity  Rate 
Rs.   P. 

Unit  
 

  Amount. 
Rs.        P. 

01. Earthwork in excavation in foundation 

trenches or drains in all sorts of soils 
(including mixed soil but excluding 

laterite or sand stone) including 

removing, spreading or stacking the 

spoils within a lead of 75m. as directed . 
the item includes necessary ramming of 

sides of trenches leveling , dressing and 

ramming the bottom, bailing out water 
etc. as required complete. 

(a) Depth of excavation not exceeding 
1.5 m. 

 

50.00 
 

12047.00 
 

%Cum 
 

6023.50 
 

2  (Earth work in filling in foundation 

trenches or plinth with good earth in 

layers not exceeding 150mm including 

watering and ramming etc. layer by 
layer complete with earth obtained from 

excavation of foundation. (Payment to 
be made on the basis of measurement 

of finish quantity of works) 

 

50.00 
 

7831.00 
 

%Cum 
 

3915.50 
 

3 Cleaning jungles, including uprooting of 

rank vegetation, grass, brush wood, 

tees and saplings of girth upto 30 cm 

measured at a height of 1m above 

ground level, and removal of rubbish 

upto a distance of 50m outside the 
periphery of the area cleared. 

 

250.00 
 

11.00 
 

Sq.m 
 

2750.00 
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4 Providing and supplying and making 

suitable stack of  Geo-Bags made of 
polypropylene multifilament woven 

fabric as per specification having 

suitable internal dimension (to 
accommodate  river sand not less than 

100 kg  & subsequent filling the same 
with local available river sand weighing 

(gross wt.) not less than 100kg. per 

bags, closing the bag by stitching with 

stitch density of 4-5 stitches per inch 

with PPMFY   

(Polypropylene multifilament yarn) or 

equivalent approved sewing thread as 
per specification, all inclusive & as 

directed by the Engineer-In-charge. 

Specification of Geotextile for 
manufacturing Geo Bags. 

a) Mass per unit area; 240 gm.per Sq. 

M. 

    ( min.) 
b) Tensile Strength: 40KN./M.or 

equivalent both warp and weft at 

15% elongation. 
c) Apparent opening size (A.O.S.) : 

100 micron maximum. 

 

50000.00 
 

155.65 
 

Each 
 

77,82,5000.00 
 

05 Providing and supplying and making 
suitable stack of  good quality  HDPE  

(high density polyethylene)  bags having 

suitable internal dimension (to 

accommodate  river sand) & subsequent 
filling the same with local available river 

sand weighing (gross wt.) not less than 

50kg. per bags, closing the bag by 
stitching with stitch density of 4 to 5 

stitches per inch with PPMFY   
(Polypropylene multifilament yarn) or 

equivalent approved sewing thread as 

per specification, all inclusive & as 
directed by the Engineer-In-charge. 

(i) Mass per unit area: 90 gm. Per 

Sq.M. (Min.) 

 

2,80,000.0 
 

28.94 
 

Each 
 

81,03,200.00 
 

06a (a) Providing & supplying of 

polypropylene (P.P.) rope crate of size 
1.0m x 1.0m x 0.5m (approx) made up 

of 6mm dia P.P rope having maximum 
mesh opening size around 200mm x 

200mm with following specification:  

47500.00 
 

311.90 
 

Each 
 

1,48,15,250.00 
 

 (i)  Minimum weight of rope-17 gm/m 
length 

(ii) Minimum breaking strength 
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for individual rope-600kg Structure 

of rope: 3 strand hawser laid.  
 

06b Providing & supplying of polypropylene 

crate of size 0.75m x 0.75m x 0.7m 
(approx) made up of 6mm dia rope 

having maximum mesh opening size 
around 100mm x 100mm with following 

specification: 

Minimum weight of rope-17 gm/m 

length 

Minimum breaking strength for 

individual rope-600kg Structure of rope: 

3 strand hawser laid.  

 

13,500.00 
 

436.14 
 

Each 
 

58,67,890.00 
 

07 Removing loading,  placing & positioning  
the sand filled Geo-bags  in P.P. rope 

crates of size (1.00 x 1.00 x 0.50) mt. (4 
nos. sand filled geo-bags in each crate) , 

properly tightening open end  of crates 

by 6mm dia P.P. ropes  &   stacking the 

crates in both the direction properly  on 

the barge, positioning the barge on the 

proper line &  alignment of the spur with 

the help of marine vessels / tugs  & 
other accessories as required & dumping 

the P.P. crates filled with sand filled  

geo-bags in the proper line & alignment 
of the spur  all complete as directed by 

the Engineer-In-Charge. 

[N.B.: The rate is inclusive of labour, 

hire  charges  of all  marine vessels 
anchors, chains etc. but exclusive of the 

cost of sand filled Geo-bags & P.P. 

crates   which will be paid separately  as 
per item no 4 & .6a] 

 

50,000.00 29.71 Each 
Bag 

14,85,500.00 

08 Removing, loading and placing the sand 

filled HDPE ( high density polyethylene) 

bags in P.P. rope crates of size (1.00 x 

1.00 x 0.50) mt as per item No. 5 above  

( approx.8  nos. sand filled  HDPE bags  
in each crate) & properly tightening 

open end of crates by 6mm dia P.P. 

ropes & stacking the crates in both the 
direction properly  on the barge, 

positioning the barge on the proper line 
&  alignment of the spur with the help of 

marine vessels / tugs  & other 

accessories as required & dumping the 

P.P. crates filled with sand filled  HDPE 

bags in the proper line & alignment of 

the spur  all complete as directed by the 

2,80,000.0 14.86 Each  
41,60,800.00 
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Engineer-In-Charge. 

[N.B.: The rate is inclusive labour, 
charges  of all  marine vessels,  anchors, 

chains etc. but excluding the cost of 

sand filled HDPE bags &  P.P. crates 
which will be paid separately as per item 

no. 5 & 6 (a)] 

  

09 Supply of laterite boulders (weighing 30 
kg to 60 kg).at site / suitable stack yard 

and loading/filling the same within the 

crates of size of 0.75m x 0.75m x 0.70m 
having mesh size 100 x 100  as per It. 

No. 6(b) properly with 30 to 15 Kg. size 

packing boulders (Not to exceed 10% of 

volume) on the Barge ( after necessary 

screening) & tightening the open ends 
of crates, & positioning the crates  

properly on the barge in both the 
direction all complete as per directions 

all complete and subsequent placing of 

the loaded Barge in proper line, 

alignment / location of the spurs with 

the help of necessary anchors/ floating 

crafts/survey instruments as required 

and dumping of the crates filled with 
packed boulders on the alignment of the 

spurs including dressing the same  if 

necessary as per drawing and as 
directed by the Engineer – in – charge.  

a)  By Barge. 

(The rate is inclusive of cost of laterite 

boulder, labour, hire charges of all 
marine vessels etc. to be deployed for 

dumping, but exclusive the cost of p.p 

rope crates which will be paid separately 
as per item no. 6 b.) 

 

4200.00 
 

1135.62 
 

M.T. 
 

47,69,604.00 
 

 
 
                                                                                                       Total =   Rs. 4,70,17,433.00 
                        
 
(Rupees four Crore seventy lakh seventeen thousand four hundred thirty three only) 
 
C.F. to the next Page. 
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B. F.  from pre- page                                                Rs. 4,70,17,433.00 
 
Tenderer to fill up the following [ score out which is not applicable] 
                                            

                                                                                              price not to be quoted here 
(a)……………………………..%                                         
               (in figures)                                                           Below par (-) Rs. 
                                                                                              

…………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)………………………………………………   At par                                        NIL 
             
 
(c)……………………………..%                                      
               (in figures)                                                         Above par (+) Rs. 
                                                                                              

………………………………………………… Percent 
              (in words) 

                                                                                                                                                                              

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The rate quoted shall include all taxes and duties as applicable excluding Service Tax. 

Service Tax will be reimbursed by KoPT on submission of actual payment of Service Tax at full rate for 

the work as per Finance Act 1994.] 
 

Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted 
/ stated above are to be carried over to Form of Tender attached] 

                                                                                                          

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

To 

The Chief Engineer, 

Kolkata Port Trust. 

 

 

I/We_________________________________________________________________________________

_having examined the site of work, inspected the Drawings and read the specifications, General & Special 

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 

complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 

General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 
the rates & prices set out in the annexed Bill of Quantities within ten months  from the date of order to 

commence the work and in the event of our tender being accepted in full or in part. I / We also 
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or 

additions thereto which may be necessary to give effect to the acceptance of the Tender and 

incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract 
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 

Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or 
on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) ______________ Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less 

than four months.                                                                                                                                                                            

Dated:                                                                                                          (Signature of Bidder 
with Seal) 

WITNESS :      

Signature :  Name of the Bidder :  

 

Name :  

(In Block Letters) 

  Address :  

 

 

Address : 

 

 

   

Occupation :     
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                   ANNEXURE - F 

General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 

6th Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting 

held on July, 2014 
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 KOLKATA  PORT  TRUST  
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GC - 1 

AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 

 
� Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimated 
Value of 
Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work subject 
to a 
maximum of 
Rs. 20,000/- 
and 
minimum of 
Rs. 5,000/-. 

½% of the estimated 
value of work 
subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 210 
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 
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[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 82 
OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
 
 
 

GC - 2 
 
1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 

Specification 



 

 

58

revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

 
 
 
 
 

GC - 3 
 
 
 
1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the purpose 
of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

Headings/ 
Marginal 
Notes. 
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1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 

overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 

 
GC - 4 

  
2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 
Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii)  test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii)  have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 

Power of 
Engineer’s 
Representative. 
 



 

 

60

 
(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 
 
(vii)  have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  

 
 
 
 
 
 

 
GC - 5 

   
2.5 Provided always that the Engineer’s Representative shall have no power : 

 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows :  
 

(a) Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  
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 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
 

   
 
 
 

GC - 6 
 

 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 
in this regard shall be treated as a breach and a contract, if entered into, 
shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
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3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 
Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
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C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment S.D. for supply 
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computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
the amount of Earnest Money/Security Deposit held by the Trustees, at 
any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
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Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 
his representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other documents referred to in the definition of 
the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretatio
n of 
contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 



 

 

66

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by 
him despite being sublet, provided always that the provision of labourers on a 
“piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the 
Contractor shall be fully responsible for the correct implementation thereof, as 
also for any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 
he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 

Contractor to 
supervise the 
works 
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representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at site 
and the Contractor shall within 48 hours comply with such instruction without 
any demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the same 
to be made good by any other agency and the expenses incurred and certified 
by the Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on partial 
completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
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the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 

Contractor’s quoted 
rates/price must be all 
inclusive 
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(a) Keeping the site free of unnecessary obstruction and removal 
from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen to the Trustees’ own staff 
and to the men of other Public Body on or near the site of work and in 
default the Contractor shall be liable to the Trustees for any delay or 
expense incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt 
of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with the 
work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near 
the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard 
shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 
work shall be procured and supplied by the contractor with the approval 
of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The Engineer 
shall exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s 
cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required 
by the Engineer or his representative in respect of materials and 
workmanship deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
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Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his representative 
and at the rate/s stipulated in the contract. These rates shall only 
be considered by the contractor in the preparation of his 
tender/offer and these will form the basis of escalation/variation, 
if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on 
the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the contractor in excess of normal  wastage, then the 
value thereof shall be recovered from the contractor’s bills or 
from any of his other dues, after adding 19 ¼% extra over the 
higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a 
written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by 
the Engineer or his representative from time to time and shall 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
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reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 
 

up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the 
Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, 

or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same 
shall be final and binding on the Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall 
stop further works in compliance of the same. The Contractor shall not 
be entitled to any claim for compensation for underived profit or for 
such premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application to 
the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be taken over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the Form 
G.C.1 indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if any, 

Completion 
Certificate 
G.C.1. 
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shall commence from the date mentioned in such certificate so far as 
the completed portion of the work is concerned. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when 
the Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or 
his Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, 
which shall ordinarily not be less than 1 month in between two 
payments for on account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and assist 
the engineer’s Representative in every manner required by him. After 
the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a 

Recording of 
measurements 
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token of acceptance of all such measurements, recorded above and 
prior to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net payable” sum 
of the said bill, subject to adjustment thereof against the bill at the 
time of checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; but 
he will obtain the abstracts of quantities, amounts and recoveries 
to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii)  the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii)  a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor postponing 
the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the  
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Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, on 
account of loss/damage to such materials for whatever 
reasons, 

 
 
 
 
 
 
 
 
 
 
 

GC – 20 
 
 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees 
and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii ) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 

Interest not 
admissible to 



 

 

77

Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Contractor 

7.0 VARIATION AND ITS VALUATION :  
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where 
such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being 
less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer'’ subsequent written confirmation of such 
verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or Payment for 
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additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra, additional or substituted work, 
then the Engineer may decide the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 
the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject the 
application or determine and allow in writing the extension period as he 
would deem proper for completion of the work with or without the 
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 
Contractor and his decision shall be final and binding on the Contractor. 
If an extension of completion time is granted by the Engineer without 

Extension of 
completion time 
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imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the 
decision communicated by the Engineer, as aforesaid. 
 

8.2 (a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the 
work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 
Sub-clause (a) of this clause, from any money due or likely to 
become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii ) In the opinion of the Engineer, either the progress of work is not  
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satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 
 (iii ) The Contractor has failed to commence the works or has without 

any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii ) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums 
that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly completed the work 
of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
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shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good through 
other agency at the Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto,   shall be recoverable from the 
Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 

Refund of 
Security 
Deposit 
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the Trustees from the Contractor. 
 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 
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10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 

to the provisions of the Indian Arbitration Act 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason 
for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 
to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less than 
Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
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not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 
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To 

The Manager (I&CF),  

Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special 

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 

complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 

General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 

the rates & prices set out in the annexed Bill of Quantities within ___________ months / weeks from the 
date of order to commence the work and in the event of our tender being accepted in full or in part. I / 

We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations 
or additions thereto which may be necessary to give effect to the acceptance of the Tender and 

incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract 

and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or 

on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less 

than four months. 

                                                                                

              

___________________________                                                                                                                        

Dated :                                                                                                     (Signature of Bidder 

with Seal) 

 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 

 

   

Occupation 

:  
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62  of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in 
every respect in accordance with the terms of the Contract and that all obligations under the Contract have 
been fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
 
 



 

 

88

 
 
 
 
 

 
KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for 
the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the 
Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the 
context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to include 
his heirs, executors, administrators, representative, successor in officer and permitted 
assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer 
by the contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii. The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in 

any way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute 
,complete  and maintain the work in conformity in all respects with the provisions of 
Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such 

execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 

 
 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu 
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the 
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case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper 
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the 
“ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof 
include its successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having 
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 
Award No __________________________ dated ____________________ Valued at Rs                            
_______________________________ for “                                        ” and the contractor having 
agreed to prove a Contract performance Guarantee for the faithful performance of the entire 
Contract equivalent to Rs.                           ( rupees                                                  only)  to the 
EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head 
Office at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assigns) 
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable 
by the Contractor to the extent of Rs. -(                   only)  as aforesaid at any time   upto                       
without any demur, reservation, contest, recourse or protest an/or without any reference to the 
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and 
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any 
dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank 
undertakes not to revoke this guarantee during its currency without previous consent of employer 
and further agrees that the guarantee herein contained shall continue to be enforceable till the 
Employer discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT by 
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or any right which they 
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might have against Contractor, and to exercise the same at any time in any manner, and other to 
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 
between EMPLOYER  and CONTRACTOR or any other course of remedy or security available 
to EMPLOYER . The Bank shall not be released of its obligations under these presents by any 
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or 
by reason or any other acts of omission or commission on the part of employer or any other 
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 
would, but for this provision, have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against 
CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may 
have in relation to the CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to Rs          (rupees                                      only) and it shall 
remain in force up to and including                                       and shall be extended from time to 
time for such period , on whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
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Integrity Pact 
Between 

Kolkata Port Trust (KoPT)  hereinafter referred to as “The Principal/ Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 
……………………. The Principal values full compliances with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 
and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope 
of work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that their competitors will also 
abstain from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to 
prevent corruption, in any form, by its officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity 
and reason. The Principal will, in particular, before and during the tender 
process, provide to all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential/  additional information through which the 
Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
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(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 
addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation  in the tender process and 
during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or 
give to any of the Principal’s employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage of any kind whatsoever during the tender process or during 
the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the 
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian 
Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be 
an accessory to such offences. 

 

Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, 
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
considered appropriate.  
 

Section 4-Compensation for damages 
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(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the contract value or the amount equivalent to 
Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of 
signing the Integrity pact with any other Company in any country conforming to the anti corruption 
approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. 
Departments of India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process 

or action can be taken as considered appropriate. 
 
 
 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 
Contractors and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 
its provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow 
in accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM):  
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 
their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 
contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction 
to all contract documentation of the PRINCIPAL including that provided by the BIDDER/ 
CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and 
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demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if 
any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to treat 
the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among 
the parties related to the contract provided such meetings could have an impact on the contractual 
relations between the Principal and the Contractor. The parties offer to the Monitor, the option to 
participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to 
him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 
correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 
Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform 
the Management of the Principal and request the Management to discontinue or to take corrective action, 
or to take other relevant action. The Monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, 
refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 
necessary information and documents in English and shall extend all possible help for the purpose of 
such examination.  
 

Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is 
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium members. 
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(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their original 
intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 

Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-A  
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 

agent who is not registered with KoPT shall apply for registration in the prescribed Application-
Form.  
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1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the 
status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being 
paid by the principal to the agent before the placement of order by KoPT.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 
foreign parties have stated that they are not paying any commission to the Indian agents, and the 
Indian representative is working on the basis of salary or as retainer, a written declaration to this 
effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 

ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization 
and authority given to commit the Principals. In case the agent/representative be a foreign 
Company, it is to be conformed whether it is real substantial Company and details of the same 
shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by KoPT in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, 
i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the 
Principal specifically authorizing the agent to make an offer in India in response to tender either 
directly or through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 
himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 
reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent 
Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for 
payment of the commission/remuneration, if any payable to the agents/representatives in India in 
Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will 

render the concerned tender liable for rejection or in the event of a contract materializing, the 
same liable to termination by KoPT. Besides this there would be a penalty of banning business 
dealings with KoPT or damage or payment of a named sum.  
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