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TENDER DOCUMENT 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

Office Of The Sr. Deputy Manager (Railway), 
Operational Administrative Building, Ground Floor, Block – C 

Chiranjibpur, P.O. Haldia, Dist. Purba Medinipur - 721604 
Tele Fax - 03224-252058 

E-mail id:  rsrajhans.hdc@nic.in 
 

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price 
Bid) are invited from reliable, bonafide & experienced agency with required experience as per 
Prequalification criteria stipulated in Tender Document for “Maintenance of existing Signaling 
& Telecommunication assets at Haldia Dock Complex Railway system at Haldia” as per Bill 
Of Quantities. Bid Document may be seen from MSTC, CPPP Portal, KoPT, HDC websites. 
Corrigenda or clarifications, if any, shall be hosted on the above mentioned websites only. 

However, bidders will have to participate in bidding process through website 
www.mstcecommerce.com only.  
  

SCHEDULE OF TENDER (SOT) 
 

a) TENDER NO. HDC/RLY/04 
b) MODE OF TENDER e-Procurement System 

(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through 
www.mstcecommerce.com/eprochome KoPT of MSTC 
Ltd.  
The intending bidders are required to submit their offer 
electronically through e-tendering portal. No physical 
tender is acceptable by Haldia Dock Complex.  

c) E-Tender No. KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 
d) Date of NIT available to parties to 

download 
27.02.2017 from 11:00 Hrs. 

e) Pre-Bid Meeting date & Time 14.03.2017 at 11:30 Hrs. [(Pre-bid meeting will off line 
and will be held at office of Sr. Deputy Manager 
(Railway)]. 

f) Pre –Bid Meeting closing date & 
Time 

14.03.2017 at 15:00 Hrs. 

g) i)   Estimated Cost Of Work  Rs 98,79,752.84(Rupees Ninety Eight Lakhs Seventy 
Nine Thousand Seven Hundred Fifty Two and Paisa 
Eighty Four  only) 

 ii)  Earnest Money Deposit The intending bidders should submit Earnest Money of 
Rs. 1,98,000.00 (Rupees One Lakhs Ninety Eight 
Thousand  only) to KoPT as per NIT.  

 iii) Bid Document fee The intending bidders should submit the tender cost of 
Rs. 3000.00 (Rupees Three Thousand only) (non-
refundable) for Vol-I & II  together. 

 iv) Transaction Fee Rs.5682.00 (Rupees Five Thousand Six Hundred Eighty 
Two only) (Including Service Tax & other charges @15% 
on Service Charge) Payment of Transaction fee by 
NEFT/RTGS in favour of MSTC LIMITED (refer clause. 
No. 4 of Annexure -A ) 
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h) Last date of submission of EMD & Bid 
Document fee at  HDC 

27.03.2017  upto 15.00 Hrs. 
 

 Last date of submission of Transaction 
fee through RTGS/NEFT in favour of 
MSTC Limited, Kolkata. 

Three working days before the last date of closing 
of online bidding for the e-tender. 

i) Date of Starting of e-Tender for 
submission of on line Techno-
Commercial Bid and price Bid at  
www.mstcecommerce.com/eprochome/ 
 

27.02.2017   from 11:00 Hrs. 

j) Date of closing of online e-tender for 
submission of Techno-Commercial Bid 
& Price Bid. 

27.03.2017 (Up to 15:00 Hrs.) 

k) Date & time of opening of Part-I (i.e. 
Techno-Commercial Bid) 
Part-II Price Bid: Date of opening of 
Part II i.e. price bid shall be informed 
separately 

27.03.2017 (After 15:30 Hrs.) 

 
 

 
 

List of Annexures 
 
 
 

Important Instructions for E- 
procurement 

: Annexure - A 

Commercial Terms & Conditions : Annexure - B 

Notice Inviting Tender : Annexure - C 

Tender Document Volume-I   : Annexure - D 

Tender Document Volume-II : Annexure - E 

General Conditions of Contract : Annexure - F 
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Annexure-A 
IMPORTANT INSTRUCTIONS FOR E-TENDER  

 

This is an e-procurement event of HALDIA DOCK COMPLEX. The e-procurement service 
provider is MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020. 

You are requested to read the terms & conditions (Annexure- B) of this tender before submitting 
your online tender. Tenderers who do not comply with the conditions with documentary proof 
(wherever required) will not qualify in the Tender for opening of price bid.   

1. Process of E-tender :  
A) Registration: The process involves vendor’s registration with MSTC e-procurement 

portal which is free of cost. Only after registration, the vendor(s) can submit his/their 
bids electronically. Electronic Bidding for submission of Techno-Commercial Bid as 
well as Price Bid over the internet will be done. The Vendor should posses Class III 
signing type digital certificate.  Vendors are to make their own arrangement for 
bidding from a P.C. connected with Internet.  MSTC is not responsible for making 
such arrangement. (Bids will not be recorded without Digital Signature).   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED 
ON-LINE AT www.mstcecommerce.com/eprochome/ 

1) Vendors are required   to register themselves online with www.mstcecommerce.com→ 
e-Procurement →Psu/Govt depts→Register as Vendor Filling up details and creating 
own user id and password→ Submit. 

2) Vendors will receive a system generated mail confirming their registration in their 
email    which has been provided during filling the registration form. 

In case of any clarification, please contact HDC/MSTC, (at least one working day before 
the scheduled time of the e- tender).  

Contact person (Haldia Dock Complex):  
1. Dealing Officer’s name :-  R. S. Rajhans 

Designation:-                   Sr. Deputy Manager(Railway)  
Phone no.                        03224 252209 
e-mail :-                           rsrajhans.hdc@nic.in 

Contact person (MSTC Ltd):  
1)    Mr. Arindam Bhattacharjee                 2)    Mr. Sabyasachi Mukherjee 

Deputy. Manager (E-commerce)                 Junior Manager (E-commerce) 
MobileNo:09330102643                             Mobile- 07278030407 
Email-arindam@mstcindia.co.in                Email: smukherjee@mstcindia.co.in 

                                                 Landline:03322901004                                                     
B) System Requirement: 

i) Windows 98 /XP-SP3 & above/Windows 7 Operating System / Windows 8 / 
updated version 

ii) IE-7 and above Internet browser. 
iii) Signing type digital signature  
iv) JRE 7 update 9 and above software to be downloaded and installed in the system. 

To enable ALL active X controls  and disable ‘use pop up blocker’ under Tools→Internet 
Options→ custom level  

2. A) Part I Techno-Commercial bid will be opened electronically on specified date and time 
as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B) Part II Price bid will be opened electronically of only those bidder(s) whose Part I 
Techno-Commercial Bid is found to be Techno-Commercially acceptable by HDC. 
Such bidder(s) will be intimated date of opening of Part II Price bid, through valid 
email confirmed by them. 
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3. All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

4. Special Note towards Transaction fee:  
PAYMENT OF Transaction fee  BY RTGS in favour of MSTC Limited .The Bank details, 
format etc for sending Transaction fee by RTGS to MSTC is detailed below : 

Bank Details          : Axis Bank ,Shakespeare Sarani Branch  
Account Details     : Axis Bank  A/c.No.005010200057840  
IFSC Code No.      : UTIB0000005. 

“The vendors shall enter the transaction fee details by using the “Transaction Fee 
Entry” Link under “My Menu” in the vendor login. The vendors have to select the 
particular tender in which they want to participate against the transaction fee by 
clicking on the tick box at the right and then Clicking on the “Submit” Button at the 
bottom of the page. Then the page appears where the vendors are required to fill up the 
transaction details, namely the UTR No, Date Of Transaction, and the Remitting Bank 
in the given fields and then click on the “Confirm” Button“. 

NOTE : The bidders should  submit the transaction fee well in advance before the last 
date of submission of tender as they will be activated for bid submission only after 
receipt of transaction fee by MSTC. 

Contact  Details :  
Fax No.   : 033- 22831002  
Email ids:  sanjibpoddar@mstcindia.co.in, arindam@mstcindia.co.in, 
rpradhan@mstcindia.co.in,   smukherjee@mstcindia.co.in.  

Bidders may please note that the transaction fee should be deposited by debiting the 
account of the bidder only; transaction fee deposited from or by debiting any other 
party’s account will not be accepted. Transaction fee is nonrefundable. 

In case of failure to access the payment towards Transaction fee for any reason, the 
vendor, in term, will not have the access to online e-tender. 

5. Eligibility Criteria 
1.  The intending bidder must have successfully completed “similar works” during the 

last 7 (Seven) years ending the last day of month previous to the one in which 
applications are invited and minimum value of the completed works should comply 
with either of the following stipulations as given below :- 

Either 
(i) 03 (Three) completed works each costing not less than 40 % of the estimated 

amount put to tender.    
Or 

(ii) 02 (Two) completed works each costing not less than 50 % of the estimated 
amount put to tender. 

Or 
(iii) 01 (One) completed work costing not less than 80% of the estimated amount 

put to tender. 

Note: Similar works shall mean the work of construction/ execution with or without 
materials or regular maintenance of electro-mechanical signaling & 
telecommunication system. Post commissioning warranty maintenance only 
will not be considered as regular maintenance.  

2. The Average Annual Financial Turnover of the bidding firm during the last three 
years, ending on 31-03-2016, should be at least 30% of the estimated amount put 
to tender. 
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3. Work experience as a sub contractor or supply contractor shall not be considered 
as the requisite qualification. 

In case of failure to access the payment towards cost of tender document & EMD for 
any reason, the vendor, in turn, will not have the access to on line e-tender and no 
correspondence in this respect will be entertained and HDC will not be responsible for 
any such lapses on this account. Bidder(s) are advised to make remittance of tender fee 
and EMD through RTGS/NEFT well in advance and verify completion of transaction in 
respect of tender fee and EMD. 

Vendors are instructed to use Upload Documents link in My menu to upload documents 
in document library. Multiple documents can be uploaded. Maximum size of single 
document for upload is 5 MB. 

Once documents are uploaded in the library, vendors can attach documents through 
Attach Document link against the particular tender. For further assistance please follow 
instructions of vendor guide. 

  6. All notices and correspondence to the bidder(s) shall be sent by email only during the 
process till finalization of tender by HDC. Hence the bidders are required to ensure that 
their corporate email I.D. provided is valid and updated at the stage of registration of 
vendor with MSTC (i.e. Service Provider).  Bidders are also requested to ensure validity 
of their DSC (Digital Signature Certificate). 

7. (i) Please note that there is no provision to take out the list of parties downloading the 
tender document from the web site mentioned in NIT.  As such, bidders are 
requested to see the web site once again before the due date of tender opening to 
ensure that they have not missed any corrigendum uploaded against the said 
tender after downloading the tender document.  The responsibility of downloading 
the related corrigenda, if any, will be that of the downloading parties. 

(ii) No separate intimation in respect of corrigendum to this NIT (if any) will be sent to 
tenderer (s) who have downloaded the documents from web site. Please see website 
www.mstcecommerce.com/eprochome/ of MSTC Ltd. 

8. E-tender cannot be accessed after the due date and time mentioned in NIT. 

9. Bidding in e-tender: 

a. Bidder(s) need to submit necessary EMD, Tender fees (If ANY) and Transaction fees 
to be eligible to bid online in the e-tender. Tender fees and Transaction fees are non 
refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will 
be refunded by HDC, KoPT. 

b. The process involves Electronic Bidding for submission of Techno Commercial Bid 
as well as Price Bid. 

c. The bidder(s) who have submitted the above fees can only submit their Techno 
Commercial Bids and Price Bid through internet in MSTC website 
www.mstcecommerce.com → e-procurement →Psu/ Govt depts→ Login →My 
menu→ Auction Floor Manager→ live event →Selection of the live event→ Techno 
Commercial Bid.  

d. The bidder should allow to run an application namely an Appeal by accepting the 
risk and clicking on run. This exercise has to be done twice immediately after 
clicking on the Techno-Commercial bid. If this application is not run then the 
bidder will not be able to save/submit his bid. 
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e. After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording 
their Techno-Commercial bid. Once the same is done, the Price Bid link becomes 
active and the same has to be filled up and then bidder should click on “save” to 
record their price bid. Then once both the Techno-Commercial bid & price bid has 
been saved, the bidder can click on the “Submit” button to register their bid. 

NOTE: - The Techno-Commercial Bid & Price Bid cannot be revised once the submit 
button has been clicked by the bidder.  

1. In all cases, bidder should use their own ID and Password along with Digital 
Signature at the time of submission of their bid. 

2. During the entire e-tender process, the bidders will remain completely 
anonymous to one another and also to everybody else. 

3. The e-tender floor shall remain open from the pre-announced date & time and 
for as much duration as mentioned above. 

4. All electronic bids submitted during the e-tender process shall be legally 
binding on the bidder. Any bid will be considered as the valid bid offered by 
that bidder and acceptance of the same by the Buyer will form a binding 
contract between Buyer and the Bidder for execution of supply. Such 
successful tenderer shall be called hereafter CONTRACTOR. 

5. It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system.  

6. Kolkata Port Trust-Haldia Dock Complex reserves the right to cancel or reject 
or accept or withdraw or extend the tender in full or part as the case may be 
without assigning any reason thereof.  

7. No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any bidder confirms his acceptance 
of terms & conditions for the tender. 

8. Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted 
should be in Indian Rupee as per UOM indicated in the e-tender floor/tender 
document.   

10. Any order resulting from this open e-tender shall be governed by the terms and 
conditions mentioned therein.  

11. No deviation to the technical and commercial terms & conditions are allowed. 

12. After submitting online bid, the bidder cannot access the tender, once it has been 
submitted with digital signature. 

13. HDC has the right to cancel this e-tender without assigning any reason thereof. 
14 The online tender should be submitted strictly as per the terms and conditions and 

procedures laid down in the website www.mstcecommerce.com/eprochome/mstc of 
MSTC Ltd.  

15. The bidders must upload all the documents required as per terms of NIT.  Any other 
document uploaded which is not required as per the terms of the NIT shall not be 
considered. 

16 The bid will be evaluated based on the filled-in technical & commercial formats. 
17. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 

furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) 
will be forfeited.  Punitive action including suspension and banning of business can 
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also be taken against defaulting bidders. 

18. Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-
tendering portal of M.S.T.C.  
 

19. Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) are exempted from depositing Cost of Tender Document and Earnest Money 
having valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES 
CENTRE) Certificate. 

20. Micro & Small Enterprises (MSEs) registered with NSIC under Single Point Registration 
Scheme (SPRS) are eligible to get the benefits under new Public Procurement policies for 
MSEs as notified by Govt. of India, Ministry of Micro, Small & Medium Enterprises 
(MSME) vide Gazette Notification, dated 26.03.2012.  

It is not obligatory on the part of the Trustees to accept of Lowest Tender. They reserve 
the right to accept a Tender in full or in part and/or reject a Tender without assigning 
any reason thereof. 

21. If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the 
tender, for the items they are not registered with NSIC, then they will have to deposit 
cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their 
offer for those items will not be considered. 

22. Copy of valid NSIC Certificate for MSEs along with DIC’s(DISTRICT INDUSTRIES 
CENTRE) Certificate has to be submitted along with the bid.  

23. Due date of submission of tender will not be extended under any situation. 
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 Annexure –B 
KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

Office Of The Sr. Deputy Manager (Railway), 
Operational Administrative Building, Ground Floor, Block – C 

Chiranjibpur, P.O. Haldia, Dist. Purba Medinipur - 721604 
Tele Fax - 03224-252058 

E-mail id: rsrajhans.hdc@nic.in 
 

Commercial Terms & Conditions 
 

SL. 
NO. TERMS RESPONSE 

1.  
Mere participation in e-tender will not mean that a particular bidder will be 
automatically considered qualified and their bids will be entertained. Such 
qualification will be reviewed at the time of evaluation of bids also. 

AGREE 

2.  
Price Bids (Part-II) of only those eligible bidders whose Part-I Bids are 
complete and in order shall be opened on time and date to be intimated later 
separately. 

AGREE 

3.  

Micro & Small Enterprises (MSEs) registered with NSIC (under single point 
registration scheme) are exempted from depositing Cost of Tender Document 
and Earnest Money having valid NSIC Certificate for MSEs along with 
DIC’s(DISTRICT INDUSTRIES CENTRE) Certificate. 

AGREE 

4.  

Micro & Small Enterprises (MSEs) registered with NSIC under Single Point 
Registration Scheme (SPRS) are eligible to get the benefits under new Public 
Procurement policies for MSEs as notified by Govt. of India, Ministry of Micro, 
Small & Medium Enterprises (MSME) vide Gazette Notification, dated 
26.03.2012. 

AGREE 

5.  

If eligible for this kind of job, the benefits as per prevailing norms will be 
extended to MSEs registered with NSIC as per New Public procurement Policy 
as notified by the Government of India, Ministry of Micro, small & medium 
enterprises (MSME) in The Gazette of India vide No. 503, dated 26.03.2012. It 
is not obligatory on the part of the Trustees to accept the lowest Tender. They 
reserve the right to accept a Tender in full or in part and/or reject a Tender 
without assigning any reason thereof.  

AGREE 

6.  

If Micro & Small Enterprises (MSEs) registered with NSIC intends to 
participate in the tender, for the items they are not registered with NSIC, then 
they will have to deposit cost of Tender Document, full amount of Earnest 
Money as per NIT. Otherwise their offer for those items will not be considered. 

AGREE 

7.  Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT 
INDUSTRIES CENTRE) Certificate has to be submitted along with the bid.  

AGREE 

8.  Due date of submission of tender will not be extended under any situation. AGREE 
9.  EARNEST MONEY : As Per NIT  AGREE 

10.  

E-Tenders submitted without requisite Earnest Money are liable to be rejected 
excepting in case of Micro & Small Enterprises (MSEs) registered with NSIC 
(under single point registration scheme) for items for which the tender is 
invited. 

AGREE 

11.  SCOPE OF WORK : 
As per E-Tender Document  AGREE 

12.  
The Terms and Conditions of E-Tender shall be read in conjunction with the 
General Conditions of Contract, Specifications, Bill of Quantities and other 
documents forming part of this Contract wherever the Contract so requires. 

AGREE 
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13.  

The several documents forming the Contract shall be taken, as mutually 
explanatory to one another and in case of any discrepancies; the Bill of 
Quantities shall prevail over the Specifications and the Terms and Conditions 
over the General Conditions of Contract of Ko.P.T, HDC. In case of any 
dispute, question or difference either during the execution of the Contract or 
any other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Sr. Deputy Manager (Railway) , Haldia Dock 
Complex, thereon shall be final and binding upon all parties. 

AGREE 

14.  

The Contract will include the Client’s Bid Documents with the General 
Conditions of Contract and the Bidder’s Offer as finally accepted by the 
Client, together with Addenda, if there be any. Trustees’ General Conditions of 
contract is the integral part of the tender / contract. The above mentioned 
General Conditions of Contract may be inspected at the office of the 
undersigned on any working day before quoting for the Tender.  

AGREE 

15.  
The Trustees also reserve the right to obtain revised commercial bid to the 
extent and in areas required from the technically acceptable bidders before 
opening of the price bids. 

AGREE 

16.  
The Trustees are not bound to accept the lowest or any Tender and reserve 
the right to accept a tender in full or in part and / or reject a tender in full or 
in part without assigning any reason thereof. 

AGREE 

17.  The contract shall be governed by all relevant Indian Acts applicable only 
within the jurisdiction of the High Court at Calcutta. AGREE 

18.  
Intending bidders must take into account any cost or expense incurred by 
them in connection with the preparation and submission of their bids or for 
any other expenses incurred in connection with such bidding. 

AGREE 

19.  

Bidders are advised to visit the site of work prior to submission of their bid. 
Bidder shall get himself thoroughly familiarized with the site conditions, 
existing road facilities for carrying materials etc. before submission of the e-
tender. He may contact the Sr. Dy. Manager (Railway) or his authorized 
representative at his office at Chiranjibpur, Haldia in this regard. Non 
compliance of the same will in no way relieve the successful bidder of any of 
his obligations in performing the work in accordance with this Bid Document 
within the quoted price. 

AGREE 

20.  
The bidder should sign the DECLARATION OF THE BIDDER and upload the 
same to denote their mode of acceptance and to submit the same along with 
his offer. 

AGREE 

21.  

VALIDITY : 
The tender shall remain open for acceptance for a period of 4 months from 
the date of opening of techno-commercial bid. 
If before expiry of this validity period, the Bidder amends his quoted rates or 
tender, making them unacceptable to the Trustees and / or withdraws his 
tender, the Earnest Money deposited shall be liable to forfeiture at the option 
of the Trustees / sanctioning Authority. 

AGREE 

22.  

NON- RESPONSIVE BIDDER :- 

The offer/tender shall be treated as non-responsive, if : 

4 months validity from the date of opening of techno-commercial bid is not 
accepted / agreed to as per tender condition. 

Offer / tender is submitted with any deviation from the tender terms & 
conditions. 

AGREE 

 

 

 

23.  EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  AGREE 
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24.  Performance Guarantee :  As per Tender document  AGREE 

25.  

If the contract value aggregates to Rupees one lakh and above, the 
contractor/supplier may offer a Bank Guarantee in the Trustees’ specified 
Pro-forma from any Scheduled/ Nationalized Bank of India having Branch at 
Haldia in lieu of Security Deposit. 

AGREE 

26.  

In the event of the successful bidder failing to execute the order within the 
stipulated delivery period without sufficient reasons acceptable to the 
Trustees, the Security Deposit may be forfeited and the order be cancelled at 
the option of the Trustees’. 

AGREE 

27.  PRICES:   As per BOQ given in the tender document.  AGREE 

28.  The bidder shall quote his price as per the Bill of Quantities in the Price bid 
(Part-II)   AGREE 

29.  The Bidder shall state clearly his quoted rates both in figure & word.   AGREE 
30.  Orders may be placed in full to the lowest bidder.   AGREE 
31.  Price(s) to be quoted should remain firm over the contract period.  AGREE 

32.  All taxes & duties are deemed to be included in the quoted rate except service 
tax as applicable. AGREE 

33.  EVALUATION CRITERIA: As per relevant clause of Tender document.  AGREE 
34.  PAYMENT: As per Tender document.  AGREE 
35.  Location: As per Tender document. AGREE 
36.  Time of Completion: As per Tender document. AGREE 
37.  Work is to carried out as per terms & conditions of the contract document. AGREE 

38.  Compensation (Liquidated Damages) against failure to complete the work 
within the stipulated time as per tender condition.  AGREE 

39.  Price adjustment clause: As per Tender document.  AGREE 
40.  Technical capacity: As stipulated in Tender document. AGREE 
41.  Financial capacity:  As stipulated in Tender document. AGREE 

42.  DOCK PERMITS: To be issued as per permit rates approved by the Board of 
Trustees. AGREE 

43.  
JURISDICTION OF COURT : 
The contract shall be governed by all relevant Indian Acts applicable within 
the jurisdiction of Kolkata/Haldia. 

AGREE 

44.  
PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. 
safety helmet etc. at the time of work inside the dock premises. 

AGREE 
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Annexure -C 
[NIT-1]   

 
SHORT TENDER NOTICE  

 
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price 
Bid) are invited from reliable, bonafide & experienced agency  with required experience as per 
Prequalification criteria stipulated in Tender Document  for the following work at Haldia Dock 
Complex. 
 
 Name of work : Maintenance of existing Signaling & Telecommunication 

assets at Haldia Dock Complex Railway system at Haldia. 
 

 Tender  No : HDC/RLY/04 

   
 E-Tender  No : KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 

   
 Estimated Cost : Rs. 98,79,752.84 (Rupees Ninety Eight Lakhs Seventy Nine 

Thousand Seven Hundred Fifty Two and Paisa Eighty Four  
only) 
    

 Period Of Execution : 18 (Eighteen) months 

   
 Earnest Money : Rs. 1,98,000.00 (Rupees One Lakh Ninety Eight Thousand  

only) 
   

 Period of Download of 
E-Tender  

  (Both Days Inclusive) 

: 27.02.2017 to 27.03.2017   (UPTO 14:00 HRS.) (Bid 
document will be available on MSTC, Website).  
Bidders will have to participate in bidding process through 
website www.mstcecommerce.com only. 

    Date and Time for 
pre-bid meeting & 
site visit 

: Pre-bid Meeting on 14.03.2017  at 11:30 Hrs. at the office of 
Sr. Deputy Manager (Railway) at Chiranjibpur Operational 
Administrative Building, Ground Floor, Chiranjibpur, HDC, 
Haldia, followed by site visit. 

   
 Last date of 

submission of e-
tender and opening of 
Cover - I of the 
tender 

: 27.03.2017   
Submission Up to 15:00 hrs. 
Opening of Cover I of the Tender After 15:30 hrs.  

   
 Cost of Tender  

Document 
(Non-refundable) 

: Rs 3,000.00 [Rupees three Thousand only]. 
 
 

   
 Contact Person. : Sr. Deputy Manager (Railway), Haldia Dock Complex.  

 
 

 
Details of the Tender & Tender Documents are available in web site of MSTC and have to 
participate in bidding process through their website www.mstcecommerce.com only. Interested 
bidders may contact at rsrajhans.hdc@nic.in 
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[NIT-2]   
 

NOTICE INVITING TENDER  
 

WORK TITLE: -   
 

Maintenance of existing Signaling & Telecommunication assets at Haldia 
Dock Complex Railway system at Haldia. 

TENDER NO: HDC/RLY/04  
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 

E-Tender under single stage two part bid system (Part I: Techno-Commercial Bid and Part II: 
Price Bid) are invited from resourceful, experienced and bonafide agencies with sound technical 
and financial capabilities on fulfilling the following Pre-qualification Criteria. 

PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
1.  The intending bidder must have successfully completed similar works during the last 7 

(Seven) years ending the last day of month previous to the one in which applications are 
invited and minimum value of the completed works should comply with either of the 
following stipulations as given below :- 

Either 
(i) 03 (Three) completed works each costing not less than 40 % of the estimated 

amount put to tender.    
Or 

(ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount 
put to tender. 

Or 
(iii) 01 (One) completed work costing not less than 80% of the estimated amount put to 

tender. 

Note: Similar works shall mean the work of construction/ execution with or without 
materials or regular maintenance of electro-mechanical signaling & 
telecommunication system. Post commissioning warranty maintenance only will not 
be considered as regular maintenance. 

2. The Average Annual Financial Turnover of the bidding firm during the last three years, 
ending on 31-03-2016, should be at least 30% of the estimated amount put to tender. 

3. Work experience as a sub contractor or supply contractor shall not be considered as the 
requisite qualification. 

TENDER AUTHORITY:- 
 

Sr. Deputy Manager (Railway), Haldia Dock Complex, Chiranjibpur Operational Administrative 
Building [Ground Floor, Block – C], P.O.- Haldia, Dist. Purba Medinipur – 721 604, Tele-Fax:- 
[03224]-252209. 

Due 
Date 

 
 
 

27.03.2017 Time UPTO 
15:00 
hrs. 

Date of 
Opening 
of Cover-I  

27.03.2017 Time 15:30 hrs. 
onwards. 

Period of Download of E-
Tender  
(Both Days Inclusive) 

27.02.2017 to 27.03.2017   (UPTO 14:00 HRS.) (Bid document will be 
available on MSTC, Website).  
Bidders will have to participate in bidding process through website 
www.mstcecommerce.com only. 

Date and Time for pre-
bid meeting & site visit 

Pre-bid Meeting on 14.03.2017  at 11:30 Hrs. at the office of Sr. 
Deputy Manager (Railway) at Chiranjibpur Operational Administrative 
Building, Ground Floor, Block – C, Chiranjibpur, HDC, followed by site 
visit. 
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Cost of Tender 
document 
(Non-refundable) 

Rs.3,000.00 [Rupees Three Thousand only]  
 

Earnest Money Deposit Rs. 1,98,000.00 (Rupees One Lakh Ninety Eight Thousand  only) 
Time Of Completion  18 (Eighteen) months 
Estimated Cost Of Work Rs. 98,79,752.84 (Rupees Ninety Eight Lakhs Seventy Nine Thousand 

Seven Hundred Fifty Two and Paisa Eighty Four  only) 
 
OTHER INSTRUCTIONS:- 
 
E-Tenders are invited on two Cover basis (i.e. Cover-I Techno Commercial Part & Covert-II Price 
Part) from resourceful, experienced and bonafide bidders with sound technical and financial 
capabilities for the above mentioned work at Haldia Dock Complex. 

Details of the Tender & Tender Documents are available in web site of MSTC and have to 
participate in bidding process through their website www.mstcecommerce.com only. 

E-Tender Document shall neither be issued by post nor sold. 

Notification for issuance of any Addendum / Corrigendum to the tender document will be given 
only through MSTC website and the bidders are requested to check for the same at the website 
prior to submission of their offers.   

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender 
document down loaded from the website. If any deviation / discrepancy is found after 
submission of tender, the submitted offer will be summarily rejected. 

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-
tender document. Trustees reserve the right to verify the submitted copies of documents / 
credentials with the original documents. 

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) 
Act, 1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the 
rules framed there under. An amount of cess as per prevalent rate (presently @ 1% of the billed 
amount) shall be progressively recovered from all the bills of the contractor for onward 
transmission of the same to the appropriate authority. 

E-Tenders will be received through MSTC up to 15:00 hrs. on the last date of submission and 
opening of tender specified above.  

Cover-I of the e-Tender will be opened shortly after 15.30 hrs. on the stipulated date.  

Cover-II of only technically & commercially qualified bidders will be opened at a later date 
under due intimation to all concerned. 

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be 
opened on the next working day.  

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY 
SITUATION. 
Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or 
in part without assigning any reason whatsoever thereof.  

 
 

(R. S. Rajhans),  
Sr. Deputy Manager (Railway) 

HALDIA DOCK COMPLEX 
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Annexure -D 
 
 

DOCUMENTS 
 

FOR 
 

E-TENDER FOR: “Maintenance of existing Signaling & Telecommunication assets at Haldia         
Dock Complex Railway system at Haldia.” 

 
TENDER NO: HDC/RLY/04 

 
E -TENDER NO: KoPT/Haldia Dock Complex/Rely Div/2/16-17/ET/565 
 

VOLUME-I 
 

CONTENTS 
 

TENDER PARTICULARS  

 
ESTIMATED COST :  Rs. 98,79,752.84 (Rupees Ninety Eight Lakhs 

Seventy Nine Thousand Seven Hundred Fifty Two 
and Paisa Eighty Four  only) 

EARNEST MONEY : Rs. 1,98,000.00 (Rupees One Lakh Ninety Eight 
Thousand  only) 

TIME OF COMPLETION : 18 (Eighteen) months 

PERIOD OF DOWNLOAD OF E-TENDER  
(Both Days Inclusive) 

27.02.2017 to 27.03.2017   (UPTO 14:00 HRS.) (Bid 
document will be available on MSTC,  Website).  
Bidders will have to participate in bidding process 
through website www.mstcecommerce.com only. 

DATE AND TIME FOR PRE-BID 
MEETING & SITE VISIT 

: Pre-bid Meeting on 14.03.2017  at 11:30 Hrs. at the 
Office of Sr. Deputy Manager (Railway) at 
Chiranjibpur Operational Administrative Building, 
Ground Floor, Block – C, Chiranjibpur, HDC. 

LAST DATE OF SUBMISSION OF E-
TENDER AND OPENING OF COVER-I OF 
THE TENDER 

: 27.03.2017 
Submission Up to 15:00 hrs. 
Opening of Cover I of the Tender after 15:30 hrs.
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INSTRUCTIONS TO BIDDER 

                                                                                                                                  
E-TENDER FOR: “Maintenance of existing Signaling & Telecommunication assets at Haldia 

Dock Complex Railway system at Haldia.” 
 
TENDER NO: HDC/RLY/04 

 
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 
 
1.0 GENERAL 

The work as described in the tender shall be executed in Haldia and in accordance with the 
attached General Conditions of Contract, Special Conditions of Contract, Particular 
Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of 
work might be inspected at the office of the Sr. Deputy Manager (Railway) on any working 
day before quoting for the tender. 

2.0  
Earnest money and cost of tender paper are to be deposited by vendors/contractors through 
E.C.S. to the Current   Account as appended hereunder through separate transactions:  

a) Name of Bank & Branch: United Bank of India, Haldia Dock Complex Branch, 

b) Account No.: 1604050000310, 

c) IFS Code: UTBI0HDCF75.  

Vendors/contractors participating in an e-tender are advised to deposit earnest money and 
cost of tender paper directly into the above mentioned bank account by RTGS/NEFT. 
Concerned vendors/contractors must ensure that the remitting bank positively enters their 
name and Tender no. in the ‘Sender to Receiver’ column at the time of making payment of 
earnest money by RTGS/NEFT. 

2.1 Details of cost of e-tender paper remitted should be entered by the participating 
vendor/contractor in the space    provided in the e-tender as indicated hereunder: 

 
a)  Name of remitting 

vendor/contractor 
: 

b)  Tender No.               : 

c)  Amount remitted : 

d)  Date of remittance             : 

e)  U.T.R. No.                            : 

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor 
in the space provided in the e-tender as indicated hereunder: 

a)  Name of remitting 
vendor/contractor 

: 

b) Tender No.               : 

c) Amount remitted : 

d) Date of remittance             : 

e) U.T.R. No.                            : 



Page 16 of 94 

       Tender submitted without requisite Earnest Money and tender paper will be liable for 
rejection. 

3.0 MODE OF SUBMISSION OF BID : 
3.1 All bidders must submit their offers through e- tendering in accordance with the 

terms and conditions set out in the bid documents and no deviation will be 
accepted.  

3.2 Techno commercial part i.e. Cover-I shall contain the following which are to be 
uploaded: - 

a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi 
Govt. / Public Sector undertaking in India. 

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the 
case of proprietorship firm /partnership firm /limited company, as the case 
may be) is/are not associated with any other firm bidding for the same work. 

c) In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” 
(without price quoted) shall not only be signed and stamped by the Bidder, 
but must also be duly witnessed. 

d) A list of works which are in hand at the time of submitting the offer as per 
the enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide 
‘Annexure-II’ in Volume-I of the tender document. 

e) A Declaration as per ‘Annexure – I’ (in Volume-I of the tender document) that 
no conditions / deviations have been added in COVER- II, i.e., in the price 
part of the Bid. 

f) Scan copy of the following documents to be uploaded:- 

i) VAT registration certificate. 
ii) Valid Trade Licence. 
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment. 
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  
v) Proof of being registered with Employees’ State Insurance Corporation 

(ESIC), if applicable. If this is not applicable, documentary evidence to 
establish non-applicability to be submitted along with techno-commercial 
bid. Such document(s) shall have to be furnished, along with an affidavit 
affirmed before a first-class Judicial Magistrate to that effect (vide 
proforma of affidavit attached to Volume-1 of Tender Document). 

vi) In case, the contractor is not covered under the ESI Act, then he must 
additionally indemnify Ko.P.T against all damages and accidents 
occurring to his labourers. 

g) Details of the firm as per Schedule-O (in Volume-I) of the tender document. 

h) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates from owners to justify that the 
intending bidder satisfies the earlier mentioned pre-qualification criteria. 

i) Certified copies of audited balance sheet and Profit and Loss account / 
Trading account for the last 3   (three) financial years (i.e. 2012–2013, 2013-
2014 and 2014-2015) OR a certificate from a Chartered Accountant / 
Financial Auditor showing financial annual turn over of the company for the 
said financial years. 

j) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if 
any) duly signed by the Bidder under office seal. 
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The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities.     

3.3 COVER-II will contain the Volume-II of the e-tender document with Price Bid as 
per BOQ and Form of e-Tender to be uploaded duly signed, sealed & filled up by 
the bidder. 

3.4 All the bidders should submit the e-tender in accordance with the Mode of 
submission of Bid as aforesaid. 

4.0 OPENING OF BIDS: 
4.1 Only COVER-I containing Techno commercial part as stated above will be opened 

on the date and time as fixed in the e-tender document on line. 

4.2 Cover-II of only those bidders who have deposited requisite Earnest Money and 
tender paper cost and also qualify techno commercial stipulation of the e-tender 
shall be opened.  

5.0 SECURITY DEPOSIT:- 
5.1 For the successful Bidder, the Earnest Money of the accepted tender /offer shall 

be retained  as a part of the security deposit in accordance with clause 3.4 (f) , (h) 
& (i) of the General Conditions of Contract. 

5.2 As an alternative to the deduction of Security Deposit from progressive bills, the 
Contractor, if he so desires, can submit to the Engineer within 15 days from the 
date of LOI, a Performance Bond as per Cl. 3.6 of General Conditions of Contract 
in the form of an irrevocable guarantee from Kolkata / Haldia Branch of any 
Nationalised Bank or Scheduled Bank of India in the proforma attached to the 
General Conditions of Contract and for a sum computed according to Cl. 3.4(g) of 
the General Conditions of Contract. The Bank Guarantee for the Performance 
Bond shall remain valid till 60 (sixty) days after completion of maintenance period 
specified in the tender or any extension thereto as would be informed by the 
Engineer. On acceptance of Performance Bond, the Earnest Money deposit will be 
refunded to the successful bidder.     

5.3 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

6.0 REFUND OF EARNEST MONEY:- 
The Earnest Money received, will be refunded or released as the case may be to the 
unsuccessful Bidders without any interest after opening of Price bid (Volume – II) of the 
e-Tender document.  

7.0 VALIDITY OF OFFER:- 
The e-tender shall remain valid for a period of 4 (four) months from the date of opening 
the same. If before expiry of this validity period, the Bidder amends his quoted rates or 
tender, making them unacceptable to the Trustees and / or withdraws his e-tender, the 
Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/ 
Sanctioning Authority/Engineer. 

8.0 DETAILED SCRUTINY OF E-TENDERERS : 
8.1 During the course of examination of Cover-I of the bid, the bidders, if asked for, 

shall   furnish any or additional document(s) for the purpose of evaluation of his / 
their bids.  The price bids i.e. Cover-II of those bidders who meet the qualifying 
criteria of NIT shall be opened.   

8.2 During techno-Commercial Evaluation, i.e. evaluation of Cover-I of tender, an offer 
shall be considered non-responsive in case :- 
(i) is not accompanied by requisite earnest money,   
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(ii) is not accompanied by requisite tender paper cost,   
(iii) validity of the offer is less than tender stipulation,  
(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer / impose own terms and conditions / 

does not accept tender conditions completely.  
In addition to above, a bidder may be disqualified if – 

a) The bidder provides misleading or false information in the statements and 
documents submitted.  

b) The past performance of the bidder is unsatisfactory in case of any work of 
similar nature done under KoPT or Ministry of Shipping.   

c) Record of unsatisfactory performance during the last seven years, such as 
abandoning of work or rescinding of contract for which the reasons are 
attributable to the non-performance of the contractor or inordinate delays 
in completion or financial bankruptcy etc.  

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    
 

9.0 For Micro & Small Enterprises (MSEs) registered with NSIC:-   
 

9.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point 
registration scheme) are exempted from depositing Cost of Tender Document and 
Earnest Money.  

9.2 Micro & Small Enterprises (MSEs) registered with NSIC under Single Point 
Registration Scheme (SPRS) are eligible to get the benefits under new Public 
procurement policies for MSEs as notified by Govt. Of India, Ministry of Micro, 
Small & Medium Enterprises (MSME) vide Gazette Notification, dated 26.03.2012. 

9.3 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in 
the tender, for the items they are not registered with NSIC, then they will have to 
deposit cost of Tender Document, full amount of Earnest Money as per NIT. 
Otherwise their offer for those items will not be considered.  

9.4 Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be 
submitted along with bid. For Scheduled cast (SC) & Scheduled Tribe (ST) 
entrepreneurs’ documentary evidences have also to be submitted to get benefit in 
this regard. 

 

10.0 EVALUATION CRITERIA:- 
 

10.1 During evaluation of Cover-II i.e. Price Part, provided that the bidder submits his 
offer following e-tender stipulations & specifications, the overall lowest offer 
received shall be considered for acceptance by the Trustees.  

10.2 For Micro & Small Enterprises (MSEs) registered with NSIC: 

If eligible for this kind of job, the benefits as per prevailing norms will be extended to 
MSEs registered with NSIC as per New Public procurement Policy as notified by the 
Government of India, Ministry of Micro, small & medium enterprises (MSME) in The 
Gazette of India vide No. 503, dated 26.03.2012. It is not obligatory on the part of the 
Trustees to accept of Lowest Tender. They reserve the right to accept a Tender in full or 
in part and/or reject a Tender without assigning any reason thereof. 
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11.0 ACCEPTANCE OF TENDER:- 
 

11.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without 
assigning any reason thereof and also reserve the right to accept the tender in part 
or as a whole. 

11.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is 
strictly prohibited and any Tenderer who resorts to this will render his tender 
liable to rejection. 

11.3 The successful Tenderer will be notified in writing of the acceptance of his tender. 
The “Tenderer” then becomes the “Contractor” and he shall forthwith take steps to 
execute the Contract Agreement within six weeks of issue of Letter Of acceptance 
and fulfill all his obligations as required by the Contract.  

12.0 MISCELLANEOUS:- 
 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance 
with the tender documents. Any deviation from the tender documents and / or 
any incomplete tender shall not be considered.  

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his 
rates based on his own terms and conditions, such E-Tenderers are liable to 
rejection at the option of the Trustees without further reference to the bidder.  

(iii) The successful Bidder shall arrange for the supply of all labour, tools and plants 
as stipulated in the Special Conditions of Contract, required for efficient execution 
of the work. 

(iv) All measuring units are in Metric System and rates and sums in the tender are in 
Indian Currency. The language used throughout shall be in English.  

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of 
Tender and Form of Tender shall be required to be complete, duly filled in and 
signed and uploaded.  

(vi) The Bidder shall give a declaration about the names of their relations employed in 
Kolkata Port Trust. It is not the intention to debar the Contractors from working if 
their relatives are working in Ko.P.T, but such a declaration is necessary in the 
interest of Trustees against any possible lapses. 

 
 

*************** 
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SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR: “Maintenance of existing Signaling & Telecommunication assets at Haldia 
Dock Complex Railway system at Haldia”. 

 
TENDER NO: HDC/RLY/04 
 
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 
 
1. GENERAL: 

These provisions though given in a separate section are part of the tender documents 
which must be read as a whole, the various sections being complementary to one another 
and are to be taken as mutually explanatory. These provisions shall be read in conjunction 
with the other parts of the tender documents viz.  General Conditions of Contract, Notice 
Inviting Tenders, Instructions to Bidders, Particular Specifications, Bill of Quantities and 
other documents forming part of the Contract. In case of any discrepancy or ambiguity in 
the documents, the order of precedence of the documents as stated below will apply. In 
particular, these provisions will over ride those in the General Conditions provided there is 
discrepancy between them.  

 

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
If the stipulations in the various tender documents be found to be at variance in any 
respect, one will override others (but only to the extent these are at variance) in the order 
of precedence as given in the list below, i.e. any particular item in the list will take 
precedence over all those placed lower down in the list.   

Order letter.  
Bill of Quantities.  
Particular Specifications.  
Special Conditions of the Contract.  
General Conditions of Contract.  

In case of any dispute, question or difference either during the execution of the work or 
any other time as to any matter or thing connected with or arising out of this Contract, the 
decision of the Sr. Deputy Manager (Railway), Haldia Dock Complex, thereon shall be final 
and binding upon all parties.  

3. SCOPE OF WORK :   
The work comprises of Maintenance of existing Signaling & Telecommunication assets at 
Haldia Dock Complex Railway system at Haldia and mainly comprises of following but not 
limited to:- 

i) Maintenance of existing Signaling & Telecommunication assets round the clock. 
ii) Maintenance of 64 port Electronics Telephone Exchange. 
iii) Supply of S&T materials. 
iv) Execution of the Work. 
v) Painting. 

The scope of work also includes all other ancillary and appurtenant works as may be 
required hereafter in accordance with the Trustee’s General Conditions of Contract, 
attached Special Conditions of Contract, Particular Specifications, Bill of Quantities and in 
accordance with Indian Railway specification for materials and workmanship and PWD 
(West Bengal’s) Specifications for painting. 
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4. LOCATION: 
The site of work is located for Maintenance of existing Signaling & Telecommunication 
assets at Haldia HDC Railway Yards, Haldia Dock Complex, Haldia. 

5. ACCESS TO THE SITE : 
(a) By Road : 

All-weather metal roads approachable from N.H. 41 and State Highway exist right 
upto the area of work. The site of work is accessible from both Durgachak Level 
Crossing side or from VIP road leading to Durgachak.  
Any temporary roads up to the Contractor’s Site Office or for the actual site of 
construction as may be found necessary shall be constructed by the Contractor at his 
own cost. 

(b) By Rail : 
S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   

6. INSPECTION OF SITE: 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the 
nature of work, site conditions, access to the site and location before submission of the 
tender. He should contact the Sr. Deputy Manager (Railway), Haldia dock Complex at his 
office at Chiranjibpur, Haldia for collecting information about the site before submission of 
the tender. No excuse will be entertained afterwards on the above ground. In case any part 
of the site cannot be handed over to the successful Bidder in time, no compensation for 
loss of labour or any other cause nor any claim on this account will be entertained by the 
Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on 
that ground if applied for.     

7. SITE CONDITIONS & METHOD OF WORK:      
The site of works is located within the busy & protected area of Haldia Dock Complex.  

The sequence of work shall have to be suitably programmed by the successful bidder 
without hampering normal operational activities. The working hours may have to be 
adjusted as the situation demands. No claim for idle labour on this account shall be 
entertained. 

During execution of the work proper care should be taken to provide adequate protection 
against any damage to the existing structures, cables, water lines, S&T Pull Rods etc. and 
all such installations at the contractor’s risk and expense. Any damage caused to the 
existing structures & or facilities and defect arising during construction shall have to be 
rectified forthwith as directed to the satisfaction of the Engineer, without claim of any extra 
cost. Existing electrical fittings & fixtures and wiring together with all sanitary and 
plumbing fitting are to be kept in their original conditions as far as practicable.  

Care should be taken during transportation of materials and execution of works so as not 
to impede the smooth traffic flow and normal operations in the adjoining area.  

The contractor shall require mobilising labour force, materials, equipment, tools & tackles 
etc. for working round the clock for timely completion of the work. The work is of urgent 
nature and the completion time should be strictly adhered to. Accordingly, the contractor 
shall be required to mobilise sufficient manpower & machinery duly approved by the 
Engineer. The intending bidder must consider these factors while quoting the rates. 

The working hours may have to be adjusted as the situation demands but no claim for idle 
labour on this account shall be entertained. Subject to provisions in local Acts and any 
statutes of the State, the Contractor shall arrange for working at night, on Holidays and 
Sundays whenever so desired by the Engineer to expedite progress and complete the works 
in time. Accordingly, the contractor shall be required to mobilise sufficient manpower & 
machinery duly approved by the Engineer.  



Page 22 of 94 

The Contractor shall not be entitled to any additional payment for taking up works at night 
or on Holidays and Sundays. When a work at night has to be carried out, the Contractor 
shall, at his own cost and expense, make adequate arrangements for lighting and provide 
necessary facilities and comply with all stipulations as may be imposed by the Engineer. 
The Contractor should be prepared to resort to round-the-clock working by following shift 
timings for labour.  

Further, in case the Engineer finds that it is necessary to shift / suspend some activity of 
the work for the time being in Trustees’ interest, this shall be followed up in compliance 
with his instructions and as per relevant clause of the G.C.C. 

The work shall be carried out by the Contractor without obstructing the work of other 
agencies those are under progress in that area. 

The contractor shall deploy Indian Railway certified technical person who have enough 
experience in the supervision of maintenance of Railway signalling and Telecommunication 
assets. The Contractor shall not be entitled to any additional payment for such 
deployment. 

In no case the contractor will appoint/engage any sub contractor/agency for undertaking 
the maintenance work partially/fully. 

All consumables as required for day to day maintenance have to be supplied by the 
contractor at their own cost. 

The contractor will arrange boarding and lodging facilities for their staff at their own cost. 
However, accommodation may be provided by HDC on chargeable basis as per extant rates 
subject to availability. 

The contractor should submit a schedule of work for preventive maintenance detailing the 
jobs to be done daily, weekly, fortnightly, monthly etc.  

In case of major breakdown of equipments beyond repair, if it is established after joint 
inspection that such break down has occurred due to bad workmanship or poor 
maintenance, the replacement cost of such equipments shall be borne by the contractor.  

If a particular Signaling arrangement viz. motor point, slot/signal circuit, track circuits 
etc. fails repeatedly for more than two times in a week, due to poor maintenance, it will be 
deemed to be unsatisfactory performance on the part of the contractor. Similarly, any 
lapses of proper preventive maintenance, as per the agreed Schedule, will also be deemed 
to be unsatisfactory performance on the part of the contractor.  

Personnel engaged by the contractor should have previous experience in maintenance of 
Railway Signaling & Telecommunication system. Such personnel should preferably be from 
the Railways. Contractor should furnish a list of technical staff associated with his 
organization while submitting the tender.  

Various Log Books, Test Cards, History Cards etc. for track circuit, cable mongering, 
Equipment History and Inspection Register as required should be maintained and 
produced to HDC for scrutiny. 

Contractor should maintain necessary transport facilities for efficient day to day 
maintenance. 

To have better administrative control and co-ordination with HDC authorities, one overall 
In-charge not below the rank of Signal/Telecom Engineer of Railways or any person other 
than Railways having sufficient experience and technical knowledge about the Signaling & 
Telecommunication system should be posted at Haldia.  
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8. PERIOD OF CONTRACT: 
 

The work is urgent in nature & must be commenced immediately on receipt of the work 
order and to be completed in all respects within 18 (Eighteen) months including 
preliminary time from the date of placement of work order. 

9. PARTICULARS OF EXISTING WORKS: 
 

Such information as maybe given in the Tender Documents as to the existing features and 
works other than those now under construction as part of the present Haldia Dock 
Complex are given without warranty of accuracy and neither the Trustees nor the Engineer 
will be liable for any discrepancies therein.  

10. PROGRAMME OF WORK AND PROGRESS REPORT: 
 

The successful bidder shall suitably schedule various activities required for completion of 
the work and shall submit detailed programme of work in writing in the form of a Bar 
Chart before commencement of the work. 

If desired by the Engineer, the contractor, during execution of the work, shall submit on 
the first day of each month the progress report of the work in a manner as directed, 
showing therein corrective measures to be taken to make up the backlog, if there be any. 

11. SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and 
unsafe working conditions and follow all safety precautions for prevention of injury or 
accidents and safeguarding life and property. The contractor shall comply with relevant 
provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers 
(Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the Trustees or Safety 
Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so required. The contractor shall further comply 
with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in 
regards to safety which may relate to temporary, enabling or permanent works, working of 
tools, plants, machineries, equipments, means of access or any other aspect.  

The contractor shall provide all necessary first aid measures, rescue and life saving 
equipment to be available in proper condition.  

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, 
safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for 
working at heights; protective face and eye shield, goggles, hand gloves for welding / gas 
cutting works; protective foot wear and gloves for hot works; facemasks, gloves and 
overalls for painting works, mixing and handling materials etc., as directed by the 
Engineer.  

All safety rules shall be strictly followed while working on live electrical systems or 
installations as stipulated in the relevant safety codes.  

Use of hoisting machines and tackles including their attachments, construction tools, 
machineries and equipments shall comply to the relevant safety codes.  

Before allowing workers in sewers, manholes, any duct or covered channel etc, the 
manhole covers shall have to be kept open and ventilated at least one hour in advance and 
necessary safety torches / lamps should be inserted first before allowing entry to the 
worker. Suitable hand gloves and other safety gear will be provided to the worker during 
handling / removing of slushes / sludge etc. without any extra cost. The contractor shall 
adopt all the above safety measures at his own cost.  

The successful bidder shall also ensure that –  
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(i) No damage is caused to plants and vegetations unless the same is required for 
execution of the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site 
so as to affect adversely the quality or appearance thereof or cause injury or death to 
animal and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic 
condition throughout the period of their use and different effluents of the labour 
hutment shall have to be disposed off suitably.  

12. POWER SUPPLY: 
If available and if required, suitable power supply may be arranged by the Trustees at the 
nearest existing supply point of the site of work on receipt of request letter from the 
Contractor to that effect. All necessary arrangements for the distribution at site will have to 
be made by the Contractor at his own cost as approved by the Trustees’ Plant and 
Equipment Division.  

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill 
at the rates of WBSEDCL as prevalent amended from time to time along with departmental 
overhead of 19.25%, installation and hire charges for energy meters. The Trustees do not 
guarantee uninterrupted power supply from the above sources and Contractor shall not be 
compensated for any delay in providing / irregularity of power supply. The Contractor shall 
have to arrange for the supply of power at his own cost during such periods. 

13. WATER: 
The Contractor will arrange for supply of water both for drinking and for construction 
purposes. However, on written request from the Contractor, water for drinking and for 
construction purposes may be made available from the exiting water line of the Trustees at 
a point near the site of work. The contractor will have to arrange for laying pipelines, as 
necessary, as per approval of the Engineer or his representative, for storing and 
distributing the same to the work point at his own cost. Charges for consumption of water 
will be as per actual reading of calibrated water meter installed, at contractor’s cost. 

14. KEEPING THE SITE AND WORKING AREA CLEAR:  
The Contractor shall at all times keep the site and working areas free from all surplus 
materials, rubbish and offensive matter all of which shall be disposed off in a manner to be 
approved by the Engineer’s Representative. 

15. CONSTRUCTION OF SITE OFFICE, STORE ETC: 
On an application from the Contractor, land near to the site of work will be allotted by the 
Trustees for the construction of Site Office, Store etc. For such allotment, rent as 
applicable will be recovered from Contractor’s bill. The Contractor shall hand over vacant 
possession of the land free from all encumbrances within two months from actual date of 
completion of work (as stated in G.C.-I). In case the contractor does not remove the site 
offices, store etc. within two months from the actual date of completion, the contractor will 
have to pay compensation as per extant rules for the licence fee for the plot of land allotted 
to him temporarily for site offices, store etc. as per Schedule of Rent of Ko.PT’s land and 
buildings at Haldia and to be recovered from his final bill / Security Deposit. The 
Contractor shall build office, sheds etc. on the land allotted to him as approved by the 
Engineer or his representative and shall maintain a clean hygienic condition throughout 
the period of their use.  

The Contractor shall maintain a Site Order Book at his site office and all orders and 
instructions issued to him from time to time by the Engineer or his representative will be 
recorded in the Site Order Book. The Contractor shall promptly sign each entry as a token 
of having received such orders.  
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16. METHOD OF MEASUREMENT:  
Maintenance part of the work shall be measured on the basis of per month maintenance of 
the entire S&T system as per the quantities given in the BOQ. 

For painting, the work shall be measured according to the P.W.D.’s (Building and Roads) 
Schedule of Rates 2014, Govt. of West Bengal. 

17. ON ACCOUNT PAYMENT: 
On account payment to the Contractor shall be arranged as and when required at the 
discretion of the Sr. Deputy Manager (Railway) on the basis of measurements of completed 
works at the quoted rates in the Bill of Quantities. The terms of payment shall be in 
accordance with Clause-6 of the General Conditions of Contract. The Bills should be 
submitted by the contractor in quadruplicate to the Sr. Deputy Manager (Railway)’s Office 
with necessary documents in original.  

Subject to the availability and feasibility of system, HDC may make payment directly to the 
contractor’s designated bank account. For this purpose, the contractor will have to 
indicate (i) name of bank   (ii) branch name (iii) branch code and (iv) designated account 
number in the “Abstract Form Of Tender”. In case payment is made directly through bank, 
the contractor may be required to submit a pre-receipt as per instruction of HDC. 

18.  PLANT & EQUIPMENT:  
The successful bidder shall supply all plants and tools with necessary fuel and operator 
required for successful execution of the work at his own cost.  

19. ESCALATION / VARIATION ON PRICES:   
No Escalation / Variation on the quoted price on any account shall be entertained. 

20. MATERIALS: 
(A) S&T MATERIALS SUPPLIED BY THE CONTRACTOR:- 

The contractor shall make his own arrangements for procuring and supply of all 
materials at site. All materials supplied by the Contractor against item no. 4 of B.O.Q 
shall have to be procured from vendors approved by the Railway Board. The source of 
purchase (Vendor) and their approval by the Railway Board shall have to be shown to 
the Engineer of Contract for approval. Further, the materials are to be inspected and 
passed by ‘RITES / RDSO’ or an institute approved by the Indian Railways to conduct 
such inspection. Necessary “Inspection Call letters” are to be issued to RITES / 
RDSO’ or an institute approved by the Indian Railways, by the supplier well in 
advance, with a copy of the same endorsed to Engineer of Contract, to ensure timely 
supply. Inspection charges shall be borne by the contractor and shall be included in 
the quoted rates.  

Wherever reference is made in the Technical Specification and Bill of Quantities in 
regard to specification number and Codes to be made by the goods and the materials 
to be supplied, and work perform or tested, the provision of the latest alteration of the 
relevant standards and codes in effect shall apply, unless otherwise specifically 
stated.  

For items where no specific reference has been made to any specification, the 
following should be adopted in the order of precedence starting from top and in all 
cases the latest revision of specification with up to date correction slip should be 
followed. 

i) IRS/RDSO Specifications & Guidelines. 
ii) Indian Standard Specifications issued by Bureau of Indian Standards. 
iii) BRS/IEEE/CENELAC Specifications. 

Notwithstanding the inspection & passing of materials by RITES, RDSO or any other 
approved inspecting agencies any material found at the time of delivery to be defective 
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in quality and not conforming to specific shape, size & weight as per the relevant 
drawing & specification or damaged due to any reason what so ever, including 
handling during unloading carrying & stacking, shall be liable to rejection & the 
successful bidder shall replace the same at his own cost and arrangement at the 
earliest. 
Contractor shall submit to the engineer’s representative the entry challan of incoming 
materials for verification and record. 

Contractor should maintain consumption register of S&T material. Engineer in 
charge or his representative shall check the registers and the challans.  

At the time of submission of final bill, a certificate shall be submitted by the 
contractor regarding up to date clearance of payment of his vendors, suppliers, 
labour contractor etc. if any.  

(B) Inspection should be done by ‘RITES / RDSO’ or an Institute approved by the Indian 
Railways by the Contractor at his own cost and arrangement. 

(C) Stacking/Disposal of released and salvaged materials:- 
S&T materials that will be available from renewal work shall be category-wise sorted 
out at site. Separate stacks should be made for serviceable and unserviceable 
materials under each category as may be directed by the Engineer’s representative at 
site. The stacked unserviceable materials so stacked to  be deposited  to the trustees 
store/area as directed by the Engineer’s representative. 

(D) Watching of materials:- 
The successful Bidder will have to arrange for proper security of the materials   and 
the tools brought by him. The Contractor shall be fully responsible for any theft or 
damage of the materials. He may be allowed to post his Watchmen round –the-clock 
at the work-site with valid permit and prior intimation to CISF. No extra amount will, 
however, be paid separately for watching. The Contractor should quote his rates 
keeping this in view.  

21. INDEMNITY BOND:- 
The successful bidder immediately on receipt of the work order shall furnish to the 
Trustees an Indemnity Bond on the prescribed proforma duly executed on a Non-Judicial 
stamp paper of Rs. 50/- for safe custody of S&T equipments and materials for executing 
the work. 

22. CONTRACT LABOUR LAWS : 
(A) The Contractor must comply with the provisions of Contract labour (Regulation & 

Abolition) Act 1970 and Contract Labour (Regulation & Abolition) Central Rules 1971 
and the rules framed there under with all modifications/amendments being enforced 
from time to time. 

The Contractor shall indicate maximum number of workmen to be engaged on any 
day for execution of the work in the appropriate place in the ABSTRACT FORM OF 
TENDER & he shall have to obtain a regular /permanent license as per sec12(1) of 
the Contract Labour Act. 

Further , whenever a contract work has commenced  or completed , the contractor 
has to intimate the same to the Assistant Labour Commissioner(Central) /labour 
Enforcement Officer (Central) in Form IV-A , within 15 days of such commencement 
or completion. 

The contractor has to obtain a certificate of registration under “Building & Other 
Construction Workers (Regulation Of Employment & Conditions Of Service) Act-1996 
and Central Rule 1998 and his rate shall include a cess payable @ 1 % of the cost of 
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construction as applicable under “Building & Other Construction Workers Welfare 
Cess Act -1996   & Welfare Cess Rules 1998. 

The contractor has to arrange for displaying the name of the Regional Labour 
Commissioner (Central) , Asst. Labour Commissioner (Central) & Labour Enforcement 
Officer (Central)  at his worksite(s). 

The contractor shall inform the Principal Employer the date, time & venue of 
disbursement to be made by him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work 
mentioning the date, time & venue of disbursement to be made by him to his workers 
and he or his authorized representative shall have to be present during period of 
disbursement. 

(B) COMPLIANCE WITH E.P.F & M. P. ACT: 
The successful contractor will have to comply with provision of EPF & MP Act –1952 
(along with amendments, if any), issued from time to time.  

If asked for by the Employer, the contractor will be required to submit photocopy of 
all payment challans and produce the original for verification to the representative of 
the principal employer, i.e. Sr. Deputy Manager (Railway). 

(C) COMPLIANCE WITH E.S.I ACT: 
If applicable , the successful bidder will have to comply with provisions of “Employers 
State Insurance Act –1948”, along with amendments (if any) issued from time to time. 
He shall obtain ESI registration and shall deduct employees’ contribution as 
applicable percentage of the wages of each of the employees’ and shall deposit the 
same together with employer’s contribution as applicable percentage of such total 
wages payable to the employees or at such rates as fixed by the competent authority 
from time to time. 

In case, where an employee is not covered under ESIC Scheme (or contribution not 
paid for him regularly) and meet an accident during and arising out of his 
employment, the contractor being the immediate employer, shall be liable to pay him 
suitable compensation. 

 The contractor will be required to submit Xerox of all payment challans and produce 
the original for verification to the representative of the principal employer, i.e Sr. 
Deputy Manager (Railway). 

(D) INDEMNIFICATION: 
The successful bidder shall be deemed to indemnify and keep indemnified the 
Trustees from and against all actions, claims, demands and liabilities whatsoever 
under and in respect of the breach of any of the provisions of any law, rules or 
regulations having the force of law, including but not limited to – 

a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
c) The Building And Other Construction Workers (Regulation of Employment & 

Conditions of   Service) Act, 1996   
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Payment of Bonus Act, 1965. 
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j) The Payment of Gratuity Act, 1972. 
k) The Equal Remuneration Act, 1976. 
l) The Employees State Insurance Act, 1948 & Employees State Insurance 

(Amendment) Act ,1989  
m) Child Labour (Prohibition and Regulation) Act, 1986. 
n) The Maternity Benefits Act 1961 
o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of 

Service) Act, 1979.  
p) Motor Vehicle Act, latest revision. 

23. PERMIT:    
Entry Permits may be necessary for the workmen and for the movement of transport 
vehicles for this work.  In the interest of work, necessary entry Permits will be issued as 
per permit rates approved by the Board of Trustees for the workmen, vehicles 
/lorries/trucks etc. for entering into the Dock area for execution of work / testing of 
materials at the laboratory, against application as per prescribed proforma by the 
contractor, after the same is examined and approved by the Engineer. The entry permit will 
be issued as per requirement following latest Permit Scheme of Haldia Dock Complex. All 
existing rules, including any amendments thereto, in future, will have to be complied with 
by the contractor.  

24. FORCE MAJEURE: 
In the event of either party rendered unable by Force Majeure to perform any obligation 
required to be performed by them under the Contract, relevant obligation of the party 
affected by such Force Majeure shall upon notification to the other party be suspended for 
the period which Force Majeure events lasts. The cost and loss sustained by the either 
party shall be borne by the respective parties. 

The term “Force Majeure” as employed shall mean the events as below:  

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his 
subcontractors / suppliers or occurring outside India) so far as it is uninsurable; 

(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or 
act of foreign enemies, directed to India;   

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in 
India; 

(iv) Fire, flood, cyclone, hurricane and acts of God.  

Time of performance shall be extended by the period of delay, which is directly caused by 
the Force Majeure. Upon the occurrence of such cause and upon its termination, the party 
alleging that it has been rendered unable as aforesaid shall notify the other party in 
writing immediately but not later than forty eight hours of the alleged beginning and 
ending thereof, giving full particulars and satisfactory evidence in support of his claim. 

Time of performance of the relative obligation suspended by the Force Majeure shall stand 
extended by the period for which such event lasts and affects the relative obligation 
directly. Such extension of time shall be without prejudice to the provision that time is 
essence of the Contract and any other terms and conditions related to time of completion 
as may provided elsewhere in the Contract 

If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the 
parties to the Contract shall settle the issue mutually. 

25. SERVICE TAX :   
Service Tax, if leviable, will be paid extra by the Trustees as applicable. The bidder shall 
not include Service Tax in his rates. In case Service Tax is payable, the Contractor will be 
required to submit necessary bill / challans / invoice in accordance with Service Tax Rules 
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and the Contractor needs to be registered with the Central Excise for the service to be 
rendered and copy of the same shall be submitted to HDC. On demand, the successful 
bidder will have to submit documents regarding payment of Service Tax. 

In case the Contractor provides taxable service and charges service Tax, the bill / invoice 
shall be raised so as to enable H.D.C. to obtain CENVAT credit against the same. 

Deduction of Sales / Turnover Tax on works contract, Income Tax shall be made by the 
Employer from each certificate of payment to the Contractor at the prevalent rates or such 
other rates as may be specified by the Government from time to time, on the gross amount 
of the Contractor’s bill for payment.  

Regarding other Taxes Duties and statutory & other levies the Contractor has to pay and 
observe all formalities as stipulated on the General Condition of Contract. 

However Service Tax as applicable on the amount of liquidated damage as well as other 
recovery i.e. damage, penalty, land rent, etc. shall be deducted from contractors’ bill at 
applicable rates and the same will not be reimbursed by HDC, KoPT. 

26. GOODS & SERVICES TAX (GST): 
 
Any modification (addition/deletion/ alteration including implementation of GST) in taxes 
or duties in future by the GOI after due date of submission of this tender will be addressed 
separately at the material time. Therefore the detailed tax break-up considered in the 
quoted price should also be submitted by the bidders along with their price bid in order to 
assess the impact of future tax levied subsequently, if any on the contract price. Any offer 
without the detailed tax break-up, if becomes the lowest price-bid and is accepted by KoPT 
with or without any negotiation of price, shall not be entitled for reimbursement of any 
additional amount due to subsequent modification of taxes or duties. But any recovery due 
on account of any subsequent modification in taxes or duties shall be assessed by HDC 
without any reference to the contractor and shall be made by HDC from the amount 
payable under the contract. 
 

27. SETTLEMENT OF DISPUTES:  
 
If a dispute of any kind whatsoever arises between the Employer and Contractor in 
connection with, or arising out of the contract or the execution of the works, the same 
shall be dealt as per relevant provisions of the General Conditions of Contract and THE 
ARBITRATION AND CONCILATION (amendment) ACT, 2015 and any statutory amendment 
thereof.  
 

28. ARBITRATION:  
28.1    Any dispute in respect of which 

(a) The decision, if any, of the Chairman has not become final and binding 
pursuant to Clause 28.1 and 

(b) Amicable settlement has not been reached within the period stated in clause 
28.2, shall be finally settled under the Rules of Indian Arbitration and 
Conciliation Act, 1996. The number of arbitrators and appointment of 
arbitrators shall be guided by Cl-10 of the referred Act . 

Neither party shall be limited in the proceedings before such arbitrators to the 
evidence or arguments put before the Engineer for the purpose of obtaining his said 
decision pursuant to clause-28.1. No such decision shall disqualify the Engineer 
from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 
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Arbitration may be commenced prior to or after completion of the works, provided 
that the obligations of the Employer, the Engineer and the Contractor shall not be 
altered by reason of the arbitration being conducted during the progress of the 
works. 

28.2 Whether neither the Employer nor the Contractor has given notice of intention to 
commence arbitration of dispute within the period stated in sub-clause –28.1 and 
the related decision has become final and binding, either party may, if the other 
party fails to comply with such decisions, and without prejudice to any other rights 
it may have, refer the failure to arbitration, in accordance with clause- 28.3, the 
provision of clause –28.1 and 28.2 shall not apply to any such reference 

28.3 The Contractor must at all the times fulfil his obligations under the Contract and 
shall not slow down or stop the progress of work during the period any dispute is 
under settlement either through reference to the Engineer or through arbitration 
pursuant to the last preceding sub-clause. Even if the works to be carried out 
during such a period involve matters under dispute, the Contractor shall 
nevertheless proceed with the works as per direction of the Engineer, pending 
settlement of the dispute. Failure of the Contractor in this respect shall constitute 
default on his part and render him liable to actions under the provisions of clause 
8.3 of General Conditions of Contract. 

 
29. The words “Manager (I&CF)” mentioned in the G.C.C. or elsewhere in the tender document shall be 

read as Sr. Deputy Manager (Railway) for all purposes of this tender.  
 
The venue of Arbitration sittings will be either in Kolkata or Haldia, West Bengal. 
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PARTICULAR SPECIFICATION 
 

E-TENDER FOR: “Maintenance of existing Signaling & Telecommunication assets at Haldia 
Dock Complex Railway system at Haldia”. 

 
TENDER NO: HDC/RLY/04  
 
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 

The existing Signaling & Telecommunication assets at HDC Railway System at Haldia to be 
maintained as per Indian Railways Standard Specification, British Railway Standard 
Specification and Indian Railways Signal Engineering Manual for S&T work. 

Supply of S&T Materials vide item No. 4 of BOQ should be as per Indian Railways Standard 
Specification, British Railway Standard Specification and Indian Railways Signal Engineering 
Manual for S&T.   
SL NO. DESCRIPTION ANDSPECIFICATION OF WORK 
1 Maintenance of Signaling assets of HDC Rly. System complete with necessary artisan 

and labour staff, tools & plants etc. as per Sketch Plan No. RITES/KOL/HDC/S&T-14-
01 operated from 7 cabins as per the following detailed installations 

 Brief details of major S&T assets required to be maintained are as below: 
a) Lever machines 8 Nos. complete with locking & other accessories viz. 

C. B. Lever Locks including Cabin wiring etc. 
b) b) 2/3/4 Aspect Colour Light signals including all accessories & wiring 

45 Nos. 
c) 3-position Shunt Signals 15 Nos. 
d) 2-Aspect Dwarf Shunt Signals with MACLS unit – 30 Nos. 
e) Track circuits complete with TLJB, rail bonding cable connection etc. – 

25 Nos. 
f) Motor points complete with ground connections – 21 Nos. 
g) Electrical detectors – 60 Nos. 
h) ROD operated points – 90 Nos. 
i) FPL/HPL complete with lock bar – 35 Nos. 
j) Apparatus Case complete with cable termination & other equipments – 

60 Nos. 
k) Level crossing gate lifting barrier type – 4 sets. 
l) Roding alignment complete with Roller Guide Assembly, Crank, 

Compensator etc. 15,000 metre 
m) Battery including power supply equipments – 12 sets. 
n) Relay Rack complete with termination, fuses, relays etc. including 

wiring – 18 Nos. 
o) Luminous Indicators for points & signals etc. – 200 Nos. 
p) Combined Indication Panel for points, signals, track circuits etc. – 4 

Nos. 
q) Signaling cables of various coreage – 45 Kms & 2 x 25 sq.mm. power 

cable – 4 km. 

2 Maintenance round the clock of 64 Port Electronic Exchange located in Chiranjibpur 
Port Office building with connections to sub-scribers in the same building as also to 
various locations in the HDC Rly. System with underground telephone cables, 
Magneto Telephones between various operational locations in the yard. Control 
telephones with wayside equipments in the cabins, Public Address equipments in 
Cabins & Emergency Sockets including maintenance of control cables & telephone 
cables at HDC Rly. System complete with necessary artisan and labour staff, tools & 
plants etc.   
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 Brief detail of major assets of telecommunication system required to be maintained are 
as below:- 

a) 64 Port Electronic Exchange including power supply arrangements viz. Battery, 
Battery Charger etc. 

b) Auto Telephone – 60 Nos. 
c) Magneto Telephone – 30 Nos. 
d) Control Telephone with wayside equipments and power supply arrangements – 

6 sets. 
e) Public Address System complete with Micro Phone, Amplifier, Speakers & power 

supply arrangements – 3 sets. 
f) Emergency sockets – 11 Nos. 
g) Main Control cable – 15 Km (0+12+2). 
h) Telephone cable including terminations etc. – 20 Km (PIJF 10/20/50 pair) 

3 Supplying & Painting two coats of synthetic enamel paint of approved brand and make over 
one coat of red oxide primer on the steel surface of different Signalling & telecommunication 
installations at out door and indoor after scrapping and cleaning of surface wherever 
necessary. The shade of colour  will be selected by the engineer-in -charge. 
Payment will be made on the basis of finished area of painting following the procedure 
mentioned in the PWD (building) schedule of rates , 2014. 

4 Supply of materials inclusive of all Taxes, Inspection charges & transportation charges 
to HDC at Haldia. 
a) Track lead Junction Box made of fiber reinforced plastic to Drg. No. SI-10272 

alt. B Specs. No. IRS-S-10/78 
b) Level Crossing Gate Hooter 
c) Level Crossing Gate Boom 3 sections fracture segment type 10 m long. 
d) Lock bar 3 section 50 mm x 50 mm Drg. No. SA-3275/M/Adv/Alt-2 Spcn. No. 

ORS-S-10-78. 
e) Clip Lock bar inside 60 Kg (Clamp type) complete to Drg. No. SA-3560 (Adv) Alt-1 
f) Clip Lock bar inside 52 Kg (Clamp type) complete to Drg. No. SA-3560 (Adv) Alt-1 
g) Lock facing point with stretch bar to Drg. No. SA-3280(M) Adv and SA-

3214/M/Adv. Alt-2 
h) Crank accommodating High medium complete 103 mm centre Drg. Nos. 

5854/M/Adv & 5857/M/Adv Spcn. No. IRS/S-10/78. 
1. High. 
2. Medium. 

i) Crank Straight Adjusting complete 300mm x 455mm to Drg. No. SA- 
     3417/M(Adv) 

j) Point Adjusting Screw. 
k) Rodding Compensator 253 mm x 406 mm to IRS-SA-3504/M(Adv.) Alt-2 
l) 230 Volt Ac-output 24DC 
m) Signal Transformer 40 VA 
n) Relay shelf type 9 ohms 4F/4B 
o) Block Joint 60 Kg 
p) Nut Bolt 
q) Flexible wire 
r) Point Contactor unit 
s) Relay QN-1 
t) Relay shelf type 1000 ohms 
u) Relay ON aspect QECX-52 
v) Relay OFF aspect QECX-51 
w) Track feed resistance Roundal type 30 ohm with tapping 2, 4, 8 & 16 
x) Seamless Colour Light Signal Post 4.5 m long 140 mm dia. 
y) Colour Light Signal Base 140 mm dia to Drg. No. S-2011. 
z) Lock E Type with Key to drg. No. SA-3376/M Alt.2 
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aa) Approved type of Epoxy Cable Jointing Kit with all accessories for straight 
through jointing of telecommunication cable of the following type. 

1. Main Control Cable 0 + 12 + 2 
2. PIJF Cable 10/20/50 pair. 
3. 20 Pair Armored cable. 

bb)  Telephone accessories as follows. 
1) Push Button Auto Telephone 
2) DTMF Control Telephone complete with NICD batteries and Charger 
3) PVC Switch board Cable 20 pair 
4) PVC drop wire cadmium copper wire turn parallel with pre-insulation each 

conductor having 0.9 mm dia as per TEC spcn. No. G/W/IR/05-01 of August 
’93 or latest (D-8 wire). 

5) AC/DC charger 230 volt x 12 volt suitable for Telecommunication. 
cc) Lifting barrier for LC gate complete including pedestal, winch machine, stop 

post and boom of 10m long etc. as per RDSO drg. No. SA-8843-46 and SA-
8843A-46A(ADV.), SA-8157A(ADV.) with latest amendment. 

5 Cable Railway Signaling unscreened underground with plain annealed copper 
conductor, armored PVC insulated conforming to IRS-S-63/2007, Amdt.2 or latest. 
12 core x 2.5 sq.mm 

6 Painting two coats of synthetic enamel paint over one coat of red oxide primer of the 
following after scrapping and cleaning of surface wherever necessary. Supply of pain 
“BERGER” make or similar and approved specification and colouring scheme as per 
practice on S.E. Railway should be supplied by the contractor. 

  
 Point Machine/Electrical Detector complete with ground connection 

 
 Apparatus case inside and outside surfaces with Aluminium paint 

 
 Main signal post, signal unit, base and complete fittings 

 
 Shunt Signal post with signal unit base and complete fittings 

 
 Level Crossing gate complete with winch, pedestal, lock post etc. including gate 

boom 
 with luminous points 

 
 
 
 

*********************** 
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ANNEXURE - I 
 
 

(To be submitted on Company’s Letter Head along With Cover-I Offer)  
 
 
 

Sr. Deputy Manager (Railway)          
Haldia Dock Complex, 
Kolkata Port Trust. 
 
SUB:- “Maintenance of existing Signaling & Telecommunication assets at Haldia Dock Complex 

Railway system at Haldia”. 
 
TENDER NO: HDC/RLY/04  
 
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 
 
Dear Sir, 
 
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of 

the Tender Document without any deviation / condition. 

   
We further confirm that COVER-II of the bid does not contain any condition / deviation. 
  
 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - II 
KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 
The Time Of Submission Of Tender Offer) 

 
(To be submitted with Cover-I of Offer) 

Bidders must fill in the under noted columns. 
 

Sl. 
No. 

Full particulars of works to be 
executed concurrently by the 
bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in               
Rs.) 

Completion 
time as stated 
in tender. 

Name and address 
to whom reference 
can be made. 

(i) 
 
 

(ii) 

1 

(iii) 

   

(i) 
 
(ii) 

2 

(iii) 

   

(i) 
 
 
 
(ii) 
 

3 

(iii) 
 

   

(i) 
 
 
 
 
(ii) 
 

4 

(iii) 

   

(To be submitted with Cover-I of Offer) 



Page 36 of 94 

 
SCHEDULE ‘O’ SHEET – 1  

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                          :  

 
2) Address of its present registered 
office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its 
Directors – any special particulars as 
to Directors if desire to be stated.        

       

:  

5) Name, address and other necessary 
particulars of Managing Agents, if any 
appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of 
Association (with the latest 
amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of 
the Company for the last two years.    

            

:  

B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of 
certificate of registration.   

 

:  

4) A certified copy of the Deed of 
Partnership 

 

:  

5) Full name and address of each of the 
partners and the interest of each 
partner in the partnership – any 
special particulars as to partners if 
desired to be stated.                  

                                                 

:  

6) Whether the firm pays income tax 
over Rs.10, 000/- per year 

:  

 
 

(To be submitted with Cover-I of Offer) 
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SCHEDULE ‘O’ SHEET – 2.   
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder 
any special particulars of the Bidder if 
desired to be stated.                        

            

:  

   
2) Name of the father of the Bidder. 
 

:  

   
3) Whether the Bidder carries on 

business in his own name or any other 
name.      

             

:  

   
4) When business was started and by 

whom. 
 

:  

   
5) Whether any other person is interested 

in the business directly or indirectly, if 
so, name and address etc. of such 
persons and the nature of such 
interest.           

  

:  

   
6) Whether the Bidder pays Income Tax 

over Rs.10, 000/- per year.                                
:  

   
   
   
   

 
Dated: (Full signature of Bidder) 

 
 
 
 

(TO BE SUBMITTED WITH COVER- I OFFER) 
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ABSTRACT FORM OF TENDER (UNPRICED) 

I / We hereby tender for the under mentioned work for its execution within the specified time 
and in accordance, in all respects with the specifications, design, drawing and instructions in 
writing and with such materials as are provided for, by and in all other respects in accordance 
with such conditions so far as practicable. 

(TO BE FILLED IN BY THE BIDDER) 

a)  Name of Work. : “Maintenance of existing Signaling & Telecommunication 
assets at Haldia Dock Complex Railway system at Haldia” 

b)  Estimated Cost. : Rs. 98,79,752.84(Rupees Ninety Eight lakhs Seventy Nine 
thousand Seven hundred Fifty Two and Paisa Eighty Four  
only) 

c)  Earnest Money : Rs. 1,98,000.00 (Rupees One lakh Ninety Eight thousand  
only) 

d)  Security Deposit 
(including Earnest money) 

:  

e)  Time allowed for 
completion of the work 

:  

f)  Permanent I/T A/C No. :  
g)  Maximum number of 

workmen to be engaged 
on any day. 

:  

h)  Bank Details   :  
 Name of Bank :  
 Branch Code :  
 IFS Code :  

i)  RATE TENDERED BY ME 
/ US IS 

: NOT TO BE QUOTED IN COVER- I OFFER 

 
 
                                                                                              

 (Signature of the Bidder) 

Witness:                                                                                             Address: 

 

(Name in block letters) 

Address:- 

Occupation:- 

 
 
 

(TO BE SUBMITTED WITH COVER- I OFFER) 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

To 
The Sr. Deputy Manager (Railway)  
Haldia Dock Complex 

 
I/We_________________________________________________________________________________________
__having examined the site of work, inspected the Drawings and read the specifications, 
General & Special Conditions of Contract and Conditions of the Tender, hereby tender and 
undertake to execute and complete all the works required to be performed in accordance with 
the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings 
prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of 
Quantities within ___________ months / weeks from the date of order to commence the work and 
in the event of our tender being accepted in full or in part. I / We also undertake to enter into a 
Contract Agreement in the form hereto annexed with such alterations or additions thereto 
which may be necessary to give effect to the acceptance of the Tender and incorporating such 
Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / 
We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 
writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the 
materials required by the work from the date of acceptance of tender before I We could 
commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be 
less than four months. 

                   

_________________________                                                                                                                        

Dated:                                                                                          (Signature of Bidder with Seal) 

WITNESS :      

 

Signature : 

 Name of the 
Bidder : 

 

Name :  

(In Block letters) 

 

  Address :  

Address :    

Occupation :  
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[PROFORMA OF AFFIDAVIT TO BE SUBMITTED BY BIDDERS NOT HAVING ESI 
REGISTRATION] 

 
 

(On Rupees Ten Non-Judicial Stamp Paper) 
 

BEFORE THE IST CLASS JUDICIAL MAGISTRATE AT…………………….. 
 

AFFIDAVIT 
 
 I____________________________ son of ____________________ aged about ____________ years, 

by faith _______________, by occupation________________, residing at 

____________________________, do hereby solemnly affirm and declare as follows: 

1. THAT I am the proprietor/ partner / director of ___________________________ having office 

at __________________ and carrying on business on the said name and style.  

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be 

mentioned in the affidavit). 

1. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has not valid 

E.S.I. Registration.  

2. THAT  the present affidavit is to be filed before the Kolkata Port Trust as per the Clause 

No.____________  of the Tender No.__________________ issued by the Kolkata Port Trust  in 

respect of the work ( the work is to be mentioned). 

That the statements made above are all true to the best of my knowledge and belief.  

 
 
         DEPONENT 
 
Identified by me 
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TO BE FILLED- UP BY THE BIDDER  
 

E-TENDER FOR: “Maintenance of existing Signaling & Telecommunication assets at Haldia Dock 
Complex Railway system at Haldia”. 

E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 
 

Declarations                                              
a) The bidding firm has not been debarred / 

delisted by any Govt / Quasi Govt. / Public 
sector undertaking in India. 

b) The proprietor / partner(s)/ authorized 
signatory of the bidding firm is/are not  
associated with other firm bidding for the 
same work. 

Declaration submitted  Yes / No 1 

Rs 3,000.00 as application money towards cost 
of tender documents.  

Deposited Yes / No 

2 Earnest Money   Deposited Yes / No 

3 Declaration as per Annex-I that no conditions / 
deviations have been added in Volume-II in the 
tender offer. 

Submitted on company's letter 
head. 

Yes / No 

4 VAT registration certificate. Submitted Yes / No 
Valid up to                 5 Valid Trade License.  
Submitted Yes / No 
Valid up to                 6 Professional Tax Clearance Certificate. / Upto 

date tax payment challan.  Submitted Yes / No 
Submitted Yes / No 7 Valid Employees' Provident Fund Account 
Photo  copy of latest payment 
challan of EPF  submitted 

Yes / No 

Submitted Yes / No 8 ESI registration 
Photo  copy of latest payment 
challan of ESI submitted 

Yes / No 

9 Details of firm as per schedule-O Format fill-up Yes / No 
10 Concurrent Commitments of the Bidder Format fill-up Yes / No 

i) Amount   
ii) Amount   
iii) Amount   
Credentials as per pre-
qualification criteria. 

Yes / No 

11 Credential within seven years 

Letter of award works and 
completion certificate from owners 
are enclosed. 

Yes / No 

i) Turnover amount and year   
ii) Turnover amount and year   
iii) Turnover amount and year   

12 Certified copies of audited balance sheet  

Certified by the CA / FA Yes / No 
Submitted with signature Yes /No 13 GCC Booklet and drawing duly signed under 

office seal     
 

(Signature of the bidder with seal)      
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    Annexure –E 
 

DOCUMENTS 
 

FOR 
 

E-TENDER FOR: “Maintenance of existing Signaling & Telecommunication assets at Haldia 
Dock Complex Railway system at Haldia”. 

 
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 

 
 

VOLUME-II 
 
 
 
 

Issued to: 
 
 
 
Date of Issue: 
 
 
 
Signature and Designation 
of Issuing Officer: 
 
 
 
On behalf of Bidder: 
 
 
 
 
 
 
 

 Sr. Deputy Manager (Railway) 
 Haldia Dock Complex 

Operational Administrative Building, 
Chiranjibpur 

 P.O. Haldia – 721604 
 Purba Medinipur 

Telefax No.: (03224) 252058   
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DOCUMENTS 

 
 

FOR 
 

E-TENDER FOR: “Maintenance of existing Signaling & Telecommunication assets at Haldia 
Dock Complex Railway system at Haldia”. 

 
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 

 
Volume-II 

 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs. 98,79,752.84(Rupees Ninety Eight Lakhs 

Seventy Nine Thousand Seven Hundred Fifty 
Two and Paisa Eighty Four  only) 

EARNEST MONEY : Rs. 1,98,000.00 (Rupees One Lakh Ninety Eight 
Thousand  only) 

TIME OF COMPLETION : 18 (Eighteen) months. 

PERIOD OF DOWNLOAD OF E-TENDER  
(Both Days Inclusive) 

27.02.2017 to 27.03.2017   (UPTO 14:00 HRS.) 
(Bid document will be available on MSTC,  
Website).  
Bidders will have to participate in bidding 
process through website 

DATE AND TIME FOR PRE-BID 
MEETING & SITE VISIT 

: Pre-bid Meeting on 14.03.2017 at 11:30 Hrs. at 
the office of Sr. Deputy Manager (Railway) at 
Chiranjibpur Operational Building, Ground 
Floor, Chiranjibpur, HDC. 

LAST DATE OF SUBMISSION OF E-
TENDER AND OPENING OF COVER-I OF 
THE TENDER 

: 27.03.2017 
Submission Up to 15:00 hrs. 
Opening of Cover I after 15:30 hrs.  
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PREAMBLE TO THE BILL OF QUANTITIES 

 
E-TENDER FOR: “Maintenance of existing Signaling & Telecommunication assets at Haldia 

Dock Complex Railway system at Haldia”. 
 

E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 
 

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed 
to have examined the above documents and to have thoroughly familiarise himself with the 
total scope of work and its mode of execution.  

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide 
a common basis for tendering. Payment will be made according to the quantities of each 
item of work actually carried out at the accepted rates as per Order Letter. The 
measurements of each item of work shall be measured jointly by the Engineer or his 
Representative. 

1.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / 
below / at par with the estimated amount put to tender on line based on his own analysis. 
  
The Tender Price thus established would be taken for comparative evaluation of E-
Tenderers. 
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BILL OF QUANTITIES 

 
E-TENDER FOR: “Maintenance of existing Signaling & Telecommunication assets at Haldia 

Dock Complex Railway system at Haldia”. 
 

TENDER NO: HDC/RLY/04  
 

E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/2/16-17/ET/565 
 

Sl. 
No. 

Description of Works Unit Quantity Rate (in Rs.) Amount (in 
Rs.) 

SCHEDULE- A (Maintenance of S&T System) 
1 Maintenance of Signaling assets of 

HDC Rly. System complete with 
necessary artisan and labour staff, 
tools & plants etc. as per Sketch 
Plan No. RITES/KOL/HDC/S&T-
14-01 operated from 7 cabins as 
per the specification and as 
directed.  

Month 18 333,597.87 6,004,761.66 

2 Maintenance round the clock of 64 
Port Electronic Exchange (C.DOT) 
located in Chiranjibpur Port Office 
building with connections to sub-
scribers in the same building as 
also to various locations in the 
HDC Rly. System with underground 
telephone cables, Magneto 
Telephone. 

Month 18 66,042.98 1,188,773.67 

        Total Sch. A: 7,193,535.33 
SCHEDULE- B (Supply of S&T Materials for Maintenance ) 
Supply of materials inclusive of all Taxes, Inspection charges & transportation charges to HDC's 
Store at Haldia. Supply of materials shall be made only after specific instructions by Project 
Coordinator as and when required. 
1 Cable Railway Signalling 

Unscreened under ground with 
plain annealed copper conductor 
armored PVC insulated to conform 
to IRS-S-63/2007 with latest 
amendments. 

  

  

 

  
(i) 12 core x 2.5 sq.mm Km 2 212,300.00 424,600.00 

2 Underground Railway 6quad Jelly 
filled Telecom cable…as per 
spcn.no.No.TC/30/97 with latest 
amendments. 

Km 4 278,300.00 1,113,200.00 

3 Cable indoor copper conductor 
plain annealed high conductivity 
650V grade PVC insulated 
unarmored IRS-S-76/89.with latest 
amendment 

       

(i)  -do- 3 x 0.75 sq.mm  Coil ( 100M 
each) 

5 2,090.00 10,450.00 
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(ii) - do - 16 x 0.2 sq. mm. Coil ( 100M 
each) 

15 660.00 9,900.00 

4 Switch board cable 30 Pair 
conductor dia 0.63 mm as per Tec 
Spcn. No. GR/WIR-06/03 with 
latest amendment. 

Mtrs 100 49.50 4,950.00 

5 Railway Signalling Lamps (Bulb 
type): 

       

(i) 110V 25W 3Pin (Single Filament)  Nos. 150 48.00 7,200.00 
(ii) 12V 33/33W 3Pin (Double 

Filament)  
Nos. 100 48.00 4,800.00 

(iii) 12 V indication Lamp Nos. 100 10.00 1,000.00 
6 Relay AC Immune, Plug-in type, 

Style QTA2  
Nos. 6 3,960.00 23,760.00 

7 Relay AC Immune, Plug-in type, 
Style – QSPA1  

Nos. 6 6,930.00 41,580.00 

8 Relay Non-AC immune, plug in 
type, style QN-1 DC neutral line,24 
v,12F-4B contacts. 

Nos. 6 3,520.00 21,120.00 

9 Relay plug in type, style QECX 61 
(AC LED ALL Aspects) 

Nos. 6 5,500.00 33,000.00 

10 Relay Point Contractor unit, Non-
AC immune, Plug-in Type, 24V DC 
and capable of controlling 
Electronics Point Machine 
Operating on 110V DC conforming 
to IRS:S 46, IRS:S 34 & IRS:S 23 
(as applicable). 

Nos. 1 26,000.00 26,000.00 

11 ARA terminal (6 way) made of PBT 
as per specn. No.IRS-S-75/2006 as 
per Drg.No.SA - 23756 

Nos. 30 495.00 14,850.00 

12 Fuse block made of PBT as per 
specification no. IRS:S-75/2006 
(Rev.2) and drg. No. SA-23748 (Alt. 
4) 

Nos. 20 159.00 3,180.00 

13 Non deteriorating non indicating 
type fuses as per IRS-S-78/92 with 
latest amendment.     

   

(i) 4 Amps/ 6 Amps 
Nos. 20 

126.00 2,520.00 

14  Track lead Junction Box made of 
fiber reinforced plastic to Drg. No. 
SI-10272 alt. B Specs. No. IRS-S-
10/78 

Nos. 30 605.00 18,150.00 

15 Supply of Track feed battery 
charger of 110 V ac 50 Hz to charge 
Lead acid cell with boost and flote 
mode as per IRS Spec. IRS: S-
89/2013 

Nos. 5 2,310.00 11,550.00 
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16 Wire rope steel galvanized 7x7x19 
mm circumference, tensile strength 
125-140 kg/ sq. mm. 

Kg 100 218.00 21,800.00 

17 Supply of 8 SWG soft drawn GI wire 
to IS-280 & IS-23  

Kg 100 67.00 6,700.00 

18 Supply and transportation of 
Channel Pin  

Nos. 1000 5.00 5,000.00 

19 Track feed resistance with PBT 
'Disc type' (30 Ohms) as per RDSO 
Drg. No. SA-20161-66/M 

Nos. 5 220.00 1,100.00 

20 Level Crossing Gate Boom 3 
sections fracture segment type 10 
m long. 

Pair 2 23,574.40 47,148.79 

21 Lock bar 3 section 50 mm x 50 mm 
Drg. No. SA-3275/M/Adv/Alt-2 
Spcn. No. ORS-S-10-78 

Set 2 4,842.68 9,685.35 

22 Clip Lock bar inside 60 Kg (Clamp 
type) complete to Drg. No. SA-3560 
(Adv) Alt-1 

Nos. 40 605.46 24,218.46 

23 Clip Lock bar inside 52 Kg (Clamp 
type) complete to Drg. No. SA-3560 
(Adv) Alt-1 

Nos. 20 599.37 11,987.33 

24 Lock facing point with stretch bar 
to Drg. No. SA-3280(M) Adv and 
SA-3214/M/Adv. Alt-2 

Set 4 8,028.46 32,113.84 

25 Crank accommodating High 
medium complete (hole centre to 
centre 7.5 inch) Drg. Nos. 
5854/M/Adv & 5857/M/Adv Spcn. 
No. IRS/S-10/78 

       

(a) High Nos. 10 1,911.88 19,118.77 

26 Crank Straight Adjusting complete 
300mm x 455mm to Drg. No. SA-
3417/M(Adv) 

Nos. 7 2,038.86 14,272.03 

27  Point Adjusting Screw Nos. 16 993.53 15,896.41 

28 Rodding Compensator 253 mm x 
406 mm to IRS-SA-3504/M(Adv.) 
Alt-2 

Nos. 4 4,459.69 17,838.77 

29 230 Volt Ac-output 24DC Nos. 2 35,797.50 71,595.00 

30  Block Joint 60 Kg Set 40 967.50 38,700.00 

31  Nut Bolt Kg 100 91.91 9,191.25 

32 Lock E Type with Key to drg. No. 
SA-3376/M Alt.2 

Nos. 10 1,210.92 12,109.23 
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33 Supply, transportation & 
installation of Thermo Shrink 
Jointing Kit (RTSF-2/3/4) for 
straight joint for 6 qd/10/20/50 
pair jelly cable/railway signalling 
cable. 

Nos. 10 3,249.00 32,490.00 

34 Push Button Auto Telephone  Nos. 20 2,444.45 48,888.94 

35 DTMF Control Telephone complete 
with NICD batteries and Charger 

Nos. 4 5,714.30 22,857.19 

36 PVC drop wire cadmium copper 
wire turn parallel with pre-
insulation each conductor having 
0.9 mm dia as per TEC spcn. No. 
G/W/IR/05-01 of August ’93 or 
latest (D-8 wire). 

Meter 400 15.48 6,207.48 

37 Supply and fixing of 20 Pair CT Box 
for termination of 0.9 mm dia 6 
quad Cable. 

Nos. 4 1,642.20 6,568.80 

38 AC/DC charger 230 volt x 12 volt 
suitable for Telecommunication. 

Nos. 2 4,063.50 8,127.00 

39 Supply, Installation, testing and 
commissioning of Rotary key 
transmitter (RKT) as per 
specn.No.IRS-S-21/64. 

Nos. 4 8,250.00 33,000.00 

40 Lifting barrier for LC gate complete 
including pedestal, winch machine, 
stop post and boom of 10m long 
etc. as per RDSO drg. No. SA-8843-
46 and SA-8843A-46A(ADV.), SA-
8157A(ADV.) with latest 
amendment. 

Set 1 108,681.86 108,681.86 

41  Level Crossing Gate Hooter Each 4 1,168.26 4,673.03 

        Total Sch. B: 2,401,779.51 
SCHEDULE- C (Execution of Work ) 
1 Excavation of cable trench 1 meter 

deep and 300 mm wide along side 
of the Track in all types of soil, 
conforming to distances as per 
cable route plan. 

Km 5 38,500.00 192,500.00 

2 Transportation & Laying of 
Signalling & Telecom Cables of 
various sizes in the excavated 
trench as per cable chart & tech. 
specification. This includes supply 
of U clamp & anchoring the cable 
with U clamp at an interval of 25 
meters as per Drg. No. CSTE 

Km 6 7,700.00 46,200.00 
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3 Painting two coats of enamel paint 
over one coat of Red oxide primer 
on the following items after 
scrapping and cleaning of the 
surface wherever necessary.  
Primer & paints both of approved 
quality are to be supplied by 
Contractor.   

       

(i) Welded Steel Apparatus Case inside 
and outside surfaces with 
Aluminium paint. 

Nos. 30 385.00 11,550.00 

(ii) Main Signal post with signal unit, 
Jn. surface complete with Route 
indicator fittings as per Rlys. 
Standard practice. This includes 
dependent, Independent shunt 
Signals also as enclosed above.  

Nos. 60 330.00 19,800.00 

(iii) Point Machine with ground 
connections complete (point 
machine with black enamel only 
outside & ground connection with 
Red oxide).  

Nos. 20 77.00 1,540.00 

(iv) Indoor Out door lettering/ 
Numbering of Signals, points, Track 
circuit. Apparatus case, relay rack, 
CTR and LC Gate lodge. 

Nos. 100 55.00 5,500.00 

(v) Level Crossing gate complete with 
winch, pedestal, lock post etc. 
including gate boom with luminous 
Paint. 

Nos. 4 1,837.00 7,348.00 

    Total Sch. C: 284,438.00 
   Total (A+B+C): 98,79,752.84 

 
(Rupees Ninety Eight Lakhs Seventy Nine Thousand Seven Hundred Fifty Two and Paisa Eighty Four.) 
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ABSTRACT FORM OF TENDER 

I / We hereby tender for the under mentioned work for its execution within the specified time and in 
accordance, in all respects with the specifications, design, drawing and instructions in writing and with 
such materials as are provided for, by and in all other respects in accordance with such conditions so far 
as practicable. 

(TO BE FILLED IN BY THE BIDDER) 

(a)  Name of Work. 

 

: Maintenance of existing Signaling & 
Telecommunication assets at Haldia Dock Complex 
Railway system at Haldia”   

(b)  Estimated Cost. : Rs. 98,79,752.84 (Rupees Ninety Eight Lakhs Seventy 
Nine Thousand Seven Hundred Fifty Two and Paisa 
Eighty Four  only) 

(c)  Earnest Money :  Rs. 1,98,000.00 (Rupees One Lakh Ninety Eight 
Thousand  only) 

(d)  Security Deposit 
(including Earnest money) : 

 
As per provisions in the tender. 
 

(e)  Time allowed for completion of the 
work 

: 18 (Eighteen) months. 

(f)    Permanent I/T A/C No. :  
 

(g)  Maximum number of workmen to be 
engaged on any day. 

:  
 
 

(h) Bank Details     
 

Name of Bank:  Branch: 
 

Branch Code:  Account Number: 
 

IFS Code:- 
 

  

 
RATE TENDERED BY ME / US IS : _____________% (                 Percent) ABOVE   /  BELOW   

/   AT PAR WITH THE ESTIMATED AMOUNT. 

 

 

 

 

                                                                                                          (Signature of the Bidder) 

Witness: -                                                                                            Address: 

(Name in block letters) 

Address: 

Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER 

To 

The Sr. Deputy Manager (Railway),  

Haldia Dock Complex. 

 

 I/We__________________________________________________________________________________having 
examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 
complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 
the rates & prices set out in the annexed Bill of Quantities within ___________ months / weeks from the 
date of order to commence the work and in the event of our tender being accepted in full or in part. I / 
We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations 
or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 
Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, 
Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing 
by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. ____________________________________________________________ 

(Repeat in words) ___________________________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months. 

                                                                                                                                                                            

Dated:                                                                                                          (Signature of Bidder with 
Seal) 

WITNESS :      

 

Signature : 

  

Name of the Bidder 
: 

 

 

 

Name :  

(In Block 
Letters) 

  Address :  

 

 

Address : 

 

 

   

Occupation :  
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General Conditions of 
Contract 

Forms and Agreements 
     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 
of the 6th Meeting held on 27th May, 1993 

     
Including Addendum Sanctioned by the Trustees 

under Resolution No. 80 of the Meeting held on 25th 
August, 2009 

     
     
     
     
     
 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       
& HALDIA DOCK COMPLEX 

 

 AUGUST , 2009  
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AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimated 
Value of 
Work 

Amount of Earnest Money Estimat
ed Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the 
estimated value 
of work 

1% of the 
estimated value of 
work 

Up to 
Rs. 10 
Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.00 

2% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 20,000/- 
and minimum 
of Rs. 5,000/-. 

½% of the 
estimated value of 
work subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 
Crore + 1% 
on the 
balance 

½% of the estimated 
value of work 
subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit 
Of Each Tender 

Class  
of 
Registr
a-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender 
priced upto Rs 
2,00,000/- 

A Rs 50,000/- Any tender priced 
up to Rs 
10,00,000/- 

B Rs 5,000/- Any tender 
priced upto Rs 
1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 
5,00,000/- 

C Rs 2,500/- Any tender 
priced upto Rs 
50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 
3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF 
THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and 
assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major 
Port Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representati
ve 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required 
in or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all 
temporary erections, scaffolding, ladders, timbering, soaking vats, site 
offices, cement and other godowns, platforms and bins for stacking 
building materials, gantries, temporary tracks and roads, temporary 
culverts and mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications 
(latest revisions) for materials and workmanship unless stated 
otherwise in the Tender. 
 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in 
writing by the Engineer and such other drawings as may from time to 
time be furnished or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the 
Tender / Offer, the letter of acceptance of the Tender/Offer, the 
Contract Agreement, if separately entered into and the Schedule of 
Rates and Price, if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of 
the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 
 

Constructi
onal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of 
the Tender/Offer of the Contractor, subject to such additions thereto 
and deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, 
act of foreign enemies, hostilities) whether war be declared or not), Civil 
War, rebellion, revolution, insurrection or military or usurped power or 
use or occupation by the Trustees of any portion of the works in 
respect of which a certificate of completion has been issued (all of 
which are herein collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-
versa where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of 
Contract shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 

 

2.1 The Contractor shall execute, compete and maintain the works in 
terms of the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority: 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the contractor shall carry out and be 
bound by the same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 

for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 

first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the purpose 

of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction all 

by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification of 

design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer under 
intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means of 
access to the site and all other local conditions, including the likely 
charges and costs for temporary way-leave, if any, required for the 
work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying with 
the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
 

   
 
 
 



Page 59 of 94 

GC - 6 
 

 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment and 
Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, washing 
and execution of work, and source and availability of electrical power, 
all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical 
power. 
 

 (e) Payment of taxes and duties and compliance of all applicable statutes, 
ordinances and law together with the rules made thereunder, the 
rules, regulations and bye-laws of public bodies or any local or other 
authority by the Contractor, keeping the Trustees indemnified against 
penalties and liabilities of every kind arising from the Contractor’s 
failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance 
of all statutes. 
 

 (f) Payment of all kinds of stamp-duty for executing the agreement or for 
any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the 
Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the Tender 
and shall be faultless in figures and free from erasing. Corrections, if any, 
shall only be made by scoring out and initialling of the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their tender 
or subsequently, shall disclose the names of their owners/partners/share 
holders at the required points of time. The failure in this regard shall be 
treated as a breach and a contract, if entered into, shall be liable to be 
cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, every 
tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

 
 
 

Earnest  
Money and 
Security 
Deposit. 

Amount of Earnest Money Estimated Value 
of Work  

For Works Contract 
For Contract of Supplying 
Materials or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the 
estimated value of 
work 

1% of the estimated value of work 

 

Over 
Rs. 1,00,000=00 

2% of the 
estimated value of 
work subject to a 
maximum of Rs. 
20,000/- and 
minimum of Rs. 
5,000/-. 

½% of the estimated value of work 
subject to a maximum of Rs. 
10,000/- and minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 
or by Banker’s Cheque of any Calcutta Branch of a Nationalised Bank 
of India drawn in favour of Calcutta Port Trust or in the form of any 
“Account Payee” Draft of any Nationalised Bank of India drawn in 
favour of “Calcutta Port Trust” and payable at Calcutta/Haldia, as the 
case may be, and the receipt granted therefor be kept attached to the 
Tender/Offer in the Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c) Earnest Money of unaccepted tender shall be refunded without any 
interest through A/c. Payee Cheque drawn on a Nationalised Bank of 
Calcutta / Haldia. 

 

Refund of 
E.M. 
 

 (d) The enlisted (registered ) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale : 

Exemption 
from E.M. 
to Regd. 
Firms 

Class of Registration Amount of Fixed 
Security 

Financial Limit of Each 
Tender 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

 

  
(e) (i) Tender submitted without requisite Earnest    Money may be liable 

to rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to 
the Trustees and/or withdraws his tender/offer, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees. 

Tender 
with- 
out EM 
liable to 
rejection. 
 
Forfeiture of 
E.M. before  
Acceptance 
of offer. 

 (f) The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g) Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% of the 
gross value of work in each such bill, so that the total recovery may 
not exceed the quantum computed as per the under noted percentages 
of the total value of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance 
S.D. 
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Value of Work % of Security 
Deposit for works 
contract. 

% of Security Deposit For 
contract of supply- 
ing materials & equipment 
only. 
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing 
more than 
Rs.10,00,000/- and 
up to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- 
+7½% on the 
balance.  

1% on first Rs.10,00,000/- + 
½% on the balance. 
 

 

For works costing 
more than 
Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 
7 ½% on the next 
Rs.10,00,000/- + 
5%  on the 
balance.  
 

1% on first Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + ¼% on the 
balance. 
 

Scale of S.D. 
recovery.  
 

 (h) Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of 
Calcutta Port Trust and payable at Calcutta/Haldia, as the case may 
be.  

 

S.D. for 
supply 
contracts to 
be deposited 
in advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor 
on the amount of Earnest Money/Security Deposit held by the 
Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i) The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on 
the expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the 
Contractor has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of 
S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or 
to perform/observe any of the conditions of the Contract. The Trustees 
shall also be at liberty to deduct any of their dues from the Security 
Deposit, fixed Security, Earnest Money or from any sum due or to 
become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall 
have to submit to the Engineer a performance Bond in the form of an 
irrevocable guarantee from Calcutta/Haldia Branch, as the case may be, of 
any Nationalised Bank of India in the proforma annexed hereto and for the 
sum and period as mentioned in the letter of acceptance of the 
Tender/Offer, within 15 days from the date of such letter, failing which the 
Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining 
this or any other Bank Guarantee and/or the revalidation thereof, wherever 
required, has to be borne by the Contractor and it shall be his sole 
responsibility to arrange for timely revalidation of such Bank Guarantee, 
failing which and for non-fulfilment of any contractual obligation by the 
Contractor, the Engineer and/or the Trustees shall be at liberty to raise 
claim against the Guarantee and/or enforce the same unilaterally. 

Bank 
Guarantee 
in lieu of 
Cash S.D. in 
certain cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more 
than Rs 5 Crore, along with their tender comprising Special Conditions of 
Contract, General Conditions of Contract, BOQ, Earnest Money, etc. a 
document called Integrity Pact Agreement duly signed by their authorized 
representative. The Proforma of the Integrity Pact Agreement shall as 
specified in the GCC. In case  of  tender value  more than Rs 5 Crore, the  
Integrity Pact Agreement is an essential part and parcel of bid document to 
be submitted by each tenderer, without which the tender shall not be 
considered.” 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 
only within the jurisdiction of the High Court at Calcutta, India, 
including the following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicability 
of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the 
engineer or his representative, the contractor shall, at his own expense, 
enter into and execute a Contract Agreement to be prepared by him in the 
form annexed hereto. Until such Contract Agreement is executed, the other 
documents referred to in the definition of the term ‘Contract’ here-in-before, 
shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually 
explanatory of one another. Should there by any discrepancy, ambiguity, 
omission or error in the various contract documents, the Engineer shall 
have the power to correct the same and his decision shall be final and 
binding on the parties to the Contract. 

Interpretatio
n of contract 
documents –
Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions 
of Contract and in the Bill of Quantities, shall be furnished by the Engineer 
to the Contractors free of cost for his use on the work, but these shall 
remain the property of the Trustees and hence, the Contractor shall return 
them to the Engineer or his Representative on completion of the work, if not 
torn or mutilated on being regularly used at site. 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of 
the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer in any 
way whatsoever. 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible 
(a) for the acts, defaults and neglect of any sub-contractor, his agents, 
servants or workmen as fully as if these were the acts, defaults or neglects 
of the Contractor himself or his agents, servants or workmen and (b) for his 
full and entire responsibility of the contract and for active superintendence 
of the works by him despite being sublet, provided always that the provision 
of labourers on a “piece rate” basis shall not be deemed to be sub-letting 
under this clause. 

Contractor 
cannot sub-
let the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included 
in his Tender/Offer all his cost for supplying and providing all 
constructional plant, temporary work. Materials both for temporary and 
permanent works, labour including supervision thereof, transporting to and 
from the site and in and about the work, including loading, unloading, 
fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the 
construction, erection, completion and maintenance of the work. 

Contractors’ 
price is 
inclusive of 
all costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible 
for all 
construction 
process, 
except for 
correctness 
of design 
and 
specification 
formulated 
by the 
Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed deployment 
of plant, equipment, labour, materials and temporary works. The 
submission to and/or any approval by the Engineer or his Representative to 
any such programme or particulars shall not relieve the Contractor of any of 
his obligations under the contract.  
 

Contractor to 
submit his 
programme 
of work 
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 If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of work 
within the stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

Contractor 
to supervise 
the works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of is staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such 
instruction without any demur whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper and 
timely completion of the work. 
 

Contractor 
to deploy 
qualified 
men and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of 
the works in relation to reference points/lines/levels given by the Engineer 
in writing. The checking of any setting-out or of any alignment or level by 
the Engineer or his Representative shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and he shall fully 
provide protect and preserve all stakes, templates, bench marks, sight rails, 
pegs, level marks, profile marks and other things used in setting out the 
works. 
 

Contractor 
is 
responsible 
for line, 
level, setting 
out etc. 

4.13 From the commencement of the works till issue of the completion certificate 
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the 
same to be made good by any other agency and the expenses incurred and 
certified by the Engineer shall deem proper. This Clause will not apply to 
that part of the work, which might have been taken over by the Trustees on 
partial completion of the work and in such case the Contractor’s obligation 
will be limited to repairs and replacement for manufacturing or construction 
defects during the Maintenance period (Guarantee Period) as per the 
directions of the Engineer as also for defects/damages if any caused to the 
work by the Contractor during such repairs and replacement in the 
maintenance period.  
 

Contractor 
is 
responsible 
to protect 
the work 
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4.14 The Contractor shall at his own cost protect support and take all 
precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered with 
or affected or disturbed or endangered and shall indemnify and keep 
indemnified the Trustees against claim for injury, loss or damage caused 
by the Contractor in connection with the execution and maintenance of 
the work to the aforesaid properties, structures and services and/or to any 
person including the Contractor’s workmen. Cost of Insurance Cover, if 
any, taken by the Contractor shall not be reimbursed by the Trustees, 
unless otherwise stipulated in the Contract. 
 

Contractor 
is 
responsible 
for all 
damages to 
other 
structures / 
persons 
caused by 
him in 
executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them 
from being damaged by his workmen and arrange for disposal of them at 
the Trustees’ expense as per the instruction of the Engineer’s 
Representative. 
 

Fossils, 
Treasure 
travois, etc. 
are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify 
the Trustees against all claims, demands, actions and proceedings and all 
costs arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments 

or compensation, if any, for getting all materials and equipment 
required for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, footpaths, 
crane tracks, waterways, quays and other properties belonging to the 
Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees 
on or near the site of work. 

 

Contractor 
to Indemnify 
the Trustees 
against all 
claims for 
loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the 
Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been inclusive of 
the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal from 

site of constructional plant wreckage, rubbish, surplus earth or 
temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of every kind 

to leave the site clean and tidy after completion of the work, without 
which payment against final bill may be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of Docks, the 

River Hooghly and other waterways against pollution of whatever 
nature during execution and maintenance of the works and to 
prevent rubbish, refuse and other materials from being thrown into 
the water by the Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and workers, 

local or otherwise including payment for their wages, transport, 
accommodation, medical and all other statutory benefits and entry 
permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the requirements 

of local authority or the Engineer or his Representative for preventing 
(i) spread of any infectious disease like smallpox, cholera, plague or 
malaria by taking effective actions for destruction of rats, mice, 
vermin, mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, Narcotics, 
Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 
disorderly conduct of the Contractor’s or his Sub-Contractor’s 
workmen, (iv) deployment  of workmen of age less than 16 years. 

 

Contractor’s 
quoted 
rates/price 
must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the Contractor, if 
the same is posted or sent by hand to the address given in the tender or 
to the Contractor’s Site Office or to the Registered Office of the 
Contractor. The time mentioned in these conditions for doing any act 
after direction or notice shall be reckoned from the time of such posting 
or despatch. 
 

Notice to 
Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and any 
firm supplying plant, materials and equipment shall not publish or 
caused to be published any photographs or description of the works 
without the prior authority of the Engineer in writing. 
 

Contractor not 
to publish 
photograph or 
particulars of 
work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer 
render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen to the Trustees’ own staff and to the men of 
other Public Body on or near the site of work and in default the Contractor 
shall be liable to the Trustees for any delay or expense incurred by reason 
of such default. 

Contractor to 
provide 
facilities to 
outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum of 
hindrance for any maritime traffic or surface traffic. 

Work to 
cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought to 
the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory completion 
of the work and shall only be removed from the site in part or in full with 
the written permission of the Engineer or his Representative. 
 

Trustees’ lien 
on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  
5.1 The Contractor shall commence the work within 7 days of the receipt of 

Engineer’s letter informing acceptance of the Contractor’s tender/offer by 
the Trustees or within such preliminary time as mentioned by the 
Contractor in the Form of Tender or the time accepted by the Trustees. 
The Contractor shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the 
Engineer or his Representatives, time being deemed the essence of the 
contract on the part of the contractor. 

Preliminary 
time to 
commence 
work an 
maintenance 
of steady rate 
of progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near the 
site to which the Engineer’s Representative may send communications 
and instructions for use of the Contractor. 

Contractor’s 
site office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative and 
on Sundays and Holidays observed in the Trustees’ system, except in so 
far as it becomes essential on account of tidal work or for safety of the 
work. If the progress of the work lags behind schedule or the work has 
been endangered by any act or neglect on the part of the contractor, then 
the Engineer or his Representative shall order and the contractor at his 
own expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such 
an order shall not relieve the contractor from any of his obligations. The 
Engineer’s decision in this regard shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working 
hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 
work shall be procured and supplied by the contractor with the approval of 
the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The Engineer shall 
exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as 
per 
requirement 
of the 
Engineer or 
his 
representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the material and workmanship shall 
be of the best of their respective kinds to the satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s cost. 
 

Contractor to 
submit 
samples for 
approval 

 Unless stipulated otherwise in the contract, the cost of any test required by 
the Engineer or his representative in respect of materials and workmanship 
deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his 
own cost. 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping them 
in his safe custody, furnishing of statement of consumption thereof in 
the manner required by the Engineer or his representative, return of 
surplus and empty container to the Trustees’ Stores as per the direction 
of the Engineer or his Representative. 

 

The 
Contractor 
shall account 
for and look 
after the 
Trustees’ 
materials 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and for 
any loss or damage thereof for any reason other than “Excepted Risks”, 
the Contractor shall compensate the Trustees’ in the manner decided by 
the Engineer and shall at no stage remove or cause to be removed any 
such material from the site without his permission in writing. 

Contractor to 
compensate 
for loss and 
damage to 
Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the Engineer. 
The Contractor shall not be entitled to any other compensation, monetary 
or otherwise, for any delay in the supply of Trustees’ materials to him. 
The Contractor shall, however, communicate his requirement of such 
materials to the Engineer from time to time. 

Delay in 
supply of 
Trustees’ 
materials will 
only entitle 
the 
Contractor for 
extension of 
completion 
time of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered from 
the contractor’s bills and/or any of his other dues, progressively 
according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his representative and at the 
rate/s stipulated in the contract. These rates shall only be 
considered by the contractor in the preparation of his tender/offer 
and these will form the basis of escalation/variation, if in future the 
contractor is required to procure and provide any such material on 
the written order of the Engineer consequent on the Trustees’ 
failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) lost 
or damaged, (ii) consumed in excess of requirement and (iii) wasted 
by the contractor in excess of normal wastage, then the value 
thereof shall be recovered from the contractor’s bills or from any of 
his other dues, after adding 19 ¼% extra over the higher one of the 
followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for removal 
from the site of any material which in his opinion is not in accordance 
with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside agency 
at the risk and expense of the contractor and after giving him a written 
prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable 
to the Engineer 
or his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by 
the Engineer or his representative from time to time and shall reinstate 
or make good those part of works thus affected to the satisfaction of 
the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the Engineer, 
if the initial covering up was with prior written order of the Engineer or 
his Representative. 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by 
the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the 

contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of 

the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as 
shall, in the opinion of the Engineer be fair and reasonable, and the 
same shall be final and binding on the Contractor. 

Contractor to 
suspend work 
on Order from 
Engineer or his 
Representative 

5.11.1 If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and the 
contractor shall stop further works in compliance of the same. The 
Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on 
account of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, 
drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction 
of the Engineer and has passed any final test prescribed in the 
contract, the contractor shall, within 21 days of submission of his 
application to the Engineer, be entitled to receive from him a 
certificate for completion of work in Form G.C.1, annexed hereto. If 
any part of the total work having been completed to the satisfaction 
of the Engineer, be taken over and/or used by the Trustees, the 
Contractor shall on application be entitled to partial completion 
certificate in the Form G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance 
period of the contract, if any, shall commence from the date 
mentioned in such certificate so far as the completed portion of the 
work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as 
the case may be, except as otherwise provided in the contract and 
when the Engineer decides any other rate for change in the scope of 
work or omission, if any, on the part of the Contractor. 
 

Payment on 
the basis of 
measurement
s at agreed 
rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or 
his Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, 
which shall ordinarily not be less than 1 month in between two 
payments for on account bill and/or advance. 
 

Limitation for 
on account 
payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and 
assist the engineer’s Representative in every manner required by him. 
After the measurements taken have been entered in the Measurement 
Book, the Contractor or his Agent shall sign the Measurement Book at 
the wend of such Measurements over the Contractor’s Rubber Stamp 
as a token of acceptance of all such measurements, recorded above 
and prior to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurement
s 
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6.5 Based on the quantum of work and the value thereof computed in the 

Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his absolute 
discretion, allow advance payment against such bill to the extent of an 
amount not exceeding 75% of the “net payable” sum of the said bill, 
subject to adjustment thereof against the bill at the time of checking 
and auditing the bill at the Trustees’ end. The measurement Book will 
not be handed over to the Contractor; but he will obtain the abstracts 
of quantities, amounts and recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his 
bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to the 
extent of 75% of the value of any material purchased and brought to 
the site by the Contractor. Provided always that –  
 
(i) the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the engineer or 

his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against losses, 

shortage and misuse due to the contractor postponing the 
execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment 
against Non-
perishable 
materials 

 in the event of storage of such materials within the Trustees’ protected 
areas in the Docks, the contractor shall submit an Indemnity Bond in 
the proforma and manner acceptable to Trustees’ whereby the 
contractor shall indemnify the Trustees against all financial 
loss/damage, on account of loss/damage to such materials for 
whatever reasons, 
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 (ii) in the event of storage of such materials outside the Trustees’ 

protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favouring the Trustees and for the 
same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the Trustees 
and shall remain valid till the anticipated period of consumption of 
such materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic payment 
of the guaranteed sum to the Trustees by the Bank on the date of 
expiry of the validity of the Guarantee, unless with the prior 
written approval of the Engineer on behalf of the Trustees, the 
Bank has extended the validity of the Guarantee. 

 

 

 (iii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity consumed. 
Consequent on full recovery of the advance the Indemnity 
Bond/Bank Guarantee, vide Sub-clause (v) & (vi) above, shall be 
returned to the Contractor duly discharged by the Engineer on 
behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative should 
overcertify for payment or the Trustees should over-pay the Contractor 
on any account. 
 

Recovery for 
wrong and 
over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor at 
any stage and in respect of any money or balance or Bank Guarantee, 
which may be due to the Contractor from the Trustees, owing to 
dispute or otherwise or for any delay on the part of the Trustees in 
making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be deemed 
as actual or correct quantities of the works to be executed by the 
contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing to 
make any variation of the quantity, quality or form of the works or any 
part thereof that may, in his opinion, be necessary and the Contractor 
upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to 
vary the 
works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or 
be treated ass revocation of the contract, but the value (if any) of all 
such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
varied accordingly. 
 

Variation by 
engineer do 
not vitiate 
the contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 15% 
where such increase or decrease is not the result of any variation order 
given under this clause but is the result of the quantities exceeding or 
being less than those stated in the bill of quantities. Provided also that 
verbal order of variation from the Engineer shall be complied with by 
the Contractor and the Engineer'’ subsequent written confirmation of 
such verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where 
written 
order for 
variation is 
not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, 
or omitted 
work or 
substituted 
work, 
Engineer’s 
powers 

 (c) All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates 
or prices directly applicable to the extra, additional or substituted 
work, then the Engineer may decide the suitable rates on the basis 
of Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision 
shall be final, binding and conclusive. 
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 (d) If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate 
of prices contained in the contract for any item of the works or the 
rate as evaluated under sub-clauses (b) and (c) of this clause, is by 
reason of such omission or addition rendered unreasonable or in-
applicable, the Engineer shall fix such other rate or price as he 
deems proper and the Engineer’s decision shall be final, binding 
and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of 
any kind beyond the control of the Contractor, cause delay in 
completing the work, the contractor shall apply to the Engineer in 
writing for suitable extension of completion time within 7 days from the 
date of occurrence of the reason and the Engineer shall thereupon 
consider the stated reasons in the manner deemed necessary and shall 
either reject the application or determine and allow in writing the 
extension period as he would deem proper for completion of the work 
with or without the imposition of “Liquidated Damage” Clause (No.8.3 
hereof) on the Contractor and his decision shall be final and binding on 
the Contractor. If an extension of completion time is granted by the 
Engineer without imposition of liquidated damage, from the Clause 
No.8.3 of the Liquidated damage shall apply from its date of expiry, if 
the work be not completed within the extended time, unless stated 
otherwise in the decision communicated by the Engineer, as aforesaid. 
 

Extension of 
completion 
time 

8.2 (a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer 
in writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the 
work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the 
Engineer, which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to 
Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of 
compensation/damage in Sub-clause (a) of this clause, from any 
money due or likely to become due to the Contractor. The payment 
or deduction of such compensation/damage shall not relieve the 
Contractor from his obligation to complete the work or from any of 
his other obligations/liabilities under the contract and in case of 
the Contractor’s failure and at the absolute discretion of the 
Engineer, the work may be ordered to be completed by some other 
agency at the risk and expense of the Contractor, after a minimum 
three days notice in writing has been given to the Contractor by the 
Engineer or his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from 
after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the Trustees 
in this respect, as communicated by the Engineer shall be final and 
conclusive : 
(i) The Contractor has abandoned the contract. 
 

Default of 
the 
Contractors 
remedies & 
powers/Ter
mination of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has 
without any lawful excuse under these conditions has kept the 
work suspended for at least 15 days despite receiving the 
Engineer'’ or his Representative'’ written notice to proceed with the 
work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with 
the contract or is persistently or flagrantly neglecting to carry out 
his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand 
over all the Trustees’ tools, plant and materials issued to him at the 
place to be ascertained from the Engineer, within 7 days of receipt of 
such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond the 
amount that would have been due to the Contractor, had he duly 
completed the work of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be 
based on measurements of actual work done and priced at approved 
contract rates or other rates, as decided by the Engineer. The payment 
for materials supplied shall be at the rates as decided by the Engineer, 
which shall I in no case be more than market rates prevailing at the 
time of taking over by the Trustees. The Engineer’s decision in all such 
case shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain 
the same for a period, as may be specified in the form of a Special 
Condition of the Contract, from the date mentioned in the Initial 
Completion Certificate in Form G.C.1. Any defect/fault, which may 
appear in the work during aforesaid maintenance period, arising, in 
the sole opinion of the Engineer or his representative, from materials or 
workmanship not in accordance with the contract or the instruction of 
the Engineer or his representative, shall, upon the written notice of the 
Engineer or his representative, be amended and made good by the 
Contractor at his own cost within seven days of the date of such notice, 
to the satisfaction of the Engineer or his representative, failing which 
the Engineer or his representative shall have the defects amended and 
made good through other agency at the Contractor’s risk and cost and 
all expenses, consequent thereon or incidental thereto,   shall be 
recoverable from the Contractor in any manner deemed suitable by the 
Engineer. 
 

Contractor’s 
obligation 
for 
maintenanc
e of work. 
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9.2 The Contractor shall not be considered completed and the work shall 
not be treated as finally accepted by the Trustees, until a Final 
Completion Certificate in Form G.C.2 annexed hereto shall have been 
signed and issued by the Engineer to the contractor after all obligations 
under the Contract including that in the maintenance period, if any, 
have been fulfilled by the Contractor. Previous entry on the works or 
taking possession, working o using thereof by the Trustees shall not 
relieve the Contractor of his obligations under the contract for full and 
final completion of the work. 
 

Certificate 
of final 
completio
n 

9.3 On completion of the contract in the manner aforesaid, the Contractor 
may apply for the refund of his Security Deposit by submitting o the 
Engineer (I) The Treasury Receipts granted for the amount of Security 
held by the Trustees, and (ii) his “No further claim” Certificate in Form 
G.C.3 annexed hereto (in original), where upon the Engineer shall issue 
Certificate in Form G.C.2 and within two months of the Engineer’s 
recommendation, the Trustees shall refund the balance due against the 
Security Deposit to  the Contractor, after making deduction therefrom 
in respect of any sum due to the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning 
of Specifications, drawings, designs and instructions or as to the quality 
of workmanship or as to the materials used in the work or the execution 
of the work whether during the progress of the works or after the 
completion and whether before or after the determination, 
abandonment or breach of the contract the decision of the Engineer 
shall be final and binding on all parties to the contract and shall 
forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, 
he shall within 15 days after receiving notice of such decision require 
that the matter shall be referred to Chairman, who shall thereupon 
consider and give a decision.  
 

Chairman’
s award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such 
decision require that within 60 days from his written notice, the 
Chairman shall refer the matter to an Arbitrator of the panel of 
Arbitrators to be maintained by the Trustees for the purpose and any 
such reference shall be deemed to be a submission to arbitration within 
the meaning of Indian Arbitration Act, 1940 or any statutory 
modification thereof.  

Arbitratio
n.  

10.3.
1. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, 
another person from panel shall be appointed as Sole Arbitrator and he 
shall proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the 

date he issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or 
any amendment thereof. The Arbitrator may, if found necessary, 
enlarge the time for making and publishing the award, with the 
consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him by 
each party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the 
contract – within only the parameters of scope and conditions of the 
contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. 
The Engineer also shall not withhold any payment, which, according to 
him, is due or payable to the Contractor, on the ground that certain 
disputes have cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 

hereinabove would apply in the cases of contracts, where tendered 
amount appearing in the letter of acceptance of the tender / offer 
is less than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the cause 
of dispute and before the preparation of the final bill, giving 
detailed justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to 
the Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (PRICED) 

 

To 

The Sr. Deputy Manager (Railway),  

Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 
complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 
the rates & prices set out in the annexed Bill of Quantities within ___________ months / weeks from the 
date of order to commence the work and in the event of our tender being accepted in full or in part. I / 
We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations 
or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 
Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, 
Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing 
by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. …………….   
 (Repeat in words) ……………………..  

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months. 

                                                                                

              ___________________________                                                                                                                        

Dated :                                                                                                     (Signature of Bidder with 
Seal) 

 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In Block 
Letters) 

  Address :  

Address : 

 

   

Occupation :  
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on 
the __________________ day of ___________ 2000    in accordance with terms of the Contract and 
you are required to maintain the work as per Clause 62  of the General Conditions of Contract 
and under provisions of the Contract for a period of _______________________ weeks / months / 
years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in 
every respect in accordance with the terms of the Contract and that all obligations under the 
Contract have been fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.3 

 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Sr. Deputy Manager (Railway) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port 
Trust for the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-
mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             
(Signature of the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 
 
 
 
 
 
 



Page 85 of 94 

KOLKATA PORT TRUST 
PROFORMA OF FORM OF AGREEMENT 

 
 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the 
context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” which 
expression shall unless excluded by or repugnant to the context he deemed to include his heirs, 
executors, administrators, representative, successor in officer and permitted assigns) of the 
other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement  , viz :- 
 

i. The said Tender/Offer & the acceptance of Tender/ Offer. 

ii. The Drawings. 

iii. The General Conditions Of Contract. 

iv. Special Conditions Of Contract (If any). 

v. The Conditions Of Tender. 

vi. The Specifications. 

vii. The Bill Of Quantities. 

viii. All correspondences by which the contract is added, amended, varied or modified in 

any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute, 
complete and maintain the work in conformity in all respects with the provisions of 
Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the 
manner prescribed by the contractor . 
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IN WITNESS whereof the parties hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in 
lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia 
Branch, as the case may be, of any nationalised Bank of India on Non-
Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ 
Legal Adviser of the Trustees.  
 
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred 
to as the “ EMPLOYER”which expression shall unless repugnant to the context or 
meaning thereof include its successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless 
repugnant to the context or meaning thereof, include its successors, administrators, 
executors and assigns) a CONTRACT  by issue of EMPLOYER’S  work order dated 
______________ the same having been unequivocally accepted by the Contractor 
resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ dated 
____________________ Valued at Rs                             _______________________________ for 
“                                        ” and the contractor having agreed to prove a Contract 
performance Guarantee for the faithful performance of the entire Contract equivalent to 
Rs.                           ( rupees                                                  only)  to the EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  
having its Head Office at             (hereinafter referred to as the “Bank”, which 
expression shall unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake 
to pay the Employer on demand any and all monies payable by the Contractor to the 
extent of Rs. -( ……………………. only)  as aforesaid at any time upto  …………                 
without any demur, reservation, contest, recourse or protest an/or without any 
reference to the CONTRACTOR, Any such demand made by Employer on the Bank shall 
be conclusive and binding notwithstanding any difference between EMPLOYEER and 
CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any 
other Authority. The Bank undertakes not to revoke this guarantee during its currency 
without previous consent of employer and further agrees that the guarantee herein 
contained shall continue to be enforceable till the Employer discharges his guarantee. 
 
 



Page 88 of 94 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee from time to time to extend the time for performance of the 
CONTRACT by CONTRACTOR. Employer shall have the fullest liberty, without affecting 
this guarantee, to postpone from time to time the exercise of any powers vested in them 
or any right which they might have against Contractor, and to exercise the same at any 
time in any manner, and other to enforce or to forebear to enforce any covenants, 
contained or implied, in the CONTRACT between EMPLOYER and CONTRACTOR or any 
other course of remedy or security available to EMPLOYER. The Bank shall not be 
released of its obligations under these presents by any exercise by EMPLOYER of its 
liberty with reference to the matters aforesaid or any of them or by reason or any other 
acts of omission or commission on the part of employer or any other indulgence shown 
by EMPLOYER or by any other matter or thing whatsoever which under Law would, but 
for this provision, have the effect of reliving the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this 
Guarantee against the Bank as principal debtor, in the first instance without 
proceeding against CONTRACTOR  and notwithstanding any security or other 
guarantee that EMPLOYER may have in relation to the CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is 
restricted to Rs          (rupees                                      only) 
and it shall remain in force up to and including                                       and shall be 
extended from time to time for such period , on whose behalf this guarantee has been 
given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
WITNESSES 
 
 
----------------------------------------------                ------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             -------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated 
………………………. 
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Integrity Pact 
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 
……………………. The Principal values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its 
Bidder(s) and/or Contractor(s). 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the 
principal, will monitor the tender process and the execution of the contract for compliance with 
the principles mentioned above. 
 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to 
be entered into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to 
obtain/dispose the desired said stores/ equipment at  a competitive price in conformity with the 
defined specifications/ scope of work by avoiding the high cost and the distortionary impact of 
corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to 
abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other    
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any 
form, by its officials by following transparent procedures.  

Section 1 – Commitments of the Principal/ Employer. 
1. The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential/ additional information through which the Bidder(s) could obtain an 
advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 
2. If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if 
there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 
Officer and in addition can initiate disciplinary actions. 

 
 



Page 90 of 94 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation 
in the tender process and during the contract execution. 

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, 
offer, promise or give to any of the Principal’s employees involved in the tender 
process or the execution of the contract or to any third person any material or other 
benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the tender process or during the execution 
of the contract. 

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contract, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act; further the Bidder(s)/Contractor(s) will not use improperly, for purposes of 
competition or personal gain, or pass on to others, any information or document 
provided by the Principal as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of 
the Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of 
Indian Nationality shall furnish the name and address of the foreign principles, if any. 
Further details as mentioned in the “Guidelines on Indian Agents of Foreign 
Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in 
the Guidelines, all the payments made to the Indian agent/representative have to be 
in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” 
is annexed and marked as Annex-A. 

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression 
through a violation of Section 2 above, or in any other form such as to put his reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the 
tender process or take action as considered appropriate.  
 

Section 4-Compensation for damages 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 

according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit/Bid Security. 

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
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demand and recover from the Contractor liquidated damages of the contract value or the 
amount equivalent to Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

a. The Bidder declares that no previous transgressions occurred in the last 3 years from the 
date of signing the Integrity pact with any other Company in any country conforming to 
the anti corruption approach or with any other Public Sector Undertaking / Enterprise in 
India, Major Ports/ Govt. Departments of India that could justify his exclusion from the 
tender process. 

b. If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as considered appropriate. 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 

in conformity with this Integrity Pact, and to submit it to the Principal before contract 
signing. 

(2) The Principal, will enter into agreements with identical conditions as this one with all 
Bidders, Contractors and Sub-contractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact 
or violate its provisions. 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub 
Contractor(s) 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that 
may follow in accordance with provisions of the extant law in force relating to any civil or 
criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this pact. 

(b) The Monitors shall not be subject to instructions by the representatives of the parties and 
shall perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents 
relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so 
inform the authority designated by the Principal and the Chief Vigilance Officer of Kolkata 
Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without 
restriction to all contract documentation of the PRINCIPAL including that provided by the 
BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon 
his request and demonstration of a valid interest, unrestricted and unconditional access to 
his contract documentation, if any. The same is applicable to sub-contractors. The Monitor 
shall be under contractual obligation to treat the information and documents of the 
Bidder/Contractor/ Sub-contractor(s) with confidentiality.   

(f) The Principal/ Employer will provide to the Monitor sufficient information about all 
meetings among the parties related to the contract provided such meetings could have an 
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impact on the contractual relations between the Principal and the Contractor. The parties 
offer to the Monitor, the option to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ 
Employer/ Chief Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date 
of reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and 
should the occasion arise, submit proposals for correcting problematic situation. BIDDER/ 
CONTRACTOR can approach the Independent External Monitor (s) appointed for the 
purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will 
so inform the Management of the Principal and request the Management to discontinue or 
to take corrective action, or to take other relevant action. The Monitor can in this regard 
submit non-binding recommendations. Beyond this, the Monitor has no right to demand 
from the parties that they act in a specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the 
relevant IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken 
visible action to proceed against such offence or reported to the Chief Vigilance Officer, the 
Monitor may also transmit this information directly to the Central Vigilance Commissioner, 
Government of India.  

(j) The word ‘Monitor’ would include both singular and plural.  
Section 9 – Facilitation of Investigation: 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER/CONTRACTORS and the 
BIDDER/CONTRACTOR shall provide necessary information and documents in English and 
shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 
The pact beings with when both parties have legally signed it and will extend upto 2 years or 
the complete execution of the contract including warranty period whichever is later. In case 
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date 
of signing of the contract.  
If any claim is made/lodged during this time, the same shall be binding and continue to be 
valid despite the lapse of this pact as specified above, unless it is discharged/determined by 
Chairman, KoPT. 
Section 11 – Other Provisions: 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in 
English. 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all 
partners or consortium members. 
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(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement 
to their original intentions.  

                                                                                                               
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 

Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 
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ANNEXURE-A 
 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all 

Tenders. An agent who is not registered with KoPT shall apply for registration in the 
prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving 
the status being enjoyed by the agent and the commission/ 
remuneration/salary/retainer ship being paid by the principal to the agent before the 
placement of order by KoPT.  

1.3 Wherever the Indian representatives have communicated on behalf of their principals 
and the foreign parties have stated that they are not paying any commission to the 
Indian agents, and the Indian representative is working on the basis of salary or as 
retainer, a written declaration to this effect should be submitted by the party (i.e. 
Principal) before finalizing the order.  

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

i. The name and address of the agents/representatives in India, if any and the extent of 
authorization and authority given to commit the Principals. In case the 
agent/representative be a foreign Company, it is to be conformed whether it is real 
substantial Company and details of the same shall be furnished.  

ii. The amount of commission/ remuneration included in the quoted price(s) for such 
agents/ representatives in India.  

iii. Confirmation of the Tenderer that the commission/remuneration if any, payable to 
his agents/ representatives in India, is to be paid by KoPT in Indian Rupees only.  

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 

2.2.1 The name and address of the foreign principals indicating their nationality as well 
as their status, i.e. whether manufacturer or agents of manufacturer holding the 
Letter of Authority of the Principal specifically authorizing the agent to make an 
offer in India in response to tender either directly or through the agents 
/representatives. 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the 
Tenderer for himself.  

2.2.3 Confirmation of the foreign principals of the Tenderer that the 
commission/remunerations, if any, reserved for the Tenderer in the quoted 
price(s), is to be paid by KoPT in India in equivalent Indian Rupees.  

2.3 In either case, in the event of contract materializing, the terms of payment will provide for 
payment of the commission/remuneration, if any payable to the agents/representatives 
in India in Indian Rupees on expiry of 90 days after the discharge of the obligations 
under the contract.  

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above 
will render the concerned tender liable for rejection or in the event of a contract 
materializing, the same liable to termination by KoPT. Besides this there would be a 
penalty of banning business dealings with KoPT or damage or payment of a named sum.  


