KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043

TENDER DOCUMENT

for

“INlumination of (i) existing parking Yard near ITC & additional area of erstwhile GCD yard,(ii)
parking Yard near Bhutghat and (iii) Coal Dock Road”

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/426 dated 08.03.2017

E- Tender No. KoPT/Kolkata Dock System/CME/45/16-17/ET/605

¢ Site inspection & Pre-bid meeting : 14.03.2017 at 11:00 hrs.
e Date of submission of e-Tender : 15.03.2017 by 12:00 hrs.
o Date of Closing of e-Tender : 17.04.2017 at 14:30 hrs.

¢ Date of opening of techno-commercial bid : 17.04.2017 at 15:00 hrs.

Tender Fee: 1500/- (Non-Refundable)

Chief Mechanical Engineer
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TENDER DOCUMENT

KOLKATA PORT TRUST
KOLKATA DOCK SYSTEM
e-TENDER FOR “Illumination of (i) existing parking Yard near ITC & additional area of
erstwhile GCD yard,(ii) parking Yard near Bhutghat and (iii) Coal Dock Road”.

NOTICE INVITING TENDER No. KoPT/KDS/Mech/SE-1/ADV/ 426 Dated: 08.03.2017

TENDER NOTICE:

Electrical Division under Mechanical & Electrical Engineering Department of Kolkata Port Trust
invites E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II:
Price Bid) for “lllumination of (i) existing parking Yard near ITC & additional area of
erstwhile GCD yard,(ii) parking Yard near Bhutghat and (iii) Coal Dock Road”

Bid Document may be downloaded from MSTC website www.mstcecommerce.com/
eprochome/kopt and KOPT website.www.kolkataporttrust.gov.in Corrigenda or clarifications, if any,
shall be hosted on the above mentioned websites only.

SCHEDULE OF TENDER (SOT)

TENDER NO. KoPT/KDS/Mech/SE-I/ADV/ 426 Dated:
08.03.2017
MODE OF TENDER e-Procurement System

(Online Part I - Techno-Commercial Bid and

Part 11 - Price Bid through
www.mstcecommerce.com/eprochome/kopt of MSTC
Ltd.

The intending bidders are required to submit their
offer electronically through e-tendering portal. No
physical tender is acceptable by Kolkata Dock System

E-Tender No. KoPT/Kolkata Dock System/CME/45/16-17/ET/605
Estimated Value of Work Rs 42,22,607/-

Date of NIT available to parties to 09.03.2017 at 14:00 hrs.

download

Date and time of Pre-Bid Meeting and site 14.03.2017 at 11:00 hrs.

inspection

i) Earnest Money Deposit The intending bidders should submit Earnest Money

of Rs. 84,453/- (Rupees Eighty Four Thousand
Four Hundred & Fifty Three only) to KoPT as per.

“Tender Cost” containing Banker’s cheque or Pay
i) Tender Cost Order or Demand Draft from any of the
Nationalized/Scheduled Banks in India having branch
in Kolkata and 1500/- (Rupees Fifteen hundred only)
as the cost towards purchase of tender document
(applicable for downloaded NIT only) or Treasury
Receipt of the deposit issued by the Treasurer,
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iii) Transaction Fee

Kolkata Port Trust, as the case may be. All Banker’s
cheques/Pay Orders/Demand Drafts should be
drawn in favour of “Kolkata Port Trust” on any
nationalized/Scheduled bank having branch in
Kolkata.

Rs. 2430/- (0.05% of Tender Value as MSTC Service
Charge +15% Service tax on Service charge) Payment
of Transaction fee by NEFT/RTGS in favour of
MSTC LIMITED (refer clause. No. 4 of Annexure -A

)

Last date of submission of Tender Document
Fee and Earnest Money

Last date of submission of Transaction fee
through RTGS/NEFT in favour of MSTC
Limited, Kolkata.

17.04.2017 up to 14.00 hrs.

Three working days before the last date of closing of
online bidding for the e-tender.

Date of Starting of e-Tender for submission
of on line (Techno-Commercial Bid and
price Bid) at
www.mstcecommerce.com/eprochome/kopt

15.03.2017 at 12:00 hrs.

Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

17.04.2017 at 14:30 hrs.

Date and time of opening of Part-1 (i.e.
Techno-commercial Bid after confirmation of
submission of Tender Document Fee and
Earnest Money Deposit).

17.04.2017 at 15:00 hrs.

Date and time of opening of Price Bid (Part-
I1). Bidders hall be informed separately.

To be informed separately.

Page 3 of 56




List of Annexure

E- Tender No. KoPT/Kolkata Dock System/CME/45/16-17/ET/605

Instruction to Tenderers Annexure — A Page:5-8
Terms and Conditions of Tender Annexure — B Page :9-11
Special Conditions of Contract Annexure —C | Page: 12 -17
Scope of Work and Technical Specification Annexure — D | Page: 18 - 22
Bill of Quantity Annexure - E Page : 23 - 24
Profile of Tenderer, Covering letter & Schedule “O” | Annexure— F | Page : 25- 32
General Conditions of Contract, Forms and | Annexure — G | Page : 33 - 56

Agreement

Page 4 of 56




Annexure-A

Instructions to Tenderers

E- Tender No. KoPT/Kolkata Dock System/CME/45/16-17/ET/605

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is
MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020.

You are requested to read the terms & conditions (Annexure- 1) of this tender before submitting your online tender.
Tenderers who do not comply with the conditions with documentary proof (wherever required) will not qualify in the
Tender for opening of price bid.

1.

Process of E-tender :

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which
is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic
Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet will be
done. The Vendor should posses Class 111 signing type digital certificate. Vendors are to make their
own arrangement for bidding from a P.C. connected with Internet. MSTC is not responsible for
making such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED
ON-LINE AT www.mstcecommerce.com/eprochome/kopt

1). Vendors are required to register themselves online with www.mstcecommerce.com— e-
Procurement —Psu/Govt depts—Register as Vendor under KOPT-- Filling up details and creating
own user id and password— Submit.

2). Vendors will receive a system generated mail confirming their registration in their email  which
has been provided during filling the registration form.

In case of any clarification, please contact KOPT/MSTC, (before the scheduled time of the e-

tender).

Contact person (KOPT):

1. Santanu Kr. Das 2. Amit Sanyal
Superintending Engineer (Elect-1) Executive Engineer (Elect)
Mobile No. 9674720037 Mobile No. 9674720093

Email:santanudas@kolkataporttrust.gov.in Email : asanyal@kolkataporttrust.gov.in

Contact person (MSTC Ltd):

1. Mr. Arindam Bhattacharjee 2) Mr. Sabyasachi Mukherjee
Deputy. Manager (E-commerce) Junior Manager (E-commerce)
MobileN0:09330102643 Mobile- 07278030407
Email-arindam@mstcindia.co.in. Email: smukherjee@mstcindia.co.in.

Landline:03322901004
1. Ms Sumona Maity
Management Trainee(E-Commerce)
Mobile-09831155225
Email-smaity@mstcindia.co.in.
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B) System Requirement:

i) Windows 98 /XP-SP3 & above/Windows 7 Operating System

i) IE-7 and above Internet browser.

iii) Signing type digital signature

iv) JRE 7 update 79 software to be downloaded and installed in the system. Security level should be
medium

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—Internet Options—
custom level (Please run IE settings from the page www.mstcecommerce.com once)

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
www.mstcecommerce.com/eprochome/kopt

(A). Part — I (Techno-Commercial bid) : Would be opened electronically on specified date and time as
given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically.

(B) Part — 11 (Price bid) : Would be opened electronically of only those bidder(s) whose Part — |
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of opening
of Part Il (Price bid) through valid e-mail confirmed by them.

The tenderers are advised to offer their best possible rates. There would generally be no negotiations.
Bidders are requested to submit their most competitive prices while submitting the price bid.

All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.

Special Note towards Transaction fee:
PAYMENT OF Transaction fee BY NEFT in favour of MSTC Limited .The Bank details, format etc
for sending Transaction fee by NEFT to MSTC is detailed below

Bank Details . Axis Bank, Shakespeare Sarani Branch
AC Details : Axis Bank A/c.N0.005010200057840
IFSC Code No. : UTIB0000005.

“The vendors shall enter the transaction fee details by using the “Transaction Fee Entry” Link under
“My Menu” in the vendor login. The vendors have to select the particular tender in which they want
to participate against the transaction fee by clicking on the tick box at the right and then Clicking on
the “Submit” Button at the bottom of the page. Then the page appears where the vendors are required
to fill up the transaction details, namely the UTR No, Date Of Transaction, and the Remitting Bank in
the given fields and then click on the “Confirm” Button®.

NOTE :- The bidders should submit the transaction fee well in advance before the last date of
submission of tender as they will be activated for bid submission only after receipt of transaction fee
by MSTC.

Contact Details :

Fax No. : 033-22831002.

Email ids: sanjibpoddar@mstcindia.co.in, arindam@mstcindia.co.in, rpradhan@mstcindia.co.in,
smukherjee@mstcindia.co.in.

Bidders may please note that the transaction fee should be deposited by debiting the A/C of the bidder
only; transaction fee deposited from or by debiting any other party’s a/c will not be accepted.
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Transaction fee is nonrefundable.
In case of failure to submit the payment towards Transaction fee for any reason, the vendor, in term,
will not have the access to online e-tender.

In case of failure to submit the payment towards cost of Tender Document and Earnest Money
Deposit (EMD), the vender will not have the access to on line e-tender and no correspondence in this
respect will be entertained and KoPT will not be responsible for any such lapses on this account.
Bidder(s) are advised to make remittance of Tender Fee and EMD through separate Banker’s Cheque
or Pay Order or Demand Draft, well in advance and verify completion of transaction in respect of
Tender Fee and EMD. Vendors are instructed to use Upload Documents link in “My menu” to upload
documents in document library. Multiple documents can be uploaded. Maximum size of single
document for upload is 5 MB. Once the documents are uploaded in the library, vendors can attach
documents through “Attach Document” link against the particular tender. For further assistance please
follow instructions of vendor guide.

All notices. /corrigendum and correspondence to the bidder(s) shall be sent by email only during the
process till finalization of tender by KOPT. Hence the bidders are required to ensure that their
corporate email I1.D. provided is valid and updated at the stage of registration of vendor with MSTC
(i.e. Service Provider). Bidders are also requested to ensure validity of their DSC (Digital Signature
Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:
(a).Bidder(s) need to submit necessary Tender Document Fee, EMD and Transaction Fee for their
eligibility to bid online in the e-tender. Tender Document Fee and Transaction fees are non
refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by
KOPT. In case of the successful tenderer, this amount may be adjusted against the Security Deposit.

(b). An amount of Rs 84,453/- (Rupees Eighty Four Thousand Four Hundred & Fifty Three only)
has to be deposited by Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/Nationalized
Bank in favour of “Kolkata Port Trust” payable at Kolkata, to be enclosed with the Techno-
commercial part of the tender.

(c). If any tenderer withdraws his tender before 120 days from the date of opening of the Techno-
commercial Bid of the tender, the Earnest Money Deposit will be forfeited by the Trustees.

(d). Tender without the Earnest Money or depositing the Earnest Money in a manner other than what
has been stipulated here-in-before or for an amount less than the specified amount would be
considered as invalid tender and would be summarily rejected.

(e). NSIC registered firms under Single Point Registration scheme are exempted from depositing
Tender Fee and Earnest Money. But all the NSIC registered firms are not exempted from depositing
Tender Fee and Earnest Money. Only those firms, having documents of such exemption for the entire
tendered work (as per the Bill of Quantity) would be exempted. Documentary evidence must be
submitted in Cover-l1 of Tender for claim of such exemption, failing which their tender would be
summarily be rejected.

(f). The process involves Electronic Bidding for submission of Tender Document Fee and EMD,
Techno- Commercial Bid as well as Price Bid.

(9). The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids
and Price Bid through internet in MSTC website www.mstcecommerce.com — e-procurement
—Psu/Govt depts— Login under KOPT—My menu— Auction Floor Manager— live event

—Selection of the live event.
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(h).The bidder should allow to run an application viz. enApple by accepting the risk and clicking on
run. This exercise has to be done twice immediately after opening of Bid floor. Then they have to fill
up Common terms/Commercial specification and save the same. After that clicking on the Techno-
Commercial bid. If this application is not run then the bidder will not be able to save/submit his
Techno-commercial bid.

(). After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their Techno-
Commercial bid. Once the same is done, the Price Bid link becomes active and the same has to filled
up and then bidder should click on *“save” to record their price bid. Then once both the Techno-

Commercial bid & price bid has been saved, the bidder can click on the “Submit” button to register
their bid.

(). In all cases, bidder should use their own ID and Password along with Digital Signature at the time
of submission of their bid.

(k). During the entire e-tender process, the bidders will remain completely anonymous to one another
and also to everybody else.

(). The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above..

(m). All electronic bids submitted during the e-tender process shall be legally binding on the bidder.

Any bid will be considered as valid bid if it fulfills all the terms and conditions of the Tender
Document.

(n). It is mandatory that all the bids are submitted with digital signature certificate otherwise the same
will not be accepted by the system.

(0). KoPT reserves the right to cancel or reject or accept or withdraw the tender in full or part as the
case may be without assigning any reason thereof. The tender will not be extended under any
circumstances after due date is over.

(p). No deviation of the terms and conditions of the tender document is acceptable. Submission of bid
in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the tender.

(9). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee
Currency as per UOM indicated in the e-tender floor/tender document.

9. | The e-tender shall be governed by the terms and conditions mentioned therein.

10. | No deviation to the technical and commercial terms & conditions are allowed.

11. | The online tender should be submitted strictly as per the terms and conditions and procedures laid
down in the website www.mstcecommerce.com/eprochome/KoPT of MSTC Ltd.

12. | The bidders must upload all the documents required as per Pre-qualification criteria and the
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead to
disqualification. Any other document uploaded which is not required as per the terms of the NIT
shall not be considered.

13. | The bid will be evaluated based on the filled-in technical and commercial formats uploaded.

14. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information furnished by
the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited. Punitive
action including suspension and banning of business can also be taken against defaulting bidders.

15. | Bidders are requested to read the wvendor guide and see the video in the page

www.mstcecommerce.com/eprochome to familiarize them with the system before bidding.
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Annexure-B

Terms and Conditions of Tender

E- Tender No. KoPT/Kolkata Dock System/CME/45/16-17/ET/605

1. Pre-qualification Criteria of the Bidders

The intending Tenderers shall satisfy the following conditions with supporting documents :

i) The firms must have average annual financial turnover during the last three years ending 31st
March, of the previous financial year of at least 30% of the estimated cost.

i) The firms must have either of the following as experience of having successfully completed
similar works during last seven years, ending on last day of month, previous to the one in which
applications are invited :

a) Three similar completed works costing not less than 40% of the estimated value.
Or

b) Two similar completed works costing not less than 50% of the estimated value.
Or

c) One similar completed works costing not less than 80% of the estimated value.

Here “similar works” means Laying of cables / installation of street light poles etc . Work
experience as_a subcontractor _or_supply contractor _shall not be considered as requisite
qualification The Tenderer shall have to furnish documents (certified copy), viz. order letter
and proof of execution to establish his credentials.

2. The Cover duly marked as “EMD & Tender Fee” must contain the following:

a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.1500/- (Rupees Fifteen
Hundred only) as cost of Tender Document /NSIC Certificate for exemption which also
needs to be physically submitted to the Chief Mechanical Engineer, Mechanical and
Electrical Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -
700 043

b) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs. 84,453/- (Rupees Eighty Four
Thousand Four Hundred & Fifty Three only) as Earnest Money Deposit//NSIC
Certificate for exemption which also needs to be physically submitted to the Chief
Mechanical Engineer, Mechanical and Electrical Engineering Department, Kolkata Port
Trust, 8, Garden Reach Road, Kolkata -700 043.

3 The Tender Document along with General Conditions of Contract, Forms and Agreement
duly signed and stamped on each of the pages by the Tenderer including the page (s) of Bill
of Quantities, un-priced and scored out to be UPLOADED along with the following
documents.

(i) Copies of self attested Audited Balance Sheet and Profit and Loss Account for the
financial years 2013-14, 2014-15 and 2015-16.

(if) Self attested documentary evidence of completion of similar work as proof of fulfilling
the Pre-qualification Criteria of the tender.

(iii)  Copies of self attested valid Trade license certificate, Service Tax Registration Certificate,
VAT/CST Registration Certificate, updated professional tax payment challans.
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(iv)  Certified copy of Electrical contractor licence.

(v) Copy of self attested PAN Card of the firm/company issued from Income Tax Department.

(vi) Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

(vii) Details of registration under ESI Act : All intending tenderers shall have to furnish the details
of ESI registration, failing which their tender/offer would be liable to be cancelled.

(viii) Details of registration under EPF Act
All intending tenderers shall have to furnish the details of EPF registration, failing which
their tender/offer would be liable to be cancelled.

(ix) A separate statement of the tenderer containing full name and office address of the Tenderer,
names and designation of the officials of the Tenderer connected with the instant Tender,
their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Proforma
(Form-D).

(x) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking
and also that they or their associates have not been banned or delisted by any Govt. or Quasi-
Govt. agencies or PSUs in India as per enclosed Proforma.

4. All the document as mentioned here-in-before shall have to be UPLOADED. The tenderer should
clearly understand that no information/indication as to price should be entered in the page of “Bill of
Quantities” or elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner
in the Techno-commercial part of the tender would lead to rejection of the offer.

5. Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of any
of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be made by
the Tenderer in the tender and the tender must be in accordance with the specification. Non
conformation to this instruction shall be treated as non responsive & hence may disqualify the tender.

6. Techno-commercial bids will be opened on the schedule date of opening techno-commercial bid.
Price Bids of only the qualified bidders shall be opened on a suitable date, to be intimated
beforehand.

7. The NIT will not be extended under any circumstances.

8.  The Trustees will not be responsible for any cost or expense incurred by the Tenderer in
connection with preparation or submission of the tenders.

9. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection,
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as
per the schedule) on the next working day will be considered as scheduled time for the purpose of
Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as
the case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-30
hrs.

10. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or if
any further information is required, the same shall be clarified/amended by KoPT in the Site Inspection and
Pre-bid Meeting. No excuse of ignorance in this regard shall be accepted at a later date after the Pre-bid
meeting. In the event of making any important clarification or amendment of terms of the tender, pursuant to
the discussion in the Pre-bid meeting, the same shall be immediately hoisted in KoPT’s website for
information of all concerned and the same shall form a part of the Tender Document.
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Any offer having deviation from KoPT’s terms and conditions shall render such offer unacceptable to KoPT.
No alteration shall be made by the Tenderer in the tender document and the offer must be in accordance with
the terms and conditions of the tender. The prospective tenderers may inspect the site prior to the date of Site
Inspection and Pre-bid Meeting in order to make themselves fully aware of the work, site and scope of work
as mentioned in the Bill of Quantity as per tender. For attending the Pre-bid Meeting, the representatives of
the tenderers should accompany proper authorizations letters from their respective organizations.

11. The quoted rate should be inclusive of all taxes duties and other charges except Service Tax. The rate
quoted in the tender shall hold good and shall be binding on the tenderer not withstanding any increase in the
prices of the materials and labour or in the freights or levy or other charges whatsoever and the tenderers shall
not be entitled to claim any increase over the rates quoted by them during the pendency of the contract.

12. The quoted rates would be kept valid for at least 120 days from the date of opening of the Techno-
commercial Bid.

13. The Trustees’ reserve the right to disqualify a tender in case they are satisfied that any bribe,
commission, gift or advantage has been given, promised or offered by or on behalf of any of the tenderers to
any officer, employee or representative of the Trustees or to any person on his or on their behalf in relation to
acceptance of the tender.

14. The tenderers shall distinctly understand that they will be strictly required to conform to all the terms
of the tender and the plea of custom prevailing will not in any case be accepted as an excuse on their part for
infringing of any of the conditions and they shall refrain from sending revised or amended quotations, after the
closing date and time of the tender.

15.  Evaluation criteria:

(1) A fully priced bill of quantities duly totaled shall be submitted with the tender. A price shall
be inserted against each item of the bill of quantities and these prices shall include all manner
of labour, material plant tools and all other matters necessary for the execution of the contract
in accordance with the general conditions, specifications, drawing, if any, and bill of
guantities.

(i) If it is found on examination of a tender that there is a discrepancy between the total amount
inserted in the bill of gquantities and the amount arrived at by valuing the quantities set out
there in and the rates and prices set against them, by the tenderer, calculation for the total
amount will be made on the basis of Unit Rates multiplied by quantities. Evaluation of the
tender will be done on the basis of the total price thus arrived, after subtracting the Buy —
back price excluding Service tax, as applicable. The tenderer must not keep any
column/space blank in any item under BOQ, else the tender is liable for disqualification

If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the amount
will be paid as per unit rate quoted in BOQ and as per actual measurement. In case of extra work the
same will be paid as per rate of PWD schedule rate/ rate of reputed manufacturer/market rate, with
justification of rates as the case may be.

The contract document shall be drawn in English language only. The contract shall be governed by all
relevant Indian Acts as applicable only within the jurisdiction of High Court of Kolkata, West Bengal, India
including the Acts like The Indian Contract Act, The Major Port Trusts Act, The Workmen’s Compensation
Act, The Minimum Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act,
The Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, rule as
may be applicable
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Annexure - C
Special Conditions of Contract

E- Tender No. KoPT/Kolkata Dock System/CME/45/16-17/ET/605

The tender shall remain valid for acceptance for a period of 120 days from the date of opening the Techno-
commercial Bid. In the event of Tenderer withdrawing their tender before the expiry of tender validity
period of 120 days from the date of opening of the Techno-commercial Bid, the offer of such tenderer shall
be cancelled and EMD deposited by them shall be forfeited.

The price offer should be inclusive of taxes, duties, excluding Service Tax. Service Tax will be paid extra,
as applicable and as per prevailing rate

The rate quoted in the tender shall hold good and shall be binding on the Tenderer.

Successful Tenderer shall be in all cases responsible for the execution of the work in accordance with the
General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities which the
tenderer shall be deemed to have examined.

KoPT reserves the right to disqualify any offer, in case they are satisfied that any bribe/commission, gift or
advantage has been given, promised or offered by or on behalf of any of the Tenderers to any officer,
employee or representative of KoPT or any other person on his or their behalf in relation to the acceptance
of this tender.

The Tenderer shall disclose the names of their Partners/Directors/Members in the manner stipulated in this
tender document. Any change in the composition of the same during subsequent stage of tender finalization
as well as during the period of execution of the contract shall be immediately notified in writing to KoPT.
In the event of any Tenderer failing to comply with the aforesaid requirement, the tender/ contract, if
entered into, may be terminated.

The Tenderer shall refrain from sending revised or amended quotations after the closing date and time of
the tender.

At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend and modify
the Tender Document. Such amendment shall be hoisted in KoPT’s aforesaid website and KoPT would in
no way be responsible for any likely ignorance of any prospective Tenderer in this regard. Such
amendment/ modification shall form part of the Tender and shall be binding upon all the Tenderers. KoPT
may, at its discretion, alter any of the major dates like pre-bid meeting, last date of submission and date of
opening of the Tender etc. to enable the Tenderer(s) to have reasonable time to submit their offer after
taking into consideration such amendment / modification.

Disclosure/indication of price in Techno-commercial part shall liable for the tender to be disqualified.

The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an excuse
on their part for infringing any of the conditions of the tender.

The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General Conditions of
Contract and also by all other relevant Acts/Laws/Regulations/Bye-laws/Statutory Requirements including
Dock Safety Regulations as may be in vogue as well as any amendment thereof, if any, in executing the
tender and during the pendency of the contract. It will be the sole responsibility of the Contractor to comply
with the same.

While submitting tender, the conditions of tender, the general conditions of contract and specifications,
drawings etc. shall be read in conjunction with the bill of quantities.

Completion time: (20 weeks) Twenty Weeks from the date of placement of order letter.
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The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The quantities
shown on the bill of quantities are approximate only and the actual quantities will be intimated when formal
order will be placed. If when preparing the tender documents, the tenderer feels that any essential item has
been omitted from the bill of quantities the prices of which cannot be conveniently included under any other
item, the tenderer shall request the Engineer to insert a suitable item at the time of Pre-bid meeting. Should
the tenderer omit to mention the price of any item in the bill of quantities, the tender may be treated as
cancelled.

The tenderer/s shall distinctly understand :-
a. that they will be strictly required to confirm to the General Conditions of Contract and
Specification as contained in each of its clause;
b. Non-acceptance/or non-compliance of any of the above terms and conditions may render the
tenders liable to rejection.
Tenderer/s shall also digitally sign every page of the tender documents in token acceptance thereof.

Guarantee: The contractor shall make good at his own expenses of all defects, due to faulty design,
materials and workmanship, which may develop under proper use during a period of 12 months from
the date of installation and successful commissioning of the work. Should any difference of
opinion arise on any of the provisions of this clause, the decision of the Engineer shall be final and
binding. In default, the Trustees will be at liberty to get the repairs done and reimbursed
themselves so far as costs therefore are concerned out of the amount lying with them

as security deposit so far as that is practicable. If the costs of such repairs exceeding the amount of security
deposit, the Contractor shall pay the balance to the Trustees forthwith on demand. Where the Contractor
has submitted bank guarantee in lieu of cash security money, the cost of such repairs will be payable to the
Trustees forthwith on demand.

Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site. The
Contractor shall ensure that his employees observe the statutory safety rules and regulations.

Entry Permit: The Contractor shall be governed by the following provisions for interfacing safety custody
and proper use of Permits :
a. All representatives and workers of the contractor shall possess the entry Permit issued by Permit
Office at the recommendation of concerned officer/Engineer on monthly or daily basis, free of cost.
A token charge of Rs. 7.00 per person per occasion will be levied for creation of new IDs in the
permit system. A separate receipt indicating the details of the 1D along with the amount charged will
be issued which may be kept for future reference.
b. The Contractor shall ensure that any Permit issued to their workmen or representative by the Permit
Office are not misused by unauthorised persons for entry into the protected dock area
c. It shall amount to breach of rules and regulations regarding entry into the prohibited area by the
Contractor in case the entry Permit issued at their request are found to be misused by any
authority/person.

d. The Contractor and their defaulting employees shall be liable for legal action against them for
breach of rules regarding entry into the protected area.

Permission from statutory bodies: The Contractor shall make arrangement for obtaining permission and
relevant clearance from the statutory bodies such as Municipal Corporation, Electricity Authorities etc. on
payment of necessary charges/fees etc.

Drawings: On completion of all work, the Contractor shall furnish the “DIAZO” and three copies of all
“As made” drawings including cable route diagram to the Engineer without any cost

Testing and commissioning: Before each test, the Contractor shall obtain permission from the Engineer

and all tests shall be conducted in presence of duly authorized representative and the Electrical Inspector
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wherever it is necessary. Record of each test shall be prepared after the test and this record shall be signed
by the Contractor’s representative conducting the test. Copies of those records in quadruplicate shall be
submitted to the Engineer. A certificate in quadruplicate shall be furnished by the Contractor
countersigned by his certified Supervisor under whose direct supervision the installation has been carried
out

Identification mark: For identification of various equipment letter/figure writing of sizes varying from 12
mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be carried out as per directive
of Engineer.

The tenderer must produce evidence with his tender that he have experience and fully capable of carrying
out work of this class and magnitude and by way of proof shall submit along with his tender under Schedule
‘O’ a list of important works of a similar nature successfully carried out by him giving the dates of
commencement and completion of such works and full particulars of his business organization.

Cleaning during execution and after completion

Any damage done to the structures during execution of work should be made good by the
contractor at his own cost. On completion of works, the contractor shall reinstate and make good at his
own expense any property or land which might have been disturbed and/or damaged by his works. He
should also clean the site as required during execution and fully clear the site after completion of all the
works.

The contractor shall forward any usable material found during the course of construction at the work
site or its vicinity to KoPT store/yard, dispose off the debris beyond the port area all at his own expenses by
his own transport and labour and clean out all part of the work and leave everything clean and tidy to the
entire satisfaction of the Engineer

Forwarding of Materials

All dismantled unserviceable materials are to be disposed off beyond the office compound and in
conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor shall have to
arrange transport for forwarding the saleable/ unusable/ defective/ usable materials that may be found
during the process of execution of the work to the Trustees sales yard or any other site/ Godown including
labour, transportations, loading, unloading all complete as per the direction of the Engineer.

All payments due to the Contractor under the contract shall be made in Indian Rupee currency. No Foreign
Exchange is payable on account of this contract.
Fire Safety Regulations shall be applicable for the work. All Safety Regulations in vogue and as
ded from time to time shall have to be satisfied.
The Contractor shall conform to all the formalities as laid down in the ‘Contract Labour
(Regulation & Abolition) Act, 1970" and the rules there under as in vogue and subsequent
amendments, if any, while executing the contractual work.
Electricity will be provided free of cost from nearest available source for carrying out the works, if
necessary. Water and Toilet facility, as available within the premises, shall be extended to the
Contractor’s men free of cost.
KoPT is covered by the ISPS Code and the Contractor shall have to arrange further security for their
equipment/office/stores etc. at their own cost and responsibility.
All equipment covered under this tender must be of reputed make with proven reliability and as
specified in the Tender

The tenderer/s must enclose a list of all previous suppliers made under similar contracts together with
full address of the firms.

The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items envisaged in
the equipment.
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The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection and
demonstration of the equipment, quoted for.

The tenderer shall along with the tender submit the detailed description of the equipment quoted for
and enumerate the aspect of operation and maintenance facilities and shall enclose necessary
literature.

All equipment covered under this tender must be available from indigenous sources and the tenderer/s
shall confirm that spares will be available freely at least for a period of 5 years from the date of
commissioning. No foreign exchange will be made available.

Very particular emphasis will be laid on the completion period of the contract. The Trustees would
desire early completion of work. The tenderer should note that time will be essence of the contract
The equipment shall be supplied and delivered at the specified site.

The Contractor shall supply, bound into suitable folder two sets of operating and maintenance & fault
finding manual for use by the Engineer with three sets of complete general lay out, assembly drawings
and illustrated spare parts catalogue for the stores/ plant/ equipment/ item.

The stores/equipment/plant/machineries shall strictly conform to the tender specifications and shall be
capable of satisfactorily performing the duties intended for in the specification.

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work
including grouting bolts, Base frame and Bed plate etc. shall be provided by tenderer. During erection
all tools and tackles are to be provided by Tenderer. Tenderer should guard all equipments, etc. at site
by his own men at his own cost. However, only space for making temporary godowns can be
provided.

All excisable goods for which supply rate has to be quoted, the contractor shall buy such items from
the manufacturer or first stage dealer or second stage dealer and obtain Invoice of such items a/c
‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will be made on
production of proper documents. Contractor, however, will be paid for supply items at his quoted rate
and not on the basis of actual invoice value of the manufacturer or first stage dealer or second stage
dealer.

Any purchase for supply items from other sources, not specified will not be allowed for payment
purpose.

All payments like refund of Earnest Money, Security Deposit and all bills of contractors” will be paid
through ECS. For this purpose, following details are to be furnished by the tenderer:-

i). Name of the bank -

ii). Name of the Branch with Code No. :-

iii). Bank account no. -

iv). Type of account : - Saving/Current/Cash Credit

v) MICR No -

vi) IFSC Code :

The account shall have to be with a bank W|th|n the ECS zone prescribed by the RBI.

The tenderer/s have to fill in the Technical Data. The successful tenderer shall

have to supply materials and execute the work as per Technical Data offered by them.

An agreement shall have to be executed at the expense of the Contractor within 15 days from the date
of issuance of ‘Letter of Acceptance’ by the Successful Tenderer on a Non-judicial Stamp paper of at
least Rs. 60/- as per format enclosed with the General Conditions of Contract. All correspondence
between the Contractor and KoPT and all documents to be submitted from the date of opening of
tender till the submission of the Security Deposit should form part of the contract agreement.

All materials are to be supplied progressively as required at site subject to prior approval of Engineer
or his representative.

The contract shall be drawn up in English language only.

During the course of examination of Part-1 of the bid, the bidders, if asked for shall furnish any
additional documents for the purpose of evaluation of his /their bids. The price bids i.e Part-11 of those
bidders who meet the
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Priority of Contract Documents

The several documents forming the Contract are to be taken as mutually explanatory to one another, but in
case of ambiguity or discrepancies, the same shall be explained and adjudicated by the Engineer of the Contract
(EoC), who shall thereupon issue to the Contractor instructions thereon which will be final and binding on the
Contractor. Unless otherwise provided in the Contract, if the stipulations in the various documents forming a
part of the Contract are found to be in variation in any respect then, unless a different intention appears, the
provision(s) of one will override others (but only to the extent these are at variance) in order of precedence as
given in the list below i.e. a particular item in the list will take precedence over all those placed lower down the
list:

The following documents of the Contract Agreement will be in the following sequence :

a. Letter of Intent (Lol) / Work Order

b. Special Conditions of Contract

c. Scope of work and Terms of Payment

d. Bill of Quantities

e. Instructions to the Tenderer

f. General Conditions of Contract

g. Any other document(s) forming part of the Contract

TERMS OF PAYMENT
Supply items :-

a. 60% payment against supply and delivery of materials / equipment / machineries / items on
production of proper purchase documents/challans at site together with required Test Certificates
etc. from appropriate authorities including inspection certificate of KoPT’s representative, as
applicable and on submission of Custodian Certificate.

b. 30% payment against installation and commissioning.

c. 10% payment against testing and handing over of the entire work after satisfactory
completion.

Installation and Commissioning:-

a. 90% payment against installation and commissioning.
b. 10% payment against testing and handing over of the entire work after satisfactory completion.

Any defect and / or deficiency in the equipment supplied shall have to be made good by the contractor
before any bill is passed for payment. Payment will be made subject to security deposit clause 3.4, 3.5
& 9 of GCC. Payment will be made on the basis of actual measurement. Actions under Delay
/Extension of time /Liquidated damage/Termination of contract will be guided under clause 8 of GCC.

CENVAT CRITERIA:

In the event of CENVAT-able bought out items, if any, the Contractor is required to ensure that
invoices are drawn in the name of the Contractor and it should be marked “Account KOLKATA
PORT TRUST’” as per CENVAT Credit rules and regulations. KoPT would provide the Service Tax
Registration No. for availing CENVAT Credit.

As far as possible, items are to be procured from first / second stage dealer and the above formalities
are to be maintained to the extent possible so that KoPT can avail the CENVAT credit.

However, Service Tax as applicable on the amount of liquidated damage as well as other recoveries,
i.e., damage, penalty, land rent, etc., shall be deducted from the Contractors’ bill at applicable rates
and the same will not be reimbursed by KoPT
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DETAILED SCRUTINY OF E-TENDERERS:

During Techno-Commercial Evaluation, an offer shall be considered non-responsive in case the

following documents are not uploaded:

(i) VAT registration certificate.

i) Valid Trade Licence.

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.

iv) Proof of possession of valid Employees’ Provident Fund (EPF) Account.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC)

vi) Details of the firm as per Schedule-O (in VVolume-1) of the tender document.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii) Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)

financial years (i.e. 2013 — 2014 , 2014 — 2015, 2015-16).

iX) Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed

by the Bidder under office seal.

The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.

X) EMD & Cost of Tender documents/NSIC Registration certificate.

xi) Service Tax Registration Certificate.

xii) Duly signed full Techno Commercial Part and Price Bid and the G.C.C.
xiii) Certified copies of PAN Card.

xiv) Form of Tender, duly filled up and signed.

xv) Electrical Contractor Licence

In addition to the above, a bidder may be disqualified if :-
(&) The bidder provides misleading or false information in the statements and documents
submitted.
(b) Record of unsatisfactory performance during the last seven years, such as abandoning of work
or rescinding of contract for which the reasons are attributable to the non-performance of the
contractor or inordinate delays in completion or financial bankruptcy, etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder
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Annexure - D

SCOPE OF WORK

E- Tender No. KoPT/Kolkata Dock System/CME/45/16-17/ET/605
The Scope of Work under this Tender Specification covers the following:-

Supply ,delivery, laying ,termination and commissioning of LT cables as per specification.

Supply, delivery and installation of street light poles as per specification.

Supply, delivery and commissioning of Metal Halide luminaries as per specification.

Overhauling & commissioning the existing luminaries incl supply of spares and painting of existing
10 nos of single arm street light pole by cleaning the pole, applying primer and 2 coats of paint
Supply, delivery, installation of Panel as per specification

Supply, delivery , fixing of Fluroscent Tube lights, CFL lamps, HPSV lamps, light fittings, lamp
holders

Supply, delivery and installation of ceiling fans along with supply delivery and installation of
stepped electronic regulator.

9 Point Wiring

10 Circuit Wiring

11 Earthing and related work

A OWODNPE

o ~N o O

Including all appurtenant works as described and set forth in, Bill of quantities, Special Conditions of contract,
Technical Specification of works, Specification of materials & Workmanship with all additional or varied
works which may thereafter be required in Accordance with Clause-7 of General conditions of contract and as
per direction of The Engineer of the Contract. The intending tenderer shall inspect the site of work in
consultation with the Engineer and acquaint himself with the nature of Work before preparing his tender. His
attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on
ignorance as to the site conditions will be entertained.

Any work, considered required by the contractor and not mentioned hereunder, for successful completion of
the project, is to be included in the item of bill of Quantity suitably, which should be finalized in the pre bid
meeting.

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority (Measures
relating to safety & electricity supply) Regulation ,2010 with latest revised IS code of Practice and relevant
portion of National Building Code particularly with respect to fire safety and also code of practice for fire
safety of buildings (general): Electrical Installations, 1S:1646: 1997.
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TECHNICAL SPECIFICATIONS

Cables

1.01 Item Details: -  Following sizes of XLPE insulated, armoured, overall PVC sheathed PVC
sheathed armoured Al. conductor cable of 1100 volts grade conforming to IS: 7098(Part — 1) / 1988
with latest amendment, are included under the scope of this tender.

a) 3.5 C x 25 mm? XLPE insulated PVC sheathed armoured Aluminium cable
+ 5% variation will be allowed as per practice.

It shall be ensured that before dispatch, both ends of the cables are properly sealed to prevent ingress
of moisture in the insulation. Direction of arrow must be marked on the cable drum.

1.02 Laying

Cable shall be laid generally in accordance with | S:1255-1983. The 3.5C 25 mm? XLPE
cable is to fed power from the existing/proposed switch room to the poles via loop in loop out box.
The average depth of trench for laying cable shall be as below:-

i) Directly on ground - 0.75 m.
ii) At road crossing -1.00 m.

The trenches shall be excavated in reasonably straight line, and where there is a

change in direction suitable curvature shall be provided. with 12D radius where D is  the diameter
of the cable.. The cable shall be laid on a cushion of sand, protected with bricks placed on both sides
(along the length of the cable) and top (across the length of the cable). After laying of the cable the
duct shall have to be filled up by sand. G.I. pipe shall have to be used where cable pass through walls,
roads, drains, culverts, railway line etc.

50 mm dia HDPE pipe also shall be used if depth of cable trench is less than 750mm and further
excavation is not possible due to obstruction of existing material, which will be paid in actual. For one
run of cable one GI pipe is to be considered. In other word two or more run of cable will not pass
through one pipe. The cable trench shall be filled back with riddled soil obtained from excavation.
This shall be done in layer and compacted. Cable route marker shall have to be provided at a
maximum distance of 50 m.

1.03 Termination
The 3.5 C x 25 mm? XLPE cable shall be terminated in each of the street light pole by loop-
in loop-out process. Termination of cable shall have to be made by using suitable compression cable gland
and sockets by crimping to the size of the cable.

2. Supply, delivery and installation of street light poles

2.01 Item details

The Street light MS poles shall be swaged ones made of seamless or welded tubes of suitable length,
swaged and joined together having Cast Iron loop-in-loop-out box in sheet steel lockable enclosure at
suitable height and with base plate and cap fitted at suitable height. No circumferential joints shall be
allowed in the individual tube lengths. There shall be one longitudinal weld seam only. The pole is to be
painted with 2 coats of anti-corrosive enamel paint over primer coating. The pole will be of 9meter high
and of type 410 SP 30 having double arm bracket. The length of the bracket shall be 1500 mm suitable
for fixing 2 nos integral type metal halide light fittings at two different directions. All the poles shall be
manufactured and supplied as per technical specification of IS 2713, Part Il 1980 with its latest
amendment .
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2.02 Installation

The poles shall have to be properly installed in an absolute vertical manner at a suitable gap so that the
truck terminals gets adequately illuminated. The planting depth shall be 1.5 meter. All the poles shall be
properly earthed with spike electrodes. Suitable foundation for lighting poles is to be provided if
planting depth of 1.5 meter could not be achieved. If slushy material are found at the location of
installation of poles, the slushy material shall have to be removed and is to be replaced by silver sand and
compacted for strengthening and making the base suitable for pole foundation.

3. Luminiaries
HPSV Street Lighting Luminiaries

3.01 Item details

(@) Street light luminaire with cast Aluminium housing , high purity electrochemically brightened and
anodized reflector, transparent cover, suitable for use with integral type 1no 400 watt Metal halide lamp
with luminiarie having IP 54 protection, ingress protection and with wide beam distribution is to be
supplied.

(b) Surface Mounted Single tube light fittings fitted with 1X 36 W tube light complete in all respects
are to be provided of any approved make having high power factor and good light output at low voltages.
(c) CFL lamps of 230V, 23 W of any approved make are to be provided

3.02 Installation

(@) The metal halide luminaries shall have to be installed on each bracket of the Street light poles with
proper clamping arrangement.lt is to be ensured that the luminaries do not get tilted and the light get
focused uniformly.

(b) Thetube light fittings with tubes and with all other accessories shall be installed on the ceiling/wall of
the meter/office room at each truck terminals.

(c) CFL lamps with holder & all other accessories are to be installed on round block as per site requirement

4. Panel Board

4.01 Supply

The Panel will comprise of 1 no 63A ,415V, 25 KA TPN MCCB as incomer and 4 nos of 40A ,415V,
10KA TP MCB and 4 No 6A,230V,10KA SP MCB as outgoing, units of fixed thermal and magnetic
setting mounted in factory built /fabricated TPN distribution boards of sheet steel, phosphatised, powder
painted complete with bus bars, neutral links, blanking plates etc. conforming to IS norm. The MCCBs
should be adjustable thermal and fixed magnetic setting type.

Installation

1no of such Panel boards is to be provided near the switch room at every truck terminal. The Panel Boards
is to be installed in the meter room attached to annex building. The DBs shall be floor mounted and are
to be double earthed.

5. Overhauling & Commissioning
There are 10 nos of Single Arm 9metre high Street light pole functioning in the existing truck terminal
near ITC factory. These poles needs to be first cleaned by emery paper, 1 coat of primer is to be
applied and then 2 coats of enamel anti corrosive paint is to be applied. The existing luminaries needs
to be overhauled, cleaned and spare parts are to be replaced if necessary and are to be commissioned.

6. Ceiling Fans

Energy saving, 3 blade, ball bearing type, armature with copper winding, ceiling fan of 1200 mm
sweep complete with blade, canopy of any approved make of appropriate colour are to be provided.
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Installation
The ceiling fans complete with blades, canopy, fork, rubber and electronic step regulator are to be installed .
Down rods are to be provided wherever necessary

Wiring , wires
Details are given in  BOQ items

Earthing :

As has been stated, the street light poles are to be individually earthed with spike electrode. The panel
boardsat each truck terminals shall have to be earthed in accordance with the requirement of Indian
Electricity Rules and IS 3043 . Interconnections of two earth stations have to be done by 25 x 6 mm Gl flats
shall be used for same.

Earthing shall be provided with 50 mm dia Gl pipe 3.64 mm thick x 3.04 Mts long and 1x4 SWG GI (Hot
Dip) wire (4 Mts. Long), 13 mm dia x 80 mm long Gl bolts, double nuts, double washers incl. S & F 15 mm
dia Gl pipe protection (1 Mt. long) to be filled with bitumen, partly under the ground level and partly above
ground level driven to an average depth of 3.65 Mts. below the ground level & restoring surface duly rammed.
Masonry enclosure shall be provided on the top of earth electrode of overall size 86.36cm x 86.36cm x 46cm
deep (below Ground level) complete with cemented brickwork (1:6) of 25 cm width duly plastered with
cement mortar (inside) Cl hinged inspection cover of size 35.56 x 35.56 cm with locking arrangement, Gl
reducer including drilling of 46 nos 12 mm dia holes on the Gl pipe and treatment of soil by using salt &
charcoal or coke for plate electrode

Buy Back of electrical items

The 9 nos of MS street light poles with 2 X 150W HPSV luminaries with control gear boxes in the existing
truck terminal near ITC along with the ceiling fans in the security room and other electrical fittings are to be
bought back by the successful bidder

Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for
installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of MS Pipes,
clamps and accessories shall be deemed to be included in the rates for installation of the items for which these
items are intended. Tenderers are advised to build up the installation prices accordingly. Any claim in this
regard on the plea that the item is not specifically mentioned shall not be entertained.

Cleaning of site.

On completion of works, the contractor shall reinstate and make good at his own expense any property or
land which might have been disturbed and/or damaged by his works. Contractor should also clean the site as
required during execution and fully clear the site after completion of all the works. Any damages made on for
drawing of cables/installation of equipments shall be made good by the tenderer at his own cost.

List of Approved Makes

Item Make

Street Light Pole Utkarsh/Bansal/Jindal/T AT A/any other reputed make
MCCB / MCB / DOL Starter/ Switch ABB/Siemens/ Havells/Standard/
fuseunit/Main Switch L&T/ Crompton / GE/Legrand
Luminaries, lamps. Philips/ Bajaj/ Crompton/Havells/Crompton

Greaves/GE
PVC Copper wire for internal wiring KDK-Evershine/Finolex/Havells/

National/Nicco/ Supercab
Piano type switches/ Electronic regulator. Havells/Anchor/Pritam/Sleek/any other reputed make
L.T. power cable NICCO/ Gloster/Havells/ Polycab/Crystal
CeilingFan /Exhaust Fan Havells/Usha/Orient /Crompton Greaves/Polar

N.B: Any other reputed make of any particular item will only be considered if none of the
specified make for that particular item is _available in the market for some reason or the
other which is to be acceptable to competent authority
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Inspection & Testing

Inspection and testing will be carried out by KOPT Engineers/concerned experts. Inspection will be
carried out as applicable as per relevant IS 2189:2008 clauses and also as per relevant Standard/
Technical Specification/Approved Drawing etc.

Manufacturer’s Test and guarantee certificate as applicable will have to be submitted for verification.
All pre commissioning tests shall be carried out by the authorized representative of the firm having
valid Certificate of Competency

Inspection of the items to be supplied by the contractor will be carried out by the Engineer or his
representative in presence of contractor or his representative prior to dispatch. The Engineer
reserves the right to waive inspection at Manufacturer’s premises (witnessing tests) or to inspect
(physically) the materials at site, against Manufacturer’s Internal Test Certificate & Guarantee
Certificate as applicable. The cost of conducting inspection at the factory premises to be carried
out by the Engineer or his representative including cost of logistics is to be borne by the
contractor. Inspection will be carried out as applicable as per relevant Standard/ Technical
Specification/Approved Drawing etc. Manufacturer’s Test and guarantee certificate as applicable
will have to be submitted for verification.

Inspection and Testing by the Engineer or his representative shall not relieve the successful bidder
of their obligation for supplying the items and execution of the entire work in accordance with the
Contract Condition and relevant Acts, Rules and Codes of Practice. The tenderer/s shall afford
all facilities to the Engineer or his representative at their own cost & arrangement for
inspection and testing of the equipment
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BIDDERS ARE REQUESTED NOT TO QUOTE HERE.
THE PRICE PART TO BE QUOTED ONLINE ONLY.

PRICE BID / Bill Of Quantity (BOQ)

E- Tender No. KoPT/Kolkata Dock System/CME/45/16-17/ET/605

Annexure - E

Work : Illumination of (i) existing parking Yard near ITC & additional area of erstwhile GCD

yard,(ii) parking Yard near Bhutghat and (iii) Coal Dock Road.

Sl | Description of item Qty Unit Unit Total Value
No rate (in Rs)
(inRs)
1 | Supply and delivery of 3.5 core 25sqg mm 1.1KV grade 4300 Mtr
armoured XLPE , Aluminium cable
2 | Laying of above cable in underground trench 4300 Meter
3 | Termination of the above cable 108 No
4 | Supply & delivery at site 9meter high Street light Pole of | 50 No
type 410 SP 30 with double arm bracket fitted suitable
for installing two no integral type metal halide
luminiaries. The Pole should be fitted with CI loop in
loop out box in sheet steel lockable enclosure at suitable
height and with base plate and cap
5 Installation of the above poles with suitable earthing 50 No
arrangement
6 | Supply and delivery at site 400W integral type Metal | 100 No
Halide luminaries having die cast aluminum housing
with P54 protection, ingress protection and with wide
beam distribution
7 | Fixing above light fitting with suitable clamps for | 100 No
mounting on the pole bracket and connecting the same
with 2.5sgmm PVC insulated copper wire as required
from loop box
8 | Supplying and fixing medium gauge 50 mm dia HDPE | 200 Meter
pipe  protection with necessary fittings and jointing
materials as required
9 | Over hauling & commissioning the existing luminaries | 10 Nos
incl supply of spares and painting of existing 10 nos of
single arm street light pole at truck terminal near ITC by
cleaning the pole, applying primer and 2 coats of paint
9 | Supply & Delivery of a Panel having 1 no 63A TPN | 3 No
MCCB as incomer and 4 nos of 40A TP MCB and 4 No
6A SP MCB as outgoing
10 | Installation of the above panel 3 No
11 | Supply and delivery of 32A, 415V DOL starter with | 5 No
overload relay range from 23-32A
12 | Installation of the starters 5 No
13 | Supply and delivery of 415V, 100A TPN Switch Fuse | 3 No
Unit
14 | Installation of the above Main switches on angle iron | 3 No

frame
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15 | Circuit Wiring: Supplying and drawing 1.1KV grade | 1000 RM
single core stranded ‘FR’PVC insulated & unsheathed
copper wire (approved make) in 20mm size PVC rigid
conduit ‘FR’incl necy fittings of size 2 X36/0.3
(2.5sgmm) +1 X22/0.3 (1.5sgqmm) ECC
(From DB to Switch board)
16 | Distribution wiring in 2 X 22/0.3 (1.5 sq mm) single | 20 Points
core stranded ‘FR’ PVC insulated & unsheathed copper
wire in 20 mm size PVC rigid conduit ‘FR’ with 1.5 sq
mm single core stranded FR PVC insulated &
unsheathed copper wire for ECC to light/fan/points with
piano key type switch fixed on MS CRC sheet metal for
avg run 5 mtr
17 | Distribution wiring in 1.1kv grade 22/0.3 (1.5sgmm) | 8 Point
single core stranded ‘FR’ PVC insulated & unsheathed
copper wire (approved make) in 20 mm size PVC rigid
conduit ‘FR’ with 1.1kv grade 1.5sq mm single core
stranded ‘FR’ PVC insulated & unsheathed copper wire
as ECC to 5A,3 pin type plug socket & piano key type
switch
18 | Supply of Ceiling Fan of 1200 mm sweep 5 No
19 | Supply & delivery of electronic step regulator 5 No
20 | Installation of Ceiling fan with electronic regulator 5 No
21 | Supply and delivery of Single tubelight fittings with 10 No
lamps
22 | Installation of the tubelight fittings with necessary 10 No
flexible copper wire
23 | Supply & delivery of 23W CFL lamps 5 No
24 | Installation of the CFL lamps with backelite holder 5 No
25 | Earthing 8 Set
26 | Supplying & Fixing earth bus bar of galvanized (Hot 6 Meter
Dip) MS Flat 25mm X 6mm on
27 | Connecting the earth bus from earth pit & 120 Meter
interconnecting by 25mm X 6mm Galvanised MS flat
28 | Connecting the panel to earth bus bar including S&F 50 Meter
GI(Hot Dip) wire of size 4 SWG
29 | Dismantling of existing old poles at truck terminal near | Lumpsum
ITC
30 | Sub Total (1) \
31 | Buy Back of dismantled poles with fittings/switchgears | Lumpsum
32 | Grand Total

Note: The above price is inclusive of all taxes and duties except service tax, which will be paid extra,
if applicable, as per actual. As KoPT is not a Registered body corporate, it is not liable to pay
Service Tax under ‘Reverse charge Mechanism’ as per Service Tax Law. The service provider

is liable to recover Service Tax as applicable.

Calculation for the total amount will be made on the basis of Unit Rates multiplied by quantities.
Evaluation of Tender will be made on the basis of such total arrived amount of sum total of (Part-A +

Part-B).
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Annexure - F
Profile of Tenderer / FORM -D

E- Tender No. KoPT/Kolkata Dock System/CME/45/16-17/ET/605

This is to confirm that we agree to abide by all the terms and conditions of this NIT No.
KoPT/KDS/Mech/SE-1/ADV/ 411 Dated: 08.03.2017, those mentioned in the “General Conditions
of Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno-
commercial conference, if any.

Our relevant particulars are furnished hereunder:

Particulars To be filled in by the Tenderer or to be
mentioned as “none

Name of the Tenderer

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer including
Police Station.

Telephone No. of the Tenderer

Fax No. of the Tenderer

E-mail ID of the Tenderer

Name of the contact person of the Tenderer

Mobile/land line Telephone No. of the
contact person of the Tenderer.

Name of the partners/directors/ members, as
applicable, in this particular contract

Name of their authorized representative(s)
who would handle the contract on their
behalf.

Signature of the Tenderer
Date ........cceeivinis

Office seal of the Tenderer.

Page 25 of 56



E Tender No. KoPT/Kolkata Dock System/CME/45/16-17/ET/605

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED
AND UPLOADED]

Covering Letter

Ref. No............ Date

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

1. VB, (Name of Tenderer) having examined the
Tender Document and  understood its  contents, hereby submit our  Tender for
............................................................ (NIT No. KoPT/KDS/Mech/SE-I/ADV/426 dated
08.03.2017....... and confirm that we unconditionally accept all the terms and conditions of the same including
the Addendum (if issued).

2. All information and proofs provided in the Tender including Addendum and in the Appendices are

true and correct and all documents accompanying such tender are true copies of their respective originals.

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional

information it may find necessary or require to supplement or authenticate the Tender.

4. W, (Name of Tenderer) hereby undertake that we will
abide by the decisions of KoPT in the matter of examination, evaluation and selection of Successful Tenderer
and shall refrain from challenging or questioning any decision taken by KoPT in this regard. We further
acknowledge the right of KoPT to reject our tender without assigning any reason or otherwise and hereby
waive our right to challenge the same on any account whatsoever.

5. We also certify the following

@) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other

legal authority from participating in any Tender/Contract/Agreement of whatever kind.

(b) We have also not been expelled from any project or contract nor have had any contract terminated for

breach in the last 3 years ending on the date of opening of the techno commercial part of the tender.
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6. We declare that:

@) We have examined and have no reservations to the Tender Document, including the Addendum, if
any, issued by KoPT thereon.
(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will

engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.
7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering
process and reject all tenders at any time without any liability or any obligation for such acceptance, rejection
or annulment without assigning any reason thereof.
Yours faithfully,
SIgNALUIE OF TENARIET ... oe et e e e e e e e e e
NaME: o
DeSIgNatioN: .......eeiee it e

DatE & ot

Seal of thetenderer........oooovveeviieiiiiien.n.
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DOCUMENTS TO BE UPLOADED ALONG WITH PART -1

Scanned copy of the following documents to be uploaded:

i)
ii)
iii)
iv)
v)
vi)
vii)

viii)

iX)

VAT registration certificate.

Valid Trade Licence.

Valid Professional Tax Clearance Certificate / Up to date tax payment challan.

Proof of possession of valid Employees’ Provident Fund (EPF) Account.

Proof of being registered with Employees’ State Insurance Corporation (ESIC).

Details of the firm as per Schedule-O (in Volume-I) of the tender document.

Credentials in the form of copies of Letters of Award of Works along with corresponding Completion
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2013 — 2014 , 2014 - 2015, 2015-16).

Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed
by the Bidder under office seal.

The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.

X)
Xi)
Xii)

EMD & Cost of Tender documents/NSIC Registration certificate.
Service Tax Registration Certificate.
Duly signed full Techno Commercial Part and Price Bid and the G.C.C.

xiii) Certified copies of PAN Card.
xiv) Form of Tender, duly filled up and signed

XV)

Electrical Contractor Licence
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KOLKATA PORT TRUST

SCHEDULE - *0O”

Tenderers must fill in the undernoted column :

SILN | Full particulars | Value of | Contract Actual Name and | Name and
0 of similar | work for completion | Addresses of | Addresses
works carried completion | time Authorities | to  whom
out by time for ~ whom | reference
Tenderer work  was | can be
carried out made
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SCHEDULE - *0O”

Sheet -2

The Tenderers are also requested to furnish the following particulars :

A. In case of a Limited Company:

1.

2.

Name of the Company

Address of its present registered office
Date of its incorporation

Full ;name and address of each

of its Directors — any special particulars
as to Directors if desired to be stated
Name, address and other necessary
particulars of Managing Agents, if any,
appointed by the Company

Copies of Memorandum and Atrticles of
Association(with the latest amendments,
if any)

Copies of audited Balance Sheets of the
Company for the last three years
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SCHEDULE - *0O”

SHEET -3

B. In case of a Firm :

1.

Name and address of the firm

When business started

If registered, a certified copy of Certificate
of Registration

A certified copy of the Deed f Partnership

Full name and address of each of the
Partners and the interest of each partner
in the Partnership. Any special
particulars as to Partners if desired to be
stated

Whether the firm pays income tax over
Rs.10, 000/- per year

Page 31 of 56



SCHEDULE - *0O”

SHEET -4

C. In case of an Individual :

Full name and address of the
Tenderer; any special particulars
of the Tenderer if desired to be stated

Name of the father of the Tenderer

Whether the Tenderer carried on
business in his own name or any
other name

When business was started any by whom

Whether any other person is interested
in the business directly or indirectly,

if so, name, address, etc. of such persons
and the nature of such interest.

Whether the Tenderer pays income tax
over Rs.10,000/- per year

DATED, the......veeeeeeaeeaeen, Signature of Tenderer]
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ANNEXURE - G

E- Tender No. KoPT/Kolkata Dock System/CME/45/16-17/ET/605

KOLKATA PORT TRUST

MECHANICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043.

GENERAL CONDITIONS OF CONTRACT
FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92
'(I?EE 6" MEETING HELD ON 27™ MAY, 1993.

(Copy of Booklet Published on May, 1993)
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1.

1.0.

1.1

1.2.

1.3.

1.4,

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

1.14.

1.15.
1.16.

1.17.
1.18.

1.19.

DEFINITIONS

In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in
assigned to them, except where the context otherwise required.

"Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate
under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns.
"Chairman' means the Chairman of the Board and includes the person appointed to act in his place under
Sections 14 and 14A of the Major Port Trusts Act, 1963.

"Contractor' means the person or persons; Firm or Company whose tender /offer has been accepted by the
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board
/ Chairman.

"Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief Engineer,
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief
Engineer, the Deputy Chief Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure &
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and
the Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the
employer, with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place
of the "Engineer' so designated.

"Engineer's Representative’ means any subordinate Engineer or Assistant to the Engineer or any other official
appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

"Work™ means the Work to be executed in accordance with the Contract and includes authorized "Extra Works"
and "Excess Works" and Temporary Works.

"Temporary Works' means all temporary works of every kind required in or about the execution, completion
or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and
bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing
platforms.

"Extra Works' means those works required by the Engineer for completion of the Contract which were not
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender.
"Excess Works" means the required quantities of work in excess of the provision made against any item of the
Bill of Quantities.

""Specifications' means the relevant and appropriate Bureau of Indian Standard's Specifications (latest revisions)
for materials and workmanship unless stated otherwise in the Tender.

"Drawings’™ means the drawings referred to in the Tender and specification and any modification of such
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or
approved in writing by the Engineer.

"Contract™ means and includes the General and Special Conditions of Contract, Specifications, Drawings,
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement
if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.
""Constructional Plant™ means all appliances or things of whatsoever nature required in or about the execution,
completion or maintenance of the works or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other things intended to form or forming part
of the permanent work.

"Site" means the land and other places, on, under, in or through which the works are to be executed or carried
out and any other lands or places provided by the Trustees for the purpose of the Contract.

"Contract Price™ means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor,
subject to such additions thereto and deduction there from as may be made by the Engineer under the provisions
here-in-after contained.

""Month" means English Calendar Month.

"Excepted risks'" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether
war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been
issued (all of which are herein collectively referred to as the excepted risks)

Word importing the singular only, also includes the plural and vice-versa where the context so required.

The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part thereof
or be taken into consideration in the interpretation or construction thereof or of the contract.

Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether
on or off the site.
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2.

2.1.

2.2.

2.3.

(a)

(b)
(©)
(d)
(€)
(f)

2.4.

(a)
(b)
©

(d)
(€)
(f)

(¢))

2.5.

(a)
(b)
(©)

2.6.

(@)

(b)
(©)

3.

DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction
of the Engineer and shall comply with the Engineer's direction on any matter whatsoever.
The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the
Engineer's Representative
The Engineer shall have full power and authority
to supply to the contractor from time to time during the progress of the works such  further drawings and
instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the
works and the contractor shall carry out and be bound by the same.
to alter or modify the specification of any material and workmanship and to inspect the work at any time.

to order for any variation, alternation and modification of the work and for extra works.

to issue certificates as per contract

to settle the claims & disputes of the Contractor and Trustees, as the first referee.

to grant extension of completion time.

The Engineer's representative shall:
watch and supervise the works,
test and examine any material to be used or workmanship employed in connection with the work.
have power to disapprove and material and workmanship not in accordance with the contract and the
contractor shall comply with his direction in this regard.
take measurements of work done by the contractor for the purpose of payment or otherwise.
order demolition of defectively done work for its reconstruction all by the Contactor at his own expense,
have powers to issue alteration order not implying modification design and extension of completion time of
the work and
have such other powers and authorities vested in the Engineer, which have been delegated to him in  writing by
the Engineer under intimation to the Contractor.

Provided always that the Engineer's Representative shall have no power:
to order any work involving delay or any extra payment by the Trustees,
to make variation of or in the works and
to relieve the Contractor of any of his duties or obligations under the Contract.

Provided also as follows:

Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power of the
Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, braking-up
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for
the loss sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision.

Any written instructions or written approval given by the Engineer's Representative to the contractor, within the
terms of delegation of power and authority vested in Engineer to his Representative in writing shall bind the
contractor and the Trustees as though it had been given by the Engineer, who may from time to time make such
delegation. Contractor and the Trustees as though it had been given by the Engineer, who may from time to
time, make such delegation.

THE TENDER / OFFER AND ITS PRE-REQUISITES

3.1 The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected
and examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact
on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into
consideration:

(@) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and
climate conditions, the means of access to the site and all other local conditions including the likely
charges and costs for temporary way- leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and
availability of the required materials and labour for the work and the need to execute the work to the
entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions of
Contract.

(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage
of all plant, equipment and Construction materials.
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34  (a)

(@)

3.2.

3.3.

(d) The sources and means of procurement of water for drinking, washing and execution of work, and source
and availability of electrical power, all of Contractor's cost.

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together with
the rules made there under, the rules, regulations and bye-laws of public bodies or any local or other
authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every
kind arising from the Contractor's failure in such compliance.

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated
otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing.
Corrections, if any, shall only be made by scoring out and initialing of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose
the names of their owners/partners/Share Holders at the required points of time. The failure in this regard
shall be treated as a breach and a contract, if entered into, shall be liable to be cancelled.

Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted with
Earnest Money of the amount calculated as per the following scale.

Estimated Value Amount of Earnest Money

For works contract.

For contract of supplying
materials of equipment only

Up to Rs.1,00,000/-

5% of the estimated value of
work

1% of the estimated value of
work.

Over
Rs. 1,00,000/-

2% of the estimated value of
work subject to a maximum
of Rs.20, 000/- and
minimum of Rs. 5,000/-

1/2% of the estimated value of
work subject to a maximum of
Rs. 10,000/- and minimum of Rs.
1,000/-

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata
Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata Port

Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be kept
attached to the Tender / offer in the Sealed Cover.

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque
drawn on a Nationalized Bank of Kolkata / Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees
FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the
Earnest Money, as per the following scale:

Class of | Amount of Fixed Security | Financial limit of each tender
Registration

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
B Rs. 5,000/- Any tender priced up to Rs.1,00,000/-
C Rs. 2.500/- Any tender priced up to Rs.50,000/-

(i) Tender submitted without requisite Earnest Money may be liable to rejection.

(i)

(b)

(©)

If before expiry of he validity period of his Tender / offer, the tender amends his quoted rates or tender/ offer
making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money deposited
shall be liable to forfeiture of the option of the Trustees.

The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit,

for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt
of Earnest Money.

Balance security for works contract shall be recovered by deduction from all progressive Bill (including final
Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed

the quantum computed as per the under noted percentages of the total value of work actually done up to the
stage of completion.
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3.4.
(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to

4.2.

4.3.

4.4,

Value of Work % of Security Deposit for | % of Security Deposit for Contract of
works contract supplying materials and equipments only
For works up to Rs. | 10% (Ten percent) 1% ( One percent )

10,00,000/-

For works costing more | 10% on  first Rs. | 1% on first Rs.10,0,000/-+1/2% on the
than Rs.10,00,000/- and | 10,00,000/- + 7 1/2% on | balance

up to Rs.20,00,000/- the balance
For works costing more | 10% on  first Rs. | 1% on first Rs.10,0,000/-+1/2% on next
than Rs.20,00,000/- 10,00,000/- + 7 1/2% on | Rs.10,00,000/-+ 1/4% on the balance

next Rs.10,00,000/-+ 5%
on the balance

(d) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages
given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the
date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India
drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be.

() No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money /
Security Deposit held by the Trustees, at any stage.

deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for
any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for
that amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period
and after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted
his "No Claim" Certificate in form G.C.3.

(if) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor

fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be
at liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum
due or to become due to the Contractor under any other contract.

3.5. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a

performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of
any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the
letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract
shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer.
The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to
be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such bank
guarantee, failing which and for non-fulfillment of any contractual obligation by the Contractor, the Engineer
and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
4.1.

@) The contract documents shall be drawn-up in English language.
(b) The contract shall be governed by all relevant Indian Acts as applicable only within
the jurisdiction of the High Court at Kolkata, India, including the following Act:
i. The Indian Contract Act, 1872.
ii. The Major Port Trust, Act, 1963.
iii. The Workmen's Compensation Act, 1923.
iv. The Minimum Wages Act, 1948.
v. The Contract Labour (Regulation & Abolition) Act, 1970.
vi. The Dock Workers' Act, 1948.
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only).
After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the
Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the
form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition
of the term "Contract" here-in-before shall collectively be the Contract.
Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be any
discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on the parties to the Contract.
Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these shall
remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his
Representative on completion of the work. if not torn or mutilated on being regularly used at site.
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4.5.

4.6.

4.7.

4.8.

4.9.

4.10.

411

The Contractor shall prove and make at his own expense any working or progress drawings required by him or
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost to
the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's
responsibility on the engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without the
written permission of the engineer. Even if such permission be granted, the Contractor shall remain responsible (a)
for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were the
acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by him despite being sublet, provided
always that the provision of labourers on a "piece rate" basis shall not be deemed to be subletting under this clause.
Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent
works, labour including supervision thereof transporting to and from the site and in and about the work, including
loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the appropriate authorities and
other things of every kind required for the construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods
of construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The
Contractor shall not be responsible for the correctness of the design or specification of the Temporary and
Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the correct
implementation thereof as also for any design and specification prepared / proposed / used by the Contractor.
Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a)
programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer or
his Representative to any such programme or particulars, shall not relieve the Contractor of any of his obligations
under the contract. If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his
revised programme for completion of work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long
thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be constantly at site and instructions given
to him by the Engineer or his Representative in writing shall be binding upon the Contractor subject to limitation in
clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in writing about such
representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the
Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at
site and the Contractor shall within 48 hours comply with such instruction without any demur, whenever the
Engineer shall feel that the deployment of the person concerned will not be conducive to the proper and timely
completion of the work.

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference

points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level
by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the
correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight
rails, pegs, level marks, profile marks and other things used in setting-out the works.

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12

hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part there of shall be made good by the Contractor at his down cost as per
instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may cause
the same to be made good by any other agency and the expenses incurred and certified by the Engineer, shall be
recoverable from the Contractor in whatever manner the Engineer shall deem proper. This Clause will not apply
to that part of the work, which might have been taken over by the Trustees on partial completion of the work and
in such case the Contractor's obligation will be limited to repairs and replacement for manufacturing or
construction defects during the Maintenance period (Guarantee Period) as per the directions of the Engineer as
also for defects/ damages if any caused to the work by the Contractor during such repairs and replacement in the
maintenance period.

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or

structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or
disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or
damage caused by the Contractor in connection with the execution and maintenance of the work to the aforesaid
properties, structures and services and/ or to any person including the Contractor's workmen. Cost of Insurance
Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the
Contract.
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4.15.

4.16.
(@)
(b)
(©)

(d)
(€)
(f)

4.17.

4.18.
(@)
(b)
(©)

(d)

(€)

4.19.

4.20.

4.21.

4.22.

4.23.

The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or
antiquity and structures and other remains or things of geological or archaeological importance be discovered at
site which shall remain the property of the Trustees and protect them from being damaged by his workmen and
arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative.

The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and
proceedings and all costs arising there from on account of;

Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with the
works or temporary work.

Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for getting all
materials and equipment required for the work.

Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, railway
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other
person.

Damage / injury caused to any highway and bridge on account of the movement of Contractor's plants and
materials in connection with the work

Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in
transporting contractor's plants and materials.

The Contractor's default in affording all reasonable facilities and accommodation as per the direction of the
Engineer or his Representative to the workmen of the Trustees and other agencies employed by or with the
permission and / or knowledge of the Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract
shall remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

Keeping the site free of unnecessary obstruction and removal from site of constructional  plant wreckage,
rubbish, surplus earth or temporary works no longer required.

Cleaning and removal from site all the surplus materials of every kind to leave the site  clean and tidy after
completion of the work, without which payment against final bill  may be liable to be withheld.

Precautionary measures to secure efficient protection of Docks, the River Hooghly and  other waterways
against pollution of whatever nature during execution and maintenance  of the works, and to prevent rubbish,
refuse and other materials from being thrown into  the water by the Contractor’s men or those of his agency.
Making arrangements for deployment of all labourers and workers, local or otherwise  including payment for
their wages, transport, accommodation, medical and all other  statutory benefits and entry permits, wherever
necessary.

Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or other
local authority or the Engineer or his Representative, for preventing (i) spread of any infectious disease like
smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin,
mosquitoes etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the
Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received
by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor’s
Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to
the Registered Office of the Contractor. The time mentioned in these conditions for doing any act after direction
or notice shall be reckoned from the time of such posting or dispatch.

The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and
equipment shall not publish or caused to be published any photographs or description of the works without the
prior authority of the Engineer in writing.

The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and Co-
operation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees
and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work
and in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason of such
default.

The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or
surface traffic.

All constructional plants, temporary works and materials when brought to the site by the contractor, shall be
deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of
the work and shall only be removed from the site in part or in full with the written permission of the Engineer or
his Representative.
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5.1

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

(@)

(b)

(©)

(d)

(€)

5.9.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance
of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor
in the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work
with due expedition and without delay, except as may be expressly sanctioned or ordered by the Engineer or his

Representatives, time being deemed the essence of the contract on the part of the Contractor.

The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s

Representative may send communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor

shall not execute the work beyond the working hours observed by the Engineer’s Representative and on Sundays

and Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or
for safety of the work. If the progress of the work lags behind schedule or the work has been endangered by any
act or neglect on the part of the contractor, then the Engineer or his Representative shall order and the contractor
at his own expense shall work by day and by night and on Sundays and Public Holidays. Any failure of the

Engineer or his Representative to pass such an order shall not relieve the contractor from any of his obligations.

The Engineer’s decision in this regard shall be final, binding and conclusive.

Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by

the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as may

be required by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any
such materials.

Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in

accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written

instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the
materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required

to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in

respect of materials and workmanship deployed on the work shall be borne by the contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the

following conditions shall apply:

The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores,

watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in the

manner required by the Engineer or his representative, return of surplus and empty container to the Trustees’

Stores as per the direction of the Engineer or his Representative.

Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any such
materials issued to him and for any loss or damage thereof for any reason other then “Excepted Risks”, the
contractor shall compensate the Trustees’ in the manner decided by the Engineer and shall at no stage remove
or cause to be removed any such material from the site without his permission.

The Trustees’ materials will generally be supplied in stages and in accordance with the rate of progress of
work, but, except for grant of suitable extension of completion time of work as decided by the Engineer, the
contractor shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply
of Trustees’ materials to him. The Contractor shall, however communicate his requirement of such materials
to the Engineer from time to time.

Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall be
recovered from the Contractor’s bills and / any of his other dues. Progressively according to the consumption
thereof on the work and / or in the manner decided by the Engineer or his Representative and at the rate /
stipulated in the contract. These rates shall only be considered by the contractor in the preparation of his
tender / offer and these will form the basis of escalation / variation, if in future the contractor is  required to
procure and provide any such material on the written order of the Engineer ~ consequent on the Trustees’
failure to effect timely supply thereof.
If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials issued to the
contractor has been — (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted by the
contractor in excess of normal wastage, then the value thereof shall be recovered from the contractor’s bills
or from any of his other dues, after adding 19 %% extra over the higher one of the followings—

i.  The issue rate of the materials at the Trustees’ Stores, and

ii.  The market price of the material on the date of issue as would be determined by the Engineer.

The Engineer or his Representative shall have the power to inspect any material and work at any time and to
order at any time — (i) for removal from the site of any material which in his opinion is not in accordance with
the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and
suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of material and
workmanship is not in accordance with the contract or the instructions of the Engineer. The contractor shall
comply with such order at his own expense- and within the time specified in the order. If the contractor falls to
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5.10.

comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the manner
convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after
giving him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without approval of the Engineer or his
Representative and whenever required by him the contractor shall uncover any part or parts of the work or
make openings in or through the same as may be directed by the Engineer or his Representative from time to
time and shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at
the cost of the contractor. The Trustees shall reimburse such cost as determined by the Engineer, if the initial
covering up was with prior written order of the Engineer or his Representative.

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of

the work till such time the written order to resume the execution is received by him. During such suspension
the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is
i. Otherwise provide for in the contract, or
ii. Necessary by reason of some default on the part of the Contractor, or
iii. Necessary by reason of climatic conditions on the site, or
iv. Necessary for proper execution of the works or for the safety of the works or any part thereof.
The Engineer shall settle and determine such extra payment and / or Extension of completion time
to be allowed to the contractor, as shall, in the opinion of the Engineer, be fair and reasonable.
If at any time before or after commencement of the work the Trustees do not require the whole of the work
tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop further
works in compliance of the same. The Contractor shall not be entitled to any claim for compensation for
underived profit or for such premature stoppage of work or on account of curtailment of the originally intended
work by reason of alteration made by the Engineer in the original specifications, drawings, designs and
instruction.

5.12. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test

6.

6.1.

6.2.

6.3.

6.4.

prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer
be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part
of the total work having been completed to the satisfaction of the Engineer, be takeover and / or used by the
Trustees the Contractor shall on application be entitled to partial completion certificate in the Form of G.C.1
indicating the portion of the work covered by it, so that the Contractor’s liability during maintenance period of
the contract, if any, shall commence from the date mentioned in such certificate so far as the completed portion
of the work is concerned.

TERMS OF PAYMENT:

No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and
satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by the
Engineer. On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be
treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in the
context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in
the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as
otherwise provided in the contract and when the Engineer decided any other rate for change in the scope of
work or omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period
of 4 months or more, on account payments may be made at the discretion of the Engineer or his
Representative at intervals deemed suitable and justified by him. Provided always that, subject to execution of
work of substantial value in the context of the contract price, the interval of such on account payments shall
be decided by the Engineer or his Representative, which shall ordinarily not be less than 1 month in between
two payments for on account bill and / or advance.

Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the
Trustees” Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The
Contractor or his duly accredited Representative or Agent shall remain present at the time of such
measurement and assist the Engineer’s Representative in every manner required by him. After the
measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign the
Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of
acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his
Agent fails to participate even other 3 days written notice from the Engineer’s Representative the
measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by the
Contractor.
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6.6.

Vi.

Vil.

6.7.

6.8.

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall
type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The
Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to the
extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment thereof
against the bill at the time of checking and auditing the bill at the Trustees end., The measurement Book will
not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and recoveries to
type out the bill.

At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated
amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of the
value of any material purchased and brought to the site by the Contractor. Provided always that—

The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.
The value of such materials shall be assessed by the Engineer or his Representative, at their own discretions,

A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on the
contractor’s materials.

The materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall
submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall
indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for
whatever reasons.

In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the
proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any
Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall remain
valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must bear an
undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by the Bank
on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on
behalf of the Trustees, the Bank has extended the validity of the Guarantee.

The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively with the
consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance the
Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly
discharged by the Engineer on behalf of the Trustees.

No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees
from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for
payment or the Trustees should over-pay the Contractor on any account.

No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or
Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any
delay on the part of the Trustees in making interim or final payment or otherwise.

7. VARIATION AND ITS VALUATION:

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work
and shall never be deemed as actual or correct quantities of the works to be executed by the contractor in
fulfillment of his obligation under the contract.

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity,
quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor
upon receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.
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8.

b)  Omit any work included in the contract.

c) Change the Character or quality or kind of any work included in the contract.

d)  Change the levels, lines, position and dimensions of any part of the work, and

e)  Execute extra and additional work of any kind necessary for completion of the works.

7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract,
but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be
taken into account and the contract price shall be varied accordingly.

7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity
of any work up to 15% where such increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those stated in the bill of quantities.
Provided also that verbal order of variation from the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such verbal order shall be deemed to be an order in writing
within the meaning of this clause.

7.5.a) The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried
out under the written orders of the Engineer.

b)  The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum
named in the tender in respect of any extra work done or work omitted by his order.

c) All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the
basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be applicable. If
the contract does not contain any rates or prices directly applicable to the extra additional or substituted work, then
the Engineer may decided the suitable rates on the basis of Schedule of Rates (including surcharge in force at the
time of acceptance of tender), if any, adopted by the Trustees with due regard to the accepted contractual percentage,
if any thereon. In all other cases the Engineer shall solely determine suitable rates in the manner deemed by him as
fair and reasonable, and his decision shall be final, binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the
contract work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices contained
in the contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) of this clause, is
by reason of such omission or addition rendered unreasonable or in-applicable the Engineer shall fix such other
rate or price as he deems proper and the Engineer’s decision shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF
CONTRACT

8.1. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to

be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lock-
outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor cause
delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of
completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon
consider the stated reasons in the manner deemed necessary and shall either reject the application or determine
and allow in writing the extension period as he would deem proper for completion of the work, with or without
the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be
binding on the contractor. If an extension of completion time is granted by the Engineer, the clause No.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work be not completed within the extended time,
unless stated otherwise in the decision communication by the Engineer, as aforesaid.

8.2. a) If the Contractor fails to complete the work within the stipulated dates or such extension  thereof as

communicated by the Engineer in writing, the contractor shall pay as compensation  (Liquidated Damage)to
the Trustees and not as a penalty, ¥2 % (half percent) of the total value  of work (contract price) as mentioned
in the latter of acceptance of the tender/offer, for every  week or part thereof the work remains unfinished.
Provided always that the amount of such ~ compensation shall not exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the  said amount of

compensation / damage in Sub-Clause (a) of this clause, from any money6 due  or likely to become due to the
contractor. The payment or deduction of such compensation /  damage shall not relieve the Contractor from
his obligation to complete the work or from any of  his other obligations / liabilities under the contract and in
case of the Contractor’s failure and at  the absolute discreti9on of the Engineer, the work may be ordered to be
completed by some  other agency at the risk and expense of the Contractor, after a minimum three days notice
in  writing has been given to the contractor by the Engineer or his Representative.
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8.3.

(i)

(iii)

(iv)

v)

(vi)

(vii)

8.3.1

8.3.2

8.3.3

8.34

9.1

Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion ,
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this
respect, as communicated by the Engineer shall be final and conclusive :

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not
getting completed within the agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the work or has without any lawful excuse under these conditions , has
kept the work suspended despite receiving the Engineer’s or his Representative’s written notice to proceed with
the work.

The Contractor has failed to remove materials from site after receiving from the Engineer or his Representative
the written notice stating that the said materials or work are rejected by him .

The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly
neglecting to carry out his obligations under the contract.

Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to any
officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the obtaining
or to the execution of the contract.

The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes in to
liquidation either compulsorily or voluntarily.

Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the Trustees,
the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that may
be expended in completing the work beyond the amount that would have been due to the contractor, had he duly
completed the whole of the work in accordance with the contract.

Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of the
work actually done or materials actually supplied by him and subject to recoveries as per contracts, provided the
work done and materials conform to specifications at the time of taking over by the Trustees. The payment for
work shall be based on measurements of actual work done and priced at approved contract rates or other rates, as
decided by the Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer,
which shall in no case be more than market rates prevailing at the time of talking over by the Trustees. The
Engineer’s decision in all such case shall be final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by other
agency and the Contractor’s Liabilities to the Trustees and known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the contractor shall maintain t6he same for a period, as may be
specified in the form of a Special Condition of the Contract, from the date mentioned in the initial Completion
Certificate in the Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance
period, arising, in the sole opinion of the Engineer or his Representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his Representative, shall, upon the written
notice of the Engineer or his Representative, be amended and made good by the Contractor at his own cost
within seven days of the date of such notice, to the satisfaction of the Engineer or his Representative, failing
which the Engineer or his Representative shall have the defects amended and made good through other agency
at the Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto, shall be recoverable
from the Contractor in manner deemed suitable by the Engineer.
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9.2.

9.3.

10.

10.1.

10.2.

10.3.

10.3.1

10.3.2

10.3.3

10.3.4

10.3.5

10.3.6

10.3.7

The Contract shall not be considered completed and the work shall not be treated as finally accepted by the
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract including that in the maintenance
period, if any, have been fulfilled by the Contractor. Previous entry on the works or taking possession, working
or using thereof by the trustees shall not relive the Contractor of his obligations under the contract for full and
final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security
Deposit by submitting to the Engineer (i) The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the
Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction
there from in respect of any sum due to the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION

In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the
Contract including the meaning of Specifications and Instructions or as to the quality of workmanship or as to
the materials used in the work or the execution of the work whether during the progress of the work or after the
completion and whether before or after the determination , abandonment or breach of the contract the decision
of the Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by
the Contractor .

If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving
notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and
give a decision.

If, however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days after
receiving notice of such decision required that within 60 days from his written notice , the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any
such reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act,
1940 or any statutory modification thereof .

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which it was left by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties
fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary, enlarge the
time for making and publishing the award, with the consent of the parties.

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion. Upon
every or any such reference to cost of any incidental to the reference and award respectively shall be in
discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what
manner the same shall be borne and paid .

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian
Avrbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each
item of disputes and respective claim referred to him by each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope and
conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there
under, for the time being in force, shall apply to the arbitration proceedings under this Clause.
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10.4.

10.5.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance
with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according to him, is due
or payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to
arbitration.

Provided always as follows:
@) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts ,
where tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-.

(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the
execution of the work to the Engineer within 30 days from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed justifications, in the context of contract conditions.

(© Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must
be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the final
completion of the work.

No dispute or difference on any matter whatsoever, pertaining to the contract can be raised by the contractor
after the completion of the work.

(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 8.5(b) and 8.5(c)
hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently.

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion,
by adding the names of new Arbitrators and / or by deleting the names of existing Arbitrators,
without any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

To,

1/We of

having examined the site of works, inspected the Drawings and read the Specifications, General and Special Conditions
of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works required to be
performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill of Quantities
With ..o month/week from the date of the order to commence the work and in the event of our Tender
being accepted in full or in part, I/\We also undertake to enter into a Contract Agreement in the Form hereto annexed with
such alterations or additions thereto which may be necessary to give effect the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawings and Special & General Conditions of Contract and 1/We
hereby agree that until such Contract Agreement is executed the said Specifications, Bill of Quantities, Conditions of
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the

Contract.

THE TOTAL AMOUNT OF TENDER RS ...oiiiiiiii e e e

(R L LR Yo s )

*1/We require .................... days/months preliminary time to arrange and procure the materials required by the work

from date of acceptance of the Tender before 1/We could commence the Work.
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(* This should be scored out in the case of labour contracts)

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia Dock

Complex vide Receipt NO ........cooovviiiiiiiiine s 0] as Earnest Money.

I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months.

Signature of the Tenderer

Witness: (Seal of the Tenderer)
Signature ......cooovviii i, Name of the Tenderer ...........cocoeveviiiinennn
Name ... (In Block Letters)

(In Block Letters)

AdAress ..oveeieee Dated ....ovoei i

OCCUPALION Lot itiie i i e et i e
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF AGREEMENT

THIS AGREEMENT made this .........cocoviviviininnen dayof..........cooeeeen 2000, between the Board of
Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors
in office) of the one Part and ... ..o (hereinafter called “ the
Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include its heirs,

executors, administrators, representatives and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed, Vviz.

.................................................................................................................................. and have

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS AGREEMENT

WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
General Conditions of Contract hereinafter referred to.
2. The following documents shall be deemed to from and be read and construed as part of this

Agreement, viz.

@ The said Tender / Offer & the acceptance of the Tender / Offer

(b) The General Conditions of Contract

(© The Special Conditions of Contract

(d) The Conditions of Tender

(e) The Technical Specifications

U] The Schedule of Rates

(9) The Terms of Payment

(h) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual
consent.
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the
Contractor hereby covenant with the Trustees to execute and maintain the work in conformity in all respects with

the provisions of the contract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of

the Work, the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed
(or have hereunto set their respective hands and seals) the day and year first above written.

B TR T=T |0 )

Was hereunto affixed in the presence of:

NN 1

Or

SIGNED, SEALED AND DELIVERED

DY tE SAIA ..ottt e e e
In the presence of:

NN 1
N [0 | =3

The Common Seal of the Trustees was hereunto affixed in the presence of:

NV 1=

N [0 | =3
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KOLKATA PORT TURST

FORM G.C.1

(0] 1= X
o [0 | =T

Date of COMPIELION ....v.e it e e e e e e e

Dear Sir/s,
This is to certify that the following works viz.
NAME OF the VWOTK. ... e e e e e e e e e e e et e e e e e e e nen e
Estimate Number E.E.O ...ovoivivv iU
CEO o U
RVAT 0 QO o T\ 4] T
N o074 T o
(O] i U0t B 1N 10 0 ] o
Which was carried out by you is in the opinion of the undersigned completing in every respect on the
viveee Day oOf 200 inaccordance with clause 62 of the
General Conditions of Contract and under the provisions of the Contract for a period of

veeee.... Days /weeks / months / years.

SIGNATUIE (vt e e )
(Engineer / Engineer’s Representative)

Office Seal

c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TURST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION

This is to certify that the following works viz.
NAME OF WOTK .t e e e e e e e et e e e e e aen e
Estimate NO. E.EE.O. NO. ....ooiiiiii e OU

O30 T N o PN o | PP

WOIK Order NO ... e e e e 0| P
(000111 £ (o1 B N o TP
ReSOIN. NO & MEETING INO ...ttt e e e e e e e e e e

AN 1 o= 4 o o T

Which was carried out by Shri / Messtrs.. ..is now complete in
every respect in accordance with the terms of the Contract and that aII the obllgatlons under Contract have been fulfilled
by the Contractor.

SIGNATUIE (v e e )
(Engineer / Engineer’s Representative)

N B e e

DESIGNALION ... cetee et e e

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)
The Engineer

Kolkata Port Trust

Kolkata / Haldia

(Address, the Trustees’ Official, mentioned in

the work Order and under whom the Contract
was executed)

Dear Sir,

I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the

following work, viz.

I L LT 0) A TAY 0]

WOrK Order NO ....vvieie e e e e e eene e DU
L0001 i (o1 N o PP 0 |
AGreemMENt NO ...t e 0| PP and I/We have no

further claim against Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the

Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-
or as decided by the Engineer / Legal Adviser of the Trustees.

To

The Board of Trustees

for the Port of Kolkata.

BANK GUARANTEE NO......ccoiiiii i DATE. ..ot e,
Name of iSSUING BanK..........oooiuiii i e

NAME OF BranCh....c.eoie et e e e e e e e e e

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major port
Trust  Act, 1963 ( Act 38 of  1963), having agreed to exempt Shri [/  Messrs
......................................................................................... a proprietary / Partnership / Limited /
Registered Company, having its Registered Office at ........ccce. vvvivvieviiciies e v e,

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees

and the Contractor TOr .........ooe i s et e e (write the name of the work as per
Work  Order) in terms of the Work order NO .o
dated.......coveiiiiiiii (hereinafter referred to as “the said contract”), for the due fulfillment by the contractor
of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for RS ......... .........

. (Rupees .........ceevven )
Wwe,..... Branch Kolkata ....................................... / Haldla do on the adV|se of
the contractor, hereby undertake to |ndemn|fy and keep indemnified the Trustees to the extent of the said sum of Rs
(RUPEES .. cvieiiiiet ceieeiestisies e steses suestesteseessaaesaaseases tes ess eesessessenseseessns teseessesessessessessessensessessensessessens )
W Branch,Kolkata ...........cccoeeviiiiiiiiiiiininnns /Haldia, further agree that if a
written demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by these
presents, We,. . Branch, Kolkata ......... .....cooeiiiiniinnnn, /Haldia shall have no

right to decllne to cash the same for any reason Whatsoever and shall cash the same and pay the sum so demanded to the
Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata
Port Trust”, without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no

ground for uS,............... ...(Name of Bank), ......... ......
................ Branch, Kolkata..............cccovnene. ...../Haldra to decline to honour the Bank Guarantee in the manner
aforesaid. The wvery fact that We, ... i s e e Branch,Kolkata

.................................. /Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner aforesaid
shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without any reference,
whatsoever, to the contractor.

2 NV, e e Branch,Kolkata...............
. .../Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid,
is suff|C|ent for US, vevnennnn. . Branch, Kolkata .............ccoccvvviiinnnnn. / Haldia, to pay the

amount covered by this Bank Guarantee in fuII and in the manner aforesaid and within the time aforesaid without
reference to the contractor and no protest by the contractor, made either directly or indirectly or through Court , can
be valid ground for us, ........... vieveeeen... ...Branch,Kolkata

/Haldla to decllne or fall or neglect to make payment to the Trustees in, the manner
and wrthrn the time aforesald
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3. WV, e Branch, Kolkata ........................... [Haldia,
further agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that
is taken for the due performance of the said contract by the contractor and that is shall continue to be enforceable till
all the dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully
paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of
the said contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees
have discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of

Ldayof o 19...... and subject all so that the provision that the
Trustees shall have no rlght to demand payment against this guarantee after the expiry of 6(six) calendar months
from the expiry of the aforesaid validity period Up t0 ..........ccocovviiiiiiinninens Or any extension thereof made by
US, wverienieenneennns Branch, Kolkata ............ccccovvviiiiinnn /Haldia, in further extending the said validity

period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the
Trustees, only on a written request by the Trustees to the contractor for such extension of validity of this Bank
Guarantee.

4, R Branch,Kolkata
.................................. /Haldia, further agree that W|thout our consent and without affecting in any manner our
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and
conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all
obligations under the said contract by the contractor or to postpone for any time or from time to time any of the
powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions
relating to the said contract and We, .......... veveeen.. Branch,  Kolkata
. .../Haldia, shall not be relieved from our Ilablllty by reason of any such variation or
extension belng granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or
any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under
the law relating to sureties would, but for this provision, have effect of so relieving
P = 1 £=10[¢ 1 W 0] 1 L Ry | o -1 [o -

5. We..... . Branch, Kolkata ......................... /Haldia, lastly undertake not

to revoke this Bank Guarantee dunng its currency except with the previous consent of the Trustees in writing.

SIGNATURE. ...t e e
DESIGNATION. .. oottt e e
(Duly constituted attorney for and on behalf of)

BRANCH. .. e
Kolkata.......ooovveeviniiiinns /Haldia.

(OFFICIAL SEAL OF THE BANK)
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ADDENDUM

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210 by the Board of Trustees for the Port of
Kolkata in the 13" Meeting held on 26.02.2013.

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / service /
O&M contract only and not for procurement contract for which existing system as mentioned in the GCC should
be followed.

ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto
Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by which it
exceeds Rs.10 crore.

iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD

beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian Nationalized /
Scheduled Bank.

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of opening of bid or on
finalization / acceptance of tender, whichever is earlier.
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