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TENDER DOCUMENT 
 

                                                          
                                                                KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
Office Of  Sr. Dy.  Manager (P&E), Haldia Dock Complex. 

Operational Administrative Building, 1st  FloorChiranjibpur, P.O. Haldia,  
Dist. Purba Medinipur - 721604 

Tele Fax - 03224-252135 
E-mail id:  schakraborty.hdc@nic.in 

 
E-Tender under two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited from 
reliable, bona fide & experienced bidder for "Design, Manufacturing, Supply, Delivery, Installation, Testing 
& Commissioning of   complete Power Cable Reeling Drum (PCRD) assemblies and Control Cable Reeling 
Drum(CCRD) assemblies  for Coal Ship-loader-1 & 2  installed at Coal Handling Plant of Haldia Dock 
Complex, Kolkata Port Trust .” 
Bid Document may be downloaded from MSTC website www.mstcecommerce.com/eprochome/kopt.  
Corrigenda or clarifications, if any, shall be hoisted on the above mentioned websites only. The bid document 
will also be available for viewing on the website of KoPT, HDC and CPP.  
 

SCHEDULE OF TENDER (SOT) 
 

a   TENDER NO. 
 
      

SDM (PNE) / T01 / 2017-18 
 

b.   MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through 
www.mstcecommerce.com/eprochome/kopt of 
MSTC Ltd.  
The intending bidders are required to submit their offer 
electronically through e-tendering portal. No physical 
tender is acceptable by Haldia Dock Complex.  
 

c. E-Tender No. KoPT/Haldia Dock Complex/P&E Div/2/17-18/ET/11  
 

d.   Date of NIT available to parties to 
download  

05.04.2017 

e. Pre-Bid Meeting starting date & Time 25.04.2017 at 11-00 hrs ( Pre bid meeting will be off 
line ) 

f.  Pre –Bid Meeting closing date & Time 25.04.2017 at 13-00 hrs 
g.    i) Earnest Money Deposit 
 
        
 
   
ii) Bid Document fee 
 
    
 
 
iii) Transaction Fee 
  
 
 
 
 

The intending bidders should submit Earnest Money 
of Rs. 71,700.00 (Rupees Seventy One Thousand 
Seven Hundred only) to KoPT as per NIT.  
 
 
The intending bidders should submit the tender cost 
of Rs. 500.00 (Rupees Five Hundred only) (non-
refundable) separately to KoPT as per NIT. 
 
Rs. 2063.00 (Including Service Tax & other charges 
@15.00% on Service Charge) Payment of Transaction 
fee by NEFT/RTGS in favour of MSTC LIMITED (refer 
clause. No. 4 of Annexure -A ). 
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h. Last date of submission of EMD & Bid 
Document fee at  HDC 
 
Last date of submission of Transaction fee 
through RTGS/NEFT in favour of MSTC 
Limited, Kolkata. 

 
 
Three working days before the last date of closing 
of online bidding for the e-tender. 
 

i.     Date of Starting of e-Tender for 
submission of on line Techno-Commercial 
Bid and price Bid at  
www.mstcecommerce.com/eprochome/  
  

15.05.2017 at 11-00 hrs. 

j.     Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid. 

25.05.2017 at 14-00 hrs. 

k.  Date & time of opening of Part-I  
      (i.e. Techno-Commercial Bid) 
     Part-II Price Bid: Date of opening of Part II 
i.e. price bid shall be informed separately 

25.05.2017 at 15-00 hrs. 

 
 
 
 

INDEX WITH LIST OF ANNEXURES 
 

Important Instructions for E-
Procurement 

: Annexure – A ( Page 3 to 9)  

Commercial Terms & Conditions : Annexure – B ( Page 10 to 12) 
Notice Inviting Tender :                         Annexure – C ( Page 13) 
Pre Qualification Criteria   Annexure – D ( Page 14) 
Instructions to the bidders  Annexure – E ( Page 15 to 16) 
Scope of work  Annexure – F ( Page 17) 
Special Conditions of Contract : Annexure – G ( Page 18 to 24 ) 
Bill of Quantities : Annexure – H ( Page 25 to 28) 
Form of Tender  : Annexure – I  ( Page 29) 
Proforma of Bank Guarantee 
 

 Annexure – J  ( Page 30 to 31) 

Format in case cf Joint 
Venture/Consortium Agreement 
 

 Annexure – K  ( Page 32 to 33) 

 
 

      
 :    
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Annexure-A 
 

 
Important Instructions for E-procurement  

 
PROCEDURE OF PAYMENT OF EARNEST MONEY AND BID DOCUMENT FEE  

THROUGH AXIS BANK GATEWAY 
 
 
1.   The Bidders would be able to access the payment gateway from the Vendor log in page of  the 
  MSTC ecommerce site (www.mstcecommerce.com→ e-Procurement →Psu / Govt  depts. 

→Kolkata Port Trust) under the icon: “HDC EMD/Tender Fee Payment”. Clicking this icon will 
take the bidders to the Axis bank gateway.  

 
Alternatively, the Bidders can also access the gateway by from Axis bank easy pay website site 
(https://easypay.axisbank.co.in→ Others → Haldia Dock Complex) 

 
2.    The Bidder will be required to mention the Bidder’s ID ( The ID used by the Bidder for logging in 

the MSTC Website) and Bid Id ( E-tender Number of the Tender against which the Bidders intend 
to submit Bid) and then Click ‘VALIDATE’. 

 
3.    A webpage will populate where the Bidder will be required to select: Earnest Money   Or Bid 

Document Fee, then indicate his Mobile Number and the CAPTHA displayed in the webpage. 
 
4. Depending on the selection, another webpage will come up. 
 
5.  In case of selection of Earnest Money, The bidder will be required to select the option of With or 

Without Bank Guarantee. In case of Bids, where there is no option to pay through BG, the Bidders 
should select the option ‘Without’.  

 
 In case of any tender, where there is an option to pay a part of EM through Bank Guarantee and 

the Bidders wants to avail that option, the bidder should select ‘With”. 
 
6.     The Bidder will be required to mention their Bank Account Number, IFSC Code of his Bank,  and 

the Name of the Account, insert the Captha mentioned in the web page and then  ‘SUBMIT’. 
In case of Bid Document Fee payment, Bank Account Number would not be  required.  

 
An URN Number will be generated. Bidders may keep note of this URN Number for all future 
reference.  

 
7.     Another webpage will come up and the Bidder will have the option to select payment methods 

from – (i) Internet Banking and (ii) NEFT/RTGS after agreeing with the terms and conditions by 
clicking the dialogue box appearing in the webpage. 

 
8.    In case of selection of Internet Banking, the bidder will be required to select any Bank of their 

choice and depending on the selection the bidder will then be guided to the webpage of the 
respective Bank. After validating the payment in the respective bank, the system will return to 
the Axis Bank Payment gateway. 

 
9.    In case of selection of RTGS/NEFT, the webpage will generate a payment advice.  
 

The Bank Account Number, IFSC Code of the Bank,  Name of the payee i.e  Haldia Dock Complex 
and the amount to be paid  will be indicated in the said payment advice. The Bidders will also get 
an SMS and Email detailing the same. 

 
       The Bidder will be required to mention the same correctly in the Bank challan which is 

required to be filled up for payment by RTGS/NEFT in the bank from where they intend 
to make the payment.  
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The Bidders should note that Bank A/C number of HDC mentioned in the Payment advice will 
change for each and every transaction and hence for each and every payment the  entire 
process from the beginning will have to be followed for generation of a URN Number. 

 
10.     For payment of Bid Document fee, identical process is to be followed.  
 
11. The Bidders will be able to know the status of their payment by using the ‘Enquire URN’ facility by 

mentioning the URN Number in the Axis Bank login page. Until such time the payment is credited 
to HDC’s A/C the system will show the status as ‘Pending’.  

 
12.     The Bidders should note that until such time the status remains ‘Pending’, the payment is not 

made to HDC and mere generation of URN Number will not signify payment of EM or Bid 
Document Fee. Hence, if the status remains ‘Pending’ after some time of submitting the 
RTGS/NEFT payment request at their Bank, then the bidder should contact their Bank to enquire 
about the status of RTGS/NEFT request. 

 
13. In case of any problem relating to use of the payment gateway the bidder should contact the 

tender inviting authorities whose phone number and email address is mentioned in the e-tender.  
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Important Instructions for E-procurement  
 
This is an e-procurement event of HALDIA DOCK COMPLEX. The E-procurement service provider is MSTC 
Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020. 
  

Bidders are requested to read the Commercial terms & conditions (Annexure- B) of this tender before 
submitting their online tender. Tenderers who do not comply with the conditions with documentary proof 
(wherever required) will not qualify in the Tender for opening of price bid.   
 

1. Process of E-tender :  
A) Registration: The process involves vendor’s registration with MSTC e-procurement portal 
which is free of cost. Only after registration, the vendor(s) can submit his/their bids 
electronically. Electronic Bidding for submission of Technno-commercial Bid as well as Price bid 
will be done over the internet. The Vendor should posses Class III signing type digital 
certificate.  Vendors are to make their own arrangement for bidding from a P.C. connected 
with Internet.  MSTC is not responsible for making such arrangement. (Bids will not be 
recorded without Digital Signature).   
 
SPECIAL NOTE: THE TECHNO-COMMERCIAL AND THE PRICE BID HAS TO BE 
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/ 
 
1).Vendors are required   to register themselves online with www.mstcecommerce.com→ 
e-Procurement →PSU/ Govt depts→ Select KoPT’s Logo → Register as Vendor - Filling up 
details and creating own user id and password→ Submit. 
2).Vendors will receive a system generated mail confirming their registration in their email 
which has been provided during filling the registration form. 
In case 
Tenderers are requested to submit bid keeping sufficient time in hand. They should 
not wait for last minute to avoid any problem. 
In case of any clarification, please contact HDC/MSTC, (before the scheduled time of the e- 
tender).  
Contact person (Haldia Dock Complex):  
 

1.  Mr. S. Chakrabarty 
     Sr. Dy. Manager (P&E.) ,HDC      
     Phone no. 9434735407 
     email - schakraborty.hdc@nic.in 

2.  Mr. S.Karmakar 
     Asstt. Manager (P&E),HDC 
     Phone no. 9434031294 
     email - skarmakar.hdc@nic.in 

 
Contact person (MSTC Ltd):  
1.  Mr. S.Mukherjee 
     Deputy. Manager (e-Commerce) 
     Mobile No: 07278030407 
     Landline:03322901004                                                                             
     Email-mukherjee@mstcindia.co.in 

2.  Ms S. Maity  
     Asstt. Manager (e-commerce)    
     Mobile- 9831155225 
     Landline:03322901004                                                                                   
     Email: smaity@mstcindia.co.in 

Google hangout ID(for test chat )-mstceproc@gmail.com  
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 B) System Requirement: 
i)     Windows 7 or above Operating System  
ii)     IE-7 and above Internet browser. 
iii)   Signing type digital signature  
iv)   Latest update JRE 8 (x86 Offline) software to be downloaded and installed in the system. 
To disable “Protected Mode” for DSC to appear to appear in the The signer box following 
setting may be applied. 

 Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, 
Remove the tick from the tick box mentioning “Enable Protected Mode”. 

 Other Settings: 
Tools => Internet Options => General => Click On Settings under “browsing history/ Delete 
Browsing History” => Temporary Internet Files => Activate “Every time I Visit the Webpage”. 
 
To enable ALL active X controls  and disable ‘use pop up blocker’ under Tools→Internet 
Options→ custom level (Please run IE settings from the page www.mstcecommerce.com 
once) 

2. (A) Part I Techno-Commercial bid will be opened electronically on specified date and time as 
given in the NIT. Bidder(s) can witness electronic opening of bid. 
 

(B) Part II Price bid will be opened electronically of only those bidder(s) whose Part I Techno-
Commercial Bid is found to be Techno-Commercially acceptable by HDC. Such bidder(s) will be 
intimated date of opening of Part II Price bid, through valid email confirmed by them. 
 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity. 

4. Special Note towards Transaction fee: The vendors shall pay the transaction fee using 
“Transaction Fee Payment” Link under “My Menu” in the vendor login. The vendors have to 
select the particular tender from the event dropdown box. The vendor shall have the facility of 
making the payment either through NEFT or Online Payment. On selecting NEFT, the vendor 
shall generate a challan by filling up a form. The vendor shall remit the transaction fee amount 
as per the details printed on the challan without making change in the same. On selecting 
Online Payment, the vendor shall have the provision of making payment using its Credit/ Debit 
Card/ Net Banking. Once the payment gets credited to MSTC’s designated bank account, the 
transaction fee shall be auto authorized and the vendor shall be receiving a system generated 
mail. 
Transaction fee is non-refundable. 
A vendor will not have the access to online e-tender without making the payment towards 
transaction fee. 
 
NOTE : Bidders are advised to remit the transaction fee well in advance before the closing 
time of the event so as to give themselves sufficient time to submit the bid. 

5. Information about tenders /corrigendum uploaded shall be sent by email only during the 
process till finalization of tender. Hence the vendors are required to ensure that their 
corporate email I.D. provided is valid and updated at the time of registration of vendor with 
MSTC.  Vendors are also requested to ensure validity of their DSC (Digital Signature 
Certificate). 

  6. E-tender cannot be accessed after the due date and time mentioned in NIT. 

7 Bidding in e-tender : 
a) Vendor(s) need to submit necessary EMD, Tender fees and Transaction fees (If ANY) to 

be eligible to bid online in the e-tender. Tender fees and Transaction fees are non 
refundable. No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be 
refunded by the tender inviting authority.  

b) The process involves Electronic Bidding for submission of Technical and Commercial 
Bid. 

c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid 
and Commercial Bid through internet in MSTC website www.mstcecommerce.com → e-
procurement →PSU/Govt depts→ Login under KoPT’s logo →My menu→ Auction Floor 
Manager→ live event →Selection of the live event  
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d) The vendor should allow running JAVA application. This exercise has to be done 
immediately after opening of Bid floor. Then they have to fill up Common 
terms/Commercial specification and save the same. After that click on the Technical 
bid. If this application is not run then the vendor will not be able to save/submit his 
Technical bid.  

e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical 
bid. Once the same is done, the Commercial Bid link becomes active and the same has 
to filled up and then vendor should click on “save” to record their Commercial bid. Then 
once both the Technical bid & Commercial bid has been saved, the vendor can click on 
the “Final submission” button to register their bid 

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 
documents can be uploaded.  

g) In all cases, vendor should use their own ID and Password along with Digital Signature 
at the time of submission of their bid. 

h) During the entire e-tender process, the vendors will remain completely anonymous to 
one another and also to everybody else. 

i) The e-tender floor shall remain open from the pre-announced date & time and for as 
much duration as mentioned above.  

j) All electronic bids submitted during the e-tender process shall be legally binding on the 
vendor. Any bid will be considered as the valid bid offered by that vendor and 
acceptance of the same by the Buyer will form a binding contract between Buyer and 
the Vendor for execution of supply.  

k) It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system.  

l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof.  

     m) No deviation of the terms and conditions of the tender document is acceptable.        
Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms & 
conditions for the tender.  
 

8 Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein.  

9 No deviation to the technical and commercial terms & conditions are allowed. 
10 The tender inviting authority has the right to cancel this e-tender or extend the due date of 

receipt of bid(s) without assigning any reason thereof. 
11 Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome  to familiarize them with the system before bidding. 

12 Bidding in e-tender & Reverse auction: 
 

 a. Bidder(s) need to submit necessary EMD, Tender fees (if any) and Transaction fees to 
be eligible to bid online in the e-tender. Tender fees and Transaction fees are non 
refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be 
refunded by HDC. Bank details i.e. name of bank & address, Current a/c no, IFS Code 
to be mentioned by the tenderer for refund. 

 b. The process involves Electronic Bidding for submission of Techno Commercial Bid as 
well as Price Bid. 

 c. The bidder(s) who have submitted the above fees can only submit their Techno 
Commercial Bids and Price Bid through internet in MSTC website 
www.mstcecommerce.com → e-procurement →Psu/Govt depts→ Login →My menu→ 
Auction Floor Manager→ live event →Selection of the live event→ Techno Commercial 
Bid. 

 d. The bidder should allow to run an application namely enApple by accepting the risk and 
clicking on run. This exercise has to be done twice immediately after clicking on the 
Techno-Commercial bid. If this application is not run then the bidder will not be able to 
save/submit his bid. 

 e. After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their 
Techno-Commercial bid. Once the same is done, the Price Bid link becomes active and 
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the same has to filled up and then bidder should click on “save” to record their price 
bid. Then once both the Techno-Commercial bid & price bid has been saved, the bidder 
can click on the “Submit” button to register their bid 

 NOTE: - The Techno-Commercial Bid & price bid cannot be revised once the submit button 
has been clicked by the bidder. 

 a. In all cases, bidder should use their own ID and Password along with Digital Signature 
at the time of submission of their bid. 

 b. During the entire e-tender process, the bidders will remain completely anonymous to 
one another and also to everybody else. 

 c. The e-tender floor shall remain open from the pre-announced date & time and for as 
much duration as mentioned above. 

 d. All electronic bids submitted during the e-tender process shall be legally binding on 
the bidder. Any bid will be considered as the valid bid offered by that bidder and 
acceptance of the same by the Buyer will form a binding contract between Buyer and 
the Bidder for execution of supply. Such successful tenderer shall be called hereafter 
SUPPLIER. 

 e. It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system. 

 f. Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof. 
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 g. No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms & 
conditions for the tender. 

 h. Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in 
Indian Rupee as per UOM indicated in the e-tender floor/tender document.   

 13 Any order resulting from this open e-tender shall be governed by the terms and conditions 
mentioned therein.  

14 No deviation to the technical and commercial terms & conditions are allowed. 
15 After submitting online bid, the bidder cannot access the tender, once it has been submitted 

with digital signature  
16 HDC has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 

assigning any reason thereof. 
17 The online tender should be submitted strictly as per the terms and conditions and procedures 

laid down in the website  www.mstcecommerce.com /  eprochome / mstc of MSTC Ltd.   
18 The bidders must upload all the documents required as per terms of NIT.  Any other document 

uploaded which is not required as per the terms of the NIT shall not be considered. 
19 The bid will be evaluated based on the filled-in technical & commercial formats. 
20 The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 

furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be 
forfeited.  Punitive action including suspension and banning of business can also be taken 
against defaulting bidders. 

21 Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering 
portal of M.S.T.C. 

22 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) are exempted from depositing Cost of Tender Document and Earnest Money having 
valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE) Certificate. 

23 Micro & Small Enterprises (MSEs) registered with NSIC under Single Point Registration Scheme 
(SPRS) are eligible to get the benefits under new Public Procurement policies for MSEs as 
notified by Govt. of India, Ministry of Micro, Small & Medium Enterprises (MSME) vide Gazette 
Notification, dated 26.03.2012. 
When splitting of tender quantity is not possible purely on technical ground, trustees reserve 
the right not to negotiate price with  MSE if their price is within the band of  L1+15% in 
comparison with L1 price of non-MSE for consideration of  award of order for 20% of tender 
quantity against any item as per new public procurement policy. 

24 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, 
for the items they are not registered with NSIC, then they will have to deposit cost of Tender 
Document, full amount of Earnest Money as per NIT. Otherwise their offer for those items will 
not be considered. 

25 Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE) 
Certificate has to be submitted along with the bid. 

26 Due date of submission of tender will not be extended under any situation. 
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                                                         Annexure - B 
                                                                 KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
Office Of  Sr. Dy.  Manager (P&E), Haldia Dock Complex. 

Operational Administrative Building, 1st  Floor Chiranjibpur, P.O. Haldia,  
Dist. Purba Medinipur - 721604 

Tele Fax - 03224-252135 
E-mail id: schakraborty.hdc@nic.in 

                        
                                      Commercial Terms & Conditions      

                                                                                                                                  
SL NO TERMS RESPONSE 

 
1 Mere participation in e-tender will not mean that a particular bidder will be 

automatically considered qualified and their bids will be entertained. Such 
qualification will be reviewed at the time of evaluation of bids also. 
 

AGREE 

2 Price Bids (Part-II) of only those eligible bidders, whose Part-I Bids are 
complete and in order, shall be opened on time and date, to be intimated 
later separately. 
 

AGREE 

3 Micro & Small Enterprises (MSEs) registered with NSIC (under single point 
registration scheme) are exempted from depositing Cost of Tender 
Document and Earnest Money having valid NSIC Certificate for MSEs along 
with DIC’s (DISTRICT INDUSTRIES CENTRE) Certificate. 
 

AGREE 

4 Micro & Small Enterprises (MSEs) registered with NSIC under Single Point 
Registration Scheme (SPRS) are eligible to get the benefits under new 
Public Procurement policies for MSEs as notified by Govt. of India, Ministry 
of Micro, Small & Medium Enterprises (MSME) vide Gazette Notification, 
dated 26.03.2012. 
 

AGREE 

5 When splitting of tender quantity is not possible purely on technical ground, 
trustees reserve the right not to negotiate price with  MSE if their price is 
within the band of  L1+15% in comparison with L1 price of non-MSE for 
consideration of  award of order for 20% of tender quantity against any item 
as per new public procurement policy. 
 

AGREE 

6 If Micro & Small Enterprises (MSEs) registered with NSIC intends to 
participate in the tender, for the items they are not registered with NSIC, 
then they will have to deposit cost of Tender Document, full amount of 
Earnest Money as per NIT. Otherwise their offer for those items will not be 
considered. 
 

AGREE 

7 Due date of submission of tender will not be extended under any situation. AGREE 

8 EARNEST MONEY : 
As per NIT  
 

AGREE 

9 Tenders submitted without requisite Earnest Money are liable to be rejected 
excepting in case of Micro & Small Enterprises (MSEs) registered with NSIC 
(under single point registration scheme) for items for which the tender is 
invited. 
 

AGREE 

10 SCOPE OF WORK : 
 

As per Tender document  
  

AGREE 
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11 The Terms and Conditions of Tender shall be read in conjunction with the 
General Conditions of Contract, technical Specifications, Bill of Quantities 
and other documents forming part of this Contract wherever the Contract so 
requires.   

AGREE 

12 The several documents forming the Contract shall be taken, as mutually 
explanatory to one another and in case of any discrepancies, the Bill of 
Quantities shall prevail over the technical Specifications and the Terms and 
Conditions over the General Conditions of Contract of Ko.P.T, HDC. In case 
of any dispute, question or difference either during the execution of the 
Contract or any other time as to any matter or thing connected with or 
arising out of this Contract, the decision of the Sr Dy Manager (P&E) , Haldia 
Dock Complex, thereon shall be final and binding upon all parties. 
 

 

AGREE 

13 The Contract will include the Client’s Bid Documents with the General 
Conditions of Contract and the Bidder’s Offer as finally accepted by the 
Client, together with Addenda, if there be any. Trustees’ General Conditions 
of contract is the integral part of the tender / contract. The above mentioned 
General Conditions of Contract may be inspected at the office of the Sr. Dy.  
Manager (P&E), Haldia Dock Complex, Operational Administrative Building, 
1st  Floor Chiranjibpur, P.O. Haldia, Dist. Purba Medinipur – 721604, on any 
working day before quoting for the Tender.  
 

AGREE 

14 The Trustees are not bound to accept the lowest or any Tender and reserve 
the right to accept a tender in full or in part and / or reject a tender in full or 
in part without assigning any reason thereof. 
 
 

AGREE 

15 The contract shall be governed by all relevant Indian Acts applicable only 
within the jurisdiction of the High Court at KOLKATA. 
 

AGREE 

16 Intending bidders must take into account any cost or expense incurred by 
them in connection with the preparation and submission of their bids or for 
any other expenses incurred in connection with such bidding. 
 

 

AGREE 

17 Bidders are advised to visit the site at Haldia Dock Complex prior to 
submission of their bid. Bidder shall get himself thoroughly familiarized with 
the site conditions, existing road facilities for carrying materials etc. before 
submission of the tender. He may contact the Sr. Dy. Manager (P&E)  or his 
authorized representative at Coal Handling Plant   in this regard. Non 
compliance of the same will in no way relieve the successful bidder of any 
of his obligations in performing the work in accordance with this Bid 
Document within the quoted price. 
 

 

AGREE 

18 VALIDITY: 
The tender shall remain open for acceptance for a period of 180 ( one 
hundred Eighty ) days from the date of opening of techno-commercial bid. 
 

If before expiry of this validity period, the Bidder amends his quoted rates 
or tender, making them unacceptable to the Trustees and / or withdraws his 
tender, the Earnest Money deposited shall be liable to forfeiture at the 
option of the Trustees / sanctioning Authority. 
 

AGREE 

19 NON- RESPONSIVE BIDDER: 
The offer/tender shall be treated as non-responsive, if : 
180 days validity from the date of opening of techno-commercial bid is not 
accepted / agreed to as per tender condition. 
 

Offer / tender is submitted with any deviation from the tender terms & 
conditions. 

AGREE 
 
 
 
 

20 EARNEST MONEY AND SECURITY DEPOSIT:  
As per tender Document  
 

AGREE 

21 PERFORMANCE GUARANTEE:  
As per Tender document  
 

AGREE 
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22 PRICES: 
Rate to be quoted in Indian Rupees (INR) through on line. The bidders shall 
quote his price as per Bill of Quantities in the price bid. 
 

AGREE 

23 Rate will have to be quoted as per Scope of Work, Technical Specification, 
Bill of Quantities and terms and conditions. 
 

AGREE 

24 The Bidder shall state clearly his quoted rates both in figure & word.   
 

AGREE 

25 Price(s) to be quoted should remain firm over the contract period.  
 

AGREE 

26 Unit Rate and Total Amount quoted should be inclusive of Taxes and 
Duties, other than Service Tax. Amount of Service Tax to be clearly 
indicated. 
 

AGREE 

27 EVALUATION CRITERIA: 
As per relevant clause of Tender document.  
 

AGREE 

28 PAYMENT: 
As per Tender document  
 

AGREE 

29 PERIOD OF COMPLETION OF WORK: 
180 (one hundred eighty) days from the date of placement of order. 
 

AGREE 

30 Location of work at the Dock Zone at HDC.  AGREE 
 

31 Work is to be carried out as per Scope of Work, Technical specification, Bill 
of Quantities and Terms & Condition of the contract document. 
 

AGREE 

32 COMPENSATION/DISINCENTIVE AGAINST FAILURE TO ACHIEVE:  
As per Tender document.  
 

AGREE 

33 COMPENSATION AGAINST TERMINATION OF CONTRACT DUE TO FORCE 
MAJEURE:  
As per Tender Document.   
 

AGREE 

34 COMPENSATION AGAINST TERMINATION OF CONTRACT DUE TO 
CONTRACTOR’S EVENT OF DEFAULT: As per Tender Document.   
 

AGREE 

35 COMPENSATION AGAINST TERMINATION OF CONTRACT DUE TO 
EMPLOYER’S EVENT OF DEFAULT: As per Tender Document. 
 

AGREE 

36 TECHNICAL CAPACITY: As stipulated in Tender document. 
 

AGREE 

37 FINANCIAL CAPACITY: As stipulated in Tender document. 
 

AGREE 

38 DOCK PERMITS : 
RFID based Port Access Control & Tracking System is going to be 
commissioned at Haldia Dock Complex soon. Accordingly necessary fees 
for entering into the Dock premises will have to be paid by the intending / 
successful bidder. 
 

AGREE 

39 JURISDICTION OF COURT: 
The contract shall be governed by all relevant Indian Acts applicable within 
the jurisdiction of Kolkata/Haldia. 
 

AGREE 

40 PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. 
safety helmet etc. inside the dock premises. 
 

AGREE 
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Annexure-C  

NOTICE INVITING TENDER 
 

KOLKATA PORT TRUST, HALDIA DOCK COMPLEX 
INVITES  

 
TENDER FOR " Design, Manufacturing, Supply, Delivery, Installation, Testing & Commissioning of   
complete Power Cable Reeling Drum (PCRD) assemblies and Control Cable Reeling Drum(CCRD) 
assemblies  for Coal Ship-loader-1 & 2 installed at Coal Handling Plant of Haldia Dock Complex, Kolkata 
Port Trust .” 
 

Tender Number: SDM (PNE) / T01 / 2017-18 
 

 
Earnest Money Non refundable 

Tender Fee 
Date and Time 
of Pre-Bid 
Meeting [ Off 
line] 

Last Date and 
time submission 
of Tender  

Opening of 
Techno 
commercial bid 
of Tender  

 Rs. 71,700.00  
(Rupees Seventy One 
Thousand seven  
Hundred  only).  
 

INR 500/-   
(Rupees Five 
Hundred only)  

11:00 Hrs. of 
April 25, 2017 

14:00 Hrs. of 
May 25, 2017 

15:00 Hrs. of 
May 25, 2017 

 
 

 Details of the Tender Documents are available in web site of MSTC (website  
www.mstcecommerce.com/eprochome/kopt.  ). 

 
The Tender information/NIT is also available in the websites of http://www.kolkataporttrust.gov.in 
while the Tender information/NIT along with Tender Document is available at Central Public 
Procurement Portal, Govt. of India (www.eprocure.gov.in). 
 

Tender Document shall neither be issued by post nor sold. 
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Annexure-D  

 
 

PRE-QUALIFICATION CRITERA 
 

E- Tenders are invited on two Cover basis (i.e. Cover-I: Techno-Commercial Part & Cover-II: Price Part) for 
the above work from reliable, bona fide and experienced bidder who meet the following pre-qualification 
criteria:- 

 

 
1) The firm must have experience of having successfully completed similar works during the last 7 

years ending last day of the month previous to the one in which tenders are invited which should 
be in the following manner: 

 
a) 1 (one) similar completed work costing not less than 80% of the estimated value of the 

work amounting to Indian Rupees 28,68,345.60 
Or 

b)  2 (two) similar completed works costing not less than 50% of the estimated value of the 
work amount in Indian Rupees 17,92,716.00 

Or 
c) 3 (three) similar completed works costing not less than 40% of the estimated value of the 

work amounting to Indian Rupees 14,34,172.80 
 

Similar work means experience of carrying out supply, delivery installation and commissioning of 
Power Cable Reeling Drum (PCRD) assemblies and / or Control Cable Reeling Drum (CCRD) 
assemblies. 

 
2) The average annual financial turnover of the firm during the last 3 years ending March, 2016 or 

last financial year as applicable to the company should be at least Indian Rupees 30% of the 
estimated value of the work amounting to Indian Rupees 10,75,629.60  

 
3) Claims for fulfilling the above criteria must be adequately supported by appropriate documents 

like work order, performance certificate from clients, Company’s Annual Reports, Audited 
Balance Sheet and Profit and loss account for last 3 Years etc.  
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Annexure-E  
 
 

INSTRUCTIONS TO BIDDERS: 
 
 MODE OF SUBMISSION OF BID: 
 
E- tenders are to be submitted in two parts i.e. Part-I & Part-II.   
Part-I should constitute the Technical Bid and Terms and Conditions of offer and Part-II should constitute only 
the Price Bid without any Deviation and Condition. Two separate covers i.e. Part- I & Part-II are to be 
submitted on line. 
 
1.0 Part-I (Techno-Commercial Bid) will contain the following documents: 
 
a. Brief particulars of the Firm. 
b. Details of Similar Works previously carried out by the firm with value of each work. 
c. Performance Certificate of previous works carried out. 
d. A separate letter addressing to Sr. Dy. Manager(P&E), confirming that the tenderer has accepted all 

terms and conditions laid down in the Bid document, should be enclosed. 
e. Form of Tender duly filled in bidder’s Letter Head. 
f. A declaration that the firms / group of companies / consortium have not been debarred / de-listed by any 
       Govt. / Quasi-Govt. / Public Sector Undertakings. 

g. Documents related to registration under Excise duty, Service Tax and ESI from respective Authority, as  
         applicable. 
h. VAT Clearance certificate / VAT Registration Certificate, as applicable. 
i. Copy of the Current Trade License, as applicable. 
j. Copy of Provident Fund Registration Certificate, as applicable. 
k. Copy of valid Electrical Contractor’s License, as applicable. 
 
 
2.0 Part-II (Price Bid) shall be submitted on line without any condition or deviation.  
 
 
2.1 Bidders are advised to submit offers based upon Technical Specification, Terms and Conditions, Scope 

of Work contained in the Bid documents and General Conditions of Contract and not to stipulate any 
deviation. Should it, however, become unavoidable, deviations should be suggested during pre bid 
meeting. KoPT reserves the right to accept or reject the suggested deviations. No deviation from the laid 
down conditions of the Bid document is firm, unless it is notified by KoPT /HDC. 

 
2.2 Offered Bid Document shall remain the property of Kolkata Port Trust, Haldia Dock Complex.  
 
2.3 Earnest Money shall be released to all unsuccessful bidders as early as possible without any interest. 

After conclusion of Tender process, EMD of successful bidder will be returned without interest after 
submission of Security Deposit. In case the successful bidder fails to accept the contract or fails to submit 
the Security Deposit, the EMD will be liable for forfeiture.  

 
2.4 Kolkata Port Trust, Haldia Dock Complex will not be responsible for any costs or expenses incurred by 

the Bidder in connection with the preparation and submission of his bid or for any other expenses incurred 
in connection with such bidding. 

 
2.5 The work is to be done as described in Bid-document. The Bidders who need clarifications on any 

specific issue shall inform the Engineer in writing well in advance of the date of pre-bid discussion at the 
address given in the next clause. 

 
2.6  If the bidders find any discrepancy or omission in the Bid Document or have any doubt as to the meaning 

or intent of any part thereof, they shall at once inform the Engineer, who may send a written explanation 
to the queries. No oral interpretations shall be made by any Bidder as to the meaning, if any, of the 
provisions of the Bid documents. Every request for an interpretation shall be in writing, addressed and 
forwarded to the Engineer at the following address: 
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Office of Sr. Dy.  Manager (P&E),  
Haldia Dock Complex. 
Operational Administrative Building, 1st  Floor Chiranjibpur,  
P.O. Haldia,  
Dist. Purba Medinipur - 721604 

 
2.7 The bidders may please note that Haldia Dock Complex, Kolkata Port Trust will not entertain any 

correspondence or queries on the status of the offers received against this Bid. Bidders are also 
requested not to depute any of their personnel or agents to visit Haldia Dock Complex, Kolkata Port 
Trust’s Offices for making such inquiries. Should Haldia Dock Complex, Kolkata Port Trust find it 
necessary to seek any clarification, technical or otherwise, the concerned bidder will be duly contacted by 
Haldia Dock Complex, Kolkata Port Trust. 

 
2.8 Canvassing in any form by the Bidder or by any other agency acting on behalf of the Bidder after 

submission of the bid will disqualify the said bidder. Kolkata Port Trust may reject, accept or prefer any 
bid without assigning any reason whatsoever. 

 
3.0 EARNEST MONEY:- 

Payment should be made as per instruction given in Annexure-A. 

4.0 SECURITY DEPOSIT: 
 
4.1 Successful Tenderer will submit Security Deposit as per G.C.C. i.e. 10% on first Rs. 10,00,000/- + 7.5% 

on next Rs. 10,00,000/- + 5% on the Balance of the total contract value, in Demand Draft / Banker’s 
Cheque drawn in the name of “Kolkata Port Trust, Haldia Dock Complex”  payable at Haldia. The SD may 
also be submitted in the form of Bank Guarantee as per the enclosed format executed by Kolkata / Haldia 
branch of any scheduled Bank of India. In case of submission of Security Deposit in the form of Bank 
Guarantee, the same shall remain valid for 3 months after the final expiry of the contract including 
guarantee period. The Security Deposit will be released within 60 days after successful completion of the 
Guarantee Period.  

 
4.2 KoPT, HDC shall encash the Bank Guarantee in the event of the contractor failing to complete the work 

as per tender specification, at the order of Engineer or his authorized representative, or when the 
contractor has defaulted for more than 30 days or when any amount is to be recovered from the 
Contractor as penalty or deduction and the contractor fails to remit such amount within 30 days after due 
notice given to him in this regard. 

 
4.3 The Sr. Dy. Manager (P&E), HDC shall have the right to ask for the extension of the above Bank 

Guarantee till such time the Contractual obligations are fulfilled and the Contractor will be duty bound to 
extend the same. 

4.4 After the issuance of LOI, Security Deposit will have to be submitted within 14 (Fourteen) working days.  

4.5 The contractor shall commence the work within 07 (Seven) days after the issuance of LOI. 

4.6 Trustee’s are not bound to accept the lowest or any tender and no reason would be assigned in this 
regard.   
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                                                                                                                      Annexure- F 

 
 

SCOPE OF WORK 
 

Two nos. L&T make ship-loader were installed and commissioned at Coal Handling Plant of Haldia Dock 
Complex, Kolkata Port Trust in the year 2001-2002.  Due to prolonged and continuous use, there have been 
wear and tear in Power Cable Reeling Drum (PCRD) and Control Cable Reeling Drum (CCRD) of both the 
ship loaders and it has been decided to completely replace the Power Cable Reeling Drum (PCRD) and 
Control Cable Reeling Drum (CCRD) assemblies in both the Ship Loaders.    
 
The job involves design, manufacturing, supply, delivery, installation, testing & commissioning of complete 
Power Cable Reeling Drum (PCRD) assemblies and Control Cable Reeling Drum (CCRD) assemblies for 
Coal Ship-loader-1 & 2 installed at Coal Handling Plant of Haldia Dock Complex. 
  

1. Design: The successful bidder will have to submit general arrangement drawing of PCRD & CCRD 
assembly along with detail specification of individual components. Design should be made based on 
operational requirement and structural limitation to match with the system of existing Coal Ship 
Loaders. All such drawings and specifications to be submitted to HDC within 30 days from the date of 
placement of order, for obtaining approval from HDC.  

 
2. Manufacturing: After obtaining above design approval from HDC, the contractor should submit 

Quality Assurance Plan (QAP) for necessary approval of HDC. Manufacturing of PCRD & CCRD 
should be carried out by the contractor at their works as per above approved G.A. Drawing and QAP.  

 
3. Supply and delivery: Delivery of all components to be carried out by the contractor at their cost, 

risk and arrangement including transportation, insurance, packing and unloading at Coal Handling 
Plant site, HDC. The contractor will have to submit inspection report, guarantee certificate, internal 
test certificate, challan, invoice, excise document etc. along with delivery of materials.  

 
4. Site store and office: The contractor may construct their own site store and office at their cost, risk 

and arrangement. Necessary land will be provided by HDC at a token charge of Rs. 100.00 per 
month. However, the contractor is at liberty to keep costly items like motor, gear box, resistance box 
etc. inside plant store and heavier items may be kept at the fencing yard of the store. However, all 
such materials will remain at the custody of the contractor.  

 
5. Dismantling: Dismantling of existing PCRD and CCRD assemblies to be carried out by the 

contractor after obtaining clearance from concerned officials of the coal handling plant. All such items 
should be handed over to HDC. 

 
6. Installation, testing and trail run: Newly supplied PCRD and CCRD to be installed by the 

contractor and all necessary testing to be done. The job of dismantling and installation of PCRD and 
CCRD assemblies will generally be carried out during no vessel period or as per directives as would 
be intimated time to time by the concerned officials of the coal handling plant. Trail run of the newly 
installed PCRD and CCRD to be carried out for 07 (seven) days. Operating trouble, if any, to be 
rectified to the full satisfaction of HDC during such trail run.      

 
7. Commissioning: After successful trail run, a joint inspection would be carried out and accordingly 

the newly supplied PCRD and CCRD will be declared as commission.  
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   Annexure- G 

 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL: 
 
These provisions though given in a separate section are part of the tender document which must be read as 
a whole, the various sections being complementary to one another and are to be taken as mutually 
explanatory. These provisions shall be read in conjunction with the other parts of the tender document viz. 
General Conditions of Contract, Notice Inviting Tenders, Instructions to Bidders, Particular Specifications, 
Drawings (if any), Bill of Quantities and other document forming part of the Contract. In case of any 
discrepancy or ambiguity in the document, the order of precedence of the document as stated below will 
apply. In particular, these provisions will over ride those in the General Conditions provided there is 
discrepancy between them. 
 
 
2. INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarize himself with the nature of work, site 
conditions, and access to the site and location before submission of the tender. He should contact the Sr. Dy. 
Manager (P&E), Haldia Dock Complex at his office at Chiranjibpur, Haldia at 1st Floor, Operational 
Administrative Building, Chiranjibpur, for collecting information about the site before submission of the tender. 
No excuse will be entertained afterwards on the above ground.  
 
3. SITE CONDITIONS & METHOD OF WORK: 
 
During execution of the work proper care should be taken to provide adequate protection against any 
damage to the existing structures, cables, water lines and all such installations at the contractor’s risk and 
expense. Any damage caused / defect arising during execution of the work shall have to be rectified forthwith 
as directed to the satisfaction of the Engineer, without charging extra. Dismantling and installation work to be 
carried out without hampering loading operation of the plant. 
 
 
4. SAFETY MEASURES: 
 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 
property. The contractor shall provide all necessary first aid measures to be available in proper condition. 
The successful bidder shall also ensure that – 
(i) No damage is caused to plants and vegetations unless the same is required for execution of the project 
proper. 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect 
adversely the quality or appearance thereof or cause injury or death to animal and plant life. 
 
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the 
period of their use and different effluents of the labour hutment shall have to be disposed off suitably. 
 
 
5. KEEPING THE SITE AND WORKING AREA CLEAR: 
 
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. As the works will be carried out in busy area and adjacent areas of Haldia Dock Complex, 
the Contractor has to make necessary arrangement to clear the rubbishes, refuses etc. from the road, drains, 
culverts etc. to a suitable place as per direction at the end of each day’s work at his own cost & risk. 
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6. CONSTRUCTION OF SITE OFFICE, STORE ETC: 
 
On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the 
construction of Site Office, Store etc. for a token fee of Rs. 100.00 (Rupees One Hundred) only per month. 
For such allotment rent of will be recovered from Contractor’s bill. The Contractor shall hand over vacant 
possession of the land free from all encumbrances within two months from actual date of completion of work 
(as stated in G.C.-I). In case the contractor does not remove the site offices, store etc. within two months 
from the actual date of completion, the contractor will have to pay compensation equivalent to three times the 
applicable license fee for the plot of land allotted to him temporarily for site offices, store etc. as per Schedule 
of Rent of Ko.PT’s land and buildings at Haldia and to be recovered from his final bill / Security Deposit. The 
Contractor shall build office, sheds etc. on the land allotted to him as approved by the Engineer or his 
representative and shall maintain a clean hygienic condition throughout the period of their use. 
The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him 
from time to time by the Engineer or his representative will be recorded in the Site Order Book. The 
Contractor shall promptly sign each entry as a token of having received such orders. 
 
7. LABOUR, TOOLS AND PLANTS: 
 
The contractor will engage experienced personnel to carry out the works in all respects at his own cost. The 
contractor shall supply all necessary labour, tools, consumables plants and equipments with fuel and 
operator required for satisfactory execution of the work, all at his own risk, cost and expense. 
 
8. POWER SUPPLY: 
 
If available and if required, suitable power supply may be arranged by the Trustees free of cost at the nearest 
existing supply point of the site of work on receipt of request letter from the Contractor to that effect. All 
necessary arrangements for the distribution at site will have to be made by the Contractor at his own cost and 
arrangement as approved by the Trustees’ Plant and Equipment Division. 
 
9. WATER: 
 
WATER, if available, may be provided to the contractor, for execution of the work on CHARGEABLE BASIS. 
The contractor will have to arrange every thing in this regard, at his own risk, cost and arrangement. 
 
10. PROSPECTIVE BIDDERS MUST TAKE THE FOLLOWING POINTS INTO CONSIDERATION : 
 
The successful Tenderer shall mobilize adequate men, materials, machines, tools & tackles, etc. at site. No 
transport, accommodation and canteen facility will be provided to the contractor and / or their staff. 

11. PAYMENT TERMS : 

100% progressive payment would be released within 30 days from the date of submission of bill along with 
commissioning certificate against each PCRD / CCRD. As such, maximum four progressive bills may be  
submitted by the contractor against commissioning of two nos. PCRD & two nos CCRD.  
 

 
Payment will be made through Bank of the Bidder .The following information, regarding their banker, must be 
submitted by the tenderer in their offer: 
 
Name of the banker  : 
Savings/Current Account Number : 
Banker’s Branch Code and address       : 
 d) MICR Code  

12. PAYMENT OF SERVICE TAX : 
The amount of Service Tax and related Cess thereupon will be borne by HDC, KoPT as applicable on 
production of CENVATABLE Document by the contractor.  
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13. PAYMENT OF EXCISE DUTY : 
The amount of Excise duty and related Cess thereupon will be borne by HDC, KoPT as applicable on 
production of CENVATABLE Document by the contractor.  

14.  LABOUR : 
The contractor shall make their own arrangements for the engagement of all labour for doing the work at site 
or in respect of or in connection with the execution of work as also for the transport, housing and payment 
thereof.   

15. SAFETY : 
The contractor shall have to ensure safety of all their working personnel to the fullest compliance of the 
provisions of general safety rules/ regulations including Dock Workers’ (Safety, Health & Welfare) 
Regulations, 1986.   
The Contractor shall be solely responsible for consequences arising out of non-compliance or violation of 
safety rules / regulation. 
The contractor shall at his own expenses provide all required Personal Protection Equipments (PPE) & 
Safety Gears for all personnel & labours engaged during the work. 

16. INSPECTION  AND  TESTING : 
Inspection of supply materials will be done by the representative of the P&E Division, HDC, at the 
manufacturer’s premises as per approved GA & QAP. The contractor should arrange for inspection at his 
own risk, cost and arrangement. Test & Guarantee certificates, where applicable, must be produced during 
inspection. 
 
At least 7 days’ advance notice is to be given for inspection. 
 
Inspection and Testing by representative of P&E Division /authorized agency shall not relieve the contractor 
from his obligation for furnishing materials & installation in accordance with the specifications. 
 
All the costs for testing of materials will have to be borne by the contractor.  
The Engineer or his authorized representative(s) shall have, at all reasonable time, access to the contractor's 
premises or work site and shall have the power at all reasonable time to inspect & examine the materials & 
workmanship of the work. 
Notwithstanding the fact that the materials or part of the work or the whole work has passed the inspection, 
the contractor is not relieved from his obligations to conform to the quality, workmanship, guaranteeing the 
performance, etc. as per the contract. 

17.COMPLETION TIME : 
The supply, delivery, dismantling of existing equipment, installation, testing, trial run and commissioning 
of all items of the BoQ  should be completed in all respect within 180 (One Hundred Eighty) days from the 
date of receipt of the order letter. 
 
18.  ESCALATION / VARIATION ON PRICES: 
 
No Escalation / Variation on the prices on any account will be considered for adjustment/payment. 
 
19. CONTRACT LABOUR LAWS: 
 
The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and 
Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all 
modifications/amendments being enforced from time to time. 
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The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the 
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 
/permanent license as per sec12(1) of the Contract Labour Act. 
 
Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to 
the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 
days of such commencement or completion. 
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst.  
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). 
The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him 
to his workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & 
venue of disbursement to be made by him to his workers and he or his authorized representative shall have 
to be present during period of disbursement. 
 
20. COMPLIANCE WITH E.P.F & M. P. ACT: 
 
The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with 
amendments, if any), issued from time to time. 
 
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and 
produce the original for verification to the representative of the principal employer, i.e. Sr. Dy. Manager 
(P&E). 
 
21. COMPLIANCE WITH E.S.I ACT: 
 

If applicable, the successful bidder will have to comply with provisions of “Employers State Insurance Act – 
1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall 
deduct employees’ contribution as applicable percentage of the wages of each of the employees’ and shall 
deposit the same together with employer’s contribution as applicable percentage of such total wages payable 
to the employees or at such rates as fixed by the competent authority from time to time. 
In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him regularly) 
and meet an accident during and arising out of his employment, the contractor being the immediate 
employer, shall be liable to pay him suitable compensation. 
The contractor will be required to submit Xerox of all payment challans and produce the original for 
verification to the representative of the principal employer, i.e Sr. Dy. Manager (P&E), Haldia Dock Complex. 
 
22. INDEMNIFICATIONS: 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 
provisions of any law, rules or regulations having the force of law, including but not limited to – 
 

a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment) Act, 1948 
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) Act, 
1996 
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Payment of Bonus Act, 1965. 
j) The Payment of Gratuity Act, 1972. 
k) The Equal Remuneration Act, 1976. 
l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989 
m) Child Labour (Prohibition and Regulation) Act, 1986. 
n) The Maternity Benefits Act 1961 
o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act , 1979. 
p) Motor Vehicle Act, latest revision. 
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23. DOCK PERMIT CHARGE: 
 

Permit Charges for workmen, vehicle etc. for execution of job inside Dock area would be payable by the 
Contractor as per scale of rate of Kolkata Port Trust. The existing charges for manpower and vehicle would 
be as follows:  
 

Sl. 
No. 

 

Description Rate in Rs. 

1 Dock Permit per person 
 

8.50 per daily permit (Maximum 12 hrs. validity). 
229.50 per monthly permit 
690.25 per quarterly permit 
2295.00 per annual permit 
3672.00 per biennial permit 

2 Dock Permit per vehicle and 
circular permit for vehicle carrying 
ship's gear and stores (inclusive of 
overnight stayal). 

42.53 per daily permit 
1148.31 per monthly permit 
2296.62 per quarterly permit 
4593.24 per annual permit 

3 Dock Permit for mobile crane/ 
Reach Stacker/ Toplifter (inclusive 
of overnight stayal)/ Dumper / 
Payloader 

170.10 per daily permit 
4592.70 per monthly permit 
9184.40 per quarterly permit 
18370.80 per annual permit 

4 Dock Permit for cart (inclusive of 
overnight stayal). 

17.00 per daily permit 
459.99 per monthly permit 
1239.30 per quarterly permit4461.68 per annual 
permit 

 
24. SERVICE TAX AND EXCISE DUTY: 
 
Service Tax, if leviable, will be paid extra by the Trustees as applicable. The bidder shall not include Service 
Tax and Cess in his rates. In case Service Tax is payable, the Contractor will be required to submit 
necessary bill / challans / invoice in accordance with Service Tax Rules and the Contractor needs to be 
registered with the Central Excise for the service to be rendered and copy of the same shall be submitted to 
HDC. On demand, the successful bidder will have to submit documents regarding payment of Service Tax. 

In case the Contractor provides taxable service and charges service Tax, the bill / invoice shall be raised so 
as to enable H.D.C. to obtain CENVAT credit against the same. 

Excise duty, if leviable, will be paid extra by the Trustees as applicable. The bidder shall not include excise 
duty & Cess in his rates. In case Excise duty is payable, the Contractor will be required to submit necessary 
bill / challans / invoice in accordance with  Excise duty Rules and the Contractor needs to be registered with 
the Central Excise Authorityd  and copy of the same shall be submitted to HDC. On demand, the successful 
bidder will have to submit documents regarding payment of Excise duty. 

Deduction of Sales / Turnover Tax on works contract, Income Tax shall be made by the Employer from each 
certificate of payment to the Contractor at the prevalent rates or such other rates as may be specified by the 
Government from time to time, on the gross amount of the Contractor’s bill for payment. 
Regarding other Taxes Duties and statutory & other levies the Contractor has to pay and observe all 
formalities as stipulated on the General Condition of Contract. 
However Service Tax as applicable on the amount of liquidated damage as well as other recovery i.e. 
damage, penalty, land rent, etc. shall be deducted from contractors’ bill at applicable rates and the same will 
not be reimbursed by HDC, KoPT. 
 
25. SETTLEMENT OF DISPUTES:  
 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or 
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of 
the General Conditions of Contract. In case of any dispute being referred to arbitration in terms of General 
Conditions of Contract, same would be held as per provision of Arbitration and Conciliation (Amendment) Act 
2015. 
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26.  VALIDITY OF PRICE BID: 
 
The Part-II (Price Bid) shall be valid for acceptance for a minimum period of 180 (one hundred eighty) days 
from the date of opening of Part-I (Technical & Commercial aspects of Bid). 
 

27.GUARANTEE PERIOD :  
 
The materials supplied and work executed by the contractor will have to be guaranteed for 12 months from 
the date of commissioning of the work. The inspection will not relieve the contractor from his liability of 
guaranteeing against defective materials, works etc. and full satisfactory performance up to the stipulated 
Guarantee Period. 
 
28. LIQUIDATED DAMAGE CLAUSE:  
 

In the event of failure of the contractor to execute the contract within the stipulated dates or such extension(s) 
thereof, as may be allowed by appropriate authority of Haldia Dock Complex (HDC), in writing, the contractor 
will be required to pay as compensation to the Trustees and not as penalty @ ½ % for every week or part 
thereof of the unexecuted portion of work, provided always the entire amount of compensation to be paid 
under the provision of this clause shall not exceed 10 % of the total contract value. The Trustees may without 
prejudice to any other method of recovery, deduct the amount of such damages from any money, which is 
due or which may become due to the contractor. The payment or deduction of such damages shall not relieve 
the contractor from his obligation to complete the supply of the materials or from any other of his obligation or 
liabilities under the contract. Service Tax will be applicable on LD amount.  
 
29. FORCE MAJEURE: 
 

 In the event of either party being rendered unable by Force Majeure to perform any obligations required to 
be performed by them under the contract, the relative obligation of the party affected by such Force Majeure 
shall upon notification to the other party be suspended for the period during which Force Majeure event lasts. 
The cost and loss sustained by either party shall be borne by respective parties. The terms Force Majeure as 
employed herein shall mean acts of God, Earthquake, War, Revolt, Riot, Fire, Floods, Sabotage and 
Hurricanes/Cyclone, Strike excluding that of contractors & suppliers or Sub-contractor’s Employees. Upon the 
occurrence of such case and upon its termination the party alleging that it has been rendered unable as 
aforesaid, shall notify the other party in writing immediately but not later than 48 (forty–eight) hours of the 
alleged beginning and ending thereof giving full particulars and satisfactory evidence in support of its claim. 
 
30.  SHUT DOWN :  
Dismantling and exaction work to be carried out without hampering cargo handling operation of the plant. All 
such activities to be carried out in a planned manner during the time period when there is no vessel in the 
berth. 
 
 
31. EVALUATION CRITERIA: 
 

a) Evaluation with respect to Priced Bill of Quantities (BoQ) : 
 

i) While evaluating the Price Bid, the unit rates quoted by the Tenderers against all items, including all Taxes 
(except Excise Duty and  Service Tax & Educational Cess), Duties and other Levies etc., shall be considered 
for evaluation. No Excise Duty and Service Tax & Educational Cess will be added with the quoted price at the 
time of evaluation. 
 

The unit rates, quoted by the tenderers, against each item will be multiplied by the respective quantity 
indicated in the BoQ to obtain the amount against each item.The amount against each item, thus arrived, will 
be added to obtain the total amount. Selection of the successful tenderer will be made on the basis of the 
lowest total amount for the aforesaid work thus arrived.  
 
ii) In case it is found that the lowest total amount [arrived as per the above procedure] is same for two or 
more Tenderers and their offers become the lowest offers, the respective Tenderers will be given chance to 
offer a discount (to be applicable to all items of BoQ). 
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32. GST:  
  
Any modification (addition/deletion/alteration including implementation of GST) in taxes or duties in future by 
the GOI will be addressed separately at the material time. Therefore, the detail tax breakup considered in the 
quoted price should also be submitted by the bidders along with their price bid in order to assess the impact 
of future tax levied, if any on the contract price. Any offer without the detailed tax break-up, if becomes the 
lowest price-bid and is accepted by KoPT with or without any negotiation of price, shall not be entitled for 
reimbursement of any additional amount due to modification of taxes or duties. But any recovery due on 
account of any modification in taxes or duties shall be made by KoPT from the amount payable under the 
contract. 
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Annexure – H 
  
 

BILL OF QUANTITIES 
 

PREAMBLE TO BILL OF QUANTITIES  
 

GENERAL  
 
1.1 The Bill of Quantities must be read with the instruction to the bidder, Drawings, General Conditions of 

Contract & Special Conditions of Contract and the Contractor is deemed to have examined and to 
have thoroughly acquainted himself with the detailed descriptions of the works to be done, and the 
way in which it is to be carried out.  

 
1.2 The Contractor shall be bound to carry out the work at the accepted rates and shall not be entitled to 

any claim or compensation whatsoever.  
 
 
1.4    The prices and rates entered in the Bill of Quantities by the Contractor shall include, inter alia, all costs 

and expenses involved in or arising out of the following: 
 

(a) The provision, storage, transport, handling, use, distribution and maintenance of all materials, 
equipment, machinery and tools, including all costs, charges, dues, demurrage or other outlays 
involved in transportation. 

 
(b) The provisions and maintenance of all his staff and labour and their payment, accommodation, 

transport, fares and other requirements . 
 

(c) All required first aid, welfare and safety requirements. 
 

(d) Damage caused to the works and /or construction, plant, materials and consumable stores 
caused by weather. 

 
(e) Overheads on costs and profits . 

 
(f) Licenses, fees and other charges for compliance of applicable rules that are in force . 
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Sl. 
no. 

Description of item. Quantity 
 
 
 
 

A 

Unit rate in Rs.  
(including all taxes 
and duties except 

Excise duty/service 
tax,as applicable) 
F.O.R Haldia site 

store basis.  
 
B 

Total Amount in 
Rs. (including all 
taxes and duties 
except Excise 
duty/service 
tax,as applicable)  
F.O.R Haldia site 
store basis.  
 
C=AXB  

1 Design, Manufacturing, Supply and 
Delivery of Complete Power Cable Reeling 
Drum (PCRD) assembly with all accessories 
viz. drum body, base frame, bearing 
housing with bearings, drum shaft, drive 
and driven sprocket chain, chain adjuster, 
chain cover, resistance box, carbon brass 
holder, pendulum limit switch, gear cam 
limit switch, cable guide assembly, cable 
reeling drum motor, gear box, coupling, 
motor base plate, slip ring assembly, slip 
ring enclosure, control panel etc. for Coal 
Ship Loaders.  
 
Total Travel: 150 M; Length of the cable 
to be reeled: 75 M+2 DT; Cable Size-(4 x 
35)sq. mm; Voltage Grade-3.3 KV;  
Overall Diameter of Cable-60 mm 
(approx); Machine travel speed (Max.): 
30.0 M/min., Acceleration (Max.): 0.15 M/ 
sec²; Height of drum access from cable 
payout label: 4.0 M & Type of drum: Mono 
Spiral; distance from ground to PCRD 
center: 5060 mm. 
 

 
2 (Two) 

Sets 

  

2 Dismantling of the existing Power Cable 
Reeling Drum assemblies, Shifting of the 
dismantled items as specified in the scope 
of work.  

2 (Two) 
Sets 

  

3 Installation, Testing & Commissioning of   
complete Power Cable Reeling Drum 
(PCRD) assemblies with all accessories as 
mentioned in item sl. No. 1 above. 

2 (Two) 
Sets 

  

 
 
 
 

Design, Manufacturing, Supply, Delivery, Installation, Testing & Commissioning of   complete Power 
Cable Reeling Drum (PCRD) assemblies and Control Cable Reeling Drum(CCRD) assemblies  for Coal 
Ship-loader-1 & 2  installed at Coal Handling Plant of Haldia Dock Complex, Kolkata Port Trust . 
 

BILL OF QUANTITY – PRICED BID 
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Sl. 
no. 

Description of item. Quantity 
 
 
 
 

A 

Unit rate in Rs.  
(including all taxes 
and duties except 

Excise duty/service 
tax,as applicable) 
F.O.R Haldia site 

store basis.  
 
B 

Total Amount in 
Rs. (including all 
taxes and duties 
except Excise 
duty/service 
tax,as applicable)  
F.O.R Haldia site 
store basis.  
 
C=AXB  

4 Design, Manufacturing, Supply and 
Delivery of Complete Control Cable 
Reeling Drum (CCRD) assembly with all 
accessories viz. drum body, base frame, 
bearing housing with bearings, drum 
shaft, drive and driven sprocket chain, 
chain adjuster, chain cover, resistance 
box, carbon brass holder, pendulum limit 
switch, gear cam limit switch, cable guide 
assembly, cable reeling drum motor, gear 
box, coupling, motor base plate, slip ring 
assembly, slip ring enclosure, control 
panel etc. for Coal Ship Loaders.  
 

 
Total Travel: 150 M; Length of cable to be 
reeled: 75 M + 2 DT; Cable Size: 16 x 2.5 
sq. mm; Voltage Grade - 1.1 KV; Overall 
Diameter of Cable - 35 mm (approx); 
Machine travel speed (Max.): 30.0 M/min.; 
Acceleration (Max.): 0.15 M/ sec²; Height 
of drum access from cable payout label: 
4.0 M & Type of drum: Mono Spiral; 
distance from ground to CCRD center: 
11,100 mm., distance from Tripper Car 
Rail  to CCRD center: 3400 mm. 
 

 
2 (Two) 

Sets 

  

5 Dismantling of the existing Control Cable 
Reeling Drum assemblies, Shifting of the 
dismantled items as specified in the scope 
of work. 

2 (Two) 
Sets 

  

6 Installation, Testing & Commissioning of   
complete Control Cable Reeling Drum 
(CCRD) assemblies with all accessories as 
mentioned in item sl. No. 4 above. 

2 (Two) 
Sets 

  

Total in Rs. :  

 

Design, Manufacturing, Supply, Delivery, Installation, Testing & Commissioning of   complete Power 
Cable Reeling Drum (PCRD) assemblies and Control Cable Reeling Drum(CCRD) assemblies  for Coal 
Ship-loader-1 & 2  installed at Coal Handling Plant of Haldia Dock Complex, Kolkata Port Trust . 
 

BILL OF QUANTITY – PRICED BID 
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NOTE:  

Bidders are requested before quoting to see the followings:  

i) Not to quote on above price bid. All bidding should be on-line only.  

ii) To quote Unit rate rate in Rs. including all taxes and duties except Excise duty & Cess 
    F.O.R Haldia site store basis for BOQ Item nos. 1 & 4 only.  

iii) To quote Unit rate rate in Rs. including all taxes and duties except service tax  F.O.R  
     Haldia site store basis for BOQ Item nos. 2,3,5 &6 only..  
iv) To mention total present percentage rate of Excise duty & Cess as applicable as  
     extra.  
v)  To mention total present percentage rate of Service Tax & Cess as applicable as  
     extra. 
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Annexure-I 
 

FORM OF TENDER 
To 
The Sr. Dy. Manager (P&E), 
Operational Administrative Building, 
Chiranjibpur, Haldia Dock Complex, 
Kolkata Port Trust, P.O.- Haldia,  
Dist.- Purba Medinipur, Pin.- 721604 
 
 
Dear Sir, 
 

We, M/s......................................................................................having read and fully understood the 
specification, conditions of Tender and General Conditions of Contract hereby Tender for " Design, 
Manufacturing, Supply, Delivery, Installation, Testing & Commissioning of   complete Power 
Cable Reeling Drum (PCRD) assemblies and Control Cable Reeling Drum(CCRD) assemblies  for 
Coal Ship-loader-1 & 2  installed at Coal Handling Plant of Haldia Dock Complex, Kolkata Port 
Trust”  in accordance with and as set forth in Notice Inviting Tender, General Conditions of Contract 
etc. 

 
We hereby agree that the said Specification, Conditions of Tender and General Conditions of Contract 
together with the acceptance thereof in writing by or on behalf of the Trustees, shall constitute the 
contract. 

 
 We have deposited with the Trustees' Financial Adviser & Chief Accounts Officer/ General Manager 
(Fin.), I/C Rs............ vide Receipt  No................dated.....................as Earnest Money, Photostat copy  of 
which is attached. Original Bank Guarantee No......................../Bank Draft No........................... 
from....................................... Bank is enclosed. 
 
 We also agree to abide by this Tender for a period of 180 days from the closing date of this Tender 
and in default  of our so doing , the Earnest Money of Rs. 71,700.00 ( Rupees Seventy One  Thousand 
Seven Hundred only) deposited by us shall be liable to forfeiture at the option of the competent authority. 
 
 Should Kolkata Port Trust, Haldia Dock Complex ask for a break up  of our price, we shall submit  the 
same forthwith  with adequate justification to establish its veracity, failing which Kolkata Port Trust, Haldia 
Dock Complex may cancel our Tender and forfeit the Earnest Money deposited by us. 
 
 We agree that you are not bound to accept the lowest or any tender you may receive and that you 
reserve the right to accept any offer either as a whole or in parts and that you are not bound to give any 
reasons for their decision. 

          
                                Yours faithfully, 

 
Dated....................................                                       Signature....................................                                                            
Full Address 
                                                                            (Seal) 
 
 
Note: All blank spaces to be filled in by the Tenderer and be submitted along with tender. 
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Annexure- J 
 

PROFORMA OF BANK GUARANTEE 
(PERFORMANCE BOND) 

(In lieu of Cash Security Deposit) to be issued  by the Kolkata Branch, as the case may be  of any scheduled 
Bank of India on Non-judicial Stamp Paper worth Rs.50/- or as decided by the Engineer/Legal Adviser of the 
Trustees) 
To 

The Board of Trustees 
For the Port of Kolkata, Haldia 
 

           BANK GUARANTEE NO.......................................DATE..................... 

 Name of Issuing Bank........................................................................ 

 Name of Branch........................................................................ 

 Address............................................................................................. 

In consideration of the Board of Trustees of the Port of Kolkata, Haldia, a Body Corporate, duly constituted 

under the Major Port Trust Act,1963 (Act 38 of 1963), having  agreed to exempt.......................................a 

Proprietary / Partnership /Limited / Registered  Company, having its Registered office  at 

..................................................................(hereinafter referred to as the “Contractor”) from cash payment of 

Security Deposit / Payment of Security Deposit through deduction from the Contractors' bills under the terms 

and conditions of a contract made between the Trustees and the Contractor 

for...................................................(write the name of the work as per Work Order) in terms of the Work Order 

No..............................dated ............................(hereinafter referred to as the ‘Contract’),  for the due  fulfilment 

by the contractor of all the terms and conditions contained in the said contract, on submission of a Bank 

Guarantee for (Rs....................), 

we............................................Bank.................................Branch..........................., do, on the advice of the 

contractor hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said sum of 

Rs..................................(Rupees..........................). We, ........................................ 

Bank..............................................Branch, further agree that if a written demand is made by the Trustees 

through any of its officials for honouring the Bank Guarantee constituted by these presents, We ... 

Bank................................... Branch, shall have no right to decline to cash the same for any reason 

whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a week from the 

date of such demand by an A/c Payee Banker's Cheque drawn in favour of  “Kolkata Port Trust, Haldia Dock 

Complex” without any demur. Even if there be any dispute between the contractor and the Trustees, this 

would be no ground for us....................................... (Name of Bank).........................................Branch, to 

decline to honour the Bank Guarantee in the manner aforesaid. The very fact that 

We............................................... Bank...............................Branch,  decline  or fail or neglect to honour the 

Bank Guarantee in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the 

Bank Guarantee unconditionally without any reference, whatsoever, to the contractor. 
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2. We…………… Bank....................Branch, further agree that a mere demand by the Trustees at any time 

and in the manner aforesaid is sufficient for us............................................................  

Bank.............................Branch, to pay the amount covered by this Bank Guarantee in full and in the manner 

aforesaid and within the time aforesaid without reference to the contractor and no protest by the contractor, 

made either directly or indirectly or through Court, can be valid ground for 

us......................Bank.....................................Branch, to decline or fail or neglect to make payment to the 

Trustees in the manner and within the time aforesaid. 

3. We .................Bank.....................................Branch, further agree that the Bank Guarantee herein 

contained shall remain in full force and effect, during the period that is taken for the due performance of the 

said contract by the contractor and that it shall continue to be enforceable till all the dues of the Trustees 

under and/or by virtue of the terms and conditions of the said contract  

have been fully paid and its claim satisfied and/ or discharged in full and/or  till the Trustees certify that the 

terms and conditions of the said contract have been fully and properly observed/fulfilled by the  contractor 

and accordingly, the Trustees have discharged the Bank Guarantee, subject however, that  this guarantee 

shall remain valid upto and inclusive  of .........................days of....................2015 and subject also to the 

provision that the Trustees shall have  no right  to demand payment against this guarantee after  the expiry of 

6 (six) calendar months from the expiry of the aforesaid  validity period up to...................................or any 

extension thereof made by us...............Bank...................................Branch, in  further extending the said 

validity period  of this Bank Guarantee on Non-Judicial Stamp paper of appropriate value, as 

required/determined by the Trustees, only on a written request  by the Trustees to the contractor for such 

extension of validity of this Bank  Guarantee. 

4. We........................................Bank...........................................Branch, further agree that, without our 

consent and without affecting in any manner our obligations hereunder, the Trustees shall have the fullest 

liberty to vary from time to time  any of the terms and conditions of the said contract to extend the time for full 

performance of the said contract including fulfilling all obligations under  the said contract or to extend the 

time for full performance of the said contract including  fulfilling all obligations under the said contract by the 

contractor or to postpone  for any time or from time to time any of the powers  exercisable by the Trustees 

against the contractor and to forebear or enforce any of  Terms and Conditions relating to the said contract 

and we......................................  Bank.....................................Branch shall not be relieved from our liability by 

reason of any such variation or extension being granted to the contractor or for any fore-bearance, act or 

commission on the part of the Trustees or any indulgence by the Trustees to the contractor or by any such 

matter of thing of whatsoever nature, which under the law relating to sureties would, but for this provision 

have effect of so relieving us ...........................Bank .....................Branch. 

5. We,..................................................... ....Bank. .....................................Branch, lastly undertake not to 

revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing.                 

 SIGNATURE...................................................................   

 NAME........................................................................... 

DESIGNATION............................................................ 

               (Only constituted attorney for and on behalf of) 

BANK....................................................................... 
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BRANCH..............................................................                   

 (OFFICIAL SEAL OF THE BANK) 

 
Annexure-K 

 
FORMAT IN CASE OF JOINT VENTURE/CONSORTIUM AGREEMENT 

 
(To be submitted on stamp paper) 
This Joint venture/consortium agreement is made at ________on _______day of________2015 between 
M/s. _______________________________ (please indicate the status viz. Proprietor, firm, Company) 
represented through its proprietor /partner or Director (hereinafter referred to as “first Party” ) and M/s. 
__________________ (Please indicate the status viz. Proprietor, Firm,  Company ) represented through its 
proprietor /partner or Director ( hereinafter referred to as “Second Party”) WHEREAS the First party is 
engaged in the business of 
___________________________________________________________________ 
AND WHEREAS THE Second Party is engaged in the business of 
___________________________________________________________________ 
AND WHEREAS both the parties are desirous of entering into a joint venture /consortium for carrying on the 
work of KOLKATA PORT TRUST in connection with work of _______________________________(please 
mention the work of the tender). 
AND WHEREAS the First Party and Second Party have agreed to form joint venture/consortium for execution 
of subject works. 
 
NOW THIS DEED WITNESSED AS UNDER: 
1. That under this Joint Venture/consortium Agreement the work will be done jointly by the first party and 
second party in the name and style of M/s____________________________________. 
 
2. It is further agreed by the Joint Venture/consortium Partner that _________________of M/s. 
__________________has been nominated as Lead Partner for the execution of the works. 
 
3. That all the parties shall be liable jointly, equally and severally for the satisfactory execution of the contract 
in all respect in accordance with terms and conditions of the contract and the lead partner shall be authorised 
to incur liabilities and receive instruction for and on behalf of any and all the partners and parties of the Joint 
Venture/consortium and the entire execution of the contract including payment shall be done exclusively with 
the lead partner. 
 
4. THE PROPOSED PARTICIPATION SCOPE OF ACTIVITIES TO BE PERFORMED AND 
RESPONSIBILITIES OF EACH: 
The proposed administrative arrangement, participation, scope of activities to be performed and 
responsibilities for the execution of the work of the each party shall be as under: 
First Party: 
 
 
Second Party: 
 
 
5.  The turn over and experience of each party is as under: 
     First Party: 
 
 
     Second Party: 
 
 
6 Subject to Cluase-4, the parties shall depute their experienced staff as required for the works and plants, 
equipment, machinery etc. as requires for execution of works, will be deployed by each Joint 
Venture/consortium partners for execution of the contract. 
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7. In the event of default by any partner in the execution of the part of the contract, the Lead Partner will have 
the authority to assign the work to any other party acceptable to the Kolkata Port Trust to ensure the 
satisfactory execution of that part of the contract. 
 
8. The Registered Office of the Joint Venture/Lead Partner of the consortium shall be at ________ 
 
9. The Joint Venture/consortium shall regularly maintain in the ordinary course of business a true and correct 
account of all its incoming and outgoing and also of its assets and liabilities in proper books or account which 
shall ordinarily be kept at place of business and after Completion of above mentioned work all account shall 
be taken. 
 
 
10. Opening and operation of Bank Account:  
 
The Joint Venture/consortium shall open and maintain bank account(s) at_____________ 
______________The Lead Partner as mentioned in Clause (2) above shall have the power to receive the 
payments on behalf of the Joint Venture/consortium and to give discharge on behalf of the Joint 
Venture/consortium. 
 
IN WITNESS WHEFEOF the Parties hereto have signed hereunder at _________on this _________day of 
______ 
 
 
Party of First Part                                          Party of Second Part 
 
Witness: 
 
1) 
 
2) 
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1.    DEFINITIONS 

 

 

1.0 In the contract, as here in after defined, the following 

words and expressions shall have the meaning herein 

assigned to them, except where the context otherwise 

required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board 

of Trustees for the Port of Calcutta, a body corporate 

under Section 3 of the Major Port Trusts Act, 1963, 

including their successors, representatives and assigns. 

Employer 

1.2 
“Chairman” means the Chairman of the Board and 

includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 

Chairman 

1.3 “Contractor” means the person or persons, Firm or 

Company whose tender/offer has been accepted by 

the Trustees and includes the Contractor’s 

representatives, heirs, successor and assigns, if any, 

permitted by the Board/Chairman. 

Contractor 

1.4 “Engineer” means the Board’s official who has invited 

the tender on its behalf and includes the Chief Engineer, 

the Chief Mechanical Engineer, the Senior Executive 

Engineer, the Chief Hydraulic Engineer, the Deputy Chief 

Engineer, the Deputy Chief Mechanical Engineer, the 

Senior Resident Engineer, the Manager (Infrastructure & 

Civic Facilities), the Manager (Plant & Equipment), the 

Deputy Manager (Infrastructure & Civic Facilities) and 

the Deputy Manager (Plant & Equipment) or other official 

as may be appointed from time to time by the Employer, 

with written notification to the Contractor, to act as 

Engineer for the purpose of the Contract, in place of the 

“Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or 

Assistant to the Engineer or any other official appointed 

from time to time by the Engineer to perform the duties 

set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 

Representative 

1.6 “Work” means the work to be executed in accordance 

with the Contract and includes authorised “Extra Works” 

and ‘Excess Works” and “Temporary Works”. 

 

Works 

D E F I N I T I O N S 
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1.7 

 

“Temporary Works” means all temporary works of every 

kind required in or about the execution, completion or 

maintenance of the works and includes (without thereby 

limiting the foregoing definitions) all temporary 

erections, scaffolding, ladders, timbering, soaking vats, 

site offices, cement and other godowns, platforms and 

bins for stacking building materials, gantries, temporary 

tracks and roads, temporary culverts and mixing 

platforms. 

Temporary works 

1.8 “Extra Works” means those works required by the 

Engineer for completion of the Contract which were not 

specifically and separately included in the schedule of 

items of the works i.e. (Bill of Quantities) of the tender. 

“Excess Works” means the required quantities of work in 

excess of the provision made against any item of the bill 

of Quantities. 

Extra works and 

Excess works 

1.9 “Specifications” means the relevant and appropriate 

Bureau of Indian Standard’s specifications (latest 

revisions) for materials and workmanship unless stated 

otherwise in the Tender. 

Specification 

 

 

1.10 

“Drawings” means the drawings referred to in the Tender 

and specification and any modification of such 

drawings approved in writing by the Engineer and such 

other drawings as may from time to time be furnished or 

approved in writing by the Engineer. 

Drawings 

1.11 

 

 “Contract” means and includes the General and 

Special Conditions of Contract, Specifications, Drawings, 

priced Bill of Quantities, the Tender / Offer, the letter of 

acceptance of the Tender/Offer, the Contract 

Agreement, if separately entered into and the Schedule 

of Rates and Price, if any, adopted by the Trustees at 

their discretion. 

Contract 

1.12 “Constructional Plant” means all appliances or things of 

whatsoever nature required in or about the execution, 

completion or maintenance of the works or temporary 

works and includes (without thereby limiting the 

foregoing definition) all machinery and tools but does 

not include materials or other things intended to form or 

forming part of the permanent works. 

Constructional 

Plant 

1.13 “Site” means the land, and other places, on, under, in or 

through which the works are to be executed or carried 

out and any other Lands or places provided by the 

Trustees for the purpose of the Contract. 

Site 
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1.14 “Contract Price” means the sum named in the letter of 

acceptance of the Tender/Offer of the Contractor, 

subject to such additions thereto and deductions 

therefrom as may be made by the Engineer under the 

provisions here in after contained. 

Contract Price 

1.15 “Month” means English Calendar Month. Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, 

war, invasion, act of foreign enemies, hostilities (whether 

war be declared or not), Civil War, rebellion, revolution, 

insurrection or military or usurped power or use or 

occupation by the Trustees of any portion of the works in 

respect of which a certificate of completion has been 

issued (all of which are herein collectively referred to as 

the excepted risks). 

Excepted Risks 

 

1.17 Word importing the singular only, also includes the plural 

and vice-versa where the context so requires. 

Singular/Plural 

1.18 The heading and marginal notes in these General 

Conditions of Contract shall not be deemed to be part 

thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

Headings/ 

Marginal Notes. 

1.19 Unless otherwise stipulated the word “Cost” shall be 

deemed to include overhead costs of the Contractor, 

whether on or off the site.  

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

RESENTATIVE. 

 

2.1 The Contractor shall execute, compete and maintain 

the works in terms of the contract to the entire 

satisfaction of the Engineer and shall comply with the 

Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 

2.2 The Contractor shall take instructions from the Engineer 

and subject to limitation of Clause 2.5 hereof, from the 

Engineer’s Representative. 

Authority of 

Engineer’s 

Representative 

2.3 The Engineer shall have full power and authority : 

(a) to supply to the contractor from time to time during 

the progress of the works such further drawings and 

instructions as shall be necessary for the purpose of 

proper and adequate execution and maintenance of 

the works and the contractor shall carry out and be 

bound by the same.  

Engineer’s Power 
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(b) to alter or modify the specification of any material 

and workmanship and to inspect the work at any 

time.  

(c) to order for any variation, alteration and modification 

of the work and for extra works. 

(d) to issue certificates as per contract. 

(e) to settle the claims & disputes of the Contractor and 

Trustees, as the first referee.  

 (f) to grant extension of completion time.  

2.4 

 

The Engineer’s Representative shall : 

(i) watch and supervise the works. 

(ii) test and examine any material to be used or 

workmanship employed in connection with the 

work. 

(iii) have power to disapprove any material and 

workmanship not in accordance with the contract 

and the contractor shall comply with his direction 

in this regard.  

(iv) take measurements of work done by the 

contractor for the purpose of payment or 

otherwise.  

(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own 

expense. 

(vi) have powers to issue alteration order not implying 

modification of design and extension of 

completion time of the work and, 

(vii)   have such other powers and authorities vested in 

the Engineer, which have been delegated to him in 

writing by the Engineer under intimation to the 

Contractor. 

Power of 

Engineer’s 

Representative. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2.5 Provided always that the Engineer’s Representative shall 

have no power : 

(a) to order any work involving delay or any extra 

payment by the Trustees, 

(b)    to make variation of or in the works; and  

(c)  to relieve the Contractor of any of his duties or 

obligations under the Contract.  
 

 

Limitation of 

Engineer’s 

Representative’s 

Power 
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2.6 Provided also as follows:  

(a) Failure of Engineer’s Representative to disapprove 

any work or materials shall not prejudice the power 

of the Engineer thereafter to disapprove such work or 

materials and to order the pulling down, removal, 

breaking-up thereof and re-constructing at the 

contractor’s cost and the contractor shall have no 

claim to compensation for the loss sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any 

decision of the Engineer’s Representative, he shall be 

entitled to refer the matter to the Engineer who shall 

thereupon confirm, reverse or vary such decision.  

(c) Any written instructions or written approval given by 

the Engineer’s Representative to the contractor, 

within the terms of delegation of power and authority 

vested in the Engineer to his Representative in 

writing, shall bind the contractor and the Trustees as 

though it had been given by the Engineer, who may 

from time to time make such delegation.  

Engineer’s 

Overriding 

Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

3.1 The Contractor shall, before making out and submitting 

his tender/offer, be deemed to have inspected and 

examined the site, fully considered all factors, risks and 

contingencies, which will have direct and indirect 

impact on his expenses and profit from the work and 

shall be specifically deemed to have taken the 

following aspects into consideration: 

The tender must 

encompass all 

relevant 

aspects/ issues.  

 

 (a) The form and nature of the site and its surroundings 

including their sub-surface, hydrological, tidal and 

climatic conditions, the means of access to the site 

and all other local conditions, including the likely 

charges and costs for temporary way-leave, if any, 

required for the work.  

Site & Local 

condition. 

 

 

 

 (b) The drawings, specifications, the nature and extent 

of work to be executed and the quality, quantity and 

availability of the required materials and labour for 

the work and the need to execute the work to the 

entire satisfaction of the Engineer, and also by 

complying with the General and Special Conditions 

of Contract.  

Drawing/Specifi

cation/ Nature & 

extent of work to 

be done. 

 (c) The accommodation required for the workmen and 

site office, mobilisation/demobilisation and storage 

of all plant, equipment and Construction materials. 

Accommodation 

for Contractor’s 

men/materials.  
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(d) The sources and means of procurement of water for 

drinking, washing and execution of work, and 

source and availability of electrical power, all at 

Contractor’s cost.  

Water for 

drinking etc. 

/Electrical 

power. 

 
(e) Payment of taxes and duties and compliance of all 

applicable statutes, ordinances and law together 

with the rules made thereunder, the rules, regulations 

and bye-laws of public bodies or any local or other 

authority by the Contractor, keeping the Trustees 

indemnified against penalties and liabilities of every 

kind arising from the Contractor’s failure in such 

compliance. 

Payment of 

Taxes/duties 

and observance 

of all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the 

agreement or for any legal instrument including 

Bank Guarantees and Indemnity Bonds.  

Payment of 

Stamp Duty 

by the 

Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender 

Forms supplied by the Trustees, unless stipulated 

otherwise in the Notice Inviting the Tender and shall be 

faultless in figures and free from erasing. Corrections, if 

any, shall only be made by scoring out and initialling of 

the revised figure. 

 

3.3 If required by the Engineer or the Trustees, the 

Contractors in their tender or subsequently, shall 

disclose the names of their owners/partners/share 

holders at the required points of time. The failure in this 

regard shall be treated as a breach and a contract, if 

entered into, shall be liable to be cancelled.  

Disclosure of 

Owner’s name. 

 

3.4 

 

(a) Unless otherwise stipulated in the Notice Inviting 

Tender / Offer, every tender must be submitted with 

Earnest Money of the amount calculated as per the 

following scale. 

Earnest  

Money and 

Security Deposit. 

Amount of Earnest Money   Estimated 

Value of 

Work 
For Works Contract For Contract of 

Supplying Materials 

or Equipment only. 

Scale of E. M. 

Deposit 

 Up to Rs. 

1,00,000.00 
5% of the estimated 

value of work 

1% of the estimated 

value of work. 

 

 Over 

Rs. 

1,00,000.00 

2% of the estimated 

value of work subject 

to a maximum of Rs. 

20,000/- and 

minimum of Rs. 

5,000/-. 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and 

minimum of Rs. 

1,000/-. 
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(b) Earnest Money shall be deposited with the Trustees’ 

treasurer in cash or by Banker’s Cheque of any 

Calcutta Branch of a Nationalised Bank of India 

drawn in favour of Calcutta Port Trust or in the form of 

any “Account Payee” Draft of any Nationalised Bank 

of India drawn in favour of “Calcutta Port Trust” and 

payable at Calcutta/Haldia, as the case may be, 

and the receipt granted therefor be kept attached to 

the Tender/Offer in the Sealed Cover.  

Method of 

Paying E.M. 

 

 
(c) Earnest Money of unaccepted tender shall be 

refunded without any interest through A/c. Payee 

Cheque drawn on a Nationalised Bank of Calcutta / 

Haldia. 

Refund of E.M. 

 

 
(d) The enlisted (registered ) Contractors of the Trustees 

who have deposited fixed Security with the Trustees’ 

FA & CAO / Manager (Finance) according to his Class 

of Registration, shall be exempt from depositing the 

Earnest Money, as per the following scale : 

Exemption from 

E.M. to Regd. 

Firms 

 Class of 

Registration 

Amount of 

Fixed Security 

Financial Limit of Each 

Tender 

 

 A Rs. 10,000/- Any tender priced up to 

Rs.2,00,000/- 

 

 B Rs. 5,000/- Any tender priced up to 

Rs.1,00,000/- 

 

 C Rs. 2,500/- Any tender priced up to 

Rs.50,000/- 

 

 
(e)  (i) Tender submitted without requisite Earnest    

Money may be liable to rejection.  

  (ii)  If before expiry of the validity period of his 

Tender/Offer, the tenderer amends his quoted 

rates or tender/offer making them unacceptable 

to the Trustees and/or withdraws his tender/offer, 

the Earnest Money deposited shall be liable to 

forfeiture at the option of the Trustees. 

Tender with- 

out EM liable to 

rejection. 

 

Forfeiture of 

E.M. before  

Acceptance of 

offer. 

 

 
(f)  The Earnest Money of accepted tender/offer shall be 

retained by the Trustees as part of the Security 

Deposit, for which a separate Treasury Receipt shall 

be issued to the Contractor after cancellation of the 

previous Receipt of Earnest Money.  

E.M. to be 

converted to 

part S.D. 
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(g) Balance security for works contract shall be 

recovered by deduction from all progressive Bill 

(including final Bill, if necessary) @ 10% of the gross 

value of work in each such bill, so that the total 

recovery may not exceed the quantum computed as 

per the under noted percentages of the total value of 

work actually done up to the stage of completion. 

Mode of  

recovery of 

balance S.D. 

 

 Value of Work % of Security 

Deposit for 

works 

contract. 

% of Security 

Deposit For 

contract of 

supply- 

ing materials 

& equipment 

only. 

Scale of S.D. 

recovery. 

 For works up to 

Rs.10,00,000/-. 

 

10% (Ten 

percent) 

1% (One 

percent) 

 

 For works costing more 

than Rs.10,00,000/- and 

up to Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- 

+7½% on the 

balance. 

1% on first 

Rs.10,00,000/- 

+ ½% on the 

balance. 

 

 For works costing more 

than Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- 

+ 7 ½% on the 

next 

Rs.10,00,000/- 

+ 5%  on the 

balance.  

 

1% on first 

Rs.10,00,000/- 

+ ½% on the 

next 

Rs.10,00,000/- 

+ ¼% on the 

balance. 

 

 
(h) Balance Security for Contract of supplying materials 

and equipment computed in terms of the 

percentages given above, shall have to be 

deposited with the Trustees’ Treasurer in advance 

and within 30 days from the date of placement of 

supply order, either in cash or by A/c. Payee Draft of 

a Nationalised Bank of India drawn in favour of 

Calcutta Port Trust and payable at Calcutta/Haldia, 

as the case may be.  

S.D. for supply 

contracts to be 

deposited in 

advance. 

 

 
(i) No interest shall be paid by the Trustees to the 

Tenderer/Contractor on the amount of Earnest 

Money/Security Deposit held by the Trustees, at any 

stage. 

No interest 

payable on E.M. 

/S.D 
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3.5 (i) The Security Deposit shall be refunded to the 

Contractor in terms of Clause 9.3 hereinafter and 

subject to deduction, if any, under the provision of 

Sub-clause 3.5 (ii) herein below. 

    If, however, the Contract provides for any 

maintenance period, 50% of the Security Deposit may 

be refunded against any of the treasury Receipt for 

that amount on expiry of half of the maintenance 

period and the balance deposit on the expiry of the 

said maintenance period and after the Engineer has 

certified the final completion of work in Form G.C.2 

and the Contractor has submitted his “No Claim” 

Certificate in Form G.C.3. 

Mode of refund 

of S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to 

forfeiture at the option of the Trustees, if the Contractor 

fails to carry out the work or to perform/observe any of 

the conditions of the Contract. The Trustees shall also 

be at liberty to deduct any of their dues from the 

Security Deposit, fixed Security, Earnest Money or from 

any sum due or to become due to the Contractor 

under any other contract. 

Forfeiture of S.D. 

 

3.6 If stipulated in the contract as a Special Condition, the 

contractor shall have to submit to the Engineer a 

performance Bond in the form of an irrevocable 

guarantee from Calcutta/Haldia Branch, as the case 

may be, of any Nationalised Bank of India in the 

proforma annexed hereto and for the sum and period as 

mentioned in the letter of acceptance of the 

Tender/Offer, within 15 days from the date of such letter, 

failing which the Contract shall be liable to be 

terminated and the earnest money shall be liable to 

forfeiture; all at the discretion of the Engineer. The cost of 

obtaining this or any other Bank Guarantee and/or the 

revalidation thereof, wherever required, has to be borne 

by the Contractor and it shall be his sole responsibility to 

arrange for timely revalidation of such Bank Guarantee, 

failing which and for non-fulfilment of any contractual 

obligation by the Contractor, the Engineer and/or the 

Trustees shall be at liberty to raise claim against the 

Guarantee and/or enforce the same unilaterally. 

Bank Guarantee 

in lieu of Cash 

S.D. in certain 

cases 

 

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF 

CONTRACTOR 

 

4.1 

 

(a) The contract documents shall be drawn-up in English 

language. 

English 

language to be 

used 
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(b) The contract shall be governed by all relevant Indian 

Acts as applicable only within the jurisdiction of the 

High Court at Calcutta, India, including the following 

Acts : 

1. The Indian Contract Act, 1872. 

2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) 

Act,1970. 

6. The Dock Workers’ Act, 1948. 

7.  The Indian Arbitration Act, (1940) (in the case of a 

definite Arbitration Agreement only). 

Applicability of 

laws on the 

contract 

 

4.2 

 

After acceptance of his Tender/Offer and when called 

on to do so by the engineer or his representative, the 

contractor shall, at his own expense, enter into and 

execute a Contract Agreement to be prepared by him in 

the form annexed hereto. Until such Contract Agreement 

is executed, the other documents referred to the 

definition of the term ‘Contract’ here-in-before, shall 

collectively be the Contract. 

Contractor to 

Execute 

Contract 

Agreement. 

 

4.3 Several documents forming the contract are to be taken 

as mutually explanatory of one another. Should there be 

any discrepancy, ambiguity, omission or error in the 

various contract documents, the Engineer shall have the 

power to correct the same and his decision shall be final 

and binding on the parties to the Contract. 

Interpretation of 

contract 

documents – 

Engineers’ 

Power 

4.4 Two copies of the Drawings referred to in the general 

and special Conditions of Contract and in the Bill of 

Quantities, shall be furnished by the Engineer to the 

Contractors free of cost for his use on the work, but these 

shall remain the property of the Trustees and hence, the 

Contractor shall return them to the Engineer or his 

Representative on completion of the work, if not torn or 

mutilated on being regularly used at site. 

All Drawings are 

Trustees’ 

property. 

 

4.5 The Contractor shall prove and make at his own expense 

any working or progress drawings required by him or 

necessary for the proper execution of the works and 

shall, when required, furnish copies of the same free of 

cost to the Engineer for his information and/or approval, 

without meaning thereby the shifting of Contractor’s 

responsibility on the Engineer in any way whatsoever. 

Contractor to 

prepare working 

/ progress 

drawings 
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4.6 The Contractor shall not directly or indirectly transfer, 

assign or sublet the Contract or any part thereof without 

the written permission of the Engineer. Even if such 

permission be granted, the Contractor shall remain 

responsible (a) for the acts, defaults and neglect of any 

sub-contractor, his agents, servants or workmen as fully 

as if these were the acts, defaults or neglects of the 

Contractor himself or his agents, servants or workmen, 

and (b) for his full and entire responsibility of the contract 

and for active superintendence of the works by him 

despite being sublet, provided always that the provision 

of labourers on a “piece rate” basis shall not be deemed 

to be sub-letting under this clause. 

Contractor 

cannot sub-let 

the work 

 

4.7 Unless otherwise specified, the Contractor shall be 

deemed to have included in his Tender/Offer all his cost 

for supplying and providing all constructional plant, 

temporary work. Materials both for temporary and 

permanent works, labour including supervision thereof, 

transporting to and from the site and in and about the 

work, including loading, unloading, fencing, watching, 

lighting, payment of fees, taxes and duties to the 

appropriate authorities and other things of every kind 

required for the construction, erection, completion and 

maintenance of the work. 

Contractors’ 

price is inclusive 

of all costs 

 

4.8 

 

 

The Contractor shall be solely responsible for the 

adequacy, stability and safety of all site operations and 

methods of construction, even if any prior approval 

thereto has been taken from the Engineer or his 

Representative. The Contractor shall not be responsible 

for the correctness of the design or specification of the 

Temporary and Permanent works formulated by the 

Engineer; but the Contractor shall be fully responsible for 

the correct implementation thereof, as also for any 

design and specification prepared/proposed/used by 

the Contractor. 

Contractor is 

responsible for 

all construction 

process, except 

for correctness 

of design and 

specification 

formulated by 

the Engineer 
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4.9 Whenever required by the Engineer or his representative, 

the Contractor shall submit to him the details of his (a) 

programme for execution of the work, (b) proposed 

procedure and methods of work, (c) proposed 

deployment of plant, equipment, labour, materials and 

temporary works. The submission to and/or any approval 

by the Engineer or his Representative to any such 

programme or particulars shall not relieve the Contractor 

of any of his obligations under the contract. 

If for any reason the contractor be unable to adhere to 

his earlier programme, he shall submit his revised 

programme for completion of work within the stipulated 

time whenever asked to do so. 

Contractor to 

submit his 

programme of 

work 

 

4.10 Necessary and adequate supervision shall be provided 

by the Contractor during execution of the works and as 

long thereafter as the Engineer or his representative shall 

consider necessary during the maintenance period. The 

Contractor or his competent and authorised agent or 

representative shall be constantly at site and instructions 

given to him by the Engineer or his representative in 

writing shall be binding upon the Contractor subject to 

limitation in Clause 2.5 hereof. The Contractor shall 

inform the Engineer or his representative in writing about 

such representative/agent of him at site. 

Contractor to 

supervise the 

works 

 

4.11 The Contractor shall employ in execution of the Contract 

only qualified, careful and experienced persons and the 

Engineer shall be at liberty to direct the Contractor to 

stop deployment of any of is staff, workmen or official at 

site and the Contractor shall within 48 hours comply with 

such instruction without any demur whenever the 

Engineer shall feel that the deployment of the person 

concerned will not be conducive to the proper and 

timely completion of the work. 

Contractor to 

deploy qualified 

men and 

Engineer’s 

power to 

remove 

Contractor’s 

men 

 

4.12 The Contractor shall be responsible for the true and 

proper setting out of the works in relation to reference 

points/lines/levels given by the Engineer in writing. The 

checking of any setting-out or of any alignment or level 

by the Engineer or his Representative shall not in any 

way relieve the contractor of his responsibility for the 

correctness thereof and he shall fully provide, protect 

and preserve all stakes, templates, bench marks, sight 

rails, pegs, level marks, profile marks and other things 

used in setting out the works. 

Contractor is 

responsible for 

line, level, 

setting out etc. 
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4.13 From the commencement of the works till issue of the 

completion certificate in Form G.C.1, vide Clause 5.12 

hereof, the contractor shall take full responsibility for the 

care thereof. Save for the excepted risks, any damage, 

loss or injury to the work or any part thereof shall be 

made good by the Contractor at his own cost as per 

instruction and to the satisfaction of the engineer, failing 

which the Engineer or his Representative may cause the 

same to be made good by any other agency and the 

expenses incurred and certified by the Engineer, shall be 

recoverable from the contractor in whatever manner the 

Engineer shall deem proper. This Clause will not apply to 

that part of the work, which might have been taken over 

by the Trustees on partial completion of the work and in 

such case the Contractor’s obligation will be limited to 

repairs and replacement for manufacturing or 

construction defects during the Maintenance period 

(Guarantee Period) as per the directions of the Engineer 

as also for defects/damages if any caused to the work 

by the Contractor during such repairs and replacement 

in the maintenance period.  

Contractor is 

responsible to 

protect the work 

4.14 The Contractor shall at his own cost protect support and 

take all precautions in regard to the personnel or 

structure or services or properties belonging to the 

Trustees or not which may be interfered with or affected 

or disturbed or endangered and shall indemnify and 

keep indemnified the Trustees against claim for injury, 

loss or damage caused by the Contractor in connection 

with the execution and maintenance of the work to the 

aforesaid properties, structures and services and/or to 

any person including the Contractor’s workmen. Cost of 

Insurance Cover, if any, taken by the Contractor shall 

not be reimbursed by the Trustees, unless otherwise 

stipulated in the Contract. 

Contractor is 

responsible for 

all damages to 

other structures 

/ persons 

caused by him 

in executing the 

work. 

 

4.15 The Contractor shall immediately inform the Engineer’s 

Representatives if any fossil, coins, articles of value or 

antiquity and structures and other remains or things of 

geological or archaeological importance be discovered 

at site which shall remain the property of the Trustees 

and protect them from being damaged by his workmen 

and arrange for disposal of them at the Trustees’ 

expense as per the instruction of the Engineer’s 

Representative. 

Fossils, Treasure 

troves, etc. are 

Trustees’ 

property 



Page 17 of 45 

4.16 The Contractor shall be deemed to have indemnified the 

Trustees against all claims, demands, actions and 

proceedings and all costs arising therefrom on account 

of: 

(a) Infringement of any patent right, design, trademark or 

name or other protected right, in connection with the 

works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, 

other payments or compensation, if any, for getting 

all materials and equipment required for the work. 

(c) Unauthorised obstruction or nuisance caused by the 

contractor in respect of Public or Private or Private 

road, railway tracks, footpaths, crane tracks, 

waterways, quays and other properties belonging to 

the Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge 

on account of the movement of Contractor’s plants 

and materials in connection with the work. 

(e) Pollution of waterway and damage caused to river, 

lock, sea-wall or other structure related to waterway, 

in transporting contractor’s plants and materials. 

(f) The Contractor’s default in affording all reasonable 

facilities and accommodation as per the direction of 

the Engineer or his Representative to the workmen of 

the Trustees and other agencies employed by or with 

the permission and/or knowledge of the Trustees on 

or near the site of work. 

Contractor to 

Indemnify the 

Trustees against 

all claims for 

loss, damage, 

etc. 

 

4.17 Debris and materials, if obtained by demolishing any 

property, building or structure in terms of the Contract 

shall remain the property of the Trustees. 

Dismantled 

materials 

Trustees’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have 

been inclusive of the following: 

(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 

rubbish, surplus earth or temporary works no longer 

required. 

(b) Cleaning and removal from site all the surplus 

materials of every kind to leave the site clean and 

tidy after completion of the work, without which 

payment against final bill may be liable to be 

withheld. 

(c) Precautionary measures to secure efficient protection 

of Docks, the River Hooghly and other waterways 

against pollution of whatever nature during execution 

and maintenance of the works and to prevent 

rubbish, refuse and other materials from being thrown 

into the water by the Contractor’s men or those of his 

agency. 

(d) Making arrangements for deployment of all labourers 

and workers, local or otherwise including payment for 

their wages, transport, accommodation, medical and 

all other statutory benefits and entry permits, 

wherever necessary. 

(e) Making arrangements in or around the site, as per the 

requirements of Calcutta Municipality Corporation or 

other local authority or the Engineer or his 

Representative, for preventing (i) spread of any 

infectious disease like smallpox, cholera, plague or 

malaria by taking effective actions for destruction of 

rats, mice, vermin, mosquitoes, etc. and by 

maintaining healthy and sanitary condition, (ii) illegal 

storage and distribution of Drugs, Narcotics, 

Alcoholic liquor, Arms and Ammunitions, (iii) 

unlawful, riotous or disorderly conduct of the 

Contractor’s or his Sub-Contractor’s workmen, (iv) 

deployment  of workmen of age less than 16 years. 

Contractor’s 

quoted 

rates/price must 

be all inclusive 

 

4.19 Every direction or notice to be given to the Contractor 

shall be deemed to have been duly served on or 

received by the Contractor, if the same is posted or sent 

by hand to the address given in the tender or to the 

Contractor’s Site Office or in case of Trustee’s enlisted 

contractor to the address as appearing in the Trustee’s 

Register or to the Registered Office of the Contractor. The 

time mentioned in these conditions for doing any act 

after direction or notice shall be reckoned from the time 

of such posting or despatch. 

Notice to 

Contractor. 
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4.20 The Contractor and his Sub-contractor or their agents 

and men and any firm supplying plant, materials and 

equipment shall not publish or caused to be published 

any photographs or description of the works without the 

prior authority of the Engineer in writing. 

Contractor not 

to publish 

photograph or 

particulars of 

work 

4.21 The Contractor shall, at the Trustees’ cost to be decided 

by the Engineer, render all reasonable facilities and Co-

operation as per direction of the Engineer or his 

representative to any other Contractor engaged by the 

Trustees and their workmen to the Trustees’ own staff and 

to the men of other Public Body, on or near the site of 

work and in default, the Contractor shall be liable to the 

Trustees for any delay or expense incurred by reason of 

such default. 

Contractor to 

provide facilities 

to outsiders 

 

4.22 The work has to be carried out by the Contractor causing 

the minimum of hindrance for any maritime traffic or 

surface traffic. 

Work to cause 

minimum 

possible 

hindrance to 

traffic 

movement 

4.23 All constructional plants, temporary works and materials 

when brought to the site by the Contractor, shall be 

deemed to be the property of the Trustees who will have 

lien on the same until the satisfactory completion of the 

work and shall only be removed from the site in part or in 

full with the written permission of the Engineer or his 

Representative. 

Trustees’ lien on 

Contractor’s 

Plant & 

Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 

WORK. 

 

5.1 The Contractor shall commence the work within 7 days 

of the receipt of Engineer’s letter informing acceptance 

of the Contractor’s tender/offer by the Trustees or within 

such preliminary time as mentioned by the Contractor in 

the Form of Tender or the time accepted by the Trustees. 

The Contractor shall then proceed with the work with due 

expedition and without delay, except as may be 

expressly sanctioned or ordered by the Engineer or his 

Representatives, time being deemed the essence of the 

contract on the part of the contractor. 

Preliminary time 

to commence 

work and 

maintenance of 

steady rate of 

progress 

 

5.2 The Contractor shall provide and maintain a suitable 

office at or near the site to which the Engineer’s 

Representative may send communications and 

instructions for use of the Contractor. 

Contractor’s site 

office 
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5.3 Unless specified otherwise in the contract or prior 

permission of the Engineer has been taken, the 

contractor shall not execute the work beyond the 

working hours observed by the Engineer’s 

Representative and on Sundays and Holidays observed 

in the Trustees’ system, except in so far as it becomes 

essential on account of tidal work or for safety of the 

work. If the progress of the work lags behind schedule or 

the work has been endangered by any act or neglect 

on the part of the contractor, then the Engineer or his 

Representative shall order and the contractor at his own 

expense shall work by day and by night and on Sundays 

and Public Holidays. Any failure of the Engineer or his 

Representative to pass such an order shall not relieve the 

contractor from any of his obligations. The Engineer’s 

decision in this regard shall be final binding and 

conclusive. 

Contractor to 

observe 

Trustees’ 

working hours 

5.4 Unless stipulated otherwise in the contract, all materials 

required for the work shall be procured and supplied by 

the contractor with the approval of the Engineer or his 

Representative and subject to subsequent testing as 

may be required by the Engineer or his Representative. 

The Engineer shall exercise his sole discretion to accept 

any such materials. 

Contractor to 

supply all 

materials as per 

requirement of 

the Engineer or 

his 

representative 

5.5 Unless stipulated otherwise in the contract, all materials, 

workmanship and method of measurement shall be in 

accordance with the relevant Codes (Latest Revision) of 

the Bureau of Indian Standards and the written 

instructions of the Engineer or his Representative. Where 

no specific reference is available in the contract, the 

material and workmanship shall be of the best of their 

respective kinds to the satisfaction of the Engineer. 

Materials & 

Works 

 

5.6 Samples shall be prepared and submitted for approval 

of the Engineer or his representative, whenever required 

to do so, all at the Contractor’s cost. 

Contractor to 

submit samples 

for approval 

5.7 Unless stipulated otherwise in the contract, the cost of 

any test required by the Engineer or his representative in 

respect of materials and workmanship deployed on the 

work, shall be borne by the Contractor. 

Contractor to 

arrange all 

testing at his 

own cost. 

5.8 Regarding the supply of any materials by the Trustees to 

the contractor in accordance with the contract, the 

following conditions shall apply; 
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 (a) The Contractor shall, at his own expense, arrange for 

transporting the materials from the Trustees’ Stores, 

watching, storing and keeping them in his safe 

custody, furnishing of statement of consumption 

thereof in the manner required by the Engineer or his 

representative, return of surplus and empty container 

to the Trustees’ Stores as per the direction of the 

Engineer or his Representative. 

The Contractor 

shall account for 

and look after 

the Trustees’ 

materials 

 

 (b) Being the custodian of the Trustees’ materials, the 

contractor shall remain solely responsible for any 

such materials issued to him and for any loss or 

damage thereof for any reason other than “Excepted 

Risks”, the Contractor shall compensate the Trustees’ 

in the manner decided by the Engineer and shall at 

no stage remove or cause to be removed any such 

material from the site without his permission. 

Contractor to 

compensate for 

loss and 

damage to 

Trustees’ 

materials 

 

 (c)The Trustees’ materials will generally be supplied in 

stages and in accordance with the rate of progress of 

work, but, except for grant of suitable extension of 

completion time of work as decided by the Engineer, 

the Contractor shall not be entitled to any other 

compensation, monetary or otherwise, for any delay in 

the supply of Trustees’ materials to him. The Contractor 

shall, however, communicate his requirement of such 

materials to the Engineer from time to time. 

Delay in supply 

of Trustees’ 

materials will 

only entitle the 

Contractor for 

extension of 

completion time 

of work 

 (d) Unless stipulated otherwise in the contract, the value 

of the Trustees’ materials issued to the contractor 

shall be recovered from the contractor’s bills and/or 

any of his other dues, progressively according to the 

consumption thereof on the work and/or in the 

manner decided by the Engineer or his 

representative and at the rate/s stipulated in the 

contract. These rates shall only be considered by the 

contractor in the preparation of his tender/offer and 

these will form the basis of escalation/variation, if in 

future the contractor is required to procure and 

provide any such material on the written order of the 

Engineer consequent on the Trustees’ failure to effect 

timely supply thereof. 

Recovery from 

Contractor for 

Trustees’ 

materials under 

normal 

circumstances 
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 (e) If the Engineer decides that due to the contractor’s 

negligence, any of the Trustees’ materials issued to 

the contractor has been – (i) lost or damaged, (ii) 

consumed in excess of requirement and (iii) wasted 

by the contractor in excess of normal  wastage, then 

the value thereof shall be recovered from the 

contractor’s bills or from any of his other dues, after 

adding 19 ¼% extra over the higher one of the 

followings -   

(1) The issue rate of the materials at the Trustees’ Stores 

and 

(2) The market price of the material on the date of issue 

as would be determined by the Engineer. 

Recovery from 

Contractor for 

Trustees’ 

materials under 

other 

circumstances. 

5.9 The Engineer or his Representative shall have the power 

to inspect any material and work at any time and to 

order at any time – (i) for removal from the site of any 

material which in his opinion is not in accordance with 

the contract or the instruction of the engineer or his 

representative, (ii) for the substitution of the proper and 

suitable materials, or (iii) the removal and proper re-

execution of any work, which in respect of material and 

workmanship is not in accordance with the contract or 

the instructions of the Engineer. The Contractor shall 

comply with such order at his own expense and within 

the time specified in the order. If the contractor fails to 

comply, the Engineer shall be at liberty to dispose any 

such materials and re-do any work in the manner 

convenient to the Trustees by engaging any outside 

agency at the risk and expense of the contractor and 

after giving him a written prior notice of 7 days. 

Contractor to 

replace 

materials/work 

not acceptable 

to the Engineer 

or his 

Representative 

5.10 No work shall be covered up and put out of view by the 

contractor without approval of the Engineer or his 

Representative and whenever required by him, the 

contractor shall uncover any part or parts of the work or 

make openings in or through the same as may be 

directed by the Engineer or his representative from time 

to time and shall reinstate or make good those part of 

works thus affected to the satisfaction of the Engineer, all 

at the cost of the contractor.  

The Trustees shall reimburse such cost as determined by 

the Engineer, if the initial covering up was with prior 

written order of the Engineer or his Representative. 

Contractor to 

seek approval 

of Engineer or 

his 

Representative 

before covering 

up any portion 

of work 
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5.11 On a written order of the Engineer or his Representative, 

the contractor shall delay or suspend the progress of the 

work till such time the written order to resume the 

execution is received by him. During such suspension 

the contractor shall protect and secure the work to the 

satisfaction of the Engineer or his Representative. All 

extra expenses in giving effect to such order shall be 

considered by the Trustees, unless such suspension is – 

(a) otherwise provided for in the contract, or 

(b) necessary by reason of some default on the part of 

the contractor, or  

(c) necessary by reason of climatic conditions on the 

site, or  

(d) necessary for proper execution of the works or for the 

safety of the works or any part thereof. 

The Engineer shall settle and determine such extra 

payment and/or Extension of completion time to be 

allowed to the contractor, as shall, in the opinion of the 

Engineer, be fair and reasonable. 

Contractor to 

suspend work 

on Order from 

Engineer or his 

Representative 

5.11.1 If at any time before or after commencement of the work 

the Trustees do not require the whole of the work 

tendered for, the Engineer shall notify the same to the 

contractor in writing and the contractor shall stop further 

works in compliance of the same. The Contractor shall 

not be entitled to any claim for compensation for 

underived profit or for such premature stoppage of work 

or on account of curtailment of the originally intended 

work by reason of alteration made by the Engineer in the 

original specifications, drawings, designs and 

instructions. 

 

5.12 

 

 

 

 

 

 

 

 

 

 

 

 

When the whole of the work has been completed to the 

satisfaction of the Engineer and has passed any final test 

prescribed in the contract, the contractor shall, within 21 

days of submission of his application to the Engineer, be 

entitled to receive from him a certificate for completion 

of work in Form G.C.1, annexed hereto. If any part of the 

total work having been completed to the satisfaction of 

the Engineer, be taken over and/or used by the Trustees, 

the Contractor shall on application be entitled to partial 

completion certificate in the Form G.C.1 indicating the 

portion of the work covered by it, so that the Contractor’s 

liability during maintenance period of the contract, if 

any, shall commence from the date mentioned in such 

certificate so far as the completed portion of the work is 

concerned. 

Completion 

Certificate 

G.C.1. 
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6.0 TERMS OF PAYMENT:  

6.1 

 

 

No sum shall be considered as earned by or due to the 

Contractor in respect of the work till final and satisfactory 

completion thereof and until a certificate of final 

completion in Form G.C.2 has been given by the 

Engineer. 

On account payments, if any, made prior to issue of the 

certificate in Form G.C.2, shall all be treated as mere 

advance, which shall stand recoverable in full or in part, 

if the Engineer so decides in the context of Contractor’s 

unfulfilled contract condition, if any. 

All interim 

payments are 

advances till 

issue of 

Certificate in 

Form G.C.2 

6.2 All payments shall be made to the Contractor only on 

the basis of measurements of actual work done, as 

recorded in the Trustees’ measurement books and at 

accepted tendered or at agreed rates, as the case may 

be, except as otherwise provided in the contract and 

when the Engineer decides any other rate for change in 

the scope of work or omission, if any, on the part of the 

Contractor. 

Payment on the 

basis of 

measurements 

at agreed rates. 

6.3 For work of sanctioned tender value more than 

Rs.50,000/- or having an initially stipulated completion 

period of 4 months or more, on account payments may 

be made at the discretion of the Engineer or his 

Representative at intervals deemed suitable and justified 

by him. Provided always that subject to execution of 

work of substantial value in the context of the contract 

price, the interval of such on account payments shall be 

decided by the Engineer or his Representative, which 

shall ordinarily not be less than 1 month in between two 

payments for on account bill and/or advance. 

 

Limitation for on 

account 

payment  
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6.4 Measurement for works done shall be progressively 

taken by the Engineer’s Representative and entered in 

the Trustees’ Measurement Book, at intervals deemed 

suitable and proper by him and/or the Engineer. The 

Contractor or his duly accredited Representative or 

Agent shall remain present at the time of such 

measurement and assist the engineer’s Representative in 

every manner required by him. After the measurements 

taken have been entered in the Measurement Book, the 

Contractor or his Agent shall sign the Measurement Book 

at the end of such Measurements over the Contractor’s 

Rubber Stamp as a token of acceptance of all such 

measurements, recorded above and prior to such 

signature. If the Contractor or his Agent fails to 

participate even after 3 days written notice from the 

Engineer’s Representative, the measurement shall be 

taken ex-parte by the Engineer’s Representative and 

those shall be accepted by the Contractor. 

Recording of 

measurements 

6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor 

shall type out his bill in the proforma approved by the  

Engineer and submit the same to the Engineer’s 

Representative in quadruplicate, duly signed by him or 

his accredited Agent over his Rubber Stamp. The 

Engineer or his Representative may, in his absolute 

discretion, allow advance payment against such bill to 

the extent of an amount not exceeding 75% of the “net 

payable” sum of the said bill, subject to adjustment 

thereof against the bill at the time of checking and 

auditing the bill at the Trustees’ end. The measurement 

Book will not be handed over to the Contractor; but he 

will obtain the abstracts of quantities, amounts and 

recoveries to type out the bill. 

Contractor to 

prepare and 

submit his bills 

6.6 At the discretion of the Engineer or his Representative 

and only in respect of accepted offers/where estimated 

amount put to tender would be Rs.2,00,000/- or more, 

advance payment may be made to the extent of 75% of 

the value of any material purchased and brought to the 

site by the Contractor, Provided always that –  

(i)  the materials shall, in the opinion of the Engineer or 

his Representative, be of imperishable nature, 

(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own 

discretions, 

 

Advance 

payment 

against Non-

perishable 

materials 
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(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on 

the contractor’s materials, 

(iv) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the 

contractor postponing the execution of the work or 

otherwise, 

(v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the 

contractor shall submit an Indemnity Bond in the 

proforma and manner acceptable to Trustees’ 

whereby the contractor shall indemnify the Trustees 

against all financial loss/damage, on account of 

loss/damage to such materials for whatever reasons, 

(vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit 

to the Engineer an irrevocable Bank Guarantee 

favouring the Trustees and for the same sum as is 

being advance, in the proforma and manner 

acceptable to the Trustees. The Guarantee shall be 

of a Calcutta/Haldia Branch of any Nationalised 

Bank or a Schedule Commercial Bank, as the case 

may be, acceptable to the Trustees and shall remain 

valid till the anticipated period of consumption of 

such materials in the work. The Bank Guarantee must 

bear an undertaking by the issuing Bank 

guaranteeing automatic payment of the guaranteed 

sum to the Trustees by the Bank on the date of expiry 

of the validity of the Guarantee, unless with the prior 

written approval of the Engineer on behalf of the 

Trustees, the Bank has extended the validity of the 

Guarantee. 

(vii)The amount of advance shall be recoverable from 

the contractor's bills or any other dues, progressively 

with the consumption of the materials on the basis of 

quantity consumed. Consequent on full recovery of 

the advance the Indemnity Bond/Bank Guarantee, 

vide Sub-clause (v) & (vi) above, shall be returned to 

the Contractor duly discharged by the Engineer on 

behalf of the Trustees. 

 



Page 27 of 45 

6.7 No certificate of the Engineer or his representative shall 

protect the Contractor against or prevent the Trustees 

from obtaining repayment from the Contractor, in case 

the Engineer or his representative should overcertify for 

payment or the Trustees should over-pay the Contractor 

on any account. 

Recovery for 

wrong and over 

payment 

6.8 No claim for interest shall be admissible or payable to 

the Contractor at any stage and in respect of any money 

or balance or Bank Guarantee, which may be due to the 

Contractor from the Trustees, owing to dispute or 

otherwise or for any delay on the part of the Trustees in 

making interim or final payment or otherwise. 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

7.1 The Quantities set out in the Bill of Quantities of the tender 

shall be treated as estimated quantities of the work and 

shall never be deemed as actual or correct quantities of 

the works to be executed by the contractor in fulfilment 

of his obligation under the contract. 

Quantities in Bill 

of Quantities of 

Tender 

7.2 The Engineer shall have the power to order the 

Contractor in writing to make any variation of the 

quantity, quality or form of the works or any part thereof 

that may, in his opinion, be necessary and the 

Contractor upon receipt of such an order shall act as 

follows : 

(a) Increase or decrease the quantity of any work 

included in the contract. 

(b) Omit any work included in the contract. 

(c) Change the Character or quality or kind of any work 

included in the contract. 

(d) Change the levels, lines, position and dimensions of 

any part of the work, and 

(e) Execute extra and additional work of any kind 

necessary for completion of the works 

Engineer’s 

power to vary 

the works 

 

7.3 No such variation shall in any way vitiate or invalidate 

the contract or be treated as revocation of the contract, 

but the value (if any) of all such variations evaluated in 

accordance with the Engineer’s sole decision shall be 

taken into account and the contract price shall be 

varied accordingly. 

Variation by 

engineer do not 

vitiate the 

contract 



Page 28 of 45 

7.4 Provided always that written order of the Engineer shall 

not be required for increase or decrease in the quantity 

of any work upto 15% where such increase or decrease 

is not the result of any variation order given under this 

clause but is the result of the quantities exceeding or 

being less than those stated in the bill of quantities. 

Provided also that verbal order of variation from the 

Engineer shall be complied with by the Contractor and 

the Engineer’s subsequent written confirmation of such 

verbal order shall be deemed to be an order in writing 

within the meaning of this clause. 

Where written 

order for 

variation is not 

needed 

7.5 (a) The Contractor shall not be entitled to any claim of 

extra or additional work unless they have been 

carried out under the written orders of the Engineer. 

(b) The Engineer shall solely determine the amount (if 

any) to be added to or deducted from the sum 

named in the tender in respect of any extra work 

done or work omitted by his order. 

(c) All extra, additional or substituted work done or work 

omitted by order of the Engineer shall be valued on 

the basis of the rates and prices set out in the 

contract, if in the opinion of the Engineer, the same 

shall be applicable. If the contract does not contain 

any rates or prices directly applicable to the extra, 

additional or substituted work, then the Engineer may 

decide the suitable rates on the basis of Schedule of 

Rates (including surcharge in force at the time of 

acceptance of tender), if any, adopted by the 

Trustees with due regard to the accepted contractual 

percentage, if any thereon. In all other cases the 

Engineer shall solely determine suitable rates in the 

manner deemed by him as fair and reasonable, and 

his decision shall be final, binding and conclusive. 

(d) If the nature or amount of any omission or addition 

relative to the nature or amount of the whole of the 

contract work or to any part thereof shall be such 

that, in the opinion of the Engineer, the rate of prices 

contained in the contract for any item of the works or 

the rate as evaluated under sub-clauses (b) and (c) 

of this clause, is by reason of such omission or 

addition rendered unreasonable or in-applicable, the 

Engineer shall fix such other rate or price as he deems 

proper and the Engineer’s decision shall be final, 

binding and conclusive. 

 

Payment for 

extra or 

additional or 

omitted work or 

substituted work 

Engineer’s 

powers 
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8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 

DAMAGE / TERMINATION OF CONTRACT 

 

8.1 Should the quantum of extra or additional work of any 

kind or delayed availability of the Trustees’ materials to 

be supplied as per contract or exceptionally adverse 

climatic conditions and natural phenomenon or strikes, 

lock-outs, civil commotion or other special 

circumstances of any kind beyond the control of the 

Contractor, cause delay in completing the work, the 

contractor shall apply to the Engineer in writing for 

suitable extension of completion time within 7 days from 

the date of occurrence of the reason and the Engineer 

shall thereupon consider the stated reasons in the 

manner deemed necessary and shall either reject the 

application or determine and allow in writing the 

extension period as he would deem proper for 

completion of the work, with or without the imposition of 

“Liquidated Damage” Clause (No.8.3 hereof) on the 

Contractor and his decision shall be binding on the 

Contractor. If an extension of completion time is granted 

by the Engineer, the Clause No.8.3 of the Liquidated 

damage shall apply from its date of expiry, if the work be 

not completed within the extended time, unless stated 

otherwise in the decision communicated by the 

Engineer, as aforesaid. 

Extension of 

completion time 

8.2 (a) If the Contractor fails to complete the work within the 

stipulated dates or such extension thereof as 

communicated by the Engineer in writing, the 

Contractor shall pay as compensation (Liquidated 

Damage) to the Trustees and not as a penalty, ½% 

(half percent) of the total value of work (contract 

price) as mentioned in the letter of acceptance of 

the tender/offer, for every week or part thereof the 

work remains unfinished. Provided always that the 

amount of such compensation shall not exceed 10% 

of the said value of work.  

 

‘Liquidated 

Damage’ and 

other 

compensation 

due to Trustees 
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  (b)Without prejudice to any of their legal rights, the 

Trustees shall have the power to recover the said 

amount of compensation/damage in Sub-clause (a) 

of this clause, from any money due or likely to 

become due to the Contractor. The payment or 

deduction of such compensation/damage shall not 

relieve the Contractor from his obligation to 

complete the work or from any of his other 

obligations/liabilities under the contract and in case 

of the Contractor’s failure and at the absolute 

discretion of the Engineer, the work may be ordered 

to be completed by some other agency at the risk 

and expense of the Contractor, after a minimum 

three days notice in writing has been given to the 

Contractor by the Engineer or his Representative. 

 

8.3 Without being liable for any compensation to the 

Contractor, the Trustees may, in their absolute discretion, 

terminate the contract and enter upon the site and works 

and expel the Contractor there from after giving him a 

minimum 3 days’ notice in writing, due to occurrence of 

any of the following reasons and decision of the Trustees 

in this respect, as communicated by the Engineer shall 

be final and conclusive : 

(i) The Contractor has abandoned the contract. 

(ii) In the opinion of the Engineer, either the progress of 

work is not satisfactory or the work is not likely to be 

completed within the agreed period on account of 

Contractor’s lapses. 

(iii) The Contractor has failed to commence the works 

or has without any lawful excuse under these 

conditions, has kept the work suspended for at 

least 15 days despite receiving the Engineer’s or his 

Representative’s written notice to proceed with the 

work. 

(iv) The Contractor has failed to remove materials from 

site or to dismantle or demolish and replace work 

for 7 days after receiving from the Engineer or his 

representative the written notice stating that the 

said materials or work were condemned and 

rejected by him under these conditions. 

 

Default of the 

Contractors 

remedies & 

powers/Terminat

ion of Contract. 
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(v) The Contractor is not executing the works in 

accordance with the contract or is persistently or 

flagrantly neglecting to carry out his obligations 

under the contract. 

(vi) Any bribe, commission, gift or advantage is given, 

promised or offered by or on behalf of the 

contractor to any officer, servant or representative 

of the Trustees or to any person on his or their 

behalf in relation to the obtaining or to the 

execution of the contract. 

(vii)  The Contractor is adjudged insolvent or enters into 

composition with his creditors or being a company 

goes into liquidation either compulsory or 

voluntary. 

 

8.3.1 Upon receipt of the letter of termination of work, which 

may be issued by the Engineer on behalf of the Trustees, 

the Contractor shall hand over all the Trustees’ tools, 

plant and materials issued to him at the place to be 

ascertained from the Engineer, within 7 days of receipt of 

such letter. 

 

8.3.2 In all such cases of Termination of work, the Trustees shall 

have the power to complete the work through any other 

agency at the Contractor’s risk and expense and the 

Contractor shall be debited any sum or sums that may 

be expended in completing the work beyond the 

amount that would have been due to the Contractor, 

had he duly completed the whole of the work in 

accordance with the contract. 

 

8.3.3 Upon termination of contract, the Contractor shall be 

entitled to receipt payment of only 90% of the value of 

work actually done or materials actually supplied by him 

and subject to recoveries as per contract, provided the 

work done and materials conform to specifications at 

the time of taking over by the Trustees. The payment for 

work shall be based on measurements of actual work 

done and priced at approved contract rates or other 

rates, as decided by the Engineer. The payment for 

materials supplied shall be at the rates as decided by 

the Engineer, which shall in no case be more than 

market rates prevailing at the time of taking over by the 

Trustees. The Engineer’s decision in all such case shall be 

final, binding and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys 

due to the Contractor until the work is completed by 

other agency and the Contractor’s liabilities to the 

Trustees are known in all respect. 
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9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT  

9.1 On completion of execution of the work the Contractor 

shall maintain the same for a period, as may be 

specified in the form of a Special Condition of the 

Contract, from the date mentioned in the Initial 

Completion Certificate in Form G.C.1. Any defect/fault, 

which may appear in the work during aforesaid 

maintenance period, arising, in the sole opinion of the 

Engineer or his representative, from materials or 

workmanship not in accordance with the contract or the 

instruction of the Engineer or his representative, shall, 

upon the written notice of the Engineer or his 

representative, be amended and made good by the 

Contractor at his own cost within seven days of the date 

of such notice, to the satisfaction of the Engineer or his 

representative, failing which the Engineer or his 

representative shall have the defects amended and 

made good through other agency at the Contractor’s 

risk and cost and all expenses, consequent thereon or 

incidental thereto, shall be recoverable from the 

Contractor in any manner deemed suitable by the 

Engineer. 

Contractor’s 

obligation for 

maintenance of 

work. 

9.2 The Contract shall not be considered completed and the 

work shall not be treated as finally accepted by the 

Trustees, until a Final Completion Certificate in Form 

G.C.2 annexed hereto shall have been signed and 

issued by the Engineer to the contractor after all 

obligations under the Contract including that in the 

maintenance period, if any, have been fulfilled by the 

Contractor. Previous entry on the works or taking 

possession, working or using thereof by the Trustees shall 

not relieve the Contractor of his obligations under the 

contract for full and final completion of the work. 

Certificate of 

final completion 

9.3 On completion of the contract in the manner aforesaid, 

the Contractor may apply for the refund of his Security 

Deposit by submitting o the Engineer (I) The Treasury 

Receipts granted for the amount of Security held by the 

Trustees, and (ii) his “No further claim” Certificate in Form 

G.C.3 annexed hereto (in original), where upon the 

Engineer shall issue Certificate in Form G.C.2 and within 

two months of the Engineer’s recommendation, the 

Trustees shall refund the balance due against the 

Security Deposit to  the Contractor, after making 

deduction therefrom in respect of any sum due to the 

Trustees from the Contractor. 

Refund of 

Security Deposit 
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10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 

AND ARBITRATION 

 

10.1 In all disputes, matters, claims, demands or questions 

arising out of or connected with the interpretation of the 

Contract including the meaning of Specifications, 

drawings, designs and instructions or as to the quality of 

workmanship or as to the materials used in the work or 

the execution of the work whether during the progress of 

the works or after the completion and whether before or 

after the determination, abandonment or breach of the 

contract the decision of the Engineer shall be final and 

binding on all parties to the contract and shall forthwith 

be given effect to by the Contractor.  

Engineer’s 

decision 

10.2 If, the Contractor be dissatisfied with any such decision 

of the Engineer, he shall within 15 days after receiving 

notice of such decision require that the matter shall be 

referred to Chairman, who shall thereupon consider and 

give a decision.  

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the 

decision of the Chairman, he shall, within 15 days after 

receiving notice of such decision require that within 60 

days from his written notice, the Chairman shall refer the 

matter to an Arbitrator of the panel of Arbitrators to be 

maintained by the Trustees for the purpose and any such 

reference shall be deemed to be a submission to 

arbitration within the meaning of Indian Arbitration Act, 

1940 or any statutory modification thereof.  

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act 

or resigns his appointment or vacates his office due to 

any reason whatsoever, another person from panel shall 

be appointed as Sole Arbitrator and he shall proceed 

from the stage at which it was left by his predecessor.  

 

10.3.2 The Arbitrator shall be deemed to have entered on 

reference on the date he issues notice to both the parties 

fixing the date of first hearing. 

 

10.3.3 The time limit within which the Arbitrator shall submit his 

award shall normally be 4 months as provided in Indian 

Arbitration Act, 1940 or any amendment thereof. The 

Arbitrator may, if found necessary, enlarge the time for 

making and publishing the award, with the consent of 

the parties. 
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10.3.4 The venue of the arbitration shall be either Calcutta or 

Haldia as may be fixed by the Arbitrator in his sole 

discretion. Upon every or any such reference the cost of 

any incidental to the reference and award respectively 

shall be in the discretion of the Arbitrator who may 

determine, the amount thereof or by whom and to whom 

and in what manner the same shall be borne and paid. 

 

10.3.5 The Award of the Arbitrator shall be final and binding on 

all parties subject to the provisions of the Indian 

Arbitration Act 1940 or any amendment thereof. The 

Arbitrator shall give a separate award in respect of each 

item of disputes and respective claim referred to him by 

each party and give reason for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties 

to the contract – within only the parameters of scope 

and conditions of the contract in question. 

 

10.3.7 Save as otherwise provided in the contract the provisions 

of the Arbitration Act, 1940 and rules made thereunder, 

for the time being in force, shall apply to the arbitration 

proceedings under this Clause.  

 

10.4 The Contractor shall not suspend or delay the work and 

proceed with the work with due diligence in accordance 

with Engineer’s decision. The Engineer also shall not 

withhold any payment, which, according to him, is due 

or payable to the Contractor, on the ground that certain 

disputes have cropped up and are likely to be referred 

to arbitration.  

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 

10.3.7 hereinabove would apply in the cases of 

contracts, where tendered amount appearing in 

the letter of acceptance of the tender / offer is less 

than Rs.40,00,000/-. 

 

 [b] The Contractor shall have to raise disputes or 

differences of any kind whatsoever in relation to 

the execution of the work to the Engineer within 30 

days from the date of occurrence of the cause of 

dispute and before the preparation of the final bill, 

giving detailed justifications, in the context of 

contract conditions.  
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 [c] Contractor’s dispute, if any, arising only during the 

maintenance period, if any, stipulated in the 

contract, must be submitted to the Engineer, with 

detailed justifications in the context of contract 

Conditions, before the issuance of final completion 

certificate in Form G.C, 2. 

No dispute or difference on any matters 

whatsoever, pertaining to the Contract can be 

raised by the contractor after submission of 

certificate in Form G.C. 3 by him. 

 

 [d] Contractor’s claim / dispute raised beyond the 

time limits prescribed in sub-clauses 10.5[b] and 

10.5 [c] hereinabove, shall not be entertained by 

the Engineer and / or by any Arbitrator 

subsequently.  

 

 [e] The Chairman / Trustees shall have the right to 

alter the panel of Arbitrators, vide Clause 10.3 

hereinabove, on their sole discretion, by adding 

the names of new Arbitrators and / or by deleting 

the names of existing Arbitrators, without making 

any reference to the Contractor.  
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THE BOARD OF TRUSTEES FOR THE PORT OF CALCUTTA 

-::FORM OF TENDER::- 
 

CONTRACT NO.: …………………………………….. 

 

To 

……………………………………… 

……………………………………… 

……………………………………… 

……………………………………… 

 

     I/We …………………..……………………………………………………………………….of 

…………………………………………………………………………………………………………..

having examined the site of works, inspected the Drawings and read the 

Specifications, General & Special Conditions of Contract and Conditions of Tender, 

hereby tender and undertake to execute and complete all the works required to be 

performed in accordance with the Specifications. Bill of Quantities, General & 

Special Conditions of Contract and Drawings prepared by or on behalf of the 

Trustees and at the rates and prices set out in the annexed Bill of Quantities 

within……………………………… month/week from the date of order to commence 

the work and in the event of our tender being accepted in full or in part, I/we also 

undertake to enter into a Contract Agreement in the Form hereto annexed with 

such alterations or additions thereto which may be necessary to give effect to the 

acceptance of the Tender and incorporating such specification, Bill of Quantities, 

Drawings and Special & General Condition of Contract and I/we hereby agree that 

until such Contract Agreement is executed the said Specifications, Bill of Quantities, 

Conditions of Contract and the Tender, together with the acceptance thereof in 

writing by or on behalf of the Trustees shall be the Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs. …………………………………………………………….. 

(Repeat in words) ………………………………………………………………………………… 

 

*    I/We require ………………………………..days/months preliminary time to arrange 

and procure the materials required by the work from the date of acceptance of 

tender before  I/we could commence the work. 

 

(* This should be scored out in the case of Labour Contracts) 

 

     I/We have deposited with the Trustees’ Financial Adviser & Chief Accounts 

Officer/ Manager(Finance), Haldia Dock Complex vide Receipt No. 

………………………………….……….…… of …………………………………………………… 

as Earnest Money. 
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  I/We agree that the period for which the tender shall remain open for acceptance 

shall not be less than four months. 

 

 

 

 

                                                                            Signature of Tenderer 

                                                                          (Seal of the Tenderer) 

 

 

Witness: 

 

Signature:_____________________________ 

 

Name:________________________________    Name of the    

(In Block Letters)                                              Tenderer:_____________________ 

 

 

Address:_________________________________        Date:__________________ 

________________________________________          Address _______________ 

Occupation:______________________________        ______________________ 
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THE BOARD OF TRUSTEES FOR THE PORT OF CALCUTTA 

FORM OF AGREEMENT 
 

THIS AGREEMENT made this …………….. day of ……………….. 19 ………… between 

the Board of Trustees for the Port of Calcutta, a body corporate constituted by the 

Major Port Trust Act, 1963 (hereinafter called “Trustees” which expression shall unless 

excluded by or repugnant to the context be deemed to include their successors in 

office) of the one part and ………………………………………………………………………. 

(hereinafter called “the Contractor, which expression shall unless excluded by or 

repugnant to the context be deemed to include its heirs, executors, administrators, 

representatives and assignees or successors in office) of the other part WHEREAS the 

Trustees are desirous that certain Works should be executed/constructed, viz 

……………………………………………………. and have accepted a Tender / offer by 

the Contractor for the construction, completion and maintenance of such works 

NOW THIS AGREEMENT WITNESSETH as follows:  

1. In this agreement words expressions shall have the same meanings as are 

respectively assigned to them in General Conditions Of Contract, hereinafter 

referred to. 

  

2.  The following documents shall be deemed to form and be read and construed 

as part of this Agreement  , viz :- 

a.  The said Tender/Offer & the acceptance of Tender/ Offer. 

b. The Drawings. 

c. The General Conditions Of Contract. 

d. Special Conditions Of Contract (If any). 

e. The Conditions Of Tender. 

f. The Specifications. 

g. The Bill Of Quantities. 

h. All Trustees’ Schedule of rates & prices (if any). 

i. All correspondences by which the contract is added, amended, varied or 

modified in any way by mutual consent. 

3.  In consideration of the payments to be made by the Trustees to the Contractor 

as hereinafter mentioned, the contractor hereby covenant with the Trustees to 

execute ,complete  and maintain the work in conformity in all respects with 

the provisions of Contract. 

4.  The Trustees hereby covenants to pay to the contractor in consideration of 

such execution construction, completion and maintenance of the works the 

Contract Prices at the times and in the manner prescribed by the contractor. 
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IN WITNESS whereof the parties hereto have caused their respective Common Seals 

to be hereunto affixed (or have set their respective hands and seals) the day and 

year first above written. 

  

 

 

The Seal of _________________________________________________________________ 

 

 

Was hereunto affixed in the presence of : 

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 

 

 

OR 

 

SIGNED  SEALED AND DELIVERED  

 

By the said ________________________________________________________________ 

 

In the presence of :  

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 

 

 

The Common Seal of the Trustees was hereunto affixed in he presence of :  

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 
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CALCUTTA PORT TRUST 

 

FORM G.C.1 

 

Contractor ___________________________________________________________  

 

Address     -----------------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………… Dt ……………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every 

respect on the __________________ day of ___________ 20..…    in accordance with 

terms of the Contract and you are required to maintain the work in accordance 

with Clause 9.0 of the General Conditions of Contract and under provisions of the 

Contract for a period of _______________________ days / weeks / months / years 

 

 from the ______________ day of _____________ 20..…    

 to the__________________ day of _____________ 20….. 

 

                                                                                  

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 

C.C. to:  The Deputy Chief Engineer (           ) 

    The Deputy Manager (                  ) 

    Financial Adviser & Chief Accounts Officer/ 

    Manager (Finance), Haldia Dock Complex. 
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CALCUTTA PORT TRUST 

 

FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O No. …………………………………..dt…………………………….  

                      C.E.O No. ………………………………….dt…………………………….  

 

Work Order No……………………………………………dt ……………………….. 

                        

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now 

complete in every respect in accordance with the terms of the Contract and that 

all obligations under the Contract have been fulfilled by the Contractor.  

 

 

 

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

        NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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CALCUTTA PORT TRUST 

 

FORM G.C.3 

 

 

(‘NO CLAIM’ CERTIFICATE FROM CONTRACTOR) 

 

The Engineer  

Calcutta Port Trust 

Calcutta/Haldia. 

(Atten:………………………………………….) 

 

 

 

 

 

        

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the 

Calcutta Port Trust for the execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

                 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________ dt. ________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the 

above-mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                                         

(Signature of the Contractor) 

                                                                             Dated ___________ 

Name of Contractor………………………………………… 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 

 

(Address, the Trustees’ Official, mentioned in 

the Work Order and under whom the Contract 

was executed) 
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Draft Proforma of Bank Guarantee ( Performance Bond ) in lieu of cash Security 

Deposit, to be issued by the Calcutta / Haldia Branch, as the case may be, of any 

nationalised Bank of India on Non-Judicial Stamp Paper worth Rs. 50/- or as 

decided by the Engineer / Legal Adviser of the Trustees. 

 

To 

The Board of Trustees 

for the Port of Calcutta, 

 

 

   BANK GUARANTEE NO ………………………….………… DATE ……………………… 

 

   Name of Issuing Bank ……………………………………………………………………... 

   Name of Branch …………………………………………………………………………… 

   Address ………………………………………………………………………………………. 

 

 

 In consideration of the Board of Trustees of the Port of Calcutta, a body 

corporate-duly constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), 

having agreed to exempt Shri / Messrs ………………………………………………………, 

a Proprietary / Partnership / Limited / Registered Company, having its Registered 

Office at ……………………………………………………………………………… (hereinafter 

referred to as “The Contractor”) from cash payment of Security Deposit / payment 

of Security Deposit through deduction from the Contractors’ bills under the terms 

and conditions of a contract made between the Trustees and the Contractor for 

………………………………………………………………………………………….. (write the 

name of the work as per Work Order) in terms of the Work Order No. 

…………………………………………….. dated …………………….. (hereinafter referred 

to as “the said contract”), for the due fulfilment by the contractor of all the terms 

and conditions contained in the said contract, on submission of a Bank Guarantee 

for Rs. ………………………….. (Rupees ………………………………………………………), 

we, …………………………………………………………………………………….. Branch, 

Calcutta …………………………………………………………….. / Haldia, do, on the 

advise of the contractor, hereby undertake to indemnify and keep indemnified the 

Trustees to the extent of the said sum of Rs. ……………………… (Rupees ………………. 

…………………………………………………………………………………….) We, …………….. 

……………………………………………………………………………. Branch, Calcutta 

………………………………………………………….. / Haldia, further agree that if a 

written demand is made by the Trustees through any of its officials for honouring the 

Bank Guarantee constituted by these presents, We, …………………………………….  

……………………………………………. Branch, Calcutta ………………………………….. / 

Haldia, shall have no right to decline to cash the same for any reason whatsoever 

and shall cash the same and pay the sum so demanded to the Trustees within a 

week from the date of such demand by an A/c Payee Banker’s Cheque drawn in 

favour of “Calcutta Port Trust”, without any demur. Even it there be any dispute 

between the contractor and the Trustees, this would be no ground for us, …………… 

………………………………………………………………………………………………… (Name 
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of the Bank), ……………………………………………….……………………………. Branch, 

Calcutta ………………………………………………………… / Haldia, to decline to 

honour the Bank Guarantee in the manner aforesaid. The very fact that We, ……….. 

…………………………………………. Branch, Calcutta …………………………………….. / 

Haldia, decline or fail or neglect to honour the Bank Guarantee in the manner 

aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank 

Guarantee unconditionally without any reference, whatsoever, to the contractor.  

 

2.   We, …………………………………………………………………………………….. Branch, 

Calcutta …………………………………………….. / Haldia, further agree that a mere 

demand by the Trustees at anytime and in the manner aforesaid, is sufficient for us, 

…………………………………………………………………………………. Branch, Calcutta 

…………………………………………………….. / Haldia, to pay the amount covered by 

this Bank Guarantee in full and in the manner aforesaid and within the time 

aforesaid without reference to the contractor and no protest by the contractor, 

made either directly or indirectly or through Court, can be valid ground for us, 

………………………………………… Branch, Calcutta ………………………………….. / 

Haldia, to decline or fail or neglect to make payment to the Trustees in the manner 

and within the time aforesaid. 

 

3.   We, …………………………………………………………………………………….. Branch, 

Calcutta …………………………………………….. / Haldia, further agree that the Bank 

Guarantee herein contained shall remain in full force and effect, during the period 

that is taken for the due performance of the said contract by the contractor and 

that it shall continue to be enforceable till all the dues of the Trustees under and / or 

by virtue of the terms and conditions of the said contract have been fully paid and 

its claim satisfied and/or discharged in full and/or till the Trustees certify that the 

terms and conditions of the said contract have been fully and properly observed/ 

fulfilled by the contractor and accordingly, the Trustees have discharged the Bank 

Guarantee, subject however, that this guarantee shall remain valid upto and 

inclusive of ………………… day of …………………. 20 …………………….. and subject 

all so that the provision that the Trustees shall have no right to demand payment 

against this guarantee after the expiry of 6 (six) calendar months from the expiry of 

the aforesaid validity period upto ………………………….. or any extension thereof 

made by us …………………………………………………………………. Branch, Calcutta 

………………………………………… / Haldia, in further extending the said validity 

period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, 

as required/determined by the Trustees, only on a written request by the Trustees to 

the contractor for such extension of validity of this Bank Guarantee.  

 

4.  We, …………………………………………………………………………………….. Branch, 

Calcutta …………………………………………….. / Haldia, further agree that, without 

our consent and without affecting in any manner our obligations hereunder, the 

Trustees shall have the fullest liberty to vary from time to time any of the terms and 

conditions of the said contract to extend the time for full performance of the said 

contract including fulfilling all obligations under the said contract or to extend the 

time for full performance of the said contract including fulfilling all obligations under 
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the said contract by the contractor or to postpone for any time or from time to time 

any of the powers exercisable by the Trustees against the contractor and to 

forebear or enforce any of terms and conditions relating to the said contract and 

We, ……………………………………………………………………. Branch, Calcutta 

…………………………………………….. / Haldia, shall not be relieved from our liability 

by reason of any such variation or extension being granted to the contractor or for 

any fore-bearance, act or commission on the part of the Trustees or any indulgence 

by the Trustees to the contractor or by any such matter or thing of whatsoever 

nature, which under the law relating to sureties would, but for this provision, have 

effect of so relieving us, ………………………………………………………………. Branch, 

Calcutta …………………………………………….. / Haldia. 

 

 

5. We, …………………………………………………………………………………….. Branch, 

Calcutta …………………………………………….. / Haldia, lastly undertake not to 

revoke this Bank Guarantee during its currency except with the previous consent of 

the Trustees in writing.  

 

 

 

        SIGNATURE …………………………………………………… 

        NAME ………………………………………………………….. 

        DESIGNATION ………………………………………………... 

        (Duly constituted attorney for and on behalf of) 

        BANK …………………………………………………………... 

        BRANCH ………………………………………………………. 

        CALCUTTA ……………………………………… / HALDIA 

           (OFFICIAL SEAL OF THE BANK) 

 

 

 

 

 

 

 

 

 


