
 

 

 

                                                                 

KOLKATA PORT TRUST 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043 

 

 

TENDER DOCUMENT 
 

for 

 

 Breakdown maintenance and/or unforeseen repairs of Penstocks at 

NSD and KPD Locks and Dry Docks.  
 

 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/SP/ADV/430  dated  11.04.2017 

 

 

 

 

Site inspection & Pre-bid meeting: 02/05/2017   at 11:00 hrs. 

 

  Due date of submission of Tender: 15/05/2017   by 14:00 hrs. 

 

Date of opening of techno-commercial bid: 15/05/2017 at 15:00 hrs. 

 

 

 

 

 

 

 

Tender Fee: 1500/- (Non-Refundable) 

  Chief Mechanical Engineer 
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TENDER DOCUMENT 

KOLKATA PORT TRUST 

e-Tender for “Breakdown Maintenance and/or Unforeseen Repairs of 

Penstocks at NSD and KPD Locks and Dry Docks” 

 

NIT No. KoPT/KDS/Mech/SP/ADV/430 dt. 11/04/2017    

 

TENDER NOTICE 

Mechanical and Electrical Engineering Department of Kolkata Port Trust invites e-tender for 

“Breakdown Maintenance and/or Unforseen Repairs of Penstocks at NSD and KPD Locks 

and Dry Docks” 

 

Tender Document may be downloaded from MSTC’s website 

www.mstcecommerce.com/eprochome/kopt, CPP Portal i.e. eprocure.gov.in and KoPT’s website 

www.kolkataporttrust.gov.in. Corrigenda or clarifications, if any, shall be hoisted in the above 

mentioned websites only. 

 

SCHEDULE OF TENDER  
 

NIT No. 

 

      

KoPT/KDS/MECH/SP/ADV/430 dated 11/04/2017 

 

Mode of Tender e-Procurement System (Online Part I – Techno-

Commercial Bid and Part II - Price Bid) through 

www.mstcecommerce.com/eprochome/kopt of MSTC 

Ltd. The intending bidders are required to submit 

their offers electronically through e-tendering portal. 

No physical tender is acceptable by Kolkata Port 

Trust. 

E-Tender No. e-Tender No. KoPT/Kolkata Dock 

System/CME/2/17-18/ET/21  

Date of NIT available to parties for 

downloading  

15/04/2017  

Date and time of Pre-Bid Meeting and 

inspection 

02/ 05/2017  at 11 AM at  

Mechanical & Electrical Engineering Department, 

8, Garden Reach Road, Kolkata -700043 

Estimated Value of Tender Rs. 11,00,000/- (Rupees eleven lakhs only) 

Earnest Money Deposit 

 

Rs.22,000/- (Rupees Twenty Two thousand only) to 

be submitted as per clause no. 16 of Terms and 

Conditions of  Tender (Annexure-B). 

 Cost of Tender Document     

 

   

    

 

Rs.1500/- in the form of Banker’s Cheque or Pay 

Order or Demand Draft from any of the 

Nationalized/Scheduled Banks in India having branch 

in Kolkata drawn in favour of “Kolkata Port Trust” 

towards   cost of   Tender Document (applicable for 

http://www.kolkataporttrust.gov.in/
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Transaction Fee 

  

 

downloaded NIT only) to be submitted as per clause 

no. 15 of Terms and Conditions of Tender 

(Annexure-B). 

 

Rs.640/- inclusive of Service Tax and other charges. 

Payment should be made NEFT/RTGS in favour of 

MSTC Limited(Refer clause. No. 4 of Annexure -A). 

Last date of submission of Tender Document 

Fee and Earnest Money  

 

15/ 05/2017 till 14.00 hrs.  

To be deposited at  Mechanical & Electrical 

Engineering Department, 

8, Garden Reach Road, Kolkata -700043 

 

Last date of submission of Transaction Fee 

through RTGS/NEFT/Online  in favour of 

MSTC Limited, Kolkata. 

The bidders should  submit the Transaction Fee well 

in advance before the last date of submission of 

tender as they will be activated for bid submission 

only after receipt of transaction fee by MSTC Ltd. 

Date of starting submission of e-Tender on 

line (Techno-Commercial Bid and Price Bid) 

at  www.mstcecommerce.com/eprochome/kopt  

03/ 05/2017     at 10.00 hrs. 

Date of closing of online e-tender for 

submission of  (Techno-Commercial Bid and 

Price Bid). 

15/ 05/2017      at 14:00 hrs. 

Date and time of opening of Techno 

commercial Bid (i.e. Techno-commercial Bid 

after confirmation of submission of Tender 

Document Fee and Earnest Money Deposit). 

15/05/2017    at 15:00 hrs. 

Date and time of opening of Price Bid (Part-

II). Bidders shall be informed separately. 
To be informed separately. 
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List of Annexures 
 

 

Instruction to Tenderers 

 

Annexure  – A 

Terms and Conditions of Tender                                           Annexure  –  B 

 

Scope of Work Annexure  – C 

 

Special Conditions of Contract                                             Annexure  –  D 

 

Bill of Quantities                                                                   Annexure  – E 

 

Profile of Tenderer                                                                Annexure  –  F 

 

Covering Letter                                                                 

 

Annexure  – G 

 

General Conditions of Contract 

 

Annexure – H 
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ANNEXURE - A 

Instructions to Tenderers 

 
                    e-Tender No. KoPT/Kolkata Dock System/CME/2/17-18/ET/21 

 

 

NIT No. KoPT/KDS/Mech/SP/ADV/430 dt.11/04/2017    

 

 
This is an e-tendering event of Kolkata Dock System of Kolkata Port Trust. The e-tendering 

service provider is MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020. 

  

You are requested to go through the terms and conditions (Annexure-B) of this tender before 

submitting your tender online. Tenderers who do not comply with the terms and conditions with 

documentary evidence (wherever required) shall be disqualified. 

 

1. Process of e-Tender :  

(A) Registration: The process involves vendor’s registration with MSTC’s e-procurement portal 

which is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. 

Electronic Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet 

will be done. The Vendor should posses Class III signing type digital certificate.  Vendors are to 

make their own arrangement for bidding from a P.C. connected with Internet.  MSTC or KoPT is 

not responsible for making such arrangement. Bids shall not be recorded without Digital Signature.   

 

(B). Vendors are required   to register themselves online with www.mstcecommerce.com→ e-

Procurement →PSU/Govt Depts→Register as Vendor under KOPT–Filling up details and creating 

own user id and password→ Submit. 

(C).   Vendors will receive a system generated mail confirming their registration in their email 

which has been provided during filling the registration form. 

 

In case of any clarification, please contact the following persons of MSTC/KoPT before the 

scheduled date and time of submission of the e- tender.  

 

From KoPT: 

 

1. Sourav Mitra 
    Dy. CME-II 

    Mobile No. 09674720040 

    souravmitra@kolkataporttrust.gov.in                                                      
  

2. Satyabrata Sinha 

   Superintending Engineer ( Project) 

   Mobile No. 09674720086 

   ssinha@ kolkataporttrust.gov.in                                                                  

 

 

 

http://www.mstcecommerce.com/
mailto:ddas@kopt.in
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3. Kaustuv Deb Roy 

    Executive Engineer(Project) 

    Mobile No. 09674720085 

    kdebroy@ kolkataporttrust.gov.in                                                                  

                                                                         

From MSTC Ltd: 

 

1.  Mr. Arindam Bhattacharjee                                      

     Deputy. Manager (E-commerce)                               

     MobileNo:09330102643                                              

     Email-arindam@mstcindia.co.in.                             

     Landline:03322901004    

 

2.  Mr. Sabyasachi Mukherjee 

     Junior Manager (E-commerce) 

     Mobile- 07278030407 

     Email: smukherjee@mstcindia.co.in. 

 

3.  Ms Sumona Maity 

     Management Trainee(E-Commerce) 

     Mobile-09831155225 

     Email-smaity@mstcindia.co.in. 

 

Google  hangout ID- (for text chart)- mstceproc@gmail.com 

    

(D). System Requirement: 

i)  Windows 7 or above Operating System 

ii) IE-7 and above Internet browser. 

iii) Signing type digital signature  

iv) Latest updated JRE 8 (x86 offline) software to be downloaded and installed in the system. 

Security level should be medium 

 

To disable “Protected Mode” for DSC to appear in The signer box following settings may be 

applied. 

 Tools =˃ Internet Options =˃ Security =˃ Disable protected Mode if enabled- i.e. Remove 

the tick from the tick box mentioning “Enable protected Mode”. 

 Other Settings: 

Tools =˃ Internet options =˃ General =˃ Click On Settings under “browsing history/Delete 

Browsing History” =˃ Temporary Internet Files =˃ Activate “Every time I visit the Webpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools→Internet Options→ 

custom level (Please run IE settings from the page www.mstcecommerce.com once). 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at 

https://www.mstcecommerce.com/eprochome/kopt. 

 

(A) Techno-Commercial bid: Would be opened electronically on specified date and time as given in 

the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically. 

 

mailto:ddas@kopt.in
mailto:smukherjee@mstcindia.co.in
mailto:Email-smaity@mstcindia.co.in
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/eprochome/
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(B) Price bid: Would be opened electronically of only those bidder(s) whose Techno-Commercial 

bid are acceptable by KoPT. Such bidder(s) will be intimated the date of opening of Price bid 

through valid e-mail confirmed by them. 

The tenderers are advised to offer their best possible rates.  There would generally be no 

negotiations. Bidders are requested to submit their most competitive prices while submitting the 

price bid. 

3. All entries in the tender should be entered in online Technical and Commercial Formats without any 

ambiguity. 

4. Special Note towards Transaction fee: The vendors shall pay the transaction fee using 

“Transaction Fee Payment”Link under “My Menu” in the vendor login. The vendors have to select 

the particular tender from the event dropdown box. The vendor shall have the facility of making the 

payment either through NEFT or Online Payment On selecting NEFT, the vendor shall generate a 

challan by filling up a form. The vendor shall remit the transaction fee amount as per the details 

printed on the challan without making change in the same. On selecting Online Payment, the vendor 

shall have the provision of making payment using its Credit/Debit Card/Net Banking Once the 

payment gets credited to MSTC’s designated bank account, the transaction fee shall be auto 

authorized and the vendor shall be receiving a system generated mail. 

Transaction fee is non-refundable. 

A vendor will not have the access to online e-tender without making the payment towards 

transaction fee.  

 

Note: The bidders are advised to remit the Transaction Fee well in advance before the closing 

time of submission of tender so as to give themselves sufficient time to submit the bid. 

5. In case of failure to submit the payment towards cost of Tender Document and Earnest Money 

Deposit (EMD) in time, the vender will not be eligible in the tender and KoPT will not be 

responsible for any such lapses on this account. Bidder(s) are advised to submit Tender Fee and 

EMD through separate Banker’s Cheque or Pay Order or Demand Draft in an envelope mentioning 

NIT No. well in advance. 

  6. a) All corrigendum/addendum/clarification/amendment will be hoisted in websites. No 

correspondence will be made separately. Information about tenders/corrigendum uploaded shall be 

sent by e-mail during the process till finalization of tender. So, tenderers should follow the websites 

on regular basis till closing the online e-tender.  

b) The bidders are required to ensure that their corporate email I.D. as provided is valid and updated 

at the stage of registration of vendor with MSTC (i.e. Service Provider).  Bidders are also requested 

to ensure validity of their DSC (Digital Signature Certificate). 

7 E-tender cannot be accessed after the due date and time mentioned in NIT. 

8. Bidding in e-tender:  

(a). Tender Document Fee and Transaction fees are non refundable. No interest will be paid on EMD. 

EMD of the unsuccessful bidder(s) will be refunded by KoPT. In case of the successful tenderer, this 

amount may be adjusted against the Security Deposit.  

(b). An amount of Rs. 1500/- (Rupees fifteen hundred only) and an amount of Rs. 22,000/- (Rupees 

twenty two thousand   only) as Tender Fee and Earnest Money Deposit respectively shall have to be 

deposited by Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/Nationalized Bank in 

favour of “Kolkata Port Trust” payable at Kolkata as per clause no. 15 & 16 of Terms and 

Conditions of Tender (Annexure-B). 

(c). Tender without the Earnest Money or depositing the Earnest Money in a manner other than what 

has been stipulated here-in-before or for an amount less than the specified amount would be 
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considered as invalid tender and would be summarily rejected.  

(d). NSIC registered firms under Single Point Registration scheme are exempted from depositing 

Tender Fee and Earnest Money. But all the NSIC registered firms are not exempted from depositing 

Tender Fee and Earnest Money. Only those firms, having documents of such exemption for the entire 

tendered work (as per the Bill of Quantity) would be exempted. Documentary evidence must be 

submitted in techno-commercial part of Tender for claim of such exemption, failing which their 

tender would be summarily rejected. 

(e). The bidder(s) who have submitted the above fees and EMD can only submit their Techno 

Commercial Bids and Price Bid through internet in MSTC website www.mstcecommerce.com → e-

procurement →Psu/Govt depts→ Login under KOPT→My menu→ Auction Floor Manager→ live 

event →Selection of the live event. 

(f). The vendor should allow running JAVA application. This exercise has to be done immediately 

after opening of Bid floor. Then they have to fill up Common terms/Commercial specification and 

save the same. After that click on the Technical bid. If this application is not run then the vendor will 

not be able to save/submit his Technical bid. 

(g). After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid. 

Once the same is done, the Commercial Bid link becomes active and the same has to filled up and 

then vendor should click on “save” to record their Commercial bid. Then once both the Technical bid 

& Commercial bid has been saved, the vendor can click on the “Final submission” button to register 

their bid  

(h).Vendors are instructed to use Attach Doc button to upload documents. Multiple documents can be 

uploaded. 

(i) In all cases, bidder should use their own ID and Password along with Digital Signature at the time 

of submission of their bid. 

(j). During the entire e-tender process, the bidders will remain completely anonymous to one another 

and also to everybody else. 

(k). The e-tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above. 

(l). All electronic bids submitted during the e-tender process shall be legally binding on the bidder. 

Any bid will be considered as valid bid if it fulfills all the terms and conditions of the Tender 

Document. 

(m). It is mandatory that all the bids are submitted with digital signature certificate otherwise the 

same will not be accepted by the system. 

(n). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 

part as the case may be without assigning any reason thereof.  

(o). No deviation of the terms and conditions of the tender document is acceptable. Submission of bid 

in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the tender. 

(p). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee 

Currency as per UOM indicated in the e-tender floor/tender document.   

 9. The e-tender shall be governed by the terms and conditions mentioned therein.  

10. No deviation from the technical and commercial terms and conditions are allowed. 

11. KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 

assigning any reason thereof. 

12 The online tender should be submitted strictly as per the terms and conditions and procedures laid 

down in the website www.mstcecommerce.com/eprochome/KoPT of MSTC Ltd.   

13. The bidders must upload all the documents required as per Pre-qualification criteria and the 

documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead 

http://www.mstcindia.com/
http://www.mstcecommerce/
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to disqualification.  Any other document uploaded which is not required as per the terms of the NIT 

shall not be considered. 

14 The bid will be evaluated based on the filled-in technical and commercial formats. 

15. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished 

by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  

Punitive action including suspension and banning of business can also be taken against defaulting 

bidders. 

16  Bidders are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome  to familiarize them with the system before bidding. 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.mstcecommerce.com/eprochome
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ANNEXURE-B 

 
Terms and Conditions of the Tender 

 

                  e-Tender No. KoPT/Kolkata Dock System/CME/2/17-18/ET/21 

 

      NIT No. KoPT/KDS/Mech/SP/ADV/430 dt.11/04/2017    

 
Concurrence and remarks for all terms and conditions will be taken on line. No hard copy for the same needs to 

be submitted. 

 

1. Pre-Qualification Criteria of Tenderers:-   The Tenderers shall satisfy the following:-     

           

I. Must have the experience of having successfully completed similar works during last seven years 

ending on 31.03.2017 as per the following guidelines:-                   

 

a) Three similar completed works each costing not less than 40% of the estimated cost i.e.    Rs. 

4,40,000/- 

     Or 
b) Two similar completed works each costing not less than 50% of the estimated cost. i.e.      Rs. 

5,50,000/- 

 

     Or 

c) One similar completed work costing not less than 80% of the estimated cost. i.e.                Rs. 

8,80,000/- 

 

II. Average Annual financial turnover during the last three years ending 31
st
 March of 2016, should be at 

least 30 % of the estimated cost.  

 

III. Similar work means “experience of overhauling/major work of hydraulically operated 

Gates/Penstocks or any other type of Gate for controlling fluid”. 

 
IV. Sub-contract Clause : Work experience as a sub-contractor shall not be considered as the requisite 

qualification.   

............... 

 

2.  The Techno-commercial Bid must contain the following:  

 

[A] To be submitted physically in an envelope marking “Tender Fees” and “EMD”    

superscribing the e-tender number on it by 14.00 hrs. of 15.05.2017 at the office 

of the Chief Mechanical Engineer, Mechanical & Electrical Engineering 

Department, Kolkata Port Trust, 8 Garden Reach Road, Kolkata- 700043. 

a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.1500/- (Rupees One 

thousand Five Hundred only) as cost of Tender Document as per Clause No.15 of 

Terms and Conditions of Tender (Annexure-B). 

b) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.22,000/- (Rupees 

Twenty Two thousand only) as Earnest Money Deposit as per Clause No.16 of 

Terms and Conditions of Tender (Annexure-B). 

c) NSIC Certificate, if applicable, as per clause No.15 and 16 of Terms and Conditions 

of Tender (Annexure-B). 

[B]  To be uploaded as mentioned above in “Instructions to Tenderers”:-  
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a) The Tender Document along with General Conditions of Contract, duly signed and 

stamped on each of the pages by the Tenderer including the page (s) of Bill of 

Quantities, un-priced. 

b) Copies of self attested Balance Sheet and Profit and Loss Account for the last three 

financial years ending March 2016, audited where applicable.  

c) Self attested documentary evidence of successful completion of similar work as 

proof of fulfilling the Pre-qualification Criteria of the tender. 

d) Copies of self attested valid Service Tax Registration Certificate, VAT/CST 

Registration Certificate. 

e) Copy of self attested valid Trade License. 

f) Copy of self attested PAN Card issued from Income Tax Department. 

g) Statement to confirm the status of the Tenderer – whether a Partnership Firm, 

Company or Proprietorship Firm. If demanded by KoPT, the tenderer would be 

bound to furnish necessary documents in support of their statement in this regard. 

h) ESI  Registration Certificate.   

 

i) EPF Registration Certificate.   

j) A separate statement of the tenderer containing full name and office address of the 

Tenderer, names and designation of the officials of the Tenderer connected with the 

instant Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as 

per enclosed Pro-forma (Annexure –F). 

k) Declaration of the tenderer in the form of a COVERING LETTER with certain 

undertaking and also that they or their associates have not been banned or delisted 

by any Govt. or Quasi-Govt. agencies or PSUs in India as per enclosed Pro-forma 

(Annexure –G). 

l) Professional Tax Clearance Certificate/Updated Challan of submission of 

Professional Tax. 

 

3 All the documents as mentioned here-in-before shall have to be UPLOADED or submitted 

offline as the case may be. The tenderer should clearly understand that no 

information/indication as to price should be entered in the page of “Bill of Quantities” or 

elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in 

the Techno-commercial part of the tender would lead to rejection of the offer. 

 

4 The Price Bid as per the format of Bill of Quantities must be uploaded. No condition or 

conditional rebate should at all be indicated /mentioned in the Price Bid.  

 

5 Tenderers may note that non-submission of any of the aforesaid documents/non-fulfilment 

of any of the aforesaid criteria shall lead to disqualification of their offers.  

 

6 Techno-commercial bid would be opened on the aforesaid schedule date of opening the 

techno-commercial bids. Price Bids of only the qualified bidders shall be opened on a 

suitable date, to be intimated beforehand. 
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7 The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 

connection with preparation or submission of the tenders. 

 

8 In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, 

Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same 

time (as per the schedule) on the next working day will be considered as scheduled time for 

the purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-

commercial or Price Bid, as the case may be. Here, Trustees’ working day means Monday 

to Friday in between 9-30 hrs. to 17-30 hrs. 

 

9 Should there be any doubt or ambiguity as to the meaning of any portion of the tender 

document or if any further information is required, the same shall be clarified/amended by 

KoPT in the Site Inspection and Pre-bid Meeting. No excuse of ignorance in this regard 

shall be accepted at a later date after the Pre-bid meeting. In the event of making any 

important clarification or amendment of terms of the tender, pursuant to the discussion in 

the Pre-bid meeting, the same shall be immediately hoisted in KoPT’s website, MSTC’s e-

procurement portal and CPP Portal for information of all concerned and the same shall 

form a part of the Tender Document. Separate newspaper advertisement may not be issued. 

The tenderers are requested to keep themselves informed of the development by visiting the 

said websites regularly. Such amendment(s) shall be binding upon them. Any offer having 

deviation from KoPT’s terms and conditions shall render such offer unacceptable to KoPT. 

No alteration shall be made by the Tenderer in the tender document and the offer must be in 

accordance with the terms and conditions of the tender. The prospective tenderers may 

inspect the site prior to the date of Site Inspection and Pre-bid Meeting in order to make 

themselves fully aware of the work, site and scope of work as mentioned in the Bill of 

Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the 

tenderers should accompany proper authorizations letters from their respective 

organizations. 

 

10 The quoted rate should be inclusive of all taxes duties and other charges except  Excise 

duty,  Service tax and related cess. The rate quoted in the tender shall hold good and shall 

be binding on the tenderer not withstanding any increase in the prices of the materials and 

labour or in the freights or other charges whatsoever and the tenderers shall not be entitled 

to claim any increase over the rates quoted by them during the pendency of the contract.  

Any modification (addition/deletion/alteration including implementation of GST) in taxes 

or duties in future by the GOI subsequently will be adjusted separately at the material time.  

Therefore, the detailed tax break-up considered in the quoted price should also be 

submitted by the bidders along with their price bid in order to assess the impact of future 

tax levied subsequently, if any, on the contract price.  Any offer without the detailed tax 

break-up, if becomes the lowest price-bid and is accepted by KoPT with or without any 

negotiation of price, shall not be entitled for reimbursement of any additional amount due 

to modification of taxes or duties subsequently.  But any recovery due on account of any 

modification in taxes or duties subsequently shall be determined and made by KoPT from 

the amount payable under the contract.  Service tax including applicable Cess would also 

be imposed on all deductions and penalties on the contractor.  

 

However, as KoPT is not a Registered Body Corporate, it is not liable to pay 

Service Tax under ‘Reverse Charge’ mechanism.  The bill/invoice to be submitted by the 

party should be in proper format as per Service Tax Rules.  

 

Service Tax, if leviable, will be paid extra by the Trustees as applicable. The bidder 

shall not include Service Tax in his rates. In case Service Tax is payable, the Contractor 

will be required to submit necessary bill/challans/invoice in accordance with Service Tax 
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Rules and the Contractor needs to be registered with the Central Excise/Service Tax 

Authority for the service to be rendered and copy of the same shall be submitted to KoPT. 

On demand, the successful bidder will have to submit documents regarding payment of 

Service Tax.  

 

CENVAT CRITERIA : In the event of cenvatable bought out items, if any, the 

contractor is required to ensure that invoices are drawn in the name of contractor and it 

should be marked  “account KOLKATA PORT TRUST” as per cenvat credit rules and 

regulations. KoPT would provide the Service Tax Registration No. for availing Cenvat 

Credit.  

          As far as possible items to be procured from first/second stage dealer and maintain 

 the above formalities to the extent possible so that KoPT can avail the cenvat credit. 

  However, Service Tax as applicable on the amount of liquidated damage as well as 

 other recovery i.e. damage, penalty, land rent, etc. shall be deducted from contractor’s bill 

 at applicable rates and the same will not be reimbursed by KoPT.  

 

11 The quoted rates would be kept valid for at least 120 days from the date of opening of the 

Techno-commercial Bid. 

 

12 The Trustees’ reserve the right to disqualify a tender in case they are satisfied that any 

bribe, commission, gift or advantage has been given, promised or offered by or on behalf of 

any of the tenderers to any officer, employee or representative of the Trustees or to any 

person on his or on their behalf in relation to acceptance of the tender. 

 

13 The tenderers shall distinctly understand that they will be strictly required to conform to all 

the terms of the tender and the plea of custom prevailing will not in any case be accepted as 

an excuse on their part for infringing of any of the conditions and they shall refrain from 

sending revised or amended quotations, after the closing date and time of the tender. 

 

 

14 The contract document shall be drawn in English language only. The contract shall be 

governed by all relevant Indian Acts as applicable only within the jurisdiction of High 

Court of Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The 

Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The 

Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The Indian 

Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, 

rule as may be applicable.   

 

15 Cost of the Tender:- Tender Fee of Rs. 1500/- (Rupees One thousand Five hundred only) 

is to be submitted offline as indicated in Clause no. 8(b) of “Instruction to tenderers” by 

CTS Banker’s Cheque/ Demand Draft/Pay Order of any Kolkata Branch of a Scheduled 

Bank of India, drawn in favour of ‘Kolkata Port Trust’ and payable at Kolkata before 

opening of Techno-Commercial Bid. 

 

16 Earnest Money:- EMD of Rs.22,000/- (Rupees Twenty two thousand  only) is to be 

submitted offline as indicated in Clause no. 8(b) of “Instruction to tenderers”  by CTS 

Banker’s Cheque/ Demand Draft/Pay Order of any Kolkata Branch of a 

Nationalised/Scheduled Bank of India, drawn in favour of ‘Kolkata Port Trust’ and payable 

at Kolkata before opening of Techno-Commercial Bid. 

 

Tender without Earnest Money or depositing Earnest Money in a manner other than that 

stipulated above or for an amount less than the specified amount would be considered as 

invalid tender.   
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     17 Exemption: NSIC Registered Firms (under single point Registration scheme) are exempted 

from depositing cost of tender document and depositing Earnest Money. All NSIC 

Registered Firms are not exempted from depositing cost of tender document and 

Earnest Money, only those firms, having documents of such exemption for the tender 

work will be exempted. Documentary evidence must be submitted in Techno-commercial 

bid of their offer for claim of such exemption otherwise their offer will be rejected.  

 

    18   Refund of Earnest Money:- In case of the unsuccessful Tenderers, the EMD will be 

refunded without interest within 2 months of the bid or on finalization / acceptance of 

tender, whichever is earlier. In case of the successful Tenderer, the EMD will be adjusted 

against the Security Deposit.  

 

19 Detailed Scrutiny of E-Tenderers :- During the course of examination of the Techno-

commercial bid, the bidders, if asked for, shall furnish any or additional document(s) for the 

purpose of evaluation of his/their bids. The price bids of those bidders who meet the 

qualifying criteria of NIT shall be opened. 

 

   20 During techno-Commercial Evaluation, i.e. evaluation of Techno commercial Bid of tender, 

an offer shall be considered non-responsive in case it:- 

(i) is not accompanied by requisite earnest money,  

(ii) is not accompanied by requisite tender paper cost, 

(iii) validity of the offer is less than tender stipulation, 

(iv) it does not met the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer/impose own terms and conditions/does not 

accept tender terms & conditions, 

(vi) if the tender is conditional, 

(vii) if all the documents required as per NIT are not uploaded. 

 

In addition to above, a bidder may be disqualified if – 

 

a)    The bidder provides misleading or false information in the statements and documents 

submitted. 

b)    Record of unsatisfactory performance during the last seven years, such as abandoning of 

work or rescinding of contract for which the reasons are attributable to the non-performance 

of the contractor or inordinate delays in completion or financial bankruptcy etc. 

       The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 

 

21.  Disparity in quoted rate / Amount: Any disparity between the rate quoted in figures and in  

words, the rate quoted in words shall prevail.  
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ANNEXURE-C 

Scope of work 
 

e-Tender No. KoPT/Kolkata Dock System/CME/2/17-18/ET/21 

 

 

NIT No. KoPT/KDS/Mech/SP/ADV/430 dt. 11/04/2017   

 

There are 30 Nos. Electro-Oil-Hydraulically operated Penstocks in KPD & NSD Locks & Dry docks. In the 

event of breakdown of the above Penstocks, some of the jobs as enumerated below shall be required to be 

undertaken within short notice. Necessary arrangement for attending breakdown has to be made. As the 

Penstocks are very vital for smooth operation of the Lock Gates & Dry docks, special emphasis is given on 

the prompt repair of the same to avoid disruption in operation of shipping & Dry docks. Relevant drawings 

as available with KoPT which may be referred to as when required. All tools and tackles required for the 

work to be arranged by the contactor. 

 

The items of work envisaged within the scope of the instant tender shall be as per the Bill of 

Quantity. 

Sl. No. Description of Works 

1 Dismantling and erection with alignment of Hydraulic Cylinder in dry condition. 

2 Dismantling and erection with alignment of Hydraulic Cylinder in underwater condition. 

3 Fixing of Cotter Pin of Coupling Connecting Piston Rod and Connecting Rod in underwater 

condition. Cotter Pin, if required, shall be supplied by KoPT. 

4 Fixing of Paddle Pin in underwater condition. 

5 Renewal of 1 no. curved Brass Strip of Paddle with Brass Strip supplied by KoPT. Brass Screw and 

other materials required to be supplied by the contractor. 

6 Renewal of 1 no. vertical Brass Strip of Paddle with Brass Strip supplied by KoPT. Brass Screw and 

other materials required to be supplied by the contractor. 

7 Placement of Spare Paddle/Penstock Paddle in underwater condition. 

8 Removal of Spare Paddle/Penstock Paddle in underwater condition 

9 Removal of Connecting Rod in dry condition 

10 Removal of Connecting Rod in underwater condition 

11 Fitting of Connection Rod in dry condition 

12 Fitting of Connection Rod in underwater condition 

13 Renewal of 1 no. Vertical Brass Strip of Casing with Brass Strip supplied by KoPT. Brass Screw and 

other materials required to be supplied by the contractor. 

14 Renewal of 1 no. Curved Brass Strip of Casing with supply of Brass Strip by KoPT. Brass Screw and 

other materials required to be supplied by the contractor. 

15 Placement of Leach/Dam in underwater condition. Leach/Dam to be supplied by KoPT. Floating 

Crane required for the work shall be provided by KoPT, if available,  free of cost 

16 Removal of Leach/Dam in underwater condition 

17 Cleaning of Pit 

18 Complete Oil Seal change for Penstock Hydraulic Cylinder of size 250 NB with supply of Seal. 

19 Complete Oil Seal change for Penstock Hydraulic Cylinder of size 200 NB with supply of Seal. 

20 Complete Oil seal change for Penstock Hydraulic Cylinder of size 170 NB with supply of Seal. 

21 Chrome Plating of Piston Rod of Penstock 
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ANNEXURE-D 

Special  Conditions  of  Contract 

 
                               e-Tender No. KoPT/Kolkata Dock System/CME/2/17-18/ET/21 

 

NIT No. KoPT/KDS/Mech/SP/ADV/430 dt. 11/04/2017  

1. The same percentage as quoted by the Tenderer shall be applicable for all the items of work and 

evaluation will be made on the quoted percentage. The Tenderers would be required to indicate 

the break-up of the quoted rates whenever demanded by KoPT. The successful tenderer shall be 

issued work order(s) for specified jobs as and when required within the currency of the contract. 

 

2. Indemnity Bond: For each occasion, the successful Tenderer shall have to execute an 

Indemnity Bond of Rs.2 Lakhs on a non-judicial stamp paper of at least Rs.50/- in the format to 

be furnished by KoPT before taking any major component like Hydraulic Cylinder or Penstock 

Paddle out of premises of Dock for repair. 

 

3. Terms of Payment :For each occasion, separate work order will be issued. Against each such 

work order, 100% amount will be paid after completion of each item of work as mentioned in 

the said work order to the entire satisfaction of KoPT’s representative. 

 

Mode of Payment: All payment will be made through Electronic Clearance System (ECS). To 

facilitate payment through ECS, the tenderers will have to furnish the following information. 

The account shall have to be with a bank within the ECS zone prescribed by the RBI. 

 

i)   Name of the bank with Code No.  : 

ii)  Name of the Centre  : 

iii) Name of the Branch with Code No.  : 

iv) Bank Account No.  : 

v)  Type of Account  : Saving/Current/Cash Credit (Strike  

     out whichever is not applicable) 

vi)  MICR Number/IFSC Code  : 

 

4. Security Deposit:  10% of the value of the billed amount would be kept deducted as Security 

Deposit from each bill and the same shall be refunded without interest after successful 

completion of the Guarantee Period of one year from the date of completion of the entire job to 

the satisfaction of KoPT against each such work order. 

 

5. Guarantee period: The successful tenderer must give guarantee regarding quality of materials, 

workmanship for a period of one year from the date of commissioning of the repaired item(s) of 

work for each occasion. 

 

6. Duration of Contract: The Contract would be for 2(two) years, from the date of 

communication of selection of the successful Tenderer. 

 

7. Evaluation: Evaluation will be made on the percentage rate ( below, above or at par) quoted by 

the Tenderer in the appropriate place of page marked “Percentage Rate to be quoted by the 

Tenderer” of this Tender Document. 

 

8. Validity: The tender shall remain valid for acceptance for a period of 120 days from the actual 

date of opening of Techno-Commercial Bid. 
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9. Dock Permit : Dock permit for entering inside the Dock shall be provided by KoPT against 

application for work pertaining to  BOQ for the required number of days free of cost, against 

one-time payment of Rs.5.00 per head for generating computerised identification or as may be 

revised during the pendency of the contract.  

 

10. Security & Safety: KoPT would provide general security to the entire dock premises by Central 

Industrial Security Force (CISF) as is in existence now. KoPT is covered by ISPS code. The 

contractor shall have to arrange for further security for their stock etc, if considered necessary, 

at their own cost in terms of ISPS code. Any insurance coverage on this account shall also have 

to be arranged by them at their own cost and liability. The contractor shall at his own cost 

protect, support and take all precaution with regard to the personnel, structure, services or 

properties belonging to the Trustees which may be interfered with or affected or disturbed or 

endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss 

or damage caused by the contractor in connection with execution of the contract. 

 

11. Damage & loss to private property & injury to workmen: The contractor shall at his own 

expenses reinstate and make good to the satisfaction of KoPT and pay compensation for any 

injury, loss or damage accrued to any person,  property or rights whatever including property 

and rights of KoPT (or Agents/servants or employees of KoPT), the injury, loss or damage 

arising out of or in any way in connection with the execution or purported execution of the 

contract and further the contractor shall indemnify KoPT against all claims enforceable against 

KoPT (or any Agent, servant or employees of KoPT) or which would be so enforceable against 

KoPT where KoPT is a private person, in respect of any such injury (including injury resulting 

to death), loss or damage to any person whomsoever or property including all claims which may 

arise. 

 

12. Any insurance coverage shall have to be arranged by the contractor at their own cost & liability. 

 

13. All replaced spares and scrap materials arising out of the repairs would be required to be 

delivered at the concerned section. 

 

14. Personal Protective Equipment: Personnel deployed by the contractor should have Personal 

Protective Equipment as would be necessary for the given working condition. 

 

15. For ‘Risk Purchase’’ and ‘Arbitration’, the applicable clauses of the GCC (Volume-II) shall be 

referred to. 

 

16. Water and toilet facility as available in the dock area shall be extended to the contractor free of 

cost. 

 

17. All other terms and condition not mentioned separately would be governed by KoPT’s General 

Conditions of Contract enclosed with this Tender Document. 
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ANNEXURE-E 

Bill of Quantities 
 

e-Tender No. KoPT/Kolkata Dock System/CME/2/17-18/ET/21 

 

 

NIT No. KoPT/KDS/Mech/SP/ADV/430 dt. 11/04/2017   

Sl. 

No. 
Description of Works 

Estimated rate per 

set ( in Rs.) 

1 Dismantling and erection with alignment of Hydraulic Cylinder in dry condition. Rs. 46,802.00 

2 Dismantling and erection with alignment of Hydraulic Cylinder in underwater condition. Rs. 60,390.00 

3 Fixing of Cotter Pin of Coupling Connecting Piston Rod and Connecting Rod in underwater 

condition. Cotter Pin, if required, shall be supplied by KoPT. Rs. 14,191.00 

4 Fixing of Paddle Pin in underwater condition. Rs. 14,191.00 

5 Renewal of 1 no. curved Brass Strip of Paddle with Brass Strip supplied by KoPT. Brass Screw 

and other materials required to be supplied by the contractor. Rs. 18,117.00 

6 Renewal of 1 no. vertical Brass Strip of Paddle with Brass Strip supplied by KoPT. Brass Screw 

and other materials required to be supplied by the contractor. Rs. 18,117.00 

7 Placement of Spare Paddle/Penstock Paddle in underwater condition. Rs. 90,585.00 

8 Removal of Spare Paddle/Penstock Paddle in underwater condition. Rs. 42,273.00 

9 Removal of Connecting Rod in dry condition Rs. 8,304.00 

10 Removal of Connecting Rod in underwater condition Rs. 15,098.00 

11 Fitting of Connection Rod in dry condition Rs. 8,304.00 

12 Fitting of Connection Rod in underwater condition Rs. 15,098.00 

13 Renewal of 1 no. Vertical Brass Strip of Casing with Brass Strip supplied by KoPT. Brass 

Screw and other materials required to be supplied by the contractor. Rs. 24,156.00 

14 Renewal of 1 no. Curved Brass Strip of Casing with supply of Brass Strip by KoPT. Brass 

Screw and other materials required to be supplied by the contractor. Rs. 24,156.00 

15 Placement of Leach/Dam in underwater condition. Leach/Dam to be supplied by KoPT. 

Floating Crane required for the work shall be provided by KoPT, if available, free of cost Rs. 75,488.00 

16 Removal of Leach/Dam in underwater condition Rs. 60,390.00 

17 Cleaning of Pit Rs. 30,195.00 

18 Complete Oil Seal change for Penstock Hydraulic Cylinder of size 250 NB with supply of Seal. Rs. 1,05,684.00 

19 Complete Oil Seal change for Penstock Hydraulic Cylinder of size 200 NB with supply of Seal. Rs. 1,05,684.00 

20 Complete Oil seal change for Penstock Hydraulic Cylinder of size 170 NB with supply of Seal. Rs. 98,134.00 

21 Chrome Plating of Piston Rod of Penstock Rs. 79,883.00 

 

Disparity in quoted rate / Amount : Any disparity between the rate quoted in figures and in  

words, the rate quoted in words shall prevail.  
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Percentage Rate to be quoted by Tenderer 

 
 The estimated rates are inclusive of all taxes and duties, except Service Tax, Excise Duty 

and related Cess. The Tenderers would be required to indicate the break-up of the quoted 

rates in respect of labour, material and taxes and duties applicable (i.e. rates arrived at by 

the bidder after loading the quoted percentage on the estimated rates). Service Tax, Excise 

Duty and related Cess will be payable extra as applicable. 

 In case, any material, not envisaged in the scope of work mentioned above, is required to be 

supplied by the successful tenderer, payment for the same will be made as per documentary 

evidence @ 120% of the cost price (considering other element including handling & profit). 

No other charges over and above will be given. 

 The Tenderer shall have to indicate the percentage rate, being either at par, or below par or 

above par at a given percentage applicable for all the items irrespective of the quantum to 

be actually executed. 

 The Tenderer should clearly specify in the appropriate place below as to whether they are 

quoting at par or below par or above par. In case it is below or above par, the percentage 

should be indicated both in figure and word in the appropriate space given below. 

 Tick or Cross mark should be put in the dotted place along side the rows marked “At Par”, 

“Below Par” and “Above Par”. In other words, Tick mark should be put against any one of 

the three rows as may be decided by the Tenderer and cross mark against the other two 

rows. 

 Evaluation will be made on the percentage rate quoted. 
 

 

        QUOTED AT PAR   ................................ 

 

 QUOTED BELOW  PAR  ................................ 

 

 [Percentage below:- In figure:............................    In words:-

......................................................] 

 

 

 QUOTED ABOVE  PAR  ............................... 

 

 

 [Percentage above:- In figure:............................    In words:-

......................................................] 

 

 

 

  Signature and Office Seal 

   of the Tenderer with date 

 
 

----------------- 
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ANNEXURE – F 

 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 
 

e-Tender No. KoPT/Kolkata Dock System/CME/2/17-18/ET/21 

 

 

NIT No. KoPT/KDS/Mech/SP/ADV/430 dt.11/04/2017  

Profile of the Tenderer 
 

1. (a) Name:  ……………………………………………………….. 

    (b)  Country of incorporation:  ……………………………………………………………….. 

    (c) Address of the corporate headquarters and its branch office(s), if any in India:……………….. 

    (d) Date of incorporation and commencement of business:  …………………………………….. 

 

2. Brief description of the Company including details of its main lines of business and proposed role 

and responsibilities in connection with implementation of the tender. 

 

3. Details of individual(s) of the Tenderer who will serve as the point of contact/communication with 

KoPT. 

(a) Name: 

(b)  Designation: 

(c) Company: 

(d)  Address: 

(e)  Telephone Number (land & Mobile): 

 (f)  E-Mail Address: 

(g)  Fax Number: 

 

4.  Details of the Authorised Signatory of the Tenderer: 

(a) Name: 

(b)  Designation: 

(c) Company: 

(d)  Address: 

(e)  Telephone Number (land & Mobile): 

(f)  E-Mail Address: 

(g)  Fax Number: 

 

Signature of Tenderer…………………………………………………………… 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : …………………………………………… 

Seal: …………………………………………….. 
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ANNEXURE –G 

 

e-Tender No. KoPT/Kolkata Dock System/CME/2/17-18/ET/21 

 

NIT No. KoPT/KDS/Mech/SP/ADV/430 dt.11/04/2017 

 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 

Covering Letter 

 

Ref. No…………                               Date 

…………….. 

 

The Chief Mechanical Engineer,  

Kolkata Port Trust, 

Mechanical and Electrical Engineering Department, 

8, Garden Reach Road,  

Kolkata – 700 043 

 

 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) having examined 

the Tender Document and understood its contents, hereby submit our Tender for  

……………………………………………………   ( NIT No. KoPT/KDS/Mech/SP/ADV/…..  dated. 

…… and confirm that we unconditionally accept all the terms and conditions of the same including the 

Addendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the Appendices are 

true and correct and all documents accompanying such tender are true copies of their respective originals.  

 

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional 

information it may find necessary or require to supplement or authenticate the Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we 

will abide by the decisions of KoPT in the matter of examination, evaluation and selection of  Successful 

Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in this regard. We 

further acknowledge the right of KoPT to reject our tender without assigning any reason or otherwise and 

hereby waive our right to challenge the same on any account whatsoever. 
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5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any 

other legal authority from participating in any Tender/Contract/Agreement of whatever kind  

(b) We have also not been expelled from any project or contract nor have had any contract terminated 

for breach in the last 3 years ending on the date of opening of the techno commercial part of the tender. 

6.  We declare that: 

 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if 

any, issued by KoPT thereon.  

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf 

will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the 

tender.  

 

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the 

tendering process and reject all tenders at any time without any liability or any obligation for such 

acceptance, rejection or annulment without assigning any reason thereof. 

 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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ANNEXURE-“H” 

 
e-Tender No. KoPT/Kolkata Dock System/CME/2/17-18/ET/21 

 

 

NIT No. KoPT/KDS/Mech/SP/ADV/430 dt.11/04/2017  

 
GENERAL CONDITIONS OF CONTRACT 

FORMS AND AGREEMENTS 

 
SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 

of 

THE 6
TH

 MEETING HELD ON 27
TH

 MAY, 1993. 

 

(Copy of Booklet Published on May, 1993) 

 
 

 

1. DEFINITIONS 

 

1.0. In the contract, as her-in-after defined, the following words and expressions shall have the  meaning here-in 

assigned to them, except where the context otherwise required. 

 

1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for      the Port of Kolkata, a body 

c9orporate under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and 

assigns. 

 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 

 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the 

Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the 

Board / Chairman. 

 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief 

Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the 

Deputy Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager 

(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & 

Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be appointed from 

time to time by the employer, with written notification to the Contractor, to act as Engineer for the purpose of 

the contract, in place of the "Engineer' so designated. 

 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other 

official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 

hereof. 

 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra 

Works" and "Excess Works" and Temporary Works. 

 

1.7. "Temporary Works" means all temporary works of every kind required in or about the execution, 

completion or maintenance of the works and includes (without thereby limiting the foregoing definitions) all 
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temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, 

platforms and bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts 

and mixing platforms. 

 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which were not 

specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 

"Excess Works" means the required quantities of work in excess of the provision made against any item of the 

Bill of Quantities. 

 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 

revisions) for materials and workmanship unless stated otherwise in the Tender. 

 

1.10. "Drawings" means the drawings referred to in the Tender and specification and any modification of such 

drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished 

or approved in writing by the Engineer. 

 

1.11. "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, 

priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract 

Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at 

their discretion. 

 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or about the 

execution, completion or maintenance of the works or temporary works and includes (without thereby 

limiting the foregoing definition) all machinery and tools but does not include materials or other things 

intended to form or forming part of the permanent work. 

 

1.13. "Site" means the land and other places, on, under, in or through which the works are to be executed or carried 

out and any other lands or places provided by the Trustees for the purpose of the Contract. 

 

1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, 

subject to such additions thereto and deduction there from as may be made by the Engineer under the 

provisions here-in-after contained. 

 

1.15. "Month" means English Calendar Month. 

 

1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities 

(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or 

use or occupation by the Trustees of any portion of the works in respect of which a certificate of completion 

has been issued (all of which are herein collectively referred to as the excepted risks). 

 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so required. 

 

1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part 

thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 

 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, 

whether on or off the site. 

 

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 

 

2.1 The Contractor shall execute, complete and maintain the works in terms of the contract to the entire 

satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 

 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, 

from the Engineer's Representative. 

 

2.3. The Engineer shall have full power and authority 

 

(a) to supply to the contractor from time to time during the progress of the works such further drawings 

and instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of 

the works and the contractor shall carry out and be bound by the same. 
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(b)  to alter or modify the specification of any material and workmanship and to inspect the work at any 

time. 

 

(c) to order for any variation, alternation and modification of the work and for extra  works. 

 

(d) to issue certificates as per contract 

 

(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 

 

(f) to grant extension of completion time. 

2.4. The Engineer's representative shall : 

 

(a) watch and supervise the works, 

 

(b) test and examine any material to be used or workmanship employed in connection    with the work. 

 

(c) have power to disapprove and material and workmanship not in accordance with the  contract and the 

contractor shall comply with his direction in this regard. 

 

(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 

 

(e) order demolition of defectively done work for its reconstruction all by the Contactor  at his own 

expense, 

 

(f) have powers to issue alteration order not implying modification design and extension of completion 

time of the work and 

 

(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in 

writing by the Engineer under intimation to the Contractor. 

 

2.5. Provided always that the Engineer's Representative shall have no power : 

 

(a) to order any work involving delay or any extra payment by the Trustees, 

 

(b) to make variation of or in the works and 

 

(c) to relieve the Contractor of any of his duties or obligations under the Contract. 

 

2.6. Provided also as follows : 

 

(a) Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power 

of the Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, 

braking-up thereof and re-construction at the contractor's cost and the contractor shall have no claim to 

compensation for the loss sustained by him. 

 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he 

shall be entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such 

decision. 

 

(c) Any written instructions or written approval given by the Engineer's Representative  to the contractor, 

within the terms of delegation of power and authority vested in Engineer to his Representative in writing shall 

bind the contractor and the Trustees as though it had been given by the Engineer, who may from time to time 

make such delegation. Contractor and the Trustees as though it had been given by the Engineer, who may 

from time to time, make such delegation. 

 

3.  THE TENDER / OFFER AND ITS PRE-REQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender/offer be deemed to have inspected and 

examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct 
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impact on his expenses and profit from the work and shall be specifically deemed to have taken the following 

aspects into consideration: 

 

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal 

and climate conditions, the means of access to the site and all other local conditions including the likely 

charges and costs for temporary way- leave, if any, required for the work. 

 

(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity 

and availability of the required materials and labour for the work and the need to execute the work to the 

entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions of Contract. 

 

(c) The accommodation required for the workmen and site office, mobilization/ demobilization and 

storage of all plant, equipment and Construction materials. 

 

(d) The sources and means of procurement of water for drinking, washing and execution of work, and 

source and availability of electrical power, all of Contractor's cost. 

 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and  law together 

with the rules made there under, the rules, regulations and bye-laws of public bodies or any local or other 

authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind 

arising from the Contractor's failure in such compliance. 

 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal  instrument including 

Bank Guarantees and Indemnity Bonds. 

 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated 

otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. 

Corrections, if any, shall only be made by scoring out and initialing of the revised figure. 

 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose 

the names of their owners/partners/Share Holders at the required points of time. The failure in this regard shall 

be treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

 

3.4. (a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted 

with Earnest Money of the amount calculated as per the following scale. 

 

Estimated Value Amount of Earnest Money 

 For works contract For contract of supplying materials and 

equipment only 

Up to Rs.1,00,000/- 5% of the estimated value of 

work 

1% of the estimated value of work 

Over  

Rs. 1,00,000/- 

2% of the estimated value of 

work subject to a 

maximum of Rs. 20,000/- 

and minimum of Rs. 

5,000/- 

1/2% of the estimated value of work subject to 

a maximum of    Rs. 10,000/- and 

minimum of Rs. 1,000/- 

 

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any 

Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an 

"Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted there 

for be kept attached to the Tender / offer in the Sealed Cover. 

 

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque 

drawn on a Nationalized Bank of Kolkata / Haldia. 

 

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the 

Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from 

depositing the Earnest Money, as per the following scale: 

 

Class of registration Amount of fixed security Financial Limit of each Tenderer 

A Rs. 10,000/- Any tender priced upto Rs. 2,00,000/- 
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B Rs.   5,000/- Any tender priced upto Rs.  1,00,000/ 

C Rs.   2,500/- Any tender priced upto Rs.     50,000/ 

 

(e) (i)   Tender submitted without requisite Earnest Money may be liable to rejection. 

 

(ii)  If before expiry of he validity period of his Tender/offer, the tender amends his   quoted rates or tender/ 

offer making them unacceptable to the Trustees  and/or  withdraws his tender/offer, the Earnest Money 

deposited shall be liable to forfeiture of the option of the Trustees. 

(iii) The Earnest Money of accepted Tender/offer shall be retained by the Trustees as part of the Security Deposit, 

for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous 

Receipt of Earnest Money. 

 

(iv) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final 

Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not 

exceed the quantum computed as per the under noted percentages of the total value of work actually done up 

to the stage of completion. 

 

Value of Work % of Security Deposit for 

works contract 

% of Security Deposit for Contract of 

supplying materials and 

equipment only 

For works up to Rs. 

10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more than 

Rs.10,00,000/- and 

up to Rs.20,00,000/- 

10% on first                     Rs. 

10,00,000/- + 7 1/2% 

on the balance 

1% on first Rs.10,0,000/-+1/2% on 

the balance 

For works costing more than 

Rs.20,00,000/- 

10% on first Rs. 10,00,000/- 

+ 7 1/2% on next 

Rs.10,00,000/-+ 5% 

on the balance 

1% on first Rs.10,0,000/-+1/2% on 

next Rs.10,00,000/-+ 1/4% on 

the  balance 

 

(v) Balance Security for Contract of supplying materials and equipment computed in terms of the 

percentages given above, shall have to be deposited with the trustees' Treasurer in advance and 

within 30 days from the date of placement of supply order, either in cash or by A/c. Payee Draft of 

a Nationalized Bank of India drawn in favour of Kolkata Port Trust and payable at Kolkata / 

Haldia, as the case may be. 

 

(vi) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest 

Money / Security Deposit held by the Trustees, at any stage. 

 

3.5. (i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and 

subject to deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the 

contract provides for any maintenance period, 50% of the Security Deposit may be refunded against 

any of the Treasury Receipt for that amount on expiry of half of the maintenance period and the balance 

deposit on the said maintenance period and after the Engineer has certified the final completion of work 

in form G.C.2 and the Contractor has submitted his "No Claim" Certificate in form G.C.3. 

 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the 

Contractor fails to carry out the work or to perform/observe any of the conditions of the contract. The 

Trustees shall also be at liberty to deduct any of their dues from the Security Deposit, fixed Security, 

Earnest Money or from any sum due or to become due to the Contractor under any other contract. 

 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 

performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may 

be, of any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as 

mentioned in the letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, 

failing which the contract shall be liable to be terminated and the Earnest Money are liable to forfeiture; all 

at discretion of the Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 

revalidation thereof, wherever required, has to be borne by the Contractor and it shall be his sole 

responsibility to arrange for timely revalidation of such bank guarantee, failing which and for non-

fulfillment of any contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 

liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
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4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
 

4.1. (a)   The contract documents shall be drawn-up in English language. 

 

(b) The contract shall be governed by all relevant Indian Acts as applicable only  within 

the jurisdiction of the High Court at Kolkata, India, including the following Act : 

 

1. The Indian Contract Act, 1872 

2. The Major Port Trust, Act, 1963 

3. The Workmen's Compensation Act, 1923 

4. The Minimum Wages Act, 1948 

5. The Contract Labour (Regulation & Abolition) Act, 1970 

6. The Dock Workers' Act, 1948 

7. The Indian Arbitration Act (1940) (in the case of a definite Arbitration Agreement   only). 

 

4.2 After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, 

the Contractor shall, at his own expense, enter into and execute a  Contract Agreement to be prepared by him in 

the form annexed hereto. Until such  Contract Agreement is executed the other documents referred to in the 

definition of the term "Contract" here-in-before shall collectively be the Contract. 

 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one another. Should 

there be any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall 

have the power to correct the same and his decision shall be final and binding on the parties to the Contract. 

 

4.4 Two copies of the Drawing referred to in the General and Special Conditions of Contract  and in the Bill of 

Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 

shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his 

Representative on completion of the work. if not torn or mutilated on being regularly used at site. 

 

4.5 The Contractor shall prove and make at his own expense any working or progress drawings required by him 

or necessary for the proper execution of the works and shall, when required, furnish copies of the same free of 

cost to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's 

responsibility on the engineer in any way whatsoever. 

 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof 

without the written permission of the engineer. Even if such permission be granted, the Contractor shall remain 

responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully 

as if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and 

(b) for his full and entire responsibility of the contract and for active superintendence of the works by him 

despite being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be deemed 

to be subletting under this clause. 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in his Tender/Offer all his cost 

for supplying and providing all constructional plant, temporary work, materials both for temporary and 

permanent works, labour including supervision thereof transporting to and from the site and in and about the 

work, including loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the 

appropriate authorities and other things of every kind required for the construction, erection, completion and 

maintenance of the work. 

 

4.8 The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and 

methods of construction, even if any prior approval thereto has been taken from the Engineer or his 

Representative. The Contractor shall not be responsible for the correctness of the design or specification of the 

Temporary and Permanent works  formulated by the Engineer; but the contractor shall be fully responsible 

for the correct implementation thereof as also for any design and specification prepared/proposed/used by the 

Contractor. 

 

4.9 Whenever required by the Engineer or his Representative, the Contractor shall submit to  him the details of 

his (a) programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed 

deployment of plant, equipment labour, materials and temporary works. The submission to and/ or any approval 
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by the Engineer or his Representative to any such programme or particulars, shall not relieve the Contractor of 

any of his obligations under the contract. If for any reason the contractor be unable to adhere to his earlier 

programme, he shall submit his revised programme for completion of work within the stipulated time whenever 

asked to do so. 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor during execution of the works and 

as long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. 

The Contractor or his competent and authorised agent or representative shall be constantly at site and 

instructions given to him by the Engineer or his Representative in writing shall be binding upon the Contractor 

subject to limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in 

writing about such representative/agent of him at site. 

 

4.11 The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons 

and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or 

official at site and the Contractor shall within 48 hours comply with such instruction without any demur, 

whenever the Engineer shall feel  that the deployment of the person concerned will not be conducive to 

the proper and timely completion of the work. 

4.12 The Contractor shall be responsible for the true and proper setting-out of the works in  relation to 

reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any 

alignment or level by the Engineer or his Representative shall not  in any way relieve the contractor of his 

responsibility for the correctness thereof and he shall fully provide, protect and preserve all stakes, templates, 

bench marks, sight rails, pegs, level marks, profile marks and other things used in setting-out the works. 

 

4.13 From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 

5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any 

damage, loss or injury to the work or any part there of shall be made good by the Contractor at his down cost as 

per instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may 

cause the same to be made good by any other agency and the expenses incurred and certified by the Engineer, 

shall be recoverable from the Contractor in whatever manner  the Engineer shall deem proper. This Clause 

will not apply to that part of the work, which might have been taken over by the Trustees on partial completion 

of the work and in such case the Contractor's obligation will be limited to repairs and replacement for 

manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the directions of 

the Engineer as also for defects/ damages if any caused to the work by the Contractor during such repairs and 

replacement in the maintenance period. 

 

4.14 The Contractor shall at his own cost protect, support and take all precautions in regard to  the personnel or 

structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or 

disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or 

damage caused by the Contractor in connection with the execution and maintenance of the work to the aforesaid 

properties, structures and services and/ or to any person including the Contractor's workmen. Cost of Insurance 

Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the 

Contract. 

 

4.15 The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value 

or antiquity and structures and other remains or things of geological or archaeological importance be discovered 

at site which shall remain the property of the Trustees and protect them from being damaged by his workmen 

and arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative. 

 

4.16 The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 

proceedings and all costs arising there from on account of : 

 

i. Infringement of any patent right, design, trade-mark, or name or other protected right, in  connection 

with the works or temporary work. 

 

ii. Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for 

getting all materials and equipment required for the work. 

 

iii. Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, 

railway tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees 

or any other person. 

iv. Damage/injury caused to any highway and bridge on account of the movement of Contractor's plants and 

materials in connection with the work. 
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v. Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, 

in transporting contractor's plants and materials. 

 

vi. The Contractor's default in affording all reasonable facilities and accommodation as per the direction of 

the Engineer or his Representative to the workmen of the Trustees and other agencies employed by or 

with the permission and / or knowledge of the Trustees on or near the site of work. 

 

4.17 Debris and materials, if obtained by demolishing any properly, building or structure in terms of the 

Contract shall remain the property of the Trustees. 

 

4.18 The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 

 

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage, 

rubbish, surplus earth or temporary works no longer required. 

 

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy 

after completion of the work, without which payment against final bill may be liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways 

against pollution of whatever nature during execution and maintenance     of the works, and to prevent 

rubbish, refuse and other materials from being thrown into the water by the Contractor’s men or those of 

his agency. 

 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise including payment 

for their wages, transport, accommodation, medical and all other statutory benefits and entry permits, 

wherever necessary. 

 

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal     Corporation 

or other local authority or the Engineer or his Representative, for preventing (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, 

vermin, mosquitoes etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and 

distribution of Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 

disorderly conduct of  the Contractor’s or his Sub-Contractor’s workmen,      (iv) deployment of 

workmen of age less than 16 years. 

 

4.19 Every direction or notice to be given to the Contractor shall be deemed to have been  duly served on or 

received by the Contractor, if the same is posted or sent by hand to  the address given in the tender or to 

the Contractor’s Site Office or in case of Trustee’s  enlisted Contractor to the address as appearing in the 

trustee’s Register or to the  Registered Office of the Contractor. The time mentioned in these 

conditions for doing  any act after direction or notice shall be reckoned from the time of such posting 

or  dispatch. 

 

4.20 The Contractor and his sub-contractor or their agents and men and any firm  supplying plant, materials, 

and equipment shall not publish or caused to be  published any photographs or description of the works 

without the prior authority of the Engineer in writing. 

 

4.21 The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities 

and Co-operation as per direction of the Engineer or his representative to any other Contractor engaged by 

the Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near 

the site of work and in default, the contractor shall be liable to the trustees for any delay or expense incurred 

by reason of such default. 

 

4.22 The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime 

traffic or surface traffic. 

 

4.23 All constructional plants, temporary works and materials when brought to the site by  the contractor, 

shall be deemed to be the property of the Trustees who will have a lien on the same until the satisfactory 

completion of the work and shall only be removed from the site in part or in full with the written permission 

of the Engineer or his Representative. 
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5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 
 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing 

acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned 

by the contractor in the Form of Tender or the time accepted by the Trustees. The contractor shall then 

proceed with the work with due expedition and without delay, except as may be expressly sanctioned or 

ordered by the Engineer or his Representatives, time being deemed the essence of the contract on the part 

of the Contractor. 

 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 

Representative may send communications and instructions for use of the Contractor. 

 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the 

contractor shall not execute the work beyond the working hours observed by the Engineer’s Representative 

and on Sundays and Holidays observed in the trustees system, except in so far as it becomes essential on 

account of tidal work or for safety of the work. If the progress of the work lags behind schedule or the work 

has been endangered by any act or neglect on the part of the contractor, then the Engineer or his 

Representative shall order and the contractor at his own expense shall work by day and by night and on 

Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass such an order shall 

not relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall be final, 

binding and conclusive. 

 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and 

supplied by the contractor with the approval of the Engineer or his Representative and subject to 

subsequent testing as may be required by the Engineer or his Representative. The engineer shall exercise 

his sole discretion to accept any such materials. 

 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 

accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 

instructions of the Engineer or his Representative. Where no specific reference is available in the contract, 

the materials and workmanship shall be of the best of their respective kinds to the satisfaction of the 

Engineer. 

 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever 

required to do so, all at the contractor’s cost. 

 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 

representative in respect of materials and workmanship deployed on the work shall be borne by the 

contractor. 

 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 

following conditions shall apply : 

 

(a) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ 

Stores, watching, storing and keeping them in his safe custody, furnishing of statement of 

consumption thereof in the manner required by the Engineer or his representative, return of surplus 

and empty container to the Trustees’ Stores as per the direction of the Engineer or his Representative. 

 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any 

such materials issued to him and for any loss or damage thereof for any reason other then “Excepted 

Risks”, the contractor shall compensate the Trustees’ in the manner decided by the Engineer and shall 

at no stage remove or cause to be removed any such material from the site without his permission. 

 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with the  rate of 

progress of work, but, except for grant of suitable extension of completion time of  work as decided 

by the Engineer, the contractor shall not be entitled to any other compensation, monetary or 

otherwise, for any delay in the supply of Trustees’ materials to him. The Contractor shall, however 

communicate his requirement of such materials to the Engineer from time to time. 
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(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the 

contactor shall be recovered from the Contractor’s bills and / any of his other dues. Progressively 

according to the consumption thereof on the work and / or in the manner decided by the Engineer or 

his Representative and at the rate / stipulated in the contract. These rates shall only be considered by 

the contractor in the preparation of his tender/offer and these will form the basis of escalation / 

variation, if in future the contractor is required to procure and provide any such material on the 

written order of the Engineer consequent on the Trustees’ failure to effect timely supply thereof. 

 

(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials issued 

to the contractor has been – (i) last or damaged, (ii) consumed in excess of requirement, and (iii) 

wasted by the contractor in excess of normal wastage, then the value thereof shall be recovered from 

the contractor’s bills or from any of his other dues, after adding 19 ¼% extra over the higher one of 

the followings — 

 

1. The issue rate of the materials at the Trustees’ Stores, and 

2. The market price of the material on the date of issue as would be determined by the   Engineer. 

 

5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and 

to order at any time – (i) for removal from the site of any material   which in his opinion is not in 

accordance with the contract or the instruction of the Engineer or his Representative, (ii) for the 

substitution of the proper and suitable materials, or (iii) the removal and proper re-execution of any work, 

which in respect of material and workmanship is not in accordance with the contract or the instructions of 

the Engineer. The contractor shall comply with such order at his own expense- and within the time 

specified in the order. If the contractor falls to comply, the Engineer shall be at liberty to dispose and such 

materials and re-do any work in the manner convenient to the Trustees by engaging any outside agency at 

the risk and expense of the contractor and after giving him a written prior notice of 7 days. 

 

5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 

Representative and whenever required by him the contractor shall uncover any part or parts of the work or 

make openings in or through the same as may be directed by the Engineer or his Representative from time 

to time and shall reinstate or make good those part of works thus affected to the satisfaction of the 

Engineer, all at the cost of the contractor.  The Trustees shall reimburse such cost as determined by the 

Engineer, if the initial covering up was with prior written order of the Engineer or his Representative. 

 

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress 

of the work till such time the written order to resume the execution is received by him.  During such 

suspension the contractor shall protect and secure the work to the satisfaction of the Engineer or his 

Representative. All extra expenses in giving effect to such order shall be considered by the Trustees, unless 

such suspension is --- 

 

1. Otherwise provide for in the contract, or 

2. Necessary by reason of some default on the part of the Contractor, or 

3. Necessary by reason of climatic conditions on the site, or 

4. Necessary for proper execution of the works or for the safety of the works or any   part thereof.   

 

The Engineer shall settle and determine such extra payment and / or Extension of completion time to 

be allowed to the contractor, as shall, in the opinion of the Engineer, be fair and reasonable. 

 

5.12 If at any time before or after commencement of the work the Trustees do not require the whole of the work 

tendered for, the Engineer shall notify the same to the  contractor in writing and the contractor shall 

stop further works in compliance of the same. The Contractor shall not be entitled to any claim for 

compensation for underived profit or for such premature stoppage of work or on account of curtailment of 

the originally intended work by reason of alteration made by the  Engineer in the original 

specifications, drawings, designs and instruction. 

5.13  When the whole of the work has been completed to the satisfaction of the Engineer and has passed any 

final test prescribed in the contract, the contractor shall, within 21 days of submission of his application to 

the Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed 

hereto. If any part of the total work having been completed to the satisfaction of the Engineer, be takeover 

and / or used by the Trustees the Contractor shall on application be entitled to partial completion certificate 

in the Form of G.C.1 indicating the portion of the work covered by it, so that the Contractor’s liability 
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during maintenance period of the contract, if any, shall commence from the date mentioned in such 

certificate so far as the completed portion of the work is concerned. 

 

 

6.  TERMS OF PAYMENT : 
 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and 

satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by 

the Engineer.  On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all 

be treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in 

the context of Contractor’s unfulfilled contract condition, if any. 

 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded 

in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except 

as otherwise provided in the contract and when the Engineer decided any other rate for change in the scope 

of work or omission, if any, on the part of the Contractor. 

 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion 

period of 4 months or more, on account payments may be made at the discretion of the Engineer or his 

Representative at intervals deemed suitable and justified by him. Provided always that, subject to execution 

of work of substantial value in the context of the contract price, the interval of such on account payments 

shall be decided by the Engineer or his Representative, which shall ordinarily not be less than 1 month in 

between two payments for on account bill and / or advance. 

 

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in 

the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. 

The Contractor or his duly accredited Representative or Agent shall remain present at the time of such 

measurement and assist the Engineer’s Representative in every manner required by him. After the 

measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign 

the Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of 

acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his 

Agent fails to participate even other 3 days written notice from the Engineer’s Representative the 

measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by the 

Contractor. 

 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor 

shall type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s 

Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The 

Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to 

the extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment 

thereof against the bill at the time of checking and auditing the bill at the Trustees end., The measurement 

Book will not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and 

recoveries to type out the bill. 

 

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where 

estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the 

extent of 75% of the value of any material purchased and brought to the site by the Contractor. Provided 

always that— 

i.   The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature. 

ii.   The value of such materials shall be assessed by the Engineer or his Representative,  at their own 

discretions, 

iii.    A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien 

on the contractor’s materials. 

iv.   The materials are safe-guarded by the contractor against losses, shortage and misuse due to the 

contractor postponing the execution of the work or otherwise, 
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v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the 

contractor shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ 

whereby the contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of 

loss/ damage to such materials for whatever reasons. 

 

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall 

submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum 

as is being advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be 

of a Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the case 

may be, acceptable to the Trustees and shall remain valid till the anticipated period of consumption of 

such materials in the work. The Bank Guarantee must bear an undertaking by the issuing Bank 

guaranteeing automatic payment of the guaranteed sum to the Trustees by the Bank on the date of 

expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on 

behalf of the Trustees, the Bank has extended the validity of the Guarantee. 

 

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, 

progressively with the consumption of the materials on the basis of quantity consumed. Consequent 

on full recovery of the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) 

above, shall be returned to the Contractor duly discharged by the Engineer on behalf of the Trustees. 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the 

Trustees from obtaining repayment from the Contractor, in case the Engineer or his Representative should 

over certify for payment or the Trustees should over-pay the Contractor on any account. 

 

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or 

balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or 

otherwise or for any delay on the part of the Trustees in making interim or final payment or otherwise.  

 

 

7. VARIATION AND ITS VALUATION: 
 
7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the 

work and shall never be deemed as actual or correct quantities of the works to be executed by the 

contractor in fulfillment of his obligation under the contract. 

 

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 

quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor 

upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the  works. 

 

7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the 

contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole 

decision shall be taken into account and the contract price shall be varied accordingly. 

 

7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the 

quantity of any work up to 15% where such increase or decrease is not the result of any variation order 
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given under this clause but is the result of the quantities exceeding or being less than those stated in the bill 

of quantities. Provided also that verbal order of variation from the Engineer shall be complied with by the 

Contractor and the Engineer’s subsequent written confirmation of such verbal order shall be deemed to be 

an order in writing within the meaning of this clause. 

 

7.5. a)  The Contractor shall not be entitled to any claim of extra or additional work unless they have been 

carried out under the written orders of the Engineer. 

b)   The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named 

in the tender in respect of any extra work done or work omitted by his order. 

c)   All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued 

on the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same 

shall be applicable. If the contract does not contain any rates or prices directly applicable to the extra 

additional or substituted work, then the Engineer may decided the suitable rates on the basis of 

Schedule of Rates (including surcharge in force at the time of acceptance of tender), if any, adopted by 

the Trustees with due regard to the accepted contractual percentage, if any thereon. In all other cases 

the Engineer shall solely determine suitable rates in the manner deemed by him as fair and reasonable, 

and his decision shall be final, binding and conclusive. 

d)   If the nature or amount of any omission or addition relative to the nature or amount of the whole of the 

contract work or to any part thereof shall be such that, in the opinion of the  Engineer, the rate of prices 

contained in the contract for any item of the works or the rate as  evaluated under sub-clauses (b) and 

(c) of this clause, is by reason of such omission or addition rendered unreasonable or in-applicable the 

Engineer shall fix such other rate or price as he deems proper and the Engineer’s decision shall be final, 

binding and conclusive. 

 

 

8. DELAY/EXTENSION OF COMPLETION TIME/LIQUIDATED DAMAGE/TERMINATION 

OF  CONTRACT 
 

8.1. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ 

materials to be supplied as per contract or exceptionally adverse climatic conditions and natural 

phenomenon or strikes, lock-outs, civil commotions or other special circumstances of any kind beyond the 

control of the Contractor cause delay in completing the work, the contractor shall apply to the Engineer in 

writing for suitable extension of completion time within 7 days from the date of occurrence of the reason 

and the Engineer shall thereupon consider the stated reasons in the manner deemed necessary and shall 

either reject the application or determine and allow in writing the extension period as he would deem 

proper for completion of the work, with or without the imposition of “Liquidated Damaged” Clause 

(No.8.3 hereof) on the Contractor and his decision shall be binding on the contractor.  If an extension of 

completion time is granted by the Engineer, the clause No.8.3 of the Liquidated damage shall apply from 

its date of expiry, if the work be not completed within the extended time, unless stated otherwise in the 

decision communication by the Engineer, as aforesaid.\ 

 

8.2. a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as 

communicated by the Engineer in writing, the contractor shall pay as compensation (Liquidated Damage)to 

the Trustees and not as a penalty, ½ % (half percent) of the total value of work (contract price) as 

mentioned in the latter of acceptance of the tender/offer, for every  week or part thereof  the work remains 

unfinished. Provided always that the amount of such compensation shall not exceed 10% the said value of 

work. 

 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the said 

amount of compensation / damage in Sub-Clause (a) of this clause, from any money due or likely to become 

due to the contractor.  The payment or deduction of such compensation/damage shall not relieve the 

Contractor from his obligation to complete the work or from any of      his other obligations / liabilities 

under the contract and in case of the Contractor’s failure and at the absolute discreti9on of the Engineer, the 

work may be ordered to be completed by some other agency at the risk and expense of the Contractor, after 

a minimum three days notice in writing has been given to the contractor by the Engineer or his 

Representative. 
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8.3. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute 

discretion , terminate the contract due to occurrence of any of the following reasons and decision of the 

Trustees in this respect, as communicated by the Engineer shall be final and conclusive : 

 

(i)   The Contractor has abandoned the contract. 

 

(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is 

not getting completed within the agreed period on account of Contractor’s lapses. 

 

(iii) The Contractor has failed to commence the work or has without any lawful excuse under these 

conditions , has kept the work suspended despite receiving  the Engineer’s or his Representative’s 

written notice to  proceed with the work. 

 

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his 

Representative the written notice stating that the said materials or work are rejected by him . 

 

(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly 

neglecting to carry out his obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor 

to any officer, servant or representative of the Trustees or to any person on his or their behalf in relation 

to the obtaining or to the execution of the contract. 

 

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company 

goes in to liquidation either compulsorily or voluntarily. 

 

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf 

of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to 

him at the place to be ascertained from the Engineer, within 7 days of receipt of such letter. 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work 

through any other agency of the Contractor’s risk and expense and the Contractor shall be debited 

any sum or sums that may be expended in completing the work beyond the amount that would have 

been due to the contractor, had he duly completed the whole of the work in accordance with the 

contract. 

 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of 

the value of the work actually done or materials actually supplied by him and subject to recoveries 

as per contracts, provided the work done and materials conform to specifications at the time of 

taking over by the Trustees.  The payment for work shall be based on measurements of actual work 

done and priced at approved contract rates or other rates, as decided by the Engineer.  The payment 

for materials supplied shall be at the rates as decided by the Engineer, which shall in no case be 

more than market rates prevailing at the time of talking over by the Trustees.  The Engineer’s 

decision in all such case shall be final, binding and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is 

completed by other agency and the Contractor’s Liabilities to the Trustees and known in all 

respect. 

 

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 
9.1. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be 

specified in the form of a Special Condition of the Contract, from the date mentioned in the initial 

Completion Certificate in the Form G.C.1.  Any defect / fault, which may appear in the work during 

aforesaid maintenance period, arising, in the sole opinion of the Engineer or his Representative, from 

materials or workmanship not in accordance with the contract or the instruction of the Engineer or his 

Representative, shall, upon the written notice of the Engineer or his Representative, be amended and made 

good  by the Contractor at his own cost within seven days of the date of such notice, to the satisfaction of 

the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects 

amended and made good through other agency at the Contractor’s risk and cost and all expenses, 
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consequent thereon or incidental thereto, shall be recoverable from the Contractor in manner deemed 

suitable by the Engineer. 

 

9.2. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 

Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and 

issued by the Engineer to the contractor after all obligations under the Contract including that in the 

maintenance period, if any, have been fulfilled by the Contractor.  Previous entry on the works or taking 

possession, working or using thereof by the trustees shall not relive the Contractor of his obligations under 

the contract for full and final completion of the work. 

 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his 

Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  

Security held by the Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in 

original), where upon the Engineer shall issue Certificate in from G.C.2 and within two months of the 

Engineer’s recommendation, the Trustees shall refund the balance due against the Security Deposit to the 

Contractor, after making deduction there from in respect of any sum due to the Trustees from the 

Contractor. 

 

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 
 

10.1. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation 

of the Contract including the meaning of Specifications and Instructions or as to the quality of  

workmanship or as to the materials used in the work or the execution of the work whether during the 

progress of the work or after the completion and whether before or after the determination , abandonment 

or breach of  the contract the decision of the Engineer shall be final and binding on all parties to the 

contract and shall forthwith be given effect to by the Contractor. 

 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after 

receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon 

consider and give a decision. 

10.3.  If, however, the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days 

after receiving notice of such decision required that within 60 days from his written notice , the Chairman 

shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the 

purpose and any such reference shall be deemed to be a submission to arbitration within the meaning of  

Indian Arbitration Act, l940 or any statutory modification thereof. 

 

 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 

due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall 

proceed from the stage at which it was left by his predecessor. 

 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties 

fixing the date of first hearing. 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in 

Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found necessary, enlarge the 

time for making and publishing the award, with the consent of the parties. 

 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  

Upon every or any such reference to cost of any incidental to the reference and award respectively shall be 

in discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what 

manner the same shall be borne and paid. 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 

Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of 

each item of disputes and respective claim referred to him by each party and give reason for the award. 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope 

and conditions of the contract in question. 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there 

under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 
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10.4. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in 

accordance with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, 

according to him, is due or payable to the Contractor, on the ground that certain disputes have cropped up 

and are likely to be referred to arbitration. 

 

10.5. Provided always as follows : 

 

(a) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in the case of 

contracts, where tendered amount appearing in the letter of acceptance of the tender/offer is less than 

Rs.40,00,000/-. 

 

(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in  relation to the 

execution of the work to the Engineer within 30 days from the date of occurrence of the cause of dispute 

and before the preparation of the final bill, giving detailed justifications, in the context of contract 

conditions. 

 

(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must 

be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the 

final completion of the work. 

  

No dispute or difference on any matter whatsoever, pertaining to the contract can be raised by the 

contractor after the completion of the work. 

 

(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 10.5(b) and 

10.5(c) hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently. 

 

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion, 

by adding the names of new Arbitrators and / or by deleting the names of existing Arbitrators, without any 

reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 

  CONTRACT NO………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special 

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works 

required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 

Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill 

of Quantities with …………………….. month/week from the date of the order to commence the work and in the 

event of our Tender being accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the 

Form hereto annexed with such alterations or additions thereto which may be necessary to give effect the acceptance 

of the Tender and incorporating such Specification, Bill of Quantities, Drawings and Special & General Conditions 

of Contract and I/We hereby agree that until such Contract Agreement is executed the said Specifications, Bill of 

Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of 

the Trustees shall be the Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 

 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required by the 

work from date of acceptance of the Tender before I/We could commence the Work. 
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(* This should be scored out in the case of labour contracts) 

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia 

Dock Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 

 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF AGREEMENT 
 

 

 

THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter 

called “Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their 

successors in office) of the one part and 

…………………………………………………………………………………………………………………(hereinaft

er called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to 

include its heirs, executors, administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have 

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are  respectively  assigned to 

them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of  this  Agreement, 

viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or  modified in  any 

way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter  mentioned , 

the Contractor hereby covenant with the Trustees to execute and maintain  the  work in conformity in all respects 

with the provisions of the contract. 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance 

of the Work, the Contract Prices at the times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto 

affixed (or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

……………………………………………………………………………………………………………. 

  

Or 

 

 

SIGNED, SEALED AND DELIVERED 

 

 

 

by the said ……………………………………………………………………………………………….. 

 

In the presence of: 

 

Name …………………………………………………………………………………………………….. 

 

Address: …………………………………………………………………………………………………. 

 

………………………………………………………………………………………………………… 

 

The Common Seal of the Trustees was hereunto affixed in the presence of: 

 

 

Name…………………………………………………………………………………… 

 

Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 
 

 
 

 

 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

 Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 

General Conditions of Contract and under the provisions of the Contract for a period of  

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 

 

 

 

Signature (………………………………………) 

    (Engineer / Engineer’s Representative) 

 

Name…………………...………………………………… 

 

Designation………………………………………………. 

 

Office Seal 

c.c. to The Deputy Chief Engineer (         ) 

           The Deputy Manager (        ) 

           Financial Adviser & Chief Accounts Officer/ 

           Manager (Finance), Haldia Dock Complex. 

 

 

 

 

 

 

 

 

 

 

FORM G.C.1 
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KOLKATA PORT TURST 
 

 
 

 

The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 

CERTIFICATE OF FINAL COMPLETION 

 
This is to certify that the following works viz. 

 

 

Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No …………………………………………………….dt ……………………… 

Work Order No ……………………….………………………………….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 

 

Which was carried out by Shri / Messrs………………………………………………………………is now  complete 

in every respect in accordance with the terms of the Contract and that all the obligations under Contract have been 

fulfilled by the Contractor. 

 

 

 

 

 

 

 

Signature (………………………………………) 

    (Engineer / Engineer’s Representative) 

 

 

Name………………………………………………………… 

 

Designation………………………………………………. 

 

Office Seal 

 

 

 

 

 

 

 

 

 

 

 

FORM G.C.2 

 



Page 45 of 49 

 

 

                     KOLKATA PORT TRUST 

 

                                                                   
 

 (‘No Claim’ Certificate From Contractor) 

 

The Engineer 

Kolkata Port Trust 

Kolkata / Haldia 

 

(Attn …………………………………………………………..) 

 

(Address, the Trustees’ Official, mentioned in 

the work Order and under whom the Contract 

was executed) 

 

 

 

 

 

Dear Sir, 

 

I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of 

the following work, viz. 

 

Name of Work …………………………………………………………………………………………… 

 

Work Order No ………………………………………………………. dt ……………………………… 

 

Contract No ……………………………………………...……………dt……………………………….. 

 

Agreement No ………………………………………...…………….dt…………………….….……and I/We have no 

further claim against Kolkata Port Trust in respect of the above mentioned job. 

Yours faithfully, 

 

 

        (Signature of Contractor) 

 

Date .………………………….…………………… 

 

Name of Contractor ………..……………………………………… 

 

Address ……….…………………………………………………… 

 

……………………………………………………………. 

 

 

(Official Seal of the Contractor) 

 

 

 

 

 

 

 

 

 

 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the 

Kolkata/Haldia Branch, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper 

worth Rs.50/-  or as decided by the Engineer / Legal Adviser of the Trustees. 
_______________________________________________________________________________________ 

 

To 

The Board of Trustees 

for the Port of Kolkata. 

 

 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 

 In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly  constituted under 

the Major port Trust Act, 1963 ( Act  38  of 1963),  having agreed to  exempt Shri / Messrs 

.……………………………………………………………………………. a  proprietary / Partnership / Limited / 

Registered Company, having its Registered Office at  ............... ................... ...... .. .................. 

 (hereinafter referred to as “The Contractor”) from cash payment of Security Deposit /  Payment of 

Security Deposit through deduction from the Contractors’ bills under the terms  and conditions of a contract made 

between the Trustees and the Contractor for  ………………… …………………… …… … ……………… (write 

the name of the work as per  Work Order) in terms of the Work order No ….… 

………………………………………….  dated……………………………..(hereinafter referred to as “the said 

contract”), for the due  fulfillment by the contractor of all the terms and conditions contained in the said contract, 

 on submission of a bank Guarantee for Rs ……… ……… ……… … (Rupees ……………… 

 ……………… ……………… ………………… …………………… ……… ) 

 we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, 

 do on the advise of  the contractor, hereby undertake to indemnify and keep indemnified  the Trustees to the 

extent of the said sum of Rs …………………  (Rupees ..................  ...................... ........................... ... .... 

.................... .............................................)  We………………………….........……Branch,Kolkata 

………………………………/Haldia, further  agree that if a written demand is made by the Trustees through 

any of its officials for  honoring the Bank Guarantee constituted by these presents, 

 We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall 

 have no right to decline to cash the same for any reason whatsoever and shall cash the  same and pay the 

sum so demanded to the Trustees within a week from the date of such  demand by an A/c. Payee Banker’s Cheque 

drawn in favour of “Kolkata Port Trust”,  without any demur. Even if there be any dispute between the contractor 

and the Trustees,  this would be no ground for us,…………… 

 …………………………………………………….(Name of Bank), ……… …… ……………. Branch, 

 Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the  manner aforesaid. 

The very fact that We,  ………… ………… …………… ………  ………Branch,Kolkata 

……………………………. /Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner 

aforesaid shall constitute sufficient reason for the  Trustees to enforce the Bank Guarantee unconditionally 

without any reference,  whatsoever, to the contractor. 

 

3. We,………..………………………………………………………………………..Branch,Kolkata……...………

………………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner 

aforesaid, is sufficient for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to 

pay the amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid 

without reference to the contractor and no protest by the contractor, made either directly or indirectly or through 

Court , can be valid ground for us, ………… ………………………………… ……………… ………… 

…Branch,Kolkata ………………………………. /Haldia, to decline or fail or neglect to make payment to the 

Trustees in, the manner and within the time aforesaid. 

4. We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further 

agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is 
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taken for the due performance of the said contract by the contractor and that is shall continue to be enforceable 

till all the dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been 

fully paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and 

conditions of the said contract have been fully and properly observed/fulfilled by the contractor and accordingly, 

the Trustees have discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to 

and inclusive of ……………………………………….day of …………………..19……and subject all so that 

the provision that the Trustees shall have no right to demand payment against this guarantee after the expiry of 

6(six) calendar months from the expiry of the aforesaid validity period up to …………………………. Or any 

extension thereof made by us, …………………..Branch, Kolkata …………………………../Haldia, in further 

extending the said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as 

required / determined by the Trustees, only on a written request by the Trustees to the contractor for such 

extension of validity of this Bank Guarantee. 

 

5. We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 

……………………………. /Haldia, further agree that, without our consent and without affecting in any manner 

our obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms 

and conditions of the said contract or to extend the time for full performance of the said contract including 

fulfilling all obligations under the said contract by the contractor or to postpone for any time or from time to 

time any of the powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms 

and conditions relating to the said contract and We, ……………………………….. Branch, Kolkata 

…………………………../Haldia, shall not be relieved from our liability by reason of any such variation or 

extension being granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees 

or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which 

under the law relating to sureties would, but for this provision, have effect of so relieving 

us,……………………………………Branch, Kolkata………………………………./Haldia. 

 

6.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not 

to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

 

 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/HALDIA. 

 

 

 

(OFFICIAL SEAL OF THE BANK) 
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ADDENDUM  

 

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210 by the Board of 

Trustees for the Port of Kolkata in the 13
th

 Meeting held on 26.02.2013. 

 

 

 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable 

for works / service / O&M contract only and not for procurement contract for which 

existing system as mentioned in the GCC should be followed. 

 

 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated 

cost of projects upto Rs.10 crore. EMD of project estimated above Rs.10 crore will be 

Rs.20 lakh + 1% of estimated cost by which it exceeds Rs.10 crore.  

 

 

iii.    Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / 

Pay order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee 

issued by an Indian Nationalized / Scheduled Bank.  

 

 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  

opening of bid or on finalization / acceptance of tender, whichever is earlier. 

 

--------------- 
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DOCUMENTS TO BE UPLOADED             
Scanned copy of the following documents to be uploaded: 

 
 

1 Self Attested VAT registration certificate. 

2   Self Attested Valid Trade Licence. 

3 Self Attested Valid Professional Tax Clearance Certificate / Up to date 

tax payment challan. 

4 Self Attested Proof of possession of valid Employees’ Provident Fund 

(EPF) Account. 

5 Proof of being registered with Employees’ State Insurance Corporation 

(ESIC) 

6 Self Attested PAN Card. 

7 Copies of audited balance sheet and Profit and Loss account / Trading 

account for the last 3 (three) financial years. 

8 Credentials in the form of copies of Letters of Award of Works along 

with corresponding successful  Completion Certificates from owners to 

justify that the intending bidder satisfies the earlier mentioned pre-

qualification criteria. 

9 EMD & Cost of Tender documents/NSIC Registration certificate. 

10 Service Tax Registration Certificate 

11 Duly signed full Techno Commercial Part and unquoted Price Bid and 

the G.C.C. duly signed and  stamped at each page.  

12 Form of Tender, duly filled up and signed. 

13 Declaration from the tenderer in the form of a Cover Letter (Annexe F) 

with certain undertaking s and also that they or their associates have not 

been banned or delisted by any government or quasi –government 

agencies or PSUs in India as per enclosed Proforma. 

14 Profile of Tenderer (Form-D) 


