FLAG-A
[NIT-1]

SHORT TENDER NOTICE

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II:
Price Bid) are invited from reliable, bonafide & experienced agency with required experience
as per Prequalification criteria stipulated in Tender Document for the following work at

Haldia Dock Complex.

» Name of work

“Replacement of Signal cables at HDC Railway System as a
contingency measures”

» Tender No

HDC/RLY/06

» E-Tender No

KoPT/Haldia Dock Complex/Rly Div/1/17-18 /ET/52

» Estimated Cost

Rs 14,90,900.00 (Rupees Fourteen Lakhs Ninety Thousand
and Nine Hundred only)

» Period Of Execution

3 (Three) months

» Earnest Money

Rs. 30,000.00 (Rupees Thirty Thousand only)

» Period of Download

of E-Tender
(Both Days
Inclusive)

02.05.2017 to 25.05.2017 (UPTO 14:00 HRS.) (Bid
document will be available on MSTC, Website).

Bidders will have to participate in bidding process through
website www.mstcecommerce.com only.

> Date and Time for
pre-bid meeting &

site visit

Pre-bid Meeting on 15.05.2017 at 11:30 Hrs. at the office
of Sr. Deputy Manager (Railway) at Chiranjibpur
Operational Administrative Building, Ground Floor,
Chiranjibpur, HDC, Haldia, followed by site visit.

» Last date of
submission of e-

tender and opening
of Cover - I of the

tender

25.05.2017
Submission Up to 15:00 hrs.

Opening of Cover I of the Tender After 15:30 hrs.

» Cost of Tender
Document
(Non-refundable)

Rs 3,000.00 [Rupees three Thousand only].

» Contact Person. k)

Sr. Deputy Manager (Railway), Haldia Dock Complex.

Details of the Tender & Tender Documents are available in web site of MSTC and have to
participate in bidding process through their website www.mstcecommerce.com only.
Interested bidders may contact at rsrajhans.hdc@nic.in. '




FLAG-B
[NIT-2]

NOTICE INVITING TENDER

WORK TITLE: - “Replacement of Signal cables at HDC Railway System as a contingency
measures’

TENDER NO: HDC/RLY/06
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52

E-Tender under single stage two part bid system (Part I: Techno-Commercial Bid and Part II:
Price Bid) are invited from resourceful, experienced and bonafide agencies with sound
technical and financial capabilities on fulfilling the following Pre-qualification Criteria.

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1. The intending bidder must have successfully completed similar works during the last 7
(Seven) years ending the last day of month previous to the one in which applications are
invited and minimum value of the completed works should comply with either of the
following stipulations as given below :-

Either
(i) 03 (Three) completed works each costing not less than 40 % of the estimated
amount put to tender.
Or
(ii) 02 (Two) completed works each costing not less than 50 % of the estimated
amount put to tender.
Or
(iii) 01 (One) completed work costing not less than 80% of the estimated amount put
to tender.

Note: Similar works shall mean supply of S&T Cables, excavation of trenches, laying of
signaling cables, termination of cables and installation, commissioning, alteration,
modification of Indian Railway Signalling and Telecommunication System like
Panel Interlocking (Indoor + Outdoor work) , RRI (Outdoor + Indoor) or EI /SSI
(Outdoor + Indoor).

2. The Average Annual Financial Turnover of the bidding firm during the last three years,
ending on 31-03-2017, should be at least 30% of the estimated amount put to tender.

3. Work experience as a sub contractor or supply contractor shall not be considered as
the requisite qualification.

TENDER AUTHORITY:-|

Sr. Deputy Manager (Railway), Haldia Dock Complex, Chiranjibpur Operational
Administrative Building [Ground Floor, Block — C|, P.O.- Haldia, Dist. Purba Medinipur - 721
604, Tele-Fax:- [03224]-252209.

Due 25.05.2017 Time UPTO Date of 25.05.2017 | Time 15:30 hrs.
Date 15:00 Opening onwards.
hrs. of Cover-I
Period of Download of E- | 02.05.2017 to 25.05.2017 (UPTO 14:00 HRS.) (Bid document
Tender will be available on MSTC, Website).

Bidders will have to participate in bidding process through

(Both Days Inclusive) 5
website www.mstcecommerce.com only.

Date and Time for pre- Pre-bid Meeting on 15.05.2017 at 11:30 Hrs. at the office of Sr.
bid meeting & site visit Deputy Manager (Railway) at Chiranjibpur Operational
Administrative Building, Ground Floor, Block — C, Chiranjibpur,
HDC, followed by site visit.




Cost of Tender Rs.3,000.00 [Rupees Three Thousand only|
document

(Non-refundable)

Estimated Cost Of Work | Rs 14,90,900.00 (Rupees Fourteen Lakhs Ninety Thousand and
Nine Hundred only)
Time Of Completion 3 (Three) months

Earnest Money Deposit | Rs. 30,000.00 (Rupees Thirty Thousand only)

OTHER INSTRUCTIONS:-

E-Tenders are invited on two Cover basis (i.e. Cover-I Techno Commercial Part & Covert-II
Price Part) from resourceful, experienced and bonafide bidders with sound technical and
financial capabilities for the above mentioned work at Haldia Dock Complex.

Details of the Tender & Tender Documents are available in web site of MSTC and have to
participate in bidding process through their website www.mstcecommerce.com only.

E-Tender Document shall neither be issued by post nor sold.

Notification for issuance of any Addendum / Corrigendum to the tender document will be
given only through MSTC website and the bidders are requested to check for the same at the
website prior to submission of their offers.

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender
document down loaded from the website. If any deviation / discrepancy is found after
submission of tender, the submitted offer will be summarily rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the
e-tender document. Trustees reserve the right to verify the submitted copies of documents /
credentials with the original documents.

The successful tenderer will be required to comply with the relevant provisions of BOCW
(RECS) Act, 1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996
and the rules framed there under. An amount of cess as per prevalent rate (presently @ 1% of
the billed amount) shall be progressively recovered from all the bills of the contractor for
onward transmission of the same to the appropriate authority.

E-Tenders will be received through MSTC up to 15:00 hrs. on the last date of submission and
opening of tender specified above.

Cover-I of the e-Tender will be opened shortly after 15.30 hrs. on the stipulated date.

Cover-1I of only technically & commercially qualified bidders will be opened at a later date
under due intimation to all concerned.

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be
opened on the next working day.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY
SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole
or in part without assigning any reason whatsoever thereof.

. S. Rajhans),
Sr. Deputy Manager (Railway)
HALDIA DOCK COMPLEX




TENDER DOCUMENT

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX
Office Of The Sr. Deputy Manager (Railway),
Operational Administrative Building, Ground Floor, Block — C
Chiranjibpur, P.O. Haldia, Dist. Purba Medinipur - 721604
Tele Fax - 03224-252058
E-mail id: rsrajhans.hdc@nic.in

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part Il: Price
Bid) are invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for “Replacement of Signal Cables
at HDC Railway System as a contingency measures” as per Bill Of Quantities. Bid Document
may be seen from MSTC, CPPP Portal, KoPT, HDC websites. Corrigenda or clarifications, if any,

shall be hosted on the above mentioned websites only.

However,

bidders will have to

www.mstcecommerce.com only.

participate in

bidding process through website

SCHEDULE OF TENDER (SOT)

a) | TENDER NO. HDC/RLY/06
b) | MODE OF TENDER e-Procurement System
(Online Part | - Techno-Commercial Bid and
Part I - Price Bid through
www.mstcecommerce.com/eprochome/Kopt of MSTC
Ltd.
The intending bidders are required to submit their offer
electronically through e-tendering portal. No physical
tender is acceptable by Haldia Dock Complex.
c) | E-Tender No. KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52
d) | Date of NIT available to partiesto | 02.05.2017 from 15:30 Hrs.
download
e) | Pre-Bid Meeting date & Time 15.05.2017 at 11:30 Hrs. [(Pre-bid meeting will off line
and will be held at office of Sr. Deputy Manager
(Railway)].
f) | Pre -Bid Meeting closing date & 15.05.2017 at 15:00 Hrs.
Time
g) | i) Estimated Cost Of Work Rs 14,90,900.00 (Rupees Fourteen Lakhs Ninety

Thousand Nine Hundred only)

ii) Earnest Money Deposit

The intending bidders should submit Earnest Money of
Rs. 30,000.00 (Rupees Thirty Thousand only) to KoPT
as per NIT.

iii) Bid Document fee

The intending bidders should submit the tender cost of
Rs. 3000.00 (Rupees Three Thousand only) (non-
refundable) for Vol-1 & Il together.

iv) Transaction Fee

Rs. 860.00 (Rupees Eight Hundred and Sixty only)
(Including Service Tax & other charges @15% on Service
Charge) Payment of Transaction fee by NEFT/RTGS in
favour of MSTC LIMITED (refer clause. No. 4 of
Annexure -A)
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h) | Last date of submission of EMD & Bid | 25.05.2017 upto 15.00 Hrs.
Document fee at HDC

Last date of submission of Transaction | Three working days before the last date of closing
fee through RTGS/NEFT in favour of | of online bidding for the e-tender.
MSTC Limited, Kolkata.

i) | Date of Starting of e-Tender for |02.05.2017 from 15:30 Hrs.
submission of on line Techno-
Commercial Bid and price Bid at
www.mstcecommerce.com/eprochome/

j) | Date of closing of online e-tender for | 25.05.2017 (Up to 15:00 Hrs.)
submission of Techno-Commercial Bid
& Price Bid.

k) | Date & time of opening of Part-1 (i.e. | 25.05.2017 (After 15:30 Hrs.)
Techno-Commercial Bid)

Part-1l Price Bid: Date of opening of
Part Il i.e. price bid shall be informed

separately
List of Annexures

Important Instructions for E- procurement : Annexure - A
Commercial Terms & Conditions . Annexure - B
Short Tender Notice & Notice Inviting Tender . Annexure - C
Tender Document Volume-I . Annexure - D
Procedure Of Payment Of Earnest Money And Bid : Annexure-E
Document Fee
Tender Document Volume-II . Annexure - F
General Conditions of Contract : Annexure - G
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Annexure-A
IMPORTANT INSTRUCTIONS FOR E-TENDER

This is an e-procurement event of HALDIA DOCK COMPLEX. The e-procurement service
provider is MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020.

You are requested to read the terms & conditions (Annexure- B) of this tender before submitting
your’s online tender. Tenderers who do not comply with the conditions with documentary proof
(wherever required) will not qualify in the Tender for opening of price bid.

1.

Process of E-tender :

A) Registration: The process involves vendor’'s registration with MSTC e-procurement
portal which is free of cost. Only after registration, the vendor(s) can submit his/their
bids electronically. Electronic Bidding for submission of Technical Bid as well as
Commercial Bid will be done over the internet. The Vendor should posses Class Il
signing type digital certificate. Vendors are to make their own arrangement for
bidding from a P.C. connected with Internet. MSTC is not responsible for making
such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/kopt

1) Vendors are required to register themselves online with www.mstcecommerce.com—
e-Procurement — PSU/Govt depts. — Select Kolkata Port Trust Logo — Register as
Vendor Filling up details and creating own user id and password— Submit.

2) Vendors will receive a system generated mail confirming their registration in their
email which has been provided during filling the registration form.

In case of any clarification, please contact HDC/MSTC, (at least one working day before
the scheduled time of the e- tender).

Contact person (Haldia Dock Complex):

1. Dealing Officer’'s name :- R. S. Rajhans

Designation:- Sr. Deputy Manager(Railway)
Phone no. 03224 252209
e-mail :- rsrajhans.hdc@nic.in

Contact person (MSTC Ltd):

1) Shri Sabyasachi Mukherjee 2) Ms. S Maity
Deputy. Manager (e-commerce) Asistant Manager (e-commerce)
Mobile- 07278030407 Mobile- 09831155225
Email: smukherjee@mstcindia.co.in Email: smaity@mstcindia.co.in

Google hangout ID (for text chat)- mstceproc@gmail.com, Landline:(033) 2290 1004

B) System Requirement:

i) Windows 7 or above Operating System.

ii) 1E-7 and above Internet browser.

iii) Signing type digital signature.

iv) Latest updated JRE 8 (x86 offline) software to be downloaded and installed in the

system.

To disable “protected Mode” for DSC to appear in the signer box following setting may be
applied.

e Tools — Internet Options —Security — Disable protected Mode if enabled- i.e.
Remove the tick from the tick box mentioning “Enable Protected Mode”.
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e Tools — Internet Options — General — Click on settings under “browsing history/
Delete Browsing History” — Temporary Internet Files — Activate “Every time I visit
the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools —
Internet Options— custom level (Please run IE settings from the page
WWW.mstcecommerce.com once.)

A) Part | Techno-Commercial bid will be opened electronically on specified date and time
as given in the NIT. Bidder(s) can witness electronic opening of bid.

B) Part Il Price bid will be opened electronically of only those bidder(s) whose Part |
Techno-Commercial Bid is found to be Techno-Commercially acceptable by HDC.
Such bidder(s) will be intimated date of opening of Part Il Price bid, through valid
email confirmed by them.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

Special Note towards Transaction fee:

The vendor shall pay the transaction fee using “Transaction Fee payment” Link under
“My Menu” in the vendor login. The vendors have to select the particular tender from the
event dropdown box. The vendor shall have the facility of making the payment either
through NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan
by filling up a form. The vendor shall remit the transaction fee amount as per the details
printed on the challan without making change in the same. On selecting Online Payment,
the vendor shall have the provision of making payment using its Credit/ debit Card/ Net
Banking. Once the payment gets credited to MSTC's designated bank account, the
transaction fee shall be auto authorized and the vendor shall be receiving a system
generated mail.

Transaction fee is non-refundable.

A vendor will not have the access to online e tender without making the payment towards
transaction fee.

NOTE:

Bidders are advised to remit the transaction fee well in advance before the closing time of
the event so as to give themselves sufficient time to submit the bid.

Eligibility Criteria
1. The intending bidder must have successfully completed “similar works” during the
last 7 (Seven) years ending the last day of month previous to the one in which

applications are invited and minimum value of the completed works should comply
with either of the following stipulations as given below :-

Either
(1) O3 (Three) completed works each costing not less than 40 % of the estimated
amount put to tender.
Or
(i) 02 (Two) completed works each costing not less than 50 % of the estimated
amount put to tender.
Or
(ifi) 01 (One) completed work costing not less than 80% of the estimated amount
put to tender.

Note: Similar works shall mean supply of S&T Cables, excavation of trenches, laying
of signaling cables, termination of cables and installation, commissioning,
alteration, modification of Indian Railway Signalling and Telecommunication
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System like Panel Interlocking (Indoor + Outdoor work) , RRI (Outdoor +
Indoor) or El /SSI (Outdoor + Indoor).

2. The Average Annual Financial Turnover of the bidding firm during the last three
years, ending on 31-03-2017, should be at least 30% of the estimated amount put to
tender.

3. Work experience as a sub contractor or supply contractor shall not be considered as
the requisite qualification.

In case of failure to access the payment towards cost of tender document & EMD for any
reason, the vendor, in turn, will not have the access to on line e-tender and no
correspondence in this respect will be entertained and HDC will not be responsible for
any such lapses on this account. Bidder(s) are advised to make remittance of tender fee
and EMD through RTGS/NEFT well in advance and verify completion of transaction in
respect of tender fee and EMD.

Vendors are instructed to use Upload Documents link in My menu to upload documents
in document library. Multiple documents can be uploaded. Maximum size of single
document for upload is 5 MB.

Once documents are uploaded in the library, vendors can attach documents through
Attach Document link against the particular tender. For further assistance please follow
instructions of vendor guide.

All notices and correspondence to the bidder(s) shall be sent by email only during the
process till finalization of tender by HDC. Hence the bidders are required to ensure that
their corporate email 1.D. provided is valid and updated at the stage of registration of
vendor with MSTC (i.e. Service Provider). Bidders are also requested to ensure validity of
their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

(i) Please note that there is no provision to take out the list of parties downloading the
tender document from the web site mentioned in NIT. As such, bidders are requested
to see the web site once again before the due date of tender opening to ensure that
they have not missed any corrigendum uploaded against the said tender after
downloading the tender document. The responsibility of downloading the related
corrigenda, if any, will be that of the downloading parties.

(i) No separate intimation in respect of corrigendum to this NIT (if any) will be sent to
tenderer (s) who have downloaded the documents from web site. Please see website
www.mstcecommerce.com/eprochome/ of MSTC Ltd.

Bidding in e-tender:

a. Bidder(s) need to submit necessary EMD, Tender fees and Transaction fees (If ANY) to
be eligible to bid online in the e-tender. Tender fees and Transaction fees are non
refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will
be refunded by HDC, KoPT.

b. The process involves Electronic Bidding for submission of Technical and Commercial
Bid.

c. The bidder(s) who have submitted transaction fee can only submit their Technical Bid
and Commercial Bid through internet in MSTC website www.mstcecommerce.com —

e-procurement — PSU/Govt depts. — Login —-My menu— Auction Floor Manager —
live event — Selection of the live event.

d. The bidder should allow running JAVA application. This exercise has to be done
immediately after opening the Bid floor. Then they have to fill up common terms/
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commercial specification and save the same. After the click on the Technical bid. If
this application is not run then the bidder will not be able to save/submit his
Technical bid.

e. After filling the Technical Bid, bidder should click ‘save’ for recording their Technical
bid. Once the same is done, the Commercial Bid link becomes active and the same
has to be filled up and then bidder should click on “save” to record their price bid.
Then once both the Technical and Commercial bid has been saved, the bidder can
click on the “Final Submission” button to register their bid.

NOTE: - The Technical Bid and Commercial Bid cannot be revised once the submit
button has been clicked by the bidder.

1.

Bidders are instructed to use Attach Doc button to upload documents. Multiple
documents cab be uploaded.

In all cases, bidder should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

During the entire e-tender process, the bidders will remain completely
anonymous to one another and also to everybody else.

The e-tender floor shall remain open from the pre-announced date & time and
for as much duration as mentioned above.

All electronic bids submitted during the e-tender process shall be legally binding
on the bidder. Any bid will be considered as the valid bid offered by that bidder
and acceptance of the same by the Buyer will form a binding contract between
Buyer and the Bidder for execution of supply.

It is mandatory that all the bids are submitted with digital signature certificate
otherwise the same will not be accepted by the system.

Kolkata Port Trust-Haldia Dock Complex reserves the right to cancel or reject or
accept or withdraw or extend the tender in full or part as the case may be
without assigning any reason thereof.

No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any bidder confirms his acceptance of
terms & conditions for the tender.

Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted
should be in Indian Rupee as per UOM indicated in the e-tender floor/tender
document.

10. | Any order resulting from this open e-tender shall be governed by the terms and
conditions mentioned therein.
11. | No deviation to the technical and commercial terms & conditions are allowed.
12. | After submitting online bid, the bidder cannot access the tender, once it has been
submitted with digital signature.
13. | HDC has the right to cancel this e-tender without assigning any reason thereof.
14 | The online tender should be submitted strictly as per the terms and conditions and

procedures laid down in the website www.mstcecommerce.com/eprochome/mstc of
MSTC Ltd.
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15.

The bidders must upload all the documents required as per terms of NIT. Any other
document uploaded which is not required as per the terms of the NIT shall not be
considered.

16

The bid will be evaluated based on the filled-in technical & commercial formats.

17.

The documents uploaded by bidder(s) will be scrutinized. In case any of the information
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s)
will be forfeited. Punitive action including suspension and banning of business can also
be taken against defaulting bidders.

18.

Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-
tendering portal of M.S.T.C.

19.

Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) are exempted from depositing Cost of Tender Document and Earnest Money
having valid NSIC Certificate for MSEs along with DIC's (DISTRICT INDUSTRIES
CENTRE) Certificate.

20.

Micro & Small Enterprises (MSES) registered with NSIC under Single Point Registration
Scheme (SPRS) are eligible to get the benefits under new Public Procurement policies for
MSEs as notified by Govt. of India, Ministry of Micro, Small & Medium Enterprises
(MSME) vide Gazette Notification, dated 26.03.2012.

It is not obligatory on the part of the Trustees to accept of Lowest Tender. They reserve
the right to accept a Tender in full or in part and/or reject a Tender without assigning
any reason thereof.

21.

If Micro & Small Enterprises (MSESs) registered with NSIC intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit cost
of Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer for
those items will not be considered.

22.

Copy of valid NSIC Certificate for MSEs along with DIC's(DISTRICT INDUSTRIES
CENTRE) Certificate has to be submitted along with the bid.

23.

Due date of submission of tender will not be extended under any situation.
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Annexure -B

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

Office Of The Sr. Deputy Manager (Railway),
Operational Administrative Building, Ground Floor, Block — C
Chiranjibpur, P.O. Haldia, Dist. Purba Medinipur - 721604
Tele Fax - 03224-252058
E-mail id: rsrajhans.hdc@nic.in

Commercial Terms & Conditions

SL.
NO.

TERMS

RESPONSE

Mere participation in e-tender will not mean that a particular bidder will be
automatically considered qualified and their bids will be entertained. Such
qualification will be reviewed at the time of evaluation of bids also.

AGREE

Price Bids (Part-1l) of only those eligible bidders whose Part-l Bids are
complete and in order shall be opened on time and date to be intimated later
separately.

AGREE

Micro & Small Enterprises (MSES) registered with NSIC (under single point
registration scheme) are exempted from depositing Cost of Tender Document
and Earnest Money having valid NSIC Certificate for MSEs along with
DIC's(DISTRICT INDUSTRIES CENTRE) Certificate.

AGREE

Micro & Small Enterprises (MSEs) registered with NSIC under Single Point
Registration Scheme (SPRS) are eligible to get the benefits under new Public
Procurement policies for MSEs as notified by Govt. of India, Ministry of Micro,
Small & Medium Enterprises (MSME) vide Gazette Notification, dated
26.03.2012.

AGREE

If eligible for this kind of job, the benefits as per prevailing norms will be
extended to MSEs registered with NSIC as per New Public procurement Policy
as notified by the Government of India, Ministry of Micro, small & medium
enterprises (MSME) in The Gazette of India vide No. 503, dated 26.03.2012. It
is not obligatory on the part of the Trustees to accept the lowest Tender. They
reserve the right to accept a Tender in full or in part and/or reject a Tender
without assigning any reason thereof.

AGREE

If Micro & Small Enterprises (MSEs) registered with NSIC intends to
participate in the tender, for the items they are not registered with NSIC, then
they will have to deposit cost of Tender Document, full amount of Earnest
Money as per NIT. Otherwise their offer for those items will not be considered.

AGREE

Copy of valid NSIC Certificate for MSEs along with DIC's (DISTRICT
INDUSTRIES CENTRE) Certificate has to be submitted along with the bid.

AGREE

Due date of submission of tender will not be extended under any situation.

AGREE

EARNEST MONEY : As Per NIT

AGREE

10.

E-Tenders submitted without requisite Earnest Money are liable to be rejected
excepting in case of Micro & Small Enterprises (MSESs) registered with NSIC
(under single point registration scheme) for items for which the tender is
invited.

AGREE

11.

SCOPE OF WORK:
As per E-Tender Document

AGREE

12.

The Terms and Conditions of E-Tender shall be read in conjunction with the
General Conditions of Contract, Specifications, Bill of Quantities and other
documents forming part of this Contract wherever the Contract so requires.

AGREE
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13.

The several documents forming the Contract shall be taken, as mutually
explanatory to one another and in case of any discrepancies; the Bill of
Quantities shall prevail over the Specifications and the Terms and Conditions
over the General Conditions of Contract of Ko.P.T, HDC. In case of any
dispute, question or difference either during the execution of the Contract or
any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Sr. Deputy Manager (Railway) , Haldia Dock
Complex, thereon shall be final and binding upon all parties.

AGREE

14.

The Contract will include the Client's Bid Documents with the General
Conditions of Contract and the Bidder’'s Offer as finally accepted by the
Client, together with Addenda, if there be any. Trustees’ General Conditions of
contract is the integral part of the tender / contract. The above mentioned
General Conditions of Contract may be inspected at the office of the
undersigned on any working day before quoting for the Tender.

AGREE

15.

The Trustees also reserve the right to obtain revised commercial bid to the
extent and in areas required from the technically acceptable bidders before
opening of the price bids.

AGREE

16.

The Trustees are not bound to accept the lowest or any Tender and reserve
the right to accept a tender in full or in part and 7/ or reject a tender in full or
in part without assigning any reason thereof.

AGREE

17.

The contract shall be governed by all relevant Indian Acts applicable only
within the jurisdiction of the High Court at Calcutta.

AGREE

18.

Intending bidders must take into account any cost or expense incurred by
them in connection with the preparation and submission of their bids or for
any other expenses incurred in connection with such bidding.

AGREE

19.

Bidders are advised to visit the site of work prior to submission of their bid.
Bidder shall get himself thoroughly familiarized with the site conditions,
existing road facilities for carrying materials etc. before submission of the e-
tender. He may contact the Sr. Dy. Manager (Railway) or his authorized
representative at his office at Chiranjibpur, Haldia in this regard. Non
compliance of the same will in no way relieve the successful bidder of any of
his obligations in performing the work in accordance with this Bid Document
within the quoted price.

AGREE

20.

The bidder should sign the DECLARATION OF THE BIDDER and upload the
same to denote their mode of acceptance and to submit the same along with
his offer.

AGREE

21.

VALIDITY :

The tender shall remain open for acceptance for a period of 4 months from
the date of opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or
tender, making them unacceptable to the Trustees and / or withdraws his
tender, the Earnest Money deposited shall be liable to forfeiture at the option
of the Trustees / sanctioning Authority.

AGREE

22.

NON- RESPONSIVE BIDDER :-
The offer/tender shall be treated as non-responsive, if :

4 months validity from the date of opening of techno-commercial bid is not
accepted / agreed to as per tender condition.

Offer / tender is submitted with any deviation from the tender terms &
conditions.

AGREE

23.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

AGREE
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24. | Performance Guarantee : As per Tender document AGREE
If the contract value aggregates to Rupees one lakh and above, the
contractor/supplier may offer a Bank Guarantee in the Trustees’ specified
Pro-forma from any Scheduled/ Nationalized Bank of India on Kolkata or
Haldia in lieu of Security Deposit.

25. In the event of issuing Bank Guarantee by any branch outside Kolkata, any AGREE
Kolkata Branch of such Bank shall confirm the same and stand by for all the
commitments under the Bank Guarantee. In all cases, any dispute regarding
such Bank Guarantee will be adjudicated under the jurisdiction of The
Kolkata High Court.

In the event of the successful bidder failing to execute the order within the
26 stipulated delivery period without sufficient reasons acceptable to the AGREE
" | Trustees, the Security Deposit may be forfeited and the order be cancelled at
the option of the Trustees'.

27. | PRICES: As per BOQ given in the tender document. AGREE

o8 ;Il'ar;ertt_)lilo)lder shall quote his price as per the Bill of Quantities in the Price bid AGREE

29. | The Bidder shall state clearly his quoted rates both in figure & word. AGREE

30. | Orders may be placed in full to the lowest bidder. AGREE

31. | Price(s) to be quoted should remain firm over the contract period. AGREE

32 All taxes &_duties are deemed to be included in the quoted rate except service AGREE
tax as applicable.

33. | EVALUATION CRITERIA: As per relevant clause of Tender document. AGREE

34. | PAYMENT: As per Tender document. AGREE

35. | Location: As per Tender document. AGREE

36. | Time of Completion: As per Tender document. AGREE

37. | Work is to carried out as per terms & conditions of the contract document. AGREE
Compensation (Liquidated Damages) against failure to complete the work

38. o . - L AGREE
within the stipulated time as per tender condition.

39. | Price adjustment clause: As per Tender document. AGREE

40. | Technical capacity: As stipulated in Tender document. AGREE

41. | Financial capacity: As stipulated in Tender document. AGREE

42 DOCK PERMITS: To be issued as per permit rates approved by the Board of AGREE
Trustees.

JURISDICTION OF COURT :

43. | The contract shall be governed by all relevant Indian Acts applicable within AGREE

the jurisdiction of Kolkata/Haldia.
PERSONAL PROTECTIVE EQUIPMENT (PPE):
44. | Contractor and their workmen including driver & helper must use PPE i.e. AGREE

safety helmet etc. at the time of work inside the dock premises.

Page 10 of 93




Annexure -C
[NIT-1]

SHORT TENDER NOTICE

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part Il: Price
Bid) are invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock

Complex.

> Name of work

“Replacement of Signal cables at HDC Railway System as a
contingency measures”

> Tender No

HDC/RLY/06

> E-Tender No

KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52

» Estimated Cost

Rs 14,90,900.00 (Rupees Fourteen Lakhs Ninety Thousand
and Nine Hundred only)

> Period Of Execution

3 (Three) months

» Earnest Money

Rs. 30,000.00 (Rupees Thirty Thousand only)

> Period of Download

of E-Tender document will be available on MSTC, Website).
(Both Days Bidders will have to participate in bidding process through
Inclusive) website www.mstcecommerce.com only.

02.05.2017 to 25.05.2017 (UPTO 14:00 HRS.) (Bid

» Date and Time for
pre-bid meeting &
site visit

Pre-bid Meeting on 15.05.2017 at 11:30 Hrs. at the office
of Sr. Deputy Manager (Railway) at Chiranjibpur
Operational Administrative Building, Ground Floor,
Chiranjibpur, HDC, Haldia, followed by site visit.

> Last date of
submission of e-
tender and opening
of Cover - | of the
tender

25.05.2017
Submission Up to 15:00 hrs.
Opening of Cover | of the Tender After 15:30 hrs.

» Cost of Tender
Document
(Non-refundable)

Rs 3,000.00 [Rupees three Thousand only].

» Contact Person.

Sr. Deputy Manager (Railway), Haldia Dock Complex.

Details of the Tender & Tender Documents are available in web site of MSTC and have to
participate in bidding process through their website www.mstcecommerce.com only. Interested
bidders may contact at rsrajhans.hdc@nic.in.
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NIT-2]

NOTICE INVITING TENDER

WORK TITLE: - “Replacement of Signal cables at HDC Railway System as a contingency
measures”

TENDER NO: HDC/RLY/06
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52

E-Tender under single stage two part bid system (Part I: Techno-Commercial Bid and Part II:
Price Bid) are invited from resourceful, experienced and bonafide agencies with sound technical
and financial capabilities on fulfilling the following Pre-qualification Criteria.

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1. The intending bidder must have successfully completed similar works during the last 7
(Seven) years ending the last day of month previous to the one in which applications are
invited and minimum value of the completed works should comply with either of the
following stipulations as given below :-

Either
(1) 03 (Three) completed works each costing not less than 40 % of the estimated
amount put to tender.
Or

(i) 02 (Two) completed works each costing not less than 50 % of the estimated amount
put to tender.
Or
(iii) 01 (One) completed work costing not less than 80% of the estimated amount put to
tender.

Note: Similar works shall mean supply of S&T Cables, excavation of trenches, laying of
signaling cables, termination of cables and installation, commissioning, alteration,
modification of Indian Railway Signalling and Telecommunication System like Panel
Interlocking (Indoor + Outdoor work) , RRI (Outdoor + Indoor) or El /SSI (Outdoor +
Indoor).

2. The Average Annual Financial Turnover of the bidding firm during the last three years,
ending on 31-03-2017, should be at least 30% of the estimated amount put to tender.

3. Work experience as a sub contractor or supply contractor shall not be considered as the
requisite qualification.

TENDER AUTHORITY:

Sr. Deputy Manager (Railway), Haldia Dock Complex, Chiranjibpur Operational Administrative
Building [Ground Floor, Block — C], P.O.- Haldia, Dist. Purba Medinipur — 721 604, Tele-Fax:-
[03224]-252209.

Due 25.05.2017 Time UPTO Date of | 25.05.2017 | Time 15:30 hrs.

Date 15:00 Opening onwards.
hrs. of Cover-I

Period of Download of | 02.05.2017 to 25.05.2017 (UPTO 14:00 HRS.) (Bid document will be

E-Tender available on MSTC, Website).

(Both Days Inclusive) Bidders will have to participate in bidding process through website
www.mstcecommerce.com only.

Date and Time for pre- | Pre-bid Meeting on 15.05.2017 at 11:30 Hrs. at the office of Sr. Deputy
bid meeting & site visit | Manager (Railway) at Chiranjibpur Operational Administrative Building,
Ground Floor, Block — C, Chiranjibpur, HDC, followed by site visit.
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Cost of Tender | Rs.3,000.00 [Rupees Three Thousand only]
document

(Non-refundable)

Estimated Cost Of | Rs 14,90,900.00 (Rupees Fourteen Lakhs Ninety Thousand and Nine

Work Hundred only)

Time Of Completion 3 (Three) months

Earnest Money | Rs. 30,000.00 (Rupees Thirty Thousand only)
Deposit

OTHER INSTRUCTIONS:-

E-Tenders are invited on two Cover basis (i.e. Cover-1 Techno Commercial Part & Covert-11 Price
Part) from resourceful, experienced and bonafide bidders with sound technical and financial
capabilities for the above mentioned work at Haldia Dock Complex.

Details of the Tender & Tender Documents are available in web site of MSTC and have to
participate in bidding process through their website www.mstcecommerce.com only.

E-Tender Document shall neither be issued by post nor sold.

Notification for issuance of any Addendum / Corrigendum to the tender document will be given
only through MSTC website and the bidders are requested to check for the same at the website
prior to submission of their offers.

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender
document down loaded from the website. If any deviation / discrepancy is found after
submission of tender, the submitted offer will be summarily rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-
tender document. Trustees reserve the right to verify the submitted copies of documents /
credentials with the original documents.

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS)
Act, 1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the
rules framed there under. An amount of cess as per prevalent rate (presently @ 1% of the billed
amount) shall be progressively recovered from all the bills of the contractor for onward
transmission of the same to the appropriate authority.

E-Tenders will be received through MSTC up to 15:00 hrs. on the last date of submission and
opening of tender specified above.

Cover-I of the e-Tender will be opened shortly after 15.30 hrs. on the stipulated date.

Cover-Il of only technically & commercially qualified bidders will be opened at a later date
under due intimation to all concerned.

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be
opened on the next working day.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY
SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or
in part without assigning any reason whatsoever thereof.

(R. S. Rajhans),
Sr. Deputy Manager (Railway)
HALDIA DOCK COMPLEX
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Annexure -D

DOCUMENTS

FOR

E-TENDER FOR: “Replacement of Signal cables at HDC Railway System as a contingency

measures”.

TENDER NO: HDC/RLY/06

E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52

VOLUME-I

CONTENTS

[TENDER PARTICULARS|

ESTIMATED COST

Rs 14,90,900.00 (Rupees Fourteen Lakhs Ninety
Thousand and Nine Hundred only).

EARNEST MONEY

Rs. 30,000.00 (Rupees Thirty Thousand only).

TIME OF COMPLETION

3 (Three) months

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

02.05.2017 to 25.05.2017 (UPTO 14:00 HRS.) (Bid
document will be available on MSTC, Website).

Bidders will have to participate in bidding process
through website www.mstcecommerce.com only.

DATE AND TIME
MEETING & SITE VISIT

FOR PRE-BID

Pre-bid Meeting on 15.05.2017 at 11:30 Hrs. at the
Office of Sr. Deputy Manager (Railway) at
Chiranjibpur Operational Administrative Building,
Ground Floor, Block — C, Chiranjibpur, HDC.

LAST DATE OF SUBMISSION OF E-
TENDER AND OPENING OF COVER-I OF
THE TENDER

25.05.2017
Submission Up to 15:00 hrs.
Opening of Cover | of the Tender after 15:30 hrs.
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INSTRUCTIONS TO BIDDER

E-TENDER FOR: “Replacement of Signal cables at HDC Railway System as a contingency

measures”

TENDER NO: HDC/RLY/06

E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52

1.0

2.0

General:

The work as described in the tender shall be executed in Haldia and in accordance with
the attached General Conditions of Contract, Special Conditions of Contract, Particular
Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of
work might be inspected at the office of the Sr. Deputy Manager (Railway) on any working
day before quoting for the tender.

Earnest money:

The intending bidders should submit Earnest money to Haldia Dock Complex along with
their offer otherwise their offer will be summarily rejected.

The bidders are advice to deposit Earnest Money using Axis bank Payment Gateway
only. No other method of payment of EM shall be accepted.

The bidders would be able to access the payment gateway from the VENDOR LOG IN PAGE
OF MSTC ecommerce site (www.mstcecommerce.com— e-procurement — PSU/Govt depts.
— Kolkata Port Trust) itself under the icon: “HDC EMD/Tender Fee payment”. Clicking
this icon will take the bidders can also access the gateway by the Axis Bank easy pay site
(https://easypay.axisbank.co.in — Others —Haldia Dock Complex.)

For making payment of EM through the gateway, the bidders will be requested to provide
the user ID (the ID used by the bidders for submitting e-tender of HDC) and Bid ID (the e-
tender number of the tender for which the payment is to be made).

The method of using of the gateway is indicated in Annexure E with the tender.
Bidders should deposit Earnest Money before filling and submission of bids.

2.1 Details of Earnest money remitted should be entered by the participating vendor/contractor

in the space provided in the e-tender as indicated hereunder:

a) Name of remitting
vendor/contractor

b) E-Tender No.

c) Amount remitted

d) Remittance Bank details
e) URN No.

f) Date of Payment
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2.2 Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:

Name
vendor/contractor

E-Tender No.
Amount remitted
URN. No.

Date of Payment

of remitting

Tender submitted without requisite Earnest Money and tender paper will be liable for rejection.
MODE OF SUBMISSION OF BID :

3.0

3.1

3.2

All bidders must submit their offers through e- tendering in accordance with the
terms and conditions set out in the bid documents and no deviation will be
accepted.

Techno commercial part i.e. Cover-l shall contain the following which are to be
uploaded: -

a)

b)

That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi
Govt. / Public Sector undertaking in India.

The proprietor/partner(s)/authorized signatory of the bidding firm (in the
case of proprietorship firm /partnership firm /limited company, as the case
may be) is/are not associated with any other firm bidding for the same work.

In Volume-I1, the un-priced “Abstract Form Of Tender” & “Form Of Tender”
(without price quoted) shall not only be signed and stamped by the Bidder,
but must also be duly witnessed.

A list of works which are in hand at the time of submitting the offer as per
the enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide
‘Annexure-II" in Volume-I of the tender document.

A Declaration as per ‘Annexure — I’ (in Volume-1 of the tender document) that
no conditions / deviations have been added in COVER- IlI, i.e., in the price
part of the Bid.

Scan copy of the following documents to be uploaded:-

i) VAT registration certificate.

ii) Valid Trade Licence.

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.

v) Proof of being registered with Employees’ State Insurance Corporation
(ESIC), if applicable. If this is not applicable, documentary evidence to
establish non-applicability to be submitted along with techno-commercial
bid. Such document(s) shall have to be furnished, along with an affidavit
affirmed before a first-class Judicial Magistrate to that effect (vide
proforma of affidavit attached to Volume-1 of Tender Document).

vi) In case, the contractor is not covered under the ESI Act, then he must
additionally indemnify Ko.P.T against all damages and accidents
occurring to his labourers.

Details of the firm as per Schedule-O (in Volume-I) of the tender document.
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4.0

5.0

6.0

7.0

h) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates from owners to justify that the
intending bidder satisfies the earlier mentioned pre-qualification criteria.

i) Certified copies of audited balance sheet and Profit and Loss account /
Trading account for the last 3 (three) financial years (i.e. 2012-2013, 2013-
2014 and 2014-2015) OR a certificate from a Chartered Accountant /
Financial Auditor showing financial annual turn over of the company for the
said financial years.

j) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if
any) duly signed by the Bidder under office seal.

The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.

3.3 COVER-II will contain the Volume-Il of the e-tender document with Price Bid as
per BOQ and Form of e-Tender to be uploaded duly signed, sealed & filled up by
the bidder.

3.4 All the bidders should submit the e-tender in accordance with the Mode of
submission of Bid as aforesaid.

OPENING OF BIDS:

4.1 Only COVER-I containing Techno commercial part as stated above will be opened
on the date and time as fixed in the e-tender document on line.

4.2 Cover-ll of only those bidders who have deposited requisite Earnest Money and
tender paper cost and also qualify techno commercial stipulation of the e-tender
shall be opened.

SECURITY DEPOSIT:-

5.1 For the successful Bidder, the Earnest Money of the accepted tender /offer shall
be retained as a part of the security deposit in accordance with clause 3.4 (f) , (h)
& (i) of the General Conditions of Contract.

5.2 As an alternative to the deduction of Security Deposit from progressive bills, the
Contractor, if he so desires, can submit to the Engineer within 15 days from the
date of LOI, a Performance Bond as per Cl. 3.6 of General Conditions of Contract
in the form of an irrevocable guarantee from Kolkata / Haldia Branch of any
Nationalised Bank or Scheduled Bank of India in the proforma attached to the
General Conditions of Contract and for a sum computed according to Cl. 3.4(g) of
the General Conditions of Contract. The Bank Guarantee for the Performance
Bond shall remain valid till 60 (sixty) days after completion of maintenance period
specified in the tender or any extension thereto as would be informed by the
Engineer. On acceptance of Performance Bond, the Earnest Money deposit will be
refunded to the successful bidder.

5.3 Refund of S.D. and forfeiture S.D. shall be guided by ClI. 3.5 (i) & (ii) of the G.C.C.

REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the
unsuccessful Bidders without any interest after opening of Price bid (Volume - 1) of the
e-Tender document.

VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening
the same. If before expiry of this validity period, the Bidder amends his quoted rates or
tender, making them unacceptable to the Trustees and / or withdraws his e-tender, the
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Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/
Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1

8.2

During the course of examination of Cover-1 of the bid, the bidders, if asked for,
shall furnish any or additional document(s) for the purpose of evaluation of his /
their bids. The price bids i.e. Cover-ll of those bidders who meet the qualifying
criteria of NIT shall be opened.

During techno-Commercial Evaluation, i.e. evaluation of Cover-| of tender, an offer

shall be considered non-responsive in case :-

0] is not accompanied by requisite earnest money,

(ii) is not accompanied by requisite tender paper cost,

(iii) validity of the offer is less than tender stipulation,

(iv) It does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer /7 impose own terms and conditions /
does not accept tender conditions completely.

In addition to above, a bidder may be disqualified if -

a) The bidder provides misleading or false information in the statements and
documents submitted.

b) The past performance of the bidder is unsatisfactory in case of any work of
similar nature done under KoPT or Ministry of Shipping.

C) Record of unsatisfactory performance during the last seven years, such as
abandoning of work or rescinding of contract for which the reasons are
attributable to the non-performance of the contractor or inordinate delays
in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

9.0 For Micro & Small Enterprises (MSEs) registered with NSIC:-

9.1

9.2

9.3

9.4

Micro & Small Enterprises (MSEs) registered with NSIC (under single point
registration scheme) are exempted from depositing Cost of Tender Document and
Earnest Money.

Micro & Small Enterprises (MSEs) registered with NSIC under Single Point
Registration Scheme (SPRS) are eligible to get the benefits under new Public
procurement policies for MSEs as notified by Govt. Of India, Ministry of Micro,
Small & Medium Enterprises (MSME) vide Gazette Notification, dated 26.03.2012.

If Micro & Small Enterprises (MSES) registered with NSIC intends to participate in
the tender, for the items they are not registered with NSIC, then they will have to
deposit cost of Tender Document, full amount of Earnest Money as per NIT.
Otherwise their offer for those items will not be considered.

Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be
submitted along with bid. For Scheduled cast (SC) & Scheduled Tribe (ST)
entrepreneurs’ documentary evidences have also to be submitted to get benefit in
this regard.
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10.0 EVALUATION CRITERIA:-

11.0

12.0

10.1

10.2

During evaluation of Cover-Il i.e. Price Part, provided that the bidder submits his
offer following e-tender stipulations & specifications, the overall lowest offer
received shall be considered for acceptance by the Trustees.

For Micro & Small Enterprises (MSES) registered with NSIC:

If eligible for this kind of job, the benefits as per prevailing norms will be extended to
MSEs registered with NSIC as per New Public procurement Policy as notified by the
Government of India, Ministry of Micro, small & medium enterprises (MSME) in The
Gazette of India vide No. 503, dated 26.03.2012. It is not obligatory on the part of the
Trustees to accept of Lowest Tender. They reserve the right to accept a Tender in full or
in part and/or reject a Tender without assigning any reason thereof.

ACCEPTANCE OF TENDER:-

11.1

11.2

11.3

Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without
assigning any reason thereof and also reserve the right to accept the tender in part
or as a whole.

Any attempt to exercise undue influence in the matter of acceptance of Tender is
strictly prohibited and any Tenderer who resorts to this will render his tender
liable to rejection.

The successful Tenderer will be notified in writing of the acceptance of his tender.
The “Tenderer” then becomes the “Contractor” and he shall forthwith take steps to
execute the Contract Agreement within six weeks of issue of Letter Of acceptance
and fulfill all his obligations as required by the Contract.

MISCELLANEOUS:-

(i)

(i)

(iii)

(iv)

v)

(vi)

Bidder shall submit his offer for complete scope of work, strictly in accordance
with the tender documents. Any deviation from the tender documents and / or
any incomplete tender shall not be considered.

The bidder shall not impose his own terms & conditions in his offer or quote his
rates based on his own terms and conditions, such E-Tenderers are liable to
rejection at the option of the Trustees without further reference to the bidder.

The successful Bidder shall arrange for the supply of all labour, tools and plants
as stipulated in the Special Conditions of Contract, required for efficient execution
of the work.

All measuring units are in Metric System and rates and sums in the tender are in
Indian Currency. The language used throughout shall be in English.

The Tender Documents with all the enclosures, appendices, Abstract Form of
Tender and Form of Tender shall be required to be complete, duly filled in and
signed and uploaded.

The Bidder shall give a declaration about the names of their relations employed in
Kolkata Port Trust. It is not the intention to debar the Contractors from working if
their relatives are working in Ko.P.T, but such a declaration is necessary in the
interest of Trustees against any possible lapses.

*kkkkkkkkkkkhkkkk
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Annexure E

PROCEDURE OF PAYMENT OF EARNEST MONEY AND BID DOCUMENT FEE OF TENDERS
OF HALDIA DOCK COMPLEX
THROUGH AXIS BANK GATEWAY

1. The bidders would be able to access the payment gateway from the Vendor log in page of the
MSTC ecommerce site ( www.mstcecommerce.com — e-Procurement — PSU/Govt depts. —
kolkata Port Trust) under the icon: “HDC EMD/Tender Fee payment”. Clicking this icon
will take the bidders to the Axis Bank gateway.

Alternatively, the bidders can also access the gateway by from Axis Bank easypay website
(https://easypay.axisbank.co.in — Others —Haldia Dock Complex.).

2. The bidder will be required to mention the Bidder’s ID (the ID used by the Bidders for
logging in the MSTC website) and Bid ID (e-Tender No. of the Tender against which the
Bidders are submitting the Bid) and then click “VALIDATE".

3. A webpage will populate where the Bidders will be required to select: Earnest Money or Bid
Document Fee, Then indicate his mobile number and the CAPTCHA display in the webpage.

4. Depending on the selection, another webpage will come up.

5. In case of selection of Earnest Money, the Bidder will be required to select the options of
with or without Bank Guarantee. In case of Bids where there is no option to pay through
BG, the Bidders should select the option ‘without’.

In case of any Tender, where there is an option to pay a part of EM through Bank Guarantee
and the bidders wants to avail that option, the Bidder should select ‘with’.

6. The Bidders will be required to mention their bank account number, IFSC Code of his bank
and the name of the account, insert the CAPTCHA mentioned in the webpage and then
‘submit’. In case of bid document fee payment, bank account number would not be
required.

An URN number will be generated, bidders may keep note this URN number for all future
reference.

7. Another webpage will come up and the Bidders will have the option to select payment
method from

a. Internet Banking and

b. NEFT/RTGS after agreeing with the terms and conditions by clicking the dialogue
box appearing in the webpage.

8. In case of selection of internet banking, the Bidder will be required to select any bank of
their choice and the depending on the selection of the Bidder will then be guided to webpage
of the respective bank. After validating the payment in the respective bank, the system will
return to the AXIS Bank payment gateway.

9. In case of selection of NEFT/RTGS, the webpage will generate a payment advice. The bank
account number, IFSC Code of the bank of the payee name i.e. Haldia Dock Complex and
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the amount to be paid will be indicated in the payment advice. The Bidders will also get an
SMS and e-mail detailing the same.

The bidder will be required to mention the same in the challan which is required to be filled
up for any payment by RTGS/NEFT in the bank from where they intend to make the
payment.

The Bidder should note the bank account number mentioned in the payment advice will
change for each and every transaction and hence for each and every payment. The entire
process from beginning will have to be followed for generation of URN number.

10. For payment of Bid Document Fee, identical process to be followed.

11. The Bidders will be able to know the status of their payment by using the ‘Enquire URN’
facility by mentioning the URN number in the AXIS Bank log in page. Until such time the
payment is credited to HDC's Account the system will show the status as ‘pending’.

12.The Bidders should note that until such time the status remains pending, the payment is
not made to HDC and mere generation of URN number will not signify the payment of EM or
bid document fee. Hence, if the status remains pending after sometime the RTGS/NEFT
payment request at their bank, then the bidder should contact their bank to enquire the
status of RTGS/NEFT request.

13. In case of any problem relating to use of the payment gateway the bidder should contact the
tender inviting authorities whose phone number and e-mail address mentioned in the e-
tender.

*kkhkkkkkkkk
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SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR: “Replacement of Signal cables at HDC Railway System as a contingency

measures”

TENDER NO: HDC/RLY/06

E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52

1.

GENERAL.:

These provisions though given in a separate section are part of the tender documents
which must be read as a whole, the various sections being complementary to one another
and are to be taken as mutually explanatory. These provisions shall be read in conjunction
with the other parts of the tender documents viz. General Conditions of Contract, Notice
Inviting Tenders, Instructions to Bidders, Particular Specifications, Bill of Quantities and
other documents forming part of the Contract. In case of any discrepancy or ambiguity in
the documents, the order of precedence of the documents as stated below will apply. In
particular, these provisions will over ride those in the General Conditions provided there is
discrepancy between them.

CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any
respect, one will override others (but only to the extent these are at variance) in the order
of precedence as given in the list below, i.e. any particular item in the list will take
precedence over all those placed lower down in the list.

Order letter.

Bill of Quantities.

Particular Specifications.

Special Conditions of the Contract.
General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or
any other time as to any matter or thing connected with or arising out of this Contract, the
decision of the Sr. Deputy Manager (Railway), Haldia Dock Complex, thereon shall be final
and binding upon all parties.

SCOPE OF WORK :

The work comprises of supply of S&T Cables, excavation of trenches, laying of signaling
cables, termination of cables at cable termination rack at Haldia Dock Complex Railway
system at Haldia and mainly comprises of followings:-

i) Supply of Signalling and Telecommunication Cables.

ii) Excavation of trenches as per Cable route plan.

iii) Laying of signaling and Telecommunication Cables as per Indian Railway specification.
iv) Materials as per BOQ.

The scope of work also includes all other ancillary and appurtenant works as may be
required hereafter in accordance with the Trustee’'s General Conditions of Contract,

attached Special Conditions of Contract, Particular Specifications, Bill of Quantities and in
accordance with Indian Railway specification for materials and workmanship.
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COMMISSIONING SCHEDULE:

The bidder shall supply, install and commission the Tender Job within a period of 03
months from the date of issuance of the LOI and obtain commissioning certificate from
HDC-KoPT thereof.

COMPENSATION (Liquidated Damages):

In the event, the successful bidder fails to supply, install, commissioning of the said
Tender Job within commissioning schedule mentioned under clause 4 above, “Liquidated
Damages” as per clause 8.2 (a) & (b) of the “General Condition of the contract” will be
levied on the successful bidder.

LOCATION:
The site of work is located at the different S&T Cabins at HDC Railway Yards, Haldia.
ACCESS TO THE SITE :

(a8 ByRoad:
All-weather metal roads approachable from N.H. 41 and State Highway exist right

upto the area of work. The site of work is accessible from both Durgachak Level
Crossing side or from VIP road leading to Durgachak.

Any temporary roads up to the Contractor’s Site Office or for the actual site of
construction as may be found necessary shall be constructed by the Contractor at his
own cost.

(b) By Rail:
S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.

INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the
nature of work, site conditions, access to the site and location before submission of the
tender. He should contact the Sr. Deputy Manager (Railway), Haldia dock Complex at his
office at Chiranjibpur, Haldia for collecting information about the site before submission of
the tender. No excuse will be entertained afterwards on the above ground. In case any part
of the site cannot be handed over to the successful Bidder in time, no compensation for
loss of labour or any other cause nor any claim on this account will be entertained by the
Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on
that ground if applied for.

SITE CONDITIONS & METHOD OF WORK:
The site of works is located within the busy & protected area of Haldia Dock Complex.

The sequence of work shall have to be suitably programmed by the successful bidder
without hampering normal operational activities. The working hours may have to be
adjusted as the situation demands. No claim for idle labour on this account shall be
entertained.

During execution of the work proper care should be taken to provide adequate protection
against any damage to the existing structures, cables, water lines, S&T Pull Rods etc. and
all such installations at the contractor’'s risk and expense. Any damage caused to the
existing structures & or facilities and defect arising during construction shall have to be
rectified forthwith as directed to the satisfaction of the Engineer, without claim of any extra
cost. Existing electrical fittings & fixtures and wiring together with all sanitary and
plumbing fitting are to be kept in their original conditions as far as practicable.

Care should be taken during transportation of materials and execution of works so as not
to impede the smooth traffic flow and normal operations in the adjoining area.
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10.

11.

12.

The contractor shall require mobilising labour force, materials, equipment, tools & tackles
etc. for working round the clock for timely completion of the work. The work is of urgent
nature and the completion time should be strictly adhered to. Accordingly, the contractor
shall be required to mobilise sufficient manpower & machinery duly approved by the
Engineer. The intending bidder must consider these factors while quoting the rates.

The working hours may have to be adjusted as the situation demands but no claim for idle
labour on this account shall be entertained. Subject to provisions in local Acts and any
statutes of the State, the Contractor shall arrange for working at night, on Holidays and
Sundays whenever so desired by the Engineer to expedite progress and complete the works
in time. Accordingly, the contractor shall be required to mobilise sufficient manpower &
machinery duly approved by the Engineer.

The Contractor shall not be entitled to any additional payment for taking up works at night
or on Holidays and Sundays. When a work at night has to be carried out, the Contractor
shall, at his own cost and expense, make adequate arrangements for lighting and provide
necessary facilities and comply with all stipulations as may be imposed by the Engineer.
The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.

Further, in case the Engineer finds that it is necessary to shift / suspend some activity of
the work for the time being in Trustees’ interest, this shall be followed up in compliance
with his instructions and as per relevant clause of the G.C.C.

The work shall be carried out by the Contractor without obstructing the work of other
agencies those are under progress in that area.

The contractor shall deploy Indian Railway certified technical person who have enough
experience in the supervision of execution of tender job. The Contractor shall not be
entitled to any additional payment for such deployment.

The contractor will arrange boarding and lodging facilities for their staff at their own cost.
However, accommodation may be provided by HDC on chargeable basis as per extant rates
subject to availability.

Various Log Books, Materials Register, Cable Megger register and Inspection Register as
required should be maintained and produced to HDC for scrutiny.

PERIOD OF CONTRACT:

The work is urgent in nature & must be commenced immediately on receipt of the work
order and to be completed in all respects within 03 (Three) months including preliminary
time from the date of placement of work order.

PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the Tender Documents as to the existing features and
works other than those now under construction as part of the present Haldia Dock
Complex are given without warranty of accuracy and neither the Trustees nor the Engineer
will be liable for any discrepancies therein.

PROGRAMME OF WORK AND PROGRESS REPORT:

The successful bidder shall suitably schedule various activities required for completion of
the work and shall submit detailed programme of work in writing in the form of a Bar
Chart before commencement of the work.

If desired by the Engineer, the contractor, during execution of the work, shall submit on
the first day of each month the progress report of the work in a manner as directed,
showing therein corrective measures to be taken to make up the backlog, if there be any.
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13. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and
unsafe working conditions and follow all safety precautions for prevention of injury or
accidents and safeguarding life and property. The contractor shall comply with relevant
provisions of Dock Workers (Safety, Health and Welfare) Act - 1986 and Dock Workers
(Safety, Health and Welfare) Regulation - 1990 and Safety Officer of the Trustees or Safety
Inspectors shall be afforded all facilities for inspection of the works, tools, plant,
machineries, equipments etc. wherever so required. The contractor shall further comply
with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in
regards to safety which may relate to temporary, enabling or permanent works, working of
tools, plants, machineries, equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving
equipment to be available in proper condition.

The contractor shall provide PPE's (Personal Protective Equipments) such as, helmet,
safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for
working at heights; protective face and eye shield, goggles, hand gloves for welding / gas
cutting works; protective foot wear and gloves for hot works; facemasks, gloves and
overalls for painting works, mixing and handling materials etc., as directed by the
Engineer.

All safety rules shall be strictly followed while working on live electrical systems or
installations as stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools,
machineries and equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the
manhole covers shall have to be kept open and ventilated at least one hour in advance and
necessary safety torches / lamps should be inserted first before allowing entry to the
worker. Suitable hand gloves and other safety gear will be provided to the worker during
handling /7 removing of slushes / sludge etc. without any extra cost. The contractor shall
adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for
execution of the project proper.

(ii) The work shall not pollute any source of water / land / air surrounding the work site
so as to affect adversely the quality or appearance thereof or cause injury or death to
animal and plant life.

(iii)  His office & labour hutment etc. shall be maintained in a clean and hygienic
condition throughout the period of their use and different effluents of the labour
hutment shall have to be disposed off suitably.

14. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the
nearest existing supply point of the site of work on receipt of request letter from the
Contractor to that effect. All necessary arrangements for the distribution at site will have to
be made by the Contractor at his own cost as approved by the Trustees' Plant and
Equipment Division.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill
at the rates of WBSEDCL as prevalent amended from time to time along with departmental
overhead of 19.25%, installation and hire charges for energy meters. The Trustees do not
guarantee uninterrupted power supply from the above sources and Contractor shall not be
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15.

16.

17.

18.

19.

compensated for any delay in providing 7 irregularity of power supply. The Contractor shall
have to arrange for the supply of power at his own cost during such periods.

WATER:

The Contractor will arrange for supply of water both for drinking and for construction
purposes. However, on written request from the Contractor, water for drinking and for
construction purposes may be made available from the exiting water line of the Trustees at
a point near the site of work. The contractor will have to arrange for laying pipelines, as
necessary, as per approval of the Engineer or his representative, for storing and
distributing the same to the work point at his own cost. Charges for consumption of water
will be as per actual reading of calibrated water meter installed, at contractor’s cost.

KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus
materials, rubbish and offensive matter all of which shall be disposed off in a manner to be
approved by the Engineer’s Representative.

CONSTRUCTION OF SITE OFFICE, STORE ETC:

On an application from the Contractor, land near to the site of work will be allotted by the
Trustees for the construction of Site Office, Store etc. For such allotment, rent as
applicable will be recovered from Contractor’s bill. The Contractor shall hand over vacant
possession of the land free from all encumbrances within two months from actual date of
completion of work (as stated in G.C.-1). In case the contractor does not remove the site
offices, store etc. within two months from the actual date of completion, the contractor will
have to pay compensation as per extant rules for the licence fee for the plot of land allotted
to him temporarily for site offices, store etc. as per Schedule of Rent of Ko.PT's land and
buildings at Haldia and to be recovered from his final bill / Security Deposit. The
Contractor shall build office, sheds etc. on the land allotted to him as approved by the
Engineer or his representative and shall maintain a clean hygienic condition throughout
the period of their use.

The Contractor shall maintain a Site Order Book at his site office and all orders and
instructions issued to him from time to time by the Engineer or his representative will be
recorded in the Site Order Book. The Contractor shall promptly sign each entry as a token
of having received such orders.

METHOD OF MEASUREMENT:

The work shall be measured after completion of the entire job on the basis of procurement
of materials and execute the work as per BOQ and successful commissioning.

ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the
discretion of the Sr. Deputy Manager (Railway) on the basis of measurements of completed
works at the quoted rates in the Bill of Quantities. The terms of payment shall be in
accordance with Clause-6 of the General Conditions of Contract. The Bills should be
submitted by the contractor in quadruplicate to the Sr. Deputy Manager (Railway)'s Office
with necessary documents in original.

Subject to the availability and feasibility of system, HDC may make payment directly to the
contractor’'s designated bank account. For this purpose, the contractor will have to
indicate (i) name of bank (ii) branch name (iii) branch code and (iv) designated account
number in the “Abstract Form Of Tender”. In case payment is made directly through bank,
the contractor may be required to submit a pre-receipt as per instruction of HDC.
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20.

21.

22.

PLANT & EQUIPMENT:

The successful bidder shall supply all plants and tools with necessary fuel and operator
required for successful execution of the work at his own cost.

ESCALATION / VARIATION ON PRICES:
No Escalation / Variation on the quoted price on any account shall be entertained.
MATERIALS:

(A)

(B)

S&T MATERIALS SUPPLIED BY THE CONTRACTOR:-

The contractor shall make his own arrangements for procuring and supply of all
materials at site. All materials supplied by the Contractor against B.O.Q shall have to
be procured from vendors approved by the Railway Board. The source of purchase
(Vendor) and their approval by the Railway Board shall have to be shown to the
Engineer of Contract for approval. Further, the materials are to be inspected and
passed by ‘RITES / RDSO’ or an institute approved by the Indian Railways to conduct
such inspection. Necessary “Inspection Call letters” are to be issued to RITES /
RDSO’ or an institute approved by the Indian Railways, by the supplier well in
advance, with a copy of the same endorsed to Engineer of Contract, to ensure timely
supply. Inspection charges shall be borne by the contractor and shall be included in
the quoted rates.

Wherever reference is made in the Technical Specification and Bill of Quantities in
regard to specification number and Codes to be made by the goods and the materials
to be supplied, and work perform or tested, the provision of the latest alteration of the
relevant standards and codes in effect shall apply, unless otherwise specifically
stated.

For items where no specific reference has been made to any specification, the
following should be adopted in the order of precedence starting from top and in all
cases the latest revision of specification with up to date correction slip should be
followed.

i) IRS/RDSO Specifications & Guidelines.
ii) Indian Standard Specifications issued by Bureau of Indian Standards.
iii) BRS/IEEE/CENELAC Specifications.

Notwithstanding the inspection & passing of materials by RITES, RDSO or any other
approved inspecting agencies any material found at the time of delivery to be defective
in quality and not conforming to specific shape, size & weight as per the relevant
drawing & specification or damaged due to any reason what so ever, including
handling during unloading carrying & stacking, shall be liable to rejection & the
successful bidder shall replace the same at his own cost and arrangement at the
earliest.

Contractor shall submit to the engineer’s representative the entry challan of incoming
materials for verification and record.

Contractor should maintain consumption register of S&T material. Engineer in
charge or his representative shall check the registers and the challans.

At the time of submission of final bill, a certificate shall be submitted by the
contractor regarding up to date clearance of payment of his vendors, suppliers,
labour contractor etc. if any.

Inspection should be done by ‘RITES / RDSO’ or an Institute approved by the Indian
Railways by the Contractor at his own cost and arrangement.
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23.

24.

(©)

(D)

Stacking/Disposal of released and salvaged materials:-

S&T materials that will be available from renewal work shall be category-wise sorted
out at site. Separate stacks should be made for serviceable and unserviceable
materials under each category as may be directed by the Engineer’s representative at
site. The stacked unserviceable materials so stacked to be deposited to the trustee’s
store/area as directed by the Engineer’s representative.

Watching of materials:-

The successful Bidder will have to arrange for proper security of the materials and
the tools brought by him. The Contractor shall be fully responsible for any theft or
damage of the materials. He may be allowed to post his Watchmen round the clock at
the work-site with valid permit and prior intimation to CISF. No extra amount will,
however, be paid separately for watching. The Contractor should quote his rates
keeping this in view.

INDEMNITY BOND:-

The successful bidder immediately on receipt of the work order shall furnish to the
Trustees an Indemnity Bond on the prescribed proforma duly executed on a Non-Judicial
stamp paper of Rs. 50/- for safe custody of S&T equipments and materials for executing
the work.

CONTRACT LABOUR LAWS :

(A)

The Contractor must comply with the provisions of Contract labour (Regulation &
Abolition) Act 1970 and Contract Labour (Regulation & Abolition) Central Rules 1971
and the rules framed there under with all modifications/amendments being enforced
from time to time.

The Contractor shall indicate maximum number of workmen to be engaged on any
day for execution of the work in the appropriate place in the ABSTRACT FORM OF
TENDER & he shall have to obtain a regular /permanent license as per secl12(1) of
the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor
has to intimate the same to the Assistant Labour Commissioner(Central) /labour
Enforcement Officer (Central) in Form IV-A , within 15 days of such commencement
or completion.

The contractor has to obtain a certificate of registration under “Building & Other
Construction Workers (Regulation Of Employment & Conditions Of Service) Act-1996
and Central Rule 1998 and his rate shall include a cess payable @ 1 % of the cost of
construction as applicable under “Building & Other Construction Workers Welfare
Cess Act -1996 & Welfare Cess Rules 1998.

The contractor has to arrange for displaying the name of the Regional Labour
Commissioner (Central) , Asst. Labour Commissioner (Central) & Labour Enforcement
Officer (Central) at his worksite(s).

The contractor shall inform the Principal Employer the date, time & venue of
disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work
mentioning the date, time & venue of disbursement to be made by him to his workers
and he or his authorized representative shall have to be present during period of
disbursement.
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(B)

(©)

(D)

COMPLIANCE WITH E.P.F & M. P. ACT:

The successful contractor will have to comply with provision of EPF & MP Act -1952
(along with amendments, if any), issued from time to time.

If asked for by the Employer, the contractor will be required to submit photocopy of
all payment challans and produce the original for verification to the representative of
the principal employer, i.e. Sr. Deputy Manager (Railway).

COMPLIANCE WITH E.S.I ACT:

If applicable , the successful bidder will have to comply with provisions of “Employers
State Insurance Act -1948”, along with amendments (if any) issued from time to time.
He shall obtain ESI registration and shall deduct employees’ contribution as
applicable percentage of the wages of each of the employees’ and shall deposit the
same together with employer’s contribution as applicable percentage of such total
wages payable to the employees or at such rates as fixed by the competent authority
from time to time.

In case, where an employee is not covered under ESIC Scheme (or contribution not
paid for him regularly) and meet an accident during and arising out of his
employment, the contractor being the immediate employer, shall be liable to pay him
suitable compensation.

The contractor will be required to submit Xerox of all payment challans and produce
the original for verification to the representative of the principal employer, i.e Sr.
Deputy Manager (Railway).

INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the
Trustees from and against all actions, claims, demands and liabilities whatsoever
under and in respect of the breach of any of the provisions of any law, rules or
regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment &

Conditions of Service) Act, 1996

The Dock Workers’ Safety, Health & Welfare Act, 1986

The Payment of Wages Act, 1936.

The Workmen’'s Compensation Act, 1923.

The Employees Provident Fund Act, 1952.

The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

The Payment of Bonus Act, 1965.

The Payment of Gratuity Act, 1972.

The Equal Remuneration Act, 1976.

The Employees State Insurance Act, 1948 & Employees State Insurance

(Amendment) Act ,1989

m) Child Labour (Prohibition and Regulation) Act, 1986.

n) The Maternity Benefits Act 1961

0) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of
Service) Act, 1979.

p) Motor Vehicle Act, latest revision.

\:5‘:;:;38:933
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26.

27.

PERMIT:

Entry Permits may be necessary for the workmen and for the movement of transport
vehicles for this work. In the interest of work, necessary entry Permits will be issued as
per permit rates approved by the Board of Trustees for the workmen, vehicles
/lorries/trucks etc. for entering into the Dock area for execution of work / testing of
materials at the laboratory, against application as per prescribed proforma by the
contractor, after the same is examined and approved by the Engineer. The entry permit will
be issued as per requirement following latest Permit Scheme of Haldia Dock Complex. All
existing rules, including any amendments thereto, in future, will have to be complies with
by the contractor.

FORCE MAJEURE:

In the event of either party rendered unable by Force Majeure to perform any obligation
required to be performed by them under the Contract, relevant obligation of the party
affected by such Force Majeure shall upon notification to the other party be suspended for
the period which Force Majeure events lasts. The cost and loss sustained by the either
party shall be borne by the respective parties.

The term “Force Majeure” as employed shall mean the events as below:

() riot (unless solely restricted to or perpetuated by employees of the Contractor or his
subcontractors / suppliers or occurring outside India) so far as it is uninsurable;

(i) war, hostilities (whether war be declared or not), invasion, directed to or by India or
act of foreign enemies, directed to India;

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in
India;

(iv) Fire, flood, cyclone, hurricane and acts of God.

Time of performance shall be extended by the period of delay, which is directly caused by
the Force Majeure. Upon the occurrence of such cause and upon its termination, the party
alleging that it has been rendered unable as aforesaid shall notify the other party in
writing immediately but not later than forty eight hours of the alleged beginning and
ending thereof, giving full particulars and satisfactory evidence in support of his claim.

Time of performance of the relative obligation suspended by the Force Majeure shall stand
extended by the period for which such event lasts and affects the relative obligation
directly. Such extension of time shall be without prejudice to the provision that time is
essence of the Contract and any other terms and conditions related to time of completion
as may provided elsewhere in the Contract

If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the
parties to the Contract shall settle the issue mutually.

SERVICE TAX :

Service Tax, if leviable, will be paid extra by the Trustees as applicable. The bidder shall
not include Service Tax in his rates. In case Service Tax is payable, the Contractor will be
required to submit necessary bill / challans / invoice in accordance with Service Tax Rules
and the Contractor needs to be registered with the Central Excise for the service to be
rendered and copy of the same shall be submitted to HDC. On demand, the successful
bidder will have to submit documents regarding payment of Service Tax.

In case the Contractor provides taxable service and charges service Tax, the bill /7 invoice
shall be raised so as to enable H.D.C. to obtain CENVAT credit against the same.
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29.

30.

Deduction of Sales / Turnover Tax on works contract, Income Tax shall be made by the
Employer from each certificate of payment to the Contractor at the prevalent rates or such
other rates as may be specified by the Government from time to time, on the gross amount
of the Contractor’s bill for payment.

Regarding other Taxes Duties and statutory & other levies the Contractor has to pay and
observe all formalities as stipulated on the General Condition of Contract.

However Service Tax as applicable on the amount of liquidated damage as well as other
recovery i.e. damage, penalty, land rent, etc. shall be deducted from contractors’ bill at
applicable rates and the same will not be reimbursed by HDC, KoPT.

GOODS & SERVICES TAX (GST):

Any modification (addition/deletion/ alteration including implementation of GST) in taxes
or duties in future by the GOI after due date of submission of this tender will be addressed
separately at the material time. Therefore the detailed tax break-up considered in the
quoted price should also be submitted by the bidders along with their price bid in order to
assess the impact of future tax levied subsequently, if any on the contract price. Any offer
without the detailed tax break-up, if becomes the lowest price-bid and is accepted by KoPT
with or without any negotiation of price, shall not be entitled for reimbursement of any
additional amount due to subsequent modification of taxes or duties. But any recovery due
on account of any subsequent modification in taxes or duties shall be assessed by HDC
without any reference to the contractor and shall be made by HDC from the amount
payable under the contract.

SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and Contractor in
connection with, or arising out of the contract or the execution of the works, the same
shall be dealt as per relevant provisions of the General Conditions of Contract and THE
ARBITRATION AND CONCILATION (amendment) ACT, 2015 and any statutory amendment
thereof.

ARBITRATION:
28.1 Any dispute in respect of which

(@ The decision, if any, of the Chairman has not become final and binding
pursuant to Clause 28.1 and

(b) Amicable settlement has not been reached within the period stated in clause
28.2, shall be finally settled under the Rules of Indian Arbitration and
Conciliation Act, 1996. The number of arbitrators and appointment of
arbitrators shall be guided by CI-10 of the referred Act .

Neither party shall be limited in the proceedings before such arbitrators to the
evidence or arguments put before the Engineer for the purpose of obtaining his said
decision pursuant to clause-28.1. No such decision shall disqualify the Engineer
from being called as a witness and giving evidence before the arbitrators on any
matter whatsoever relevant to the dispute.

Arbitration may be commenced prior to or after completion of the works, provided
that the obligations of the Employer, the Engineer and the Contractor shall not be
altered by reason of the arbitration being conducted during the progress of the
works.

28.2 Whether neither the Employer nor the Contractor has given notice of intention to
commence arbitration of dispute within the period stated in sub-clause -28.1 and
the related decision has become final and binding, either party may, if the other
party fails to comply with such decisions, and without prejudice to any other rights
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it may have, refer the failure to arbitration, in accordance with clause- 28.3, the
provision of clause —28.1 and 28.2 shall not apply to any such reference

28.3 The Contractor must at all the times fulfil his obligations under the Contract and
shall not slow down or stop the progress of work during the period any dispute is
under settlement either through reference to the Engineer or through arbitration
pursuant to the last preceding sub-clause. Even if the works to be carried out
during such a period involve matters under dispute, the Contractor shall
nevertheless proceed with the works as per direction of the Engineer, pending
settlement of the dispute. Failure of the Contractor in this respect shall constitute
default on his part and render him liable to actions under the provisions of clause
8.3 of General Conditions of Contract.

31. The words “Manager (I&CF)” mentioned in the G.C.C. or elsewhere in the tender document shall be
read as Sr. Deputy Manager (Railway) for all purposes of this tender.

The venue of Arbitration sittings will be either in Kolkata or Haldia, West Bengal.
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TECHNICAL SPECIFICATION

E-TENDER FOR: “Replacement of Signal cables at HDC Railway System as a contingency

measures”.

TENDER NO: HDC/RLY/06

E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52_

1.

11

1.2

1.3

14

2.2

2.3

2.4

2.5

SUPPLY OF TAPPING & ROUTE PLAN:

Tentative cable route plan, tapping plan and jointing schedule for jointing of cable will
be prepared and supplied by the contractor in consultation with the Engineer before
the commencement of the work after survey of the cable route. This shall give an
accurate idea of number & locations of various tappings required. After completion of
the work, final cable route plan & tapping chart etc. should be submitted as per tender
schedule.

The HDC Engineer will show the cable route to the contractor and the contractor shall
mark the route before starting the trenching work.

Drawing indicating the kilometer age of the section, level crossing gates, SP/ SSP/ FP
will be provided by the HDC.

The 10 pair /720 pair Jelly Filled armoured Telecom cable is to laid at each Railway
station. The exact cable plan for each station will be furnished after awarding the
contract. The Communication from Optic Fiber repeaters to the Station Master,
repeater stations and other places shall be provided by this cable.

CABLE TRENCHING:

Trenches for Telecommunication cable shall be normally dug to a depth of 1.2 Mtr. or as
specified in the schedule of work. The width of the trench shall be 500mm or as specified
in the schedule. In places where, underground pipes, electric main etc. come in the way,
trenches deeper than 1.2 Mtr. shall be dug as necessary and protection arrangement
shall be given as per drawing/ instruction of the Engineer.

Excavation of trenches and laying of Under Ground Optic Fibre & 4/6-Quad Telecom
cables in all types of soil and chase cutting in beds of rocks alongside the Railway track
in mentioned section. This include cable laying under the road and rail crossing and on
culverts and bridges inside G.lI. Pipe / Brick channel /DWC pipe as per approved
drawing.

The Engineer shall be the sole authority for deciding whether the ground is classified as
moorum, rocky soil or otherwise. In places where underground pipes, tree roots, electric
main etc., come in way, the depth of the trench shall increase as consider necessary by
the HDC’s Engineer at site. The decision regarding depth of trench required at different
section, depending on the site condition, shall be made by the Engineer at site.

Supply of earth pipe, earthing wire excavation of pit and preparation of pit shall be made
as per approved drawing.

The excavation of trenches shall generally be done in lengths consistent with the average
during the course of the same day. The trenches will not remain uncovered overnight
unless authorized by the Engineer. During excavation, the excavated soil shall not be
thrown on ballast but to the other side of the trench well away from track.
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2.6

2.7

2.8

2.9

4.2

4.3

52

6.2

6.3

If during the excavation of trenches for laying cables, the contractor representative notice
the presence of oil substance or any other chemical or rodents which are likely to cause
deterioration of the cable, he shall bring the matter to the notice of the Engineer at site
as per decision the contractor shall adopt alternative alignment for the cable or protect
the cable as advised in writing by the Engineer.

The excavation shall include excavation of trial holes, clearing bushes and roots of trees
along the trench, and adopting shoring in case of loose soil or banks made of cinders and
ashes, nothing extra will be payable to the contractor on these counts.

Where the direction of the trench has to change it should be done in gentle curve of not
less than one meter radius.

While excavation if the contractor comes across any other cable already laid, he shall
first report the fact to the HDC’s Engineer at site. In case the cable is identified by the
HDC's Engineer as a power cable (L.T. or HT), the trench shall be done as far away from
the route of the power cable.

TRACK CROSSING:

The contractor shall do the trenching to the required depth wherever necessary such as
approaches to track crossings the length in between the adjacent tracks.

ROAD CROSSING:

When crossing the road ways, it is necessary to lay the cables in such a manner as to
avoid necessity of handling the cable sharply and minimize the excavation of road
surface as far as possible.

The crossing of main roads often involves difficulties especially if traffic is heavy,
precaution to avoid accident to work men, pedestrians and vehicle should be taken. On
minor roads which can be temporarily closed to traffic, it is possible to open up and cross
the entire width of the road. Pipes should be installed quickly in the cutting and then
filled in there by reducing to a minimum time for which the road is closed.

Some roadways which are broad may be opened for half their width, allowing other half
for use of traffic. Pipes are laid, trench filled in the first half and then other half opened
up, pipes laid and linked with the pipe laid in the first half.

INSPECTION AND TESTS:-

The inspection and tests for the materials supplied under this tender will be carried out
by the representative of Tender Inviting Authority to ensure that all the requirement of
the specifications are complied with. The purchasers have the right to reject units or
parts there of which are defective in any respect.

Test equipments (Cable Megger) and circuits which ensure accurate results shall be used
and provided by the contractor.

CABLE LAYING:

Before proposing to lay cable in the section, the contractor shall obtain the permission of
the Engineer.

The bottom of the trench where the 6 quad/ PIJF cable is to be laid shall be prepared
and shall be free from any loose earth, stones etc. The copper cable shall be covered with
sieved soil.

The condition of cable shall be visually inspected throughout its length and in case any
damage or defect is noticed, it shall be notified to the Engineer for his examination. Any
visible damage noticed on the cable shall be repaired by the contractor to the engineer
satisfaction or entire cable shall be replaced by the contractor at his cost.
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6.4

6.6

6.7

6.8

6.9

6.10

The back filling of the trenches shall be done by spreading and consolidating the
excavated soil in layers not exceeding six inch depth. All the soil that excavated be put
back into the trench and consolidation shall be done properly to ensure that there is no
shrinkage in monsoon.

All cable crossing across Railway tracks shall be done by taking the HDPE pipe and
copper cable through DWC pipes with collars as specified in the schedule at a depth of
1.0 M.

For laying the cable on culverts & arch bridges, which are normally full with water, the
HDPE pipe and copper cable shall be laid in separate G.l. pipes.

For fixing of G.l. pipe on girder bridges with a span of more than 6 Mtrs. without an
intermediate support, fixing of G.l. pipe shall be done by clamping arrangement. The
design of the clamping arrangement shall be approved by Engineer-in-charge of the work
as per site conditions. The clamp shall be fixed at the maximum interval of 2 Mtrs.

For taking the cable inside any masonry building, it shall be drawn through cutting a
hole in the wall of the masonry structure at a depth of 0.75 M. and shall be protected at
the bottom by drawing a cable through flexible Gl pipe of inside dia. 40mm. thickness 2
mm. and length 600 mm. After the cable has been laid inside the masonry wall, the floor
inside the building shall be duly repaired and finished by the contractor.

Laying of 4/6 Quad/ PIJF cable:

a) While laying the 4/6quad/PIJF cable, the contractor shall employ adequate
number of men so that cable is handed conveniently. The distance between any 2
adjacent persons while carrying the cable shall be such that maximum sag of the
cable between any two adjacent persons is not more than 0.25 Mtr.

b) Before laying commenced, the cable shall be uncoiled first in a straight line
supported by men and then carried to the trench and laid. Under no
circumstances cable shall be thrown into the trench. The cable shall not be
twisted while laying on any account. The condition of cable shall be visually
inspected throughout its length and in case any damage or defect is noticed, it
shall be notified to the HDC’s engineer for his examination. Any visible damage
noticed on the cable shall be repaired by the contractor to the HDC's satisfaction
or entire cable shall be replaced by the contractor at his cost.

C) The cable shall not be laid tightly on the bottom of the trench but shall have a
slack. A minimum slackness of 30 cm. of cable length shall be provided for every
10 Meter of trench near embankment which are lying to slip to allow for any
possible subsequent downward movement of the soil.

CABLE JOINTING:

The 6 Quad telecom cable shall be jointed using RTSF kit thermo-shrink sleeve
technique. The 20 pair jelly filled cable shall be jointed with 20 pair RTSF kit thermo-
shrink sleeve technique. This jointing work is to be executed by the contractor under the
supervision of site engineer / his representative.

CABLE TERMINATION:

The marking of cable termination will be given by Engineer. A board of approved make
suitable size depending on the size of C.T. Box shall be mounted on the wall where
termination is required. 10 pair C.T. Box shall be used for terminating 4-quad Telecom.
Cable. 20 pair C.T. Box shall be used for terminating 6 quad cable and 20 pair jell filled
telecom cable. Before termination, insulation resistance of each conductor of the cable
shall be tested between conductors and conductor and cable sheath with 500 V. Megger.
Also insulation resistance between terminals and terminals and C.T. Box case shall be
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measured with 500 V Megger. The test results shall be signed by both HDC and
Contractor's representative. Any deviation in insulation and attenuation from the
specified values, shall be replaced by the contractor to the HDC's satisfaction at his cost.

RECORDS AND MARKING:-

Contractor shall provide plastic laminated file at all repeater station to keep station data.
following station data shall be recorded in the A4 size paper, plastic laminated and keep
in the file for future reference:-

(i) Name of the section, date of measurement, fibre signal level loss, exact location of
cable joints, OFC and Quad cables insulation resistance, loop resistance etc.

(ii) Insulation, Attenuation & Pair Allocation data of each telecom cable terminated inside
cable hut / Repeater.

nnnnnnnnnn
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ANNEXURE - |

(To be submitted on Company’s Letter Head along With Cover-l Offer)

Sr. Deputy Manager (Railway)
Haldia Dock Complex,
Kolkata Port Trust.

SUB:- “Replacement of Signal cables at HDC Railway System as a contingency measures”.
TENDER NO: HDC/RLY/06

E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52.

Dear Sir,

We do hereby confirm that our offer is strictly in accordance with the terms and conditions of

the Tender Document without any deviation / condition.

We further confirm that COVER-II of the bid does not contain any condition / deviation.

Signature of the Bidder with Office Seal.

Date:

Place:
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

ANNEXURE - 11

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At

The Time Of Submission Of Tender Offer)

(To be submitted with Cover-l of Offer)

Bidders must fill in the under noted columns.

Sl. | Full particulars of works to be | Sanctioned Completion Name and address
No. | executed concurrently by the | Tender Value. |time as stated | to whom reference
bidder. (in in tender. can be made.

(i) Name of work. Rs.)
(i) Client.
(iii) W.O. No. & Date.
1 (@)
(ii)
(iii)
2 1)
(ii)
(iii)
3 10
(ii)
(iii)
4 ()

(i)

(iii)

(To be submitted with Cover-lI of Offer)
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SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -
1) Name of Company

2) Address of its present registered
office.

3) Date of its incorporation

4) Full name and address of each of its
Directors — any special particulars as
to Directors if desire to be stated.

5) Name, address and other necessary
particulars of Managing Agents, if any
appointed by the Company.

6) Copies of Memorandum, Articles of
Association (with the latest
amendments, if any).

7) Copies of audited balance sheets of
the Company for the last two years.

B) In case of a firm -
1) Name and address of the firm.
2) When business started

3) If registered a certified copy of
certificate of registration.

4) A certified copy of the Deed of
Partnership

5) Full name and address of each of the
partners and the interest of each
partner in the partnership - any
special particulars as to partners if
desired to be stated.

6) Whether the firm pays income tax
over Rs.10, 000/- per year

(To be submitted with Cover-I of Offer)
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SCHEDULE ‘O’ SHEET - 2.

C) In case of an Individual:

1) Full name and address of the Bidder
any special particulars of the Bidder if
desired to be stated.

2)Name of the father of the Bidder.

3) Whether the Bidder carries on
business in his own name or any other
name.

4) When business was started and by
whom.

5) Whether any other person is interested
in the business directly or indirectly, if
so, name and address etc. of such
persons and the nature of such
interest.

6) Whether the Bidder pays Income Tax
over Rs.10, 000/- per year.

Dated:

(Full signature of Bidder)

(TO BE SUBMITTED WITH COVER- | OFFER)
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ABSTRACT FORM OF TENDER (UNPRICED)

I /7 We hereby tender for the under mentioned work for its execution within the specified time
and in accordance, in all respects with the specifications, design, drawing and instructions in
writing and with such materials as are provided for, by and in all other respects in accordance
with such conditions so far as practicable.

(TO BE FILLED IN BY THE BIDDER)

a) | Name of Work. . | “Replacement of Signal cables at HDC Railway System as
a contingency measures”.

b) | Estimated Cost. : | Rs 14,90,900.00 (Rupees Fourteen Lakhs Ninety
Thousand and Nine Hundred only)

c) | Earnest Money : | Rs. 30,000.00 (Rupees Thirty Thousand only) to KoPT as
per NIT.

d) | Security Deposit

(including Earnest money)
e) | Time allowed for

completion of the work

f) Permanent I/T A/C No.

g) | Maximum  number  of
workmen to be engaged
on any day.

h) | Bank Details

Name of Bank

Branch Code

IFS Code :
i) RATE TENDERED BY ME | : NOT TO BE QUOTED IN COVER- | OFFER
/ US IS
(Signature of the Bidder)
Witness: Address:

(Name in block letters)
Address:-

Occupation:-

(TO BE SUBMITTED WITH COVER- | OFFER)
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)

To
The Sr. Deputy Manager (Railway)
Haldia Dock Complex

I/We
__having examined the site of work, inspected the Drawings and read the specifications,
General & Special Conditions of Contract and Conditions of the Tender, hereby tender and
undertake to execute and complete all the works required to be performed in accordance with
the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings
prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of
Quantities within months / weeks from the date of order to commence the work and
in the event of our tender being accepted in full or in part. | / We also undertake to enter into a
Contract Agreement in the form hereto annexed with such alterations or additions thereto
which may be necessary to give effect to the acceptance of the Tender and incorporating such
Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and | /
We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in
writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER | OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

I / We require days / months preliminary time to arrange and procure the
materials required by the work from the date of acceptance of tender before | We could
commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be
less than four months.

Dated: (Signature of Bidder with Seal)
WITNESS :
Name of the
Signature : Bidder :
Name : Address :

(In Block letters)

Address :
Occupation :
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[PROFORMA OF AFFIDAVIT TO BE SUBMITTED BY BIDDERS NOT HAVING ESI
REGISTRATION]

(On Rupees Ten Non-Judicial Stamp Paper)

BEFORE THE IST CLASS JUDICIAL MAGISTRATEAT .......coveeeiieeene.

AFFIDAVIT

I son of aged about years,

by faith , by occupation , residing at

, do hereby solemnly affirm and declare as follows:

1. THAT | am the proprietor/ partner / director of having office

at and carrying on business on the said name and style.

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be
mentioned in the affidavit).
1. THAT my aforesaid Firm is exempted from E.S.lI. Act and the said Firm has not valid
E.S.l1. Registration.
2. THAT the present affidavit is to be filed before the Kolkata Port Trust as per the Clause

No. of the Tender No. issued by the Kolkata Port Trust in

respect of the work ( the work is to be mentioned).

That the statements made above are all true to the best of my knowledge and belief.

DEPONENT

Identified by me
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TO BE FILLED- UP BY THE BIDDER

E-TENDER FOR: “Replacement of Signal cables at HDC Railway System as a contingency

measures”.

TENDER NO: HDC/RLY/Z06
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52

1 | Declarations Declaration submitted Yes / No
a) The bidding firm has not been debarred /
delisted by any Govt. / Quasi Govt. /7 Public
sector undertaking in India.
b) The proprietor / partner(s)/ authorized
signatory of the bidding firm is/are not
associated with other firm bidding for the
same work.
Rs 3,000.00 as application money towards cost | Deposited Yes / No
of tender documents.
2 | Earnest Money Deposited Yes / No
3 | Declaration as per Annex-I that no conditions / | Submitted on company's letter Yes / No
deviations have been added in Volume-Il in the head.
tender offer.
4 | VAT registration certificate. Submitted Yes / No
5 | Valid Trade License. Valid up to
Submitted Yes / No
6 | Professional Tax Clearance Certificate. / Upto Valid up to
date tax payment challan. Submitted Yes /7 No
7 | Valid Employees' Provident Fund Account Submitted Yes / No
Photo copy of latest payment Yes / No
challan of EPF submitted
8 | ESI registration Submitted Yes / No
Photo copy of latest payment Yes / No
challan of ESI submitted
9 | Details of firm as per schedule-O Format fill-up Yes / No
10 | Concurrent Commitments of the Bidder Format fill-up Yes / No
11 | Credential within seven years i) Amount
ii) Amount
iii) Amount
Credentials as per pre- Yes / No
qualification criteria.
Letter of award works and Yes / No
completion certificate from owners
are enclosed.
12 | Certified copies of audited balance sheet i) Turnover amount and year
ii) Turnover amount and year
iii) Turnover amount and year
Certified by the CA /7 FA Yes / No
13 | GCC Booklet and drawing duly signed under Submitted with signature Yes /No

office seal

(Signature of the bidder with seal)
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DOCUMENTS

FOR

Annexure -F

E-TENDER FOR: “Replacement of Signal cables at HDC Railway System as a contingency

measures”.

TENDER NO: HDC/RLY/06

E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52

Issued to:

Date of Issue:

Signature and Designation
of Issuing Officer:

On behalf of Bidder:

VOLUME-II

Sr. Deputy Manager (Railway)

Haldia Dock Complex

Operational Administrative Building,
Chiranjibpur

P.O. Haldia - 721604

Purba Medinipur

Telefax No.: (03224) 252058
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DOCUMENTS

FOR

E-TENDER FOR: “Replacement of Signal cables at HDC Railway System as a contingency
measures”.

TENDER NO: HDC/RLY/06
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52

Volume-II

TENDER PARTICULARSl

ESTIMATED COST : | Rs 14,90,900.00 (Rupees Fourteen Lakhs Ninety
Thousand and Nine Hundred only)

EARNEST MONEY : | Rs. 30,000.00 (Rupees Thirty Thousand only) to
KoPT as per NIT.

TIME OF COMPLETION : | 03 (Three) months.

PERIOD OF DOWNLOAD OF E-TENDER 02.05.2017 to 25.05.2017 (UPTO 15:00 HRS.))

(Both Days Inclusive) (Bid document will be available on MSTC,
Website).

Bidders will have to participate in bidding
process through website

DATE AND TIME FOR PRE-BID . | Pre-bid Meeting on 15.05.2017 at 11:30 Hrs. at
MEETING & SITE VISIT the office of Sr. Deputy Manager (Railway) at
Chiranjibpur Operational Building, Ground
Floor, Chiranjibpur, HDC.

LAST DATE OF SUBMISSION OF E-|:|25.05.2017
TENDER AND OPENING OF COVER-I OF Submission Up to 15:00 hrs.
THE TENDER Opening of Cover | after 15:30 hrs.
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PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR: “Replacement of Signal cables at HDC Railway System as a contingency

measures”.

TENDER NO: HDC/RLY/06

E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52

11

1.2

13

The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed
to have examined the above documents and to have thoroughly familiarise himself with the
total scope of work and its mode of execution.

The quantities given in the Bill of Quantities are approximate only and are given to provide
a common basis for tendering. Payment will be made according to the quantities of each
item of work actually carried out at the accepted rates as per Order Letter. The
measurements of each item of work shall be measured jointly by the Engineer or his
Representative.

This being a percentage rate tender, the Bidder shall quote his rates as percentage above /
below 7/ at par with the estimated amount put to tender on line based on his own analysis.

The Tender Price thus established would be taken for comparative evaluation of E-
Tenderers.

BILL OF QUANTITIES
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E-TENDER FOR: “Replacement of Signal cables at HDC Railway System as a

measures”.

TENDER NO: HDC/RLY/06
E -TENDER NO: KoPT/Haldia Dock Complex/Rly Div/1/17-18/ET/52

contingency

SI. No

Item Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

Inspection
Authority

SCHED

ULE- A (Supply of S&T Materials)

1

Cable Railway Signalling Unscreened
under ground with plain annealed
copper conductor, armoured PVC
insulated to conform to IRS:S-
6372014 (Rev.4.0) or with latest
amendments. 12 core x 1.5 sq.mm.

Kms.

212300

636900

RDSO

10 Pair Jelly Field PIJF Cable 0.5mm
Dia Annealed Copper Conductor Pvc
Insulated, PVC Sheathed Telecom
Cable

Kms.

2.5

95000

237500

RDSO

20 Pair Jelly Field PIJF Cable 0.5mm
Dia Annealed Copper Conductor Pvc
Insulated, PVC Sheathed Telecom
Cable

Kms.

135000

270000

RDSO

SCHED

ULE- B (Execution of S&T work )

1

Excavation of cable trench 1 m deep
and 300 mm wide along side of the
Track in all types of soil, conforming
to distances as per cable route plan &
refilling after cable laying as per
Drg.No.RITES/SIG/GEN/021-98. This
work includes :

Covering of laid cables in trenches
by a layer of 50 mm thick loose soils
before covering by 2nd class bricks
lengthwise, 4 bricks per m
approximately

Disposal of soils, clearing of roots,
bushes etc. in all types of soils.

Cable route markers are to be laid
along with the cable route as per
instruction of site Incharge.

Kms.

7.5

38500

288750

HDC

Transportation & Laying of Signalling
& Telecom Cables of various sizes in
the excavated trench as per cable
chart & tech. specification.This
includes supply of U clamp &
anchoring the cable with U clamp at
an interval of 25 metres as per Drg.
No. CSTE/CON/Cable/81.

Kms.

7.5

7700

57750

HDC

Total:

Rs. 14,90,900.00

(Rupees Fourteen Lakhs Ninety Thousand and Nine Hundred only)
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ABSTRACT FORM OF TENDER

I / We hereby tender for the under mentioned work for its execution within the specified time and in
accordance, in all respects with the specifications, design, drawing and instructions in writing and with
such materials as are provided for, by and in all other respects in accordance with such conditions so far
as practicable.

(TOBE FILLED IN BY THE BIDDER)

(@) Name of Work. . “Replacement of Signal cables at HDC Railway
System as a contingency measures”
(b) Estimated Cost. : Rs 14,90,900.00 (Rupees Fourteen Lakhs Ninety

Thousand and Nine Hundred only)

(c) Earnest Money . Rs. 30,000.00 (Rupees Thirty Thousand only) to
KoPT as per NIT.

(d) Security Deposit

(including Earnest money) : As per provisions in the tender.
(e) Time allowed for completion of the : 03 (Three) months.
work

() Permanent I/T A/C No.

(9) Maximum number of workmen to be
engaged on any day.

(h) Bank Details

Name of Bank: Branch:

Branch Code: Account Number:

IFS Code:-

RATE TENDERED BY ME/Z US IS : % ( Percent) ABOVE / BELOW

/ AT PAR WITH THE ESTIMATED AMOUNT.

(Signature of the Bidder)
Witness: - Address:
(Name in block letters)
Address:

Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Sr. Deputy Manager (Railway),
Haldia Dock Complex.

I/We having
examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at
the rates & prices set out in the annexed Bill of Quantities within months / weeks from the
date of order to commence the work and in the event of our tender being accepted in full or in part. | /
We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations
or additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of
Contract and | / We hereby agree that until such Contract Agreement is executed the said Specification,
Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing
by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs.

(Repeat in words)

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than
four months.

Dated: (Signature of Bidder with
Seal)
WITNESS :
Signhature : Name of the Bidder
Name : Address :
(In Block
Letters)
Address :
Occupation :
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General Conditions of
Contract
Forms and Agreements

Annexure - G

Sanctioned by the Trustees under Resolution No. 92
of the 6™ Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees
under Resolution No. 80 of the Meeting held on 25%"
August, 2009

KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

AUGUST , 2009
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GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. | AMENDMENT TO GENERAL GC1
CONDITIONS OF CONTRACT

2. | DEFINITION GC2-GC3

3. | DUTIES & POWERS OF ENGINEER & GC3-GC5h
ENGINEER’S REPRESENTATIVE

4. | THE TENDER/OFFER AND ITS PRE- GC5-GC9
REQUISITES

5. | THE CONTRACT & GENERAL GC9-GC 14
OBLIGATIONS OF CONTRACTOR

6. | COMMENCEMENT, EXECUTION AND GC 14 - GC 17
COMPLETION OF WORK

7. | TERMS OF PAYMENT GC 18 -GC 20

8. | VARIATION AND ITS VALUATION GC20-GC 22
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AMENDMENT

10

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimated Amount of Earnest Money Estimat Amount of Earnest Money
Value of ed Value
Work of Work
For Works | For Contract of For Works | For Contract
Contract Supplying Contract Supplying Materials
Materials or or Equipment only
Equipment only
Up to Rs.| 5% of the | 1% of the | Up to | 2% of the | 1% of the estimated
1,00,000=00 | estimated value | estimated value of | Rs. 10 | estimated value of work
of work work Crore value of
work
Over Rs. | 2% of the | 2% of the | Over Rs. | 2% on first | 2% of the estimated
1,00,000.00 estimated value | estimated value of | 10 Crore | Rs. 10 | value of work
of work subject | work subject to a Crore + 1% | subject to
to a maximum | maximum of Rs. on the | maximum  of
of Rs. 20,000/- | 10,000/- and balance 10,000/ - and
and minimum | minimum of Rs. minimum  of
of Rs. 5,000/-. 1,000/-. 1,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE

OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]
Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit | Class Amount Of | Financial Limit Of
Registra | Fixed Of Each Tender | of Fixed Each Tender
-tion Security Registr | Security
a-tion
A Rs 10,000/- | Any tender A Rs 50,000/- | Any tender priced
priced upto Rs up to Rs
2,00,000/- 10,00,000/ -
B Rs 5,000/- Any tender B Rs 25,000/- | Any tender priced
priced upto Rs upto Rs
1,00,000/- 5,00,000/-
C Rs 2,500/- Any tender C Rs 15,000/- | Any tender priced
priced upto Rs upto Rs
50,000/- 3,00,000/-

RESOLUTION NO 210

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF
THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]
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DEFINITIONS

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except
where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of Trustees for
the Port of Calcutta, a body corporate under Section 3 of the Major Port
Trusts Act, 1963, including their successors, representatives and
assigns.

“Chairman” means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major
Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender on its
behalf and includes the Manager (Infrastructure & Civic Facilities) or
other official as may be appointed from time to time by the Employer,
with written notification to the Contractor, to act as Engineer for the
purpose of the Contract, in place of the “Engineer” so designated.
“Engineer’s Representative” means any subordinate or Assistant to the
Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
“Work” means the work to be executed in accordance with the Contract
and includes authorised “Extra Works” and ‘Excess Works” and
“Temporary Works”.

“Temporary Works” means all temporary works of every kind required
in or about the execution, completion or maintenance of the works and
includes (without thereby Ilimiting the foregoing definitions) all
temporary erections, scaffolding, ladders, timbering, soaking vats, site
offices, cement and other godowns, platforms and bins for stacking
building materials, gantries, temporary tracks and roads, temporary
culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities) of
the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.
“Specifications” means the relevant and appropriate Bureau of Indian
Standard’s specifications / International Standard’s Specifications
(latest revisions) for materials and workmanship unless stated
otherwise in the Tender.
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Engineer’s
Representati
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“Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time to
time be furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the
Contract Agreement, if separately entered into and the Schedule of
Rates and Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever
nature required or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

“Site” means the land, waterways and other places, on, under, in or
through which the works are to be executed by the Trustees for the
purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of
the Tender/Offer of the Contractor, subject to such additions thereto
and deductions therefrom as may be made by the Engineer under the
provisions here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion,
act of foreign enemies, hostilities) whether war be declared or not), Civil
War, rebellion, revolution, insurrection or military or usurped power or
use or occupation by the Trustees of any portion of the works in
respect of which a certificate of completion has been issued (all of
which are herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-
versa where the context so requires.

The heading and marginal notes in these General Conditions of
Contract shall not be deemed to be part thereof or be taken into
consideration in the interpretation or construction thereof or of the
contract.

Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS
REPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in
terms of the contract to the entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter whatsoever.

OF ENGINEER & ENGINEER'’S
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2.2 The Contractor shall take instructions from the Engineer and subject to

2.3

2.4

limitation of Clause 2.5 hereof, from the Engineer’s Representative.
The Engineer shall have full power and authority:

(@) to supply to the contractor from time to time during the progress of
the works such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the contractor shall carry out and be
bound by the same.

(b) to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work and
for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

(f) To grant extension of completion time.
The Engineer’s Representative shall :

(i) watch and supervise the works.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(iii) have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv) take measurements of work done by the contractor for the purpose
of payment or otherwise.

(v) order demolition of defectively done work for its reconstruction all
by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying modification of
design and extension of completion time of the work and

(vii)  have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer under
intimation to the Contractor.

Authority of
Engineer’s
Representative
Engineer’s
Power

Power of
Engineer’s
Representative.
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Provided always that the Engineer’s Representative shall have no power :

(@) to order any work involving delay or any extra payment by the
Trustees,

(b) to make variation of or in the works; and

(c) to relieve the Contractor of any of his duties or obligations under the
Contract.

Provided also as follows :

(a) Failure of Engineer’'s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the contractor’s
cost and the contractor shall have no claim to compensation for the
loss if any sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer's Representative, he shall be entitled to refer the matter to
the Engineer who shall thereupon confirm, reverse or vary such
decision.

(c) Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of
power and authority vested in the Engineer to his Representative in
writing, shall bind the contractor and the Trustees as though it had
been given by the Engineer, who may from time to time make such
delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

(b)

The Contractor shall, before making out and submitting his tender/offer,
be deemed to have inspected and examined the site, fully considered all
factors, risks and contingencies, which will have direct and indirect
impact on his expenses and profit from the work and shall be specifically
deemed to have taken the following aspects into consideration :

(@) The form and nature of the site and its surroundings including their
sub-surface, hydrological, tidal and climatic conditions, the means of
access to the site and all other local conditions, including the likely
charges and costs for temporary way-leave, if any, required for the
work.

(b) The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the work
to the entire satisfaction of the Engineer, and also by complying with
the General and Special Conditions of Contract.
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(¢) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment and
Construction materials.

(d) The sources and means of procurement of water for drinking, washing

and execution of work, and source and availability of electrical power,

all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable statutes,
ordinances and law together with the rules made thereunder, the
rules, regulations and bye-laws of public bodies or any local or other
authority by the Contractor, keeping the Trustees indemnified against
penalties and liabilities of every kind arising from the Contractor’s
failure in such compliance.

() Payment of all kinds of stamp-duty for executing the agreement or for
any legal instrument including Bank Guarantees and Indemnity
Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by
the Trustees, unless stipulated otherwise in the Notice Inviting the Tender
and shall be faultless in figures and free from erasing. Corrections, if any,
shall only be made by scoring out and initialling of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender
or subsequently, shall disclose the names of their owners/partners/share
holders at the required points of time. The failure in this regard shall be
treated as a breach and a contract, if entered into, shall be liable to be
cancelled.

(@ Unless otherwise stipulated in the Notice Inviting Tender / Offer, every
tender must be submitted with Earnest Money of the amount
calculated as per the following scale.

Estimated Value | Amount of Earnest Money

of Work For Contract of Supplying
For Works Contract | Materials or Equipment only
Up to Rs. | 5% of the | 1% of the estimated value of work
1,00,000=00 estimated value of
work
Over 2% of the | 2% of the estimated value of work

Rs. 1,00,000=00 | estimated value of
work subject to a
maximum of Rs.
20,000/- and
minimum of Rs.

5,000/-.

subject to a maximum of Rs.
10,000/- and minimum of Rs.
1,000/-.

Accommodation
for Contractor’s
men/materials.

Water for
drinking etc.
/Electrical
power.
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Earnest Money shall be deposited with the Trustees’ treasurer in cash
or by Banker’s Cheque of any Calcutta Branch of a Nationalised Bank
of India drawn in favour of Calcutta Port Trust or in the form of any
“Account Payee” Draft of any Nationalised Bank of India drawn in
favour of “Calcutta Port Trust” and payable at Calcutta/Haldia, as the
case may be, and the receipt granted therefor be kept attached to the
Tender/Offer in the Sealed Cover.

Earnest Money of unaccepted tender shall be refunded without any
interest through A/c. Payee Cheque drawn on a Nationalised Bank of
Calcutta / Haldia.

The enlisted (registered ) Contractors of the Trustees who have
deposited fixed Security with the Trustees’ FA & CAO / Manager
(Finance) according to his Class of Registration, shall be exempt from

depositing the Earnest Money, as per the following scale :
Class of Registration Amount of Fixed | Financial Limit of Each
Security Tender

Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-

Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-

Any tender priced up to
C Rs. 5,000/- Rs.1,00,000/-

©)

(i) Tender submitted without requisite Earnest
to rejection.

Money may be liable

(ii) If before expiry of the validity period of his Tender/Offer, the tenderer

(f)

@)

amends his quoted rates or tender/offer making them unacceptable to
the Trustees and/or withdraws his tender/offer, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees.

The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the
previous Receipt of Earnest Money.

Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @ 10% of the
gross value of work in each such bill, so that the total recovery may
not exceed the quantum computed as per the under noted percentages
of the total value of work actually done up to the stage of completion.
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Value of Work % of

Security | % of Security Deposit For
Deposit for works | contract of supply-

contract. ing materials & equipment
only.

For
Rs.10,00,000/-.

works up to | 10% (Ten percent) | 1% (One percent)

For works costing | 10% on first | 1% on first Rs.10,00,000/- +
more than | Rs.10,00,000/ - 5% on the balance.
Rs.10,00,000/- and | +7%2% on the
up to Rs.20,00,000/- | balance.
For works costing | 10% on first | 1% on first Rs.10,00,000/- +
more than | Rs.10,00,000/- + | 2% on the next
Rs.20,00,000/- 7 ¥2% on the next | Rs.10,00,000/- + Y% on the
Rs.10,00,000/- + | balance.
5% on the
balance.

(h)

(i)

(i)

Balance Security for Contract of supplying materials and equipment
computed in terms of the percentages given above, shall have to be
deposited with the Trustees’ Treasurer in advance and within 30 days
from the date of placement of supply order, either in cash or by A/c.
Payee Draft of a Nationalised Bank of India drawn in favour of
Calcutta Port Trust and payable at Calcutta/Haldia, as the case may
be.

No interest shall be paid by the Trustees to the Tenderer/Contractor
on the amount of Earnest Money/Security Deposit held by the
Trustees, at any stage.

The Security Deposit shall refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract
provides for any maintenance period. 50% of the Security Deposit may
be refunded against any of the treasury Receipt for that amount on
expiry of half of the maintenance period and the balance deposit on
the expiry of the said maintenance period and after the Engineer has
certified the final completion of work in Form G.C.2 and the
Contractor has submitted his “No Claim” Certificate in Form G.C.3.

The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or
to perform/observe any of the conditions of the Contract. The Trustees
shall also be at liberty to deduct any of their dues from the Security
Deposit, fixed Security, Earnest Money or from any sum due or to
become due to the Contractor under any other contract.
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If stipulated in the contract as a Special Condition, the contractor shall
have to submit to the Engineer a performance Bond in the form of an
irrevocable guarantee from Calcutta/Haldia Branch, as the case may be, of
any Nationalised Bank of India in the proforma annexed hereto and for the
sum and period as mentioned in the letter of acceptance of the
Tender/Offer, within 15 days from the date of such letter, failing which the
Contract shall be liable to be terminated and the earnest money shall be
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining
this or any other Bank Guarantee and/or the revalidation thereof, wherever
required, has to be borne by the Contractor and it shall be his sole
responsibility to arrange for timely revalidation of such Bank Guarantee,
failing which and for non-fulfilment of any contractual obligation by the
Contractor, the Engineer and/or the Trustees shall be at liberty to raise
claim against the Guarantee and/or enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more
than Rs 5 Crore, along with their tender comprising Special Conditions of
Contract, General Conditions of Contract, BOQ, Earnest Money, etc. a
document called Integrity Pact Agreement duly signed by their authorized
representative. The Proforma of the Integrity Pact Agreement shall as
specified in the GCC. In case of tender value more than Rs 5 Crore, the
Integrity Pact Agreement is an essential part and parcel of bid document to
be submitted by each tenderer, without which the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(@) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable
only within the jurisdiction of the High Court at Calcutta, India,
including the following Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite
Arbitration Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the
engineer or his representative, the contractor shall, at his own expense,
enter into and execute a Contract Agreement to be prepared by him in the
form annexed hereto. Until such Contract Agreement is executed, the other
documents referred to in the definition of the term ‘Contract’ here-in-before,
shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually
explanatory of one another. Should there by any discrepancy, ambiguity,
omission or error in the various contract documents, the Engineer shall
have the power to correct the same and his decision shall be final and
binding on the parties to the Contract.

NoghwNRE

Bank
Guarantee
in lieu of
Cash S.D. in

certain cases

English
language to
be used
Applicability

of laws on
the contract

Contractor
to Execute
Contract
Agreement.

Interpretatio
n of contract
documents -
Engineers’
Power

Page 61 of 93



4.4

4.5

4.6

4.7

4.8

4.9

GC-10

Two copies of the Drawings referred to in the general and special Conditions
of Contract and in the Bill of Quantities, shall be furnished by the Engineer
to the Contractors free of cost for his use on the work, but these shall
remain the property of the Trustees and hence, the Contractor shall return
them to the Engineer or his Representative on completion of the work, if not
torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of
the works and shall, when required, furnish copies of the same free of cost
to the Engineer for his information and/or approval, without meaning
thereby the shifting of Contractor’s responsibility on the Engineer in any
way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible
(@) for the acts, defaults and neglect of any sub-contractor, his agents,
servants or workmen as fully as if these were the acts, defaults or neglects
of the Contractor himself or his agents, servants or workmen and (b) for his
full and entire responsibility of the contract and for active superintendence
of the works by him despite being sublet, provided always that the provision
of labourers on a “piece rate” basis shall not be deemed to be sub-letting
under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included
in his Tender/Offer all his cost for supplying and providing all
constructional plant, temporary work. Materials both for temporary and
permanent works, labour including supervision thereof, transporting to and
from the site and in and about the work, including loading, unloading,
fencing, watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required for the
construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative.
The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification
prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor
shall submit to him the details of his (a) programme for execution of the
work, (b) proposed procedure and methods of work, (c) proposed deployment
of plant, equipment, labour, materials and temporary works. The
submission to and/or any approval by the Engineer or his Representative to
any such programme or particulars shall not relieve the Contractor of any of
his obligations under the contract.
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If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of work
within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his
representative in writing shall be binding upon the Contractor subject to
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or
his representative in writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of is staff, workmen or
official at site and the Contractor shall within 48 hours comply with such
instruction without any demur whenever the Engineer shall feel that the
deployment of the person concerned will not be conducive to the proper and
timely completion of the work.

The Contractor shall be responsible for the true and proper setting out of
the works in relation to reference points/lines/levels given by the Engineer
in writing. The checking of any setting-out or of any alignment or level by
the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall fully
provide protect and preserve all stakes, templates, bench marks, sight rails,
pegs, level marks, profile marks and other things used in setting out the
works.

From the commencement of the works till issue of the completion certificate
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may cause the
same to be made good by any other agency and the expenses incurred and
certified by the Engineer shall deem proper. This Clause will not apply to
that part of the work, which might have been taken over by the Trustees on
partial completion of the work and in such case the Contractor’s obligation
will be limited to repairs and replacement for manufacturing or construction
defects during the Maintenance period (Guarantee Period) as per the
directions of the Engineer as also for defects/damages if any caused to the
work by the Contractor during such repairs and replacement in the
maintenance period.
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The Contractor shall at his own cost protect support and take all
precautions in regard to the personnel or structure or services or
properties belonging to the Trustees or not which may be interfered with
or affected or disturbed or endangered and shall indemnify and keep
indemnified the Trustees against claim for injury, loss or damage caused
by the Contractor in connection with the execution and maintenance of
the work to the aforesaid properties, structures and services and/or to any
person including the Contractor’'s workmen. Cost of Insurance Cover, if
any, taken by the Contractor shall not be reimbursed by the Trustees,
unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer's Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site which shall remain the property of the Trustees and protect them
from being damaged by his workmen and arrange for disposal of them at
the Trustees’ expense as per the instruction of the Engineer’'s
Representative.

The Contractor shall be deemed to have indemnified and shall indemnify
the Trustees against all claims, demands, actions and proceedings and all
costs arising therefrom on account of :

(@) Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
or compensation, if any, for getting all materials and equipment
required for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Private or Private road, railway tracks, footpaths,
crane tracks, waterways, quays and other properties belonging to the
Trustees or any other person.

(d) Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s plants
and materials.

() The Contractor's default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the Trustees
on or near the site of work.

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the
Trustees.
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4.18 The Contractor’s quoted rates shall be deemed to have been inclusive of
the following :

4.19

4.20

@)

(b)

(©

(d)

©)

Keeping the site free of unnecessary obstruction and removal from
site of constructional plant wreckage, rubbish, surplus earth or
temporary works no longer required.

Cleaning and removal from site all the surplus materials of every kind
to leave the site clean and tidy after completion of the work, without
which payment against final bill may be liable to be withheld.

Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution of whatever
nature during execution and maintenance of the works and to
prevent rubbish, refuse and other materials from being thrown into
the water by the Contractor’s men or those of his agency.

Making arrangements for deployment of all labourer and workers,
local or otherwise including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

Making arrangements in or around the site, as per the requirements
of local authority or the Engineer or his Representative for preventing
(i) spread of any infectious disease like smallpox, cholera, plague or
malaria by taking effective actions for destruction of rats, mice,
vermin, mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs, Narcotics,
Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor's or his Sub-Contractor’'s
workmen, (iv) deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall
be deemed to have been duly served on or received by the Contractor, if
the same is posted or sent by hand to the address given in the tender or

to

the Contractor's Site Office or to the Registered Office of the

Contractor. The time mentioned in these conditions for doing any act
after direction or notice shall be reckoned from the time of such posting
or despatch.

The Contractor and his Sub-contractor or their agents and men and any
firm supplying plant, materials and equipment shall not publish or
caused to be published any photographs or description of the works
without the prior authority of the Engineer in writing.
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The Contractor shall at the Trustees’ cost to be decided by the Engineer
render all reasonable facilities and Co-operation as per direction of the
Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen to the Trustees’ own staff and to the men of
other Public Body on or near the site of work and in default the Contractor
shall be liable to the Trustees for any delay or expense incurred by reason
of such default.

The work has to be carried out by the Contractor causing the minimum of
hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought to
the site by the Contractor shall be deemed to be the property of the
Trustees who will have lien on the same until the satisfactory completion
of the work and shall only be removed from the site in part or in full with
the written permission of the Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.

The Contractor shall commence the work within 7 days of the receipt of
Engineer’s letter informing acceptance of the Contractor’s tender/offer by
the Trustees or within such preliminary time as mentioned by the
Contractor in the Form of Tender or the time accepted by the Trustees.
The Contractor shall then proceed with the work with due expedition and
without delay, except as may be expressly sanctioned or ordered by the
Engineer or his Representatives, time being deemed the essence of the
contract on the part of the contractor.

The Contractor shall provide and maintain a suitable office at or near the
site to which the Engineer's Representative may send communications
and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work
beyond the working hours observed by the Engineer’'s Representative and
on Sundays and Holidays observed in the Trustees’ system, except in so
far as it becomes essential on account of tidal work or for safety of the
work. If the progress of the work lags behind schedule or the work has
been endangered by any act or neglect on the part of the contractor, then
the Engineer or his Representative shall order and the contractor at his
own expense shall work by day and by night and on Sundays and Public
Holidays. Any failure of the Engineer or his Representative to pass such
an order shall not relieve the contractor from any of his obligations. The
Engineer’s decision in this regard shall be final binding and conclusive.
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Unless stipulated otherwise in the contract all materials required for the
work shall be procured and supplied by the contractor with the approval of
the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative. The Engineer shall
exercise his sole discretion to accept any such materials.

Unless stipulated otherwise in the contract all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the material and workmanship shall
be of the best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or
his representative, whenever required to do so, all at the Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by
the Engineer or his representative in respect of materials and workmanship
deployed on the work, shall be borne by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(@) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping them
in his safe custody, furnishing of statement of consumption thereof in
the manner required by the Engineer or his representative, return of
surplus and empty container to the Trustees’ Stores as per the direction
of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and for
any loss or damage thereof for any reason other than “Excepted Risks”,
the Contractor shall compensate the Trustees’ in the manner decided by
the Engineer and shall at no stage remove or cause to be removed any
such material from the site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant of
suitable extension of completion time of work as decided by the Engineer.
The Contractor shall not be entitled to any other compensation, monetary
or otherwise, for any delay in the supply of Trustees’ materials to him.
The Contractor shall, however, communicate his requirement of such
materials to the Engineer from time to time.
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(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contractor shall be recovered from
the contractor’s bills and/or any of his other dues, progressively
according to the consumption thereof on the work and/or in the
manner decided by the Engineer or his representative and at the
rate/s stipulated in the contract. These rates shall only be
considered by the contractor in the preparation of his tender/offer
and these will form the basis of escalation/variation, if in future the
contractor is required to procure and provide any such material on
the written order of the Engineer consequent on the Trustees’
failure to effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any
of the Trustees’ materials issued to the contractor has been — (i) lost
or damaged, (ii) consumed in excess of requirement and (iii) wasted
by the contractor in excess of normal wastage, then the value
thereof shall be recovered from the contractor’s bills or from any of
his other dues, after adding 19 Y4% extra over the higher one of the
followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would be
determined by the Engineer.

The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time - (I) for removal
from the site of any material which in his opinion is not in accordance
with the contract or the instruction of the engineer or his
representative, (ii) for the substitution of the proper and suitable
materials, or (iii) the removal and proper re-execution of any work
which in respect of material and workmanship is not in accordance
with the contract or the instructions of the Engineer. The Contractor
shall comply with such order at his own expense and within the time
specified in the order. If the contractor fails to comply, the Engineer
shall be at liberty to dispose any such materials and re-do any work in
the manner convenient to the Trustees by engaging any outside agency
at the risk and expense of the contractor and after giving him a written
prior notice of 7 days.

No work shall be covered up and put out of view by the contractor
without approval of the Engineer or his Representative and whenever
required by him, the contractor shall uncover any part or parts of the
work or make openings in or through the same as may be directed by
the Engineer or his representative from time to time and shall reinstate
or make good those part of works thus affected to the satisfaction of
the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer,
if the initial covering up was with prior written order of the Engineer or
his Representative.
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On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till such
time the written order to resume the execution is received by him.
During such suspension the contractor shall protect and secure the
work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by
the Trustees, unless such suspension is -

(@) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the
contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of
the works or any part thereof.

The Engineer shall settle and determine such extra payment and/or
Extension of completion time to be allowed to the contractor, as
shall, in the opinion of the Engineer be fair and reasonable, and the
same shall be final and binding on the Contractor.

If at any time before or after commencement of the work the
Trustees do not require the whole of the work tendered for the
Engineer shall notify the same to the contractor in writing and the
contractor shall stop further works in compliance of the same. The
Contractor shall not be entitled to any claim for compensation for
underived profit or for such premature stoppage of work or on
account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications,
drawings, designs and instructions.

When the whole of the work has been completed to the satisfaction
of the Engineer and has passed any final test prescribed in the
contract, the contractor shall, within 21 days of submission of his
application to the Engineer, be entitled to receive from him a
certificate for completion of work in Form G.C.1, annexed hereto. If
any part of the total work having been completed to the satisfaction
of the Engineer, be taken over and/or used by the Trustees, the
Contractor shall on application be entitled to partial completion
certificate in the Form G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance
period of the contract, if any, shall commence from the date
mentioned in such certificate so far as the completed portion of the
work is concerned.
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TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and
until a certificate of final completion in Form G.C.2 has been given by
the Engineer.

On account payments, if any, made prior to issue of the certificate in
Form G.C.2, shall all be treated as mere advance, which shall stand
recoverable in full or in part, if the Engineer so decides in the context
of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates, as
the case may be, except as otherwise provided in the contract and
when the Engineer decides any other rate for change in the scope of
work or omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having
an initially stipulated completion period of 4 months or more, on
account payments may be made sat the discretion of the Engineer or
his Representative at intervals deemed suitable and justified by him.
Provided always that subject to execution of work of substantial value
in the context of the contract price, the interval of such on account
payments shall be decided by the Engineer or his Representative,
which shall ordinarily not be less than 1 month in between two
payments for on account bill and/or advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’ Measurement
Book, at intervals deemed suitable and proper by him and/or the
Engineer. The Contractor or his duly accredited Representative or
Agent shall remain present at the time of such measurement and
assist the engineer’'s Representative in every manner required by him.
After the measurements taken have been entered in the Measurement
Book, the Contractor or his Agent shall sign the Measurement Book at
the wend of such Measurements over the Contractor’'s Rubber Stamp
as a token of acceptance of all such measurements, recorded above
and prior to such signature. If the Contractor or his Agent fails to
participate even after 3 days written notice from the Engineer's
Representative, the measurement shall be taken ex-parte by the
Engineer’s Representative and those shall be accepted by the
Contractor.
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Based on the quantum of work and the value thereof computed in the
Measurement Book, the Contractor shall type out his bill in the
proforma approved by the
Engineer and submit the same to the Engineer’'s Representative in
quadruplicate, duly signed by him or his accredited Agent over his
Rubber Stamp. The Engineer or his Representative may in his absolute
discretion, allow advance payment against such bill to the extent of an
amount not exceeding 75% of the “net payable” sum of the said bill,
subject to adjustment thereof against the bill at the time of checking
and auditing the bill at the Trustees’ end. The measurement Book will
not be handed over to the Contractor; but he will obtain the abstracts
of quantities, amounts and recoveries to type out the bill.

At the discretion of the Engineer or his Representative and only in
respect of accepted offers/where estimated amount put to tender
would be Rs.2,00,000/- or more, advance payment may be made to the
extent of 75% of the value of any material purchased and brought to
the site by the Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(i) the value of such materials shall be assessed by the engineer or
his Representative at their own discretion,

(ili) a formal agreement has been drawn up with the contractor,
under which the Trustees secure a lien on the contractor’s
materials,

(iv) the materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the
execution of the work or otherwise,

in the event of storage of such materials within the Trustees’ protected
areas in the Docks, the contractor shall submit an Indemnity Bond in
the proforma and manner acceptable to Trustees’ whereby the
contractor shall indemnify the Trustees against all financial
loss/damage, on account of loss/damage to such materials for
whatever reasons,
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in the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favouring the Trustees and for the
same sum as is being advance, in the proforma and manner
acceptable to the Trustees. The Guarantee shall be of a
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule
Commercial Bank, as the case may be, acceptable to the Trustees
and shall remain valid till the anticipated period of consumption of
such materials in the work. The Bank Guarantee must bear an
undertaking by the issuing Bank guaranteeing automatic payment
of the guaranteed sum to the Trustees by the Bank on the date of
expiry of the validity of the Guarantee, unless with the prior
written approval of the Engineer on behalf of the Trustees, the
Bank has extended the validity of the Guarantee.

The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity consumed.
Consequent on full recovery of the advance the Indemnity
Bond/Bank Guarantee, vide Sub-clause (v) & (vi) above, shall be
returned to the Contractor duly discharged by the Engineer on
behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment

from the Contractor, in case the Engineer or his representative should

overcertify for payment or the Trustees should over-pay the Contractor

on any account.

No claim for interest shall be admissible or payable to the Contractor at

any stage and in respect of any money or balance or Bank Guarantee,
which may be due to the Contractor from the Trustees, owing to
dispute or otherwise or for any delay on the part of the Trustees in

making interim or final payment or otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be
treated as estimated quantities of the work and shall never be deemed
as actual or correct quantities of the works to be executed by the
contractor in fulfilment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to

make any variation of the quantity, quality or form of the works or any
part thereof that may, in his opinion, be necessary and the Contractor
upon receipt of such an order shall act as follows :
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(@) Increase or decrease the quantity of any work included in the
contract.

(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included in the
contract.

(d) Change the levels, lines, position and dimensions of any part of the
work, and

(e) Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the contract or

be treated ass revocation of the contract, but the value (if any) of all

such variations evaluated in accordance with the Engineer's sole

decision shall be taken into account and the contract price shall be

varied accordingly.

Provided always that written order of the Engineer shall not be
required for increase or decrease in the quantity of any work upto 15%
where such increase or decrease is not the result of any variation order
given under this clause but is the result of the quantities exceeding or
being less than those stated in the bill of quantities. Provided also that
verbal order of variation from the Engineer shall be complied with by
the Contractor and the Engineer” subsequent written confirmation of
such verbal order shall be deemed to be an order in writing within the
meaning of this clause.
(@) The Contractor shall not be entitled to any claim of extra or
additional work unless they have been carried out under the written
orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added
to or deducted from the sum named in the tender in respect of any
extra work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates ad
prices set out in the contract, if in the opinion of the Engineer, the
same shall be applicable. If the contract does not contain any rates
or prices directly applicable to the extra, additional or substituted
work, then the Engineer may decide the suitable rates on the basis
of Schedule of Rates (including surcharge in force at the time of
acceptance of tender), if any, adopted by the Trustees with due
regard to the accepted contractual percentage, if any thereon. In all
other cases the Engineer shall solely determine suitable rates in the
manner deemed by him as fair and reasonable, and his decision
shall be final, binding and conclusive.

Variation by
engineer do
not vitiate
the contract

Where
written

order for
variation is
not needed

Payment for

extra or
additional,
or omitted
work or
substituted
work,
Engineer’s
powers

Page 73 of 93



8.0

8.1

8.2

GC-22

(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part
thereof shall be such that, in the opinion of the Engineer, the rate
of prices contained in the contract for any item of the works or the
rate as evaluated under sub-clauses (b) and (c) of this clause, is by
reason of such omission or addition rendered unreasonable or in-
applicable, the Engineer shall fix such other rate or price as he
deems proper and the Engineer’s decision shall be final, binding
and conclusive.

DELAY / EXTENSION OF COMPLETION TIME 7/ LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotion or other special circumstances of
any kind beyond the control of the Contractor, cause delay in
completing the work, the contractor shall apply to the Engineer in
writing for suitable extension of completion time within 7 days from the
date of occurrence of the reason and the Engineer shall thereupon
consider the stated reasons in the manner deemed necessary and shall
either reject the application or determine and allow in writing the
extension period as he would deem proper for completion of the work
with or without the imposition of “Liquidated Damage” Clause (N0.8.3
hereof) on the Contractor and his decision shall be final and binding on
the Contractor. If an extension of completion time is granted by the
Engineer without imposition of liguidated damage, from the Clause
No.8.3 of the Liquidated damage shall apply from its date of expiry, if
the work be not completed within the extended time, unless stated
otherwise in the decision communicated by the Engineer, as aforesaid.

(@) If the Contractor fails to complete the work within the stipulated
dates or such extension thereof as communicated by the Engineer
in writing, the Contractor shall pay as compensation (Liquidated
Damage) to the Trustees and not as a penalty, ¥2% (half percent) of
the total value of work (contract piece) as mentioned in the letter of
acceptance of the tender/offer, for every week or part thereof the
work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work. The
amount of Liquidated damages shall be determined by the
Engineer,