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TENDER DOCUMENT                                                     

  KOLKATA PORT TRUST 
Office of the Chief Engineer, 

                         Head Office Building, 15, Strand Road, 

                         Kolkata- 700 001. 
Tele – 033 2230-3451 Extension: 398,400,399 & 486 

Dock 033 2409 3001,3006 Extn. 390 & 444 

Fax - (033) 2230-0413  

                                      E-mail id:  santanumitra@kolkataporttrust.gov.in & 

                 cecontract@kolkataporttrust.gov.in 

 
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are 

invited from reliable, bonafide & experienced agency with required experience as per Prequalification 

criteria stipulated in Tender Document for Part A=“Modification of certain rooms of Administration 

Department & Finance Department  at ground floor and first floor of KoPT Head  Office old 

building for required provision of Air Conditioning “ and Part B “Electrical installation  
work in connection with installation of AC machines in the various offices of 
Civil, Finance and GAD at Head Office” as per Bill Of Quantities to Kolkata Port Trust Bid 

Document may be seen from MSTC website. Corrigenda or clarifications, if any, shall be hosted on the 

above mentioned website only.                                                                                                                              

Bidders will have to participate in bidding process through website www.mstcecommerce.com only.  

  

SCHEDULE OF TENDER (SOT) 

a   TENDER NO. 

      

KOPT/KDS/CIV/T/2189/36/1                DT. 18.11.2017 

b.   MODE OF TENDER e-Procurement System 

(Online Part I – Techno-Commercial Bid and  

Part II – Price Bid through 
www.mstcecommerce.com/eprochome KoPT of MSTC Ltd.  

The intending bidders are required to submit their offer 
electronically through e-tendering portal. No physical tender is 

acceptable by KOLKATA PORT TRUST.  

 

c. E-Tender No. KoPT/Kolkata Dock System/CE/177/17-18/ET/424 

d.   Date of NIT available to parties to download     30.11.2017 to 19.12.2017 

e. Pre-Bid Meeting date & Time pre bid meeting to be held on 13-12-2017 at 11-00 AM  

( or after that on any working day) at Head Office in the 
room of the S.E.(Contract.) followed by site visit 

 

f.  Pre –Bid Meeting closing date & Time On the same day within 14.00 hours 
 

G i) Estimated Cost Of Work 
 

  ii)  Earnest Money Deposit 

 

  iii)  Bid Document fee(non refundable) 

 

 iv)  Transaction Fee 

Total Value=Rs.67,05,239.18 (for the whole) 
 

Total = Rs.1,34,110.00(for the whole 

 

Rs.3,000.00(for the whole)  

 

Total=3965/- 

 (Including GST @18%) Payment of Transaction fee by 
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List of Annexure 

 

Important Instructions for E- procurement             : -   Annexure - A 

Commercial Terms & Conditions               : -   Annexure - B 

Techno Commercial Bid (Part-I)                         :-        Annexure - C 

List of Scanned Documents required to be uploaded  : -  Annexure - D 

Price Bid (Part-II)                                                   :-  Annexure – E 

General Conditions of Contract     : -       Annexure – F 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NEFT/RTGS in favour of MSTC LIMITED (refer clause. No. 4 of 

Annexure-I) 

h. Last date of submission of EMD & Bid 

Document fee at  Kolkata Port Trust  
 

Last date of submission of Transaction fee 

through RTGS/NEFT in favour of MSTC 
Limited,Kolkata. 

19.12.2017  up to 15.00 Hrs. 

 

Three working days before the last date of closing 
of online bidding for the e-tender. 
 

Bidders should attempt to deposit Transaction Fee 
3 days prior to closing of bid to avoid rejection of 
bid on account of failure to confirm receipt by 

MSTC”.  
 

i. Date of Starting of e-Tender for submission of 
on line Techno-Commercial Bid and price Bid at  

www.mstcecommerce.com/eprochome/ 
  

30.11.2017 ( From 12.00 hours onwards)  

j.     Date of closing of online e-tender for 

submission of Techno-Commercial Bid & Price 

Bid. 

20.12.2017 (Up to 3:00 P.M.) 

k.  Date & time of opening of Part-I  

    (i.e. Techno-Commercial Bid) 

    Part-II Price Bid: Date of opening of Part II i.e. 

price bid shall be informed separately 

20.12.2017 (After 3:30 P.M.) 

 

 



 3 

Annexure-A 

Important instructions for E-procurement 
This is an e-procurement event of KOPT. The e-procurement service provider is 
MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020. You are requested to read 
the terms & conditions of this tender before submitting your online tender.  
 

1 
Process of E-tender :  
A) Registration: The process involves vendor’s registration with MSTC e-
procurement portal which is free of cost. Only after registration, the 
vendor(s) can submit his/their bids electronically. Electronic Bidding for 
submission of Technical Bid as well as Commercial Bid will be done over 
the internet. The Vendor should possess Class III signing type digital 
certificate.  Vendors are to make their own arrangement for bidding from 
a P.C. connected with Internet.  MSTC is not responsible for making such 
arrangement. (Bids will not be recorded without Digital Signature).   

 
SPECIAL NOTE: THE TECHNICAL  BID AND THE COMMERCIAL BID HAS 
TO BE SUBMITTED ON-LINE AT 
www.mstcecommerce.com/eprochome/kopt 
1).Vendors are required   to register themselves online with 
www.mstcecommerce.com→ e-Procurement →PSU/Govt depts→ Select 

KoPT Logo->Register as Vendor -- Filling up details and creating own user 
id and password→ Submit. 

2).   Vendors will receive a system generated mail confirming their 
registration in their email    which has been provided during filling the 
registration form. 
In case of any clarification, please contact KOPT/MSTC, (before the 
scheduled time of the e- tender).  
 
Contact person (KOPT):  

Dealing Officer’s name :- 1. S.Mitra, Superintending Engineer(Contract)  

                                    2. P.Sen Gupta,  Ex.Engineer(Contract)      

                                               3. Sudhir Das,  Ex. Engineer(Contract) 
                                                4. S.K. Halder, Ex. Engineer(Contract) 

   

            Phone no.                       033 2230-3451 Extension:400,399,398,486 

 Dock 033 2409 3001,3006 Extn. 390 & 444 

            e-mail :-    santanumitra@kolkataporttrust.gov.in & 

cecontract@kolkataporttrust.gov.in  

 
Contact person (MSTC Ltd):  

 1. Shri S Mukherjee, DM(e-Commerce) – 
smukherjee@mstcindia.co.in 
 2. Ms S Maity, AM(e-Commerce) – smaity@mstcindia.co.in   
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B) System Requirement: 
i)    Windows 7 or above Operating System 
ii)    IE-7 and above Internet browser. 
iii)   Signing type digital signature  
iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and 
installed in the system.  
To enable ALL active X controls  and disable ‘use pop up blocker’ under 
Tools→Internet Options→ custom level (Please run IE settings from the 

page www.mstcecommerce.com once) 

2 
The Techno-commercial Bid and the Price Bid shall have to be submitted 
online at www.mstcecommerce.com/eprochome/kopt. Tenders will be 
opened electronically on specified date and time as given in the Tender.  

3 
All entries in the tender should be entered in online Technical & 
Commercial Formats without any ambiguity. 

4 
Special Note towards Transaction fee:  
The vendors shall pay the transaction fee using “Transaction Fee 
Payment” Link under “My Menu” in the vendor login. The vendors have to 
select the particular tender from the event dropdown box. On selecting 
NEFT, the vendor shall generate a challan by filling up a form. The vendor 
shall remit the transaction fee amount as per the details printed on the 
challan without making change in the same. Once the payment gets 
credited to MSTC’s designated bank account, the transaction fee shall be 
auto authorized and the vendor shall be receiving a system generated 
mail. 
Transaction fee is non-refundable. 
A vendor will not have the access to online e-tender without making the 
payment towards transaction fee. 

5 Information about tenders / corrigendum uploaded shall be sent by email 
only during the process till finalization of tender by KOPT. Hence the 
bidders are required to ensure that their corporate email I.D. provided is 
valid and updated at the time of registration of vendor with MSTC (i.e. 
Service Provider).  Bidders are also requested to ensure validity of their 
DSC (Digital Signature Certificate). 

6 E-tender cannot be accessed after the due date and time mentioned in 
NIT. 

7 Bidding in e-tender : 
a.      Bidder(s) need to submit necessary EMD, Tender fees and 
Transaction fees (If ANY) to be eligible to bid online in the e-tender. 
Tender fees and Transaction fees are non refundable. No interest will be 
paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by 
KOPT.  
b.       The process involves Electronic Bidding for submission of Technical 
and Commercial Bid  
c.     The bidder(s) who have submitted transaction fee can only submit 
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their Technical Bid and Commercial Bid through internet in MSTC website 
www.mstcecommerce.com → e-procurement →Psu/Govt depts→ Login 

under KOPT→My menu→ Auction Floor Manager→ live event →Selection 

of the live event  
d.     The bidder should allow running JAVA application. This exercise has 
to be done immediately after opening of Bid floor. Then they have to fill 
up Common terms/Commercial specification and save the same. After 
that clicking on the Technical bid. If this application is not run then the 
bidder will not be able to save/submit his Technical bid.  
e. After filling the Technical Bid, bidder should click ‘save’ for recording their 
Technical bid. Once the same is done, the Commercial Bid link becomes active 
and the same has to filled up and then bidder should click on “save” to record 
their Commercial bid. Then once both the Technical bid & Commercial bid has 
been saved, the bidder can click on the “Final submission” button to register 
their bid 
f. Vendors are instructed to use Attach Doc button to upload documents. 
Multiple documents can be uploaded.  
g. In all cases, bidder should use their own ID and Password along with 
Digital Signature at the time of submission of their bid. 
h. During the entire e-tender process, the bidders will remain completely 
anonymous to one another and also to everybody else. 
i. The e-tender floor shall remain open from the pre-announced date & 
time and for as much duration as mentioned above.  
j. All electronic bids submitted during the e-tender process shall be legally 
binding on the bidder. Any bid will be considered as the valid bid offered 
by that bidder and acceptance of the same by the Buyer will form a 
binding contract between Buyer and the Bidder for execution of supply.  
k.     It is mandatory that all the bids are submitted with digital signature 
certificate otherwise the same will not be accepted by the system.  
l.     Buyer reserves the right to cancel or reject or accept or withdraw or 
extend the tender in full or part as the case may be without assigning any 
reason thereof.  
m.     No deviation of the terms and conditions of the tender document is 
acceptable. Submission of bid in the e-tender floor by any bidder confirms 
his acceptance of terms & conditions for the tender. 

8 
Any order resulting from this tender shall be governed by the terms and 
conditions mentioned therein.  

9 No deviation to the technical and commercial terms & conditions are 
allowed. 

10 KOPT has the right to cancel this e-tender without assigning any 
reason thereof. 
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11 The online tender should be submitted strictly as per the terms and 
conditions and procedures laid down in the website 
www.mstcecommerce.com/eprochome/kopt of MSTC Ltd.   

12 
The bidders must upload all the documents required as per terms of 
tender.  Any other document uploaded which is not required as per the 
terms of the tender shall not be considered. 

13 The bid will be evaluated based on the filled-in technical & commercial 
formats. 

14 Bidders are requested to read the vendor guide and see the video in the 
page www.mstcecommerce.com/eprochome  to familiarize them with the 
system before bidding. 

15 A declaration in this regard to be made by the bidder – “Bidder 
has fully read and understood the entire Tender Document, GCC, 
and Addenda, if any downloaded from under the instant e-tender 
and no other source, and will comply to the said  document, GCC 
and Addenda”  

16 (A) Part-I i.e. Techno commercial bid will be opened electronically on specified 
date and time as mentioned in the NIT. Bidder’s can witness electronic opening 
of Bid. 
(B)  Part-II i.e. Price Bid will be opened electronically of only those bidder(s) 
whose offer will be techno commercially qualified/accepted by the KoPT. Such 
bidder(s) will be intimated the date of opening of Price Bid (Part-II) in due 
course  through valid email confirmed by them. 
 
(C) Necessary addendum/corrigendum (if any) of the tender would only 
be hoisted in the e-tendering Portal of MSTC. 
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                                                                                                                          Annexure –B 
 

KOLKATA PORT TRUST 
 

                                                            Office Of The Chief Engineer, 

                       Head Office Building, 15, Strand Road, 

                       Kolkata  700 001. 
                                                         Tele – 033 2230-3451 Extension: 398,400,399 & 486 

 Dock 033 2409 3001,3006 Extn. 390 & 444 

                                                         Fax  -  (033) 2230-0413 

                                                           E-mail id:  santanumitra@kolkataporttrust.gov.in & 

                                              cecontract@kolkataporttrust.gov.in 

 

                        

                                      Commercial Terms & Conditions   

  
 

SL. NO. TERMS 

  
 

1 Mere participation in e-tender will not mean that a particular bidder will be 

automatically considered qualified and their bids will be entertained. Such qualification 
will be reviewed at the time of evaluation of bids also. 

 

 

2 Price Bids (Part-II) of only those eligible bidders whose Part-I Bids are complete and 

in order shall be opened on time and date to be intimated later separately. 
 

 

3 Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES 

CENTRE) Certificate has to be submitted along with the bid.  
 

 

4 Due date of submission of tender will not be extended under any situation.  

5 EARNEST MONEY : As Per NIT   

   

6 E-Tenderers submitted without requisite Earnest Money are liable to be rejected 

excepting in case of Micro & Small Enterprises (MSEs) registered with NSIC (under 

single point registration scheme) for items for which the tender is 

   invited. 

 

7 SCOPE OF WORK : 

As per E-Tender Document  
 

 

8 The Terms and Conditions of E-Tender shall be read in conjunction with the General 
Conditions of Contract, Specifications, Bill of Quantities and other documents forming 

part of this Contract wherever the Contract so requires. 
 

 

9 The several documents forming the Contract shall be taken, as mutually explanatory to one 
another and in case of any discrepancies; the Bill of Quantities shall prevail over the 
Specifications and the Terms and Conditions over the General Conditions of Contract of Ko.P.T. 
In case of any dispute, question or difference either during the execution of the Contract or any 
other time as to any matter or thing connected with or arising out of this Contract, the decision 
of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final and binding upon all 
parties. 
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10 The Contract will include the Client’s Bid Documents with the General Conditions of Contract 

and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. 
Trustees’ General Conditions of contract is the integral part of the tender / contract. The above 

mentioned General Conditions of Contract may be inspected at the office of the undersigned on 
any working day before quoting for the Tender.  

 

 

11 The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept 
a tender in full or in part and / or reject a tender in full or in part without assigning any reason 
thereof. 
 

 

12 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction 
of the High Court at Calcutta. 
 

 

13 Intending bidders must take into account any cost or expense incurred by them in connection 
with the preparation and submission of their bids or for any other expenses incurred in 

connection with such bidding. 

 

 

14 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 

himself thoroughly familiarized with the site conditions, existing road facilities for carrying 
materials etc. before submission of the e-tender. He may contact the Chief 

Engineer/Superintending Engineer (Kol) or his authorized representative at his office at 15, 
Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way relieve 
the successful bidder of any of his obligations in performing the work in accordance with this 
Bid Document within the quoted price. 
 

 

15 VALIDITY : 
The tender shall remain open for acceptance for a period of 4 months from the date of 
opening of techno-commercial bid. 

 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 

them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees / sanctioning Authority. 
 

 

16 NON- RESPONSIVE BIDDER :- 
 

The offer/tender shall be treated as non-responsive, if it : 

(i) is not accompanied by requisite earnest money/NSIC Registration 

Certificate,   

(ii) is not accompanied by requisite tender paper cost/ NSIC Registration 

Certificate,   

   

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
 

(v) The bidder submits conditional offer / impose own terms and conditions / 

does not accept tender conditions completely/offer or tender if submitted 

with any deviation from the tender terms & conditions.  

(vi) if the tender is conditional. 

     vii)     if all the documents required as per NIT are not uploaded. 

viii) is not accompanied with the photo copy of  ESI, EPF & GST Registration, etc. 

ix) PAN, Audited (wherever necessary) Balance Sheet & Profit & loss 
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statement, up to date Professional Tax Challan. 

 
In addition to above, a bidder may be disqualified if – 
 

a) The bidder provides misleading or false information in the statements and 

documents submitted.  
 

b)  Record of unsatisfactory performance during the last seven years, such as 

abandoning of work or rescinding of contract for which the reasons are attributable to 

the non-performance of the contractor or inordinate delays in completion or financial 
bankruptcy etc.  

The decision of Kolkata Port Trust in this regard shall be final and binding on the 

Bidder. 
 

 

17 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  

 

 

18 Performance Guarantee :  Not Applicable  

 

 

   
19 In the event of the successful bidder failing to execute the order within the stipulated 

completion time without sufficient reasons acceptable to the Trustees, the Security 

Deposit may be forfeited and the order be cancelled at the option of the Trustees ‘apart 

from other actions. 
 

 

20 PRICES:   As per BOQ given in the tender document.  

 

 

21 The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-II)   

 

 

22 The Bidder shall state clearly his quoted rates both in figure & word   

 23  Orders may be placed in full/part to the lowest bidder.    

        

24 

                                                                                                                                                      

Price(s) to be quoted should remain firm over the contract period.  

 

 

25 The prices quoted shall be including all statutory levies excluding GST which will be paid 
extra on actual at applicable rate 

 

 

26 EVALUATION CRITERIA: As per relevant clause of Tender document.   
   

27 PAYMENT: As per Tender document.   

28 Location: As per Tender document.  

29 Time of Completion: As per Tender document.  

30 

    

31 
 

 
     

 

  

Work is to carried out as per terms & condition of the contract document 

JURISDICTION OF COURT : 

The contract shall be governed by all relevant Indian Acts applicable within the 

jurisdiction of Kolkata. 

PERSONAL PROTECTIVE EQUIPMENT (PPE):  
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Contractor and their workmen including driver & helper must use PPE i.e. safety helmet 

etc. at the time of work inside the dock premises 

 
32 

 

Compensation (Liquidated Damages) against failure to complete the work within the 

stipulated time as per tender condition.  

 

33 Price adjustment clause: As per Tender document.   

34 Technical capacity: As stipulated in Tender document.  

35 Financial capacity:  As stipulated in Tender document.  

36 DOCK PERMITS : As per tender document.  

  
  

Besides the above conditions all other conditions as stated in                                    

the NIT, BOQ, Special Conditions of Contract, Instruction to 
   the tenderers, G.C.C. shall have to be agreed by the Bidders. 

 

Part A , the Civil Works is to be treated as percentage rate tender and  

For Part B , the Electrical Works will be treated as item rate tender.  

 
But Evaluation will be done on the whole job. 
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                                                                                                         Annexure –C 

कोलकाता  प�तन  	यास  

Kolkata Port Trust 

�स
वल इंजी�नय�रगं 
वभाग  

CIVIL ENGINEERING DEPARTMENT  

15, ���ड रोड, कोलकाता -700001  

15, Strand Road, Kolkata –700001 
 

  NIT No.: KOPT/KDS/CIV/T/2189/36/1     Dt. 18.11.2017 
NOTE: Last Date of  Download of tender 

 documents : 19.12.2017 (up to 14.00 hours)   
Tender is due for submission by 3:00 P.M.    

                            On  20.12.2017 

Techno Commercial Bid(Part-I) 
 

 

For Part A“ Modification of certain rooms of 
Administration Department & Finance Department  
at ground floor and first floor of KoPT Head  Office 
old building for required provision of Air 

Conditioning“   and for Part B  “Electrical 
installation  work in connection with 
installation of AC machines in the various 
offices of Civil, Finance and GAD at Head 
Office” 
------------------------------------------------------ 
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SHORT TENDER NOTICE  

 
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are 

invited from reliable, bonafide & experienced agency  with required experience as per Prequalification 

criteria stipulated in Tender Document  for the following work at Kolkata Port Trust. 
 

 

� Name of work : For Part A “Modification of certain rooms of Administration 
Department & Finance Department  at ground floor and first 

floor of KoPT Head  Office old building for required provision of 

Air Conditioning “ and for  

Part B “Electrical installation  work in connection with 
installation of AC machines in the various offices of 
Civil, Finance and GAD at Head Office” 

   
E-Tender  No : KoPT/Kolkata Dock System/CE/177/17-18/ET/424 

   
Estimated Cost 

 

: Total – Rs.67,05,239.18 

(Rupees sixty seven lakh five thousand two hundred and thirty 

nine and paise eighteen) only. 
 

 
    

Period Of Execution : 10 (Ten) Months  for the whole job.  

   
Earnest Money  

 

: For Total – Rs.1,34,110/- 

 

   
Period of Download of  

E-Tender  

(Both Days Inclusive) 

: 30.11.2017 to 19.12.2017 (UPTO 14:00 HRS.) (Bid document 
will be available on MSTC, Website).  
Bidders will have to participate in bidding process through 

website www.mstcecommerce.com only. 

   
Date and Time for pre-bid 

meeting & site visit 

: Pre- bid meeting to be held on 13-12-2017 at 11-00 AM  
( OR after that on any working day) at Head Office in the 

room of the S.E.(Contract.) followed by site visit 

    
Last date of submission of e-

tender and opening of Part- I 

of the tender 

: 20.12.2017   

Submission Up to 15:00 hrs. 
Opening After 15:30 hrs.  

   
Cost of Tender  Document 

(Non-refundable) 

: . 

 Rs.3,000/- for the whole 
 

   
� Contact Person. : For Part A, the Civil Works;-- 

 

S. Mitra,    Superintending Engineer (Contract) 

P. Sen Gupta,   Ex. Engineer (Contract) 

S. Das,  Ex. Engineer (Contract) 
S.K. Halder, Ex. Engineer (Contract) 
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For Part B , Electrical Works:-- 

S.K. Das, Superintending Engineer (Electrical) 

Amit Sanyal, Ex. Engineer (Electrical)  
 

 
Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in 

bidding process through their website www.mstcecommerce.com only. Interested bidders may contact at 

santanumitra@kolkataporttrust.gov.in & cecontract@kolkataporttrust.gov.in 
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NO. KOPT/KDS/CIV/T/2189/36/1                                                                    DT. 18.11.2017 
NOTICE INVITING TENDER  

WORK TITLE :- 
 

 

 

                                                                                                                                                                                    

                                                                                                                                                                         

E -TENDER NO  :      KoPT/Kolkata Dock System/CE/177/17-18/ET/424  
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are 
invited from resourceful, experienced and bonafide agencies with sound technical and financial 

capabilities on fulfilling the following Pre-qualification Criteria; 

 
PRE-QUALIFICATION CRITERIA FOR BIDDERS: -   For Part A, the Civil Works 

1. The intending bidder must have successfully completed Construction and Repair/Maintenance of 

different types of buildings and similar Civil Engineering structures along with Execution of 
domestic/commercial building  wiring, laying of L.T. Cable, earthings etc”. during the 

last 7(seven) years ending last day of month previous to one in which applications are invited and the 

experience should be either of the following: 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount  

 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount  

 Or  (iii) 01 (One) completed work costing not less than 80% of the estimated amount  

 

2.The Average Annual Financial Turnover of the bidding firm during the last three years, ending 
on 31-03-2017, should be at least 30% of the estimated amount put to tender. 

 
3. Work experience as a sub contractor shall not be considered as the requisite qualification.     
 

4. The Tenderer shall have to furnish documents (certified copy), viz. order letter and proof of 
execution to establish his credentials. 
 
5. The Tenderer shall have to furnish certified copy of, along with others statutory documents 

as required to establish his credentials. 

 
 

 

TENDER AUTHORITY:- 

 
The Chief Engineer, KOLKATA PORT TRUST, Head Office Building, 15, Strand Road,                       

Kolkata  700 001.  Tele-  033 2230-3451 Extension: 398,400,399 & 486  

for Fax (033) 2230-0413 

 

For Part B  Dock 033 2409 3001,3006 extn. 390 & 444 

 

Due Date of 
submission 

 

 

20.12.2017 Time UPTO 
15:00 

hrs. 

Date of 
Opening of 

Part-I of the 

Tender 

 20.12.2017 Time 15:30 hrs. 
onwards. 

For Part A “Modification of certain rooms of Administration Department & Finance Department  

at ground floor and first floor of KoPT Head  Office old building for required provision of Air 

Conditioning “ and forPart B “Electrical installation  work in connection with 
installation of AC machines in the various offices of Civil, Finance and GAD at Head 
Office” 
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Period of Download of E-

Tender  

(Both Days Inclusive) 

     30.11.2017 to   19.12.2017 (UPTO 14:00 HRS.) (Bid document will be 

available on MSTC, Website).  
Bidders will have to participate in bidding process through website 

www.mstcecommerce.com only. 

Date and Time for pre-bid 

meeting & site visit 

    13-12- 2017(or after that on any working day) at 11.00 AM at Head 

Office in the room of the S.E.(Contract) 

 

Cost of Tender document 

(Non-refundable) 
Rs.3,000/- for the whole 

 

Earnest Money Deposit Rs.1,34,110.00 for the whole 

 

Time Of Completion  10 (Ten) Months  for the whole job 
 

Estimated Cost Of Work       Total – Rs.67,05,239.18 (Rupees sixty seven lakh five thousand 
two hundred and thirty nine and paise eighteen) only. 
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OTHER INSTRUCTIONS:- 
 
 

E-Tenderers are invited on two Part basis (i.e. Part-I Techno Commercial Part & Part-II Price Part) from 
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the 

above mentioned work at Kolkata Port Trust. 

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in 

bidding process through their website www.mstcecommerce.com only. 
 

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only 

through MSTC website and the bidders are requested to check for the same at the website prior to 
submission of their offers.   

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down 

loaded from the website. If any deviation / discrepancy is found after submission of tender, the submitted 

offer will be summarily rejected. 

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender 
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the 

original documents. 

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 

1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed 
there under. An amount of Cess as per prevalent rate (presently @ 1% of the billed amount) shall be 

progressively recovered from all the bills of the contractor for onward transmission of the same to the 

appropriate authority. 
E-Tenderers will be received through MSTC up to 15:00 hrs. on the last date of submission and opening 

of tender specified above.  

Part-I (Techno commercial part) of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated 

date.  

Part-II (Price Part) of only technically & commercially qualified bidders will be opened at a later date 

under due intimation to all concerned. 

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on 

the next working day.  

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part 
without assigning any reason whatsoever thereof.  

 

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY 

SITUATION. 

The prices quoted shall be including all statutory levies excluding GST which will be paid extra on actual at 
applicable rate 
The tenderer shall submit certified copy of the Certificates of GST Registration No. and also 
declare/upload their Permanent Income Tax Account No.(PAN) 

 EMD & cost of Tender Document to be submitted through Bank Draft/Banker’s Cheque/Demand 

Draft etc. in favour of Kolkata Port Trust, payable at Kolkata, details to be uploaded along with the 

tender documents. 

 The intending tender should have valid registration against ESI & EPF issued by the competent 
authority failing which their offer will be considered as non responsive.  

Once a Bid is submitted, it will not be allowed to be revised.    

 
                                                                                                                 A.K. Jain,  

                                                                                                                    Chief Engineer 
KOLKATA PORT TRUST 
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INSTRUCTIONS TO BIDDER 
                                                                           

E-TENDER For Part A “Modification of certain rooms of Administration Department & Finance 

Department  at ground floor and first floor of KoPT Head  Office old building for required provision 

of Air Conditioning “ and for Part B “Electrical installation  work in connection with 
installation of AC machines in the various offices of Civil, Finance and GAD at Head 
Office” 
 E -TENDER NO  : KoPT/Kolkata Dock System/CE/ 
 

1.0     GENERAL 

         The work as described in the tender shall be executed in Kolkata and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications, 

Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work might be 

inspected at the office of the Superintending Engineer (Kol) for Civil Works and 

Superintending Engineer (Electrical) for Part B on any working day before quoting for the 

tender. 

2.0 Earnest money and cost of tender paper are to be physically deposited at the office of Chief 

Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s 
Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at Kolkata, within 3 

days after opening of tender.   
 

2.1  Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor 

in the space provided in the e-tender as indicated hereunder: 
 

            a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft / Cheque No.                      :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the 

space provided in the e-tender as indicated hereunder: 

           a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft / Cheque No.                      :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 
 

3.0  MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 

conditions set out in the bid documents and no deviation will be accepted.  

3.2 Techno commercial part i.e. Part-I shall contain the following which are to be uploaded: - 
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 a) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any 

Govt / Quasi Govt. / Public Sector undertaking in India. 

b) Self declaration THAT the proprietor/partner(s)/authorized signatory of the bidding firm (in the 

case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not 
associated with any other firm bidding for the same work. 

c)  The un-priced “Bill Of Quantities” & “Form Of Tender” (without price quoted) shall only be 

signed and stamped by the Bidder.  

d)  A list of works which are in hand at the time of submitting the offer as per the enclosed 

proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in 

Part-I of the tender document.   

   e)  Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have made misleading or false representations in the forms, 

statements and attachments submitted in proof of the qualification requirements and 

their EMD will be forfeited for such action. 

f)   Scan copy of the following documents to be uploaded:- 

    i) GST registration certificate. 

    iia) Valid Trade Licence.  

    iib) The Firm has to submit copy of Valid Electrical Contractor License or the Firm has to 

submit the copy of electrical supervisory License of the person who will carry out the 

electrical job. 

   iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan (wherever 

applicable). 

   iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration 

Certificate. 

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration 

Certificate. 
 vi)  Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

 

      vii) Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the earlier 

mentioned pre-qualification criteria. 

 

      viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover 
(i.e. 2016–2017, 2014-2015 and 2015-2016). The same should be audited as per relevant 

norms wherever required.  

    ix)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu  
          of submission of signed copies of the full Tender document, Addendum,Corrigendum & G.C.C.     

x)  PAN Card.        

xi) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/NSIC certificate.  
      xii)   A list of technically qualified and skilled persons would be engaged to supervise and  

            execute the work. 
      xiii) A list of works which are in hand at the time of submitting the offer as per the enclosed   

                     proforma titled ‘Concurrent Commitments of The Bidder vide ‘Schedule – T’ in part-I of  

                   the tender document 
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     xiv) The last page of  “Bill Of Quantities” & “Form Of Tender” (without price quoted) shall only be 

signed and stamped by the Bidder. 
 

N. B.-1 The bidders will have to produce the original documents or any additional 

documents, if asked for, to satisfy the Authorities for clarification of his documents or 

credibility.    

  

3.3 The last page of  “Bill Of Quantities and Form of e-Tender to be uploaded duly signed, & filled up 

by the bidder. 

3.4 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as 

aforesaid.     

       

4.0      SECURITY DEPOSIT:- 
 

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security 

Deposit and the remaining security deposit will be recovered from the contractors each and 
every On-Account Bill [including the final bill, if necessary] at the percentage of each 
such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of 
Contract. 

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 

55..00  Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.              

           
           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  

             Termination of Contract.                       
 
  

6.0 REFUND OF EARNEST MONEY:- 
 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 

without any interest after opening of Price bid (Part – II) of the e-Tender document.  
 

 

7.0    VALIDITY OF OFFER:- 
 

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If 
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 

unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be 

liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

 
8.0      DETAILED SCRUTINY OF E-TENDERERS : 
 

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or 

additional document(s) for the purpose of evaluation of his / their bids.  The price bids i.e. Part-II of 

those bidders who meet the qualifying criteria of NIT shall be opened.   
 

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered 
non-responsive in case it :- 
 

(i) is not accompanied by requisite earnest money/NSIC Registration Certificate,   

(ii) is not accompanied by requisite tender paper cost/ NSIC Registration Certificate,   

(iii) validity of the offer is less than tender stipulation,  

(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 
 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely.  
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(vi) If the tender is conditional. 

(vii) If all the documents required as per NIT are not uploaded. 

(viii) If it is not accompanied with the photo copy of  ESI, EPF & GST Registration, PAN, Audited 

(wherever necessary) Balance Sheet & Profit & loss statement, up to date Professional Tax 

Challan. 
 

     In addition to above, a bidder may be disqualified if – 

 

a) The bidder provides misleading or false information in the statements and documents submitted.  
 

 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 

inordinate delays in completion or financial bankruptcy etc.  

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    
 

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively 

recovered from each running bill as well as from the final bill of the contractor for onward 

transmission of the same by the appropriate authority Statutory deductions will also be made as 

applicable at the time of payment.  

 
      

11 For Micro & Small Enterprises (MSEs) registered with NSIC:-   

 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 
are exempted from depositing Cost of Tender Document and Earnest Money.  

 
 

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for 

the items they are not registered with NSIC, then they will have to deposit cost of Tender 

Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be 

considered.  

 
11.3   Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be submitted along 

with bid.  
 

     

12.0 EVALUATION CRITERIA:- 

 

         During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-

tender stipulations & specifications, the overall lowest offer received (Sum total amount 

of Part A and Part B of Price Bid)  shall be considered for acceptance by the Trustees.  

 

13.0    ACCEPTANCE OF TENDER:- 
 

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason 

thereof and also reserve the right to accept the tender in part or as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited 

and any Tenderer who resorts to this will render his tender liable to rejection. 
 

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” 

then becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement 
within six weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.  
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14.0     MISCELLANEOUS: 
 

 

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 

documents. Any deviation from the tender documents and / or any incomplete tender shall not 

be considered.  
 

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his 

own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees 
without further reference to the bidder.  

 

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 

approved quality conforming to relevant specifications. The successful Bidder shall also arrange for 

the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, 

required for efficient execution of the work. 
 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian 
Currency. The language used throughout shall be in English.  

 

 

 
v)  Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest 

Money upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to 

them by KoPT during registration to KoPT relating to Permanent Security Deposit. 

 

vi) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port 

Trust. It is not the intention to debar the Contractors from working if their relatives are working in 

Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible lapses. 
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SPECIAL CONDITIONS OF CONTRACT 

 
 

E-TENDER FOR “Part A “Modification of certain rooms of Administration Department & 

Finance Department  at ground floor and first floor of KoPT Head  Office old building for required 

provision of Air Conditioning “ and for Part B “Electrical installation  work in connection 
with installation of AC machines in the various offices of Civil, Finance and GAD at 
Head Office”  
 
E -TENDER NO  :     KoPT/Kolkata Dock System/CE/177/17-18/ET/424 

 

1.0    GENERAL: 
 

These provisions though given in a separate section are part of the tender documents which must be 

read as a whole, the various sections being complementary to one another and are to be taken as 
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender 

documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, 
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. 

In case of any discrepancy or ambiguity in the documents, the order of precedence of the documents as 

stated below will apply. In particular, these provisions will over ride those in the General Conditions 

provided there is discrepancy between them.  

 
 

2.0  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 

If the stipulations in the various tender documents be found to be at variance in any respect, one will 

override others (but only to the extent these are at variance) in the order of precedence as given in the 

list below, i.e. any particular item in the list will take precedence over all those placed lower down in the 
list.  

• Order letter.  

• Bill of Quantities.  

• Drawings. 

• Particular Specifications of work. 

• Special Conditions of Contract.  

• General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or any other time 
as to any matter or thing connected with or arising out of this Contract, the decision of the Chief 

Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.  

 

3.0 SCOPE OF WORK: For Part A, the Civil Works— 

 

1) The work comprises of dismantling all types of masonry works, earth work in excavation, 

stone consolidation, profile corrective course by bituminous macadam, premix carpet and seal 

coat work 

2) Earth work in Excavation 
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3) Filling in foundation or plinth by fine sand in layers not exceeding 150 mm. 

4) Dismantling of flexible pavements Granular coarse & Bituminous Courses both. 

5) Providing, laying, spreading and compacting stone aggregates of specific sizes for water 

bound macadam. 

6) Supplying and laying Polythene Sheet (150gm / sq.m.) 

7) Hire and labour charges for shuttering work. 

8) Provide reinforcement for reinforced concrete work. 

9) Applying epoxy based reactive joining agent for joining the old concrete with fresh concrete. 

10) Ordinary Cement concrete (mix 1:2:4) 

11) Ordinary Cement concrete (mix 1:1.5:3)  with graded stone chips (20 mm nominal size) 

12) Supplying ready mixed concrete of M 30 /M-20 Grade and as set forth in BOQ  

13) Carefully layM 50 Grade  paver blocks in line and level to match with  road surface. 

14) Cutting to requisite length or shape departmental R.S. joists RAILS , channels, angles, tees, 

plates etc 

15) M.S. structural works in columns, beams etc. of specified sections  less than 22.5 Kg./m 

16) Provide and lay bricks work with 1st class bricks. 

17) Provide and lay Plaster (to wall, floor, ceiling etc.) 20 mm thick. 

18) Provide and lay Neat cement punning about 1.5mm thick 

19) Cleaning rubbish, sludge, liquid earth, mud, debris and other materials etc. 

and all other works as described and set forth in Bill of Quantities , including all 
appurtenant works, additional or varied works which may thereafter be required in 
accordance with for successful execution of the work. 
 
For Part B , the Electrical Works— 
 

The Scope of Work includes Supply, delivery and installation of  - 
 
a Supply,delivery, laying ,termination and commissioning of LT cables as per  technical 

specification. 
 
b Supply, delivery, installation of LT power panel , LT lighting panel. 
 
c Supply, delivery, installation of Distribution boards and Sub Distribution boards as per 

specification.  
 
d  Supply, delivery , fixing of LED Tube lights, call bell. 

 
e Supply, delivery and installation of  ceiling fans along with supply delivery and 

installation of  stepped electronic regulator, cabin fan/wall mounting fan. 
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f Supply, delivery and installation of exhaust fans. 
 
g Supply, delivery and installation of   3 pin 5A, 15 A flush type plug socket with 5A, 15A 

piano key type switch . 
 
h       Supply , delivery and installation of starter switch for 2 Tonne AC machine with 20ADP 

MCB with plug top. 
 

i Point Wiring. 
 
j Distribution wiring for 15A plug  points and starter switch. 
 
k Circuit Wiring. 
 
l  Earthing and related work.  
 
m Removal, shifting and handing over of old existing material to KoPT. 
 
Including all appurtenant works as described and set forth in, Bill of quantities, Special Conditions of 

contract, Technical Specification of works, and Specification of materials & Workmanship with all 

additional or varied works which may thereafter be required in Accordance with Clause-7 of General 

conditions of contract and as per direction of The Engineer of the Contract.  

Unless otherwise specified, the work to be provided for by the contractor shall Include but not 

be limited to the following:-  

  
a) Provide all materials, supervision, services, scaffolding and temporary lighting as 

required for work purposes etc.  
 
  

b) Prepare and submit for review and assessment to the Engineer, the  working drawings  
showing how the work is actually going to be done as may be required by him.  

  
c) The contractor shall carry out the work in phased manner as per availability of the site so 
that normal day to day activities are not affected for which no such extra      payment will be 
entertained.  

  
Any work, considered required by the contractor and not mentioned hereunder, for successful 

completion of the project, is to be included in the item of bill of Quantity suitably, which should 
be finalized in the pre-bid meeting.  
  
The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority  
(Measures relating to safety & electricity supply) Regulation ,2010 with latest revised IS code of 
Practice and relevant portion of National Building Code particularly with respect to safety 
requirements as per IS 16103 (Part I ) :2012  and also  code of practice for fire safety of 
buildings (general): Electrical Installations, IS:1646: 1997. 
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The intending tenderer shall inspect the site of work in consultation with 
Superintending Engineer (Kol) and acquaint him with the nature of work before 
preparing his tender. He should contact with the Superintending Engineer (Kol) 
at the office situated at 15, Strand Road, Kolkata 700001. His attention is drawn 
to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on 
ignorance as to the site conditions, availability of space for storing materials and 
approaches to site etc., will be entertained.  
 
Unless otherwise specified, the work to be provided for by the contractor shall include but 

not be limited to the following:- 

 

a) Provide all materials, supervision, services, scaffolding, shoring, strutting, form work, 

reinforcements, vibrators, other tools and plants, transportation, temporary drainage, 

dewatering of surface, necessary approaches, temporary fencing and temporary 

lighting as required for safety and work purposes etc. 

 

b) To exercise rigid quality control in execution of the work and to carry out sampling, 

testing, and furnishing the test results to the Engineer for the quality of construction 

materials and the quality of the work done. 

 

c) The contractor shall carry out the work in such a way so that normal day to day 

activities of the Chief Hydraulic Engineer’s Office are not hampered.  
   
 
 

4.0 LOCATION: 
 

The work shall have to be executed at KoPT Head Office, Kolkata 700 001.  

 
 

6.0 ACCESS TO THE SITE: 

 
 

(a) By Road:                  Strand Road 

      
 

(b) By Rail:                    Howrah/Sealdah Station 

 

© Bt Circular Rail B.B.D. Bag Station 

 

6) Work Site: 

The work site is located at KoPT Head Office, Kolkata 700 001. The Tenderer must visit the work site 

and its surrounding before submission of the tender, so that due consideration is given to the local 

conditions at site. The intending tenderer should contact Superintending Engineer, (Kolkata) 15, 

Strand Road, Kolkata – 700001 to make the site inspection along with his representative for the Civil 
Works and for Electrical Works (Part-B) the tenderer or his authorized representative should contact. 

Superintending Engineer (Electrical) at 8, C.G.R. Road, Kolkata 700043 

    

7.   INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 

conditions, and access to the site and location before submission of the tender. He should contact the 

Superintending Engineer, (Kolkata) 15, Strand Road, Kolkata – 700001 for the Civil Works 
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and for Electrical Works the tenderer or his authorized representative should contact. Superintending 
Engineer (Electrical) at 8, C.G.R. Road, Kolkata 700043 for collecting information about the 

site before submission of the tender. No excuse will be entertained afterwards on the above ground. In 

case any part of the site cannot be handed over to the successful Bidder in time, no compensation for 

loss of labour or any other cause nor any claim will be entertained by the Trustees. Suitable extension of 

time shall, however, be granted to the successful Bidder on that ground if applied for.   

 

8. SITE CONDITIONS & METHOD OF WORK:   

 
The work shall have to be executed at KoPT Head Office, Kolkata-01 as detailed in the Scope of Work 

& B.O.Q. 

The contractor shall take adequate measures so as to execute the work with due regard to the above. 
The cost of which shall have to be included in the quoted rates.   

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found 

necessary to shift / suspend some construction activity for some duration, this shall be done in 

compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall 
consider all the above points while quoting as no separate claim for idle charges towards labour, material 

will be considered for payment. 

 
Proper care should be taken to provide adequate protection to the existing structures and cables 

(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and expense. 

Any damage / defect to existing structures arising due to the faulty execution of the work shall have to 

be rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.  

 

9. TIME OF COMPLETION  

 
The work is urgent in nature and must be commenced immediately on receipt of the work order and to 

be completed in all respects within Ten months (10) including preliminary time from the date of 

placement of work order for the whole job. 
 

10. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or 

collected by the tenderer for the purpose of the work should be properly assessed, interpolated 

or utilised in his offer at his own responsibility and KoPT does not guarantee sufficiency or 

adequacy of the data / information so supplied to him or collected or understood by the 

tenderer. 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill 

of Quantities and the rates shall cover all his obligations under the contract and all matters and 

things necessary for the proper construction, completion, commissioning and maintenance of 

the work. 

 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the KoPT 

schedule of rates will prevail over the rate misprinted in B.O.Q.   

 

11. Accessibility for Checking and Supervision. 

 

The engaged Contractor is to provide necessary arrangement for free access to the KoPT 

officer’s and personnel for supervision and checking of the subject work at his own cost.   
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12. Responsibility of the Contractor for methodology of works:  
 

i) The Contractor shall be solely responsible for the methodology and detailed working for the 

whole of the works, keeping in mind the site conditions and shall supply to the Engineer such 

particulars thereof as he may require from time to time. 

 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details 

of actual methods that would be adopted by the Contractor for the execution of each item of the 

work supported by necessary details.  

 

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and 

machinery that would be used, their locations, arrangements for conveying and handling 

materials etc.,  should be obtained from the Engineer well in advance for starting each item of 

work. The Engineer reserves the right to suggest modifications or make concrete changes in the 

methods proposed by the Contractor whether accepted previously or not at any stage of the 

work, to obtain the desired accuracy, quality and progress of the work, which will be final and 

binding on the Contractor.  

 

For Part B work, the L-1 bidder has to submit the drawing of panels, DBs, Sub DBs etc which is 
to be approved by concerned Engineer. After completion of the work, the contractor has to 
submit the lay out drawing of the wiring along with marking on the DBs and Sub DBs  

 

13) Quality Control:  

Quality control is an essential part in the construction of and must be based on proper objective 

and qualitative measurement. The Contractor will have the full responsibility for quality control 

and delivering the acceptable quality in the field. Regular appraisal of the quality control to the 

Engineer should be made for effecting improvements in the construction techniques to ensure 

satisfactory quality of work. 

The quality control function shall include but not be limited to the following items. 

 

14) Sampling and Testing of Construction Materials:  

Essentially to be carried out on the materials brought to site for construction work 

unless permitted otherwise by the Engineer. 

 

15) Sampling and Testing of work at various stages of construction: 
 

For Part A-Essentially to be carried out at National Test House, Kolkata or from 

any Govt. approved organisation, unless permitted otherwise by the Engineer at 

the cost of the Contractor. 
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For Part-B. Inspection and testing will be carried out by KOPT Engineer. Inspection will be 
carried out as applicable as per relevant Standard/ Technical Specification/Approved Drawing 
etc. Manufacturer’s Test and guarantee certificate as applicable will have to be submitted for 
verification.  
 
Inspection and testing will comprise prototype testing including mechanical and electrical 
measurements such as stress, temperature, voltage, current, and moisture test. Nondestructive 
test techniques such as ultrasonic test should be shown to  indicate the  thermal cycle, 
accelerated life cycle,  mechanical impact, fatigue ,etc of the panel   prior  commissioning  are 
to be carried out .Insulation Resistance, Earth Continuity and Earth Resistance tests etc. as 
applicable prior to commissioning are to be carried out  for LT cable.  All pre commissioning 
tests of the panels/equipments etc as applicable   shall be carried out by the authorized 
representative of the firm having valid Supervisor’s Certificate of Competency 

  

 16. Temporary Works: 
 

The successful tenderer shall allow for providing labour and materials for the construction and 

removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; 

watching, tube well and pipe lines etc. required for constructional purpose as well as for drinking 
water purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for 

the successful execution, completion and maintenance of works without any extra cost to the 

Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the 
contractor for construction/erection of such temporary sheds and structures. 

17) Plant & Constructional Equipment:  
 

The contractor shall supply his tools, plants and constructional equipments within his quoted 

rates. A list of plant as intended to be employed by the tenderers in this construction must be 
furnished with full details along with the tender. 

 
18. Contract Price: ( will be considered separately for each part) 

 

The “Contract Price” for this contract means the sum named in the tender subject to such 
additions thereto, deductions there from or reductions due to supply of any materials by the 

Trustees’ as provided for in the Contract.  

 

19. Setting out of work and initial measurements: 
 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It 

will be the contractor’s responsibility to set out the work accurately and get them checked by 

the Engineer. The Contractor shall provide at his own expense all necessary instruments, staff 
and labour for the checking of the survey.  

The Contractor shall be responsible for the true setting out of the work and for the correctness 

of all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall 

be rectified by the Contractor at his own cost. The Contractor would set up inspection facilities 
at Site at his own cost. 

 

20.  PARTICULARS OF EXISTING WORKS: 
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Such information as maybe given in the specification as to the existing features and works other than 

those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and 
neither the Trustees nor the Engineer will be liable for any discrepancies therein.  

 

 

21.  SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 

property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and 
Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety 

Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, 

tools, plant, machineries, equipments etc. wherever so required. 

The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, 

Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, 
working of tools, plants, machineries, equipments, means of access or any other aspect.  
 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 

available in proper condition.  
 
 

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to 

all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective 
face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and 

gloves for hot works; facemasks, gloves and overalls for painting works, mixing and handling materials 

etc , as directed by the Engineer.  
 

All safety rules shall be strictly followed while working on live electrical systems or installations as 

stipulated in the relevant safety codes.  
 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and 

equipments shall comply to the relevant safety codes.  
 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall 

have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps 
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear 

will be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. 

The contractor shall adopt all the above safety measures at his own cost.  
 
 

The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of 
the project proper. 

 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 
affect adversely the quality or appearance thereof or cause injury or death to animal and 

plant life.  

 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 
throughout the period of their use and different effluents of the labour hutment shall have to be 

disposed off suitably.  

 
22.    HOLIDAY OR SUNDAY WORK: 
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Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working 

on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the 
works in time.  

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and 
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift 

timings for labour.  

 
23.   POWER SUPPLY: 

 

If available and if required, suitable power supply may be arranged by the Trustees at the nearest 

existing supply point of the site of work on receipt of request letter from the Contractor to that effect. All 
necessary arrangements for the distribution at site will have to be made by the Contractor at his own cost 

abiding statutory I.E. Rules, as approved by the Trustees’ Engineer or his representative. Power will be 

supplied at free of cost to the engaged Contractor for execution of the subject work. 
 

24.  WATER:  
  

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, 
on written request from the Contractor, water for drinking purposes may be made available free of cost 

from the exiting water line of the Trustees at a point near the site of work. The contractor will have to 

arrange for laying pipelines, as necessary, as per approval of the Engineer or his representative, for 

storing and distributing the same to the work point at his own cost.  

i) Under no circumstances, the contractor would be allowed to use such   drinking water for 

constructional works. 

ii) In any case Dock water will not be allowed to be used for any work including curing. 
 

25.    KEEPING THE SITE AND WORKING AREA CLEAR:     

                                                               
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish 

and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. As the works will be carried out mainly inside of operational buildings of KoPT the 

Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the end 

of day’s work at his own cost & risk, failing which suitable deduction will be made from final bill as per 
discretion of the Engineer/Engineer's representative. 

 

26. Protection of existing services:  
 

The contractor must pay full attention to the fact that the existing service facilities for users are 

not distributed at any time due to storing of materials and rubbish and take every precaution to 

keep the entrance passage clear if the same are being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, 
caused by him in execution of works. Should any damage be done to the existing services, in 

general, the contractor shall make good the same and any further work considered necessary by 

the Engineer’s representative without any delay otherwise the cost of such repairing shall be 

recovered for his running bill for which Engineer’s decision shall be final and binding. 

 

27. Cleaning during execution and after completion:  
On completion of the works the contractor shall reinstate and make good at his own expense 
any property or land which might have been disturbed and/or damaged by his works. He should 

also clean the site as required during execution and fully clear the site after completion of all the 

works. 

The contractor shall forward any saleable/ unusable/ defective/ usable materials found during 

the course of construction at the work site or its vicinity to KoPT stores/yards or any other 
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site/ Godown, dispose off the debris beyond the port area and in conformity with the 

Municipal/corporation Rule all at his own expenses by his own transport and labour and clean 
out all part of the work and leave everything clean and tidy to the entire satisfaction of the 

Engineer, failing which suitable deduction will be made from final bill as per discretion of the 

Engineer/Engineer's representative. As this is a running office, utmost care/ 
need to be ensured that daily work does not get affected. 

 

28. Discrepancies in contract documents  

 

         The several documents forming the contract shall be taken as mutually explanatory of one another 
and in case of discrepancies; the Specifications and Bill of Quantities shall prevail over signed 

drawings. Technical Specifications and other particulars shall prevail over Standard 

Specifications and Special Conditions of Contract shall prevail over the General Conditions. The 

Engineer’s decision on this matter however, shall be final and binding and the Tenderers attention is 
drawn to clause 4.3 of the General Conditions of Contract in this respect. The execution of work shall 

conform minutely to the approved and assigned drawings and specification and any other details 

drawings which shall be provided/duly approved by the Engineer during the progress of the work as to 
such other drawings those have formed part of the contract documents 

 

29.    METHOD OF MEASUREMENT:   
 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be 

measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of 

West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of 

B.I.S. shall be referred to.  

It may be noted that measurement will be done on actual basis and payment will be 
made in accordance to physical measurement.  
 

30a.    ON ACCOUNT PAYMENT:  For Part A, the Civil Works-- 
 

On account payment to the Contractor shall be arranged as and when required at the discretion of the  

Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. 
The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The 

Bills should be submitted by the contractor in quadruplicate to the Office of the respective 

Superintending Engineer, (Kol) with necessary documents in original. Subject to the availability 

and feasibility of system, KoPT may make payment directly to the contractor’s designated bank account. 

For this purpose, the contractor will have to submit the following particulars after awarding the Contract.  

(i) name of bank   (ii) branch name (iii) branch code and (iv) designated account number. In case 

payment is made directly through bank, the contractor may be required to submit a pre-receipt as per 

instruction of KoPT. 

 

30b). For Part B , the  Electrical Works – Terms of Payment – i) Supply items :-  
 

a. 60% payment against supply and delivery of materials / equipment / machineries / 
items on production of proper purchase documents/challans at site together with required 
Test Certificates etc. from appropriate authorities including inspection certificate of KoPT’s 
representative, as applicable and on submission of Custodian Certificate. 
 
b. 30% payment against installation and commissioning. 

 
c.10% payment on commissioning, testing and handing over of the entire work after 
satisfactory completion        
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ii) Installation and Commissioning:- 
 

a. 90% payment against installation and commissioning. 

 
b.  10% payment against commissioning, testing and handing over of the      

             entire work after satisfactory completion 
 
Any defect and / or deficiency in the equipment supplied shall have to be made good by the 
contractor before any bill is passed for payment. Payment will be made subject to security 
deposit clause no. 3.4, 3.5, 3.6 & 9 of GCC.   Payment will be made on the basis of actual 
measurement.     
 
31.   MATERIALS: 
 

It will be the responsibility of the contractor to make timely procurement of all materials for both 

temporary and permanent works required in accordance with the Bill of Quantities or for any 
extra/additional work required as per the directions of the Engineer. The contractor shall procure cement, 

reinforcement steel and other materials from manufacturers approved by the Engineer.  

The contractor will be allowed to take away surplus materials on completion of the work, subject to 
Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 

 
 

32. TESTING OF MATERIALS:  For Part A, the Civil Works— 
 

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships 
as directed by the Engineer or his representative at his own cost.  
 

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the 

worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by 
the Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing 

equipments or by any approved agency in presence of the representatives of the Engineer and the 

contractor at the worksite. All the testing charges and all incidental charges like packaging and 

transporting the test samples, equipments etc. shall be borne by the Contractor.  

 

For Part B -- Before each test, the Contractor shall obtain permission from the Engineer and all 
tests shall be conducted in presence of duly authorized representative and the Electrical 
Inspector wherever it is necessary.  Record of each test shall be prepared after the test and 
this record shall be signed by the Contractor’s representative conducting the test.  Copies of 

those records in quadruplicate shall be submitted to the Engineer.  A certificate in 
quadruplicate shall be furnished by the Contractor countersigned by his certified Supervisor 
under whose direct supervision the installation has been carried out 

 
33.   LABOUR, TOOLS & PLANTS:  
 

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of 

the work. 
 

 

34.    ESCALATION / VARIATION ON PRICES:   
 

No Escalation / Variation on the prices on any account will be considered for adjustment / payment.   

 

35. CONTRACT LABOUR LAWS: 
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The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 

1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or 
statuary amendments and the modifications thereof, any other laws relating thereto and the rules made 

there under from time to time. Payment to the labourers to be made as per the minimum wage 
rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. 

whichever is higher and revision from time to time.( Not to be applicable for Part B work.) 

 
 It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 

Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The 

contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified 

against all penalties and liabilities of any kind for noncompliance or infringement of such Acts, 
Ordinances, Rules, Regulations By-laws and Procedures. 

 

The contractor shall comply to the Employees’ Bonus Rules and to pay Bonus once a year 
to his workmen accordingly, for which no extra payment shall be made to the contractor.  

 
 The contractor shall indemnify the KoPT against payment to be made under or for the 

observance of the laws aforesaid without prejudice to his right to claim indemnity from his 

subcontractor. 
 The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain 

necessary Labour License from the Competent Authority for deploying requisite Nos. of labours in the 

work and submit to the Engineer-In-Charge prior to commencement of the work. 
 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 

amended by Amendment Act No.65 of 1976’  
 

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any 

modifications thereof and rules made there under from time to time. The contractor shall take into 

account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be 

payable to him on this account. 

 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of 
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 

/permanent license as per sec12(1) of the Contract Labour Act. 
 

Further , whenever a contract work has commenced  or completed , the contractor has to intimate the 
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , 

within 15 days of such commencement or completion. 

 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), 
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). The 

contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him 

to his workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, 

time & venue of disbursement to be made by him to his workers and he or his authorized representative 
shall have to be present during period of disbursement. 

 
 

36. COMPLIANCE WITH E.P.F , M. P. ACT &  ESI Act 1948 : 

 
 

The successful contractor will have to comply with provision of EPF,MP Act –1952 & ESI Act 1948 (along 
with amendments, if any), issued from time to time.  
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If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans 

and produce the original for verification to the representative of the principal employer, i.e. 

Superintending Engineer, (Kol).  
 
 

37. INDEMNIFICATION: 
 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against 
all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 

provisions of any law, rules or regulations having the force of law, including but not limited to – 
 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   

Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The Payment of Bonus Act 1965. 

    
 

38.  TAXES & DUTIES: - 

 

The prices quoted shall be including all statutory levies excluding GST which will be paid extra on actual 
at applicable rate 
 
• Supplier/service provider to confirm that the GST amount charged in invoice is declared 

in its returns and payment of taxes is also made. 

• The Supplier/ Service Provider agrees to comply with all applicable GST laws, including 

GST acts ,rules, regulations, procedures, circulars & instructions thereunder applicable in India 

from time to time and to ensure that such compliance is done within the time prescribed under 

such laws. Supplier/Service Provider should ensure accurate transaction details, as required by 

GST laws, are timely uploaded in GSTN. In case there is any mismatch between the details so 

uploaded in GSTN by Supplier/ Service Provider and details available with Kolkata Port Trust, 

then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under 

mismatch  may be retained from due payments till such time Kolkata Port Trust is not sure that 

accurate tax amount is finally reflected in the GSTN to KoPT’s Account and is finally available to 
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Kolkata Port Trust in terms of GST laws and that the credit of GST so taken by Kolkata Port 

Trust is not required to be reversed at a later date along with applicable interest. 

• Kolkata Port Trust has the right to recover monetary loss including interest and penalty 

suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss 

of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata 

Port Trust by way of adjustment in the consideration payable. 

• Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port 

Trust to claim tax benefit on the same shall be issued by you for a particular year before 

September of the succeeding Financial Year. 

• The purchase order/ work order shall be void, if at any point of time you are found be to 

a black listed dealer as per GSTN rating system and further no payment shall be entertained.” 

 
 

39. SETTLEMENT OF DISPUTES:  
 

[ 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with 

or arising out of the contract or the execution of the works, the same shall be dealt as per relevant 
provisions of the General Conditions of Contract.  

 
40. Contractor to execute Contract Agreement: 

 

The contractor after acceptance of his tender shall be required to enter into and execute a 
Contract Agreement to be prepared in the form annexed to the General Conditions of Contract 

together with such modifications as may be necessary within one month from the date of 

placement of the order. The contractor shall have to submit copies in sextuplets of all 

documents; correspondence, connected papers etc. as detailed in the above from of Contract 
Agreement together with the instrument of Contract Agreement prepared on Non-Judicial 

stamped paper of requisite denomination having five more copies made on plain paper all at his 

own cost. The successful tenderer shall have to submit three sets of such Contract Agreement 
duly executed, sealed, signed and witnessed for execution by the Trustees. The other three sets 

shall be completed in all respects but not signed. If the successful tenderer or tenderers are a 
partnership concern, they will have to get Agreement signed by all the partners or by the 

partner who is authorized to sign for and on behalf of the other partners.  

The contractor shall also comply with the requirements of Security Deposit for the due 

fulfillment of the contract.  The blank proforma of tender documents shall be supplied in 

sextuplets to the successful tenderer free of charge for preparing the documents of the 
aforesaid Contract Agreement. 

 

The successful tenderer shall have to copy out and prepare the documents of the Contract 
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be 

done at his own cost. The successful contractor shall be required to keep close co-ordination 
and liaison with the Traffic Manager’s Department and the Chief Mechanical Engineer’s 

Department while executing the works. The Superintending Engineer in charge of the 

construction will direct the representatives of the contractor to maintain liaison with different 

sections of the other departments and the contractor must keep the concerned 

Superintending Engineer of the Civil Engineering Department informed and/or posted with 

the programme contemplated with other departments. The Superintending Engineer of the 

Civil Engineering Department shall be nodal authority in all these co-ordination and / or liaison 
and all programmes must be vetted by him. In cases of exigencies, the contractor or his 

representatives may establish direct liaison/co-ordination but in all such case the 

Superintending Engineer should be informed promptly. 
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41) Employment of Local Resources:   

 
The contractor shall pay special attention to engage the maximum possible number of local 

Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) 
both at site and in office, details of such recruitment etc. shall be submitted to the Engineer 

periodically or as and when called for. 

 
 

42) Calcutta Port Trust: 

 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall 
be construed to read as “KOLKATA PORT TRUST”. 

 

43. Clarification of Bids: 
To assist in the examination and comparison of Tenders, the Employer may, at his discretion, 

ask any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The 

request for clarification and the response shall be in writing, but no change in the price or 

substance of the Tender shall be sought, offered, or permitted except as required to conform 

the correction of arithmetic errors discovered by the Employer in the evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of 

the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring 

additional information to the notice of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or 
contract award decisions, may result in the rejection of his Tender 

 

44) Workmen and Wages: 
 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 

requisite form as instructed by the Engineer or his representative.  

The contractor shall have to engage sufficient number of technically qualified and skilled 

persons to supervise and execute the work and this should be mentioned in the 
“Schedule-T” of the Contract.  

 

45.) Rate for payment against extra Items: 

      For Part-A 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 

depending on contingent situation at site, if required for successful completion of the work, 

extra items have to be carried out by the Contractor. If those items are already available in 

Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; 

including surcharge in force at the time of acceptance of the tender, if any adopted by the 

Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, if 

the rates are not available in the KoPT Schedule of Rates, then the Special Rates will be 

prepared as follows:-   

 

(i)  The rate of payment of work involving labour & material shall be fixed on the following 

basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 
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       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour actually 

engaged in the work plus 11 % towards profit and cess. 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of 

material plus transport, loading & unloading (if any) plus 11 % towards profit and 

cess.   

 

For Part-B 

  If excess work is required to be carried out in addition to the quantities 

stipulated in BOQ, the amount will be paid as per unit rate quoted in BOQ 

and as per actual measurement. In case of extra work the same will be paid 

as per rate of PWD schedule rate/ rate of reputed manufacturer/market 

rate, with justification of rates as the case may be. 

 

46) Materials and Testing: 
 

       For Part-A 

 
The contractor shall make his own arrangement for supplying all materials at site. Materials 

supplied by the contractor shall essentially conform to the relevant Indian Standard. Materials 
thus supplied shall be subject to testing by the Engineer at his discretion. Contractor shall make 

all arrangement for collection of samples, transportation of such samples and depositing them 

with the test laboratory as directed by the Engineer and also to deposit with the necessary 
laboratory charges for testing. Cost of such testing will be entirely borne by the contractor 

unless otherwise stated in the B.O.Q. In the event of material being found substandard, the 
contractor shall arrange for immediate removal of such materials from the work site at his cost. 

 

For Part-B 

 

Inspection and testing will be carried out by KOPT Engineer. Inspection will be carried out as applicable 

as per relevant Standard/ Technical Specification/Approved Drawing etc. Manufacturer’s Test and 

guarantee certificate as applicable will have to be submitted for verification.  

 

Inspection and testing will comprise prototype testing including mechanical and electrical measurements 

such as stress, temperature, voltage, current, and moisture test. Nondestructive test techniques such as 
ultrasonic test should be shown to  indicate the  thermal cycle, accelerated life cycle,  mechanical impact, 

fatigue ,etc of the panel   prior  commissioning  are to be carried out .Insulation Resistance, Earth 

Continuity and Earth Resistance tests etc. as applicable prior to commissioning are to be carried out  for 
LT cable.  All pre commissioning tests of the panels/equipments etc as applicable   shall be carried out by 

the authorized representative of the firm having valid Supervisor’s Certificate of Competency 

 

 47) Dock Permit: (If necessary/required) 
 
 For works inside the Docks, Dock permit required for men , materials, vehicles and  equipments 

etc. are to be procured by the successful tenderer at free of cost  as per recommendation of 

the executing departments/divisions indicating the specific number of  free permits to be issued.  
But for creation of individual IDs in permit system a charge as applicable, will be levied per 

person (one time) even for companies/ Individuals who have been granted permission to obtain 
free permits by KoPT. 
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       48) The work has to be carried out in an operational zone. The tenderer should keep in mind that 

the work is to be executed without hampering the operational activities and should complete the 

work within the stipulated time specified in the tender.     
 

49) Unless otherwise mentioned, all the dismantled materials having sale value/which are re-usable 

should be forwarded to the departmental store /sales yard/other sites by the successful tenderer 
at his own cost by engaging transports, labours, loading, unloading and stacking  the materials 

all complete as per instructions /directions of Engineer-in-Charge and no extra cost will be 

entertained for this. 
 

50) Working Period: 
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days 

only. However, the tenderer should note that he might be required to carry out the job on 

Sundays, holidays and after normal working hours and at night in addition to the normal 

working hours to expedite the progress of the work if permitted by Competent Authority. The 

tenderer should include in his rates the cost, if any, involved on those accounts. 
 
 

51) Measures against pollution: - 
 
      The contractor shall have to take proper measures against environmental pollution 

during execution of work as directed by the Engineer.  
 

52.) Defect Liability Period: 

 

The defect liability period for the work is 1 (One) year from the date of completion. During this 

period, if any defect arises the contractor is bound to repair the same or take any other action 
as directed by the Engineer including replacement of the defective portion and redoing the same 

at his own cost within 7 days in case of repairing and 21 days in case of replacement 

and re-doing from receipt of such instruction failing which the work may be done by the 
Trustees’ by some other agencies and the cost of which including 191/

4 % departmental charges 

plus GST at applicable  rate will be recovered from the security deposit or any other dues of 

the contractor. 

 
 53. Few Special Conditions for Part –B i.e. for Electrical Works --   

 

All Safety Regulations in vogue and as amended from time to time shall have to be satisfied.  
 

Electricity will be provided free of cost from nearest available source for carrying out the works, if 
necessary.  

 

All equipment covered under this tender must be of approved make and as specified in the Tender. 
 

The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items envisaged in the 

equipment. 

The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection and demonstration 

of the equipment, quoted for. 

 

The tenderer shall along with the tender submit the detailed description of the equipment quoted for and 
enumerate the aspect of operation and maintenance facilities and shall enclose necessary literature. 
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All equipment covered under this tender must be available from indigenous sources and the tenderer/s shall 

confirm that spares will be available freely at least for a period of 5 years from the date of commissioning.  No 
foreign exchange will be made available. 

 
The equipment shall be supplied and delivered at the specified site.  

 

The equipment/plant/machineries shall strictly conform to the tender specifications and shall be capable of 
satisfactorily performing the duties intended for in the specification. 

 

For erection, of the plant/ equipment/ machineries/ item, all connected work including grouting bolts, Base frame 

and Bed plate etc. shall be provided by tenderer.  During erection all tools and tackles are to be provided by 
Tenderer.  Tenderer should guard all equipments, etc. at site by his own men at his own cost.  However, only 

space for making temporary godowns can be provided. 

 
All materials are to be supplied progressively as required at site subject to prior approval of Engineer or his 

representative. 
 

 

TECHNICAL SPECIFICATIONS 
Cable Laying 

1.01 Item Details: -    Following sizes of XLPE insulated, armoured, overall PVC sheathed 
armoured Al. conductor cable of   approved make of 1100 volts grade conforming to IS: 

7098(Part – I) / 1988 with latest amendment, are included under the scope of this tender 

 
a) 3.5 C x 240 mm2 XLPE insulated PVC sheathed armoured Al. cable  

b) 3.5C x 185 mm2 XLPE insulated PVC sheathed armoured Al.  cable 
c) 3.5C x 70 mm2 XLPE insulated PVC sheathed armoured Al.  cable 

d) 4C x 25 mm2 XLPE insulated PVC sheathed armoured Al.  cable 

e) 4C x 16 mm2 XLPE insulated PVC sheathed armoured Al.  cable 

f) 2C x 16 mm2 XLPE insulated PVC sheathed armoured Al.  cable 

 
± 5% variation will be allowed as per practice. 

 

It shall be ensured that before dispatch, both ends of the cables are properly sealed to   prevent 

ingress of moisture in the insulation. Direction of arrow must be marked on the cable drum.  

 
        Laying Underground:-  

 
Cable shall be laid generally in accordance with I S:1255-1983.  The average depth of   trench for 

laying cable shall be as below:- 

 
i) Directly on ground - 0.75 m. 

ii) At road crossing    - 1.00 m. 

 

The trenches shall be excavated in reasonably straight line, and where there is a  

change in direction suitable curvature shall be provided with 12D radius where D is  the diameter 

of the cable. Where gradients and changes in depth are unavoidable, this shall be gradual, except 

where otherwise directed by the Engineer.   The cable shall be laid on a cushion of sand, 
protected with bricks placed on both sides (along the length of the cable) and top (across the 

length of the cable). After laying of the cable the duct shall have to be filled up by sand.  
G.I. pipe of ISI make of suitable diameter shall have to be used where cable pass through walls, 

roads, drains, culverts, railway line etc.  
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GI pipe also shall be used if depth of cable trench is less than 750mm and further     

Excavation is not possible due to obstruction of existing material, which will be paid in actual. For 
one run of cable one GI pipe is to be considered. In other word two or more   run of cable will 

not pass through one pipe. The cable trench shall be filled back with riddled soil obtained from 
excavation. This shall be done in layer and compacted. Cable route marker shall have to be 

provided at a maximum distance of 50 m. 

 
 Laying on wall or structure:  

 

Where cable shall be laid on wall or structure, the cable shall be laid by using MS Clamp of 

adequate strength and size. The maximum distance between clamps shall not be more than 
400mm. The cable shall run as straight as possible. There shall be GI pipe protection of 1 meter 

from each floor level during vertical run. When the cable shall   pass through wall/floor etc 

necessary pipe protection shall have to be given. Where there is existing pipe between the floors 
is in a good condition, the same may be utilized. Neatness must be maintained. 

 
Cable Termination   

 

 Termination of cable shall have to be made by using suitable compression cable   
gland and sockets by crimping to the size of the cable.  

 
L.T Power Distribution Panel -I 

                    

L.T. Power Distribution Panel-I  indoor type with degree of protection IP-54 fabricated not less than 
2.5mm thick mild steel sheet over suitable size of angle iron frame for base channel with suitable size 

of stiffner for vertical & horizontal  shall be provided . The Panel shall be self-supporting, 
compartmentalized and floor mounted. Incoming and Outgoing cable entry from bottom rear side. 

The doors shall be removable type mounted on hinge with key locking arrangement for each 
compartment. The Panel should be painted with Powder Coated superior quality paint after 

degerasing & rust free before phosphate treatment.  Earth busbar of suitable size to be provided.  

The panel shall incorporate of following: 
i) Incomer 1no. 415 volt, 400 amp., FP, MCCB, Type-C, 35KA of adjustable thermal and fixed 

magnetic setting .    
ii)  Outgoing: - 6 nos. 415volt, 100 amp., FP, MCCB, Type-C, 25KA of adjustable thermal & fixed 

magnetic setting . 

iii)  Busbar: 1set for 800 amp., 415volt, 50Hz, 3Phase & Neutral of copper with suitable size and 
lenght. Bus Bar materials should be Electrolytic Cooper, 90% pure in nature, Semisoft, Tin 

electroplated with heat srinkable sleev. 

iv) 1 no. Digital Ammeter with Ass: 1 no. Digital Voltmeter with Vss with suitable C.T., & 3nos. RYB 

indication LED lamps and Fuses.  
v)  Terminal and Inter connection with suitable size copper wire/strip/bar, jointing materials, 

extended terminals/spreader link, sockets, tapes etc. as required  

vi)  S&F cable glands, lugs, jointing materials etc. as necessary for outgoing cables. vii) CT shorting 
link and Name Plate to be provided. 

 
 Installation  

 

The above L.T. Power Distribution Panel-I shall be installed at Main Bldg. Switch Room. The panel is to 

be floor mounted, a cable trench to enter these cables to panel. These cable to be tightened with cable 

glands through gland plates fitted under the Panel. Adequate support system and fixtures to be given for 
mechanical strength by making suitable arrangements and should be connected to the existing earth with 

the help of spring washers, thimbles etc. to secure from contact. 
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L.T Power Distribution Panel –II 
 

 L.T. Power Distribution Panel-II indoor type with degree of protection IP-54 fabricated not less than 
2.5mm. thick mild steel sheet over suitable size of angle iron frame for base channel with suitable size of 

stiffner for vertical & horizontal shall be provided. The Panel shall be self-supporting, compartmentalized 

and floor mounted. Incoming and Outgoing cable entry from bottom rear side. The doors shall be 
removable type mounted on hing with key locking arrangement for each compartment . The Panel  

should be painted  with Powder Coated superior quality paint after degerasing & rust free before 

phosphat treatment.  Earth busbar of suitable size to be provided.  

 
 

The panel shall incorporate of following:           

i) Incomer 1no. 415 volt, 400 amp., FP, MCCB, Type-C, 35KA of adjustable thermal and fixed 
magnetic setting .   

ii)  Outgoing - 5 nos. 415volt, 100amp., FP, MCCB, Type-C, 25KA of adjustable thermal & fixed 
magnetic setting  

iii)  Busbar: 1set for 800amp., 415volt, 50Hz, 3Phase &Neutral of copper with suitable size and 

lenght. Bus Bar materials should be Electrolytic Cooper, 90% pure in nature, Semisoft, Tin 
electroplated with heat srinkable sleev. 

iv) 1 no. Digital Ammeter with Ass: , 1 no. Digital Voltmeter with Vss with suitable C.T., & 3nos. RYB 

indication LED lamps and Fuses .  

v)   Terminal and Inter connection with suitable size copper wire/strip/bar, jointing materials, 
extended terminals/spreader link, sockets, tapes etc. as reuired  

vi)  S&F cable glands, lugs, jointion materials etc. as necessary for outgoing cables. 

vii)  CT shorting link and Name Plate to be provided 
 

Installation 

 

The above L.T. Power Distribution Panel-II is to be installed in the switch room of Annexe Building . 

The panel is to be floor mounted, a cable trench to enter these cables to panel. These cable to be 

tightened with cable glands through gland plates fitted under the Panel. Adequate support system and 

fixtures to be given for mechanical strength by making suitable arrangements and should be connected 
to the existing earth with the help of spring washers, thimbles etc. to secure from contact. 

 

L.T Lighting Distribution Panel 

 

 L.T. Lighting Distribution Panel indoor type with degree of protection IP-54 fabricated not less than 

2.5mm. thick mild steel sheet over suitable size of angle iron frame shall be provided. The Panel shall be 

self-supporting and wall mounted.   The Panel  should be painted with Powder Coated superior quality 
paint after degerasing & rust free before phosphat treatment. Continious Earth busbar of suitable size to 

be provided .  

 
The panel shall incorporate of following:     

       
i) Incomer 2nos (1 no. for CESC Supply & 1No. for Generator Supply) : (a)415 volt, 200 amp., FP, 

MCCB, Type-C, 25KA of adjustable thermal and fixed magnetic setting (b)  On load Changeover 

with advance Neutral 1 no : Four Pole,250 amps   

ii)  Outgoing feeders:- 2 nos.  415volt, 63amp., FP, MCCB, Type-C, 25KA of adjustable thermal & 

fixed magnetic setting  and 4nos. 415volt,40amp,FP,MCCB,Type-C,25KA  and 3 nos. 32 amps C-
type,10KA, DP 

iii)  Busbar: 1set for 400amp., 415volt, 50Hz, 3Phase & Neutral of  copper with suitable size and 

lenght.   
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iv)  1 no. Digital Ammeter with Ass:, 1 no. Digital Voltmeter with Vss with suitable C.T. and  

2sets(1set for CESC and 1 set for Generator Supply) 3nos. RYB indication LED lamps and Fuses . 
v)  Terminal and Inter connection with suitable size copper wire/strip/bar, jointing materials, 

extended terminals/spreader link, sockets, tapes etc. as required  
vi)  S&F cable glands, lugs, jointion materials etc. as necessary for outgoing cables. 

vii)  CT shorting link and Name Plate to be provided. 

 
Installation 

 
The above LT Lighting Panel is to be installed at the switch room of Head Office Main Building. The 

panel should  be wall / floor  mounted  type including cable Alley ,if necessary, Adequate support system 

and fixtures to be given for mechanical strength by making suitable arrangements and should be 
connected to the existing earth with the help of spring washers, thimbles etc. to secure from contact. 

 
Power Distribution Board Type -I    

                 

Vertical double door TPN MCB Power Distribution Board Type- I with IP-42/43 protection along with 

100A, FP 415V, 25KA, C-type MCCB as Incomer and 6 nos. 63 amp, 415 volt, TP, 10KA, C-type MCB 

is to be provided. Terminal and Interconnection with suitable size of copper wire, extended 

terminals/spreader link sets and neutral link & provision for earthing attachment is to be provided. 

  
Installation   

 

5 nos of such PDB s are required  to be installed. They are to be Installed, Tested and Commissioned 
with suitable arrangement mending good the damages to the original finish. The PSDBS are to be doubly 

earthed.  
Location : Main Bldg each floor(3 No.) , IT Bldg (1 No) and OSD(Fin)/Dispensary/Esate (1 No.) 

 
Power Distribution Board Type –II 

 

Vertical double door TPN MCB Power Distribution Board Type- II with IP-42/43 protection along with 
100A, FP 415V, 25KA, C-type MCCB as Incomer and 3 nos. 63 amp, 415 volt, TP, 10KA, C-type MCB 

as outgoing. Terminal and Interconnection with suitable size of copper wire , extended 
terminals/spreader link sets and neutral link & provision for earthing attachment is to be provided.                                      

 

Installation  
 

1 no of such PDB  is  required  to be installed. They are to be Installed, Tested and Commissioned  

with suitable arrangement mending good the damages to the original finish. The PDB  is to be doubly 

earthed.  Location :  Annexe Bldg -PRO ( 1 N0) . 
 

Power Sub Distribution Board 

 
Double door Power Sub  Distribution  Board with IP-42/43 protection along with  415 volt, 63 amp, 

10KA, C-type, TPN  MCB as Incomer and 6 nos. 32amp, 240 volt SP MCB Type-C, 10KA as outgoing 
inter connection with suitable size of cooper wire, extended terminal/spreader link set and neutral 

link & provision for earthing attachment are to be provided. 

 

Installation  

 
20 nos of such  Sub  Distribution boards are to be provided. They are to be Installed, Tested and 

Commissioned  with suitable arrangement mending good the damages to the original finish. The PDB  
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is to be doubly earthed Location: Main Bldg Gr Fr-4, 1st Fr-4, 2nd Fr-3, IT Bldg -4, Pension cell-1,  
Annex Bldg PRO-1, OSD (fin) -1, Dispensary -1, Mohana -1, 
 
Lighting Distribution Board-I 

 

Double door TPN MCB Lighting Distribution Board Type -I with IP-42/43 protection along with 63A, 

10KA, 415V,C-type TPN MCB as Incomer and 04 nos. 40A, 10KA, C-type TPN MCB as outgoing, inter 
connection with suitable size of copper wire and neutral link & provision for earthing attachment is to 

be provided 
 

 

  
Installation  

 
1 no of such  LDB  is  required  to be installed. They are to be Installed, Tested and Commissioned  

with suitable arrangement mending good the damages to the original finish. The LDB  is to be doubly 

earthed. 
(Location: OSD-Finc) 

 
Lighting Distribution Board-II 

 

Double door TPN MCB Lighting Distribution Board Type-II with IP-42/43 protection along with 63A, 

10KA, 415V,C-type TPN MCB as Incomer and 03 nos. 63A, 10KA, C-type TPN MCB as outgoing, inter 

connection with suitable size of copper wire,extended terminal/spreader link set and neutral link & 

provision for earthing attachment is to be provided. 

 
Installation 

1 no of such  LDB  is  required  to be installed. They are to be Installed, Tested and Commissioned  

with suitable arrangement mending good the damages to the original finish. The LDB  is to be doubly 
earthed. 

(Location: 1st Floor, Main Building) 
 

Lighting Distribution Board-III 

Double door TPN MCB Lighting Distribution Board Type-III with IP-42/43 protection along with 63A, 
10KA, 415V,C-type TPN MCB as Incomer and 06 nos. 40A, 10KA, C-type SP MCB as outgoing, inter 

connection with suitable size of copper wire, extended terminal/spreader link set and neutral link & 
provision for earthing attachment is to be provided. 

 
Installation 

1 no of such  LDB  is  required  to be installed. They are to be Installed, Tested and Commissioned  

with suitable arrangement mending good the damages to the original finish. The LDB  is to be doubly 
earthed. (Location: 1st Floor, Main Building) 

 

Lighting Sub Distribution Board-I            

              

Lighting Sub Distribution Boards Type -I having 40A, 10KA, 240V C-type SP MCB as Incomer and 8 

Nos. 6-32A, 10KA, 240V C-type SP MCB as Outgoing inter connection with suitable size of copper 

wire and neutral link & provision for earth attachment are to be provided. 
 
Installation 

5 nos of such boards are to be provided. They are to be Installed, Tested and Commissioned  with 
suitable arrangement mending good the damages to the original finish. The LSDB  is to be doubly 

earthed. 
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(Location:  Ground Floor -2 No. and 1st Floor -3 No. of  Main Building ) 

 
Lighting Sub-Distribution Board-II 

Lighting Sub Distribution Board Type -II along with 40A, 10KA, 415V C-type TPN MCB as Incomer 
and 12 Nos. 6-32A, 10KA, 240V C-type SP MCB as Outgoing inter connection with suitable size of 

copper wire and neutral link & provision for earth attachment are to be provided. 

 
Installation 

2 nos of such boards are to be provided. They are to be Installed, Tested and Commissioned  with 

suitable arrangement mending good the damages to the original finish. The LSDB  are  to be doubly 

earthed. 
(Location: OSD-Fin.& Dispensary) 

 

 Light Fittings        Item details 
 

(a) 39 W/40 W decorative LED recess mounted cool white  tube light fittings with extra 
high efficiency having Aluminium constructed body and unique reactive passive 
driver of leading power factor is to be supplied from approved make.  

(b)  
   Installation  

 

The above LED tube  light fittings  and with all other accessories shall be installed on the 
wall/ false ceiling as per site requirement. Cost of round block/down rod should be 
included in the installation wherever required. 

 
Ceiling Fans, Wall fans  and Exhaust Fans 

 

  Item details 
 

Energy saving,  3 blade, ball bearing  type, armature with copper winding,   ceiling fan  of 1200 
mm sweep complete with blade, canopy of  approved make  of appropriate  colour are to be 

provided.   

Axial flow type exhaust fans of size 300mm sweep  heavy duty complete with blade & shutter 

which should be dust and  water proof, capable of giving good ventilation effect with low noise 

having copper coil wounded armature of  approved make  are to be provided. 

 

Cabin Fans of 400mm sweep of swinging type to with-stand fluctuations in voltage provided with 
ball bearings of  approved make  of appropriate  colour are to be provided and the fans should 

give optimum performance & provide effective cooling in Summer. 

 
Installation  

 

The ceiling fans complete with blades, canopy, fork, rubber and electronic step regulator  are to be 

installed in the ceiling hook. Down rods are to be provided wherever necessary. 
The exhaust fan shall be fixed on frame on wall after cutting the wall and making hole, by fixing 

the frame of exhaust fan on this hole with the help of suitable screws/nuts & bolts including 

electrical connection and finishing the surface of the holes. 
 

Cabin fans are to be installed on the wall by S&F rag , bolts, nuts washers etc  and  flexible copper 
wire as required. 
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Call-bell. 

230V, AC/DC Call-bell (Approved make) on HW board including S&F HW board with bell push shall be 
provided 

 
Installation  

The call bell shall be installed at the suitable location and push switch shall be installed at the room 

as directed. 
 

AC Starter for Air-conditioner Machine  

AC Starter suitable for 2.0 T AC units : These units shall be surface mounted push button type AC 

starter suitable for 2Ton A.C m/c , with plug top, DP MCB and socket shall be provided . The plug top 
and socket  shall be installed at the suitable location near to the AC unit in a MS box of required size. 

The starter unit  with DP MCB shall be installed at the suitable location so that the same can be 

operated easily. MS box of 
required size shall have to be supplied by the tenderer. Cost of MS box shall be included in its 

installation price 
 

Distribution Wiring , Point wiring  

Details are given in   BOQ items    
 

Earthing :     

All distribution boxes shall have to be  earthed  in accordance with the requirement of Indian 

Electricity Rules and IS 3043 .  Interconnections of two earth stations have to be done by 25 x 6 mm 
GI flats shall be used for same.   

Earthing shall be provided with 50 mm dia GI pipe 3.64 mm thick x 3.04 Mts long and 1x4 SWG GI 

(Hot Dip) wire (4 Mts. Long), 13 mm dia x 80 mm long GI bolts, double nuts, double washers incl. S 
& F 15 mm dia GI pipe protection (1 Mt. long) to be filled with bitumen, partly under the ground level 

and partly above ground level driven to an average depth of 3.65 Mts. below the ground level & 

restoring surface duly rammed. 

Masonry enclosure shall be provided on the top of earth electrode of overall size 86.36cm x 86.36cm 

x 46cm deep (below Ground level) complete with cemented brickwork (1:6) of 25 cm width duly 

plastered with cement mortar (inside) CI hinged inspection cover of size 35.56 x 35.56 cm with 

locking arrangement, GI reducer including drilling of 46 nos 12 mm dia holes on the GI pipe and 
treatment of soil by using salt & charcoal or coke for plate electrode. 

 

Other Items specifically not mentioned in the T.S.  
shall be as per BOQ. Any other item required for installation but specifically not mentioned either in 

the BOQ or the T.S. like requisite length of MS  Pipes, clamps and accessories shall be deemed to be 
included in the rates for installation of the items for which these items are intended. Tenderers are 

advised to build up the installation prices accordingly. Any claim in this regard on the plea that the 

item is not specifically mentioned shall not be entertained. 

 

Dismantling & shifting of old materials: 

On completion of works, the contractor shall reinstate and make good at his own expense any 

property or land which might have been disturbed and/or damaged by his works. The items to be 
removed include all wiring, fittings, switchfuse units & accessories etc.   Contractor should also clean 

the site as required during execution and fully clear the site after completion of all the works. Any 

holes/drillings/openings/damages made on the wall/roof for drawing of cables/installation of 
equipments shall be made good by the tenderer at his own cost.  

All useable spares viz. lamps, holders, are to be returned to the office of the EF, NSD.  Other 

defective / unusable spares including unserviceable fittings, switches etc. are to be transported to 

handed over to KoPT official. 
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List of Approved  Makes 

 

 Item Make 

MCCB / MCB / DBs/Sub DBS/ Switch 

fuseunit/Main Switch/ Changeover 

switch  

ABB/Siemens/ Havells/L&T/  Crompton / 

Legrand /any other reputed make 

 

Luminaries, lamps. Philips/ Bajaj/ Crompton 

/Anchor/Sigma/GE/any other reputed 

make 

PVC Copper wire for internal wiring KDK-Evershine/Finolex/Havells/ 

National/Polycab/  

Piano type switches/ Socket/Ceiling 

Rose/ Electronic regulator.  

Havells/Anchor/ Ellora/ Precision/ Rider/  

/Pritam/Sleek/any other reputed 

make  

L.T. power cable Havells/Gloster/Polycab/Crystal/Nicco 

Ceiling Fan ,Exhaust Fan, Cabin 

/Wall Fan 

Havells/Usha/Orient /Crompton 

Greaves/Bajaj/Polar 

Starter for A.C. machine Havells/North West/Anchor/ Crabtree/ 

Any Other reputed make 

  
 

N.B- Any other reputed make will only be considered if none of the make as mentioned in the list 

are not available in the market for some reason or the other. 

 

Inspection and Testing :- 
Inspection and testing will be carried out by KOPT Engineer. Inspection will be carried out as 
applicable as per relevant Standard/ Technical Specification/Approved Drawing etc. 
Manufacturer’s Test and guarantee certificate as applicable will have to be submitted for 
verification.  
 
Inspection and testing will comprise prototype testing including mechanical and electrical 
measurements such as stress, temperature, voltage, current, and moisture test. Nondestructive 
test techniques such as ultrasonic test should be shown to  indicate the  thermal cycle, 
accelerated life cycle,  mechanical impact, fatigue ,etc of the panel   prior  commissioning  are to 
be carried out .Insulation Resistance, Earth Continuity and Earth Resistance tests etc. as 
applicable prior to commissioning are to be carried out  for LT cable.  All pre commissioning 
tests of the panels/equipments  etc as applicable   shall be carried out by the authorized 
representative of the firm having valid Supervisor’s Certificate of Competency.  
 
 

Drawings: On completion of all work, the Contractor shall furnish the “DIAZO” and three copies of all 
“As made” drawings including cable route diagram to the Engineer without any cost 
 
Testing and commissioning:  
 
Before each test, the Contractor shall obtain permission from the Engineer and all tests shall be 
conducted in presence of duly authorized representative and the Electrical Inspector wherever it is 
necessary.  Record of each test shall be prepared after the test and this record shall be signed by the 
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Contractor’s representative conducting the test.  Copies of those records in quadruplicate shall be 
submitted to the Engineer.  A certificate in quadruplicate shall be furnished by the Contractor 
countersigned by his certified Supervisor under whose direct supervision the installation has been 
carried out 

 
Identification mark: For identification of various equipment letter/figure writing of sizes varying from 
12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be carried out as per 
directive of Engineer. 
 
Shock treatment chart, statutory warning signals, insulated mats, fire extinguisher, fire fighting buckets 
filled with sand etc. are to be provided, if required, inside the installation as per statutory requirement. 
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                                              SCHEDULE T                  Annexure-C(Contd) 

KOLKATA PORT TRUST 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 

The Time Of Submission Of Tender Offer) 
 

(To be submitted with part-I of Offer) 

Bidders must fill in the under noted columns. 
 

Sl. 

No. 

Full particulars of works to be executed 

concurrently by the bidder. 
(i) Name of work. 

(ii) Client. 

(iii) W.O. No. & Date. 

Sanctioned 

Tender Value. 
 (in     Rs.) 

Completion time 

as stated in 
tender. 

Name and address to whom 

reference can be made. 

1 (i) 

 
 

 

 

   

(ii) 

 

(iii) 

 

2 (i) 

 

 
 

 

   

(ii) 

 

(iii) 

 

3 (i) 

 

 

 

   

(ii) 

 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
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(To be submitted with Part-I of Offer)                                 Annexure-C(Contd) 
SCHEDULE ‘O’ SHEET – 1  

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – any 
special particulars as to Directors if desire to be 

stated.        
       

:  

5) Name, address and other necessary particulars of 

Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association (with 
the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the Company 
for the last three years.    

                    

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 

 
:  

5) Full name and address of each of the partners and 

the interest of each partner in the partnership – 
any special particulars as to partners if desired to 
be stated.                  

                                             

:  

6) Whether the firm pays income tax over  

Rs.10, 000/- per year 

:  
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(To be submitted with Part-I of Offer) 
 

SCHEDULE ‘O’ SHEET – 2.   
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired to 

be stated.                        

            

:  

   

2) Name of the father of the Bidder. 

 
:  

   

3) Whether the Bidder carries on business in his 
own name or any other name.      

             

:  

   

4) When business was started and by whom. 

 
:  

   

5) Whether any other person is interested in 
the business directly or indirectly, if so, name 

and address etc. of such persons and the 

nature of such interest.           

  

:  

   

6) Whether the Bidder pays Income Tax over 
Rs.10, 000/- per year.                                 

:  

   

   

   

   

 

Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)    
[To be issued on issuing authority’s letterhead duly signed with office seal]    

 
1. Name of the Certifying Authority: 

 
 
 

 

2.  Name of the  work : 
 
 
 

 

3. Name of the Contractor   : 
 
 
 

 

4. Schedule date of commencement 
and completion of the work as per 
Work Order : 
 

 

5. Date of actual commencement of 
work & date of actual completion : 
 

 

6. i) If there is time overrun, whether 
delay is due to the contractor 
(Yes/No.): 
 
ii) If yes, what  is the  extent  of 
delay attributable  to the contractor : 

 
 

 

7. Sanctioned Tender value & Actual 
value  executed : 
 
 

 

8.      Quality of work 
(Excellent/satisfactory/poor) : 

 
 

 

9.  Remarks (If any)  : 
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ANNEXURE – D 
 

          DOCUMENTS TO BE UPLOADED ALONG WITH Part –I  
 

Scan copy of the following documents to be uploaded:- 

    i) GST registration certificate. 

    iia) Valid Trade Licence.  

ii(b) The Firm has to submit copy of Valid Electrical Contractor License or the Firm has to submit 

the copy of electrical supervisory License of the person who will carry out the electrical job. 

 

   iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

   iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration 

Certificate. 

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 

Registration Certificate. 
 vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

 vii) Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 

mentioned pre-qualification criteria. 

viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   (three) financial 
years (i.e. 2014-2015, 2015-2016 and 2016-17). The same should be audited as per 

relevant norms wherever required.   

ix)  A list of technically qualified and skilled persons would be engaged to supervise and  

           execute the  work      

     x)  EMD & Cost of Tender documents/ NSIC certificate 

      

xi)  PAN Card 

   xii Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure D1) in lieu of 

submission of signed copies of the full Tender document, Addenda, Corrigendum & G.C.C. 

           

xiii)  Self declaration of the bidder that the Bidding Firm is presently not debarred / de-listed by 

any  Govt / Quasi Govt. / Public Sector undertaking in India. 

 

   xiv)   Declaration about the proprietor/partner(s)/authorized signatory of the bidding firm (in the        

               case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not  

                     associated with any other firm bidding for the same work. 

 
     xv) A list of works which are in hand at the time of submitting the offer as per the enclosed   

                     proforma titled ‘Concurrent Commitments of The Bidder vide ‘Schedule – T’ in part-I of  
                   the tender document 

 

xvi) The last page of B.O.Q” & “Form Of Tender” (without price quoted) shall only be signed and stamped 
by the Bidder.      

. 
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N. B.-1  The bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy the Authorities.   

         

 

  N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements and their    EMD will be forfeited for EMD will be forfeited for EMD will be forfeited for EMD will be forfeited for 
such actionsuch actionsuch actionsuch action. 
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ANNEXURE –D-1 

 

E-Tender No. KoPT/Kolkata Dock System/CE/177/17-18/ET/424 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’ S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

Ref. No…………              Date  

The Chief Engineer,  
Kolkata Port Trust, 
Civil Engineering Department, 
15, Strand Road,  
Kolkata – 700 001 
(In case of Part B , address to the CME, 8, C.G.R. Road, Kolkata 700043) 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read 

and understood the entire Tender Document, GCC, Corrigendum and Addenda, if any, 

downloaded from under the instant e-tender and no other source, and will comply to the said 

document, Corrigendum, GCC and Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full 

Tender Document, GCC, Corrigendum and Addenda 

 

  Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 

कोलकाता  प�तन  	यास  

                      Kolkata Port Trust 
                         �स
वल इंजी�नय�रगं 
वभाग  

CIVIL ENGINEERING DEPARTMENT   

१५, ���ड रोड, कोलकाता -७००००१  
15, Strand Road, Kolkata – 700001 

 

      NIT No.: KOPT/KDS/CIV/T/2189/36/1         Dated.18.11.2017 

NOTE: Last Date of  Download of tender documents 
 : 19.12.2017(up to 1400 hours) 

 

Tender is due for submission by 3:00 P.M.    

                         On 20.12.2017 
 

                                           PRICE BID (PART-II) 
 *************************************************** ********************** 

For Part A “Modification of certain rooms of 
Administration Department & Finance Department  
at ground floor and first floor of KoPT Head  Office 
old building for required provision of Air Conditioning 
“      and for Part B “Electrical installation  work in 
connection with installation of AC machines in the 
various offices of Civil, Finance and GAD at Head Office” 
**************************************************************************************************** 
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 Annexure-E (Contd.) 
 
E-TENDER For Part A “Modification of certain rooms of Administration Department & Finance 

Department  at ground floor and first floor of KoPT Head  Office old building for required provision of Air 

Conditioning “ and for Part B “Electrical installation  work in connection with installation of AC 
machines in the various offices of Civil, Finance and GAD at Head Office”  
 

E -TENDER NO  :       KoPT/Kolkata Dock System/CE/177/17-18/ET/424 

 
PART –II/PRICE BID 

TENDER PARTICULARS  

 
ESTIMATED COST=  

  
:   

Total Value=Rs.67,05,239.18 (Rupees sixty seven 

lakh five thousand two hundred and thirty nine and paise 

eighteen) only 

  
COST OF TENDER DOCUMENTS (non-
refundable) 

 Total Rs.3,000.00 

EARNEST MONEY  : For whole – Rs. 1,34,110/- 

TIME OF COMPLETION : 10 (Ten) Months for the whole job.   

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

30.10.2017 to 16.11.2017   (UPTO 14:00 HRS.) (Bid document 

will be available on MSTC, Website).  
Bidders will have to participate in bidding process through 

website www.mstcecommerce.com only. 

DATE AND TIME FOR PRE-BID MEETING & 

SITE VISIT 

:  pre bid meeting to be held on 13.12-2017 at 11-00 

AM ( or after that on any working day) at Head 

Office in the room of the S.E.(Contract.) 

 

LAST DATE OF SUBMISSION OF E-TENDER 

AND OPENING OF COVER-I OF THE TENDER 

: 20.12.2017 

Submission Up to 15:00 hrs. 

Opening After 15:30 hrs.  
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    कोलकाता  प�तन  	यास  

                                        Kolkata Port Trust 

                           �स
वल इंजी�नय�रगं 
वभाग  
CIVIL ENGINEERING DEPARTMENT  

PREAMBLE TO THE BILL OF QUANTITIES 

 
E-TENDER FOR  “ Modification of certain rooms of Administration Department & Finance 

Department  at ground floor and first floor of KoPT Head  Office old building for required provision 

of Air Conditioning “ 
                                                                                                                                                                         

E -TENDER NO:    KoPT/Kolkata Dock System/CE/177/17-18/ET/424 
The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract 

and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents 
and to have thoroughly familiarise himself with the total scope of work and its mode of execution. 
 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for 
tendering. Payment will be made according to the quantities of each item of work actually carried out at the accepted 
rates as per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his 
Representative. 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not 

necessarily repeated in the description of items in the Bill of Quantities. 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete 

and finished work, inter-alia, all costs and expenses which may be required for successful completion of the 
works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations 
imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the 
Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed to have 

been included in the prices and rates of other items. 
1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of 

Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the 
followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, 
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in the 
transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, 
taxes and other requirements. 

1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 

 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, 

water and electricity. 
2.1 All First Aid, Welfare and safety requirements. 

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured 

by him or issued to him by the Trustees. 
2.5   This being a percentage rate tender for Part A and Item Rate tender for part B, the Bidder shall quote 

his rates as percentage above / below / at par with the estimated amount put to tender for  Part A  on line  based 
on his own analysis. For Part B the bidder should quote rate for individual item on the basis of his own analysis. 

  
The Tender Price thus established would be taken for comparative evaluation of E-Tenderer. 
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कोलकाता  प�तन  	यास  

                        Kolkata Port Trust 
                           �स
वल इंजी�नय�रगं 
वभाग  

CIVIL ENGINEERING DEPARTMENT  
BILL OF QUANTITIES 

 

E-TENDER For Part A “Modification of certain rooms of Administration Department & Finance 

Department  at ground floor and first floor of KoPT Head  Office old building for required provision of Air 

Conditioning “ and for Part B “Electrical installation  work in connection with installation of AC 
machines in the various offices of Civil, Finance and GAD at Head Office” 
 

E -TENDER NO  :  KoPT/Kolkata Dock System/CE/177/17-18/ET/424 
 
Part A: Civil Works 
 
                                              BILL OF QUANTITIES 
  

Sl. 
No. 

Description of Item Quantity Rate 
(Rs.     P.) 

Unit Amounts 
(Rs.        P.) 

1 Dismantling carefully wooden walling, 
flooring or ceiling and stacking dismantled 
materials as directed. 

30.00  
Sqm. 

Rs.15.00 Sqm. Rs.450.00 

2 125 mm. thick brick work with 1st class 
bricks in cement mortar (1:4) . 
(a) In ground floor. 
 
(b) In 1st Floor.  

 
 

50.00   Sqm. 
 
25.00   Sqm 

 
 

Rs.783.00 
 

Rs.795.00 

 
 

Sqm 
 

Sqm. 

 
 

Rs.39,150.00 
 

Rs.19,875.00 
3 Brick work with 1st class bricks in cement 

mortar (1:6)  In superstructure,  
(a)  In ground floor 
 
(b) In  1st floor 

 
 

15.00 Cum 
 

1.50 Cum 

 
 

Rs.5,943.00 
 

Rs.6,055.00 

 
 

Cum  
 

Cum 

 
 

Rs.89,145.00 
 

 Rs.9.082.50 
4 Plaster (to wall, floor, ceiling etc.) with 

sand and cement mortar including 
rounding off or chamfering corners as 
directed and raking out joints including 
throating, nosing and drip course, 
scaffolding/staging where necessary 
(Ground floor).[Excluding cost of chipping 
over concrete surface] 

(i) With 1:6 cement mortar 
(a) 15 mm thick plaster 
 
 (b) 20mm thick plaster 
 
( c )   In 1st floor 15mm. thick plaster  

 
 
 
 
 
 
 
 
 

350.00 Sqm. 
 

75.00 Sqm. 
 

75.00 Sqm. 

 
 
 
 
 
 
 
 
 

Rs.156.00 
 

Rs.181.00 
 

Rs.160.00 

 
 
 
 
 
 
 
 
 

Sqm 
 

Sqm. 
 

Sqm 

 
 
 
 
 
 
 
 
 

Rs.54,600.00 
 

Rs.13,575.00 
 

Rs.12,000.00 
5 Rendering the surface of walls and ceiling 

with white cement based wall putty of 
approved make and brand (1.5mm thick) 

500.00 
Sqm. 

Rs.122.00 Sqm Rs.61,000.00 
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7 Applying Interior grade Acrylic Primer of 
approved quality and brand on plastered or 
concrete surface old or new surface to 
receive Distemper/ Acrylic emulsion paint 
including scraping and preparing the 
surface thoroughly, complete as per 
manufacturer's specification and as per 
direction of the EIC.  (b) One Coat. 
i) Water based interior grade Acrylic 
Primer.  

1,100.00 
Sqm. 

Rs.3,333.00 % Sqm Rs.36,663.00  

8 Applying Acrylic Emulsion Paint of 
approved make and brand on walls and 
ceiling including sand papering in 
intermediate coats including putty (to be 
done under specific instruction of 
Superintending Engineer) 
(Two coats) Standard Quality.  

1,100.00 
Sqm. 

Rs.67.00 Sqm Rs.73,700.00 

9 Stripping off worn out plaster and raking 
out joints of walls, ceilings etc. up to any 
height and in any floor including removing 
rubbish within a lead of 75m as directed. 

50.00  
Sqm. 

Rs.19.00 Sqm Rs.950.00 

10 Wood work in door and window frame 
fitted and fixed in position complete 
including a protective coat of painting at 
the contact surface of the frame excluding 
cost of concrete, 
Iron Butt Hinges and M.S clamps. (The 
quantum should be corrected up to three 
decimals). 
d) Sal : Local 

0.50 
Cum. 

Rs.89,279.00 Cum Rs.44,639.50 

11 Supplying solid flush type doors of 
commercial quality, the timber frame 
consisting of top and bottom rails and side 
styles of well seasoned timber 65mm wide 
each and the entire frame fitted with 
37.5mm wide battens places both ways in 
order to make the door of solid core and 
internal lipping with Garjan or similar 
wood veneers using phenol formaldehyde 
as glue etc. complete, including fitting, 
fixing shutters in position but excluding 
the cost of hinges and other fittings in 
ground floor. 
(b) 32 mm thick shutters (single leaf) 

15.00  
Sqm. 

Rs.2,785.00 Sqm Rs.41,775.00 

12 Partition of teak veneer [1 mm] as per 
design fitted and fixed complete 
(excluding the supporting frame work & 
necessary teak wood battens): 
In ground floor; (i) 4mm thick commercial 
quality 

30.00  
Sqm. 

Rs.537.00 Sqm Rs.16,110.00 

13 French polishing to wood work including 
preparing surface (ordinary gloss) 
 (a) On new wood work 

30.00  
Sqm. 

Rs.492.00 Sqm Rs.14,760.00 

15 Supplying, fitting and fixing boiling water 125.00  Rs.1,504.00 Sqm Rs.1,88,000.00 
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resistant ply conforming to IS: 303-1989 
bonded with phenol formaldehyde 
synthetic resin of approved make and 
brand fitted and fixed as per design as per 
approval and direction of Engineer-in-
Charge.[excluding the cost of supporting 
frame work and teak wood batten/Lipping] 
In Ground Floor 
iv) 12mm 

Sqm. 

16 Wood work in posts, post plates, rafters, 
battens, truss members, purlins etc. fitted 
and fixed complete (excluding the cost of 
bolts, paints, but including the cost of 
nails, screws etc.) 
Sal : Local. 

1.50 
Cum. 

Rs.89,345.00 Cum Rs.1,34,017.50 

18 Supplying best Indian sheet glass panes set 
in putty (as per I.S specification) and fitted 
and fixed with teak wood beads and nails 
complete. (In all floors for internal wall & 
upto 6 m height for external wall) 
(ii) 4 mm thick 

25.00  
Sqm. 

Rs.972.00 Sqm Rs.24,300.00 

19 Renewing worn out putty of glass panes : 
(a) Panes not exceeding 0.2 Sq.m 

20 Nos. Rs.35.00 Each Rs.700.00 

21 Priming one coat on timber or plastered 
surface with synthetic oil bound primer of 
approved quality including smoothening 
surfaces by sand papering etc. 
(This item is applicable to new work or old 
work when the original surface has been 
exposed by removal of old paint.) 

1100.00  
Sqm. 

Rs.41.00 Sqm Rs.45,100.00 

22 Priming one coat on steel or other metal 
surface with synthetic oil bound primer of 
approved quality including smoothening 
surfaces by sand papering etc. 
(This item is applicable to new work or old 
work when the original surface has been 
exposed by removal of old paint.) 

250.00  
Sqm. 

Rs.31.00 Sqm Rs.7,750.00 

23 Painting with best quality synthetic enamel 
paint of approved make and brand 
including smoothening surface by sand 
papering etc. including using of approved 
putty etc. on the surface, if necessary : 
On timber or plastered surface : 
Two coats (with any shade except white) 

1100.00  
Sqm. 

Rs.89.00 Sqm Rs.97,900.00 

24 Painting with best quality synthetic enamel 
paint of approved make and brand 
including smoothening surface by sand 
papering etc. including using of approved 
putty etc. on the surface, if necessary : 
On steel or other metal surface: 
With super gloss (hi-gloss) 
Two coats (with any shade except white) 

250.00  
Sqm. 

Rs.86.00 Sqm Rs.21,500.00 

25 Iron butt hinges of approved quality fitted 
and fixed with steel screws, with ISI mark. 
100mm. X 58mm. X 1.90mm. 

25 Nos. Rs.52.00 Each Rs.1,300.00 
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26 Anodised aluminium D-type handle of 
approved quality manufactured from 
extruded section conforming to I.S. 
specification (I.S. 230/72) fitted and fixed 
complete: 
With continuous plate base (Hexagonal/ 
Round rod) 100 mm grip x 10 mm dia rod. 

15 Nos. Rs.79.00 Each Rs.1,185.00 

27 Iron hasp bolt of approved quality fitted 
and fixed complete (oxidised) with 16mm 
dia rod with centre bolt and round fitting. 
250mm long. 

10 Nos. Rs.184.00 Each Rs.1,840.00 

28 Hydraulic door closer of approved quality 
as per I.S.I. standard fitted and fixed 
complete.    Medium  type (I.S.I. size 2) 

20 Nos. Rs.1,562.00 Each Rs.31,240.00 

29 Supplying & laying of approved make and 
brand of scratch proof, flexible & 
homogeneous P.V.C. Vinyl flooring 
conforming to IS:3462 – 1982 in required 
finish, fixed with synthetic acrylic 
adhesive after preparing the floor, levelling 
& smoothening when necessary with 
suitable putty, as per the design & 
instruction of the Engineer-in-charge. 
2 mm thick (Plain) 

500.00  
Sqm. 

Rs.583.00 Sqm Rs.2,91,500.00 

30 Anodised aluminium barrel / tower / 
socket bolt (full covered) of approved 
manufactured from extruded section 
conforming to I.S. 204/74 fitted and fixed 
with cadmium plated screws: 
225mm long x 10mm dia. Bolt. 

15 Nos. Rs.98.00 Each Rs.1,470.00 

31 False Ceiling with concealed metal (G.I.) 
Framework : Providing and fixing in 
position 6 mm. thick High Pressure Steam 
cured non-asbestos Fiber Cement Ceiling 
Board (Density > 1250 Kg/M3) 
Confirming IS 14862 & Type – B 
Category - III of ISO 8336, Tested as per 
AS-1530 Part - 3 & BS-476 Part - 4,5,6,7 
& 8 fixed to G.I. Section (perimeter 
channels having one flange of 20 mm. and 
another flange of 30 mm. with thickness of 
0.55 mm. and web of length 27 mm., along 
the perimeter of the ceiling, screws fixed 
to the wall with help of nylon sleeves or 
PVC dash fasteners @ 610 mm c/c. then 
suspend G.I. intermediate 'C' section with 
web 45 mm. and flanges of 15 mm. each 
from soffit @ 1200 mm c/c with ceiling 
angle of size 25 mm. X 10 mm. X 0.55 
mm. Fixed to soffit G.I. Cleat and Steel 
expansion fasteners. Ceiling section of 
0.55 mm. thickness having web of 51.5 
mm. And two flanges of 26 mm. each with 
lips of 10.55 mm., are then fixed on to the 
intermediate channel with the help of 
connecting clips in the direction 

500.00  
Sqm. 

Rs.595.00 Sqm Rs.2,97,500.00 
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perpendicular to the intermediate channel 
@ 610 mm c/c) with fully threaded fiber 
cement screws @ 300 mm c/c. All 
complete as per the drawing and direction 
of Engineer-in-Charge. Jointing should be 
done by Elasto jointing compound and top 
finish with putty as specified by 
manufacturer. 
Section specification :- 
Perimeter Channel 30 mm X 20 mm X 27 
mm, thickness 0.55 mm (min). 
Intermediate Channel:- 15 mm X 45 mm, 
thickness 0.90 mm (min). 
Ceiling Section: 51.5 mm X 26 mm X 
10.55 mm, thickness 0.55 mm (min). 
Ceiling Angle: 25 mm X 10 mm, thickness 
0.55 mm (min). In ground floor. 
False Ceiling (with 6mm thick Fibre 
Cement Standard Ceiling Board and E-
Grid T-2430). 

32 M.S. structural works in columns, beams 
etc. with simple rolled structural members 
(e.g. joists, angle, channel sections 
conforming to IS: 226, IS: 808 & SP (6)- 
1964 connected to one another with 
bracket, gussets, cleats as per design, 
direction of Engineer-in-charge complete 
including cutting to requisite shape and 
length, fabrication with necessary bolting, 
metal arc welding conforming to IS: 816- 
1956 & IS: 1995 using electrodes of 
approved make and brand conforming to 
IS:814- 1957, haulage, hoisting and 
erection all complete. The rate includes the 
cost of rolled steel section, consumables 
such as electrodes, gas and hire charge of 
all tools and plants and labour required for 
the work including all incidental charges 
such as electricity charges, labour 
insurance charges etc. 
Payment to be made on the basis of 
calculated weight of structural members 
only in finished work as per IS specified 
weight. Payment for gusset, bracket, cleat, 
rivets, bolts and nuts may be make by 
adding the actual weight of such items 
with the weight of finished structural 
members or 7% of weight for finished 
structural members weighing not less than 
22.5 Kg. / m. or 15 % of weight for 
finished structural members weighing less 
than 22.5 Kg. / m. may be increased allow 
for bracket, cleat, rivet, bolts and nuts etc. 
and no separate payment being made for 
these items, as per direction of Engineer In 
Charge. The rates are considered for a 

3.00 MT. 68292.00 MT Rs.2,04,876.00 
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height of erection 8m. / 2nd floor level 
from the ground. Add 1.5% extra over the 
rate for each additional floor or 4 m 
beyond initial 8m. or part thereof. 
 
For structural members of specified 
sections weighing less than 22.5 Kg./m 

33 Supplying unskilled labourers for shifting 
of office furniture’s etc. as directed (duty 
hrs. 8 A.M.  to 5 P.M. including 1 hrs. 
recess )   

25 Nos. Rs.580.53 Each Rs.14,513.25 

34. Supplying profiles of required section 
made of Aluminium Alloy Extrusions 
conforming to IS: 732-1983 and IS: 1285- 
1975; Annodized (with required film 
thickness and specified colour / natural) 
matt finished conforming to IS: 1868-1983 
for fabrication of composit door, sliding 
&casement windows, partitions, formed of 
basic sections of any ISI embossed / 
certified make and brand as per direction 
of Engineer - In-Charge. (Payment will be 
made on finished length of the work). 
(A) In 10-12 Micron thickness Annodizing 
film. 
I) Natural white.   Fixed partitions. 
(Unsupported length of vertical member 
upto 1.5 mtr. Height of both ends of 
vertical member restrained but panels 
within 0.9 sq.m.) 
i) Top , bottom & side member   
 
ii) Intermediate member 
 
iii) Glazing clip. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25 Mtr.  
 

25 Mtr.  
 

150 Mtr.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rs.382.00 
 

Rs.403.00 
 

Rs.50 .00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Mtr. 
 

Mtr. 
 

Mtr. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rs.9,550.00 
 

Rs.10,075.00 
 

Rs.7,500.00 
35. Labour charge for fabrication and 

installation of composite door, window , 
partitions made from annodized extruded 
alloy aluminium sections for the following 
units:- 
(D) Partly glazed and partly panelled 
partition or fixed glazing made of extruded 
and anodised alloy aluminium sections, 
fabrications after cutting to proper shape 
and size, drilling and aligning fitted with 
inbuilt locking arrangement cutting the 
glass / board (prelaminated / particle / 
block) to requisite shape and size 
moulding the edges fitted and fixed 
glazing clips and dry set neoprene /EPDM 
gasket, along with all other necessary 
arrangements for fixing the partition to 
walls, floors, beams ,columns polysulphide 
sealant for water proofing if necessary 
complete in all respect as per drawing and 
specifications and direction of the 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

10 Sqm.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sqm. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rs.7,360.00 
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Engineer in charge. 
The rate includes the hire charge of all 
tools and plants, adhesive, joineries such 
as screw, fastener but excluding the cost of 
extruded aluminium sections, EPDM 
gasket, glass, board, glazing clips, locking 
arrangement, etc. 
I) For partitions using section of size: 
a) 63.50 mm x 38.10 mm 

 
 

Rs.736.00 

36. Supplying bubble free float glass of 
approved make and brand conforming to 
IS: 2835-1987.  6mm thick clear glass. 

10 Sqm. Rs.726.00 Sqm. Rs.7,260.00 

 Part --A----- Total…………. Rs.19,33,911.75 

 

(Rupees Nineteen Lakh Thirty Three Thousand Nine Hundred Eleven and Seventy Five Paise 

Only) 

 

C.O. to next Page    
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B. F. From pre- Page       For Part A                                      Total Amount = Rs. 19,33,911.7519,33,911.7519,33,911.7519,33,911.75 
 
Tenderer to fill up the following [ score out which is not applicable] 
                                            

                                                                                              price not to be quoted here 
(a)……………………………..%                                         
               (in figures)                                                           Below par (-) Rs. 
                                                                                              

…………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)………………………………………………   At par                                        NIL 
             
 
(c)……………………………..%                                      
               (in figures)                                                         Above par (+) Rs. 
                                                                                              

………………………………………………… Percent 
              (in words) 

                                                                                                                             

                 Total Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

 

 [The prices quoted shall be including all statutory levies excluding GST which will be paid extra on actual 
at applicable rate 
 
 

Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

Date:         
                                                                            ______________________ 
                                                                             (Signature of Tenderer) 
 
 
 [Total amount of tender, completion time and preliminary time as quoted 
/ stated above are to be carried over to Form of Tender attached]    
                                                                                                       

Witness: -                                                                                          

(Name in block letters) 

Address: 

Occupation:       
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Part B: Electrical Works  

                 BILL OF QUANTITIES 
                              

Sl 
No 

Description of item Qty Unit Unit rate(in 
Rs) 

Total Value 
(in Rs) 

1 Supply and Delivery of L.T. Power Distribution 
Panel-I  indoor type with degree of protection IP-54 
fabricated not less than 2.5mm. thick mild steel sheet 
over suitable size of angle iron frame for base channel. 
Details given in Tech.Spec 

1 No   

2 Installation of above mentioned Panel as per tech spec 1 No   
3 Supply and Delivery of L.T. Power Distribution 

Panel-II  indoor type with degree of protection IP-54 
fabricated not less than 2.5mm. thick mild steel sheet 
over suitable size of angle iron frame. Details given in 
Tech Spec 

1 No   

4 Installation of above mentioned Panel as per tech spec 1 No   
5 Supply and Delivery of L.T. Lighting Distribution 

Panel indoor type with degree of protection IP-54 
fabricated . Details given in Tech spec                                                                                      

1 No   

6 Installation of above mentioned Panel as per tech spec 1 No   
7 Shifting of existing wall mounted lighting panel 

consisting of one Incomer fedder with 3.5 C X 25 
sq.mm. cable and 6 nos. outgoing feeder with 4C X 
4sq.mm. copper cable from one riser to other riser 
including minor modification, dismantling, refixing & 
re-energising etc. complete as required. Location: Main 
Buildg Switch Room 

1 No.   

8 Supply and delivery of 3.5C X 240sq.mm. XLPE 
insulated armoured aluminium conductor cable comply 
to IS: 7908 (Part-1)/1988 or latest amendment if any for 
meter looping. Location : Main Bldg. Switch Room 
New Panel 

30 Mtr   

9 Laying of 3.5 C x 240 sq.mm. XLPE insulated armoured 
aluminium conductot cable on wall/surface incl. S&F 
saddles making hole etc. as necy, mending good 
damages. 

30 Mtr   

10 Supply and delivery of 3.5C X 185sq.mm. XLPE 
insulated armoured aluminium conductor cable comply 
to IS: 7908 (Part-1)/1988 or latest amendment if any for 
meter looping. Location :  Annex Bldg Switch Room 
New Panel 

60 Mtr.   

11 Laying of 3.5 C x 185 sq.mm. XLPE insulated armoured 
aluminium conductot cable on wall/surface incl. S&F 
saddles making hole etc. as necy, mending good 
damages. 

60 RM   

12 Supplying of FP, 415V, 400 A, 50KA, MCCB with 
adjustable thermal and fixed magnetic setting with 
spreader link set / extended terminals.                                                                                                                                                  
Location: Main & Annex Bldg switch Room for LT 
Power Panel 

2 No.   
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13 Supplying of FP, 415V, 250 A, 35KA, MCCB with 

adjustable thermal and fixed magnetic setting with 
spreader link set/external terminals.                                                                                        
Location : Main bldg.Switch Room for LT Lighting 
Panel. 

1 No   

14 Installation of above 400A MCCB on wall with sheet 
steel enclosure on angle iron frame with nuts bolts etc. 

2 No.    

15 Installation of above 250A MCCB on wall with sheet 
steel enclosure on angle iron frame with nuts bolts etc. 

1 No.   

16 Supply and delivery of 4C x 4 sq.mm XLPE insulated 
unarmoured copper conductor cable comply to IS: 7098 
(Part-1)/1988 or latest amendment if any.                                                                 
Location: Main Bldg.Switch Room 

50 Mtr.   

17 Laying of 4C X 4 sq.mm.  copper cable  on wall /surface 
incl. S&F saddles making hole etc. as necssary . 

50 Mtr.   

18 Supplying and fixing compression type gland complete 
with brass gland, brass ring & rubber ring for dust and 
moisture proof entry of XLPE cable as below: 

      

18 
(a) 

 3.5 core 240 sq.mm. XLPE armoured aluminium cable. 6 No   

18 
(b) 

 3.5 core 185 sq.mm. XLPE armoured aluminium cable. 16 No.   

18  
(c ) 

 4core 4 sq.mm. XLPE unarmoured copper cable. 12 No   

19 Finishing of XLPE cable ends by crimping method incl. 
supplying and fixing solderless sockets (Dowels make), 
tapes, anticorrosive paste and jointing material. 

      

19 
(a) 

 3.5 core 240 sq.mm. XLPE armoured aluminium cable. 6 No   

19 
(b) 

3.5 core 185sq.mm. XLPE armoured aluminiam cable. 16 No.   

19  
(c ) 

4 core 4 sq.mm. XLPE unarmured copper cable.  12 No.   

20 Supply and delivery of 1.1 KV grade 3.5 core 70 sq.mm. 
XLPE insulated armoured  aluminium conductor cable 
comply to IS: 7908 (Part-1)/1988 or latest amendment if 
any.                                                                                                                         
Location : Power Panels to Power DBs and New Power 
Panel at Annex Bldg to Existing Power DB on IOB wall 
and  Main Bldg Switch Room to  Existing  Lighting DB 
at IT Bldg . 

600 Mtr.   

21 Supply, delivery and installation of GI Hot Dip 
perforated type cable tray size of 14 SWG 400mm width 
50mm height   (Brand approved by EIC) . 

70 Mtr.   

22 Supply, delivery and installation GI Hot Dip perforated 
type  cable tray size 14SWG 200mm width 25mm 
height(Brand approved by EIC). 

400 Mtr.   

23 Laying of 1.1 KVgrade 3.5 core 70 sq.mm. XLPE 
insulated armoured aluminimum  cable  from Power 
Distribution Panel to Power Distribution Board at each 
floor on wall/ surface/cable tray including S&F GI 
saddles and mending good damares to original finish 
incl., removing rubbush.                                                          

600 Mtr.   

24 Supply and delivery of 1.1 KV grade 4 core 25 sq.mm. 800 Mtr.   
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XLPE insulated armoured  aluminium conductor cable 
comply to IS:7908(Part-1)/1988 or latest amendment if 
any.                                                                                                                         
Location:Power DBs to Power SDBs and Lighting DB 
at Annex Bldg Switch Room  to Canteen wall  LDB . 

25 Laying of 1.1 KV grade 4 core 25 sq.mm. XLPE 
insulated armoured aluminimum  cable from Power 
Distribution Board to Power Sub Distribution Board at 
each floor on wall/ surface/cable tray  including S&F GI 
saddles and mending good damares to original finish 
incl. removing rubbush.                                                                                                      

800 Mtr.   

26 Supplying and fixing compression type gland complete 
wih brass gland, brass ring & rubber ring for dust and 
moisture proof entry of XLPE cable as below: 

      

26 
(a) 

 3.5 core 70 sq.mm. aluminium cable. 25 No.   

26 
(b) 

4 core 25 sq.mm. alumininum cable 50 No.   

27 Finishing of XLPE cable ends by crimping method incl. 
supplying and fixing solderless sockets (Dowels 
make),tapes, anticorrosive paste and jointing material. 

      

27 
(a) 

3.5 core 70 sq.mm. XLPE armoured aluminium cable. 25 No.   

27 
(b) 

4 core 25 sq.mm. XLPE armured aluminium cable.  55 No.   

28 Supply and delivery of 1.1 KV grade 4 core 16sq.mm. 
XLPE insulated armoured aluminimum conductor cable 
comply to IS:7908(Part-1)/1988 or latest amendment if 
any.                                                                                                                                                    
Location : LDB on wall of Canteen to SDB  at OSD 
(Finc) office & SDB at Dispensary.                                                                                  

60 Mtr.   

29 Laying of 4C x 16 sq.mm. XLPE insulated armoured 
aluminium conductot cable on wall/surface incl. S&F 
saddles making hole etc. as necy. mending good 
damages.              

60 Mtr.   

30 Supplying and fixing compression type gland complete 
wih brass gland, brass ring & rubber ring for dust and 
moisture proof entry of 4 core 16sq.mm. XLPE cable. 

8 No.   

31 Finishing of 4C, 16sq.mm. XLPE cable ends by 
crimping method incl. supplying and fixing solderless 
sockets (Dowels make), tapes, anticorrosive paste and 
jointing material.                                                                                                            

8 No.   

32 Supply and delivery of 1.1 KV grade 2 core 16 sq.mm. 
XLPE insulated armoured aluminimum conductor cable 
comply to IS:7908(Part-1)/1988 or latest amendment if 
any.                                                                                                                         
Location: LDB to New SDB at Main Bldg., Ground 
Floor & 1st Floor. 

200 Mtr.   

33 Laying of 2C x 16 sq.mm. XLPE insulated armoured 
aluminium conductot cable on wall/surface incl. S&F 
saddles making hole etc. as necy. mending good 
damages.                                               

200 Mtr.   

34 Supplying and fixing compression type gland complete 
wih brass gland, brass ring & rubber ring for dust and 
moisture proof entry of 2 core 16sq.mm. XLPE cable. 

14 No.   
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35 Finishing of 2C, 16sq.mm. XLPE cable ends by 
crimping method incl. supplying and fixing solderless 
sockets (Dowels make), tapes, anticorrosive paste and 
jointing material. 

14 No.   

36 Supplying and fixing 20 Amp compact power 3pin plug 
socket & top, MCB Type-C, and starter for 2T AC 
machine. 

70 No.   

37 Supply and delivery of double door Vertical TPN MCB 
Power Distribution Board Type- I with IP-42/43 
protection along with 100A, FP 415V, 25KA, C-type 
MCCB as Incomer and 6 nos. 63 amp, 415 volt, TP, 
10KA, C-type MCB as outgoing. Terminal and 
Interconnection with suitable size of copper wire , 
extended terminals/spreader link sets and neutral link & 
provision for earthing attachment.                                                                                           
Location : Main Bldg each floor(3 No.) , IT Bldg (1 
No) and OSD(Fin)/Dispensary/Esate (1 No.) 

5 No.   

38 Installation, Testing and Commissioning of above 
Power Distribution Board Type-I  on wall with 
suitable arrangement mending good the damages to the 
original finish. Including connection to the earth system.                                                                        

5 No   

39 Supply and delivery of double door Vertical TPN MCB 
Power Distribution Board Type- II with IP-42/43 
protection along with 100A, FP 415V, 25KA, C-type 
MCCB as Incomer and 3 nos. 63 amp, 415 volt, TP, 
10KA, C-type MCB as outgoing. Terminal and 
Interconnection with suitable size of copper wire , 
extended terminals/spreader link sets and neutral link & 
provision for earthing attachment.                                                                                                         
Location :  Annexe Bldg -PRO ( 1 N0) . 

1 No   

40 Installation, Testing and Commissioning of above 
Power Distributiob Board Type-II  on wall with 
suitable arrangement mendind good the damages to the 
original finish. Including connection to the earth system.                                                                   

1 No   

41 Supply and delivery of double door Power Sub  
Distribution  Board  with IP-42/43 protection along 
with  415 volt, 63 amp, 10KA, C-type, TPN  MCB as 
Incomer and 6 nos. 32amp, 240 volt SP MCB Type-C, 
10KA as outgoing inter connection with suitable size of 
cooper wire,extended terminal/spreader link set and 
neutral link & provision for earthing attachment.                                    

20 No.   

42 Installation, Testing and Commissioning of above 
Power Sub Distribution Boards on wall with suitable 
arrangement and mending good the damages to the 
original finish  including connection to the earth system. 

20 No.   

43 Supply and delivery of double door TPN MCB Lighting 
Distribution Board  Type-II with IP-42/43 protection 
along with 63A, 10KA, 415V,C-type TPN MCB as 
Incomer and 03 nos. 63A, 10KA, C-type TPN MCB as 
outgoing, inter connection with suitable size of copper 
wire,extended terminal/spreader link set and neutral link 
& provisionfor earthing attachment.                                             
(Location: 1st Floor, Main Building) 

1 No.   

44 Installation,Testing and Commissioning of above 
Lighting Distribution Boards Type-II  on wall with 

1 No.   
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suitable arrangement mending good the damages to the 
original finish. Including connection to the earth system. 

45 Supply and delivery of double door TPN MCB Lighting 
Distribution Board Type-III  with IP-42/43 protection 
along with 63A, 10KA, 415V,C-type TPN MCB as 
Incomer and 06 nos. 40A, 10KA, C-type SP MCB as 
outgoing, inter connection with suitable size of copper 
wire,extended terminal/spreader link set and neutral link 
& provisionfor earthing attachment.                                                            
(Location: 1st Floor, Main Building ) 

1 No.   

46 Installation,Testing and Commissioning of above 
Lighting Distribution Board  Type-III on wall with 
suitable arrangement mendind good the damages to the 
original finish. Including connection to the earth system. 

1 No.   

47 Supply and delivery of Lighting Sub Distribution 
Boards Type -I along with 40A, 10KA, 240V C-type 
SP MCB as Incomer and 8 Nos. 6-32A, 10KA, 240V C-
type SP MCB as Outgoing inter connection with 
suitable size of copper wire and neutral link & provision 
for earth attachment.                                                                          
(Location:  Ground Floor -2 No. and 1st Floor -3 No. of  
Main Building ) 

5 No.   

48 Installation ,Testing and Commissioning of above 
Lighting Sub Distributiob Boards Type -I on wall 
with suitable arrangement andmending good the 
damages to the original finish  including connection to 
the earth system. 

5 No.   

49 Supply and delivery of double door TPN MCB Lighting 
Distribution Board Type -I with IP-42/43 protection 
along with 63A, 10KA, 415V,C-type TPN MCB as 
Incomer and 04 nos. 40A, 10KA, C-type TPN MCB as 
outgoing, inter connection with suitable size of copper 
wire and neutral link & provisionfor earthing 
attachment.                                                     (Location: 
OSD-Finc) 

1 No.   

50 Installation,Testing and Commissioning of above 
Lighting Distribution Board  Type - I on wall with 
suitable arrangement mending good the damages to the 
original finish. Including connection to the earth system. 

1 No.   

51 Supply and delivery of Lighting  Sub Distribution 
Board Type -II  along with 40A, 10KA, 415V C-type 
TPN MCB as Incomer and 12 Nos. 6-32A, 10KA, 240V 
C-type SP MCB as Outgoing inter connection with 
suitable size of copper wire and neutral link & provision 
for earth attachment.                                                                                                                             
(Location: OSD-Fin.& Dispensary) 

2 No.   

52 Installation ,Testing and Commissioning of above 
Lighting Sub Distribution Board Type - II on wall 
with suitable arrangement andmending good the 
damages to the original finish  including connection to 
the earth system. 

2 No.   

53 Supply and Fixing of Cable Entry/End Box . 6 No   
54 Distribution wiring from Power Sub DB to AC Power 

Point with 1.1KV grade single core stranded FR, PVC 
insulated and unsheathed 2x56/0.3(4sq.mm) 

2500 RM   
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+1x36/0.3(2.5sq mm) ECC, FR copper wire in suitable 
size of casing-capping (Precision make)  incl. necessary 
fittings as required. 

55 Distribution wiring from Sub Lighting DB to Switch 
board in 1.1KV 2x36/0.3 (2.5 sq.mm. ) single core 
stranded 'FR' PVC insulated & unsheathed copper wire 
(Brand approved by EIC) partly in 20mm. Size PVC 
rigid conduit 'FR' (Precision make )[for ceiling portion 
only ] in suitable size of Casing-Capping (Precision 
make) [for remaining portion] with  1x22/0.3(1.5 
sq.mm.) sigle core stranded 'FR' PVC insulated & 
unsheathed copper wire for ECC. 

1500 RM   

56 Distribution wiring  in 1.1 KV grade 
2x22/0.3(1.5sq.mm.) single core stranded FR PVC 
insulated & unsheathed copper wire (Brand approved by 
EIC) partly in 20mm. Size PVC rigid conduit 'FR' 
(Precision make ) [For ceiling portion only ] in suitable 
size of Casing-Capping (Precision make) [ for remaining 
portion ] with  1x22/0.3 (1.5 sq.mm. ) single core 
stranded FR PVC insulated & unsheathed copper wire 
for ECC incl.necy. PVC clips,fittings etc. to 
light/fan/call bell point with piano key type switch 
(Anchore make) fixed on sheet steel fabricated switch 
board with Perpex/bakelit top cover on wall incl. necy. 
connections and making earthing attachment and 
mending good damages to building works. --                 
Average run 10 mtr. 

300 Point   

57 Distribution wiring in 1.1 KV grade 2x22/0.3/(1.5 
sq.mm.) single core stranded FR PVC insulated & 
unsheathed copper wire (Brand approvd by EIC) in 
suitable size PVC casing-capping (Precision make) with 
1x22/0.3 ( 1.5 sq.mm. ) single core stranded FR PVC 
insulated & unsheathed copper wire for ECC ,incl.necy. 
PVC clips, fittings etc. to 6A 5pin flush type plug socket 
& Piano Key type switch fixed on  MS CRC sheet metal 
(16 SWG ) Switch board cum JB on wall incl. bakelite/ 
Perpex  top cover 3mm. thick and incl. painting the MS 
box and mending good the damages to original finish. 
(On Board ) 

25 No.   

58 Distribution wiring in 1.1 KV grade 2x22/0.3/(1.5 
sq.mm.) single core stranded FR PVC insulated & 
unsheathed copper wire (Brand approvd by EIC) in 
suitable size PVC casing-capping (Precision make) with 
1x22/0.3 ( 1.5 sq.mm. ) single core stranded FR PVC 
insulated & unsheathed copper wire for ECC, incl. necy. 
PVC clips, fittings etc. to 6A 3pin flush type plug socket 
& Piano Key type switch fixed on MS CRC sheet metal 
(16 SWG ) Switch board cum JB on wall incl. bakelite/ 
Perpex top cover 3mm. thick and incl. painting the MS 
box and mending good the damages to original finish. 
(Average run 3 mtrs.) 

45 No.   

59 Distribution wiring from Sub Lighting DB to 15 A  
Power Plug Point in 1.1KV 2x36/0.3 (2.5 sq.mm. ) 
single core stranded FR PVC insulated & unsheathed 
copper wire (Brand approved by EIC) partly in 20mm. 
Size PVC rigid conduit FR (Precision make )[for ceiling 

3000 RM   
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portion only ] in suitable size of Casing-Capping 
(Precision make) [for remaining portion] with  
1x22/0.3(1.5 sq.mm.) sigle core stranded FR PVC 
insulated & unsheathed copper wire for ECC. 

60 Supply & fixing 240V, 6 pin 5/15A combined switch 
socket unit (approved make) on switch board having 
bakelite / perpex top cover. 

85 No.   

61 Supply and delivery at site 1200mm. Ceiling Fan. 90 No.   
62 Supply and delivery at site of heavy duty stepped 

electronic fan regulator. 
90 No.   

63 Installation of ceiling fan complete with blade, 
regulator, canopy etc. with appropriate length of MS 
down rod & making necessary connection. 

90 No.   

64 Supply and delivery at site of 16 inch (400 mm.) sweep 
cabin Fan /wall mounting fan complete with all 
accessories. 

10 No.   

65 Installation of cabin fan on wall/ceiling by S&F rag 
bolts, nuts& washers (6mm dia x62mm long) or as reqd. 
incl. S&F 24/0.20 PVC insulated flexible copper wire 
with suitable Length. 

10 No   

66 Supply of 40W range LED type recess mounted 
indoor decorative luminaire of approved make. 

125 No.   

67 Installation of above luminaire on false ceiling. 125 No.   
68 Supply and delivery at site of 12 inch. (300mm ) sweep 

Heavy Duty Exhaust Fan. 
6 No.   

69 Fixing of exhaust fan after making hole in wall and 
making good damages and smooth cemect finish etc. as 
necy.  as practicable as possible and providing necy. 
length of PVC insulated copper wire and making 
connection for exhaust dia. 300 mm. 

6 No.   

70 Supply and delivery of superior type call bell. 25 No.   
71 Installation of above call bell. 25 No.   
72 Earthing with 50mm. Dia. GI pipe ISI Medium 3.64 mm 

thick, 3.04 mtrs. Long and 1x4 SWG GI earth wire 
(4mtrs long ), 13 mm. dia x 80 mm. long GI nuts and 
bolts, double washer, incl. S&F 15 mm. dia GI pipe 
protection (1mtr. Long ) to be filled with bitumen partly 
under the ground level and partly above  ground level 
driven to an average depth of 3.65 mtrs below the 
ground level incliding providing necessary masonry 
enclosure of overall size 86.36 cm x 86.36 cm x 46 cm 
deep ( below the ground level), CI hinged inspection 
cover of size 36.56 cm x 36.56 cm and treating of soil 
by using salt and charcoal as required.Earthing work is 
to be carried out as per relevant IS. 

6 No.   

73 Connecting the earth station to earth bus bar at Electric 
Panel Room inclusive of S&F 50mm x 6mm Galvanized 
(Hot Dip) MS flat under the ground level/on wall/floor 
with GI saddle as required inclusive drilling holes, bolts, 
nuts, washers etc. and mending good the damages as 
required. 

400 Mtr.   

74 S&F earth bus bar of galvanized (hot  dip) MS flat 
50mm x 6mm. on wall having suitable clearance from 
wall including  providing  drilled hole on bus bar 
complete with GI bolts, nuts, washers, spacing insulator 

6 Mtr.   
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etc. 
75 Connecting the equipments body to earth bus bar 

including S&F 25mm x 6mm galvanised (HotDip) on 
wall/floor with GI saddles as required and connection to 
equipments incl. drilling holes with bolts, nuts, washers, 
cable lugs etc. as reqired and mending good the 
damages. 

500 Mtr.   

76 Dismantling of existing earth bus bar/strip and refixing 
the same on wall with GI saddles as required and to 
connect with new earthing system incl. drilling holes, 
nuts,washerscable lugs etc. as required and mending 
good the damages,  at Old Head Office Building. 

1 LS   

77 Shifting of Tube Light Fittings on false ceiling from 
existing position to relocated position and 
commissioning  the same including mending good the 
damages 

20 No.   

78 Supply and Delivery of wall mounted Joint Box suitable 
for 3.5Cx 70sqmm XLPE insulated armoured 
aluminium Cable. 

4 No.   

79 Dismantling of existing LT Lighting Distribution Panel, 
old cables and  existing electrical 
installations/wiring/accessories etc. and handed over to  
Ex. Engr. (Elect) Kol. Jetty. 

1 LS   

 

                                                          Total Amount for Part B=  Rs. 

Total tendered amount = Total of Part A + Total of Part B) = Rs.  

 

 [The prices quoted shall be including all statutory levies excluding GST which will be paid extra at actual 
on applicable items at applicable rate. 
 
 

Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Note: The quantity above may increase or decrease as per requirement, for which payment will be made  
as per actual.. Calculation of the total amount will be made on the basis of Unit rates multiplied by quantities.    

 

Date:         
                                                                            ______________________ 
                                                                             (Signature of Tenderer) 
 
 
 [Total amount of tender, completion time and preliminary time as quoted 
/ stated above are to be carried over to Form of Tender attached]    
                                                                                                       

Witness: -                                                                                          

(Name in block letters) 

Address: 

Occupation:       
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FORM OF TENDER 

To 
The Chief Engineer, 

Kolkata Port Trust. 

 

I/We_________________________________________________________________________________

_having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 

complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 

the rates & prices set out in the annexed Bill of Quantities within ten months  from the date of order to 

commence the work and in the event of our tender being accepted in full or in part. I / We also 
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or 

additions thereto which may be necessary to give effect to the acceptance of the Tender and 

incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract 

and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 

Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or 
on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) ______________ Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials 

required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance),  vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less 

than four months.   

                                                                                                                                                                          

Dated:                                                                                                          (Signature of Bidder 

with Seal) 

WITNESS :      

Signature :  Name of the Bidder :  

 

Name :  

(In Block Letters) 

  Address :  

 

 

Address :    

Occupation : 
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                   ANNEXURE - F 
 

General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 

6th Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting 

held on July, 2014 
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 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       

& HALDIA DOCK COMPLEX 
 

 JULY , 2014  
     

GENERAL CONDITIONS OF CONTRACT  
  
 CLAUSE 

 
 PAGES 

1. AMENDMENT TO GENERAL CONDITIONS OF 
CONTRACT 

… GC 1  

2. DEFINITION 
 

… GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & 
ENGINEER’S REPRESENTATIVE 
 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-
REQUISITES 
 

… GC 5 – GC 9 

5. THE CONTRACT & GENERAL OBLIGATIONS 
OF CONTRACTOR 
 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND 
COMPLETION OF WORK 
 

… GC 14 – GC 17 

7. TERMS OF PAYMENT 
 

… GC 18 – GC 20 

8. VARIATION AND ITS VALUATION 
 

… GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION 
TIME/LIQUIDATED DAMAGE/TERMINATION 
OF CONTRACT 
 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF SECURITY 
DEPOSIT 
 

… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT 
DOCUMENTS, DISPUTES & ARBITRATION 
 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3 
 

  

13 FORM OF AGGREMENT 
 

  

14 PROFORMA FOR B.G. FOR CONTRACT 
PERFORMANCE 

  

15 INTEGRITY PACT DOCUMENT: PROFORMA   
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AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 

 
� Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimated 
Value of 
Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work subject 
to a 
maximum of 
Rs. 20,000/- 
and 
minimum of 
Rs. 5,000/-. 

½% of the estimated 
value of work 
subject to a 
maximum of Rs. 
1,500/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
1,500/- and minimum 
of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 210 
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 1,500/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 
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[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 82 
OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 

Specification 
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revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the purpose 
of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

Headings/ 
Marginal 
Notes. 
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1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 

overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 
Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii)  test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii)  have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 

Power of 
Engineer’s 
Representative. 
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(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 
 
(vii)  have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows :  
 

(a) Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  
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 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 
in this regard shall be treated as a breach and a contract, if entered into, 
shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
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3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
1,500/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 
Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 1,500/- 

Any tender priced up to 
Rs.2,00,000/- 
 



 84

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment S.D. for supply 
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computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
the amount of Earnest Money/Security Deposit held by the Trustees, at 
any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
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Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 
his representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other documents referred to in the definition of 
the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretatio
n of 
contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
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4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by 
him despite being sublet, provided always that the provision of labourers on a 
“piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the 
Contractor shall be fully responsible for the correct implementation thereof, as 
also for any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 
he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 

Contractor to 
supervise the 
works 
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4.11 The Contractor shall employ in execution of the Contract only qualified 

careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at site 
and the Contractor shall within 48 hours comply with such instruction without 
any demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the same 
to be made good by any other agency and the expenses incurred and certified 
by the Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on partial 
completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 

Fossils, 
Treasure 
travois, etc. are 
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at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 

Contractor’s quoted 
rates/price must be all 
inclusive 
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pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 
4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen to the Trustees’ own staff 
and to the men of other Public Body on or near the site of work and in 
default the Contractor shall be liable to the Trustees for any delay or 
expense incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
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movement 
4.23 All constructional plants, temporary works and materials when brought 

to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt 
of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with the 
work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near 
the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard 
shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 

 
 

GC – 15 
   

5.4 Unless stipulated otherwise in the contract all materials required for the 
work shall be procured and supplied by the contractor with the approval 
of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The Engineer 
shall exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 

Materials & 
Works 
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specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s 
cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required 
by the Engineer or his representative in respect of materials and 
workmanship deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his representative 
and at the rate/s stipulated in the contract. These rates shall only 
be considered by the contractor in the preparation of his 
tender/offer and these will form the basis of escalation/variation, 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 
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if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on 
the Trustees’ failure to effect timely supply thereof. 

 
 (e) If the Engineer decides that due to the contractor’s negligence, any 

of the Trustees’ materials issued to the contractor has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the contractor in excess of normal  wastage, then the 
value thereof shall be recovered from the contractor’s bills or 
from any of his other dues, after adding 19 ¼% extra over the 
higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a 
written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by 
the Engineer or his representative from time to time and shall 
reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 
 
 
 
 
 
 
 
 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the 
Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, 

or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same 
shall be final and binding on the Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall 
stop further works in compliance of the same. The Contractor shall not 
be entitled to any claim for compensation for underived profit or for 
such premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application to 
the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be taken over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the Form 
G.C.1 indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if any, 
shall commence from the date mentioned in such certificate so far as 
the completed portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when 
the Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or 
his Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, 
which shall ordinarily not be less than 1 month in between two 
payments for on account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and assist 
the engineer’s Representative in every manner required by him. After 
the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a 
token of acceptance of all such measurements, recorded above and 
prior to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net payable” sum 
of the said bill, subject to adjustment thereof against the bill at the 
time of checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; but 
he will obtain the abstracts of quantities, amounts and recoveries 
to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii)  the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii)  a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor postponing 
the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, on 
account of loss/damage to such materials for whatever 
reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees 
and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii ) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AN D ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where 
such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being 
less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer'’ subsequent written confirmation of such 
verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra, additional or substituted work, 
then the Engineer may decide the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 
the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject the 
application or determine and allow in writing the extension period as he 
would deem proper for completion of the work with or without the 
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 
Contractor and his decision shall be final and binding on the Contractor. 
If an extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the 
decision communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the 
work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 
Sub-clause (a) of this clause, from any money due or likely to 
become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii ) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii ) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii ) The Contractor is adjusted insolvent or enters into composition  
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with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums 
that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly completed the work 
of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good through 
other agency at the Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto,   shall be recoverable from the 
Contractor in any manner deemed suitable by the Engineer. 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason 
for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 
to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less than 
Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 
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To 

The Manager (I&CF),  

Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 

complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 

General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 

the rates & prices set out in the annexed Bill of Quantities within ___________ months / weeks from the 
date of order to commence the work and in the event of our tender being accepted in full or in part. I / 

We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations 

or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract 

and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or 

on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials 

required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less 

than four months. 

                                                                                

              

___________________________                                                                                                                        

Dated :                                                                                                     (Signature of Bidder 

with Seal) 

 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 

Block Letters) 

  Address :  

Address : 

 

   

Occupation:  
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62  of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in 
every respect in accordance with the terms of the Contract and that all obligations under the Contract have 
been fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.3 

 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for 
the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the 
Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the 
context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to include 
his heirs, executors, administrators, representative, successor in officer and permitted 
assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer 
by the contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii. The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in 

any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute 
,complete  and maintain the work in conformity in all respects with the provisions of 
Contract. 
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4.  The Trustees hereby covenants to pay to the contractor in consideration of such 
execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 

 
 
 
 
 
 
 
 



 111 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu 
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the 
case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper 
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the 
“ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof 
include its successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having 
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 
Award No __________________________ dated ____________________ Valued at Rs                             
_______________________________ for “                                        ” and the contractor having 
agreed to prove a Contract performance Guarantee for the faithful performance of the entire 
Contract equivalent to Rs.                           ( rupees                                                  only)  to the 
EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head 
Office at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assigns) 
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable 
by the Contractor to the extent of Rs. -(                   only)  as aforesaid at any time   upto                       
without any demur, reservation, contest, recourse or protest an/or without any reference to the 
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and 
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any 
dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank 
undertakes not to revoke this guarantee during its currency without previous consent of employer 
and further agrees that the guarantee herein contained shall continue to be enforceable till the 
Employer discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT by 



 112 

CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or any right which they 
might have against Contractor, and to exercise the same at any time in any manner, and other to 
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 
between EMPLOYER  and CONTRACTOR or any other course of remedy or security available 
to EMPLOYER . The Bank shall not be released of its obligations under these presents by any 
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or 
by reason or any other acts of omission or commission on the part of employer or any other 
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 
would, but for this provision, have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against 
CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may 
have in relation to the CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to Rs          (rupees                                      only) and it shall 
remain in force up to and including                                       and shall be extended from time to 
time for such period , on whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
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Integrity Pact 
Between 

Kolkata Port Trust (KoPT)  hereinafter referred to as “The Principal/ Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 
……………………. The Principal values full compliances with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 
and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope 
of work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that their competitors will also 
abstain from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to 
prevent corruption, in any form, by its officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity 
and reason. The Principal will, in particular, before and during the tender 
process, provide to all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential/  additional information through which the 
Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
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(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 
addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation  in the tender process and 
during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or 
give to any of the Principal’s employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage of any kind whatsoever during the tender process or during 
the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the 
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian 
Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be 
an accessory to such offences. 

 

Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, 
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
considered appropriate.  
 

Section 4-Compensation for damages 
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(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the contract value or the amount equivalent to 
Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of 
signing the Integrity pact with any other Company in any country conforming to the anti corruption 
approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. 
Departments of India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process 

or action can be taken as considered appropriate. 
 
 
 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 
Contractors and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 
its provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow 
in accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM):  
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 
their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 
contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction 
to all contract documentation of the PRINCIPAL including that provided by the BIDDER/ 
CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and 
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demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if 
any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to treat 
the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among 
the parties related to the contract provided such meetings could have an impact on the contractual 
relations between the Principal and the Contractor. The parties offer to the Monitor, the option to 
participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to 
him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 
correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 
Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform 
the Management of the Principal and request the Management to discontinue or to take corrective action, 
or to take other relevant action. The Monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, 
refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 
necessary information and documents in English and shall extend all possible help for the purpose of 
such examination.  
 

Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is 
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium members. 
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(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their original 
intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 

Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 
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ANNEXURE-A  
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 

agent who is not registered with KoPT shall apply for registration in the prescribed Application-
Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the 
status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being 
paid by the principal to the agent before the placement of order by KoPT.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 
foreign parties have stated that they are not paying any commission to the Indian agents, and the 
Indian representative is working on the basis of salary or as retainer, a written declaration to this 
effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 

ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization 
and authority given to commit the Principals. In case the agent/representative be a foreign 
Company, it is to be conformed whether it is real substantial Company and details of the same 
shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by KoPT in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, 

i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the 
Principal specifically authorizing the agent to make an offer in India in response to tender either 
directly or through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 
himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 
reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent 
Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for 
payment of the commission/remuneration, if any payable to the agents/representatives in India in 
Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will 

render the concerned tender liable for rejection or in the event of a contract materializing, the 
same liable to termination by KoPT. Besides this there would be a penalty of banning business 
dealings with KoPT or damage or payment of a named sum.  


