
 

 

 

 

 

KOLKATA PORT TRUST 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043 

 

 

e-   TENDER DOCUMENT 
 

for 

 
“Maintenance of  electrical installations and power distribution system of Kolkata Port 
Trust Guest House,Maidan Tent, Man of War Jetty Boat Registration office, New Howrah 

Bridge Qtr. & Saheb Bazer Qtr. for a period of 2 years.”  
 

 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/461 dated 11.12.2017 
               

     E Tender No.   KoPT/Kolkata Dock System/CME/30/17-18/ET/470 
 
 

 

 Site inspection followed by pre bid meeting  : 22.12.2017 at 11.00 hrs. 

 Start date of submission of e-tender                  : 26.12.2017 from 12.00 Hrs 

 Closing  date for e- Tender                                  : 12.01.2018  up to 14.30 hrs. 

 Date of opening of Techno commercial bid     : 12.01.2018  at 15.00 hrs. 

 

 

 

 

 

 

 
Tender Fee: 1,500/- (Non-Refundable) 

 
Chief Mechanical Engineer 
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TENDER DOCUMENT 

 

KOLKATA PORT TRUST 

KOLKATA DOCK SYSTEM 

 

e-TENDER FOR PROCURMENT “ 2 Yrs. AMC CONTRACT FOR “Maintenance Contract of 

electrical installations  at Qtrs of KDS” FOR KOLKATA DOCK SYSTEM 

 

NOTICE INVITING TENDER No. KoPT/KDS/Mech/SE-I/ADV/461 Dated: 11.12.2017 

 

TENDER NOTICE: 

 
Electrical Division under Mechanical & Electrical Engineering Department of Kolkata Port Trust 
invites E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: 

Price Bid) for “Maintenance of  electrical installations and power distribution system of 
Kolkata Port Trust Guest House,Maidan Tent, Man of War Jetty Boat Registration office,New 

Howrah Bridge Qtr. & Saheb Bazer Qtr. for a period of 2 years.”  

 
Bid Document may be downloaded from MSTC website www.mstcecommerce.com/ 
eprochome/kopt and KOPT website.www.kolkataporttrust.gov.in Corrigenda or clarifications, if 
any, shall be hosted on the above mentioned websites only. 

 

SCHEDULE OF TENDER (SOT) 

 
TENDER NO. 
      

KoPT/KDS/Mech/SE-I/ADV/ 461  Dt. 11.12.2017 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through 
www.mstcecommerce.com/eprochome/kopt of 
MSTC Ltd.  
The intending bidders are required to submit their 
offer electronically through e-tendering portal. No 
physical tender is acceptable by Kolkata Dock 
System. 
 

E-Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 

Estimated value of Tender  Rs. 31,92,602.00  

Date of NIT available to parties to download  13.12.2017  at 12:00 hrs. 

Date and time of Pre-Bid Meeting and site 
inspection 

22.12.2017  at 11:00 hrs. 

i)  Earnest Money Deposit 
 
        
 
  ii) Tender Cost 
 
    
 
 
 

The intending bidders should submit “Earnest 

Money” of Rs. 63,853/- (Rupees Sixty Three 
Thousand Eight Hundred Fifty Three only). 

and 
“Tender Cost” containing Banker’s cheque or Pay 
Order or Demand Draft from any of the 
Nationalized/Scheduled Banks in India having 
branch in Kolkata drawn in favour of “Kolkata Port 

Trust” of Rs. 1500/- (Rupees One Thousand Five 
Hundred only) as the cost towards tender document 

http://www.mstcecommerce.com/
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iii) Transaction Fee 
  
 
 

or Treasury Receipt of the deposit issued by the 
Treasurer, Kolkata Port Trust, as the case may be. All 
Banker’s cheques/Pay Orders/Demand Drafts 
should be drawn in favour of “Kolkata Port Trust” 
on any nationalized/Scheduled bank having 
branch in Kolkata. 
 

Rs. 1884/- [(service charge = 0.05% on estimate 

value) plus GST @18% on Service Charge] Payment 

of Transaction fee by NEFT/RTGS in favour of 

MSTC LIMITED (refer clause. No. 4 of Annexure -A 

) 

 

Last date of submission of Tender Document 

Fee and Earnest Money  

 

 

Last date of submission of Transaction fee 

through RTGS/NEFT in favour of MSTC 

Limited, Kolkata. 

12.01.2018   up to 14.00 hrs. 

 

 

 

At the earliest. 

 

 Date of Starting of e-Tender for submission 

of on line (Techno-Commercial Bid and 

price Bid) at  

www.mstcecommerce.com/eprochome/kopt 

 

26.12.2017   at 12:00 hrs. 

 Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid. 

12.01.2018   at 14:30 hrs. 

Date and time of opening of Part-I (i.e. 

Techno-commercial Bid after confirmation of 

submission of Tender Document Fee and 

Earnest Money Deposit). 

 

12.01.2018  at 15:00 hrs. 

 

Date and time of opening of Price Bid (Part-

II). Bidders hall be informed separately. 
To be informed separately. 
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Annexure-A 

 

INSTRUCTIONS TO TENDERERS  

 

Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 

 

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is 

MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020. 

 

 You are requested to read the terms & conditions of this tender before submitting your online 

tender. Tenderers who do not comply with the conditions with documentary proof (wherever 

required) will not qualify in the Tender for opening of price bid. 

1. Process of E-tender :  

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal 

which is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. 

Electronic Bidding for submission of Techno-Commercial Bid as well as Price Bid over the 

internet will be done. The Vendor should posses Class III signing type digital certificate.  Vendors 

are to make their own arrangement for bidding from a P.C. connected with Internet.  MSTC is not 

responsible for making such arrangement. (Bids will not be recorded without Digital Signature).   

 

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED 

ON-LINE AT www.mstcecommerce.com/eprochome/kopt 

 

1). Vendors are required   to register themselves online with www.mstcecommerce.com→ e-

Procurement →Psu/Govt depts→Register as Vendor under KOPT-- Filling up details and creating 

own user id and password→ Submit. 

2).   Vendors will receive a system generated mail confirming their registration in their email    

which has been provided during filling the registration form. 

 

In case of any clarification, please contact KOPT/MSTC, (before the scheduled time of the e- 

tender).  

Contact person (KOPT):  

 1. Santanu Kr. Das                                                 2.   Rakesh Kumar                                                         

     Superintending Engineer (Elect-I)                         Superintending Engineer (Elect-II) 

     Mobile No. 96747-20037                                          Mobile No. 98362-98625 

     Email: santanudas@kopt.in                                    Email : rkumar@kopt.in 

 

Contact person (MSTC Ltd):  

1.  Mr. Arindam Bhattacharjee                                2) Mr. Sabyasachi Mukherjee 

     Deputy. Manager (E-commerce)                             Junior Manager (E-commerce) 

     MobileNo:93301-02643                                             Mobile- 72780-30407 

     Email-arindam@mstcindia.co.in.                            Email: smukherjee@mstcindia.co.in. 

                                                                                          Landline:033-2290-1004    

3. Ms Sumona Maity 

     Management Trainee(E-Commerce) 

     Mobile-98311-55225 

     Email-smaity@mstcindia.co.in. 

    Google hangout ID – (for text chart) – mstceproc@gmail.com 

http://www.mstcecommerce.com/eprochome/
http://www.mstcecommerce.com/
mailto:santanudas@kopt.in
mailto:Email-smaity@mstcindia.co.in
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B) System Requirement: 

i)  Windows 7  or above Operating System 

ii) IE-7 and above Internet browser. 

iii) Signing type digital signature.  

iv) Latest updated JRE 8 (x86 offline) software to be downloaded and installed in the system.  

 

To disable “Protected Mode” for DSC to appear in The signer box following settings may be applied.  

 Tools => Internet Options =>Security => Disable protected Mode. If enabled-i.e. Remove the 

tick from the tick box mentioning “Enable Protected Mode”. 

 Other Settings : 

Tools=>Internet Options =>General =>Click On Settings under “browsing history/Delete Browsing 

History” =>Temporary Internet Files =>Activate “Every time I Visit the Webpage”. 

 

To enable ALL active X controls  and disable ‘use pop up blocker’ under Tools→Internet Options→ 

custom level (Please run IE settings from the page www.mstcecommerce.com once). 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at  

www.mstcecommerce.com/eprochome/kopt 

 

(A). Part – I (Techno-Commercial bid) : Would be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid 

electronically. 

 

(B) Part – II (Price bid) : Would be opened electronically of only those bidder(s) whose Part – I 

Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of 

opening of Part II (Price bid) through valid e-mail confirmed by them. 

 

The tenderers are advised to offer their best possible rates.  There would generally be no 

negotiations. Bidders are requested to submit their most competitive prices while submitting the 

price bid. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 

ambiguity.  

4. Special Note towards Transaction fee:  

“The vendors shall pay the transaction fee  using  “Transaction Fee Payment” Link under “My Menu” in the 

vendor login. The vendors have to select the particular tender from the event dropdown  box. The vendor 

shall have the facility of making the payment either through NEFT or Online payment. On selecting NEFT, 

the vendor shall generate a challan by filling-up a form. The vendor shall remit the transaction fee amount 

as per the details printed on the challan without making charge in the same. On selecting Online payment, 

the vendor shall have the provision of making payment using its Credit / Debit Card / Net Banking. Once 

the payment gets credited to MSTC’s designated Bank Account, the transaction fee shall be auto authorized 

and the vendor shall be receiving a system generated mail”   

 

Transaction fee is non-refundable - The vendor will not have the access to online e-tender without 

making the payment towards transaction fee. 

NOTE :- The bidders are advised to remit the transaction fee well in advance before the closing time of the 

event so as to give themselves sufficient time to submit the bid.  

Contact  Details :  

Fax No.   :   033- 22831002.  

http://www.mstcecommerce.com/
http://www.mstcecommerce.com/eprochome/
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Email ids:   sanjibpoddar@mstcindia.co.in,  arindam@mstcindia.co.in,  rpradhan@mstcindia.co.in, 

smukherjee@mstcindia.co.in.  

Bidders may please note that the transaction fee should be deposited by debiting the A/C of the 

bidder only; transaction fee deposited from or by debiting any other party’s a/c will not be 

accepted. Transaction fee is nonrefundable. 

 

In case of failure to submit the payment towards Transaction fee for any reason, the vendor, in 

term, will not have the access to online e-tender. 

5. In case of failure to submit the payment towards cost of Tender Document and Earnest Money Deposit 

(EMD), the vender will not have the access to on line e-tender and no correspondence in this respect 

will be entertained and KoPT will not be responsible for any such lapses on this account. Bidder(s) are 

advised to make remittance of Tender Fee and EMD through separate Banker’s Cheque or Pay Order 

or Demand Draft, well in advance and verify completion of transaction in respect of Tender Fee and 

EMD. Vendors are instructed to use Upload Documents link in “My menu” to upload documents in 

document library. Multiple documents can be uploaded. Maximum size of single document for upload 

is 5 MB. Once the documents are uploaded in the library, vendors can attach documents through 

“Attach Document” link against the particular tender. For further assistance please follow instructions 

of vendor guide.  

  6. All notices. /corrigendum and correspondence to the bidder(s) shall be sent by email only during the 

process till finalization of tender by KOPT. Hence the bidders are required to ensure that their 

corporate email I.D. provided is valid and updated at the stage of registration of vendor with MSTC 

(i.e. Service Provider).  Bidders are also requested to ensure validity of their DSC (Digital Signature 

Certificate). 

7 E-tender cannot be accessed after the due date and time mentioned in NIT. 

 

8.      Bidding in e-tender: 

(a).Bidder(s) need to submit necessary Tender Document Fee, EMD and Transaction Fee for their 

eligibility to bid online in the e-tender. Tender Document Fee and Transaction fees are non refundable. 

No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by KOPT. In 

case of the successful tenderer, this amount may be adjusted against the Security Deposit.  

 

(b). An amount of ‘Rs. 63,853/- for EMD’ and ‘Rs.1,500/- for Tender Fee’ has to be deposited by 

Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in favour of 

“Kolkata Port Trust” payable at Kolkata to be submitted physically in the office of M&E Eng. Dept. 

 

(c). If any tenderer withdraws his tender before 120 days from the date of opening of the Techno-

commercial Bid of the tender, the Earnest Money Deposit will be forfeited by the Trustees. 

 

(d). Tender without the Earnest Money or depositing the Earnest Money in a manner other than what 

has been stipulated here-in-before or for an amount less than the specified amount would be considered 

as invalid tender and would be summarily rejected.  

 

    (e). NSIC registered firms under Single Point Registration scheme are exempted from depositing 

Tender Fee and Earnest Money. But all the NSIC registered firms are not exempted from depositing 

Tender Fee and Earnest Money. Only those firms, having documents of such exemption for the entire 

tendered work (as per the Bill of Quantity) would be exempted. Documentary evidence must be 

submitted in Cover-I of Tender for claim of such exemption, failing which their tender would be 

summarily be rejected. 

 

 

mailto:sanjibpoddar@mstcindia.co.in
mailto:arindam@mstcindia.co.in
mailto:rpradhan@mstcindia.co.in
mailto:smukherjee@mstcindia.co.in
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(f). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, 

Techno- Commercial Bid as well as Price Bid. 

 

g). The vendor (s) who have submitted transaction fee  can only submit their Technical Bid and 

Commercial Bids through internet in MSTC website www.mstcecommerce.com → e-procurement 

→Psu/Govt depts→ Login under KOPT→My menu→ Auction Floor Manager→ live event 

→Selection of the live event. 

 

(h).The vendor should allow running JAVA Application. This exercise has to be done immediately 

after opening of Bid floor. Then they have to fill up Common terms/Commercial specification and save 

the same. After that click on the Technical Bid. If this application is not run then the vendor will not be 

able to save/submit his Technical bid. 

 

(i). After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid. Once 

the same is done, the commercial bid link becomes active and the same has to filled up and then vendor 

should click on “save” to record their commercial bid. Then once both the Technical  bid & 

commercial bid has been saved, the vendor can click on the “Final Submission” button to register their 

bid. Vendors are instructed to use Attach Doc Button to upload documents. Multiple documents can be 

uploaded.  

 

 (j). In all cases, bidder should use their own ID and Password along with Digital Signature at the time of 

submission of their bid. 

 

(k). During the entire e-tender process, the bidders will remain completely anonymous to one another 

and also to everybody else. 

 

(l). The e-tender floor shall remain open from the pre-announced date & time and for as much duration 

as mentioned above. 

 

(m). All electronic bids submitted during the e-tender process shall be legally binding on the bidder. 

Any bid will be considered as valid bid if it fulfills all the terms and conditions of the Tender 

Document. 

 

(n). It is mandatory that all the bids are submitted with digital signature certificate otherwise the same 

will not be accepted by the system. 

 

(o). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part 

as the case may be without assigning any reason thereof.  

 

(p). No deviation of the terms and conditions of the tender document is acceptable. Submission of bid 

in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the tender. 

 

(q). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee 

Currency as per UOM indicated in the e-tender floor/tender document.   

 

 9. The e-tender shall be governed by the terms and conditions mentioned therein. 

10. No deviation to the technical and commercial terms & conditions are allowed. 

http://www.mstcindia.com/
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11. KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 

assigning any reason thereof. 

12 The online tender should be submitted strictly as per the terms and conditions and procedures laid 

down in the website www.mstcecommerce.com/eprochome/KoPT of MSTC Ltd.   

 

13. The bidders must upload all the documents required as per Pre-qualification criteria and the 

documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead 

to disqualification.  Any other document uploaded which is not required as per the terms of the 

NIT shall not be considered. 

14 The bid will be evaluated based on the filled-in technical and commercial formats which have been 

uploaded. 

15. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished 

by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  

Punitive action including suspension and banning of business can also be taken against defaulting 

bidders. 

16  Bidders are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome  to familiarize them with the system before bidding. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.mstcecommerce/
http://www.mstcecommerce.com/eprochome
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Annexure-B 

 

Terms and Conditions of Tender 

 

E-Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 

 

 

 Pre-qualification Criteria of the Bidders 

 

i) The firms must have average annual financial turnover   during the last three years ending 31st 

March, of the previous financial year of at least 30% of the estimated cost Rs. 31,92,602/- .   

ii) The firms must have either of the following as experience of having successfully completed 

similar works during last seven years, ending on last day of month, previous to the one in which 

applications are invited: 

 

a) Three similar completed works costing not less than 40% of the  one year estimated cost i.e 

Rs.6,38,520/-.     

Or 

b) Two similar completed works costing not less than 50% of the one year estimated cost i.e 

Rs.7,98,151/-.     

Or 

c) One similar completed work costing not less than 80% of the one year estimated cost i.e 

Rs.12,77,041/-.     

 

Here “similar works” means “operation, maintenance and servicing of Electrical Distribution 
system of offices/buildings including fixing & commissioning of flood lights/ street lights, 
execution of house wiring, laying of LT cables, earthing, etc.”  Work experience as a subcontractor 
or supply contractor shall not be considered as requisite qualification. 

 

OTHER INSTRUCTION: 

1.  Tender Fee and Earnest Money or NSIC Certificate, if applicable, are to be uploaded and 

must be physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical 

Engineering Department, Kolkata Port Trust,   8, Garden Reach Road, Kolkata -700 043, 

failing which techno-commercial bid will not be opened.  Details of which are as under -  

 

     (a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.1,500/- (Rupees One Thousand   

Five Hundred only) as cost of Tender Document. 

 

(b) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs 63,853- (Rupees Sixty 

Three Thousand Eight Hundred Fifty Three only) as Earnest Money Deposit.   
 
(c) NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC 

(under single point Registration Scheme) having valid certificate. 
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2.    In addition to above as mentioned in Sl.No.1, following documents are to be UPLOADED :-- 

 

(i) Last three years balance sheet and profit & loss account in support of Annual Financial 

turnover (i.e. 2013-14, 2014-15 and 2015-16), and the same should be audited as per relevant 

norms wherever required.  

(ii) Self attested documentary evidence of successful completion of similar work as proof of 

fulfilling the Pre-qualification Criteria of the tender. 

  

(iii) Copies of self attested valid GST  Registration Certificate  

 

(iv) Copy of self attested  ESI registration certificate, OR   an affidavit before a first class 

judicial magistrate as per the format given in Annexure-G (in case the Tenderer is not 

covered under ESI Act or exempted from it). The tenderers, if not covered under ESI Act, 

shall, additionally, indemnify KoPT against all damages and accidents to his labourer in a 

non-judicial stamp paper as per the format given in Annexure-H. The contractors should 

declare and  state in the averment in the Affidavit and in the  indemnity  bond  that in case 

such declaration will be found wrong and false, they will be held responsible for all 

consequences in respect of compliance of The Employees State Insurance Act 1948.   

 

(v) Certified copy of valid Trade License and Electrical Contractor’s License. 

 

(vi)  Copy of self attested PAN Card of the firm / company issued from Income Tax Department. 

 

(vii)  Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish 

necessary documents in support of their statement in this regard. 

 

(viii)  Copy of valid Professional Tax clearance / Uptodate Profession Tax Payment challans (if 

applicable) / else document in support of exemption.  

 

(ix) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration 

Certificate. 

 

(x) NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC 

(under single point Registration Scheme) having valid certificate.    

 

(xi) A separate statement of the tenderer containing full name and office address of the   

Tenderer, names and designation of the officials of the Tenderer connected with the instant 

Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed 

Proforma (Form-D). 
 

(xii) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking 

and also that they or their associates have not been banned or delisted by any Govt. or 

Quasi-Govt. agencies or PSUs in India as per enclosed Proforma. 

 

(xiii) Details of the firm as per Schedule-O (in Volume-I) of the tender document.  

 

(xiv) A declaration has to be furnished by the tenderer stating (undertaking)  that the entire 

tender document, GCC and addenda has fully been read and understood.  
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4. All the document as mentioned here-in-before shall have to be UPLOADED failing which 

the related offer will be liable to be cancelled. The tenderer should clearly understand that 

no information/indication as to price should be entered in the page of “Bill of Quantities” or 

elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the 

Techno-commercial part of the tender would lead to rejection of the offer. 

 

5. Please note that there is no provision to take-out the list of parties downloading the tender 

document from the website mentioned in NIT. As such bidders are requested to see the 

website once again before the due date of tender opening to ensure that they have not missed 

any CORRIGENDUM uploaded against the said tender after downloading the tender 

document. The responsibility of downloading the related CORRIGENDUM, if any, will be 

that of downloading parties.  

 

            Tenderers may note that non-submission of any of the aforesaid documents/non-

fulfillment of any of the aforesaid criteria shall lead to disqualification of their offers. 
No alteration shall be made by the Tenderer in the tender and the tender must be in 

accordance with the specification. Non conformation to this instruction shall be treated as 

non responsive & hence may disqualify the tender. 

 

6     Techno-commercial bids will be opened on the schedule date of opening of techno-       

commercial  bid. Price Bids of only techno commercially qualified bidders shall be opened 

on a suitable date, to be intimated beforehand. 

 

7. The Trustees reserve the right to accept or reject the tender without assigning any reason 

whatsoever. 

 

8. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in       

connection with preparation or submission of the tenders. 

 

9. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, 

Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same 

time (as per the schedule) on the next working day will be considered as scheduled time for 

the purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-

commercial or Price Bid, as the case may be. Here, Trustees’ working day means Monday to 

Friday in between 9-30 hrs. to 17-30 hrs. 

 

10. Should there be any doubt or ambiguity as to the meaning of any portion of the tender  

document or if any further information is required, the same shall be clarified/amended by KoPT 

in the Site Inspection and Pre-bid Meeting. No excuse of ignorance in this regard shall be 

accepted at a later date after the Pre-bid meeting. In the event of making any important 

clarification or amendment of terms of the tender, pursuant to the discussion in the Pre-bid 

meeting, the same shall be immediately hoisted in KoPT’s website for information of all 

concerned and the same shall form a part of the Tender Document. Any offer having 

deviation from KoPT’s terms and conditions shall render such offer unacceptable to KoPT. No 

alteration shall be made by the Tenderer in the tender document and the offer must be in 

accordance with the terms and conditions of the tender. The prospective tenderers may inspect 

the site prior to the date of Site Inspection and Pre-bid Meeting in order to make themselves 

fully aware of the work, site and scope of work as mentioned in the Bill of Quantity as per 

tender. For attending the Pre-bid Meeting, the representatives of the tenderers should accompany 

proper authorizations letters from their respective organizations. 
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11. Validity of offer :The quoted rates would be kept valid for 120 days from the date of 

opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder 

amends his quoted rates or tender, the same will be unacceptable to the Trustees and / or 

withdraws his e-tender, the Earnest Money deposited shall to be forfeited. 
 

12. The Trustees’ reserve the right to disqualify a tender in case they are satisfied that any bribe, 

commission, gift or advantage has been given, promised or offered by or on behalf of any of 

the tenderers to any officer, employee or representative of the Trustees or to any person on 

his or on their behalf in relation to acceptance of the tender. 

 

13. The tenderers shall distinctly understand that they will be strictly required to conform to all 

the terms of the tender and the plea of custom prevailing will not in any case be accepted as 

an excuse on their part for infringing of any of the conditions and they shall refrain from 

sending revised or amended quotations, after the closing date and time of the tender. 

 

14.       EVALUATION CRITERIA :  
(i)     A fully priced bill of quantities for Part - A, B & C duly totaled shall be submitted with the tender.  A 

price shall be inserted against each item of the bill of quantities for Part - A, B & C including all 

manner of labour, tools, spares and all other matters necessary for the execution of the contract in 

accordance with the general conditions of contract, specifications, drawing, if any and bill of 

quantities. 

 

 (ii)    If it is found on examination of a tender that there is a discrepancy between the total amount inserted 

in the bill of quantities of Part-A, Part-B & Part-C and the amount arrived at by valuing the 

quantities set out there in and the rates and prices set against them, by the tenderer, calculation for the 

total amount will be made on the basis of Unit Rates multiplied by quantities. Evaluation of the tender 

will be done on the basis of sum  total amount of Bill of Quantities of Part - A, B & C thus arrived 

excluding GST as applicable. The tenderer must not keep any column/space blank in any item 

under Part-A, Part-B & Part-C, else the tender is liable for disqualification.  

  
(iii)    The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the time of 

supply of goods and services.   

 
 

15.      The contract document shall be drawn in English language only. The contract shall be governed by all 

relevant Indian Acts as applicable only within the jurisdiction of High Court of Kolkata, West Bengal, 

India including the Acts like The Indian Contract Act, The Major Port Trusts Act, The Workmen’s 

Compensation Act, The Minimum Wages Act, The Contract Labour (Regulation & Abolition) Act, 

The Dock Worker’s Act, The Indian Arbitration & Conciliation Act, The Dock Safety Regulations, 

Act(s) or any other act, law, rule as may be applicable.  

 

------------- 
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Annexure - C  

 

Special  Conditions of Contract 

 

E-Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 

 

2.1   The Tenderer shall carefully examine the whole tender document and shall visit and inspect the 

site on his own, obtain all information, which may be necessary for the purpose of the tender/offer. 

The Tenderer is advised to acquaint himself with the job involved at the site, laws and bye-laws 

enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and 

local information will be accepted. All costs/charges/expenses that may be incurred by the Tenderer 

in connection with the preparation of his tender shall be borne by the Tenderer and KoPT accepts 

no liability in this regard. 

 

2.2 Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 

disqualified. 

 

2.3  Any quotation received for part supply or of doing a portion of the work with responsibility for 

carrying out remaining works by the Trustees, will not be considered. 

 

2.4  No alteration shall be made by the Tenderer in the tender and the tender must be in accordance 

with the specification. Non conformation to this instruction shall be treated as non responsive & 

hence may disqualify the tender. 

 

2.5 The contract shall be governed by the Indian Contract Act and all payments due to the 

Contractor under the Contract shall be made in India in Rupee Currency.  No foreign exchange is 

payable on this contract.  

 

2.6  The Contractor shall take adequate insurance cover for persons to be deployed for execution of 

this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or 

reinstate and make good to the satisfaction of  KoPT for loss or damage accrued to any property or 

rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising 

out of or in any way in connection with the execution or purported execution of the contract and 

further the contractor  shall indemnify KoPT against all claims enforceable against KoPT (or 

agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT 

is a private person, in respect of any such injury (including injury resulting to death), loss or 

damage to any person whomsoever or property including all claims which may arise under the 

Workmen’s Compensation Act or otherwise. 

 

2.7 Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money & 

security deposit and clause no.8 regarding delay/extension of time /LD / Termination of contract 

including GCC. 

 

2.8  The tender shall remain valid for acceptance for a period of 120 days from the date of opening 

the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of 

tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the offer 

of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process 

could not be finalized with in 90 days, the EMD’s to be revalidated accordingly.  

 

2.9  Successful Tenderer shall be in all cases responsible for the execution of the work in 

accordance with the General Conditions of Contract.  Specifications, Drawings if any, and the Bill 

of Quantities which the tenderer shall be deemed to have examined. 
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2.10  KoPT reserves the right to disqualify any offer, in case they are satisfied that any 

bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of 

the Tenderers to any officer, employee or representative of KoPT or any other person on his or their 

behalf in relation to the acceptance of this tender. 

 

2.11  The Tenderer shall disclose the names of their Partners/Directors/Members in the manner 

stipulated in this tender document. Any change in the composition of the same during subsequent 

stage of tender finalization as well as during the period of execution of the contract shall be 

immediately notified in writing to KoPT. In the event of any Tenderer failing to comply with the 

aforesaid requirement, the tender/ contract, if entered into, may be terminated. 

 

 2.12  At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend 

and modify the Tender Document. Such amendment shall be hoisted in KoPT’s aforesaid website 

and KoPT would in no way be responsible for any likely ignorance of any prospective Tenderer in 

this regard. Such amendment/ modification shall form part of the Tender and shall be binding upon 

all the Tenderers.  KoPT may, at its discretion, alter any of the major dates like pre-bid meeting, last 

date of submission and date of opening of the Tender etc. to enable the Tenderer(s) to have 

reasonable time to submit their offer after taking into consideration such amendment / modification.   

 

2.13 The Tenderer should note that the plea of custom prevailing will not in any case be admitted as 

an excuse on their part for infringing any of the conditions of the tender.  

 

2.14 The Contract shall be governed by all the Acts as listed under Clause No. 4.1 of the General 

Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-laws/Statutory 

Requirements including Dock Safety Regulations as may be in vogue as well as any amendment 

thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole 

responsibility of the Contractor to comply with the same. 

  

2.15  While submitting tender, the conditions of tender, the general conditions of contract and 

specifications, drawings etc. shall be read in conjunction with the bill of quantities. 

 

2.16 AMC Period :  2(Two) years from the date of placement of order letter.  
 

2.17 The tenderer/s shall not rely merely on the descriptions given on the bill of quantities.  The 

quantities shown on the bill of quantities are approximate only and the actual quantities will 

be intimated when formal order will be placed.  If when preparing the tender documents, the 

tenderer feels that any essential item has been omitted from the bill of quantities the prices of 

which cannot be conveniently included under any other item, the tenderer shall request the 

Engineer to insert a suitable item at the time of Pre-bid meeting. Should the tenderer omit to 

mention the price of any item in the bill of quantities, the tender may be treated as cancelled.  

 

2.18 The tenderer/s shall distinctly understand :- 

a. that they will be strictly required to conform to the General Conditions of Contract 

and Specification as contained in each of its clause; 

b.  Non-acceptance/or non-compliance of any of the above terms and conditions may 

render the tenders liable to rejection. 

Tenderer/s shall also sign every page of the tender documents in token acceptance thereof.  

 

2.19  Warranty/Defect Liability Period (For Part-B & Part-C only): The contractor shall make 

good at his own expenses of all defects, due to faulty design, materials and workmanship, 

which may develop under proper use during a period of 12 months from the date of 
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installation and successful commissioning of the work executed under Part-B & Part-C .  

Should any difference of opinion arise on any of the provisions of this clause, the decision of 

the Engineer shall be final and binding.  In default, the Trustees will be at liberty to get the 

repairs done and reimbursed themselves so far as costs therefore are concerned out of the 

amount lying with them as security deposit so far as that is practicable.  If the costs of such 

repairs exceeding the amount of security deposit, the Contractor shall pay the balance to the 

Trustees forthwith on demand.  Where the Contractor has submitted bank guarantee in lieu of 

cash security money, the cost of such repairs will be payable to the Trustees forthwith on 

demand.  

 

2.20 Safety: The Contractor shall take adequate safety precautions for prevention of accidents at 

site.  The Contractor shall ensure that his employees observe the statutory safety rules and 

regulations.  

2.21 Entry Permit: The Contractor shall be governed by the following provisions for interfacing 

safety custody and proper use of Permits : 

a. All representatives and workers of the contractor shall possess the Dock Permit issued 

by Permit Office at the recommendation of concerned officer/Engineer on monthly or 

daily basis, free of cost. A token charge of Rs. 5.0 per person per occasion will be 

levied for creation of new IDs in the permit system. A separate receipt indicating the 

details of the ID along with the amount charged will be issued which may be kept for 

future reference. 

b. The Contractor shall ensure that any Permit issued to their workmen or representative 

by the Permit Office are not misused by unauthorised persons for entry into the 

protected dock area. 

c. It shall amount to breach of rules and regulations regarding entry into the prohibited 

area by the Contractor in case the Dock Permit issued at their request are found to be 

misused by any authority/person. 

d. The Contractor and their defaulting employees shall be liable for legal action against 

them for breach of rules regarding entry into the protected area. 

 

2.22 Permission from statutory bodies: The Contractor shall make arrangement for obtaining 

permission and relevant clearance from the statutory bodies such as Municipal Corporation, 

Electricity Authorities etc. on payment of necessary charges/fees etc. 

 

2.23 Drawings: On completion of all work, the Contractor shall furnish the “DIAZO” and three 

copies of all “As made” drawings including cable route diagram to the Engineer without any 

cost 

 

2.24 Testing and commissioning: Before each test, the Contractor shall obtain permission from 

the Engineer and all tests shall be conducted in presence of duly authorized representative 

and the Electrical Inspector ( wherever it is necessary).  Record of each test shall be 

prepared after the test and this record shall be signed by the Contractor’s representative 

conducting the test copies of those records in quadruplicate shall be submitted to the 

Engineer. A certificate in quadruplicate shall be furnished by the Contractor countersigned 

by his certified Supervisor under whose direct supervision the installation has been carried 

out. 

 

2.25 Identification mark: For identification of various equipment letter/figure writing of sizes 

varying from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to 

be carried out as per directive of Engineer.  
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2.26 The tenderer must produce evidence with his tender that he and his proposed sub-contractors 

have had experience and fully capable of carrying out work of this class and magnitude and 

by way of proof shall submit along with his tender under Schedule ‘O’ a list of important 

works of a similar nature successfully carried out by him giving the dates of commencement 

and completion of such works and full particulars of his business organization. 

 

2.27 

 

 

 

 

 

 

 

 

 

 

 

2.28 

 

 

 

 

 

 

 

 

 

 

2.29 

 

 

 

 

 

 

 

2.30 

 

 

Cleaning during execution and after completion. 

After execution of new works under part-III and after conducting routine regular 

maintenance work, the contractor shall reinstate and make good at his own expense any 

property or land which might have been disturbed and/or damaged by his works. He should 

also clean the site as required during execution and fully clear the site after completion of all 

the works. 

The contractor shall forward any usable material found during the course of maintenance at 

the work site or its vicinity to KoPT store/yard, by obtaining prior permission of KoPT 

official present at site & shall dispose off the debris beyond the dock/lock area all at his own 

expenses by his own transport and labour and clean out all part of the work and leave 

everything clean and tidy to the entire satisfaction of the Engineer 

 

Protection of existing service :  

The contractor must pay full attention to the fact that the existing service facilities for KoPT 

are not disturbed at any time due to storing of materials and rubbish and take every 

precaution to keep the entrance passage clear is the same are being used by the labourer. The 

contractor shall be held liable for all damage and inference to the existing service/structures 

caused by him in execution of works. Should any damage be done to the existing 

service/structures in general, the contractor shall make good the same and any further work 

consider necessary by the Engineer’s representative without any delay otherwise the cost of 

such repairing shall be recovered from his running account bill for which Engineer’s 

decision shall be final & binding. 

 

Forwarding of Materials : 

All dismantled unserviceable materials are to be disposed off beyond the office compound 

and in conformity with the Municipal/corporation Rule at the contractor’s own cost. The 

contractor shall have to arrange transport for forwarding the saleable/ unusable/ defective/ 

usable materials that may be found during the process of execution of the work to the 

Trustees sales yard or any other site/ Godown including labour, transportations, loading, 

unloading all complete as per the direction of the Engineer 

  

All payments due to the Contractor under the contract shall be made in Indian Rupee 

currency. No Foreign Exchange is payable on account of this contract.  

2.31 The contractor shall have to maintain electrical installations and power distribution system of 

Kolkata Port Trust Guest House,Maidan Tent, Man of War Jetty Boat Registration 

office,New Howrah Bridge Qtr. & Saheb Bazer Qtr. and ensure availability of 

spares/materials and deployment of necessary man power. The contractor shall bear all the 

costs for deployment of the necessary man power and shall be responsible for all liabilities 

regarding payment, termination, leave, statutory contribution etc. for his personnel without 

any obligation /involvement /liability on the part of Kolkata Port Trust. 

 

2.32 The contractor may be allowed to sub-contract any part of the work, which is specialized in 

nature, if considered necessary, with permission from Kolkata Port Trust. The cost arising out 

of such sub contract shall have to be borne by the contractor in full. The contractor shall be 

liable for any act, omission and default of the sub-contractor employed for the tendered work. 
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The contractor shall be responsible for all liabilities regarding payment, termination, leave, 

and statutory contribution etc. for the personnel of the sub-contractor without any obligation 

/involvement /liability on the part of Kolkata Port Trust. 

 

2.33 Any non performance on the part of the contractor or on the part of his sub-contractor due to 

any industrial relations problem, non supply of spares, etc. shall debar the contractor from 

getting payment. Kolkata Port Trust reserves the right to get the work done through any other 

agency or departmentally and the difference of cost shall be borne by the contractor under 

“Risk purchase”. 

 

2.34 Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the 

personnel of the contractor or his sub-contractor who will be involved in the tendered work. 

On closure of the contract, all these permits shall have to be returned before finalization of 

the pending bills/dues. 

  

2.35 The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing 

equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port 

Trust.  

 

2.36 The contractor shall start the work on “As-is-where-is” basis of the electrical installations. 

Mobilization period of seven working days, if possible from date of commencement of AMC 

letter shall be allowed to the successful Contractor to set right the defects as per advice of 

KoPT Official. Penalty will not be applicable for the 7 days period. 

 

2.37 The Contractor shall arrange the services, if any, required from indigenous/ foreign 

companies at no extra cost to Kolkata Port Trust. 

 

2.38 Kolkata Port Trust will provide general security of the entire working area. Kolkata Port 

Trust is covered by ISPS (International Ship and Port Faculties Security) code and the 

contractor shall have to arrange for further security of their stock etc., if considered necessary 

and related coverage at his cost in terms of ISPS code. 

 

2.39 Kolkata Port Trust will provide, as may be available, space for office , stores and working 

area to the contractor on chargeable basis as per prevailing applicable rate of KoPT which 

may undergo change at the time of contract. 

 

2.40 The contractor shall have to specify the requirement of spaces after inspecting the area/sites 

as mentioned in above. Water and toilet facilities, as available within the area/sites, will be 

extended to the contractor’s personnel free of cost. Electricity, if available will be provided 

free of cost for carrying out the contractual works.  

 

2.41 The contractor or his employees shall not use the premises allotted to him for any  purpose 

other than for carrying out the work allotted as per the contract and shall not act in any 

manner as to cause any nuisance or annoyance to KoPT or the participants /visitors at the 

port. The firm/contractor shall not allow or permit employees to participate in any trade 

union activities, organization in and around the premises of KoPT. 

 

2.42 The contractor shall have to arrange at his own cost for all necessary insurance coverage for 

men and materials to be used this contract. 
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2.43 Kolkata Port Trust and the contractor will nominate a number of officers with their contact 

nos. indicating the chain of command at the field level who will operate within the terms of 

the contract to ensure minimum interruption, smooth functioning and optimum utilization of 

the electrical installations and the related distribution system.  

 

2.44 The contractor shall conform to all the formalities as laid down in the Contract Labour 

(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent 

amendments, if any, while executing the contractual works.  

 

2.45 Immediately after completion of the contractual period, the contractor shall vacate the office 

and working space at Kolkata Port Trust Guest House, Maidan Tent, Man of War Jetty 
Boat Registration office,New Howrah Bridge Qtr. & Saheb Bazer Qtr. for a period of 2 
years allocated to them, to Kolkata Port Trust. The contractor may, however, take away the 

materials / spares not owned by Kolkata Port Trust. 

 

2.46 Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement of 

the tender document.  

 

2.47 Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in 

vogue and as amended from time to time shall have to be satisfied 

 

2.48  Contractor shall have to arrange further security for their equipment/office/stores etc. at their 

own cost and responsibility. 

 

2.49 All equipment covered under this tender must be available from indigenous sources and the 

tenderer/s shall confirm that spares will be available freely at least for a period of 5 years 

from the date of commissioning.  No foreign exchange will be made available. 

  

2.50 The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items 

envisaged in the equipment. 

 

2.51 An agreement shall have to be executed at the expense of the contractor within 15 days from the 

date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least  

Rs. 60/- as per format enclosed  with the General Conditions of Contract. All correspondence 

between the contractor and KoPT and all documents to be submitted from the date of opening of 

tender till the submission of the Security Deposit should form part of the contract agreement.    

 

2.52 PF and ESI as per prevailing rate  of the contract labours have  to be remitted by the 

contractor to the respective authorities along with contractor’s own contribution. In respect 

of P.F. & ESI contribution remitted to the P.F. & Insurance Commissioner, documentary 

evidence in support of the same is to be submitted along with individual PF Nos. by the 

contractor during subsequent running account bill, failing which the bill will not be processed. 

 

2.53 The contractor shall comply with the provisions of all the Acts, Laws, any Regulation or Bye-

Laws of any Local or other Statutory Authority applicable in relation to the execution of the 

subject works, such as but not limited to  

a) Minimum Wages Act, 1948 (Amended), 

b) Employees Liabilities Act,1938. 

c) Industrial Dispute Act,1938 and 1940. 

d) The Contractor Labour (Regulation & Abolition) Act, 1970 or Statutory amendments and 

modification thereof, any other laws relating thereto and Rules made there under from time to 

time.  It will be the duty of the contractor to abide by the provisions of the Act. 

e) Workmen Compensation Act,1923 as amended by Amendment Act No.65 of 1976, 
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f) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and 

rules made there under from time to time. The contractor shall take into account all the above 

said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him 

on this account, 

 

g) EPF& MP Act 1952  and as amended from time to time.   

The aforesaid Regulations shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of contract.  

     

2.54 The contract shall be drawn up in English language only.  

 

2.55 The firm /contractor shall at all times, during the continuance of agreement, obey and 

observe all direction and instruction given by the Engineer or his authorized officials.  

 

2.56 The contract may be terminated at one month’s notice by KoPT if any one of the stipulated 

conditions agreed upon by the selected bidder is not met to the satisfaction of KoPT.  Further, 

the contract shall stand terminated automatically on expiry AMC period of two years.  

 

2.57 The responsibility in respect of the antecedents / Credentials of the persons engaged by the 

contractor rest with the contractor. 

2.58 Operation and maintenance of all electrical installation in accordance with Manufacture’s 

specification, instruction Manuals, IE Rules and other relevant rules. 

 

2.59 The staff provided by the contractor to KoPT are in case found to be indulging in any 

undesirable or unfair activities in the premises of KoPT, the contractor will solely be 

responsible for all the consequences apart from the liberty of KoPT office to lodge 

complaints before appropriate authorities. 

 

2.60 Kolkata Port Trust is not in a position to extend telephone facility to the contractor. The 

contractor personnel have to maintain a mobile phone at site. The cost of instruments and 

Monthly rental/call charges are to be borne by the Contractor. 

 

2.61 If excess work is required to be carried out in addition to the quantities stipulated in BOQ, 

the amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of 

extra work the same will be paid as per rate of PWD schedule rate/ rate of reputed 

manufacturer/market rate, as the case may be. 

 

2.62 

 

 

 

 

 

 

 

2.63 

 

 

 

 

 

 

All excisable goods for which supply rate has to be quoted, the contractor shall buy such 

items from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of 

such items a/c ‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such 

items will be made on production of proper documents. Contractor, however, will be paid for 

supply items at his quoted rate and not on the basis of actual invoice value of the 

manufacturer or first stage dealer or second stage dealer. Any purchase for supply items from 

other sources, not specified will not be allowed for payment purpose.  

 

Priority of Contract Documents 

The several documents forming the Contract are to be taken as mutually explanatory to one 

another, but in case of ambiguity or discrepancies, the same shall be explained and 

adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue to the 

Contractor instructions thereon which will be final and binding on the Contractor. Unless 

otherwise provided in the Contract, if the stipulations in the various documents forming a 

part of the Contract are found to be in variation in any respect then, unless a different 
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2.64 

 

 

 

2.65 

 

 

2.66 

 

 

 

 

 

 

 

 

 

 

intention appears, the provision(s) of one will override others (but only to the extent these are 

at variance) in order of precedence as given in the list below i.e. a particular item in the list 

will take precedence over all those placed lower down the list : 

 

The following documents of the Contract Agreement will be in the following 

sequence :- 

a. Letter of Intent (LoI) / Work 

b.  Order Special Conditions of Contract 

c. Scope of work and Terms of Payment 

d. Bill of Quantities  

e. Instructions to the Tenderer 

f. General Conditions of Contract 

g. Any other document(s) forming part of the Contract. 

Custodian Certificate : After delivery at site the supplied materials are to be verified by 

KoPT Officials and the custodian certificate is to be issued by the Contractor in this regard, 

for consumption of such materials in the instant work.  

Termination of contract and Risk Purchase Clause : Will be applicable as per clause No. 

8 of KoPT’s General Conditions of Contract. 

 

Special / Additional Security may be arranged by the contractor at the site at no extra cost 

to KoPT over and above the General Security provided within KoPT premises by Port 

Security Authority. 

In case of any dispute, question or difference either during the execution of the work or any 

other time as to any matter or thing connected with or  arising out of this Contract, the 

decision of the Engineer, Kolkata Port Trust, thereon shall be final and binding upon all 

parties.  

All other terms and conditions excepting those mentioned separately shall be governed by 

KoPT’s  General Condition of Contract.  

 

2.67   TERMS OF PAYMENT 

(i). 

 

 

ii). 

 

 

iii). 

 

 

iv). 

 

 

 

v). 

 

 

 

 

Payment shall be made on monthly basis. Bill is to be complete in all respects having     proper 

certification of the work carried out during the billing period. 

 

Monthly bills raised for the concerned month shall have the detail break-up of service charges for 

Part-A jobs,  spare cost of items under Part-B & Part-C jobs.  

  

Work under Part-B & Part-C is to be carried out as per instructions of KoPT officials.  Payment 

for the same work will be made on actual basis.  

 

Regarding repair / replacement of any item, old unserviceable materials generated for the 

concerned month must be returned to the concerned KoPT official/ personnel under prior 

arrangement failing which the bill for the concerned month will not be processed. 
 

 

The works under Part-B & Part-C will be carried out as per requirement and as per instructions of 

KoPT officials. The quantity may increase or decrease as per requirement, for which payment will be 

made as per actual. Payment of excess items under Part-B & Part-C (if need arises) will be made  on 

actual consumption basis, keeping the Total  cost of Part-B & Part-C unchanged so that the regular 

maintenance work does not get hampered due to over consumption of any particular item.  
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vi). 

 

 

 

 

 

 

 

 

 

vii) 

 

 

 

 

viii) 

 

 

 

2.68 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

All payments like refund of earnest money, security deposit and all bills of contractors will be 

paid through RTGS/NIFT /ECS (Electronic Clearing System).  For this purpose the following  

details are to be furnished by the contractors :- 

(a) Name of the Bank.  

(b) Name of the branch with Code. 

(c) Bank Account No. 

(d)  Type of Account: Savings / Current / Cash Credit.               

(e) IFSC Code No. 

(f) MICR Code No. 

 

The account shall have to be with a bank within the ECS Zone prescribed by the RBI. The 

monthly bills of the contractor will be processed for payment after deduction of all statutory taxes 

and duties and also the security deposit as per clause. 3.4, 3.5 & 3.6 of the ‘General Conditions of 

Contract’ Forms and Agreement. Service Taxes as applicable will be paid as per prevailing rates. 

 
Payments to the laborers  involved in the works are to be paid by the contractor as per “Minimum 

rates of wages” fixed by Central Government / Govt. of W.B., whichever is higher and which are 

revised from time-to-time including related EPF & ESI and other statutory benefits, as applicable.  

 
CONTRACT LABOUR LAWS : 

The contractor shall be required to comply with the Minimum Wages Acts, 1948, Employees Liability Act, 

1938, Industrial Disputes Act,1947, and The Contract Labour ( Regulation and Abolition) Act,1970, or 

statuary amendments and the modifications thereof, any other laws relating thereto and the rules  made 

there under from time to time.  

 

Payment to the labourers to be made as per the minimum wage rate fixed by Chief Labour  Commissioner 

(Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from time to time along with 

EPF / ESI and other statutory benefits, as applicable. 

 

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, Regulations, 

By-laws and Procedures as are lawfully necessary in the execution of the works. The contractor will be 

fully responsible for any delay /damage etc. and keep the Engineer indemnified against all penalties and 

liabilities of any kind for non-compliance or infringement of such Acts, Ordinances, Rules, Regulations, 

By-laws and Procedures. 

 

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the 

laws aforesaid without prejudice to his right to claim indemnity from his sub-contractor. The aforesaid 

regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a 

Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour Licence from 

the Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-

In-Charge prior to commencement of the work. 

 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 

amended by Amendment Act No. 65 of 1976’. In addition to the above, the personal Injuries 

(Compensation Insurance) Act, 1963 and any modifications therof and rules made there under from time to 

time. The contractor shall take into account all the above said financial liabilities in his quoted rates and 

nothing extra, whatsoever, shall be payable to him on this account.   

 

                The contractor shall indicate maximum number of workmen to be engaged on any day for 

execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to 

obtain a regular / permanent license as per sec 12(1) of the Contract Labour Act. Further, whenever a 

contract work has commenced or completed, the contractor has to intimate the same to the Assistant 

Labour Commissioner (Central) /Labour Enforcement Officer (Central) in Form IV-A, within 15 days of 

such commencement or completion.  
              The contractor has to arrange for displaying the name of the Regional Labour Commissioner 

(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite 

(s). The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made 

by him to his workers.  
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The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time 

& venue of disbursement to be made by him to his workers and he or his authorized representative shall 

have to be present during period of disbursement.  

 
Escalation /de-escalation clause : KoPT will reimburse the proportionate escalated / de-escalated 

minimum rates of wages to the contractor including   ESI / EPF and Administration Charges  on 

differential amount due to change in minimum wage rate keeping aside other components like his profit, 

overhead charges, etc. Such escalation is only applicable for Part-A of BOQ of the tender for the nos. of 

labourers certified to be present during any period within the pendency of the contract in the following 

formula :  

 

Escalation Amount for any period = (Rate at which the particular category of labouerers  has been paid 

during the period – the prevailing rate for the particular category of  labourers as on the date of opening of 

Techno-commercial Bid)  x  nos. of labourerers of that particular category certified to be present   during 

the period. Similarly, if the rate at which the particular category of labourers has been paid during the 

period is lesser due to reduced minimum wages than the prevailing rate for the particular category of 

labouerers as on the date of placement of order letter, the resulting amount as calculated in the above 

formula shall be deducted from the contractor’s bill.  

 
Taxes & Duties : The rate quoted by the tenderer should be considered to complete the work in all respect and 

should be exclusive of GST. GST will be paid extra at applicable rates at the time of supply of goods and 

services. 

  

Relevant GST Clause :   
i. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its returns and 

payment of taxes is also made. 

ii. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST Acts, Rules, 

Regulations, Procedures, Circulars and interaction there under applicable in India from time to time and to 

ensure that such compliance is done within the time prescribed under such laws. Supplier/Service Provider 

should ensure accurate transaction details, as required by GST Laws are timely uploaded in GSTN. In case 

there is any mismatch between the uploaded in GSTN by supplier/service provider and details available 

with Kolkata Port Trust, then payment to supplier/service provider to the extent of GST relating to the 

invoice/s under mismatch may be retained from due payment till such time Kolkata Port Trust is not sure 

that accurate tax amount is finally reflected in the GSTN to KoPT’s account and is finally available to the 

Kolkata Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not 

required to be reversed at a later date along with applicable interest. 

iii. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty suffered by it due 

to any non-compliance of tax law by the supplier/service provider. Any loss of input tax credit to Kolkata 

Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment in 

consideration payable. 

iv. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust to claim tax 

benefit on the same shall be issued by you for a particular year before September of the succeeding 

financial year. 

v. The purchase order/work order shall be void, if at any point of time you are found to be a blacklisted dealer 

as per GSTN rating system and further no payment shall be entertained. 
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DETAILED SCRUTINY OF E-TENDERERS: 
 Documents are to be uploaded: 
(i)   GST Registration Certificate. 
ii)   Valid Trade Licence. 
iii)  Valid Professional Tax Clearance Certificate / Upto date tax payment challan. 
iv)   Proof of possession of valid Employees’ Provident Fund (EPF) Account. 
v)    Proof of being registered with Employees’ State Insurance Corporation (ESIC) / 

Affidavit and Indemnity Bond (As per prescribed format). 
vi)   Details of the firm as per Schedule-O (in Volume-I) of the tender document. 
vii)  Credentials in the form of copies of Letters of Award of  Works along with 

corresponding Completion Certificates from owners to justify that the intending bidder 
satisfies the earlier mentioned pre-qualification criteria. 

viii)  Copies of balance sheet and Profit and Loss account / Trading account for the last 3 
(three)  financial years (i.e. 2013 – 2014, 2014 – 2015,  2015-16) and the same should be 
audited as per   relevant norms wherever required. 

ix)     Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) 
duly  signed by  the Bidder under office seal. 

x)      EMD & Cost of Tender documents / NSIC Registration Certificate. 
xi)    Certified copies of PAN Card. 
xii)   Electrical Contractor Licence. 
xiii)   Proforma (Form –D). 
xiv)   Covering Letter.  

xv)  Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company 
or Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish 
necessary documents in support of their statement in this regard. 

xvi) A declaration has to be furnished by the tenderer stating (undertaking) that the entire 
tender document,  GCC and addenda has fully been read and understood. . 

 
 The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities. 

During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer 
shall be considered non-responsive in case it – 
(i)   is not accompanied by requisite earnest money,  
(ii)  is not accompanied by requisite tender paper cost,  
(iii) validity of the offer is less than tender stipulation, 
(iv) It does not meet the qualification criteria as stipulated in the NIT. 
(v)  The bidder submits conditional offer / impose own terms and conditions / does not 

accept tender conditions completely / offer or tender if submitted with any deviation 
from the tender  terms & conditions.  

(vi) if the tender is conditional, 
(vii) if all the documents required as per NIT are not uploaded. 
 
In addition to the above, a bidder may be disqualified if :- 
(a)   The bidder provides misleading or false information in the statements and documents 
submitted. 
(b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 

work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial 
bankruptcy, etc. 

 The decision of Kolkata Port Trust in this regard shall be final and binding on the 
Bidder. 
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Annexure - D 

SCOPE OF  WORK 

 

E-Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 

 
1  The scope of work includes maintenance, operation, repair & servicing of of all electrical  

installation/points  including electrical distribution system of Kolkata Port Trust Guest House, 

Maidan Tent, Man of War Jetty & Boat Registration office New Howrah Bridge Qtr. & Saheb 

Bazer Qtr.  to ensure minimum interruption, smooth functioning of offices, jetty lying under the 

jurisdiction of Executive Engineer(Electrical), Kolkata Jetty . It includes continuous attending 

against verbal/written  complaint  made by the Executive Engineer(Electrical),Kolkata Jetty or 

his representative with the works related to maintenance of fan, light fittings, lamps, LT panels, 

motor starters , DB’s, Sub DBs, underground/ surface laid armoured /unarmoured feeding 

cables at switch room/pillar boxes , etc. 

 

2  The work also include visual preventive check-up and routine maintenance of  lights situated 

outside various buildings, gate lights, pole lights angle fitting lights, power line, fuses,  point 

wiring, switch boards, switches/sockets, call bells, regulators, geysers, earth continuity 

conductor,  starter switch for AC, switches for yard light at building, gates etc  for maintenance 

of the above illumination, cleaning these installation, checking for any abnormality and 

rectification . 

 

3  The work also comprises  day to day switching on & off street, pole, gate lights,  repairing, 

rectifying, re-fixing and commissioning of outside  luminiaries  comprising 250W HPSV lamps, 

duly replacing the required spares, such as lamps, ignitors, condensers, ballasts etc. including 

cleaning the reflector, acrylic cover, replacement of gasket etc., as required and fixing, 

connection and commissioning of ICDP/ ICTP/Sheet Steel switches/  MCB’s/ MCCB’s of 

various capacities as and when required & actual fault identification & complete rectification 

and re-commissioning of the same..  
 

Following list of Persons along with their qualification & experience will be required 

 

Sr. 

No.  

 

Designation Qualification Experience No. of Person per day. 

i. High Skilled 

Electrician 

ITI/License holder Minimum three year 

working experience in the 

relevant field.  

2 (one each for eight 

     hour shift)  

ii. Semi skilled 

labour 

Stout body & 

good physics 

 

Minimum two year 

working experience in the 

relevant field.  

2 (one each for eight 

    hour shift)  

 

                              Total  4  Nos. 

Required numbers of relievers are to be made available to compensate for any absence due to 

leave/sick etc., at no stage, short fall of staff will be accepted. 

 

The arrangement of reliever for weekly off / all holidays / absence etc. shall be made by the 

contractor separately. Which shall be in addition to above mentioned 04 Nos. of persons on daily 

basis failing which penalty will be applicable as per category of staff (person) as mentioned in 

above table. 

         

 

 

 



 

 26 

Name of the shift   Duration 

First 07.00 hrs. to 15.00 hrs. 

Second 15.00 hrs. to 23.00 hrs. 

 
Required number of relievers is to be made available to compensate for any absence due to 

leave/sick etc., At no stage, short fall of staff will be accepted. 

 

In case of staying of VIP in Guest House, the contractor has to make arrangement of one Highly 

skilled electrician and 1semi skilled helper for the night shift.  

 

The deployment of night duty personnel is to done based on written communication by 

Executive Engineer (Electrical),Kolkata Jetty or his representative and payment for those personnel will 

be made on pro-rata monthly basis depending on the deployment per month. The charges for 

deployment of night duty personnel need not be considered by the contractor while quoting the labour 

charges in the price bid as it cannot be confirmed at any stage the no of days of stay of VIP at KoPT 

Guest House.     

 

      The contractor must intimate to the KoPT officials in writing the timings of shifts or amendments 

thereof followed by his workmen. The deployed man power should be capable to cater to any 

requirement on all days of the week irrespective of holidays etc. The deployment of man power shall 

have to be increased depending upon the prevailing emergency situation with out claiming any 

extra cost.  

 

      The deployment of man power shall have to be increased depending upon the prevailing 

emergency situation without claiming any extra cost.  

 

Records: The Contractor shall keep and maintain the records of day-to-day maintenance activities, i.e. 

material consumption, work carried, attendance of workman and submission of the same to, Exe. 

Engineer (Elect.), Kolkata Jetty. The Contractor shall also keep and maintain the Daily report of 

Electrical installations specially the no. of lamps glowing in street/pole/ tower/ Yards/ Gates as per area 

wise and  shall have to be submitted by the contractor to Exe. Engineer (Elect.), Kolkata Jetty in a 

specified format by 11.00 A.M   next day. 

 

The contractor shall have to follow the schedules of maintenance as will be framed   jointly by 

Engineers of the KoPT and contractor. 

 

The contractor shall have to maintain a site store with necessary stock/materials of  at least 1/4 th of the 

fast moving consumables  with a view to timely attending the fault in any electrical installations so that 

down time of the concerned portion of the electrical distribution system can be kept to the minimum.  

 
In case of breakdown leading to interruption of power supply within the jurisdiction of work, immediate 

action shall be taken from contractor’s end and stop gap or temporary arrangements for resumption of 

power and functioning of the system is to be made as early as practicable. A qualified supervisor shall 

be present at the work spot. This arrangement will however be allowed only for a week within which 

period, the original installation/system has to be restored & re-commissioned.  

 

During the course of execution of the maintenance contract, in the event of necessity of any addition 

/alteration or additional work beyond the scope of work, the same shall have to be carried out by the 

contractor as per agreed terms & conditions.  

  

All Dock  Safety Regulations in vogue and as amended  from time to time shall be applicable to the 

contractual work.  

------- 
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Penalties :   

(a) Non availability of minimum strength of man power shall attract a penalty as per the table 

furnished below :- 

Sl No Level of workmen Penalty /man/shift 

1 Highly skilled Electrician 1.25 times the prevailing 

minimum wages rate of 

Central Govt./State Govt. 

whichever is higher. 

2 Semi skilled labour 

 
(b)   For  non functioning of the   light/fan/ plug /call bell points  beyond one day from the date 

of lodging complaint by KoPT official,  shall  attract a penalty of Rs.50/- per point per 

day.  

 
The tenderer has to maintain a log book for daily work in each shift and an attendance register and 

have to get it countersigned by the KoPT officials present at KPD. 

 

TOOLS, TACKLES and CONSUMABLES: 

 

A) Required tools and tackles proposed to be used for execution of work mentioned in the tender 

including safety accessories are to be provided by the firm at his cost. 

B) The Contractor shall make available the various tools and tackles that are   required for 

operation and maintenance of the system/equipment.   

C) The following are the minimum tools and tackles that are required to be made available at site 

all the time.     
TOOLS: 

i. Aluminium / Wooden Ladder, Self-Supporting     

ii. Tool Kit consisting of Screw Driver Set, Nose Plier, Cutting Plier Test lamp, Tester, Screw Driver, 

Adjustable Spanner, Hacksaw and Frames.                  

iii. Hammer, Chisel, Pipe Wrench                

iv. Digital clamp-on multi-meter      

v. Megger                               
vi. Crimping tools                                          

vii. Portable Welding  M/c      

viii. Tarpaulin Tent Set                 

ix. Electrical Portable Drilling Machine (including Bits)   

x. Set of Spanners (Ring and Open)                            

xi. Crow bar and Axe                  

xii. Double end spanner, Box spanner    

xiii. High Voltage testing arrangements.  

xiv. Emergency Light.  

 

D) Consumables: Consumables like empire tapes, wire brushes, test lamps, jute etc., as per the 

requirement is under the contractor’s scope. 

 

4.    Provision of Safety gears: 

The Contractor shall at his own cost, provide safety gears, i.e., Helmet, insulating  Gloves for 

Electrical Works, cotton gloves, safety shoes, rainy wears, to his staff. The Contractor shall 

provide first aid box for his staff as per the direction of Engineer-in-charge 

 

5.  The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority  

(Measures relating to safety & electricity supply) Regulation ,2010 with latest revised IS code 

of Practice and relevant portion of National Building Code particularly with respect to fire 

safety and also  code of practice for fire safety of buildings (general): Electrical Installations, 

IS:1646: 1997 and code of practice for earthing IS 3043:1987 
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                                                                   TECHNICAL SPECIFICATIONS 
 

Cables 

Item Details: -    Following sizes of XLPE insulated, armoured, overall PVC sheathed PVC 

sheathed armoured Al. conductor cable of 1100 volts grade conforming to IS: 7098(Part – I) / 1988 

with latest amendment, are included under the scope of this tender. 

a)  3.5 C X 50 mm
2
 XLPE insulated PVC sheathed armoured Aluminium cable 

b)  3.5 C x 35mm
2
 XLPE insulated PVC sheathed armoured Aluminium cable. 

c)  4 C x 25 mm
2
 XLPE insulated PVC sheathed armoured Aluminium cable. 

d)  4 C x 16 mm
2
 XLPE insulated PVC sheathed armoured Aluminium cable. 

e)  4 C x 10 mm
2
 XLPE insulated PVC sheathed armoured Aluminium cable 

f)  4 C x 6 mm
2
 XLPE insulated PVC sheathed armoured Aluminium cable 

 

     Laying   

Laying Underground:- 

     Cable shall be laid generally in accordance with I S:1255-1983.  The average depth of     trench 

for laying cable shall be as below:- 

i) Directly on ground - 0.75 m. 

ii) At road crossing    - 1.00 m. 

     The trenches shall be excavated in reasonably straight line, and where there is a    

change in direction suitable curvature shall be provided. with 12D radius where D is      the 

diameter of the cable. Where gradients and changes in depth are unavoidable, this shall be 

gradual, except where otherwise directed by the Engineer.   The cable shall be laid on a cushion 

of sand, protected with bricks placed on both sides (along the length of the cable) and top (across 

the length of the cable). After laying of the cable the duct shall have to be filled up by sand. 

Where cables run in parallel, separate ducts as stated shall have to be provided. G.I. pipe shall 

have to be used where cable pass through walls, roads, drains, culverts, railway line etc.  

 

    GI pipe also shall be used if depth of cable trench is less than 750mm and further     

excavation is not possible due to obstruction of existing material, which will be paid in actual. 

For one run of cable one GI pipe is to be considered. In other word two or more   run of cable 

will not pass through one pipe.  

 

The cable trench shall be filled back with riddled soil obtained from excavation. This shall be 

done in layer and compacted. Cable route marker shall have to be provided at a maximum 

distance of 50m. 

 

      Laying on wall or structure:- 

Where cable shall be laid on wall or structure, the cable shall be laid by using MS Clamp of 

adequate strength and size. The maximum distance between clamps shall not be more than 

400mm. The cable shall run as straight as possible. There shall be GI pipe protection of 1 meter 

from each floor level during vertical run. When the cable shall   pass through wall/floor etc pipe 

protection shall have to be given. Wherever cable shall be required to be laid inside the building, 

the cable shall be laid on perforated GI Tray of adequate size and mechanical strength. The tray 

shall be rigidly fixed on wall in a   proper manner at suitable height using MS angle. The cable 

shall be fixed on tray using MS clamp of proper size and thickness at a distance should not be 

more than 300mm.In case cable pass from one building to another building; GI protection pipe 

of adequate size is to be provided with proper fixing. Neatness must be maintained. 
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Laying as catenary: - The cable will be laid in catenary using 4 SWG GI stay wire and 

suitable insulator. Care must be taken to avoid unnecessary sag. Termination of cable shall 

have to be made by using suitable compression cable gland and sockets by crimping to the size 

of the cable 

 

      MCB  

MCBs  of 6-32A, 240V, SP,C- type, 6-32A, 240V, DP,C- type and  63A, 415 V, TPN ,C-type  

with a short circuit breaking capacity of 10 kA  conforming to IS 8828 of approved make is to 

be provided on demand . It should have precise hammer action with auxiliary switch and shunt 

trip accessories. The switching mechanism must be independent, manual and trip free. It must 

have at least 15 plate arc chute for effective arc quenching. It should be of low power 

consumption, cost effective and energy saving.        

 

      MCCBS 

MCCBs  of 63A &  100 A,  415 V, TPN with a short circuit breaking capacity  of 25 kA  with 

fixed thermal and magnetic setting  conforming  to IS: 13947-II of approved make is to be 

provided. The following features will be built in. 

- True RMS sensing-accurate and close protection. 

- High repeat-accuracy reliable protection. 

- Time delay on overload and short-circuit faults – suitable for discrimination. 

- Built-in adjustable overload/short circuit sensing. 

- User-friendly multiple flexibility and versatility. 

-  

      Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item 

required for maintenance  but specifically not mentioned either in the BOQ or in T.S. shall be 

deemed to be included in the BOQ items  . Tenderers are advised to build up the schedule of 

rates accordingly. Any claim in this regard on the plea that the item is not specifically 

mentioned shall not be entertained.  
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 -:   List of Approved  makes  :- 

 

Sl 

no 

Item Make 

1 GLS Lamps, Florosent Lamps, 

CFLs, Fittings & Accessories.  

Philips/ Bajaj/ Havells/Crompton /Asian/any 

other reputed make 

 

2 

HPSV Lamps, Metal halide 

Lamps, Halogen lamp fittings and 

accessories.   

Philips/ Bajaj/ Havells/any other reputed make 

3 Fans Bajaj/ Crompton/Havells/Usha/ any other 

reputed make 

4 Switchgears Havells/ Crompton/ Siemens/any other reputed 

make.  

 

5 MCCBs / MCBs L&T/ Havells/ Legrand/ Siemens 

 

6 Cables Havells/Crystal/ Gloster/ Universal/Polycab. 

 

7 Contactor L&T/other reputed make. 

8 Timer  L&T/other reputed make. 

9 Piano type switches/Socket/ 

Ceilling Rose 

Anchor/Ellora/Precision/Rider 

10 Starter for A.C. machine North West/Anchor 

11 Copper wire KDK/Finolex/Havells/National/Polycab 

 

 

 Inspection: 

 

KoPT shall have full liberty from time to time and at all times to inspect examine and test the   

materials, work and workmanship and shall at any and every such time, reject any or all of the 

materials of workmanship, which may seem to them defective or unfit or improper for the purpose 

to which they are applied or intended to be applied to or not in accordance with the description 

mentioned in or intended by the specification of the Contractor. 

 

--------------- 
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Annexure - E 

BIDDERS ARE REQUESTED NOT TO QUOTE HERE. 

THE PRICE PART TO BE QUOTED ONLINE ONLY. 
 

          NIT No.: KoPT/KDS/Mech/SE-I/ADV/461    Dated 11.12.2017. 

E-Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 

 

Bill Of Quantity (BOQ) 
 

                                             Part – A: Labour Charge for maintenance 

 
Sl 

No 

 

Description of item 

No of 

months 

Rate 

/month 

(in Rs) 

Total 

Value 

(in Rs) 

1 Maintenance, operation, repair & servicing of all electrical 

installation/points including electrical distribution system of 

Kolkata Port Trust Guest House, Maidan Tent, Man of War 

Jetty, Boat Registration office,New Howrah Bridge Qtr. & 

Saheb Bazer Qtr. to  ensure minimum interruption, smooth 

functioning  of offices, jetty lying under the jurisdiction of 

Executive Engineer(Electrical) Kolkata Jetty . It includes 

continuous attending against verbal/written  complaint  made by 

the Executive Engineer(Electrical)Kolkata Jetty or his 

representative with the works related to maintenance of fan, 

light fittings, lamps, LT panels, motor starters , DB’s, SubDBs, 

underground/ surface laid armoured /unarmoured feeding cables 

at switch room/pillar boxes , etc.  & also visual preventive 

check-up and routine maintenance of  lights situated outside 

various buildings, gate lights, pole lights angle fitting lights, 

power line, fuses,  point wiring, switch boards, switches/sockets, 

call bells, regulators, geysers, earth continuity conductor,  starter 

switch for AC, switches for yard light at building, gates etc  for 

maintenance of the above illumination, cleaning these 

installation, checking for any abnormality and rectification 

&day to day switching on & off street, pole, gate lights,  

repairing, rectifying, re-fixing and commissioning of outside  

luminiaries  comprising 250W HPSV lamps, duly replacing the 

required spares, such as lamps, ignitors, condensers, ballasts etc. 

including cleaning the reflector, acrylic cover, replacement of 

gasket etc., as required and fixing, connection and 

commissioning of ICDP/ ICTP switches/  MCB’s/ MCCB’s of 

various capacities as and when required & actual fault 

identification & complete rectification and re-commissioning of 

the same. 

(Man power deployment  should comprise,   one  highly 

skilled electrician and one semiskilled for morning and 

evening shift. 
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Price Not 

to be 

quoted 

here. 

 

 

Price Not 

to be 

quoted 

here. 
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Sl 

No 

Description of item No of month 

(30 days) 

Rate / 

month  

(30 days)  

(in Rs) 

Total / month 

(30 days)  

(in Rs) 

2 Additional deployment of  one highly skilled 
Electrician for emergency duty.   
 

1  month 

  

  

3 Additional deployment of  one semi skilled 
labour for emergency duty. 
 

1 month 

  

  

 NET  TOTAL         Rs.     
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Part –B 

Cost of Spares / Materials 
 

Sl No Description of item Annual 
Reqmt  

Units Unit rate 
(in Rs.) 

Total amount 
(in Rs.) 

1 40W GLS Lamp 150 Nos   

2 60W GLS Lamp 25 Nos   

3 100 W GLS Lamp 25 No   

4 36W/40W Tube Lamp (White) 75 Nos   

5 36W/40W Tube Lamp(Warm White) 20 Nos   

6 28Watt T-5 Tube Light (white) 10 No   

7 28Watt T-5 Tube Light ( Warm white) 15 No   

8 5 Watt CFL Lamp 10 No   

9 8/11W CFL Lamp  125 No   

10 14W CFL Lamp  6 No   

11 23 W CFL Lamp  20 No   

12 85 W CFL Lamp  20 No   

13 10 W  PL Lamp  10 No   

14 13W PL lamp  10 No   

15 18W PL lamp   6 No   

16 36W PL lamp  10 No   

17 500W Halogen lamp 10 No   

18 1000W Halogen lamp 10 No   

19 250W HPSV lamp 4 No   

20 Brass Pendent Holder 10 No   

21 P.V.C. batten Holder 30 No   

22 Holder for Tube Lamp 50 No   

23 Holder for PL lamp 10 No   

24 Copper choke for 36/40W Tube 30 No   

25 Electronic Ballast  for 36/40W Tube 50 No   

26 Starter for 36W/40W tube 20 No   

27 Ballast for 10W/13W PL lamp 10 No   

28 Ballast for 18W PL lamp 6 No   

29 Ballast for 250W HPSV lamp 2 No   

30 Igniter for 250W HPSV lamp 2 No   

31 5 pin 5 A socket outlet 20 No   

32 5A-15A socket 20 No   

33 33 mfd condenser 2 No   

34 2.5 mfd condenser 20 No   

35 3.15 mfd condenser 6 No   

36 Electronic step regulator 25 No   

37 Ceiling fan of 1400 mm sweep 6 No   

38 Wall/Bracket Fan 2 No   

39 Pedestal Fan of 400mm 2 No   

40 Exhaust Fan 2 No   

41 Porcelain holder for HPSV lamp 2 No   

42 6A, 3 pin plug 40 No   

43 6A/16A, 3 pin plug top 20 No   

44 6A plug socket combined 10 No   

45 6A/16A, 3 pin plug socket combined  10 No   

46 16A , 3pin plug top 10 No   

47 6A Piano type switch 50 No   
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Sl No Description of item Annual 

Reqmt  
Units Unit rate 

(in Rs.) 
Total amount 

(in Rs.) 

48 20A AC starter with switch socket 
combination 

20 No   

49 6-32A SP MCB 20 No   

50 6-32A DP MCB 12 No   

51 32A 4 Pole MCB 10 No   

52 40A,4 pole MCB 5 No   

53 63A ,TP,MCB 5 No   

54 63A, 25 KA,TP,MCB 5 No   

55 100A ,25KA,TP MCCB 5 No   

56 Single core unsheathed 1.1 kv grade 
PVC insulated ‘FR’ copper conductor of 
cross sectional  area 1.5 sq mm 

900 Mtr   

57 Single core unsheathed 1.1 kv grade 
PVC insulated ‘FR’ copper conductor of 
cross sectional area 2.5 sq mm 

270 Mtr   

58 Single core unsheathed 1.1 kv grade 
PVC insulated ‘FR’ copper conductor of 
cross sectional area 4 sq mm 

180 Mtr   

59 Three core unsheathed 1.1 kv grade 
PVC insulated ‘FR’ copper conductor of 
cross sectional area 2.5 sq mm 

90 Mtr   

60 Supply & delivery of  4C , 6 sq mm  
XLPE cable 

100 Mtr   

61 Supply & delivery of  4C , 10 sq mm  
XLPE cable 

50 Mtr   

62 Supply & delivery of  4C , 16 sq mm  
XLPE cable 

100 Mtr   

63 Supply & delivery of  4C , 25 sq mm  
XLPE cable 

50 Mtr   

64 Supply & delivery of  3.5C , 35 sq mm  
XLPE cable 

50 Mtr   

65 Supply & delivery of  3.5C , 50 sq mm  
XLPE cable 

50 Mtr   

66 63A ICTPN Main switch fuse unit 2 No   

67 100A ICTPN Main switch fuse unit 2 No   

68 16 A DPIC MAIN Switch Fuse unit 20 Nos.   

69 40W, E27, ½ inch screw cap lamp 25 No.   

70 40W, E27, 1 inch screw cap lamp 50 No.   

71 50 W, 12 V, Halogen Spot lamp 20 No.   

72 Holder for 50 W, 12 V, Halogen Spot 
lamp 

30 No.   

73 Electronic Transformer for 50 W, 12 V, 
Halogen Spot lamp 

10 No.   

74 60W, E14, ½ inch screw cap lamp 20 No.   

75 20W,LED Tube Lamp (4 Ft) White / 
Warm White 

15 No   

76 23W, LED Panel Light 3 No   

77 15 W, LED Panel Light ,Warm/Warm 
White  

10 No   

78 10W, LED Panel Light ,Warm/Warm 
White  

10 No   
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Sl No Description of item Annual 

Reqmt  
Units Unit rate 

(in Rs.) 
Total amount 

(in Rs.) 

79 6W, LED Panel Light ,Warm/Warm 
White  

3 No   

80 7W, LED Spot  Light(MR16) ,Warm 
White  

20 No   

81 12V, 75 AH Tubular Battery 2 No   

82 12V, 150 AH Tubular Battery 1 No   

 Total = Rs.     

 
 

N.B:-(i) The spare under Part–B is to be provided as per requirement and instructions of KoPT officials. The 
quantity above may increase or decrease as per requirement, for which payment will be made as 
per actuals. 
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Part-C 

Installation & other charges 

 

Sl 
No 

Description of item Annual 
Reqmt  

Units Unit rate 
(in Rs) 

Total Value 
(in Rs) 

1 Supplying and drawing 1.1KV  single core 

stranded ‘FR’ PVC insulated & unsheathed 

single core  stranded copper wire  (approved 

make) of the following sizes in the pre-laid 

polythene pipe and by pre-laid GI Fish wire 

and making necy connection as required 

   Price not to 
be quoted 
here. 

a)   2 X 22/0.3 (1.5 sq mm) 100 RM   

b)  2 X 36/0.3 (2.5 sq mm) 200 RM   

c) 2 X 2.5sqmm +1 X 1.5sqmm(as ECC) 200 RM   

d) 2 X 4 sqmm +1 X 2.5sqmm(as ECC) 200 RM   

2. Laying of 4C, 6 sq.mm XLPE cable on 

wall/surface with saddles/ clamps/tray 

including S&F MS saddles (if required) with 

earthing attachment in 10 SWG GI wire, 

making holes, etc. as necessary, mending good 

damages and painting 

100 MTR   

3. Laying of 4C, 10 sq.mm XLPE cable on 

wall/surface with saddles/ clamps/tray 

including S&F MS saddles (if required) with 

earthing attachment in 10 SWG GI wire, 

making holes, etc. as necessary, mending good 

damages and painting 

50 MTR   

4 Laying of 4C, 16 sq.mm XLPE cable on 

wall/surface with saddles/ clamps/tray 

including S&F MS saddles (if required) with 

earthing attachment in 10 SWG GI wire, 

making holes, etc. as necessary, mending good 

damages and painting 

100 MTR   

5 Laying of 4C, 25 sq.mm XLPE cable on 

wall/surface with saddles/ clamps/tray 

including S&F MS saddles (if required) with 

earthing attachment in 10 SWG GI wire, 

making holes, etc. as necessary, mending good 

damages and painting 

50 MTR   

6 Laying of 3.5C, 35 sq.mm XLPE cable on 

wall/surface with saddles/ clamps/tray 

including S&F MS saddles (if required) with 

earthing attachment in 10 SWG GI wire, 

making holes, etc. as necessary, mending good 

damages and painting. 

50 MTR   

7 Laying of 3.5C, 50 sq.mm XLPE cable on 

wall/surface with saddles/ clamps/tray 

including S&F MS saddles (if required) with 

earthing attachment in 10 SWG GI wire, 

making holes, etc. as necessary, mending good 

damages and painting 

50 MTR   
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Sl 

No 

Description of item Annual 

Reqmt  

Units Unit rate 

(in Rs) 

Total Value 

(in Rs) 

8 For making new light/fan/call bell point Distn 

wiring in 22/0.3 (1.5sqmm) single core 

stranded FR PVC insulated & unsheathed 

copper wire (approvd make) in suitable size 

casing capping with 1.5sqmm copper wire as 

ECC of average run 6 meter.  

100 points  Price not to 
be quoted 

here. 

9 For making 5A plug point, Distn wiring in 

22/0.3 (1.5sqmm) single core stranded FR 

PVC insulated & unsheathed copper wire 

(approvd make)in suitable size casing capping  

with 1.5sqmm copper wire as ECC to  5A, 3 

pin flush type plug socket  with piano key type 

switch(Anchor make) for avg run of 6mt 

50 points   

10 Fixing of new 100 A, MCCB 5 Nos   

11 Fixing of new 63A,  Iron clad Triple Pole 

MainSwitch 

2 Nos   

12 Fixing new street light fitting with suitable 

clamps for mounting on Pole/Tower. 

6 Nos   

 Total Cost  = Rs.     
 

 

 

 

Sl 

No 

Description Amount (In Rs) 

1 (Part-A)  Labour Charge for maintenance   

2.  (Part-B) Cost of Spares/Materials     

3. (Part-C) Installation and other charges     

 Grand Total  

 

          
                                                  

 (Total in words Rupees  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ……………… . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ………………….. . . . . . . . . . . . . . .)  
 
 

Note: The quantity above may increase or decrease as per requirement for which payment will be 
made as per actual. The rate quoted by the tenderer should be considered to complete the work in 
all respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of 
supply of goods and services. 
 

Calculation for the total amount will be made on the basis of Unit Rates multiplied by quantities. 
Evaluation of Tender will be made on the basis of such total arrived amount of sum total of (Part-A 
+ Part-B + Part-C). 
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Annexure - F 

Profile of Tenderer / FORM -D 

 

E-Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 

 

FORMAT D1 

 
 This is to confirm that we agree to abide by all the terms and conditions of this tender (NIT 
No. KoPT/KDS/Mech/SE-I/ADV/461 dated 11.12.2017), those mentioned in the “General 
Conditions of Contract” enclosed with this Tender Document as well as decisions taken in the pre-
bid techno-commercial conference, if any. We also agree to extend the maintenance support of the 
system beyond AMC period of 2 years for another 1 year on the basis of request from Kolkata Port 
Trust, if any.    
  
 Our relevant particulars are furnished hereunder :  
 

Particulars To be filled in by the Tenderer or to be 
mentioned as “none ” 

Name of the Tenderer 
 

 

Name of the owner(s) of the Tenderer  
 

Full postal address of the Tenderer including 
Police Station. 
 

 
 
 
 
 

Telephone No. of the Tenderer  
 

Fax No. of the Tenderer  
 

E-mail ID of the Tenderer  
 

Name of the contact person of the Tenderer  
 

Mobile/land line Telephone No. of the 
contact person of the Tenderer. 

 

Name of the partners/directors/ members, 
as applicable, in this particular contract 

 

Name of their authorized representative(s) 
who would handle the contract on their 
behalf. 

 

 

 
             Signature of the Tenderer 

Date ……………….. 
                      
 
 
                           Office seal of the Tenderer. 
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E-Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 

 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 

 

Covering Letter 

 

Ref. No…………        Date  

 

The Chief Mechanical Engineer,  

Kolkata Port Trust, 

Mechanical and Electrical Engineering Department, 

8, Garden Reach Road,  

Kolkata – 700 043 

 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) having examined the 

Tender Document and understood its contents, hereby submit our Tender for  

……………………………………………………   ( NIT No. KoPT/KDS/Mech/SE-I/ADV/…..  dated. 

……. and confirm that we unconditionally accept all the terms and conditions of the same including the 

Addendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the Appendices are 

true and correct and all documents accompanying such tender are true copies of their respective originals.  

 

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional 

information it may find necessary or require to supplement or authenticate the Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we will 

abide by the decisions of KoPT in the matter of examination, evaluation and selection of  Successful 

Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in this regard. We 

further acknowledge the right of KoPT to reject our tender without assigning any reason or otherwise and 

hereby waive our right to challenge the same on any account whatsoever. 

 

5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other 

legal authority from participating in any Tender/Contract/Agreement of whatever kind. 
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(b) We have also not been expelled from any project or contract nor have had any contract terminated 

for breach in the last 3 years ending on the date of opening of the techno commercial part of the tender. 

 

 

6.  We declare that: 

 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if 

any, issued by KoPT thereon.  

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf 

will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.  

 

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering 

process and reject all tenders at any time without any liability or any obligation for such acceptance, 

rejection or annulment without assigning any reason thereof. 

 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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KOLKATA PORT TRUST 

SCHEDULE – “O” 

 

Tenderers must fill in the undernoted column : 

 

Sl.N
o 

Full particulars 
of similar 
works carried 
out by 
Tenderer 

Value of 
work 

Contract 
for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses of 
Authorities 
for whom 
work was 
carried out 

Name and 
Addresses 
to whom 
reference 
can be 
made 
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SCHEDULE – “O” 

 

Sheet – 2 

 

 

 

 
The Tenderers are also requested to furnish the following particulars : 
 
A. In case of a Limited Company: 
 

1. Name of the Company    : 
 

2. Address of its present registered office  : 
 

3. Date of its incorporation    : 
 

4. Full ;name and address of each    : 
 of its Directors – any special particulars 

as to Directors if desired to be stated 
 

5. Name, address and other necessary   : 
particulars of Managing Agents, if any,  
appointed by the Company 

 
6. Copies of Memorandum and Articles of   : 

Association(with the latest amendments, 
   if any) 
 

7. Copies of audited Balance Sheets of the  : 
  Company for the last three years 
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SCHEDULE – “O” 

 

SHEET – 3 

 

B. In case of a Firm : 

 
1. Name and address of the firm    : 

 
 

2. When business started     : 
 
 

3. If registered, a certified copy of Certificate  : 
of Registration 

 
 

4. A certified copy of the Deed f Partnership  : 
 
 

5. Full name and address of each of the    : 
      Partners and the interest of each partner 

in the Partnership.  Any special  
particulars as to Partners if desired to be  
stated 

 
 

6. Whether the firm pays income tax over    : 

      Rs.10, 000/- per year 
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SCHEDULE – “O” 

 

SHEET – 4 

 

 

 

C. In case of an Individual  : 

 
1. Full name and address of the    : 

 Tenderer; any special particulars 
 of the Tenderer if desired to be stated 
 
 

2. Name of the father of the Tenderer   : 
 
 

3. Whether the Tenderer carried on     : 
 business in his own name or any 
  other name 
 
 

4. When business was started any by whom  : 
 
  

5. Whether any other person is interested    : 
 in the business directly or indirectly,  
 if so, name, address, etc. of such persons  
 and the nature of such interest. 
 
 

6. Whether the Tenderer pays income tax    : 
 over Rs.10,000/- per year 
 
 
 
 
 

DATED, the………………………                       Signature of Tenderer 
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Annexure – G 

 

E- Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 
 

 

 

FORMAT OF AFFIDAVIT 

On the Rupees Ten Non – Judicial Stamp Paper 

 

BEFOR THE 1
ST

  CLASS JUDICIAL MAGISTRATE AT------------- 

 

AFFIDAVIT 

 

 

 

I  ------------------------------------------ son of ------------------------------------- aged about ----------------

----Years , by faith ----------------- , by occupation -------------, residing at----------------------------------

--------------------------------------------------------- 

do   hereby solemnly affirm and declare as follows:- 

 

1.         That  I am the proprietor/Partner of ------------------------------- having office at --------- 

 and carrying on business on the said name and style. 

 

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be 

mentioned in affidavit.) 

 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has  no  valid E.S.I 

Registration. 

 

3. THAT the present affidavit is to be files before the Kolkata Port Trust as  per the  clause no -----------

----------  of Tender no-------------------------------issued by Kolkata Port  Trust in respect of the work 

(the name of the work is to be mentioned) 

That the statements made above are all true to be the best of my knowledge and   belief. 

 

That in the event the declaration is found to be wrong and false, I  will be held responsible for all the 

consequences in respect of compliance of The Employees State Insurance Act, 1948 

                                                                           

 

                                                                                                      DEPONENT 

 

Identified by me  
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Annexure – H 

 

E- Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 
 

(FORMAT OF INDEMNITY BOND) 

On the Rupees Fifty Non – Judicial Stamp Paper 

 

I N D E M N I T Y    B O N D 

 

 

By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of  Shri/Smt-----

------------------------------------------------------------------------------------ 

Residing at --------------- by occupation ------------the  Partner/Proprietor/Director 

------------------------------having office at ---------- am a tenderer under Mechanical Engineering 

Department, Kolkata Port Trust(A statutory body under MPT Act, 1963) 

 

2 WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under E.S.I Act 

or exempted to furnish an Indemnity Bond in favour of  Mechanical Engineering Department, Kolkata 

Port Trust against all damages and accident to the Labourer Tenderer/contractor. 

 

3 NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named herein 

above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND ACCIDENT 

OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the Kolkata Port Trust 

and which shall be legal and /or claimed by the Kolkata Port Trust during the execution of the work 

stated in the NIT No---------------------------- of ----------------------- 

 

4 AND the contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata Port 

Trust and its administrator and representative. 

 

 5. And also all such possible claim or demand for damages and accidents. In the event the declaration is 

found to be wrong and false, the tenderer  will be held responsible for all the consequences in respect 

of compliance of The Employees State Insurance Act, 1948.  

 

In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- Hereto set 

and seal this the----------------------- Day of-------------------------- 

In the year-------------- at---------------- 

 

  

             Sureties                                               Signature of the Indemnifier 

 

1 Signature 

           Name:- 

           Address 

 

2 Signature 

 Name:- 

               Address 

 

3 Witness 

       

  Signature 

 Name:- 

               Address 
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Annexure – I 

 

E- Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEEAD, 

SIGNED, SCANNED AND UPLOADED] 

 

Undertaking to be submitted in lieu of uploading/ submitting signed copy of full tender document 

 

Ref No……                                                                                              Date……………… 

 

The Chief Mechanical Engineer 

Kolkata Port Trust, 

Mechanical & Electrical Engineering Department 

8, Garden Reach Road 

Kolkata-700043 

 

Dear Sir, 

                  We………………………………………………..(Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC and Addenda if any downloaded from the instant e-

tender and no other source, and will comply to the said Tender document, GCC and Addenda. 

 

We are submitting this undertaking in lieu of submission  of signed copy of the full Tender 

document. 

 

                                                                                                             Yours faithfully 

 

 

Signature of the Tenderer………………………….. 

 

Name………………………………………………. 

Designation………………………………………… 

Date………………………………………………... 

Seal of the Tenderer………………………………..  
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E-Tender No.  KoPT/Kolkata Dock System/CME/30/17-18/ET/470 

 

 

 
                                                                              ANNEXURE--G    

  

 

 

 

KOLKATA PORT TRUST 

 
 

 

 

 
 

MECHANICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 

 

FORMS AND AGREEMENTS 
 

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 

OF 

THE 6
TH

 MEETING HELD ON 27
TH

 MAY, 1993. 

 
(Copy of Booklet Published on May, 1993) 
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1. DEFINITIONS 

 

1.0. In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in 

assigned to them, except where the context otherwise required. 

1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate 

under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the 

Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the 

Board / Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief 

Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the 

Deputy Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager 

(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & 

Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be appointed from time 

to time by the employer, with written notification to the Contractor, to act as Engineer for the purpose of the 

contract, in place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other 

official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra 

Works" and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about the execution, 

completion or maintenance of the works and includes (without thereby limiting the foregoing definitions) all 

temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, 

platforms and bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts and 

mixing platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which were not 

specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 

"Excess Works" means the required quantities of work in excess of the provision made against any item of the 

Bill of Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 

revisions) for materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings" means the drawings referred to in the Tender and specification and any modification of such 

drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or 

approved in writing by the Engineer. 

1.11. "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, 

priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract 

Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at 

their discretion. 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or about the 

execution, completion or maintenance of the works or temporary works and includes (without thereby limiting 

the foregoing definition) all machinery and tools but does not include materials or other things intended to form 

or forming part of the permanent work. 

1.13. "Site" means the land and other places, on, under, in or through which the works are to be executed or carried 

out and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, 

subject to such additions thereto and deduction there from as may be made by the Engineer under the provisions 

here-in-after contained. 

1.15. "Month" means English Calendar Month. 

1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities 

(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or 

use or occupation by the Trustees of any portion of the works in respect of which a certificate of completion has 

been issued (all of which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so required. 

1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part 

thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, 

whether on or off the site. 

 

 



 

 50 

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 

2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire 

satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, 

from the Engineer's Representative 

2.3. The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such     further drawings and 

instructions as shall be necessary for the purpose of proper and     adequate execution and maintenance of the 

works and the contractor shall carry out     and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect      the work at any time. 

(c) to order for any variation, alternation and modification of the work and for extra     works. 

(d) to issue certificates as per contract 

(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 

(f) to grant extension of completion time. 

 

2.4.      The Engineer's representative shall: 

(a) watch and supervise the works, 

(b) test and examine any material to be used or workmanship employed in connection with the work. 

(c) have power to disapprove and material and workmanship not in accordance with the contract and the      

contractor shall comply with his direction in this regard. 

(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 

(e)   order demolition of defectively done work for its reconstruction all by the Contactor at his own expense, 

(f)  have powers to issue alteration order not implying modification design and extension of completion  time of     

the work and 

(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in    writing 

by the Engineer under intimation to the Contractor. 

 

2.5.     Provided always that the Engineer's Representative shall have no power: 

(a) to order any work involving delay or any extra payment by the Trustees, 

(b) to make variation of or in the works and 

(c) to relieve the Contractor of any of his duties or obligations under the Contract. 

 

2.6.      Provided also as follows: 

(a) Failure of Engineer's Representative to disapprove any work or materials shall not  prejudice the power of the 

Engineer thereafter to disapprove such work or materials  and to order the pulling down, removal, braking-up 

thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for 

the loss sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be 

entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative      to the contractor, within 

the terms of delegation of power and authority vested in      Engineer to his Representative in writing shall bind 

the contractor and the Trustees      as though it had been given by the Engineer, who may from time to time 

make such      delegation. Contractor and the Trustees as though it had been given by the Engineer,   who may 

from time to time, make such delegation. 
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3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected 

and examined the site, fully consider all factors, risks and contingencies, which will have direct and in 

direct impact on his expenses and profit from the work and shall be specifically deemed to have taken the 

following aspects into consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and 

climate conditions, the means of access to the site and all   other local conditions including the likely 

charges and costs for temporary way-  leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the  quality, quantity and 

availability of the required materials and labour for the work  and the need to execute the work to the 

entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions of 

Contract. 

(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage 

of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution  of work, and 

source and availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and  law together with 

the rules made there under, the rules, regulations and bye-laws of  public bodies or any local or other 

authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every 

kind arising from the Contractor's failure in such compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including 

Bank Guarantees and Indemnity Bonds. 

 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated 

otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. 

Corrections, if any, shall only be made by scoring out and initialing of the revised figure. 

 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose 

the names of their owners/partners/Share Holders at the required points of time. The failure in this 

regard shall be treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

 

3.4.  

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted 

with Earnest Money of the amount calculated as per the following scale. 

 

Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 

materials of equipment only 

Up to Rs.1,00,000/- 5% of the estimated value of 

work 

1% of the estimated value of 

work. 

Over 

Rs. 1,00,000/- 

2% of the estimated value of 

work subject to a maximum 

of Rs.20,                000/- and 

minimum of Rs. 5,000/- 

1/2% of the estimated value of 

work subject to a maximum of 

Ts. 10,000/- and minimum of Rs. 

1,000/- 

 

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any 

Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an 

"Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted 

there for be kept attached to the Tender / offer in the Sealed Cover. 

 

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee 

Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 

 

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the 

Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from 

depositing the Earnest Money, as per the following scale: 

 

Class of Registration Amount of Fixed Security Financial limit of each tender 

A 

B 

C 

Rs. 10,000/- 

Rs.  5,000/- 

Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 

Any tender priced up to Rs.1,00,000/- 

Any tender priced up to Rs.50,000/- 



 

 52 

(e)  

(i)    Tender submitted without requisite Earnest Money may be liable to rejection. 

(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his   quoted rates or tender/ offer 

making them unacceptable to the Trustees and / or  withdraws his tender / offer, the Earnest Money deposited 

shall be liable to  forfeiture of the option of the Trustees. 

 

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit, 

for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous 

Receipt of Earnest Money. 

 

(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final 

Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not 

exceed the quantum computed as per the under noted percentages of the total value of work actually done up to 

the stage of completion. 

 

Value of Work % of Security Deposit for 

works contract 

% of Security Deposit for Contract of 

supplying materials and equipments only 

For works up to Rs. 

10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 

than Rs.10,00,000/- and 

up to Rs.20,00,000/- 

10% on first Rs. 

10,00,000/- + 7 1/2% on 

the balance 

1% on first Rs.10,0,000/-+1/2% on the 

balance 

For works costing more 

than Rs.20,00,000/- 

10% on first Rs. 

10,00,000/- + 7 1/2% on 

next Rs.10,00,000/-+ 5% 

on the balance 

1% on first Rs.10,0,000/-+1/2% on next 

Rs.10,00,000/-+ 1/4% on the  balance 

 

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages 

given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from 

the date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of 

India drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be. 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / 

Security Deposit held by the Trustees, at any stage. 

3.5.  

(i)  The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to 

deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for 

any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for 

that amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period 

and after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted 

his "No Claim" Certificate in form G.C.3. 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor 

fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be 

at liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum 

due or to become due to the Contractor under any other contract. 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 

performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of 

any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the 

letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract 

shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. 

The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has 

to be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such 

bank guarantee, failing which and for non-fulfillment of any contractual obligation by the Contractor, the 

Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same 

unilaterally. 
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4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
4.1.  

(a) The contract documents shall be drawn-up in English language. 

(b) The contract shall be governed by all relevant Indian Acts as applicable only within 

     the jurisdiction of the High Court at Kolkata, India, including the following Act: 

i. The Indian Contract Act, 1872. 

ii. The Major Port Trust, Act, 1963. 

iii. The Workmen's Compensation Act, 1923. 

iv. The Minimum Wages Act, 1948. 

v. The Contract Labour (Regulation & Abolition) Act, 1970. 

vi. The Dock Workers' Act, 1948. 

vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, 

the Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the 

form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition 

of the term "Contract" here-in-before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another. Should 

there be any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have 

the power to correct the same and his decision shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 

Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 

shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his 

Representative on completion of the work. if not torn or mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings required by 

him or necessary for the proper execution of the works and shall, when required, furnish copies of the same free of 

cost to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's 

responsibility on the engineer in any way whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof 

without the written permission of the engineer. Even if such permission be granted, the Contractor shall remain 

responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as 

if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) 

for his full and entire responsibility of the contract and for active superintendence of the works by him despite 

being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be deemed to be 

subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his 

cost for supplying and providing all constructional plant, temporary work, materials both for temporary and 

permanent works, labour including supervision thereof transporting to and from the site and in and about the 

work, including loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the 

appropriate authorities and other things of every kind required for the construction, erection, completion and 

maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and 

methods of construction, even if any prior approval thereto has been taken from the Engineer or his 

Representative. The Contractor shall not be responsible for the correctness of the design or specification of the 

Temporary and Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the 

correct implementation thereof as also for any design and specification prepared / proposed / used by the 

Contractor. 

 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of 

his (a) programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed 

deployment of plant, equipment labour, materials and temporary works. The submission to and/ or any approval 

by the Engineer or his Representative to any such programme or particulars, shall not relieve the Contractor of any 

of his obligations under the contract. If for any reason the contractor be unable to adhere to his earlier programme, 

he shall submit his revised programme for completion of work within the stipulated time whenever asked to do so. 

 

4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and 

as long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. 

The Contractor or his competent and authorised agent or representative shall be constantly at site and instructions 

given to him by the Engineer or his Representative in writing shall be binding upon the Contractor subject to 

limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in writing about 

such representative/agent of him at site. 
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4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons 

and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or 

official at site and the Contractor shall within 48 hours comply with such instruction without any demur, whenever 

the Engineer shall feel that the deployment of the person concerned will not be conducive to the proper and timely 

completion of the work. 

 

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 

points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or 

level by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for 

the correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight 

rails, pegs, level marks, profile marks and other things used in setting-out the works. 

 

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 

5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any 

damage, loss or injury to the work or any part there of shall be made good by the Contractor at his down cost 

as per instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may 

cause the same to be made good by any other agency and the expenses incurred and certified by the Engineer, 

shall be recoverable from the Contractor in whatever manner the Engineer shall deem proper. This Clause will 

not apply to that part of the work, which might have been taken over by the Trustees on partial completion of 

the work and in such case the Contractor's obligation will be limited to repairs and replacement for 

manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the directions 

of the Engineer as also for defects/ damages if any caused to the work by the Contractor during such repairs 

and replacement in the maintenance period. 

 

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or 

structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or 

disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss 

or damage caused by the Contractor in connection with the execution and maintenance of the work to the 

aforesaid properties, structures and services and/ or to any person including the Contractor's workmen. Cost of 

Insurance Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise 

stipulated in the Contract. 

 

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value 

or antiquity and structures and other remains or things of geological or archaeological importance be 

discovered at site which shall remain the property of the Trustees and protect them from being damaged by his 

workmen and arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's 

Representative. 

 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 

proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in  connection with the 

works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation,   if any, for getting all 

materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or  Private road, railway 

tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other 

person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of  Contractor's plants and 

materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in 

transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the direction of the 

Engineer or his Representative to the workmen of the Trustees  and other agencies employed by or with the 

permission and / or knowledge of the Trustees on or near the site of work. 

 

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the 

Contract shall remain the property of the Trustees. 

 

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 

 

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional  plant wreckage, 

rubbish, surplus earth or temporary works no longer required. 
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(b) Cleaning and removal from site all the surplus materials of every kind to leave the site  clean and tidy after 

completion of the work, without which payment against final bill  may be liable to be withheld. 

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and  other waterways 

against pollution of whatever nature during execution and maintenance  of the works, and to prevent rubbish, 

refuse and other materials from being thrown into  the water by the Contractor’s men or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise  including payment for 

their wages, transport, accommodation, medical and all other  statutory benefits and entry permits, wherever 

necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal  Corporation or other 

local authority or the Engineer or his Representative, for preventing     (i) spread of any infectious disease like 

smallpox, cholera, plague or malaria by taking  effective actions for destruction of rats, mice, vermin, 

mosquitoes etc. and by maintaining  healthy and sanitary condition, (ii) illegal storage and distribution of 

Drugs, Narcotics,  Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of 

the Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of age  less than 16 years. 

 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or 

received by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the 

Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s 

Register or to the Registered Office of the Contractor. The time mentioned in these conditions for doing any 

act after direction or notice shall be reckoned from the time of such posting or dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and 

equipment shall not publish or caused to be published any photographs or description of the works without the 

prior authority of the Engineer in writing. 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and 

Co-operation as per direction of the Engineer or his representative to any other Contractor engaged by the 

Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site 

of work and in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason 

of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime 

traffic or surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the site by the contractor, shall 

be deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion 

of the work and shall only be removed from the site in part or in full with the written permission of the 

Engineer or his Representative. 

 

 

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 
 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing 

acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by 

the contractor in the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed 

with the work with due expedition and without delay, except as may be expressly sanctioned or ordered by the 

Engineer or his Representatives, time being deemed the essence of the contract on the part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 

Representative may send communications and instructions for use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor 

shall not execute the work beyond the working hours observed by the Engineer’s Representative and on 

Sundays and Holidays observed in the trustees system, except in so far as it becomes essential on account of 

tidal work or for safety of the work. If the progress of the work lags behind schedule or the work has been 

endangered by any act or neglect on the part of the contractor, then the Engineer or his Representative shall 

order and the contractor at his own expense shall work by day and by night and on Sundays and Public 

Holidays. Any failure of the Engineer or his Representative to pass such an order shall not relieve the 

contractor from any of his obligations. The Engineer’s decision in this regard shall be final, binding and 

conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and 

supplied by the contractor with the approval of the Engineer or his Representative and subject to subsequent 

testing as may be required by the Engineer or his Representative. The engineer shall exercise his sole 

discretion to accept any such materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 

accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 

instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the 

materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer. 
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5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever 

required to do so, all at the contractor’s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 

representative in respect of materials and workmanship deployed on the work shall be borne by the contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 

following conditions shall apply: 

(a)  The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores, 

watching, storing and keeping them in his safe custody, furnishing of   statement of consumption thereof in the 

manner required by the Engineer or his  representative, return of surplus and empty container to the Trustees’ 

Stores as per the direction of the Engineer or his Representative. 

 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely  responsible for any such 

materials issued to him and for any loss or damage thereof for  any reason other then “Excepted Risks”, the 

contractor shall compensate the Trustees’ in  the manner decided by the Engineer and shall at no stage remove or 

cause to be removed  any such material from the site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with  the  rate of progress of work, 

but, except for grant of suitable extension of completion time of work as decided by the Engineer, the contractor 

shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees’ 

materials  to him. The Contractor shall, however communicate his requirement of such materials to the Engineer 

from time to time. 

(d)  Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to  the contactor shall be 

recovered from the Contractor’s bills and / any of his other dues.  Progressively according to the consumption 

thereof on the work and / or in the manner  decided by the Engineer or his Representative and at the rate / 

stipulated in the contract. These rates shall only be considered by the contractor in the preparation of his tender 

/ offer and these will form the basis of escalation / variation, if in future the contractor is  required to procure and 

provide any such material on the written order of the Engineer  consequent on the Trustees’ failure to effect 

timely supply thereof. 

(e)  If the Engineer decides that due to the contractor’s negligence, and of the Trustees’   materials issued to the 

contractor has been – (i) last or damaged, (ii) consumed in excess  of requirement, and (iii) wasted by the 

contractor in excess of normal wastage, then the  value thereof shall be recovered from the contractor’s bills or 

from any of his other dues,  after adding 19 ¼% extra over the higher one of the followings— 

i. The issue rate of the materials at the Trustees’ Stores, and 

ii. The market price of the material on the date of issue as would be determined by the   Engineer. 

5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and 

to order at any time – (i) for removal from the site of any material   which in his opinion is not in accordance 

with the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper 

and suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of material and 

workmanship is not in accordance with the contract or the instructions of the Engineer. The contractor shall 

comply with such order at his own expense- and within the time specified in the order. If the contractor falls to 

comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the manner 

convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after 

giving him a written prior notice of 7 days. 

 

5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 

Representative and whenever required by him the contractor shall uncover any part or parts of the work or make 

openings in or through the same as may be directed by the Engineer or his Representative from time to time and 

shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of 

the contractor.  The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up 

was with prior written order of the Engineer or his Representative. 

 

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress 

of the work till such time the written order to resume the execution is received by him.  During such suspension 

the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All 

extra expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is 

i. Otherwise provide for in the contract, or 

ii. Necessary by reason of some default on the part of the Contractor, or 

iii. Necessary by reason of climatic conditions on the site, or 

iv. Necessary for proper execution of the works or for the safety of the works or any   part thereof.  The   

Engineer shall settle and determine such extra payment and / or   Extension of completion time to be 

allowed to the contractor, as shall, in the opinion   of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of the work 

tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop further 

works in compliance of the same. The Contractor shall not be entitled to any claim for compensation for 
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underived profit or for such premature stoppage of work or on account of curtailment of the originally intended 

work by reason of alteration made by the Engineer in the original specifications, drawings, designs and 

instruction. 

 

 

5.12. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test 

prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer be 

entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of the 

total work having been completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees 

the Contractor shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating 

the portion of the work covered by it, so that the Contractor’s liability during maintenance period of the contract, 

if any, shall commence from the date mentioned in such certificate so far as the completed portion of the work is 

concerned. 

 

 

6. TERMS OF PAYMENT: 
 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and 

satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by 

the Engineer.  On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be 

treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in the 

context of Contractor’s unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded 

in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as 

otherwise provided in the contract and when the Engineer decided any other rate for change in the scope of 

work or omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion 

period of 4 months or more, on account payments may be made at the discretion of the Engineer or his 

Representative at intervals deemed suitable and justified by him. Provided always that, subject to execution 

of work of substantial value in the context of the contract price, the interval of such on account payments 

shall be decided by the Engineer or his Representative, which shall ordinarily not be less than 1 month in 

between two payments for on account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in 

the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The 

Contractor or his duly accredited Representative or Agent shall remain present at the time of such 

measurement and assist the Engineer’s Representative in every manner required by him. After the 

measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign the 

Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of 

acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his 

Agent fails to participate even other 3 days written notice from the Engineer’s Representative the 

measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by the 

Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor 

shall type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s 

Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The 

Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to 

the extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment 

thereof against the bill at the time of checking and auditing the bill at the Trustees end., The measurement 

Book will not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and 

recoveries to type out the bill. 

 

6.6 At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where 

estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent 

of 75% of the value of any material purchased and brought to the site by the Contractor. Provided always that  

 

i. The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.      

ii. The value of such materials shall be assessed by the Engineer or his Representative, at their own directions. 

iii. A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on the 

contractor’s materials. 

iv. The materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor 

postponing the execution of the work or otherwise.  
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v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall 

submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall 

indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for 

whatever reasons. 

 

vi.  In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor 

shall  submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor 

shall indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials 

for whatever reasons. 

 

Vii . In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to the 

Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the 

proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any 

Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall remain 

valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must bear an 

undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by the Bank 

on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on 

behalf of the Trustees, the Bank has extended the validity of the Guarantee. 

 

Viii . The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance the 

Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly 

discharged by the Engineer on behalf of the Trustees. 
 

6.7  No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees 

from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for 

payment or the Trustees should over-pay the Contractor on any account. 

 

6.8 No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or 

Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any 

delay on the part of the Trustees in making interim or final payment or otherwise. 

 

 

 

7 VARIATION AND ITS VALUATION: 
 

7.7 The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work 

and shall never be deemed as actual or correct quantities of the works to be executed by the contractor in 

fulfillment of his obligation under the contract. 

 

7.8 The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 

quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor 

upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the works. 

 

7.9 No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, 

but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be 

taken into account and the contract price shall be varied accordingly. 

 

7.10 Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity 

of any work up to 15% where such increase or decrease is not the result of any variation order given under 

this clause but is the result of the quantities exceeding or being less than those stated in the bill of quantities. 

Provided also that verbal order of variation from the Engineer shall be complied with by the Contractor and 
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the Engineer’s subsequent written confirmation of such verbal order shall be deemed to be an order in writing 

within the meaning of this clause. 

 

7.11 a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried 

out under the written orders of the Engineer. 

b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum 

named in the tender in respect of any extra work done or work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on 

the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be 

applicable. If the contract does not contain any rates or prices directly applicable to the extra additional or 

substituted work, then the Engineer may decided the suitable rates on the basis of Schedule of Rates 

(including surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees with due 

regard to the accepted contractual percentage, if any thereon. In all other cases the Engineer shall solely 

determine suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be 

final, binding and conclusive. 

d)      If the nature or amount of any omission or addition relative to the nature or amount of the        whole of the 

contract work or to any part thereof shall be such that, in the opinion of the        Engineer, the rate of prices 

contained in the contract for any item of the works or the rate as        evaluated under sub-clauses (b) and (c) of 

this clause, is by reason of such omission or        addition rendered unreasonable or in-applicable the Engineer 

shall fix such other rate or price        as he deems proper and the Engineer’s decision shall be final, binding and 

conclusive. 

 

 

8 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF  

CONTRACT 

 

8.7 Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to 

be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, 

lock-outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor 

cause delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension 

of completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon 

consider the stated reasons in the manner deemed necessary and shall either reject the application or determine 

and allow in writing the extension period as he would deem proper for completion of the work, with or without 

the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be 

binding on the contractor.  If an extension of completion time is granted by the Engineer, the clause No.8.3 of 

the Liquidated damage shall apply from its date of expiry, if the work be not completed within the extended 

time, unless stated otherwise in the decision communication by the Engineer, as aforesaid. 

 

8.8 a) If the Contractor fails to complete the work within the stipulated dates or such extension      thereof as 

communicated by the Engineer in writing, the contractor shall pay as compensation      (Liquidated Damage)to 

the Trustees and not as a penalty, ½ % (half percent) of the total value      of work (contract price) as mentioned 

in the latter of acceptance of the tender/offer, for every      week or part thereof  the work remains unfinished.  

Provided always that the amount of such      compensation shall not exceed 10% the said value of work. 

b)     Without prejudice to any of their legal rights, the Trustees shall have the power to recover the      said amount of 

compensation / damage in Sub-Clause (a) of this clause, from any money6 due      or likely to become due to the 

contractor.  The payment or deduction of such compensation /      damage shall not relieve the Contractor from 

his obligation to complete the work or from any of      his other obligations / liabilities under the contract and in 

case of the Contractor’s failure and at      the absolute discreti9on of the Engineer, the work may be ordered to 

be completed by some      other agency at the risk and expense of the Contractor, after a minimum three days 

notice in      writing has been given to the contractor by the Engineer or his Representative. 

 

8.9 Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion , 

terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this 

respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 

 

(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not 

getting completed within the agreed period on account of Contractor’s lapses. 
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(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions , has 

kept the work suspended despite receiving  the Engineer’s or his Representative’s written notice to  proceed 

with the work. 

 

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his Representative 

the written notice stating that the said materials or work are rejected by him . 

 

(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly 

neglecting to carry out his obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to any 

officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the 

obtaining or to the execution of the contract. 

 

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes in 

to liquidation either compulsorily or voluntarily. 

 

8.3.1  Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the 

Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to 

be ascertained from the Engineer, within 7 days of receipt of such letter. 

8.3.2    In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any 

other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that may 

be expended in completing the work beyond the amount that would have been due to the contractor, had he duly 

completed the whole of the work in accordance with the contract. 

8.3.3    Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of 

the work actually done or materials actually supplied by him and subject to recoveries as per contracts, 

provided the work done and materials conform to specifications at the time of taking over by the Trustees.  

The payment for work shall be based on measurements of actual work done and priced at approved contract 

rates or other rates, as decided by the Engineer.  The payment for materials supplied shall be at the rates as 

decided by the Engineer, which shall in no case be more than market rates prevailing at the time of talking 

over by the Trustees.  The Engineer’s decision in all such case shall be final, binding and conclusive. 

8.3.4    The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by 

other agency and the Contractor’s Liabilities to the Trustees and known in all respect. 

 

 

9 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

9.7 On completion of execution of the work the contractor shall maintain t6he same for a period, as may be 

specified in the form of a Special Condition of the Contract, from the date mentioned in the initial Completion 

Certificate in the Form G.C.1.  Any defect / fault, which may appear in the work during aforesaid maintenance 

period, arising, in the sole opinion of the Engineer or his Representative, from materials or workmanship not in 

accordance with the contract or the instruction of the Engineer or his Representative, shall, upon the written 

notice of the Engineer or his Representative, be amended and made good  by the Contractor at his own cost 

within seven days of the date of such notice, to the satisfaction of the Engineer or his Representative, failing 

which the Engineer or his Representative shall have the defects amended and made good through other agency 

at the Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto, shall be recoverable 

from the Contractor in manner deemed suitable by the Engineer. 

 

9.8 The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 

Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued 

by the Engineer to the contractor after all obligations under the Contract including that in the maintenance 

period, if any, have been fulfilled by the Contractor.  Previous entry on the works or taking possession, 

working or using thereof by the trustees shall not relive the Contractor of his obligations under the contract for 

full and final completion of the work. 

 

9.9 On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security 

Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  Security held by the 

Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the 

Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the 

Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction 

there from in respect of any sum due to the Trustees from the Contractor. 
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10 INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 
 

10.7 In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the 

Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship or as to 

the materials used in the work or the execution of the work whether during the progress of the work or after the 

completion and whether before or after the determination , abandonment or breach of  the contract the decision 

of the Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by 

the Contractor . 

10.8 If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving 

notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and 

give a decision. 

10.9 If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days 

after receiving notice of such decision required that within 60 days from his written notice , the Chairman shall 

refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose 

and any such reference shall be deemed to be a submission to arbitration within the meaning of  Indian 

Arbitration Act , l940 or any statutory modification thereof . 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due 

to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed 

from the stage at which it was left by his predecessor. 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties 

fixing the date of first hearing. 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in 

Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found necessary, enlarge the 

time for making and publishing the award, with the consent of the parties. 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  Upon 

every or any such reference to cost of any incidental to the reference and award respectively shall be in 

discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what 

manner the same shall be borne and paid . 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 

Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each 

item of disputes and respective claim referred to him by each party and give reason for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope 

and conditions of the contract in question. 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there 

under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 

10.3.8 The Contractor shall not suspend or delay the work and proceed with the work with due diligence in 

accordance with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, according to 

him, is due or payable to the Contractor, on the ground that certain disputes have cropped up and are likely to 

be referred to arbitration. 

 

10.3.9     Provided always as follows: 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts , where 

tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-. 

 

(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the execution 

of the work to the Engineer within 30 days from the date of  occurrence of the cause of dispute and before the 

preparation of the final bill, giving detailed justifications, in the context of contract conditions. 

 

(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in  the contract, must be 

submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the final 

completion of the work. 

 

No dispute or difference on any matter whatsoever, pertaining to the contract can be  raised by the contractor 

after the completion of the work. 

 

(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses  8.5(b) and 8.5(c) 

hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently. 

 

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their  sole discretion, by adding 

the names of new Arbitrators and / or by deleting the   names of existing  Arbitrators, without any reference to 

the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 

  CONTRACT NO………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special Conditions 

of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works required to be 

performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 

Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill of Quantities 

with …………………….. month/week from the date of the order to commence the work and in the event of our Tender 

being accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the Form hereto annexed 

with such alterations or additions thereto which may be necessary to give effect the acceptance of the Tender and 

incorporating such Specification, Bill of Quantities, Drawings and Special & General Conditions of Contract and I/We 

hereby agree that until such Contract Agreement is executed the said Specifications, Bill of Quantities, Conditions of 

Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 

Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 

 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required by the work 

from date of acceptance of the Tender before I/We could commence the Work. 

(* This should be scored out in the case of labour contracts) 
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I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia Dock 

Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 

FORM OF AGREEMENT 

 

 

 

THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 

“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors 

in office) of the one part and 

…………………………………………………………………………………………………………………(hereinafter 

called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include 

its heirs, executors, administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have 

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively  assigned to them in 

General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of this 

               Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in  any 

way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the 

Contractor hereby covenant with the Trustees to execute and maintain  the work in conformity in all respects 

with the provisions of the contract. 

 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution  and maintenance of 

the Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed 

(or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

…………………………………………………………………………………………………………….  

Or 

 

SIGNED, SEALED AND DELIVERED 

 

by the said ……………………………………………………………………………………………….. 

In the presence of: 

Name …………………………………………………………………………………………………….. 

Address: …………………………………………………………………………………………………. 

…………………………………………………………………………………………………………… 

 

The Common Seal of the Trustees was hereunto affixed in the presence of: 

 

 

Name…………………………………………………………………………………… 

 

Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 

 

 
 

 

 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

 Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 

General Conditions of Contract and under the provisions of the Contract for a period of  

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 

 

 

 

 

 

Signature (………………………………………) 

    (Engineer / Engineer’s Representative) 

 

Name…………………...………………………………… 

 

Designation………………………………………………. 

 

 

 

Office Seal 

c.c. to The Deputy Chief Engineer (         ) 

           The Deputy Manager (        ) 

           Financial Adviser & Chief Accounts Officer/ 

           Manager (Finance), Haldia Dock Complex. 

 

 

 

 

FORM G.C.1 
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KOLKATA PORT TURST 

 

 
 

 

The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 

CERTIFICATE OF FINAL COMPLETION 

This is to certify that the following works viz. 

 

 

Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No …………………………………………………………   ….dt ……………………… 

Work Order No ……………………….………………………………….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 

 

Which was carried out by Shri / Messrs………………………………………………………………is now  complete in 

every respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled 

by the Contractor. 

 

 

 

 

 

 

 

Signature (………………………………………) 

    (Engineer / Engineer’s Representative) 

 

 

Name………………………………………………………… 

 

Designation………………………………………………. 

 

 

 

Office Seal 

 

 

 

 

 

 

FORM G.C.2 
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KOLKATA PORT TRUST 
 

 
 

 (‘No Claim’ Certificate From Contractor) 

 

The Engineer 

Kolkata Port Trust 

Kolkata / Haldia 

 

(Attn …………………………………………………………..) 

 

(Address, the Trustees’ Official, mentioned in 

the work Order and under whom the Contract 

was executed) 

 

 

 

 

 

Dear Sir, 

 

I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the 

following work, viz. 

 

Name of Work …………………………………………………………………………………………… 

 

Work Order No ………………………………………………………. dt ……………………………… 

 

Contract No ……………………………………………...……………dt……………………………….. 

 

Agreement No ………………………………………...…………….dt…………………….….……and I/We have no 

further claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 

 

 

 

 

        (Signature of Contractor) 

 

Date .………………………….…………………… 

 

Name of Contractor ………..……………………………………… 

 

Address ……….…………………………………………………… 

 

……………………………………………………………. 

 

 

(Official Seal of the Contractor) 

 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, 

to be issued by the Kolkata/Haldia, as the case may be, of any nationalized Bank of India on 

Non-Judicial Stamp Paper worth Rs.50/-  or as decided by the Engineer / Legal Adviser of the 

Trustees. 
 

To 

The Board of Trustees 

for the Port of Kolkata. 

 

 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 

In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port 

Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / 

Registered Company, having its Registered Office at ............... ................... ...... .. ..................  

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 

through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees 

and the Contractor for ………………… …………………… …… … ……………… (write the name of the work as per 

Work Order) in terms of the Work order No ….… …………………………………………. 

dated……………………………..(hereinafter referred to as “the said contract”), for the due fulfillment by the 

contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs 

……… ……… ……… … (Rupees ……………… ……………… ……………… ………………… 

…………………… ……… ) we,………………………………………….Branch, 

Kolkata…………………...……………/ Haldia, do on the advise of  the contractor, hereby undertake to indemnify and 

keep indemnified the Trustees to the extent of the said sum of Rs …………………  (Rupees .................. ...................... 

........................... ... .... .................... .............................................) 

We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that if a 

written demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by 

these presents, We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall 

have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so 

demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in 

favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the contractor and the 

Trustees, this would be no ground for us,…………… …………………………………………………….(Name of 

Bank), ……… …… ……………. Branch, Kolkata…………………………../Haldia to decline to honour the Bank 

Guarantee in the manner aforesaid. The very fact that We,  ………… ………… …………… ……… 

………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour the Bank Guaranteed in 

the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally 

without any reference, whatsoever, to the contractor. 
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2.       We,………..………………………………………………………………………..Branch,Kolkata……...…………

……………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is 

sufficient for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay the amount 

covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference to 

the contractor and no protest by the contractor, made either directly or indirectly or through Court , can be valid ground  

for us, ………………………………… ……………… ………… …Branch,Kolkata ………………………………. 

/Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner and within the time aforesaid. 

 

3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further 

agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken for 

the due performance of the said contract by the contractor and that is shall continue to be enforceable till all the dues of 

the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and its claim 

satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said contract have 

been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank 

Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 

……………………………………….day of …………………..19……and subject all so that the provision that the 

Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) calendar months from 

the expiry of the aforesaid validity period up to …………………………. Or any extension thereof made by us, 

…………………..Branch, Kolkata …………………………../Haldia, in further extending the said validity period of 

this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees, only 

on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee. 

 

4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 

……………………………. /Haldia, further agree that, without our consent and without affecting in any manner our 

obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and 

conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all 

obligations under the said contract by the contractor or to postpone for any time or from time to time any of the powers 

exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the 

said contract and We, ……………………………….. Branch, Kolkata …………………………../Haldia, shall not be 

relieved from our liability by reason of any such variation or extension being granted to the contractor or for any fore-

bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to the contractor or by any 

such matter or thing of whatsoever nature, which under the law relating to sureties would, but for this provision, have 

effect of so relieving us,……………………………………Branch, Kolkata………………………………./Haldia. 

5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not to 

revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/Haldia. 

 

 

(OFFICIAL SEAL OF THE BANK) 
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ADDENDUM  

 

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210  by the Board of 

Trustees for the Port of Kolkata in the 13
th

 Meeting held on 26.02.2013. 

 

 

 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for 

works / service / O&M contract only and not for procurement contract for which existing 

system as mentioned in the GCC should be followed. 

 

 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated 

cost of projects upto Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 

lakh + 1% of estimated cost by which it exceeds Rs.10 crore.  

 

 

iii.    Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay 

order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an 

Indian Nationalized / Scheduled Bank.  

 

 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  

opening of bid or on finalization / acceptance of tender, whichever is earlier. 

 

 

 

--------------- 

 


