[NIT-1]

SHORT TENDER NOTICE

Sealed tenders are invited on two Cover basis (i.e. Cover-lI Techno-Commercial Part & Cover-Il Price Part ) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the following work
at Haldia Dock Complex:-

S Name of work : | REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT
MARINE OFFICE AT LOCK ENTRANCE, HALDIA, HALDIA
DOCK COMPLEX
S Tender No. > | MU&CF) /T /72097
S Estimated Cost : | Rs 13,91,721.20 (Rupees Thirteen Lakh Ninety One
Thousand Seven Hundred Twenty One and Paise Twenty
Only)
S Time Of Completion : 4 (Four) Months.
S Earnest Money : | Rs 27,850.00 [Rupees Twenty Seven Thousand Eight
Hundred Fifty only]
2 Sale Period (both |: | 06-03-2015 to 31-03-2015 (UPTO 14:00 Hrs)
days inclusive) (Bid document will be available on HDC , Ko.P.T Website)
S Last date of | : | 01-04-2015. ( Submission up to 15:00 hrs.
submission of tender Opening after 15:30 hrs.)
and opening of Cover
- 1 of the tender
S Cost of Tender | : | Rs 1500=00 (Rupees One Thousand Five Hundred Only)
Document
(Non-refundable)
S Contact Person. : Manager [1&CF], Haldia Dock Complex.

Details of the tender can be seen at our website www.kolkataporttrust .gov.in / www.haldiadock.gov.in and the Notice
Board at the Office Of Manager [I&CF], Haldia Dock Complex. Interested bidders may contact at ukkundu@kopt.in



KOLKATA PORT TRUST

HALDIA DOCK COMPLEX

Office of the Manager, I&CF Division
Haldia Dock Complex,
Floor, Operational Building
Chiranjibpur, P.O.-Haldia
Purba Medinipur — 721604.
Tele Fax N0o-03224-252110

2ND

No. M (1&CF)/T/2097/1390 Date: 26.02.2015
[NIT-2]

NOTICE INVITING TENDER

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT
MARINE OFFICE AT LOCK ENTRANCE, HALDIA, HALDIA DOCK COMPLEX.”

TENDER NO.: M(1 & CF) / T/ 2097

» PRE-QUALIFICATION CRITERIA FOR BIDDERS : -

1.) The intending bidder must have successfully completed Construction / Repair / Renovation/Up
gradation / Maintenance of Buildings and/ or R.C.C. structure or combination of both during the last
7(SEVEN) years ending last day of month previous to one in which applications are invited and the experience
should be either of the following:

Either (i) Three completed works each costing not less than 40 % of the estimated amount put to tender.
Or (i) Two completed works each costing not less than 50 % of the estimated amount put to tender.
Or (iii) One completed work costing not less than 80% of the estimated amount put to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2014,
should be at least 30% of the estimated amount put to tender.

3. Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite qualification.
TENDER AUTHORITY:-

Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2™ Floor], P.O.- Haldia, Dist. Purba
Medinipur — 721 604, Tele-Fax:- [03224]-252110.

Due Date | 01-04-2015 Time | UPTO Opening | 01-04-2015 Time | Shortly
15 - 00 hrs. | Date(For After
Cover—l) 15 - 30
hrs.
Period of sale of Bid| 06-03-2015 to 31-03-2015 (UPTO 14:00 Hrs)
Documents (Bid document will be available on HDC , Ko.P.T Website)
Cost of Tender Rs 1500=00 (Rupees One Thousand Five Hundred Only)

documents (non-
refundable)

Earnest Money Deposit Rs 27,850.00 [Rupees Twenty Seven Thousand Eight Hundred
Fifty only]

Estimated Cost Of Work Rs 13,91,721.20 (Rupees Thirteen Lakh Ninety One Thousand
Seven Hundred Twenty One and Paise Twenty Only)

Time of Completion 4 (Four) Months.




[NIT-3]
OTHER INSTRUCTIONS:-

Sealed tenders are invited on two Cover basis (i.e. Cover-l Techno Commercial Part & Covert-l1l Price Part) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above mentioned
work at Haldia Dock Complex.

Tender Document (Non-transferable) will be available from the office of the Manager [I&CF] at the address captioned
above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the cost of tender Document to
be remitted by cash or Pay Order/ Banker's Cheque/Demand Draft drawn on any Nationalised/Scheduled Bank of India in
favour of “Kolkata Port Trust, Haldia Dock Complex” payable at Haldia for one set of tender Document

Request letter for purchase of tender Document should contain the following declarations: -

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector
undertaking in India.

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm /
partnership firm / limited company, as the case may be) is / are not associated with any other firm bidding for
the same work.

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only] should be
sent over and above the cost of Bid documents mentioned above [non-refundable] by Pay order / Banker's Cheque /
Demand Draft of a Nationalized Bank/Scheduled Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock
Complex”, payable at Haldia. Request for issue of tender form by post must reach this office at least 7 days before the
last date of sale of tender, after which no tender form will be issued by post. The Trustees will not be responsible for
postal delay / damage.

A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at ukkundu@kopt.in and submit the
tender along with APPLICATION MONEY equivalent to cost of tender document by Pay order / Banker’'s Cheque /
Demand Draft drawn on any Nationalised or Scheduled Bank of India in favour “Kolkata Port Trust, Haldia Dock
Complex”, payable at Haldia. The tender document must accompany a covering letter containing the specific declarations
as per ()& (b) above.

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through KoPT / HDC
website and the bidders are requested to check for the same at the websites prior to submission of their offers.
Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded from the
website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be summarily
rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender document. Trustees
reserve the right to verify the submitted copies of documents / credentials with the original documents.

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, West Bengal
BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount of cess as per
prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the bills of the contractor
for onward transmission of the same to the appropriate authority.

Issuance /submission of tender document to / by any bidder shall not construe that such bidder is considered qualified.

Sealed tenders will be received at the same office of the Manager [I&CF] up to 15:00 hrs. on the last date of submission
and opening of tender specified above. Delayed offers and offers sent through fax / e-mail shall not be considered.

Cover-1 of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or their
authorised representatives who may wish to be present.

Cover-Il of only technically & commercially qualified bidders will be opened at a later date under due intimation to all
concerned.

In case of unscheduled Holiday / Bandh on the date of opening of tenders, the same will be opened on the next working
day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day of opening.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without assigning
any reason whatsoever thereof.

U K Kundu
MANAGER (1&CF)
HALDIA DOCK COMPLEX



|1 & CF DIVISION

HALDIA DOCK COMPLEX

DOCUMENTS

FOR

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE
STRUCTURES AT MARINE OFFICE AT LOCK ENTRANCE,
HALDIA, HALDIA DOCK COMPLEX.”

TENDER NO.: M (I & CF) /T / 2097

VOLUME - |

FEBRUARY, 2015 Rs 1500=00




TENDER DOCUMENTS

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE
STRUCTURES AT MARINE OFFICE AT LOCK ENTRANCE,
HALDIA, HALDIA DOCK COMPLEX.”

TENDER NO.: M (1 &CF) / T/ 2097

VOLUME - |

Issued to:

Date of Issue:

Signature and Designation
of Issuing Officer:

On behalf of Bidder:

Manager (1&CF)

Haldia Dock Complex

Operational Building, Chiranjibpur
P.O. HALDIA — 721604

Purba Medinipur

Telefax :- (03224) 252110



TENDER DOCUMENTS

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT
MARINE OFFICE AT LOCK ENTRANCE, HALDIA, HALDIA DOCK COMPLEX.”

TENDER NO.: M (I & CF) / T / 2097

VOLUME-I
CONTENTS

SUBJECT PAGES
FROM TO

> NOTICE INVITING TENDER NIT-1 NIT-3

»> INSTRUCTION TO BIDDERS 1B-1 1B-5

»> SPECIAL CONDITIONS OF CONTRACT SC-1 SC-7

» PARTICULAR SPECIFICATIONS PS-1 PS-1

» Annexure-11: FORMAT FOR CONCURRENT COMMITMENT OF
BIDDER

» Annexure-1: LETTER OF CONFIRMATION OF NON-DEVIATION
FROM CONTRACT CONDITIONS

» SCHEDULE-O

» ABSTRACT FORM OF TENDER (Unpriced)

» BOARD OF TRUSTEES FORM OF TENDER (Unpriced)

» PROFORMA OF AFFIDAVIT TO BE SUBMITTED BY BIDDERS NOT
HAVING ESI REGISTRATION

» CHECK-LIST TO BE FILLED UP BY THE BIDDER

TENDER PARTICULARS

ESTIMATED COST : |Rs 13,91,721.20 (Rupees Thirteen Lakh Ninety
One Thousand Seven Hundred Twenty One and
Paise Twenty Only)

EARNEST MONEY : |Rs 27,850.00 [Rupees Twenty Seven Thousand
Eight Hundred Fifty only]

TIME OF COMPLETION : |4 (Four) Months.

PERIOD OF SALE OF TENDER - 106-03-2015 to 31-03-2015 (UPTO 14:00 Hrs)

PAPERS (Bid document will be available on HDC , Ko.P.T

(Both Days Inclusive) Website)

LAST DATE OF SUBMISSION OF : |01-04-2015. ( Submission up to 15:00 hrs.

COVER-I OF THE TENDER




[NIT-1]

SHORT TENDER NOTICE

Sealed tenders are invited on two Cover basis (i.e. Cover-1 Techno-Commercial Part & Cover-Il Price Part ) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the following
work at Haldia Dock Complex:-

S Name of work . | REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT
MARINE OFFICE AT LOCK ENTRANCE, HALDIA, HALDIA
DOCK COMPLEX

9 Tender No. : M (1&CF) / T /2097
9 Estimated Cost . | Rs 13,91,721.20 (Rupees Thirteen Lakh Ninety One
Thousand Seven Hundred Twenty One and Paise Twenty
Only)
S Time Of Completion : 4 (Four) Months.
9 Earnest Money . | Rs 27,850.00 [Rupees Twenty Seven Thousand Eight
Hundred Fifty only]
2 Sale Period (both |: 06-03-2015 to 31-03-2015 (UPTO 14:00 Hrs)
days inclusive) (Bid document will be available on HDC , Ko.P.T Website)
9 Last date of | : | 01-04-2015. ( Submission up to 15:00 hrs.
submission of tender Opening after 15:30 hrs.)

and opening of Cover
- | of the tender

S Cost of Tender | : | Rs 1500=00 (Rupees One Thousand Five Hundred Only)
Document

(Non-refundable)

S Contact Person. : Manager [1&CF], Haldia Dock Complex.

Details of the tender can be seen at our website www.kolkataporttrust .gov.in / www.haldiadock.gov.in and the
Notice Board at the Office Of Manager [I&CF], Haldia Dock Complex. Interested bidders may contact at
ukkundu@kopt.in




[NIT-2]
NOTICE INVITING TENDER

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT
MARINE OFFICE AT LOCK ENTRANCE, HALDIA, HALDIA DOCK COMPLEX.”

TENDER NO.: M(l & CF) / T / 2097

» PRE-QUALIFICATION CRITERIA FOR BIDDERS : -

1.) The intending bidder must have successfully completed Construction / Repair / Renovation/Up
gradation / Maintenance of Buildings and/ or R.C.C. structure or combination of both during the
last 7(SEVEN) years ending last day of month previous to one in which applications are invited and the
experience should be either of the following:

Either (i) Three completed works each costing not less than 40 % of the estimated amount put to tender.
Or (ii) Two completed works each costing not less than 50 % of the estimated amount put to tender.
Or (iii) One completed work costing not less than 80% of the estimated amount put to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-
2014, should be at least 30% of the estimated amount put to tender.

3. Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite
qualification.

TENDER AUTHORITY:-

Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2" Floor], P.O.- Haldia, Dist. Purba
Medinipur — 721 604, Tele-Fax:- [03224]-252110.

Due Date | 01-04-2015 Time UPTO Opening | 01-04-2015 Time | Shortly
15 : 00 hrs. | Date(For After
Cover-I) 15 - 30
hrs.
Period of sale of Bid | 06-03-2015 to 31-03-2015 (UPTO 14:00 Hrs )
Documents (Bid document will be available on HDC , Ko.P.T Website)
Cost of Tender Rs 1500=00 (Rupees One Thousand Five Hundred Only)

documents (non-
refundable)
Earnest Money Deposit Rs 27,850.00 [Rupees Twenty Seven Thousand Eight Hundred
Fifty only]

Estimated Cost Of Work Rs 13,91,721.20 (Rupees Thirteen Lakh Ninety One Thousand
Seven Hundred Twenty One and Paise Twenty Only)

Time of Completion 4 (Four) Months.

OTHER INSTRUCTIONS:-

Sealed tenders are invited on two Cover basis (i.e. Cover-1 Techno Commercial Part & Covert-11 Price Part) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above
mentioned work at Haldia Dock Complex.

Tender Document (Non-transferable) will be available from the office of the Manager [I&CF] at the address
captioned above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the cost of
tender Document to be remitted by cash or Pay Order/ Banker's Cheque/Demand Draft drawn on any
Nationalised/Scheduled Bank of India in favour of “Kolkata Port Trust, Haldia Dock Complex” payable at
Haldia for one set of tender Document
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Request letter for purchase of tender Document should contain the following declarations: -

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. / Public
Sector undertaking in India.

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm /
partnership firm / limited company, as the case may be) is / are not associated with any other firm
bidding for the same work.

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only]
should be sent over and above the cost of Bid documents mentioned above [non-refundable] by Pay order /
Banker's Cheque / Demand Draft of a Nationalized Bank/Scheduled Bank of India drawn in favour of “Kolkata
Port Trust, Haldia Dock Complex”, payable at Haldia. Request for issue of tender form by post must reach
this office at least 7 days before the last date of sale of tender, after which no tender form will be issued by post.
The Trustees will not be responsible for postal delay / damage.

A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at ukkundu@kopt.in and submit
the tender along with APPLICATION MONEY equivalent to cost of tender document by Pay order / Banker’s
Cheque / Demand Draft drawn on any Nationalised or Scheduled Bank of India in favour “Kolkata Port Trust,
Haldia Dock Complex”, payable at Haldia. The tender document must accompany a covering letter containing the
specific declarations as per (a)& (b) above.

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through
KoPT / HDC website and the bidders are requested to check for the same at the websites prior to submission of
their offers.

Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded from
the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be
summarily rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender document.
Trustees reserve the right to verify the submitted copies of documents / credentials with the original documents.

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, West
Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount
of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the
bills of the contractor for onward transmission of the same to the appropriate authority.

Issuance /submission of tender document to / by any bidder shall not construe that such bidder is considered
qualified.

Sealed tenders will be received at the same office of the Manager [I&CF] up to 15:00 hrs. on the last date of
submission and opening of tender specified above. Delayed offers and offers sent through fax / e-mail shall not
be considered.

Cover-l of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or
their authorised representatives who may wish to be present.

Cover-I11 of only technically & commercially qualified bidders will be opened at a later date under due intimation
to all concerned.

In case of unscheduled Holiday / Bandh on the date of opening of tenders, the same will be opened on the next
working day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day of
opening.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without
assigning any reason whatsoever thereof.

U K Kundu
MANAGER (1&CF)
HALDIA DOCK COMPLEX



TENDER DOCUMENTS

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT
MARINE OFFICE AT LOCK ENTRANCE, HALDIA, HALDIA DOCK
COMPLEX.”

TENDER NO.: M (1 & CF) / T/ 2097

VOLUME-I

INSTRUCTIONS TO BIDDERS

INDEX
CL.NO SUBJECT PAGE MKD
1.0 GENERAL IB-1
2.0 EARNEST MONEY I1B-1
3.0 MODE OF SUBMISSION OF BID IB-1 TO IB-3
4.0 OPENING OF BIDS I1B-3
5.0 SECURITY DEPOSIT I1B-3
6.0 REFUND OF EARNEST MONEY I1B-3
7.0 VALIDITY OF OFFER 1B-4
8.0 DETAILED SCRUTINY OF TENDERS 1B-4
9.0 EVALUATION CRITERIA 1B-4
10.0 ACCEPTANCE OF TENDER 1B-4
11.0 MISCELLANEOUS I1B-5




1.0

2.0
2.1

2.2

[1B-1]
GENERAL
The work as described in the tender shall be executed in Haldia and in accordance with the attached
General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any)
& detailed Bill Of Quantities. Location Plan of the place of work might be inspected at the office of the
Manager (I&CF) on any working day before quoting for the tender.

EARNEST MONEY

An Earnest Money Deposit of Rs 27,850.00 [Rupees Twenty Seven Thousand Eight Hundred Fifty
only] shall have to be deposited with the tender.

Earnest Money shall be deposited by Banker's Cheque or by Demand Draft or by Pay Order of any
Nationalised Bank /Scheduled Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock Complex”,
payable at Haldia. Earnest money will not be accepted in cash.

2.3 Earnest Money in the form of Banker's Cheque/ Demand Draft/ Pay Order shall be submitted in a separate

3.0
3.1a

3.1b

3.2

sealed envelope marked “EARNEST MONEY” and superscribed with the title of the work, Tender No.,
Bidder’s identity, etc.

Tender submitted without requisite Earnest Money will be liable for rejection.

MODE OF SUBMISSION OF BID

All bidders must submit their offers strictly in accordance with the terms and conditions set out in the bid
documents and no deviation will be accepted. Any term not incorporated / submitted with Cover-I of the
Tender but incorporated / submitted with Cover-11 shall be rejected outright.

Cover-1, Cover-11 and all envelopes contained therein as described in the following clauses must be
clearly superscribed with the details as given below:

a) Title of the work

b) Tender Number.

c) Bidder’s identity, address, Telephone No., Fax No., E-mail, etc.

Tender documents shall be submitted under two Covers in three / four separate sealed envelopes,

depending on whether the same has been purchased directly from the office of the Manager (I1&CF) or
downloaded from the website.

When tender documents have been directly procured from this office, the tender documents shall be
put in 2 (two) separate sealed covers as follows:

(a) COVER-I, which shall contain ENVELOPE -1 & ENVELOPE — 11 (which shall include Volume-I of
the Tender Document).
(b) COVER-I1, which shall contain Volume-11 of the tender document.

When tender documents have been downloaded from WEBSITE, the tender documents shall be put in 2

(two) separate sealed covers as follows:

(a) COVER-I, which shall contain ENVELOPE —IA, ENVELOPE-IB, and ENVELOPE — Il (which shall
contain Volume-I1 of the Tender Document).

(b) COVER-II, which shall contain Volume-I11 of the tender document.

Envelope-1 & Envelope-I1 OR Envelope-IA, Envelope -I1B & Envelope -11 (as the case may be)

together with Volume-1 of the Tender Document shall be put in a sealed envelope marked as “COVER-

1.

“COVER —I11” shall be submitted in a separated sealed envelope, which shall be clearly marked “COVER-

Il Bid — DO Not open”.



[1B-2]

3.3 Envelope-IA shall contain the following: -
(i) A demand draft/ Pay order / Banker's Cheque for Rs 1500/- (Rupees One Thousand Five Hundred
Only) as APPLICATION MONEY towards cost of tender documents.
(i) A covering letter containing the following declarations: -
a). That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public
Sector undertaking in India.
b).The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm
/partnership firm /limited company, as the case may be) is/are not associated with any other firm
bidding for the same work

3.4 Envelope — 1 shall contain Earnest Money Deposit as per CI-2.0 above.
3.5 Envelope — 1 B shall contain Earnest Money Deposit as per CI-2.0 above.
3.6 Envelope — 11 shall contain the following documents:

(i)  Volume-I of the Tender Document. All pages of Volume-I shall be signed by the Bidder
and stamped with his official seal as a token of acceptance of all terms and conditions
therein. In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender”
(without price quoted) shall not only be signed and stamped by the Bidder, but must
also be duly witnessed.

(i) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma
titled ‘Concurrent Commitments of The Bidder vide ‘Annexure-11’ in Volume-lI of the tender

document.
iii) A Declaration as per ‘Annexure — I’ (in Volume-I of the tender document) that no conditions /
deviations have been added in COVER- 11, i.e., in the price part of the Bid.

(iv) Copy of the following documents :-

a. VAT registration certificate.

Valid Trade Licence.

Valid Professional Tax Clearance Certificate / Up to date tax payment.

Proof of possessing valid Employees’ Provident Fund (EPF) Account.

Proof of being registered with Employees’ State Insurance Corporation (ESIC), if applicable. If
this is not applicable, documentary evidence to establish Non-applicability to be submitted along
with techno-commercial bid. Such document(s) shall have to be furnished, along with an
affidavit affirmed before a first-class judicial Magistrate to that effect (vide proforma of affidavit
attached to Volume-1 of Tender Document).

® o0 o

f. In case the contractor is not covered under the ESI Act, then he must additionally indemnify
Ko.P.T against all damages and accidents occurring to his labourers.

V) Details of the firm as per Schedule-O (in Volume-1) of the tender document.

(vi) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

(vii) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last
3 (three) financial years (i.e. 2011-2012, 2012 — 2013 and 2013-2014) OR a certificate from
a Chartered Accountant / Financial Auditor showing financial annual turn over of the company for
the said financial years

(viii) General Conditions of Contract (GCC) Booklet, to be signed and stamped with the Bidder's
official seal on each page as a token of acceptance of the terms and conditions contained therein.

(ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the
Bidder under office seal.
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[1B-3]

The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy
the Authorities.

COVER-I11 will contain the Volume-I11 of the tender document with Price Bid as per BOQ and
Form of Tender duly signed, sealed & filled up by the bidder.

The sealed envelopes shall be superscribed with the name of work with the Bid No, bidder's name, Postal
address and Telex / Telegraphic / FAX / E-mail address of the Bidder.

The sealed covers must be submitted so as to reach the Manager (1&CF) at Chiranjibpur, P.O.- Haldia-721
604, Dist. Purba Medinipur by 3.00 p.m. on or before the last date of submission of the tender documents

Telex / Telegraphic / Late Offers shall not be accepted. Trustees / Tender Issuing Authority will Not be
responsible for any misplacement or late receipts through post or any request for issuance of tender
documents and for subsequent submission thereof.

All the bidders should submit the tender in accordance with the Mode of submission of Bid as aforesaid.

OPENING OF BIDS

Only COVER-I containing Envelope-1 & Envelope-11 or Envelope-I1A, Envelope-I1B & Envelope-I1 as
specified above will be opened on the date and time as fixed in the tender document, at the office of the
Manager (I&CF), Haldia Dock Complex or his representative in presence of bidder (or his authorized
representative), who wishes to be present.

Envelope —I1 of only those bidders who have deposited requisite Earnest Money shall be
opened.

COVER-11 containing Volume-11, i.e., the Price part of the Bid will be sealed separately and kept under
the custody of 1 &CF Division. After evaluation / scrutiny of documents in the Cover-1 are completed, the
Cover-l11, i.e., “Price Bid” of only those Bidders who are Technically & Commercially accepted
and satisfy the Eligibility Criteria stipulated in the NIT shall be opened at a later date, with due
intimation to such Bidders.

The sealed envelopes must be superscribed with the name of work with the Bid No, bidder's name, Postal
address and Telex / Telegraphic / FAX / E-mail address of the Bidder.

SECURITY DEPOSIT

For the successful Bidder, the Security Deposit shall be recovered from the Earnest Money deposit in
accordance with clause 3.4 (f) and (g) of the General Conditions of Contract.

Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.

REFUND OF EARNEST MONEY

Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders
out any interest within 7(Seven) days after opening of Price bid (Volume — II) of the Tender document.

same DD/ BC/ Pay order etc. of unaccepted tenderers, submitted as Earnest Money, shall be returned /

refunded without any interest.



[1B-4]
7.0 VALIDITY OF OFFER

The tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the
Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable to forfeiture at the option of
the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF TENDERS:

8.1 During the course of examination of Cover-1 of the bid, the bidders, if asked for, shall  furnish any or
additional document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Cover-11 of only
those bidders who meet the qualifying criteria of NIT shall be opened.

During techno-Commercial Evaluation, i.e evaluation of Cover-I of tender, an offer shall be considered Non-
responsive in case :-

(i) The tender is received after the date and time specified in N.I.T.
(ii) Bid is Not accompanied by requisite earnest money.

(iii) Bid documents are not accompanied by requisite application money when bid documents are downloaded
from website.

(iv) Validity of the offer is less than tender stipulation,

(v) Bid documents are not signed and sealed in the manner indicated in the bid documents.
(vi) It does not meet the Qualification Criteria as stipulated in the NIT.

(vii) Documents not submitted as per Clause 3.6 of Instruction to Bidders.

(viii) The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely.

In addition to the above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or
inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

9.0 EVALUATION CRITERIA

During evaluation of Cover-ll i.e. Price Part, provided that the bidder submits his offer following tender
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the
Trustees.

10.0 ACCEPTANCE OF TENDER

10.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason
thereof and also reserve the right to accept the tender in part or as a whole.

10.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and
any Tenderer who resorts to this will render his tender liable to rejection.

10.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within Six
weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.
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11.0 MISCELLANEOUS

0]

(iD)

(iii)

(v)

)

(vi)

Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents.
Any deviation from the tender documents and / or any incomplete tender shall not be considered.

The bidder shall not impose his/her/their own terms & conditions in the Bid offer or quote his rates based
on his own terms and conditions. Such tenders are liable to rejection at the option of the Trustees without
further reference to the bidder.

The successful Bidder shall arrange for the supply of materials as mentioned in the bill quantities under
volume-I11 of tender document, labour, tools and plants as stipulated in the Special Conditions of Contract,
required for efficient execution of the work.

All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The
language used throughout shall be in English.

The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender
shall be required to be complete, duly filled in and signed on every page of the tender.

The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is
not the intention to debar the Contractors from working if their relatives are working in Ko.P.T., but such a
declaration is necessary in the interest of Trustees against any possible lapses.

EaE R e
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1. GENERAL

These provisions though given in a separate section are part of the tender document which must be read as a
whole, the various sections being complementary to one another and are to be taken as mutually explanatory.
These provisions shall be read in conjunction with the other parts of the tender document viz. General Conditions
of Contract, Notice Inviting Tenders, Instructions to Bidders, Particular Specifications, Drawings (if any), Bill of
Quantities and other document forming part of the Contract. In case of any discrepancy or ambiguity in the
document, the order of precedence of the document as stated below will apply. In particular, these provisions
will over ride those in the General Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender document be found to be at variance in any respect, one will override
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any
particular item in the list will take precedence over all those placed lower down in the list.

Order letter.

Bill of Quantities.

Drawings (if any).

Particular specification

Special Conditions of the Contract.
General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as to any
matter or thing connected with or arising out of this Contract, the decision of the Manager (1&CF), Haldia Dock
Complex, thereon shall be final and binding upon all parties .

3. SCOPE OF WORK:

The work relates to repair of worn-out concrete structures at Marine office at Lock entrance, Haldia, H.D.C.

The scope of work include the followings :- (i) Cleaning of corroded/ worn out portion of reinforcement and
supply/ fixing of reinforcement by welding. (ii) Cleaning the exposed corroded reinforcement as well as worn out
concrete by sand blasting (iii) stripping and chipping of worn out plaster.(iv) Plastering, Brick work. (v) Making
pockets by cutting the concrete.(iv) Reinforcement work, (Vii) Gas cutting and Welding work (viii) Guniting
concrete surface without wire mesh (ix) Guniting concrete surface with wire mesh etc.

The scope of work also includes all other works as described in the attached “Bill Of quantities” and ancillary and
appurtenant works as may be required hereafter for successful completion of the work in accordance with the
Trustee’s General Conditions Of Contract, attached Special Conditions Of Contract, Particular Specifications of
work, Bill Of Quantities and in accordance with PWD (West Bengal's) Specifications [Buildings & Roads] for
materials and workmanship.

4. LOCATION:

The work has to be executed for repairing of worn-out concrete structures at Marine office at Lock entrance,
Haldia, H.D.C.

5. ACCESS TO THE SITE:

(a) By Road:
All-weather metal roads approachable from N.H. 41 and State Highway exist left up to the area of work.
(b) By Rail:

S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.
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6. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site
conditions, and access to the site and location before submission of the tender. He should contact the Manager
(1&CF), Haldia Dock Complex at his office at Chiranjibpur, Haldia at 2nd Floor, Operational Building, Chiranjibpur,
for collecting information about the site before submission of the tender. No excuse will be entertained
afterwards on the above ground. In case any part of the site cannot be handed over to the successful Bidder in
time, no compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees.
Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied for.

7. SITE CONDITIONS & METHOD OF WORK :

During execution of the work proper care should be taken to provide adequate protection against any damage to
the existing structures, cables, water lines and all such installations at the contractor’s risk and expense. Any
damage caused / defect arising during construction shall have to be rectified forthwith as directed to the
satisfaction of the Engineer, without charging extra. In case the repair to the damages /defect not carried out as
directed, the Engineer will have the authority to get it done through other agencies at the risk, cost and expense
of the contractor.

Further, in case the Engineer finds that it is necessary to shift / suspend some activity of the work for the time
being in Trustees' interest, this shall be followed up in compliance with his instructions and as per relevant clause
of the G.C.C.

As the work needs to be carried out without hampering the cargo handling operations as far as possible, the
contractor has to complete all preliminary works viz. mobilization of all plant and equipments, procurement of all
materials, cutting & bending reinforcements, etc. before the actual work. The actual work shall have to be
executed including curing in one or two operations depending upon the availability of the berth surface. Although
six months have been considered for overall completion, the berth will available for 1 month at a time or in two
spells of 15 days each. As such, the works on the berth surface viz. cleaning, dismantling loose concrete & its
disposal, cutting protruded reinforcements, laying fresh reinforcements including binding, concreting and curing,
etc. have to be completed within a very short time of one month at a time or in two spells of 15 days each. The
contractor must ensure casting sufficient volume of concrete in a day, either by mini plant at site or by supplying
through RMC duly approved by the Engineer-in-Charge. However, no extra cost will be borne by KoPT on this
account.

8. TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be
completed in all respects within 04 (Four) months including preliminary time from the date of placement of
work order.

9. MAINTENANCE PERIOD: -

The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of Contract
for a period of 12 (Twelve) months from the date of completion as certified by the Engineer or his
representative in Form G.C. 1.

10. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The
contractor shall provide all necessary first aid measures to be available in proper condition.

The successful bidder shall also ensure that —

0] No damage is caused to plants and vegetations unless the same is required for execution of the
project proper.
(i) The work shall not pollute any source of water / land / air surrounding the work site so as to affect

adversely the quality or appearance thereof or cause injury or death to animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the
period of their use and different effluents of the labour hutment shall have to be disposed off
suitably.
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11.0  KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer's Representative.
As the works will be carried out in busy area and adjacent areas including hard standing inside operational area
of Haldia Dock Complex, the Contractor has to make necessary arrangement to clear the rubbishes, refuses etc.
from the road, drains, culverts etc. to a suitable place as per direction at the end of each day’s work at his own
cost & risk.

12.0 CONSTRUCTION OF SITE OFFICE, STORE ETC:

On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the
construction of Site Office, Store etc. For such allotment a rent of Rs.10.00 per annum or part thereof will be
recovered from Contractor’'s bill. The Contractor shall hand over vacant possession of the land free from all
encumbrances within two months from actual date of completion of work (as stated in G.C.-l). In case the
contractor does not remove the site offices, store etc. within two months from the actual date of completion, the
contractor will have to pay compensation equivalent to three times the applicable licence fee for the plot of
land allotted to him temporarily for site offices, store etc. as per Schedule of Rent of Ko.PT's land and buildings
at Haldia and to be recovered from his final bill / Security Deposit. The Contractor shall build office, sheds etc. on
the land allotted to him as approved by the Engineer or his representative and shall maintain a clean hygienic
condition throughout the period of their use.

The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him
from time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor
shall promptly sign each entry as a token of having received such orders.

13.0 LABOUR, TOOLS AND PLANTS:

The contractor will engage experienced personnel to carry out the works in all respects at his own cost.

The contractor shall supply all necessary labour, tools, plants and equipments with fuel and operator required for
satisfactory execution of the work, all at his own risk, cost and expense.

14.0 POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply
point of the site of work on receipt of request letter from the Contractor to that effect. All necessary
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by
the Trustees’ Plant and Equipment Division.

Charges for consumption of power shall be periodically recovered from the Contractor's Bill at the rates of
WBSEB as prevalent amended from time to time along with departmental overhead of 19.25% including
installation and hire charges for meters. The Trustees do not guarantee uninterrupted power supply from the
above sources and Contractor shall not be compensated for any delay in providing / irregularity of power supply.
The Contractor shall have to arrange for the supply of power at his own cost during such periods.

15.0 WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on
written request from the Contractor, water for drinking and for construction purposes may be made available
from the exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange
for laying pipelines, as necessary, as per approval of the Engineer or his representative, for storing and
distributing the same to the work point at his own cost.

For supply of water by Trustees to the Contractor, an amount equivalent to 196 (one percent) of the gross
bill value of cementitious items (i.e., items of work involving the consumption of cement) shall be
progressively recovered from the running bill including final bill as applicable.

16.0 MATERIALS:

All materials required for carrying out the work (except where specified otherwise in the Bill of Quantities) shall
be procured by the contractor at his own cost. It will be the responsibility of the contractor to make timely
procurement of all materials for both temporary and permanent works including cement, reinforcement steel,
aggregate for concrete and other materials required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The Engineer or his authorised
representative shall have the power to approve or reject any material and work after inspection at any time and
the Contractor shall have to replace materials / work not acceptable to the Engineer or his representative, in
accordance with Cl No.5.9 of the General Conditions of Contract.
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The Employer shall issue, if required, essentiality certificate for cement, reinforcement steel on request from the
contractor, based on contractor’s estimates. However, the Employer will not assume any responsibility for any
delay due to non-availability of these materials.

The contractor shall procure cement and steel only from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work. The Engineer will issue
out pass on his satisfaction after verification of contractor’s records of material entry, consumption in works and
surplus materials.

Materials to be supplied by the Contractor shall be of approved quality and as per the attached specification.
Samples of materials must be got approved first before the bringing further quantity at site Materials not herein
fully specified and which will be offered for use in the works shall be subject to the approval of the Engineer. If
the materials supplied by the Contractor do not conform to the specifications as stipulated/approved, the same
will be rejected, and the Contractor must remove the materials from the site within 7 (seven) days of rejection
without any compensation on that account.

16(A) CEMENT:

Unless specifically mentioned otherwise the cement to be used in the Works shall be Ordinary Portland Cement
Grade 53/43 conforming to IS: 12269 / 1S: 8112 or PSC conforming to IS: 455 or PPC conforming to IS: 1489 or
grades approved by the Engineer. The source of supply shall be subject to prior approval of the Engineer. The
Contractor shall endeavour to get approval of at least two makes / sources, so as to have an alternative make /
source in hand in case of disruption in supply from the other make / source.

Once the quality and make of cement to be used in the Works is approved the Contractor shall endeavour to
obtain further supplies from the same source and make. The Contractor should be prepared to furnish
Manufacturer’s test certificate as and when required to do so by the Engineer.

For each delivery of cement to the Site the Contractor shall forward to the Engineer a certificate to the effect that
such cement was tested and analysed at the Factory and the results of such tests and analysis satisfactory meet
the specifications stipulated in the relevant Indian Standards. The supplier should also furnish the date of
manufacture of the lot from which the contractor has drawn the consignment. In addition, the Engineer shall be
authorised to draw samples of cement from the site and reject any consignment, which do not pass necessary
tests and / or specifications.

Notwithstanding the provisions of certificate as stated above, each consignment of cement may after delivery on
site and at the discretion of the Engineer be subjected to part or whole of the tests and analyses required by
relevant, IS Codes. Cost of all such tests shall be borne by the Contractor. No cement shall be used in the works
until the Engineer has accepted it as satisfactory.

Storage space shall be adequate to store the required quantity of cement to suit the concreting program for the
entire work as well as to permit proper storage.

Cement shall be stored in a proper manner in suitable dry and waterproof sheds to prevent damage from
weather or improper storage. Where cement in bags are stacked, the stacking shall be at least 10 to 20 cms
above the floor with at least a space of 60 cms kept all round between exterior walls and the stacks. The height
of the stacks shall not be more than 10 bags. Further safeguards shall be undertaken in monsoon such as
covering the stacks with polythene sheets.

The cement storage at site shall be at Contractor's expense and risk. Damage, if any, occurring to cement due to
faulty storage, shall be the liability of the Contractor.

Any consignment or part of a consignment of cement which has deteriorated in any way or which does the Site
by the Contractor at no extra cost to the Employer.

Storage of cement shall be such as to permit easy identification of the different consignments stored. Records
must be maintained by the Contractor showing the date-wise receipts with consignment numbers, amounts used
and the balance.

Removal of cement from storage sheds for use in the Works shall be on "First in, First out" basis.
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16(B) TESTING OF MATERIALS:

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as
directed by the Engineer or his representative at his own cost.

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the
worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the
Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing equipments or
by any approved agency in presence of the representatives of the Engineer and the contractor at the worksite. All
the testing charges and all incidental charges like packaging and transporting the test samples, equipments etc.
shall be borne by the Contractor.

All the testing procedures and the frequency of testing shall be as per latest revision of relevant IS Codes and as
defined by the Engineer.

16(C) WATCHING OF MATERIALS:

The successful Bidder will have to arrange for proper security of al materials and tools brought by him. Although
the working area is under the jurisdiction of Port Security, the Contractor shall be fully responsible for any theft or
damage of the materials. He may be allowed to post his Watchmen round-the- clock at the work-site with valid
permit and prior intimation to Port Security. No extra amount will, however, be paid separately for watching. The
Contractor should quote his rates keeping this in view.

17.0 METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured
according to the P.W.D.’s (Building & Road) Schedule of Rates (2014) of Govt. of West Bengal. For details of
measurement not covered by the above S.P.-27 1987 of B.1.S. shall be referred to.

18.0 PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the Manager
[I & C F] on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The
terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract.

As per existing norms, HDC will make payment directly to the contractor's designated bank account. For this
purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code and (iv)
designated account number in the “Abstract Form Of Tender “. In case payment is made directly through bank,
the contractor may be required to submit a pre-receipt as per instruction of HDC.

19.0 ESCALATION / VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for adjustment/payment.
20A. CONTRACT LABOUR LAWS:

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and
Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all
modifications/amendments being enforced from time to time.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work
in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent
license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to
the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days
of such commencement or completion.

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers
(Regulation Of Employment & Conditions Of Service ) Act-1996 and Central Rule 1998 and his rate shall include a
cess payable @ 1 % of the cost of construction as applicable under “Building & Other Construction Workers
Welfare Cess Act -1996 & Welfare Cess Rules 1998.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst.
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s).

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to
his workers.
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The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time &
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to
be present during period of disbursement.

20B. COMPLIANCE WITHE.P.F & M. P. ACT:

The successful contractor will have to comply with provision of EPF & MP Act —1952 (along with amendments, if
any), issued from time to time.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and
produce the original for verification to the representative of the principal employer, i.e. Manager (1&CF).

20C. COMPLIANCE WITHE.S.1 ACT:

If applicable , the successful bidder will have to comply with provisions of “Employers State Insurance Act —
1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall
deduct employees’ contribution as applicable percentage of the wages of each of the employees’ and shall
deposit the same together with employer’s contribution as applicable percentage of such total wages payable to
the employees or at such rates as fixed by the competent authority from time to time.

In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him regularly) and
meet an accident during and arising out of his employment, the contractor being the immediate employer, shall
be liable to pay him suitable compensation.

The contractor will be required to submit Xerox of all payment challans and produce the original for verification
to the representative of the principal employer, i.e Manager (1&CF).

20D. INDEMNIFICATIONS:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of
any law, rules or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

¢) The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996
d) The Dock Workers' Safety, Health & Welfare Act , 1986

e) The Payment of Wages Act, 1936.

f) The Workmen's Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

i) The Payment of Bonus Act, 1965.

J) The Payment of Gratuity Act, 1972.

k) The Equal Remuneration Act, 1976.

) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989

m) Child Labour (Prohibition and Regulation) Act, 1986.

n) The Maternity Benefits Act 1961

0) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act , 1979.

p) Motor Vehicle Act, latest revision.

21. FORCE MAJEURE:

In the event of either party rendered unable by Force Majeure to perform any obligation required to be
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure shall
upon notification to the other party be suspended for the period which Force Majeure events lasts. The cost and
loss sustained by the either party shall be borne by the respective parties.
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The term “Force Majeure” as employed shall mean the events as below:-

() Riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors
/ suppliers or occurring outside India) so far as it is uninsurable.

(i) War, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign
enemies, directed to India.

(iii) Rebellion, revolutions, insurrection, or military or usurped power, or civil war in India.
(iv) Fire, flood, cyclone, hurricane and acts of God.

Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure.
Upon the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable
as aforesaid shall notify the other party in writing immediately but not later than forty eight hours of the alleged
beginning and ending thereof, giving full particulars and satisfactory evidence in support of his claim.

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the
period for which such event lasts and affects the relative obligation directly. Such extension of time shall be
without prejudice to the provision that time is essence of the contract and any other terms and conditions related
to time of completion as may provided elsewhere in the contract.

If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract
shall settle the issue mutually.

22. DOCK PERMIT:

Dock permits which may be necessary for any purpose related to the work shall be issued free of cost. The
entry permit will be issued as per requirement following latest Permit Scheme of Haldia Dock Complex. All
existing rules, including any amendments thereto, in future, will have to be complied with by the contractor.

23. SERVICE TAX

Service Tax, if leviable, will be paid extra by the Trustees as applicable. The bidder shall not include Service
Tax in his rates. In case Service Tax is payable, the Contractor will be required to submit necessary bill /
challans / invoice in accordance with Service Tax Rules and the Contractor needs to be registered with the
Central Excise for the service to be rendered and copy of the same shall be submitted to HDC. On demand, the
successful bidder will have to submit documents regarding payment of Service Tax.

In case the Contractor provides taxable service and charges service Tax, the bill / invoice shall be raised so as to
enable H.D.C. to obtain CENVAT credit against the same.

Deduction of Sales / Turnover Tax on works contract, Income Tax shall be made by the Employer from each
certificate of payment to the Contractor at the prevalent rates or such other rates as may be specified by the
Government from time to time, on the gross amount of the Contractor’s bill for payment.

Regarding other Taxes Duties and statutory & other levies the Contractor has to pay and observe all formalities
as stipulated on the General Condition of Contract.

However Service Tax as applicable on the amount of liquidated damage as well as other recovery
i.e. damage, penalty, land rent, etc. shall be deducted from contractors’ bill at applicable rates and
the same will not be reimbursed by HDC, KoPT.

24  SETTLEMENT OF DISPUTES: -

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising
out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the
General Conditions of Contract.

R e e



[PS-1]
TENDER DOCUMENTS

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT
MARINE OFFICE AT LOCK ENTRANCE, HALDIA, HALDIA DOCK COMPLEX.”

TENDER NO.: M (1 & CF) /7 T/ 2097

PARTICULAR SPECIFICATIONS

GENERAL:

1.0 The materials supplied and the workmanship shall satisfy the Specifications as given in the PWD Schedule of
Rates & CE’s Schedule of Rates as applicable and the job specifications contained in the Bill Of quantities of the
tender. In absence of the above, relevant Indian Standards shall be referred to.

In absence of any Standard / Specification / Code of Practice covering any part of the work related to this tender,
instruction / directions of the Engineer will be binding on the contractor.

In case of specialised items of work, specifications for which are not available in the document listed above, the
manufacturer’s instructions / manuals shall be followed.

2.0 SURFACE PREPARATION FOR REPLACEMENT OF CORRODED REINFORCEMENT: -

The areas where reinforcement has to be treated shall be made free of loose materials and contaminants. In
place where the steel reinforcement is found to be corroded by more than 25% of its original cross sectional area
or at areas as directed by the Engineer, it shall be cut out and replaced by new plain round M.S bar with proper
lapping which may be welded to ensure continuity. The entire operation shall be done carefully so that the core
concrete is not disturbed / damaged but only loose concrete or rust/scales are removed as approved by the
Engineer by any suitable means.

3.0 METHOD WORK FOR SHOTCRETING WORK:-
The damaged reinforced concrete surface of the worn-out concrete structures in Marine Office at Haldia will be

jacketed with average 25 mm/ 35 mm or thicker reinforced shot Crete. Shotcreting is to be carried out as per IS
9012 (latest revision) in the following steps:-

0) Chipping off the bad, loose, spalled concrete from beams, columns, slab surfaces etc.
(i) At other locations, hacking the surface properly to make it rough.
(iii) Cleaning the existing exposed reinforcements including removing the scales as necessary.

(iv) Providing and fixing M.S pins (5 to 6 mm in diameter and suitable length ) by drilling holes in R.C concrete
and hammering the pins in the drilled holes, at suitable spacing, as directed, for securing IRC fabric.

() Tying hard drawn steel wire fabric conforming to 1S: 1566-(latest revision) [with 50 mm mesh size of
square mesh with 3 mm diameter of wire each way] to the M.S Pins with black annealed binding wire of
18-20 gauge.

(vi) Sand blasting the exposed chipped / hacked surface. (This item of work is to be executed just before

execution of guniting work).

(vii) 25 mm/ 35 mm or thicker shotcrete made out of cement, coarse sand and 11.2 mm down Pakur variety
black colored stone aggregates in the required proportion will be laid in two layers. The 2™ layer of
shotcrete shall be applied only after ensuring about the initial set of the 1st layer. It shall be ensured that
the shotcrete must not sag. All laitance, loose materials and rebound shall be removed by brooming. Any
laitance which has attained final set shall be removed by sand blasting and the surface shall be cleaned by
water jet. The surface shall be thoroughly sounded by a hammer to check for dummy areas. Sags, if any,
shall be carefully cut. Rebounded materials shall in no case be worked back in the process.

(viii)  The delivery equipment for shotcrete shall conform to IS: 6433 (Latest revision). Coarse sand used for
shotcrete shall conform to Zone | & Il as per IS 383-1970.

(ix) The surface after shotcrete shall be kept moist continuously for a minimum period of 15 days.

¢9) Pre-work testing and quality control for shotcrete shall be arranged by the Contractor, all at his cost. The
shotcrete shall have minimum compressive strength equivalent to M25 concrete.

(xi) The entire work of gunite shall be done as per Specifications and method of work described in 1.S. 9012-

(latest revision).

(xii) All work shall have to be carried out in proper workmen like manner and any defect arising from the work
shall have to be rectified immediately as per direction and to the satisfaction of the Engineer.

(xiii) Placing adequate column supports before chipping off the bad/loose concrete with departmental steel
members, required shape and size to be made by the tenderers.

RO R e e



ANNEXURE - 1

(To be submitted on Company’s Letter Head along With Cover-1 Offer)

Manager (1&CF),
Haldia Dock Complex.
Kolkata Port Trust

SUB :- TENDER FOR “REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT MARINE OFFICE AT
LOCK ENTRANCE, HALDIA, HALDIA DOCK COMPLEX.”

TENDER NO: - M (1&CF) / T / 2097
Dear Sir,
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the

Tender Document without any deviation / condition.

We further confirm that COVER-II of the bid does not contain any condition / deviation.

Signature of the Bidder with Office Seal.

Date :

Place :



KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

ANNEXURE - 11

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At

The Time Of Submission Of Tender Offer)

( To be submitted with Cover-1 of Offer)

Bidders must fill in the under noted columns.

SI. No.

Full particulars of works to be
executed concurrently by the
bidder.

(i) Name of work.

(ii) Client.

(iii) W.0. No.& Date.

Sanctioned
Tender Value.
(inRs.)

Completion time
as stated in
tender.

Name and
address to whom
reference can be
made.

0)

(if)

(iii)

0)

(if)

(iii)

0)

(if)

(iii)

(if)

(iii)




SCHEDULE ‘O’ SHEET — 1.
(To be submitted with Cover-1 of Offer)
The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -
1) Name of Company L
2) Address of its present
Registered office.
3) Date of its incorporation. PP
4) Full name and address of each of its

Directors — any special particulars
As to Directors if desire to be stated. e

5) Name, address and other necessary
particulars of Managing Agents, if any
appointed by the Company. e

6) Copies of Memorandum, Articles
of Association (with the latest
amendments, if any). S PP TP PR PRTPPTRPPN

7) Copies of Memorandum, Articles of
Association (with the latest amendments,
If any). ST PP PPPRPPROPN

8) Copies of audited balance sheets of the
Company for the last two years. e

B) In case of a firm -
1) Name and address of the firm. PP PRSP
2) When business started. L

3) If registered a certified copy of certificate
of registration. L

4) A certified copy of the Deed of Partnership. PP PSP PRPoN

5) Full name and address of each of the
partners and the interest of each partner
in the partnership — any special parti-
cularts as to partners if desired to be
stated. -

6) Whether the firm pays income tax over
Rs.10,000/- per year. PP



(To be submitted with Cover-1 of Offer)

—2.

SCHEDULE "O" SHEET — 2.

(C) In case of an Individual :

1) Full name and address of the Bidder —
any special particulars of the Bidder

if desired to be stated. T

2) Name of the father of the Bidder. o

3) Whether the Bidder carries on business

in his own name or any other name. o

4)  When business was started and by whom.

5) Whether any other person is interested
in the business directly or indirectly, if
so, name and address etc. of such

persons and the nature of such interest. o

6) Whether the Bidder pays Income Tax

over Rs.10,000/- per year. o

( Full signature of Bidder)



(TO BE SUBMITTED WITH COVER- I OFFER)

ABSTRACT FORM OF TENDER (UNPRICED)

I / We hereby tender for the under mentioned work for its execution within the specified time and in
accordance, in all respects with the specifications, design, drawing and instructions in writing and with
such materials as are provided for, by and in all other respects in accordance with such conditions so
far as practicable.

(TO BE FILLED IN BY THE BIDDER)

(a) Name of Work. : REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT MARINE OFFICE AT
LOCK ENTRANCE, HALDIA, HALDIA DOCK COMPLEX.
( b) Estimated Cost. : Rs 13,91,721.20 (Rupees Thirteen Lakh Ninety One Thousand Seven
Hundred Twenty One and Paise Twenty Only)
(c¢) Earnest Money. : Rs 27,850.00 [Rupees Twenty Seven Thousand Eight Hundred Fifty
only]

(d) Security Deposit
( including Earnest
Money ). . As per provisions in the tender.
(e) Time allowed for completion of the work. 4 (Four) Months.
() Permanent I/T A/c.No.
(g) Maximum number of

workmen to be engaged
on any day.

(h) Bank Details

Name Of Bank :- Branch :-
Branch Code :- Account Number :-
IFS Code :-
0)
RATE TENDERED BY ME Z US IS : NOT TO BE QUOTED IN COVER- | OFFER
(Signature of the Bidder)
Witness :- Address :-

( Name in block letters )
Address :-

Occupation :-



(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER(UNPRICED)

To
The Manager (1&CF),
Haldia Dock Complex.

I/We

having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute
and complete all the works required to be performed in accordance with the Specification, Bill of
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within

months / weeks from the date of order to commence the work and in the event of our tender being
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto
annexed with such alterations or additions thereto which may be necessary to give effect to the
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special
& General Conditions of Contract and | / We hereby agree that until such Contract Agreement is
executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with
the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER 1 OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated : (Signature of Bidder with Seal)



(To be submitted with Cover-1 of Offer)
[PROFORMA OF AFFIDAVIT TO BE SUBMITTED BY BIDDERS NOT HAVING ESI REGISTRATION ]
(On Rupees Ten Non-Judicial Stamp Paper)

BEFORE THE IST CLASS JUDICIAL MAGISTRATE AT....cvveieeiiiiiiiiiiieiiiii i

AFFIDAVIT
| , son of aged  about
years, by faith , by occupation , residing at

, do hereby solemnly affirm and declare as follows :-

1. THAT | am the proprietor/ partner / director of having

office at and carrying on business on the said

name and style.
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be
mentioned in the affidavit).

a. THAT my aforesaid Firm is exempted from E.S.l. Act and the said Firm has not valid E.S.I.
Registration.

b. THAT the present affidavit is to be filed before the Kolkata Port Trust as per the Clause

No. of the Tender No. issued by the Kolkata Port Trust in

respect of the work ( the work is to be mentioned).

That the statements made above are all true to the best of my knowledge and belief.

DEPONENT

Identified by me



Filled Up by the Bidder

Page 1

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT MARINE OFFICE AT LOCK
ENTRANCE, HALDIA, HALDIA DOCK COMPLEX.”

TENDER NO.: M (I & CF) / T/ 2097

Check list fill-up by the bidder

1 Declarations Declaration submitted Yes / No
£ a) The bidding firm has not been debarred / delisted
Kl by any Govt / Quasi Govt. / Public sector
5 D .S — undertaking in India.
2 E E <_f b) The proprietor / partner(s)/ authorised signatory
2 s = of the bidding firm is/are not associated with other
% S - E firm bidding for the same work.
g§8ga
> g 2 % Demand draft for Rs 1500.00 as application money | DD/BC/PO Draft Yes / No
S é 2 % towards cost of tender documents. Submitted
2 - Earnest Money DD/BC/PO Draft Yes / No
c o S [Envelope mark 1B for down loaded tender Submitted
- g @ document or | for purchase tender document]
20 <
]
=5€_
3 Declaration as per Annex-1 that no conditions / Submitted on company's Yes / No
deviations have been added in Volume-I11 in the letter head.
tender offer.
4 VAT registration certificate. (Xerox copy enclosed) Yes / No
5 Valid Trade License. Valid up to
(Xerox copy enclosed) Yes / No
6 Professional Tax Clearance Certificate. / Upto date Valid up to
-~ tax payment challan. (Xerox copy enclosed). Yes / No
7 E Valid Employees' Provident Fund Account (Xerox copy enclosed). Yes / No
3 Xerox copy of latest payment Yes / No
3 challan of EPF enclosed.
8 § =) ESI registration (Xerox copy enclosed). Yes / No
4(:"; '(EG Xerox copy of latest payment Yes / No
5 € challan of ESI enclosed.
o
9 5 é)- Details of firm as per schedule-O Format fill-up Yes / No
10 3 E Concurrent Commitments of the Bidder Format fill-up Yes / No
c
11 }E g Credential within seven years i) Amount
= i) Amount
o o
T2 iii) Amount
E = Credentials as per pre- Yes / No
5 qualification criteria.
B Letter of award works and Yes / No
5 completion certificate from
owners are enclosed.
12 Certified copies of audited balance sheet i) Turnover amount and year
if) Turnover amount and year
iii) Turnover amount and
year
Certified by the CA / FA Yes / No
13 GCC Booklet and drawing duly signed under office Submitted with signature Yes /No

seal




2

14 3 Cover-I ( Insert volume -1 of tender document , Marked-Cover-1 and Yes /No
i % envelope-IA, IB & 1) envelope mark- IA, IB & 11
o
=2 = £
c O
-~ 223
o0 g O
LL T & T
o E Cover-1 (Insert volume -1 of tender document, Marked-Cover-1 and Yes /No
(%] (] _ -
85 E envelope- | & 11) envelope mark- 1 & 11
- 223
232835
15 - D e Cover-11 ( Volume-I1 of the tender document) Marked -"Cover-II" / "Bid- | Yes /No
o5 "
S = s do not open" over the
cover
Date : Signature of the bidder with seal




1 & CF DIVISION

HALDIA DOCK COMPLEX

DOCUMENTS

FOR

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE
STRUCTURES AT MARINE OFFICE AT LOCK ENTRANCE,
HALDIA, HALDIA DOCK COMPLEX.”

TENDER NO.: M (1 & CF) /T / 2097

VOLUME - 11

FEBRUARY, 2015 Rs 1500=00




DOCUMENTS

FOR

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE
STRUCTURES AT MARINE OFFICE AT LOCK ENTRANCE,
HALDIA, HALDIA DOCK COMPLEX.”

TENDER NO.: M (1 & CF) /T / 2097

VOLUME - 11

Issued to:

Date of Issue:

Signature and Designation
of Issuing Officer:

On behalf of Bidder:

Manager (1&CF)

Haldia Dock Complex

Operational Building, Chiranjibpur
P.O. HALDIA — 721604

Purba Medinipur

Telefax :- (03224) 252110



DOCUMENTS

FOR

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE
STRUCTURES AT MARINE OFFICE AT LOCK ENTRANCE,
HALDIA, HALDIA DOCK COMPLEX.”

TENDER NO.: M (1 & CF) /T / 2097

VOLUME - |11
CONTENTS
SUBJECT PAGES
FROM TO
» PREAMBLE TO THE BILL OF QUANTITIES BOQ-1 BOQ-1
> BILL OF QUANTITIES BOQ-2 BOQ-4
» ABSTRACT FORM OF TENDER
» FORM OF TENDER
TENDER PARTICULARSl
ESTIMATED COST : |Rs 13,91,721.20 (Rupees Thirteen Lakh Ninety
One Thousand Seven Hundred Twenty One and
Paise Twenty Only)
EARNEST MONEY : |Rs 27,850.00 [Rupees Twenty Seven Thousand
Eight Hundred Fifty only]
TIME OF COMPLETION : |4 (Four) Months.
PERIOD OF SALE OF TENDER - 106-03-2015 to 31-03-2015 (UPTO 14:00 Hrs)
PAPERS (Bid document will be available on HDC , Ko.P.T
(Both Days Inclusive) Website)
LAST DATE OF SUBMISSION OF : 101-04-2015. ( Submission up to 15:00 hrs.
COVER-I OF THE TENDER




[BOQ-1]

PREAMBLE TO THE BILL OF QUANTITIES

TENDER FOR “REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT
MARINE OFFICE AT LOCK ENTRANCE, HALDIA, HALDIA DOCK COMPLEX.”

1.1

1.2

1.3

1.4

TENDERNO.: M (1 & CF) /T / 2097

PREAMBLE TO BILL QUANTITIES

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above
documents and to have thoroughly familiarise himself with the total scope of work and its mode of
execution.

The quantities given in the Bill of Quantities are approximate only and are given to provide a common
basis for tendering. Payment will be made according to the quantities of each item of work actually
carried out at the accepted rates as per Order Letter. The measurements of each item of work shall be
measured jointly by the Engineer or his Representative.

This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at
par with the estimated amount put to tender properly based on his own analysis in the ‘ABSTRACT
FORM OF TENDER'’ both in words and in figures.

During the detailed scrutiny and evaluation of tender any discrepancy or error found between the figures
and words in the quoted percentage at appropriate place in Bill of Quantities the following methods shall
be adopted for arriving at the final figures:

0] When there is a difference between percentage quoted in figure and in words, the percentage rate

which complies with the amount worked by the tenderer for this shall be taken as correct.

(i) When the amount of the tender is not worked out by the tenderer or it does not correspond with

the percentage rate ( above / below / at par) written either in figures or in words then the
percentage rate quoted by the tenderer in words shall be taken as correct and the value of the
tendered amount shall be worked out accordingly.

(iii) When the percentage rate ( above / below / at par) quoted by the tenderer in figures and in words

matches but the amount is not worked out correctly, the percentage rate quoted by the tenderer
shall be taken as correct and the value of the tendered amount shall be worked out accordingly.

The Tender Price as thus established would be taken for comparative evaluation of tenders.

RaIe I e e e S

NOTE:

While quoting the rate it should be noted that the bidder should on no account overwrite the
figures or use correcting fluid in the tender. Any necessary amendment shall be made by striking
out the original figure and writing the corrected figures on the top. All such amendments shall be
duly authenticated by signing under office seal by the bidder. The bidder shall quote his rate in
conformity with the tender provisions with the “Form Of Tender” and “Abstract Form Of Tender”
duly filled up, signed and witnessed.

ANY DEVIATION FROM THE ABOVE SHALL RENDER THE TENDER OFFER AS REJECTED.



TENDER FOR

[BOQ-2]

BILL OF QUANTITIES

“REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT

MARINE OFFICE AT LOCK ENTRANCE, HALDIA, HALDIA DOCK COMPLEX.”

TENDERNO.: M (1 & CF) /T / 2097

It.

No.

Description of item

Quantity

Rate
[Rs. P.]

Unit

Amount
[Rs. P.]

Removing corroded worn out portion of reinforcement
(when the area of bar is damaged by more than
25%) by cutting and replacing the same by a new
plain round bar of requisite diameter by binding with
required lap, welding with old bar, including cost of
reinforcement, complete in all respect including
removing unserviceable materials from site as per
direction of the Engineer-in-charge. Payment on
weight (Kg.) of new reinforcement.

Cleaning the exposed reinforcement preferably upto
full diameter by wire brush and applying two coats of
polymer based rust removing compound left for 24
hours, removing the coating and then applying two
(2) coats of polymer modified anticorrosive protective
coating formulated to inhibit the corrosion of
reinforcement as per manufacturer's specification.
(Payment will be made affected reinforced area basis)

Cleaning the exposed corroded reinforcement as well
as worn out concrete by sand blasting with air
compressor after dismantling damaged concrete
properly, including all materials, hire charges of
machineries and labour etc. all complete as per
technical specification and direction of the Engineer-
in-charge.

Take out the damaged/bulged out cement plaster or
skirting of any thickness including rake out joints and
cleans the surface for plastering and dispose off
rubbish within a lead of 75 metres. Also include for
making scaffolding from G.L. to 4™ floor level, all
complete and as directed.

Dismantle cement brick work by carefully chiseling
out as directed. Include for cleaning the serviceable
bricks including stacking for reusing and disposal of
unserviceable materials, all complete and as directed.

Labour for hoisting and placing in proper position with
departmental R.S joist, channels, angles, plates etc.
including fitting, fixing same in position as a
supporting column.

Labour for lowering and stacking the R.S joist,
channels, angles, plates etc including fitting, fixing as
a supporting column.

450

50

155

400

45

250

250

Kg.

Sq.M

Sq.M.

Sq.M.

Cu.M.

Qntl.

Qntl.

112.20

1006.57

558.42

19.00

501.00

457.60

218.90

Kg.

Sq.M

Sq.M.

Sq.M.

Cu.M.

Qntl.

Qntl.

50,490.00

50,328.50

86,555.10

7,600.00

22,545.00

1,14,400.00

54,725.00




[BOQ-3]

It.

No.

Description of item

Quantity

Rate
[Rs. P.]

Unit

Amount
[Rs. P.]

10

11

12

13

14

15

M.S structural works for making supporting coloum
with M.S Plate & ISMB etc as per direction of
Engineering in charge all complete. [including
necessary gas cutting/ welding of M.S. Plate]
(payment will be made on the actual weight of
materials supplied by the contractor)

Cutting to requisite length or shape of channels,
angles, plates, s/h ISMB etc. (payment to be made on
area of cut surface. )

Continuous welding in M.S. structural work (gas or
electric) as required and as directed.

M.S./ Tor reinforcement for reinforced concrete work
in all sorts of structures including distribution bars,
stirrups, binders etc. including supply of rods, initial
straightening and removal of loose rust (if necessary),
cutting to requisite length, hooking and bending to
correct shape, placing in proper position and bending
with 16 gauge black annealed wire/welding as
necessary at every inter-section, complete as per
drawing and direction for work upto the roof of the
ground floor with Tor steel.

Providing and building brick work etc. in cement and
sane mortar 1:6 (1 cement: 6 coarse sand) with 1%
class bricks, include for chiseling out/cutting teeth etc
in existing walls and floors for proper bonding. In
superstructure in ground floor.

Providing and laying cement plaster (1:6) with
medium coarse sand to interior surfaces of walls and
columns etc. include for necessary curing etc. all
complete and as directed. 20 mm to 25 mm. thick
cement plaster (1:6) to match with existing plastered
surface.

Providing and inserting nipples of maxim. 12.5 mm
dia made of PVC with quick setting compound like
INTERSEAL-L or equivalent approved make after
drilling holes and grouting as per specifications
including subsequent cutting/ removal and sealing of
the holes as necessary nipples after completion of
grouting, all complete including cost of materials,
labour and hire charges of machineries, fuel etc.

Arrange to seal voids and cracks of concrete with
cement grout with injection process through nipples
by approved grout pump complete as per clause 2803
of specification of Roads & Bridge Works (4™
Revision) published by IRC, including cost of
materials, labour, fuel etc. and hire charges of
machineries etc all complete.

045 M.T

2000 Sg.cm.

8000 Cm/run

650  Kg.

45 Cu.M.

400 Sq.M.

100 Nos.

450  Kg.

89848.00

8.80

9.90

75.20

6364.60

202.95

83.37

48.00

M.T

Sg.cm.

Cm/run

Kg.

Cu.M.

Sg.M.

Each

Kg.

40,431.60

17,600.00

79,200.00

48,880.00

2,86,407.00

81,180.00

8,337.00

21,600.00




[BOQ-4]

It.

No.

Description of item

Quantity

Rate Unit
[Rs. P.]

Amount
[Rs. P.]

16

17

18

19

20

Guniting concrete surface with an average thickness
of 25mm with cement mortar applied with
compressor and guniting equipment after cleaning
surface and spraying with epoxy @1.0 kg per 1.5 sgm
of surface area complete as per clause 2807 of
specification of Roads & Bridge Works (4™ Revision)
published by IRC, including cost of preparation of
surface, supply of all materials, fuel, hire charges of
machineries, labour and scaffolding etc. all complete
as per the direction of the Engineer-in charge

Concrete depositing with an average thickness of 35
mm using the guniting equipment with compressed
air under pressure using air-compressor, the mix
comprising of cement, sand and stone aggregates
(11.2 mm size) with a proportion of 1:1.5:1.5 and
Accelerator Compound @ 4% by weight of cement
including supplying, fitting, fixing of 50 mm x 50 mm
size of 3 mm wire mesh and complete as per clause
2807 of specification of Roads & Bridge Works (4™
Revision) published by IRC, including cost of surface
preparation, supply of all materials, fuel, hire charges
of machineries, labour and scaffolding etc. all
complete as per the direction of the Engineer-in-
Charge.

Carriage of Steel materials over pucca road up to 5
K.M.

Removal of rubbish from site by Lorry with in 5 K.M.

Take out care fully steel, Aluminium, Wooden door/
window frames with shutter to facilitate the work of It
No 15 and refixing the same after complete above
work.

255  Sq.M.

155

1.50

50

50

M.T

Cu.M.

Sg.M.

924.00  Sq.M.

1100.00  Sq.M.

178.00 M.T

168.00 Cu.M.

133.10  Sq.M.

2,35,620.00

1,70,500.00

267.00

8,400.00

6,655.00

TOTAL =RS

13,91,721.20

(Rupees Thirteen Lakh Ninety One Thousand Seven Hundred Twenty One and Paise Twenty Only)




ABSTRACT FORM OF TENDER

I / We hereby tender for the under mentioned work for its execution within the specified time and in
accordance, in all respects with the specifications, design, drawing and instructions in writing and
with such materials as are provided for, by and in all other respects in accordance with such
conditions so far as practicable.

(TO BE FILLED IN BY THE BIDDER)

(a) Name of Work. : REPAIRING OF WORN-OUT CONCRETE STRUCTURES AT MARINE OFFICE AT
LOCK ENTRANCE, HALDIA, HALDIA DOCK COMPLEX.
(b) Estimated Cost. : Rs 13,91,721.20 (Rupees Thirteen Lakh Ninety One Thousand Seven
Hundred Twenty One and Paise Twenty Only)
(¢ ) Earnest Money. : Rs 27,850.00 [Rupees Twenty Seven Thousand Eight Hundred Fifty
only]

(d) Security Deposit
( including Earnest
Money ). > As per provisions in the tender.

(e) Time allowed for completion of the work. 4 (Four) months.

() Permanent I/T A/c.No.
(g) Maximum number of

workmen to be engaged
on any day.

(h) Bank Details

Name Of Bank :- Branch :-
Branch Code :- Account Number :-
IFS Code :
()
RATE TENDERED BY ME 7 US IS : %
( Percent)
ABOVE / BELOW / AT PAR WITH
THE ESTIMATED AMOUNT.
(Signature of the Bidder)
Witness :- Address :-

( Name in block letters )
Address :-

Occupation :-



THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

To
The Manager (1&CF),
Haldia Dock Complex.

I/We

having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute
and complete all the works required to be performed in accordance with the Specification, Bill of
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within

months / weeks from the date of order to commence the work and in the event of our tender being
accepted in full or in part. 1 / We also undertake to enter into a Contract Agreement in the form
hereto annexed with such alterations or additions thereto which may be necessary to give effect to
the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and
Special & General Conditions of Contract and | / We hereby agree that until such Contract Agreement
is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER RS, =------nmmmmmmmmmmmmmmo e eee e

(Repeat in WOrdS) ====-=======memm e e e e e e e e e e ee

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated : (Signature of Bidder with Seal)

WITNESS :

Name of the Bidder
Signature : :
Name : (In Address :
Block Letters)

Address :

Occupation :



General Conditions of Contract
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KOLKATA PORT TRUST
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AMENDMENT
T0

GC-1

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced | A Rs 25,000/- | Any tender priced
- upto Rs 2,00,000/- up
to Rs 5,00,000/-
B Rs 5,000/- | Any tender priced | B Rs 10,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 2,00,000/-
C Rs 2,500/- | Any tender priced | C Rs 5,000/- | Any tender priced
upto Rs 50,000/- upto Rs 1,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 139

OF THE TRUSTEES’ 10™ METING HELD ON 19.11.1999 ]
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1.

1.0

11

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

DEFINITIONS

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except where
the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of Trustees for
the Port of Calcutta, a body corporate under Section 3 of the Major Port
Trusts Act, 1963, including their successors, representatives and assigns.
“Chairman” means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major Port
Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender on its
behalf and includes the Manager (Infrastructure & Civic Facilities) or
other official as may be appointed from time to time by the Employer,
with written notification to the Contractor, to act as Engineer for the
purpose of the Contract, in place of the “Engineer” so designated.
“Engineer’s Representative” means any subordinate or Assistant to the
Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
“Work” means the work to be executed in accordance with the Contract
and includes authorised “Extra Works” and ‘Excess Works” and
“Temporary Works”.

“Temporary Works” means all temporary works of every kind required in
or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices,
cement and other godowns, platforms and bins for stacking building
materials, gantries, temporary tracks and roads, temporary culverts and
mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities) of
the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.
“Specifications” means the relevant and appropriate Bureau of Indian
Standard’s specifications / International Standard’s Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the
Tender.
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1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

2.0

2.1

“Drawings” means the drawings referred to in the Tender and specification
and any modification of such drawings approved in writing by the
Engineer and such other drawings as may from time to time be furnished
or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender /
Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and Price,
if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever nature
required or about the execution, completion or maintenance of the works
or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other
things intended to form or forming part of the permanent works.

“Site” means the land, waterways and other places, on, under, in or
through which the works are to be executed by the Trustees for the purpose
of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the
Tender/Offer of the Contractor, subject to such additions thereto and
deductions therefrom as may be made by the Engineer under the provisions
here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of
foreign enemies, hostilities) whether war be declared or not), Civil War,
rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which
a certificate of completion has been issued (all of which are herein
collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-versa
where the context so requires.

The heading and marginal notes in these General Conditions of Contract
shall not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S
REPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in terms of
the contract to the entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter whatsoever.
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2.2

2.3

2.4

The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress of
the works such further drawings and instructions as shall be necessary
for the purpose of proper and adequate execution and maintenance of
the works and the contractor shall carry out and be bound by the
same.

(b) to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work and
for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

(f) To grant extension of completion time.
The Engineer’s Representative shall :

(1) watch and supervise the works.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(i) have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

(v) order demolition of defectively done work for its reconstruction
all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying modification
of design and extension of completion time of the work and

(vii)  have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer
under intimation to the Contractor.

Authority of
Engineer’s
Representative
Engineer’s
Power

Power of
Engineer’s
Representative.
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2.5

2.6

3.0

3.1

Provided always that the Engineer’s Representative shall have no power :

(@)

(b)
(©

to order any work involving delay or any extra payment by the
Trustees,

to make variation of or in the works; and

to relieve the Contractor of any of his duties or obligations under the
Contract.

Provided also as follows :

(@)

(b)

(©

Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the contractor’s
cost and the contractor shall have no claim to compensation for the
loss if any sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to
the Engineer who shall thereupon confirm, reverse or vary such
decision.

Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of
power and authority vested in the Engineer to his Representative in
writing, shall bind the contractor and the Trustees as though it had
been given by the Engineer, who may from time to time make such
delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender/offer,
be deemed to have inspected and examined the site, fully considered all
factors, risks and contingencies, which will have direct and indirect
impact on his expenses and profit from the work and shall be specifically
deemed to have taken the following aspects into consideration :

@)

(b)

The form and nature of the site and its surroundings including their
sub-surface, hydrological, tidal and climatic conditions, the means
of access to the site and all other local conditions, including the
likely charges and costs for temporary way-leave, if any, required
for the work.

The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the work
to the entire satisfaction of the Engineer, and also by complying
with the General and Special Conditions of Contract.
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3.2

3.3

3.4

(c) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment
and Construction materials.

(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public bodies or
any local or other authority by the Contractor, keeping the
Trustees indemnified against penalties and liabilities of every kind
arising from the Contractor’s failure in such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement or
for any legal instrument including Bank Guarantees and Indemnity
Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by

the Trustees, unless stipulated otherwise in the Notice Inviting the

Tender and shall be faultless in figures and free from erasing.

Corrections, if any, shall only be made by scoring out and initialling of

the revised figure.

If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time. The failure
in this regard shall be treated as a breach and a contract, if entered into,
shall be liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the amount
calculated as per the following scale.

Estimated Value of | Amount of Earnest Money

Work For  Contract  of
For Works Contract Supplying Materials or

Equipment only
Up to Rs. | 5% of the estimated | 1% of the estimated

1,00,000=00

value of work

value of work

Over
Rs. 1,00,000=00

2% of the estimated
value of work subject
to a maximum of Rs.
20,000/- and minimum
of Rs. 5,000/-.

%% of the estimated
value of work subject
to a maximum of Rs.
10,000/- and minimum
of Rs. 1,000/-.

Accommodation
for Contractor’s
men/materials.

Water for
drinking etc.
/Electrical power.

Payment of
Taxes/duties

and observance of
all statutes.

Payment of
Stamp Duty
by the Contractor.

Disclosure of
Owner’s name.

Earnest
Money and
Security Deposit.
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India
drawn in favour of Calcutta Port Trust or in the form of any “Account
Payee” Draft of any Nationalised Bank of India drawn in favour of
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be,
and the receipt granted therefor be kept attached to the Tender/Offer in the
Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any interest
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta /
Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have deposited
fixed Security with the Trustees” FA & CAO / Manager (Finance)
according to his Class of Registration, shall be exempt from depositing the
Earnest Money, as per the following scale :

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender
Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-
Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-
Any tender priced up to
C Rs. 5,000/- Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest
rejection.

Money may be liable to

(ii) If before expiry of the validity period of his Tender/Offer, the tenderer
amends his quoted rates or tender/offer making them unacceptable to the
Trustees and/or withdraws his tender/offer, the Earnest Money deposited
shall be liable to forfeiture at the option of the Trustees.

() The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the previous
Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from
all progressive Bill (including final Bill, if necessary) @ 10% of the gross
value of work in each such bill, so that the total recovery may not exceed
the quantum computed as per the under noted percentages of the total value
of work actually done up to the stage of completion.

Method of
Paying E.M.

Refund of
E.M.

Exemption
from E.M. to
Regd. Firms

Tender with-
out EM liable
to rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

EM. to be
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part S.D.

Mode of
recovery of
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Value of Work % of Security Deposit | %  of  Security
for works contract. Deposit For contract
of supply-

ing materials &
equipment only.

For
Rs.10,00,000/-.

works up to | 10% (Ten percent) 1% (One percent)

For works costing more | 10% on first | 1% on first
than Rs.10,00,000/- and up | Rs.10,00,000/- +7%% | Rs.10,00,000/- +
to Rs.20,00,000/- on the balance. Y% on the balance.

For works costing more | 10% on first | 1% on first
than Rs.20,00,000/- Rs.10,00,000/- + 7 | Rs.10,00,000/- +

%% on the next| %% on the next
Rs.10,00,000/- + 5% | Rs.10,00,000/- +
on the balance. %% on the balance.

(h) Balance Security for Contract of supplying materials and equipment

computed in terms of the percentages given above, shall have to be
deposited with the Trustees’ Treasurer in advance and within 30 days
from the date of placement of supply order, either in cash or by Alc.
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta
Port Trust and payable at Calcutta/Haldia, as the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on

(i)

the amount of Earnest Money/Security Deposit held by the Trustees, at
any stage.

The Security Deposit shall refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract
provides for any maintenance period. 50% of the Security Deposit may
be refunded against any of the treasury Receipt for that amount on
expiry of half of the maintenance period and the balance deposit on the
expiry of the said maintenance period and after the Engineer has
certified the final completion of work in Form G.C.2 and the Contractor
has submitted his “No Claim” Certificate in Form G.C.3.

(if) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the Contract. The Trustees shall
also be at liberty to deduct any of their dues from the Security Deposit,
fixed Security, Earnest Money or from any sum due or to become due to the
Contractor under any other contract.

Scale of S.D.
recovery.

S.D. for supply
contracts to be

deposited in
advance.

No interest
payable on
E.M. /S.D
Mode of

refund of S.D.

Forfeiture  of
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If stipulated in the contract as a Special Condition, the contractor shall have to submit
to the Engineer a performance Bond in the form of an irrevocable guarantee from
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the
proforma annexed hereto and for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing
which the Contract shall be liable to be terminated and the earnest money shall be
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be
borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at
liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable only
within the jurisdiction of the High Court at Calcutta, India, including the following
Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration
Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the engineer or
his representative, the contractor shall, at his own expense, enter into and execute a
Contract Agreement to be prepared by him in the form annexed hereto. Until such
Contract Agreement is executed, the other documents referred to in the definition of
the term *Contract’ here-in-before, shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one
another. Should there by any discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to correct the same and his
decision shall be final and binding on the parties to the Contract.

NogakownhE
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Two copies of the Drawings referred to in the general and special Conditions of
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the
Contractors free of cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work, if not torn or
mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of the
works and shall, when required, furnish copies of the same free of cost to the
Engineer for his information and/or approval, without meaning thereby the
shifting of Contractor’s responsibility on the Engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible (a)
for the acts, defaults and neglect of any sub-contractor, his agents, servants or
workmen as fully as if these were the acts, defaults or neglects of the Contractor
himself or his agents, servants or workmen and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by
him despite being sublet, provided always that the provision of labourers on a
“piece rate” basis shall not be deemed to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in
his Tender/Offer all his cost for supplying and providing all constructional
plant, temporary work. Materials both for temporary and permanent works,
labour including supervision thereof, transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching, lighting,
payment of fees, taxes and duties to the appropriate authorities and other things
of every kind required for the construction, erection, completion and
maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety
of all site operations and methods of construction, even if any prior approval
thereto has been taken from the Engineer or his Representative. The Contractor
shall not be responsible for the correctness of the design or specification of the
Temporary and Permanent works formulated by the Engineer; but the
Contractor shall be fully responsible for the correct implementation thereof, as
also for any design and specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or
any approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract.
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If for any reason the contractor be unable to adhere to his earlier programme,
he shall submit his revised programme for completion of work within the
stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his
representative in writing shall be binding upon the Contractor subject to
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or
his representative in writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to direct
the Contractor to stop deployment of any of is staff, workmen or official at site
and the Contractor shall within 48 hours comply with such instruction without
any demur whenever the Engineer shall feel that the deployment of the person
concerned will not be conducive to the proper and timely completion of the
work.

The Contractor shall be responsible for the true and proper setting out of the
works in relation to reference points/lines/levels given by the Engineer in
writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of
his responsibility for the correctness thereof and he shall fully provide protect
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks,
profile marks and other things used in setting out the works.

From the commencement of the works till issue of the completion certificate in
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may cause the same
to be made good by any other agency and the expenses incurred and certified
by the Engineer shall deem proper. This Clause will not apply to that part of
the work, which might have been taken over by the Trustees on partial
completion of the work and in such case the Contractor’s obligation will be
limited to repairs and replacement for manufacturing or construction defects
during the Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance period.
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4.16
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The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site which shall remain the property of the Trustees and protect them from
being damaged by his workmen and arrange for disposal of them at the
Trustees’ expense as per the instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

(@) Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or

compensation, if any, for getting all materials and equipment required

for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in respect

of Public or Private or Private road, railway tracks, footpaths, crane

tracks, waterways, quays and other properties belonging to the Trustees
or any other person.

Damage/injury caused to any highway and bridge on account of the

movement of Contractor’s plants and materials in connection with the

work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s plants
and materials.

() The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the Trustees on
or near the site of work.

(d)

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.
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4.18

4.19

4.20

The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted
inclusive of the following :

(@)

(b)

(©

(d)

(€)

Keeping the site free of unnecessary obstruction and removal
from site of constructional plant wreckage, rubbish, surplus
earth or temporary works no longer required.

Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion of
the work, without which payment against final bill may be
liable to be withheld.

Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse and
other materials from being thrown into the water by the
Contractor’s men or those of his agency.

Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their wages,
transport, accommodation, medical and all other statutory
benefits and entry permits, wherever necessary.

Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-Contractor’s workmen, (iv) deployment of workmen
of age less than 16 years.

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in these
conditions for doing any act after direction or notice shall be
reckoned from the time of such posting or despatch.

rates/price must be all
inclusive

Notice to Contractor.

The Contractor and his Sub-contractor or their agents and men and Contractor not to
any firm supplying plant, materials and equipment shall not
publish or caused to be published any photographs or description particulars of work
of the works without the prior authority of the Engineer in writing.

publish photograph or
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GC-14

The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other Contractor
engaged by the Trustees and their workmen to the Trustees’ own staff
and to the men of other Public Body on or near the site of work and in
default the Contractor shall be liable to the Trustees for any delay or
expense incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum
of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought
to the site by the Contractor shall be deemed to be the property of the
Trustees who will have lien on the same until the satisfactory
completion of the work and shall only be removed from the site in part
or in full with the written permission of the Engineer or his
Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the receipt
of Engineer’s letter informing acceptance of the Contractor’s
tender/offer by the Trustees or within such preliminary time as
mentioned by the Contractor in the Form of Tender or the time
accepted by the Trustees. The Contractor shall then proceed with the
work with due expedition and without delay, except as may be
expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the
part of the contractor.

The Contractor shall provide and maintain a suitable office at or near
the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work
beyond the working hours observed by the Engineer’s Representative
and on Sundays and Holidays observed in the Trustees’ system, except
in so far as it becomes essential on account of tidal work or for safety
of the work. If the progress of the work lags behind schedule or the
work has been endangered by any act or neglect on the part of the
contractor, then the Engineer or his Representative shall order and the
contractor at his own expense shall work by day and by night and on
Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor
from any of his obligations. The Engineer’s decision in this regard
shall be final binding and conclusive.
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GC-15

Unless stipulated otherwise in the contract all materials required for the
work shall be procured and supplied by the contractor with the approval
of the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative. The Engineer
shall exercise his sole discretion to accept any such materials.

Unless stipulated otherwise in the contract all materials, workmanship
and method of measurement shall be in accordance with the relevant
Codes (Latest Revision) of the Bureau of Indian Standards and the
written instructions of the Engineer or his Representative. Where no
specific reference is available in the contract, the material and
workmanship shall be of the best of their respective kinds to the
satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or
his representative, whenever required to do so, all at the Contractor’s
cost.

Unless stipulated otherwise in the contract, the cost of any test required
by the Engineer or his representative in respect of materials and
workmanship deployed on the work, shall be borne by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(a) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping
them in his safe custody, furnishing of statement of consumption
thereof in the manner required by the Engineer or his representative,
return of surplus and empty container to the Trustees’ Stores as per
the direction of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and
for any loss or damage thereof for any reason other than “Excepted
Risks”, the Contractor shall compensate the Trustees’ in the manner
decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission in
writing.

(c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant of
suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply of
Trustees” materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer from
time to time.
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5.10

(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contractor shall be recovered
from the contractor’s bills and/or any of his other dues,
progressively according to the consumption thereof on the work
and/or in the manner decided by the Engineer or his representative
and at the rate/s stipulated in the contract. These rates shall only
be considered by the contractor in the preparation of his
tender/offer and these will form the basis of escalation/variation,
if in future the contractor is required to procure and provide any
such material on the written order of the Engineer consequent on
the Trustees’ failure to effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any
of the Trustees” materials issued to the contractor has been — (i)
lost or damaged, (ii) consumed in excess of requirement and (iii)
wasted by the contractor in excess of normal wastage, then the
value thereof shall be recovered from the contractor’s bills or
from any of his other dues, after adding 19 Y% extra over the
higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would be
determined by the Engineer.

The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time — (1) for
removal from the site of any material which in his opinion is not in
accordance with the contract or the instruction of the engineer or his
representative, (ii) for the substitution of the proper and suitable
materials, or (iii) the removal and proper re-execution of any work
which in respect of material and workmanship is not in accordance
with the contract or the instructions of the Engineer. The Contractor
shall comply with such order at his own expense and within the time
specified in the order. If the contractor fails to comply, the Engineer
shall be at liberty to dispose any such materials and re-do any work in
the manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving him a
written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor
without approval of the Engineer or his Representative and whenever
required by him, the contractor shall uncover any part or parts of the
work or make openings in or through the same as may be directed by
the Engineer or his representative from time to time and shall
reinstate or make good those part of works thus affected to the
satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of the
Engineer or his Representative.
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5.11.

5.12

On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till
such time the written order to resume the execution is received
by him. During such suspension the contractor shall protect and
secure the work to the satisfaction of the Engineer or his
Representative. All extra expenses in giving effect to such order
shall be considered by the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the
contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety
of the works or any part thereof.

The Engineer shall settle and determine such extra payment
and/or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer be fair and
reasonable, and the same shall be final and binding on the
Contractor.

If at any time before or after commencement of the work the
Trustees do not require the whole of the work tendered for the
Engineer shall notify the same to the contractor in writing and
the contractor shall stop further works in compliance of the
same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature
stoppage of work or on account of curtailment of the originally
intended work by reason of alteration made by the Engineer in
the original specifications, drawings, designs and instructions.

When the whole of the work has been completed to the
satisfaction of the Engineer and has passed any final test
prescribed in the contract, the contractor shall, within 21 days of
submission of his application to the Engineer, be entitled to
receive from him a certificate for completion of work in Form
G.C.1, annexed hereto. If any part of the total work having been
completed to the satisfaction of the Engineer, be taken over
and/or used by the Trustees, the Contractor shall on application
be entitled to partial completion certificate in the Form G.C.1
indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract,
if any, shall commence from the date mentioned in such
certificate so far as the completed portion of the work is
concerned.
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6.1

6.2

6.3

6.4

TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the
Contractor in respect of the work till final and satisfactory
completion thereof and until a certificate of final completion in
Form G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the
certificate in Form G.C.2, shall all be treated as mere advance,
which shall stand recoverable in full or in part, if the Engineer
so decides in the context of Contractor’s unfulfilled contract
condition, if any.

All payments shall be made to the Contractor only on the basis
of measurements of actual work done, as recorded in the
Trustees’” measurement books and at accepted tendered or at
agreed rates, as the case may be, except as otherwise provided in
the contract and when the Engineer decides any other rate for
change in the scope of work or omission, if any, on the part of
the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the discretion of
the Engineer or his Representative at intervals deemed suitable
and justified by him. Provided always that subject to execution
of work of substantial value in the context of the contract price,
the interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not be
less than 1 month in between two payments for on account bill
and/or advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’
Measurement Book, at intervals deemed suitable and proper by
him and/or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at the time of such
measurement and assist the engineer’s Representative in every
manner required by him. After the measurements taken have
been entered in the Measurement Book, the Contractor or his
Agent shall sign the Measurement Book at the wend of such
Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior
to such signature. If the Contractor or his Agent fails to
participate even after 3 days written notice from the Engineer’s
Representative, the measurement shall be taken ex-parte by the
Engineer’s Representative and those shall be accepted by the
Contractor.
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6.5

6.6

Based on the quantum of work and the value thereof computed
in the Measurement Book, the Contractor shall type out his bill
in the proforma approved by the
Engineer and submit the same to the Engineer’s Representative
in quadruplicate, duly signed by him or his accredited Agent
over his Rubber Stamp. The Engineer or his Representative may
in his absolute discretion, allow advance payment against such
bill to the extent of an amount not exceeding 75% of the “net
payable” sum of the said bill, subject to adjustment thereof
against the bill at the time of checking and auditing the bill at
the Trustees’ end. The measurement Book will not be handed
over to the Contractor; but he will obtain the abstracts of
guantities, amounts and recoveries to type out the bill.

At the discretion of the Engineer or his Representative and only
in respect of accepted offers/where estimated amount put to
tender would be Rs.2,00,000/- or more, advance payment may
be made to the extent of 75% of the value of any material
purchased and brought to the site by the Contractor. Provided
always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(i) the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

(iii)  a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lien on the
contractor’s materials,

(iv) the materials are safe-guarded by the contractor against
losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

(v) in the event of storage of such materials within the
Trustees’ protected areas in the Docks, the contractor shall
submit an Indemnity Bond in the proforma and manner
acceptable to Trustees’ whereby the contractor shall
indemnify the Trustees against all financial loss/damage, on
account of loss/damage to such materials for whatever
reasons,
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6.8

7.0

7.1

7.2

(vi) in the event of storage of such materials outside the
Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the Trustees
and for the same sum as is being advance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of a
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule
Commercial Bank, as the case may be, acceptable to the
Trustees and shall remain valid till the anticipated period of
consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the
validity of the Guarantee.

(vii)  The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged by
the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment
from the Contractor, in case the Engineer or his representative
should overcertify for payment or the Trustees should over-pay the
Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor
at any stage and in respect of any money or balance or Bank
Guarantee, which may be due to the Contractor from the Trustees,
owing to dispute or otherwise or for any delay on the part of the
Trustees in making interim or final payment or otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be
treated as estimated quantities of the work and shall never be
deemed as actual or correct quantities of the works to be executed by
the contractor in fulfilment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing
to make any variation of the quantity, quality or form of the works
or any part thereof that may, in his opinion, be necessary and the
Contractor upon receipt of such an order shall act as follows :
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7.2

7.3

7.4

7.5

Increase or decrease the quantity of any work included in the
contract.

(@)

(b)
(©

Omit any work included in the contract.

Change the Character or quality or kind of any work included in the
contract.

(d) Change the levels, lines, position and dimensions of any part of the
work, and

(e) Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the contract or be

treated ass revocation of the contract, but the value (if any) of all such

variations evaluated in accordance with the Engineer’s sole decision

shall be taken into account and the contract price shall be varied

accordingly.

Provided always that written order of the Engineer shall not be required
for increase or decrease in the quantity of any work upto 15% where
such increase or decrease is not the result of any variation order given
under this clause but is the result of the quantities exceeding or being
less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the
Contractor and the Engineer” subsequent written confirmation of such
verbal order shall be deemed to be an order in writing within the
meaning of this clause.
(@) The Contractor shall not be entitled to any claim of extra or
additional work unless they have been carried out under the written
orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added
to or deducted from the sum named in the tender in respect of any
extra work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates ad
prices set out in the contract, if in the opinion of the Engineer, the
same shall be applicable. If the contract does not contain any rates or
prices directly applicable to the extra, additional or substituted work,
then the Engineer may decide the suitable rates on the basis of
Schedule of Rates (including surcharge in force at the time of
acceptance of tender), if any, adopted by the Trustees with due
regard to the accepted contractual percentage, if any thereon. In all
other cases the Engineer shall solely determine suitable rates in the
manner deemed by him as fair and reasonable, and his decision shall
be final, binding and conclusive.
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8.1

8.2

(d) If the nature or amount of any omission or addition relative
to the nature or amount of the whole of the contract work or
to any part thereof shall be such that, in the opinion of the
Engineer, the rate of prices contained in the contract for any
item of the works or the rate as evaluated under sub-clauses
(b) and (c) of this clause, is by reason of such omission or
addition rendered unreasonable or in-applicable, the
Engineer shall fix such other rate or price as he deems
proper and the Engineer’s decision shall be final, binding
and conclusive.

DELAY / EXTENSION OF COMPLETION TIME /
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or
delayed availability of the Trustees’ materials to be supplied as
per contract or exceptionally adverse climatic conditions and
natural phenomenon or strikes, lock-outs, civil commotion or
other special circumstances of any kind beyond the control of
the Contractor, cause delay in completing the work, the
contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of
occurrence of the reason and the Engineer shall thereupon
consider the stated reasons in the manner deemed necessary and
shall either reject the application or determine and allow in
writing the extension period as he would deem proper for
completion of the work with or without the imposition of
“Liquidated Damage” Clause (No0.8.3 hereof) on the Contractor
and his decision shall be final and binding on the Contractor. If
an extension of completion time is granted by the Engineer
without imposition of liquidated damage, from the Clause
No0.8.3 of the Liquidated damage shall apply from its date of
expiry, if the work be not completed within the extended time,
unless stated otherwise in the decision communicated by the
Engineer, as aforesaid.

(@) If the Contractor fails to complete the work within the
stipulated dates or such extension thereof as communicated
by the Engineer in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not
as a penalty, ¥2% (half percent) of the total value of work
(contract piece) as mentioned in the letter of acceptance of
the tender/offer, for every week or part thereof the work
remains unfinished. Provided always that the amount of
such compensation shall not exceed 10% of the said value
of work. The amount of Liquidated damages shall be
determined by the Engineer, which shall be final and
binding.
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8.3

(b)

Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation/damage in
Sub-clause (a) of this clause, from any money due or likely to
become due to the Contractor. The payment or deduction of such
compensation/damage shall not relieve the Contractor from his
obligation to complete the work or from any of his other
obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer,
the work may be ordered to be completed by some other agency at
the risk and expense of the Contractor, after a minimum three days
notice in writing has been given to the Contractor by the Engineer or
his Representative.

Without being liable for any compensation to the Contractor, the
Trustees may, in their absolute discretion, terminate the contract and
enter upon the site and works and expel the Contractor there from after
giving him a minimum 3 days’ notice in writing, due to occurrence of

any

of the following reasons and decision of the Trustees in this respect,

as communicated by the Engineer shall be final and conclusive :

(i)
(ii)

(iii)

(iv)

v)

(vi)

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the
agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the works or has without
any lawful excuse under these conditions has kept the work
suspended for at least 15 days despite receiving the Engineer” or
his Representative” written notice to proceed with the work.

The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after receiving
from the Engineer or his representative the written notice stating
that the said materials or work were condemned and rejected by
him under these conditions.

The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor t any officer, servant or
representative of the Trustees or to any person on his or their
behalf in relation to the obtaining or to the execution of the
contract.

(vii)  The Contractor is adjusted insolvent or enters into composition

with his creditors or being a company goes into liquidation either
compulsory or voluntary.

Default of the

Contractors
remedies

&

powers/Termi

nation
Contract.

of
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8.3.1

8.3.2

8.3.3

8.3.4

9.0

9.1

Upon receipt of the letter of termination of work, which may be issued
by the Engineer on behalf of the Trustees, the Contractor shall hand over
all the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the Contractor’s
risk and expense and the Contractor shall be debited any sum or sums
that may be expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly completed the work
of the work in accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials
actually supplied by him and subject to recoveries as per contract,
provided the work done and materials conform to specifications at the
time of taking over by the Trustees. The payment for work shall be based
on measurements of actual work done and priced at approved contract
rates or other rates, as decided by the Engineer. The payment for
materials supplied shall be at the rates as decided by the Engineer, which
shall 1 in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all such case
shall be final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the
Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall maintain the
same for a period, as may be specified in the form of a Special Condition
of the Contract, from the date mentioned in the Initial Completion
Certificate in Form G.C.1. Any defect/fault, which may appear in the
work during aforesaid maintenance period, arising, in the sole opinion of
the Engineer or his representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his
representative, shall, upon the written notice of the Engineer or his
representative, be amended and made good by the Contractor at his own
cost within seven days of the date of such notice, to the satisfaction of the
Engineer or his representative, failing which the Engineer or his
representative shall have the defects amended and made good through
other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.

Contractor’s
obligation for
maintenance
of work.
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9.2

9.3

10.0

10.1

10.2

10.3

10.3.1.

The Contractor shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on the works or taking possession, working o
using thereof by the Trustees shall not relieve the Contractor of his
obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting o the Engineer (1)
The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
Contractor, after making deduction therefrom in respect of any sum due to
the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which his predecessor left it.

Certificate
of final
completion

Refund  of
Security
Deposit

Engineer’s
decision

Chairman’s
award.

Arbitration.
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10.3.2

10.3.3

10.3.4

10.3.5

10.3.6

10.3.7

10.4

10.5

The Arbitrator shall be deemed to have entered on reference on the
date he issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award
shall normally be 4 months as provided in Indian Arbitration Act,
1940 or any amendment thereof. The Arbitrator may, if found
necessary, enlarge the time for making and publishing the award, with
the consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may
be fixed by the Arbitrator in his sole discretion. Upon every or any
such reference the cost of any incidental to the reference and award
respectively shall be in the discretion of the Arbitrator who may
determine, the amount thereof or by whom and to whom and in what
manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties
subject to the provisions of the Indian Arbitration Act 1940 or any
amendment thereof. The Arbitrator shall give a separate award in
respect of each item of disputes and respective claim referred to him
by each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the
contract — within only the parameters of scope and conditions of the
contract in question.

Save as otherwise provided in the contract the provisions of the
Arbitration Act, 1940 and rules made thereunder, for the time being in
force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with
the work with due diligence in accordance with Engineer’s decision.
The Engineer also shall not withhold any payment, which, according
to him, is due or payable to the Contractor, on the ground that certain
disputes have cropped up and are likely to be referred to arbitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7
hereinabove would apply in the cases of contracts, where
tendered amount appearing in the letter of acceptance of the
tender / offer is less than Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes or differences of any
kind whatsoever in relation to the execution of the work to the
Engineer within 30 days from the date of occurrence of the
cause of dispute and before the preparation of the final bill,
giving detailed justifications, in the context of contract
conditions.
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[c]

[d]

[e]

Contractor’s dispute if any arising only during the maintenance
period, if any, stipulated in the contract, must be submitted to
the Engineer, with detailed justification in the context of
contract conditions, before the issuance of final completion
certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after submission
of certificate in form G.C.3 by him.

Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove,
shall not be entertained by the Engineer and / or by any
Arbitrator subsequently.

The Chairman / Trustees shall have the right to alter the panel
of Arbitrators, vide Clause 10.3 hereinabove, on their sole
discretion, by adding the names of new Arbitrators and / or by
deleting the names of existing Arbitrators, without making any
reference to the Contractor.



KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.1

Contractor

Address

Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

N L LT YL

Estimate NO. E.E.0...cvvviiiii e e e )]
CE O, ) S

RVA 0T QO (0 =T N o

F AN | [ 021 o o S

Contract NO. ...evvviiiii e

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 2000 in accordance with terms of the Contract and you are
required to maintain the work as per Clause 62 of the General Conditions of Contract and under

provisions of the Contract for a period of weeks / months / years
from the day of

2000 to day of 2000 .

Yours faithfully,

SIgNALUNE ... e
(ENGINEER/ENGINEER’S REPRESENTATIVE)
NAME. ..o e
Designation..........ccooi i,

OFFICE SEAL



KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer

The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

NAME OF WOTK & L. e e e e e e e e e e e e

Estimate NO. E.LE.O ..o [0 | P

WOTK OFder NO. ..o ettt

Contract NO. .......covvvii i

Resolution & Meeting NO. ............ccovvininnen.

Allocation : ..o,

which was carried out by Shri/MESSIS. ... ..ot is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the Contract
have been fulfilled by the Contractor.

SIgNALUNE ... e
(ENGINEER/ENGINEER’S REPRESENTATIVE)

OFFICE SEAL



KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM * CERTIFICATE FROM CONTRACTOR)
The Manager (1&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

Dear Sir,

I / We do hereby declare that 1 / we have received full and final payment from the Calcutta Port Trust for
the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO.....ove v e 3
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.

Yours faithfully,

(Signature of the Contractor)

(OFFICIAL SEAL OF THE CONTRACTOR)



KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta , a
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the
context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR”
which expression shall unless excluded by or repugnant to the context he deemed to include
his heirs, executors, administrators, representative, successor in officer and permitted
assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a Tender/Offer
by the contractor for the execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively
assigned to them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified
in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned the contractor hereby covenant with the Trustees to execute
,complete and maintain the work in conformity in all respects with the provisions of
Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such
execution ,completion and maintenance of the works the Contract Prices at the times
and in the manner prescribed by the contractor .



IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto as fixed (or have set their respective hands and seals) the day and year first above
written.

have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-




Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the
case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.

Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as
the “ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof
include  its  successors  administrators and  assigns)  having  awarded to
, with registered office at
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and assigns) a

CONTRACT by issue of EMPLOYER’S work order dated the same having
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of
Award No dated Valued at Rs
for ” and the contractor having
agreed to prove a Contract performance Guarantee for the faithful performance of the entire
Contract equivalent to Rs. (rupees only) to the
EMPLOYER.
We, the Bank, , Kolkata/ Haldia having its Head
Office at (hereinafter referred to as the “Bank”, which expression shall unless repugnant

to the context or meaning thereof, include its successors, administrators, executors and assigns)
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable
by the Contractor to the extent of Rs. -( only) as aforesaid at any time upto
without any demur, reservation, contest, recourse or protest an/or without any reference to the
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any
dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank
undertakes not to revoke this guarantee during its currency without previous consent of
employer and further agrees that the guarantee herein contained shall continue to be enforceable
till the Employer discharges his guarantee.



EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee from time to time to extend the time for performance of the CONTRACT
by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or any right which they
might have against Contractor, and to exercise the same at any time in any manner, and other to
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT
between EMPLOYER and CONTRACTOR or any other course of remedy or security available
to EMPLOYER . The Bank shall not be released of its obligations under these presents by any
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or
by reason or any other acts of omission or commission on the part of employer or any other
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law
would, but for this provision, have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee
against the Bank as principal debtor, in the first instance without proceeding against
CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may
have in relation to the CONTRACTOR’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted
to Rs (rupees only) and it shall
remain in force up to and including and shall be extended from time to
time for such period , on whose behalf this guarantee has been given.

Dated, this ..., dy of ..........2010
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Dated ....coovveeiii .



Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal”.

And
................................ hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational p;rocedures, contract/s for
......................... The Principal values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s)
and/or Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), who
will monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

Section 1 — Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will in particular, before and during the tender
process, provide to all Bidder(s), the same information and will not provide
to any Bidder(s) confidential/ additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section-2 -Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the tender process
and during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or
give to any of the Principal’s employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/she is not legally entitled to in
order to obtain in exchange any advantage of any kind whatsoever during the tender process or
during the execution of the contract.



b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contract, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or
pass on to others, any information or document provided by the Principal as part of the business
relationship, regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India; if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments made to the Indian
agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of
Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlines above or be
an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a
violation of Section 2, above or in any other form such as to put his reliability or credibility in question
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as
per the procedure mentioned in the Guidelines on Banning of business dealings”. Copy of the
“Guidelines on Banning of business dealings” is annexed and marked as Annex-B.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover
from the Contractor liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.



Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other
Company in any country conforming to the anti corruption approach or with any other Public Sector
Enterprise in India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process
or action can be taken as per the procedure mentioned in “Guidelines on Banning of business
dealings”.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate
its provisions.

Section 7- Criminal charges against violation Bidder(s)/Contractors/Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or an employee
or representative or an associate of a Bidder, Contractor of Subcontractor which constitutes corruption, of
if the Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief
Vigilance Officer.

Section 8 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractors 12 months after
the last payment under the contract, and for all other Bidders 6 months after the contract has been
awarded.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT.

Section 9 - Other provision

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements
have not be made.

(3) If the Contractor is a partnership or a consortium, this agreement mist be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.



(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & AdAresS) ......oe i e

Witness 2:

(Name & AAAIESS) ....cvee et et e e e



