
 

 

 
 

 
KOLKATA PORT TRUST 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
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TENDER DOCUMENT 
 

KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM 

 
e-TENDER FOR PROCURMENT “Round the clock maintenance of electrical installations at 

Budge Budge Petroleum Wharves, KoPT, for a period of two years.” FOR KOLKATA DOCK 
SYSTEM. 

 
NOTICE INVITING TENDER No. KoPT/KDS/Mech/SE-I/ADV/481 dated 23.04.2018 

 
TENDER NOTICE: 

 
Electrical Division under Mechanical & Electrical Engineering Department of Kolkata Port Trust 
invites e-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: 
Price Bid) for “Round the clock maintenance of electrical installations at Budge Budge 
Petroleum Wharves, KoPT, for a period of two years.”  
 
Bid Document may be downloaded from MSTC website www.mstcecommerce.com/ eprochome/ 
kopt and KOPT website www.kolkataporttrust.gov.in . Corrigenda or clarifications, if any, shall be 
hosted on the above mentioned websites only. 
 

SCHEDULE OF TENDER (SOT) 
 

TENDER NO. 
      

KoPT/KDS/Mech/SE-I/ADV/481 dated 23.04.2018 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through 
www.mstcecommerce.com/eprochome/kopt of 
MSTC Ltd.  
The intending bidders are required to submit their 
offer electronically through e-tendering portal. No 
physical tender is acceptable by Kolkata Dock 
System. 
 

E-Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 
Estimated value of Tender Rs. 54,93,904.00 
Date of NIT available to parties to download  25.04.2018  at 14:00 hrs. 
Date and time of Pre-Bid Meeting and site 
inspection 

30.04.2018  at 11:00 hrs. 

i)  Earnest Money Deposit 
 
        
 
ii) Tender Cost (including GST) 
 
    
 
 
 
 
 

The intending bidders should submit “Earnest 
Money” of Rs.1,09,879/- (Rupees One Lakh Nine 
Thousand Eight Hundred and Seventy Nine only). 

and 
“Tender Cost” containing Banker’s cheque or Pay 
Order or Demand Draft from any of the 
Nationalized/Scheduled Banks in India having 
branch in Kolkata drawn in favour of “Kolkata Port 
Trust” of Rs. 3,540/- (Rupees Three Thousand Five 
Hundred and Forty only) as the cost towards tender 
document or Treasury Receipt of the deposit issued 
by the Treasurer, Kolkata Port Trust, as the case may 
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iii) Transaction Fee 
  
 
 

be. All Banker’s cheques /Pay Orders/ Demand 
Drafts should be drawn in favour of “Kolkata Port 
Trust” on any nationalized/ Scheduled bank 
having branch in Kolkata. 
 
Rs. 3,242/- [(service charge = 0.05% on estimate 
value) including GST @18% on Service Charge] 
Payment of Transaction fee by NEFT/RTGS in favour 
of MSTC LIMITED (refer clause. No. 4 of Annexure 
-A ) 

Last date of submission of Tender Document 
Fee and Earnest Money  
 
 
Last date of submission of Transaction fee 
through RTGS/NEFT in favour of MSTC 
Limited, Kolkata. 

24.05.2018   up to 14.00 hrs. 
 
 
 
Three working days before the last date of closing of 
online bidding for the e-tender. 
 

Date of Starting of e-Tender for submission 
of on line (Techno-Commercial Bid and 
price Bid) at  
www.mstcecommerce.com/eprochome/kopt 
 

04.05.2018 at 12:00 hrs. 

Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid. 
 

24.05.2018 at 14:30 hrs. 

Date and time of opening of Part-I (i.e. 
Techno-commercial Bid after confirmation of 
submission of Tender Document Fee and 
Earnest Money Deposit). 
 

 
24.05.2018 at 15:00 hrs. 
 

Date and time of opening of Price Bid (Part-
II). Bidders hall be informed separately. 

To be informed separately. 
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Annexure-A 
 

INSTRUCTIONS TO TENDERERS  
 

Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 
 

 
This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is 
MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020. 
 
 You are requested to read the terms & conditions of this tender before submitting your online 
tender. Tenderers who do not comply with the conditions with documentary proof (wherever 
required) will not qualify in the Tender for opening of price bid. 
1. Process of E-tender :  

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal 
which is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. 
Electronic Bidding for submission of Techno-Commercial Bid as well as Price Bid over the 
internet will be done. The Vendor should possess Class III signing type digital certificate.  
Vendors are to make their own arrangement for bidding from a P.C. connected with Internet.  
MSTC is not responsible for making such arrangement. (Bids will not be recorded without Digital 
Signature).   
 
SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED 
ON-LINE AT www.mstcecommerce.com/eprochome/kopt  
 
1). Vendors are required   to register themselves online with www.mstcecommerce.com → e-
Procurement → PSU/ Govt. depts. → Register as Vendor under KOPT-- Filling up details and 
creating own user id and password→ Submit. 
2).   Vendors will receive a system generated mail confirming their registration in their email    
which has been provided during filling the registration form. 
 
In case of any clarification, please contact KOPT/MSTC, (before the scheduled time of the e- 
tender).  
Contact person (KOPT):  
 1. Mr. Sanjib Sarkar                                               2.  Mr. Santanu Kr. Das                                                       
     Executive Engineer (Elect)                                      Superintending Engineer (Elect)                  
     Mobile No. 9674720094                                            Mobile No. 9674720037 
     Email: sanjib@kolkataporttrust.gov.in          Email: santanudas@kolkataporttrust.gov.in 
Contact person (MSTC Ltd):  
1.  Mr. Arindam Bhattacharjee                                2) Mr. Sabyasachi Mukherjee 
     Deputy. Manager (E-commerce)                             Junior Manager (E-commerce) 
     MobileNo:93301-02643                                             Mobile- 72780-30407 
     Email-arindam@mstcindia.co.in.                            Email: smukherjee@mstcindia.co.in. 
                                                                                          Landline:033-2290-1004    
3. Ms Sumona Maity 
     Management Trainee(E-Commerce) 
     Mobile-98311-55225 
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     Email-smaity@mstcindia.co.in. 
    Google hangout ID – (for text chart) – mstceproc@gmail.com 
 
B) System Requirement: 
i)  Windows 7  or above Operating System 
ii) IE-7 and above Internet browser. 
iii) Signing type digital signature.  
iv) Latest updated JRE 8 (x86 offline) software to be downloaded and installed in the system.  
 
To disable “Protected Mode” for DSC to appear in The signer box following settings may be applied.  

 Tools => Internet Options =>Security => Disable protected Mode. If enabled-i.e. Remove the 
tick from the tick box mentioning “Enable Protected Mode”. 

 Other Settings : 
Tools=>Internet Options =>General =>Click On Settings under “browsing history/Delete Browsing 
History” =>Temporary Internet Files =>Activate “Every time I Visit the Webpage”. 
 
To enable ALL active X controls  and disable ‘use pop up blocker’ under Tools→Internet Options→ 
custom level (Please run IE settings from the page www.mstcecommerce.com once). 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at  
www.mstcecommerce.com/eprochome/kopt 
 
(A). Part – I (Techno-Commercial bid) : Would be opened electronically on specified date and 
time as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid 
electronically. 
 
(B) Part – II (Price bid) : Would be opened electronically of only those bidder(s) whose Part – I 
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of 
opening of Part II (Price bid) through valid e-mail confirmed by them. 
 
The tenderers are advised to offer their best possible rates.  There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while submitting the 
price bid. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity.  

4. Special Note towards Transaction fee:  
“The vendors shall pay the transaction fee using  “Transaction Fee Payment” Link under “My Menu” in the 
vendor login. The vendors have to select the particular tender from the event dropdown box. The vendor 
shall have the facility of making the payment either through NEFT or Online payment. On selecting NEFT, 
the vendor shall generate a challan by filling-up a form. The vendor shall remit the transaction fee amount 
as per the details printed on the challan without making charge in the same. On selecting Online payment, 
the vendor shall have the provision of making payment using its Credit / Debit Card / Net Banking. Once 
the payment gets credited to MSTC’s designated Bank Account, the transaction fee shall be auto authorized 
and the vendor shall be receiving a system generated mail”   
Transaction fee is non-refundable - The vendor will not have the access to online e-tender without 
making the payment towards transaction fee. 
 
NOTE :- The bidders are advised to remit the transaction fee well in advance before the closing time of the 
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event so as to give themselves sufficient time to submit the bid.  
Contact  Details :  
Fax No.   :   033- 22831002.  
Email ids:   sanjibpoddar@mstcindia.co.in,  arindam@mstcindia.co.in,  rpradhan@mstcindia.co.in, 
smukherjee@mstcindia.co.in.  
 
Bidders may please note that the transaction fee should be deposited by debiting the A/C of the 
bidder only; transaction fee deposited from or by debiting any other party’s a/c will not be 
accepted. Transaction fee is non-refundable. 
 
In case of failure to submit the payment towards Transaction fee for any reason, the vendor, in 
term, will not have the access to online e-tender. 

5. In case of failure to submit the payment towards cost of Tender Document and Earnest Money Deposit 
(EMD), the vender will not have the access to on line e-tender and no correspondence in this respect 
will be entertained and KoPT will not be responsible for any such lapses on this account. Bidder(s) are 
advised to make remittance of Tender Fee and EMD through separate Banker’s Cheque or Pay Order 
or Demand Draft, well in advance and verify completion of transaction in respect of Tender Fee and 
EMD. Vendors are instructed to use Upload Documents link in “My menu” to upload documents in 
document library. Multiple documents can be uploaded. Maximum size of single document for upload 
is 5 MB. Once the documents are uploaded in the library, vendors can attach documents through 
“Attach Document” link against the particular tender. For further assistance please follow instructions 
of vendor guide.  

  6. All notices. /corrigendum and correspondence to the bidder(s) shall be sent by email only during the 
process till finalization of tender by KOPT. Hence the bidders are required to ensure that their 
corporate email I.D. provided is valid and updated at the stage of registration of vendor with MSTC 
(i.e. Service Provider).  Bidders are also requested to ensure validity of their DSC (Digital Signature 
Certificate). 

7 E-tender cannot be accessed after the due date and time mentioned in NIT. 
8.      Bidding in e-tender: 

(a).Bidder(s) need to submit necessary Tender Document Fee, EMD and Transaction Fee for their 
eligibility to bid online in the e-tender. Tender Document Fee and Transaction fees are non-refundable. 
No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by KOPT. In 
case of the successful tenderer, this amount may be adjusted against the Security Deposit.  
 
(b). An amount of ‘Rs 1,09,879/- for EMD and ‘Rs.3,540/- for Tender Fee’ has to be deposited by 
Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in favour of 
“Kolkata Port Trust” payable at Kolkata to be submitted physically in the office of M&E Eng. Dept. 
 
(c). If any tenderer withdraws his tender before 120 days from the date of opening of the Techno-
commercial Bid of the tender, the Earnest Money Deposit will be forfeited by the Trustees. 
 
(d). Tender without the Earnest Money or depositing the Earnest Money in a manner other than what 
has been stipulated here-in-before or for an amount less than the specified amount would be considered 
as invalid tender and would be summarily rejected.  
 
(e). NSIC registered firms under Single Point Registration scheme are exempted from depositing 
Tender Fee and Earnest Money. But all the NSIC registered firms are not exempted from depositing 
Tender Fee and Earnest Money. Only those firms, having documents of such exemption for the entire 
tendered work (as per the Bill of Quantity) would be exempted. Documentary evidence must be 
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submitted in Cover-I of Tender for claim of such exemption, failing which their tender would be 
summarily be rejected. 
 
(f). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, 
Techno- Commercial Bid as well as Price Bid. 

 
(g). The vendor (s) who have submitted transaction fee  can only submit their Technical Bid and 
Commercial Bids through internet in MSTC website www.mstcecommerce.com → e-procurement → 
PSU/Govt. depts. → Login under KOPT → My menu → Auction Floor Manager → live event → 
Selection of the live event. 

 
(h).The vendor should allow running JAVA Application. This exercise has to be done immediately 
after opening of Bid floor. Then they have to fill up Common terms/Commercial specification and save 
the same. After that click on the Technical Bid. If this application is not run then the vendor will not be 
able to save/submit his Technical bid. 

 
(i). After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid. Once 
the same is done, the commercial bid link becomes active and the same has to filled up and then vendor 
should click on “save” to record their commercial bid. Then once both the Technical bid & commercial 
bid has been saved, the vendor can click on the “Final Submission” button to register their bid. Vendors 
are instructed to use Attach Doc Button to upload documents. Multiple documents can be uploaded.  
 

 (j). In all cases, bidder should use their own ID and Password along with Digital Signature at the time of 
submission of their bid. 

 
(k). During the entire e-tender process, the bidders will remain completely anonymous to one another 
and also to everybody else. 
 
(l). The e-tender floor shall remain open from the pre-announced date & time and for as much duration 
as mentioned above. 
 
(m). All electronic bids submitted during the e-tender process shall be legally binding on the bidder. 
Any bid will be considered as valid bid if it fulfils all the terms and conditions of the Tender 
Document. 
 
(n). It is mandatory that all the bids are submitted with digital signature certificate otherwise the same 
will not be accepted by the system. 
 
(o). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part 
as the case may be without assigning any reason thereof.  
 
(p). No deviation of the terms and conditions of the tender document is acceptable. Submission of bid 
in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the tender. 
 
(q). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee 
Currency as per UOM indicated in the e-tender floor/tender document.   
 

 9. The e-tender shall be governed by the terms and conditions mentioned therein. 
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10. No deviation to the technical and commercial terms & conditions are allowed. 
11. KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 

assigning any reason thereof. 
12 The online tender should be submitted strictly as per the terms and conditions and procedures laid 

down in the website www.mstcecommerce.com/eprochome/kopt of MSTC Ltd.   
 

13. The bidders must upload all the documents required as per Pre-qualification criteria and the 
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead 
to disqualification.  Any other document uploaded which is not required as per the terms of the 
NIT shall not be considered. 

14 The bid will be evaluated based on the filled-in technical and commercial formats which have been 
uploaded. 

15. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished 
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  
Punitive action including suspension and banning of business can also be taken against defaulting 
bidders. 

16  Bidders are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com/eprochome  to familiarize them with the system before bidding. 
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Annexure-B 
 

Terms and Conditions of Tender 
 

E-Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 
 

 
 Pre-qualification Criteria of the Bidders 

 
i) The firms must have average annual financial turnover during the last three years ending 31st 
March, of the previous financial year of at least 30% of the estimated cost Rs. 54,93,904/-  .   
ii) The firms must have either of the following as experience of having successfully completed 
similar works during last seven years, ending on last day of month, previous to the one in which 
applications are invited: 
 
a) Three similar completed works costing not less than 40% of the  one year estimated cost i.e       
Rs. 10,98,781/-.    
Or 
b) Two similar completed works costing not less than 50% of the one year estimated cost i.e        
Rs. 13,73,476/-.    
Or 
c) One similar completed work costing not less than 80% of the one year estimated cost i.e 
Rs.21,97,562/-.    
 
Here “similar works” means “operation, maintenance & servicing of Electrical 
Distribution system of offices/buildings including fixing & commissioning of flood lights/ 
street lights/ yard illumination, execution of house wiring, laying of LT cables, earthing 
etc.” 
 
Work experience as a sub-contractor or supply contractor shall not be considered as 
requisite qualification. 
 
OTHER INSTRUCTION: 
1.  Tender Fee and Earnest Money or NSIC Certificate, if applicable, are to be uploaded and 

must be physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical 
Engineering Department, Kolkata Port Trust,   8, Garden Reach Road, Kolkata -700 043, 
failing which techno-commercial bid will not be opened.  Details of which are as under -  

 
     (a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.3,540/- (Rupees Three 

Thousand Five Hundred and Forty only) as cost of Tender Document. 
 

(b) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs 1,09,879- (Rupees One 
Lakh Nine Thousand Eight Hundred and Seventy Nine only) as Earnest Money Deposit.   

 
(c) NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC 

(under single point Registration Scheme) having valid certificate. 
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2.    In addition to above as mentioned in Sl.No.1, following documents are to be UPLOADED: 
 
(i) Last three years balance sheet and profit & loss account in support of Annual Financial 

turnover (i.e. 2014-15, 2015-16 and 2016-17), and the same should be audited as per 
relevant norms wherever required.  

(ii) Self-attested documentary evidence of successful completion of similar work as proof of 
fulfilling the Pre-qualification Criteria of the tender. 

  
(iii) Copies of self-attested valid GST  Registration Certificate  

 
(iv) Copy of self-attested ESI registration certificate, OR   an affidavit before a first class 

judicial magistrate as per the format given in Annexure-G (in case the Tenderer is not 
covered under ESI Act or exempted from it). The tenderers, if not covered under ESI Act, 
shall, additionally, indemnify KoPT against all damages and accidents to his labourer in a 
non-judicial stamp paper as per the format given in Annexure-H. The contractors should 
declare and state in the averment in the Affidavit and in the indemnity bond that in case such 
declaration will be found wrong and false, they will be held responsible for all consequences 
in respect of compliance of The Employees State Insurance Act 1948.   
 

(v) Certified copy of valid Trade License and Electrical Contractor’s License. 
 
(vi) Copy of self-attested PAN Card of the firm / company issued from Income Tax Department. 
 
(vii) Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish 
necessary documents in support of their statement in this regard. 
 

(viii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if 
applicable) / else document in support of exemption.  

 
(ix) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration 

Certificate. 
 
(x) NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC 

(under single point Registration Scheme) having valid certificate.    
 

(xi) A separate statement of the tenderer containing full name and office address of the   
Tenderer, names and designation of the officials of the Tenderer connected with the instant 
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed 
Proforma (Form-D). 

 
(xii) Declaration of the tenderer in the form of a COVERING LETTER with certain 

undertaking and also that they or their associates have not been banned or delisted by any 
Govt. or Quasi-Govt. agencies or PSUs in India as per enclosed Proforma. 
 

(xiii) Details of the firm as per ‘Schedule-O’ of the tender document.  
 

(xiv) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 
document, GCC and addenda has fully been read and understood (Annexure -I).  
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3. All the document as mentioned here-in-before shall have to be UPLOADED failing which 
the related offer will be liable to be cancelled. The tenderer should clearly understand that 
no information/indication as to price should be entered in the page of “Bill of Quantities” or 
elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the 
Techno-commercial part of the tender would lead to rejection of the offer. 

 
4. Please note that there is no provision to take-out the list of parties downloading the tender 

document from the website mentioned in NIT. As such bidders are requested to see the 
website once again before the due date of tender opening to ensure that they have not missed 
any CORRIGENDUM uploaded against the said tender after downloading the tender 
document. The responsibility of downloading the related CORRIGENDUM, if any, will be 
that of downloading parties.  

 
            Tenderers may note that non-submission of any of the aforesaid documents/non-

fulfilment of any of the aforesaid criteria shall lead to disqualification of their offers. 
No alteration shall be made by the Tenderer in the tender and the tender must be in 
accordance with the specification. Non conformation to this instruction shall be treated as 
non-responsive & hence may disqualify the tender. 

 
5. Techno-commercial bids will be opened on the schedule date of opening of techno-       

commercial bid. Price Bids of only techno commercially qualified bidders shall be opened 
on a suitable date, to be intimated beforehand. 
 

6. The Trustees reserve the right to accept or reject the tender without assigning any reason 
whatsoever. 
 

7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in       
connection with preparation or submission of the tenders. 
 

8. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, 
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same 
time (as per the schedule) on the next working day will be considered as scheduled time for 
the purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-
commercial or Price Bid, as the case may be. Here, Trustees’ working day means Monday to 
Friday in between 9-30 hrs. to 17-30 hrs. 
 

9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document 
or if any further information is required, the same shall be clarified/amended by KoPT in the 
Site Inspection and Pre-bid Meeting. No excuse of ignorance in this regard shall be accepted at a 
later date after the Pre-bid meeting. In the event of making any important clarification or 
amendment of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same 
shall be immediately hoisted in KoPT’s website for information of all concerned and the same 
shall form a part of the Tender Document. Any offer having deviation from KoPT’s terms and 
conditions shall render such offer unacceptable to KoPT. No alteration shall be made by the 
Tenderer in the tender document and the offer must be in accordance with the terms and 
conditions of the tender. The prospective tenderers may inspect the site prior to the date of Site 
Inspection and Pre-bid Meeting in order to make themselves fully aware of the work, site and 
scope of work as mentioned in the Bill of Quantity as per tender. For attending the Pre-bid 
Meeting, the representatives of the tenderers should accompany proper authorizations letters 
from their respective organizations. 
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10. Validity of offer: The quoted rates would be kept valid for 120 days from the date of 
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder 
amends his quoted rates or tender, the same will be unacceptable to the Trustees and / or 
withdraws his e-tender, the Earnest Money deposited shall to be forfeited. 
 

11. The Trustees’ reserve the right to disqualify a tender in case they are satisfied that any bribe, 
commission, gift or advantage has been given, promised or offered by or on behalf of any of 
the tenderers to any officer, employee or representative of the Trustees or to any person on 
his or on their behalf in relation to acceptance of the tender. 
 

12. The tenderers shall distinctly understand that they will be strictly required to conform to all 
the terms of the tender and the plea of custom prevailing will not in any case be accepted as 
an excuse on their part for infringing of any of the conditions and they shall refrain from 
sending revised or amended quotations, after the closing date and time of the tender. 

 
13. EVALUATION CRITERIA :  

 
1) A fully priced bill of quantities for Part - A, B & C duly totalled shall be submitted with 

the tender.  A price shall be inserted against each item of the bill of quantities for Part - 
A, B & C including all manner of labour, tools, spares and all other matters necessary 
for the execution of the contract in accordance with the general conditions of contract, 
specifications, drawing, if any and bill of quantities. 
 

2) If it is found on examination of a tender that there is a discrepancy between the total 
amount inserted in the bill of quantities of Part-A, Part-B & Part-C and the amount 
arrived at by valuing the quantities set out there in and the rates and prices set against 
them, by the tenderer, calculation for the total amount will be made on the basis of Unit 
Rates multiplied by quantities. Evaluation of the tender will be done on the basis of sum 
total amount of Bill of Quantities of Part - A, B & C thus arrived excluding GST as 
applicable. The tenderer must not keep any column/space blank in any item under 
Part-A, Part-B & Part-C, else the tender is liable for disqualification. 
 

3) The price offer should be exclusive of GST. GST will be paid extra at applicable rates at 
the time of supply of goods and services. 

 
The tenderer must not keep any column / space blank in any item under BOQ, else the   
tender   is liable for disqualification. 
 
14. The contract document shall be drawn in English language only. The contract shall be 

governed by all relevant Indian Acts as applicable only within the jurisdiction of High Court 
of Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The Major 
Port Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The 
Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The Indian 
Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, 
rule as may be applicable.  

 
 

------------- 
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Annexure - C  
 

Special  Conditions of Contract 
 

E-Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 
 
2.1   The Tenderer shall carefully examine the whole tender document and shall visit and inspect the 
site on his own, obtain all information, which may be necessary for the purpose of the tender/offer. 
The Tenderer is advised to acquaint himself with the job involved at the site, laws and bye-laws 
enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and 
local information will be accepted. All costs/charges/expenses that may be incurred by the Tenderer 
in connection with the preparation of his tender shall be borne by the Tenderer and KoPT accepts 
no liability in this regard. 
 
2.2 Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 
disqualified. 
 
2.3  Any quotation received for part supply or of doing a portion of the work with responsibility for 
carrying out remaining works by the Trustees, will not be considered. 
 
2.4  No alteration shall be made by the Tenderer in the tender and the tender must be in accordance 
with the specification. Non conformation to this instruction shall be treated as non responsive & 
hence may disqualify the tender. 
 
2.5 The contract shall be governed by the Indian Contract Act and all payments due to the 
Contractor under the Contract shall be made in India in Rupee Currency.  No foreign exchange is 
payable on this contract.  
 
2.6  The Contractor shall take adequate insurance cover for persons to be deployed for execution of 
this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or 
reinstate and make good to the satisfaction of  KoPT for loss or damage accrued to any property or 
rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising 
out of or in any way in connection with the execution or purported execution of the contract and 
further the contractor  shall indemnify KoPT against all claims enforceable against KoPT (or 
agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT 
is a private person, in respect of any such injury (including injury resulting to death), loss or 
damage to any person whomsoever or property including all claims which may arise under the 
Workmen’s Compensation Act or otherwise. 
 
2.7 Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money & 
security deposit and clause no.8 regarding delay/extension of time /LD / Termination of contract 
including GCC. 
 
2.8  The tender shall remain valid for acceptance for a period of 120 days from the date of opening 
the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of 
tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the offer 
of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process 
could not be finalized with in 90 days, the EMD’s to be revalidated accordingly.  
 
2.9  Successful Tenderer shall be in all cases responsible for the execution of the work in 
accordance with the General Conditions of Contract.  Specifications, Drawings if any, and the Bill 
of Quantities which the tenderer shall be deemed to have examined. 
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2.10  KoPT reserves the right to disqualify any offer, in case they are satisfied that any 
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of 
the Tenderers to any officer, employee or representative of KoPT or any other person on his or their 
behalf in relation to the acceptance of this tender. 
 
2.11  The Tenderer shall disclose the names of their Partners/Directors/Members in the manner 
stipulated in this tender document. Any change in the composition of the same during subsequent 
stage of tender finalization as well as during the period of execution of the contract shall be 
immediately notified in writing to KoPT. In the event of any Tenderer failing to comply with the 
aforesaid requirement, the tender/ contract, if entered into, may be terminated. 
 
 2.12  At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend 
and modify the Tender Document. Such amendment shall be hoisted in KoPT’s aforesaid website 
and KoPT would in no way be responsible for any likely ignorance of any prospective Tenderer in 
this regard. Such amendment/ modification shall form part of the Tender and shall be binding upon 
all the Tenderers.  KoPT may, at its discretion, alter any of the major dates like pre-bid meeting, last 
date of submission and date of opening of the Tender etc. to enable the Tenderer(s) to have 
reasonable time to submit their offer after taking into consideration such amendment / modification.   
 
2.13 The Tenderer should note that the plea of custom prevailing will not in any case be admitted as 
an excuse on their part for infringing any of the conditions of the tender.  
 
2.14 The Contract shall be governed by all the Acts as listed under Clause No. 4.1 of the General 
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-laws/Statutory 
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment 
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole 
responsibility of the Contractor to comply with the same. 
  
2.15  While submitting tender, the conditions of tender, the general conditions of contract and 
specifications, drawings etc. shall be read in conjunction with the bill of quantities. 
 

2.16 AMC Period :  2(Two) years from the date of placement of order letter.  
 

2.17 The tenderer/s shall not rely merely on the descriptions given on the bill of quantities.  The 
quantities shown on the bill of quantities are approximate only and the actual quantities will 
be intimated when formal order will be placed.  If when preparing the tender documents, the 
tenderer feels that any essential item has been omitted from the bill of quantities the prices of 
which cannot be conveniently included under any other item, the tenderer shall request the 
Engineer to insert a suitable item at the time of Pre-bid meeting. Should the tenderer omit to 
mention the price of any item in the bill of quantities, the tender may be treated as cancelled.  
 

2.18 The tenderer/s shall distinctly understand :- 
a. that they will be strictly required to conform to the General Conditions of Contract 

and Specification as contained in each of its clause; 
b.  Non-acceptance/or non-compliance of any of the above terms and conditions may 

render the tenders liable to rejection. 
Tenderer/s shall also sign every page of the tender documents in token acceptance thereof.  
 

2.19  Warranty/Defect Liability Period (For Part-B & Part-C only): The contractor shall make 
good at his own expenses of all defects, due to faulty design, materials and workmanship, 
which may develop under proper use during a period of 12 months from the date of 
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installation and successful commissioning of the work executed under Part-B & Part-C .  
Should any difference of opinion arise on any of the provisions of this clause, the decision of 
the Engineer shall be final and binding.  In default, the Trustees will be at liberty to get the 
repairs done and reimbursed themselves so far as costs therefore are concerned out of the 
amount lying with them as security deposit so far as that is practicable.  If the costs of such 
repairs exceeding the amount of security deposit, the Contractor shall pay the balance to the 
Trustees forthwith on demand.  Where the Contractor has submitted bank guarantee in lieu of 
cash security money, the cost of such repairs will be payable to the Trustees forthwith on 
demand.  
 

2.20 Safety: The Contractor shall take adequate safety precautions for prevention of accidents at 
site.  The Contractor shall ensure that his employees observe the statutory safety rules and 
regulations.  

2.21 Entry Permit: The Contractor shall be governed by the following provisions for interfacing 
safety custody and proper use of Permits : 
a. All representatives and workers of the contractor shall possess the Dock Permit issued 

by Permit Office at the recommendation of concerned officer/Engineer on monthly or 
daily basis, free of cost. A token charge of Rs. 5.0 per person per occasion will be 
levied for creation of new IDs in the permit system. A separate receipt indicating the 
details of the ID along with the amount charged will be issued which may be kept for 
future reference. 

b. The Contractor shall ensure that any Permit issued to their workmen or representative 
by the Permit Office are not misused by unauthorised persons for entry into the 
protected dock area. 

c. It shall amount to breach of rules and regulations regarding entry into the prohibited 
area by the Contractor in case the Dock Permit issued at their request are found to be 
misused by any authority/person. 

d. The Contractor and their defaulting employees shall be liable for legal action against 
them for breach of rules regarding entry into the protected area. 

 
2.22 Permission from statutory bodies: The Contractor shall make arrangement for obtaining 

permission and relevant clearance from the statutory bodies such as Municipal Corporation, 
Electricity Authorities etc. on payment of necessary charges/fees etc. 
 

2.23 Drawings: On completion of all work, the Contractor shall furnish the “DIAZO” and three 
copies of all “As made” drawings including cable route diagram to the Engineer without any 
cost 
 

2.24 Testing and commissioning: Before each test, the Contractor shall obtain permission from 
the Engineer and all tests shall be conducted in presence of duly authorized representative 
and the Electrical Inspector ( wherever it is necessary).  Record of each test shall be 
prepared after the test and this record shall be signed by the Contractor’s representative 
conducting the test copies of those records in quadruplicate shall be submitted to the 
Engineer. A certificate in quadruplicate shall be furnished by the Contractor countersigned 
by his certified Supervisor under whose direct supervision the installation has been carried 
out. 

 
 

2.25 Identification mark: For identification of various equipment letter/figure writing of sizes 
varying from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to 
be carried out as per directive of Engineer.  
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2.26 The tenderer must produce evidence with his tender that he and his proposed sub-contractors 
have had experience and fully capable of carrying out work of this class and magnitude and 
by way of proof shall submit along with his tender under Schedule ‘O’ a list of important 
works of a similar nature successfully carried out by him giving the dates of commencement 
and completion of such works and full particulars of his business organization. 
 

2.27 
 
 
 
 
 
 
 
 
 
 
 
2.28 
 
 
 
 
 
 
 
 
 
 
2.29 
 
 
 
 
 
 
 
2.30 
 
 

Cleaning during execution and after completion. 
After execution of new works under part-III and after conducting routine regular 
maintenance work, the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. He should 
also clean the site as required during execution and fully clear the site after completion of all 
the works. 
The contractor shall forward any usable material found during the course of maintenance at 
the work site or its vicinity to KoPT store/yard, by obtaining prior permission of KoPT 
official present at site & shall dispose off the debris beyond the dock/lock area all at his own 
expenses by his own transport and labour and clean out all part of the work and leave 
everything clean and tidy to the entire satisfaction of the Engineer 
 
Protection of existing service :  
The contractor must pay full attention to the fact that the existing service facilities for KoPT 
are not disturbed at any time due to storing of materials and rubbish and take every 
precaution to keep the entrance passage clear is the same are being used by the labourer. The 
contractor shall be held liable for all damage and inference to the existing service/structures 
caused by him in execution of works. Should any damage be done to the existing 
service/structures in general, the contractor shall make good the same and any further work 
consider necessary by the Engineer’s representative without any delay otherwise the cost of 
such repairing shall be recovered from his running account bill for which Engineer’s 
decision shall be final & binding. 
 
Forwarding of Materials : 
All dismantled unserviceable materials are to be disposed off beyond the office compound 
and in conformity with the Municipal/corporation Rule at the contractor’s own cost. The 
contractor shall have to arrange transport for forwarding the saleable/ unusable/ defective/ 
usable materials that may be found during the process of execution of the work to the 
Trustees sales yard or any other site/ Godown including labour, transportations, loading, 
unloading all complete as per the direction of the Engineer 
  
All payments due to the Contractor under the contract shall be made in Indian Rupee 
currency. No Foreign Exchange is payable on account of this contract.  

2.31 The contractor shall have to maintain an office at KoPT Officers and Staff Quarters at 
Portland Park, Remount Road, Dumanye Avenue, Chetla, Sister Nivedita Abasan,96 C.G. 
Road, Kolkata Port & Dock Workers’ Training Institute, etc. and ensure availability of 
spares/materials and deployment of necessary man power. The contractor shall bear all the 
costs for deployment of the necessary man power and shall be responsible for all liabilities 
regarding payment, termination, leave, statutory contribution etc. for his personnel without 
any obligation /involvement /liability on the part of Kolkata Port Trust. 
 

2.32 The contractor may be allowed to sub-contract any part of the work, which is specialized in 
nature, if considered necessary, with permission from Kolkata Port Trust. The cost arising out 
of such sub contract shall have to be borne by the contractor in full. The contractor shall be 
liable for any act, omission and default of the sub-contractor employed for the tendered work. 
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The contractor shall be responsible for all liabilities regarding payment, termination, leave, 
and statutory contribution etc. for the personnel of the sub-contractor without any obligation 
/involvement /liability on the part of Kolkata Port Trust. 
 

2.33 Any non performance on the part of the contractor or on the part of his sub-contractor due to 
any industrial relations problem, non supply of spares, etc. shall debar the contractor from 
getting payment. Kolkata Port Trust reserves the right to get the work done through any other 
agency or departmentally and the difference of cost shall be borne by the contractor under 
“Risk purchase”. 
 

2.34 Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the 
personnel of the contractor or his sub-contractor who will be involved in the tendered work. 
On closure of the contract, all these permits shall have to be returned before finalization of 
the pending bills/dues. 
  

2.35 The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing 
equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port 
Trust.  
 

2.36 The contractor shall start the work on “As-is-where-is” basis of the electrical installations. 
Mobilization period of seven working days from date of commencement of AMC letter shall 
be allowed to the successful Contractor to set right the defects as per advice of KoPT 
Official. Penalty will not be applicable for the 7 days period. 
 

2.37 The Contractor shall arrange the services, if any, required from indigenous/ foreign 
companies at no extra cost to Kolkata Port Trust. 
 

2.38 Kolkata Port Trust will provide general security of the entire working area. Kolkata Port 
Trust is covered by ISPS (International Ship and Port Faculties Security) code and the 
contractor shall have to arrange for further security of their stock etc., if considered necessary 
and related coverage at his cost in terms of ISPS code. 
 

2.39 Kolkata Port Trust will provide, as may be available, space for office , stores and working 
area to the contractor on chargeable basis as per prevailing applicable rate of KoPT which 
may undergo change at the time of contract. 
 

2.40 The contractor shall have to specify the requirement of spaces after inspecting the area/sites 
as mentioned in above. Water and toilet facilities, as available within the area/sites, will be 
extended to the contractor’s personnel free of cost. Electricity, if available will be provided 
free of cost for carrying out the contractual works.  
 

2.41 The contractor or his employees shall not use the premises allotted to him for any  purpose 
other than for carrying out the work allotted as per the contract and shall not act in any 
manner as to cause any nuisance or annoyance to KoPT or the participants /visitors at the 
port. The firm/contractor shall not allow or permit employees to participate in any trade 
union activities, organization in and around the premises of KoPT. 
 

2.42 The contractor shall have to arrange at his own cost for all necessary insurance coverage for 
men and materials to be used this contract. 
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2.43 Kolkata Port Trust and the contractor will nominate a number of officers with their contact 
nos. indicating the chain of command at the field level who will operate within the terms of 
the contract to ensure minimum interruption, smooth functioning and optimum utilization of 
the electrical installations and the related distribution system.  
 

2.44 The contractor shall conform to all the formalities as laid down in the Contract Labour 
(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent 
amendments, if any, while executing the contractual works.  
 

2.45 Immediately after completion of the contractual period, the contractor shall vacate the office 
and working space at Portland Park, Remount Road, Dumanye Avenue, Chetla, Sister 
Nivedita Abasan, 96 C.G. Road, Kolkata Port & Dock Workers’ Training Institute, etc., 
allocated to them, to Kolkata Port Trust. The contractor may, however, take away the 
materials / spares not owned by Kolkata Port Trust. 
 

2.46 Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement of 
the tender document.  
 

2.47 Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in 
vogue and as amended from time to time shall have to be satisfied 
 

2.48  Contractor shall have to arrange further security for their equipment/office/stores etc. at their 
own cost and responsibility. 
 

2.49 All equipment covered under this tender must be available from indigenous sources and the 
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years 
from the date of commissioning.  No foreign exchange will be made available. 
  

2.50 The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items 
envisaged in the equipment. 
 

2.51 An agreement shall have to be executed at the expense of the contractor within 15 days from the 
date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least  
Rs. 60/- as per format enclosed  with the General Conditions of Contract. All correspondence 
between the contractor and KoPT and all documents to be submitted from the date of opening of 
tender till the submission of the Security Deposit should form part of the contract agreement.    
 

2.52 PF and ESI as per prevailing rate  of the contract labours have  to be remitted by the 
contractor to the respective authorities along with contractor’s own contribution. In respect 
of P.F. & ESI contribution remitted to the P.F. & Insurance Commissioner, documentary 
evidence in support of the same is to be submitted along with individual PF Nos. by the 
contractor during subsequent running account bill, failing which the bill will not be processed. 
 

2.53 The contractor shall comply with the provisions of all the Acts, Laws, any Regulation or Bye-
Laws of any Local or other Statutory Authority applicable in relation to the execution of the 
subject works, such as but not limited to  
a) Minimum Wages Act, 1948 (Amended), 
b) Employees Liabilities Act,1938. 
c) Industrial Dispute Act,1938 and 1940. 
d) The Contractor Labour (Regulation & Abolition) Act, 1970 or Statutory amendments and 
modification thereof, any other laws relating thereto and Rules made there under from time to 
time.  It will be the duty of the contractor to abide by the provisions of the Act. 
e) Workmen Compensation Act,1923 as amended by Amendment Act No.65 of 1976, 
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f) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and 
rules made there under from time to time. The contractor shall take into account all the above 
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him 
on this account, 
 
g) EPF& MP Act 1952  and as amended from time to time.   
The aforesaid Regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of contract.  
     

2.54 The contract shall be drawn up in English language only.  
 

2.55 The firm /contractor shall at all times, during the continuance of agreement, obey and 
observe all direction and instruction given by the Engineer or his authorized officials.  
 

2.56 The contract may be terminated at one month’s notice by KoPT if any one of the stipulated 
conditions agreed upon by the selected bidder is not met to the satisfaction of KoPT.  Further, 
the contract shall stand terminated automatically on expiry AMC period of two years.  
 

2.57 The responsibility in respect of the antecedents / Credentials of the persons engaged by the 
contractor rest with the contractor. 

2.58 Operation and maintenance of all electrical installation in accordance with Manufacture’s 
specification, instruction Manuals, IE Rules and other relevant rules. 
 

2.59 The staff provided by the contractor to KoPT are in case found to be indulging in any 
undesirable or unfair activities in the premises of KoPT, the contractor will solely be 
responsible for all the consequences apart from the liberty of KoPT office to lodge 
complaints before appropriate authorities. 
 

2.60 Kolkata Port Trust is not in a position to extend telephone facility to the contractor. The 
contractor personnel have to maintain a mobile phone at site. The cost of instruments and 
Monthly rental/call charges are to be borne by the Contractor. 
 

2.61 If excess work is required to be carried out in addition to the quantities stipulated in BOQ, 
the amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of 
extra work the same will be paid as per rate of PWD schedule rate/ rate of reputed 
manufacturer/market rate, as the case may be. 
 

2.62 
 
 
 
 
 
 
 
2.63 
 
 
 
 
 
 

All excisable goods for which supply rate has to be quoted, the contractor shall buy such 
items from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of 
such items a/c ‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such 
items will be made on production of proper documents. Contractor, however, will be paid for 
supply items at his quoted rate and not on the basis of actual invoice value of the 
manufacturer or first stage dealer or second stage dealer. Any purchase for supply items from 
other sources, not specified will not be allowed for payment purpose.  
 
Priority of Contract Documents 
The several documents forming the Contract are to be taken as mutually explanatory to one 
another, but in case of ambiguity or discrepancies, the same shall be explained and 
adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue to the 
Contractor instructions thereon which will be final and binding on the Contractor. Unless 
otherwise provided in the Contract, if the stipulations in the various documents forming a 
part of the Contract are found to be in variation in any respect then, unless a different 
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2.64 
 
 
2.65 
 
 
 
2.66 
 
 
 
 
 
 
 
 
 
 
 

intention appears, the provision(s) of one will override others (but only to the extent these are 
at variance) in order of precedence as given in the list below i.e. a particular item in the list 
will take precedence over all those placed lower down the list : 
 

The following documents of the Contract Agreement will be in the following 
sequence :- 

a. Letter of Intent (LoI) / Work 
b.  Order Special Conditions of Contract 
c. Scope of work and Terms of Payment 
d. Bill of Quantities  
e. Instructions to the Tenderer 
f. General Conditions of Contract 
g. Any other document(s) forming part of the Contract. 

Custodian Certificate : After delivery at site the supplied materials are to be verified by 
KoPT Officials and the custodian certificate is to be issued by the Contractor in this regard, 
for consumption of such materials in the instant work.  
Termination of contract and Risk Purchase Clause : Will be applicable as per clause No. 
8 of KoPT’s General Conditions of Contract. 

 

Special / Additional Security may be arranged by the contractor at the site at no extra cost 
to KoPT over and above the General Security provided within KoPT premises by Port 
Security Authority. 
In case of any dispute, question or difference either during the execution of the work or any 
other time as to any matter or thing connected with or  arising out of this Contract, the 
decision of the Engineer, Kolkata Port Trust, thereon shall be final and binding upon all 
parties.  
All other terms and conditions excepting those mentioned separately shall be governed by 
KoPT’s  General Condition of Contract.  
 

2.67   TERMS OF PAYMENT 
(i). 
 
 
ii). 
 
 
iii). 
 
 
iv). 
 
 
v). 
 
 
 
 

Payment shall be made on monthly basis. Bill is to be complete in all respects having     proper 
certification of the work carried out during the billing period. 

 
Monthly bills raised for the concerned month shall have the detail break-up of service charges for 
Part-A jobs,  spare cost of items under Part-B & Part-C jobs.  
  
Work under Part-B & Part-C is to be carried out as per instructions of KoPT officials.  Payment 
for the same work will be made on actual basis.  

 
Regarding repair / replacement of any item, old unserviceable materials generated for the 
concerned month must be returned to the concerned KoPT official/ personnel under prior 
arrangement failing which the bill for the concerned month will not be processed. 
 
The works under Part-B & Part-C will be carried out as per requirement and as per instructions of 
KoPT officials. The quantity may increase or decrease as per requirement, for which payment will be 
made as per actual. Payment of excess items under Part-B & Part-C (if need arises) will be made  on 
actual consumption basis, keeping the Total  cost of Part-B & Part-C unchanged so that the regular 
maintenance work does not get hampered due to over consumption of any particular item.  
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vi). 
 
 
 
 
 
 
 
 
 
 
vii) 
 
 
 
2.68 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

All payments like refund of earnest money, security deposit and all bills of contractors will be 
paid through RTGS/NIFT /ECS (Electronic Clearing System).  For this purpose the following  
details are to be furnished by the contractors :- 

(a) Name of the Bank.  
(b) Name of the branch with Code No. 
(c) Bank Account No. 
(d) Type of Account: Savings / Current / Cash Credit.  
             [strikeout whichever is applicable)              
(e) IFSC Code No. 
(f) MICR Code No. 

 
The account shall have to be with a bank within the ECS Zone prescribed by the RBI. The 
monthly bills of the contractor will be processed for payment after deduction of all statutory taxes 
and duties and also the security deposit as per clause. 3.4, 3.5 & 3.6 of the ‘General Conditions of 
Contract’ Forms and Agreement. Service Taxes as applicable will be paid as per prevailing rates. 
 
CONTRACT LABOUR LAWS : 
The contractor shall be required to comply with the Minimum Wages Acts, 1948, Employees 
Liability Act, 1938, Industrial Disputes Act,1947, and The Contract Labour ( Regulation and 
Abolition) Act,1970, or statuary amendments and the modifications thereof, any other laws relating 
thereto and the rules  made there under from time to time.  
 
Payment to the labourers to be made as per the minimum wage rate fixed by Chief Labour  

Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from 
time to time along with EPF / ESI and other statutory benefits, as applicable. 
 

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 
Regulations, By-laws and Procedures as are lawfully necessary in the execution of the works. The 
contractor will be fully responsible for any delay /damage etc. and keep the Engineer indemnified 
against all penalties and liabilities of any kind for non-compliance or infringement of such Acts, 
Ordinances, Rules, Regulations, By-laws and Procedures. 
 

The contractor shall indemnify the KoPT against payment to be made under or for the observance of 
the laws aforesaid without prejudice to his right to claim indemnity from his sub-contractor. 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary 
Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work 
and submit to the Engineer-In-Charge prior to commencement of the work. 
 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 
amended by Amendment Act No. 65 of 1976’. In addition to the above, the personal Injuries 
(Compensation Insurance) Act, 1963 and any modifications therof and rules made there under from 
time to time. The contractor shall take into account all the above said financial liabilities in his quoted 
rates and nothing extra, whatsoever, shall be payable to him on this account.   
 

The contractor shall indicate maximum number of workmen to be engaged on any day for execution 
of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to 
obtain a regular / permanent license as per sec 12(1) of the Contract Labour Act. Further, whenever a 
contract work has commenced or completed, the contractor has to intimate the same to the Assistant 
Labour Commissioner (Central) /Labour Enforcement Officer (Central) in Form IV-A, within 15 days 
of such commencement or completion.  
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner 

(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his 
worksite (s). The contractor shall inform the Principal Employer the date, time & venue of 
disbursement to be made by him to his workers.  



 

 23

 
 
 
 
 
2.69 
 
 
 
   
 
 
 
2.70 
 
 
 
 
 
 
 
2.71 
 
 
 
2.72 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
The successful bidder shall also be required to put up a notice at the site of work mentioning the 
date, time & venue of disbursement to be made by him to his workers and he or his authorized 
representative shall have to be present during period of disbursement.  
 

Escalation /de-escalation clause : KoPT will reimburse the proportionate escalated / de-
escalated minimum rates of wages to the contractor including related ESI / EPF on differential 
amount due to change in minimum wage rate keeping aside other components like his profit, 
overhead charges, etc. Such escalation is only applicable for Part-A of BOQ of the tender for 
the nos. of labourers certified to be present during any period within the pendency of the 
contract in the following formula :  

 
Escalation Amount for any period = (Rate at which the particular category of labouerers  has been 

paid during the period – the prevailing rate for the particular category of  labourers as on the date of 
placement of order letter)  x  nos. of labourerers of that particular category certified to be present   
during the period. Similarly, if the rate at which the particular category of labourers has been paid 
during the period is lesser due to reduced minimum wages than the prevailing rate for the particular 
category of labouerers as on the date of placement of order letter, the resulting amount as calculated in 
the above formula shall be deducted from the contractor’s bill.  
 

Taxes & Duties : The rate quoted by the tenderer should be considered to complete the work in all 
respect and should be exclusive of GST or  any statutory levies and or other charges levied by any 
central/state/local authorities. GST and any other extra charges/statutory levies will be paid extra at 
applicable rates at the time of supply of goods and services. 
  

Relevant GST Clause :   
i. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its 

returns and payment of taxes is also made. 

ii. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST 
acts, rules, regulations, procedures, circulars and interaction there under applicable in India from 
time to time and to ensure that such compliance is done within the time prescribed under such 
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST 
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in GSTN 
by supplier/service provider and details available with Kolkata Port Trust, then payment to 
supplier/service provider to the extent of GST relating to the invoice/s under mismatch may be 
retained from due payment till such time Kolkata Port Trust is not sure that accurate tax amount is 
finally reflected in the GSTN to KoPT’s account and is finally available to the Kolkata Port Trust 
in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not required to be 
reversed at a later date along with applicable interest. 

iii. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty suffered 
by it due to any non-compliance of tax law by the supplier/service provider. Any loss of input tax 
credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by 
way of adjustment in consideration payable. 

iv. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust to 
claim tax benefit on the same shall be issued by you for a particular year before September of the 
succeeding financial year. 

v. The purchase order/work order shall be void, if at any point of time you are found to be a 
blacklisted dealer as per GSTN rating system and further no payment shall be entertained. 
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DETAILED SCRUTINY OF E-TENDERERS: 
 Documents are to be uploaded: 
(i)   GST Registration Certificate. 
ii)   Valid Trade Licence. 
iii)  Valid Professional Tax Clearance Certificate / Upto date tax payment challan. 
iv)   Proof of possession of valid Employees’ Provident Fund (EPF) Account. 
v)    Proof of being registered with Employees’ State Insurance Corporation (ESIC) / 

Affidavit and Indemnity Bond. 
vi)   Details of the firm as per Schedule-O (in Volume-I) of the tender document. 
vii)  Credentials in the form of copies of Letters of Award of  Works along with 

corresponding Completion Certificates from owners to justify that the intending bidder 
satisfies the earlier mentioned pre-qualification criteria. 

viii)  Copies of balance sheet and Profit and Loss account / Trading account for the last 3 
(three)  financial years (i.e. 2014-15, 2015-16 and 2016-17) and the same should be 
audited as per   relevant norms wherever required. 

ix)     Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) 
duly  signed by  the Bidder under office seal. 

x)      EMD & Cost of Tender documents / NSIC Registration certificate. 
xi)    Certified copies of PAN Card. 
xii)   Electrical Contractor Licence. 
xiii)   Proforma (Form –D). 
xiv)   Covering Letter.  
xv)  Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company 

or Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish 
necessary documents in support of their statement in this regard. 

xvi) A declaration has to be furnished by the tenderer stating (undertaking) that the entire 
tender document,  GCC and addenda has fully been read and understood. . 

 
 The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities. 
During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer 
shall be considered non-responsive in case it – 
(i)   is not accompanied by requisite earnest money,  
(ii)  is not accompanied by requisite tender paper cost,  
(iii) validity of the offer is less than tender stipulation, 
(iv) It does not meet the qualification criteria as stipulated in the NIT. 
(v)  The bidder submits conditional offer / impose own terms and conditions / does not 

accept tender conditions completely / offer or tender if submitted with any deviation 
from the tender  terms & conditions.  

(vi) if the tender is conditional, 
(vii) if all the documents required as per NIT are not uploaded. 
 
In addition to the above, a bidder may be disqualified if :- 
(a)   The bidder provides misleading or false information in the statements and documents 
submitted. 
(b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 

work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial 
bankruptcy, etc. 

 The decision of Kolkata Port Trust in this regard shall be final and binding on the 
Bidder. 
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Annexure - D 
SCOPE OF  WORK 

 
E-Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 

 
The work involves round the clock maintenance , operation, repair & servicing of all electrical 
installations/points including electrical distribution system of Kolkata Port’s   Offices & 
installations at Budge Budge Petroleum Wharves to ensure minimum interruption, smooth 
functioning of offices and jetty’s. It includes continuous attending against verbal / written complaint 
made by the occupants/staff/officials with the works related to maintenance of LT panels, DB’s Sub 
DB’s underground /surface  laid armoured /un-armoured cables, starters , motors, circuit wiring, 
light fittings, earthings etc. 
 
The work also include visual preventive check-up and routine maintenance of power line, fuses, 
MCCBs, MCB’s, point wiring, switch boards, switches / sockets, call bells, fan, lights, regulators, 
geysers, earth continuity conductor, starter switch for AC,  cleaning these installation, checking for 
any abnormality and rectification. 
 
The scope includes day to day switching on& off street/pole/flood/jetty lights, repairing, rectifying, 
re-fixing and commissioning of street light fittings, flood light fittings, Luminaires (150 W/250 w/ 
400 w HPSV lamps) duly replacing the required spares like  igniters, ballasts etc. including 
cleaning the reflector, acrylic cover, replacement of gasket etc., as & when required & actual fault 
identification and complete rectification and re-commissioning of the same.  
 
The contractor has to ensure that the jetty lights, tower lights and the street pole lamps remain in 
full working condition during night time keeping in view of the hazardous bulk liquid cargo 
handled at Budge Budge Petroleum wharves. 

 
MAN POWER 
The contractor has to deploy necessary manpower which shall comprise one supervisor having 
Diploma in Electrical Engineering  with Electrical Supervisory certificate of competency issued by 
Directorate of Electricity, Govt. of West Bengal/ other state Board for manning the General Shift 
with a weekly Roster Off.  One number of skilled electricians (preferably ITI) having workman 
certificate and one no. of helper in 1st, 2nd & 3rd shift on all days is to be provided. Statutory Weekly 
Roster Off day is to be provided to Electricians and Helpers.  However, required number of 
relievers are to be provided to compensate any absence due to leave/sick etc., At no stage, short fall 
of staff will be accepted.  
 

 Name of the shift Duration 
First 06.00 hrs. to 14.00 hrs. 
Second 14.00 hrs. to 22.00 hrs. 
Third 22.00 hrs. to 06-00 hrs. 
General Shift 08.00 hrs  to 16.00 hrs 

 
         
The contractor may follow the timings of port operational shifts or can maintain their own timings 
but the same must cover the whole day round the clock. The contractor must intimate to the KoPT 
officials in writing the timings of three shifts or amendments thereof followed by his workmen. The 
deployed man power should be capable to cater to any requirement in all three operational shifts 
round the clock on all days of the week irrespective of holidays etc.  
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The deployment of man power shall have to be increased depending upon the prevailing 
emergency situation with out claiming any extra cost. Daily report on operation of Electrical 
installation specially the no. of lamps glowing in street/pole/tower and on operation of pump  shall 
be submitted by 11.00 A.M next day to EEE KPD . 
   
  
The contractor shall have to follow the schedules of maintenance as will be framed jointly by 
Engineers of the KoPT and contractor. 
 
The contractor shall have to maintain a site store with necessary stock/materials with a view to 
timely attending the fault in any electrical installations so that down time of the concerned portion 
of the electrical distribution system can be kept to the minimum.  
 
In case of breakdown leading to interruption of power supply within the jurisdiction of work, 
immediate action shall be taken from contractor’s end and stop gap or temporary arrangements for 
resumption of power and functioning of the system is to be made as early as practicable. A qualified 
supervisor shall be present at the work spot. This arrangement will however be allowed only for a 
week within which period, the original installation/system has to be restored &  re-commissioned.  
 
During the course of execution of the maintenance contract, in the event of necessity of any 
addition /alteration or additional work beyond the scope of work, the same  shall have to be carried 
out by the contractor as per agreed terms & conditions.  
  
All Dock  Safety Regulations in vogue and as amended  from time to time shall be applicable to the 
contractual work.  
 

Penalties :   
(a) Non availability of minimum strength of man power shall attract a penalty as per the table 

furnished below :-  
 
Sl No Level of workmen Penalty /man/shift 

1 Supervisor Rs 1363/- 
2 Skilled Electrician 1.25 times the prevailing minimum wages 

rate of Central Govt./State Govt. whichever 
is higher. 

3 Semi skilled labour 

 
(b) For non functioning of jetty, tower and street light luminaries shall attract a penalty of Rs. 

125/- per luminaries per day  beyond three days from the date of lodging complaint  and 
for non functioning of office light/fan/ plug /call bell points beyond two days from the date 
of lodging complaint by KoPT official,  shall  attract a penalty of Rs.25/- per point per 
day.  
 

The tenderer has to maintain a log book for daily work in each shift and an attendance 
register  and have to get it countersigned by the KoPT officials. 

 
Any extra work required to be done during contract which are not covered in Schedule C of  
jobs ,  has to  be executed by the contractor as per the prevailing PWD Schedule of Rates if 
the same is available or on the basis of cost analysis.  
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TOOLS, TACKLES and CONSUMABLES: 
 
A) Required tools and tackles proposed to be used for execution of work mentioned in the tender 

including safety accessories are to be provided by the firm at his cost. 
B) The Contractor shall make available the various tools and tackles that are   required for 

operation and maintenance of the system/equipment.   
C) The following are the minimum tools and tackles that are required to be made available at site 

all the time.     
TOOLS: 

i. Aluminium / Wooden Ladder, Self-Supporting     
ii. Tool Kit consisting of Screw Driver Set, Nose Plier, Cutting Plier Test lamp, Tester, Screw Driver, 

Adjustable Spanner, Hacksaw and Frames.                  
iii. Hammer, Chisel, Pipe Wrench                
iv. Digital clamp-on multi-meter      
v. Megger                               
vi. Crimping tools                                          

vii. Portable Welding  M/c      
viii. Tarpaulin Tent Set                 

ix. Electrical Portable Drilling Machine (including Bits)   
x. Set of Spanners (Ring and Open)                            

xi. Crow bar and Axe                  
xii. Double end spanner, Box spanner    

xiii. High Voltage testing arrangements.  
xiv. Emergency Light.  

 
D) Consumables: Consumables like empire tapes, wire brushes, test lamps, jute etc., as per the 

requirement is under the contractor’s scope. 
 

4.    Provision of Safety gears: 
The Contractor shall at his own cost, provide safety gears, i.e., Helmet, insulating  Gloves for 
Electrical Works, cotton gloves, safety shoes, rainy wears, to his staff. The Contractor shall 
provide first aid box for his staff as per the direction of Engineer-in-charge 

 
5.  The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority  

(Measures relating to safety & electricity supply) Regulation ,2010 with latest revised IS code 
of Practice and relevant portion of National Building Code particularly with respect to fire 
safety and also  code of practice for fire safety of buildings (general): Electrical Installations, 
IS:1646: 1997 and code of practice for earthing IS 3043:1987 
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TECHNICAL SPECIFICATIONS 

 
Cables : 
 
Item Details: Following sizes of XLPE insulated, armoured, overall PVC sheathed PVC sheathed 
armoured Al. conductor cable of   1100 volts grade conforming to IS: 7098(Part – I) / 1988 with 
latest amendment, are included under the scope of this tender. 
 
a)  3.5 C x 25 mm2 XLPE insulated PVC sheathed armoured  Aluminium cable. 
b)  4 C x 16 mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
c)  4 C x 10 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
 
Laying : 
             Laying Underground:- 
Cable shall be laid generally in accordance with I S:1255-1983.  The average depth of  trench for 
laying cable shall be as below:- 

i) Directly on ground - 0.75 m. 
ii) At road crossing    - 1.00 m. 

  The trenches shall be excavated in reasonably straight line, and where there is a change in 
direction suitable curvature shall be provided. with 12D radius where D is the diameter of the cable. 
Where gradients and changes in depth are unavoidable, this shall be gradual, except where 
otherwise directed by the Engineer.  The cable shall be laid on a cushion of sand, protected with 
bricks placed on both sides (along the  length of the cable) and top (across the length of the cable). 
After laying of the cable the duct shall have to be filled up by sand. Where cables run in parallel, 
separate ducts as stated shall have to be provided. G.I. pipe shall have to be used where cable pass 
through walls, roads, drains, culverts, railway line etc.  

 
GI pipe also shall be used if depth of cable trench is less than 750mm and further  excavation is not 
possible due to obstruction of existing material, which will be paid in actual. For one run of cable 
one GI pipe is to be considered. In other word two or more   run of cable will not pass through one 
pipe.  

 
The cable trench shall be filled back with riddled soil obtained from excavation. This shall  be done 
in layer and compacted. Cable route marker shall have to be provided at a  maximum distance of 
50m. 

 
Laying on wall or structure:- 

Where cable shall be laid on wall or structure, the cable shall be laid by using MS Clamp of 
adequate strength and size. The maximum distance between clamps shall not be more than 400mm. 
The cable shall run as straight as possible. There shall be GI pipe protection of 1 meter from each 
floor level during vertical run. When the cable shall   pass through wall/floor etc pipe protection 
shall have to be given. Wherever cable shall be required to be laid inside the building, the cable 
shall be laid on perforated GI Tray of adequate size and mechanical strength. The tray shall be 
rigidly fixed on wall in a   proper manner at suitable height using MS angle. The cable shall be 
fixed on tray using MS clamp of proper size and thickness at a distance should not be more than 
300mm.In case cable pass from one building to another building; GI protection pipe of adequate 
size is to be provided with proper fixing. Neatness must be maintained. 
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Laying as catenary: - The cable will be laid in catenary using 4 SWG GI stay wire  and suitable 
insulator . Care must be taken to avoid unnecessary sag. 

Termination of cable shall have to be made by using suitable compression cable gland  and 
sockets by crimping to the size of the cable 
 
MCB  
MCBs  of 6-32A, 240V, SP,C- type and  63A, 415 V, TPN ,C-type  with a short circuit breaking 
capacity of 10 kA  conforming to IS 8828 of approved make is to be provided on demand . It should 
have precise hammer action with auxiliary switch and shunt trip accessories. The switching 
mechanism must be independent, manual and trip free. It must have at least 15 plate arc chute for 
effective arc quenching. It should be of low power consumption, cost effective and energy saving.        
 
Over hauling, Painting & Reinstallation of Ceiling Fans:-  
Existing Ceiling fans shall be removed from the site and  each one shall be tested and inspected 
before overhauling. Bearing of the fans, if required, are to be changed. Rewinding of the fans, if 
required is to be carried out. In other word all the Fans, after overhauling, repairing and painting 
should work satisfactorily. Successful tenderer should arrange for supply & installation of substitute 
spare fans during the period of overhauling of existing fans, if required. After overhauling, all fans 
shall be reinstalled along with Anchor make or any other approved make  stepped electronic fan 
regulator.  These works are to be carried out on demand and after instruction of KoPT officials. 
Locking of split pins are to be checked & replaced if necessary.  
 
Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required 
for maintainence  but specifically not mentioned either in the BOQ or in T.S. shall be deemed to be 
included in the BOQ items under Schedule –A . Tenderers are advised to build up the schedule of 
rates  accordingly. Any claim in this regard on the plea that the item is not specifically mentioned 
shall not be entertained.  

List of Approved  makes 
 

Sl no Item Make 
1 GLS Lamps, Florosent 

Lamps, CFLs, Fittings & 
Accessories.  

Philips/ Bajaj/ Havells/Crompton /Asian/any 
other reputed make 

 
2 

HPSV Lamps, Metal 
halide Lamps, Halogen 
lamp fittings and 
accessories.   

Philips/ Bajaj/ Havells/any other reputed 
make 

3 Fans Bajaj/ Crompton/Havells/Usha/ any other 
reputed make 

4 Switchgears Havells/ Crompton/ Siemens/any other 
reputed make.  
 

5 MCCBs / MCBs L&T/ Havells/ Legrand/ Siemens 
6 Cables Havells/Crystal/ Gloster/ Universal/Polycab. 
7 Contactor L&T/other reputed make. 
8 Timer  L&T/other reputed make. 
9 Tumbler switches/Piano 

type switches/Socket/ 
Ceilling Rose 

Anchor/Ellora/Precision/Rider 

10 Starter for A.C. machine North West/Anchor 
11 Copper wire KDK/Finolex/Havells/National/Polycab 
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N.B: Any other reputed make of any particular item will only be considered if none of the 
specified  make for that particular item is not available in the market for some reason or the 
other which is to be acceptable to competent authority.  
 

Inspection: 
KoPT shall have full liberty from time to time and at all times to inspect examine and test 
the   materials, work and workmanship and shall at any and every such time, reject any or 
all of the materials of workmanship, which may seem to them defective or unfit or 
improper for the purpose to which they are applied or intended to be applied to or not in 
accordance with the description mentioned in or intended by the specification of the 
Contractor. 

 
 

--------------- 
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Annexure – E 
 

BIDDERS ARE REQUESTED NOT TO QUOTE HERE. 
THE PRICE PART TO BE QUOTED ONLINE ONLY. 

 
    NIT No.: KoPT/KDS/Mech/SE-I/ADV/481 dated 23.04.2018. 

E-Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 
 

Bill Of Quantity (BOQ) 
 
Work : “Round the clock maintenance of electrical installations at Budge Budge Petroleum 
Wharves, KoPT, for a period of two years.”  
  

                                             Part – A : Labour Charge for maintenance 
 

Sl 
No 

Description of item No of 
months 

Rate 
/month 
(in Rs) 

Total Value  
(in Rs) 

1. Round the clock maintenance ,operation,repair 
& servicing of all electrical installations/points 
including electrical distribution of Kolkta Port's 
Offices & Installations at Budge Budge 
Petroleum Wharves to ensure minimum 
interruption, smooth function of offices. It 
includes continous attending against 
verbal/written complaint made by the 
staff/officials with the works related to 
maintenance of main LT panel , DB's, Sub DBs 
under ground / surface laid armoured/ 
unarmoured cables,motor starters etc.Also 
visual preventive  check-up  and routine 
maintenance of power lines, fuses, MCCBs, 
MCBs, point wiring, switch boards, switch/ 
sockets call bells, fan, lights, regulators, geysers, 
earth continuity conductor, starter switch for 
AC , cleaning these installation ,checking for 
any abnormality and rectification & day to day 
switching on/off yard/street/ flood/jetty 
lights, changing of the light fittings in towers, 
poles as and when required & actual fault 
identification & complete rectification and re-
commissioning of the same. 
(Man Power deployment should comprise one 
Supervisor in the General Shift with Electrical 
Supervisor Certificate of competency issued by 
Directorate of Electricity, Govt. of West Bengal, 
one Skilled Electrician and one Helper per shift.  

 
 

24 

 
 

Month 

 
 
 
 
 
 
 
 
 

Price not to be 
quoted here. 

 Total Labour Charges    
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Part –B 
Cost of Spares / Materials 

 
Sl. Item description Qty. Unit Unit Rate 

(Rs.) 
Total 
amount 
(Rs.) 

1 18W/20W LED Tubelight (Double Side Connection) 
in place of 40 W Fluroscent Tube light & 28 W T-5 
Tube Light. 

130 Nos  415.00 53950.00 

2 Fan capacitor of 2.5 mfd  15 Nos  35.00 525.00 

3 Electronic Step regulator  5 Nos  398.00 1990.00 
 

4 Ceiling Fan of 1200 mm sweep  
 

4 Nos  2465.00 9860.00 

5 Exhaust Fan of 300 mm sweep  2 Nos  3240.00 6480.00 

6 Pedestral fan of 400 mm sweep  1 Nos  2975.00 2975.00 

7 9/10 W LED lamp in place of 18 W CFL Lamp, 60 
W & 100 W GLS Lamp   

150 Nos  150.00 22500.00 

8 Backelite Pendent Holder 40 Nos  16.00 640.00 

9 Single LED Tubelight complete fittings  5 Nos  230.00 1150.00 

10 Call Bell  2 Nos  83.00 166.00 

11 150 W SON Lamp  20 Nos  370.00 7400.00 

12 250 W SON Lamp  45 Nos  400.00 18000.00 

13 400 W SON Lamp  30 Nos  460.00 13800.00 

14 Ballast for 150 W SON lamp  20 Nos  1800.00 36000.00 

15 Ballast for 250 W SON lamp  30 Nos  2750.00 82500.00 

16 Ballast for 400 W SON lamp  24 Nos  3990.00 95760.00 

17 Igniter for 150 W, 250 W & 400 W SON lamp  70 Nos  260.00 18200.00 

18 Porcelain holder for 150 W, 250 W, 400 W SON 
lamp  

15 Nos  300.00 4500.00 

19 6 A, Tumbler switch  30 Nos  40.00 1200.00 

20 16 A, Tumbler switch  6 Nos  45.00 270.00 

21 6 A, Tumbler 3 pin Plug socket  6 Nos  85.00 510.00 

22 16 A, Tumbler Plug socket  6 Nos  120.00 720.00 

23 6 A Piano switch  25 Nos  20.25 506.25 

24 5 pin 5 A socket outlet  10 Nos  31.00 310.00 

25 5 A/15 A switch socket combined with box  6 Nos  72.00 432.00 

26 20 A AC starter with switch socket combination  1 Nos  1080.00 1080.00 

27 16 A, Porcelain kitkat fuse complete with top & base  8 Nos  32.00 256.00 

28 32 A, Porcelain kitkat fuse complete with top & base 6 Nos  225.00 1350.00 

 



 

 33

 
 
Sl.                   Item Description Qty. Unit Unit Rate  

(Rs.) 
Total amount 

(Rs.) 
29 200 A, Porcelain kitkat fuse complete with top & 

base  
6 Nos    

30 32 A, DP Main Switch  4 Nos    

31 200 A TPN Main switch fuse unit  1 Nos    

32 1 X 150 W well glass HPSV lamp fittings complete 
with all accessories including lamp for jetty 
lighting  

4 Nos    

33 1 X 250 W HPSV SON Street light fittings 
complete with all accessories including lamp  

5 Nos    

34 2 X 400 W HPSV SON Street light fittings 
complete with all accessories including lamp  

4 Nos    

35 Timer  3 Nos    

36 63 A 4P Power contactor unit of the timer  3 Nos    

37 32 A FP MCB  10 Nos    

38 63 A, FP MCB  2 Nos    

39 42 mfd condenser  30 Nos    

40 33 mfd condenser  40 Nos    

41 Single core unsheathed 1.1 kv grade PVC insulated 
‘FR’ copper conductor of area 0.75 sq mm  

100 Meter   

42 Single core unsheathed 1.1 kv grade PVC insulated 
‘FR’ copper conductor of area 1.5 sq mm  

300 Meter    

43 Single core unsheathed 1.1 kv grade PVC insulated 
‘FR’ copper conductor of area 2.5 sq mm  

300 Meter    

44 Straight though Jointing Kit for 3.5C , 25 sq mm 
XLPE cable  

6 Nos    

45 Straight though Jointing Kit for 4C, 16 sq mm 
XLPE cable  

6 Nos    

46 Straight though Jointing Kit for 4C, 10 sq mm 
XLPE cable  

6 Nos    

47 Supply & delivery of 1.1 KV Grade 4C, 10 sq mm 
Aluminium XLPE insulated armoured cable  

120 Meter    

48 Supply & delivery of 1.1 KV Grade 4C, 16 sq mm 
Aluminium XLPE insulated armoured cable  

120 Meter    

49 Supply & delivery of 1.1 KV Grade 3.5C, 25 sq 
mm Aluminium XLPE insulated armoured cable  

120 Meter    

50 Other electrical spares like pin socket, ring socket, 
flat socket, bottle socket etc.  

Lumpsum    

 
 
N.B:-(i) The spare under part–B is to be provided as per requirement and instructions of KoPT officials. The 
quantity above may increase or decrease as per requirement, for which payment will be made as 
per actuals. 
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Part-C 
Installation & other charges 

 
Item 
no 

Description Qty unit Unit Price             
(Rs.) 

Amount          
(Rs.) 

1 

For making new light/fan/call bell point Distribution 
wiring in 2x22/0.3 (1.5 sq mm) single core stranded FR 
PVC insulated & unsheathed copper wire (approved 
make) in suitable size casing capping with 1.5 sq mm 
copper wire as ECC of average run 6 meter.  

20 points     

2 

For making 5A plug point , Distn. wiring in 2x22/0.3 
(1.5 sq mm) single core stranded FR PVC insulated & 
unsheathed copper wire (approved make)in suitable size 
casing capping with 1.5 sq mm copper wire as ECC to 
5A, 3 pin flush type plug socket with piano key type 
switch (Anchor make) for average run of 3 meter  

15 points      

3 

Distribution wiring in 2 X 2.5 sq mm single core 
stranded PVC insulated & unsheathed copper wire in 20 
mm size PVC rigid conduit 'FR' with 1.5 sq mm copper 
wire to 15A 3 pin flush type for 5 points  

80 RM      

4 

Fixing of new tubelight fittings for LED complete with 
tube directly on the wall/ceiling on HW block and 
suitable size MS fastener, ceiling plate, nipples as 
required.  

5 Nos      

5 
Overhauling of ceiling fan/wall fan/exhaust fan/pedestal 
fan duly changing the bearing, painting and reinstalling 
the fan.  

10 Nos      

6 
Fixing only ceiling fan complete with blades, 
canopy, fork, rubber bush etc incl S&F connecting 
wire for down rod incl painting the rod  

4 Nos      

7 
Fixing new exhaust fan after making hole in wall 
and making good damages  

2 Nos      

8 Laying of cable 4C, 10/16 sq mm in underground trench  240 Meter    

9 Laying of cable 3.5C, 25 sq mm in underground trench  120 Meter      

10 
Termination of 4C, 10 sq mm XLPE armoured 1.1 KV 
Al. cond cable  

20 Set      

    11 Termination of 4C, 16 sq mm XLPE/PVC armoured ,1.1 
KV Al. conduet  cable  

20 Set      

12 Termination of 3.5C, 25 sq mm XLPE/PVC armoured, 
1.1 KV Al. cond cable  

10 Set    

13 Jointing of 4C, 10 sq mm /16 sq mm of XLPE/PVC 
armoured, 1.1 KV Al. conductor cable  

20 Set    

14 Jointing of 3.5C, 25 sq mm of XLPE /PVC armoured , 
1.1 KV Al. conductor cable  

12 Set    

15 Fixing of 16 A, 240V SPN Iron clad main switch on iron 
legs  

6 Nos    

16 Fixing of 32 A, 240V DP Iron clad main switch on iron 
legs  

4 Nos    
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Item 
no 

Description Qty unit Unit Price             
(Rs.) 

Amount          
(Rs.) 

17 Fixing of 200 A, TPN main switch fuse unit on flat iron 
frame . 

3 Nos    

18 Fixing only well glass luminaries/ outdoor street light 
type with all accessories to be fixed/projected from the 
wall of the building.  

4 Nos    

19 Fixing only flood light fitting with suitable clamps for 
mounting on Pole/Tower.  

10 Nos    

 
 
Sl 
No 

Description Amount (In Rs) 

1 (Part-A)  Labour Charge for maintenance   
2.  (Part-B) Cost of Spares/Materials     
3. (Part-C) Installation and other charges     
 Grand Total  

 
          
                                                  
 
Note: The quantity above may increase or decrease as per requirement for which payment will be 
made as per actual. The rate quoted by the tenderer should be considered to complete the work in 
all respect and should be exclusive of GST or  any statutory levies and or other charges levied by 
any central/state/local authorities. GST and any other extra charges/statutory levies will be paid 
extra at applicable rates at the time of supply of goods and services. 
 
Calculation for the total amount will be made on the basis of Unit Rates multiplied by quantities. 
Evaluation of Tender will be made on the basis of such total arrived amount of sum total of (Part-A 
+ Part-B + Part-C). 

 
   

 
--------- 
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Annexure - F 
Profile of Tenderer / FORM -D 

 
E-Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 

 
FORMAT D1 

 
 This is to confirm that we agree to abide by all the terms and conditions of this tender (NIT 
No. KoPT/KDS/Mech/SE-I/ADV/481 dated 23.04.2018), those mentioned in the “General 
Conditions of Contract” enclosed with this Tender Document as well as decisions taken in the pre-
bid techno-commercial conference, if any. We also agree to extend the maintenance support of the 
system beyond AMC period of 2 years for another 1 year on the basis of request from Kolkata Port 
Trust, if any.    
  
 Our relevant particulars are furnished hereunder :  
 
Particulars To be filled in by the Tenderer or to be 

mentioned as “none ” 
Name of the Tenderer 
 

 

Name of the owner(s) of the Tenderer  
 

Full postal address of the Tenderer including 
Police Station. 
 

 
 
 
 
 

Telephone No. of the Tenderer  
 

Fax No. of the Tenderer  
 

E-mail ID of the Tenderer  
 

Name of the contact person of the Tenderer  
 

Mobile/land line Telephone No. of the 
contact person of the Tenderer. 

 

Name of the partners/directors/ members, 
as applicable, in this particular contract 

 

Name of their authorized representative(s) 
who would handle the contract on their 
behalf. 

 

 
 
             Signature of the Tenderer 

Date ……………….. 
                      
 
 
                           Office seal of the Tenderer. 
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E-Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

 

Covering Letter 
 

Ref. No…………        Date  

 

The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) having examined the 

Tender Document and understood its contents, hereby submit our Tender for  

……………………………………………………   ( NIT No. KoPT/KDS/Mech/SE-I/ADV/…..  dated. 

……. and confirm that we unconditionally accept all the terms and conditions of the same including the 

Addendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the Appendices are 

true and correct and all documents accompanying such tender are true copies of their respective originals.  

 

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional 

information it may find necessary or require to supplement or authenticate the Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we will 

abide by the decisions of KoPT in the matter of examination, evaluation and selection of  Successful 

Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in this regard. We 

further acknowledge the right of KoPT to reject our tender without assigning any reason or otherwise and 

hereby waive our right to challenge the same on any account whatsoever. 

 

5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other 

legal authority from participating in any Tender/Contract/Agreement of whatever kind. 
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(b) We have also not been expelled from any project or contract nor have had any contract terminated 

for breach in the last 3 years ending on the date of opening of the techno commercial part of the tender. 

 

 

6.  We declare that: 

 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if 

any, issued by KoPT thereon.  

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf 

will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.  

 

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering 

process and reject all tenders at any time without any liability or any obligation for such acceptance, 

rejection or annulment without assigning any reason thereof. 

 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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KOLKATA PORT TRUST 
SCHEDULE – “O” 

 
Tenderers must fill in the undernoted column : 
 
Sl.N
o 

Full particulars 
of similar 
works carried 
out by 
Tenderer 

Value of 
work 

Contract 
for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses of 
Authorities 
for whom 
work was 
carried out 

Name and 
Addresses 
to whom 
reference 
can be 
made 
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SCHEDULE – “O” 
 

Sheet – 2 
 
 
 
 
The Tenderers are also requested to furnish the following particulars : 
 
A. In case of a Limited Company: 
 

1. Name of the Company    : 
 

2. Address of its present registered office  : 
 

3. Date of its incorporation    : 
 

4. Full ;name and address of each    : 
 of its Directors – any special particulars 

as to Directors if desired to be stated 
 

5. Name, address and other necessary    : 
particulars of Managing Agents, if any,  
appointed by the Company 

 
6. Copies of Memorandum and Articles of   : 

Association(with the latest amendments, 
   if any) 
 

7. Copies of audited Balance Sheets of the  : 
  Company for the last three years 
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SCHEDULE – “O” 
 

SHEET – 3 
 
B. In case of a Firm : 
 
1. Name and address of the firm    : 

 
 

2. When business started     : 
 
 

3. If registered, a certified copy of Certificate   : 
of Registration 

 
 

4. A certified copy of the Deed f Partnership   : 
 
 

5. Full name and address of each of the    : 
      Partners and the interest of each partner 

in the Partnership.  Any special  
particulars as to Partners if desired to be  
stated 

 
 

6. Whether the firm pays income tax over    : 
      Rs.10, 000/- per year 
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SCHEDULE – “O” 
 

SHEET – 4 
 

 
 
C. In case of an Individual  : 
 

1. Full name and address of the    : 
 Tenderer; any special particulars 
 of the Tenderer if desired to be stated 
 
 

2. Name of the father of the Tenderer   : 
 
 

3. Whether the Tenderer carried on     : 
 business in his own name or any 
  other name 
 
 

4. When business was started any by whom  : 
 
  

5. Whether any other person is interested    : 
 in the business directly or indirectly,  
 if so, name, address, etc. of such persons  
 and the nature of such interest. 
 
 

6. Whether the Tenderer pays income tax    : 
 over Rs.10,000/- per year 
 
 
 
 
 
DATED, the………………………                       Signature of Tenderer 
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Annexure – G 

 
E- Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 

 
 

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non – Judicial Stamp Paper 

 
BEFOR THE 1ST  CLASS JUDICIAL MAGISTRATE AT------------- 
 
AFFIDAVIT 
 
 
 
I  ------------------------------------------ son of ------------------------------------- aged about ----------------
----Years , by faith ----------------- , by occupation -------------, residing at----------------------------------
--------------------------------------------------------- 
do   hereby solemnly affirm and declare as follows:- 
 

1.         That  I am the proprietor/Partner of ------------------------------- having office at --------- 
 and carrying on business on the said name and style. 
 
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be 
mentioned in affidavit.) 
 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has  no  valid E.S.I 
Registration. 

 
3. THAT the present affidavit is to be files before the Kolkata Port Trust as  per the  clause no -----------

----------  of Tender no-------------------------------issued by Kolkata Port  Trust in respect of the work 
(the name of the work is to be mentioned) 
That the statements made above are all true to be the best of my knowledge and   belief. 
 
That in the event the declaration is found to be wrong and false, I  will be held responsible for all the 
consequences in respect of compliance of The Employees State Insurance Act, 1948 

                                                                           
 
                                                                                                      DEPONENT 
 
Identified by me  
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Annexure – H 
 

E- Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 
 

(FORMAT OF INDEMNITY BOND) 
On the Rupees Fifty Non – Judicial Stamp Paper 

 
I N D E M N I T Y    B O N D 

 
 
By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of  Shri/Smt-----
------------------------------------------------------------------------------------ 
Residing at --------------- by occupation ------------the  Partner/Proprietor/Director 
------------------------------having office at ---------- am a tenderer under Mechanical Engineering 
Department, Kolkata Port Trust(A statutory body under MPT Act, 1963) 
 

2 WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under E.S.I Act 
or exempted to furnish an Indemnity Bond in favour of  Mechanical Engineering Department, Kolkata 
Port Trust against all damages and accident to the Labourer Tenderer/contractor. 
 

3 NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named herein 
above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND ACCIDENT 
OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the Kolkata Port Trust 
and which shall be legal and /or claimed by the Kolkata Port Trust during the execution of the work 
stated in the NIT No---------------------------- of ----------------------- 
 

4 AND the contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata Port 
Trust and its administrator and representative. 

 
 5. And also all such possible claim or demand for damages and accidents. In the event the declaration is 

found to be wrong and false, the tenderer  will be held responsible for all the consequences in respect 
of compliance of The Employees State Insurance Act, 1948.  

 
In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- Hereto set 
and seal this the----------------------- Day of-------------------------- 
In the year-------------- at---------------- 

 
  
             Sureties                                               Signature of the Indemnifier 

 
1 Signature 
           Name:- 
           Address 
 
2 Signature 
 Name:- 

                          Address 
 

3 Witness 
       
  Signature 

 Name:- 
                Address 
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Annexure – I 
 

E- Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEEAD, 
SIGNED, SCANNED AND UPLOADED] 

 
Undertaking to be submitted in lieu of uploading/ submitting signed copy of full tender document 
 
Ref No……                                                                                              Date……………… 
 
The Chief Mechanical Engineer 
Kolkata Port Trust, 
Mechanical & Electrical Engineering Department 
8, Garden Reach Road 
Kolkata-700043 
 
Dear Sir, 

                  We………………………………………………..(Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC and Addenda if any downloaded from the instant e-

tender and no other source, and will comply to the said Tender document, GCC and Addenda. 

 
We are submitting this undertaking in lieu of submission  of signed copy of the full Tender 
document. 
 
                                                                                                             Yours faithfully 
 
 
Signature of the Tenderer………………………….. 
 
Name………………………………………………. 

Designation………………………………………… 

Date………………………………………………... 

Seal of the Tenderer………………………………..  
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E-Tender No. KoPT/Kolkata Dock System/CME/3/18-19/ET/54 
 

 
 

                                                                              ANNEXURE--J    
  

 
 
 

KOLKATA PORT TRUST 
 

 

 
 
 

 
MECHANICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
GENERAL CONDITIONS OF CONTRACT 
 
FORMS AND AGREEMENTS 
 
SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 
OF 
THE 6TH MEETING HELD ON 27TH MAY, 1993. 
 
(Copy of Booklet Published on May, 1993) 
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1. DEFINITIONS 
 

1.0. In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in 
assigned to them, except where the context otherwise required. 

1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate 
under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under 
Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the 
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the 
Board / Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief 
Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the 
Deputy Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager 
(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & 
Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be appointed from time 
to time by the employer, with written notification to the Contractor, to act as Engineer for the purpose of the 
contract, in place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other 
official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra 
Works" and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about the execution, 
completion or maintenance of the works and includes (without thereby limiting the foregoing definitions) all 
temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, 
platforms and bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which were not 
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 
"Excess Works" means the required quantities of work in excess of the provision made against any item of the 
Bill of Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings" means the drawings referred to in the Tender and specification and any modification of such 
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or 
approved in writing by the Engineer. 

1.11. "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, 
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at 
their discretion. 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or about the 
execution, completion or maintenance of the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include materials or other things intended to form 
or forming part of the permanent work. 

1.13. "Site" means the land and other places, on, under, in or through which the works are to be executed or carried 
out and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, 
subject to such additions thereto and deduction there from as may be made by the Engineer under the provisions 
here-in-after contained. 

1.15. "Month" means English Calendar Month. 
1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities 

(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or 
use or occupation by the Trustees of any portion of the works in respect of which a certificate of completion has 
been issued (all of which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so required. 
1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part 

thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 
1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, 

whether on or off the site. 
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2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 
2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire 

satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 
2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, 

from the Engineer's Representative 
2.3. The Engineer shall have full power and authority 
(a) to supply to the contractor from time to time during the progress of the works such     further drawings and 

instructions as shall be necessary for the purpose of proper and     adequate execution and maintenance of the 
works and the contractor shall carry out     and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect      the work at any time. 
(c) to order for any variation, alternation and modification of the work and for extra     works. 
(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
(f) to grant extension of completion time. 
 
2.4.      The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in connection with the work. 
(c) have power to disapprove and material and workmanship not in accordance with the contract and the      

contractor shall comply with his direction in this regard. 
(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 
(e)   order demolition of defectively done work for its reconstruction all by the Contactor at his own expense, 
(f)  have powers to issue alteration order not implying modification design and extension of completion  time of     

the work and 
(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in    writing 

by the Engineer under intimation to the Contractor. 
 
2.5.     Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 
 
2.6.      Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not  prejudice the power of the 

Engineer thereafter to disapprove such work or materials  and to order the pulling down, removal, braking-up 
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for 
the loss sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be 
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative      to the contractor, within 
the terms of delegation of power and authority vested in      Engineer to his Representative in writing shall bind 
the contractor and the Trustees      as though it had been given by the Engineer, who may from time to time 
make such      delegation. Contractor and the Trustees as though it had been given by the Engineer,   who may 
from time to time, make such delegation. 
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3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected 
and examined the site, fully consider all factors, risks and contingencies, which will have direct and in 
direct impact on his expenses and profit from the work and shall be specifically deemed to have taken the 
following aspects into consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and 
climate conditions, the means of access to the site and all   other local conditions including the likely 
charges and costs for temporary way-  leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the  quality, quantity and 
availability of the required materials and labour for the work  and the need to execute the work to the 
entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions of 
Contract. 

(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage 
of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution  of work, and 
source and availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and  law together with 
the rules made there under, the rules, regulations and bye-laws of  public bodies or any local or other 
authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every 
kind arising from the Contractor's failure in such compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including 
Bank Guarantees and Indemnity Bonds. 

 
3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated 

otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialing of the revised figure. 

 
3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose 

the names of their owners/partners/Share Holders at the required points of time. The failure in this 
regard shall be treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

 
3.4.  
(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted 
with Earnest Money of the amount calculated as per the following scale. 

 
Estimated Value Amount of Earnest Money 
 For works contract. For contract of supplying 

materials of equipment only 
Up to Rs.1,00,000/- 5% of the estimated value of 

work 
1% of the estimated value of 
work. 

Over 
Rs. 1,00,000/- 

2% of the estimated value of 
work subject to a maximum 
of Rs.20,                000/- and 
minimum of Rs. 5,000/- 

1/2% of the estimated value of 
work subject to a maximum of 
Ts. 10,000/- and minimum of Rs. 
1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any 
Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an 
"Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted 
there for be kept attached to the Tender / offer in the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee 
Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 

 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the 
Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale: 

 
Class of Registration Amount of Fixed Security Financial limit of each tender 
A 
B 
C 

Rs. 10,000/- 
Rs.  5,000/- 
Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 
Any tender priced up to Rs.1,00,000/- 
Any tender priced up to Rs.50,000/- 
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(e)  
(i)    Tender submitted without requisite Earnest Money may be liable to rejection. 
(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his   quoted rates or tender/ offer 

making them unacceptable to the Trustees and / or  withdraws his tender / offer, the Earnest Money deposited 
shall be liable to  forfeiture of the option of the Trustees. 

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit, 

for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money. 

 
(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final 

Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not 
exceed the quantum computed as per the under noted percentages of the total value of work actually done up to 
the stage of completion. 
 
Value of Work % of Security Deposit for 

works contract 
% of Security Deposit for Contract of 
supplying materials and equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7 1/2% on 
the balance 

1% on first Rs.10,0,000/-+1/2% on the 
balance 

For works costing more 
than Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7 1/2% on 
next Rs.10,00,000/-+ 5% 
on the balance 

1% on first Rs.10,0,000/-+1/2% on next 
Rs.10,00,000/-+ 1/4% on the  balance 

 
(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages 

given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from 
the date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of 
India drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be. 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / 
Security Deposit held by the Trustees, at any stage. 

3.5.  
(i)  The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to 

deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for 
any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for 
that amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period 
and after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted 
his "No Claim" Certificate in form G.C.3. 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor 
fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be 
at liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum 
due or to become due to the Contractor under any other contract. 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of 
any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the 
letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract 
shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. 
The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has 
to be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such 
bank guarantee, failing which and for non-fulfillment of any contractual obligation by the Contractor, the 
Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same 
unilaterally. 
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4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

4.1.  
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only within 
     the jurisdiction of the High Court at Kolkata, India, including the following Act: 

i. The Indian Contract Act, 1872. 
ii. The Major Port Trust, Act, 1963. 

iii. The Workmen's Compensation Act, 1923. 
iv. The Minimum Wages Act, 1948. 
v. The Contract Labour (Regulation & Abolition) Act, 1970. 

vi. The Dock Workers' Act, 1948. 
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, 
the Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the 
form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition 
of the term "Contract" here-in-before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another. Should 
there be any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have 
the power to correct the same and his decision shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 
shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work. if not torn or mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings required by 
him or necessary for the proper execution of the works and shall, when required, furnish copies of the same free of 
cost to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof 
without the written permission of the engineer. Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as 
if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) 
for his full and entire responsibility of the contract and for active superintendence of the works by him despite 
being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be deemed to be 
subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his 
cost for supplying and providing all constructional plant, temporary work, materials both for temporary and 
permanent works, labour including supervision thereof transporting to and from the site and in and about the 
work, including loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the 
appropriate authorities and other things of every kind required for the construction, erection, completion and 
maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and 
methods of construction, even if any prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the 
correct implementation thereof as also for any design and specification prepared / proposed / used by the 
Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of 
his (a) programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment labour, materials and temporary works. The submission to and/ or any approval 
by the Engineer or his Representative to any such programme or particulars, shall not relieve the Contractor of any 
of his obligations under the contract. If for any reason the contractor be unable to adhere to his earlier programme, 
he shall submit his revised programme for completion of work within the stipulated time whenever asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and 
as long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. 
The Contractor or his competent and authorised agent or representative shall be constantly at site and instructions 
given to him by the Engineer or his Representative in writing shall be binding upon the Contractor subject to 
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in writing about 
such representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons 
and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such instruction without any demur, whenever 
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the Engineer shall feel that the deployment of the person concerned will not be conducive to the proper and timely 
completion of the work. 

 
4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 

points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or 
level by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for 
the correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight 
rails, pegs, level marks, profile marks and other things used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 
5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any 
damage, loss or injury to the work or any part there of shall be made good by the Contractor at his down cost 
as per instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may 
cause the same to be made good by any other agency and the expenses incurred and certified by the Engineer, 
shall be recoverable from the Contractor in whatever manner the Engineer shall deem proper. This Clause will 
not apply to that part of the work, which might have been taken over by the Trustees on partial completion of 
the work and in such case the Contractor's obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the directions 
of the Engineer as also for defects/ damages if any caused to the work by the Contractor during such repairs 
and replacement in the maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or 
structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or 
disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss 
or damage caused by the Contractor in connection with the execution and maintenance of the work to the 
aforesaid properties, structures and services and/ or to any person including the Contractor's workmen. Cost of 
Insurance Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise 
stipulated in the Contract. 

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value 
or antiquity and structures and other remains or things of geological or archaeological importance be 
discovered at site which shall remain the property of the Trustees and protect them from being damaged by his 
workmen and arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's 
Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 
proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in  connection with the 
works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation,   if any, for getting all 
materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or  Private road, railway 
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other 
person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of  Contractor's plants and 
materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in 
transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the direction of the 
Engineer or his Representative to the workmen of the Trustees  and other agencies employed by or with the 
permission and / or knowledge of the Trustees on or near the site of work. 
 

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the 
Contract shall remain the property of the Trustees. 

 
4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 
 
(a) Keeping the site free of unnecessary obstruction and removal from site of constructional  plant wreckage, 

rubbish, surplus earth or temporary works no longer required. 
(b) Cleaning and removal from site all the surplus materials of every kind to leave the site  clean and tidy after 

completion of the work, without which payment against final bill  may be liable to be withheld. 
(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and  other waterways 

against pollution of whatever nature during execution and maintenance  of the works, and to prevent rubbish, 
refuse and other materials from being thrown into  the water by the Contractor’s men or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise  including payment for 
their wages, transport, accommodation, medical and all other  statutory benefits and entry permits, wherever 
necessary. 
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(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal  Corporation or other 
local authority or the Engineer or his Representative, for preventing     (i) spread of any infectious disease like 
smallpox, cholera, plague or malaria by taking  effective actions for destruction of rats, mice, vermin, 
mosquitoes etc. and by maintaining  healthy and sanitary condition, (ii) illegal storage and distribution of 
Drugs, Narcotics,  Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of 
the Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of age  less than 16 years. 
 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or 
received by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the 
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s 
Register or to the Registered Office of the Contractor. The time mentioned in these conditions for doing any 
act after direction or notice shall be reckoned from the time of such posting or dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and 
equipment shall not publish or caused to be published any photographs or description of the works without the 
prior authority of the Engineer in writing. 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and 
Co-operation as per direction of the Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site 
of work and in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason 
of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime 
traffic or surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the site by the contractor, shall 
be deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion 
of the work and shall only be removed from the site in part or in full with the written permission of the 
Engineer or his Representative. 

 
 
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

 
5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing 

acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by 
the contractor in the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed 
with the work with due expedition and without delay, except as may be expressly sanctioned or ordered by the 
Engineer or his Representatives, time being deemed the essence of the contract on the part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 
Representative may send communications and instructions for use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor 
shall not execute the work beyond the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the trustees system, except in so far as it becomes essential on account of 
tidal work or for safety of the work. If the progress of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the contractor, then the Engineer or his Representative shall 
order and the contractor at his own expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision in this regard shall be final, binding and 
conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and 
supplied by the contractor with the approval of the Engineer or his Representative and subject to subsequent 
testing as may be required by the Engineer or his Representative. The engineer shall exercise his sole 
discretion to accept any such materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the 
materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever 
required to do so, all at the contractor’s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 
representative in respect of materials and workmanship deployed on the work shall be borne by the contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 
following conditions shall apply: 

(a)  The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores, 
watching, storing and keeping them in his safe custody, furnishing of   statement of consumption thereof in the 
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manner required by the Engineer or his  representative, return of surplus and empty container to the Trustees’ 
Stores as per the direction of the Engineer or his Representative. 
 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely  responsible for any such 
materials issued to him and for any loss or damage thereof for  any reason other then “Excepted Risks”, the 
contractor shall compensate the Trustees’ in  the manner decided by the Engineer and shall at no stage remove or 
cause to be removed  any such material from the site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with  the  rate of progress of work, 
but, except for grant of suitable extension of completion time of work as decided by the Engineer, the contractor 
shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees’ 
materials  to him. The Contractor shall, however communicate his requirement of such materials to the Engineer 
from time to time. 

(d)  Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to  the contactor shall be 
recovered from the Contractor’s bills and / any of his other dues.  Progressively according to the consumption 
thereof on the work and / or in the manner  decided by the Engineer or his Representative and at the rate / 
stipulated in the contract. These rates shall only be considered by the contractor in the preparation of his tender 
/ offer and these will form the basis of escalation / variation, if in future the contractor is  required to procure and 
provide any such material on the written order of the Engineer  consequent on the Trustees’ failure to effect 
timely supply thereof. 

(e)  If the Engineer decides that due to the contractor’s negligence, and of the Trustees’   materials issued to the 
contractor has been – (i) last or damaged, (ii) consumed in excess  of requirement, and (iii) wasted by the 
contractor in excess of normal wastage, then the  value thereof shall be recovered from the contractor’s bills or 
from any of his other dues,  after adding 19 ¼% extra over the higher one of the followings— 

i. The issue rate of the materials at the Trustees’ Stores, and 
ii. The market price of the material on the date of issue as would be determined by the   Engineer. 

5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and 
to order at any time – (i) for removal from the site of any material   which in his opinion is not in accordance 
with the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper 
and suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of material and 
workmanship is not in accordance with the contract or the instructions of the Engineer. The contractor shall 
comply with such order at his own expense- and within the time specified in the order. If the contractor falls to 
comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the manner 
convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after 
giving him a written prior notice of 7 days. 
 

5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 
Representative and whenever required by him the contractor shall uncover any part or parts of the work or make 
openings in or through the same as may be directed by the Engineer or his Representative from time to time and 
shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of 
the contractor.  The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up 
was with prior written order of the Engineer or his Representative. 

 
5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress 

of the work till such time the written order to resume the execution is received by him.  During such suspension 
the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is 

i. Otherwise provide for in the contract, or 
ii. Necessary by reason of some default on the part of the Contractor, or 

iii. Necessary by reason of climatic conditions on the site, or 
iv. Necessary for proper execution of the works or for the safety of the works or any   part thereof.  The   

Engineer shall settle and determine such extra payment and / or   Extension of completion time to be 
allowed to the contractor, as shall, in the opinion   of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of the work 
tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop further 
works in compliance of the same. The Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on account of curtailment of the originally intended 
work by reason of alteration made by the Engineer in the original specifications, drawings, designs and 
instruction. 

 
 

5.12. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test 
prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer be 
entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of the 
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total work having been completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees 
the Contractor shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating 
the portion of the work covered by it, so that the Contractor’s liability during maintenance period of the contract, 
if any, shall commence from the date mentioned in such certificate so far as the completed portion of the work is 
concerned. 

 
 
6. TERMS OF PAYMENT: 

 
6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and 

satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by 
the Engineer.  On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be 
treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in the 
context of Contractor’s unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded 
in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as 
otherwise provided in the contract and when the Engineer decided any other rate for change in the scope of 
work or omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion 
period of 4 months or more, on account payments may be made at the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. Provided always that, subject to execution 
of work of substantial value in the context of the contract price, the interval of such on account payments 
shall be decided by the Engineer or his Representative, which shall ordinarily not be less than 1 month in 
between two payments for on account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in 
the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The 
Contractor or his duly accredited Representative or Agent shall remain present at the time of such 
measurement and assist the Engineer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign the 
Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of 
acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his 
Agent fails to participate even other 3 days written notice from the Engineer’s Representative the 
measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by the 
Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor 
shall type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The 
Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to 
the extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment 
thereof against the bill at the time of checking and auditing the bill at the Trustees end., The measurement 
Book will not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and 
recoveries to type out the bill. 
 

6.6 At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where 
estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent 
of 75% of the value of any material purchased and brought to the site by the Contractor. Provided always that  

 
i. The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.      

ii. The value of such materials shall be assessed by the Engineer or his Representative, at their own directions. 
iii. A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on the 

contractor’s materials. 
iv. The materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor 

postponing the execution of the work or otherwise.  
v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall 

submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall 
indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for 
whatever reasons. 

 

vi. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall  
submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall 
indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for 
whatever reasons. 
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Vii . In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any 
Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by the Bank 
on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on 
behalf of the Trustees, the Bank has extended the validity of the Guarantee. 

 
Viii . The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance the 
Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 

 
6.7  No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees 

from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for 
payment or the Trustees should over-pay the Contractor on any account. 
 

6.8 No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or 
Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any 
delay on the part of the Trustees in making interim or final payment or otherwise. 
 
 
 
7 VARIATION AND ITS VALUATION: 
 
7.7 The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work 

and shall never be deemed as actual or correct quantities of the works to be executed by the contractor in 
fulfillment of his obligation under the contract. 

 
7.8 The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 

quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor 
upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the works. 
 
7.9 No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, 

but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be 
taken into account and the contract price shall be varied accordingly. 

 
7.10 Provided always that written order of the Engineer shall not be required for increase or decrease in the 

quantity of any work up to 15% where such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer’s subsequent written confirmation of such verbal order shall be deemed to be an 
order in writing within the meaning of this clause. 

 
7.11 a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried 

out under the written orders of the Engineer. 

b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum 
named in the tender in respect of any extra work done or work omitted by his order. 
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c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued 
on the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall 
be applicable. If the contract does not contain any rates or prices directly applicable to the extra additional 
or substituted work, then the Engineer may decided the suitable rates on the basis of Schedule of Rates 
(including surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all other cases the Engineer shall solely 
determine suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be 
final, binding and conclusive. 

d)      If the nature or amount of any omission or addition relative to the nature or amount of the        whole of the 
contract work or to any part thereof shall be such that, in the opinion of the        Engineer, the rate of prices 
contained in the contract for any item of the works or the rate as        evaluated under sub-clauses (b) and (c) of 
this clause, is by reason of such omission or        addition rendered unreasonable or in-applicable the Engineer 
shall fix such other rate or price        as he deems proper and the Engineer’s decision shall be final, binding and 
conclusive. 
 
 

8 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF  
CONTRACT 

 
8.7 Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to 

be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, 
lock-outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor 
cause delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension 
of completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon 
consider the stated reasons in the manner deemed necessary and shall either reject the application or determine 
and allow in writing the extension period as he would deem proper for completion of the work, with or without 
the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be 
binding on the contractor.  If an extension of completion time is granted by the Engineer, the clause No.8.3 of 
the Liquidated damage shall apply from its date of expiry, if the work be not completed within the extended 
time, unless stated otherwise in the decision communication by the Engineer, as aforesaid. 

8.8 a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as 
communicated by the Engineer in writing, the contractor shall pay as compensation   (Liquidated Damage)to the 
Trustees and not as a penalty, ½ % (half percent) of the total value    of work (contract price) as mentioned in 
the latter of acceptance of the tender/offer, for every   week or part thereof  the work remains unfinished.  
Provided always that the amount of such  compensation shall not exceed 10% the said value of work. 

b)   Without prejudice to any of their legal rights, the Trustees shall have the power to recover the  said amount of 
compensation / damage in Sub-Clause (a) of this clause, from any money6 due   or likely to become due to the 
contractor.  The payment or deduction of such compensation /   damage shall not relieve the Contractor from his 
obligation to complete the work or from any of   his other obligations / liabilities under the contract and in case 
of the Contractor’s failure and at  the absolute discreti9on of the Engineer, the work may be ordered to be 
completed by some   other agency at the risk and expense of the Contractor, after a minimum three days notice 
in      writing has been given to the contractor by the Engineer or his Representative. 

8.9 Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion , 
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this 
respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 
 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not 

getting completed within the agreed period on account of Contractor’s lapses. 
 
(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions , has 

kept the work suspended despite receiving  the Engineer’s or his Representative’s written notice to  proceed 
with the work. 

 
(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his Representative 

the written notice stating that the said materials or work are rejected by him . 
 
(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly 

neglecting to carry out his obligations under the contract. 
 



 

 58

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to any 
officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the 
obtaining or to the execution of the contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes in 

to liquidation either compulsorily or voluntarily. 
 

8.3.1  Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the 
Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to 
be ascertained from the Engineer, within 7 days of receipt of such letter. 

8.3.2    In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any 
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that may 
be expended in completing the work beyond the amount that would have been due to the contractor, had he duly 
completed the whole of the work in accordance with the contract. 

8.3.3    Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of 
the work actually done or materials actually supplied by him and subject to recoveries as per contracts, 
provided the work done and materials conform to specifications at the time of taking over by the Trustees.  
The payment for work shall be based on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer.  The payment for materials supplied shall be at the rates as 
decided by the Engineer, which shall in no case be more than market rates prevailing at the time of talking 
over by the Trustees.  The Engineer’s decision in all such case shall be final, binding and conclusive. 

8.3.4    The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by 
other agency and the Contractor’s Liabilities to the Trustees and known in all respect. 

 
 
9 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 
9.7 On completion of execution of the work the contractor shall maintain t6he same for a period, as may be 

specified in the form of a Special Condition of the Contract, from the date mentioned in the initial Completion 
Certificate in the Form G.C.1.  Any defect / fault, which may appear in the work during aforesaid maintenance 
period, arising, in the sole opinion of the Engineer or his Representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his Representative, shall, upon the written 
notice of the Engineer or his Representative, be amended and made good  by the Contractor at his own cost 
within seven days of the date of such notice, to the satisfaction of the Engineer or his Representative, failing 
which the Engineer or his Representative shall have the defects amended and made good through other agency 
at the Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto, shall be recoverable 
from the Contractor in manner deemed suitable by the Engineer. 

9.8 The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract including that in the maintenance 
period, if any, have been fulfilled by the Contractor.  Previous entry on the works or taking possession, 
working or using thereof by the trustees shall not relive the Contractor of his obligations under the contract for 
full and final completion of the work. 

9.9 On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security 
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  Security held by the 
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the 
Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction 
there from in respect of any sum due to the Trustees from the Contractor. 

 
 

10 INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 
 

10.7 In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the 
Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship or as to 
the materials used in the work or the execution of the work whether during the progress of the work or after the 
completion and whether before or after the determination , abandonment or breach of  the contract the decision 
of the Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by 
the Contractor . 

10.8 If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving 
notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and 
give a decision. 
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10.9 If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days 
after receiving notice of such decision required that within 60 days from his written notice , the Chairman shall 
refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose 
and any such reference shall be deemed to be a submission to arbitration within the meaning of  Indian 
Arbitration Act , l940 or any statutory modification thereof . 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due 
to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which it was left by his predecessor. 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties 
fixing the date of first hearing. 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in 
Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the parties. 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  Upon 
every or any such reference to cost of any incidental to the reference and award respectively shall be in 
discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid . 

 
10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 

Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each 
item of disputes and respective claim referred to him by each party and give reason for the award. 

 
10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope 

and conditions of the contract in question. 
 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there 
under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 

 
10.10 The Contractor shall not suspend or delay the work and proceed with the work with due diligence in 

accordance with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, according to 
him, is due or payable to the Contractor, on the ground that certain disputes have cropped up and are likely to 
be referred to arbitration. 

 
10.11      Provided always as follows: 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts , 
where tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-. 
 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the 
execution of the work to the Engineer within 30 days from the date of  occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in the context of contract conditions. 
 
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in  the contract, 
must be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the 
final completion of the work. 
 
No dispute or difference on any matter whatsoever, pertaining to the contract can be  raised by the contractor 
after the completion of the work. 
 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses   8.5(b) and 8.5(c) 
hereinabove, shall not be entertained by the Engineer and / or by  any Arbitrator, subsequently. 
 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their  sole discretion, 

by adding the names of new Arbitrators and / or by deleting the   names of existing  Arbitrators, 
without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 

  CONTRACT NO………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special Conditions 

of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works required to be 

performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 

Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill of Quantities 

with …………………….. month/week from the date of the order to commence the work and in the event of our Tender 

being accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the Form hereto annexed 

with such alterations or additions thereto which may be necessary to give effect the acceptance of the Tender and 

incorporating such Specification, Bill of Quantities, Drawings and Special & General Conditions of Contract and I/We 

hereby agree that until such Contract Agreement is executed the said Specifications, Bill of Quantities, Conditions of 

Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 

Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 

 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required by the work 

from date of acceptance of the Tender before I/We could commence the Work. 
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(* This should be scored out in the case of labour contracts) 

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia Dock 

Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF AGREEMENT 
 
 
 
THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 

“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors 

in office) of the one part and 

…………………………………………………………………………………………………………………(hereinafter 

called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include 

its heirs, executors, administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have 

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively                assigned 

to them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of this 

               Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in  any 

way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the 

Contractor hereby covenant with the Trustees to execute and maintain  the work in conformity in all respects 

with the provisions of the contract. 

 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution  and maintenance of 

the Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed 

(or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

…………………………………………………………………………………………………………….  

Or 
 
SIGNED, SEALED AND DELIVERED 
 
by the said ……………………………………………………………………………………………….. 
In the presence of: 
Name …………………………………………………………………………………………………….. 
Address: …………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 
 

 
 
 
 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

 Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 

General Conditions of Contract and under the provisions of the Contract for a period of  

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 
 
 
 
 
 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
Name…………………...………………………………… 
 
Designation………………………………………………. 
 
 
 
Office Seal 
c.c. to The Deputy Chief Engineer (         ) 
           The Deputy Manager (        ) 
           Financial Adviser & Chief Accounts Officer/ 
           Manager (Finance), Haldia Dock Complex. 
 
 
 
 
 
 
 

FORM G.C.1 
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KOLKATA PORT TURST 
 

 
 
 
The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION 

This is to certify that the following works viz. 
 
 
Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No …………………………………………………………   ….dt ……………………… 

Work Order No ……………………….………………………………….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 
 
Which was carried out by Shri / Messrs………………………………………………………………is now  complete in 
every respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled 
by the Contractor. 
 
 
 
 
 
 
 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
 
Name………………………………………………………… 
 
Designation………………………………………………. 
 
 
 
Office Seal 
 
 
 
 
 
 
 
 
 
 

FORM G.C.2 
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KOLKATA PORT TRUST 

 

 
 
 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 
(Attn …………………………………………………………..) 
 
(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 
was executed) 
 
 
 
 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the 

following work, viz. 

 
Name of Work …………………………………………………………………………………………… 
 
Work Order No ………………………………………………………. dt ……………………………… 
 
Contract No ……………………………………………...……………dt……………………………….. 
 
Agreement No ………………………………………...…………….dt…………………….….……and I/We have no 

further claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 
 
 
 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 
Name of Contractor ………..……………………………………… 
 
Address ……….…………………………………………………… 
 
……………………………………………………………. 
 
 
(Official Seal of the Contractor) 
 
 
 
 
 
 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, 
to be issued by the Kolkata/Haldia, as the case may be, of any nationalized Bank of India on 
Non-Judicial Stamp Paper worth Rs.50/-  or as decided by the Engineer / Legal Adviser of the 
Trustees. 
 
To 

The Board of Trustees 

for the Port of Kolkata. 

 
 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port 
Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 
.……………………………………………………………………………. a proprietary / Partnership / Limited / 
Registered Company, having its Registered Office at ............... ................... ...... .. .................. 
(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees 
and the Contractor for ………………… …………………… …… … ……………… (write the name of the work as per 
Work Order) in terms of the Work order No ….… …………………………………………. 
dated……………………………..(hereinafter referred to as “the said contract”), for the due fulfillment by the 
contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs 
……… ……… ……… … (Rupees ……………… ……………… ……………… ………………… 
…………………… ……… ) we,………………………………………….Branch, 
Kolkata…………………...……………/ Haldia, do on the advise of  the contractor, hereby undertake to indemnify and 
keep indemnified the Trustees to the extent of the said sum of Rs …………………  (Rupees .................. ...................... 
........................... ... .... .................... .............................................) 
We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that if a 
written demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by 
these presents, We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall 
have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so 
demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in 
favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the contractor and the 
Trustees, this would be no ground for us,…………… …………………………………………………….(Name of 
Bank), ……… …… ……………. Branch, Kolkata…………………………../Haldia to decline to honour the Bank 
Guarantee in the manner aforesaid. The very fact that We,  ………… ………… …………… ……… 
………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour the Bank Guaranteed in 
the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally 
without any reference, whatsoever, to the contractor. 
 
2.       We,………..………………………………………………………………………..Branch,Kolkata……...…………
……………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is 
sufficient for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay the amount 
covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference to 
the contractor and no protest by the contractor, made either directly or indirectly or through Court , can be valid ground  
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for us, ………………………………… ……………… ………… …Branch,Kolkata ………………………………. 
/Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner and within the time aforesaid. 
 

3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further 
agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is 
taken for the due performance of the said contract by the contractor and that is shall continue to be enforceable till 
all the dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully 
paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of 
the said contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees 
have discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 
……………………………………….day of …………………..19……and subject all so that the provision that the 
Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) calendar months 
from the expiry of the aforesaid validity period up to …………………………. Or any extension thereof made by 
us, …………………..Branch, Kolkata …………………………../Haldia, in further extending the said validity 
period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the 
Trustees, only on a written request by the Trustees to the contractor for such extension of validity of this Bank 
Guarantee. 
 
4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 
……………………………. /Haldia, further agree that, without our consent and without affecting in any manner 
our obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and 
conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all 
obligations under the said contract by the contractor or to postpone for any time or from time to time any of the 
powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions 
relating to the said contract and We, ……………………………….. Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of any such variation or 
extension being granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or 
any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under 
the law relating to sureties would, but for this provision, have effect of so relieving 
us,……………………………………Branch, Kolkata………………………………./Haldia. 
5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not 
to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

 
 

SIGNATURE…………….……………………………… 
NAME…………………………………………………… 
DESIGNATION…………….…………………………… 
 
(Duly constituted attorney for and on behalf of) 
 
BANK…………………………………………………… 
BRANCH……………..………………………………… 
Kolkata………………………/Haldia. 
 
 
 
(OFFICIAL SEAL OF THE BANK) 
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ADDENDUM  
 
Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210  by the Board of 
Trustees for the Port of Kolkata in the 13th Meeting held on 26.02.2013. 

 
 
 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for 
works / service / O&M contract only and not for procurement contract for which existing 
system as mentioned in the GCC should be followed. 

 
 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated 
cost of projects upto Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 
lakh + 1% of estimated cost by which it exceeds Rs.10 crore.  

 
 

iii.    Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay 
order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an 
Indian Nationalized / Scheduled Bank.  

 
 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  
opening of bid or on finalization / acceptance of tender, whichever is earlier. 

 

 

 

--------------- 
 


