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KOLKATA PORT TRUST 

 
Hydraulic Study Department 

 
20, Garden Reach Road 

 
Kolkata – 700 043 

 
 
Website: www.kolkataporttrust.gov.in  Tel: 2439-6880 Fax:2409-3036 
 
 

Name of Work: “OUTSOURCING OF ACTIVITIES OF HYDRAULIC MODEL 

CENTRE, SICK LINE, N.S.D AREA, KOLKATA-700043 UNDER  HYDRAULIC STUDY 

DEPARTMENT OF KOLKATA PORT TRUST FOR PERIOD OF 2(TW O) YEARS.”   

 
NIT No. Hyd/12004.VI/630    Date: 26/06/2018  

 
 

E-Tender in two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited 

from eligible domestic Contractors with sound financial capacity and proven track records in the 

field as per Prequalification Criteria stipulated in Tender Document for the above work. Bid 

Document may be seen from CPP Portal of Govt. of India and website of Kolkata Port Trust. 

Clarifications, Corrigendum, Addendum, if any, shall be hoisted on the above mentioned 

websites only. 

 
 
Bidders will have to participate in bidding process through NIC’s CPP Portal for e-procurement 

(www.eprocure.gov.in) only. The last date of submission of online bids is 19-07-2018. For 

further details please visit CPP Portal of NIC (www.eprocure.gov.in). 

 

 

 

T. Mondal  
Dy. Director 

for Chief Hydraulic Engineer 
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NOTICE INVITING E-TENDER (NIT)  
 

Online electronics bids (e-tenders) under two cover systems are invited on behalf of Kolkata Port 
Trust.  
 
“OUTSOURCING OF ACTIVITIES OF HYDRAULIC MODEL CENTRE, SICK LINE, N.S.D 

AREA, KOLKATA-700043 UNDER HYDRAULIC STUDY DEPARTMENT OF KOLKATA 

PORT TRUST FOR PERIOD OF 2(TWO) YEARS.” 

NIT No.. Hyd/12004.VI/630    Date: 26/06/2018  

 

Tender document can be viewed and downloaded from Kolkata Port Trust website 
www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement-GePNIC 
(www.eprocure.gov.in). The bid is to be submitted online only on NIC’s CPP Portal for e-
Procurement–GePNIC (www.eprocure.gov.in) up to last date and time of submission of bids. 
Sale of hard copy of tender document is not applicable. 
 

Brief Details & Critical Dates of Tender: 

 
Brief Details of Tender: 

Sl. No. Item Description 
1 Name of work “OUTSOURCING OF ACTIVITIES OF 

HYDRAULIC MODEL CENTRE, SICK LINE, 

N.S.D AREA, KOLKATA-700043 UNDER 

HYDRAULIC STUDY DEPARTMENT OF 

KOLKATA PORT TRUST FOR PERIOD OF 

2(TWO) YEARS.” 

2 Mode of tendering e-procurement system (Open Tender) 
 

3 NIT No. 
 

Hyd/12004.VI/630   Date: 26/06/2018 

4 Cost of Bidding Document Rs.590/- including GST(Non-refundable) (Rupees 
Five  Hundred Ninety only) in the form of Demand 
Draft/ Bankers Cheque in favour of “Kolkata Port 
Trust” payable at Indian Overseas Bank, KPT Fairlie 
Place Extension Branch. IFSC Code No. 
IOBA0002270 

5 Estimated Cost Rs. 24,90,928/- excluding GST 
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6 EMD (Bid Security) Rs.49,819/- (Rupees Forty Nine Thousand Eight 
Hundred Nineteen only)  in the form of Demand Draft/ 
Bankers Cheque in favour of “Kolkata Port Trust” 
payable at Indian Overseas Bank, KPT Fairlie Place 
Extension Branch. IFSC Code No. IOBA0002270 

7 Completion Period/ 
Schedule 

   2 years. 

8 Required validity of Bid At least 120 days from the last date of online 
submission of Bids. 

9 Tender Inviting Authority The Chief Hydraulic Engineer, 
Hydraulic Study Department, 
Kolkata Port Trust, 
20, Garden Reach Road, 
Kolkata-700043 

 

Critical Dates of Tender: 
Sl. No. Particulars Date & Time 

1 
 
Publish Date and Time 
 

  26-06-2018 (at 17-00 hours) 

2 
 
Sale/ Document Download Start Date & Time 
 

  26-06-2018 (from 17-00 hours) 

3 
 
Sale/ Document Download End Date & Time 
 

  19-07-2018 (upto 14-00 hours) 

4 
 
Online Bid Submission Start Date & Time 
 

  26-06-2018 (from 17-30 hours) 

5 
 
Online Bid Submission End Date & Time 

  19-07-2018 (upto 14-00 hours) 

6 Last Date of submission of Cost of Bidding 
document, EMD and other offline supporting 
documents at : 
O/o the Chief Hydraulic Engineer 
Hydraulic Study Department, 
Kolkata Port Trust, 
20, Garden Reach Road, 
Kolkata-700043 

  19-07-2018 (upto 13-00 hours) 

7 Offline Pre-Bid Meeting date and time   04-07-2018 (from 14-00 to 16-00 
hours) 

8 Bid Opening Date & Time 
 
i)  Technical Bid along with offline documents 
 
ii) Price Bid 

 
 
  20-07-2018 (at 15-00 hours) 
 
   To be intimated separately. 
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NOTICE INVITING ONLINE TENDER  

 
FOR “OUTSOURCING OF ACTIVITIES OF HYDRAULIC MODEL CENTR E, SICK 
LINE, N.S.D AREA, KOLKATA-700043 UNDER HYDRAULIC ST UDY DEPARTMENT 
OF KOLKATA PORT TRUST FOR PERIOD OF 2(TWO) YEARS.”  
 
 
1.1 Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC).  

mode are invited by Kolkata Port Trust from GST registered domestic Contractors for 
executing the work of “OUTSOURCING OF ACTIVITIES OF HYDRAULIC MODEL 
CENTRE, SICK LINE, N.S.D AREA, KOLKATA-700043 UNDER HYDRAULIC 
STUDY DEPARTMENT OF KOLKATA PORT TRUST FOR PERIOD OF 2(TWO) 
YEARS.” under two cover system. The estimated cost put to tender is Rs.24,90,928/- 
excluding GST. 

 
 
1.2 The tender document through NIC’s CPP Portal for e-Procurement (GePNIC).  

mode is open from 26.06.2018 to 19.07.2018 and can be downloaded from the official 
website of KoPT and NIC’s CPP Portal for e-Procurement (GePNIC).  

 
1.3 One set of tender document consists of two volumes (Volumes-I & II). Volume-I (Technical 

Bid) comprises all Technical & Commercial offer documents and Volume-II (Price Bid) 
comprises all Price bid documents.  

 
1.4 The complete tender document can be downloaded from Kolkata Port Trust website: 

www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and 
bidders are required to submit tender offer  NIC’s CPP Portal for e-Procurement (GePNIC) 
on or before the due date and time of submission. The tenderer shall upload the scanned copy 
of the DD instruments towards the cost of EMD and bid documents set as proof of payment 
towards EMD and cost of Bid documents while submitting the tender electronically in the 
NIC’s CPP Portal for e-Procurement (GePNIC). The DD instruments for EMD and cost of 
bidding document in original shall be forwarded to O/o the Chief Hydraulic Engineer, 
Hydraulic Study Department (HSD),Kolkata Port Trust, 20, Garden Reach Road, Kolkata- 
700043, by 13-00 hours on 19/07/2018. Mere uploading of proof of DD towards EMD and 
cost of bid documents in the NIC’s CPP Portal for e-Procurement (GePNIC) and non 
submission in original to the above mentioned address may lead to technical disqualification 
of bids.  

 
 
1.5 The EMD of Rs.49,819/- (Rupees forty nine thousand eight hundred nineteen only) shall 

be paid as described in the Tender Document. The tender offer shall have to be submitted 
by the Tenderer only through NIC’s CPP Portal for e-Procurement (GePNIC) mode as 
explained in the tender document.  

 
1.5.1 The EMD and cost of bidding documents shall be submitted in the form of Demand Draft 

/Bankers Cheque in single instrument from any of the Commercial Banks drawn in favour of 
‘Kolkata Port Trust’ payable at Kolkata.  
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1.5.2 The Tenderer who is exempted for payment of EMD and cost of bidding documents from 

NSIC/MSME shall submit a copy of Exemption Certificate duly notarized and upload a 
scanned copy.  

 
1.5.3   The proof of EMD and cost of bidding document shall be uploaded as a scanned copy of 

the instrument through e-procurement mode under the Tender Document – Technical 
Bid while submitting tender electronically in the NIC’s CPP Portal for e-Procurement 
(GePNIC). The original EMD and Cost of Bidding Document / Notarized Copy of 
Exemption Certificate as mentioned above along with a forwarding letter in a sealed 
envelope shall be dropped in the earmarked Tender Box kept at the office of the Chief 
Hydraulic Engineer, Hydraulic Study Department, Kolkata Port Trust, 20, Garden 
Reach Road, Kolkata-700043 by 13-00 hours on 19/07/2018. Mere uploading of proof of 
DD towards EMD and cost of bid documents in the NIC’s CPP Portal for e-
Procurement (GePNIC) and non submission in original to the above mentioned 
address may lead to technical disqualification of bids.  

 
The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal 
for e-Procurement (GePNIC) mode as explained in the Tender Document.  

  1.6   The offer (both Techno-Commercial & Price) must be valid at least 120 days from the last date 
of online submission of offer; otherwise the offer shall be rejected as non-responsive 
Biding is open to all eligible bidders meeting the eligibility criteria as defined in 
Instructions to Bidders and bidders are advised to note the minimum qualification criteria 
specified below:-  

(i) Average annual financial turnover during the last three years ending   
31st March 2017, should be atleast 30% of the estimated cost put to tender (i.e., Rs. 
7,47,278)   

(ii)  Experience of having successfully completed similar works during the last 7 years 
ending 31st March 2017:   

a. Three similar completed works each costing not less than 40% of the present Estimated 
cost ie Rs.9,96,371/- (OR)  

 
b. Two similar completed works each costing not less than 50% of the   

present Estimated cost ie Rs. 12,45,464/-  (OR) 
 

c.   One similar completed work costing not less than 80% of the present Estimated cost ie 
Rs. 19,92,742/- 

 
 
Documentary proof such as copy of Notarized or self attested work order/agreement and 
completion certificate for the technical experience, the successful bidder should produce 
original documents for verification by the Chief Hydraulic Engineer or his representative 
at the stage of Evaluation or as and when required before finalizing the tender and also 
audited balance sheets, Profit & Loss account statements for annual turnover certified by 
Chartered Accountant for meeting eligibility criteria as uploaded under tender document - 
technical bid link through e-procurement mode. The price bids of those firms who do not meet 
the eligibility criteria will not be opened their Price Bid. 
 
 
1.8 The Employer/Board do not bind themselves to accept the lowest or any tender and to 

reject any tender without assigning any reason there for.  
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1.9 The bidders’ queries will be clarified through NIC’s CPP Portal for e-Procurement 

(GePNIC) after completion of the scheduled offline pre-bid meeting as mentioned in the 
Tender Document.  

 
1.10 The due date of online submission of offers will be 19.07.2018 at 14-00 hrs, unless 

otherwise notified. In the event of changes in the schedules, the Chief Hydraulic Engineer, 
Kolkata Port Trust notifies the same only through www.kolkataporttrust.gov.in and NIC’s 
CPP Portal for e-Procurement (GePNIC). 

 
1.11 If the offers are not received according to the instructions detailed here above, they shall 

be liable for rejection.  
 
 

 
T. Mondal  

Dy. Director 
for Chief Hydraulic Engineer 
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No. Hyd/12004.VI/630  Date: 26/06/2018 

 

Page 8 of 90 

 

 
 

Annexure-A 
 

 
TENDER FOR “OUTSOURCING OF ACTIVITIES OF HYDRAULIC MODEL CENTRE, 
SICK LINE, N.S.D AREA, KOLKATA-700043 UNDER HYDRAULIC STUDY 
DEPARTMENT OF KOLKATA PORT TRUST FOR PERIOD OF 2(TWO) YEARS.” 
 

IMPORTANT INSTRUCTIONS FOR e-Tender  
 

A. Bidders to follow the following procedure to submit the bids online through NIC’s CPP 
Portal for e-procurement [GePNIC- Government e-Procurement solution of NIC] only.  

 
 

1. Bidder may read the tenders published in the KoPT web site and NIC’s CPP Portal for e-
Procurement (GePNIC) and download the required documents/tender schedules. 
 

2. Bidder should read the tender schedules carefully and submit the documents as asked, 
otherwise, the bid will be rejected.  

 
3. If there are any clarifications, this may be clarified after completion of the scheduled off-

line pre-bid meeting. Bidder should take into account of the Addendums, corrigendum as 
published before submitting the bids through NIC’s CPP Portal for e-Procurement 
(GePNIC).  

 
4. Bidder should submit the EMD and cost of bidding document as specified in the tender. 

The original should be submitted to the specified location as per Tender Document, latest 
by the date and time of bid submission. 

 
5. The Bidder should reads the terms & conditions and accepts the same to proceed further to 

submit the bid.  
 

6. The Bidder has to select the payment option as offline to pay the EMD & Cost of Bidding 

Document. 
 
 

7. The details of the DD instrument / any other accepted instrument, physically submitted, 
should tally with the details available in the scanned copy and the data entered during bid 
submission time. Otherwise the bid submitted will not be acceptable. 

7 (a). 
 
Earnest Money Deposit  Rs.49,819/-(Rupees Forty Nine Thousand Eight   
                                                             Hundred Nineteen only) 
 
Mode of Payment of EMD  In the form of Demand Draft / Bankers Cheque drawn  
                                                        On any Commercial Bank safeguarding the purchaser’s    
                                                             interest in all respects in favour of “Kolkata Port  
                                                            Trust” payable at Kolkata. 
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As per MSME Act, 2006 (or Erstwhile NSIC Registered 
parties), parties will be exempted for submission of EMD 
and cost of bidding document, provided party is registered 
for the similar nature of works as in the tender. However, 
KoPT reserves the right for rejection of the tender if the 
certificate submitted by the tenderer is found unsatisfactory 
for exemption of EMD and cost of bidding document.  
Bidder of this tender shall upload a scanned copy as proof of 
EMD and Cost of bidding instruments as mentioned in the 
Technical Bid of the Tender Document while submitting the 
tender electronically in the NIC’s CPP Portal for e-
Procurement (GePNIC). The original EMD and Cost of 
Bidding instruments must be submitted in the Tender Box 
located to the address of the office of Chief Hydraulic 
Engineer at 20, Garden Reach Road, Kolkata-700043, by 
13-00 hours on 19/07/2018. Mere uploading proof of EMD 
& Cost of bidding instrument in the portal and non-
submission of the original EMD & Cost of bidding 
instrument at the address  as mentioned above by 13-00 
hours on 19/07/2018 will lead to technical disqualification 
of the bid by the bidder. 
 

7(b). 
Cost of Bidding Document:  Rs: 590/- including GST(Non-refundable) (Rupees Five       

Hundred Ninety only) 
Mode of Payment:                    In the form of Demand Draft/ Bankers Cheque in favour 

of “Kolkata Port Trust” payable at Indian Overseas Bank, 
KPT Fairlie Place Extension Branch. IFSC Code No. 
IOBA0002270 

 
8. The rates offered details have to be entered separately by the bidder in a spread sheet file (xls 

format Price bid) in the space allotted and should be filled and  uploaded in attached BOQ 
template file for the tender after the financial bid. The BOQ file, if found modified by the 
bidder, his bid will be rejected.  

 
9. The tendering system will give a successful bid updating message and then a bid summary 

will be shown with the bid no., the date and time of submission of the bid and all other 
relevant details. The bidder has to submit the relevant documents required as indicated in the 
cover content.  

 
10. The bid summary has to be printed and kept as an acknowledgement as a token of the 

submission of the bid.  
 
11. The bid summary will act as a proof of bid submission for a tender floated and will also act as 

an entry point to participate in the bid opening date.  
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12. For any clarifications with the Tender Inviting Authority (TIA), the bid number can be used as 
a reference.  
 

13. For any queries related to portal, the bidders are asked to contact by mail / helpline as given in 
NIC’s  CPP Portal for e-procurement [GePNIC]. 

 
14. Tenderer is required to submit his tender through online in the form of Two Cover System on 

or before scheduled bid due date of closing and time as notified in NIT. The tender received 
after the due date and time will not be entertained.  

 
15. Tender Document can be submitted online only in the designated e-procurement CPP portal of 

NIC [GePNIC] on or before the due date and time. The time of opening of technical bid is 
notified in the NIT.  

 
16. Tenderer should submit the tender as per specification of work, drawings (if any) and in 

accordance with the instructions to bidders, General Conditions of Contract. 
 
 
B. COVER – I DETAILS: TECHNICAL BID   

This shall contain the following:-  
  

I. Self Attested copy of trade license Company Registration.  

II. Self Attested copy of registration with Labour Department, if applicable.  

III. Self Attested copy of documents as proof that bidder has its own Registered     

      office in West Bengal.  

IV. Self Attested copy of registration certificate with the office of Regional   

       Provident Fund Commissioner (EPF).  

V.  Self Attested copy of registration certificate with the Employees State    

        Insurance Corporation (ESIC). 
 

VI. Self Attested copy of GST Registration Certificate. 

VII. Self Attested copy of PAN/TAN.  
 

VIII. Self Attested copy of Work Order & Work completion certificate for similar nature 

of work carried out in Govt/Semi-Govt/Autonomous Bodies/Corporate 

Organisations/Reputed Private Organizations during the last 7 (seven) years ending 

31/03/2017 and the experience should be either of the following as detailed below:- 
 

a) Three similar completed works each costing not less than 40% of the present 
Estimated cost ie Rs.9,96,371/- (OR)  

 
b) Two similar completed works each costing not less than 50% of the   
        present Estimated cost ie Rs. 12,45,464/-  (OR) 
 
c) One similar completed work costing not less than 80% of the present Estimated  

cost ie Rs. 19,92,742/- 
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         Work experience as a sub-contractor shall not be considered as a requisite qualification 

 

IX.   Self Attested copy of Audited Accounts Statement of the bidding firm for the last 

 three financial years ending 31/03/2017.  

X. 
Copy of Average Annual Financial Turnover of the bidding firm during 

 

the last three years, ending on 31-03-2017 duly attested by a Chartered Accountant.. 
The same should be at least 30% of the estimated amount put to tender (i.e. Rs. 
7,47,278/-). 

             

XI. Self Attested copy of the Income Tax Return for the last year of the bidding firm. 
 
XII. Self Attested copies of documents to be downloaded, filled in under Bidder’s    
         Letterhead, Signed, Scanned and Uploaded along with self-attested copies of  
         supporting documents as per Annexures-E,F,G & H.    

 

XIII.  Power of Attorney: Tender shall be signed by the bidder or a person duly 
authorized to sign on behalf of the bidder. Notarised Power of Attorney on non-judicial 
stamp paper accompanying the offer shall indicate such authorization which should be 
uploaded along with Techno-commercial bid. 
 

COVER – II DETAILS : PRICE BID (BOQ) – Price Schedule 
 

Price should be quoted by the bidder in a spread sheet file (.xls format) in the space allotted as 
available in NIC’s CPP Portal for e-Procurement (GePNIC) only. Any indication of ‘Quoted 
price’ in the online technical bid documents shall lead to rejection of the bid outright. 

 
For evaluation purpose the uploaded offer documents will be treated as authentic and final. No 
hard copy shall be submitted for reference purpose. The price bid submitted through NIC’s CPP 
Portal for e-Procurement (GePNIC) mode only will be taken up for the purpose for evaluation. 
The rates offered details have to be entered separately in a spread sheet file (xls format Price 
bid) in the space allotted and should be uploaded in attached BOQ template file for the tender 
after the financial bid. The BOQ file, if found modified by the bidder, his bid will be rejected.  
 

 
B. EVALUATION PROCESS:  
1) A proposal shall be considered responsive if –  
 

a. It is received by the proposed Due Date and Time.  
b. It is Digitally Signed.   
c. It contains the information and documents as required in the Tender Document.   
d. Contains EMD and Cost of Bidding Document (wherever applicable)   
e. It contains information in formats specified in the Tender Document.  

 
f. It mentions the validity period as set out in the document. 
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g. It provides the information in reasonable detail. The Kolkata Port Trust reserves the 

right to determine whether the information has been provided in reasonable detail.   
i. There are no significant inconsistencies between the proposal and the supporting 

documents. The Technical qualification conforms to as specified in the tender 
document.  

j. The Kolkata Port Trust reserves the right to reject any tender which in its opinion is 
non-responsive and no request for alteration, modification, substitution or withdrawal 
shall be entertained by the Port Trust in respect of such Tenders.   

k. The Kolkata Port Trust would have the right to review the Technical Qualification and 
seek clarifications including original documents wherever necessary.  

  
2) Since the tender involves selection based on pre-qualification criteria and technical 

specification, the Chief Hydraulic Engineer will examine and seek clarification if any 
including original documents and list out the firms, which are found technically suitable 
and Cover-II Price Bid of such tenders only will be opened and EMD will be returned to 
the disqualified tenderers.   
a. The date and time will be intimated to tenderers later, whose offers are found to be 

suitable and Cover – II of such tenderers will be opened on the specified date and time.   
b. The cost of stamping Agreement must be borne by the successful Tenderer.    
c. The Fax/E-Mail offers will be treated as defective, invalid and rejected. Only 

detailed complete offers received through online NIC’s CPP Portal for e-
Procurement (GePNIC) prior to closing time and date of the tenders will be taken 
as valid.  
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Annexure –B 
 

Commercial Terms & Conditions  
 
SL. TERMS 
 
NO. 
 

1 Mere participation in e-tender will not mean that a particular bidder will be 

automatically considered qualified and their bids will be entertained. Such 

qualification will be reviewed at the time of evaluation of bids also. 
 

2 Price Bids (Part-II) of only those eligible bidders whose Part-I Bids are complete 

and in order shall be opened on time and date to be intimated later separately. 
 

3 The Terms and Conditions of E-Tender shall be read in conjunction with the 
 

General Conditions of Contract (available in KoPT website � Rules & 
Regulations � Non-service Regulations), Bill of Quantities and other documents 
forming part of this Contract wherever the Contract so requires. 

 
4 The several documents forming the Contract shall be taken, as mutually 

explanatory to one another and in case of any discrepancies, the Bill of Quantities 

shall prevail over the Specifications and the Terms and Conditions over the 

General Conditions of Contract of KoPT. In case of any dispute, question or 

difference either during the execution of the Contract or any other time as to any 

matter or thing connected with or arising out of this Contract, the decision of the 

Chief Hydraulic Engineer , KOLKATA PORT TRUST, thereon shall be final and 

binding upon all parties. 
 

5 The Trustees are not bound to accept the lowest or without assigning any 

reason thereof. 
 

6 The contract shall be governed by all relevant Indian Acts applicable only within 

the jurisdiction of the High Court at Calcutta. 
 

7 Intending bidders must take into account any cost or expense incurred by them in 

connection with the preparation and uploading of their bids or for any other 

expenses incurred in connection with such bidding. 
 

8 Bidders are advised to visit the site of work prior to uploading of their bid. 
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Bidder shall get himself thoroughly familiarized with the site conditions etc. before 

uploading of the e-tender. He may contact the Chief Hydraulic Engineer or his 

authorized representative at his office at Hydraulic Model Centre, Sick Line, N.S.D. 

Area, Kolkata-700043 in this regard. Non compliance of the same will in no way relieve 

the successful bidder of any of his obligations in performing the work in accordance 

with this Bid Document within the quoted price. 
 
9 In the event of the successful bidder failing to execute the order within the stipulated 

period without sufficient reasons acceptable to the Trustees, the Earnest Money Deposit 

may be forfeited and the order be cancelled at the option of the Trustees’. 
 
10.      The Bidder shall quote his price bid in a spread sheet file (.xls format) which are 

available in the allotted space NIC’s CPP Portal for e-Procurement (GePNIC) only for 
the NIT. 

 
  
11.       Micro & Small Enterprise (MSEs) registered with NSIC 
 

i) Micro & Small Enterprise (MSEs) registered with NSIC (under single point 

registration scheme) for similar types of works are exempted from depositing Cost of 

bidding Document and Earnest Money. 
 

ii)  If Micro & Small Enterprises (MSEs) registered with NSIC intends to 

participate in the tender, for the items they are not registered with NSIC, then they will 

have to deposit cost of tender Document, full amount of Earnest Money as per NIT. 

Otherwise their offer will not be considered. 
 

iii)  Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be 
 

uploaded along with bid as already stated in the tender document. For Scheduled cast 

(SC) & Scheduled Tribe (ST) entrepreneurs, documentary evidences have also to be 

uploaded to get benefit in this regard. 
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Annexure –C 
 

 

NOTICE INVITING TENDER  
 

1.0 Scope of Work 
 

The work shall comprise of supply of services of three Skilled Labourers and three 

unskilled labourers at Hydraulic Model Centre and working hours would be normally 

from 9:30 A.M. to 5:30 P.M. during 22 working days of a month for a period of 

twenty four months through hiring service basis. Job Description for skilled Labourer 

are follows: 

1. One skilled labourer in the form of a science graduate with an essential 

requirement of having thorough computer knowledge etc. will be engaged for 

through data collection works vis-à-vis its analysis having experience of 

hydrodynamics in the River Hooghly and its estuary and similar types of works 

carried out in a R&D field Unit like Hydraulic Model Centre etc.  

 

2. One skilled worker for the work of ATG Operator in the form of a science 

graduate with an essential requirement of having thorough computer knowledge 

etc. towards operation of costly state-of–the-art & highly sophisticated Automatic 

Tide Generating System at Hydraulic Model Centre and also to do the work as 

ATG Operator for the upgraded version of the ATG system, if required. The ATG 

Operator should have experience in carrying out similar types of works in a R&D 

field Unit like Hydraulic Model Centre etc.  

 
3. One skilled Worker as a Mason to do the job of regular repairing, updating and 

other miscellaneous patch repairing works at different locations in the very old 

vast model tray and also to supervise the entire updating and other repairing 

works of the vast model tray throughout the year to ensure proper simulation of 

model tray during model experiments and also to provide necessary service during 

construction of any future expansion work at any stage including works of 

emergency in nature. 

 In addition to the above, the aforesaid contractual workers under Sl. Nos. 2 and 3 

above will be engaged in routine maintenance work of the existing Radial Gate 

Assembly of HMC taking the assistance of the three unskilled workers and under  
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the guidance of the concerned Officers of Hydraulic Model Centre and Central 

Water Power Research Station(CWPRS),Pune, Govt. of India.. 

 
Brief work Description for three un-skilled Labourers are as follows :- 

 
1. Daily cleaning, up-keepment of huge model campus and also the vast model tray 

stretching from Bansberia Mark to Saugor Reef Buoy Station Mark including the 
labyrinths to ensure Swachha Bharat Mission inside the entire model campus 
throughout the contractual period.   
 

2. Carrying and placement of large wooden planks from security house to 
observation area in the vast model tray and back during model experiments and 
also during visits of high profile visitors at Hydraulic Model Centre. 
 

3. Carrying/bringing of experimental equipments to and from the experimental 
(study zone) inside the model campus. 
 

4. Assisting the officers and the technical staff of Hydraulic Model Centre in 
carrying out various model experiments with the existing ATG System and also 
during the up-graded version of ATG System.  Providing all necessary supporting 
helps (indoor/outdoor) to the scientific personnel during model experiments. 
 

5. Opening and closing of all the office rooms/Pump Rooms/ATG Rooms inside the 
campus of Hydraulic Model Centre etc. 
 
 

6. Carrying out routine maintenance work of the existing Radial Gate Assembly of 
HMC under the guidance of the skilled workers and concerned Officers of 
Hydraulic Model Centre and CWPRS,Pune. 
 

7. Thorough cleaning of all the Office Rooms/ ATG Rooms / Instrument Rooms and 
all the Toilets inside the model campus to ensure Swachha Bharat Mission inside 
the entire model campus throughout the contractual period.  
 

8. Carrying/bringing of motor sets of different capacities from pump room to/from 
the upland discharge area and back during model experiments.   
 

9. Brining official letters/correspondences from Hydraulic Model Centre to various 
approachable offices of KoPT located inside KDS and carrying out works of 
emergent nature as per requirement. 
 

10. Taking special initiatives during visits of high profile dignitaries, other high level 
officials of different Govt./Semi Govt./ Reputed Private agencies.  
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Each operation signifying actual work in Kolkata Port Trust office at Hydraulic 

Model Centre (six operations per day) on all working days (Generally Monday to 

Friday) from 9.30 AM to 5.30 PM through three ‘Skilled Worker’ and three 

“Unskilled Worker”. These operations will be performed under the guidance of the 

respective departmental officers. The quality of the service rendered shall be to the 

satisfaction of the supervising officers. 

In addition to the above, the unskilled workers could be entrusted to do other works 

which fit to their job description to ensure Swachha Bharat Mission at Hydraulic 

Model Centre throughout the contractual period.  
 
2.0 Pre-qualification Criteria : 
 

The prequalification criteria will be as follows and the bidder is required to upload the 

scanned copy of the following documents as part of its Techno-commercial bid: 

I. Self Attested copy of trade license /Company Registration.  

II. Self Attested copy of registration with Labour Department. If applicable. 
 

III. Self Attested copy of documents as proof that bidder has its own Registered     

      office in West Bengal.  

IV. Self Attested copy of registration with the office of Regional Provident Fund  

        Commissioner.(EPF)  

V.  Self Attested copy of registration with the Employees State Insurance    

       Corporation.(ESI)  
 

VI. Self Attested copy of GST Registration Certificate. 

VII. Self Attested copy of PAN/TAN.  

 
VIII. Self Attested copy of Work Order & Work completion certificate for similar 

nature of work carried out in Govt/Semi-Govt/Autonomous Bodies/Corporate 

Organisations/Reputed Private Organizations during the last 7 (seven) years ending 

31/03/2017 and the experience should be either of the following as detailed below:-  

a) Three similar completed works each costing not less than 40% of the 
present Estimated cost ie Rs.9,96,371/- (OR)  

 
b) Two similar completed works each costing not less than 50% of the   

                         present Estimated cost ie Rs. 12,45,464/-  (OR) 
 

c) One similar completed work costing not less than 80% of the present                   
Estimated cost ie Rs. 19,92,742/- 

 
 

Work experience as a sub-contractor shall not be considered as a requisite 

qualification 
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IX.   Self Attested copy of Audited Accounts Statement of the bidding firm for the last 

 three financial years ending 31/03/2017.  

X. Copy of Average Annual Financial Turnover of the bidding firm during 

 

the last three years, ending on 31-03-2017 duly attested by a Chartered Accountant.. 
The same should be at least 30% of the estimated amount put to tender(i.e. Rs. 
7,47,278/-) 
 

             

XI. Self Attested copy of the Income Tax Return for the last year of the bidding firm.   
 
XII. Self Attested copies of documents to be downloaded, filled in under Bidder’s 
Letterhead, Signed, Scanned and Uploaded along with self-attested copies of supporting 
documents as per Annexures-E,F,G &H.   
   

              XIII. Power of Attorney: Tender shall be signed by the bidder or a person duly   
              authorized to sign on behalf of the bidder. Notarised Power of Attorney on non- 
                judicial stamp paper accompanying the offer shall indicate such authorization which  
              should be uploaded along with Techno-commercial bid. 
 
 
3.0 INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarize himself with the nature of 
work, site conditions, and access to the site and location well before the pre-bid meeting. He 
should contact the Dy. Director & Officer-in-Charge, Hydraulic Model Centre, Hydraulic 
Study Department, Sick Line, NSD Area, Kolkata-700043 or Sri S.Bandyopadhyay, S.A-II for 
collecting information about the site before the pre-bid meeting. No excuse will be entertained 
afterwards on the above ground.  
 
4.0 Location of site: 
  
The work shall have to be executed at Office of the Chief Hydraulic Engineer, Hydraulic 

Model Centre, Hydraulic Study Department, Sick Line, NSD Area, Kolkata-700043. 

 
5.0 ACCESS TO THE SITE: 
 
(a) By Road:From Sick Line, NSD Area, Kolkata-700043. 

  
(b) By Circular Rail:   Khidderpore & Remount Road Railway Stations. 

 
6.0 Work Site: 
 
The work site is located at Office of the Chief Hydraulic Engineer, Hydraulic Model Centre, 

Hydraulic Study Department, Sick Line, NSD Area, Kolkata-700043. Tenderer must visit the 

work site and its surrounding before submission of the tender, so that due consideration is 

given to the local conditions at site. The intending tenderer should contact Dy. Director & 
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Officer-in-Charge, Hydraulic Model Centre, Hydraulic Study Department, Sick Line, NSD 

Area, Kolkata-700043 to make the site inspection along with his representative. 

7.0 SITE CONDITIONS & METHOD OF WORK:  
 
The work shall have to be executed at Office of the Chief Hydraulic Engineer, Hydraulic 

Model Centre, Hydraulic Study Department, Sick Line, NSD Area, Kolkata-700043 as detailed 

in the Scope of Work & B.O.Q. The contractor shall take adequate measures so as to execute 

the work with due regard to the above.  

 8.0 Accessibility for Checking and Supervision. 
  
The engaged Contractor is to provide necessary arrangement for free access to the KoPT 

officer’s and personnel for supervision and checking of the subject work at his own cost. 

9.0 Responsibility of the Contractor for methodology of works:  
i) The Contractor shall be solely responsible for the methodology and detailed working for 

the whole of the works, keeping in mind the site conditions and shall supply to the Engineer 

such particulars thereof as he may require from time to time. 

 
ii)  The Contractor shall submit within the time stipulated by the Engineer in writing, the 

details of actual methods that would be adopted by the Contractor for the execution 

individual item of the works supported by necessary details. 

 
10. 0 Pre-Bid Meeting: 
                               An off-line pre-bid meeting will be held on 04.07.2018 from 14-00 to 16-00 

hours at Hydraulic Model Centre, Sick Line, N.S.D. Area, Kolkata-700043 to clarify issues and 

to answer questions on any matter that may be raised at that stage to the prospective bidders or 

their official representatives. The tender document can be modified by issuance of addendum(s) 

and responsibility of downloading such addendum(s) from website of Kolkata Port Trust and 

NIC’s CPP Portal for e-Procurement (GePNIC) fully lies with the bidders. Minutes of the pre-

bid meeting will be a part of the tender document and it will be strictly binding for the bidders. 

Any queries received after pre-bid meeting will not be accepted in any manner whatsoever. 

Deadline for submission of tenders may be extended if necessary to afford prospective bidders 

time to take clarifications into account in their tenders.  

11.0 Sufficiency of Tender:  
(i) The tender drawings (if any) and all data / information as furnished herein or inspected 

and / or collected by the tenderer for the purpose of the work should be properly assessed, 

interpolated or utilised in his offer at his own responsibility and KoPT does not guarantee 
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sufficiency or adequacy of the data / information so supplied to him or collected or understood 

by the tenderer. 

(ii) The Contractor shall be deemed to have satisfied himself before tendering as to the    

correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill   

of Quantities and the rates shall cover all his obligations under the contract and all matters and 

things necessary for the subject work. 
 

12.0  Discrepancies in contract documents: 
 

The several documents forming the contract shall be taken as mutually explanatory of one 

another and in case of discrepancies; the Specifications and Bill of Quantities shall prevail over 

signed drawings(if any). Technical Specifications and other particulars shall prevail over 

Standard Specifications and Special Conditions of Contract shall prevail over the General 

Conditions. The KoPT’s Engineer’s decision on this matter however, shall be final and binding 

and the Tenderers attention is drawn to clause 4.3 of the General Conditions of Contract in this 

respect. The execution of work shall conform minutely to the approved and assigned 

drawings(if any) and specification and any other details drawings(if any) which shall be 

provided/duly approved by the Engineer during the progress of the work as to such other 

drawings(if any) those have formed part of the contract documents. 

 
13.0 Availability of the Tender Document: 

             Tender document can be downloaded from the Kolkata Port Trust Website: 

www.kolkataporttrust.gov.in / NIC’s CPP Portal for e-Procurement (GePNIC). 

 

14.0 Cost of Bid Document 
 

Before submitting the bids, Each bidder [Micro & Small Enterprise (MSEs) registered with 

NSIC (under single point registration scheme) are exempted from depositing Cost of Tender 

Document and Earnest Money] have to deposit Tender Cost of  Rs. 590/- (Rupees five hundred 

ninety only including @18% GST) [Non - refundable]. The mode of payment of Cost of Tender 

Document should be in the form of Demand Draft / Banker’s Cheque drawn on any commercial 

bank payable at Kolkata safeguarding the purchaser’s interests in all respects in favour of 

“Kolkata Port Trust”. The proof of bid document fees shall be uploaded as a scanned copy of the 

instrument through e-procurement mode under the Tender Document – Technical Bid while 

submitting tender electronically in the NIC’s CPP Portal for e-Procurement (GePNIC). The 

original Bid Document fee / Notarized Copy of Exemption Certificate as mentioned above along 

with a forwarding letter in a sealed envelope superscribing NIT No. and Title of the NIT on such 
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envelope should be dropped in the earmarked Tender Box kept at the office of the Chief Hydraulic 

Engineer, Hydraulic Study Department, Kolkata Port Trust, 20, Garden Reach Road, Kolkata-

700043 by 13-00 hours on 19/07/2018. Mere uploading of proof of DD instruments towards bid 

document fee in the NIC’s CPP Portal for e-Procurement (GePNIC) and non submission in 

original to the above mentioned address may lead to technical disqualification of bids.  

 
15.0  Earnest Money Deposit 
 

The bidder has to deposit Earnest Money Deposit of   Rs. 49,819/-(Rupees Forty Nine 

Thousand Eight Hundred Nineteen Only). Micro & Small Enterprise (MSEs) registered with 

NSIC (under single point registration scheme) are exempted from depositing EMD. The mode 

of payment of EMD in the form of Demand Draft / Banker’s Cheque should be drawn on any 

commercial bank payable at Kolkata safeguarding the bidders interests in all respects in favour 

of “Kolkata Port Trust”.  

The proof of EMD shall be uploaded as a scanned copy of the instrument through e-

procurement mode under the Tender Document – Technical Bid while submitting tender 

electronically in the NIC’s CPP Portal for e-Procurement (GePNIC). The original EMD / 

Notarized Copy of Exemption Certificate as mentioned above along with a forwarding letter in a 

sealed envelope superscribing NIT No. and Title of the NIT on such envelope should be dropped in 

the earmarked Tender Box kept at the office of the Chief Hydraulic Engineer, Hydraulic Study 

Department, Kolkata Port Trust, 20, Garden Reach Road, Kolkata-700043 by 13-00 hours on 

19/07/2018. Mere uploading of proof of DD instruments towards EMD in the NIC’s CPP Portal 

for e-Procurement (GePNIC) and non submission in original to the above mentioned address may 

lead to technical disqualification of bids.  

       EMDs of the unsuccessful bidders should be return to them after expiry of the final bid 

validity and the award of the contract without any interest. Bid Security (EMD) should be refunded 

to the successful bidder on receipt of Security Deposit without any interest.  

 The EMD will be forfeited if the bidder withdraws or amends its tender or impairs or 

derogates from the tender in any respect within the validity of the tender.  Non-compliance of 

this stipulation shall render the tender offer informal and it will be rejected. 

16.0 Exemption From Payment of Cost of Tender Document and EMD: 

(a) Micro and small Enterprises (MSEs) registered with NSIC (under single point 

registration scheme) for similar types of works are exempted from depositing of Tender 

Cost and Earnest Money. 

(b) If Micro and small Enterprises (MSEs) registered with NSIC intends to participate in 

the tender, for the items they are not registered with NSIC, then they will have to 
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deposit cost of the Tender Document, full amount of Earnest Money as per NIT, 

otherwise their offers for those items will not be considered.  

(c) Copy of the valid NSIC Certificate for MSEs along with DIC’s certificate has to be 

uploaded along with the bid.  

17.0  Mode of submission of Bids: 
 

All bidders must submit their offers through e-tendering in accordance with the terms and 

conditions set out in the bid documents and no deviation will be accepted. Techno-commercial 

Bid i.e. Part-I shall also contain the following documents which are to be signed, scanned and 

uploaded, apart from the documents mentioned under Pre-qualification Criteria. The bidder will 

have to produce the original documents or any additional documents, if asked for, to satisfy the 

Authorities. 
 

a) That the Bidder has not been debarred / de-listed by any Govt. / Quasi Govt. / Public 

Sector undertaking in India. 
 

b) The proprietor / partner(s) / authorized signatory of the bidding firm (in the case of 

proprietorship firm / partnership firm / limited company , as the case may be) is / are not 

associated with any other firm bidding for the same work. 
 

Price Bids i.e. Part-II in a spread sheet file (.xls format) is available in the allotted space in 

CPP Portal of NIC [GePNIC] only which is required to be filled up and submitted by 

the bidders for price bid evaluation. 

 
18.0 Validity of offers: 
 

The e-tender shall remain valid at least 120 days from the date of opening of the same.  

19.0 Time of Completion of the Work: 
 
 

The time of completion for the work shall be 2(two) years or 24 (twenty four) months from 

the date of acceptance of the Work order. 

 
 
20.0 Evaluation of the Tender 
 

Bids will be evaluated on the basis of pre-qualification criteria and subsequently as per 

BOQ of the Price Bid. During the course of examination of Techno–Commercial bids, the 

bidders, if asked for, shall produce the original documents or any additional documents, if 

asked for, to satisfy the Authorities. The price bids of those bidders who meet the qualifying 

criteria of NIT shall be opened. 
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During Techno–Commercial Evaluation, i.e. evaluation of tender, an offer shall be 

considered non-responsive in case:- 
 
(i) is not accompanied by requisite earnest money(EMD) / or valid  NSIC / MSME 

Registration Certificate. 
 
(ii)  is not accompanied by requisite cost of tender document / or valid NSIC /MSME 

Registration Certificate  
 
(iii)  validity of the offer is less than tender stipulation. 
 
(iv) does not meet the Pre-Qualification Criteria as stipulated in the NIT 
 
(v) The bidder submits conditional offer / impose own terms and conditions / does not 

accept tender conditions completely / offer or tender if submitted with any deviation 

from the tender terms and conditions. 
 

In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and 

documents submitted. 
 
b) Record of unsatisfactory performance during the last seven years, such as abandoning of 

work or rescinding of contract for which the reasons are attributable to the non-

performance of the contractor or inordinate delays in completion or financial bankruptcy 

etc. The decision of Kolkata Port Trust in this regard shall be final and binding on the 

bidder.  

21.0 Price Quote by the Bidder: 
 

The rates offered by the bidders have to be entered separately in a spread sheet file (xls 

format Price bid) in the space allotted and should be uploaded as BOQ file for the tender after the 

financial bid. The BOQ file, if found modified by the bidder, his bid will be rejected. The splitting 

of work is not envisaged.   

 Price bids of the bidders will be evaluated on the basis of total quoted price comprising 

of the following :-  

(a) Service Charge for the works as stated in the Scope of the work by Contractors as per BOQ 

of the tender document for engaging for engaging three Skilled and three Un-skilled labourers 

during the contractual period of two years @ twenty two days per month on full fledged basis 

following minimum wages for three skilled labourers and three un-skilled labourers as fixed by 

Govt. of India plus plus (b) the statutory contributions like EPF & ESIC payable to the three 

Skilled and three Un-skilled labourers that are / will be in vogue as per order of competent 

authority and (c) Bonus payable to three Skilled and three Un-skilled labourers as per Payment 
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of Bonus Act with its up-to-date amendments and also keeping in view of all future 

amendments during the entire contractual period as per applicability.  
  

The rate quoted as Service Charges shall be inclusive of all taxes, levies, statutory 

payments, etc. as above except GST as applicable from time to time.  

No other cost (Gratuity, Staff Uniform Allowances, Leave wages, Holiday Wages 

etc.) will be reimbursed by KoPT. The contractors should comply with the Central Minimum 

Wages Act + EPF Contribution + ESI Contribution + All statutory allowances as applicable 

under the law. If any revision in Minimum Wages (increase/ decrease) or Fresh Statutory 

allowances or enhanced rate of EPF / ESI contribution are required to be paid by the service 

provider, KoPT will pay the actual amount only and no profit will be allowed on this account. 

No other escalation in any account is admissible during the tenure of the contract.  

The overall lowest financial bid of the bidder as per BOQ will be awarded the 

contract subject to fulfillment of all other terms and conditions. 

GST would be considered extra as per the extant rate. Any modification (GST) in taxes 

or duties, during the tenure of the contract, by the Govt. of India, shall be applicable. Any 

recovery due on account of subsequent modification in taxes & duties shall be assessed by 

KoPT, without any reference to the contractor and shall be made by KoPT from the amount 

payable under the contract.  

22.0 Clarification of Bids: 

              To assist in the examination and comparison of Tenders, the employer may, at his 

discretion, ask any Bidder or all bidders for clarification of his/their tender(s), including 

detailed breakdown of his/their rates to evaluate the bids on a common platform. The request 

for clarification and the response shall be in writing, but no change in the price or substance of 

the Tender shall be sought, offered, or permitted except as required to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of the Tenders. 

            No Bidder shall contact the Employer on any matter relating to his Tender from the time 

of the Tender opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, he should do so in writing. Any effort by 

the Bidder to influence the Employer’s Tender evaluation, Tender comparison or contract 

decisions, may result in the rejection of his Tender.  
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23.0 INDEMNIFICATION: 
 
         The successful bidder shall be deemed to indemnify and keep indemnified the Trustees 

from and against all actions, claims, demands and liabilities whatsoever under and in respect of 

the breach of any of the provisions of any law, rules or regulations having the force of law with 

upto-date amendments (during the contractual period and its extension period, if any], 

including but not limited to - 

  
a) The Minimum Wages Act, 1948. 

 
b) The Dock Workers (Regulation Of Employment) Act, 1948 

 
c) The Building And Other Construction Workers (Regulation of Employment & 

Conditions of Service) Act, 1996 
 

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
 

e) The Payment of Wages Act, 1936. 
 

f) The Workmen’s Compensation Act, 1923. 
 

g) The Employees Provident Fund Act, 1952. 
 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
 

i) The Equal Remuneration Act, 1976. 
 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) 
Act ,1989 

 
k) Child Labour (Prohibition and Regulation) Act, 1986. 

 
l) The Maternity Benefits Act 1961 

 
m) Interstate Migrant Workmen (Regulation of Employment & Conditions of Service) Act, 

1979. 
 

n) Motor Vehicle Act, latest revision. 
 

o) Payment of Bonus Act,1965.  
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24.0 Taxes & Duties: 
 
          GST will be paid by Kolkata Port Trust as extra on submission of documents by the 

party. 
 
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its 

returns and payment of taxes is also made. 

         The Supplier / Service Provider agrees to comply with all applicable GST laws including 

GST acts, rules, regulations, procedures, circulars & instructions there under applicable in India  

from time to time and to ensure that such compliance is done within the time prescribed under 

such laws. Supplier / Service Provider should ensure accurate transaction details, as required by 

GST laws are timely uploaded in GSTN. In case there is any mismatch between the details so 

uploaded in GSTN by Supplier / Service Provider and details available with Kolkata Port Trust, 

then payment to Supplier / Service Provider to the extent of GST relating to the invoice/s under  

mismatch may be retained from due payments till such time Kolkata Port Trust is not sure that 

accurate tax amount is finally reflected in the GSTN to KoPT’s Account and is finally available 

to Kolkata Port Trust in terms of GST Laws and that the credit of GST so taken by Kolkata Port 

Trust is not required to be reversed at a later date along with applicable interest. 

 

Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered 

by it due to any non-compliance of tax laws by the supplier / service provider. Any loss of input 

tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port 

Trust by way of adjustment in the consideration payable. 

 

Supplementary invoices/ Debit Note / Credit Note for price revisions to enable Kolkata Port 

Trust to claim tax benefit on the same shall be issued by you for as particular year before 

September of the succeeding Financial Year. 

The purchase order / work order shall be void, if at any point of time you are found be to a 

black listed dealer as per GSTN rating system and further no payment shall be entertained. 
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25.0 Security Deposit (SD) / Performance Security : 
 
 

1 Successful Tenderer will submit Security Deposit for a sum equivalent to 10% of the 

“Total Evaluation Value of the Contract for Two Years” within 15 days from the date of 

receipt of intimation in this regard, through a Bank Draft drawn on any nationalised or 

scheduled Banks payable at Kolkata as Security Deposit.  

 

2 If the bidder fails to deposit SD within the stipulated period of 15 days, the EMD will 

be liable to be forfeited. If after deposition of SD, the contractor fails to take up the job 

within the stipulated period of 10 days or fails to execute the job upto the satisfaction of 

KoPT or abandons the work partially or fully, the SD will be liable to be forfeited upon 

termination of the contract. In addition, the contractor may be suspended for the period 

of two years on account of his lapses. 

 

26.0 Refund of Security Deposit (SD) : 
 
 

1 The Security Deposit will be retained by KoPT till completion of the contractual 
 

period. In the event of the contractor failing to execute the contract 
 

without sufficient reason acceptable to KoPT, the Security Deposit will be 
 

forfeited along with cancellation of the contract. 
 

 
2 On due and satisfactory performance of the Contract and on completion 

 
of all obligations by the contractor under the contract, the Security 

 
Deposit will be refunded to them, subject to the following conditions: 

 
a) After deducting the amount from the Security Deposit, which may fall 

due towards any claim for loss or for whatsoever reasons felt necessary 
by KoPT. 

 
 

b) The contractor shall have to apply for the refund of Security Deposit. 
Before releasing the Security Deposit, the contractor shall also have to 
submit a certificate to the effect that they have no claim(s) against KoPT 
under this contract. If any Bill(s) for the job done under this contract 
is/are left pending at the time of releasing the Security Money, the 
contractor may furnish the certificate in the following format : 

 
“I/We hereby certify that there are no claims against KoPT under contract 
No………………….for the job……………. except to the extent of  
the claims preferred by me/us as per the under-noted bills already 
submitted to you.” 
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27.0 SIGNING OF AGREEMENT & COMMENCEMENT OF WORK:  
 
Agreement 
 

The successful contractor shall enter into a formal agreement with KoPT as per FORM 

OF AGREEMENT [as in General Conditions of Contract (GCC) of KoPT] in a non-judicial 

stamp paper of appropriate value, within 15(fifteen) days from receiving of the Work Order & 

shall commence work within one month from the date of receipt of Award of Contract. All 

costs, charges and expenses including the stamp duty payable in connection with this Contract 

will be borne by the bidder. If the selected bidder withdraws his bid or fails to enter into the 

agreement, his order shall be liable to be cancelled and his EMD, accordingly, will be forfeited. 

 
28.0 Extension of Contract : 
 
 

This is essentially a contract for Outsourcing of activities of Hydraulic 

Model Centre ,valid for two years from the date of commencement of work by the 

successful tenderer, with an option of extension(s) for short periods subject to 

performance of the Contractor, at the discretion of KoPT. 

 
29.0 Income Tax : 
  

Tax will be deducted at source from the bills, at the appropriate rate, as 

per relevant provision of Income Tax Act, 1961. 

 

30.0 LD Clause: 
 

As per GCC of Kolkata Port Trust. 

 
31.0 Settlement of Disputes: 
 
  

If a dispute of any kind whatsoever arises between the Employer and the Contractor 

in connection with or arising out of the contract or the execution of the works, the same 

shall be dealt as per relevant provisions of the General Conditions of Contract. 

32.0 Mode of Measurement of work: 

The following format of the Job Cards would be used for recording measurement of 
successful completion of each ‘operation’ on a daily basis by the respective supervising 
departmental officer.  
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MONTH & YEAR : 

(Name of Vendor/Contractor) 

Name of Job: HIRING OF SERVICES ON ‘PER -OPERATION BASIS’ FOR OUTSOURCING 

THE ACTIVITIES OF HYDRAULIC MODEL CENTRE UNDER HYDR AULIC STUDY 

DEPARTMENT  OF KOLKATA PORT TRUST.  

Work Order No. & Date 

Operation 

Date 

Day Time Signature of 

operator 

Signature of 

Departmental 

Officer 

Remarks, 

If any 
In Out 

       
       
 

(28,29,30 or 31 rows like this) 

 

The Job cards will be returned to the contractor after successful completion of each 

calendar month of measurements. 

 
33.0 Mode of Billing and Payment: 
 
                                                 The monthly bills of the contractor in triplicate must be 

accompanied by documentary proof of payment of remuneration/wages to its labourers (three 

skilled and three unskilled) before 7 th of every month by RTGS/ECS directly in the Bank 

Accounts of the said deployed labourers which shall be raised for payment of the settled 

amount. If required, the contractor shall have arrange to open bank account for its all the 

labourers. Along with the said monthly bills to be submitted to Kolkata Port Trust, the 

contractor will submit to the Kolkata Port Trust (i) the copy of documents / challans showing 

contractor’s contribution deposited during previous months on account of EPF and ESI (ii) The 

number of labourers employed by him (List by name) (iii) bonus (if applicable during 

contractual period), (iv) Payment Receipts from the operators stating their receipt of payment 

as per Minimum Wages Act, Govt. of India & related bank statements containing the 

authorised signatory of the Bank official(s) with their signatures and office seals clearly 

showing receipt of such payments by the labourers (v) copies of monthly attendance sheets of 
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Skilled and un-skilled labourer(s) duly signed by authorized officer of KoPT (vi) Online 

payment particulars of contractor has to be provided as per statutory ECS/NEFT/RTGS for 

payment. No other request for any other form of payment will be entertained. (vii) copy of 

Work Order (viii) PAN/TAN (ix) GST Registration Number. 
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Annexure -D 

 

Special Conditions of Contract:- 

 

34.0 Bidder’s Commitment: 

 
34.1. Contractors / Bidders should comply with the provisions of Minimum Wages Act ( State 

or Central, whichever is higher) as per Statute. If any fresh statutory obligation or rate of statute 

is revised the same is to be abided by the Contractor. 

 

34.2. The Contractor will abide by the Job Safety measures, comply with the Statutory Rules 

and Regulations and will indemnify KoPT from the demands and / or responsibilities arising 

out of accidents or loss of life, the cause of which is the Contractor’s negligence. In such cases, 

the Contractor will not hold KoPT responsible or obligated. 

 
34.3. The Contractor shall alone be responsible for payment of wages and all other Statutory 

payments / legal dues payable to its employees, who will be deployed under this contract.  

 

34.4.   The Contractor shall be responsible for compliance and coverage of its employees under 

relevant statutory rules and acts as applicable viz.ESI, EPF, Central or State Government 

Minimum Wages whichever is higher, Payment of Bonus Act, etc. and will hold themselves 

responsible for any misdemeanours. The Contractor shall maintain proper Books of Account, 

Records and Documents and shall produce to KoPT Authority as and when required. The 

Contractor shall obtain all requisite approvals, permission, licence etc. from the appropriate 

authorities for meeting its commitments and for complying with the obligations on its part 

under the contract. 

34.5. The Contractor will not disclose information, Confidential or otherwise relating to KoPT, 

it might have or get access to and which may affect the reputation of the Organization, any time 

to other parties. 

34.6. All the labourer(s) employed by the contractor shall be engaged by them as their own 

employees / workmen in all respects implied or expressed. The bidder shall comply with all the 

requirements of labour laws, obtain all licenses/approvals/permissions to carry on the subject 

business. 
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34.7. The contractor must not have been at any time declared as insolvent or convicted for 

any offence by any Authority. 

34.8. The contractor shall not assign, transfer, pledge or sub-contract the performance of 

service. 

34.9.The contractor shall pay not less than prevailing wages, as fixed by Central Government or 

State Government (whichever is high) from time to time during the currency of the contract, to 

the workers engaged by them. Minimum wages shall mean the rates(s) notified by Central 

Government/State Government from time to time. The contractor shall maintain necessary 

records and registers like wage book and wage slip etc. register of unpaid wages and register of 

fines and deductions giving the relevant particulars as required under various statutory 

provisions. 

34.10. The contractor will have to furnish to the Chief Hydraulic Engineer, Kolkata Port Trust 

full particulars of the personnel deployed, including details like father’s name, age, photograph, 

permanent address, telephone/mobile number etc. and will be responsible to ensure the 

verification of antecedents of such personnel from police authority.  

34.11. The contractor shall be solely responsible for the redressal of grievances / resolution of 

dispute related to personnel deployed and Kolkata Port Trust shall in no way be responsible for 

settlement of such issues whatsoever.  

34.12. The personnel provided by the contractor shall be under direct control and supervision of 

the contractor / agency. However, they shall comply with the oral / written instructions given 

on day to day basis by the officer(s) authorised by Kolkata Port Trust. They will be bound by 

the office timings and duty etc. as decided by Kolkata Port Trust. 

34.13. The contractor shall be liable for depositing all taxes, levies, cess etc. on account of 

service rendered by it to the Kolkata Port Trust to the concerned tax collection authorities from 

time to time as per extant rules and regulations on the matter. 

34.14. Any loss, theft or damage to the life and/or property of the employees of the and/or 

property of the Kolkata Port Trust shall be compensated by the bidder if the cause of such loss, 

theft or damage is on account of default, negligence and/or lapse of the personnel deployed by 

the contractor. 

 34.15. Any bribe, commission, gift, indulgence in corruption or advantage given, promised 

offered by or on behalf of the contractors or any one of more of their partners/Directors agents 

or servants or anyone else on their behalf to any officer, employee, representative or agent of 

the Corporation or any person on his or their behalf for showing or bearing, favour or dis-

favour to any person in relation to the contract, shall subject the contractor to the cancellation 
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of the contract or any other contract with the Corporation and also to payment of any loss or 

damage resulting from such cancellation.  

34.16.  All services on outsourcing basis shall be performed by persons qualified in performing 

such services as per the eligibility criteria. 

34.17.   The contractor will also ensure that the personnel deployed are not below the age of 

18(eighteen) years and are medically fit and will keep in record a certificate of their medical 

fitness. The service provider shall withdraw such employees who are not found suitable by this 

office for any reasons immediately on receipt of such a request. 

34.18. The contractor shall engage necessary number of persons as required by this 

Department from time to time. The said persons engaged by the service provider shall be the 

employee of the service provider and it shall be the duty of the service provider to pay their 

salary every month. There is no Master and Servant or Employer and Employees relationship 

between the employees of the service provider and this Department and further the said persons 

of the service provider shall not claim any employment, engagement or absorption in Kolkata 

Port Trust including this Department, in future. 

 34.19. The contractor’s persons shall not claim any benefit/compensation 

/absorption/regularization of service from/in Department in any manner whatsoever.  

Undertaking from the persons to this effect shall be required to be submitted by the service 

provider to this Department. 

34.20. The service provider’s personnel shall not divulge or disclose to any person any details 

of office operation process, technical know-how, security arrangements, administrative/ 

organization matters as all are confidential/ secret in nature. 

34.21. The contractor’s personnel should be polite, cordial, positive and efficient while 

handling the assigned work and their actions shall promote goodwill and enhance the image of 

this Department. The service provider shall be responsible for any act of indiscipline on the part 

of persons deployed by him. 

 34.22. The contractor has to provide photo identity cards to the persons employed by him/her 

for carrying out the work. These cards are to be constantly displayed & their loss reported 

immediately. 

34.23. The contractor shall ensure proper conduct of this persons in office premises and 

enforce prohibition of consumption of alcoholic drinks, paan, smoking, loitering inside the 

premises of Hydraulic Model Centre [ a restricted area under Official Secrets Act,1923, Govt. 

of India]. 
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34.24. The transportation, food, medical and other statutory requirements in respect of each 

personnel of the service provider shall be responsibility of the contractor and the Department 

shall not be liable or responsible on any of these accounts towards any personnel of the service 

provider. 

34.25. Working hours would be normally from 9:30 A.M. to 5:30 P.M. during working days 

including ½ an hour lunch break in between.  

34.26.  No wage/remuneration will be paid to any staff for the days of absence from duty. 

34.27. The contractor shall be contactable at all times and message sent by phone/ e-mail/ Fax/ 

Special Messenger from this Department to the service provider shall be acknowledged 

immediately on receipt on the same day. The service provider shall strictly observe the 

instructions issued by this Department in fulfilment of the contract from time to time. 

34.28. This Department shall not be liable for any loss, damage, theft, burglary or robbery of 

any personal belongings, equipment or vehicles of the personnel of the service provider. 

34.29. This Department will maintain an attendance register in respect of the staff deployed by 

the agency on the basis of which wages/ remuneration will be decided in respect of the staff at 

the approved rates. 

 

35.0 Client Support : 
 
The Officer-in-Charge of Hydraulic Model Centre or any other officer as may be 

nominated by the Chief Hydraulic Engineer of Kolkata Port Trust will be the Nodal Officer. He 

will provide necessary instruction, information and support to the Contractor for his 

assignment. 

All tools and tackles viz., calculators, pencils, dusters, broom sticks, etc. required for the above 

work will be provided by Kolkata Port Trust and the contractor will monitor the accountability 

of such items to be used by his labourers (skilled and unskilled) and shall return those items 

after expiry of contract including the extension period(s), if any.   

 
36.0 Safety: The Contractor shall take adequate safety precautions for prevention of accidents 

at site. The Contractor shall ensure that his employees observe the statutory safety rules and 

regulations.  

 

37.0Entry Permit in Restricted Area:  The Contractor shall be governed by the following 

provisions for interfacing  safety custody and proper use of Permits :  
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 a.   All representatives and workers of the contractor shall possess the Identity Cards issued by 

Port Security Officer at the recommendation of concerned officer/Engineer on yearly or 

monthly or daily basis, free of cost.  

b. The Contractor shall ensure that any Permit issued to their workmen or representative by the 

Port Security Office are not misused by unauthorised persons for entry into the protected area 

of Hydraulic Model Centre.   

c. It shall amount to breach of rules and regulations regarding entry into the prohibited area by 

the Contractor in case the Identity Card issued at his request are found to be misused by any 

authority/person.  

d. The Contractor and their defaulting employees shall be liable for legal action against them 

for breach of rules regarding entry into the protected area.  

 

 38.0 Protection of existing service: 

 The contractor must pay full attention to the fact that the existing service facilities for KoPT 

are not disturbed at any time due to storing of materials etc. and take every precaution to keep 

the Pump Room floor must be clean and oil free is the same are being used by the labourer. The 

contractor shall be held liable for all damage and inference to the existing service/structures 

caused by him in execution of works. Should any damage be done to the existing 

service/structures in general, the contractor shall make good the same and any further work 

consider necessary by the Engineer’s representative without any delay otherwise the cost of 

such repairing shall be recovered from his running account bill for which Engineer’s decision 

shall be final & binding. 

39.0 SAFETY MEASURES: 
 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 

working conditions and follow all safety precautions for prevention of injury or accidents and 

safeguarding life and property. The contractor shall comply with relevant provisions of Dock 

Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and 

Welfare) Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be 

afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. 

wherever so required.  

The contractor shall further comply with any instruction issued by the Engineer, Trustees’      

Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling 
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or permanent works, working of tools, plants, machineries, equipments, means of access or 

any other aspect. 

The contractor shall provide all necessary first aid measures, rescue and life saving   equipment 

to be available in proper condition. The contractor shall provide PPE’s (Personal Protective 

Equipments) such as, helmet, safety shoe etc. to all workers and shall also provide job specific 

PPE’s e.g. safety belts for working at heights; protective face and eye shield, goggles, hand 

gloves for welding / gas cutting works; protective foot wear and gloves for hot works; 

facemasks, gloves and overalls for painting works, mixing and handling materials etc , as 

directed by the Engineer. All safety rules shall be strictly followed while working on live 

electrical systems or installations as stipulated in the  

relevant safety codes. Use of hoisting machines and tackles including their attachments,  tools, 

machineries and equipments shall comply to the relevant safety codes. 

The successful bidder shall also ensure that – 

(i) No damage is caused to plants and vegetations unless the same is required for 

execution of the project proper. 

(ii)  The work shall not pollute any source of water /land/ air surrounding the work site 

so as to affect adversely the quality or appearance thereof or cause injury or death to 

animal and plant life. 

(iii)  His office and labour hutment etc. shall be maintained in a clean and hygienic 

condition throughout the period of their use and different effluents of the labour 

hutment shall have to be disposed off suitably. 

 

 40.0  KEEPING THE SITE AND WORKING AREA CLEAR : 
 
The Contractor shall at all times keep the site and working areas free from all surplus 

materials, rubbish and offensive matter all of which shall be disposed off in a manner to be 

approved by the Engineer’s Representative. As the works will be carried out mainly inside the 

premises of  KoPT the Contractor has to make necessary arrangement to clear the rubbishes 

etc. from the buildings, at the end of day’s work at his own cost & risk.  

 
41.0 Compliance of relevant Acts, Ordinances etc. 
 

1. The contractor shall be required to comply with all relevant acts and laws including the 

Minimum Wages Act, 1948, Employees’ Liability Act, 1938, Industrial Dispute Act, 

1947, Indian Contract Act, Workmen’s Compensation Act, The Contract Labour 
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(Regulation & Abolition) Act, 1970, Payment of Bonus Act 1965 or any other Act, with 

statutory amendments and the modifications thereof or any other laws relating thereto 

and the rules made thereunder from time to time to the extent they are applicable to 

their establishment/workmen, will be solely that of the contractor. 

 
2) It will be the duty of the contractor to abide by all the provisions of the Acts, 

Ordinances, Rules, Regulations, Bye-laws, procedures as are lawfully necessary in 

the execution of the works. Contractor will be fully responsible for any delay, 

damage, etc. and shall keep Kolkata Port Trust indemnified against all penalties 

and liabilities of any kind for non-compliance or infringement of any such Act. 

Ordinance, Rules, Regulations, Bye-laws, procedures etc. 

 
3)  The aforesaid Regulations shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

 42.0 Damage & loss to private property & injury to workmen : 
 

The Contractor will at their own expenses, reinstate and make good upto the 

satisfaction of Kolkata Port Trust and pay compensation for any injury or loss or 

damage accrued to any property or rights whatsoever, including property and rights 

of Kolkata Port Trust or Agents or servants or employees of Kolkata Port Trust , 

the injury, loss or damage arising out of or in any way in connection with the 

execution or purported execution of the contract(s) and further, the Contractor will 

indemnify  

Kolkata Port Trust against all claims enforceable against Kolkata Port Trust or any 

Agents, servant or employees of Kolkata Port Trust or which would be so 

enforceable against Kolkata Port Trust where Kolkata Port Trust is a private 

person, in respect of any such injury including injury resulting to death, loss or 

damage to any person whomsoever or property including all claims which may 

arise under the Workmen’s Compensation Act or otherwise. 

 
43.0 Compliance of relevant Acts, Ordinances etc.: 
 

a. The contractor shall be required to comply with all relevant acts and laws 

including the Minimum Wages Act, 1948, Employees’ Liability Act, 1938, 

Industrial Dispute Act, 1947, Indian Contract Act, Workmen’s Compensation 

Act, The Contract Labour (Regulation & Abolition) Act, 1970, Payment of 
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Bonus Act 1965 or any other Act, with statutory amendments and the 

modifications thereof or any other laws relating thereto and the rules made 

thereunder from time to time to the extent they are applicable to their 

establishment/workmen, will be solely that of the contractor. 

 
b.  It will be the duty of the contractor to abide by all the provisions of the 

Acts, Ordinances, Rules, Regulations, Bye-laws, procedures as are 

lawfully necessary in the execution of the works. Contractor will be fully 

responsible for any delay, damage, etc. and shall keep Kolkata Port Trust 

indemnified against all penalties and liabilities of any kind for non-

compliance or infringement of any such Act. Ordinance, Rules, 

Regulations, Bye-laws, procedures etc. 

 
c.  The aforesaid Regulations shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this contract. 

44.0  Damage & loss to private property & injury to workmen : 
 

The Contractor will at their own expenses, reinstate and make good upto the 

satisfaction of Kolkata Port Trust and pay compensation for any injury or loss or 

damage accrued to any property or rights whatsoever, including property and rights 

of Kolkata Port Trust or Agents or servants or employees of Kolkata Port Trust , 

the injury, loss or damage arising out of or in any way in connection with the 

execution or purported execution of the contract(s) and further, the Contractor will 

indemnify Kolkata Port Trust against all claims enforceable against Kolkata Port 

Trust or any Agents, servant or employees of Kolkata Port Trust or which would 

be so enforceable against Kolkata Port Trust where Kolkata Port Trust is a private 

person, in respect of any such injury including injury resulting to death, loss or 

damage to any person whomsoever or property including all claims which may 

arise under the Workmen’s Compensation Act or otherwise. 

 

 45.0 Resolution of disputes : 
 

In the event of any dispute, question of difference arising during the 

contractual period or during any other time, as to any matter connected with or 

arising out of the contract, the decision of the Chairman, Kolkata Port Trust shall 
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be final. If, however, the firm is dissatisfied with the decision of the Chairman, 

Kolkata Port Trust, the firm may, within 15 days after receiving notice of such 

decision, intimate the Chairman about their desire to get the matter referred to an 

Arbitrator. The Arbitrator may be nominated from the panel of Arbitrators (as  

maintained by Kolkata Port Trust) within 30 days from the date of receipt of such 

communication from the contractor and that reference shall be deemed to be a 

submission to the Arbitrator within the meaning of Arbitration & Conciliation 

Act, 1996 or any amendment thereof. The decision of the Arbitrator shall, 

however, be final and bidding on both Kolkata Port Trust and the firm. The cost 

incurred for referring the matter to arbitrator will be shared by both the parties 

equally. 

46.0 Applicable Law : 
 

The contract shall be governed by and interpreted in accordance with the 

laws of the land. The contract will be under the jurisdiction of the High Court at 

Kolkata. 

47.0 Force Majeure : 
 

In the event of the contractor / Kolkata Port Trust being prevented from fulfilling 

its obligation in full or in part arising out of this contract, due to any Force 

Majeure event like acts of God (flood, earthquake etc.) or war, civil commotion, 

strike etc, the affected party shall forthwith, but in no case later than 24 hrs from 

the commencement of such event, intimate the other party as to the 

commencement of such event and continue to intimate after every 7 days during 

continuance of such event. The affected party shall, upon cessation of such event, 

promptly inform the other party and shall commence its obligation in part or in 

full arising out of this contract, which was kept suspended due to such events of 

“Force Majeure”. 

 
48.0 Assignment of Contract: 
  

The contractor shall not assign the contract or any part thereof to anyone else. 
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49.0 Termination of Contract: 

  
1) The contract may be terminated anytime within the currency period of the 
contract by  KoPT at its sole discretion for any of the following factors:- 

 
a) Failure on the part of the contractor to supply requisite no. of 

personnel for the scheduled jobs in more than two consecutive 
occasions at any point of time or if the quality of services 
provided by the personnel is not satisfactory. 

 
b) Breach of any terms and conditions of contract including payment 

of monthly minimum wages to the personnel deployed within 6th 
of every month. 

 
c) Any unlawful act of the contract on any third party of behalf of 

the contractor entailing any damage / loss to the property / 
material of the Trustees or any inconvenience to the Trustee. 

 
d) After usual expiry of the contract period, the 

contract automatically stands cancelled. 
  

e) Failure to provide necessary information regarding payment of 
statutory dues in relation to the employee to the statutory 
authorities and statement of reconciliation as and when asked for. 
  

f) Assigning the contract or any part of the contract to any Sub-
contractor / Agency. In other words, engagement of the sub-
contractor for this particular contract is not authorized without the 
consent of Kolkata Port Trust in writing. 

 
2) For such cancellation / deviation KoPT will, under no circumstances, be 
obliged for any financial repercussion and KoPT’s decision to this effect shall be 
final. 

 
50.0 PENALTY: 
 

1) If after the contract has been awarded, the contractor during the period of 

contract fails to comply with the following then penalty will be imposed for non 

compliance of the terms of contract as under, in addition to the clauses & sub 

clauses at 18 which will also be applicable. 

2) If the contractor fails to supply personnel as per the scope of services, a 

penalty @ Rs.500/- per head per shift will be imposed. However, the payment or 

deduction of such compensation shall not relieve the contractor of the obligation 

/ liabilities under the contract. In case of failure of the contractor to supply 

manpower to any department / divisional office as per contract, HoDs and 
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Divisional Heads at their discretion may engage personnel at the risk and 

expenditure of the contractor, over and above the penalty imposed in this 

respect. 

 

3) If any of the staff of the contractor misbehaves with party/staffs of KoPT 

etc., not found in his place of work during duty hours, does not carry out /refuses 

the designated work or cause unreasonable delays in carrying out the work, does 

not supply/provide proper materials and/or replace the same in time, the 

contractor will pay a penalty of Rs. 100/- for each such fault committed & also 

replace the staff/materials to carry out such work. In such matter the decision of 

the HoD / Divisional Head or his designated officer shall be final and binding on 

the contractor. 

 

4) The penalty will be realised from any dues of the contractor or the 

contractor will have to pay the same to the trustees. 

 

51.0 ARBITRATION : 
 
 

Disputes, if any arising out of this agreement will be settled by 

arbitration and the decision of the Arbitrator shall be final and binding 

on both parties. 

 

 
52.0  JURISDICTION : 
 

The contract will be governed by all relevant Indian Acts applicable only 

within the jurisdiction of the High Court at Kolkata. 
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ANNEXURE-E  
 

NIT NO.: Hyd/12004.VI/630  Date: 26/06/2018 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’ S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED WITH THE TECHNO-COMMER CIAL BID] 

 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 
 

 
Ref. No…………                                                                                       Date …………….. 
 
 
The Chief Hydraulic Engineer, 
Hydraulic Study Department,  
Kolkata Port Trust, 
20, Garden Reach Road,   
Kolkata – 700 043. 
 
 
 
Dear Sir, 
 
 
1. We, ………………………………………………………..(Name of Tenderer) have fully 

read and understood the entire Tender Document, GCC, Addenda and Corrigendum, if any, 

downloaded from under the instant e-tender and no other source, and will comply to the said 

document, GCC, Addenda and Corrigendum. 

2. We are submitting this undertaking in lieu of submission of signed copy of the full tender 

document GCC, Addenda and Corrigendum. Our offer is valid at least 120 days from the last 

date of online submission of the offer. 

. 

 

Yours faithfully, 
 
 
Signature of Tenderer………………………… 
 
Name: ………………………………………….. 
 
Designation: …………………………………… 
 
Date : ………………………………………….. 
 
Company seal of the tenderer………………………… 
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 ANNEXURE-F 
 

NIT NO.: Hyd/12004.VI/630  Date: 26/06/2018 
 

Company Details 
(Use this format to provide requisite details) 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’ S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED WITH THE TECHNO-COMMER CIAL BID] 

 
1. Name of the Head of Organization 

(Applicant) 
 

  

2. Name of the Organization 
 

  

3. Type of Organization 
(Tick applicable and strike off not Applicable) 
 

 � Registered Society / 
� Private Limited Company/ 
� Individual 

 
4. Address 

 
  

5. Contact Person for communication 
 

  

6. Telephone No. (office) 
 

  

7. Mobile No. 
 

  

8. Email id 
 

  

9. Educational Qualification of the Applicant / 
Proprietor / Partner 
 
 

  

10. Major works undertaken for supplying 
manpower (separate sheet attached) 
 
(Minimum experience requirement for 
consideration is 7 Years): 
 

  

11. Details of manpower availability 
 

  

12. PAN Number 
(Attach copy of PAN Card) 
 

  

13. Name and address of Bankers 
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14. Bank Account Number( SB� CA� OD� ) 
shall be with a branch of a Nationalized Bank or 
any schedule Bank . 
(Attach copy of Bank Account Passbook having 
account details.) 

  

15. IFSC Code   

16. 

 Registration Number Details 
 
ESI Registration Number 
(Attach copy of ESI registration certificate 
and proof of payment certificate from ESI 
Department ) 
 

  

Employees Provident Fund Registration 
Number (Attach copy of EPF registration 
certificate and proof of payment certificate 
from EPF Department ) 
 

  

GST Registration Number 
(Attach copy of GST Registration Certificate 
and proof of payment of tax towards GST.) 
 

  

Labour (scheme) Registration Numbers(if 
applicable): 
(Attach copy of registration certificate). 

  

 
 
 
 

Signature of authorized person 
 
 

Full Name 
 

Company’s Seal 
Date: 
 
Place: 
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ANNEXURE-G 

NIT NO.: Hyd/12004.VI/630  Date: 26/06/2018 
 

 [DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER ’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED WITH THE TECHNO-COMMER CIAL BID] 

 
Details of contracts by the Firm/ Agency / Individual during the last seven years and also 
for ongoing contracts in the field of manpower supply works.  
 
Give details and attach copies of Orders and Certificates on performance obtained from the 
office concerned. Attach separate sheets, if required.  
      
Sl. 
No. 

Name and address of the 
Organization, 
(Name, Designation and 
contact telephone number 
 of the officer concerned) 

Details 
regarding the 
contract for 
manpower 
supply works 

Annual value 
of contract (In 
Rupees) 

Duration of contract 
From 

 
(DD/MM/YY)  

To 
 

(DD/MM/YY)  

      
      
      
 
 
 
I/We ....................................................... s/d of Sri ................... proprietor / partner / director / 
authorised signatory of ............................. (Name of Firm / Agency / Individual) sign this 
declaration and execute this tender document. 
 
I/We have carefully read and understood all the terms and conditions of the tender and hereby 
convey my / our acceptance of the same.  
 
The information or documents furnished along with the above application are true and authentic 
to the best of my knowledge and belief. 
 
I/ We, am / are well aware of the fact that furnishing any false information  / fabricated 
document would lead to rejection of my tender at any stage besides liabilities towards 
prosecution under appropriate law.  
 
 

Signature of authorized person 
 
 

Full Name 
Company’s Seal 

Date: 
Place: 
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ANNEXURE-H  
 

NIT NO.: Hyd/12004.VI/630  Date: 26/06/2018 
 

CHECK LIST 
 (Use this format to provide requisite details) 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’ S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED WITH THE TECHNO-COMMER CIAL BID] 

Put a tick mark (����) on the correct status of enclosure and indicate the page number at which the 
proof is attached. 
 

CHECKLIST TO BE ENCLOSED ALONG WITH THE BIDS.  
 

Sl. 
No. 

Particulars Status of enclosure 
 

Yes If Yes, 
indicate the 

page no. of the 
bid document 

where it is 
attached 

No 

1 Annexures E, F, G, H duly filled in. & signed with seal.    
2 Proof of depositing cost for downloading the tender 

document 
   

3 Proof of depositing EMD    
4 Self attested copy of NSIC certificate for MSE’s those are 

exempted from EMD & Tender Cost  
   

5 Self attested copy of Photo Identity (Aadhaar/ Electoral 
Card/ Driving License etc.)  

   

6  Self attested copy of labour Registration Certificate of the 
Agency / Firm/ Individual from the appropriate authority. 

   

7 Self attested copy of experience certificate for a period of 
seven years in the field of manpower supply works from 
Govt. Body, PSU Corporate Organisation etc. 

   

8 Self attested copy of ESI Registration Certificate from ESI 
Department 

   

9 Self attested copy of EPF Registration Certificate from EPF 
Department 

   

10 Self attested copy of GST Registration Certificate.    
11 Self attested copy of valid trade license / Company 

Registration 
   

12 Self attested copy of Bank A/C Pass Book having A/C details 
/ Cancelled Cheques for Current Account Holders.  

   

13 Self attested copy of document(s) related to Power of 
Attorney.   

   

14 Self attested copy of PAN Card.     
 

Date : 

Place :                                                                                         Signature of authorized person 

Full Name & Company’s Seal 
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ANNEXURE-I  

(FORMAT OF INDEMNITY BOND) 
On the Rupees Fifty Non-Judicial Stamp Paper 

INDEMNITY BOND 
 
BY THIS BOND I, Shri ....................................................., son of shri/Smt 
................................................ residing at .......................................................................... by 
occupation ..................................., the 
Partner/Proprietor/Director of....................................having office at 
................................................, am a contractor under Hydraulic Study Department, Kolkata 
Port Trust ( A Statutory Body under MPT Act, 1963). 
 
 
2. WHEREAS, the said Kolkata Port Trust asked the every tenderer, to furnish an Indemnity 
Bond in favour of Hydraulic Study Department of Kolkata Port Trust against all damages and 
accidents to the Labourer(s) of Tenderer/Contractor. 
 
 
3. NOW THIS BOND OF INDEMNITY WITNESSETH THAT the Tenderer/Contractor 
named herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND 
ACCIDENTS OCCURRING TO THE Labourer(s) of the Tenderer/Contractor as demanded by 
the Kolkata Port Trust and which shall be legal and / or claimed by the Kolkata Port Trust 
during the execution of the work stated in the NIT No. Hyd/12004.VI/630 dt. 26/06/2018. 
  
4. AND the Contractor hereunder agrees to indemnify and at all times keep indemnified the 
Kolkata Port Trust and its administrator and representative and also all such possible claim or 
demand for damages and accidents. 
 
 
IN WITNESS WHEREOF I, ................................................, the Partner/Proprietor/Director 
of....................................hereto set and seal this the .................................... day of 
........................................in the year................................. at ................................................... 
 

Signature of the Indemnifier 
 
Sureties                1. Signature 

Name: 
Address: 

1. Signature 
Name: 
Address: 
 
2. Signature 
Name: 
Address: 
 
Witness: 
1. Signature 
Name&Address: 
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ANNEXURE – J 
 
  

General Conditions of Contract 
 

Forms and Agreements 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sanctioned by the Trustees under Resolution No. 92 of the 6
th

 
Meeting held on 27

th
 May, 1993 

 
 
 

Including Addendum Sanctioned by the Trustees Meeting held 
on July, 2014 
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KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM  
& HALDIA DOCK COMPLEX 

 
JULY , 2014 

 

GENERAL CONDITIONS OF CONTRACT  
 
 CLAUSE     PAGES 
    
1. AMENDMENT  TO  GENERAL  CONDITIONS  OF  … GC 1 

 CONTRACT      
2. DEFINITION    … GC 2 –  GC 3 

    
3. DUTIES   &   POWERS   OF   ENGINEER   & … GC 3 –  GC 5 

 ENGINEER’S REPRESENTATIVE      
    
4. THETENDER/OFFERANDITSPRE - … GC 5 –  GC 9 

 REQUISITES      
    
5. THE  CONTRACT  &  GENERAL  OBLIGATIONS  … GC 9 –  GC 14 

 OF CONTRACTOR      
      
6. COMMENCEMENT,  EXECUTION  AND … GC 14 – GC 17 

 COMPLETION OF WORK     
       
7. TERMS OF PAYMENT     … GC 18 – GC 20 

     

8. VARIATION AND ITS VALUATION  … GC 20 – GC 22 
      
9. DELAY/EXTENSION  OF COMPLETION  … GC 22 – GC 24 

 TIME/LIQUIDATED DAMAGE/TERMINATION    
 OF CONTRACT      
    
10. MAINTENANCE  AND  REFUND  OF  SECURITY  … GC 24 – GC 25 

 DEPOSIT      
      
11. INTERPRETATON  OF CONTRACT  … GC 25 – GC 27 

 DOCUMENTS, DISPUTES & ARBITRATION    
      
12 FORMS GC-1, GC-2 , GC-3     

      
13 FORM OF AGGREMENT      

    
14 PROFORMA   FOR   B.G.   FOR   CONTRACT   

 PERFORMANCE      
15 INTEGRITY PACT DOCUMENT: PROFORMA    

    

16 DRAFT   Memorandum of Understanding between   
 Ko.P.T. & Transparency International India    
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GC - 1 

AMENDMENT   

TO 
 

GENERAL CONDITIONS OF CONTRACT  
 

Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 

 
   PREVIOUS      AS AMENDED   
Estimated  Amount of Earnest Money  Estimate  Amount of Earnest Money  
Value of        d   Value       
Work         of Work       

             

  For Works For Contract of  For Works For Contract of 
  Contract  Supplying Materials  Contract  Supplying Materials or 
     or Equipment only     Equipment only  
Up to Rs. 5% of the 1% of the estimated Up to Rs. 2% of the 1%  of the  estimated 
1,00,000= estimated  value of work  10 Crore estimated value of work  
00  value of      value of    

  work        work      
Over Rs. 2% of the ½% of the estimated Over  Rs. 2% on first ½%  of the  estimated 
1,00,000. estimated  value of work 10 Crore Rs. 10 Crore value of work subject 
00  value of subject to a  + 1% on the to a maximum of Rs. 

  work subject maximum of Rs.  balance  10,000/- and minimum 
  to  a 10,000/-  and     of Rs. 1,000/-.  
  maximum of minimum of Rs.        
  Rs.  20,000/- 1,000/-.          
  and              
  minimum of            
  Rs. 5,000/-.            
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 210 
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

 
Table under sub-clause (d) 

 
 PREVIOUS  AS AMENDED   

Class  of Amount  Of Financial  Limit Of Class of Amount  Of Financial   Limit  Of 
Registra- Fixed Each Tender Registra Fixed Each Tender  

tion Security  -tion Security    
A Rs 10,000/- Any tender priced A Rs 50,000/- Any tender priced up 

  upto Rs 2,00,000/-   to Rs 10,00,000/- 
B Rs 5,000/- Any tender priced B Rs 25,000/- Any tender priced 

  upto Rs 1,00,000/-   upto Rs 5,00,000/- 
C Rs 2,500/- Any tender priced C Rs 15,000/- Any tender priced 

  upto Rs 50,000/-   upto Rs 3,00,000/- 
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[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE  RESOLUTION NO 82 OF 
THE TRUSTEES’ MEETING HELD ON 12.10.2012] 
 

 
GC - 2 

 
1. DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required.  

1.1 “Employer” or “Board” or “Trustees” means of the Bo ard of Trustees for        Employer 
            the Port of Calcutta, a body corporate under Section 3 of the Major Port  

Trusts Act, 1963, including their successors, representatives and assigns.  
1.2 “Chairman” means the Chairman of the Board and incl udes the person    Chairman 

appointed to act in his place under Sections 14 and 14A of the Major Port  
Trusts Act, 1963 

 
1.3 “Contractor” means the person or persons, Firm or C ompany whose                  Contractor  

tender/offer has been accepted by the Trustees and includes the Contractor’s 
representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 

 
1.4 “Engineer” means the Board’s official who has invit ed the tender on its       Engineer 

behalf and includes the Manager (Infrastructure & Civic Facilities) or  
other official as may be appointed from time to time by the Employer, with 
written notification to the Contractor, to act as Engineer for the purpose of 
the Contract, in place of the “Engineer” so designated.  

1.5 “Engineer’s Representative” means any subordinate o r Assistant to the                Engineer’s 
Engineer or any other official appointed from time to time by the                     Representative  
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.  

1.6 “Work” means the work to be executed in accordance with the Contract          Works 
and includes authorised “Extra Works” and ‘Excess W orks” and “Temporary 
Works”. 

 
 

1.7 “Temporary Works” means all temporary works of ever y kind required in Temporary 
 or  about  the  execution,  completion  or  maintenance  of  the  works  and works  
 includes (without thereby limiting the foregoing definitions) all temporary   
 erections,  scaffolding,  ladders,  timbering,  soaking  vats,  site  offices,   
 cement  and  other  godowns,  platforms  and  bins  for  stacking  building   
 materials, gantries, temporary tracks and roads, temporary culverts and   
 mixing platforms.   

1.8 “Extra  Work s”  means  those  works  required  by  the  Engineer  for Extra works
 completion of the Contract which were not specifically and separately and Excess
 included in the schedule of items of the works i.e. (Bill of Quantities) of works  
 the tender.  “Excess Works”  means  the required  quant ities of work in   
 excess of the provision made against any item of the bill of Quantities.    
1.9 “Specifications” means the relevant and appropriate Bureau of Indian Specification 

Standard’s specifications / International Standard’ s Specifications (latest 
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revisions) for materials and workmanship unless stated otherwise in the 
Tender. 

 
 
 
 
 
 
 

GC - 3 
 

“Drawings” means the drawings referred to in the Te nder and specification       Drawings 
and any modification of such drawings approved in writing by the  

1.10 Engineer and such other drawings as may from time to time be furnished or 
approved in writing by the Engineer. 

 
1.11 “Contract” means and includes the General and Speci al Conditions of  Contract 

Contract, Specifications, Drawings, priced Bill of Quantities, the Tender /  
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement, 
if separately entered into and the Schedule of Rates and Price, if any, 
adopted by the Trustees at their discretion. 

 
1.12 “Constructional Plant” mea ns all appliances or things of whatsoever nature Construction 

 required or about the execution, completion or maintenance of the works al Plant  
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 

 
1.13 “Site” means the land, waterways and other places, on, under, in or        Site 

through which the works are to be executed by the Trustees for the purpose  
of the Contract. 

 
1.14 “Contract Price” means the sum named in the letter  of acceptance of the Contract 

 Tender/Offer  of  the  Contractor,  subject  to  such  additions  thereto  and Price 
 deductions therefrom as may be made by the Engineer under the provisions  
 here in after contained.  

1.15 “Month” means English Calendar Month. Month 

1.16 “Excepted Risks” are riot in so far as it is uninsu rable, war, invasion, act of Excepted 
 foreign enemies, hostilities) whether war be declared or not), Civil War, Risks 
 rebellion, revolution, insurrection or military or usurped power or use or  
 occupation by the Trustees of any portion of the works in respect of which  
 a  certificate  of  completion  has  been  issued  (all  of  which  are  herein  
 collectively referred to as the excepted risks).  

1.17 Word importing the singular only, also includes the plural and vice-versa Singular/ 
 where the context so requires. Plural 

1.18 The heading and marginal notes in these General Conditions of Contract Headings/ 
 shall not be deemed to be part thereof or be taken into consideration in the Marginal 
 interpretation or construction thereof or of the contract. Notes. 
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1.19 Unless otherwise stipulated the work “Cost” shall b e deemed to include   Cost 
 overhead costs of the Contractor, whether on or off the site. 

 
2.0 DUTIES&POWERSOFENGINEER&ENGINEER’S  

REPRESENTATIVE. 
 

2.1 The Contractor shall execute, compete and maintain the works in terms of        Engineer’s 
  the contract to the entire satisfaction of the Engineer and Authority 
  Shall comply with the Engineer’s direction on any matter whatsoever.  

  GC - 4  

2.2 The Contractor shall take instructions from the Engineer and subject to Authority of 
 limitation of Clause 2.5 hereof, from the Engineer’s Representative. Engineer’s 
   Representative 

2.3 The Engineer shall have full power and authority : Engineer’s 
   Power 
 (a) to supply to the contractor from time to time during the progress of  
  the works such further drawings and instructions as shall be necessary  
  for the purpose of proper and adequate execution and maintenance of  
  the works and the contractor shall carry out and be bound by the  
  same.  
 (b) to alter or modify the specification of any material and workmanship  
  and to inspect the work at any time.  

 (c) to order for any variation, alteration and modification of the work and  
 for extra works.  

 (d) to issue certificates as per contract.  

 (e) to settle the claims & disputes of the Contractor and Trustees, as the  
 first  referee.  

 (f)  To grant extension of completion time.  
2.4 The Engineer’s Representative shall : Power of 

   Engineer’s 
 (i) watch and supervise the works. Representative. 
 

(ii)  test and examine any material to be used or workmanship 
employed in connection with the work. 

 
(iii)  have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard. 

 
(iv) take measurements of work done by the contractor for the purpose 

of payment or otherwise. 
 

(v) order demolition of defectively done work for its reconstruction all 
by the Contractor at his own expense. 
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(vi) have powers to issue alteration order not implying modification of 

design and extension of completion time of the work and 
 

(vii)  have such other powers and authorities vested in the Engineer, which 
have been delegated to him in writing by the Engineer under 
intimation to the Contractor. 
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2.5 Provided always that the Engineer’s Representative shall have no power :       Limitation of  

  Engineer’s  
(a) to  order  any  work  involving  delay or  any  extra  payment  by  the  Representativ  

Trustees,   e’s Power  
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract. 
 
2.6 Provided also as follows :       Engineer’s  

Overriding  
(a) Failure of Engineer’s Representative to disapprove any work or                    Power 

 
 materials shall not prejudice the power of the Engineer thereafter to         
disapprove such work or materials and to order the pulling down, removal, 
breaking-up thereof and re-constructing at the contractor’s  
cost and the contractor shall have no claim to compensation for the loss if 
any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to the 
Engineer who shall thereupon confirm, reverse or vary such decision. 

 
(c) Any written instructions or written approval given by the Engineer’s 

Representative to the contractor, within the terms of delegation of power 
and authority vested in the Engineer to his Representative in writing, shall 
bind the contractor and the Trustees as though it had been given by the 
Engineer, who may from time to time make such delegation.  

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES 
 

3.1    The Contractor shall, before making out and submitting his tender/offer, The tender 
be deemed to have inspected and examined the site, fully considered all must  

                factors,  risks  and  contingencies,  which  will  have  direct  and  indirect encompass all 
impact on his expenses and profit from the work and shall be specifically relevant  

deemed to have taken the following aspects into consideration : 
aspects/ 
issues.  

   
 
 

(a) The form and nature of the site and its surroundings including their Site  &  Local  
sub-surface, hydrological, tidal and climatic conditions, the means condition.  
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of access to the site and all other local conditions, including the  
likely charges and costs for temporary way-leave, if any, required  
for the work. 

 
(b) The drawings, specifications, the nature and extent of work to be            Drawing/  

executed and the quality, quantity and availability of the required Specification/  
materials and labour for the work and the need to execute the work Nature &  
to the entire satisfaction of the Engineer, and also by complying extent of  
with the General and Special Conditions of Contract. work to be  

done. 
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(c) The accommodation  required  for  the  workmen  and  site  office,      Accommodation  
 mobilisation/demobilisation  and  storage  of  all  plant,  equipment for   Contractor’s 
 and Construction materials. men/materials. 

(d) The  sources  and  means  of  procurement  of  water  for  drinking, Water for
 washing and execution of work, and source and availability of drinking etc.
 electrical power, all at Contractor’s cost. /Electrical power. 

(e) Payment  of  taxes  and  duties  and  compliance  of  all  applicable Payment of  
 statutes,  ordinances  and  law  together  with  the  rules  made Taxes/duties  
 thereunder, the rules, regulations and bye-laws of public bodies or and observance of 
 any  local  or  other  authority  by  the  Contractor,  keeping  the all statutes.  
 Trustees indemnified against penalties and liabilities of every kind   
 arising from the Contractor’s failure in such compliance.   

(f) Payment of all kinds of stamp-duty for executing the agreement or Payment of
 for any legal instrument including Bank Guarantees and Indemnity Stamp Duty  
 Bonds. by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the Tender 
and shall be faultless in figures and free from erasing. Corrections, if any, 
shall only be made by scoring out and initialling of the revised figure. 

 
 

3.3 If required by the Engineer or the Trustees, the Contractors in their Disclosure of 
 tender   or   subsequently,   shall   disclose   the   names   of   their Owner’s name.  

owners/partners/share holders at the required points of time. The failure in 
this regard shall be treated as a breach and a contract, if entered into, shall 
be liable to be cancelled. 
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3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,             Earnest  

 every tender must be submitted with Earnest Money of the amount  Money and 

 calculated as per the following scale.    
 Security    
Deposit. 

       

Estimated  Value of Amount of Earnest Money    

Work 
        

    For Contract of  
   For Works Contract Supplying Materials or  
      Equipment only   
Up to Rs. 5%  of the estimated 1% of  the  estimated  
1,00,000=00  value of work  value of work   
Over  2%  of the estimated ½% of  the  estimated 
Rs. 1,00,000=00  value  of work  subject value of work subject  

   to  a  maximum  of  Rs. to a maximum of Rs.  
   20,000/- and minimum 10,000/- and minimum  
   of Rs. 5,000/-.  of Rs. 1,000/-.   
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by Method of  
 Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India Paying E.M.  
 drawn in favour of Calcutta Port Trust or in the form of any “Account   
 Payee”  Draft  of  any  Nationalised  Bank  of  India  draw n  in  favour  of   
 “Calcutta Port Trust” and payable at Calcutta/Haldi a, as the case may be,   
 and the receipt granted therefor be kept attached to the Tender/Offer in the   
 Sealed Cover.     

(c) Earnest Money of unaccepted tender shall be refunded without any interestRefund of 
 through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta /E.M.  
 Haldia.     

(d) The enlisted (registered ) Contractors of the Trustees who have depositedExemption  
 fixed  Security  with  the  Trustees’  FA  &  CAO  /  Manager  (Finance)from  E.M.  to 
 according to his Class of Registration, shall be exempt from depositing theRegd. Firms  
 Earnest Money, as per the following scale :    
Class of Registration Amount    of    Fixed Financial    Limit    of  

  Security Each Tender   
   Any tender priced up to  
A  Rs. 25,000/- Rs.5,00,000/-   

      
   Any tender priced up to  
B  Rs. 10,000/- Rs.2,00,000/-   
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   Any tender priced up to 
C  Rs. 5,000/- Rs.1,00,000/-  

    
Tender with-     

(e) (i) Tender submitted without requisite Earnest Money may be liable toout  EM  liable 
 rejection.  to rejection. 

(ii) If before expiry of the validity period of his Tender/Offer, the tendererForfeiture of 
 amends his quoted rates or tender/offer making them unacceptable to the E.M. before 
 Trustees and/or withdraws his tender/offer, the Earnest Money depositedAcceptance  of 
 shall be liable to forfeiture at the option of the Trustees. offer.  
(f) The  Earnest  Money of  accepted  tender/offer  shall  be  retained  by the   E.M.   to   be  

Trustees as part of the Security Deposit, for which a separate Treasury converted to  
Receipt shall be issued to the Contractor after cancellation of the previous part S.D.  
Receipt of Earnest Money.  

(g) Balance security for works contract shall be recovered by deduction from Mode of  
all progressive Bill (including final Bill, if necessary) @ 10% of the gross recovery of  
value of work in each such bill, so that the total recovery may not exceed balance S.D.  
the quantum computed as per the under noted percentages of the total value  
of work actually done up to the stage of completion. 
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Scale  of  S.D. Value of Work   % of Security Deposit % of Security 
     for works contract.  Deposit For contract recovery. 
         of supply-    
         ing materials &  
         equipment only.   
        
For works up to 10% (Ten percent)  1% (One percent)  
Rs.10,00,000/-.            

            
For works costing more 10% on first 1% on  first 
than Rs.10,00,000/- and up Rs.10,00,000/- +7½% Rs.10,00,000/- +  
to Rs.20,00,000/-   on the balance.   ½% on the balance.  

            
For works costing more 10% on first 1% on  first 
than Rs.20,00,000/-  Rs.10,00,000/- + 7 Rs.10,00,000/- +  

     ½% on   the  next ½% on the next 
     Rs.10,00,000/- + 5% Rs.10,00,000/- +  
     on the balance.   ¼% on the balance.  
    

S.D. for supply (h) Balance Security for Contract of supplying materials and equipment 
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 computed in terms of the percentages given above, shall have to be contracts to be 
 deposited with the Trustees’ Treasurer in advance and within 30 days deposited in
 from the date of placement of supply order, either in cash or by A/c. advance.  
 Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta    
 Port Trust and payable at Calcutta/Haldia, as the case may be.    

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
No 
interest 

 the amount of Earnest Money/Security Deposit held by the Trustees, at payable  on 
      any stage. E.M. /S.D  

3.5 (i)The Security Deposit shall refunded to the Contractor in terms of Mode  of
          Clause  9.3  hereinafter  and  subject  to  deduction,  if  any,  under  the refund of S.D. 
         provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract    
         provides for any maintenance period. 50% of the Security Deposit may    
      be refunded against  any of the treasury Receipt for that amount on    
            expiry of half of the maintenance period and the balance deposit on the    
            expiry  of  the  said  maintenance  period  and  after  the  Engineer  has    
            certified the final completion of work in Form G.C.2 and the Contractor    
   has submitted his “No Claim” Certificate in Form G. C.3.    

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the Forfeiture of
 option of the Trustees, if the Contractor fails to carry out the work or to S.D.   
 perform/observe any of the conditions of the Contract. The Trustees shall    
                  also be at liberty to deduct any of their dues from the Security Deposit,    
 fixed Security, Earnest Money or from any sum due or to become due to the    
 Contractor under any other contract.    

 
 
 

GC - 9   

3.6   If stipulated in the contract as a Special Condition, the contractor shall have to submitBank  
to the Engineer a performance Bond in the form of an irrevocable guarantee fromGuarantee 

Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in thein   lieu   of 
proforma annexed hereto and for the sum and period as mentioned in the letter ofCash S.D.

acceptance of the Tender/Offer, within 15 days from the date of such letter, failingin certain
which the Contract shall be liable to be terminated and the earnest money shall becases  

liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or   
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

 
3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 

Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
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Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more  
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid  
document to be submitted by each tenderer, without which the tender shall not be  
considered.” 

 
4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 (a) The contract documents shall be drawn-up in English language. English  

          language to  
be used  

(b) The contract shall be governed by all relevant Indian Acts. As applicable only Applicabilit  
within the jurisdiction of the High Court at Calcutta, India, including the following y of laws on  
Acts : the contract  

1. The Contract Act (India), 1872.  
2. The Major Port Trusts Act, 1963.  
3. The Workmen’s Compensation Act, 1923.  
4. The Minimum Wages Act, 1948.  
5. The Contract Labour (Regulation & Abolition) Act,1970.  
6. The Dock Workers’ Act,1948.  
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only).  
4.2   After acceptance of his Tender/Offer and when called on to do so by the engineer orContractor 

his representative, the contractor shall, at his own expense, enter into and execute ato Execute
Contract Agreement to be prepared by him in the form annexed hereto. Until such Contract 

Contract Agreement is executed, the other documents referred to in the definition ofAgreement. 
the term ‘Contract’ here-in-before, shall collectiv ely be the Contract.   

4.3   Several documents forming the contract are to be taken as mutually explanatory of oneInterpretatio 
another. Should there by any discrepancy, ambiguity, omission or error in the variousn of 

contract documents, the Engineer shall have the power to correct the same and hiscontract 
decision shall be final and binding on the parties to the Contract. documents 

 –Engineers’ 
 Power 
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4.4   Two copies of the Drawings referred to in the general and special Conditions ofAll  Drawings
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the are Trustees’

Contractors free of cost for his use on the work, but these shall remain theproperty.  
property of the Trustees and hence, the Contractor shall return them to the   

Engineer  or  his  Representative  on  completion  of  the  work,  if  not  torn  or   
mutilated on being regularly used at site.    

4.5   The  Contractor  shall  prove  and  make  at  his  own  expense  any working  or Contractor to
progress drawings required by him or necessary for the proper execution of the prepare  

works and shall, when required, furnish copies of the same free of cost to the working /
Engineer  for  his information and/or approval,  without  meaning thereby theprogress  

shifting of Contractor’s responsibility on the Engineer in any way whatsoever. drawings  
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4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the                Contractor  

Contract or any part thereof without the written permission of the Engineer. cannot sub-let 
Even if such permission be granted, the Contractor shall remain responsible (a) the work   
for the acts, defaults and neglect of any sub-contractor, his agents, servants or     
workmen as fully as if these were the acts, defaults or neglects of the Contractor     
himself or his agents,  servants  or workmen and  (b)  for  his full and entire     
responsibility of the contract and for active superintendence of the works by     
him despite being sublet, provided always that the provision of labourers on a     
“piece rate” basis shall not be deemed to be sub-le tting under this clause.     

4.7   Unless otherwise specified, the Contractor shall be deemed to have included in Contractors’  
his Tender/Offer all his cost for supplying and providing all  constructional price  is 
plant, temporary work. Materials both for temporary and permanent works, inclusive of all 
labour including supervision thereof, transporting to and from the site and in costs   
and about the work, including loading, unloading, fencing, watching, lighting,     
payment of fees, taxes and duties to the appropriate authorities and other things     
of  every  kind  required  for  the  construction,  erection,  completion  and     
maintenance of the work.     

4.8   The Contractor shall be solely responsible for the adequacy, stability and safety Contractor is 
of all site operations and methods of construction, even if any prior approval responsible for 
thereto has been taken from the Engineer or his Representative. The Contractor all construction
shall not be responsible for the correctness of the design or specification of the process, except 
Temporary  and  Permanent  works  formulated  by  the  Engineer;  but  the for correctness
Contractor shall be fully responsible for the correct implementation thereof, as of design and 
also for any design and specification prepared/proposed/used by the Contractor. specification 

 formulated by 
 the Engineer  
4.9   Whenever required by the Engineer or his representative, the Contractor shall Contractor to 

submit to him the details of his (a) programme for execution of the work, (b) submit  his 
proposed procedure and methods of work, (c) proposed deployment of plant, programme of 
equipment, labour, materials and temporary works. The submission to and/or work   
any approval by the Engineer or his Representative to any such programme or      
particulars shall not relieve the Contractor of any of his obligations under the 
contract. 
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If for any reason the contractor be unable to adhere to his earlier programme, he 
shall submit his revised programme for completion of work within the stipulated 
time whenever asked to do so. 

 
4.10 Necessary  and  adequate  supervision  shall  be  provided  by  the  Contractor        Contractor  to  

during execution of the works and as long thereafter as the Engineer or his supervise the  
representative shall consider necessary during the maintenance period. The works  
Contractor or his competent and authorised agent or representative shall be  
constantly  at  site  and  instructions  given  to  him  by  the  Engineer  or  his 
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representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or his 
representative in writing about such representative/agent of him at site. 

 
4.11 The  Contractor  shall  employ  in  execution  of  the  Contract  only  qualified        Contractor  to  

 careful and experienced persons and the Engineer shall be at liberty to direct deploy  
 the Contractor to stop deployment of any of is staff, workmen or official at site qualified men 
 and the Contractor shall within 48 hours comply with such instruction without and  
 any demur whenever the Engineer shall feel that the deployment of the person Engineer’s  
 concerned will not be conducive to the proper and timely completion of the power to
 work. remove  
  Contractor’s 
  men  

4.12 The Contractor shall be responsible for the true and proper setting out of the Contractor is
 works in relation to reference points/lines/levels given by the Engineer in responsible 
 writing. The checking of any setting-out or of any alignment or level by the for line, level, 
 Engineer or his Representative shall not in any way relieve the contractor of setting out
 his responsibility for the correctness thereof and he shall fully provide protect etc.  
 and preserve all stakes, templates, bench marks, sight rails, pegs, level marks,   
 profile marks and other things used in setting out the works.   

4.13 From the commencement of the works till issue of the completion certificate in Contractor is
 Form  G.C.1,  vide  Clause  5.12  hereof,  the  contractor  shall  take  full responsible to 
 responsibility for the care thereof. Save for the excepted risks, any damage, protect the
 loss or injury to the work or any part thereof shall be made good by the work  
 Contractor at his own cost as per instruction and to the satisfaction of the   
 engineer, failing which the Engineer or his Representative may cause the same   
 to be made good by any other agency and the expenses incurred and certified   
 by the Engineer shall deem proper. This Clause will not apply to that part of   
 the  work,  which  might  have  been  taken  over  by  the  Trustees  on  partial    

completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period. 
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4.14   The Contractor shall at his own cost protect support and take all precautions Contractor is 
in regard to the personnel or structure or services or properties belonging to responsible for 
the Trustees or not which may be interfered with or affected or disturbed orall damages to 

endangered and shall indemnify and keep indemnified the Trustees against
Other 
structures 

claim for injury, loss or damage caused by the Contractor in connection with / persons 
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the  execution  and  maintenance  of  the  work  to  the  aforesaid  properties, caused  by him 
structures  and  services  and/or  to  any  person  including  the  Contractor’s in executing
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not the work.  
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.    

4.15   The Contractor shall immediately inform the Engineer’s Representatives if Fossils,  
any  fossil,  coins,  articles  of  value  or  antiquity and  structures  and  other Treasure  
remains or things of geological or archaeological importance be discovered travois, etc. are 
at site which shall remain the property of the Trustees and protect them from Trustees’  
being damaged by his workmen and arrange for disposal of them at the property  
Trustees’ expense as per the instruction of the Engineer’s Representative.    

4.16   The Contractor shall be deemed to have indemnified and shall indemnify the Contractor to 
Trustees against all claims, demands, actions and proceedings and all costs Indemnify 
arising therefrom on account of : Trustees  

 against all 
(a)  Infringement of any patent right, design, trademark or name or other claims for loss, 

protected right in connection with the works or temporary work. damage, etc.  
 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 
compensation, if any, for getting all materials and equipment required for 
the work.  

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane tracks, 
waterways, quays and other properties belonging to the Trustees or any 
other person.  

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work.  

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other 
structure related to waterway, in transporting contractor’s plants and 
materials.  

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his Representative 
to the workmen of the Trustees and other agencies employed by or with 
the permission and/or knowledge of the Trustees on or near the site of 
work. 

 
4.17 Debris and materials, if obtained by demolishing any property, building or Dismantled  

structure in terms of the Contract shall remain the property of the Trustees. materials  
Trustees’  
property 

GC – 13 
 

4.18 The  Contractor’s  quoted  rates  shall  be  deemed  to  have  been               Contractor’s   quoted 
          inclusive of the following :                                                                      rates/price must be                
                                                                                                                                   all inclusive 
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(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of Docks, 

the River Hooghly and other waterways against pollution of 
whatever nature during execution and maintenance of the works 
and to prevent rubbish, refuse and other materials from being 
thrown into the water by the Contractor’s men or those of his 
agency. 

 
(d) Making arrangements for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment of workmen of 
age less than 16 years. 

 
4.19 Every direction or notice to be given to the Contractor shall Notice to Contractor. be deemed to 

have been duly served on or received by the  
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 

 
4.20 The Contractor and his Sub-contractor or their agents and men and 

any firm supplying plant, materials and equipment shall not publish 
or caused to be published any photographs or description of the 
works without the prior authority of the Engineer in writing. 

 
Contractor not to 
publish photograph or 
particulars of work
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4.21   The  Contractor  shall  at  the  Trustees’  cost  to  be  decided  by  the Contractor to
Engineer  render  all  reasonable  facilities  and  Co-operation  as  per provide facilities 
direction of the Engineer or his representative to any other Contractor to outsiders 
engaged by the Trustees and their workmen to the Trustees’ own staff   
and to the men of other Public Body on or near the site of work and in   
default the Contractor shall be liable to the Trustees for any delay or   
expense incurred by reason of such default.   

4.22   The work has to be carried out by the Contractor causing the minimum Work  to cause
of hindrance for any maritime traffic or surface traffic. minimum  

 possible  
 hindrance to
 traffic  
 movement  
4.23   All constructional plants, temporary works and materials when brought Trustees’ lien on 

to the site by the Contractor shall be deemed to be the property of the Contractor’s 
Trustees  who  will  have  lien  on  the  same  until  the  satisfactory Plant &
completion of the work and shall only be removed from the site in part Equipment. 
or  in  full  with  the  written  permission  of  the  Engineer  or  his   
Representative.   

 
5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK. 
 

5.1 The Contractor shall commence the work within 7 days of the receipt Preliminary time 
 of  Engineer’s  letter  informing  acceptance  of  the  Contractor’s to commence
 tender/offer  by  the  Trustees  or  within  such  preliminary  time  as work  an
 mentioned  by  the  Contractor  in  the  Form  of  Tender  or  the  time maintenance of
 accepted by the Trustees. The Contractor shall then proceed with the steady   rate of
 work  with  due  expedition  and  without  delay,  except  as  may  be progress  
 expressly   sanctioned   or   ordered   by   the   Engineer   or   his    
 Representatives, time being deemed the essence of the contract on the    
 part of the contractor.    

5.2 The Contractor shall provide and maintain a suitable office at or near Contractor’s site 
 the   site   to   which   the   Engineer’s   Representative   may   send office   
 communications and instructions for use of the Contractor.    

5.3 Unless specified otherwise in the contract or prior permission of the Contractor to
 Engineer has been taken, the contractor shall not execute the work observe  
 beyond the working hours observed by the Engineer’s Representative Trustees’  
 and on Sundays and Holidays observed in the Trustees’ system, except working hours  
 in so far as it becomes essential on account of tidal work or for safety    
 of the work. If the progress of the work lags behind schedule or the     

work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard shall 
be final binding and conclusive. 
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5.4 Unless stipulated otherwise in the contract all materials required for the Contractor to
 work shall be procured and supplied by the contractor with the approval supply  all
 of the Engineer or his Representative and subject to subsequent testing as materials as per
 may be required by the Engineer or his Representative. The Engineer requirement of
 shall exercise his sole discretion to accept any such materials. the  Engineer or
  his representative 

5.5 Unless stipulated otherwise in the contract all materials, workmanship Materials  &
 and method of measurement shall be in accordance with the relevant Works   
 Codes  (Latest  Revision)  of  the  Bureau  of  Indian  Standards  and  the    
 written  instructions  of  the  Engineer  or  his  Representative.  Where  no    
 specific  reference  is  available  in  the  contract,  the  material  and    
 workmanship  shall  be  of  the  best  of  their  respective  kinds  to  the    
 satisfaction of the Engineer.    

5.6 Samples shall be prepared and submitted for approval of the Engineer or Contractor to
 his representative, whenever required to do so, all at the Contractor’s submit samples
 cost. for approval  

 Unless stipulated otherwise in the contract, the cost of any test required Contractor to
 by  the  Engineer  or  his  representative  in  respect  of  materials  and arrange  all
 workmanship deployed on the work, shall be borne by the Contractor. testing at his own 
  cost.   
 
5.8 Regarding the supply of any materials by the Trustees to the contractor 

in accordance with the contract, the following conditions shall apply : 
 

(
a
) The Contractor shall, at his own expense, arrange for transporting the The Contractor 
 materials from the Trustees’ Stores, watching, storing and keeping shall account for 
 them in his safe custody, furnishing of statement of consumption and look after the 
 thereof in the manner required by the Engineer or his representative, Trustees’  
 return of surplus and empty container to the Trustees’ Stores as per materials  
 the direction of the Engineer or his Representative.    
(
b
) Being the custodian of the Trustees’ materials, the contractor shall Contractor to 
 remain solely responsible for any such materials issued to him and compensate for 
 for any loss or damage thereof for any reason other than “Excepted loss and damage 
 Risks”, the Contractor shall compensate the Trustee s’ in the manner to Trustees’ 
 decided by the Engineer and shall at no stage remove or cause to be materials  
 removed any such material from the site without his permission in    
 writing.    

(c)The Trustees’ materials will generally be supplied in stages and in Delay in  supply 
accordance with the rate of progress of work but except for grant of of Trustees’ 

suitable  extension  of  completion  time  of  work  as  decided  by  the materials will  
Engineer.  The  Contractor  shall  not  be  entitled  to  any  other only entitle the 
compensation, monetary or otherwise, for any delay in the supply of Contractor for 
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 Trustees’   materials   to   him.   The   Contractor   shall,   however, 
          

extension of 
 communicate his requirement of such materials to the Engineer from completion time 
 time to time.  of work  
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(d)  Unless  stipulated  otherwise  in the 
contract, the  value  of  the Recovery from

  Trustees’  materials issued to the contractor  shall  be  recovered Contractor for
  from  the  contractor’s  bills  and/or  any  of  his  other  dues, Trustees’  
  progressively according to the consumption thereof on the work materials under
  and/or in the manner decided by the Engineer or his representative normal  
  and at the rate/s stipulated in the contract. These rates shall only circumstances 
  be  considered  by  the  contractor  in  the  preparation  of  his   
  tender/offer and these will form the basis of escalation/variation,   
  if in future the contractor is required to procure and provide any   
  such material on the written order of the Engineer consequent on   
  the Trustees’ failure to effect timely supply thereof.   

 
(e) If the Engineer decides that due to the contractor’s negligence, 
any Recovery from

  of the Trustees’ materials issued to the contractor has been – (i) Contractor for
  lost or damaged, (ii) consumed in excess of requirement and (iii) Trustees’  
  wasted by the contractor in excess of normal wastage, then thematerials under
  value thereof shall  be recovered from the contractor’s bills or other  
  from any of his other dues, after adding 19 ¼% extra over the circumstances. 
  higher one of the followings -    

 1) The issue rate of the materials at the Trustees’ Stores and   

 

2) The market price of the material on the date of issue as would be 
determined by the Engineer. 
   

      

5.9 
The Engineer or his Representative shall have the power to insect 
any material and work at any time and to order at any time – (I) for Contractor to

 removal from the site of any material which in his opinion is not in materials/work 
 accordance with the contract or the instruction of the engineer or his not acceptable to 
 representative,  (ii)  for  the  substitution  of  the  proper  and  suitable the  Engineer  or 
 materials, or (iii) the removal and proper re-execution of any work his  
 which in respect of material and workmanship is not in accordance Representative 
 with the contract or the instructions of the Engineer. The Contractor   
 shall comply with such order at his own expense and within the time   
 specified in the order. If the contractor fails to comply, the Engineer   
 shall be at liberty to dispose any such materials and re-do any work in   
 the  manner  convenient  to  the  Trustees  by  engaging  any  outside   
 agency at the risk and expense of the contractor and after giving him a   

 
written prior notice of 7 days. 
    

5.10 No work shall be covered up and put out of view by the contractor Contractor to
 without approval of the Engineer or his Representative andwhenever seek approval of 
 required by him, the contractor shall uncover any part or parts of the Engineer  or  his 
 work or make openings in or through the same as may be directed by Representative 

  the Engineer  or  his  representative  from  time  to  time  and  shall before  covering 
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 reinstate  or  make  good  those  part  of  works  thus  affected  to  the up  any  portion 
 satisfaction of the Engineer, all at the cost of the contractor. of work  

 The  Trustees  shall  reimburse  such  cost  as  determined  by  the   
 Engineer, if the initial covering up was with prior written order of the   
 Engineer or his Representative.   

 GC – 17   

5.11 On  a  written  order  of  the  Engineer  or  his  Representative,  the Contractor to
 contractor shall delay or suspend the progress of the work till such suspend work on 
 time the written order to resume the execution is received by him. Order from
 During such suspension the contractor shall protect and secure the Engineer  or  his 
 work to the satisfaction of the Engineer or his Representative. All Representative 
 extra expenses in giving effect to such order shall be considered by the   
 Trustees, unless such suspension is –   
 

(a) otherwise provided for in the contract, or 
 

(b) necessary by reason of some default on the part of the contractor, or 
 
 

(c) necessary by reason of climatic conditions on the site, or 
 

(d) necessary for proper execution of the works or for the safety of the 
works or any part thereof. 

 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same shall 
be final and binding on the Contractor. 

 
5.11. If at any time before or after commencement of the work the Trustees  
1 do not require the whole of the work tendered for the Engineer shall 

notify the same to the contractor in writing and the contractor shall stop 
further works in compliance of the same. The Contractor shall not be 
entitled to any claim for compensation for underived profit or for such 
premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 

 
5.12 When the whole of the work has been completed to the satisfaction of Completion 

 the Engineer and has passed any final test prescribed in the contract, Certificate 
 the contractor shall, within 21 days of submission of his application to G.C.1.  

the Engineer, be entitled to receive from him a certificate for completion 
of work in Form G.C.1, annexed hereto. If any part of the total work 
having been completed to the satisfaction of the Engineer, be taken over 
and/or used by the Trustees, the Contractor shall on application be 
entitled to partial completion certificate in the Form G.C.1 indicating 
the portion of the work covered by it, so that the Contractor’s liability 
during maintenance period of the contract, if any, 
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shall commence from the date mentioned in such certificate so far as the 
completed portion of the work is concerned. 
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6.0 TERMS OF PAYMENT : 
 

6.1 No sum shall be considered as earned by or due to the Contractor in All interim 
 respect of the work till final and satisfactory completion thereof and payments are 
 until a certificate of final completion in Form G.C.2 has been given by advances till 
 the Engineer. issue of 
  Certificate in 
 On account payments, if any, made prior to issue of the certificate in Form G.C.2 
 Form G.C.2, shall all be treated as mere advance, which shall stand    

recoverable in full or in part, if the Engineer so decides in the context of 
Contractor’s unfulfilled contract condition, if any. 

 
6.2 All payments shall be made to the Contractor only on the basis of                Payment  on  the  
 measurements  of  actual  work  done,  as  recorded  in  the  Trustees’ basis of 
 measurement books and at accepted tendered or at agreed rates, as the measurements at 
 case may be, except as otherwise provided in the contract and when agreed rates.  
 the Engineer decides any other rate for change in the scope of work or   
 omission, if any, on the part of the Contractor.   

6.3 For work of sanctioned tender value more than Rs.50,000/- or having Limitation for on 
 an  initially stipulated  completion  period  of  4  months  or  more,  on account payment 
 account payments may be made sat the discretion of the Engineer or   
 his Representative at intervals deemed suitable and justified by him.   
 Provided always that subject to execution of work of substantial value   
 in the context of the contract price, the interval of such on account   
 payments  shall  be  decided  by the  Engineer  or  his  Representative,   
 which  shall  ordinarily  not  be  less  than  1  month  in  between  two   
 payments for on account bill and/or advance.   

6.4 Measurement  for  works  done  shall  be  progressively  taken  by  the Recording of 
 Engineer’s Representative and entered in the Trustees’ Measurement measurements  
 Book,  at  intervals  deemed  suitable  and  proper  by  him  and/or  the   
 Engineer.  The  Contractor  or  his  duly accredited  Representative  or    

Agent shall remain present at the time of such measurement and assist 
the engineer’s Representative in every manner required by him. After 
the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a 
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token of acceptance of all such measurements, recorded above and prior 
to such signature. If the Contractor or his Agent fails to participate even 
after 3 days written notice from the Engineer’s Representative, the 
measurement shall be taken ex-parte by the Engineer’s Representative 
and those shall be accepted by the Contractor. 
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6.5 Based on the quantum of work and the value thereof computed in Contractor to
 the Measurement Book, the Contractor shall type out his bill in the prepare and
 proforma approved by the submit his bills  

Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net p ayable” sum of 
the said bill, subject to adjustment thereof against the bill at the time 
of checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; but 
he will obtain the abstracts of quantities, amounts and recoveries to 
type out the bill. 

 
6.6 At the discretion of the Engineer or his Representative and only in 

respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that – 

 
(i) the materials shall, in the opinion of the Engineer or his  

Representative be of imperishable nature, Advance  
Payment against  

(ii)  the  value  of  such  materials  shall  be  assessed  by  the         Non-perishable  
engineer or his Representative at their own discretion, materials 

 
(iii)  a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against losses, 

shortage and misuse due to the contractor postponing the 
execution of the work or otherwise, 

 
(v) in  the  event  of  storage  of  such  materials  within  the 
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Trustees’ protected areas in the Docks, the contractor shall submit an 
Indemnity Bond in the proforma and manner acceptable to Trustees’ 
whereby the contractor shall indemnify the Trustees against all financial 
loss/damage, on account of loss/damage to such materials for whatever 
reasons, 
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(vi) in the event of storage of such materials outside the Trustees’ protected 

areas the Contractor shall submit to the Engineer an irrevocable Bank 
Guarantee favouring the Trustees and for the same sum as is being advance, 
in the proforma and manner acceptable to the Trustees. The Guarantee shall 
be of a Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the Trustees and shall 
remain valid till the anticipated period of consumption of such materials in 
the work. The Bank Guarantee must bear an undertaking by the issuing 
Bank guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the Guarantee, 
unless with the prior written approval of the Engineer on behalf of the 
Trustees, the Bank has extended the validity of the Guarantee. 

 
 

(vii)  The amount of advance shall be recoverable from the contractor's bills or 
any other dues, progressively with the consumption of the materials on the 
basis of quantity consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) above, shall 
be returned to the Contractor duly discharged by the Engineer on behalf of 
the Trustees. 

 
6.7 No certificate of the Engineer or his representative shall protect the Recovery for 

 Contractor against or prevent the Trustees from obtaining repayment wrong and over 
 from  the  Contractor,  in  case  the  Engineer  or  his  representative payment  
 should overcertify for payment or the Trustees should over-pay the   
 Contractor on any account.   

6.8 No claim for interest shall be admissible or payable to the Contractor Interest not 
 at  any  stage  and  in  respect  of  any  money  or  balance  or  Bank admissible to 

Guarantee, which may be due to the Contractor from the Trustees,       Contractor owing to 
dispute or otherwise or for any delay on the part of the  
Trustees in making interim or final payment or otherwise. 

 
7.0 VARIATION AND ITS VALUATION : 
 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be Quantities in 
 treated  as  estimated  quantities  of  the  work  and  shall  never  be Bill of 
 deemed as actual or correct quantities of the works to be executed by Quantities of 
 the contractor in fulfilment of his obligation under the contract. Tender  

7.2 The Engineer shall have the power to order the Contractor in writing Engineer’s  
 to make any variation of the quantity, quality or form of the works power  to vary 
 or any part thereof that may, in his opinion, be necessary and the the works  
 Contractor upon receipt of such an order shall act as follows :   
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7.2 (a) Increase or decrease the quantity of any work included in the contract. 
 
 

(b) Omit any work included in the contract. 
 

(c) Change the Character or quality or kind of any work included in the contract. 
 

(d) Change the levels, lines, position and dimensions of any part of the work, 
and 

 
(e) Execute  extra  and  additional  work  of  any  kind  necessary  for  

 completion of the works   
7.3 No such variation shall in any way vitiate or invalidate the contract or be Variation by 

 treated ass revocation of the contract, but the value (if any) of all such engineer do not 
 variations evaluated in accordance with the Engineer’s sole decision vitiate the 
 shall  be  taken  into  account  and  the  contract  price  shall  be  varied contract  
 accordingly.   

7.4 Provided always that written order of the Engineer shall not be required Where  written 
 for increase or decrease in the quantity of any work upto 15% where order for 
 such increase or decrease is not the result of any variation order given variation is not 
 under this clause but is the result of the quantities exceeding or being needed  
 less than those stated in the bill of quantities. Provided also that verbal   
 order  of variation from the Engineer shall be complied  with by the   
 Contractor and the Engineer'’ subsequent written confirmation of such   
 verbal  order  shall  be  deemed  to  be  an  order  in  writing  within  the   
 meaning of this clause.   

7.5 (a)  The  Contractor  shall  not  be  entitled  to  any  claim  of  extra  or Payment for 

       additional work unless they have been carried out under the written extra or 
orders of the Engineer. additional, or 

 omitted   work 
(b) The Engineer shall solely determine the amount (if any) to be added or   substituted 

to or deducted from the sum named in the tender in respect of any work,  
extra work done or work omitted by his order. Engineer’s  

 powers   
(c) All extra, additional or substituted work done or work omitted by order of 

the Engineer shall be valued on the basis of the rates ad prices set out in 
the contract, if in the opinion of the Engineer, the same shall be applicable. 
If the contract does not contain any rates or prices directly applicable to 
the extra, additional or substituted work, then the Engineer may decide the 
suitable rates on the basis of Schedule of Rates (including surcharge in 
force at the time of acceptance of tender), if any, adopted by the Trustees 
with due regard to the accepted contractual percentage, if any thereon. In 
all other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall be 
final, binding and conclusive. 
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(d) If the nature or amount of any omission or addition relative to the nature or 

amount of the whole of the contract work or to any part thereof shall be 
such that, in the opinion of the Engineer, the rate of prices contained in the 
contract for any item of the works or the rate as evaluated under sub-
clauses (b) and (c) of this clause, is by reason of such omission or addition 
rendered unreasonable or in-applicable, the Engineer shall fix such other 
rate or price as he deems proper and the Engineer’s decision shall be final, 
binding and conclusive. 

 
8.0 DELAY /  EXTENSION OF COMPLETION  TIME /  LIQUIDATED  

DAMAGE / TERMINATION OF CONTRACT 
 

8.1 Should the quantum of extra or additional work of any kind or delayed Extension of 
 availability of the Trustees’ materials to be supplied as per contract or completion time  

exceptionally adverse climatic conditions and natural phenomenon or strikes, 
lock-outs, civil commotion or other special circumstances of any kind beyond 
the control of the Contractor, cause delay in completing the work, the 
contractor shall apply to the Engineer in writing for suitable extension of 
completion time within 7 days from the date of occurrence of the reason and 
the Engineer shall thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and allow in 
writing the extension period as he would deem proper for completion of the 
work with or without the imposition of “Liquidated Damage” Clause (No.8.3 
he reof) on the Contractor and his decision shall be final and binding on the 
Contractor. If an extension of completion time is granted by the Engineer 
without imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the decision 
communicated by the Engineer, as aforesaid. 

 
8.2 (a)  If the Contractor fails to complete the work within the stipulated             ‘Liquidated  

dates or such extension thereof as communicated by the Engineer in Damage’ and 
writing,  the  Contractor  shall  pay  as  compensation  (Liquidated other  
Damage) to the Trustees and not as a penalty, ½% (half percent) of compensation  
the total value of work (contract piece) as mentioned in the letter of due to Trustees  
acceptance of the tender/offer, for every week or part thereof the work 
remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The amount 
of Liquidated damages shall be determined by the Engineer, which shall 
be final and binding. 
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(b) Without prejudice to any of their legal rights, the Trustees shall have the 

power to recover the said amount of compensation/damage in Sub-clause 
(a) of this clause, from any money due or likely to become due to the 
Contractor. The payment or deduction of such compensation/damage shall 
not relieve the Contractor from his obligation to complete the work or from 
any of his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, the work 
may be ordered to be completed by some other agency at the risk and 
expense of the Contractor, after a minimum three days notice in writing has 
been given to the Contractor by the Engineer or his Representative. 
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8.3 Without being liable for any compensation to the Contractor, the Default of the Trustees may, in 

their absolute discretion, terminate the contract and Contractors  
enter upon the site and works and expel the Contractor there from after remedies &
giving him a minimum 3 days’ notice in writing, due to occurrence of powers/Termi 
any of the following reasons and decision of the Trustees in this respect, nation of
as communicated by the Engineer shall be final and conclusive : Contract.  

(i) The Contractor has abandoned the contract.   

(ii) In the opinion of the Engineer, either the progress of work is not   
satisfactory or the work is not likely to be completed within the agreed period on account of 
Contractor’s lapses. 

 
(iii)  The Contractor has failed to commence the works or has without any lawful excuse under 

these conditions has kept the work suspended for at least 15 days despite receiving the 
Engineer'’ or his Representative'’ written notice to proceed with the work. 

 
(iv) The Contractor has failed to remove materials from site or to dismantle or demolish and 

replace work for 7 days after receiving from the Engineer or his representative the written 
notice stating that the said materials or work were condemned and rejected by him under 
these conditions. 

 
(v) The Contractor is not executing the works in accordance with the contract or is persistently or 

flagrantly neglecting to carry out his obligations under the contract. 
 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the 
contractor t any officer, servant or representative of the Trustees or to any person on his or 
their behalf in relation to the obtaining or to the execution of the contract. 

 
 

(vii)  The Contractor is adjusted insolvent or enters into composition with his creditors or being a 
company goes into liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of 

the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him 
at the place to be ascertained from the Engineer, within 7 days of receipt of such letter. 

 
8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the work 

through any other agency at the Contractor’s risk and expense and the Contractor shall be debited 
any sum or sums that may be expended in completing the work beyond the amount that would have 
been due to the Contractor, had he duly completed the work of the work in accordance with the 
contract. 

 
8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt payment of only 
90% of the value of work actually done or materials actually supplied by him and subject to 
recoveries as per contract, provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based on measurements of 
actual work done and priced at approved contract rates or other rates, as decided by the Engineer. 
The payment for materials supplied shall be at the rates as decided by the Engineer, whichshall I 
in no case be more than market rates prevailing at the time of taking over by the Trustees. The 
Engineer’s decision in all such case shall be final, binding and conclusive. 



 
No. Hyd/12004.VI/630  Date: 26/06/2018 

 

Page 74 of 90 

 

 
8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor 

until the work is completed by other agency and the Contractor’s liabilities to 
the Trustees are known in all respect. 

 
9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 
9.1 On completion of execution of the work the Contractor shall maintain the Contractor’s 

 same for a period, as may be specified in the form of a Special Condition obligation  for 
 of  the  Contract,  from  the  date  mentioned  in  the  Initial  Completion maintenance 
 Certificate in Form G.C.1. Any defect/fault, which may appear in the of work.  

work during aforesaid maintenance period, arising, in the sole opinion of the 
Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own cost 
within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good through other 
agency at the Contractor’s risk and cost and all expenses, consequent thereon 
or incidental thereto, shall be recoverable from the Contractor in any manner 
deemed suitable by the Engineer. 
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9.2 The Contractor shall not be considered completed and the work shall not be Certificate 
 treated  as  finally  accepted  by  the  Trustees,  until  a  Final  Completion of final
 Certificate in Form G.C.2 annexed hereto shall have been signed and issued completion 
 by the Engineer to the contractor after all obligations under the Contract   
 including that in the maintenance period, if any, have been fulfilled by the   
 Contractor. Previous entry on the works or taking possession, working o   
 using  thereof  by  the  Trustees  shall  not  relieve  the  Contractor  of  his   
 obligations under the contract for full and final completion of the work.    

9.3 On completion of the contract in the manner aforesaid, the Contractor may Refund of
 apply for the refund of his Security Deposit by submitting o the Engineer (I) Security  
 The  Treasury  Receipts  granted  for  the  amount  of  Security  held  by  the Deposit  
 Trustees, and (ii) his “No further claim” Certifica te in Form G.C.3 annexed   
 hereto (in original), where upon the Engineer shall issue Certificate in Form   
 G.C.2  and  within  two  months  of  the  Engineer’s  recommendation, the   
 Trustees shall refund the balance due against the Security Deposit to the    

Contractor, after making deduction therefrom in respect of any sum due tothe Trustees from the 
Contractor. 

 
10.0 INTERPRETATION  OF  CONTRACT  DOCUMENTS,  DISPUTES  AND  

ARBITRATION 
 
10.1 In  all  disputes,  matters,  claims,  demands  or  questions  arising  out  of  or   Engineer’s  
 connected with the interpretation of the Contract including the meaning of decision 
 Specifications,  drawings,  designs  and instructions or  as  to the  quality of  
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 workmanship or as to the materials used in the work or the execution of the  
 work whether during the progress of the works or after the completion and  
 whether before or after the determination, abandonment or breach of the  
 contract the decision of the Engineer shall be final and binding on all parties  
 to the contract and shall forthwith be given effect to by the Contractor.  

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he Chairman’s 
 shall within 15 days after receiving notice of such decision require that the award. 
 matter shall be referred to Chairman, who shall thereupon consider and give a  
 decision.  
 
10.3 If, however, the Contractor be still dissatisfied with the decision of the                   Arbitration.  

Chairman, he shall within 15 days after receiving notice of such decision  
require that within 60 days from his written notice, the Chairman shall refer the 
matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees 
for the purpose and any such reference shall be deemed to be a submission to 
arbitration within the meaning of Indian Arbitration Act, 1940 or any statutory 
modification thereof. 

 
10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another person 
from panel shall be appointed as Sole Arbitrator and he shall proceed from the 
stage at which his predecessor left it. 
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues 

notice to both the parties fixing the date of first hearing. 
 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 
4 months as provided in Indian Arbitration Act, 1940 or any amendment thereof. 
The Arbitrator may, if found necessary, enlarge the time for making and publishing 
the award, with the consent of the parties.. 

 
10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be fixed by 

the Arbitrator in his sole discretion. Upon every or any such reference the cost of 
any incidental to the reference and award respectively shall be in the discretion of 
the Arbitrator who may determine, the amount thereof or by whom and to whom 
and in what manner the same shall be borne and paid. 

 
10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of 

the Indian Arbitration Act 1940 or any amendment thereof. The Arbitrator shall give a separate 
award in respect of each item of disputes and respective claim referred to him by each party and 
give reason for the award. 

 
10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – within only the 

parameters of scope and conditions of the contract in question. 
 
 
10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules 

made thereunder, for the time being in force, shall apply to the arbitration proceedings under this 
Clause. 
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10.4 The Contractor shall not suspend or delay the work and proceed with the work with due diligence 
in accordance with Engineer’s decision. The Engineer also shall not withhold any payment, which, 
according to him, is due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration. 

 
10.5 Provided always as follows:  

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in the cases 
of contracts, where tendered amount appearing in the letter of acceptance of the tender / 
offer is less than Rs.40,00,000/-. 

 
[b] The Contractor shall have to raise disputes or differences of any kind whatsoever in relation 

to the execution of the work to the Engineer within 30 days from the date of occurrence of 
the cause of dispute and before the preparation of the final bill, giving detailed justifications, 
in the context of contract conditions. 
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[c] Contractor’s dispute if any arising only during the maintenance period, if any, 
stipulated in the contract, must be submitted to the Engineer, with detailed justification 
in the context of contract conditions, before the issuance of final completion certificate 
in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the Contractor can raise 
pertaining to the Contract after submission of certificate in form G.C.3 by him. 

 
[d] Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 

10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the Engineer and / or by 
any Arbitrator subsequently. 

 
[e] The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide Clause 

10.3 hereinabove, on their sole discretion, by adding the names of new Arbitrators and / 
or by deleting the names of existing Arbitrators, without making any reference to the 
Contractor. 
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(TO BE SUBMITTED WITH COVER- I OFFER) 

 
THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA  

 
FORM OF TENDER (UNPRICED) 

 
 
 

To 
 

The Manager (I&CF), 
 

Haldia Dock Complex. 
 
I/We__________________________________________________________________ 

 
having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to 
be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities 
within ___________ months / weeks from the date of order to commence the work and in the event of our tender being 
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We 
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
Contract. 
 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER  
 

(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

 
I / We require _____________days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 

 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.  
___________________________ of _____________________ as Earnest Money. 

 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months. 

 
 

 
___________________________ 

 
Dated :                                                                                                                   (Signature of Bidder with Seal) 

 
 

WITNESS : 
 

Name of the Bidder : 
 

Signature : 
 

Name : (In Address :  
Block Letters) 

 
              Address : 
 
             Occupation:  
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KOLKATA PORT TRUST  
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________ 
 
Address ----------------------------------------------------------------------------------------- 
 

----------------------------------------------------------------------------------------- 
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 

………………………………………………………………… …….. 
 

………………………………………………………………… ……..  
Estimate No. E.E.0…………………………………………Dt…………………………….. 
 

C.E.O………………………………………..Dt…………… …………….. 

 
Work Order No………………………………………………………………………….  
Allocation………………………………………………………………………………  
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the  
__________________ day of ___________ 2000 in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62 of the General Conditions of Contract and under provisions 
of the Contract for a period of _______________________ weeks / months / years 
 
from the ______________ day of  

_____________ 2000 to __________________ day of _____________ 2000 . 
 

 
Yours faithfully, 

 
 
Signature………………………………………….  
(ENGINEER/ENGINEER’S REPRESENTATIVE)  
Name……………………………………………….  
Designation…………………………………………  
OFFICE SEAL
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KOLKATA PORT TRUST  
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer  
The Manager (Finance), Haldia Dock Complex. 
 

 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  

C.E.O………………………………….dt…………………… ………. 
 
Work Order No…………………………………………………………………….. 
 
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………… ……. is now complete in every 
respect in accordance with the terms of the Contract and that all obligations under the Contract have been 
fulfilled by the Contractor. 
 
 
 
 
 
 
 
 

 
Signature………………………………………….  
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION…………………………………….  
OFFICE SEAL 
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KOLKATA PORT TRUST  
HALDIA DOCK COMPLEX 

 
FORM G.C.3 

 

 
(‘NO CLAIM ‘ CERTIFICATE  FROM CONTRACTOR) 

 
The Manager (I&CF)  
Haldia Dock Complex  
Calcutta Port Trust Haldia. 

 (Atten:………………………………………….) 
Dear Sir, 
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the 
execution of the following work viz:- 
 
Name of work : _________________________________________________________ 
 

___________________________________________________ 
 

 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt………………………………… 
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job. 
 

Yours faithfully, 
 
(Signature  of  the  
Contractor)  

Dated ___________  
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 
 

PROFORMA OF FORM OF AGREEMENT  
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees for the Port Of Calcutta , a statutory 
body constituted under Major Port Trust Act ,1963 under the rules there under and statutory modification 
thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ 
which expression unless excluded by or repugnant to the context be deemed to include his successor/s in 
office) on the one part and  
___________________________ ______________ (hereinafter called the “CONTRACTOR” which 
expression shall unless excluded by or repugnant to the context he deemed to include his heirs, executors, 
administrators, representative, successor in officer and permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :- 
 

 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 
 
2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. ii.The 

Drawings. 
 

iii. The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 
 

vi.The Specifications.    

vii.The Bill Of Quantities. 
 

viii.All correspondences by which the contract is added, amended, varied or modified in any way by 

mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete and maintain the 
work in conformity in all respects with the provisions of Contract. 

 
4. The Trustees hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 
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IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written.  
have executed these presents on the day and year first above written. 

 

 
The Seal of _________________________________________________________________ 
 

 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 

 
Address :-___________________________________________________________________ 
 

 
OR 
 
SIGNED SEALED AND DELIVERED 
 
By the said ________________________________________________________________ 
 
In the presence of : 
 
Name :- ____________________________________________________________________ 
 

 
Address :-___________________________________________________________________ 
 

 
The Common Seal of the Trustees was hereunto affixed in he presence of : 
 
Name :- ____________________________________________________________________ 
 

 
Address :-___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu 
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the 
case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper 
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees. 
 
 

 

Ref. ___________________ Bank Guarantee No. ________________________  
Date ________________________  

To  
The Board of Trustees for the Port of Kolkata,  
15, Strand Road 
Kolkata – 700 001 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the  
“  EMPLOYER”which  expression  shall  unless  repugnant to  the  context  or  meaning  thereof
includeitssuccessorsadministratorsand assigns)havingawardedto 
_____________________________, with registered office at _____________________  
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT by issue of EMPLOYER’S work order dated ______________ the same having 
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 
Award No __________________________ dated ____________________ Valued at Rs  
_______________________________ for “ ” and the contractor havi ng agreed to prove a 
Contract performance Guarantee for the faithful performance of the entire  
Contract equivalent to Rs. ( rupees only)  to the
EMPLOYER.    

We, the  Bank, , Kolkata/ Haldia  having its Head
Office at (hereinafter referred to as the “Bank”, which expression shall unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assigns) do 
hereby guarantee and undertake to pay the Employer on demand any and all monies payable by 
the Contractor to the extent of Rs. -( only) as aforesaid at any time upto without any demur, 
reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any 
such demand made by Employer on the Bank shall be conclusive and binding notwithstanding any 
difference between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, 
tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee 
during its currency without previous consent of employer and further agrees that the guarantee 
herein contained shall continue to be enforceable till the Employer discharges his guarantee. 
 
 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT by 
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or any right which they 
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might have against Contractor, and to exercise the same at any time in any manner, and other to 
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 
between EMPLOYER and CONTRACTOR or any other course of remedy or security available to 
EMPLOYER . The Bank shall not be released of its obligations under these presents by any 
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by 
reason or any other acts of omission or commission on the part of employer or any other 
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 
would, but for this provision, have the effect of reliving the bank.  
The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against 
CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may have 
in relation to the CONTRACTOR’S liabilities. 
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted  
to Rs (rupees only) and it shall  
remain in force up to and including and shall be extended from time to  
time for such period , on whose behalf this guarantee has been given. 
 

 

Dated, this ……………………………. day of ……………………………..2018  
……………………….. at ………………………………………. 
 

 

WITNESSES 
 

 

---------------------------------------------- ----------------------------------------------------------  
(Signature) (Signature) 

 
 
 
 
----------------------------------------------- -----------------------------------------------------------  

(Name) (Name) 
 
 
 
 
-------------------------------------------- ----------------------------------------------------------------  
(Official address) (Designation with Bank Stamp)  

+ Attorney as per power of Attorney No. 
 

 
Dated ………………………. 
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Integrity Pact 
 

Between 
Kolkata Port Trust (KoPT) hereinafter referred to as “ The Principal/ Employer”. 

 
And 

 
………………………….. hereinafter  referred to as “ The Bidder/Contractor” 

 

Preamble 
 
The Principal  intends  to award,  under laid down  organizational  procedures, contract/s  for
……………………. The Principal values full compliances wit h all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or 
Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 
 

NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at a competitive price in conformity with the defined specifications/ scope of 
work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that their competitors will also 
abstain from bribing and other corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent 
corruption, in any form, by its officials by following transparent procedures. 
 
Section 1 – Commitments of the Principal/ Employer . 
 
(1) The Principal commits itself to take measures necessary to prevent corruption and to observe 

the following principles:  
a. No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to.  

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender  
process, provide to all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential/ additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract 
execution.  

c. The Principal will exclude from the process all known prejudiced persons. 
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(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 
addition can initiate disciplinary actions. 

 
Section-2 –Commitments of the Bidder(s) / Contracto r(s) 
 
(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation in the tender process and 
during the contract execution.  

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give 
to any of the Principal’s employees involved in the tender process or the execution of the contract or to 
any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the tender process or during the execution of 
the contract. 

 
b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

 
c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information contained 
or transmitted electronically. 

 
d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Supplie rs” shall be disclosed by the Bidder(s)/Contractor(s). 
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have 
to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 
annexed and marked as Annex-A. 

 
e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, 

is committed to or intends to make to agents, brokers or any other intermediaries in connection with 
the award of the contract. 

 
(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 
If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
considered appropriate. 
 
Section 4-Compensation for damages 
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(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the contract value or the amount equivalent to Performance 
Bank Guarantee.  

Section 5-Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing 

the Integrity pact with any other Company in any country conforming to the anti corruption approach 
or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of 
India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken as considered appropriate. 
 
 
 

 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 
 
Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 
 
Section 8 – Role of Independent External Monitor(IE M):  

 
(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this pact. 
 
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 
their functions neutrally and independently. 
 
(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 
contract. 
 
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust. 
 
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to 
all contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. 
The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and 
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demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if 
any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to treat 
the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality. 

 
(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the 
parties related to the contract provided such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such 
meetings. 
 
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him 
by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 
correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 
Monitor (s) appointed for the purposes of this Pact. 
 
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to 
take other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond 
this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action. 
 
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India. 
 
(j) The word ‘Monitor’ would include both singular and plural. 
 
Section 9 – Facilitation of Investigation: 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 
necessary information and documents in English and shall extend all possible help for the purpose of such 
examination. 
 
Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is 
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract. 
 
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
 
Section 11 – Other Provisions: 

 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office 

of the Principal in Kolkata.  
(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 
(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 
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(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement 

remains valid. In this case, the parties will strive to come to an agreement to their original intentions. 

 
_________________________________ ___________________________________

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor). 

(Office Seal) (Office Seal) 

Place :  

Date  :  

Witness 1:  

(Name & Address) …………………………………..  

……………………………………  

……………………………………  

Witness 2:  

(Name & Address) …………………………………………  

………………………………………….  
………………………………………….  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
No. Hyd/12004.VI/630  Date: 26/06/2018 

 

Page 90 of 90 

 

 
ANNEXURE-A   

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent 

who is not registered with KoPT shall apply for registration in the prescribed Application-Form. 
 
 
1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 

certificate of the principal confirming the agency agreement and giving the status being enjoyed by the 
agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent 
before the placement of order by KoPT. 

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign 

parties have stated that they are not paying any commission to the Indian agents, and the Indian 
representative is working on the basis of salary or as retainer, a written declaration to this effect 
should be submitted by the party (i.e. Principal) before finalizing the order. 

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES  IN INDIA. IF ANY. 
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 
2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and 

authority given to commit the Principals. In case the agent/representative be a foreign Company, it is 
to be conformed whether it is real substantial Company and details of the same shall be furnished. 

 
2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India. 
 
2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 

representatives in India, is to be paid by KoPT in Indian Rupees only. 
 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 

whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or 
through the agents /representatives. 

 
2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself. 
 
2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 

reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian 
Rupees. 

 
2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of 

the commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees 
on expiry of 90 days after the discharge of the obligations under the contract. 

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 

concerned tender liable for rejection or in the event of a contract materializing, the same liable to 
termination by KoPT. Besides this there would be a penalty of banning business dealings with KoPT 
or damage or payment of a named sum. 

 
 

 


