KOLKATA DOCK SYSTEM

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043

TENDER DOCUMENT

for

«Supply and Operation of 2 no. Ambulance on hiring basis for KDS for 3 years”

Notice Inviting Tender No.

KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018

Pre-bid meeting: 12.07.2018 at 11:00 hrs.

Date of closing of Tender: 06.08.2018 on 14:00 hrs.

Date of opening of techno-commercial bid: 07.08.2018 at 15:00 hrs.

Tender Fee: 1770/- (Non-Refundable)

Chief Mechanical Engineer
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TENDER DOCUMENT

KOLKATA PORT TRUST
KOLKATA DOCK SYSTEM

E-TENDER FOR “Supply and Operation of 2 no. Ambulance on hiring basis for KDS for 3
years~

NOTICE INVITING TENDER No. KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018

TENDER NOTICE

Mechanical and Electrical Engineering Department of Kolkata Port Trust invites E-Tender for “Supply and

Operation of 2 no. Ambulance on hiring basis for KDS for 3 years” as per the details specified
herein the Tender Documents.

Tender Document may be seen from CPP Portal of Government of India (i.e. www.eprocure.gov.in) and
KoPT’s website www.kolkataporttrust.gov.in . Corrigenda or clarifications, if any, shall be hoisted in the above
mentioned websites only.

SCHEDULE OF TENDER
NIT No. KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018
Name of Work “Supply and Operation of 2 no. Ambulance on
hiring basis for KDS for 3 years~
Mode of Tendering e-procurement system (Open tender)
Cost of Tender Document Rs.1,770/- including GST (Non-refundable) in the form

of Banker’s Cheque or Pay Order or Demand Draft from
any of the Nationalized/Scheduled Banks in India having
branch in Kolkata drawn in favour of “Kolkata Port
Trust” towards cost of Tender Document (applicable for
downloaded NIT only).

Estimated Value of Tender Rs.88,09,056/-(Rupees Eighty eight lakhs nine thousand
fifty six only) excluding GST[ for 3 year period] for
supply and operation of 2 no. ambulance

Earnest Money Deposit Rs. 1,76,180/- (Rupees One lakh seventy six thousand one
hundred eighty only)

The Earnest Money is to be submitted in the form of
Banker’s Cheque or Pay Order or Demand Draft from any
of the Nationalized/Scheduled Banks in India having
branch in Kolkata drawn in favour of “Kolkata Port Trust”
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towards Earnest Money Deposit.

Date and time of Pre-Bid Meeting and inspection

12.07.2018 at 11.00 AM at
Mechanical & Electrical Engineering Department,
8, Garden Reach Road, Kolkata -700043

Last date of submission of Tender Document Fee
and Earnest Money

07.08.2018 (by 15:00 hrs). However a scanned copy of
EMD and tender fee is to be uploaded by the tenderer by
14:00 hrs of 06.08.2018.

Required validity of Bid

Atleast 120 days from the last date of Online submission of
bid

Tender Inviting Authority

Chief Mechanical Engineer,

Mechanical & Electrical Engineering Department,
Kolkata Port Trust

8 Garden Reach Road,

Kolkata- 700043

Critical Dates of Tender:

Publish Date and Time

03.07.2018 (at 17:00 hrs)

Sale/ Document Download Start Date & Time

03.07.2018 (at 17:00 hrs)

Sale/ Document Download End Date & Time

06.08.2018 (at 14:00 hrs)

Online Bid Submission Start Date & Time

23.07.2018 (at 17:00 hrs)

Online Bid Submission End Date & Time

06.08.2018 (at 14:00 hrs)

Last Date of submission of Cost of Bidding
document, EMD and other offline supporting
documents at :

Office of the Chief Mechanical Engineer
Mechanical and Electrical Engineering
Department,

Kolkata Port Trust,

8, Garden Reach Road,

Kolkata-700043

07.08.2018 (by 15:00 hrs)

Offline Pre-Bid Meeting date and time

12.07.2018 (at 11-00 Hours)

Bid Opening Date & Time
i) Technical Bid

i) Price Bid

07.08.2018 (at 15:00 hrs)

To be intimated separately.

Page 3 of 64




NOTICE INVITING ONLINE TENDER

FOR “Supply and Operation of 2 no. Ambulance on hiring basis for KDS for 3 years.”

1.1 Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC). mode are invited by Kolkata
Port Trust from GST registered domestic Contractors for executing the work of “Supply and Operation
of 2 no. Ambulance on hiring basis for KDS for 3 years.” under two cover system. The estimated cost
put to tender is Rs.88,09,056/- excluding GST.

1.2 The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 03.07.2018
(17:00 hrs) to 06.08.2018 (14:00 hrs) and can be downloaded from the official website of KoPT and
through NIC’s CPP Portal for e-Procurement (GePNIC).

1.3 The complete tender document can be downloaded from Kolkata Port Trust website:
www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and bidders are
required to submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on or before the
due date and time of submission. The tenderer shall upload the scanned copy of the DD instruments
towards the cost of EMD and bid documents set as proof of payment towards EMD and cost of Bid
documents while submitting the tender electronically in the NIC’s CPP Portal for e-Procurement
(GePNIC). The DD instruments for EMD and cost of bidding document in original shall be forwarded to
Office of the Chief Mechanical Engineer, Mechanical and Electrical Engineering Department (M&EE),
Kolkata Port Trust, 8, Garden Reach Road, Kolkata- 700043, by 15-00 hours on 07.08.2018. Mere
uploading of proof of DD towards EMD and cost of bid documents in the NIC’s CPP Portal for e-
Procurement (GePNIC) and non submission in original to the above mentioned address may lead to
technical disqualification of bids.

1.4  The EMD of Rs. 1,76,180/- (Rupees One Lakh Seventy Six Thousand One Hundred and Eighty only)
shall be paid as described in the Tender Document. The tender offer shall have to be submitted by the
Tenderer only through NIC’s CPP Portal for e-procurement (GePNIC) mode as explained in the tender
document.

1.4.1 The EMD and cost of bidding documents shall be submitted in the form of Demand Draft /Bankers
Cheque in single instrument drawn on any Commercial Banks drawn in favour of ‘Kolkata Port Trust’
payable at Kolkata.

1.4.2 The Tenderer who is exempted for payment of EMD and cost of bidding documents from NSIC/MSME
shall submit a copy of Exemption Certificate duly notarized and upload a scanned copy.

1.4.3 The proof of EMD and cost of bidding document shall be uploaded as a scanned copy of the
instrument through e-procurement mode under the Tender Document — Technical Bid while
submitting tender electronically in the NIC’s CPP Portal for e-Procurement (GePNIC). The
original EMD and Cost of Bidding Document / Notarized Copy of Exemption Certificate as
mentioned above along with a forwarding letter in a sealed envelope shall be dropped in the
earmarked Tender Box kept at the office of the Chief Mechanical Engineer, Mechanical and
Electrical Engineering Department (M&EE), Kolkata Port Trust, 8, Garden Reach Road,
Kolkata-700043 by 15-00 hours on 07.08.2018. Mere uploading of proof of DD towards EMD and
cost of bid documents in the NIC’s CPP Portal for e- Procurement (GePNIC) and non submission
in original to the above mentioned address may lead to technical disqualification of bids.
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1.5

(i)

(i)
2017:

The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
Procurement (GePNIC) mode as explained in the Tender Document.

The offer (both Techno-Commercial & Price) must be valid at least 120 days from the last date of online
submission of offer; otherwise the offer shall be rejected as non-responsive.

Biding is open to all eligible bidders meeting the eligibility criteria as defined in Instructions to Bidders
and bidders are advised to note the minimum qualification criteria specified below:-

Average annual financial turnover during the last three years ending 31st March 2017, should be atleast
30% of the per year value of the estimated cost put to tender (i.e., Rs. 8,80,910)

Experience of having successfully completed similar works during the last 7 years ending 31st March

a) Three similar completed works each costing not less than 40% of the per year value of the
estimated costi.e Rs.11,74,540/- (OR)

b) Two similar completed works each costing not less than 50% of the per year value of the
estimated cost ie Rs. 14,68,177/- (OR)

C) One similar completed work costing not less than 80% of the per year value of the estimated
cost i.e Rs.23,49,083/-

Documentary proof such as copy of Notarized or self attested work order/agreement and completion certificate
for the technical experience, the successful bidder should produce original documents for verification by
the Chief Mechanical Engineer or his representative at the stage of Evaluation or as and when required
before finalizing the tender and also audited balance sheets, Profit & Loss account statements for annual
turnover certified by Chartered Accountant for meeting eligibility criteria as uploaded under tender document -
technical bid link through e-procurement mode. The price bids of those firms who do not meet the eligibility
criteria will not be opened.

1.6  The Employer/Board do not bind themselves to accept the lowest or any tender and to reject any tender
without assigning any reason there for.

1.7 The bidders’ queries will be clarified through e-procurement portal after completion of the scheduled
offline pre-bid meeting as mentioned in the Tender Document.

1.8  The due date of online submission of offers will be 06.08.2018 (at 14:00 hrs), unless otherwise notified.
In the event of changes in the schedules, the Chief Mechanical Engineer, Kolkata Port Trust notifies the
same only through www kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC).

19 If the offers are not received according to the instructions detailed here above, they shall be liable for

rejection.

Chief Mechanical Engineer
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General Conditions of Contract, Forms and Agreement

Annexure — M
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Annexure-A

TENDER FOR *“Supply and Operation of 2 no. Ambulance on hiring basis for KDS for 3 years.”

IMPORTANT INSTRUCTIONS FOR e-Tender

A. Bidders to follow the following procedure to submit the bids online through NIC’s CPP Portal for e-
procurement [GePNIC- Government e-Procurement solution of NIC] only.

1.

7 (a).

Bidder may read the tenders published in the KoPT web site and NIC’s CPP Portal for e- Procurement
(GePNIC)and download the required documents/tender schedules.

Bidder should read the tender schedules carefully and submit the documents as asked, otherwise, the bid
will be rejected.

If there are any clarifications, this may be clarified after completion of the scheduled offline pre-bid
meeting. Bidder should take into account of the Addendums, corrigendum as published before
submitting the bids through NIC’s CPP Portal for e-Procurement (GePNIC).

Bidder should submit the EMD and Cost of Bidding Document as specified in the tender. The original
should be submitted to the specified location as per Tender Document, latest by the date and time of bid
submission.

The Bidder should read the terms & conditions and accept the same to proceed further to submit the bid.
The Bidder has to select the payment option as offline to pay the EMD & Cost of Bidding Document.

The details of the DD instrument / any other accepted instrument, physically submitted, should tally
with the details available in the scanned copy and the data entered during bid submission time.
Otherwise the bid submitted will not be acceptable.

Earnest Money Deposit : Rs. 1,76,180/- (Rupees One Lakh Seventy Six Thousand One
Hundred and Eighty only)

Mode of Payment of EMD : In the form of Demand Draft / Bankers Cheque drawn On any
Commercial Bank safeguarding the purchaser’s interest in all
respects in favour of “Kolkata Port Trust” payable at Kolkata.

As per MSME Act, 2006 (or Erstwhile NSIC Registered parties),
parties will be exempted for submission of EMD and cost of
bidding document, provided party is registered for the similar
nature of works as in the tender. However, KoPT reserves the right
for rejection of the tender if the certificate submitted by the
tenderer is found unsatisfactory for exemption of EMD and cost of
bidding document. Bidder of this tender shall upload a scanned
copy as proof of EMD and Cost of bidding instruments as
mentioned in the Technical Bid of the Tender Document while
submitting the tender electronically in the NIC’s CPP Portal for e-
Procurement (GePNIC). The original EMD and Cost of Bidding
instruments must be submitted in the Tender Box located to the
address of the office of Chief Mechanical Engineer at 8, Garden
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Reach Road, Kolkata- 700043, by 15-00 hours of 07.08.2018.
Mere uploading proof of EMD & Cost of bidding instrument in the
portal and non-submission of the original EMD & Cost of bidding
instrument at the address as mentioned above by 15-00 hours of
07.08.2018 will lead to technical disqualification of the bid by the

bidder.

7(b).

Cost of Bidding Document: Rs: 1770/- including GST(Non-refundable) (Rupees One
Thousand Seven Hundred and Seventy only)

Mode of Payment: In the form of Demand Draft/ Bankers Cheque in favour of
“Kolkata Port Trust” .

8. The rates offered details have to be entered separately by the bidder in a spread sheet file (xlIs format
Price bid) in the space allotted and should be filled and uploaded in attached BOQ template file for the
tender after the financial bid. The BOQ file, if found modified by the bidder, his bid will be rejected.

9. The tendering system will give a successful bid updating message and then a bid summary will be
shown with the bid no., the date and time of submission of the bid and all other relevant details. The
bidder has to submit the relevant documents required as indicated in the cover content.

10.  The bid summary has to be printed and kept as an acknowledgement as a token of the submission of the
bid.

11.  The bid summary will act as a proof of bid submission for a tender floated and will also act as an entry
point to participate in the bid opening date.

12. For any clarifications with the Tender Inviting Authority (TIA), the bid number can be used as a
reference.

13. For any queries related to portal, the bidders are asked to contact by mail / helpline as given in NIC’s
CPP Portal for e-procurement [GePNIC].

14.  Tenderer is required to submit his tender through online in the form of Two Cover System on or before
scheduled bid due date of closing and time as notified in NIT. The tender received after the due date and
time will not be entertained.

15.  Tender Document can be submitted online only in the designated e-procurement CPP portal of NIC
[GePNIC] on or before the due date and time. The time of opening of technical bid is notified in the
NIT.

16.  Tenderer should submit the tender as per specification of work, drawings(if any) and in accordance with

the instructions to bidders, General Conditions of Contract.
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B. COVER - | DETAILS: TECHNICAL BID

This shall contain the following:-

V1.

VII.

VIIL.

XI.

XIl.

Self Attested copy of trade license / Company Registration and Copy of Valid Professional Tax
clearance certificate/ up-to-date Tax Payment Challan .

Self Attested copy of registration with Labour Department, if applicable.

Self Attested copy of documents as proof that bidder has its own Registered office in West
Bengal.

Self Attested copy of registration certificate with the office of Regional Provident Fund
Commissioner (EPF), as per clause 2 of Annexure-B.

Self Attested copy of registration certificate with the Employees State Insurance Corporation
(ESIC), as per clause 2 of Annexure-B.

Self Attested copy of GST Registration Certificate.
Self Attested copy of PAN/TAN.

Self Attested copy of Work Order & Work completion certificate for similar nature of work
carried out in Govt/Semi-Govt/Autonomous Bodies/Corporate Organisations/Reputed Private
Organizations during the last 7 (seven) years 31/03/2017 and the experience should be either of
the following as detailed below:-

a) Three similar completed works each costing not less than 40% of the per year value of
the estimated costi.e Rs.11,74,540/- (OR)

b) Two similar completed works each costing not less than 50% of the per year value of the
estimated cost ie Rs. 14,68,177/- (OR)

C) One similar completed work costing not less than 80% of the per year value of the
estimated cost i.e Rs.23,49,083/- Work experience as a sub-contractor shall not be
considered as a requisite qualification

Self Attested copy of Audited Accounts Statement of the bidding firm for the last three financial
years ending 31/03/2017.

Copy of Average Annual Financial Turnover of the bidding firm during the last three years,
ending on 31-03-2017. The same should be at least 30%6 of the per year estimated amount put to
tender(i.e. Rs. 8,80,910/-)

Self Attested copies of documents to be downloaded, filled in under Bidder’s Letter head,
Signed, Scanned and Uploaded along with self-attested copies of supporting documents as per
Annexures- H,I, K&L.

Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.1,770/- (Rupees One Thousand
seven hundred seventy only) as cost of Tender Document which needs to be physically submitted

Page 9 of 64



XIII.

XIV.

XV.

XVI.

XVII.

(within three days after closing date of submission of tender) to the Chief Mechanical Engineer,
Mechanical and Electrical Engineering Department, Kolkata Port Trust, 8, Garden Reach Road,
Kolkata -700043.

Demand Draft/Banker’s Cheque/Pay Order in original, for Rs. 1,76,180/- (Rupees one lakh
seventy six thousand one hundred eighty only) as Earnest Money Deposit which needs to be
physically submitted (within three days after closing date of submission of tender) to the Chief
Mechanical Engineer, Mechanical and Electrical Engineering Department, Kolkata Port Trust, 8,
Garden Reach Road, Kolkata -700043. In case of unsuccessful tenderers, Earnest Money
Deposit (EMD) will be refunded within four months of opening of price bid. If price bid is
opened before expiry of validity of earnest money deposit, the same will be refunded to the
tenderers other than L-1 tenderers. EMD of L-1 bidder will be encashed. If price bid cannot be
opened before expiry date, EMD instrument of all bidders will be encashed.

The Tender Document along with General Conditions of Contract, Forms and Agreement
(Annexure- M) duly signed and stamped on each of the pages by the Tenderers including the
page (s) of Bill of Quantities, un-priced and scored out.

Copies of self attested Audited Balance Sheet and Profit and Loss Account for the
financial years 2014 — 2015, 2015-16 & 2016 — 2017 and the same should be audited as per
relevant norms wherever required.

Statement to confirm the status of the Tenderers — whether a Partnership Firm, Company or
Proprietorship Firm, for which necessary documents to be attached.

Self-declaration about the proprietor/partner(s)/authorized signatory of the Bidding Firm (in the
case of Proprietorship Firm/Partnership Firm/Limited Company, as the case may be) that the
tenderers is/are not associated with any other Firm bidding for the same work.

Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

XVIII. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed

XIX.

by the Bidder under office seal.

Power of Attorney: Tender shall be signed by the bidder or a person duly authorized to sign on
behalf of the bidder. Notarised Power of Attorney on non-judicial stamp paper accompanying the
offer shall indicate such authorization which should be uploaded along with Techno-commercial
bid.
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COVER - Il DETAILS : PRICE BID (BOQ) — Price Schedule

Price should be quoted by the bidder in a spread sheet file (.xIs format) in the space allotted as available
in NIC’s CPP Portal for e-Procurement (GePNIC) only. Any indication of ‘Quoted price’ in the online
technical bid documents shall lead to rejection of the bid outright. For evaluation purpose the uploaded
offer documents will be treated as authentic and final. No hard copy shall be submitted for reference
purpose. The price bid submitted through NIC’s CPP Portal for e-Procurement (GePNIC) mode only
will be taken up for the purpose for evaluation. The rates offered details have to be entered separately in
a spread sheet file (xIs format Price bid) in the space allotted and should be uploaded in attached BOQ
template file for the tender after the financial bid. The BOQ file, if found modified by the bidder, his bid
will be rejected.

C. EVALUATION PROCESS:

2)

1) A proposal shall be considered non-responsive if fails to fulfil the following—

It is received by the proposed Due Date and Time.

It is Digitally Signed.

It contains the information and documents as required in the Tender Document.

Contains EMD and Cost of Bidding Document (wherever applicable).

It contains information in formats specified in the Tender Document.

It mentions the validity period as set out in the document.

It provides the information in reasonable detail. The Kolkata Port Trust reserves the

right to determine whether the information has been provided in reasonable detail.

There are no significant inconsistencies between the proposal and the supporting

documents. The Technical qualification conforms to as specified in the tender

document.

j. The Kolkata Port Trust reserves the right to reject any tender which in its opinion is non-
responsive and no request for alteration, modification, substitution or withdrawal shall be
entertained by the Port Trust in respect of such Tenders.

k. The Kolkata Port Trust would have the right to review the Technical Qualification and
seek clarifications including original documents wherever necessary.

l. It is submitted as per clause 4.3 of Special Conditions of Contract of tender document.

@rooooTe

Since the tender involves selection based on pre-qualification criteria and technical specification, the
Chief Mechanical Engineer will examine and seek clarification if any including original documents and
list out the firms, which are found technically suitable and Cover-Il Price Bid of such tenders only will
be opened and EMD will be returned to the disqualified tenderers.

a. The date and time will be intimated to tenderers later, whose offers are found to be suitable and
Cover — Il of such tenderers will be opened on the specified date and time.

b. The cost of stamping Agreement must be borne by the successful Tenderer.
C. The Fax/E-Mail offers will be treated as defective, invalid and rejected. Only detailed

complete offers received through online NIC’s CPP Portal for e- Procurement (GePNIC)
prior to closing time and date of the tenders will be taken as valid.
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1

a)

ANNEXURE - B

Terms and Conditions of Tender

KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018
IConcurrence and remarks for all terms and conditions will be taken on-line. No hardcopy for the|
same needs to be submitted

Pre-Qualification Criteria of the Tenderer: The Tenderers shall satisfy the following:-

Must have the experience of having successfully completed similar works during last seven years ending
on 30" April, 2018 as per the following guidelines:-

Three similar completed works each costing not less than 40% of the per year value of the estimated
cost. In other words, the tenderers shall successfully complete similar work valuing Rs.11,74,540/- per
year.

Or

b) Two similar completed works each costing not less than 50% of the per year value of the estimated

cost. In other words, the tenderers shall successfully complete similar work valuing Rs.14,68,177/- per
year..
Or

One similar completed works each costing not less than 80% of the per year value of the estimated
cost. In other words, the tenderers shall successfully complete similar work valuing Rs.23,49,083/- per
year.

Average Annual financial turnover during the last three years ending 31% March of 2017, should be at
least 30% of the per year estimated cost of Rs. 88,09,056/- (i.e. Rs, 8,80,910/-).

Copy of the last three years balance sheet and profit & loss a/c. are to be furnished and the same should
be audited, if applicable as per relevant Act.

Similar work means “the tenderers should have experience of having successfully completed supply &
operation of Ambulance on hire to different govt. organizations/reputed private organization”.

The Cover — I duly marked as “Techno-commercial Bid” must contain the following:

a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.1,770/- (Rupees One Thousand
seven hundred seventy only) as cost of Tender Document which needs to be physically submitted
(within three days after closing date of submission of tender) to the Chief Mechanical Engineer,
Mechanical and Electrical Engineering Department, Kolkata Port Trust, 8, Garden Reach Road,
Kolkata -700043.

Page 12 of 64



i)

b)

c)

Demand Draft/Banker’s Cheque/Pay Order in original, for Rs. 1,76,180/- (Rupees one lakh
seventy six thousand one hundred eighty only) as Earnest Money Deposit which needs to be
physically submitted (within three days after closing date of submission of tender) to the Chief
Mechanical Engineer, Mechanical and Electrical Engineering Department, Kolkata Port Trust, 8,
Garden Reach Road, Kolkata -700043. In case of unsuccessful tenderers, Earnest Money Deposit
(EMD) will be refunded within four months of opening of price bid. If price bid is opened before
expiry of validity of earnest money deposit, the same will be refunded to the tenderers other than
L-1 tenderers. EMD of L-1 bidder will be encashed. If price bid cannot be opened before expiry
date, EMD instrument of all bidders will be encashed.

Exemption for Micro & Small Enterprises (MSESs) registered with NSIC:

Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) are exempted from depositing Cost of Tender Document and Earnest Money having
valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE)
Certificate.

If Micro & Small Enterprises (MSESs) registered with NSIC intends to participate in the tender,
for the items they are not registered with NSIC, then they will have to deposit cost of Tender
Document, full amount of Earnest Money as per NIT. Otherwise their offer for those items will
not be considered.

Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES
CENTRE) Certificate has to be uploaded along with the bid.

The Tender Document along with General Conditions of Contract, Forms and Agreement
(Annexure- M) duly signed and stamped on each of the pages by the Tenderers including the page
(s) of Bill of Quantities, un-priced and scored out.

Copies of self attested Audited Balance Sheet and Profit and Loss Account for the financial years

2014 - 2015, 2015-16 & 2016 — 2017 and the same should be audited as per relevant norms
wherever required.

d)

e)
f)

9)
h)

Self attested documentary evidence of successful completion of similar work as proof of fulfilling
the Pre-qualification Criteria of the tender.

Copies of self attested valid GST Registration Certificate.
(1) Copy of self attested valid Trade License.

(i) Copy of Valid Professional Tax clearance certificate/ up-to-date Tax Payment Challan
Copy of self attested PAN Card issued from Income Tax Department.

Statement to confirm the status of the Tenderers — whether a Partnership Firm, Company or
Proprietorship Firm, for which necessary documents to be attached.

Page 13 of 64



)

K)

Details of registration under ESI Act : All intending tenderers at the time of tender shall disclose
all necessary documents as to whether they are covered under ESI Act or not. In case they are
covered under ESI Act, they have to furnish the details of registration, failing which their tender
would be liable to be cancelled. In case they are not covered under ESI Act or exempted, they
would furnish necessary documents along with an affidavit affirmed before a First Class Judicial
Magistrate on Non-Judicial Stamp Paper worth Rs.10/- to the effect as per enclosed Pro-forma
(Annexure — F). They must additionally indemnify KoPT against all damages and accident
occurring to their labour in a Non-Judicial Stamp Paper worth Rs.50. The same should be
submitted along with Techno-commercial Bid as per enclosed Pro-forma (Annexure-G).

Details of registration under EPF Act

All intending tenderers shall have to furnish the details of EPF registration, failing which their
tender/offer would be liable to be cancelled. However, in case the number of employees
(including vehicle drivers) in the establishment of the tenderers is less than 20, the tenderers is
exempted from furnishing EPF Registration. An affidavit in this regard executed by a Notary that
‘the no. of employees of the tenderers’ firm is less than 20’ is required to be submitted.

A separate statement of the tenderers containing full name and office address of the Tenderers,
names and designation of the officials of the Tenderers connected with the instant Tender, their
land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Pro-forma
(Annexure —H).

Declaration of the tenderers in the form of a COVERING LETTER/UNDERTAKING with
certain undertaking and also that they or their associates have not been banned/debarred or
delisted/black listed by any Govt. or Quasi-Govt. agencies or PSUs in India as per enclosed Pro-
forma (Annexure —I).

m) Self-declaration about the proprietor/partner(s)/authorized signatory of the Bidding Firm (in the

P)

q)

case of Proprietorship Firm/Partnership Firm/Limited Company, as the case may be) that the
tenderers is/are not associated with any other Firm bidding for the same work.

Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

Copies of balance sheet and Profit and Loss account for the last 3 (three) financial years (i.e.
2014 - 2015, 2015-16, 2016 — 2017) and the same should be audited as per relevant norms
wherever required.

Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed
by the Bidder under office seal.

EMD & Cost of Tender documents.

All the document as mentioned here-in-before shall have to be UPLOADED. The tenderer

should clearly understand that no information/indication as to price should be entered in the page of
“Bill of Quantities” or elsewhere in the Techno-commercial Bid. Indication of price anywhere in any
manner in the Techno-commercial part of the tender would lead to rejection of the offer.
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b) The offer / bid has to be entered online by the bidder using Digital Signature and Encryption. All
other / supporting documents must be in indelible ink and should be signed by the person(s) duly
authorised to sign on behalf of the tenderers. The name and position held by each signatory of the said
documents must be typed or printed or sealed below the signature.

C) The documents should contain no interlineations, erasers or over-writing except as necessary to
correct the errors made by the tenderers in which case such corrections should be initialled by the
person(s) signing the documents.

d) Offer must be submitted for executing all works involved and any offer received for doing a
portion of the work with responsibility for carrying out the remaining works by the Trustees’ other
contractors, will be liable for outright rejection.

The Cover -1l duly marked as “Price Bid” per the format of Bill of Quantities, must be uploaded. No
condition or conditional rebate should at all be indicated / mentioned in the Price Bid.

Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of any of the
aforesaid criteria shall lead to disqualification of their offers. No alteration shall be made by the
Tenderers in the tender and the tender must be in accordance with the specification. Non conformation
to this instruction shall be treated as non responsive & hence may disqualify the tender.

Cover-1 would be opened on the aforesaid schedule date of opening the techno-commercial bids. Price
Bids of only the qualified bidders shall be opened on a suitable date, to be intimated beforehand.

The Trustees will not be responsible for any cost or expense incurred by the Tenderers in connection
with preparation or submission of the tenders.

In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-bid
Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per the
schedule) on the next working day will be considered as scheduled time for the purpose of Site
Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as the
case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-30 hrs.

Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or if
any further information is required, the same shall be clarified/amended by KoPT in the Pre-bid
Meeting. No excuse of ignorance in this regard shall be accepted at a later date after the Pre-bid meeting.
In the event of making any important clarification or amendment of terms of the tender, pursuant to the
discussion in the Pre-bid meeting, the same shall be immediately hoisted in KoPT’s website for
information of all concerned and the same shall form a part of the Tender Document. Any offer
having deviation from KoPT’s terms and conditions shall render such offer unacceptable to KoPT. No
alteration shall be made by the Tenderers in the tender document and the offer must be in accordance
with the terms and conditions of the tender. The prospective tenderers shall make themselves fully aware
of the work, site and scope of work as mentioned in the ‘Bill of Quantity/Rate Schedule’ of the tender.
For attending the Pre-bid Meeting, the representatives of the tenderers should accompany proper
authorizations letters from their respective organizations.
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The quoted rate should be inclusive of all taxes duties and other charges except GST which will be paid
extra at actual. The rate quoted in the tender shall hold good and shall be binding on the tenderers not
withstanding any increase in the prices of the HSD/lubes and labor or other charges whatsoever and the
tenderers shall not be entitled to claim any increase over the rates quoted by them during the pendency
of the contract.

The quoted rates would be kept valid for at least 120 days from the date of opening of the Techno-
commercial Bid.

The Trustees’ reserve the right to disqualify a tender or the contract awarded to successful tenderers in
case they are satisfied that any bribe, commission, gift or advantage has been given, promised or offered
by or on behalf of any of the tenderers to any officer, employee or representative of the Trustees or to
any person on his or on their behalf in relation to acceptance of the tender or during execution of work.
The Trustees’ also reserve the right to disqualify a tender or terminate the contract awarded to them if
the successful tenderers commits any offence under the relevant IPC/PC Act.

The tenderers shall distinctly understand that they will be strictly required to confirm to all the terms of
the tender and the plea of custom prevailing will not in any case be accepted as an excuse on their part
for infringing of any of the conditions and they shall refrain from sending revised or amended
quotations, after the closing date and time of the tender.

The contract document shall be drawn in English language only. The contract shall be governed by all
relevant Indian Acts as applicable only within the jurisdiction of High Court of Kolkata, West Bengal,
India including the Acts like The Indian Contract Act, The Major Port Trusts Act, The Workmen’s
Compensation Act, The Minimum Wages Act, The Contract Labor (Regulation & Abolition) Act, The
Indian  Arbitration & Conciliation Act, 1996 as amended by the Arbitration and
Conciliation(Amendment) Act, 2015 , Employees’ Liability Act, 1938, Act(s) or any other act, law, rule
as may be applicable.

It will be the duty of the contractor to abide by all the provisions of the Acts, Ordinances, Rules,
Regulations, By-laws, Procedures as are lawfully necessary in the execution of the work. The contractor
will be fully responsible for any delay, damage, etc. and shall keep KoPT indemnified against all
penalties and liabilities of any kind for non-compliance or infringement of any kind, any such Act,
Ordinances, Rules, Regulations, By-laws, Procedures, etc.

The contractor shall indemnify KoPT against payment to be made under or for the observance of the
laws aforesaid, without prejudice to his right to claim indemnity for his subcontractors. The aforesaid
Acts, Ordinances, Rules, Regulations, By-laws, Procedures, shall be deemed to be a part of this contract
and any breach thereof shall be deemed to be a breach of this contract. The contractor shall make
payment to its employees in due compliance with all applicable labour laws and maintain evidence of
such payments through banks only and submit the same to KoPT on demand. The contractor will be
reimbursed the cost on account of payment of ESI, PF and enhanced Minimum Wage to its drivers (following
Govt. notification) on submission of relevant documents.
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ANNEXURE - C

Special Conditions of Contract

KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018

It would be the tenderers’ responsibility to obtain all information clarification which may be necessary
for the purpose of tender/offer and visit all the site where vehicles are required to be supplied and
operated. No excuse of ignorance as to the site conditions will be accepted in the event of not visiting the
site. All costs, charges, expenses that may be incurred by the tenderers in connection with preparation of
tender, shall be borne by the tenderers and the Trustees’ accept no liability what-so-ever in this regard.

EMD of Rs. 1,76,180/- (Rupees one lakh seventy six thousand one hundred eighty only) is to be
submitted in Cover—I of the tender/offer by CTS Banker’s Cheque/ Demand Draft/Pay Order of any
Kolkata Branch of a Scheduled Bank of India, drawn in favor of ‘Kolkata Port Trust’ and payable at
Kolkata.

Tender without Earnest Money or depositing Earnest Money in a manner other than that stipulated
above or for an amount less than the specified amount would be considered as invalid tender.

In case of unsuccessful tenderers, Earnest Money Deposit (EMD) will be refunded within four months of
opening of price bid. If price bid is opened before expiry of validity of earnest money deposit, the same
will be refunded to the tenderers other than L-1 tenderers. EMD of L-1 bidder will be encashed. If price
bid cannot be opened before expiry date, EMD instrument of all bidders will be encashed.

Security Deposit: (A) 10% of the total contract price will be deposited with the Trustees towards the
Security Deposit within 30 days of receipt of letter of intent (LOI) intimating KoPT’s acceptance of
tenderers offer. For this purpose, the successful tenderers may keep the encashed EMD (for which a
Treasury Receipt will be issued) towards security deposit and submit the balance amount of security
deposit in the form of an irrevocable Bank Guarantee to be issued by any Nationalized/ Scheduled Bank
of India having branch in Kolkata as per format given in the General Conditions of Contract Forms and
Agreements as enclosed (Annexure — M). Alternately, the successful tenderers may submit the total
amount of security deposit in the form of an irrevocable Bank Guarantee to be issued by any

Nationalized/ Scheduled Bank of India having branch in Kolkata as per format given in the tender and
may request for refund of the EMD after submitting the security deposit in the form of an irrevocable
Bank Guarantee.

Delay or failure to deposit security money in the form of bank guarantee will render the earnest money
liable to be forfeited by KoPT. The Security Deposit will be retained by KoPT till expiry of the
contractual period. In the event of the contractor failing to execute the contract without sufficient reason
acceptable to KoPT, the Security Deposit will be forfeited along with cancellation of the contract.

(B) Refund of Security Deposit: On due and satisfactory performance of the contract and on
completion of all obligations by the contractor under the contract, the Security Deposit will be refunded
to them subject to the following conditions:
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4.1

b)

c)
d)

a. After deducting the amount from the Security Deposit, which may fall due towards any claim for loss
or for whatsoever reasons felt necessary by KoPT.
b. The contractor shall have to apply for the refund of security money along with the original money
receipt issued against Security Deposit.
c. Before releasing the Security Deposit, the contractor shall have to submit a certificate to the effect
that they have no claim(s) against KoPT under this contract. If any bill(s) for the job done under this
contract is / are left pending at the time of releasing the Security Deposit, the contractor may furnish the
certificate in the following format:

“I/We hereby certify that there is no claim against KoPT under contract no. .... ..................for the
job “Supply and Operation of Ambulance on hiring basis for KDS for 3 years” except to the extent of
the claims preferred by me / us as per the undernoted bills already submitted to you.”

Terms of Payment against hire of Ambulance

Payment will be made as per the payment terms mentioned below:-

Supply & operation charges will be paid for the period during which the vehicle is actually possessed for
use by KoPT. However, payment under this tender shall be commenced after execution of agreement by
the party with KoPT.

Monthly bills along with the valid documents, written instructions obtained from the department should
be submitted for vehicle supplied during the month, payment of which will be made within 30 days from
the date of submission, provided bill in order is submitted within next month. The contractor will,
however, not be entitled to payment, if the bill is not submitted within 3 months from the date of supply
of the vehicle.

Payment will be made on the basis of hourly charge only in accordance with Rate Schedule.

The successful contractor(s) should supply only petrol-driven vehicle. Hence, charges are invited for
petrol-driven vehicle only.

Certification of all documents (on photocopies after verification with original) would have to be done by
the Medical department only and no further checking of those documents would be conducted by the
Finance Department for processing the payment after certification of the bill. Such documents should be
verified only once by the Medical department for supply of a single vehicle (fixed duty). Such
photocopies should not be enclosed with the bill. The officials concerned of user department/ section
will verify the same and keep them in their own custody and certify the bills only. There is no need to
annex all supporting documents of a fixed duty vehicle with every bill, unless the vehicle itself is
changed by the contractor due to any reason.

KoPT has been paying contractors’ bills through ECS. For this, the successful contractor(s) shall
furnish the following information immediately after receipt of intimation in this regard:-

i) Bank Account No. of the contractor

i) Type of Account — Savings/Current/Cash Credit
iii) Name of the Bank.

iv) Name of the branch
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4.2.2

V) IFS Code of Branch
) MICR No.
vi)  PAN

Accordingly, the successful contractor would be required to open their Bank Account within the
ECS Zone prescribed by the RBI, if not already done, to ensure receipt of payment of bills from KoPT.

Payment shall be made strictly as per provisions mentioned in the Payment terms. No other charges shall
be admitted or paid.

For non-fulfilment of any obligation under the contract, KDS, KoPT reserves the right to withhold the
payments due to the successful bidder in part or full till such period as KDS, KoPT may consider
necessary for due performance by the successful bidder.

The contractor is required to pay Income Tax on all payments made to him under this contract.
Accordingly, Income Tax will be deducted from the contractor at source at the appropriate rate, as per
relevant provision of Income Tax Act, 1961 or any amendment thereof. The rate quoted by the tenderer
should be inclusive of all statutory levies except GST, which will be paid extra at actuals. All taxes
charged should be disclosed by the contractor and any amendment in taxes and laws will have to be
applied to the contract as per statute.

Taxes & Duties : The rate quoted by the tenderers should be considered to all inclusive and should be
exclusive of GST or any statutory levies and or other charges levied by any central/state/local authorities.
GST and any other extra charges/statutory levies will be paid extra at applicable rates at the time of
supply of goods/ services.

Relevant GST Clause:

Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its returns
and payment of taxes is also made.

The supplier/service Provider agrees to comply with all applicable GST Laws, including GST acts,

rules, regulations, procedures, circulars and interaction there under applicable in India from time to time
and to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service
Provider should ensure accurate transaction details, as required by GST Laws are timely uploaded in
GSTN. In case there is any mismatch between the uploaded details in GSTN by supplier/service provider
and details available with Kolkata Port Trust, then payment to supplier/service provider to the extent of
GST relating to the invoice/s under mismatch may be retained from due payment till such time Kolkata
Port Trust is not sure that accurate tax amount is finally reflected in the GSTN to KoPT’s account and is
finally available to the Kolkata Port Trust in terms of GST Laws and that the credit of GST taken by
Kolkata Port Trust is not required to be reversed at a later date along with applicable interest.
Kolkata Port Trust has the right to recover mandatory loss including interest and penalty suffered by it due
to any non-compliance of tax law by the supplier/service provider. Any loss of input tax credit to Kolkata
Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment in
consideration payable.
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iv. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust to claim tax

4.3.

benefit on the same shall be issued by you for a particular year before September of the succeeding
financial year.

The purchase order/work order shall be void, if at any point of time you are found to be a blacklisted
dealer as per GSTN rating system and further no payment shall be entertained.

DETAILED SCRUTINY OF E-TENDERERS:

Documents are to be uploaded:

(i) GST Registration Certificate.

i) Valid Trade Licence.

iii) Professional Tax

vi) Certified copy of VValid PAN.

v) Proof of possession of valid Employees’ Provident Fund (EPF) Account in case the tenderers
employees more than 20 persons.

vi) Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit and
Indemnity Bond.

vii) Details of the firm as per Annexure - F & Annexure -G of the tender document for fulfilling ESI
requirement, if required..

viii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned
pre-qualification criteria.

iX) Copies of balance sheet and Profit and Loss account for the last 3 (three) financial years (i.e. 2014
— 2015, 2015-16, 2016 — 2017) and the same should be audited as per relevant norms wherever
required.

X)  Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by
the Bidder under office seal.

xi) EMD & Cost of Tender documents.

xii) Profile of the Tenderers (Annexure-H).

xiii  Covering Letter/Undertaking(Annexure-1).

xiv) Statement to confirm the status of the Tenderers — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderers would be bound to furnish necessary
documents in support of their statement in this regard.

xv) Declaration about the proprietor/partner(s)/authorized signatory of the Bidding Firm (in the case of
Proprietorship Firm/Partnership Firm/Limited Company, as the case may be) that the tenderers is/are
not associated with any other Firm bidding for the same work.

xvi) An affidavit executed by a Notary that ‘the no. of employees of the tenderers’ firm is less than 20’
is required to be submitted.

The bidder will have to produce the original documents or any additional documents, if asked for, to
satisfy the Authorities.

During techno-commercial evaluation, i.e. evaluation of Part-1 of tender, an offer shall be considered
non-responsive in case it —
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(i) is not accompanied by requisite earnest money,
(ii) is not accompanied by requisite tender paper cost,
(iii) validity of the offer is less than tender stipulation,
(iv) It does not meet the pre-qualification criteria as stipulated in the NIT.
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely / offer or tender if submitted with any deviation from the tender terms &
conditions.
(vi) if the tender is conditional,
(vii) if all the documents required as per NIT are not uploaded.
In addition to the above, a bidder may be disqualified if :-
(@) Ifatany stage, it is discovered that the bidder provides misleading or false information in the
statements and documents submitted and the order, if placed by KoPT shall be treated as cancelled.
(b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or
inordinate delays in completion or financial bankruptcy, etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

51 Features for hiring of Ambulance :-

51.1 Each Ambulance is to be supplied on daily basis for (24 Hrs.) a day and all the days in a year
including Sundays and holidays, with one attendant and one driver.

51.2 The attendant of ambulance will assist in carrying a patient to and from Ambulance and would
also work as a stretcher-bearer to the desired location.
51.3 Ambulance should be equipped with all fittings necessary for operation of oxygen cylinder with

flow meter & oxygen delivery system. It will be the responsibility of the contractor to keep
functional, filled-up oxygen cylinder in the ambulances and to refill or replace considering the
expiry of the same as & when necessary, at his own cost.

514 Ambulance would also be used to transport Doctors, Nurses, Hospital Staff as when needed for
attending patient.

515 Ambulance would work as per requirement of CMO or his authorized representatives.

5.1.6 The ambulance will be required to carry patients. In case it is apprehended that the patient has

already died, the Ambulance would still be required to carry the patient till he is declared dead
by KoPT Doctor.

51.7 KoPT will hire two Ambulances in good working condition throughout the tenure of contract.

51.8 The two ambulances intended to be supplied, should not be registered with Motor Vehicles
Department of the Govt. of West Bengal prior to 01.01.2016

5.1.9 It will be the responsibility of the successful tenderer to keep the following valid emergency

medicines/drugs in the Ambulances:-

i) Inj. | : | Phenergan - | 1Amp.

i) Inj. |: | Adrenaline - | 1Amp.
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iii) Inj. |: | Diazepam - | 1Amp.
iv) Inj. |: | Reglan - | 1Amp.
V) Inj. |: | Tramadol - | 1Amp.
Vi) Inj. |: | Buscopan - | 1Amp.
Vvii) Inj. |: | Deriphyllin - | 2Amps.
viii) Inj. |: | Decadron - | 2Amps.

5.1.10 KoPT would replace the aforesaid medicines/drugs as per actual consumption. If those
medicines/drugs become unusable due to expiry of the validity date, before actual use, it would
be the responsibility of the successful tenderers to replace the same at his own cost.

51.11 Each ambulance should have at least four 2 ml. disposable syringes. KoPT would replace the
aforesaid syringes as per actual consumption. If those syringes become unusable due to expiry of
the validity date, before actual use, it would be the responsibility of the successful tenderers to
replace the same at his own cost.

5.2 Age and Fuel of Ambulance

5.2.1 Vehicle having date of 1% Registration on or after 01.01.2016 will be accepted for full
payment at the approved rate against tender.

5.2.2 Supply of Petrol Driven Vehicle: Only Petrol driven vehicles is to be supplied as per
scope of work of the tender. Fuel escalation shall be as per Petrol price only and as detailed in
escalation / de-escalation clause separately.

5.3 Requirement to carry original valid documents

53.1 The vehicle to be supplied should have registration with the Motor Vehicles Authority for
‘Commercial use’. The supplied vehicle must have Insurance including Passengers’ coverage, as per
Motor Vehicles Act. Failure in this regard shall rest with the Contractor for making good all the losses and
obligations whatsoever. The supplied vehicle should carry the following original valid documents:-

a) Registration Certificate/Blue Book/Smart Card
b) Valid Insurance certificate

¢) Valid Token indicating payment of Road Tax
d) Valid ‘Pollution under control’ certificate.

e) Appropriate valid Driving Licence of the driver
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53.2 The contractor is liable to maintain the validity of the documents and KoPT will not liable for
violation of the same in any respect.

5.4 Requisition of VVehicles :

The contractor shall arrange to obtain written instructions from the Medical Department, within the working
hours of the previous day, the number of vehicle which will be required to be supplied on the following day.
The required number of vehicle in perfect working condition and having sufficient fuel and lubricants, etc.
must reach the reporting/duty point at the appointed time and date. The contractor shall accept telephonic
requisitions for supply of vehicle, if required, and in such events, it will be their responsibility to obtain
confirmatory written orders at the earliest available opportunity.

5.5 Dock Permit: The successful tenderers will have to procure Dock Permit to be issued by KoPT free of
cost for all its drivers and vehicles who would be required to enter inside the dock premises. Even the
drivers who would be required to enter into dock premises once in a while, should also have valid dock
permit.

5.6 Requisition for Drivers:

For ambulances booked for daily fixed duty, at least two drivers and two attendants (in shift duty) shall be
provided by the contractor, every day. If the contractor fails to do so, no payment shall be made for those
days on which there will be only one driver.

5.7 PENALTY:

57.1 In case of delay on the part of the contractor to supply any vehicle during duty hours on any day,
hourly damage shall be payable by the contractor to KoPT on pro rata basis as per their quoted charge, for
the delay of every hour or part thereof, which shall be recovered from the running bill of the contractor. If
no running bill is available by the user department at that moment, the same will be deducted from any
running bill of the contractor of any department failing which the same will be recovered from the Security
Deposit of the Contractor.

5.7.2 If the contractor fails to supply ambulances as per contract, KoPT shall be entitled to receive
minimum charge of Rs. 2000/- per day from the contractor, as damage, for each day, which shall be
recovered from the running bill of the contractor. If no running bill is available by the user department at
that moment, the same will be deducted from any running bill of the contractor of any department failing
which the same will be recovered from the Security Deposit of the Contractor.

5.7.3 However, the payment or deduction of such compensation shall not relieve the contractor of the
obligation / liabilities under the contract. In case of failure of the contractor to ambulance as per contract,
CMO at his discretion may hire ambulance at the risk and expenditure of the contractor, over and above
the penalty imposed in this respect. The penalty will be realized from any dues of the contractor or the
contractor will have to pay the same to the trustees.

Production of original documents: The successful tenderer shall be required to produce the relevant
blue book / registration documents, permit, valid insurance and up-to-date road tax clearance certificates
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in respect of each supplied vehicles and all other relevant documents in original (against which he has
submitted copies to KoPT for this tender or subsequently) when called by KoPT officials / users.

Adherence to Rules and Regulations: The contractor shall strictly adhered to all rules and regulations
as laid down by the Central / State Govt., Regional Transport Authority and Kolkata Port Trust or any
other statutory authority in respect of execution of the contract. Responsibility for any non-compliance
will be solely on the contractor.

Placement of Formal Order: Formal order will be placed on the successful tenderer after submission
of Security Deposit and execution of contract (as per format given in the tender document) with KoPT as
laid down in the tender document. Commencement of supply of vehicle to be immediate after
placement of LOI .

Insurance of Supplied Vehicles: Kolkata Port Trust will not be responsible for any damage to the
vehicle supplied by the contractor during the course of operation and the transport contractor, in their
own interest, should obtain suitable and sufficient coverage at his cost from appropriate authority and no
claim / correspondence on this account will be entertained.

Cost of Preparation of Tender Documents: Kolkata Port Trust will not be responsible for any cost or
expense incurred by the tenderer in connection with preparation or submission of the tenders.

Damage and loss to property and injury to workmen:

The Contractor shall at their own expenses, reinstate and make good upto the satisfaction of Kolkata
Port Trust and pay compensation for any injury or loss or damage accrued to any property or rights
whatsoever, including property and rights of Kolkata Port Trust or Agents or servants or employees of
Kolkata Port Trust, the injury, loss or damage arising out of or in any way in connection with the
execution or purported execution of the contract(s) and further, the Contractor will indemnify Kolkata
Port Trust against all claims enforceable against Kolkata Port Trust or any Agents, servants or
employees of Kolkata Port Trust or which would be so enforceable against Kolkata Port Trust where
Kolkata Port Trust is a private person, in respect of any such injury including injury resulting to death,
loss or damage to any person whomsoever or property including all claims which may arise under the
Workmen’s Compensation Act or otherwise.

The successful bidder shall indemnify KDS, KoPT from the possible future demand of workers /
employees engaged by them under this contract, for absorption in KDS, KoPT. It will be the
responsibility of the successful bidder to find a solution for such demand if it arises.

Termination of Contract: The contract may be terminated anytime within the contract period by KoPT,
at its sole discretion, for any of the following reasons and for such cancellation, KoPT will under no
circumstances, be liable for incurring any financial expenditure to the contractor:

a) Non-placement of the vehicle as per requisition, for more than three occasions.

b) Breach of any terms and conditions of the contract.

Page 24 of 64



13

14

15

16

c) Any unlawful act on the part of the contractor or any third party on behalf of the contractor,
entailing any damage/loss to the life/property/material of KoPT or any inconvenience to KoPT.
d) Any other reasons considered by KoPT to be sufficient in this regard.

The decision of the Chairman, KoPT to this effect, shall be final and binding on the contractor.

Risk Purchase: Upon termination of the contract prior to expiry of the contract, for any of the reasons
indicated above, KoPT shall be entitled to execute the balance work as per the scope of work at the risk
and expenses of the successful bidder to the second lowest bidder and so on for the balance / remaining
period of the contract and to recover from the terminated successful bidder in addition to any other
amount, compensation or damages that KDS, KoPT is entitled to in terms of the other relevant clauses in
the contract. KDS, KoPT will be entitled to retain or deduct money due under the contract from any
amount due to the successful bidder under any other contract.

Contract Agreement: A Contract Agreement shall have to be executed by the successful tenderer
within 15 days from the date of submission of Security Deposit, as per the General Conditions of
Contract Forms and Agreements on Non-Judicial Stamp Paper worth Rs.100/-(Annexure — M).

(i) Amicable settlement : If any dispute or difference or claims of any kind arises between the
Contractor and KoPT in connection with interpretation or application of any terms and conditions or any
matter or thing in any way connected with or in connection with or arising out of the contract, or the
rights, duties or liabilities of the parties under the contract, then the parties shall meet together promptly
at the requests of any party in an effort to resolve such dispute, difference or claim by discussions
between them.

(i)Arbitration: In addition to what has been stated in this tender document on this issue, the following

may be noted by the tenderer:

(a) Arbitrators: Failing amicable settlement, the dispute or differences or claims as the case may be,
shall be finally settled by binding arbitration under the Arbitration and Conciliation Act, 1996 as
amended by the Arbitration and Conciliation(Amendment) Act, 2015. The arbitration shall be by a panel
of three Arbitrators, one to be appointed by each party and the third to be mutually appointed by the two
parties. A party requiring arbitration shall appoint an Arbitrator in writing, inform the other party about
such appointment and call upon the other party to appoint its Arbitrator and inform the party initiating
such arbitration within 60 days. If the other party fails to appoint its Arbitrator, the party (initiating such
arbitration) appointing Arbitrator shall take step in accordance with Arbitration and Conciliation Act,
1996, as amended by the Arbitration and Conciliation(Amendment) Act, 2015.

(b) Place of Arbitration: The place/jurisdiction of arbitration shall be in Kolkata, West Bengal, India.

Priority of Contract Documents : The several documents forming the Contract are to be taken as
mutually explanatory to one another, but in case of ambiguity or discrepancies, the same shall be
explained and adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue to the
Contractor instructions thereon which will be final and binding to the Contractor. Unless otherwise
provided in the Contract, if the stipulations in the various documents forming a part of the Contract are
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18

19

found to be in variation in any respect then, unless a different intention appears, the provision(s) of one
will override others (but only to the extent these are at variance) in order of precedence as given in the
list below i.e. a particular item in the list will take precedence over all those placed lower down the list.

The following documents shall form the Contract Agreement in the following sequence:

a. The said Tender/Offer and the acceptance of the Tender/Offer

b. Instruction to Tenderers

c. Terms and Conditions of Tender

d. Special Conditions of Contract

e. Scope of Work &Specifications

f. Bill of Quantities/Rate Schedule

g. General Conditions of Contract, Forms and Agreement

h. Letter of Intent and Order Letter

i. All correspondence by which, the contract is added, amended, varied or modified in any way by mutual consent.

All other terms and conditions except those mentioned separately in Annexure-B and Annexure-C of
this tender document shall be governed by General Condition of Contract Forms and Agreements
(Annexure — M).

Amendment of Tender Document:;

(a). At any time prior to the deadline for submission of tenders, the Chief Mechanical Engineer for any
reason whether at his own initiative or in response to a clarification required by a prospective tenderer,
may modify the Tender Document.

(b). The amendment(s), if any, shall form a part of the Tender Document and will be notified by
publication in the KoPT website, CPP Portal and MSTC website as corrigendum/Addendum and shall
be binding on the prospective Tenderers.

A. Opening of Tender: The tender will be opened online. Tenderers can see the Techno-commercial
Comparative Statement and the Comparative Statement of Price in their login once it is opened. All
responses to requests for clarification shall be in writing and no change in the price shall be permitted.

B. CONTENT OF TECHNICAL-COMMERCIAL BID: The Technical commercial Bid" shall
contain only the Techno-Commercial Part of this tender document duly filled in and signed using DSC,
without price part as mentioned above.

C. CONTENT OF PRICE BID: The 'Price Bid' shall contain ‘Bill of Quantity’ duly entered online
and signed using DSC. Any condition imposed in 'Price Bid' shall make the bid liable for outright
rejection.

D. BIDDER LIABILITY TO UNDERSTAND IN FULL: The bidder shall be deemed to have
carefully examined and fully understood the General Instructions to Bidders, the Special Conditions of
the Contract, General Conditions of Contract, Scope of Work, Eligibility Criteria, Terms of Payment,
Evaluation Criteria, etc.
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A bidder would be disqualified for providing misleading or false information in the statements and
documents submitted as well as with tampering of tender document.

Withdrawal of Tender: Withdrawal of tender/offer within the validity period of the tender shall result
in forfeiture of the Earnest Money.

The rate quoted in the tender shall hold good and shall be binding on the tenderer. No escalation on the
rates will be entertained during the contractual period other than that mentioned in the clause for Fuel
Escalation / De-escalation.

The successful tenderer shall be in all cases responsible for the execution of the work in accordance with
the Terms and Conditions of Tender, Special Conditions of Contract, Scope of Work & Specifications,
Rate Schedule, General Conditions of Contract, Forms and Agreement.

Disclosure/indication of price in Techno-commercial Bid shall render the tender disqualified and
rejected.

Timing: The normal duty hours of the ambulance will be for 24 hours a day throughout the year . For
ambulance, "Day" shall mean the period starting from 6.30 a.m. of a day ending at 6.30 a.m. on the next
day.

Rates quoted to be fully inclusive of all expenditure:
The successful contractor must have cleared all duties/charges with regard to Road Taxes, Insurance and
otherwise complied with all Rules and Regulations of the Central and the State Govt.

KoPT shall not be liable to pay any money to the contractor at all in way of operation of this contract,
except for quoted rates only, and all other charges/costs should be borne by the contractor. However,
KoPT would reimburse the toll charges, parking fees at actual on production of documentary evidence,
to the contractor, if required.

Escalation / De-escalation Clause: During the period of contract for 3( three) years, the contractor
shall not be entitled to receive any escalation for any increase in the price of labour, materials, spares or
any other items, except for fuel oil (Petrol). In other words, escalation of rates, if any, will be admissible
on running charges only and not on hourly charges / minimum hire charge.

The rate of escalation shall be the actual difference between the rate in price of fuel prevailing on the
date of opening of the price bid and the date from which the escalation is affected. For the purpose of
calculating the escalation on account of fuel oil, the rate of consumption of Petrol per km. run of an
ambulance shall be considered as follows :

a) Rate of consumption of Petrol per Km 0.1 Ltrs/Km.run of ambulance
So, the extent of escalation would be - (B-A) x0.1.
where A = pre-escalation price of Petrol/Itr.

B = post-escalation price of Petrol/Itr.
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Escalation will be allowed on the km. actually covered, (even if the total km. actually covered by an
ambulance is less than/equal to 2500 km in a calendar month).

Escalation will be allowed maximum once in a month, on the basis of the price of Petrol of 10C,
Kolkata prevailing on the last day of the previous month. (escalation / de-escalation, if any, will be
effected from the 1% day of the next month). In case of decrease in the price of Petrol, the running
charges will be lowered as per the aforesaid formula of escalation.

Log Books and Reckonable kilometerage:

(i) Printed daily Log book in prescribed format shall have to be supplied by the contractor(s) at his/her
(their) own cost for each Ambulance. Log book shall be maintained by the authorised user. The
contractor(s) or the driver(s) of Ambulances shall not write anything in the Log Book. The opening and
closing reading of the odometer shall be recorded in the Log on each day and the same shall be signed
by the authorised official/user. The corresponding timings shall also be recorded in the Log regularly.

(if) The details recorded in the Log book and duly signed by the authorised user shall form the basis of
payment.

(iii) The reading on the odometer of the vehicle at the time of reporting shall be considered as the
opening reading (Kilometerage) for the concerned day. The closing reading (Kilometerage) for any day
shall be the one on the vehicle’s odometer at the time of its release. These opening and closing readings
of the odometer shall form the basis of calculation of actual run of vehicle for any given day. The said
difference of km will be added cumulatively for determining the km for fuel escalation/de-escalation.

Placement of Vehicles for inspection on demand:

On demand, the contractor shall place the vehicle intended to be supplied to the Trustees, along with the
following valid original documents before the requisitioning authority/representative of CME:

a) Registration Certificate/Blue Book

b) Insurance Certificate

c) Token indicating payment of Road Tax

d) “Pollution under control’ certificate

e) Appropriate valid Driving License of the driver

KoPT shall not pay any charges for placement of vehicles for inspection.

Only those vehicles with specific registration numbers passed by the users/requisitioning authority(i.e.
Department/Division of KoPT), after inspection, shall be deployed. If a pre-inspected vehicle is
required to be substituted for any reason, the replacement vehicle should be similarly inspected.
Payment against hire of vehicles: For hire of 24 hours fixed duty ambulance, the payment will be

made on the basis of quoted hourly detention charges .
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31. (A)

(B)

The

EVALUATION OF TECHNO-COMMERCIAL BID:

The techno-commercial offers of the bidders found responsive will then be evaluated as per
eligibility criteria as detailed in this tender document.

KDS, KoPT reserves the right to get the financial capability of the bidder verified from the Annual
Accounts of the bidder (to be submitted along with Techno-Commercial Bid) and in case of any
discrepancy found, findings, as will be ascertained by KDS, KoPT, shall prevail for the purpose of
evaluation.

Mere submission of offer / participation shall not mean that it will be automatically considered
qualified and entertained. Such qualification will be done at the time of evaluation of offers.

EVALUATION OF PRICE BID:

0] Evaluation of rates will be carried out as per format of "Bill of Quantity” with NO COUNTER
CONDITIONS / DEVIATIONS WHATSOEVER. Non compliance of the same shall result in outright
rejection of the offer.

(it) The Bill of Quantity must contain the comprehensive price offer excluding statutory components
like G.S.T, if any.

(iii) Statutory Components only like G.S.T, if applicable and shall be paid at actual should be shown
separately.

(iv) Tender will be evaluated on the basis of hourly rate .

tenderers must not keep any column/space blank in any item under the Rate Schedule; else the tender

shall be liable for disqualification.

32.

Arithmetical errors shall be rectified on the following basis:-

If there is a discrepancy between the unit price and the total cost that is obtained by multiplying the
unit price and the quantity, the unit price shall prevail and the total cost will be amended accordingly.

Bill of Quantity:

The tenderers should submit their offer according to the BOQ mentioned in the tender document.
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GST and any other tax, as may be applicable, shall have to be entered online with respective Rates
separately under the Commercial Terms and Conditions (as non-numeric fields cannot be entered in
MSTC’s online interface for Price Bid).

The price quoted should include all charges for operating and maintain the vehicle.

33. PERIOD OF CONTRACT:

@) The contract shall commence from the date as mentioned in the Order Letter.

(b) Supply of Ambulances should be done as per "SCOPE OF WORK” .

©) The contract shall remain valid for a period of 36 months, subject to satisfactory
performance.
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Annexure-D

KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018

Scope of Work and Specification for “Supply and Operation of 2 no. Ambulance on hiring
basis for KDS for 3 years”

The work comprises Supply and Operation of 2 no. Ambulance on hiring basis for KDS for
3 years. The supplied ambulance will have to be company-built ambulance on the chassis of
Maruti Omni OR any other equivalent model.

(i) The ambulance would have revolving, battery operated (to be connected with the battery of the vehicle)
beacon light mounted on the top of the vehicle.

(if) The ambulance would be painted colour with ‘Kolkata Port Trust” & *Ambulance’ as per specification
of State Government.

(iii) The ambulance would have battery operated (to be connected with the battery of the vehicle) hooter
mounted on the top of the vehicle.

(iv) Only supply of petrol driven Ambulance is in the scope of work of this tender. Fuel escalation shall be
as per petrol only.

Other terms of the Scope of Work has been mentioned above.
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Annexure-E
KoPT/KDS/Mech/DC-1VV/ADV/493 dated 27.06.2018

RATE SCHEDULE FOR
“Supply and Operation of 2 no. Ambulance on hiring basis for KDS for 3 years”

THIS IS ASAMPLE FOR QUOTING PART-11 (PRICE BID) OF INSTANT TENDER. BIDDERS ARE
REQUESTED NOT TO QUOTE HERE. THE PRICE PART TO BE QUOTED ONLINE ONLY.

Item (inRs.)

Charges for hourly detention

N.B. The rate quoted by the tenderer should be inclusive of all statutory levies except GST, which will be paid
extra at actuals.

GST will not be taken into consideration for the purpose of evaluation.

N.B. The rate quoted by the tenderer should be inclusive of all statutory levies except GST, which will be paid
extra at actuals.

Signature of the witness along with address Signature of the tenderer along with address & official seal
Date:
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ANNEXURE -F
KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018
(On Non-judicial Stamp Paper worth Rs.10/-)

To be filled up and submitted offline before the due date

BEFORE THE 1* CLASS JU_DICIAL MAGISTRATE AT

AFFIDAVIT
L son of ... aged about .......... years, by
faith.......coooeiiin, by occupation..................... Jesiding at......oooviieiii i , do hereby solemnly affirm
and declare as follows :
1. THAT | am the proprietor/partner of ..., having office
A and carrying on business on the said name and style. (In case the above

Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be mentioned in the affidavit).

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I. Registration.

3. THAT the present affidavit is to be filed before the Kolkata Port Trust as per the Clause No.
.................................. of the Tender No. ................ceeivivieiivnn oo, iSSUed by the Kolkata Port Trust in
respect of the work ....... (the work is to be mentioned).....................

THAT the statements made above are all true to the best of my knowledge and belief.
DEPONENT

Identified by me.
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ANNEXURE -G
INDEMNITY BOND

(On Non-Judicial Stamp Paper worth Rs.50/-)

KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018

To be filled up and submitted offline before the due date

BY THIS BOND I, Shri/fSmt. ...coiiiiiiiiiiiiiiieenns , son of Shri/Smt..........coiviiiiiiiiiiiinn
FESIAING. .. e e v, Al by occupation ...l The Partner
/Proprietor /DireCtor........c..oovvieveiie e, having office at ..........cooviiiii i , am a tenderer under
Mechanical Engineering Department, Kolkata Port Trust (A Statutory Body under MPT Act, 1963).

2. WHEREAS, the said Kolkata Port Trust had asked the every tenderer, who is not covered under E.S.I. Act or
exempted to furnish an Indemnity Bond in favour of Mechanical & Electrical Engineering Department, Kolkata Port Trust
against all damages and accidents to the Labourer/Tenderer/Contractor.

3. NOW THIS BOND OF INDEMNITY WITNESSETH THAT the Tenderer/Contractor named herein above shall
indemnify the Kolkata Port Trust against all damages and accidents occurring to the Labourers of the Tenderer/Contractor
as demanded by the Kolkata Port Trust and which shall be legal an/or claimed by the Kolkata Port Trust during the
execution of the work stated in the NIT NO. .........cooiiiiiiii e 0 )

4. AND the Contractor hereunder agrees to indemnify and at all times keep indemnified the Kolkata Port Trust and
its administrator and representative and also all such possible claim or demand for damages and accidents.

IN WITNESS WHEREOF |, s , the Partner/Proprietor/Director
.................................................................. hereto set and seal this ........day of.......... ...............in

(Signature of the Indemnifier)

Sureties :
I, NAME e
AdAreSS & oot
2. NaMe i,
AdAresS & v
(Witnesses)
NaME it
AdAress e
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ANNEXURE - H

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND

1.(d)
(b)
©)
(d)

2.

responsibilities in connection with implementation of the tender.

3.

@ Name:

(b) Designation:

(©) Company:

(d) Address:

(e Telephone Number (land & Mobile):

U) E-Mail Address:

(9) Fax Number:

4. Details of the Authorised Signatory of the Tenderer:
@ Name:

(b) Designation:

(©) Company:

(d) Address:

(e Telephone Number (land & Mobile):

() E-Mail Address:

(9) Fax Number:

Signature Of TENUEIEr. .. ... e
NaME: L
Designation: ........c.oeeiiiiiie e
Date :
Seal: L

UPLOADED]

KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018

Profile of the Tenderer

NBIMIE. e e e e e e e e e
Country Of INCOrPOratioN: ........oiiuiit it e e e e

Date of incorporation and commencement Of BUSINESS: ......vv.vieiiiiii i e e,

Brief description of the Company including details of its main lines of business and proposed role and

Details of individual(s) of the Tenderer who will serve as the point of contact/communication with KoPT.
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ANNEXURE -1

KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND
UPLOADED]

Covering Letter/Undertaking

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

WV, e (Name of Tenderer) having examined the Tender Document
and understood its contents, hereby submit our Tender for “Supply and Operation of 2 no. Ambulance on hiring
basis for KDS for 3 years” ( NIT No. KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018 ) and confirm
that we have fully read , understood and unconditionally accept all the terms and conditions of the same including the
Addendum/Corrigendum (if issued).

2. All information and proofs provided in the Tender including Addendum and in the Appendices are true and correct and
all documents accompanying such tender are true copies of their respective originals.

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional information it may find
necessary or require to supplement or authenticate the Tender.

AW, (Name of Tenderer) hereby undertake that we will abide by the
decisions of KoPT in the matter of examination, evaluation and selection of Successful Tenderer and shall refrain
from challenging or questioning any decision taken by KoPT in this regard. We further acknowledge the right of KoPT
to reject our tender without assigning any reason or otherwise and hereby waive our right to challenge the same on any
account whatsoever.

5. We also certify the following

@ We have not been debarred/banned or delisted/blacklisted by the Central/State Govt. or any entity controlled by

them or any other legal authority from participating in any Tender/Contract/ Agreement of whatever kind

(b) We have also not been expelled from any project or contract nor have had any contract terminated for breach in

the last 3 years ending on the date of opening of the techno commercial part of the tender.

6. We declare that:

@ We have examined and have no reservations to the Tender Document, including the Addendum, if any, issued by

KoPT thereon.

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will engage in

any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.
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7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering process and
reject all tenders at any time without any liability or any obligation for such acceptance, rejection or annulment without
assigning any reason thereof.

Yours faithfully,

Signature of Tenderer

NAME: L,
Designation: .........oeeiiiiiiiie e
Date . ot
Seal of the tenderer..........ccccoviiiiiiiiiiinnnnns
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ANNEXURE - J

KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018

BID RESPONSIVE CHECKLIST

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND

UPLOADED]

Particulars

Cover No.

Submitted/ Not submitted
[Put v if submitted and put X if not
submitted]

EARNEST MONEY DEPOSIT (EMD) to be submitted in the
form of CTS Banker’s Cheque/ Demand Draft/Pay Order of any of a
Scheduled Bank of India. Or, NSIC/DIC Registration certificate as
applicable.

Cover-1

TENDER FEE to be submitted in the form of CTS Banker’s
Cheque/ Demand Draft/Pay Order of any of a Scheduled Bank of
India. Or, NSIC/DIC Registration certificate as applicable.

Cover-1

Profile of Tenderer (as per Annexure — H), duly filled in completely,
signed & stamped.

Cover-1

Declaration from the tenderer in the form of a Covering Letter with
certain undertakings and also that they or their associates have not
been banned or delisted by any government or quasi —government
agencies or PSUs in India as per enclosed Proforma in Annexure-I.

Cover-1

Credentials in the form of copies of Letters of Award of Works along
with corresponding successful Completion Certificates from owners
to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

Cover-1

Copies of audited Annual Accounts including the Balance Sheet and
Profit & Loss Statement for the last 3 financial years ended on
31.03.2017 [duly signed and stamped by the Tenderer].

Cover-1

Undertaking of the tenderer to be submitted as per enclosed Pro-
forma (Annexure —K) in lieu of submission of signed copies of the
full Tender document.

Cover-1

Self Attested Proof of possession of valid Employees’ Provident
Fund (EPF) Account.

Cover-1

Proof of being registered with Employees’ State Insurance
Corporation (ESIC) or else Affidavit ( Annexure-F) and
Indemnity Bond (Annexure-G) to be submitted in lieu of ESI
Registration.

Cover-1

10.

Form of Tender, duly filled up and signed except price part.

Cover-1

11.

Self Attested Valid Professional Tax Clearance Certificate / Up to
date tax payment challan.

Cover-1
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Sl Particulars Cover No. Submitted/ Not submitted
No. [Put V if submitted and put X if not
submitted]
12. Self Attested Valid Trade Licence. Cover-1
13. Self Attested GST Registration Certificate. Cover-1
14, Copy of self attested PAN Card issued from Income Tax Cover-1
Department.
15. Statement to confirm the status of the Tenderer — whether a Cover-1
Partnership Firm, Company or Proprietorship Firm. If demanded by
KoPT, the tenderer would be bound to furnish necessary documents
in support of their statement in this regard.
16 An affidavit executed by a Notary that ‘the no. of employees of the Cover-I

tenderer’s firm is less than 20’ is required to be submitted.

Signature and Seal of the Tenderer
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ANNEXURE -K

KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED
AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

1. W, (Name of Tenderer) have fully read and understood the
entire Tender Document, GCC, and Addenda, if any, downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender document.
Yours faithfully,
SigNature Of TENUEIEr... ... .. e e
NaME: L
Designation: ........c.oeeiiiiiie e

DA © et
Seal of the tenderer........ccovvvviiiiiiiiiien,

Page 40 of 64



ANNEXURE -L

KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED
AND UPLOADED]

Details of contracts by the Firm/ Agency / Individual during the last seven years and also
for ongoing contracts in the field of Supply and Operation of Ambulance for fulfilling Pre-Qualification Criteria of the
Tenderers as per Annexure-B

Give details and attach copies of Orders and Certificates on performance obtained from the
office concerned. Attach separate sheets, if required.

Name and address of the Duration of contract
Sl Organization, (Name, Designation Details regarding the Arlg%?:{;ﬁlai of
No. and contact telephone number contract Rupees) From To
of the officer concerned) P (DD/MM/YY) | (DD/MMIYY)
IIWE Lo s/d of Sri v proprietor / partner / director / authorised signatory of...........ccccocvvnnne

(Name of Firm / Agency / Individual) sign this declaration and execute this tender document.

1/We have carefully read and understood all the terms and conditions of the tender and hereby
convey my / our acceptance of the same.

The information or documents furnished along with the above application are true and authentic to the best of my knowledge and
belief.

I/ We, am / are well aware of the fact that furnishing any false information / fabricated document would lead to rejection of my tender
at any stage besides liabilities towards prosecution under appropriate law.

Signature of authorized person

Full Name &Company’s Seal

Date:

Place:
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ANNEXURE - M
KoPT/KDS/Mech/DC-1V/ADV/493 dated 27.06.2018

GENERAL CONDITIONS OF CONTRACT FORMS AND AGREEMENTS

(SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92
OF THE 6™ MEETING HELD ON 27™ MAY, 1993.

(Copy of Booklet Published on May, 1993)

1. DEFINITIONS

1.0. In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in
assigned to them, except where the context otherwise required.

1.1.

1.2.

1.3.

14.

1.5.

1.6.

1.7.

1.8.

1.9.

"Employer" or "Board" or "Trustees" means the Board of Trustees for  the Port of Kolkata, a body corporate
under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns.
"Chairman’ means the Chairman of the Board and includes the person appointed to act in his place under
Sections 14 and 14A of the Major Port Trusts Act, 1963.

""Contractor' means the person or persons; Firm or Company whose tender /offer has been accepted by the
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board
/ Chairman.

"Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief Engineer,
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief
Engineer, the Deputy Chief Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure &
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and
the Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the
employer, with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place
of the "Engineer' so designated.

"Engineer's Representative™ means any subordinate Engineer or Assistant to the Engineer or any other official
appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

"Work' means the Work to be executed in accordance with the Contract and includes authorized "Extra Works"
and "Excess Works" and Temporary Works.

"Temporary Works" means all temporary works of every kind required in or about the execution, completion
or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and
bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing
platforms.

"Extra Works™ means those works required by the Engineer for completion of the Contract which were not
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender.
"Excess Works" means the required quantities of work in excess of the provision made against any item of the
Bill of Quantities.

""Specifications' means the relevant and appropriate Bureau of Indian Standard's Specifications (latest revisions)
for materials and workmanship unless stated otherwise in the Tender.

1.10 ""Drawings' means the drawings referred to in the Tender and specification and any modification of such

drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or
approved in writing by the Engineer.
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1.11""Contract™ means and includes the General and Special Conditions of Contract, Specifications, Drawings,
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement
if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.

1.12""Constructional Plant' means all appliances or things of whatsoever nature required in or about the execution,
completion or maintenance of the works or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other things intended to form or forming part
of the permanent work.

1.13"Site"" means the land and other places, on, under, in or through which the works are to be executed or carried
out and any other lands or places provided by the Trustees for the purpose of the Contract.

1.14"Contract Price™ means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor,
subject to such additions thereto and deduction there from as may be made by the Engineer under the provisions
here-in-after contained.

1.15"Month" means English Calendar Month.

1.16"Excepted risks™ are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether
war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been
issued (all of which are herein collectively referred to as the excepted risks)
1.17 Word importing the singular only, also includes the plural and vice-versa where the context so required.

1.18 The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part
thereof or be taken into consideration in the interpretation or construction thereof or of the contract.

1.19Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether
on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction
of the Engineer and shall comply with the Engineer's direction on any matter whatsoever.
2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the
Engineer's Representative
2.3. The Engineer shall have full power and authority
(@) to supply to the contractor from time to time during the progress of the works such further drawings and
instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the
works and the contractor shall carry out and be bound by the same.
(b) to alter or modify the specification of any material and workmanship and to inspect the work at any time.
(c) toorder for any variation, alternation and modification of the work and for extra works.
(d) toissue certificates as per contract
(e) tosettle the claims & disputes of the Contractor and Trustees, as the first referee.
(f)  togrant extension of completion time.
2.4. The Engineer's representative shall:
(@) watch and supervise the works,
(b) testand examine any material to be used or workmanship employed in connection  with the work.
(c) have power to disapprove and material and workmanship not in accordance with the contract and the
contractor shall comply with his direction in this regard.
(d) take measurements of work done by the contractor for the purpose of payment or  otherwise.
(e) order demolition of defectively done work for its reconstruction all by the Contactor at his own expense,
() have powers to issue alteration order not implying modification design and extension  of completion time
of the work and
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(9)

have such other powers and authorities vested in the Engineer, which have been  delegated to him in
writing by the Engineer under intimation to the Contractor.

2.5. Provided always that the Engineer's Representative shall have no power:

(a)
(b)
(©)

to order any work involving delay or any extra payment by the Trustees,
to make variation of or in the works and
to relieve the Contractor of any of his duties or obligations under the Contract.

2.6. Provided also as follows:

(a)

(b)
(©)

Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power of
the Engineer thereafter to disapprove such work or materials and to order the pulling down, removal,
braking-up thereof and re-construction at the contractor's cost and the contractor shall have no claim to
compensation for the loss sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision.

Any written instructions or written approval given by the Engineer's Representative  to the contractor,
within the terms of delegation of power and authority vested in  Engineer to his Representative in writing
shall bind the contractor and the Trustees as though it had been given by the Engineer, who may from
time to time make such delegation. Contractor and the Trustees as though it had been given by the
Engineer, who may from time to time, make such delegation.

3. THE TENDER/OFFER AND ITS PRE-REQUISITES

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and
examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact
on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects
into consideration:

(a)

(b)

(©)

(d)

(€)

(f)

The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and
climate conditions, the means of access to the site and all other local conditions including the likely
charges and costs for temporary way- leave, if any, required for the work.

The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and
availability of the required materials and labour for the work and the need to execute the work to the
entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions of
Contract.

The accommodation required for the workmen and site office, mobilization / demobilization and storage
of all plant, equipment and Construction materials.

The sources and means of procurement of water for drinking, washing and execution of work, and source
and availability of electrical power, all of Contractor's cost.

Payment of taxes and duties and compliance of all applicable statues, ordinances and law together with
the rules made there under, the rules, regulations and bye-laws of public bodies or any local or other
authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every
kind arising from the Contractor's failure in such compliance.

Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated otherwise
in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. Corrections, if any, shall
only be made by scoring out and initialling of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the
names of their owners/partners/Share Holders at the required points of time. The failure in this regard shall be
treated as a breach and a contract, if entered into, shall be liable to be cancelled.

3.3.
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3.4.

(@)

(b)

(©)
(d)

(€)

(f)

(9)

Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted with
Earnest Money of the amount calculated as per the following scale.

Estimated Value Amount of Earnest Money

For works contract. For contract of supplying materials
of equipment only

Up to Rs.1,00,000/- | 5% of the estimated value of work | 1% of the estimated value of work.

Over 2% of the estimated value of work | 1/2% of the estimated value of

Rs. 1,00,000/- subject to a maximum of | work subject to a maximum of Rs.
Rs.20,000/- and minimum of Rs. | 10,000/- and minimum of Rs.
5,000/- 1,000/-

Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata
Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata
Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be
kept attached to the Tender / offer in the Sealed Cover.

Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque
drawn on a Nationalized Bank of Kolkata / Haldia.

The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA
& CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the
Earnest Money, as per the following scale:

Class of Amount of Fixed Financial limit of each tender

Registration | Security

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
B Rs. 5,000/- Any tender priced up to Rs.1,00,000/-
C Rs. 2.500/- Any tender priced up to Rs. 50,000/-

(i) Tender submitted without requisite Earnest Money may be liable to rejection.

(if) If before expiry of he validity period of his Tender / offer, the tender amends his quoted rates or tender/
offer making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money
deposited shall be liable to forfeiture of the option of the Trustees.

The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security
Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the
previous Receipt of Earnest Money.

Balance security for works contract shall be recovered by deduction from all progressive Bill (including final
Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not
exceed the quantum computed as per the under noted percentages of the total value of work actually done up
to the stage of completion.
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Value of Work % of Security Deposit for | % of Security Deposit for Contract of

works contract supplying materials and equipments
only
For works up to Rs. | 10% (Ten percent) 1% ( One percent)

10,00,000/-
For works costing more | 10%  on  first  Rs. | 1% on first Rs.10,00,000/-
than Rs.10,00,000/- and | 10,00,000/- + 7%% on the | X% on the balance

up to Rs.20,00,000/- balance
For works costing more | 10%  on  first  Rs. | 1% on first Rs.10,00,000/-+1/2% on
than Rs.20,00,000/- 10,00,000/- + 7 %% on next | next Rs.10,00,000/-+ %% on the
Rs.10,00,000/-+ 5% on the | balance
balance

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages
given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the
date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India
drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be.

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money /
Security Deposit held by the Trustees, at any stage.

35.

(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to
deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides
for any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury
Receipt for that amount on expiry of half of the maintenance period and the balance deposit on the said
maintenance period and after the Engineer has certified the final completion of work in form G.C.2 and the
Contractor has submitted his "No Claim" Certificate in form G.C.3.

(if) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the
Contractor fails to carry out the work or to perform/observe any of the conditions of the contract. The
Trustees shall also be at liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest
Money or from any sum due or to become due to the Contractor under any other contract.

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of
any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the
letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract
shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer.
The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to
be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such bank
guarantee, failing which and for non-fulfiliment of any contractual obligation by the Contractor, the Engineer
and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1.
@ The contract documents shall be drawn-up in English language.
(b) The contract shall be governed by all relevant Indian Acts as applicable only within  the jurisdiction of
the High Court at Kolkata, India, including the following Act:
1. The Indian Contract Act, 1872.
2. The Major Port Trust, Act, 1963.
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4.2.

4.3.

44.

45.

4.6.

4.7.

4.8.

49.

4.10.

The Workmen's Compensation Act, 1923.
The Minimum Wages Act, 1948.
The Contract Labour (Regulation & Abolition) Act, 1970.
The Dock Workers' Act, 1948.
7. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only).
After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the
Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the
form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition
of the term "Contract" here-in-before shall collectively be the Contract.
Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be
any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the
power to correct the same and his decision shall be final and binding on the parties to the Contract.
Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these
shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his
Representative on completion of the work. if not torn or mutilated on being regularly used at site.
The Contractor shall prove and make at his own expense any working or progress drawings required by him or
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost
to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's
responsibility on the engineer in any way whatsoever.
The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without
the written permission of the engineer. Even if such permission be granted, the Contractor shall remain
responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as
if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b)
for his full and entire responsibility of the contract and for active superintendence of the works by him despite
being sublet, provided always that the provision of labourers on a "piece rate” basis shall not be deemed to be
subletting under this clause.
Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent
works, labour including supervision thereof transporting to and from the site and in and about the work,
including loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the appropriate
authorities and other things of every kind required for the construction, erection, completion and maintenance of
the work.
The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and
methods of construction, even if any prior approval thereto has been taken from the Engineer or his
Representative. The Contractor shall not be responsible for the correctness of the design or specification of the
Temporary and Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the
correct implementation thereof as also for any design and specification prepared / proposed / used by the
Contractor.
Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a)
programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer
or his Representative to any such programme or particulars, shall not relieve the Contractor of any of his
obligations under the contract. If for any reason the contractor be unable to adhere to his earlier programme, he
shall submit his revised programme for completion of work within the stipulated time whenever asked to do so.
Necessary and adequate supervision shall be provided by the Contractor during execution of the works
and as long thereafter as the Engineer or his Representative shall consider necessary during the maintenance
period. The Contractor or his competent and authorised agent or representative shall be constantly at site and
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instructions given to him by the Engineer or his Representative in writing shall be binding upon the Contractor
subject to limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in
writing about such representative/agent of him at site.

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons
and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or
official at site and the Contractor shall within 48 hours comply with such instruction without any demur,
whenever the Engineer shall feel that the deployment of the person concerned will not be conducive to the proper
and timely completion of the work.

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to
reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any
alignment or level by the Engineer or his Representative shall not in any way relieve the contractor of his
responsibility for the correctness thereof and he shall fully provide, protect and preserve all stakes, templates,
bench marks, sight rails, pegs, level marks, profile marks and other things used in setting-out the works.

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause
5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any
damage, loss or injury to the work or any part there of shall be made good by the Contractor at his down cost as
per instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may cause
the same to be made good by any other agency and the expenses incurred and certified by the Engineer, shall be
recoverable from the Contractor in whatever manner the Engineer shall deem proper. This Clause will not apply
to that part of the work, which might have been taken over by the Trustees on partial completion of the work and
in such case the Contractor's obligation will be limited to repairs and replacement for manufacturing or
construction defects during the Maintenance period (Guarantee Period) as per the directions of the Engineer as
also for defects/ damages if any caused to the work by the Contractor during such repairs and replacement in the
maintenance period.

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or
structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or
disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or
damage caused by the Contractor in connection with the execution and maintenance of the work to the aforesaid
properties, structures and services and/ or to any person including the Contractor's workmen. Cost of Insurance
Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the
Contract.

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of
value or antiquity and structures and other remains or things of geological or archaeological importance be
discovered at site which shall remain the property of the Trustees and protect them from being damaged by his
workmen and arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's
Representative.

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and
proceedings and all costs arising there from on account of:

(@ Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with
the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for
getting all materials and equipment required for the work.

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, railway
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any
other person.

(d) Damage / injury caused to any highway and bridge on account of the movement of Contractor's plants
and materials in connection with the work
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(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure  related to waterway,
in transporting contractor's plants and materials.

() The Contractor's default in affording all reasonable facilities and accommodation as  per the direction of
the Engineer or his Representative to the workmen of the Trustees  and other agencies employed by or
with the permission and / or knowledge of the ~ Trustees on or near the site of work.

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the
Contract shall remain the property of the Trustees.
4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

@ Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer required.

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after
completion of the work, without which payment against final bill ~ may be liable to be withheld.

(© Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways
against pollution of whatever nature during execution and maintenance  of the works, and to prevent
rubbish, refuse and other materials from being thrown into  the water by the Contractor’s men or those
of his agency.

(d) Making arrangements for deployment of all labourers and workers, local or otherwise including
payment for their wages, transport, accommodation, medical and all other  statutory benefits and entry
permits, wherever necessary.

(e Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or
other local authority or the Engineer or his Representative, for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice,
vermin, mosquitoes etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and
distribution of Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of
age less than 16 years.

4.19. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or
received by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s
Register or to the Registered Office of the Contractor. The time mentioned in these conditions for doing any act
after direction or notice shall be reckoned from the time of such posting or dispatch.

4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials,
and equipment shall not publish or caused to be published any photographs or description of the works without
the prior authority of the Engineer in writing.

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities
and Co-operation as per direction of the Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of
work and in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason of
such default.

4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime
traffic or surface traffic.
4.23. All constructional plants, temporary works and materials when brought to the site by the contractor, shall

be deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of
the work and shall only be removed from the site in part or in full with the written permission of the Engineer or
his Representative.
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5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance of

the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor in

the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with
due expedition and without delay, except as may be expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the part of the Contractor.

The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s
Representative may send communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall
not execute the work beyond the working hours observed by the Engineer’s Representative and on Sundays and
Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for
safety of the work. If the progress of the work lags behind schedule or the work has been endangered by any act
or neglect on the part of the contractor, then the Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night and on Sundays and Public Holidays. Any failure of the
Engineer or his Representative to pass such an order shall not relieve the contractor from any of his obligations.

The Engineer’s decision in this regard shall be final, binding and conclusive.

Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by
the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as may
be required by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any
such materials.

Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the
materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required

to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in

respect of materials and workmanship deployed on the work shall be borne by the contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the

following conditions shall apply:

(@) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores,
watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in
the manner required by the Engineer or his representative, return of surplus and empty container to the
Trustees’ Stores as per the direction of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any such
materials issued to him and for any loss or damage thereof for any reason other then “Excepted Risks”, the
contractor shall compensate the Trustees’ in the manner decided by the Engineer and shall at no stage
remove or cause to be removed any such material from the site without his permission.

(c) The Trustees” materials will generally be supplied in stages and in accordance with the rate of progress of
work, but, except for grant of suitable extension of completion time of work as decided by the Engineer, the
contractor shall not be entitled to any other compensation, monetary or otherwise, for any delay in the
supply of Trustees’ materials to him. The Contractor shall, however communicate his requirement of such
materials to the Engineer from time to time.

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall
be recovered from the Contractor’s bills and / any of his other dues. Progressively according to the
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5.9.

5.10.

5.11.

5.12.

consumption thereof on the work and / or in the manner decided by the Engineer or his Representative and
at the rate / stipulated in the contract. These rates shall only be considered by the contractor in the
preparation of his tender / offer and these will form the basis of escalation / variation, if in future the
contractor is required to procure and provide any such material on the written order of the Engineer
consequent on the Trustees’ failure to effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees”  materials issued to
the contractor has been — (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted by
the contractor in excess of normal wastage, then the value thereof shall be recovered from the contractor’s
bills or from any of his other dues, after adding 19 %% extra over the higher one of the followings—

1. The issue rate of the materials at the Trustees’ Stores, and
2. The market price of the material on the date of issue as would be determined by the Engineer.

The Engineer or his Representative shall have the power to inspect any material and work at any time and
to order at any time — (i) for removal from the site of any material which in his opinion is not in accordance
with the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper
and suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of material and
workmanship is not in accordance with the contract or the instructions of the Engineer. The contractor shall
comply with such order at his own expense- and within the time specified in the order. If the contractor falls to
comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the manner
convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after
giving him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without approval of the Engineer or his
Representative and whenever required by him the contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his Representative from time to time and
shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of
the contractor. The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up
was with prior written order of the Engineer or his Representative.

On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress
of the work till such time the written order to resume the execution is received by him. During such suspension
the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra
expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is

1.  Otherwise provide for in the contract, or

2. Necessary by reason of some default on the part of the Contractor, or

3. Necessary by reason of climatic conditions on the site, or

4. Necessary for proper execution of the works or for the safety of the works or any part thereof. The
Engineer shall settle and determine such extra payment and / or Extension of completion time to be
allowed to the contractor, as shall, in the opinion of the Engineer, be fair and reasonable.

If at any time before or after commencement of the work the Trustees do not require the whole of the
work tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop
further works in compliance of the same. The Contractor shall not be entitled to any claim for compensation for
underived profit or for such premature stoppage of work or on account of curtailment of the originally intended
work by reason of alteration made by the Engineer in the original specifications, drawings, designs and
instruction.

When the whole of the work has been completed to the satisfaction of the Engineer and has passed any
final test prescribed in the contract, the contractor shall, within 21 days of submission of his application to the
Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If
any part of the total work having been completed to the satisfaction of the Engineer, be takeover and / or used by
the Trustees the Contractor shall on application be entitled to partial completion certificate in the Form of G.C.1
indicating the portion of the work covered by it, so that the Contractor’s liability during maintenance period of
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the contract, if any, shall commence from the date mentioned in such certificate so far as the completed portion
of the work is concerned.

6. TERMS OF PAYMENT:

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and satisfactory
completion thereof and until a certificate of final completion in Form G.C.2 has been given by the Engineer. On
account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere
advances, which shall stand recoverable in full or in part, if the Engineer so decides in the context of Contractor’s
unfulfilled contract condition, if any.

All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in
the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as
otherwise provided in the contract and when the Engineer decided any other rate for change in the scope of work
or omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period of
4 months or more, on account payments may be made at the discretion of the Engineer or his Representative at
intervals deemed suitable and justified by him. Provided always that, subject to execution of work of substantial
value in the context of the contract price, the interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not be less than 1 month in between two payments for on
account bill and / or advance.

Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the
Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The
Contractor or his duly accredited Representative or Agent shall remain present at the time of such measurement
and assist the Engineer’s Representative in every manner required by him. After the measurements taken have
been entered in the Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end
of such Measurements over the Contractor’s Rubber Stamp as a taken of acceptance of all such measurements,
recorded above and prior to such signature. If the Contractor or his Agent fails to participate even other 3 days
written notice from the Engineer’s Representative the measurement shall be taken ex-part by the Engineer’s
representative and those shall be accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall
type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s Representative
in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his
Representative may, in his absolute discretion, allow advance payment against such bill to the extent of an
amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment thereof against the bill
at the time of checking and auditing the bill at the Trustees end., The measurement Book will not be handed over
to the Contractor; but he will obtain the abstracts of quantities, amount and recoveries to type out the bill.

At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated
amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of
the value of any material purchased and brought to the site by the Contractor. Provided always that -

i.  The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.

ii.  The value of such materials shall be assessed by the Engineer or his Representative, at their own
discretions,

iii. A formal agreement has been drawn up with the contractor, under which the Trustees secure a
lien on the contractor’s materials.
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iv.  The materials are safe-guarded by the contractor against losses, shortage and misuse due to the
contractor postponing the execution of the work or otherwise,

V. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the
contractor shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the
contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to
such materials for whatever reasons.

vi.  In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall
submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is
being advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata
/ Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable
to the Trustees and shall remain valid till the anticipated period of consumption of such materials in the
work. The Bank Guarantee must bear an undertaking by the issuing Bank guaranteeing automatic payment
of the guaranteed sum to the Trustees by the Bank on the date of expiry of the validity of the Guarantee,
unless with the prior written approval of the Engineer on behalf of the Trustees, the Bank has extended the
validity of the Guarantee.

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues,
progressively with the consumption of the materials on the basis of quantity consumed. Consequent on full
recovery of the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be
returned to the Contractor duly discharged by the Engineer on behalf of the Trustees.

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees
from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for
payment or the Trustees should over-pay the Contractor on any account.

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or
Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any
delay on the part of the Trustees in making interim or final payment or otherwise.

VARIATION AND ITS VALUATION:

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work
and shall never be deemed as actual or correct quantities of the works to be executed by the contractor in
fulfillment of his obligation under the contract.

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity,
quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.
b)  Omit any work included in the contract.
c) Change the Character or quality or kind of any work included in the contract.

d)  Change the levels, lines, position and dimensions of any part of the work, and

e)  Execute extra and additional work of any kind necessary for completion of the works.
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7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, but
the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be taken
into account and the contract price shall be varied accordingly.

7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity
of any work up to 15% where such increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those stated in the bill of quantities.
Provided also that verbal order of variation from the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such verbal order shall be deemed to be an order in writing within
the meaning of this clause.

7.5. @) The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried
out under the written orders of the Engineer.

b) The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named in the
tender in respect of any extra work done or work omitted by his order.

c) All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the
basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be
applicable. If the contract does not contain any rates or prices directly applicable to the extra additional or
substituted work, then the Engineer may decided the suitable rates on the basis of Schedule of Rates
(including surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees with due
regard to the accepted contractual percentage, if any thereon. In all other cases the Engineer shall solely
determine suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be final,
binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the
contract work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices
contained in the contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) of
this clause, is by reason of such omission or addition rendered unreasonable or in-applicable the Engineer
shall fix such other rate or price as he deems proper and the Engineer’s decision shall be final, binding and
conclusive.

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF
CONTRACT

8.1. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees” materials to
be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lock-
outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor cause
delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of
completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon
consider the stated reasons in the manner deemed necessary and shall either reject the application or determine
and allow in writing the extension period as he would deem proper for completion of the work, with or without
the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be
binding on the contractor. If an extension of completion time is granted by the Engineer, the clause No.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work be not completed within the extended time,
unless stated otherwise in the decision communication by the Engineer, as aforesaid.

8.2.a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as
communicated by the Engineer in writing, the contractor shall pay as compensation (Liquidated Damage)to the
Trustees and not as a penalty, ¥2 % (half percent) of the total value of work (contract price) as mentioned in the

Page 54 of 64



latter of acceptance of the tender/offer, for every week or part thereof the work remains unfinished. Provided
always that the amount of such compensation shall not exceed 10% the said value of work.
b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the said amount of
compensation / damage in Sub-Clause (a) of this clause, from any money6 due or likely to become due to the
contractor. The payment or deduction of such compensation / damage shall not relieve the Contractor from his
obligation to complete the work or from any of  his other obligations / liabilities under the contract and in case
of the Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be ordered to be
completed by some other agency at the risk and expense of the Contractor, after a minimum three days notice
in writing has been given to the contractor by the Engineer or his Representative.
8.3. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion ,
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this
respect, as communicated by the Engineer shall be final and conclusive :

(i)
(i)

(iii)

(iv)

(v)

(vi)

(vii)

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is
not getting completed within the agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the work or has without any lawful excuse under these conditions
, has kept the work suspended despite receiving the Engineer’s or his Representative’s written notice to
proceed with the work.

The Contractor has failed to remove materials from site after receiving from the Engineer or his
Representative the written notice stating that the said materials or work are rejected by him .

The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly
neglecting to carry out his obligations under the contract.

Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor
to any officer, servant or representative of the Trustees or to any person on his or their behalf in relation
to the obtaining or to the execution of the contract.

The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company
goes in to liquidation either compulsorily or voluntarily.

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf
of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued
to him at the place to be ascertained from the Engineer, within 7 days of receipt of such letter.

8.3.2 Inall such cases of Termination of work, the Trustees shall have the power to complete the Work
through any other agency of the Contractor’s risk and expense and the Contractor shall be debited
any sum or sums that may be expended in completing the work beyond the amount that would
have been due to the contractor, had he duly completed the whole of the work in accordance with
the contract.

8.3.3  Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of
the value of the work actually done or materials actually supplied by him and subject to
recoveries as per contracts, provided the work done and materials conform to specifications at the
time of taking over by the Trustees. The payment for work shall be based on measurements of
actual work done and priced at approved contract rates or other rates, as decided by the Engineer.
The payment for materials supplied shall be at the rates as decided by the Engineer, which shall in
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no case be more than market rates prevailing at the time of talking over by the Trustees. The
Engineer’s decision in all such case shall be final, binding and conclusive.

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is
completed by other agency and the Contractor’s Liabilities to the Trustees and known in all
respect.

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1.

9.2.

9.3.

On completion of execution of the work the contractor shall maintain t6he same for a period, as may be specified
in the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate
in the Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance period,
arising, in the sole opinion of the Engineer or his Representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his Representative, shall, upon the written
notice of the Engineer or his Representative, be amended and made good by the Contractor at his own cost
within seven days of the date of such notice, to the satisfaction of the Engineer or his Representative, failing
which the Engineer or his Representative shall have the defects amended and made good through other agency at
the Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto, shall be recoverable
from the Contractor in manner deemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be treated as finally accepted by the
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by
the Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if
any, have been fulfilled by the Contractor. Previous entry on the works or taking possession, working or using
thereof by the trustees shall not relive the Contractor of his obligations under the contract for full and final
completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the
Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction there
from in respect of any sum due to the Trustees from the Contractor.

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION

10.1.

10.2.

10.3.

In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation
of the Contract including the meaning of Specifications and Instructions or as to the quality of workmanship or
as to the materials used in the work or the execution of the work whether during the progress of the work or after
the completion and whether before or after the determination, abandonment or breach of the contract the
decision of the Engineer shall be final and binding on all parties to the contract and shall forthwith be given
effect to by the Contractor .

If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after
receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon
consider and give a decision.

If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15
days after receiving notice of such decision required that within 60 days from his written notice, the Chairman
shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose
and any such reference shall be deemed to be a submission to arbitration within the meaning of Indian
Arbitration Act, 1940 or any statutory modification thereof .
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10.3.1

10.3.2

10.3.3

10.3.4

10.3.5

10.3.6

10.3.7

10.4.

10.5.
(@)

()

(©)

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and
he shall proceed from the stage at which it was left by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the
parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided
in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary,
enlarge the time for making and publishing the award, with the consent of the parties.

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.
Upon every or any such reference to cost of any incidental to the reference and award respectively shall
be in discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and
in what manner the same shall be borne and paid .

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in
respect of each item of disputes and respective claim referred to him by each party and give reason for
the award.

The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of
scope and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made
there under, for the time being in force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence in
accordance with Engineer’s decisions. The Engineer also shall not withhold any payment, which,
according to him, is due or payable to the Contractor, on the ground that certain disputes have cropped
up and are likely to be referred to arbitration.

Provided always as follows:

Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in the case of contracts ,

where tendered amount appearing in the letter of acceptance of  the tender /offer is less than

Rs.40,00,000/-.

The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the
execution of the work to the Engineer within 30 days from the date of occurrence of the cause of dispute
and before the preparation of the final bill, giving detailed justifications, in the context of contract
conditions.

Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must
be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the

final completion of the work.

No dispute or difference on any matter whatsoever, pertaining to the contract can be raised by the

contractor after submission of certificate in form G.C.3 by him.

(d)

(€)

Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 10.5(b) and 10.5(c)
hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently.

The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide Clause 10.3 here-in-

above, on their sole discretion, by adding the names of new Arbitrators and / or by deleting the names of
existing Arbitrators, without any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF AGREEMENT

THIS AGREEMENT made this ..........ccovviiiiiinnnnn day of....cooovvieiiiinnnn. 2016......between the Board of Trustees
for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called “Trustees”
which expression shall unless excluded by or repugnant to the context be deemed to include their successors in office) of
the one part and
................................................................................................................................. (hereinafter
called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include its
heirs, executors, administrators, representatives and assignees or successors in office) of the other part.
WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. Supply on hire of
vehicles having minimum engine capacity of 2400 cc for KDS for 2 years for utilization within West Bengal
and have accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS
AGREEMENT WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
General Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz.
@ The said Tender / Offer & the acceptance of the Tender / Offer
(b) The General Conditions of Contract
(© The Special Conditions of Contract
(d)  Special Conditions of Contract (if any)
(e The Conditions of Tender
0] The Specifications
(9) The Bill of quantities/Rate Schedule
(h) The Trustees Schedule of Rates and Prices (if any).
(i) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual
consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned , the
Contractor hereby covenant with the Trustees to execute and maintain the work in conformity in all respects with the
provisions of the contract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of
the Work, the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed (or have
hereunto set their respective hands and seals) the day and year first above written.

JLILTC 1= 2L PR
Was hereunto affixed in the presence of:

AN PP

X [0 ] =T
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Or
SIGNED, SEALED AND DELIVERED
BY The SaIU ..o s

In the presence of:

o [0 3 3
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KOLKATA PORT TURST

FORM G.C.1

L0 ] 11 (o S P
N0 0 [ 1= PN
Date OF COMPIELION ...ttt e e e e et e e e e e
Dear Sir/s,
This is to certify that the following works viz.
NAME OF TNE WVOTK . ..ottt e e e e e e e e e e et et e iaeeaeeas
Estimate NUMBDErE.E.O ..., [0 |

RVAT o SO (o =T NN 110 o

A o7 £ T o

L0011 7= Tod 0 1N 11 10T

which was carried out by you is in the opinion of the undersigned completing in every respect on the
............................ Day of .......coeeveiviiieeveen200i i viee e inaccordance with the terms of the
Contract and you are required to maintain the work in accordance with clause 62 of the General Conditions of Contract
and under the provisions of the Contract for a period of ..., days /weeks / months /
years.

Fromthe ... day of cooovivviiiiiii 20 .........

Office Seal
c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TURST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

NAME OF WOTK .t e e e e e e e e e et e e
Estimate NO. EE.O.. ....cvvviiviiiiie e 0
CEO. ., At
Work Order NO .....ovvvviiiie i dt oo
AN o7 1 £ T
(070 011 - ot AN [ TR PP
ReS0IN. NO & MEELING NO & .t e e e e
AN o7 1 £ T
which was carried oUt DY SHIi / IMIBSSIS. .. ... v e e e e is now complete in every
respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled by the
Contractor.

SIGNATUIE (1 ev e e e e )
(Engineer / Engineer’s Representative)

DESIgNALION ... ..t et e e

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)

The Engineer

Kolkata Port Trust

Kolkata / Haldia

(AN e )
(Address, the Trustees’ Official, mentioned in
the work Order and under whom the Contract
was executed)
Dear Sir,

I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the
following work, viz.

NAME OF WOTK .o e e e e e e e e et e e e e re e e rra e nenaas
WOTK Order NO ... e e e e e e At
AN o7 1 1T o
Contract No.

AGrEEmMENt NO ...ttt e e e e 0| ST and 1/We have no further
claim against Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

[NE T[N 0) L OF0] 011 - (o (0] SR
Y [0 [ =TI

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the
Kolkata/Haldia Branch, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth
Rs.50/- or as decided by the Engineer / Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEE NO.....cooi i DATE.......c.cooieiiienns
Name of iSSUING BaNK.........o.iieiii e
Name of BranCh........c..oviiii i e
N0 [0 [ 1=

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major
port Trust Act, 1963 ( Act 38 of 1963), having agreed to exempt Shri [/ Messrs
......................................................................................... a proprietary / Partnership / Limited /
Registered Company, having its Registered Office at ..........c.cc. evvvevvrvinnnne
(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees and

the CONLrACtOr TOF .......veie e e e et e e e (write the name of the work as per Work
Order) in terms of the Work order NO
dated.......cooiiii i (.hereinafter referred to as the said contract) for the due fulfillment by the contractor of
all the terms and conditions contained in the said contract, on submission of a Bank Guarantee for RS ......... .........
............ (RUPEES ettt e e ettt s e e e e aeaeaes )
Vet ettt e e e e e s Branch, Kolkata..........cccoovi i e, / Haldia, do, on the advise of
the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said sum of
RS..coovvnnen. (RUPEES....coteiierectiet e ) WEB, Branch Kolkata

......................... /Haldia shall have no right to decline to cash the same for any reason whatsoever and shall cash the
same and pay the sum so demanded to the Trustees within a week from the date such demand by an A/c. Payee Banker’s
Cheque drawn in favour of ‘Kolkata Port Trust’, without any demur . Even if there any dispute between the Contractor

and the Trustees , this would be no ground for US, ..coiiiiiiiiiiiii (Name  of
Bank),.......ocoooiiiiiiin Branch Kolkata...................... /Haldia to decline to honour the Bank Guarantee in the
manner aforesaid. The very fact that We, ..o i i e e Branch, Kolkata

.................................. /Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner aforesaid
shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without any reference,
whatsoever, to the contractor.

2. W, i Branch, Kolkata......... /Haldia, further agree that a mere demand
by the Trustees at any time and in the manner aforesaid, is sufficient for us, ...........ccc coooveiiiieannn. Branch, Kolkata
................................ / Haldia, to pay the amount covered by this Bank Guarantee in full and in the manner aforesaid
and within the time aforesaid without reference to the contractor and no protest by the contractor, made either directly or
indirectly or through Court, can be valid ground fOr US, ........ccco i e e e
............... Branch,Kolkata ..................................... [Haldia, to decline or fail or neglect to make payment to the
Trustees in, the manner and within the time aforesaid.
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3. W, Branch, Kolkata .............cooovvevinenn. /Haldia, further agree
that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due
performance of the said contract by the contractor and that is shall continue to be enforceable till all the dues of the
Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and its claim satisfied
and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said contract have been fully
and properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank Guarantee,
subject however, that this guarantee shall remain valid up to and inclusive of ..., day of
....................... 19......and subject all so that the provision that the Trustees shall have no right to demand payment
against this guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid validity period up to
............................... Or any extension thereof made by wus, ......................Branch, Kolkata
................................ /Haldia, in further extending the said validity period of this Bank Guarantee on Non-Judicial
Stamp Paper of appropriate value, as required / determined by the Trustees, only on a written request by the Trustees to
the contractor for such extension of validity of this Bank Guarantee.

4, We, oot i Branch, Kolkata ............coovevviviiinnnnn, /Haldia, further agree that, without our consent
and without affecting in any manner our obligations hereunder, the Trustees shall have the fullest liberty to vary from time
to time any of the terms and conditions of the said contract or to extend the time for full performance of the said contract
including fulfilling all obligations under the said contract by the contractor or to postpone for any time or from time to
time any of the powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and
conditions relating to the said contract and We, ... Branch, Kolkata
................................ /Haldia, shall not be relieved from our liability by reason of any such variation or extension
being granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or any indulgence
by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under the law relating to

sureties would, but for this provision, have effect of SO relieving US,........cccooviviiiiiiiiiiii i, Branch,
Kolkata........cooovvviieieiinnnn, /Haldia.
B W Branch, Kolkata ................cceevnets /Haldia, lastly undertake not to

revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing.

(OFFICIAL SEAL OF THE BANK)
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