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Kolkata Port Trust
Civil Engineering Department

1.0 NOTICE INVITING TENDER

TENDER NO. : KOPT/KDS/CIV /T/2309/60 Dt. 31.10.2018

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are
invited from reliable, bonafide & experienced agency with required experience as per Prequalification
criteria stipulated in Tender Document for “Development of container stacking yard at 3 NSD Shed
area and adjacent green verge area at the North side of 3 NSD shed for creation of a new Reefer Park
with M-40 grade Concrete topping and other allied works, N.S Dock” as per Bill Of Quantities The Bid
Document may be seen from the Central Public Procurement Portal (CPPP). Corrigenda or clarifications,
if any, shall be hosted on the above mentioned website only.

The tender is also published on KoPT website (www.kolkataporttrust.gov.in).

SCHEDULE OF TENDER (SOT)

a. TENDER No. KOPT/KDS/CIV /T/2309/60 Dt. 31.10.2018

b. MODE OF TENDER e-Procurement System
(Online two part Techno-Commercial Bid and Price
Bid through CPP Portal

https://eprocure.gov.in/eprocure/app)

The intending bidders are required to submit their
offers electronically through e-tendering portal. No
physical tender is acceptable by KOLKATA PORT

TRUST.
c)

i) Estimated Cost Of Work Rs. 11,12,93,075.56 (Rupees Eleven crore
twelve lakh ninety three thousand seventy
five and paise fifty six only)

ii) Earnest Money Deposit @2% The intending firms would require to submit an

EMD of Rs.21,13,000/- (Rupees Twenty one lakh
thirteen thousand only) through DD/Banker
Cheque in favour of Kolkata Port Trust, otherwise
their offer will be summarily rejected. Copy of the
DD/Banker’s Cheque should be uploaded.

As per cl. 2,page no.13.

The intending bidders should submit the tender
iii) Tender Document fee cost of Rs.2950/-(Rupees two thousand nine
hundred fifty only including GST @ 18%) (non-
refundable) separately to KoPT through
DD/Banker’s Cheque in favour of in favour of
Kolkata Port Trust; otherwise their offer will be
summarily rejected. As per cl. 2,page no.13.
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d. Date of NIT available to parties to download

05.11.2018 to 28.11.2018 (up to 14:00 hrs.)

f. Pre — Bid Meeting date & Time

No Pre-bid meeting

g. Last date of issue of EMD & Tender Document
fee in favour of Kolkata Port Trust.

Last date of physically submission of Demand
Draft/Cheque/Bank Draft.

28.11.2018 (up to 15:00 hrs.)

01.12.2018

h. Date of Starting of-Tender for submission «
online Techno-Commercial Bid and price Bid at
CPP Portal

05.11.2018 (From 16:00 hours onwards)

i. Date of closing of online e-tender for
submission of Techno-Commercial Bid & Price
Bid.

28.11.2018 (Up to 3:00 P.M.)

j. Date & time of opening of Techno-Commercial
Bid and Price Bid.

29.11.2018 (At 3:00 P.M.)

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will
be opened / held on the next working day without any further notice.

List of Annexures

Important Instructions for E- procurement
Commercial Terms & Conditions

Techno Commercial Bid(Cover-)

- Annexure - A
- Annexure - B
- Annexure - C

List of Scanned Documents required to be uploaded:- Annexure - D

Price Bid (Cover-Il)
General Conditions of Contract

- Annexure — E
- Annexure — F

A.K. Jain
Chief Engineer
KOLKATA PORT TRUST
Tender Inviting Authority




Annexure-A

2.0 Important Instructions for E-Tender

Bidders are requested to use internet Browsers$okinersion below 50 / Internet Explorer versionr8
above, and Java 8 Update 151 or 161.
Further, bidders are requested to go through thewimg information and instructions available dret
CPP Portahttps://eprocure.gov.in/eprocure/appbefore responding to this e-tender :

» Bidders Manual Kit

» Help for Contractors

» FAQ

Contact Persons (Kolkata Port Trust):
1. S.Mitra, Superintending Engineer(Contract)
2. S.K.Halder Ex.Engineer(Contract)
3. Sudhir Das, Ex. Engineer(Contract)
Phone no. 9836298680, 03371012380,03371012398
e-mail :- santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

Contact persons (CPP Portal):
1. Shri Nazmush — Mob: 9563251950 emaitbhelpdesk@gmail.com
See CPP Portal for contact details.

Bidding in e-tender :

1 a. Bidder(s) need to submit necessary EMD & Tender fees to be eligible to bid online
in the e-tender. Tender fees is non refundable. No interest will be paid on EMD. EMD of
the unsuccessful bidder(s) will be refunded by KOPT.

b. The process involves Electronic Bidding for submission of Technical and Commercial

Bid

2 Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

3 All entries in the tender should be entered in online Technical & Commercial Formats

without any ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

5 I.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender
in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
6 mentioned therein.

7 No deviation to the technical and commercial terms & conditions are allowed.

8 The bidders must upload all the documents required as per terms of tender. Any other
document uploaded which is not required as per the terms of the tender shall not be
considered.
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9 The bid will be evaluated based on the filled-in technical & commercial formats.

10. Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and
Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda
A declaration in this regard is to be made by the bidder.

11. (A) Part-1 i.e. Techno commercial bid will be opened electronically on specified date and time as

mentioned in the NIT. Bidder’s can witness electronic opening of Bid.

(B) Part-ll i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will be
techno commercially qualified and accepted by KoPT. Such bidder(s) will be intimated the date
of opening of Price Bid( Part-Il) in due course through valid email confirmed by them.

(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the
Central Public Procurement Portal (CPPP).




Annexure —B

KOLKATA PORT TRUST
Office of the Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele — 033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413
E-mail id: santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

3.0 Commercial Terms & Conditions

SL. NO. TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at
the time of techno-commercial evaluation of bids also.

2 Copy of valid NSIC Certificate or MSME Certificate has to be submitted along with the bid.

3 EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting
4 in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point
registration scheme) or with MSME for items for which the tender is invited.

5 SCOPE OF WORK:
As per E-Tender Document

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part
of this Contract wherever the Contract so requires.

7 The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of
Ko.P.T. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final
and binding upon all parties.
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The Contract will include the Client’s Bid Documents with the General Conditions of Contract
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be
any. Trustees’ General Conditions of contract is the integral part of the tender / contract.
The above mentioned General Conditions of Contract may be inspected at the office of the
undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to
accept a tender in full or in part and / or reject a tender in full or in part without assigning
any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other expenses
incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Superintending Engineer (NSD) or his authorized representative at his office at 15,
Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way
relieve the successful bidder of any of his obligations in performing the work in accordance
with this Bid Document within the quoted price.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :
0] is not accompanied by requisite earnest money /valid NSIC Registration

Certificate /MSME Registration Certificate.
(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME

Registration Certificate.

(iii)  validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(V) The bidder submits conditional offer / impose own terms and conditions / does
not accept tender conditions completely/offer or tender if submitted with any

deviation from the tender terms & conditions.

8
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In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy
etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other

actions.
PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-I1)

Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.

PAYMENT: As per Tender document.

Location: As per Tender document.

Time of Completion: As per Tender document.
Work is to be carried out as per terms & condition of the contract document.

28 JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the
jurisdiction of Kolkata.
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PERSONAL PROTECTIVE EQUIPMENT (PPE):

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc.
at the time of work inside the dock premises. For safety measure Cl. No.25, page-24 may be
referred to.

Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.
DOCK PERMITS : As per tender document.

The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest
Money /Security Deposit beyond Rupees 10(Ten) lakhs.

Besides the above conditions all other conditions as stated in
the NIT, BOQ, Special Conditions of Contract, Instruction to
the tenderers, G.C.C. shall have to be agreed by the Bidders.

10
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Annexure —C

ShIcTehldT Joded =dTd
Kolkata Port Trust

CIVIL ENGINEERING DEPARTMENT
15, T8 U3, Plofehidr -700001
15, Strand Road, Kolkata - 700001

NIT No.: KOPT/KDS/CIV /T/2309/60 Dt. 31.10.2018
NOTE: Last Date of Download of tender documents : 28.11.18 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 28.11.18

Techno Commercial Bid(Part-1)

Development of container stacking yard at 3 NSD Shed area and adjacent green verge area at the
North side of 3 NSD shed for creation of a new Reefer Park with M-40 grade Concrete
topping and other allied works, N.S Dock.

)0,9,0,0,0.0.9,9,0,0.0.9,0,0.0.0.0,0,0,0.0.9,0,0.0.9,0,.0,0.0.0,0,0,0.9,0,0,0,0.0,0,0,0,0.9,0,0,0.0.0,0,0,0.0.0,0,0,0.0,0,0,0,0.0,0,0,0,0.9,0,0,0.0,0,0,0,0 ¢

11
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SHORT TENDER NOTICE

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are
invited from reliable, bonafide & experienced agency with required experience as per Prequalification
criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

Name of work

Development of container stacking yard at 3 NSD Shed area
and adjacent green verge area at the North side of 3 NSD shed
for creation of a new Reefer Park with M-40 grade Concrete
topping and other allied works, N.S Dock.

NIT No

KOPT/KDS/CIV /T/2309/60 Dt. 31.10.2018

Estimated Cost

Rs. 11,12,93,075.56 (Rupees Eleven crore twelve lakh
ninety three thousand seventy five and paise fifty six
only)

Period Of Execution

8 (Eight) Months

Earnest Money

Rs.21,13,000/- (Rupees Twenty one lakh thirteen thousand
only)

Period of Download of
E-Tender
(Both Days Inclusive)

05.11.2018 to 28.11.2018 (UPTO 14:00 HRS.)

(Bid document will be available on Central Public Procurement
Portal (CPPP).

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Last date of submission of e-
tender and opening of the
tender

Submission: 28.11.2018 Up to 15:00 hrs.
Opening: 29.11.2018 at 15:00hrs.

Cost of Tender Document
(Non-refundable)

Rs.2950/-(Rupees two thousand nine hundred fifty only

> Contact Person.

S. Mitra, Superintending Engineer(Contract)
S.K.Halder Ex. Engineer(Contract)
S. Das, Ex. Engineer(Contract)

9836298680, 03371012380,03371012398

12
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4.0: INSTRUCTIONS TO BIDDER

E-TENDER FOR “Development of container stacking yard at 3 NSD Shed area and adjacent green verge
area at the North side of 3 NSD shed for creation of a new Reefer Park with M-40 grade Concrete
topping and other allied works, N.S Dock."

TENDER NO : KOPT/KDS/CIV /T/2309/60 Dt. 31.10.2018

1.0 GENERAL
The work as described in the tender shall be executed in Kolkata and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications,
Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work might be
inspected at the office of the Superintending Engineer (NSD) on any working day before quoting
for the tender.

2.0 Earnest money and cost of tender paper are to be physically deposited at the office of Chief
Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank
Draft/Banker’s Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at
Kolkata, within 3 days after opening of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor
in the space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor

b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft/ Cheque No.
2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the
space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for
rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms
and conditions set out in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer
Annexure D):-

i) GST registration certificate.

ii) Valid Trade Licence(Valid for current period & also for type of work).

13
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iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration

v)

vi)
vii)

viii)

Xi)

Xii)

xiii)

Xiv)

Xv)

Xvi)

Certificate.

Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate.
Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.
Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.
Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2015 — 2016, 2016-2017 and 2017-2018) The same should be audited as per
relevant norms wherever required.

PAN Card

Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC
certificate

A list of technically qualified and skilled persons would be engaged to supervise and
execute the work

Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed

by any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the
letter head of the Firm).

Self-declaration regarding the proprietor/partner(s)/authorized signatory of the
bidding firm (in the case of proprietorship firm /partnership firm /limited
company, as the case may be) is/are not associated with any other firm bidding
for the same work(to be mentioned in the letter head of the Firm).

A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule
—T) in Part-1 of the tender document.

Undertaking of the tenderer to be submitted as per enclosed Pro-forma
(Annexure —-D-1) in lieu of submission of signed copies of the full Tender
document ,G.C.C,addenda & corrigendum in the letter head of the Firm.

Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price

qguoted) shall be duly signed and stamped by the Bidder.

Xvii)

N.B.-1 T

Duly filled in Integrity Pact on non-judicial Stamp paper of Rs. 50.

he bidder will have to produce the original documents or any additional documents, if asked

for, to satisfy the Authorities for clarification of his documents or credibility.

14
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N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if

they have made misleading or false representations in the forms, statements and attachments

submitted in proof of the qualification requirements and their EMD will be forfeited for such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission
of Bid as afore-said.

4.0  SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security
Deposit and the remaining security deposit will be recovered from the contractors each and
every On-Account Bill [including the final bill, if necessary] at the percentage of each such
bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful
Bidders without any interest after opening of Price bid (Part — Il) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Part-1 of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Part-Il of
those bidders who meet the qualifying criteria of NIT shall be opened.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered
non-responsive in case it :-
(i) is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.

(i) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.

(iii) validity of the offer is less than tender stipulation,

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely/offer or tender if submitted with any deviation from the tender
terms & conditions.

In addition to above, a bidder may be disqualified if —

15



16

9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the
contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward
transmission of the same by the appropriate authorityStatutory deductions will also be made as

applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme)
or with MSME are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit cost of
Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be

considered.
11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-1l i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any
reason thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer”
then becomes the “Contractor” and he shall forthwith take steps to execute the Contract
Agreement within six weeks of issue of Letter Of acceptance and fulfill all his obligations as
required by the Contract.

14.0 MISCELLANEOUS:
i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not
be considered.

16
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The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his
own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange for
the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract,
required for efficient execution of the work.

All measuring units are in Metric System and rates and sums in the tender are in Indian Currency.
The language used throughout shall be in English.

The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed and uploaded.
Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to
them by KoPT during registration to KoPT relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port

Trust. It is not the intention to debar the Contractors from working if their relatives are working in
Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible lapses.

17
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5.0: SPECIAL CONDITIONS OF CONTRACT
E-TENDER FOR “Development of container stacking yard at 3 NSD Shed area and adjacent green verge
area at the North side of 3 NSD shed for creation of a new Reefer Park with M-40 grade Concrete
topping and other allied works, N.S Dock."

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which
must be read as a whole, the various sections being complementary to one another and are to
be taken as mutually explanatory. These provisions shall be read in conjunction with the other
parts of the tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders,
and Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other
documents forming part of the Contract. In case of any discrepancy or ambiguity in the
documents, the order of precedence of the documents as stated below will apply. In particular,
these provisions will over ride those in the General Conditions provided there is discrepancy
between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:
If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the
list below, i.e. any particular item in the list will take precedence over all those placed lower down in the
list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f) General Conditions of Contract.
In case of any dispute, question or difference either during the execution of the work or any other time
as to any matter or thing connected with or arising out of this Contract, the decision of the Chief
Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.
The execution of work shall conform minutely to the approved & assigned drawings & specification &
any other details drawings which shall be provided /duly approved by the Engineer during the progress
of the work as to such other drawings those have formed part of the contract documents.

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

i) The intending bidder must have successfully completed construction/development of roads/
pavements / yards/ hardstands/bridges/dams/berths/quay surfaces/marine structures by using
reinforced / plain cement concrete during the last 7(seven) years ending last day of month previous to
one in which applications are invited and the experience should be either of the following:

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to
tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to
tender.

Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-
03-2018, should be at least 30% of the estimated amount put to tender.
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iii) Work experience as a sub contractor shall not be considered as the requisite qualification.
4. SCOPE OF WORK:

The work comprises of as following:

1) Dismantling all types of plain / reinforced cement concrete works.

2) Earth work in Excavation

3) Filling in foundation or plinth by fine sand in layers not exceeding 150 mm.

4) Providing, laying , spreading and compacting stone aggregates of specific sizes for water
bound macadam.

5) Supplying and laying Polythene Sheet (150gm / sq.m.)

6) Hire and labour charges for shuttering work.

7) Provide reinforcement for reinforced concrete work with SAIL/ TATA/RINL.

8) Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size)

9) Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal size)

10) Supplying ready mixed concrete of M 40 Grade & M-15 grade.

11) Supplying labours for taking out old paver blocks

12) Carefully lay old paver blocks in line and level to match with exsisting road surface.

13) Cutting to requisite length or shape departmental R.S. joists, channels, angles, tees, plates
etc

14) M.S. structural works in columns, beams etc. of specified sections weighing less than
22.5Kg./m

15) Dismantle all types of Masonry.

16) Provide and lay bricks work with 1st class bricks.

17) Provide and lay Plaster (to wall, floor, ceiling etc.) 20 mm thk.

18) Provide and lay Neat cement punning about 1.5mm thick

19) Cleaning rubbish, sludge, liquid earth, mud , debris and other materials etc.

20) Providing & applying 2 coats of Thermoplastic Paint with primer.

21) Supply & spreading metalic floor hardening compound at the surface of the concrete.

22) Providing & fixing MS round dowel bar of 32 mm dia & 500 mm long of approve make.

23) Providing & fixing Plastic sheating Dowel cap (Pvc) of 32 mm dia & 300 long of approve
make.

24) Providing and laying sealing compound (polysulphide sealent) of Sika/Fosroc/BASF make
as per manufracturer’s specification with primer and backer rod.

25) Cutting grooves in concrete with saw cutting machine.

including all appurtenant works as described & set forth in the Bill of Quantities, Special Conditions of
Contract, Technical Specifications of work as per latest IS / IRC etc guidelines with all additional or
varied works which may thereafter be required in accordance with clause — 7 of General Conditions of
Contract & as per direction and upto the satisfaction of the Engineer or his representatives.

The intended tenderer shall inspect the site of work in consultation with the S.E (Development), Civil
Engineering Department and acquaint him with the nature of the work before preparing his tender. His
attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this regards. No excuse or
ignorance as to the site conditions, or change in site due to natural factor or availability of space for
storing material and approaches to the site etc. will be entertained.
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Unless otherwise specified, the work to be provided for by the contractor shall include but not be
limited to the following:-

a) Provide all materials, supervision, services, scaffolding, shoring, strutting, from work, reinforcements,
vibrators, other tools and plants, transportation, water supply, temporary drainage, dewatering of
surface, necessary approaches, temporary fencing and temporary lighting as required for safety and
work purposes etc.

b) Prepare and submit for review and assessment to the Engineer working drawings showing how the
work is actually going to be done including storage of materials, fencing etc., as well as sequence of
construction and all other details as may be required by him.

c) Providing all survey equipments with competent personnel to carry out survey works required for
execution of the work.

d) Providing temporary drainage diversion works during execution of the work.

e) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and
furnishing the test results to the Engineer for the quality of construction materials and the quality of
the work done.

f) The contractor shall at all time carry out work in a manner creating least interference to the existing
services/Traffic operation while consistent with the satisfactory execution of the same. For all works,
the Contractor shall, in accordance with the direction of the Engineer-In-Charge provide and maintain
during the execution of the work, a passage for traffic operation along a part of the existing carriage
way under improvement in addition to putting cautionary notice as may be required/directed by the
Engineer for safety of workers and the users.

g) The Contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at
either end of the Bye-passes, relocation and at such intermediate points as directed by the Engineer-
In-Charge for the proper notification of the construction area. No extra payment shall be made for
such work.

h) The contractor shall carry out the work in phased manner as per availability of the site as the roads &
the areas are very busy & cannot be blocked wholly at a time & also for a long period so that normal
day to day activities are not affected for which no such extra payment will be entertained.

5. LOCATION:
The site is located inside N.S.Dock near 3 NSD berth & can be accessed from no.3 /4 NSD
gate.

6. ACCESS TO THE SITE:
(a) By Road: From C.G.R Road

(b) By Rail : Kidderpore Railway Station

7. Work Site:

The work site is located inside N.S.Dock near 3 NSD berth.Tenderer must visit the work site and its
surrounding before submission of the tender, so that due consideration is given to the local conditions
at site. The intending tenderer should contact Superintending Engineer (NSD), 51, Circular Garden
Reach Road, Kolkata 700043 to make the site inspection along with his representative.

8. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site
conditions, and access to the site and location before submission of the tender. He should contact the
Superintending Engineer (NSD), 51, Circular Garden Reach Road, Kolkata 700043 for collecting
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information about the site before submission of the tender. No excuse will be entertained afterwards on
the above ground. In case any part of the site cannot be handed over to the successful Bidder in time, no
compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees.
Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied
for.

9. SITE CONDITIONS & METHOD OF WORK:

The work site is located inside N.S.Dock near 3 NSD berth as detailed in the Scope of Work & B.0.Q.The
contractor shall take adequate measures so as to execute the work with due regard to the above. The
cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder
shall consider all the above points while quoting as no separate claim for idle charges towards labour,
material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work shall
have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.

10.TIME OF COMPLETION
The work is urgent in nature and must be commenced immediately on receipt of the work order and to
be completed in all respects within 8(Eight) months including preliminary time from the date of
placement of work order.

11. Sufficiency of Tender:
i) The tender drawings and all data / information as furnished herein or inspected and / or
collected by the tenderer for the purpose of the work should be properly assessed,
interpolated or utilised in his offer at his own responsibility and KoPT does not guarantee
sufficiency or adequacy of the data / information so supplied to him or collected or understood
by the tenderer.
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill
of Quantities and the rates shall cover all his obligations under the contract and all matters and
things necessary for the proper construction, completion, commissioning and maintenance of
the work.
iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the schedule
of rates will prevail over the rate misprinted in B.0.Q.

12. Accessibility for Checking and Supervision.
The engaged Contractor is to provide necessary arrangement for free access to the KoPT

officer’s and personnel for supervision and checking of the subject work at his own cost.
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13. Programme and Progress:
The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work
Order / L.O.l. showing the commencement, duration and completion time of all major items of work
including procurement of all materials etc,. The sequence of work shown in the programme must be
practicable and compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s
directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing
obtained.

14.Responsibility of the Contractor for methodology of works:
i) The Contractor shall be solely responsible for the methodology and detailed working for the
whole of the works, keeping in mind the site conditions and shall supply to the Engineer such
particulars thereof as he may require from time to time.
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details
of actual methods that would be adopted by the Contractor for the execution of each item of
the work supported by necessary details.
iii) Approval , for the Drawings and sketches, if necessary including those of the plant and
machinery that would be used, their locations, arrangements for conveying and handling
materials etc., should be obtained from the Engineer well in advance for starting each item of
work. The Engineer reserves the right to suggest modifications or make concrete changes in the
methods proposed by the Contractor whether accepted previously or not at any stage of the
work, to obtain the desired accuracy, quality and progress of the work, which will be final and
binding on the Contractor.

15. MATERIALS:
It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer.
The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

16. Quality Control:
Quality control is an essential part in the construction of and must be based on proper
objective and qualitative measurement. The Contractor will have the full responsibility for
quality control and delivering the acceptable quality in the field. Regular appraisal of the quality
control to the Engineer should be made for effecting improvements in the construction
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techniques to ensure satisfactory quality of work.The quality control function shall include but
not be limited to the following items.

17. Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless permitted

otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all

such materials and workmanships as directed by the Engineer or his representative at his own cost.
The samples shall be taken for test jointly by the representatives of the Engineer and the contractor
at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be
decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his

own testing equipments or by any approved agency in presence of the representatives of the
Engineer and the contractor at the worksite. All the testing charges and all incidental charges like

packaging and transporting the test samples, equipments etc. shall be borne by the Contractor.

18. Specifications/ Codes and Standards:

All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the
latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have to
procure copies of such codes/ standards for ready reference of his own personnel as well as the

Engineer or his representative at site at his own cost and without any additional reimbursement.

19. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting;
watching, tube well and pipe lines etc. required for constructional purpose as well as for
drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be
necessary for the successful execution, completion and maintenance of works without any
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, however,
be charged to the contractor for construction/erection of such temporary sheds and structures.
20. Plant & Constructional Equipment:

The contractor shall supply his tools, plants and constructional equipments within his quoted
rates. A list of plant as intended to be employed by the tenderers in this construction must be
furnished with full details along with the tender.

21. Contract Price:
The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by the
Trustees’ as provided for in the Contract.

22. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It
will be the contractor’s responsibility to set out the work accurately and get them checked by

23



24

the Engineer. The Contractor shall provide at his own expense all necessary instruments, staff
and labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness
of all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall
be rectified by the Contractor at his own cost. The Contractor would set up inspection facilities
at Site at his own cost.

23. Forwarding of Materials :
The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may
be found during the process of execution of the work to the Trustees’ Sales yard or any other site/
godown including labourers, transportation, loading, unloading all complete as per the direction of the
Engineer or his representative at site. No separate payment will be made to the contractor on this
account unless specifically mentioned in the B.0.Q.

24. PARTICULARS OF EXISTING WORKS:
Such information as maybe given in the specification as to the existing features and works other than
those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and
neither the Trustees nor the Engineer will be liable for any discrepancies therein.

25. SAFETY MEASURES:
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life
and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and
Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety
Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works,
tools, plant, machineries, equipments etc. wherever so
required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’
Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or
permanent works, working of tools, plants, machineries, equipments, means of access or any other
aspect.
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to
all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective
face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and
gloves for hot works; facemasks, gloves and overalls for painting works, mixing and handling materials
etc, as directed by the Engineer.
All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear
will be provided to the worker during handling / removing of slushes / sludge etc. without any extra
cost. The contractor shall adopt all the above safety measures at his own cost.
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The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for execution of
the project proper.

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as
to affect adversely the quality or appearance thereof or cause injury or death to animal and
plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition

throughout the period of their use and different effluents of the labour hutment shall have
to be disposed off suitably.

26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working
on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the
works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.

27. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that effect.
All necessary arrangements for the distribution at site will have to be made by the Contractor at his own
cost as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates
of KoPT as prevalent amended from time to time including installation and hire charges for meters. The
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not
be compensated for any delay in providing / irregularity of power supply. The Contractor shall have to
arrange for the supply of power at his own cost during such periods.

28. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking purposes may be made available
free of cost from the exiting water line of the Trustees at a point near the site of work. The contractor
will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his
representative, for storing and distributing the same to the work point at his own cost.

i)Under no circumstances, the contractor would be allowed to use such drinking water for
constructional works.

ii) In any case Dock water will not be allowed to be used for any work including curing.

29. KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish
and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.

30. Protection of existing services:
The contractor must pay full attention to the fact that the existing service facilities for users are
not distributed at any time due to storing of materials and rubbish and take every precaution
to keep the entrance passage clear if the same are being used by the laborers.
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The contractor shall be held liable for all damage and interference to the existing service,
caused by him in execution of works. Should any damage be done to the existing services, in
general, the contractor shall make good the same and any further work considered necessary
by the Engineer’s representative without any delay otherwise the cost of such repairing shall be
recovered for his running bill for which Engineer’s decision shall be final and binding.

31. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also
clean the site as required during execution and fully clear the site after completion of all the
works.

The contractor shall forward any usable materials found during the course of construction at the
work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his
own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable
deduction will be made from final bill as per discretion of the Engineer/Engineer's representative.

32. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of
West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of
B.L.S. shall be referred to.

33. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities.
The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The
Bills should be submitted by the contractor in quadruplicate to the Office of the respective
Superintending Engineer (NSD) with necessary documents in original. Subject to the availability and
feasibility of system, KoPT may make payment directly to the contractor’s designated bank account. For
this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code and
(iv) designated account number in the “Abstract Form Of Tender”. In case payment is made directly
through bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT.

34. LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of
the work.

35. ESCALATION / VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for adjustment / payment.
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36. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970,
or statuary amendments and the modifications thereof, any other laws relating thereto and the rules
made there under from time to time. Payment to the labourers to be made as per the minimum
wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever
is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no extra
payment shall be made to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of
the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary
Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and
submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding “Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall
be payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution
of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a
regular /permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A
, within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central),
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The
contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by
him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date,
time & venue of disbursement to be made by him to his workers and he or his authorized representative
shall have to be present during period of disbursement.
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37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as
applicable.
If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (NSD).

38. INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against
all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the
provisions of any law, rules or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f)  The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

i) The Equal Remuneration Act, 1976.

j)  The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989

k) Child Labour (Prohibition and Regulation) Act, 1986.

I) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.

n) Motor Vehicle Act, latest revision.

o) The payment of Bonus Act,1965.

39. TAXES & DUTIES: -
The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

Supplier/service provider to confirm that the GST amount charged in invoice is declared in its
returns and payment of taxes is also made.
. The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts
,rules, regulations, procedures, circulars & instructions thereunder applicable in India from time to time
and to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service
Provider should ensure accurate transaction details, as required by GST laws, are timely uploaded in
GSTN. In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service
Provider and details available with Kolkata Port Trust, then payments to Supplier/Service Provider to the
extent of GST relating to the invoices/s under mismatch may be retained from due payments till such
time Kolkata Port Trust is not sure that accurate tax amount is finally reflected in the GSTN to KoPT’s
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Account and is finally available to Kolkata Port Trust in terms of GST laws and that the credit of GST so
taken by Kolkata Port Trust is not required to be reversed at a later date along with applicable interest.

. Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered
by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit
to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of
adjustment in the consideration payable.

. Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust
to claim tax benefit on the same shall be issued by bidder for a particular year before September of the
succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed
dealer as per GSTN rating system and further no payment shall be entertained.

40. SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with
or arising out of the contract or the execution of the works, the same shall be dealt as per relevant
provisions of the General Conditions of Contract.

41. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of Contract
together with such modifications as may be necessary within one month from the date of
placement of the order. The contractor shall have to submit copies in sextuplets of all documents;
correspondence, connected papers etc. as detailed in the above from of Contract Agreement
together with the instrument of Contract Agreement prepared on Non-Judicial stamped paper of
requisite denomination having five more copies made on plain paper all at his own cost. The
successful tenderer shall have to submit three sets of such Contract Agreement duly executed,
sealed, signed and witnessed for execution by the Trustees. The other three sets shall be
completed in all respects but not signed. If the successful tenderer or tenderers are a partnership
concern, they will have to get Agreement signed by all the partners or by the partner who is
authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment
of the contract. The blank proforma of tender documents shall be supplied in sextuplets to the
successful tenderer free of charge for preparing the documents of the aforesaid Contract
Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to
be done at his own cost. The successful contractor shall be required to keep close co-ordination
and liaison with the Traffic Department while executing the works. The Superintending
Engineer in charge of the construction will direct the representatives of the contractor to
maintain liaison with different sections of the other departments and the contractor must keep
the concerned Superintending Engineer of the Civil Engineering Department informed and/or
posted with the programme contemplated with other departments. The Superintending
Engineer of the Civil Engineering Department shall be nodal authority in all these co-ordination
and / or liaison and all programmes must be vetted by him. In cases of exigencies, the
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contractor or his representatives may establish direct liaison/co-ordination but in all such case
the Superintending Engineer should be informed promptly.

42. Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled)
both at site and in office, details of such recruitment etc. shall be submitted to the Engineer
periodically or as and when called for.

43, Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall
be construed to read as “KOLKATA PORT TRUST”.

44, Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion,
ask any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The
request for clarification and the response shall be in writing, but no change in the price or
substance of the Tender shall be sought, offered, or permitted except as required to conform
the correction of arithmetic errors discovered by the Employer in the evaluation of the
Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of
the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring
additional information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison
or contract award decisions, may result in the rejection of his Tender.

45. Workmen and Wages:
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in
the requisite form as instructed by the Engineer or his representative.
The contractor shall have to engage sufficient number of technically qualified and skilled
persons to supervise and execute the work and this should be mentioned in the “Schedule-T”
of the Contract.

46. Rate for payment against extra Items:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work,
extra items have to be carried out by the Contractor. If those items are already available in
Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate;
including surcharge in force at the time of acceptance of the tender, if any adopted by the
Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, if
the rates are not available in the KoPT Schedule of Rtaes, then the Special Rates will be
prepared as follows:-
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(i) The rate of payment of work involving labour & material shall be fixed on the following
basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour
actually engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

47. Disparity in quoted rate/amount.

48.

49.

50.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the
rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender
Amount shall be derived by adding/subtracting (as the case may be) this percentage with/from
the Estimated Value put to tender. Similarly in case of disparity between the rate quoted in
figures and in words, the rate quoted in words shall prevail.

Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and equipments
etc. are to be procured by the successful tenderer at free of cost as per recommendation of
the executing departments/divisions indicating the specific number of free permits to be
issued. But for creation of individual IDs in permit system a charge as applicable, will be levied
per person (one time) even for companies/ Individuals who have been granted permission to
obtain free permits by KoPT. In case the work has to be carried out in an operational zone, the
tenderer should keep in mind that the work is to be executed without hampering the
operational activities and should complete the work within the stipulated time specified in the
tender.

Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days
only. However, the tenderer should note that he might be required to carry out the job on
Sundays, holidays and after normal working hours and at night in addition to the normal
working hours to expedite the progress of the work if permitted by Competent Authority. The
tenderer should include in his rates the cost, if any, involved on those accounts.

Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of
General Conditions of Contract. However, Bank Guarantee may be considered in lieu
of Cash Security Deposit. In that case, the Contractor shall have to submit to the
Engineer a performance Bond in the form of an irrevocable guarantee from any
Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context
Clause 3.6 of G.C.C. may be referred to.
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51. Measures against pollution: -
The contractor shall have to take proper measures against environmental pollution during
execution of work as directed by the Engineer.
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and
those that may be issued from time to time without any extra cost to the KoPT.

52. Port Area Obligations:
The Dock area is a custom bounded area and as such the contractor shall comply with all
regulations of the Port and Custom authorities and those that may be imposed from time to time
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of
contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and
workmen to comply with all requirements in this “Restricted Area”.
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of
the port for stores and other requirements to the full satisfaction of the Port and Security Agencies.
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that
may be issued from time to time without any extra cost to the KoPT.

53. Defect Liability Period:

The defect liability period for the work is 1 (One) year from the date of completion. During this
period, if any defect arises the contractor is bound to repair the same or take any other action as
directed by the Engineer including replacement of the defective portion and redoing the same at
his own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing
from receipt of such instruction failing which the work may be done by the Trustees’ by some
other agencies and the cost of which including 19 1/4 % departmental charges plus GST will be
recovered from the security deposit or any other dues of the contractor.

54. Errors in the B.0.Q:

In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates
will prevail over the rate misprinted in BOQ.

o o o o S O B A B
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SCHEDULE T Annexure-C(Contd)
KOLKATA PORT TRUST
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At
The Time Of Submission Of Tender Offer)

(To be submitted with Part-I of Offer)
Bidders must fill in the under noted columns.

Sl Full particulars of works to be executed | Sanctioned Completion time | Name and address to whom
No. concurrently by the bidder. Tender Value. as  stated in | reference can be made.

(i) Name of work. (in  Rs.)) tender.
(i) Client.

(i) W.0. No. & Date.

1]

(it)

(iii)

(ii)

(iii)

(it)

(iii)

(if)

(iii)

33




34

(To be submitted with Part-I of Offer) Annexure-C(Contd)
SCHEDULE 'O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors —
any special particulars as to Directors if desire to
be stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association
(with the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last three years.

B) Incaseof afirm -

1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership
5) Full name and address of each of the partners
and the interest of each partner in the

partnership — any special particulars as to
partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-I of Offer)

SCHEDULE 'O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so, name
and address etc. of such persons and the
nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead éigned with office seal]

Name of the Certifying Authority:

Name of the work :

Name of the Contractor :

Schedule date of commencement
and completion of the work as per
Work Order :

Date of actual commencement of
work & date of actual completion :

i) If there is time overrun, whether
delay is due to the contractor
(Yes/No.):

ii) If yes, what is the extent of
delay attributable to the contractor :

Sanctioned Tender value & Actual
value executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :
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ANNEXURE - D
DOCUMENTS TO BE UPLOADED ALONG WITH PART —I

Scanned copy of the following documents to be uploaded:-

i) GST registration certificate.

ii) Valid Trade Licence(Valid for current period & also for type of work).

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate
vi) Details of the firm as per Schedule-O (in Part-l) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2015-2016, 2016-2017 and 2017-2018). The same should be
audited as per relevant norms wherever required.

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid
NSIC certificate

Xx) PAN Card
xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred /
de- listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to
be mentioned in the letter head of the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of
the bidding firm (in the case of proprietorship firm /partnership firm /limited
company, as the case may be) is/are not associated with any other firm
bidding for the same work (to be mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the
enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide
‘Annexure-C’ (Schedule —T) in Part-I of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma
(Annexure —D-1) in lieu of submission of signed copies of the full Tender
document ,G.C.C,addenda & corrigendum in the letter head of the Firm.
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xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without
price quoted) shall be duly signed and stamped by the Bidder.

xvii) Duly filled in Integrity Pact on non-judicial Stamp paper of Rs. 50.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if

they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action.
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ANNEXURE —-D-1

NIT NO. KOPT/KDS/CIV /T/2309/60 Dt.31.10.2018
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED,
SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No............ Dated:

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,
15, Strand Road,

Kolkata — 700 001

Dear Sir,

1. WE, ettt ettt et sttt e et st aeaes (Name of Tenderer) have fully read and understood
the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the
instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and

Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents GCC, Corrigendum and Addenda.

Yours faithfully,

SigNature of TENUEIEr ...t s

NAME: e

Designation: ......cccecveevecveenienseese e
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Annexure —E

ShIcTehldl Ycdel =ITd
Kolkata Port Trust

CIVIL ENGINEERING DEPARTMENT
15, T8 U3, Plofehidr -700001
15, Strand Road, Kolkata - 700001

NIT No.: KOPT/KDS/CIV /T/2309/60 Dt. 31.10.2018

NOTE: Last Date of Download of tender documents : 28.11.18 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 28.11.18

PRICE BID(PART-II)

kkkkkkkkkkkkkkkkkkkkkhkkkhkkhkkkkhkkkkhkkkhkkkhkkkhkkkkkk kkkkkkkkkkkkkkkkkkkhkkkkkkkkk

Development of container stacking yard at 3 NSD Shed area and adjacent green verge area at
the North side of 3 NSD shed for creation of a new Reefer Park with M-40 grade Concrete

topping and other allied works, N.S Dock.
*hkkkkkkhkhkhkkkkhkhkhhkkhkhkhkhkkhkhkhkhhkkkhkhkhkhkkkkhkhkhkkkkk
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Annexure-E(Contd.)

E-TENDER FOR “Development of container stacking yard at 3 NSD Shed area and adjacent green verge
area at the North side of 3 NSD shed for creation of a new Reefer Park with M-40 grade Concrete

topping and other allied works, N.S Dock."

NIT NO : KOPT/KDS/CIV /T/2309/60

Dt. 31.10.2018

PART -II/PRICE BID

[TENDER PARTICULARS|

ESTIMATED COST

Rs. 11,12,93,075.56 (Rupees Eleven crore twelve lakh
ninety three thousand seventy five and paise fifty
six only)

EARNEST MONEY

Rs.21,13,000/- (Rupees Twenty one lakh thirteen
thousand only)

TIME OF COMPLETION

8 (Eight) Months

COST OF TENDER DOCUMENTS

Rs.2950/-(Rupees two thousand nine hundred fifty only)

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

05.11.2018 to 28.11.2018 (UPTO 14:00 HRS.)

DATE AND TIME FOR PRE-BID MEETING & SITE
VISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF E-TENDER AND
OPENING OF THE TENDER

28.11.2018
Submission Up to 15:00 hrs.
Opening at 3-00 P.M on 29.11.18
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PITRIAT odd 1T
Kolkata Port Trust
fRafaer shfaaRer Rsmr

CIVIL ENGINEERING DEPARTMENT
PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “Development of container stacking yard at 3 NSD Shed area and adjacent green verge
area at the North side of 3 NSD shed for creation of a new Reefer Park with M-40 grade Concrete
topping and other allied works, N.S Dock.”

TENDER NO : KOPT/KDS/CIV /T/2309/60 Dt. 31.10.2018

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the
above documents and to have thoroughly familiarise himself with the total scope of work and its mode
of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of work
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work
shall be measured jointly by the Engineer or his Representative.

1.3

14

15

1.6

1.7

1.8

1.9

2.0

2.1

2.2
2.3

General direction and description of work or materials given elsewhere in the contract documents
are not necessarily repeated in the description of items in the Bill of Quantities.

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover
the complete and finished work, inter-alia, all costs and expenses which may be required for
successful completion of the works together with all risks, liabilities, contingencies, insurance,
octroi, royalties, taxes and obligations imposed or implied by the Contractor.

Where separate items such mobilisation, demobilisation, temporary works etc., have not been
provided in the Bill of Quantities for works required under the Contract, then the cost of such
works shall be deemed to have been included in the prices and rates of other items.

Without affecting the generality of the foregoing provisions, the prices and rates entered in the
Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or
arising out the followings:-

The provision, storage, transport, handling, use distribution and maintenance of all materials,
plants, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.

The provision and maintenance of all his staff and labours and their payments, accommodation,
transport, taxes and other requirements.

Setting out including the location and preservation of survey markers, measurement and
supervision.

The provision, storage, transpsort, use handling, distribution and maintenance of consumable
stores, fuel, water and electricity.

All First Aid, Welfare and safety requirements.

Damage caused to the works, plants, materials and consumables stores caused by weather.
Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and
applicable.
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2.4  The Contractor should be held responsible for the safe custody of materials, machineries etc. at
site procured by him or issued to him by the Trustees.

2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below
/ at par with the estimated amount put to tender on line based on his own analysis .
The Tender Price thus established would be taken for comparative evaluation of E-Tenderer.

2.6 The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish , other excavated/offensive matter etc. all of which shall be disposed off in a manner to
be approved by the Engineer’s Representative.

2.7 On completion of the works the contractor shall reinstate and make good at his own expense

any property or land which might have been disturbed and/or damaged by his works. He
should also clean the site as required during execution and fully clear the site after
completion of all the works.
The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area
all at his own expenses by his own transport and labour and clean out all part of the work
and leave everything clean and tidy to the entire satisfaction of the Engineer, failing which
suitable deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.

XXXXXXXXXXXKXKXXKXXXXXXXXXXKKKXXXXXXXX
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FIAHIAT Tl a1

Kolkata Port Trust

CIVIL ENGINEERING DEPARTMENT
BILL OF QUANTITIES
E-TENDER FOR “Development of container stacking yard at 3 NSD Shed area and adjacent green verge

area at the North side of 3 NSD shed for creation of a new Reefer Park with M-40 grade Concrete
topping and other allied works, N.S Dock.”

TENDER NO : KOPT/KDS/CIV /T/2309/60 Dt. 31.10.2018

BILL OF QUANTITIES

Part -A (Development of container stacking yard at 3 Nsd Shed area with M-40 grade Concrete topping)

Item
No.

Rat A t
Description Of Item Quantity Rsa i Unit Rns'loupn

Earth work in excavation of the foundation tranches or 8000.00 Cum 11927.00 Per% 954160.00
drains in all sorts of soil (including mixed soil but Cum
excluding laterite or sand stone) including removing
spreading or stacking the spoils within a lead of 75Mtr as
directed. The Item including necessary trimming the
sides of tranches, levelling, dressing and ramming the
bottom, bailing out water etc. as required complete.
Depth of excavation not exceeding 1500 mm.

Dismantle all types of Masonry excepting cement 100.00 Cum 447.00 Per Cum 44700.00
concrete plain or reinforced, stacking serviceable
Materials at site &removing the rubbish as directed
within a lead of 75 Mtr in ground floor including roof.

Dismantling all types of plain cement concrete works, 3500.00 Cum 1417.00 Per Cum 4959500.00
stacking serviceable materials at site and removing
rubbish as directed within a lead of 75 m. in ground floor
including roof.

above 150 mm. thick

4.a

Dismantling R.C. floor, roof, beams etc. including cutting 50.00 Cum 1956.00 Per Cum 97800.00
rods and removing rubbish as directed within a lead of 75
m. including stacking of steel bars in ground floor
including roof.

4.b

Labour for taking out old soling edging including 21000.00 Sgm 981.00 Per % 206010.00
removing debris Sgm
Single flat soling

Filling in foundation or plinth by fine sand in layers not 4500.00 Cum 104841.00 Per% 4717845.00
exceeding 150 mm as directed and consolidating the Cum
same by thorough saturation with water, ramming
complete including the cost of supply of sand. (payment
to be made on measurement of finished quantity)
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Water Bound Macadam Base Course

Providing, laying, spreading and compacting stone
aggregates of specific sizes to water bound macadam
specification including spreading in uniform thickness,
hand packing, rolling with vibratory roller 8-10 tonnes in
stages to proper grade and camber, applying and
brooming requisite type of screening / binding materials
to fill up the interstices of coarse aggregate, watering
including lighting, guarding, barricading and making
necessary earthen bundh of one metre width on each
side and preparing the bed by necessary cutting or filling,
including cost of all materials and hire and labour charges
of all men and machinery and compacting to the required
density, as per Clause 404 of Specifications for Road &
Bridge Works of MoRT&H (5th Revision).

a) Grading-l Aggregate (63 mm to 45mm) using stone
screening Type-B (11.2 mm) By Manual Means.

2500.00

Cum

2940.17

Per Cum

7350425.00

Supplying and laying Polythene Sheet (150gm / sq.m.)
over damp proof course or below flooring or roof
terracing or in foundation or in foundation trenches.

21000.00

sgm

24.00

Per Sgm

504000.00

8.a

Hire and labour charges for the shuttering with centering
and necessary staging up to 4Mtr using approved stout
props and 25 mm to 30 mm thick hard wood planked
with required bracing for concrete slabs

beams, columns, lintels curved or straight including
fittings, fixing and striking out after completion of the
works (up to roof of ground floor) as per the direction of
Engineer — In — Charge.

Steel shuttering or 9 to 12 mm thick approved quality ply
board shuttering in any concrete work

2200.00

sgm

369.00

Per Sgm

811800.00

8.b

Hire & labour charges for shuttering with 12 mm thick
and necessary hanging platform with hard wood of
approved thickness with required bracing for coping
concrete including fitting fixing and striking out after
completion of work. This includes making holes by stone
complete at quay surface for fixing nails of hold
shuttering chipping concrete surface and cost of all
labours.

200.00

sgm

758.50

Per Sgm

151700.00

Provide Reinforcement for reinforced concrete work in
all sorts of structures including distribution bars, stirrups,
binders etc initial straightening and removal of loose rust
(if necessary), cutting to requisite length, hooking and
bending to correct shape, placing in proper position and
binding with 16 gauge black annealed wire at every
intersection, complete as per drawing and direction.

For works in foundation and upto roof of ground
floor/upto 4 m

Tor steel/Mild steel. SAIL / TATA / RINL

25.00

MT

58249.00

Per MT

1456225.00
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Supplying ready mixed concrete of M 15 Grade with
wellgraded stone chips of 20 mm nominal size containing
designed quantity of cement per Cu.m of wet concrete
produced in computerised batching plant under
controlled condition using approved super plastisizer,
designing concrete mix following I.S. 10262 and 1.S. 456,
transporting the mix with agitation in transit mixer to
work site depositing the mix on a platform erected for
the purpose at required levels of concreting and then
placing the mix in its final location of form work,
compacting and curing the same complete as per
specification & direction of the Engineer-in-charge
including computerised batching plant transit mixer with
all accessories vibrators etc.inclusive of all other
incidental charges in this connectioncomplete but
excluding cost of hire charge of platform and its
supporting staging which would be paid through separate
item.[Cement to be supplied by the Manufacturer or
supplier]

1650.00

Cum

5505.36

Per Cum

9083844.00

11

Supplying ready mixed concrete of M 40 Grade with well
graded stone chips of 20 mm nominal size containing
designed quantity of cement per Cu.m of wet concrete
produced in computerised batching plant under
controlled condition using approved super plastisizer,
designing concrete mix following I.S. 10262 and 1.S. 456,
transporting the mix with agitation in transit mixer to
work site depositing the mix on a platform erected for
the purpose at required levels of concreting and then
placing the mix in its final location of form work,
compacting and curing the same complete as per
specification & direction of the Engineer-in-charge
including computerised batching plant transit mixer with
all accessories vibrators etc.

inclusive of all other incidental charges in this connection
complete but excluding cost of hire charge of platform
and its supporting staging which would be paid through
separate item.[cement to be supplied by the
Manufacturer/ supplier]

In ground floor and foundation. Without approved
concrete pump.

3800.00

Cum

8825.18

Per Cum

33535684.00

12

Ordinary Cement concrete (mix 1:1.5:3) with graded
stone chips (20 mm nominal size) excluding shuttering
and reinforcement if any, in ground floor as per relevant
IS codes.

Pakur Variety

50.00

Cum

6895.09

Per Cum

344754.50

13

Labour for laying soiling with departmental concrete
block(200x100x100)mm collected from dumping location
,carriage of same with a lead up to 5.00 Km from loading
area including loading, unloading and stacking at working
site also preparation of bed as necessary concrete block
joints properly filled in and packed with conc. Block joints
properly filled in earth all completeas per direction of

1000.00

sgm

68.50

Per Sgm

68500.00
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Engineering in Charge(Rates includes cleaning of existing
concrete block surfaces).
Single concrete block flat soling (Thickness 100mm)

14.a

Cutting to requisite length or shape departmental R.S.
joists, channels, angles, tees, plates etc.(payment to be
made on area of cut surface)

20000.00

Sg.cm

8.00

Per
Sg.cm.

160000.00

14.b

Labour for hoisting and placing in proper position (up to
1st floor

level) departmental R.S. joists, channels, angles. Tees,
plates etc.

including fitting and fixing same with bolts and nuts, if
necessary

(but excluding cost of such bolts and nuts)

500.00

Qntl.

412.00

Per Qntl.

206000.00

15

M.S. structural works in columns, beams etc. with simple
rolled structural members (e.g. joists, angle, channel
sections conforming to IS: 226, IS: 808 & SP (6)- 1964
connected to one another with bracket, gussets, cleats as
per design, direction of Engineer-in- charge complete
including cutting to requisite shape and length,
fabrication with necessary bolting, metal arc welding
conforming to IS: 816- 1956 & IS: 1995 using electrodes
of approved make and brand conforming to 1S:814- 1957,
haulage, hoisting and erection all complete. The rate
includes the cost of rolled steel section, consumables
such as electrodes, gas and hire charge of all tools and
plants and labour required for the work including all
incidental chages such as electricity charges, labour
insurance charges etc.

Payment to be made on the basis of calculated weight of
structural members only in finished work as per IS
specified weight. Payment for gusset, bracket, cleat,
rivets, bolts and nuts may be make by adding the actual
weight of such items with the weight of finished
structural members or 7% of weight for finished
structural members weighing not less than 22.5 Kg. / m.
or 15 % of weight for finished structal members weighing
less than 22.5 Kg. / m. may be increased allow for
bracket, cleat, rivet, bolts and nuts etc. and no seperate
payment being made for these items, as per direction of
Engineer In Charge. The rates are considered for a height
of erection 8m. / 2nd floor level from the ground. Add
1.5% extra over the rate for each additional floor or 4m.
beyond initiial 8m. or part thereof.

For structural members of specified sections weighing
less than 22.5 Kg./m

20.00

M.T

59119.00

Per M.T

1182380.00
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48

Supply & spreading ShaliFloor MDH metalic floor
hardening compound at the surface of the concrete for
heavy traffic yard after compaction but before its
finishing to increase resistance to abrasion & resistant to
mechanical wear and the hardener should be compacted
with a power trowel / floater. Broom or line texturing in
transveres direction shall be provided at the surface after
finishing and floating .

10500.00

Sgm

361.37

Per sqgm

3794385.00

17

Providing & fixing MS round dowel bar of 32 mm dia &
500 mm long with necessary anchoraing arrangement
including carriage & all complete.

1000.00

No

224.46

Per Each

224460.00

18

Providing & fixing Plastic sheating Dowel cap (Pvc) of 32
mm dia & 300 mm long with necessary arrangement for
fixing the same of approve make including carriage & all
complete.

1000.00

No

22.97

Per Each

22970.00

19

Providing and laying sealing compound (polysulphide
sealent) of approved make & manufacture in joints of
concrete pavement as per drawing including applying a
coat of sealent primer of approved brand with top as
concave surface having 3mm depression in the middle of
the joint including cost of backer rod of size 10 mm dia at
the bottom of the groove (size 8.0 to 10.0 mm wide and
22.00 mm deep)including cost of all accessories, all
materials , transportation, cleaning of joints by blower all
complete including application by a authorazed
applicater or the manufracturer as per manufracturer's
specification all complete.Sanction

8000.00

Mtr

357.87

Per Mtr

2862960.00

20

Labour charges for saw cutting of green concrete with
Saw Cutting Machine after 24 hrs. of concreting. The
width & depth of Initial saw cut groove will be 4mm x
90mm. After 28 days the groove size is to be increased to
8-10 mm width & 22 mm depth with saw cut machine.

8000.00

Mtr

140.00

Per Mtr

1120000.00

21

Provide and lay bricks work with 1st class bricks in
cement morter (1:6). In foundation and plinth

30.00

Cum

5306.00

Per Cum

159180.00

22

Provide and lay Plaster (to wall, floor, ceiling etc.) with
sand and cement mortar including rounding off or
chamfering corners as directed and raking out joints
including throating, nosing and drip course,
scaffolding/staging where necessary (Ground
floor).[Excluding cost of chipping over concrete surface]
15 mm. thick plaster with 1:6 Cement morter

200.00

sgm

145.00

Per Sgm

29000.00

23

Provide and lay Neat cement punning about 1.5mm thick
in wall,dado,window sill,floor etc.
Note: cement 0.152 Per Cum per 100 sq. Mtr.

100.00

sgm

34.00

Per Sgm

3400.00
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49

Cleaning rubbish, sludge, liquid earth, mud, debris and
other materials etc. from kutcha/Pucca surface drain of
any size and upto 1.8 m deep including stacking the
spoils within a lead of 75 mt by manual means.
(Payment will be made on the basis of actual
measurements of spoils in dry condition).

100.00

Cum

167.83

Per Cum

16783.00

25

Providing & applying 1 coat of road marking primer for
concrete surface of approved make to receive
Thermoplastic paint after necessary brushing & cleaning
of the surface etc. with the help of templates of different
shapes & sizes as per instruction of Engineer -In-Charge.

1500.00

Sgm

64.87

Per sgm

97305.00

26

Road Marking with Hot Applied Thermoplastic
Compound with Reflectorising Glass Beads

Providing and laying of hot applied thermoplastic
compound 2.5 mm thick including reflectorising glass
beads @ 250 gms per sgqm area, thickness of 2.5 mmis
exclusive of surface applied glass beads as per IRC:35.
The finished surface to be level, uniform and

free from streaks and holes complete as per Clause 803
of Specifications for Road & Bridge Works of MoRT&H
(5th Revision).

1500.00

sgm

584.00

Per Sgm

876000.00

27

Providing and laying reinforced cement concrete pipe
NP4 with spigot socket for culverts on first class bedding
of granular material in double row including fixing with
cement mortar 1:2 as per Technical Specification Clause
1106 for Rural Roads of MORD.

600 mm dia

400.00

Mtr

3904.92

per Mtr.

1561968.00

28

Carriage of steel material over pucca road including
loading into trucks at lifting point, unloading at
destination ,stacking properly in godown or yard as
directed including carriage by head load up to a lead of
50.00 m at each of the two points.

Distance upto 5.00 Km

50.00

MT

178.00

Per MIT

8900.00

29

Supply of High Density Poly-ethylene Pipe conforming to
IS - 4984 - 1985 (Dia) [PE - 63] 6 Kg / Sq.Cm. (Working
Pressure)(Dia) 110 mm

300.00

Mtr.

545.00

Per Mtr.

163500.00

30

Labour for fitting and fixing high density poly-ethylene
pipes or P.V.C. pipes for Under Ground work including
cost of jointing materials paints etc. fitting and fixing all
necessary specials, cutting pipes, making threads, cutting
holes in walls or R.C. floor where necessary and mending
good all damages excluding the cost of masonry or
concrete work, if necessary, but including the cost and
fitting and fixing holder bat clamps(any floor) or for
underground work including cutting trenches upto 1.5
metre and refilling the same complete as per direction of

300.00

Mtr.

87.00

Per Mtr.

26100.00
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the Engineer-in charge. (Payment will be made on centre
line measurement of the total pipeline including specials.
)Underground 100mm/110mm dia.

31

Removal of rubbish,earth etc. from the working site and
disposal of the same beyond the compound, in
conformity with the

Municipal /Corporation Rules for such disposal, loading
into truck and cleaning the site in all respect as per
direction of Engineer in charge

300.00

Cum

166.00

Per Cum

49800.00

32

Supplying labours for taking out old paver blocks
carefully,stacking the same in proper stack and
depositing the spoils as directed within a lead of 150 m.

1000.00

Sgm

36.76

Per Sgm

36760.00

33

Carefully lay old paver blocks in line and level to match
with exsisting paved surface including providing bedding
layer of sand (50 to 80 mm avg thk) over prepared
concrete base & completed by heavy duty vibretor plate
compaction (joints filled with sand ) of required grade as
per specification including all lead,lifts,materials,labours
etc comlete in all respect.

1000.00

Sgm

117.00

Per Sgm

117000.00

34

Cutting holes and subsequent mending good damages.
Diameter upto 150 mm.

In concrete work (plain or R.C.)

[Cement- 3.0 Kg/Mtr]

200.00

Mtr

137.00

Per Mtr.

27400.00

35

Provide , fabricate / cost and fix in posiion M.S Bull ring
at internal dia 150 mm with 50 mm dia M.S Round and
other fittings as per exsisting including cutting pockets of
quay surface, Lock entrance etc. having size of 600 x 600
mm at top and 750x750 mm at bottom of depth 750 mm
and grouting the Bull rings with plain cement concrete
with (1:1.5:3)

15.00

Nos.

2406.80

Each

36102.00

36

Providing, supplying and fixing S/H lorry/tractor tyre in
good condition (including supplying of 12mm dia steel
wire rope approx 8.00 metre per tyre) tied with the jetty
structure and with necessary scaffolding etc. including
supplying and fixing of 12mm dia. 12 mm dia U.Clamp all
complete.

200.00

Nos.

942.50

Each

188500.00

37

Make pockets on the quay wall in patches by chiselling
out reinforced cement concrete and remove the debris
within 3 Kms as directed.

4.00

Cum

2795.64

Per Cum

11182.56

38

Applying epoxy based reactive joining agent for joining
the old concrete with fresh concrete to be applied within
manufacturer's specified time as per manufacturers
specification. (0.4 Kg / m? of concrete surface).Applicable
only when the full diameter of reinforcement steel is
exposed.

600.00

Sgm

309.00

Per Sgm

185400.00
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39 | Hire charges of Earth movers / Excavator -cum -loader 10.00 days 8150.00 Per day
for 8 hours. including one no operator, one no. helper operatio
,fuel etc. The rate inclusive of all expenses etc complete. n

81500.00

40 | Supply Air Compressor Machine including labour 25.00 days 4200.00 Per day
,operator, fuel permit etc. for 8 hours

105000.00

41 | Supplying, fitting and fixing retro-reflective warning & 15.00 Sgm 5146.00 Sgm
regulatory sign with imported reflective sticker of
approved quality for lettering direction, arrow,symbol
etc. pasted on 14 S.W.C plain galvanised steel of TATA
make having clean cut edge & radiuses at all corners
painting two coats of synthetic enamel paint over a coat
of priming on both sides of the G.I sheet by spray
painting with necessary bolting etc. The rate includes
cost of reflective sign sticker, G.I sheet, fitting fixing,
hoisting & placing in position on steel frame work with
necessary tack welding in bolting complete as per
approved drawing etc. & direction of Engineer-in-charge
but excluding the cost of steel frame.

a) Retro reflective sign on one side.

77190.00

42 | Supply & fit in position C.I Stag Horn bollard including all 2.00 Nos. 97440.00 Each
fitting accessories i.e nut, bolt base plate etc. Including
painting all complete as per specification & standard
drawing of 20 Ton capacity bollard.

194880.00

Part A : Total Amount =

7,79,12,953.0
6

Part-B( Development of adjacent green verge area at the North side of 3 NSD shed for creation of a new

Reefer Park with M-40 grade Concrete topping )

Item .. . Rate .
No. Description Of Item Quantity Rs. P. Unit

Amount
Rs. P.

l.a Dismantle all types of Masonry excepting cement 250.00 Cum 447.00 Per Cum
concrete plain or reinforced, stacking serviceable
Materials at site &removing the rubbish as directed
within a lead of 75 Mtr in ground floor including roof.

111750.00

1.b Dismantling all types of plain cement concrete works, 400.00 Cum 1417.00 Per Cum
stacking serviceable materials at site and removing
rubbish as directed within a lead of 75 m. in ground
floor including roof.

above 150 mm. thick

566800.00
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Dismantling R.C. floor, roof, beams etc. including cutting
rods and removing rubbish as directed within a lead of
75 m. including stacking of steel bars in ground floor
including roof.

20.00

Cum

1956.00

Per Cum

39120.00

Earth work in excavation of the foundation tranches or
drains in all sorts of soil (including mixed soil but
excluding laterite or sand stone) including removing
spreading or stacking the spoils within a lead of 75Mtr
as directed. The Item including necessary trimming the
sides of tranches, levelling, dressing and ramming the
bottom, bailing out water etc. as required complete.
Depth of excavation not exceeding 1500 mm.

5500.00

Cum

11927.00

Per %
Cum

655985.00

Filling in foundation or plinth by fine sand in layers not
exceeding 150 mm as directed and consolidating the
same by thorough saturation with water, ramming
complete including the cost of supply of sand. (payment
to be made on measurement of finished quantity)

1850.00

Cum

104841.00

Per
% Cum

1939558.50

Water Bound Macadam Base Course

Providing, laying, spreading and compacting stone
aggregates of specific sizes to water bound macadam
specification including spreading in uniform thickness,
hand packing, rolling with vibratory roller 8-10 tonnes in
stages to proper grade and camber, applying and
brooming requisite type of screening / binding materials
to fill up the interstices of coarse aggregate, watering
including lighting, guarding, barricading and making
necessary earthen bundh of one metre width on each
side and preparing the bed by necessary cutting or
filling, including cost of all materials and hire and labour
charges of all men and machinery and compacting to
the required density, as per Clause 404 of Specifications
for Road & Bridge Works of MoRT&H (5th Revision).

a) Grading-l Aggregate (63 mm to 45mm) using stone
screening Type-B (11.2 mm) By Manual Means.

1050.00

Cum

2940.17

Per Cum

3087178.50

Supplying and laying Polythene Sheet (150gm / sq.m.)
over damp proof course or below flooring or roof
terracing or in foundation or in foundation trenches.

9000.00

Sgm

24.00

Per Sgm

216000.00

Hire and labour charges for the shuttering with
centering and necessary staging up to 4Mtr using
approved stout props and 25 mm to 30 mm thick hard
wood planked with required bracing for concrete slabs
beams, columns, lintels curved or straight including
fittings, fixing and striking out after completion of the
works (up to roof of ground floor) as per the direction of
Engineer — In — Charge.

Steel shuttering or 9 to 12 mm thick approved quality
ply board shuttering in any concrete work

2000.00

sgm

369.00

Per Sgm

738000.00
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Provide Reinforcement for reinforced concrete work in
all sorts of structures including distribution bars,
stirrups, binders etc initial straightening and removal of
loose rust (if necessary), cutting to requisite length,
hooking and bending to correct shape, placing in proper
position and binding with 16 gauge black annealed wire
at every intersection, complete as per drawing and
direction.

For works in foundation and upto roof of ground
floor/upto 4 m

Tor steel/Mild steel. SAIL / TATA / RINL

7.00

MT

58249.00

Per MT

407743.00

Supplying ready mixed concrete of M 15 Grade with well
graded stone chips of 20 mm nominal size containing
designed quantity of cement per Cu.m of wet concrete
produced in computerised batching plant under
controlled condition using approved super plastisizer,
designing concrete mix following I.S. 10262 and 1.S. 456,
transporting the mix with agitation in transit mixer to
work site depositing the mix on a platform erected for
the purpose at required levels of concreting and then
placing the mix in its final location of form work,
compacting and curing the same complete as per
specification & direction of the Engineer-in-charge
including computerised batching plant transit mixer
with all accessories vibrators etc. inclusive of all other
incidental charges in this connection complete but
excluding cost of hire charge of platform and its
supporting staging which would be paid through
separate item.[Cement to be supplied by the
Manufacturer or supplier]

750.00

Cum

5505.36

Per Cum

4129020.00

Supplying ready mixed concrete of M 40 Grade with well
graded stone chips of 20 mm nominal size containing
designed quantity of cement per Cu.m of wet concrete
produced in computerised batching plant under
controlled condition using approved super plastisizer,
designing concrete mix following I.S. 10262 and 1.S. 456,
transporting the mix with agitation in transit mixer to
work site depositing the mix on a platform erected for
the purpose at required levels of concreting and then
placing the mix in its final location of form work,
compacting and curing the same complete as per
specification & direction of the Engineer-in-charge
including computerised batching plant transit mixer
with all accessories vibrators etc. inclusive of all other
incidental charges in this connection complete but
excluding cost of hire charge of platform and its
supporting staging which would be paid through
separate item.[cement to be supplied by the
Manufacturer/ supplier]

In ground floor and foundation. Without approved
concrete pump.

1550.00

Cum

8825.18

Per Cum

13679029.00
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54

Ordinary Cement concrete (mix 1:1.5:3) with graded
stone chips (20 mm nominal size) excluding shuttering
and reinforcement if any, in ground floor as per relevant
IS codes.

Pakur Variety

50.00

Cum

6895.09

Per Cum

344754.50

11

Labour for laying soiling with departmental concrete
block(200x100x100)mm collected from dumping
location ,carriage of same with alead up to 5.00 Km
from loading area including loading, unloading and
stacking at working site also preparation of bed as
necessary concrete block joints properly filled in and
packed with conc. Block joints properly filled in earth all
completeas per direction of Engineering in Charge(Rates
includes cleaning of existing concrete block surfaces).
Single concrete block flat soling (Thickness 100mm)

300.00

sgm

68.50

Per Sgm

20550.00

12

Cutting to requisite length or shape departmental R.S.
joists, channels, angles, tees, plates etc.(payment to be
made on area of cut surface)

2000.00

Sg.cm.

8.00

Per
Sg.cm.

16000.00

13

Labour for hoisting and placing in proper position (up to
1st floor level) departmental R.S. joists, channels,
angles. Tees, plates etc. including fitting and fixing same
with bolts and nuts, if necessary (but excluding cost of
such bolts and nuts)

30.00

Qntl.

412.00

Per Qntl.

12360.00
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55

M.S. structural works in columns, beams etc. with
simple rolled structural members (e.g. joists, angle,
channel sections conforming to IS: 226, IS: 808 & SP (6)-
1964 connected to one another with bracket, gussets,
cleats as per design, direction of Engineer-in- charge
complete including cutting to requisite shape and
length, fabrication with necessary bolting, metal arc
welding conforming to IS: 816- 1956 & IS: 1995 using
electrodes of approved make and brand conforming to
IS:814- 1957, haulage, hoisting and erection all
complete. The rate includes the cost of rolled steel
section, consumables such as electrodes, gas and hire
charge of all tools and plants and labour required for the
work including all incidental chages such as electricity
charges, labour insurance charges etc.

Payment to be made on the basis of calculated weight
of structural members only in finished work as per IS
specified weight. Payment for gusset, bracket, cleat,
rivets, bolts and nuts may be make by adding the actual
weight of such items with the weight of finished
structural members or 7% of weight for finished
structural members weighing not less than 22.5 Kg. / m.
or 15 % of weight for finished structal members
weighing less than 22.5 Kg. / m. may be increased allow
for bracket, cleat, rivet, bolts and nuts etc. and no
seperate payment being made for these items, as per
direction of Engineer In Charge. The rates are
considered for a height of erection 8m. / 2nd floor level
from the ground. Add 1.5% extra over the rate for each
additional floor or 4m. beyond initiial 8m. or part
thereof.

For structural members of specified sections weighing
less than 22.5 Kg./m

8.00

MT

59119.00

Per Mt

472952.00

15

Supply & spreading ShaliFloor MDH metalic floor
hardening compound at the surface of the concrete for
heavy traffic yard after compaction but before its
finishing to increase resistance to abrasion & resistant
to mechanical wear and the hardener should be
compacted with a power trowel / floater. Broom or line
texturing in transveres direction shall be provided at the
surface after finishing and floating .

4500.00

Sgm

361.37

Per Sgm

1626165.00

16

Providing & fixing MS round dowel bar of 32 mm dia &
500 mm long with necessary anchoraing arrangement
including carriage & all complete.

500.00

No

224.46

Per Each

112230.00

17

Providing & fixing Plastic sheating Dowel cap (Pvc) of 32
mm dia & 300 mm long with necessary arrangement for
fixing the same of approve make including carriage & all
complete.

500.00

No

22.97

Per Each

11485.00
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56

Providing and laying sealing compound (polysulphide
sealent) of approved make & manufacture in joints of
concrete pavement as per drawing including applying a
coat of sealent primer of approved brand with top as
concave surface having 3mm depression in the middle
of the joint including cost of backer rod of size 10 mm
dia at the bottom of the groove (size 8.0 to 10.0 mm
wide and 22.00 mm deep)including cost of all
accessories , all materials , transportation, cleaning of
joints by blower all complete including application by a
authorazed applicater or the manufracturer as per
manufracturer's specification all complete.

4500.00

Mtr

357.87

Per Mtr

1610415.00

19

Labour charges for saw cutting of green concrete with
Saw Cutting Machine after 24 hrs. of concreting. The
width & depth of Initial saw cut groove will be 4mm x
90mm. After 28 days the groove size is to be increased
to 8-10 mm width & 22 mm depth with saw cut
machine.

4500.00

Mtr

140.00

Per Mtr

630000.00

20

Provide and lay bricks work with 1st class bricks in
cement morter (1:6). In foundation and plinth

30.00

Cum

5306.00

Per Cum

159180.00

21

Provide and lay Plaster (to wall, floor, ceiling etc.) with
sand and cement mortar including rounding off or
chamfering corners as directed and raking out joints
including throating, nosing and drip course,
scaffolding/staging where necessary (Ground
floor).[Excluding cost of chipping over concrete surface]
15 mm. thick plaster with 1:6 Cement morter

100.00

Sgm

145.00

Per Sgm

14500.00

22

Provide and lay Neat cement punning about 1.5mm
thick in wall,dado,window sill,floor etc.
Note: cement 0.152 Per Cum per 100 sq. Mtr.

50.00

Sgm

34.00

Per Sgm

1700.00

23

Cleaning rubbish, sludge, liquid earth, mud, debris and
other materials etc. from kutcha/Pucca surface drain of
any size and upto 1.8 m deep including stacking the
spoils within a lead of 75 mt by manual means.
(Payment will be made on the basis of actual
measurements of spoils in dry condition).

100.00

Cum

167.83

Per Cum

16783.00

24

Providing & applying 1 coat of road marking primer for
concrete surface of approved make to receive
Thermoplastic paint after necessary brushing &
cleaning of the surface etc. with the help of templates
of different shapes & sizes as per instruction of Engineer
-In-Charge.

1000.00

Sgm

64.87

Per Sgm

64870.00
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57

Road Marking with Hot Applied Thermoplastic
Compound with Reflectorising Glass Beads

Providing and laying of hot applied thermoplastic
compound 2.5 mm thick including reflectorising glass
beads @ 250 gms per sgqm area, thickness of 2.5 mmis
exclusive of surface applied glass beads as per IRC:35.
The finished surface to be level, uniform and

free from streaks and holes complete as per Clause 803
of Specifications for Road & Bridge Works of MoRT&H
(5th Revision).

1000.00

Sgm

584.00

Per Sgm

584000.00

26.a

Providing and laying reinforced cement concrete pipe
NP4 with spigot socket for culverts on first class bedding
of granular material in double row including fixing with
cement mortar 1:2 as per Technical Specification Clause
1106 for Rural Roads of MORD.

600 mm dia

300.00

Mtr

3904.92

per Mtr.

1171476.00

26.b

Providing and laying hume pipe of 450 mm dia with
collar joint includingloading , unloading , and jointing
materials complete.

100.00

Mtr

3887.00

per Mtr.

388700.00

27

Carriage of steel material over pucca road including
loading into trucks at lifting point, unloading at
destination ,stacking properly in godown or yard as
directed including carriage by head load up to a lead of
50.00 m at each of the two points.

Distance upto 5.00 Km

20.00

MT

178.00

Per MT

3560.00

28

Supply of High Density Poly-ethylene Pipe conforming to
IS - 4984 - 1985 (Dia) [PE - 63] 6 Kg / Sq.Cm. (Working
Pressure)

(Dia) 110 mm

200.00

Mtr.

545.00

Per Mtr.

109000.00

29

Labour for fitting and fixing high density poly-ethylene
pipes or P.V.C. pipes for Under Ground work including
cost of jointing materials paints etc. fitting and fixing all
necessary specials, cutting pipes, making threads,
cutting holes in walls or R.C. floor where necessary and
mending good all damages excluding the cost of
masonry or concrete work, if necessary, but including
the cost and fitting and fixing holder bat clamps(any
floor) or for underground work including cutting
trenches upto 1.5 metre and

refilling the same complete as per direction of the
Engineer-in charge. (Payment will be made on centre
line measurement of the total pipeline including
specials. JUnderground 100mm/110mm dia.

200.00

Mtr.

87.00

Per Mtr.

17400.00

30

Supplying labours for taking out old paver blocks
carefully,stacking the same in proper stack and
depositing the spoils as directed within a lead of 150 m.

1000.00

Sgm

36.76

Per Sgm

36760.00
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58

Carefully lay old paver blocks in line and level to match
with exsisting paved surface including providing bedding
layer with minimum sand (50 to 80 mm avg thk) over
prepared concrete base & completed by heavy duty
vibretor plate compaction (joints filled with sand ) of
required grade as per specification including all
lead,lifts,materials,labours etc comlete in all respect.

1000.00

Sgm

117.00

Per Sgm

117000.00

32

Hire charges of Earth movers / Excavator -cum -loader
for 8 hours. including one no operator, one no. helper
,fuel etc. The rate inclusive of all expenses etc complete.

10.00

days

8150.00

Per day
operatio
n

81500.00

33

Supply Air Compressor Machine including labour,
operator, fuel permit etc. for 8 hours

20.00

days

4200.00

Per day

84000.00

34

Supplying, fitting and fixing retro-reflective warning &
regulatory sign with imported reflective sticker of
approved quality for lettering direction, arrow,symbol
etc. pasted on 14 S.W.C plain galvanised steel of TATA
make having clean cut edge & radiuses at all corners
painting two coats of synthetic enamel paint over a coat
of priming on both sides of the G.I sheet by spray
painting with necessary bolting etc. The rate includes
cost of reflective sign sticker, G.I sheet, fitting fixing,
hoisting & placing in position on steel frame work with
necessary tack welding in bolting complete as per
approved drawing etc. & direction of Engineer-in-charge
but excluding the cost of steel frame.

a) Retro reflective sign on one side.

10.00

Sgm

5146.00

Per Sgm

51460.00

35

Supplying, fitting, fixing G.I chain link fencing 75 mm x
75 mm

mesh 12 g wire to the R.C.C or wooden posts with
galvanised

hooks or staples etc. complete as per direction.

40.00

Sgm

169.00

Per Sgm

6760.00

36

Fixing S.H 90 |bs 1.50 m in length after cutting, carrying
(within 5 km) and fixing in line and level as per the
direction of Engineer- in -charge.( The rate is inclusive of
the cost of carrying, loading ,unloading ,cutting the rails
and fixing the same but excluding the cost of excavating
foundation , concreting and painting.) Rail will be supply
by K.O.P.T free of cost.

100.00

Nos.

443.78

Per No.

44378.00

Part- B : Total Amount= Rs.

3,33,80,122.50

C.O to next page.......
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Total: Part A+ Part B =Rs. 11,12,93,075.56
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B.F from pre page.....
Total: Part A+ Part B =Rs. 11,12,93,075.56

(Rupees Eleven crore twelve lakh ninety three thousand seventy five and paise fifty six
only)

Tenderer to fill up the following [ score out which is not applicable]

price notYto be quoted here

() OO %

(in figures) Below par £) Rs.
......................................................... Percent

(in words)
(D) eeereeretee ettt At par NIL
(o) PO %

(in figures) Above par (+}Rs.
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers

Permanent INCOmME TaX A/C.NO... coovvvivieieieeeereeee e esse e sne s

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /
stated above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Kolkata Port Trust.

I/We
_having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at
the rates & prices set out in the annexed Bill of Quantities within eight months from the date of order
to commence the work and in the event of our tender being accepted in full or in part. I / We also
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or
additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or
on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less

than four months.

Dated: (Signature of Bidder
with Seal)

WITNESS :

Signature : Name of the Bidder :

Name : Address :

(In Block Letters)

Address :

Occupation :

ANNEXURE - F
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General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6
Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held
on July, 2014

KOLKATA PORT TRUST
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KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

JULY , 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. AMENDMENT TO GENERAL CONDITIONS OF GC1
CONTRACT

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & ... GC3-GC5
ENGINEER'S REPRESENTATIVE

4, THE TENDER/OFFER AND ITS PRE-REQUISITES GC5-GC9

5. THE CONTRACT & GENERAL OBLIGATIONS OF ... GC9-GC 14
CONTRACTOR

6. COMMENCEMENT, EXECUTION AND GC 14-GC 17
COMPLETION OF WORK

7. TERMS OF PAYMENT GC18-GC 20

8. VARIATION AND ITS VALUATION GC 20-GC 22

9. DELAY/EXTENSION OF COMPLETION GC22-GC?24
TIME/LIQUIDATED DAMAGE/TERMINATION OF
CONTRACT

10. | MAINTENANCE AND REFUND OF SECURITY]| .., GC24-GC 25
DEPOSIT

11. | INTERPRETATON OF CONTRACT DOCUMENTS, ... GC 25 -GC 27
DISPUTES & ARBITRATION

12 | FORMS GC-1, GC-2, GC-3

13 | FORM OF AGGREMENT

14 | PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15 | INTEGRITY PACT DOCUMENT: PROFORMA

16 | DRAFT Memorandum of Understanding between

Ko.P.T. & Transparency International India

GC-1

AMENDMENT
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T0

GENERAL CONDITIONS OF CONTRACT

v CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimate Amount of Earnest Money Estimate Amount of Earnest Money
d Value d Value
of Work of Work
For Works | For Contract of For Works | For Contract of
Contract Supplying Contract Supplying Materials or
Materials or Equipment only
Equipment only
Upto Rs. | 5% of the | 1% of the | Up to | 2% of the | 1% of the estimated
1,00,000= | estimated estimated value of | Rs. 10 | estimated value of work
00 value of | work Crore value of
work work
Over Rs. | 2% of the | 2% of the | Over Rs. | 2% on first | 2% of the estimated
1,00,000. | estimated estimated value of | 10 Crore | Rs. 10 Crore | value of work subject
00 value of | work subject to a + 1% on the | to a maximum of Rs.
work maximum of Rs. balance 10,000/- and minimum
subject to a | 10,000/- and of Rs. 1,000/-.
maximum minimum of Rs.
of Rs. | 1,000/-.
20,000/- and
minimum of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 210
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 82
OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]
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GC-2

DEFINITIONS

In the contract, as here in after defined,the following words and
expressions shall have the meaning herein assigntm them, except
where the context otherwise required.

“Employer” or “Board” or “Trustees” means of th e Board of
Trustees for the Port of Calcutta, a body corporateunder Section 3 of
the Major Port Trusts Act, 1963, including their successors,
representatives and assigns.

“Chairman” means the Chairman of the Board andincludes the
person appointed to act in his place under Sectioris4 and 14A of the
Major Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or @mpany whose
tender/offer has been accepted by the Trustees anidcludes the
Contractor's representatives, heirs, successor andssigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board's official who has invied the tender on
its behalf and includes the Manager (Infrastructure & Civic
Facilities) or other official as may be appointedrom time to time by
the Employer, with written notification to the Contractor, to act as
Engineer for the purpose of the Contract, in placeof the “Engineer”
so designated.

“Engineer’'s Representative” means any subordirta or Assistant to
the Engineer or any other official appointed from tme to time by the
Engineer to perform the duties set forth in Clauseg.4 to 2.6 hereof.
“Work” means the work to be executed in accordace with the
Contract and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind

required in or about the execution, completion or nintenance of the
works and includes (without thereby limiting the faegoing
definitions) all temporary erections, scaffolding,ladders, timbering,
soaking vats, site offices, cement and other godognplatforms and
bins for stacking building materials, gantries, tenporary tracks and

roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifiddy and separately
included in the schedule of items of the works i.€Bill of Quantities)
of the tender. “Excess Works” means the required gantities of work
in excess of the provision made against any item dhe bill of
Quantities.

“Specifications” means the relevant and appropate Bureau of
Indian Standard's specifications / International Sandard's
Specifications (latest revisions) for materials angvorkmanship unless
stated otherwise in the Tender.
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GC-3

“Drawings” means the drawings referred to in the Teder and
specification and any modification of such drawingsapproved in
writing by the Engineer and such other drawings agnay from time to
time be furnished or approved in writing by the Engneer.

“Contract” means and includes the General and Spéal Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Teder/Offer, the
Contract Agreement, if separately entered into andhe Schedule of
Rates and Price, if any, adopted by the Trustees #teir discretion.

“Constructional Plant” means all appliances orthings of whatsoever
nature required or about the execution, completioror maintenance of
the works or temporary works and includes (withoutthereby limiting

the foregoing definition) all machinery and tools it does not include
materials or other things intended to form or forming part of the
permanent works.

“Site” means the land, waterways and other ptas, on, under, in or
through which the works are to be executed by the rlistees for the
purpose of the Contract.

“Contract Price” means the sum named in the letterof acceptance o
the Tender/Offer of the Contractor, subject to suchadditions thereto
and deductions therefrom as may be made by the Enmgger under the
provisions here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is ninsurable, war, invasion,
act of foreign enemies, hostilities) whether war beeclared or not),
Civil War, rebellion, revolution, insurrection or military or usurped
power or use or occupation by the Trustees of anyaption of the

works in respect of which a certificate of completin has been issued

(all of which are herein collectively referred to @ the excepted risks).

Word importing the singular only, also includs the plural and vice-
versa where the context so requires.

The heading and marginal notes in these Genér&onditions of
Contract shall not be deemed to be part thereof obe taken into
consideration in the interpretation or construction thereof or of the
contract.
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1.19 Unless otherwise stipulated the work “Cost” <hll be deemed to Cost

2.C

2.1

2.2

2.3

2.4

include overhead costs of the Contractor, whetherroor off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER'S
REPRESENTATIVE.

The Contractor shall execute, compete and maiin the works in Engineer’s
terms of the contract to the entire satisfaction othe Engineer and Authority
Shall comply with the Engineer’s direction on any mtter whatsoever.

GC-4

The Contractor shall take instructions from theEngineer and subject Authority of
to limitation of Clause 2.5 hereof, from the Enginer's Engineer’s

Representative. Representative
The Engineer shall have full power and authority : Engineer’s
Power

(a) to supply to the contractor from time to time during the progress
of the works such further drawings and instructionsas shall be
necessary for the purpose of proper and adequate esution and
maintenance of the works and the contractor shallarry out and
be bound by the same.

(b) to alter or modify the specification of any materid and
workmanship and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the
work and for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor ad Trustees, as
the first referee.

(f) To grant extension of completion time.

The Engineer’'s Representative shall : Power of
Engineer’s
0] watch and supervise the works. Representative.

(i) test and examine any material to be used or workmastip
employed in connection with the work.

(i) have power to disapprove any material and workmansp not
in accordance with the contract and the contractorshall
comply with his direction in this regard.

(iv) take measurements of work done by the contractor fothe
purpose of payment or otherwise.

(V) order demolition of defectively done work for its
reconstruction all by the Contractor at his own exgnse.
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(vi) have powers to issue alteration order not implying
modification of design and extension of completiotime of the
work and

(vi)  have such other powers and authorities vested in ¢h
Engineer, which have been delegated to him in writig by the
Engineer under intimation to the Contractor.

GC-5
Provided always that the Engineer's Representatsball have no power Limitation of
: Engineer’s
Representati
(a) to order any work involving delay or any extra paynent by the ve's Power
Trustees,
(b) to make variation of or in the works; and
(c) to relieve the Contractor of any of his duties or bligations under
the Contract.
Provided also as follows : Engineer’s
Overriding

(a) Failure of Engineer's Representative to disapproveny work or Power
materials shall not prejudice the power of the Engieer thereafter
to disapprove such work or materials and to order e pulling
down, removal, breaking-up thereof and re-construdhg at the
contractor's cost and the contractor shall have noclaim to
compensation for the loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason foany decision of
the Engineer's Representative, he shall be entitletb refer the
matter to the Engineer who shall thereupon confirm,reverse or
vary such decision.

(c) Any written instructions or written approval given by the
Engineer’'s Representative to the contractor, withinthe terms of
delegation of power and authority vested in the Erigeer to his
Representative in writing, shall bind the contracte and the
Trustees as though it had been given by the Engingavho may
from time to time make such delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and sufmitting his The tender
tender/offer, be deemed to have inspected and examed the site, fully must
considered all factors, risks and contingencies, vidh will have direct encompass
and indirect impact on his expenses and profit fromthe work and all relevant

67



68

shall be specifically deemed to have taken the folving aspects into aspects/

consideration : issues.

(@) The form and nature of the site and its surrounding including Site & Local
their sub-surface, hydrological, tidal and climaticconditions, the condition.
means of access to the site and all other local dhitions,
including the likely charges and costs for temporar way-leave,
if any, required for the work.

(b) The drawings, specifications, the nature and extendf work to Drawing/
be executed and the quality, quantity and availabity of the Specification
required materials and labour for the work and the need to /
execute the work to the entire satisfaction of th&ngineer, and Nature &
also by complying with the General and Special Coritlons of extent of
Contract. work to be
done.

GC-6

(c) The accommodation required for the workmen and siteffice, Accommodation
mobilisation/demobilisation and storage of all plat for Contractor's

equipment and Construction materials. men/materials.
(d) The sources and means of procurement of water forrshking, Water for
washing and execution of work, and source and avability of drinking etc.
electrical power, all at Contractor’s cost. [Electrical
power.

(e) Payment of taxes and duties and compliance of alpalicable Payment of
statutes, ordinances and law together with the ruke made Taxes/duties
thereunder, the rules, regulations and bye-laws ofoublic and observance
bodies or any local or other authority by the Contactor, of all statutes.
keeping the Trustees indemnified against penaltiesand
liabilities of every kind arising from the Contractor’s failure in
such compliance.

(f) Payment of all kinds of stamp-duty for execuihg the agreement Payment of
or for any legal instrument including Bank Guarantees and Stamp Duty
Indemnity Bonds. by the

Contractor.

The Contractor's tender shall be in ink on theTender Forms
supplied by the Trustees, unless stipulated otherag in the Notice
Inviting the Tender and shall be faultless in figues and free from
erasing. Corrections, if any, shall only be made bgcoring out and
initialling of the revised figure.

If required by the Engineer or the Trustees, te Contractors in their Disclosure of
tender or subsequently, shall disclose the names ofheir Owner's name.
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owners/partners/share holders at the required poirg of time. The
failure in this regard shall be treated as a breactand a contract, if
entered into, shall be liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Invihg Tender / Offer,
every tender must be submitted with Earnest Money fothe
amount calculated as per the following scale.

Estimated Value of

Amount of Earnest Money

Work

For Works Contract

For Contract of
Supplying Materials
or Equipment only

Up to Rs.| 5% of the estimated| 1% of the estimated
1,00,000=00 value of work value of work
Over 2% of the estimated| ¥2% of the estimated

Rs. 1,00,000=00

value of work subject
to a maximum of Rs.

value of work subject
to a maximum of Rs.

Money and
Security Deposit.

20,000/- and minimum| 10,000/- and
of Rs. 5,000/-. minimum of Rs.
1,000/-.
GC-7

(b) Earnest Money shall be deposited with the Trustes’ treasurer in cast Method of
or by Banker's Cheque of any Calcutta Branch of a Mtionalised Paying E.M.
Bank of India drawn in favour of Calcutta Port Trust or in the form
of any “Account Payee” Draft of any Nationalised Bak of India
drawn in favour of “Calcutta Port Trust” and payable at
Calcutta/Haldia, as the case may be, and the rec¢igranted therefor
be kept attached to the Tender/Offer in the SealeGover.

Earnest Money of unaccepted tender shall beefunded without any Refund of
interest through A/c. Payee Cheque drawn on a Natimlised Bank of E.M.
Calcutta / Haldia.

()

(d) The enlisted (registered ) Contractors of theTrustees who have Exemption
deposited fixed Security with the Trustees’ FA & CAD / Manager from E.M. to
(Finance) according to his Class of Registrationhall be exempt from Regd. Firms

depositing the Earnest Money, as per the followingcale :

Class of Registratior Amount of Fixed | Financial Limit of
Security Each Tender
Any tender priced up
A Rs. 25,000/- to Rs.5,00,000/-
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Any tender priced up

B Rs. 10,000/- to Rs.2,00,000/-
Any tender priced up
C Rs. 5,000/- to Rs.1,00,000/-
Tender with-
(e) (i) Tender submitted without requisite Earnest Money may be liable out EM liable
to rejection. to rejection.

(i) If before expiry of the validity period of his Tender/Offer, the Forfeiture of
tenderer amends his quoted rates or tender/offer midng them E.M. before
unacceptable to the Trustees and/or withdraws hisender/offer, the Acceptance of
Earnest Money deposited shall be liable to forfeitte at the option of offer.
the Trustees.

() The Earnest Money of accepted tender/offer il be retained by the E.M. to be
Trustees as part of the Security Deposit, for whicla separate Treasury converted to
Receipt shall be issued to the Contractor after carellation of the part S.D.
previous Receipt of Earnest Money.

(g) Balance security for works contract shall beecovered by deduction Mode of
from all progressive Bill (including final Bill, if necessary) @ 10% of recovery of
the gross value of work in each such bill, so thahe total recovery may balance S.D.
not exceed the quantum computed as per the under teml percentages
of the total value of work actually done up to thestage of completion.

GC-8
Value of Work % of Security | % of  Security Scale of S.D.
Deposit for works | Deposit For recovery.
contract. contract of supply-

ing materials &
equipment only.

For works up to| 10% (Ten percent) 1% (One percent)
Rs.10,00,000/-.

For works costing more| 10% on first | 1% on first

than Rs.10,00,000/- and Rs.10,00,000/- +7%% Rs.10,00,000/- +
up to Rs.20,00,000/- on the balance. %% on the

balance.
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For works costing more
than Rs.20,00,000/-

10% on first | 1% on first

Rs.10,00,000/- + 7 Rs.10,00,000/- +
%% on the next|%% on the next
Rs.10,00,000/-+ 5% | Rs.10,00,000/- +
on the balance. V4% on the

balance.

(h)

Balance Security for Contract of supplying méerials and
equipment computed in terms of the percentages gimeabove, shall
have to be deposited with the Trustees’ Treasuremiadvance and
within 30 days from the date of placement of supplyrder, either in
cash or by A/c. Payee Draft of a Nationalised Ban&f India drawn
in favour of Calcutta Port Trust and payable at Catutta/Haldia, as
the case may be.

(i) No interest shall be paid by the Trustees to #h Tenderer/Contractor

(i)

(ii)

on the amount of Earnest Money/Security Deposit hdl by the
Trustees, at any stage.

The Security Deposit shall refunded to # Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, i&ny, under the
provision of Sub-clause 3.5 (ii) herein below. Idhowever, the
Contract provides for any maintenance period. 50% bthe Security
Deposit may be refunded against any of the treasurReceipt for
that amount on expiry of half of the maintenance peod and the
balance deposit on the expiry of the said maintenae period and
after the Engineer has certified the final completn of work in
Form G.C.2 and the Contractor has submitted his “NoClaim”
Certificate in Form G.C.3.

The Security Deposit/Earnest Money may be lidle to forfeiture at

the option of the Trustees, if the Contractor failsto carry out the work

or

to perform/observe any of the conditions of theContract. The

Trustees shall also be at liberty to deduct any daheir dues from the
Security Deposit, fixed Security, Earnest Money ofrom any sum due
or to become due to the Contractor under any othecontract.

GC-9

71

S.D. for
supply
contracts  to
be deposited
in advance.
No interest
payable on
E.M./S.D
Mode of

refund of S.D.

Forfeiture of
S.D.

If stipulated in the contract as a Special Coritlon, the contractor shall have to Bank
submit to the Engineer a performance Bond in the fon of an irrevocable Guarantee
guarantee from Calcutta/Haldia Branch, as the casenay be, of any Nationalised in
Bank of India in the proforma annexed hereto and fo the sum and period as Cash S.D.
mentioned in the letter of acceptance of the Tend&dffer, within 15 days from in
the date of such letter, failing which the Contractshall be liable to be terminated cases
and the earnest money shall be liable to forfeitureall at the discretion of the

lieu of
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Engineer. The cost of obtaining this or any other Bnk Guarantee and/or the
revalidation thereof, wherever required, has to béorne by the Contractor and it
shall be his sole responsibility to arrange for tirely revalidation of such Bank
Guarantee, failing which and for non-fulfilment of any contractual obligation by
the Contractor, the Engineer and/or the Trustees il be at liberty to raise claim
against the Guarantee and/or enforce the same untkxally.

“Every Tenderer/ Bidder sll submit, in respect of a tender value of morentkas 5
Crore, along with their tender comprising Speciainditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etdoaument called Integrity Pact
Agreement duly signed by their authorized repregemt. The Proforma of the
Integrity Pact Agreement shall as specified in®@@C. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreementmigssential part and parcel of bid
document to be submitted by each tenderer, withduth the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTO R

(a) The contract documents shall be drawn-up in Ergsh language. English
language to
be used

(b) The contract shall be governed by all relevé Indian Acts. As applicable Applicabili
only within the jurisdiction of the High Court at C alcutta, India, including ty of laws
the following Acts : on the
The Contract Act (India), 1872. contract
The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite

Arbitration Agreement only).

After acceptance of his Tender/Offer and whenatled on to do so by the engineer Contractor
or his representative, the contractor shall, at hisown expense, enter into and to Execute
execute a Contract Agreement to be prepared by hirm the form annexed hereto. Contract
Until such Contract Agreement is executed, the otmedocuments referred to in Agreement.
the definition of the term ‘Contract’ here-in-before, shall collectively be the

Contract.

NookrwnpE

Several documents forming the contract are toebtaken as mutually explanatory Interpretat
of one another. Should there by any discrepancy, dpiguity, omission or error in ion of
the various contract documents, the Engineer shallave the power to correct the contract
same and his decision shall be final and binding die parties to the Contract. documents
Engineers’
Power

GC-10

4.4 Two copies of the Drawings referred to in the genat and special All Drawings
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Conditions of Contract and in the Bill of Quantities, shall be furnished by are Trustees’
the Engineer to the Contractors free of cost for & use on the work, but property.
these shall remain the property of the Trustees antience, the Contractor

shall return them to the Engineer or his Representi@ve on completion of

the work, if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his owmxpense any working or Contractor to
progress drawings required by him or necessary fothe proper execution prepare

of the works and shall, when required, furnish coms of the same free of working /
cost to the Engineer for his information and/or appoval, without meaning progress
thereby the shifting of Contractor’'s responsibility on the Engineer in any drawings

way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contractor
Contract or any part thereof without the written permission of the cannot sub-let
Engineer. Even if such permission be granted, thedtractor shall remain the work
responsible (a) for the acts, defaults and negleof any sub-contractor, his

agents, servants or workmen as fully as if these wethe acts, defaults or

neglects of the Contractor himself or his agentsgsvants or workmen and

(b) for his full and entire responsibility of the cntract and for active
superintendence of the works by him despite beingiblet, provided always

that the provision of labourers on a “piece rate” kasis shall not be deemed

to be sub-letting under this clause.

Unless otherwise specified, the Contractor shabe deemed to have Contractors’

included in his Tender/Offer all his cost for suppying and providing all price is

constructional plant, temporary work. Materials both for temporary and inclusive of all

permanent works, labour including supervision theref, transporting to costs

and from the site and in and about the work, incluihg loading, unloading,

fencing, watching, lighting, payment of fees, taxesnd duties to the

appropriate authorities and other things of every knd required for the

construction, erection, completion and maintenancef the work.

The Contractor shall be solely responsible for thedequacy, stability and Contractor is

safety of all site operations and methods of constction, even if any prior responsible for

approval thereto has been taken from the Engineerrchis Representative. all

The Contractor shall not be responsible for the caectness of the design or construction

specification of the Temporary and Permanent workformulated by the process, except

Engineer; but the Contractor shall be fully responsble for the correct for correctness

implementation thereof, as also for any design andspecification of design and

prepared/proposed/used by the Contractor. specification
formulated by
the Engineer

Whenever required by the Engineer or his repremntative, the Contractor Contractor to

shall submit to him the details of his (a) programme for execution of the submit his

work, (b) proposed procedure and methods of work, d) proposed programme of

deployment of plant, equipment, labour, materials ad temporary works. work

The submission to and/or any approval by the Engirer or his

Representative to any such programme or particularshall not relieve the

Contractor of any of his obligations under the contact.

73



4.10

411

4.1z

4.13

74

GC-11

If for any reason the contractor be unable to adhee to his earlier
programme, he shall submit his revised programme focompletion of
work within the stipulated time whenever asked to d so.

Necessary and adequate supervision shall beopided by the Contractor
during execution of the works and as long thereafteas the Engineer or
his representative shall consider necessary duringhe maintenance
period. The Contractor or his competent and authorsed agent or
representative shall be constantly at site and ingictions given to him by
the Engineer or his representative in writing shallbe binding upon the
Contractor subject to limitation in Clause 2.5 heref. The Contractor
shall inform the Engineer or his representative inwriting about such
representative/agent of him at site.

The Contractor shall employ in execution of the Comact only qualified
careful and experienced persons and the Engineer &l be at liberty to
direct the Contractor to stop deployment of any ofis staff, workmen or
official at site and the Contractor shall within 48hours comply with such
instruction without any demur whenever the Engineershall feel that the
deployment of the person concerned will not be condive to the proper
and timely completion of the work.

The Contractor shall be responsible for the true ad proper setting out of
the works in relation to reference points/lines/legls given by the Engineer
in writing. The checking of any setting-out or of ay alignment or level by
the Engineer or his Representative shall not in anyway relieve the
contractor of his responsibility for the correctnes thereof and he shall
fully provide protect and preserve all stakes, temiates, bench marks,
sight rails, pegs, level marks, profile marks and ther things used in
setting out the works.

From the commencement of the works till issuef the completion
certificate in Form G.C.1, vide Clause 5.12 hereothe contractor shall
take full responsibility for the care thereof. Savefor the excepted risks,
any damage, loss or injury to the work or any partthereof shall be made
good by the Contractor at his own cost as per instiction and to the
satisfaction of the engineer, failing which the Enigeer or his
Representative may cause the same to be made gogdamy other agency
and the expenses incurred and certified by the Engeer shall deem
proper. This Clause will not apply to that part of the work, which might
have been taken over by the Trustees on partial cqgofetion of the work
and in such case the Contractor’s obligation will b limited to repairs and
replacement for manufacturing or construction defets during the
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Maintenance period (Guarantee Period) as per the dictions of the
Engineer as also for defects/damages if any causeal the work by the

Contractor during such repairs and replacement in he maintenance

period.

GC-12

The Contractor shall at his own cost protect suppdr and take all
precautions in regard to the personnel or structureor services or
properties belonging to the Trustees or not which iy be interfered with
or affected or disturbed or endangered and shall idemnify and keep

Contractor is
responsible

for all
damages to

indemnified the Trustees against claim for injury,loss or damage causedother

by the Contractor in connection with the executionrand maintenance of
the work to the aforesaid properties, structures ad services and/or to
any person including the Contractor's workmen. Costof Insurance
Cover, if any, taken by the Contractor shall not bereimbursed by the
Trustees, unless otherwise stipulated in the Contch

The Contractor shall immediately inform the Enginee’s

Representatives if any fossil, coins, articles ofalue or antiquity and

structures and other remains or things of geologidaor archaeological
importance be discovered at site which shall remaithe property of the
Trustees and protect them from being damaged by hisvorkmen and

arrange for disposal of them at the Trustees' expexe as per the
instruction of the Engineer's Representative.

The Contractor shall be deemed to have indenfied and shall
indemnify the Trustees against all claims, demandsactions and
proceedings and all costs arising therefrom on acaoat of :

(9) Infringement of any patent right, design, trademark or name or
other protected right in connection with the works or temporary
work.

(h) Payment of all royalties, rent, toll charges, localtaxes, other
payments or compensation, if any, for getting all raterials and
equipment required for the work.

() Unauthorised obstruction or nuisance caused by theontractor in
respect of Public or Private or Private road, railway tracks,
footpaths, crane tracks, waterways, quays and otheproperties
belonging to the Trustees or any other person.

()) Damagel/injury caused to any highway and bridge onaount of the
movement of Contractor’s plants and materials in conection with
the work.
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(k) Pollution of waterway and damage caused to riverokk, sea-wall or

o

other structure related to waterway, in transporting contractor’s
plants and materials.

The Contractor's default in affording all reasonable facilities and
accommodation as per the direction of the Engineeror his
Representative to the workmen of the Trustees andtler agencies
employed by or with the permission and/or knowledgeof the
Trustees on or near the site of work.

4.17 Debris and materials, if obtained by demolishing ay property, building Dismantled
or structure in terms of the Contract shall remain the property of the materials

Trustees. Trustees’
property
GC-13
4,18 The Contractor's quoted rates shall be deemed to e been Contractor's quoted
inclusive of the following : rates/price must be
all inclusive

(a) Keeping the site free of unnecessary obstruction an
removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer
required.

(b) Cleaning and removal from site all the surplus mateals of
every kind to leave the site clean and tidy afteranpletion
of the work, without which payment against final bll may
be liable to be withheld.

(c) Precautionary measures to secure efficient protectn of
Docks, the River Hooghly and other waterways agains
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, rieise
and other materials from being thrown into the wate by
the Contractor’'s men or those of his agency.

(d) Making arrangements for deployment of all labourerand
workers, local or otherwise including payment for heir
wages, transport, accommodation, medical and all ber
statutory benefits and entry permits, wherever necgsary.

(e) Making arrangements in or around the site, as per he
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any irdctious
disease like smallpox, cholera, plague or malariaybtaking
effective actions for destruction of rats, mice, venin,
mosquitoes, etc. and by maintaining healthy and sémary
condition, (ii) illegal storage and distribution of Drugs,
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Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contactor’s
or his Sub-Contractor's workmen, (iv) deployment &
workmen of age less than 16 years.

Every direction or notice to be given to the @ntractor shall

be deemed to have been duly served on or receiveg the
Contractor, if the same is posted or sent by handtthe address
given in the tender or to the Contractor’s Site Offce or to the
Registered Office of the Contractor. The time mentined in
these conditions for doing any act after directioror notice shall
be reckoned from the time of such posting or despett.

The Contractor and his Sub-contractor or theiragents and
men and any firm supplying plant, materials and eqipment
shall not publish or caused to be published any ptographs or
description of the works without the prior authority of the
Engineer in writing.

GC-14

The Contractor shall at the Trustees’ cost to be deded by the
Engineer render all reasonable facilities and Co-ogration as per
direction of the Engineer or his representative toany other
Contractor engaged by the Trustees and their workme to the
Trustees’ own staff and to the men of other PubliBody on or near
the site of work and in default the Contractor shal be liable to the
Trustees for any delay or expense incurred by reasoof such
default.

The work has to be carried out by the Contractr causing the
minimum of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when
brought to the site by the Contractor shall be deemd to be the
property of the Trustees who will have lien on thesame until the
satisfactory completion of the work and shall onlybe removed
from the site in part or in full with the written p ermission of the
Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7days of the
receipt of Engineer’'s letter informing acceptance b the
Contractor's tender/offer by the Trustees or within such
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preliminary time as mentioned by the Contractor inthe Form of
Tender or the time accepted by the Trustees. The @uractor shall

then proceed with the work with due expedition andvithout delay,

except as may be expressly sanctioned or ordered by Engineer
or his Representatives, time being deemed the essenof the
contract on the part of the contractor.

The Contractor shall provide and maintain a suable office at or
near the site to which the Engineer's Representater may send
communications and instructions for use of the Com#actor.

Unless specified otherwise in the contract or priopermission of
the Engineer has been taken, the contractor shallat execute the
work beyond the working hours observed by the Engieer’s
Representative and on Sundays and Holidays observeid the

Trustees’ system, except in so far as it becomessestial on
account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has beeendangered
by any act or neglect on the part of the contractgrthen the
Engineer or his Representative shall order and theontractor at

his own expense shall work by day and by night andn Sundays
and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not rele the
contractor from any of his obligations. The Enginegs decision in
this regard shall be final binding and conclusive.

GC-15

Unless stipulated otherwise in the contract all matrials required for
the work shall be procured and supplied by the comactor with the
approval of the Engineer or his Representative andsubject to
subsequent testing as may be required by the Engiee or his
Representative. The Engineer shall exercise his soliscretion to
accept any such materials.

Unless stipulated otherwise in the contract all materials,
workmanship and method of measurement shall be incaordance
with the relevant Codes (Latest Revision) of the Beau of Indian
Standards and the written instructions of the Engimrer or his
Representative. Where no specific reference is alable in the
contract, the material and workmanship shall be ofthe best of their
respective kinds to the satisfaction of the Enginee

Samples shall be prepared and submitted for approvaof the
Engineer or his representative, whenever requireda do so, all at the
Contractor’s cost.

Unless stipulated otherwise in the contract, the ast of any test
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required by the Engineer or his representative in espect of materials
and workmanship deployed on the work, shall be bora by the
Contractor.

Regarding the supply of any materials by the Trustes to the
contractor in accordance with the contract, the fdbwing conditions
shall apply :

(@) The Contractor shall, at his own expense, arrange of
transporting the materials from the Trustees’ Stores, watching,
storing and keeping them in his safe custody, furshing of
statement of consumption thereof in the manner regued by the
Engineer or his representative, return of surplus ad empty
container to the Trustees’ Stores as per the diretn of the
Engineer or his Representative.

(b) Being the custodian of the Trustees' materials, the&ontractor
shall remain solely responsible for any such mateals issued to
him and for any loss or damage thereof for any ream other
than “Excepted Risks”, the Contractor shall compenate the
Trustees’ in the manner decided by the Engineer andhall at no
stage remove or cause to be removed any such matgrirom the
site without his permission in writing.

(c)The Trustees’ materials will generally be supped in stages and in
accordance with the rate of progress of work but ecept for grant
of suitable extension of completion time of work adecided by the
Engineer. The Contractor shall not be entitled to ay other
compensation, monetary or otherwise, for any delain the supply
of Trustees’ materials to him. The Contractor shall however,
communicate his requirement of such materials to th Engineer
from time to time.

GC-16
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(d) Unless stipulated otherwise in the contract, th value of the Recovery from
Trustees’ materials issued to the contractor shalbe recovered Contractor for
from the contractor’'s bills and/or any of his other dues, Trustees’

progressively according to the consumption thereobn the
work and/or in the manner decided by the Engineer 10his
representative and at the rate/s stipulated in thecontract.
These rates shall only be considered by the contri@c in the

materials
under normal
circumstances

preparation of his tender/offer and these will formthe basis of

escalation/variation, if in future the contractor is required to
procure and provide any such material on the writte order of
the Engineer consequent on the Trustees’ failure teffect
timely supply thereof.

(e) If the Engineer decides that due to the contrdor’'s negligence
any of the Trustees’' materials issued to the contdor has

79
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been — (i) lost or damaged, (i) consumed in excess
requirement and (iii) wasted by the contractor in &cess of
normal wastage, then the value thereof shall be cevered
from the contractor’s bills or from any of his other dues, after
adding 19 %% extra over the higher one of the follwings -

(1) The issue rate of the materials at the Trustees’ 8tes and

(2) The market price of the material on the date of iage as would
be determined by the Engineer.

The Engineer or his Representative shall havéé¢ power to insect
any material and work at any time and to order at ay time — (I)

for removal from the site of any material which inhis opinion is
not in accordance with the contract or the instrucion of the
engineer or his representative, (ii) for the substition of the

proper and suitable materials, or (iii) the removaland proper re-
execution of any work which in respect of material and

workmanship is not in accordance with the contractor the

instructions of the Engineer. The Contractor shallcomply with

such order at his own expense and within the timepscified in the
order. If the contractor fails to comply, the Engireer shall be at
liberty to dispose any such materials and re-do anwork in the

manner convenient to the Trustees by engaging anyutside
agency at the risk and expense of the contractor drafter giving

him a written prior notice of 7 days.

No work shall be covered up and put out of we by the
contractor without approval of the Engineer or his
Representative and whenever required by him, the caractor

shall uncover any part or parts of the work or makeopenings in
or through the same as may be directed by the Engier or his
representative from time to time and shall reinsta¢ or make good
those part of works thus affected to the satisfaatn of the
Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determideby the
Engineer, if the initial covering up was with prior written order of
the Engineer or his Representative.

GC-17
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On a written order of the Engineer or his Repesentative, the Contractor to

contractor shall delay or suspend the progress ohe work till such suspend work
time the written order to resume the execution is&ceived by him. on Order from

During such suspension the contractor shall protecind secure the Engineer or his
work to the satisfaction of the Engineer or his Resentative. All Representative

extra expenses in giving effect to such order shdle considered by

the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part dhe
contractor, or

(c) necessary by reason of climatic conditions on thétes, or

(d) necessary for proper execution of the works or fothe safety of
the works or any part thereof.

The Engineer shall settle and determine such extrgpayment
and/or Extension of completion time to be allowed a the
contractor, as shall, in the opinion of the Engineebe fair and
reasonable, and the same shall be final and bindingn the
Contractor.

If at any time before or after commencement of thework the

Trustees do not require the whole of the work tended for the

Engineer shall notify the same to the contractor irwriting and the

contractor shall stop further works in compliance d the same. The
Contractor shall not be entitled to any claim for @mpensation for
underived profit or for such premature stoppage ofwork or on

account of curtailment of the originally intended work by reason
of alteration made by the Engineer in the originalspecifications,
drawings, designs and instructions.

When the whole of the work has been completed todfsatisfaction Completion
of the Engineer and has passed any final test prefimed in the Certificate
contract, the contractor shall, within 21 days of sbmission of his G.C.1.
application to the Engineer, be entitled to receivéfrom him a

certificate for completion of work in Form G.C.1, annexed hereto.

If any part of the total work having been completedto the
satisfaction of the Engineer, be taken over and/oused by the

Trustees, the Contractor shall on application be ditled to partial

completion certificate in the Form G.C.1 indicatingthe portion of

the work covered by it, so that the Contractor’s lability during
maintenance period of the contract, if any, shall@ammence from

the date mentioned in such certificate so far as & completed

portion of the work is concerned.
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TERMS OF PAYMENT :

No sum shall be considered as earned by or due toet Contractor

in respect of the work till final and satisfactory completion thereof
and until a certificate of final completion in Form G.C.2 has been
given by the Engineer.

On account payments, if any, made prior to issue dhe certificate
in Form G.C.2, shall all be treated as mere advancevhich shall
stand recoverable in full or in part, if the Engineer so decides in
the context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only o the basis of
measurements of actual work done, as recorded in ¢hTrustees’
measurement books and at accepted tendered or atregd rates,
as the case may be, except as otherwise providedtire contract
and when the Engineer decides any other rate for emge in the
scope of work or omission, if any, on the part ofte Contractor.

For work of sanctioned tender value more than &50,000/- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the distion of the
Engineer or his Representative at intervals deemeduitable and
justified by him. Provided always that subject to &ecution of work
of substantial value in the context of the contractprice, the
interval of such on account payments shall be de@d by the
Engineer or his Representative, which shall ordinaly not be less
than 1 month in between two payments for on accouriill and/or
advance.

Measurement for works done shall be progressietaken by the
Engineer's Representative and entered in the Truses'
Measurement Book, at intervals deemed suitable angroper by
him and/or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at théime of such
measurement and assist the engineer's Representaivn every
manner required by him. After the measurements taka have been
entered in the Measurement Book, the Contractor otis Agent
shall sign the Measurement
Measurements over the Contractor's Rubber Stamp aa token of
acceptance of all such measurements, recorded abcaed prior to
such signature. If the Contractor or his Agent fais to participate
even after 3 days written notice from the Enginees
Representative, the measurement shall be taken ewfpe by the
Engineer’'s Representative and those shall be accept by the
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Based on the quantum of work and the value theof Contractor to
computed in the Measurement Book, the Contractor &l type prepare and
out his bill in the proforma approved by the submit his bills

Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by himor his
accredited Agent over his Rubber Stamp. The Engineer his
Representative may in his absolute discretion, alle advance
payment against such bill to the extent of an amounnot
exceeding 75% of the “net payable” sum of the saidbill,
subject to adjustment thereof against the bill at he time of
checking and auditing the bill at the Trustees’ end The
measurement Book will not be handed over to the Caractor;
but he will obtain the abstracts of quantities, amants and
recoveries to type out the bill.

At the discretion of the Engineer or his Repremtative and
only in respect of accepted offers/where estimateamount put
to tender would be Rs.2,00,000/- or more, advanceayment
may be made to the extent of 75% of the value of grmaterial
purchased and brought to the site by the ContractarProvided
always that —

() the materials shall, in the opinion of the Egineer or his Advance
Representative be of imperishable nature, payment against
Non-perishable
(i) the value of such materials shall be assessed byethmaterials
engineer or his Representative at their own discréin,

(i) a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lieon the
contractor’'s materials,

(iv) the materials are safe-guarded by the contractor
against losses, shortage and misuse due to the gaotor
postponing the execution of the work or otherwise,

(V) in the event of storage of such materials within th
Trustees’ protected areas in the Docks, the contréor
shall submit an Indemnity Bond in the proforma and
manner acceptable to Trustees’ whereby the contract
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shall indemnify the Trustees against all financial
loss/damage, on account of loss/damage to such rmits
for whatever reasons,

GC-20

(vi) in the event of storage of such materials outsideh¢
Trustees’ protected areas the Contractor shall subihto the
Engineer an irrevocable Bank Guarantee favouring te
Trustees and for the same sum as is being advande,the
proforma and manner acceptable to the Trustees. The
Guarantee shall be of a Calcutta/Haldia Branch of ay
Nationalised Bank or a Schedule Commercial Bank, athe
case may be, acceptable to the Trustees and shadimain
valid till the anticipated period of consumption of such
materials in the work. The Bank Guarantee must bearan
undertaking by the issuing Bank guaranteeing automic
payment of the guaranteed sum to the Trustees by ¢hBank
on the date of expiry of the validity of the Guararnee, unless
with the prior written approval of the Engineer on behalf of
the Trustees, the Bank has extended the validity othe
Guarantee.

(vii)  The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressivelyith the
consumption of the materials on the basis of quargi
consumed. Consequent on full recovery of the advaache
Indemnity Bond/Bank Guarantee, vide Sub-clause (W (Vi)
above, shall be returned to the Contractor duly disharged
by the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representatig shall protect
the Contractor against or prevent the Trustees fromobtaining
repayment from the Contractor, in case the Engineeror his
representative should overcertify for payment or tle Trustees
should over-pay the Contractor on any account.

No claim for interest shall be admissible or pable to the
Contractor at any stage and in respect of any monegr balance
or Bank Guarantee, which may be due to the Contracr from
the Trustees, owing to dispute or otherwise or foany delay on
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the part of the Trustees in making interim or final payment or
otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantitis of the tender shall Quantities in

be treated as estimated quantities of the work andhall never be Bill

of

deemed as actual or correct quantities of the workgo be Quantities of
executed by the contractor in fulfilment of his obigation under Tender

the contract.

The Engineer shall have the power to order th€ontractor in  Engineer’'s
writing to make any variation of the quantity, quality or form of power to vary
the works or any part thereof that may, in his opinon, be the works

necessary and the Contractor upon receipt of suchnaorder
shall act as follows :

GC-21

(a) Increase or decrease the quantity of any work inclded in the
contract.

(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included
in the contract.

(d) Change the levels, lines, position and dimension$ any part of
the work, and

(e) Execute extra and additional work of any kind necesary for
completion of the works

No such variation shall in any way vitiate or invaidate the contract

or be treated ass revocation of the contract, buthe value (if any) of

all such variations evaluated in accordance with th Engineer’s sole

decision shall be taken into account and the contca price shall be

varied accordingly.

Provided always that written order of the Engirer shall not be
required for increase or decrease in the quantity oany work upto
15% where such increase or decrease is not the rdiswf any
variation order given under this clause but is theresult of the
guantities exceeding or being less than those stdtén the bill of
guantities. Provided also that verbal order of varation from the
Engineer shall be complied with by the Contractor ad the
Engineer” subsequent written confirmation of suchverbal order
shall be deemed to be an order in writing within tle meaning of this
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clause.

(a) The Contractor shall not be entitled to any claim 6 extra or
additional work unless they have been carried out nder the
written orders of the Engineer.

(b) The Engineer shall solely determine the amounif any) to be
added to or deducted from the sum named in the ter in
respect of any extra work done or work omitted by s order.

(c) All extra, additional or substituted work done or work omitted
by order of the Engineer shall be valued on the b&sof the rates
ad prices set out in the contract, if in the opinia of the
Engineer, the same shall be applicable. If the cortct does not
contain any rates or prices directly applicable tothe extra,
additional or substituted work, then the Engineer nay decide
the suitable rates on the basis of Schedule of Ratéincluding
surcharge in force at the time of acceptance of teer), if any,
adopted by the Trustees with due regard to the acpeed
contractual percentage, if any thereon. In all othe cases the
Engineer shall solely determine suitable rates inhe manner
deemed by him as fair and reasonable, and his deitns shall be
final, binding and conclusive.

GC-22

(d) If the nature or amount of any omission or adition relative to
the nature or amount of the whole of the contract wrk or to any
part thereof shall be such that, in the opinion othe Engineer,
the rate of prices contained in the contract for ag item of the
works or the rate as evaluated under sub-clauses)(land (c) of
this clause, is by reason of such omission or adidih rendered
unreasonable or in-applicable, the Engineer shalli such other
rate or price as he deems proper and the Engineer'decision
shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDAT ED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or

Payment for
extra or
additional, or
omitted work
or substituted
work,
Engineer’s
powers

Extension

delayed availability of the Trustees’ materials tobe supplied as per completion time

contract or exceptionally adverse climatic conditias and natural
phenomenon or strikes, lock-outs, civil commotion roother special
circumstances of any kind beyond the control of theContractor,
cause delay in completing the work, the contractoshall apply to the
Engineer in writing for suitable extension of compétion time within
7 days from the date of occurrence of the reason drthe Engineer
shall thereupon consider the stated reasons in thmanner deemed
necessary and shall either reject the applicationrodetermine and
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allow in writing the extension period as he would dem proper for
completion of the work with or without the imposition of
“Liquidated Damage” Clause (No.8.3 hereof) on the @Gntractor and
his decision shall be final and binding on the Comactor. If an
extension of completion time is granted by the Engeer without
imposition of liquidated damage, from the Clause N@.3 of the
Liguidated damage shall apply from its date of expiy, if the work
be not completed within the extended time, unlesgated otherwise
in the decision communicated by the Engineer, as@kesaid.

8.2 a) If the Contractor fails to complete the work within the
stipulated dates or such extension thereof as commigated by
the Engineer in writing, the Contractor shall pay &
compensation (Liquidated Damage) to the Trustees dmot as a
penalty, %2% (half percent) of the total value of wtdk (contract
piece) as mentioned in the letter of acceptance ofthe
tender/offer, for every week or part thereof the wok remains

unfinished. Provided always that the amount of such

compensation shall not exceed 10% of the said valué work.
The amount of Liquidated damages shall be determinkby the
Engineer, which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall
have the power to recover the said amount of

compensation/damage in Sub-clause (a) of this claysfrom any
money due or likely to become due to the ContractorThe
payment or deduction of such compensation/damage &h not
relieve the Contractor from his obligation to compete the work
or from any of his other obligations/liabilities under the contract
and in case of the Contractor’'s failure and at theabsolute
discretion of the Engineer, the work may be orderedto be
completed by some other agency at the risk and expee of the
Contractor, after a minimum three days notice in witing has

been given to the Contractor by the Engineer or his

Representative.
8.3 Without being liable for any compensation to te Contractor, the

Trustees may, in their absolute discretion, terminte the contract
and enter upon the site and works and expel the Ctnactor there
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from after giving him a minimum 3 days’ notice in witing, due to powers/Termi
occurrence of any of the following reasons and degon of the nation of
Trustees in this respect, as communicated by the Gmeer shall be Contract.
final and conclusive :

0] The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the progres®f work is
not satisfactory or the work is not likely to be conpleted within
the agreed period on account of Contractor’s lapses

(i) The Contractor has failed to commence the works ohas
without any lawful excuse under these conditions tsakept the
work suspended for at least 15 days despite receig the
Engineer” or his Representative” written notice to proceed
with the work.

(iv) The Contractor has failed to remove materials fronsite or to
dismantle or demolish and replace work for 7 days feer
receiving from the Engineer or his representative He written
notice stating that the said materials or work werecondemned
and rejected by him under these conditions.

(V) The Contractor is not executing the works in accordnce
with the contract or is persistently or flagrantly neglecting to
carry out his obligations under the contract.

(vi) Any bribe, commission, gift or advantage is givenpromised
or offered by or on behalf of the contractor t any officer,
servant or representative of the Trustees or to anyerson on
his or their behalf in relation to the obtaining or to the
execution of the contract.

(vii) The Contractor is adjusted insolvent or enters into
composition with his creditors or being a company ges into
liquidation either compulsory or voluntary.
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Upon receipt of the letter of termination ofwork, which may be
issued by the Engineer on behalf of the Trusteeshe& Contractor
shall hand over all the Trustees’ tools, plant andnaterials issued to
him at the place to be ascertained from the Engineewithin 7 days
of receipt of such letter.

In all such cases of Termination of work, the Trustes shall have th
power to complete the work through any other agencyat the
Contractor’s risk and expense and the Contractor shll be debited
any sum or sums that may be expended in completinthe work
beyond the amount that would have been due to theddtractor, had
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he duly completed the work of the work in accordane with the
contract.

8.3.3 Upon termination of contract, the Contractorshall be entitled to
receipt payment of only 90% of the value of work atually done or
materials actually supplied by him and subject to ecoveries as per
contract, provided the work done and materials cordrm to
specifications at the time of taking over by the Tustees. The
payment for work shall be based on measurements afctual work
done and priced at approved contract rates or otherates, as decided
by the Engineer. The payment for materials suppliecghall be at the
rates as decided by the Engineer, which shall | ino case be more
than market rates prevailing at the time of taking over by the
Trustees. The Engineer’'s decision in all such casshall be final,
binding and conclusive.

8.3.4 The Trustees shall have the power to retainllanoneys due to the
Contractor until the work is completed by other agaécy and the
Contractor’s liabilities to the Trustees are knownin all respect.

9.C MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1 On completion of execution of the work the Comactor shall Contractor's
maintain the same for a period, as may be specifidd the form of a obligation for
Special Condition of the Contract, from the date metioned in the maintenance
Initial Completion Certificate in Form G.C.1. Any defect/fault, of work.
which may appear in the work during aforesaid mainenance period,
arising, in the sole opinion of the Engineer or higepresentative,
from materials or workmanship not in accordance wih the contract
or the instruction of the Engineer or his represerative, shall, upon
the written notice of the Engineer or his represerative, be amended
and made good by the Contractor at his own cost wiin seven days
of the date of such notice, to the satisfaction dhe Engineer or his
representative, failing which the Engineer or his epresentative shall
have the defects amended and made good through oth&gency at
the Contractor’s risk and cost and all expenses, osequent thereon
or incidental thereto, shall be recoverable fronthe Contractor in
any manner deemed suitable by the Engineer.

GC-25
9.2 The Contractor shall not be considered completikand the work shall not Certificate
be treated as finally accepted by the Trustees, uhta Final Completion of final

Certificate in Form G.C.2 annexed hereto shall havédeen signed and completion
issued by the Engineer to the contractor after albbligations under the
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Contract including that in the maintenance period, if any, have been
fulfiled by the Contractor. Previous entry on the works or taking

possession, working o using thereof by the Trusteeall not relieve the
Contractor of his obligations under the contract fa full and final

completion of the work.

On completion of the contract in the manner af@said, the Contractor Refund
may apply for the refund of his Security Deposit bysubmitting o the Security
Engineer (I) The Treasury Receipts granted for theamount of Security Deposit

held by the Trustees, and (ii) his “No further clam” Certificate in Form
G.C.3 annexed hereto (in original), where upon th&ngineer shall issue
Certificate in Form G.C.2 and within two months of the Engineer’s
recommendation, the Trustees shall refund the balare due against the
Security Deposit to the Contractor, after making @&duction therefrom in
respect of any sum due to the Trustees from the Ctmactor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES
AND ARBITRATION

of

In all disputes, matters, claims, demands orugstions arising out of or Engineer’'s

connected with the interpretation of the Contract ncluding the meaning decision

of Specifications, drawings, designs and instructits or as to the quality
of workmanship or as to the materials used in the wrk or the execution
of the work whether during the progress of the work or after the
completion and whether before or after the determiation, abandonment
or breach of the contract the decision of the Engimer shall be final and
binding on all parties to the contract and shall fothwith be given effect
to by the Contractor.

If the Contractor be dissatisfied with any sue decision of the Engineer, Chairman’s

he shall within 15 days after receiving notice ofugh decision require award.

that the matter shall be referred to Chairman, who shall thereupon
consider and give a decision.

If, however, the Contractor be still dissatiséd with the decision of the Arbitration.

Chairman, he shall within 15 days after receiving otice of such decision
require that within 60 days from his written notice, the Chairman shall
refer the matter to an Arbitrator of the panel of Arbitrators to be
maintained by the Trustees for the purpose and anguch reference shall
be deemed to be a submission to arbitration withinthe meaning of
Indian Arbitration Act, 1940 or any statutory modif ication thereof.

If the Arbitrator so appointed is unable orunwilling to act or resigns his
appointment or vacates his office due to any reasomhatsoever, another

person from panel shall be appointed as Sole Arbitor and he shall
proceed from the stage at which his predecessor {éf.

GC- 26
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The Arbitrator shall be deemed to have ented on reference on the date
he issues notice to both the parties fixing the datof first hearing.

The time limit within which the Arbitrator shall su bmit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or
any amendment thereof. The Arbitrator may, if found necessary,
enlarge the time for making and publishing the awad, with the consent
of the patrties..

The venue of the arbitration shall be eithe€alcutta or Haldia as may
be fixed by the Arbitrator in his sole discretion.Upon every or any such
reference the cost of any incidental to the refera® and award
respectively shall be in the discretion of the Arhirator who may
determine, the amount thereof or by whom and to wha and in what
manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties
subject to the provisions of the Indian Arbitration Act 1940 or any
amendment thereof. The Arbitrator shall give a sepeate award in
respect of each item of disputes and respective otareferred to him by
each party and give reason for the award.

The Arbitrator shall consider the claims ofll the parties to the contract
— within only the parameters of scope and conditias of the contract in
guestion.

Save as otherwise provided in the contracthé provisions of the
Arbitration Act, 1940 and rules made thereunder, fo the time being in
force, shall apply to the arbitration proceedings nder this Clause.

The Contractor shall not suspend or delay the worland proceed with
the work with due diligence in accordance with Engieer’s decision. The
Engineer also shall not withhold any payment, whichaccording to him,
is due or payable to the Contractor, on the groundhat certain disputes
have cropped up and are likely to be referred to dsitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3d 10.3.7 hereinabove
would apply in the cases of contracts, where tended amount
appearing in the letter of acceptance of the tendef offer is less
than Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes odifferences of any
kind whatsoever in relation to the execution of thework to the
Engineer within 30 days from the date of occurrenc®f the cause
of dispute and before the preparation of the finalbill, giving
detailed justifications, in the context of contractconditions.
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Contractor's dispute if any arising only during the
maintenance period, if any, stipulated in the contact, must
be submitted to the Engineer, with detailed justiftation in the
context of contract conditions, before the issuancef final
completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoeverthe
Contractor can raise pertaining to the Contract afer
submission of certificate in form G.C.3 by him.

Contractor's claim / dispute raised beyond the timelimits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hermabove,
shall not be entertained by the Engineer and / or Y any
Arbitrator subsequently.

The Chairman / Trustees shall have the righta alter the
panel of Arbitrators, vide Clause 10.3 hereinabovepn their
sole discretion, by adding the names of new Arbittars and /
or by deleting the names of existing Arbitrators, ‘ithout
making any reference to the Contractor.

(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)
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To

The Manager (I&CF),

Haldia Dock Complex.
I/We
having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at
the rates & prices set out in the annexed Bill of Quantities within months / weeks from the
date of order to commence the work and in the event of our tender being accepted in full or in part. I/
We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations
or additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or
on behalf of the Trustees shall be the Contract.
THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER I OFFER

(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I / We bhave deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less

than four months.

Dated : (Signature of Bidder
with Seal)

WITNESS :

Name of the Bidder :
Signature :
Name : (In Address :
Block Letters)
Address :

Occupation
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.1

Contractor

Address --

Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

N AN OF WO K & ettt e e e e e e e e e e e e e e e

Estimate NO. E.E.O......oovi i e )
CE O, )]

LTA Vo] @ e [T 1 Lo T

PN [T Y%= 11 o 1R

Contract NO. ...covviviiiiiii s

which was carried out by you is in the opinion oftie undersigned complete in every respect on the
day of 2000 @omtance with terms of the Contract and you
are required to maintain the work as per Clause 62 of the General Conditions of Contract and

under provisions of the Contract for a period of weeks / months / years
from the day of

2000 to day of 2000

Yours faithfully,

SIgNature.....cocoiee e,
(ENGINEER/ENGINEER’S REPRESENTATIVE)
NAME. .o
Designation.........cccooeiiie i,

OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer

The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

NAME Of WOTK & oot e e e e e e e e e e eaanas

Estimate NO. E.E.O. ..o o | S

WOTK Order NO. ..o e e e e e e e e

ContraCt NO. ...ovvviiiiie e

Resolution & Meeting NoO. .............ccccovveneneee.

Allocation : ..o,

which was carried out by Shri/MesSIS.......covv it e, is now complete in

every respect in accordance with the terms of the @tract and that all obligations under the
Contract have been fulfilled by the Contractor.

SIgNature... .o
(ENGINEER/ENGINEER’'S REPRESENTATIVE)

OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM * CERTIFICATE FROM CONTRACTOR)
The Manager (I&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

Dear Sir,

| / We do hereby declare that | / we have receiveflll and final payment from the Calcutta Port
Trust for the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

AQreement NO.........oevuuriiieeiiieeeiiteeeiieeee e, Dt e

and | / we have no further claim against the Calcut Port Trust in respect of the above-mentioned
job.

Yours faithfully,

(Signaturé the
Contractor)

Name of CONraCtOr.......ovei et

(OFFICIAL SEAL OF THE CONTRACTOR)
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KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of
Calcutta , a statutory body constituted under Major Port Trust Act ,1963 under the rules
there under and statutory modification thereto having Registered Office at 15, Strand
Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ which expression unless
excluded by or repugnant to the context be deemed to include his successor/s in office)
on the one part and (hereinafter
called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the
context he deemed to include his heirs, executors, administrators, representative,
successor in officer and permitted assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a
Tender/Offer by the contractor for the execution, completion and maintenance of such
works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are
respectively assigned to them in General Conditions Of Contract, hereinafter
referred to.

2. The following documents shall be deemed to form and be read and construed as
part of this Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or
modified in any way by mutual consent.
3. In consideration of the payments to be made by the Trustees to the Contractor as

hereinafter mentioned the contractor hereby covenant with the Trustees to
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execute ,complete and maintain the work in conformity in all respects with the

provisions of Contract.

4, The Trustees hereby covenants to pay to the contractor in consideration of such
execution ,completion and maintenance of the works the Contract Prices at the

times and in the manner prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto as fixed (or have set their respective hands and seals) the day and year first

above written.
have executed these presents on the day and year first above written.

The Seal

Was hereunto affixed in the presence of :

Name

Address

OR
SIGNED SEALED AND DELIVERED

By the

In the presence of :

Name

Address

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name

98
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Address .-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu
of cash Security Deposit, to be issued by the Kolia@ Haldia Branch, as the
case may be, of any nationalised Bank of India onadw-Judicial Stamp Paper
worth Rs 50/- or as decided by the Engineer/ Leg&dviser of the Trustees.

Ref. Bank Guarantee N
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees ForRbet of Kolkata, - (hereinafter referred to as the
“ EMPLOYER"which expression shall unless repugnémtthe context or meaning thereof
include its  successors  adnstmators and  assigns) having awarded to
, with registered ceoffiat
(hereinafter referred to as the “CONTRACTOR “ whitpression shall unless repugnant to the
context or meaning thereof, include its successadsninistrators, executors and assigns) a
CONTRACT by issue of EMPLOYER’S work order dated the same having
been unequivocally accepted by the Contractor tiaguin a ‘CONTRACT’ bearing Letter Of
Award No dated Valued at Rs
for “ " and the contractor hmayi
agreed to prove a Contract performance Guaranteéhéofaithful performance of the entire
Contract equivalent to Rs. (rupees only) to the
EMPLOYER.

We, the Bank, , Kolkata/ Idel having its Head
Office at (hereinafter referred to las tBank”, which expression shall unless repugnant
to the context or meaning thereof, include its sssors, administrators, executors and assigns)
do hereby guarantee and undertake to pay the Eemptoydemand any and all monies payable
by the Contractor to the extent of Rs. -( only) as aforesaid at any time upto
without any demur, reservation, contest, recourspratest an/or without any reference to the
CONTRACTOR, Any such demand made by Employer onBhek shall be conclusive and
binding notwithstanding any difference between EMMEER and CONTRACTOR or any
dispute pending before any Court, tribunal, Arkdraor any other Authority. The Bank
undertakes not to revoke this guarantee duringuitsency without previous consent of employer
and further agrees that the guarantee herein cautahall continue to be enforceable till the
Employer discharges his guarantee.
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EMPLOYER shall have the fullest liberty without @fting in any way the liability of the Bank
under this guarantee from time to time to exterdtitme for performance of the CONTRACT by
CONTRACTOR. Employer shall have the fullest libertyithout affecting this guarantee, to
postpone from time to time the exercise of any pewested in them or any right which they
might have against Contractor, and to exerciseséimee at any time in any manner, and other to
enforce or to forebear to enforce any covenantgsfadoed or implied, in the CONTRACT
between EMPLOYER and CONTRACTOR or any other cewfsremedy or security available
to EMPLOYER . The Bank shall not be released oblifigations under these presents by any
exercise by EMPLOYER of its liberty with referencethe matters aforesaid or any of them or
by reason or any other acts of omission or comossin the part of employer or any other
indulgence shown by EMPLOYER or by any other mattething whatsoever which under Law
would, but for this provision, have the effect efiving the bank.

The Bank also agreed that EMPLOYER at its optioallsoe entitled to enforce this Guarantee
against the Bank as principal debtor, in the finsstance without proceeding against
CONTRACTOR and notwithstanding any security oreotguarantee that EMPLOYER may
have in relation to the CONTRACTOR’S liabilities.

Notwithstanding anything contained herein above l@lnility under this guarantee is restricted
to Rs (rupees only) and it shall
remain in force up to and including and shall be extended frometto
time for such period , on whose behalf this guaatias been given.

Dated, this ... day of . 2010
............................. Al
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stagmp

+ Attorney as per power of Attorneg.N
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Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to a3te Principal/ Employer”.

And

................................ hereinafter referred to astie Bidder/Contractor”

Preamble

The Principal intends to award, under laid down aoigational procedures, contract/s for
......................... The Principal values full compliances il relevant laws of the land, rules,
regulations, economic use of resources and ofdaffftransparency in its relations with its Bidder(s
and/or Contractor(s).

In order to achieve these goals, an Independemriiait Monitor (IEM) appointed by the principal, Wil
monitor the tender process and the execution ofehéract for compliance with the principles menéd
above.

NOW, THEREFORE,

To avoid all forms of corruption by following a $gm that is fair, transparent and free from any
influence/prejudiced dealings prior to, during autbsequent to the currency of the contract to bereoh
into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contradtwork executed and/or to obtain/dispose the
desired said stores/ equipment at a competitive fon conformity with the defined specificatiorssiope

of work by avoiding the high cost and the distardiy impact of corruption on such work /procurement
disposal and Enabling BIDDERs/ CONTRACTORSs to abstaom bribing or indulging in any corrupt
practice in order to secure the contract by prongjdassurance to them that their competitors wib al
abstain from bribing and other  corrupt practieesl the PRINCIPAL/EMPLOYER will commit to
prevent corruption, in any form, by its officialg following transparent procedures.

Section 1 — Commitments of the Principal/ Employer

(1) The Principal commits itself to take measuresessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or throfamily members, will in
connection with the tender for, or the executiom @bntract, demand, take a
promise for or accept, for self or third persony amaterial or immaterial
benefit which the person is not legally entitled to

b. The Principal will, during the tender process tratBidder(s) with equity
and reason. The Principal will, in particular, lref@and during the tender
process, provide to all Bidder(s) the same infoimma&nd will not provide to
any Bidder(s) confidential/ additional informatiathrough which the
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Bidder(s) could obtain an advantage in relatiothi tender process or the
contract execution.
c. The Principal will exclude from the process all wmoprejudiced persons.

If the Principal obtains information on thendaict of any of its employees which is a criminal
offence under the Indian Penal Code (IPC)/PrevamafcCorruption (PC) Act, or if there be a

substantive suspicion in this regard, the Prinoighlinform the Chief Vigilance Officer and in
addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractgs)

(1)

).

The Bidder(s)/Contractor(s) commit himseltake all measures necessary to prevent corrugten.
commits himself to observe the following principth&ring his participation in the tender process an
during the contract execution.

The Bidder(s) /Contractor(s) will not directy through any other person or firm, offer, promise
give to any of the Principal's employees involvedthe tender process or the execution of the
contract or to any third person any material oeotbenefit which he/she is not legally entitledito,
order to obtain in exchange any advantage of amy Wihatsoever during the tender process or during
the execution of the contract.

The Bidder(s)/Contractor(s) will not enter witther Bidders into any undisclosed agreement or
understanding, whether formal or informal. This legsp in particular to prices, specifications,
certifications, subsidiary contract, submissionnan-submission of bids or any other actions to
restrict competitiveness or to introduce carteltrain the bidding process.

The Bidder(s)/Contractor(s) will not commit aoifence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperlyr fourposes of competition or personal gain, or
pass on to others, any information or document igeal by the Principal as part of the business
relationship, regarding plans, technical proposafsl business details, including information
contained or transmitted electronically.

The Bidder(s)/Contractor(s) of foreign origiha#l disclose the name and address of the
Agents/representatives in India, if any. Similatthe Bidder(s)/Contractor(s) of Indian Nationality
shall furnish the name and address of the forergrciples, if any. Further details as mentioned in
the *“Guidelines on Indian Agents of Foreign Suppglie shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentionedha Guidelines, all the payments made to the
Indian agent/representative have to be in IndiapeRa only. Copy of the “Guidelines on Indian
Agents of Foreign Suppliers” is annexed and madeAnnex-A.

The Bidder(s)/Contractor(s) will when presemtiis bid, disclose any and all payments he has
made, is committed to or intends to make to agemtskers or any other intermediaries in
connection with the award of the contract.

The Bidder(s)/Contractor(s) will not instigahird persons to commit offences outlined abavieeo
an accessory to such offences.

Section-3-Disqualification from tender process anéxclusion from future contracts

If the Bidder(s)/Contractor(s) before award or dgrexecution has committed a transgression thraugh
violation of Section 2 above, or in any other fosath as to put his reliability or credibility in egtion,
the Principal is entitled to disqualify the Bidd@fContractor(s) from the tender process or takieraas
considered appropriate.

Section 4-Compensation for damages
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(1) If the Principal has disqualified the Biddgr®m the tender process prior to the award adogrtb
Section 3, the Principal is entitled to demand sewbver the damages equivalent to Earnest Money
Deposit/Bid Security.

(2) If the Principal has terminated the contramtoading to Section 3 or if the Principal is emtitlto
terminate the contract according to Section 3,Rfiecipal shall be entitled to demand and recover
from the Contractor liquidated damages of the @mttrvalue or the amount equivalent to
Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressoccurred in the last 3 years from the date of
signing the Integrity pact with any other Companyany country conforming to the anti corruption
approach or with any other Public Sector UnderigkirEnterprise in India, Major Ports/ Govt.
Departments of India that could justify his exctusfrom the tender process.

(2) If the Bidder makes incorrect statement on shisject, he can be disqualified from the tendecess
or action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractos/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to aedn from all subcontractors a commitment in
conformity with this Integrity Pact, and to subiitito the Principal before contract signing.

(2) The Principal, will enter into agreements wittentical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tendergeess all bidders who do not sign this Pact olatéo
its provisions.

Section 7- Other Legal actions against violating Bider(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact arthaut prejudice to any other legal action that rfaiow
in accordance with provisions of the extant lavfoirce relating to any civil or criminal proceedings

Section 8 — Role of Independent External Monitor(1BM):

(a) The task of the Monitors shall be to reviewependently and objectively, whether and to whagrmext
the parties comply with the obligations under {hast.

(b) The Monitors shall not be subject to instrustidy the representatives of the parties and pbéibrm
their functions neutrally and independently.

(c) Both the parties accept that the Monitors hidneright to access all the documents relatingheo t
contract.

(d) As soon as the Monitor notices, or has reasdrelieve, a violation of this pact, he will sodnin the
authority designated by the Principal and the Ctigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTORC(S) accepts that the Manhas the right to access without restriction
to all contract documentation of the PRINCIPAL imiihg that provided by the BIDDER/
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CONTRACTOR. The BIDDER/ CONTRACTOR will also grattie Monitor, upon his request and
demonstration of a valid interest, unrestricted andonditional access to his contract documentaifon
any. The same is applicable to sub-contractors.Mbitor shall be under contractual obligation reat
the information and documents of the Bidder/ContndSub-contractor(s) with confidentiality.

(H The Principal/ Employer will provide to the Mibor sufficient information about all meetings angon
the parties related to the contract provided su&etimgs could have an impact on the contractual
relations between the Principal and the Contracitie parties offer to the Monitor, the option to
participate in such meetings.

(g) The Monitor will submit a written report to tlesignated Authority of Principal/ Employer/ Chief
Vigilance Officer of Kolkata Port Trust within 8 tt0 weeks from the date of reference or intimatmn
him by the Principal/ Employer/ Bidder/ Contractord should the occasion arise, submit proposals for
correcting problematic situation. BIDDER/ CONTRACROcan approach the Independent External
Monitor (s) appointed for the purposes of this Pact

(h) As soon as the Monitor notices, or believeadtice, a violation of this agreement, he will aform

the Management of the Principal and request theagement to discontinue or to take corrective agtion
or to take other relevant action. The Monitor carthis regard submit non-binding recommendations.
Beyond this, the Monitor has no right to demandrfrthe parties that they act in a specific manner,
refrain from action or tolerate action.

() If the Monitor has reported to the Principabstantiated suspicion of an offence under the agiev
IPC/PCA, and the Principal/ Employer has not, witreéasonable time, taken visible action to proceed
against such offence or reported to the Chief ¥igie Officer, the Monitor may also transmit this
information directly to the Central Vigilance Conssioner, Government of India.

()) The word ‘Monitor’ would include both singuland plural.

8.a) The Name and Correspondence Particulars of Ind  ependent External Monitors:
a) Shri Subhashish Sarkar,

Flat No. 406, Block-IlI,

Kirti Apartments,

Mayur Vihar Phase-| Extension,

Delhi-110 091,

Mob No. 98117 07230,

E-mail : subhashishsarkar53@yahoo(dot)com
b) Ms. Bulbul Sen, IRS (Retd.),

B-104 Nayantara Aptts.

Block 8B, Sec - 7

Dwarka

New Delhi-110075

E-mail ID — bsensarkar@gmail(dot)com

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any piwns of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitt® examine all the documents including the
Books of Accounts of the BIDDER/CONTRACTORS and BI®DER/CONTRACTOR shall provide
necessary information and documeimtsEnglish and shall extend all possible help for the purpoke
such examination.

Section 10 — Pact Duration:
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The pact beings with when both parties have legadlged it and will extend upto 2 years or the clatep
execution of the contract including warranty perietlichever is later. In case bidder/contractor is
unsuccessful this Integrity Pact shall expire adtenonths from the date of signing of the contract.

If any claim is made/lodged during this time, tlaeng shall be binding and continue to be valid despi
the lapse of this pact as specified above, untésslischarged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Plateerformance and jurisdiction is the Registered
Office of the Principal in Kolkata.

(2) Changes and supplements as well as terminatiboes need to be made in writing in English.

(3) If the Contractor is a partnership or a corigorf this agreement must be signed by all partoers
consortium members.

(4) Should one or several provisions of this agmamturn out to be invalid, the reminder of this
agreement remains valid. In this case, the pantigstrive to come to an agreement to their oriin

intentions.
(For & on behalf of the Principal) (For & behalf of Bidder/Contractor).
(Office Seal) (Office Seal)
Place :
Date :
Witness 1:

(Name & AdAress) ....oovvvvei i e,

Witness 2:

(Name & AdAreSS) ..voviveiie e e e e
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ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11

1.2

1.3

2.0

2.1
211

2.1.2

2.13

2.2
221

222

2.2.3

There shall be compulsory registration of Indigents of Foreign suppliers for all Tenders. An
agent who is not registered with KoPT shall applyregistration in the prescribed Application-

Form.

Registered agents will file an authenticatebt®tat copy (duly attested by a Notary
Public)/Original certificate of the principal comfiing the agency agreement and giving the
status being enjoyed by the agent and the commissmnuneration/salary/retainer ship being
paid by the principal to the agent before the piaast of order by KoPT.

Wherever the Indian representatives have coriwagd on behalf of their principals and the

foreign parties have stated that they are not gagity commission to the Indian agents, and the
Indian representative is working on the basis dryaor as retainer, a written declaration to this
effect should be submitted by the party (i.e. Rpal} before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF
ANY.

Tenderers of Foreign nationality shall furrtisé following details in their offer:

The name and address of the agents/repragesta India, if any and the extent of authorizat
and authority given to commit the Principals. Inse€ahe agent/representative be a foreign
Company, it is to be conformed whether it is raddssantial Company and details of the same
shall be furnished.

The amount of commission/ remuneration iretlidh the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the commigsemuneration if any, payable to his agents/
representatives in India, is to be paid by KoPThilian Rupees only.

Tenderers of Indian Nationality shall furnish te following details in their offers:

The name and address of the foreign prirgiipaicating their nationality as well as theirtsta

i.e. whether manufacturer or agents of manufactbading the Letter of Authority of the
Principal specifically authorizing the agent to makn offer in India in response to tender either
directly or through the agents /representatives.

The amount of commission/remuneration indudethe price(s) quoted by the Tenderer for
himself.

Confirmation of the foreign principals of thenderer that the commission/remunerations, if any
reserved for the Tenderer in the quoted priceés}pibe paid by KoPT in India in equivalent
Indian Rupees.
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2.4
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In either case, in the event of contract malieimng, the terms of payment will provide for
payment of the commission/remuneration, if any psy#o the agents/representatives in India in
Indian Rupees on expiry of 90 days after the digghaf the obligations under the contract.

Failure to furnish correct and detailed infotioa as called for in paragraph-2.0 above will
render the concerned tender liable for rejectionnathe event of a contract materializing, the
same liable to termination by KoPT. Besides th&exéhwould be a penalty of banning business
dealings with KoPT or damage or payment of a nasosal
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