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KOLKATA PORT TRUST 
 

KOLKATA DOCK SYSTEM 
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043 
 
 

TENDER DOCUMENT 
 

for 
 

Work : “Electrical Installation Work at 8,10 & 12 KPD Shed (Panel Rooms),KoPT” 
 

 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/513 dated 04.02.2019 
 
 
 
 

 
 Site inspection followed by pre bid meeting  : 19.02.2019 at 12.00 hrs. 

 Start date of submission of e-tender                  : 25.02.2019 from 12.00 hrs. 

 Closing date for e- Tender                                   : 13.03.2019 up to 14.30 hrs. 

 Date of opening of Techno commercial bid    : 14.03.2019 at 14.30 hrs. 

 
 
 
 
 
 
 

 
Tender Fee: Rs.1,770/- (including GST) (Non-Refundable) 

 
  Chief Mechanical Engineer 
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TENDER DOCUMENT 
 

KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM 

e-TENDER FOR “Electrical Installation Work at 8,10 & 12 KPD Shed (Panel Rooms),KoPT”. 
 

 
NOTICE INVITING TENDER No.: KoPT/KDS/Mech/SE-I/ADV/513 dated 04.02.2019 

 
 

TENDER NOTICE 
 

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under single 
stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) for “Electrical 
Installation Work at 8, 10 & 12 KPD Shed (Panel Rooms), KoPT”. 
 
Bid Document may be downloaded from CPP Portal and KOPT website: www.kolkataporttrust.gov.in  
Corrigenda or clarifications, if any, shall be hosted on the above mentioned websites only. 
 

SCHEDULE OF TENDER (SOT) 
 

TENDER NO. KoPT/KDS/Mech/SE-I/ADV/513 dated 04.02.2019 
 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through CPP Portal.) 
The intending bidders are required to submit their offer 
electronically through NIC’s CPP Portal for e-Procurement 
(GePNIC). No physical tender is acceptable by Kolkata 
Dock System.  

Estimated value of Tender Rs 35,04,395/- (Rupees Thirty Five Lakhs Four Thousand 
Three Hundred and Ninety Five Only). 

i) Earnest Money Deposit 
 
 
ii)Tender Cost  
 
 
 
 
 
 

The intending bidders should submit Earnest Money of Rs. 
70,088/- (Rupees Seventy Thousand and Eighty Eight Only).  
 
The intending bidders should submit Tender cost of Rs.1770/- 
including GST.  
“Tender Cost” & “EMD” containing Banker’s cheque or Pay 
Order or Demand Draft from any of the Nationalized/ 
Scheduled Banks in India having branch in “Kolkata” drawn 
in favour of “Kolkata Port Trust”.  

 Tender Fee and Earnest Money or NSIC /DIC  Certificate, if 
applicable, are to be uploaded and must be physically 
submitted to the Chief Mechanical Engineer, Mechanical and 
Electrical Engineering Department, Kolkata Port Trust,   8, 
Garden Reach Road, Kolkata -700 043, before opening of 
tender document, failing which techno-commercial bid will 
not be opened.   
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Date of NIT available to parties to download 11.02.2019 at 14-00 hrs. 
 

Date and time of site inspection & Pre-Bid meeting    19.02.2019 at 12-00 hrs. 
 

Date of starting of online submission of bid (Techno-
Commercial Bid and price Bid) through  CPP Portal  
 

25.02.2019 from 12-00 hrs. 
 

Date of closing of online submission of Bid. 13.03.2019 at 14-30 hrs. 
 

Date and time of opening of Techno-Commercial Bid 14.03.2019 at 14-30 hrs. 
 
 

Date and time of opening of Price Bid   
  

To be informed separately by letter or 
email or telephone. 
 

 

 Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by Kolkata 
Port Trust from GST registered domestic Contractors for executing the work.   
 

 The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
11.02.2019 to 13.03.2019 and can be downloaded from the official website of KoPT and through 
NIC’s CPP Portal for e-Procurement (GePNIC).  
 

 The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in [Tender     Mechanical & Elect. Eng. Dept.]  and NIC’s CPP Portal 

for e-Procurement (GePNIC) and bidders are required to submit tender offer through NIC’s CPP 
Portal for e-Procurement (GePNIC) on or before the due date and time of submission. The tenderer 
shall upload the scanned copy of the DD instruments towards the cost of EMD and bid documents 
set as proof of payment towards EMD and cost of Bid documents while submitting the tender 
electronically in the NIC’s CPP Portal for e-Procurement (GePNIC).  
 

 The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) mode as explained in the tender document. 

 
  No physical tender is acceptable by Kolkata Dock System. 

 
 Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hoisted on 

the www.kolkataporttrust.gov.in. and https://eprocure.gov.in/eprocure/app. 
 

----------------------- 
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Annexure-A 
Instructions to Tenderers  

 
  

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is NIC’s 
CPP Portal for e-Procurement (GePNIC). 
 
You are requested to read the terms & conditions of this tender before submitting your online tender. 
Tenderers who do not comply with the conditions with documentary proof (wherever required) will 
not qualify in the Tender for opening of price bid. 
 
1. Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by 

Kolkata Port Trust from GST registered domestic Contractors for executing the work. 
 
The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
11.02.2019 (12:00 hrs)  to 13.03.2019 (14:30 hrs)  and can be downloaded from the official website of 
KoPT and through NIC’s CPP Portal for e-Procurement (GePNIC). 
 
The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and bidders are 
required to submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on or 
before the due date and time of submission. The tenderer shall upload the scanned copy of the DD 
instruments towards the cost of EMD and bid documents set as proof of payment towards EMD 
and cost of Bid documents while submitting the tender electronically in the NIC’s CPP Portal for e-
Procurement (GePNIC). 
 
The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) mode as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at   
https://eprocure.gov.in/eprocure/app 
 
(A). Part – I (Techno-Commercial bid): Would be opened electronically on specified date and time 
as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically. 
 
(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) whose Part – I 
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of 
opening of Part II (Price bid) through valid e-mail confirmed by them. 
 
The tenderers are advised to offer their best possible rates.  There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while submitting the 
price bid. 
 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity.  
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4. In case of any clarification, please contact KoPT (before the scheduled time of the e- tender).  
Contact person (KoPT):  
1. Mr. Santanu Kr. Das                                                 2.     Mr. Sanjib Sarkar.                                                       

        Superintending Engineer (Elect)-I                                Executive Engineer (Electrical)-I                                 
        Mobile No. 9674720037                                                    Mobile No. 9674720094           

Email: santanudas@kolkataporttrust.gov.in                 sanjib@kolkataporttrust.gov.in 
 
3.  Mr. Sourav Joarder 
     Executive Engineer (Electrical)-V 
     Email: sourav.j@kolkataporttrust.gov.in         
 

  5. All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during 
the process till finalization of tender by KoPT. Hence, the bidders are required to ensure that their 
corporate email I.D. provided is valid and updated at the stage of registration of vendor with 
NIC’s CPP portal (i.e. Service Provider).  Bidders are also requested to ensure validity of their DSC 
(Digital Signature Certificate). 
 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
 

7. (a). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted 
from depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are 
not exempted from depositing Tender Fee and Earnest Money. Only those firms, having 
documents of such exemption for the entire tendered work (as per the Bill of Quantity) 
would be exempted. Documentary evidence must be uploaded for claim of such 
exemption, failing which their tender would be summarily be rejected. 

 (b). The process involves Electronic Bidding for submission of Tender Document Fee and 
EMD, Techno- Commercial Bid as well as Price Bid. 
(c). The e-tender floor shall remain open from the pre-announced date & time and for as 
much duration as mentioned above. 
(d). All electronic bids submitted during the e-tender process shall be legally binding on 
the bidder. Any bid will be considered as valid bid if it fulfils all the terms and conditions 
of the Tender Document. 
(e). It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system. 
(f). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  
(g). No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms and 
conditions for the tender. 
(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian 
Rupee Currency as per UOM indicated in the e-tender floor/tender document.   

  8. The e-tender shall be governed by the terms and conditions mentioned therein. 
 

9. No deviation to the technical and commercial terms & conditions are allowed. 
 

10. KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 
assigning any reason thereof. 



7 
 

11. The bidders must upload all the documents required as per Pre-qualification criteria and the 
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead 
to disqualification.  Any other document uploaded which is not required as per the terms of the 
NIT shall not be considered. 
 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
 

13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be 
forfeited.  Punitive action including suspension and banning of business can also be taken against 
defaulting bidders. 

14 Price bid must be filled-up in EXCEL Sheet through CPP PORTAL (which is uploaded by KoPT). 
 

15 EMD & Tender Fee should reach this office physically before opening of Tender document, failing 
which techno-commercial bid will not be opened. 

16 EMD & Tender Fee details are to be treated as essential documents should upload with the other 
essential documents.  
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Annexure-B 
Terms and Conditions of Tender 

 
Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/513 dated 04.02.2019 

 
 
Pre-qualification Criteria of the Bidders 
 
The intending Tenderers shall satisfy the following conditions with supporting documents: 
 
i) The firms must have average annual financial turnover during the last three financial years ending 
31st March, of the previous financial year of at least 30% of the estimated cost. 
 
ii) The firms must have either of the following as experience of having successfully completed similar 
works during last seven years, ending on last day of month, previous to the one in which applications 
are invited: 
 

a) Three similar completed works costing not less than 40% of the estimated value. 
Or 
b) Two similar completed works costing not less than 50% of the estimated value. 
Or 
c) One similar completed works costing not less than 80% of the estimated value. 
 

Here “similar works” means “Supply, Installation, testing and commissioning of LT Panel, Pillar 
Box, supply & laying of cable & allied works, earthing etc.” Work experience as a subcontractor or 
supply contractor shall not be considered as requisite qualification. The Tenderer shall have to upload 
documents (certified copy), viz. order letter and proof of execution to establish his credentials. 
 
OTHER INSTRUCTION: 
 
1. Tender Fee and Earnest Money or NSIC Certificate, if applicable, are to be uploaded and 

must be physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical 
Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 
043,failing which techno-commercial bid will not be opened. Details of which are as under: 

 
(a) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original, 
for Rs.1,770/- (Rupees One Thousand Seven Hundred Seventy only) as cost of Tender Document. 
 
(b) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original, 
for Rs. 70,088/- (Rupees Seventy Thousand and Eighty Eight Only) as Earnest Money Deposit. 
 
(c) NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under 
single point Registration Scheme) having valid certificate. 
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2. In addition to above as mentioned in Sl.No.1, following documents are to be UPLOADED: 
 
(i) Last three years balance sheet and profit & loss account in support of Annual Financial turnover 
(i.e. 2015-16, 2016-2017, 2017-18), and the same should be audited as per relevant norms wherever 
required. 
 
(ii) Self attested documentary evidence of successful completion of similar work as proof of fulfilling 
the Pre-qualification Criteria of the tender. 
 
(iii) Copy of self-attested valid GST Registration Certificate. 
 
(iv) Copy of self-attested ESI registration certificate, OR an affidavit before a first class judicial 
magistrate as per the format given in Annexure-G (in case the Tenderer is not covered under ESI Act 
or exempted from it). The tenderers, if not covered under ESI Act, shall, additionally, indemnify 
KoPT against all damages and accidents to his labourer in a non-judicial stamp paper as per the format 
given in Annexure-H. The contractors should declare and state in the averment in the Affidavit and in 
the indemnity bond that in case such declaration will be found wrong and false, they will be held 
responsible for all consequences in respect of compliance of The Employees State Insurance Act 
1948. 
 
(v) Certified copy of valid Trade License and Electrical Contractor’s License. 
 
(vi) Copy of self-attested PAN Card of the firm / company issued from Income Tax Department. 
  
(vii) Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary 
documents in support of their statement in this regard. 
 
(viii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if 
applicable) / else document in support of exemption. 
 
(ix) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration 
Certificate. 
 
(x) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration Certificate. 
 
(xi) NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under 
single point Registration Scheme) having valid certificate. 
 
(xii) A separate statement of the tenderer containing full name and office address of the Tenderer, 
names and designation of the officials of the Tenderer connected with the instant Tender, their land 
and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Proforma (Form-D). 
 
(xiii) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking 
and also that they or their associates have not been banned or delisted by any Govt. or Quasi-Govt. 
agencies or PSUs in India as per enclosed Proforma. 
 
(xiv) Details of the firm as per ‘Schedule-O’ of the tender document. 
 
(xv) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 
document, GCC and addenda has fully been read and understood (Annexure -I). 
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3. All the document as mentioned here-in-before shall have to be UPLOADED failing which the 
related offer will be liable to be cancelled. The tenderer should clearly understand that no 
information/indication as to price should be entered in the page of “Bill of Quantities” or 
elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the 
Techno-commercial part of the tender would lead to rejection of the offer. 

 
4. Please note that there is no provision to take-out the list of parties downloading the tender 

document from the website mentioned in NIT. As such bidders are requested to see the website 
once again before the due date of tender opening to ensure that they have not missed any 
CORRIGENDUM uploaded against the said tender after downloading the tender document. The 
responsibility of downloading the related CORRIGENDUM, if any, will be that of downloading 
parties. 

 
Tenderers may note that non-submission of any of the aforesaid documents/non-fulfilment of 
any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be 
made by the Tenderer in the tender and the tender must be in accordance with the specification. Non 
conformation to this instruction shall be treated as non-responsive& hence may disqualify the tender. 
 
5. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial 

bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date, 
to be intimated beforehand. 

 
6. The Trustees reserve the right to accept or reject the tender without assigning any reason 

whatsoever. 
 
7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 

connection with preparation or submission of the tenders. 
 
8. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-bid 

Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per 
the schedule) on the next working day will be considered as scheduled time for the purpose of Site 
Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as 
the case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-
30hrs. 

 
9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document 

or if any further information is required, the same shall be clarified/amended by KoPT in the Site 
Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a later 
date after the Pre-bid meeting. In the event of making any important clarification or amendment of 
terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same shall be 
immediately hoisted in KoPT’s website for information of all concerned and the same shall form a 
part of the Tender Document. Any offer having deviation from KoPT’s terms and conditions shall 
render such offer unacceptable to KoPT. No alteration shall be made by the Tenderer in the tender 
document and the offer must be in accordance with the terms and conditions of the tender. The 
prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid meeting 
in order to make themselves fully aware of the work, site and scope of work as mentioned in the 
Bill of Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the 
tenderers should accompany proper authorizations letters from their respective organizations. 

 
10. The quoted rate should be exclusive of GST.The rate quoted in the tender shall hold good and 

shall be binding on the tenderer not withstanding any increase in the prices of the materials and 
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labour or in the freights or levy or other charges whatsoever and the tenderers shall not be entitled 
to claim any increase over the rates quoted by them during the pendency of the contract. 

 
11. Validity of offer: The quoted rates would be kept valid for 120 days from the date of opening of 

the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends his quoted 
rates or tender, making them unacceptable to the Trustees and / or withdraws his e-tender, the 
Earnest Money deposited shall to be forfeited. 

 
12. The tenderers shall distinctly understand that they will be strictly required to conform to all the 

terms of the tender and the plea of custom prevailing will not in any case be accepted as an excuse 
on their part for infringing of any of the conditions and they shall refrain from sending revised or 
amended quotations, after the closing date and time of the tender. 

 
13. Evaluation criteria: 

 
(i) A fully priced bill of quantities duly totalled shall be submitted with the tender. A price 
shall be inserted against each item of the bill of quantities and these prices shall include all 
manner of labour, material plant tools and all other matters necessary for the execution of the 
contract in accordance with the General Conditions of Contract, specifications, drawing, if 
any, and bill of quantities. 

 
(ii) If it is found on examination of a tender that there is a discrepancy between the total 
amount inserted in the bill of quantities and the amount arrived at by valuing the quantities set 
out therein with the rates and prices set against them, by the tenderer, calculation for the total 
amount will be made on the basis of Unit Rates multiplied by quantities. Evaluation of the 
tender will be done on the basis of the total price thus arrived excluding GST as applicable. 

 
The tenderer must not keep any column/space blank against any item under BOQ, else the 
tender is liable for disqualification. 
 

(iii) The price offer should be exclusive of GST. GST will be paid extra at applicable rates at 
the time of supply of goods and services. 
 

14. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the 
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra 
work, the same will be paid as per rate of PWD schedule/ rate of reputed manufacturer /market 
rate with justification of rates as the case may be. 
 

15. The contract document shall be drawn in English language only. 
 
16. The contract shall be governed by all relevant Indian Acts as applicable only within the 

jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian 
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum 
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The 
Indian Arbitration &Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, 
rule as may be applicable. Payment to the labourers to be made as per the minimum wage rate 
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is 
higher and revision from time to time along with EPF /ESI and other statutory benefits, if 
applicable. 
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It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 
Regulations, By-laws and procedures as are lawfully necessary in the execution of the works. The 
contractor will be fully responsible for any delay / damages etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind of noncompliance or infringement of 
such Acts, Ordinances, Rules, Regulations, By-laws and procedures. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain 
necessary Labour License from the Competent Authority for deploying requisite nos. of labours in 
the work and submit the Engineer-In-Charge prior to commencement of the work. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation 

Act,1923as amended by Amendment Act No. 65 of 1976’ In addition to the above, the Personal 
Injuries(Compensation Insurance) Act,1963 and any modifications thereof and rules made there 
under from time to time. The contractor shall take into account all the above said financial 
liabilities in his quote drates and nothing extra, whatsoever, shall be payable to him on this 
account. 

 
_______________ 
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Annexure-C 

Special Conditions of Contract 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/513 dated 04.02.2019 
 

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the 
site on his own, obtain all information, which may be necessary for the purpose of the tender/offer. 
The Tenderer is advised to acquaint himself with the job involved at the site, laws and by-laws 
enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and 
local information will be accepted. All costs/charges/expenses that may be incurred by the 
Tenderer in connection with the preparation of his tender shall be borne by the Tenderer and KoPT 
accepts no liability in this regard. 
 

2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 
disqualified. 

 
3. Any quotation received for part supply or of doing a portion of the work with responsibility for 

carrying out remaining works by the Trustees, will not be considered. 
 

4. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance 
with the specification. Non conformation to this instruction shall be treated as non-responsive 
&hence may disqualify the tender. 
 

5. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor 
under the Contract shall be made in India in Rupee Currency only. No foreign exchange is payable 
on this contract. 
 

6. The Contractor shall take adequate insurance cover for persons to be deployed for execution of 
this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or 
reinstate and make good to the satisfaction of KoPT for loss or damage accrued to any property or 
rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising 
out of or in any way in connection with the execution or purported execution of the contract and 
further the contractor shall indemnify KoPT against all claims enforceable against KoPT (or 
agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT 
is a private person, in respect of any such injury (including injury resulting to death), loss or 
damage to any person whomsoever or property including all claims which may arise under the 
Workmen’s Compensation Act or otherwise. 
 

7. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money & 
security deposit and clause no.8 of GCC regarding delay/extension of time/LD/ Termination 
of contract. 
 

8. The tender shall remain valid for acceptance for a period of 120 days from the date of opening the 
Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of 
tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the 
offer of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender 
process could not be finalized within 90 days, the EMD’s to be revalidated accordingly. 
 

9. Successful Tenderer shall be in all cases responsible for the execution of the work in accordance 
with the General Conditions of Contract. Specifications, Drawings if any, and the Bill of 
Quantities which the tenderer shall be deemed to have examined. 
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10. KoPT reserves the right to disqualify any offer, in case they are satisfied that any 
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of 
the Tenderers to any officer, employee or representative of KoPT or any other person on his or 
their behalf in relation to the acceptance of this tender. 

 
11. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner 

stipulated in this tender document. Any change in the composition of the same during subsequent 
stage of tender finalization as well as during the period of execution of the contract shall be 
immediately notified in writing to KoPT. In the event of any Tenderer failing to comply with the 
aforesaid requirement, the tender/ contract, if entered into, may be terminated. 

 
12. At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend and 

modify the Tender Document. Such amendment shall be hoisted in MSTC’s Portal as well as in 
KoPT’s Portal and KoPT would in no way be responsible for any likely ignorance of any 
prospective Tenderer in this regard. Such amendment/ modification shall form part of the Tender 
and shall be binding upon all the Tenderers. KoPT may, at its discretion, alter any of the major 
dates like pre-bid meeting, last date of submission and date of opening of the Tender etc. to enable 
the Tenderer(s) to have reasonable time to submit their offer after taking into consideration such 
amendment/ modification. 

 
13. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an 

excuse on their part for infringing any of the conditions of the tender. 
 
14. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General 

Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/By-laws/Statutory 
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment 
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole 
responsibility of the Contractor to comply with the same. 

 
15. While submitting tender, the conditions of tender, the general conditions of contract and 

specifications, drawings etc. shall be read in conjunction with the bill of quantities. 
 
16. Completion time:  One Hundred and Forty (140) days from the date of placement of                                 

order letter. 
 
17. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The 

quantities shown on the bill of quantities are approximate only and the actual quantities will be 
intimated when formal order will be placed. If when preparing the tender documents, the tenderer 
feels that any essential item has been omitted from the bill of quantities the prices of which cannot 
be conveniently included under any other item, the tenderer shall request the Engineer to insert a 
suitable item at the time of Pre-bid meeting. Should the tenderer omit to mention the price of any 
item in the bill of quantities, the tender may be treated as cancelled. 

 
18. The tenderer/s shall distinctly understand: 

A. that they will be strictly required to conform to the General Conditions of Contract and 
Specification as contained in each of its clause. 

B. Non-acceptance/or non-compliance of any of the above terms and conditions may render 
the tenders liable to rejection. 

Tenderer/s shall also sign every page of the tender documents in token acceptance thereof. 
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19. Warranty/Defect Liability Period: The contractor shall make good at his own expenses of all 
defects, due to faulty design, materials and workmanship, which may develop under proper use 
during a period of 12 months from the date of commissioning / handing over of the work. Should 
any difference of opinion arise on any of the provisions of this clause, the decision of the Engineer 
shall be final and binding. In default, the Trustees will be at liberty to get the repairs done and 
reimbursed themselves so far as costs therefore are concerned out of the amount lying with them 
as security deposit so far as that is practicable. If the costs of such repairs exceeding the amount of 
security deposit, the Contractor shall pay the balance to the Trustees forthwith on demand. Where 
the Contractor has submitted bank guarantee in lieu of cash security money, the cost of such 
repairs will be payable to the Trustees forthwith on demand. 

 
20. Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site. 

The Contractor shall ensure that his employees observe the statutory safety rules and regulations. 
 
21. Entry Permit: The Contractor shall be governed by the following provisions for interfacing safety 

custody and proper use of Dock Permits : 
A. All representatives and workers of the contractor shall possess the Dock Permit issued by 

Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or daily 
basis, free of cost. A token charge of Rs. 7.00 per person per occasion will be levied for 
creation of new IDs in the permit system. A separate receipt indicating the details of the ID 
along with the amount charged will be issued which may be kept for future reference. 

B. The Contractor shall ensure that any Dock Permit issued to their workmen or representative by 
the Permit Office are not misused by un-authorized persons for entry into the protected dock 
area. 

C. It shall amount to breach of rules and regulations regarding entry into the prohibited area by 
the Contractor in case the Dock Permit issued at their request are found to be misused by any 
authority/person. 

D. The Contractor and their defaulting employees shall be liable for legal action against them for 
breach of rules regarding entry into the protected area. 

 
22. Permission from statutory bodies: The Contractor shall make arrangement from his own cost for 

obtaining permission and relevant clearance from the statutory bodies such as Municipal 
Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. by the bidder. 

 
23. Drawings: On completion of all work, the Contractor shall furnish the “DIAZO” and three copies 

of all “As made” drawings including cable route diagram to the Engineer without any cost. 
 

24. Testing and commissioning: Before each test, the Contractor shall obtain permission from the 
Engineer and all tests shall be conducted in presence of duly authorized representative and the 
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test 
and this record shall be signed by the Contractor’s representative conducting the test. Copies of 
those records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate 
shall be furnished by the Contractor countersigned by his certified Supervisor under whose direct 
supervision the installation has been carried out. The Testing & Commissioning and its related 
charges are to be borne by the Contractor at his own cost. 
 

25. Identification mark: For identification of various equipment letter/figure writing of sizes varying 
from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be carried 
out at the expenses of the contractor as per directive of Engineer. 
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26. The tenderer must produce evidence with his tender that he and his proposed sub-contractors have 

had experience and fully capable of carrying out work of this class and magnitude and by way of 
proof shall submit along with his tender under ‘Schedule-O’ a list of important works of a similar 
nature successfully carried out by him giving the dates of commencement and completion of such 
works and full particulars of his business organization. 

 
27. Cleaning during execution and after completion: 

Any damage done to the structures during execution of work should be made good by the 
contractor at his own cost. On completion of works, the contractor shall reinstate and make good 
at his own expense any property or land which might have been disturbed and/or damaged by his 
works. He should also clean the site as required during execution and fully clear the site after 
completion of all the works. 

 
The contractor shall forward any usable material found during the course of construction at the 

work site or its vicinity to KoPT store/yard, dispose of the debris beyond the port area all at his 
own expenses by his own transport and labour and clean out all part of the work and leave 
everything clean and tidy to the entire satisfaction of the Engineer. 

 
28. Protection of existing service: 

The contractor must pay full attention to the fact that the existing service facilities for KoPT 
are not disturbed at any time due to storing of materials and rubbish and take every precaution to 
keep the entrance passage clear is the same are being used by the labourer. The contractor shall be 
held liable for all damage and inference to the existing service/structures caused by him in 
execution of works. Should any damage be done to the existing service/structures in general, the 
contractor shall make good the same and any further work considered necessary by the Engineer’s 
representative without any delay otherwise the cost of such repairing shall be recovered from his 
running account bill for which Engineer’s decision shall be final & binding. 

 
29. Forwarding of Materials: 

All dismantled unserviceable materials are to be disposed of beyond the office compound and 
in conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor 
shall have to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials 
that may be found during the process of execution of the work to the Trustees sales yard or any 
other site/ Godown including labour, transportations, loading, unloading all complete as per the 
direction of the Engineer. 

 
30. Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the personnel of 

the contractor or his sub-contractor who will be involved in the tendered work. On closure of the 
contract, all these permits shall have to be returned before finalization of the pending bills/dues. 
 

31. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing 
equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port Trust. 
 

32. The contractor shall start the work on “As-is-where-is” basis of the electrical installations. 
 

33. The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at 
no extra cost to Kolkata Port Trust. 
 

34. Kolkata Port Trust will provide general security of the entire working area. Kolkata Port Trust is 
covered by ISPS (International Ship and Port Faculties Security) code and the contractor shall 
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have to arrange for further security of their stock etc., if considered necessary and related coverage 
at his cost in terms of ISPS code. 
 

35. The stores/equipment/plant/machineries shall strictly conform to the tender specifications and 
shall be capable of satisfactorily performing the duties intended for in the specification. 
 

36. Electricity will be provided free of cost from nearest available source for carrying out the works, if 
necessary. Water and Toilet facility, as available within the premises, shall be extended to the 
Contractor’s men free of cost. 
 

37. The contractor or his employees shall not use the premises allotted to him for any purpose other 
than for carrying out the work allotted as per the contract and shall not act in any manner as to 
cause any nuisance or annoyance to KoPT or the participants /visitors at the port. The 
firm/contractor shall not allow or permit employees to participate in any trade union 
activities, organization in and around the premises of KoPT. 
 

38. The contractor shall have to arrange at his own cost for all necessary insurance coverage for men 
and materials to be used this contract. 
 

39. Kolkata Port Trust and the contractor will nominate a number of officers with their contact nos. 
indicating the chain of command at the field level who will operate within the terms of the 
contract to ensure minimum interruption, smooth functioning and optimum utilization of the 
electrical installations and the related distribution system. 
 

40. The contractor shall conform to all the formalities as laid down in the Contract Labour (Regulation 
and Abolition) Act, 1970 and rules framed there under in vogue and subsequent amendments, if 
any, while executing the contractual works. 

41. The Contractor shall supply, bound into suitable folder two sets of operating and maintenance & 
fault finding manual for use by the Engineer with three sets of complete general lay out, assembly 
drawings and illustrated spare parts catalogue for the stores/ plant/equipment/ item. 

 
42. Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement of 

the tender document. 
 
43. Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in vogue 

and as amended from time to time shall have to be satisfied. 
 

44. Contractor shall have to arrange further security for their equipment/office/stores etc. at their own 
cost and responsibility. 

45. All equipment covered under this tender must be available from indigenous sources and the 
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years from the 
date of commissioning. No foreign exchange will be made available. 
 

46. The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items envisaged 
in the equipment. 

 
47. An agreement shall have to be executed at the expense of the contractor within 15 days from the 

date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least Rs. 
60/- as per format enclosed with the General Conditions of Contract. All correspondence between 
the contractor and KoPT and all documents to be submitted from the date of opening of tender till 
the submission of the Security Deposit should form part of the contract agreement. 
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48. An agreement shall have to be executed at the expense of the contractor within 15 days from the 
date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least Rs. 
60/- as per format enclosed with the General Conditions of Contract. All correspondence between 
the contractor and KoPT and all documents to be submitted from the date of opening of tender till 
the submission of the Security Deposit should form part ofthe contract agreement. 

 
49. For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work 

including grouting bolts, Base frame and Bed plate etc. shall be provided by tenderer. During 
erection all tools and tackles are to be provided by Tenderer. Tenderer should guard all equipment, 
etc. at site by his own men at his own cost. However, only space for keeping the materials for 
execution of the work may be provided by Kolkata Port Trust on free of cost basis. 

 
50. The contract shall be drawn up in English language only. 
 
51. The firm /contractor shall at all times, during the continuance of agreement, obey and observe all 

direction and instruction given by the Engineer or his authorized officials. 
 

52. The contract may be terminated at one month’s notice by KoPT if any one of the stipulated 
conditions agreed upon by the selected bidder is not met to the satisfaction of KoPT. Further, the 
contract shall stand terminated automatically after completion of the work. 

 
53. The responsibility in respect of the antecedents/Credentials of the persons engaged by the 

contractor rest with the contractor. 
 
54. Operation and maintenance of all electrical installation in accordance with Manufacture’s 

specification, instruction Manuals, IE Rules and other relevant rules are to be carried out. 
 
55. The staff provided by the contractor to KoPT are in case found to be indulging in any undesirable 

or unfair activities in the premises of KoPT, the contractor will solely be responsible for all the 
consequences apart from the liberty of KoPT office to lodge complaints before appropriate 
authorities. 

 
56. The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection 

and demonstration of the equipment, quoted for. 
 
57. The tenderer shall along with the tender submit the detailed description of the equipment quoted 

for and enumerate the aspect of operation and maintenance facilities and shall enclose necessary 
literature. 

 
58. The equipment shall be supplied and delivered at the specified site at your own cost. 
 
59. All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be 

paid through ECS. For this purpose, following details are to be furnished by the tenderer: 
i. Name of the bank   : 

ii. Name of the Branch with Code No. : 
iii. Bank account no.   : 
iv. Type of account   : Saving/Current/Cash Credit 
v. MICR No    : 

vi. IFSC Code    : 
 

The account shall have to be with a bank within the ECS zone prescribed by the RBI. 
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60. The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to supply 
materials and execute the work as per Technical Data offered by them. 
 

61. All materials are to be supplied progressively as required at site subject to prior approval of 
Engineer or his representative. 
 

62. During course of examination of Part-I of the Bid, the bidders if asked for shall furnish any or 
additional documents for the purpose of evaluation of his / their bids. The price bids i.e. part-II of 
those bidders who meet the qualifying criteria of the NIT shall be opened. 
 

63. Priority of Contract Documents: 
 
The several documents forming the Contract are to be taken as mutually explanatory to one 
another, but in case of ambiguity or discrepancies, the same shall be explained and adjudicated by 
the Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions 
thereon which will be final and binding on the Contractor. Unless otherwise provided in the 
Contract, if the stipulations in the various documents forming a part of the Contract are found to 
be in variation in any respect then, unless a different intention appears, the provision(s) of one will 
override others (but only to the extent these are at variance) in order of precedence as given in the 
list below i.e. a particular item in the list will take precedence over all those placed lower down the 
list: 

 
The following documents of the Contract Agreement will be in the following sequence: 
 

a) Letter of Intent (LoI) / Work Order 
b) Special Conditions of Contract 
c) Scope of work and Terms of Payment 
d) Bill of Quantities 
e) Instructions to the Tenderer 
f) General Conditions of Contract 
g) Any other document(s) forming part of the Contract. 

 
64. Custodian Certificate: After delivery at site the supplied materials are to be verified by KoPT 

Officials and the custodian certificate is to be issued by the Contractor in this regard for 
consumption of such materials in the instant work. 

 
65. Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of 

KoPT’s General Conditions of Contract. 
 
66. Special / Additional Security may be arranged by the contractor at the site at no extra cost to 

KoPT over and above the General Security provided within KoPT premises by Port Security 
Authority. 

 
67. In case of any dispute, question or difference either during the execution of the work or any other 

time as to any matter or thing connected with or arising out of this Contract, the decision of the 
Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties. 

 
68. All other terms and conditions excepting those mentioned separately shall be governed by KoPT’s 

General Condition of Contract. 
 
 
 



20 
 

69. TERMS OF PAYMENT: 
 

i) Supply items: 
 
a) 60% payment against supply and delivery of materials / equipment / machineries / items on production 

of proper purchase documents / challans at site together with required Test Certificates etc. from 
appropriate authorities including inspection certificate of KoPT’s representative, as applicable and on 
submission of Custodian Certificate. 

 
b) 30% payment against installation and commissioning. 
 
c) 10% payment against testing and handing over of the entire work after completion of work as per NIT. 
 
ii) Installation and Commissioning: 
a) 90% payment against installation and commissioning. 
 
b) 10% payment against testing and handing over of the entire work after completion work as per NIT. 
 
Any defect and /or deficiency in the equipment supplied shall have to be made good by the contractor before 
any bill is passed for payment. Payment will be made subject to security deposit clause no. 3.4, 3.5 & 9 of 
GCC. Payment will be made on the basis of actual measurement. 
 
70. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in all 
respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of supply of 
goods and services. 
 
Relevant GST Clause: 
 

I. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its returns 
and payment of taxes is also made. 
 

II. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST acts, 
rules, regulations, procedures, circulars and interaction there under applicable in India from time to time and to 
ensure that such compliance is done within the time prescribed under such laws. Supplier/Service Provider 
should ensure accurate transaction details, as required by GST Laws are timely uploaded in GSTN. In case 
there is any mismatch between the uploaded in GSTN by supplier/service provider and details available with 
Kolkata Port Trust, then payment to supplier/service provider to the extent of GST relating to the invoice/s 
under mismatch may be retained from due payment till such time Kolkata Port Trust is not sure that accurate 
tax amount is finally reflected in the GSTN to KoPT’s account and is finally available to the Kolkata Port Trust 
in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not required to be reversed at a 
later date along with applicable interest. 
 

III. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty suffered by it 
due to any non-compliance of tax law by the supplier/service provider. Any loss of input tax credit to Kolkata 
Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment 
inconsideration payable. 
 

IV. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust to claim 
tax benefit on the same shall be issued by you for a particular year before September of the succeeding financial 
year. 
 

V. The purchase order/work order shall be void, if at any point of time you are found to be a blacklisted 
dealer as per GSTN rating system and further no payment shall be entertained. 
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71. DETAILED SCRUTINY OF E-TENDERERS: 
Documents are to be uploaded: 

i. GST Registration certificate. 
ii. Valid Trade License. 

iii. Valid Professional Tax Clearance Certificate / Up to date tax payment challan (if applicable) 
/else document in support of exemption. 

iv. Proof of possession of valid Employees’ Provident Fund (EPF) Account. 
v. Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit and 

Indemnity Bond. 
vi. Details of the firm as per ‘Schedule-O’ (in Volume-I) of the tender document. 

vii. Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

viii. Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three) 
financial years (i.e. 2015-16, 2016-17, 2017-18) and the same should be audited as per relevant 
norms wherever required. 

ix. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed 
by the Bidder under office seal. 

x. EMD & Cost of Tender documents / NSIC Registration certificate. 
xi. Certified copies of PAN Card. 

xii. Electrical Contractor License. 
xiii. Proforma (Form –D). 
xiv. Covering Letter. 
xv. Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary 
documents in support of their statement in this regard. 

xvi. A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 
document, GCC and addenda has fully been read and understood (Annexure –I). 

 
During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered 
non-responsive in case: 

i. It is not accompanied by requisite earnest money, 
ii. It is not accompanied by requisite tender paper cost, 

iii. The validity of the offer is less than tender stipulation, 
iv. It does not meet the qualification criteria as stipulated in the NIT, 
v. The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely / offer or tender if submitted with any deviation from the tender 
terms & conditions, 

vi. If the tender is conditional, 
vii. If all the documents required as per NIT are not uploaded. 

 
In addition to the above, a bidder may be disqualified if: 

1. The bidder provides misleading or false information in the statements and documents submitted. 
2. Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy, etc. 

  
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 
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Annexure - D 
SCOPE OF WORK 

 
Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/513 dated 04.02.2019 

 
1. Supply, delivery, installation and commissioning of L.T. Panels (8, 10 & 12 KPD Panel Room) as 

per BOQ. 
2. Supply, delivery, laying, termination and commissioning of 3.5 core X 240 sq. mm. XLPE 

insulated, 1.1 kV grade, armoured Al.  Cable as per BOQ. 
3. Earthing of the Electrical Installation as per IS specification. 
4. End Termination of different size of LT Cables with all accessories and commissioned. 

 
Any work, considered required by the contractor and not mentioned hereunder, for successful completion 
of the project, is to be included in the item of bill of Quantity suitably which should be finalized in the pre 
bid meeting. 
 
The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956 with 
latest amendments and latest revised IS Code of Practice. 
 
Including all appurtenant works as described and set forth in, Bill of Quantities, Special Conditions of 
contract, Technical Specification of works, and Specification of materials & Workmanship with all 
additional or varied works which may thereafter be required in Accordance with Clause 7 of General 
conditions of contract and as per direction of the Engineer-in–Charge. 
 
The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer 
(Electrical), Kolkata Port Trust and acquaint himself with the nature of Work before preparinghis tender. 
His attention is drawn to the Conditions of Contract in this regard. No excuse on ignorance as to the site 
General Conditions will be entertained. 
 
Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited 
to the following: 
 
a) Provide all materials, supervision, services, scaffolding and temporary lighting as required for work 
purposes etc.  
 
b) Prepare and submit for review and assessment to the Engineer working drawings showing how the work 
is actually going to be done as may be required by him.      
 
c) The contractor shall carry out the work in phased manner as per availability of the site so that normal 
day to day activities are not affected for which no such extra payment will be entertained. 
 

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority 
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of Practice 
and relevant portion of National Building Code particularly with respect to fire safety and also code of 
practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 1997 and code of practice 
for earthing IS 3043:1987 and Dock safety rule & regulation. 

 
Danger Notice Plate (designed as per IS: 255) at the installation shall have to be affixed by the 

contractor permanently in a conspicuous position in accordance with Indian Electricity Rules, 1956 with 
latest amendments at Switch Room of Container Freight Station. 

 
The Electrical Cable Layout Drawings, Single Line Diagram, Distribution Diagram, Circuit 

Drawings, Details drawing of LT Panels etc., as required, should be prepared by the Successful Tenderer 
and the same should be submitted to the Engineer for necessary approval, in triplicate, before installation. 
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As built, cable layout drawings includes cable routes so laid with reference to permanent installation en-
route, clearly marking position of the cable there at showing distance from such references at a suitable 
interval, where so available are to be provided. 
 

The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting machineries, 
transport etc., required for the execution of total work. They should also provide all materials, supervision, 
services, scaffolding and temporary lighting as required for work purpose etc. 
 

The lengths of Cable run through existing/ new duct/ tray/ laid pipe/ underground etc. as given in 
the BOQ are indicative only. There may be little variation in quantity during execution of the work 
depending upon site conditions. 
 
Scope of work for installation of LT Panels: 
 

Suitable sizes of Hot Deep Galvanized Steel Bottom Base Channels should be grouted, levelled in 
cement concrete foundation. A proper bonding surface should be made by cheeping the floor while making 
cement concreting. All the panels should be assembled, aligned and levelled. The Fixing Bolts should be 
grouted only after satisfying all these requirements. After completion of the Panel erection, all cubicles, 
switches, CTs, Bus Bar Chambers should be cleaned and checked for tightness of all the components.  All 
loosely supplied items shall be fitted up.  All the wiring connections should also be checked with drawings 
and tightened. Insulators should be checked up for any possible damage. All openings should be sealed to 
avoid ingress of any foreign particles inside the panels. 

 
Individual Feeder Functional Scheme verification should be carried out and if required minor 

wiring modification in the panel wiring, as per site requirement should be done as per the directive of the 
Engineer without any extra cost.  Special attention is to be paid to CT Circuits Polarity, wiring continuity 
& correctness in the protection as well as measurement circuits. 

 
All the control wiring,  Bushings, Bus Bars, other live parts of Switch Gears, Incoming & 

Outgoing Cables should be meggered with 500 Volt Megger. The LT Panel shall be double earthed 
through earthing system. Supply of all materials including hardware materials, as required, is under the 
scope of the Contractor. 

 
Inspection and Testing: 

Inspection of the items to be supplied by the contractor will be carried out by the Engineer or his 
representative prior to dispatch. The Engineer reserves the right to waive inspection at Manufacturer’s 
premises (witnessing tests) or to inspect (physically) the materials at site, against Manufacturer’s Internal 
Test Certificate & Guarantee Certificate as applicable. 

 
Inspection and testing will be carried out by KoPT Engineer. Inspection will be carried out as 

applicable as per relevant Standard/ Technical Specification/ Approved Drawing etc. Manufacturer’s Test 
and guarantee certificate as applicable will have to be submitted for verification. High voltage, Insulation 
Resistance, Earth Continuity and Earth Resistance tests etc. as applicable prior to commissioning are to be 
carried out for electrical installation including LT cable (if any). All pre commissioning tests shall be 
carried out by the authorized representative of the firm having valid Supervisor’s Certificate of 
Competency. 
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TECHNICAL SPECIFICATIONS 
 
01.00 Cables: 
 
The cables should be generally compliance with IS: 7098 (Part-1) / 1988 or latest amendment if any with 
following specifications: 
 
Conductor:  
 
1) Stranded Aluminium should comply to IS: 8130 - 1984 or latest amendment if any of following 
sizes, Colour coded, Voltage Grade: 1.1KV, Insulation: XLPE, Inner Sheath: Extruded PVC, Armour: 
Galvanized Steel Strips, Outer Sheath: Extruded PVC. 
 
A. 3.5C X 240 sq. mm. 
 
The cables should be supplied with returnable drums.  Continuous length of cable in each drum should be 
such that no straight through joints will be allowed. It shall also be ensured that before dispatch, both ends 
of the cables are properly sealed to prevent ingress of moisture in the insulation. Direction of arrow must 
be marked on the cable drum. 
 
02.00: Laying of Cables: 
 
02.01:Laying Underground: 
 
Cable shall be laid generally in accordance with IS: 1255-1983 or latest amendment, if any. The average 
depth of trench for laying cable shall be as below: 
i) Directly on ground - 0.75 m. 
ii) At road crossing   - 1.00 m. 
 
The trenches shall be excavated in reasonably straight line, and where there is a change in direction 
suitable curvature shall be provided with 12D radius where D is the diameter of the cable. Where gradients 
and changes in depth are unavoidable, this shall be gradual, except where otherwise directed by the 
Engineer. The cable shall be laid on a cushion of sand, protected with bricks placed on both sides (along 
the length of the cable) and top (across the length of the cable). Or the cable shall be laid through HDPE 
pipe along with all accessories like socket, bend, couplers etc. complete with fittings and cutting, jointing 
etc. direct in ground. After laying of the cable the duct shall have to be filled up by fine dry sand. Where 
cables run in parallel, separate ducts as stated shall have to be provided. G.I. pipe shall have to be used 
where cable pass through walls, roads, drains, culverts, railway line etc.  
 
GI pipe also shall be used if depth of cable trench is less than 750mm and further excavation is not 
possible due to obstruction of existing material, which will be paid in actual. For one run of cable one GI 
pipe/HDPE pipe is to be considered. In other words two or more run of cable will not pass through one 
GI/HDPE pipe.  
 
The cable trench shall be filled back with riddled soil obtained from excavation. This shall be done in layer 
and compacted.  
 
02.02:Laying through existing trench : 
Cable shall be laid through existing covered/uncovered masonry trench taking out of RC covers, setting 
them in order, mending good the damages filling the trench with fine dry sand including supply of sand. 
 
03.00 Termination and Finishing of Cable: 
Termination of cable shall have to be made by using suitable compression cable gland and sockets by 
crimping to the size of the cable. 
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04.00 Indoor Type L.T. Panels: 
The LT Panels should be complete in all respect and equipped with all necessary accessories. The spares / 
attachments, which are meant necessary for the smooth functioning of the equipment and specially, are not 
mentioned here shall be assumed to be included in the scope of supply. 
 

04.01 LT Panel 1 (8 KPD Shed):  One Indoor type LT Panel suitable for 415 V, 3 Phase, 4 Wire 
50 Hz AC supply system fabricated in compartmentalized design from CRCA sheet steel of 2 mm thick 
for frame work and covers, 3 mm thick for gland plates (in accordance with IS 13032, IS 8623, IS/IEC 
60947-2) on the bottom base channel of MS section not less than 100 mm x 50 mm x 5 mm thick. 
Compact modular designed LT Panel will have front & rear access with protective devices removal from 
front & having IP-42/43 protection. 

 
i. The LT Panel shall comprise of following accessories:  

Sl.  
No. 

Description Qty. 

1. Incomer: 50 KA, 415V AC, 630A, 3P(with Neutral CT), ACB with earth fault 
protection 

01 no. 

2. Outgoing A: 50 KA, 415V AC, 630A, 3P(with Neutral CT), ACB with earth fault 
protection. 

01 nos. 

3. Outgoing B: 25KA, 415V AC, 150/160A, 4P MCCB of adjustable thermal & 
adjustable magnetic setting. 

06 nos. 

ii. 04 nos. totally enclosed copper tinned bar as Phase & Neutral bus bars of size as mentioned in 
the BOQ/as per the recommendation of Engineer in Charge, including colour coding of bus 
bars with PVC sleeve and 1 no. Copper bar as earth bus bar having size as mentioned in the 
BOQ with arrangement for earthing. 

iii. Digital Display type 3 phase 4 wire 0-400A Ammeter with suitable CT (as per BOQ) and built 
in Selector Switch.  2 Set 

iv. Digital Display type 3 phase 4 wire 0-500V Voltmeter with built in Selector Switch.   1 Set. 
v. LED Indication Lamps for R, Y, B phases of each feeders. 

vi. Making interconnection with suitable size of copper wire/strip. 
vii. Detachable type Gland Plate (made from 3mm thick MS Sheet) with punched holes suitable 

for 3.5 core X 240 sq. mm. & 3.5 core X 120sq. mm. XLPE insulated LT cables. 
 

                 Any other equipment considered necessary to make the Panel complete in all respect. 
 

04.02 LT Panel 2 (10 KPD Panel): One Indoor type LT Panel suitable for 415 V, 3 Phase, 4 Wire 
50 Hz AC supply system fabricated in compartmentalized design from CRCA sheet steel of 2 mm thick 
for frame work and covers, 3 mm thick for gland plates (in accordance with IS 13032, IS 8623, IS/IEC 
60947-2) on the bottom base channel of MS section not less than 100 mm x 50 mm x 5 mm thick. 
Compact modular designed LT Panel will have front & rear access with protective devices removal from 
front & having IP-42/43 protection. 

 
i. The LT Panel shall comprise of following accessories:  

Sl.  
No. 

Description Qty. 

1. Incomer: 50 KA, 415V AC, 630A, 3P (with Neutral CT), ACB with earth fault 
protection 

01 no. 

2. Outgoing A: 50 KA, 415V AC, 630A, 3P (with Neutral CT), ACB with earth fault 
protection. 

02 nos. 

3. Outgoing B: 25KA, 415V AC, 150/160A, 4P MCCB of adjustable thermal & 
adjustable magnetic setting. 

07 nos. 

 
ii. 04 nos. totally enclosed copper tinned bar as Phase & Neutral bus bars of size as mentioned in 

the BOQ/as per the recommendation of Engineer in Charge, including colour coding of bus 
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bars with PVC sleeve and 1 no. Copper bar as earth bus bar having size as mentioned in the 
BOQ with arrangement for earthing. 

iii. Digital Display type 3 phase 4 wire 0-400A Ammeter with suitable CT (as per BOQ) and built 
in Selector Switch.  3 Set 

iv. Digital Display type 3 phase 4 wire 0-500V Voltmeter with built in Selector Switch Backup 
MCBs.   1 Set. 

v. LED Indication Lamps for R, Y, B phases of each feeders. 
vi. Making interconnection with suitable size of copper wire/strip. 

vii. Detachable type Gland Plate (made from 3mm thick MS Sheet) with punched holes suitable 
for 3.5 core X 240 sq. mm. & 3.5 core X 120sq. mm. XLPE insulated LT cables. 
 

Any other equipment considered necessary to make the Panel complete in all respect. 
 

04.03 LT Panel 3 (12 KPD Shed):  One Indoor type LT Panel suitable for 415 V, 3 Phase, 4 Wire 
50 Hz AC supply system fabricated in compartmentalized design from CRCA sheet steel of 2 mm thick 
for frame work and covers, 3 mm thick for gland plates (in accordance with IS 13032, IS 8623, IS/IEC 
60947-2) on the bottom base channel of MS section not less than 100 mm x 50 mm x 5 mm thick. 
Compact modular designed LT Panel will have front & rear access with protective devices removal from 
front & having IP-42/43 protection. 

 
i. The LT Panel shall comprise of following accessories:  

Sl.  
No. 

Description Qty. 

1. Incomer: 50 KA, 415V AC, 630A, 3P(with Neutral CT), ACB with earth fault 
protection 

01 no. 

2. Outgoing A: 50 KA, 415V AC, 630A, 3P(with Neutral CT), ACB with earth fault 
protection. 

01 nos. 

3. Outgoing B: 25KA, 415V AC, 150/160A, 4P MCCB of adjustable thermal & 
adjustable magnetic setting. 

08 nos. 

ii. 04 nos. totally enclosed copper tinned bar as Phase & Neutral bus bars of size as mentioned in 
the BOQ/as per the recommendation of Engineer in Charge, including colour coding of bus 
bars with PVC sleeve and 1 no. Copper bar as earth bus bar having size as mentioned in the 
BOQ with arrangement for earthing. 

iii. Digital Display type 3 phase 4 wire 0-400A Ammeter with suitable CT (as per BOQ) and built 
in Selector Switch.  2 Set 

iv. Digital Display type 3 phase 4 wire 0-500V Voltmeter with built in Selector Switch & Backup 
MCBs.   1 Set. 

v. LED Indication Lamps for R, Y, B phases of each feeders. 
vi. Making interconnection with suitable size of copper wire/strip. 

vii. Detachable type Gland Plate (made from 3mm thick MS Sheet) with punched holes suitable 
for 3.5 core X 240 sq. mm. & 3.5 core X 120sq. mm.  XLPE insulated LT cables. 
 

                 Any other equipment considered necessary to make the Panel complete in all respect. 
 

04.04 The Air Circuit Breaker should have following technical features:  
a. Should be suitable for a rapid and smooth interruption of capacitive and fault currents 

under all conditions. 
b. Should be free from re-strikes under all operating conditions. 
c. Should have suitable barrier for each phase and live parts to give total encapsulation and 

maximum safety. 
d. Necessary circuit breaker carriage with 3 position (isolate, test, service) draw out 

mechanism. 
e. Necessary isolating plugs and sockets. 
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f. Necessary mechanism interlock and automatic safe shutters gear with arrangement for pad 
locking. 

g. ACB shall be provided with microprocessor based releases having built in over load, short 
circuit and neutral & earth fault protection. It should also include, but not limited to, the 
following spec.: 

i. Measurement function to show 3 phase current, 3 phase voltage, KVA, 
KWH, power factor etc. in a LCD Display. 

ii. Operation Counter. 
iii. Last fault trip history  
iv. Thermal Memory etc. 

h. Necessary set of auxiliary switches. 
i. Necessary set of CTs with ratios as specified. 
j. Necessary identification, metering requirements as specified i/c. ON/ OFF indication 

lamps, selector switches, fuses, ammeter, voltmeter etc.  
k. All Air Circuit Breakers shall be 3 pole with neutral CT having minimum 50 KA breaking 

capacity conforming to IS/IEC 60947-2 (2003). 
 

04.05 Other Technical Parameters of the Air Circuit Breakers: 
 
a) Rated normal current : 630 Amps. 

b) Rated Voltage : 690 V AC 

c) Rated Frequency  : 50 Hz. 

d) Particulars of Specifications to be 
complied with 

: IS/IEC: 60947 – 2(2003) or latest amendment.  

e) Type of arc quenching medium : Air 

f) Number of poles 
 

: 3 (with neutral CT) 

g) Rated short-circuit breaking current 
for 1 second. 

: 50 KA  
 

h) Rated supply voltage of closing & 
operating devices and auxiliary 
circuits. 

: 240 V AC  
 

i) Operating Mechanism : 
 
 
 
 

The Operating Mechanism should be Stored Energy (in 
Spring) type and capable of giving specific duty of the 
Breaker, having provision for both Motor Charging and 
Manual Charging.  The Motor should be suitable for 
operation at 240V, 50 Hz., Single Phase, AC Supply.  All 
working parts of the mechanism should be of corrosion 
resistant material. 

 
13.  Earthing : 
All Panels, Distribution board, Sub distribution boards and Main switches (connected to 400V supply)  
shall have to be connected  to Earth  stations (double earth) in accordance with the requirement of Indian 
Electricity Rules and IS 3043. All earth station shall be of same type similar to one illustrated in IS 3043, 
using pipe electrodes of Galvanized steel, Class-B type, having 50 mm dia ISI Medium GI pipe 3.64 mm 
thick x 3.04 Mts. long and 1 x 4 SWG GI (Hot Dip) wire (4 Mts. long), 13 mm dia x 80 mm long GI bolts, 
double nuts, double washers incl. S & F 15 mm dia GI pipe protection (1 Mts. long) to be filled with 
bitumen partly under the ground level and partly above ground level driven to an average depth of 3.65 
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Mts. below the ground level and also providing masonry enclosure on the top of the earth electrode of 
overall size 86.36 cm x 86.36 cm x 46 cm deep (below Ground level) complete with cemented brick 
work(1:6) of 25 cm width duly plastered with cement mortar (inside) CI hinged inspection cover of size 
36.56 cm x 35.56 cm with locking arrangement, GI reducer including drilling of 46 nos. 12 mm dia holes 
on the GI pipe and treating of soil by using salt and charcoal as required. The top of the pipe electrode 
shall have suitable arrangements for making connections of earth strips in the manner approved by the 
Engineer. The earth station shall be located at least 2 m. away from any building and not less than 6 m. 
apart from each earth station. The main panels at first floor switch room & earth stations interconnections 
(for double earth) shall be carried out with 25 mm. X 6 mm. G.I. flat. Two nos. of earth stations are 
required, Main Distribution Boards, and distribution Boards installed in different places shall be connected 
suitably by 8 SWG wire to the Main earthing arrangement. 
 
 
Note: 
Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for 
installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of G.I. Pipes, 
clamps and accessories shall be deemed to be included in the rates for installation of the items for which 
these items are intended. Tenderers are advised to build up the installation prices accordingly. Any claim 
in this regard on the plea that the item is not specifically mentioned shall not be entertained. 
 
Cleaning of site: 
On completion of works, the contractor shall reinstate and make good at his own expense any property or 
land which might have been disturbed and/or damaged by his works.   Contractor should also clean the site 
as required during execution and fully clear the site after completion of all the works. Any 
holes/drillings/openings/damages made on the wall/roof for drawing of cables/installation of equipment 
shall be made good by the tenderer at his own cost. 
 

List of Approved Makes 
 Item Make 

ACB/MCCB / MCB / DBs/Sub 
DBs/Contactor 

ABB/ Schneider/ C & S/ Siemens/ Havells/L&T/ 
Crompton/ GE/ Legrand/AE Ltd. Any other reputed make. 

CT/ Electrical Meters ABB/ Schneider/ C & S/ Siemens/ Havells/L&T/ AE Ltd. 

PVC Copper wire for internal wiring KDK-Evershine/ Finolex/ Havells/ National/ Nicco/ 
Supercab /  Polycab/ Any other reputed make. 

L.T. power cable NICCO/ Gloster/ Universal/ Polycab / Havells/Any other 
reputed make. 

 
N.B: Any other reputed make of any particular item will only be considered if none of the specified 
make for that particular item is available in the market, for some reason or the other, which is to 
be acceptable to competent authority. 
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Annexure – E 
PRICE NOT TO BE QUOTED HERE 
PRICE BID / Bill of Quantity (BOQ) 

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/513 dated 04.02.2019 
Name of the Work: Electrical Installation Work at 8,10 & 12 KPD Shed (Panel Rooms),KoPT. 

Item  
No. 

Description Qty. Unit 
Unit Rate 
 (Rs.) 

Amount 
 (Rs.) 

1 
  

Supply of cubical type LT panel suitable for 415 V, 3 Phase, 4 Wire 50 Hz AC 
supply system fabricated in compartmentalized design from CRCA sheet steel of 
2 mm thick for frame work and covers, 3 mm thick for gland plates i/c cleaning & 
finishing complete with powder coating in approved shade, having suitable 
capacity extensible type TPN high conductivity electrolytic tinned Copper bus 
bars,bus bar supports, with short circuit withstand capacity of 50kA for 1 Sec, 
bottom base channel of MS section not less than 100 mm x 50 mm x 5 mm thick, 
fabrication shall be done in transportable sections, entire panel shall have a 
common copper earth bar of size 25 mm x 5 mm at the rear with 2 Nos. earth 
stud, solid connections from main bus bar to switch gears with required size of 
Cu. bus bars and control wiring with 2.5 sq. mm. PVC insulated copper 
conductor, cable alleys, cable gland plates in two half & providing following 
switch gears: 

 

(I) Incomer(from sub stn.) & Outgoing A (to 10 
KPD): 2 Nos. 630 Amps 3 pole (with Neutral CT) 
for earth fault protection, horizontal Electrical 
drawout type air circuit breaker of fault breaking 
capacity 50 KA for 1 sec. (Ics=Icu) upto 433 V , 
fitted with interlocked door, automatic safety 
shutters, mechanical ON/OFF and 
service/test/isolated position indicators and frame 
earthing contact, complete with following 
accessories: 
(a) Independent manual spring closing 
mechanism- 2 Nos. 
(b) Microprocessor release for over current, short 
circuit protection, neutral & ground fault protection 
and digital display, last fault trip history- 2 set. 
(c) Digital type Voltmeter (0-500 V), with selector 
switch & back up MCBs-1 set. 
(d) Digital type Ammeter (0-400Amp), with 
selector switch and two sets of 3 nos. CT’s 
of ratio 400/5A Class I accuracy and 15 
VA burden- 2 set.  
(e) 6 Nos. Phase indication LED lamps with 
2 Amp back up HRC fuse, breaker ‘ON’ 
indicating light with 2 A HRC fuse, fuses, circuits as 
per standard practice, auxiliary contacts for 
positive interlocking of the breakers as 
required. 
(f) Shunt trip coil 220 V A.C. 

1 Set   

(II) Bus Bars :TPN Copper bus bars of Suitable 
capacity with heat shrinkable coloured sleeves etc., 
complete in all respect, for withstanding fault level 
of 50kA for 1 Sec. 

(III) Outgoing B: 
6 Nos. 150/160 Amp 4 Pole MCCB with Adjustable 
Thermal & Magnatic setting 150/160Amp 4 Pole 
MCCB (Ics = 25kA upto 433 V) and all other 
accessories. 

2 
Installation, testing & commissioning of above 
panel along with double earthing arrangement 
complete in all respect. 

 
1 

 
Set   
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Item  
No. 

Description Qty. Unit 
Unit Rate 
 (Rs.) 

Amount 
 (Rs.) 

3 

Supply of cubical type LT panel suitable for 415 V, 3 Phase, 4 Wire 50 Hz AC 
supply system  fabricated in compartmentalized design from CRCA sheet steel 
of 2 mm thick for frame work and covers, 3 mm thick for gland plates i/c cleaning 
& finishing complete with powder coating in approved shade, having suitable 
capacity extensible type TPN high conductivity electrolytic tinned Copper bus 
bars,bus bar supports, with short circuit withstand capacity of 50kA for 1 Sec, 
bottom base channel of MS section not less than 100 mm x 50 mm x 5 mm thick, 
fabrication shall be done in transportable sections, entire panel shall have a 
common copper earth bar of size 25 mm x 5 mm at the rear with 2 Nos. earth 
stud, solid connections from main bus bar to switch gears with required size of 
Cu. bus bars and control wiring with 2.5 sq. mm. PVC insulated copper 
conductor, cable alleys, cable gland plates in two half & providing following 
switch gears: 
 
 

 

(I) Incomer(from sub stn.) & Outgoing A (to 8 & 
12 KPD): 3 Nos. 630 Amps 3 pole (with Neutral 
CT) for earth fault protection, horizontal Electrical 
drawout type air circuit breaker of fault breaking 
capacity 50 KA for 1 sec. (Ics=Icu) upto 433 V , 
fitted with interlocked door, automatic safety 
shutters, mechanical ON/OFF and 
service/test/isolated position indicators and frame 
earthing contact, complete with following 
accessories: 
(a) Independent manual spring closing 
mechanism- 3 Nos. 
(b) Microprocessor release for over current, short 
circuit protection, neutral & ground fault protection 
and digital display, last fault trip history- 3 set. 
(c) Digital type Voltmeter (0-500 V), with selector 
switch & back up MCBs-1 set. 
(d) Digital type Ammeter (0-400Amp), with 
selector switch and one set of 3 nos. CT’s 
of ratio 400/5A Class I accuracy and 15 
VA burden- 3 set.  
(e) 9 Nos. Phase indication LED lamps with 
2 Amp back up HRC fuse, breaker ‘ON’ 
indicating light with 2 A HRC fuse, fuses, circuits as 
per standard practice, auxiliary contacts for 
positive interlocking of the breakers as 
required. 
(f) Shunt trip coil 220 V A.C. 

1 Set   

(II) Bus Bars :TPN Copper bus bars of minimum of 
Suitable capacity with heat shrinkable coloured 
sleevesand etc., complete in all respect, for 
withstanding fault level of 50kA kA for 1 Sec. 

(III) Outgoing B: 
7 Nos. 150/160Amp 4 Pole MCCB with Adjustable 
Thermal & Magnatic setting 150/160Amp 4 Pole 
MCCB (Ics = 25kA upto 433 V) and all other 
accessories.. 

4 

Installation, testing & commissioning of above 
panel along with double earthing arrangement 
complete in all respect. 1 Set   
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Item  
No. 

Description Qty. Unit 
Unit Rate 
 (Rs.) 

Amount 
 (Rs.) 

5 

Supply of cubical type LT panel suitable for 415 V, 3 Phase, 4 Wire 50 Hz AC 
supply system  fabricated in compartmentalized design from CRCA sheet steel 
of 2 mm thick for frame work and covers, 3 mm thick for gland plates i/c cleaning 
& finishing complete with powder coating in approved shade, having suitable 
capacity extensible type TPN high conductivity electrolytic tinned Copper bus 
bars,bus bar supports, with short circuit withstand capacity of 50kA for 1 Sec, 
bottom base channel of MS section not less than 100 mm x 50 mm x 5 mm thick, 
fabrication shall be done in transportable sections, entire panel shall have a 
common copper earth bar of size 25 mm x 5 mm at the rear with 2 Nos. earth 
stud, solid connections from main bus bar to switch gears with required size of 
Cu. bus bars and control wiring with 2.5 sq. mm. PVC insulated copper 
conductor, cable alleys, cable gland plates in two half & providing following 
switch gears: 

 

(I) Incomer(from sub stn.) & Outgoing A (to 10 
KPD): 2 Nos. 630 Amps 3 pole (with Neutral CT) 
for earth fault protection, horizontal Electrical 
drawout type air circuit breaker of fault breaking 
capacity 50 KA for 1 sec. (Ics=Icu) upto 433 V , 
fitted with interlocked door, automatic safety 
shutters, mechanical ON/OFF and 
service/test/isolated position indicators and frame 
earthing contact, complete with following 
accessories: 
(a) Independent manual spring closing 
mechanism- 2 No. 
(b) Microprocessor release for over current, short 
circuit protection, neutral & ground fault protection 
and digital display, last fault trip history- 2 set. 
(c) Digital type Voltmeter (0-500 V), with selector 
switch & back up MCBs-1 set. 
(d) Digital type Ammeter (0-400Amp), with 
selector switch and one set of 3 nos. CT’s 
of ratio 400/5A Class I accuracy and 15 
VA burden- 2 set.  
(e) 6 Nos. Phase indication LED lamps with 
2 Amp back up HRC fuse, breaker ‘ON’ 
indicating light with 2 A HRC fuse, fuses, circuits as 
per standard practice, auxiliary contacts for 
positive interlocking of the breakers as 
required. 
(f) Shunt trip coil 220 V A.C. 

1 Set   

(II) Bus Bars :TPN Copper bus bars of minimum of 
Suitable capacity with heat shrinkable coloured 
sleeves etc., complete in all respect, for 
withstanding fault level of 50kA kA for 1 Sec. 

(III) Outgoing B: 
A) 8 Nos. 150/160Amp 4 Pole MCCB with 
Adjustable Thermal & Magnatic setting 
150/160Amp 4 Pole MCCB (Ics = 25kA upto 433 V) 
and all other accessories. 

6 

Installation, testing & commissioning of above 
panel along with double earthing arrangement 
complete in all respect. 1 Set   
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Cabling Work 

Item  
No. 

Description Qty. Unit 
Unit Rate 
 (Rs.) 

Amount 
 (Rs.) 

7 

Supply of 1.1 kV grade 3.5 core 240 sq. mm. XLPE 
insulated armoured Aluminium cable for drawing 
power from West Side Substation to Electrical 
switch rooms at each of the three sheds. 

1265 mtr.   

8 

Laying of above mentioned Cable of 3.5 C 240 
sqmm size: 

  

i) Through existing covered masonry trench incl. 
taking out RC covers, setting them in order, 
mending good the damages filling the trench with 
fine dry sand incl. supplying sand. 

50 mtr.   

ii) Through HDPE pipe including Supplying and 
laying of suitable size HDPE pipe, ISI marked, 
along with all accessories like socket, bend, 
couplers etc.  Complete with fitting and cutting, 
jointing etc. direct in ground (120 cm below ground 
level) including excavation and refilling the trench 
etc. complete as required. (Single cable per HDPE 
pipe). 

1200 mtr.   

iii) Laying of the above mentioned 3.5 core 240 sq. 
mm. cable, three in numbers, through micro-
tunnelling, 1 m under the road(s) including 
Supplying and fixing 100 mm dia G.I pipe for 
protection of each of the three nos. 3.5 core 240 sq 
mm. XLPE cable while crossing roads. 

15 mtr.   

9 

Supplying and fixing compression type gland 
complete with brass gland, brass ring & rubber ring 
for dust & moisture-proof entry of XLPE armoured 
cables as below: 

  

i) 3.5 Core 240 sq. mm. XLPE insulated cable 6 Each   

ii) 3.5 Core 120 sq. mm. XLPE insulated cable 4 Set   

10 

Finishing the end of following XLPE armoured 
cables by crimping method incl. supplying and 
fixing solder less socket(Dowels make), tapes, 
anticorrosive paste & jointing materials : 

  

i) 3.5 Core 240 sq. mm. XLPE insulated cable 6 Set   

ii) 3.5 Core 120 sq. mm. XLPE insulated cable 4 Set   
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Item 
No. 

Description Qty. Unit 
Unit Rate 
(Rs.) 

Amount 
(Rs.) 

11 

Earthing with 50 mm dia ISI Medium GI pipe 3.64 
mm thick x 3.04 Mts. long and 1 x 4 SWG GI (Hot 
Dip) wire (4 Mts. long), 13 mm dia x 80 mm long GI 
bolts, double nuts, double washers incl. S & F 15 
mm dia GI pipe protection (1 Mts. long) to be filled 
with bitumen partly under the ground level and 
partly above ground level driven to an average 
depth of 3.65 Mts. below the ground level and also 
providing masonery enclosure on the top of the 
earth electrode of overall size 86.36 cm x 86.36 cm 
x 46 cm deep (below Ground level) complete with 
cemented brick work(1:6) of 25 cm width duly 
plastered with cement morter (inside) CI hinged 
inspection cover of size 36.56 cm x 35.56 cm with 
locking arrangement, GI reducer including drilling 
of 46 nos. 12 mm dia holes on the GI pipe and 
treating of soil by using salt and charcoal as 
required. 

6 Set   

12 

Supplying & fixing earth busbar of galvanized (Hot 
Dip) MS flat 40 mm x 6 mm on wall having 
clearance of 6 mm from wall including providing 
drilled holes on the busbar complete with GI bolts, 
nuts, washers, spacing insulators etc. as required 

15 Meter   

13 

Supplying & fixing earth continuity bar from meter 
room to earth pit, made of galvanized (Hot Dip) MS 
flat 25 mm x 6 mm on wall having clearance of 6 
mm from wall including providing drilled holes on 
the bar complete with GI bolts, nuts, washers, 
spacing insulators etc. as required 

120 Meter   

14 
Dismantling of existing panels and handing it over 
to Executive Engineer (Elect.-KPD) 

1 LOT   

  Grand Total=   

 
Note: 

1. The quantity above may increase or decrease as per requirement for which payment will be made as per 
actual.  

2. The rate quoted should be exclusive of GST and should be considered to complete the work in all 
respect. 

3. GST will be paid extra at applicable rates at the time of supply of goods and services. 
 
       Completion period: 140 days from the date of placement of order letter.  
 

PRICE SHOULD BE EXCLUSIVE OF GST
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Annexure - F 
Profile of Tenderer / FORM –D 

 
  
 

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. KoPT/ KDS/ 
Mech/SE-I/ADV/513 dated 04.02.2019, those mentioned in the “General Conditions of Contract” enclosed 
with this Tender Document as well as decisions taken in the pre-bid techno-commercial conference, if any.  
Our relevant particulars are furnished hereunder: 

 
Particulars To be filled in by the Tenderer or to be 

mentioned as “none ” 
Name of the Tenderer 
 

 

Name of the owner(s) of the Tenderer 
 

 

Full postal address of the Tenderer including 
Police Station 
 

 

Telephone No. of the Tenderer 
 

 

Fax No. of the Tenderer 
 

 

E-mail ID of the Tenderer 
 

 

Name of the contact person of the Tenderer 
 

 

Mobile/land line Telephone No. of the contact 
person of the Tenderer. 
 

 

Name of the partners/directors/ members, as 
applicable, in this particular contract 
 

 

Name of their authorized representative(s) who 
would handle the contract on their behalf. 
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

 
Covering Letter 

 
Ref. No…………          Date: 
 
The Chief Mechanical Engineer, 
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata – 700 043 
 
Dear Sir, 
 
1. We, ………………………………………………………..(Name of Tenderer) having examined the 

Tender Document and understood its contents, hereby submit our Tender 

for…………………………………………………… (NIT No. KoPT/KDS/Mech/SE-I/ADV/……. 

Dated.………… and confirm that we unconditionally accept all the terms and conditions of the same 

including the Addendum (if issued). 

 

2. All information and proofs provided in the Tender including Addendum and in the Appendices are true 

and correct and all documents accompanying such tender are true copies of their respective originals. 

 

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional 

information it may find necessary or require to supplement or authenticate the Tender. 

 

4. We, ……………………………………………… (Name of Tenderer) hereby undertake that we will 

abide by the decisions of KoPT in the matter of examination, evaluation and selection of Successful 

Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in this regard. We 

further acknowledge the right of KoPT to reject our tender without assigning any reason or otherwise and 

hereby waive our right to challenge the same on any account whatsoever. 

 

5. We also certify the following: 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other 

legal authority from participating in any Tender/Contract/Agreement of whatever kind. 

 

(b) We have also not been expelled from any project or contract nor have had any contract terminated for 

breach in the last 3 years ending on the date of opening of the techno commercial part of the tender. 
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6. We declare that: 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if any, 

issued by KoPT thereon. 

 

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will 

engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender. 

 

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering 

process and reject all tenders at any time without any liability or any obligation for such acceptance, 

rejection or annulment without assigning any reason thereof. 

 
 

Yours faithfully, 
 
 
Signature of Tenderer………………………………………………. 
 
Name: ……………………………………………………………………… 
Designation: ……………………………………………………………. 
Date: ……………………………………………………………………….. 
Seal of the tenderer…………………………………………………. 
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KOLKATA PORT TRUST 
 

SCHEDULE – “O” 
 

Tenderers must fill in the undernoted column: 
 

Sl. 
No 

Full particulars 
of similar 
works carried 
out by 
Tenderer 

Value of 
work 

Contract for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses of 
Authorities 
for whom 
work was 
carried out 

Name and 
Addresses 
to whom 
reference 
can be 
made 
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SCHEDULE – “O” 
Sheet – 2 

 
The Tenderers are also requested to furnish the following particulars: 
 
A. In case of a Limited Company: 
 

1. Name of the Company    : 
 

2. Address of its present registered office : 
 

3. Date of its incorporation   : 
 

4. Full ;name and address of each   : 
 of its Directors – any special particulars 

as to Directors if desired to be stated 
 

5. Name, address and other necessary   : 
Particulars of Managing Agents, if any,  
Appointed by the Company 

 
6. Copies of Memorandum and Articles of  : 

Association (with the latest amendments, 
 if any) 
 

7. Copies of audited Balance Sheets of the : 
 Company for the last three years. 
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SCHEDULE – “O” 
Sheet – 3 

B. In case of a Firm: 
 

1. Name and address of the firm     : 
 

2. When business started      : 
 

3. If registered, a certified copy of Certificate   : 
of Registration 

 
4. A certified copy of the Deed Of Partnership  : 

 
5. Full name and address of each of the   : 

Partners and the interest of each partner 
in the Partnership. Any specialparticulars 
as to Partners if desired to bestated 
 

6. Whether the firm pays income tax over  : 
Rs.10, 000/- per year 
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SCHEDULE – “O” 
Sheet – 4 

C. In case of an Individual: 
 

1. Full name and address of the     : 
 Tenderer; any special particulars 
 of the Tenderer if desired to be stated 
 

2. Name of the father of the Tenderer   : 
 

3. Whether the Tenderer carried on    : 
 business in his own name or any 
 other name 
 

4. When business was started any by whom  : 
 

5. Whether any other person is interested   : 
 in the business directly or indirectly,  
 if so, name, address, etc. of such persons  
 and the nature of such interest. 
 

6. Whether the Tenderer pays income tax   : 
 over Rs.10,000/- per year 
 
 
DATED, the………………………                          Signature of Tenderer 
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Annexure – G 

 
  

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non – Judicial Stamp Paper 

 
BEFOR THE 1ST CLASS JUDICIAL MAGISTRATE AT------------- 
AFFIDAVIT 
 
I ------------------------------------------ son of ------------------------------------- aged about --------------------

Years, by faith -----------------, by occupation -------------, residing at----------------------------------------------

---------------------------------------------do hereby solemnly affirm and declare as follows: 

 

1. That I am the proprietor/Partner of ------------------------------- having office at ------------and carrying on 

business on the said name and style. 

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be mentioned 

in affidavit.) 

 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I Registration. 

 

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause no ----------------

----- of Tender no-------------------------------issued by Kolkata Port Trust in respect of the work (the name 

of the work is to be mentioned)  

 

That the statements made above are all true to be the best of my knowledge and belief. 

 

That in the event the declaration is found to be wrong and false, I will be held responsible for all the 

consequences in respect of compliance of The Employees State Insurance Act, 1948 

 
 

DEPONENT 
 
Identified by me 
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Annexure – H 
 

 
(FORMAT OF INDEMNITY BOND) 

On the Rupees Fifty Non – Judicial Stamp Paper 
 

I N D E M N I T Y  B O N D 
 

By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of Shri/Smt--------
---------------------------------------------------------------------------------Residing at --------------- by 
occupation ------------the Partner/Proprietor/Director------------------------------having office at -----------
---- am a tenderer under Mechanical Engineering Department, Kolkata Port Trust(A statutory body 
under MPT Act, 1963) 

 
2. WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under E.S.I Act 

or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering Department, Kolkata 
Port Trust against all damages and accident to the Labourer Tenderer/contractor. 
 

3. NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named herein 
above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND ACCIDENT 
OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the Kolkata Port Trust 
and which shall be legal and /or claimed by the Kolkata Port Trust during the execution of the 
workstated in the NIT No---------------------------- of ----------------------- 
 

4. AND the contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata Port 
Trust and its administrator and representative. 
 

5. And also all such possible claim or demand for damages and accidents. In the event the declaration is 
found to be wrong and false, the tenderer will be held responsible for all the consequences in respect of 
compliance of The Employees State Insurance Act, 1948. 

 
In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- Hereto 
setand seal this the----------------------- Day of--------------------In the year----------------- at----------------
----. 

 
Sureties       Signature of the Indemnifier 
1. Signature: 
Name: 
Address: 
 
2. Signature: 
Name: 
Address: 
 
3 Witness 
Signature 
Name: 
Address 

 
 
 
 
 
 



43 
 
 
 

 
Annexure –I 

 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

 
 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 
 

 
Ref. No……………        Date …………..……….. 
 
 
The Chief Mechanical Engineer, 
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata – 700 043 
 
Dear Sir, 
 

We, ………………………………………………………..(Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the instant e-tender 

and no other source, and will comply to the said Tender document, GCC and Addenda. 

 

We are submitting this undertaking in lieu of submission of signed copy of the full Tender 

document. 

 
Yours faithfully, 
 
Signature of Tenderer…………………………………… 
Name: ………………………………………………………….. 
Designation: ………………………………………….……… 
Date: ……………………………….…………………….…….. 
 
Seal of the tenderer………………………………………. 
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Annexure –J 
 
 
 
 
 

KOLKATA PORT TRUST 
 

 

 
 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
GENERAL CONDITIONS OF CONTRACT 
 
FORMS AND AGREEMENTS 
 
SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 
OF 
THE 6TH MEETING HELD ON 27TH MAY, 1993. 
 
(Copy of Booklet Published on May, 1993) 
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1. DEFINITIONS 
1.0.  In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in 

assigned to them, except where the context otherwise required. 
1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate 

under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 
1.2. "Chairman"means the Chairman of the Board and includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 
1.3. "Contractor"means the person or persons; Firm or Company whose tender /offer has been accepted by the 

Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board / 
Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief Engineer, 
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief 
Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager (Infrastructure & 
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the 
Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the employer, 
with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place of the 
"Engineer' so designated. 

1.5. "Engineer's Representative"means any subordinate Engineer or Assistant to the Engineer or any other 
official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work"means the Work to be executed in accordance with the Contract and includes authorized "Extra Works" 
and "Excess Works" and Temporary Works. 

1.7. "Temporary Works"means all temporary works of every kind required in or about the execution, completion 
or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins 
for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms. 

1.8. "Extra Works"means those works required by the Engineer for completion of the Contract which were not 
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 
"Excess Works" means the required quantities of work in excess of the provision made against any item of the Bill 
of Quantities. 

1.9. "Specifications"means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings"means the drawings referred to in the Tender and specification and any modification of such 
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or 
approved in writing by the Engineer. 

1.11. "Contract"means and includes the General and Special Conditions of Contract, Specifications, Drawings, 
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if 
separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

1.12. "Constructional Plant"means all appliances or things of whatsoever nature required in or about the 
execution, completion or maintenance of the works or temporary works and includes (without thereby limiting the 
foregoing definition) all machinery and tools but does not include materials or other things intended to form or 
forming part of the permanent work. 

1.13. "Site"means the land and other places, on, under, in or through which the works are to be executed or carried out 
and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14. "Contract Price"means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, 
subject to such additions thereto and deduction there from as may be made by the Engineer under the provisions 
here-in-after contained. 

1.15. "Month"means English Calendar Month. 

1.16. "Excepted risks"are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether 
war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been 
issued (all of which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so required. 

1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part 
thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether 
on or off the site. 
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2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
2.0. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction of 

the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 
 
2.1. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the 

Engineer's Representative 
 
2.2. The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such further drawings and 
instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the works 
and the contractor shall carry out and be bound by the same. 
(b) to alter or modify the specification of any material and workmanship and to inspect the work at any time. 
(c) to order for any variation, alternation and modification of the work and for extra works. 
(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
(f) to grant extension of completion time. 
 

2.3. The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in connection with the work. 
(c) have power to disapprove and material and workmanship not in accordance with the contract and the contractor 
shall comply with his direction in this regard. 
(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 
(e) order demolition of defectively done work for its reconstruction all by the Contactor at his own expense, 
(f) have powers to issue alteration order not implying modification design and extension of completion time of the 
work and 
(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in writing by 
the Engineer under intimation to the Contractor. 
 

2.4. Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 
 

2.5. Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power of the 
Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, braking-up 
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for the 
loss sustained by him. 
(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be 
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision. 
(c) Any written instructions or written approval given by the Engineer's Representative to the contractor, within the 
terms of delegation of power and authority vested in Engineer to his Representative in writing shall bind the 
contractor and the Trustees as though it had been given by the Engineer, who may from time to time make such 
delegation. Contractor and the Trustees as though it had been given by the Engineer, who may from time to time, 
make such delegation. 
 

3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
3.0. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and 

examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact on 
his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into 
consideration: 

 
(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and climate 
conditions, the means of access to the site and all other local conditions including the likely charges and costs for 
temporary way- leave, if any, required for the work. 
 
(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and 
availability of the required materials and labour for the work and the need to execute the work to the entire 
satisfaction of the Engineer, and also by complying with the General and Special Conditions of Contract. 
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(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage ofall 
plant, equipment and Construction materials. 
(d) The sources and means of procurement of water for drinking, washing and execution of work, and source and 
availability of electrical power, all of Contractor's cost. 
 
(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together with the rules 
made there under, the rules, regulations and bye-laws of public bodies or any local or other authority by the 
Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind arising from the 
Contractor's failure in such compliance. 
 
(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank 
Guarantees and Indemnity Bonds. 
 

3.1. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated otherwise in 
the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialing of the revised figure. 
 
3.2. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the names 
of their owners/partners/Share Holders at the required points of time. The failure in this regards hall be treated as a 
breach and a contract, if entered into, shall be liable to be cancelled. 
 
3.3.(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted with Earnest 

Money of the amount calculated as per the following scale. 
 

Estimated 
Value 

Amount of Earnest Money 

 For works contract. For contract of supplying materials of equipment only 
Up to 

Rs.1,00,000/- 
5% of the estimated value of work 1% of the estimated value of work. 

Over 
Rs. 1,00,000/- 

2% of the estimated value of work 
subject to a maximum of Rs.20,                
000/- and minimum of Rs. 5,000/- 

1/2% of the estimated value of work subject to a maximum of 
Ts. 10,000/- and minimum of Rs. 1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata Branch 
of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata Port Trust" and 
payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be kept attached to the 
Tender / offer in the Sealed Cover. 
 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque drawn 
on a Nationalized Bank of Kolkata / Haldia. 
 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA & 
CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the Earnest 
Money, as per the following scale: 
 

 
 
 
 

(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection. 
(ii) If before expiry of the validity period of his Tender / offer, the tender amends his quoted rates or tender/ 
offer making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money 
deposited shall be liable to forfeiture of the option of the Trustees. 

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit, 
for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt of 
Earnest Money. 
 
(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final 
Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed the 

Class of Registration Amount of Fixed Security Financial limit of each tender 
A 
B 
C 

Rs. 10,000/- 
Rs.  5,000/- 
Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 
Any tender priced up to Rs.1,00,000/- 
Any tender priced up to Rs.50,000/- 
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quantum computed as per the under noted percentages of the total value of work actually done up to the stage of 
completion. 

Value of Work % of Security Deposit for 
works contract 

% of Security Deposit for Contract of 
supplying materials and equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first Rs. 10,00,000/- + 7 
1/2% on the balance 

1% on first Rs.10,0,000/-+1/2% on the balance 

For works costing more 
than Rs.20,00,000/- 

10% on first Rs. 10,00,000/- + 7 
1/2% on next Rs.10,00,000/-+ 5% 
on the balance 

1% on first Rs.10,0,000/-+1/2% on next 
Rs.10,00,000/-+ 1/4% on the  balance 

 
(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages given 
above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the date of 
placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn in favour of 
Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be. 
 
(i)No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / Security 
Deposit held by the Trustees, at any stage. 
 

3.4. (i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to 
deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for any 
maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for that 
amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period and 
after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted his 
"No Claim" Certificate in form G.C.3. 

 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor 
fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be at 
liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or 
to become due to the Contractor under any other contract. 
 

3.5  If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer  performance 
Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of any Nationalized 
Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the letter of acceptance of 
the Tender/Offer, within 15 days from the date of such letter, failing which the contract shall be liable to be 
terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. The cost of obtaining this 
or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by the Contractor 
and it shall be his sole responsibility to arrange for timely revalidation of such bank guarantee, failing which and for 
non-fulfilment of any contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to 
raise claim against the Guarantee and/or enforce the same unilaterally. 

 
4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

4.0.(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction of the High 
Court at Kolkata, India, including the following Act: 

i. The Indian Contract Act, 1872. 
ii. The Major Port Trust, Act, 1963. 
iii. The Workmen's Compensation Act, 1923. 
iv. The Minimum Wages Act, 1948. 
v. The Contract Labour (Regulation & Abolition) Act, 1970. 
vi. The Dock Workers' Act, 1948. 
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only). 
 

4.1. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the 
Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition of the term 
"Contract" here-in-before shall collectively be the Contract. 
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4.2. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be any 
discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the power to 
correct the same and his decision shall be final and binding on the parties to the Contract. 
4.3. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these shall 
remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative on 
completion of the work. If not torn or mutilated on being regularly used at site. 
 
4.4 The Contractor shall prove and make at his own expense any working or progress drawings required by him or 
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's responsibility on the 
engineer in any way whatsoever. 
 
4.5. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without the 
written permission of the engineer. Even if such permission be granted, the Contractor shall remain responsible (a)for 
the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were the acts, 
defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by him despite being sublet, provided always 
that the provision of labourers on a "piece rate" basis shall not be deemed to be subletting under this clause. 
 
4.6. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for 
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent works, 
labour including supervision thereof transporting to and from the site and in and about the work, including loading, 
unloading, fencing, watching, lighting, payment of fees, faxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and maintenance of the work. 
 
4.7. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods of 
construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the Temporary and Permanent works 
formulated by the Engineer; but the contractor shall be fully responsible for the correct implementation thereof as also 
for any design and specification prepared / proposed / used by the Contractor. 

 
4.8. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his 
(a)programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of 
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer or his 
Representative to any such programme or particulars, shall not relieve the Contractor of any of his obligations under the 
contract. If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his revised 
programme for completion of work within the stipulated time whenever asked to do so. 
 
4.9. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long 
thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The Contractor 
or his competent and authorised agent or representative shall be constantly at site and instructions given to him by the 
Engineer or his Representative in writing shall be binding upon the Contractor subject to limitation in clause 2.5 hereof. 
The Contractor shall inform the Engineer or his Representative in writing about such representative/agent of him at site. 
 
4.10. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the 
Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at site and 
the Contractor shall within 48 hours comply with such instruction without any demur, whenever the Engineer shall feel 
that the deployment of the person concerned will not be conducive to the proper and timely completion of the work. 
 
4.11. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 
points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the correctness thereof 
and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile 
marks and other things used in setting-out the works. 
 
4.12. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12 
hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, loss or 
injury to the work or any part there of shall be made good by the Contractor at his down cost as per instruction and to the 
satisfaction of the Engineer, failing which the Engineer or his Representative may cause the same to be made good by 
any other agency and the expenses incurred and certified by the Engineer, shall be recoverable from the Contractor in 
whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the work, which might have 
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been taken over by the Trustees on partial completion of the work and in such case the Contractor's obligation will be 
limited to repairs and replacement for manufacturing or construction defects during the Maintenance period (Guarantee 
Period) as per the directions of the Engineer as also for defects/ damages if any caused to the work by the Contractor 
during such repairs and replacement in the maintenance period. 
 
4.13. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or structure 
or services or properties belonging to the Trustees or not, which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or damage caused by 
the Contractor in connection with the execution and maintenance of the work to the aforesaid properties, structures and 
services and/ or to any person including the Contractor's workmen. Cost of Insurance Cover, if any, taken by the 
Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 

 
4.14. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or 
antiquity and structures and other remains or things of geological or archaeological importance be discovered at site 
which shall remain the property of the Trustees and protect them from being damaged by his workmen and arrange for 
disposal of them at the Trustees expense as per the instruction of the Engineer's Representative. 

 
4.15. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 
proceedings and all costs arising there from on account of: 
 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with the 
works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for getting all 
materials and equipment required for the work. 
 
(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, railway 
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other person. 
 
(d) Damage / injury caused to any highway and bridge on account of the movement of Contractor's plants and 
materials in connection with the work. 
 
(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in 
transporting contractor's plants and materials. 
 
(f) The Contractor's default in affording all reasonable facilities and accommodation as per the direction of the 
Engineer or his Representative to the workmen of the Trustees and other agencies employed by or with the 
permission and / or knowledge of the Trustees on or near the site of work. 
 

4.16. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall 
remain the property of the Trustees. 
 
4.17. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 
 

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage, 
rubbish, surplus earth or temporary works no longer required. 
 
(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after 
completion of the work, without which payment against final bill may be liable to be withheld. 
 
(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, refuse and 
other materials from being thrown into the water by the Contractor’s men or those of his agency. 
 
(d) Making arrangements for deployment of all labourers and workers, local or otherwise including payment for 
their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever 
necessary. 
 
(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or other 
local authority or the Engineer or his Representative, for preventing (i) spread of any infectious disease like 
smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes 
etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics, 
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Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his 
Sub-Contractor’s workmen, (iv) deployment of workmen of age less than 16 years. 
 

4.18. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received by 
the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor’s Site Office 
or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to the Registered 
Office of the Contractor. The time mentioned in these conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or dispatch. 
 
4.19. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and 
equipment shall not publish or caused to be published any photographs or description of the works without the prior 
authority of the Engineer in writing. 
 
4.20. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and Co-
operation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees and their 
workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work and in default, the 
contractor shall be liable to the trustees for any delay or expense incurred by reason of such default. 
 
4.21. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or 
surface traffic. 
 
4.22. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be 
deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of the work 
and shall only be removed from the site in part or in full with the written permission of the Engineer or his 
Representative. 

  
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

5.0. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance of 
the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor in the Form 
of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the Engineer or his Representatives, time being 
deemed the essence of the contract on the part of the Contractor. 
 
5.1. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 
Representative may send communications and instructions for use of the Contractor. 
 
5.2. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall 
not execute the work beyond the working hours observed by the Engineer’s Representative and on Sundays and 
Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the work has been endangered by any actor neglect on 
the part of the contractor, then the Engineer or his Representative shall order and the contractor at his own expense shall 
work by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass 
such an order shall not relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall be 
final, binding and conclusive. 
 
5.3. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by the 
contractor with the approval of the Engineer or his Representative and subject to subsequent testing as maybe required 
by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any such materials. 
 
5.4. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written instructions of 
the Engineer or his Representative. Where no specific reference is available in the contract, the materials and 
workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer. 
 
5.5. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required to 
do so, all at the contractor’s cost. 
 
5.6. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in 
respect of materials and workmanship deployed on the work shall be borne by the contractor. 
 
5.7. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 
following conditions shall apply: 
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(a) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores, 
watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in the 
manner required by the Engineer or his representative, return of surplus and empty container to the Trustees’ Stores 
as per the direction of the Engineer or his Representative. 

 
(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any such 
materials issued to him and for any loss or damage thereof for any reason other than “Excepted Risks”, the 
contractor shall compensate the Trustees’ in the manner decided by the Engineer and shall at no stage remove or 
cause to be removed any such material from the site without his permission. 
 
(c) The Trustees’ materials will generally be supplied in stages and in accordance with the rate of progress of work, 
but, except for grant of suitable extension of completion time of work as decided by the Engineer, the contractor 
shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees’ 
materials to him. The Contractor shall, however communicate his requirement of such materials to the Engineer 
from time to time. 
(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall be 
recovered from the Contractor’s bills and / any of his other dues. Progressively according to the consumption 
thereof on the work and / or in the manner decided by the Engineer or his Representative and at the rate / stipulated 
in the contract. These rates shall only be considered by the contractor in the preparation of his tender / offer and 
these will form the basis of escalation / variation, if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on the Trustees’ failure to effect timely supply 
thereof. 
 
(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials issued to the 
contractor has been – (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted by the contractor 
in excess of normal wastage, then the value thereof shall be recovered from the contractor’s bills or from any of his 
other dues, after adding 19¼% extra over the higher one of the followings: 
 

i. The issue rate of the materials at the Trustees’ Stores, and 
ii. The market price of the material on the date of issue as would be determined by the Engineer. 
 

5.8. The Engineer or his Representative shall have the power to inspect any material and work at any time and to order 
at any time – (i) for removal from the site of any material which in his opinion is not in accordance with the contract or 
the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and suitable materials, or (iii) 
the removal and proper re-execution of any work, which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. 
The contractor shall comply with such order at his own expense- and within the time specified in the order. If the 
contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after 
giving him a written prior notice of 7 days. 
 
5.9. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 
Representative and whenever required by him the contractor shall uncover any part or parts of the work or make 
openings in or through the same as may be directed by the Engineer or his Representative from time to time and shall 
reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of the 
contractor. The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up was with 
prior written order of the Engineer or his Representative. 
5.10. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of the 
work till such time the written order to resume the execution is received by him. During such suspension the contractor 
shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra expenses in giving 
effect to such order shall be considered by the Trustees, unless such suspension is: 
 

i. Otherwise provide for in the contract, or 
ii. Necessary by reason of some default on the part of the Contractor, or 
iii. Necessary by reason of climatic conditions on the site, or 
iv. Necessary for proper execution of the works or for the safety of the works or any part thereof. 
 

The Engineer shall settle and determine such extra payment and / or Extension of completion time to be allowed to the 
contractor, as shall, in the opinion of the Engineer, be fair and reasonable. 
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If at any time before or after commencement of the work the Trustees do not require the whole of the work tendered for, 
the Engineer shall notify the same to the contractor in writing and the contractor shall stop further works in compliance 
of the same. The Contractor shall not be entitled to any claim for compensation for underived profit or for such 
premature stoppage of work or on account of curtailment of the originally intended work by reason of alteration made by 
the Engineer in the original specifications, drawings, designs and instruction. 
5.11. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test 
prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer be 
entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of the total 
work having been completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees the Contractor 
shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance period of the contract, if any, shall commence from 
the date mentioned in such certificate so far as the completed portion of the work is concerned. 
 

6. TERMS OF PAYMENT: 
6.0. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and satisfactory 
completion thereof and until a certificate of final completion in Form G.C.2 has been given by the Engineer. On account 
payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere advances, which shall 
stand recoverable in full or in part, if the Engineer so decides in the context of Contractor’s unfulfilled contract 
condition, if any. 
 
6.1. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in the 
Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as otherwise 
provided in the contract and when the Engineer decided any other rate for change in the scope of work or omission, if 
any, on the part of the Contractor. 
 
6.2. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period of 4 
months or more, on account payments may be made at the discretion of the Engineer or his Representative at intervals 
deemed suitable and justified by him. Provided always that, subject to execution of work of substantial value in the 
context of the contract price, the interval of such on account payments shall be decided by the Engineer or his 
Representative, which shall ordinarily not be less than 1 month in between two payments for on account bill and / or 
advance. 
 
6.3. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the 
Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The Contractor or 
his duly accredited Representative or Agent shall remain present at the time of such measurement and assist the 
Engineer’s Representative in every manner required by him. After the measurements taken have been entered in the 
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end of such Measurements over 
the Contractor’s Rubber Stamp as a taken of acceptance of all such measurements, recorded above and prior to such 
signature. If the Contractor or his Agent fails to participate even other 3 days written notice from the Engineer’s 
Representative the measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by 
the Contractor. 
 
6.4. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall type 
out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his Representative 
may, in his absolute discretion, allow advance payment against such bill to the extent of an amount not exceeding 75% 
of the “net payable’ sum of the said bill, subject to adjustment there of against the bill at the time of checking and 
auditing the bill at the Trustees end., The measurement Book will not be handed over to the Contractor; but he will 
obtain the abstracts of quantities, amount and recoveries to type out the bill. 
 
6.5. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated 
amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of the value 
of any material purchased and brought to the site by the Contractor. Provided always that 
 

i. The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature. 
ii. The value of such materials shall be assessed by the Engineer or his Representative, at their own discretions, 
iii. A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on the 
contractor’s materials. 
iv. The materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 
v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall 
submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall 
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indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for 
whatever reasons. 
vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any 
Nationalized Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall 
remain valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must 
bear an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by 
the Bank on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the validity of the Guarantee. 
vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance the 
Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 
 

6.6. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees 
from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for 
payment or the Trustees should over-pay the Contractor on any account. 
 
6.7. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or 
Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any delay 
on the part of the Trustees in making interim or final payment or otherwise. 

 
7. VARIATION AND ITS VALUATION: 

7.0. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work and 
shall never be deemed as actual or correct quantities of the works to be executed by the contractor in fulfilment of his 
obligation under the contract. 

 
7.1. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, quantity 
or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon receipt of such 
an order shall act as follows: 

 
a) Increase or decrease the quantity of any work included in the contract. 
b) Omit any work included in the contract. 
c) Change the Character or quality or kind of any work included in the contract. 
d) Change the levels, lines, position and dimensions of any part of the work, and 
e) Execute extra and additional work of any kind necessary for completion of the works. 

 
7.2. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, but 
the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be taken into 
account and the contract price shall be varied accordingly. 

 
7.3. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity of 
any work up to 15% where such increase or decrease is not the result of any variation order given under this clause but is 
the result of the quantities exceeding or being less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the Contractor and the Engineer’s subsequent written 
confirmation of such verbal order shall be deemed to be an order in writing within the meaning of this clause. 

 
7.4. a) The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried out 

under the written orders of the Engineer. 
 

b) The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named in the 
tender in respect of any extra work done or work omitted by his order. 
 
c) All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the 
basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be applicable. If 
the contract does not contain any rates or prices directly applicable to the extra additional or substituted work, then 
the Engineer may decide the suitable rates on the basis of Schedule of Rates (including surcharge in force at the 
time of acceptance of tender), if any, adopted by the Trustees with due regard to the accepted contractual 
percentage, if any thereon. In all other cases the Engineer shall solely determine suitable rates in the manner deemed 
by him as fair and reasonable, and his decision shall be final, binding and conclusive.  
 



55 
 
 
 

d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the contract 
work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices contained in the 
contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable the Engineer shall fix such other rate or price as 
he deems proper and the Engineer’s decision shall be final, binding and conclusive. 
 
 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION 
OFCONTRACT. 

8.0. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to be 
supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lockouts, civil 
commotions or other special circumstances of any kind beyond the control of the Contractor cause delay in completing 
the work, the contractor shall apply to the Engineer in writing for suitable extension of completion time within 7 days 
from the date of occurrence of the reason and the Engineer shall there upon consider the stated reasons in the manner 
deemed necessary and shall either reject the application or determine and allow in writing the extension period as he 
would deem proper for completion of the work, with or without the imposition of “Liquidated Damaged” Clause 
(No.8.3hereof) on the Contractor and his decision shall be binding on the contractor. If an extension of completion time 
is granted by the Engineer, the clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be 
not completed within the extended time, unless stated otherwise in the decision communication by the Engineer, as 
aforesaid. 
 
8.1. a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as communicated 
by the Engineer in writing, the contractor shall pay as compensation (Liquidated Damage)to the Trustees and not as a 
penalty, ½ % (half percent) of the total value of work (contract price) as mentioned in the latter of acceptance of the 
tender/offer, for every week or part thereof the work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the said amount of 
compensation / damage in Sub-Clause (a) of this clause, from any money6 due or likely to become due to the 
contractor. The payment or deduction of such compensation / damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other obligations / liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be ordered to be completed by 
some other agency at the risk and expense of the Contractor, after a minimum three days’ notice in writing has been 
given to the contractor by the Engineer or his Representative. 
 

8.2. Without being liable for any compensation to the Contractor, the Trustees may, in their absolute discretion, 
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this respect, as 
communicated by the Engineer shall be final and conclusive : 
 

(i) The Contractor has abandoned the contract. 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not 
getting completed within the agreed period on account of Contractor’s lapses. 
(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions, 
has kept the work suspended despite receiving the Engineer’s or his Representative’s written notice to proceed 
with the work. 
(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his 
Representative the written notice stating that the said materials or work are rejected by him . 
(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly 
neglecting to carry out his obligations under the contract. 
(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to 
any officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the 
obtaining or to the execution of the contract. 
(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes 
in to liquidation either compulsorily or voluntarily. 
 

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the Trustees, 
the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to be ascertained 
from the Engineer, within 7 days of receipt of such letter. 
 
8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any 
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that maybe 
expended in completing the work beyond the amount that would have been due to the contractor, had he duly completed 
the whole of the work in accordance with the contract. 
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8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of 
thework actually done or materials actually supplied by him and subject to recoveries as per contracts, provided the 
work done and materials conform to specifications at the time of taking over by the Trustees. The payment for work 
shall be based on measurements of actual work done and priced at approved contract rates or other rates, as decided by 
the Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer, which shall in no case 
be more than market rates prevailing at the time of talking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by other 
agency and the Contractor’s Liabilities to the Trustees and known in all respect. 
 

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT: 
9.0. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be specified in 
the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate in the 
Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance period, arising, in the sole 
opinion of the Engineer or his Representative, from materials or workmanship not in accordance with the contract or the 
instruction of the Engineer or his Representative, shall, upon the written notice of the Engineer or his Representative, be 
amended and made good by the Contractor at his own cost within seven days of the date of such notice, to the 
satisfaction of the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects 
amended and made good through other agency at the Contractor’s risk and cost and all expenses, consequent thereon or 
incidental thereto, shall be recoverable from the Contractor in manner deemed suitable by the Engineer. 
 
9.1. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by the 
Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if any, have 
been fulfilled by the Contractor. Previous entry on the works or taking possession, working or using thereof by the 
trustees shall not relive the Contractor of his obligations under the contract for full and final completion of the work. 
 
9.2. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security 
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security held by the Trustees, 
and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the Engineer shall 
issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the Trustees shall refund the 
balance due against the Security Deposit to the Contractor, after making deduction there from in respect of any sum due 
to the Trustees from the Contractor. 

 
10. INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION 

10.0. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the 
Contract including the meaning of Specifications and Instructions or as to the quality of workmanship or as to the 
materials used in the work or the execution of the work whether during the progress of the work or after the completion 
and whether before or after the determination , abandonment or breach of the contract the decision of the Engineer shall 
be final and binding on all parties to the contract and shall forthwith be given effect to by the Contractor. 
 
10.1. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving 
notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and give a 
decision. 
 
10.2. If, however, the contractor be still dissatisfied with the decision of the Chairman, he shall, within 15 days after 
receiving notice of such decision required that within 60 days from his written notice, the Chairman shall refer the 
matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any such 
reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act, l940 or any 
statutory modification thereof . 
 
10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed from the 
stage at which it was left by his predecessor. 
 
10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties fixing 
the date of first hearing. 
 
10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in 
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary, enlarge the time for 
making and publishing the award, with the consent of the parties. 



57 
 
 
 

 
10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion. Upon 
every or any such reference to cost of any incidental to the reference and award respectively shall be in discretion of the 
Arbitrator who may determine, the amount thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 
 
10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 
Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason for the award. 
 
10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope and 
conditions of the contract in question. 
 
10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there under, 
for the time being in force, shall apply to the arbitration proceedings under this Clause. 
 
10.3.8. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance 
with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according to him, is due or 
payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to arbitration. 
 
10.4. Provided always as follows: 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts, where 
tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-. 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the execution of 
the work to the Engineer within 30 days from the date of occurrence of the cause of dispute and before the 
preparation of the final bill, giving detailed justifications, in the context of contract conditions. 
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must be 
submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the final 
completion of the work. No dispute or difference on any matter whatsoever, pertaining to the contract can be raised 
by the contractor after the completion of the work. 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 8.5(b) and 8.5(c) 
hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently. 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion, by adding 
the names of new Arbitrators and / or by deleting the names of existing Arbitrators, without any reference to the 
Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 
FORM OF TENDER 

 
CONTRACT NO………………………………………………………. 

 
To, 
……………………………………………………. 
……………………………………………………. 
……………………………………………………. 
 
I/We……………………...…………………………………………………………………………………………
of…………………………………………………………………………………………………………….having 
examined the site of works, inspected the Drawings and read the Specifications, General and Special 
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the 
works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out 
in the annexed Bill of Quantities with……………………..month/week from the date of the order to commence 
the work and in the event of our Tender being accepted in full or in part, I/We also undertake to enter into a 
Contract Agreement in the Form hereto annexed with such alterations or additions thereto which may be 
necessary to give effect the acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawings and Special & General Conditions of Contract and I/We hereby agree that until such Contract 
Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, 
together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
 
 
THE TOTAL AMOUNT OF TENDER Rs. ………………………………………………. 
 
(Repeat in 
words)……………………………………………………………………………………………………………… 
……………………………………………………………………………………………….. 
*I/We require ………….......... days/months preliminary time to arrange and procure the materials required by 
the work from date of acceptance of the Tender before I/We could commence the Work. 
 
 
(* This should be scored out in the case of labour contracts) 
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), 
Haldia Dock Complex vide Receipt No ……………………………. of ………………………… as Earnest 
Money. 
 
 
I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four 
months. 
Signature of the Tenderer 
 
 
 
Witness:         (Seal of the Tenderer) 
 
Signature ……………………………….  Name of the Tenderer …………………………… 
Name ……………………………….......  (In Block Letters) 
(In Block Letters) 
Address …………………………………  Dated …………………………………………….. 
…………………………………………..  Address ………………………………………….. 
Occupation ……………………………..  …….……………………………………………… 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 
FORM OF AGREEMENT 

 
THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 
Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors in 
office) of the one part and …………………………………………………………………………………(hereinafter called 
“ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include its heirs, 
executors, administrators, representatives and assignees or successors in office) of the other part. 
 
WHEREAS the Trustees are desirous that certain works should be executed / constructed, 
viz.……………………………………………………………………………………………….………………...and have 
accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 
AGREEMENTWITNESSETH as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in General 
Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual 
consent. 

 
3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the Contractor 
hereby covenant with the Trustees to execute and maintain the work in conformity in all respects with the provisions of the 
contract. 
 
4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of the 
Work, the Contract Prices at the times and in the manner prescribed by the Contract. 
 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be  
hereunto affixed (or have hereunto set their respective hands and seals) the day and year first  
above written. 
The Seal of……………………………………………………………………………………… 
………………………………………………………………………………………………….. 

 
Was hereunto affixed in the presence of: 
Name …………………………………………………………………………………………………….. 
Address …………………………………………………………………………………………………... 
……………………………………………………………………………………………………………. 
 
Or 
 
SIGNED, SEALED AND DELIVERED 
 
by the said ……………………………………………………………………………………………….. 
In the presence of: 
Name …………………………………………………………………………………………………….. 
Address: …………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
Name……………………………………………………………………………………. 
Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 
 

 
 

Contract …………………………………………………………………………………... 
Address …………………………………………………………………………………… 
              …………………………………………………………………………………… 

 
Date of Completion ……………………………………………………………………………….... 
 
Dear Sir/s, 
 

This is to certify that the following works viz. 
 

Name of the Work…………………………………………………………………………………… 
Estimate Number E.E.O …………………………………………dt ……………………………….. 

               C.E.O …………………………………………dt ……………………………….. 
Work Order Number ………………………………………………………………………………… 
Allocation ……………………………………………………………………………………………. 
Contract Number …………………………………………………………………………………….. 
 
 
 
Which was carried out by you is in the opinion of the undersigned completing in every respect on the 
………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 
General Conditions of Contract and under the provisions of the Contract for a period 
of………………………………………. Days /weeks / months / years. 
 
 

From the …………………………………….. day of ……….…………….. 20 …………… 
of the ………………………………...……… day of ………………….….. 20 …………… 

 
 
 
Signature (………………………………………) 
(Engineer / Engineer’s Representative) 
 
Name…………………...………………………………… 
Designation………………………………………………. 
 
 
Office Seal 
c.c. to  The Deputy Chief Engineer (  ) 

The Deputy Manager (  ) 
Financial Adviser & Chief Accounts Officer/ 
Manager (Finance), Haldia Dock Complex. 
 
 
 
 
 
 
 
 
 
 
 
 

FORM G.C.1 
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KOLKATA PORT TURST 
 

 
 
 
The Financial Adviser & Chief Accounts Officer. 
The Manager (finance), Haldia Dock Complex. 
 
 

CERTIFICATE OF FINAL COMPLETION 
This is to certify that the following works viz. 

 
 

Name of Work ………………………………………………………………………………………… 
Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

       C.E.O. No ……………………………………………………..dt ……………………… 
Work Order No ……………………….………………………………..……dt ……………………… 
Contract No ……………………………………………………………………………………………. 
Resoln. No & Meeting No …………………………………………………………………………….. 
Allocation ……………………………………………………………………………………………… 
 
 
Which was carried out by Shri / Messrs.’………………………………………………………………is now complete in 
every respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled 
by the Contractor. 
 
 
 
 
 
 
Signature (………………………………………) 
(Engineer / Engineer’s Representative) 
 
 
Name………………………………………………………… 
Designation………………………………………………….. 
 
 
 
 
 
Office Seal 
 
 
 
 
 
 
 
 
 
 
 
 

FORM G.C.2 
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KOLKATA PORT TRUST 
 

 
 
(‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 
(Attn …………………………………………………………..) 
 
(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 
was executed) 
 
 
 
 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the 
following work, viz. 
 
Name of Work …………………………………………………………………………………………… 
 
Work Order No ………………………………………………………. dt ……………………………… 
 
Contract No ……………………………………………...…………….dt……………………………….. 
 
Agreement No ………………………………………...……………..dt…………………….….……and I/We have 
nofurther claim against Kolkata Port Trust in respect of the above mentioned job. 
 
 
Yours faithfully, 
 
 
(Signature of Contractor) 
 
Date .………………………….…………………… 
Name of Contractor ………..…………………………… 
Address ……….………………………………………… 

………………………………………………… 
 
 
 
 
(Official Seal of the Contractor) 
 
 
 
 
 
 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the 
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-  
or as decided by the Engineer / Legal Adviser of the Trustees. 
 
 

To 

The Board of Trustees 

for the Port of Kolkata. 

 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 

In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port 

Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / Registered 

Company, having its Registered Office at ............... ................... ...... .. .................. 

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 

through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees and 

the Contractor for ………………… …………………… …… … ……………… (write the name of the work as per Work 

Order) in terms of the Work order No ….… …………………………………………. 

dated……………………………..(hereinafter referred to as “the said contract”), for the due fulfillment by the contractor 

of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs ……… ……… 

……… … (Rupees ……………… ……………… ……………… ………………… …………………… ……… ) 

we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the advise of  

the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said sum of Rs 

…………………  (Rupees .................. ...................... ........................... ... .... .................... .............................................) 

We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that if a written 

demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by these presents, 

We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall have no right to 

decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to the Trustees 

within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata Port Trust”, 

without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no ground for 

us,…………… …………………………………………………….(Name of Bank), ……… …… ……………. Branch, 

Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The very fact 

that We,  ………… ………… …………… ……… ………Branch,Kolkata ……………………………. /Haldia, decline 

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees 

to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the contractor. 
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2.       We,………..………………………………………………………………………..Branch,Kolkata……...……………

…………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is sufficient 

for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay the amount covered by this 

Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference to the contractor and 

no protest by the contractor, made either directly or indirectly or through Court , can be valid ground for us, ………… 

………………………………… ……………… ………… …Branch,Kolkata ………………………………. /Haldia, to 

decline or fail or neglect to make payment to the Trustees in, the manner and within the time aforesaid. 

 

3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further agree 

that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due 

performance of the said contract by the contractor and that is shall continue to be enforceable till all the dues of the 

Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and its claim satisfied 

and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said contract have been fully 

and properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank Guarantee, 

subject however, that this guarantee shall remain valid up to and inclusive of ……………………………………….day of 

…………………..19……and subject all so that the provision that the Trustees shall have no right to demand payment 

against this guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid validity period up to 

…………………………. Or any extension thereof made by us, …………………..Branch, Kolkata 

…………………………../Haldia, in further extending the said validity period of this Bank Guarantee on Non-Judicial 

Stamp Paper of appropriate value, as required / determined by the Trustees, only on a written request by the Trustees to the 

contractor for such extension of validity of this Bank Guarantee. 

 

4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 

……………………………. /Haldia, further agree that, without our consent and without affecting in any manner our 

obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and conditions 

of the said contract or to extend the time for full performance of the said contract including fulfilling all obligations under 

the said contract by the contractor or to postpone for any time or from time to time any of the powers exercisable by the 

Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the said contract and We, 

……………………………….. Branch, Kolkata …………………………../Haldia, shall not be relieved from our liability 

by reason of any such variation or extension being granted to the contractor or for any fore-bearance, act or commission on 

the part of the Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever 

nature, which under the law relating to sureties would, but for this provision, have effect of so relieving 

us,……………………………………Branch, Kolkata………………………………./Haldia. 

5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not 

to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 
 

(Duly constituted attorney for and on behalf of) 

 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/Haldia. 

 

(OFFICIAL SEAL OF THE BANK) 
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ADDENDUM 
 

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210 by the Board of 
Trusteesforthe Port of Kolkata in the 13th Meeting held on 26.02.2013. 
__________________________________________________________________________________ 
 
i. Earnest Money: Earnest money deposit @ 2% of the estimated cost will be applicable for works / 
service / O&M contract only and not for procurement contract for which existing system as mentioned 
in the GCC should be followed. 
 
ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of 
projects up to Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of 
estimated cost by which it exceeds Rs.10 crore. 
 
iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay 
order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian 
Nationalized / Scheduled Bank. 
 
iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of openingof bid 
or on finalization / acceptance of tender, whichever is earlier. 
 
 

_________________ 
 
 
 


