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                                                                KOLKATA PORT TRUST 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043 

 
 

TENDER DOCUMENT 
 

for 
 

Work : “Electrical Installation work related to supply,  installation of High Mast Tower and other 
               allied work in KPD and NSD” 
 

 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/516  dated 06.02.2019 
 
 
 
 

 
 
 

 Site inspection followed by pre bid meeting  : 20.02.2019 at 11.00 hrs. 

 Start date of submission of e-tender                  : 21.02.2019 from 12.00 Hrs 

 Closing  date for e- Tender                                  : 15.03.2019  up to 14.30 hrs. 

 Date of opening of Techno commercial bid     : 18.03.2019  at 11.00 hrs. 

 
 

 
 
 
 

 
Tender Fee: 1770/- (Non-Refundable) 
EMD : Rs.2,58,952/- 

  Chief Mechanical Engineer 
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TENDER DOCUMENT 
 

KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM 

 
e-TENDER FOR “Electrical Installation work related to supply,  installation of High mast Tower 
and other allied work in KPD and NSD”. 
 

 
NOTICE INVITING TENDER No. KoPT/KDS/Mech/SE-I/ADV/516 dated 06.02.2019 

 
TENDER NOTICE: 

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under single 
stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) for “Electrical 
Installation work related to supply,  installation of High mast Tower and other allied work 
regarding augmentation of illumination in KPD and NSD 
 
Bid Document may be downloaded from KoPT website www.kolkataporttrust.gov.in and CPP 
Portal. Corrigenda or clarifications, if any, shall be hosted on the above mentioned websites only. 
 

SCHEDULE OF TENDER (SOT) 
TENDER NO. KoPT/KDS/Mech/SE-I/ADV/516  dated 06.02.2019 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through CPP Portal.) 
The intending bidders are required to submit their offer 
electronically through NIC’s CPP Portal for e-Procurement 
(GePNIC). No physical tender is acceptable by Kolkata 
Dock System.  

Estimated value of Tender Rs. 1,29,47,582/- (Rupees One Crore Twenty Nine Lakh  
Forty Seven Thousand Five Hundred Eighty Two) only. 

i) Earnest Money Deposit 
 
 
 
ii)Tender Cost  
 
 
 
 
 
 

The  intending  bidders  should submit Earnest Money of Rs. 
2,58,952/- (Rupees Two Lakh Fifty Eight Thousand Nine 
Hundred & Fifty Two ) only.  
 
The  intending  bidders  should submit Tender cost of 
Rs.1770/-  including GST.  
“Tender Cost” & “EMD” containing Banker’s cheque or Pay 
Order or Demand Draft from any of the Nationalized/ 
Scheduled Banks in India having branch in “Kolkata” drawn 
in favour of “Kolkata Port Trust” .  

 Tender Fee and Earnest Money or NSIC /DIC  Certificate, if 
applicable, are to be uploaded and must be physically 
submitted to the Chief Mechanical Engineer, Mechanical 
and Electrical Engineering Department, Kolkata Port Trust,   
8, Garden Reach Road, Kolkata -700 043, before opening of 
tender document, failing which techno-commercial bid will 
not be opened.   
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Date of NIT available to parties to download 12.02.2019 at 15-00 hrs. 
 

Date and time of site inspection & Pre-Bid meeting    20.02.2019 at 11-00 hrs. 
 

Date of starting of online submission of bid (Techno-
Commercial Bid and price Bid) through  CPP Portal  
 

21.02.2019 from 12-00 hrs. 
 

Date of closing of online submission of Bid. 15.03.2019 at 14-30 hrs. 
 

Date and time of opening of Techno-Commercial Bid 18.03.2019 at 11-00 hrs. 
 
 

Date and time of opening of Price Bid   
  

To be informed separately by letter or 
email or telephone. 
 

 
 Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC). Mode are invited by 

Kolkata Port Trust from GST registered domestic Contractors for executing the work.   
 

 The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
12.02.2019 to 15.03.2019 and can be downloaded from the official website of KoPT and through 
NIC’s CPP Portal for e-Procurement (GePNIC).  
 

 The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in [Tender     Mechanical & Elect. Eng. Dept.]  and NIC’s CPP Portal 
for e-Procurement (GePNIC) and bidders are required to submit tender offer through NIC’s CPP 
Portal for e-Procurement (GePNIC) on or before the due date and time of submission. The tenderer 
shall upload the scanned copy of the DD instruments towards the cost of EMD and bid documents 
set as proof of payment towards EMD and cost of Bid documents while submitting the tender 
electronically in the NIC’s CPP Portal for e-Procurement (GePNIC).  
 

 The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) mode as explained in the tender document. 

 
  No physical tender is acceptable by Kolkata Dock System. 

 
 Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hoisted 

on the www.kolkataporttrust.gov.in. and https://eprocure.gov.in/eprocure/app. 
 

----------------------- 
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Annexure-A 
Instructions to Tenderers  

 
 

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is 
NIC’s CPP Portal for e-Procurement (GePNIC). 
 
 You are requested to read the terms & conditions of this tender before submitting your online 
tender. Tenderers who do not comply with the conditions with documentary proof (wherever 
required) will not qualify in the Tender for opening of price bid. 
 
1. Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by 

Kolkata Port Trust from GST registered domestic Contractors for executing the work. 
 
The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
12.02.2019 (15:00 hrs)  to 15.03.2019 (14.30 hrs)  and can be downloaded from the official website of 
KoPT and through NIC’s CPP Portal for e-Procurement (GePNIC). 
 
The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and bidders are 
required to submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on or 
before the due date and time of submission. The tenderer shall upload the scanned copy of the DD 
instruments towards the cost of EMD and bid documents set as proof of payment towards EMD 
and cost of Bid documents while submitting the tender electronically in the NIC’s CPP Portal for e-
Procurement (GePNIC). 
 
The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) mode as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at   
https://eprocure.gov.in/eprocure/app 
 
(A). Part – I (Techno-Commercial bid): Would be opened electronically on specified date and time 
as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically. 
 
(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) whose Part – I 
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of 
opening of Part II (Price bid) through valid e-mail confirmed by them. 
 
The tenderers are advised to offer their best possible rates.  There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while submitting the 
price bid. 
 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity.  
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4. In case of any clarification, please contact KoPT (before the scheduled time of the e- tender).  
Contact person (KoPT):  
1. Mr. Santanu Kr. Das                                                 2.      Mr. S.Mitra.                                                       

Superintending Engineer (Elect)-I                                 Dy.Chief Mechanical Engineer-II                           
        Mobile No. 9674720037                                                Mobile No. 9674720040           
Email: santanudas@kolkataporttrust.gov.in              souravmitra@kolkataporttrust.gov.in                 
 

  5. All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during 
the process till finalization of tender by KoPT. Hence, the bidders are required to ensure that their 
corporate email I.D. provided is valid and updated at the stage of registration of vendor with 
NIC’s CPP portal (i.e. Service Provider).  Bidders are also requested to ensure validity of their DSC 
(Digital Signature Certificate). 
 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
 

7. (e). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from 
depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not 
exempted from depositing Tender Fee and Earnest Money. Only those firms, having documents of 
such exemption for the entire tendered work (as per the Bill of Quantity) would be exempted. 
Documentary evidence must be uploaded for claim of such exemption, failing which their tender 
would be summarily be rejected. 
 

 (f). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, 
Techno- Commercial Bid as well as Price Bid. 

 
(g). The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above. 
 
(h). All electronic bids submitted during the e-tender process shall be legally binding on the 
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of the 
Tender Document. 
 
(i). It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system. 
 
(j). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 
part as the case may be without assigning any reason thereof.  
 
(k). No deviation of the terms and conditions of the tender document is acceptable. Submission of 
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the 
tender. 
 
(l). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee 
Currency as per UOM indicated in the e-tender floor/tender document.   
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  8. The e-tender shall be governed by the terms and conditions mentioned therein. 
9. No deviation to the technical and commercial terms & conditions are allowed. 

10. KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 
assigning any reason thereof. 

11. The bidders must upload all the documents required as per Pre-qualification criteria and the 
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead 
to disqualification.  Any other document uploaded which is not required as per the terms of the 
NIT shall not be considered. 
 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
 

13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be 
forfeited.  Punitive action including suspension and banning of business can also be taken against 
defaulting bidders. 

 
 
 
 
 

=========== 
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Annexure-B 
 

Terms and Conditions of Tender 
 

  
Pre-qualification Criteria of the Bidders 

 
The intending Tenderers shall satisfy the following conditions with supporting documents: 
 
i) The firms must have average annual financial turnover   during the last three years ending 31st 
March 2018, of the previous financial year of at least 30% of the estimated cost. 
 
ii) The firms must have either of the following as experience of having successfully completed 
similar works during last seven years, ending on last day of month, previous to the one in which 
applications are invited: 
 
a) Three similar completed works costing not less than 40% of the estimated value. 
Or 
b) Two similar completed works costing not less than 50% of the estimated value. 
 
Or 
c) One similar completed work costing not less than 80% of the estimated value. 
 
Here “similar works” means “Supply, Installation and Commissioning of High Mast Lighting 
Tower with all accessories, including cabling work, earthing etc.”.  
 
Work experience as a subcontractor or supply contractor shall not be considered as requisite 
qualification. The Tenderer shall have to upload documents (certified copy), viz. order letter and 
proof of execution to establish his credentials. 
 
 
OTHER INSTRUCTION: 
1.  Tender Fee and Earnest Money or NSIC /DIC  Certificate, if applicable, are to be uploaded and 

must be physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical 
Engineering Department, Kolkata Port Trust,   8, Garden Reach Road, Kolkata -700 043, failing 
which techno-commercial bid will not be opened.  Details of which are as under -  

 
(a) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in 

original, for Rs. 1770/- (Rupees One Thousand Seven Hundred & Seventy only) as cost of 
Tender Document. 

 
(b) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in 

original, for Rs 2,58,952/- (Rupees Two Lakh Fifty Eight Thousand Nine Hundred & Fifty 
Two only)   as Earnest Money Deposit.   

 
(c) NSIC/DIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC 

(under single point Registration Scheme)/DIC having valid certificate. 
2.    In addition to above as mentioned in Sl.No.1, following documents are to be UPLOADED :-- 
 
(i) Last three years balance sheet and profit & loss account in support of Annual Financial turnover 

(i.e., 2015-16, 2016-17, 2017-18), and the same should be audited as per relevant norms wherever 
required.  
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(ii) Self attested documentary evidence of successful completion of similar work as proof of 
fulfilling the Pre-qualification Criteria of the tender. 

  
(iii) Copies of self attested valid GST Registration Certificate. 
  
(iv) Copy of self attested ESI registration certificate, OR   an affidavit before a first class judicial 

magistrate as per the format given in Annexure-G (in case the Tenderer is not covered under 
ESI Act or exempted from it). The tenderers, if not covered under ESI Act, shall, additionally, 
indemnify KoPT against all damages and accidents to his labourer in a non-judicial stamp 
paper as per the format given in Annexure-H. The contractors should declare and state in the 
averment in the Affidavit and in the indemnity bond that in case such declaration will be 
found wrong and false, they will be held responsible for all consequences in respect of 
compliance of The Employees State Insurance Act 1948.   
 

(v) Certified copy of valid Trade License and Electrical Contractor Licence. 
 

(vi)  Copy of self attested PAN Card of the firm / company issued from Income Tax Department. 
 
(vii) Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary 
documents in support of their statement in this regard. 

 
(viii)    Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if 

applicable) / else document in support of exemption. 
 

(ix) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration 
Certificate. 
 

(x) LM-79 /LM -80 (as applicable )Test report of the luminaries proposed by the bidder along 
with the declaration of the LED chip used by the luminaries manufacturer needs to be 
uploaded by the bidder. 

 
(xi) A separate statement of the tenderer containing full name and office address of the   

Tenderer, names and designation of the officials of the Tenderer connected with the instant 
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed 
Proforma (Form-D).  

 
(xii) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking 

and also that they or their associates have not been banned or delisted by any Govt. or Quasi-
Govt. agencies or PSUs in India as per enclosed Proforma. 

 
(xiii) Details of the firm as per ‘Schedule-O’ of the tender document.  
 
(xiv) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender                      

document, GCC and addenda has fully been read and understood (Annexure -I).  
 
4. All the documents as mentioned here-in-before shall have to be UPLOADED failing which 

the related offer may be liable to be cancelled. The tenderer should clearly understand that 
no information/indication as to price should be entered in the page of “Bill of Quantities” or 
elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the 
Techno-commercial part of the tender would lead to rejection of the offer. 
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5. Please note that there is no provision to take-out the list of parties downloading the tender 
document from the website mentioned in NIT. As such bidders are requested to see the 
website once again before the due date of tender opening to ensure that they have not missed 
any CORRIGENDUM uploaded against the said tender after downloading the tender 
document. The responsibility of downloading the related CORRIGENDUM, if any, will be 
that of downloading parties.  

 
Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of 
any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be 
made by the Tenderer in the tender and the tender must be in accordance with the specification. 
Non conformation to this instruction shall be treated as non responsive & hence may disqualify the 
tender. 
 
6      Techno-commercial bids will be opened on the schedule date of opening of techno-commercial 
bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date, to 
be intimated beforehand. 
 
7. The Trustees reserve the right to accept or reject the tender without assigning any reason 
whatsoever. 
8. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 
connection with preparation or submission of the tenders. 
 
9.In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-bid 
Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per the 
schedule) on the next working day will be considered as scheduled time for the purpose of Site 
Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as the 
case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-30 hrs. 
  
10. Should there be any doubt or ambiguity as to the meaning of any portion of the tender 
document or if any further information is required, the same shall be clarified/amended by KoPT in 
the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a 
later date after the Pre-bid meeting. In the event of making any important clarification or 
amendment of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same shall 
be immediately hosted in KoPT’s website for information of all concerned and the same shall form a 
part of the Tender Document.  Any offer having deviation from KoPT’s terms and conditions shall 
render such offer unacceptable to KoPT. No alteration shall be made by the Tenderer in the tender 
document and the offer must be in accordance with the terms and conditions of the tender. The 
prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid meeting in 
order to make themselves fully aware of the work, site and scope of work as mentioned in the Bill of 
Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the tenderers 
should accompany proper authorizations letters from their respective organizations. 
 
11.  The rate quoted in the tender shall hold good and shall be binding on the tenderer not 
withstanding any increase in the prices of the materials and labour or in the freights or levy or other 
charges whatsoever and the tenderers shall not be entitled to claim any increase over the rates 
quoted by them during the pendency of the contract. 
 
12. Validity of offer: The quoted rates would be kept valid for four months from the date of 
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends 
his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-
tender, the Earnest Money deposited shall to be forfeited. 
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13. The tenderers shall distinctly understand that they will be strictly required to conform to all 
the terms of the tender and the plea of custom prevailing will not in any case be accepted as an 
excuse on their part for infringing of any of the conditions and they shall refrain from sending 
revised or amended quotations, after the closing date and time of the tender. 
 
14. Evaluation criteria:  
(i)  A fully priced bill of quantities duly totaled shall be submitted with the tender.  A price shall be 
inserted against each item of the bill of quantities and these prices shall include all manner of labour, 
material plant tools and all other matters necessary for the execution of the contract in accordance 
with the General Conditions of Contract, specifications, drawings, if any, and bill of quantities. 
 
(ii)  If it is found on examination of a tender that there is a discrepancy between the total amount 
inserted in the bill of quantities and the amount arrived at by valuing the quantities set out therein 
with the rates and prices set against them, by the tenderer, calculation for the total amount will be 
made on the basis of Unit Rates multiplied by quantities. Evaluation of the tender will be done on 
the basis of the total price thus arrived including all charges excluding GST as applicable.  
 
The tenderer must not keep any column/space blank in any item under BOQ; else the tender is 
liable for disqualification. 
 
(iii)   The price offer should be exclusive of GST and any statutory levies and or other charges levied 
 by any central/state/local authorities. GST and any other extra charges/statutory levies will be 
 paid extra at applicable rates at the time of supply of goods and services.   

 
15.        If excess work is required to be carried out in addition to the quantities stipulated in BOQ, 
the amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra 
work, the same will be paid as per rate of PWD schedule rate/ rate of reputed manufacturer/market 
rate with justification of rates as the case may be. 
 
16. The contract document shall be drawn in English language only.  
 
17. The contract shall be governed by all relevant Indian Acts as applicable only within the 
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian Contract 
Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The 
Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration & 
Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, rule as may be 
applicable.  Payment to the labourers to be made as per the minimum wage rate fixed by Chief 
Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision 
from time to time along with EPF /ESI and other statutory benefits, if applicable.  
 
 It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 
Regulations, Bye-laws and procedures as are lawfully necessary in the execution of the works. The 
contractor will be fully responsible for any delay / damages etc. and keep the Engineer indemnified 
against all penalties and liabilities of any kind of noncompliance or infringement of such Acts, 
Ordinances, Rules, Regulations, Bye-laws and procedures. 
 
 The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain 
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in 
the work and submit the Engineer-In-Charge prior to commencement of the work.  
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 The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923 
as amended by Amendment Act No. 65 of 1976’  In addition to the above, the Personal Injuries 
(Compensation Insurance) Act,1963 and any modifications thereof and rules made there under from 
time to time. The contractor shall take into account all the above said financial liabilities in his 
quoted rates and nothing extra, whatsoever, shall be payable to him on this account.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

13 
 

Annexure - C  
Special  Conditions of Contract 

 
 
1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the 
site on his own, obtain all information, which may be necessary for the purpose of the tender/offer. 
The Tenderer is advised to acquaint himself with the job involved at the site, laws and bye-laws 
enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and 
local information will be accepted. All costs/charges/expenses that may be incurred by the 
Tenderer in connection with the preparation of his tender shall be borne by the Tenderer and KoPT 
accepts no liability in this regard. 
 
2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 
disqualified.  
 
3.  Any quotation received for part supply or of doing a portion of the work with responsibility for 
carrying out remaining works by the Trustees, will not be considered. 
 
5.  No alteration shall be made by the Tenderer in the tender and the tender must be in accordance 
with the specification. Non conformation to this instruction shall be treated as non responsive & 
hence may disqualify the tender. 
 
6. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor 
under the Contract shall be made in India in Rupee Currency.  No foreign exchange is payable on 
this contract.  
 
7. The Contractor shall take adequate insurance cover for persons to be deployed for execution of 
this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or 
reinstate and make good to the satisfaction of  KoPT for loss or damage accrued to any property or 
rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising 
out of or in any way in connection with the execution or purported execution of the contract and 
further the contractor  shall indemnify KoPT against all claims enforceable against KoPT (or 
agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT 
is a private person, in respect of any such injury (including injury resulting to death), loss or damage 
to any person whomsoever or property including all claims which may arise under the Workmen’s 
Compensation Act or otherwise. 
 
8.   Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money & 
security deposit and clause no.8 regarding delay/extension of time /LD / Termination of contract 
including GCC. 
 
9.  The tender shall remain valid for acceptance for a period of 120 days from the date of opening the 
Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of 
tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the offer 
of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process 
could not be finalized with in 90 days, the EMD’s to be revalidated accordingly. 
 
10.  Successful Tenderer shall be in all cases responsible for the execution of the work in accordance 
with the General Conditions of Contract.  Specifications, Drawings if any, and the Bill of Quantities 
which the tenderer shall be deemed to have examined. 
 
11.  KoPT reserves the right to disqualify any offer, in case they are satisfied that any 
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of 
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the Tenderers to any officer, employee or representative of KoPT or any other person on his or their 
behalf in relation to the acceptance of this tender. 
 
12. The Tenderer shall disclose the names of their Partners  /Directors/ Members in the manner 
stipulated in this tender document. Any change in the composition of the same during subsequent 
stage of tender finalization as well as during the period of execution of the contract shall be 
immediately notified in writing to KoPT. In the event of any Tenderer failing to comply with the 
aforesaid requirement, the tender/ contract, if entered into, may be terminated. 
 
13.  At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend 
and modify the Tender Document. Such amendment shall be hoisted in CPP Portal as well as in 
KoPT’s Portal  and KoPT would in no way be responsible for any likely ignorance of any prospective 
Tenderer in this regard. Such amendment/ modification shall form part of the Tender and shall be 
binding upon all the Tenderers.  KoPT may, at its discretion, alter any of the major dates like pre-bid 
meeting, last date of submission and date of opening of the Tender etc. to enable the Tenderer(s) to 
have reasonable time to submit their offer after taking into consideration such amendment / 
modification.   
 
14. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as 
an excuse on their part for infringing any of the conditions of the tender.  
 
15. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General 
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-laws/Statutory 
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment 
thereof, if any, in executing the tender and during the pendency of the contract. The contractor’s 
personnel have to wear safety gears like safety shoes, reflective jackets, safety helmet, safety gloves  
etc. as stipulated from time to time  during execution of the work.  It will be the sole responsibility of 
the Contractor to comply with the same. 
  
16.  While submitting tender, the conditions of tender, the general conditions of contract and 
specifications, drawings etc. shall be read in conjunction with the bill of quantities. 
 
17.   Completion time: 180 days from the date of placement of order letter. 

 
18. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities.  The 
quantities shown on the bill of quantities are approximate only and the actual quantities will be 
intimated when formal order will be placed.  If when preparing the tender documents, the tenderer 
feels that any essential item has been omitted from the bill of quantities the prices of which cannot 
be conveniently included under any other item, the tenderer shall request the Engineer to insert a 
suitable item at the time of Pre-bid meeting. Should the tenderer omit to mention the price of any 
item in the bill of quantities, the tender may be treated as cancelled. 
 
19. The tenderer/s shall distinctly understand:- 

a. that they will be strictly required to conform to the General Conditions of Contract and 
Specification as contained in each of its clause; 

b.  Non-acceptance/or non-compliance of any of the above terms and conditions may render 
the tenders liable to rejection. 
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20.  Warranty/Defect Liability Period: The contractor  shall  make  good at  his own expenses of all 
defects, due to  faulty  design, materials and  workmanship, which may  develop under proper use  
during  a   period   of  12   months   from   the   date   of    commissioning / handing over  of  the  
work. However the contractor has to submit warranty certificate from manufacturer of LED 
luminiaries that the warranty period of the luminaries will be 60 months. Should  any  difference  of  
opinion  arise  on any of the  provisions of this  clause, the  decision of  the  Engineer  shall  be final 
and  binding.  In  default,  the  Trustees  will  be at  liberty  to  get  the   repairs   done  and   
reimbursed  themselves so far as costs therefore are concerned out of the amount lying with them   
as  security  deposit so far as that is practicable.  If the costs of such repairs exceeding the amount of 
security deposit, the Contractor shall pay the balance to the Trustees forthwith on demand.  Where 
the Contractor has submitted bank guarantee in lieu of cash security money, the cost of such repairs 
will be payable to the Trustees forthwith on demand.  
    
21.  Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site.  
The Contractor shall ensure that his employees observe the statutory safety rules and regulations 
including wearing of safety gears like safety shoe, safety helmet, reflective jackets, safety gloves etc 
as required for ISPS standards. 
 
22.  Entry Permit: The Contractor shall be governed by the following provisions for interfacing 
safety custody and proper use of Dock Permits : 

a. All representatives and workers of the contractor shall possess the Dock Permit issued by 
Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or 
daily basis, free of cost. A token charge of Rs. 7.00 per person per occasion will be levied 
for creation of new IDs in the permit system. A separate receipt indicating the details of the 
ID along with the amount charged will be issued which may be kept for future reference. 

b. The Contractor shall ensure that any Dock Permit issued to their workmen or 
representative by the Permit Office are not misused by unauthorized persons for entry into 
the protected dock area. 
 

c. It shall amount to breach of rules and regulations regarding entry into the prohibited area 
by the Contractor in case the Dock Permit issued at their request are found to be misused 
by any authority/person. 

 
d. The Contractor and their defaulting employees shall be liable for legal action against them 

for breach of rules regarding entry into the protected area. 
 
23.  Permission from statutory bodies: The Contractor shall make arrangement from his own cost 
for obtaining permission and relevant clearance from the statutory bodies such as Municipal 
Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. by the bidder. 
 
24.  Drawings: On completion of all work, the Contractor shall furnish three copies of all “As 
made” drawings to the Engineer without any cost. 
 
25. Testing and commissioning: Before each test, the Contractor shall obtain permission from the 
Engineer and all tests shall be conducted in presence of duly authorized representative and the 
Electrical Inspector wherever it is necessary.  Record of each test shall be prepared after the test 
and this record shall be signed by the Contractor’s representative conducting the test.  Copies of 
those records in quadruplicate shall be submitted to the Engineer.  A certificate in quadruplicate 
shall be furnished by the Contractor countersigned by his certified Supervisor under whose direct 
supervision the installation has been carried out. The Testing & Commissioning and its related 
charges are to be borne by the Contractor at his own cost.  
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26.  Identification mark: For identification of various equipment letter/figure writing of sizes 
varying from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be 
carried out at the expenses of the contractor as per directive of Engineer. 
 
27.  The tenderer must produce evidence with his tender that he and his proposed sub-contractors 
have had experience and fully capable of carrying out work of this class and magnitude and by 
way of proof shall submit along with his tender under Schedule ‘O’ a list of important works of a 
similar nature successfully carried out by him giving the dates of commencement and completion 
of such works and full particulars of his business organization. 
  
28.     Cleaning during execution and after completion :- 

   Any damage done to the structures during execution of work should be made good by the 
contractor at his own cost. On completion of works, the contractor shall reinstate and make good 
at his own expense any property or land which might have been disturbed and/or damaged by 
his works. He should also clean the site as required during execution and fully clear the site after 
completion of all the works. 

The contractor shall forward any usable material found during the course of construction at 
the work site or its vicinity to KoPT store/yard, dispose off the debris beyond the port area all at 
his own expenses by his own transport and labour and clean out all part of the work and leave 
everything clean and tidy to the entire satisfaction of the Engineer. 
 
29.  Protection of existing service :  
The contractor must pay full attention to the fact that the existing service facilities for KoPT are not 
disturbed at any time due to storing of materials and rubbish and take every precaution to keep 
the entrance passage clear is the same are being used by the labourer. The contractor shall be held 
liable for all damage and inference to the existing service/structures caused by him in execution of 
works. Should any damage be done to the existing service/structures in general, the contractor 
shall make good the same and any further work considered necessary by the Engineer’s 
representative without any delay otherwise the cost of such repairing shall be recovered from his 
running account bill for which Engineer’s decision shall be final & binding. 
 
30.  Forwarding of Materials 

  All dismantled unserviceable materials are to be disposed off beyond the office compound 
and in conformity with the Municipal/corporation Rule at the contractor’s own cost. The 
contractor shall have to arrange transport for forwarding the saleable/ unusable/ defective/ 
usable materials that may be found during the process of execution of the work to the Trustees 
sales yard or any other site/ Godown including labour, transportations, loading, unloading all 
complete as per the direction of the Engineer.  
 
31. 

 
The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing 
equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port 
Trust.  
 

32. The contractor shall start the work on “As-is-where-is” basis.  
 

33. The Contractor shall arrange the services, if any, required from indigenous/ foreign 
companies at no extra cost to Kolkata Port Trust. 
 

34. Kolkata Port Trust will provide general security of the entire working area. Kolkata Port 
Trust is covered by ISPS (International Ship and Port Faculties Security) code and the 
contractor shall have to arrange for further security of their stock etc., if considered 
necessary and related coverage at his cost in terms of ISPS code. 
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35. The stores/equipment/plant/machineries shall strictly conform to the tender specifications 

and shall be capable of satisfactorily performing the duties intended for in the specification. 
 

36. Electricity will be provided free of cost from nearest available source for carrying out the 
works, if necessary. Water and Toilet facility, as available within the premises, shall be 
extended to the Contractor’s men free of cost.  
 

37. The contractor or his employees shall not use the premises allotted to him for any  purpose 
other than for carrying out the work allotted as per the contract and shall not act in any 
manner as to cause any nuisance or annoyance to KoPT or the participants /visitors at the 
port 
 

39. The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items 
envisaged in the equipment. 
 

41. The tenderer/s shall afford all facilities to the Engineer at their own arrangement for 
inspection and demonstration of the equipment, quoted for. 
 

42. All equipment covered under this tender must be available from indigenous sources and the 
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years 
from the date of commissioning.  No foreign exchange will be made available. 
 

44. The equipment shall be supplied and delivered at the specified site. 
  

45. The Contractor shall supply, bound into suitable folder two sets of operating and 
maintenance & fault finding manual for use by the Engineer with three sets of complete 
general lay out, assembly drawings and illustrated spare parts catalogue for the stores/ 
plant/ equipment/ item. 
 

46. The stores/equipment/plant/machineries shall strictly conform to the tender specifications 
and shall be capable of satisfactorily performing the duties intended for in the specification. 
 

  
48. An agreement shall have to be executed at the expense of the contractor within 15 days from 

the date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of 
at least Rs. 60/- as per format enclosed with the General Conditions of Contract. All 
correspondence between the contractor and KoPT and all documents to be submitted from 
the date of opening of tender till the submission of the Security Deposit should form part of 
the contract agreement.  
   

  
50. For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all 

connected work including grouting bolts, Base frame and Bed plate etc. shall be provided by 
tenderer.  During erection all tools and tackles are to be provided by Tenderer.  Tenderer 
should guard all equipments, etc. at site by his own men at his own cost.  However, only 
space for keeping the materials for execution of the work may be provided by Kolkata Port 
Trust on free of cost basis.   

 
 
 
 

The contract shall be drawn up in English language only.  
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52. The firm /contractor shall at all times, during the continuance of agreement, obey and 
observe all direction and instruction given by the Engineer or his authorized officials.  

 
53. 

 
The contract may be terminated at one month’s notice by KoPT if any one of the stipulated 
conditions agreed upon by the selected bidder is not met to the satisfaction of KoPT.  
Further, the contract shall stand terminated automatically after completion of the work.   
 

54. The responsibility in respect of the antecedents / Credentials of the persons engaged by the 
contractor rest with the contractor. 

  
57. All GSTN  goods for which supply rate has to be quoted, the contractor shall buy such items 

from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of such 
items a/c ‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will 
be made on production of proper documents. Contractor, however, will be paid for supply 
items at his quoted rate and not on the basis of actual invoice value of the manufacturer or 
first stage dealer or second stage dealer. Any purchase for supply items from other sources, 
not specified, will not be allowed for payment purpose.  
 

58. The tenderer/s shall afford all facilities to the Engineer at their own arrangement for 
inspection and demonstration of the equipment, quoted for. 
 

59. The tenderer shall along with the tender submit the detailed description of the equipment 
quoted for and enumerate the aspect of operation and maintenance facilities and shall 
enclose necessary literature.  
 

60. The equipment shall be supplied and delivered at the specified site at your own cost.  
61. All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will 

be paid through ECS. For this purpose, following details are to be furnished by the 
tenderer:- 
i).    Name of the bank                                 :- 
ii).   Name of the Branch with Code No.     :- 
iii).  Bank account no.                                  :- 
iv).  Type of account                                    : - Saving/Current/Cash Credit 
v)    MICR No                                              :-  
vi)   IFSC Code                                            :-   
The account shall have to be with a bank within the ECS zone prescribed by the RBI.  
 

62. The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to 
supply materials and execute the work as per Technical Data offered by them.   
 

63. 
 
 
64. 
 
 
 

All materials are to be supplied progressively as required at site subject to prior approval of 
Engineer or his representative. 
 
During course of examination of techno-commercial Bid, the bidders if asked for shall 
furnish any or additional documents for the purpose of evaluation of his / their bids. The 
price bids i.e. part-II of those bidders who meet the qualifying criteria of the NIT shall be 
opened.  
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66. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
67. 
 
 
 
68. 
 
 
69. 
 
 
70. 
 
 
 
 
 
 
 
 
71. 

Priority of Contract Documents 
The several documents forming the Contract are to be taken as mutually explanatory to one 
another, but in case of ambiguity or discrepancies, the same shall be explained and 
adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue to the 
Contractor instructions thereon which will be final and binding on the Contractor. Unless 
otherwise provided in the Contract, if the stipulations in the various documents forming a 
part of the Contract are found to be in variation in any respect then, unless a different 
intention appears, the provision(s) of one will override others (but only to the extent these 
are at variance) in order of precedence as given in the list below i.e. a particular item in the 
list will take precedence over all those placed lower down the list: 
 

The following documents of the Contract Agreement will be in the following 
sequence :- 

a. Letter of Intent (LoI) / Work Order 
b. Special Conditions of Contract 
c. Scope of work and Terms of Payment 
d. Bill of Quantities 
e. Instructions to the Tenderer 
f. General Conditions of Contract 
g. Any other document(s) forming part of the Contract. 

Custodian Certificate : After delivery at site, the supplied materials are to be verified by 
KoPT Officials and the custodian certificate is to be issued by the Contractor in this regard, 
for consumption of such materials in the instant work.  

Termination of contract and Risk Purchase Clause : Will be applicable as per clause No. 8 
of KoPT’s General Conditions of Contract. 

Special / Additional Security may be arranged by the contractor at the site at no extra cost 
to KoPT over and above the General Security provided within KoPT premises by Port 
Security Authority.   

In case of any dispute, question or difference either during the execution of the work or any 
other time as to any matter or thing connected with or  arising out of this Contract, the 
decision of the Engineer, Kolkata Port Trust, thereon shall be final and binding upon all 
parties. If during the progress of the work it is found that contractor has executed any 
unsound or imperfect work or has supplied anything inferior in quality to that specified, the 
deficiencies shall be made good by the Contractor at his own expenses, within 7 days of his 
receiving the notice or otherwise within such time as may be reasonably necessary for 
making it good, proceed to alter or supply fresh materials upto the standard of the 
specifications 
All other terms and conditions excepting those mentioned separately shall be governed by 
KoPT’s  General Condition of Contract.  
 

72      TERMS OF PAYMENT 
          (i) Supply items :-  

a. 60% payment against supply and delivery of materials / equipment / machineries / items 
on production of proper purchase documents/challans at site together with required Test 
Certificates etc. from appropriate authorities including inspection certificate of KoPT’s 
representative, as applicable and on submission of Custodian Certificate. 

b. 30% payment against installation and commissioning. 
c.     10% payment against testing and handing over of the entire work after completion of work as 

per NIT. 
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         (ii)   Installation and Commissioning:- 
 

a. 90% payment against installation and commissioning. 
b. 10% payment against testing and handing over of the entire work after completion work as 
per NIT. 

 
If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the 
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra 
work, the same will be paid as per rate of PWD schedule rate/ rate of reputed manufacturer/market 
rate, as the case may be 
 
 
Any defect and / or deficiency in the equipment supplied shall have to be made good by the 
contractor before any bill is passed for payment. Payment will be made subject to security deposit 
clause 3.4, 3.5 & 9 of GCC. Payment will be made on the basis of actual measurement. 
 
    
73.  Taxes & Duties: The rate quoted by the tenderer shall be inclusive of all charges excluding GST.  
GST will be paid extra at applicable rates at the time of supply of goods and services. 
 
 

Relevant GST Clause:   
i. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its 

returns and payment of taxes is also made. 
ii. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST 

acts, rules, regulations, procedures, circulars and interaction there under applicable in India from 
time to time and to ensure that such compliance is done within the time prescribed under such 
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST 
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in 
GSTN by supplier/service provider and details available with Kolkata Port Trust, then payment 
to supplier/service provider to the extent of GST relating to the invoice/s under mismatch may 
be retained from due payment till such time Kolkata Port Trust is not sure that accurate tax 
amount is finally reflected in the GSTN to KoPT’s account and is finally available to the Kolkata 
Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not 
required to be reversed at a later date along with applicable interest. 

iii. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty 
suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss 
of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata 
Port Trust by way of adjustment in consideration payable. 

iv. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust to 
claim tax benefit on the same shall be issued by you for a particular year before September of the 
succeeding financial year. 

v. The purchase order/work order shall be void, if at any point of time you are found to be a 
blacklisted dealer as per GSTN rating system and further no payment shall be entertained. 
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74.   DETAILED SCRUTINY OF E-TENDERERS: 
            Documents are to be uploaded: 
 
(i)   GST Registration certificate. 
ii)   Valid Trade Licence and Electrical contractors license 
iii)  Valid Professional Tax Clearance Certificate / Upto date tax payment challan(if applicable) / 

else document in support of exemption.  
iv)   Proof of possession of valid Employees’ Provident Fund (EPF) Account. 
v)    Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit and     

Indemnity Bond. 
vi)   Details of the firm as per Schedule-O (in Volume-I) of the tender document. 
vii)  Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

viii)  Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)  
financial years (i.e. 2014 – 2015, 2015 – 2016,  2016-17) and the same should be audited as per   
relevant norms wherever required. 

ix)     Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly  
signed by   the Bidder under office seal. 

x)      EMD & Cost of Tender documents or NSIC/DIC Registration certificate. 
xi)    Certified copies of PAN Card. 
xii)    Proforma (Form –D). 
xiv)    Covering Letter.  
xv)  Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary 
documents in support of their statement in this regard. 

xvi) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 
document, GCC and addenda has fully been read and understood (Annexure –I). 

 
During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer 
shall be considered non-responsive in case it – 
(i)   is not accompanied by requisite earnest money, /NSIC or DIC regn certificate 
(ii)  is not accompanied by requisite tender paper cost/NSIC or DIC regn certificate  
(iii) validity of the offer is less than tender stipulation, 
(iv) It does not meet the qualification criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 
tender conditions completely / offer or tender if submitted with any deviation from the tender terms 
& conditions.  
(vi) if the tender is conditional, 
(vii) if all the documents required as per NIT are not uploaded. 
 
In addition to the above, a bidder may be disqualified if :- 
(a)   The bidder provides misleading or false information in the statements and documents 
submitted. 
(b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work 

or rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy, etc. 

 
 The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 
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Annexure – D 

 
SCOPE OF  WORK 

 
 
The scope of work includes the following: 
 

1) Supply, delivery, laying, Testing & Commissioning of, 1.1KV XLPE insulated Armored 
Aluminium  cable of size  4C x  16sqmm, 3.5C x 35sqmm, 3.5C x 240 sqmm. 

2) Replacement of existing 2X400W  HPSV Luminaries with  400W LED Luminaries in the three 
Lattice Towers of KPD-I(West) [ 18 nos per each lattice tower] 

3)  Supply , delivery , installation , Testing & Commissioning of  IP65 protected Distribution 
Boards in the top and middle platform of three Lattice Towers of KPD-I(West) 

4) Supply , delivery , installation , Testing & Commissioning of Pillar Boxes of different 
capacities (mentioned in Technical Specification) . 

5) Design, manufacture, supply, installation and commissioning of 9 nos of 25 meter long High   
Masts Towers.[3 nos in the BISN area, 3nos in 3 NSD area, 2nos  near 8 NSD gate and 1 no 
in KPD-I (West)  near proposed reefer park] 

6)  Design and construction of R.C.C. foundation for 25 meter long High Masts. 
7)  Supply and installation of lightning protection Finial. 

      8)  Supply, delivery and installation of 1 X 400 W LED Flood Light Luminaries (12 nos per each   
            High mast). 
      9)  Supply, delivery and installation of twin dome aviation obstruction lights. 
    10)  Supply, delivery and installation of Feeder Pillar Boxes as per specification including 

construction of R.C.C./ brick work foundation for installation.  
11) Earthing of the systems as detailed in BOQ and Technical Specifiaction. 

 
Any work, considered required by the contractor and not mentioned hereunder, for successful 

completion of the project, is to be included in the item of bill of Quantity, suitably which should be 
finalized in the pre bid meeting.                                                                                                                                                                                                            

The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956 
with latest amendments and latest revised IS Code of Practice. 

Including all appurtenant works as described and set forth in, Bill of Quantities, Special 
Conditions of contract, Technical Specification of works, and Specification of materials & 
Workmanship with all additional or varied works which may thereafter be required in Accordance 
with Clause 7 of General conditions of contract and as per direction of the Engineer-in–Charge. 

The intending tenderer shall inspect the site of work in consultation with the Superintending 
Engineer (Electrical), Kolkata Port Trust and acquaint himself with the nature of Work before 
preparing his tender. His attention is drawn to the Conditions of Contract in this regard. No excuse 
on ignorance as to the site General Conditions will be entertained. 

     Unless otherwise specified, the work to be provided for by the contractor shall include but not 
be limited to the following:-  

    a) Provide all materials, supervision, services, scaffolding and temporary lighting as required 
for work purposes etc.  

     b) Prepare and submit for review and assessment to the Engineer working drawings showing 
how the work is actually going to be done as may be required by him.                                                                                        

     c) The contractor shall carry out the work in phased manner as per availability of the site so 
that normal day to day activities are not affected for which no such extra payment will be 
entertained. 
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The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority 

(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of 
Practice and relevant portion of National Building Code particularly with respect to fire safety and 
also code of practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 1997 and 
code of practice for earthing IS 3043:1987 and Dock safety rule & regulation. 

 
Danger Notice Plate (designed as per IS: 255) at the installation shall have to be affixed by the 

contractor permanently in a conspicuous position in accordance with Indian Electricity Rules, 1956 
with latest amendments at Switch Room. 

 
 

 
------------- 
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TECHNICAL SPECIFICATIONS 
 

01.00  Cables : 
4C, 16 sq. mm., 1.1 KV grade, Cross Linked Polyethylene (XLPE) Cable :  
3.5C, 35 sqmm ,1.1KV, grade, Cross Linked Polyethylene (XLPE) Cable 
3.5C,240 sqmm, 1.1KV, grade, Cross Linked Polyethylene (XLPE) Cable 

 The cables should be generally compliance with IS 7098 (Part-1) / 1988 or 
latest amendment if any with following specifications :  

 Conductor : Stranded Aluminium comply to IS : 8130-1984 or latest 
amendment if any,  

 Colour coded,  
 Voltage Grade : 1.1KV,  
 Insulation : XLPE ,  
 Inner Sheathed : Extruded PVC,  
 Armour : Galvanized Steel Strips,  
 Outer Sheathed : Extruded PVC, 

 ± 5% variation will be allowed as per practice. 
It shall be ensured that before dispatch, both ends of the cables are properly sealed to   
prevent ingress of moisture in the insulation. Direction of arrow must be marked on the cable 
drum.  

 
 
Laying of Cables 
Before laying of Power Cables, Cable Routes should be checked properly to avoid interference with 
the existing cables, structures, drains, pipings, etc. as far as possible and minor adjustments to be 
done to suit the field conditions, wherever deemed necessary, without any extra cost.  
i) Cable Routes should be carefully measured and the contractor shall ascertain the exact  
requirement of cable for a particular feeder, avoiding interference with existing cables, structure, 
foundation, pipelines, etc. Sufficient lengths are to be kept for the final connections of the cables to 
the terminal of the equipment. Various cable lengths cut off from the Cable Reels should be carefully 
selected to prevent undue wastage of cables. Continuous length of cables in each drum should be 
ascertained considering no straight through joints takes place.  
 
Directly buried cables should be laid in underground Cable Trenches to be excavated by the 
Contractor. Cable shall be laid generally in accordance with IS:-1255-1983. The average depth of 
trench for laying LT cable shall be as below:-  
i) Directly on ground - 0.75 m.  
ii) At road crossing - 1.00 m.  
iii) At railway line (measured from the bottom slipper to the top of the pipe) - 1.00 m.  
 
The cable has to be laid in the existing trenches/ Hume or HDPE Pipe laid by Civil Engineering 
Department. In case trenches has to excavated by the contractor,the trenches shall be excavated in 
reasonably straight line, and where there is a change in direction suitable curvature shall be 
provided, with 12D radius where D is the diameter of the cable. Where gradients and changes in 
depth are unavoidable, this shall be gradual, except where otherwise directed by the Engineer. The 
cable shall be laid on a cushion of sand, protected with bricks placed on both sides (along the length 
of the cable) and top (across the length of the cable). After laying of the cable the duct shall have to 
be filled up by sand. Where cables run in parallel, separate ducts as stated shall have to be provided. 
G.I. pipe shall have to be used where cable pass through road crossing, drains, culverts, railway line 
etc the cost of which has to be included in laying of cables. 
In case, micro Tunnelling needs to be done for laying of cable, the cost for the same will be 
reimbursed as extra items and the rate to be claimed has to be justified by suitable documents.  
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The cable trench shall be filled back with riddled soil obtained from excavation. This shall be done in 
layer and compacted. Cable route marker shall have to be provided at a maximum distance of 50 m. 
The cables should be neatly arranged in the Trench / Trays / Pipes in such a manner so that criss-
crossing is avoided and final take off to the equipment / switchgear is facilitated.  
Cable should be laid in existing Pipes also. The concrete Cable Trenches with removable covers / 
Chequered plate will be provided by KoPT inside Sub-station . Cables should be laid in tiers in these 
trenches as per directive of the Engineers. Concrete cable trenches should be filled with sand where 
required to avoid accumulation of hazardous gasses.  
When cables pass through foundation walls, or other underground structures, if necessary, ducts or 
opening shall have to be provided, by the contractor. However, shall it become necessary to cut 
holes in the existing foundations or structures, the contractor should obtain approval from Engineer, 
before cutting is done. Cutting, if necessary and mending good of any cut portion should be done by 
contractor at his cost and risk.  
Cables should be handled carefully during installation to prevent mechanical injury to the cables. 
Ends of cables leaving trenches should be coiled and provided with a protective pipe or cover, until 
such times, the final terminations to the equipment are completed.  
After re-filling the trench with soil, rammed and levelled, Insulation Test of the cable should be 
carried out in presence of the Engineer. Any cable, which is found defective, should be replaced 
before the next group of cables is laid.  
All cables will be identified close to their termination points by Cable Number / Equipment 
Number, which will be punched on Aluminium Straps (approx. 2 mm. thick) securely fastened to 
the cable and wrapped around it. Type and size of the cable also to be punched on the Aluminium 
Straps.  
In unpaved areas, Cable Trenches should be identified by means of Cable Route Markers. These 
markers should be placed at location of changes in the direction of cables and at intervals of not 
more than 30 mtrs. on fixed structure. All temporary ends of cables must be protected against dirt 
and moisture to prevent damage to the insulation. For this purpose, ends of the cables should be 
covered with PVC insulating tape.  
Before energizing, the insulation resistance of every cable shall have to be measured 
 
 
TERMINATION  OF POWER CABLES :  
XLPE LT Cables 1.1 KV Grade shall be terminated at the equipment by means of compression type 
Nickel plated Brass Cable Glands.  
All cable entries should be through bottom only (Top entry terminations may be done only after 
getting approval of the Engineer). The cables should be entered through Glands inside the electrical 
equipments.  
Power Cables, wherever colour coding is not available, should be identified with Red, Yellow & 
Blue PVC tapes for the purpose of identification.  
Cable Leads should be terminated at the equipment terminals, by means of crimped type solderless 
Aluminium connector. Crimping should be done by hand crimping / hydraulically operated tool 
and conducting jelly should be applied on the conductor. Insulation of the leads should be removed 
immediately before the crimping. Conductor surface should be cleaned and should not be left 
opened.  
This scope includes supply of all materials including Complete Termination Kits with Lugs and all 
accessories 
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2. Distribution Boards  
 

The DBs to be installed in top and middle platform of Lattice Tower shall be dust and water proof 
type(IP 65 protection)   should be  factory built /fabricated TPN/SPN distribution boards  of sheet 
steel,  phosphatised, powder painted complete with bus bars, neutral links, blanking plates etc. 
conforming  to  IS norm. The DBS to have 63A,10KA, TP MCB as incomer and 12Nos of 16A SP MCB 
as outgoing. 

 Installation  
 The DBs are to  be installed  on the platforms of lattice towers by proper clamping arrangement  and 
are to be  double earthed adequately 
The DBs are to provided in accordance to the specification mentioned in BOQ. 
 
Feeder Pillar Box 

(i) Type -1 
The Feeder Pillar Box  for lattice towers shall comprise of following accessories –  

(i) 01 nos. 63A, TP MCB of 10 KA,  
(ii) 03 nos. 32A , 10KA, TP MCB as outgoing unit,  
(iii) 04 nos. tinned Copper bar as Phase & Neutral bus bars and 1 no. Aluminium bar as earth 
bus bar with suitable size, 

Along with this timer of approved make shall be incorporated in the pillar box to control the 
switching on and off of tower lights.  These type of pillar boxes are to be installed in the base of the 
lattice towers. 

 
(ii) Type 2 

The Feeder Pillar Box  for lattice towers shall comprise of following accessories –  
(i) 01 nos. 250A, 35KA, FP MCCB,  
(ii) 04 nos. 63A , 35KA, FP MCCB as outgoing unit,  
(iii) 04 nos. tinned Copper bar as Phase & Neutral bus bars and 1 no. Aluminium bar as earth 
bus bar with suitable size, 

Feeder Pillar Boxes will be made of MS with opening on both sides and double door arrangement on 
front opening side having IP-65 protection fabricated from 3.15mm thick sheet steel and of size 
approved by Engineer . The box shall be painted with epoxy painting on outside surface and two 
coats of synthetic enamel paint of approved colour over one coat of red lead paint on inside surface 
(in accordance with IS 13032, IS 8623 ) of the MS box complete with railway type locking 
arrangement. Gland plate should be punched for entry of 02 nos. 3.5C x 240 sq. mm., 1.1KV Grade 
XLPE cable 

 
(iii) Type 3 

The Feeder Pillar Box for High mast tower of suitable dimension to be supplied with the following 
Components having suitable tinned Copper Bus Bar : 
i. 63A,FP,415V, 25KA, MCCB as incomer – 2 No. 
ii. 32A,415V, 10KA, FP,MCB – 2 No. 
iii. 45 Amps TP Contactor – 1 No. 
iv. 9 Amps. TP Contactor (AC - 3 duty) – 2 Nos. 
iv. Double dial Time Switch (with rechargeable battery backup) for the automatic control of 
luminaries– 1 No. 
v. Bypass Switch – 1 No. 
vi. 6A Control MCB - 1 No. 
vii. Glass Fuse of appropriate capacity - 1 No. 
viii. Toggle switch - 1 No. 
ix. Push Button - 2 Nos. 
The Feeder Pillar Boxes shall be suitable for IP – 65 Protection 
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INSTALLATION of Feeder Pillar Boxes 

The Feeder Pillar boxes shall be installed on masonry platform of suitable height to be made by the 
contractor  and should be grouted on the platform by suitable nuts & bolts after grouting the bolts in 
the masonry trench foundation . The Panels shall be checked for correct vertical position. All the 
wiring connections should also be checked with drawings and tightened. All openings should be 
sealed to avoid ingress of any foreign particles inside the panels. All the wiring, Bus Bars, other live 
parts, Incoming & Outgoing Cables should be checked with Megger. Supply of all materials 
including hardware materials, as required, is under the scope of the Contractor. The boxes shall be 
double earthed through earthing system 
 
HIGH MAST: 
 Structure: 
The High Mast shall be of 25 Meters High, continuously tapered, polygonal cross section, at least 20 
sided, presenting a good and pleasing appearance, based on the above referred applicable 
standards. 
The structure shall be suitable for wind loading as per IS 875 (Part 3), 1987. Dimensions of the High 
Mast shall be as per the following TECHNICAL DATA SHEET FOR 25 MTRS. HIGH MAST 
WITH INTEGRAL POWER TOOL.  
 
Thickness of 3 (three) sections of High Mast made, should be mentioned in the offer clearly. 
The Mast shall be fabricated from special steel plates, conforming to BS-EN 10025, S-355 or 
equivalent, cut and folded to form a polygonal section as stated above and shall be telescopically 
jointed giving a continuous tapered profile with good visual appearance and welded.  
The Mast shall be delivered in sections of effective length as per standard at site. Thus 25 Mtrs. High 
Mast shall be supplied in three sections & each section shall be fabricated out of individual plate 
duly folded and welded. There shall be only one longitudinal seam weld per section. Section 
fabricated out of multiple plates or with more than one weld shall not be accepted. At site, the 
sections shall be joined together by slip-stressed-fit method. No site welding or bolted joint shall be 
done on the Mast. 
The minimum over lap distance shall be 1.5 times the diameter at penetration. The concerned design 
calculations shall be submitted for verification. The Mast shall be provided with fully penetrated 
flange, which shall be free from any lamination or incursion. The welded connection of the base 
flange shall be fully developed to the strength the bolt-holes to ensure elimination of helical stress 
concentration. For the environmental protection of the mast, the entire fabricated mast shall be hot 
dip galvanized, internally and externally, having a uniform thickness as per IS: 4759 – 1984/BS. ISO 
1461. 
 
Door Opening: 
An adequate door opening shall be provided at the base of the mast and the opening shall be such 
that it permits clear access to equipment like winches, cables, plug and socket, etc. and also facilitate 
easy removal of the winch. The door opening shall be complete with a close fitting, vermin proof, 
vandal resistant, weatherproof door, provided with a heavy-duty double internal lock with special 
paddle key. The door opening shall be carefully designed and reinforced with welded steel section, 
so that the mast section at the base shall be unaffected and undue buckling of the cut portion is 
prevented. Size of door opening shall be of suitable dimension  to avoid buckling of the mast section 
under heavy wind conditions 
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Lantern Carriage: 
Fabrication: 
A fabricated Lantern Carriage shall be provided for fixing and holding of 12 (twelve) Nos. integral 
type 400 W LED luminaries , Neon Spiral Aviation Obstruction Luminaries, driver unit for non-
integral type LED luminaries,and 2 (two) Nos. Cast Aluminum Junction Boxes radically and 
symmetrically. The Lantern Carriage shall be of special design and shall be of ring type steel tubular 
construction, the tubes acting as conduits for wires, with holes fully protected .The Lantern Carriage 
shall be so designed and fabricated to hold the above mentioned light fittings, Junction Boxes and 
also have a perfect self balance. It shall have proper arrangement to prevent swing and to prevent 
damage to Mast surface or other installed parts, during lowering/raising operation of the carriage. 
The Lantern Carriage shall be fabricated in two halves and joined by bolted flanges with stainless 
steel bolts and stainless steel nuts to enable easy installation or removal from the erected High Mast. 
The inner lining of the carriage shall be provided with protective PVC arrangement, so that no 
damage is caused to the surface of the mast during the raising and lowering operation of the 
carriage. The entire Lantern carriage shall be hot dip galvanized after fabrication. All hardware used 
shall have necessary corrosion protection provision. 
 
Junction Box: 
Weather proof Junction Boxes, made of Cast Aluminum shall be provided on the Carriage Assembly 
as required, from which the inter-connections to the above mentioned Aviation Obstruction 
Luminaries,  Flood Light Fittings fixed on the carriage, shall be made. Inter connections shall have to 
be done by 1100 Volts grade PVC insulated & PVC sheathed 3 core 2.5 sq. mm. copper conductor 
flexible cables conforming to IS: 694. 
 
Raising and lowering mechanism: 
For the installation and maintenance of the luminaries and lamps, it shall be necessary to lower and 
raise the lantern carriage assembly. To enable this, a suitable winch arrangement shall be provided, 
with the winch fixed at the base of the mast and the specially designed head frame assembly at the 
top 
 
Winch: 
The winch shall be of completely self sustaining type, without the need for brake shoe, springs or 
clutches. Each driving spindle of the winch shall be positively locked when not in use, by gravity 
activated PAWLS. Individual drum also should be operated for fine adjustment of lantern carriage. 
The capacity, operating speed, safe working load, recommended lubrication and serial number of 
the winch shall be clearly marked on each winch. The gear ratio of the winch and the minimum 
working load shall be indicated by the tenderer. The winch shall be self-lubricating type by means of 
an oil bath and the oil shall be readily available grades of reputed producers. The winch drums shall 
be grooved to ensure perfect seat for stable and tidy rope lay, with no chances of rope slippage. The 
rope termination in the winch shall be such that distortion or twisting is eliminated and at least 5 to 
6 turns of rope remains on the drum even when the lantern carriage is fully lowered and rested on 
the rest pads. It should be possible to operate the winch manually by a suitable handle and by an 
integral power tool. Operation of the winch with manual handle shall be independent of the power 
tool. Winches with manual operation through the power tool shaft shall not be accepted. Individual 
drum operation of the winch shall be possible. A double drum winch shall have two drums and two 
worm gears independent in operation for increased safety. It shall be possible to remove the double 
drum after dismantling, through the door opening provided at the base of the mast. Also, a winch 
gear Box for simultaneous and reversible operation of the double drum winch shall be provided as 
part of the contract. Sufficient distance is tobe maintained between the switch gears and the winch 
assembly inside the lower part of the HighMast to provide easy maintenance facility. Manufacturer’s 
Test Certificate for the winch will have to be provided. A test certificate shall be furnished by the 
Contractor for each winch in support of the maximum load operated by the winch. 
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Head Frame: 
The head frame which is to be designed as a capping unit of the mast shall be of welded steel  
construction , galvanized both internally and externally after fabrication. The top pulley shall be of 
appropriate diameter, large enough to accommodate the stainless steel wire ropes and the multi-core 
electric cable. The pulley block shall be made of non-corrodible material, and shall be of die cast 
Aluminum Alloy (LM-6). Pulley made of synthetic materials such as Plastic or PVC are not 
acceptable. Self-lubricating bearings and stainless steel shaft shall be provided to facilitate smooth 
and maintenance free operation for a long period. The pulley assembly shall be fully protected by a 
canopy galvanized internally and externally. Close fitting guides and sleeves shall be provided to 
ensure that the ropes and cables do not get dislodged from their respective positions in the grooves. 
The head frame shall be provided with guides and stops with PVC buffer for docking the lantern 
carriage. 
 
Stainless Steel Wire Ropes: 
The suspension system shall essentially be without any intermediate joint and shall consist of only 
non-corrodible stainless steel of AISI 316. The Stainless steel wire ropes shall be of 7/19 construction, 
the central core being of the same material. The overall diameter of the rope shall not be less than 6 
mm. The breaking load of each rope shall not be less than 2400 kg giving a factor of safety of over 5. 
The thimbles shall be secured on ropes by compression splices. Two continuous lengths of stainless 
steel wire ropes shall be used in the system and no intermediate joints are acceptable in view of the 
required safety. No intermediate joints/terminations, either bolted or else, shall be provided on the 
wire ropes between winch and lantern carriage. Manufacturer’s Test Certificate for the stainless steel 
wire rope will have to be provided. 
 
Electrical System, Cable and Cable Connections: 
A suitable terminal box shall be provided as part of the contract at the base compartment of the High 
Mast for terminating the incoming cable (3.5 cores x 35 sq. mm. XLPE insulated cable of 1100 Volts 
grade) through a connector. The electrical connections from the bottom to the top of the High Mast 
shall be through 2 (two) Nos. separate circuits made by 2 (two) Nos. special trailing cables. Each 
circuit will have to be protected by 1 (one) No. TPN MCB (breaking capacity not less than10 KA). 
Incoming of the above mentioned TPN MCB will be connected with the above mentioned connector 
(where the incoming cable is being terminated) by copper flexible cable of proper size. The cable 
shall be of 1100 Volts grade, EPR insulated and PCP sheathed to get flexibility and endurance as per 
IS: 9968 (Part-1)-1988. Size of the cable shall be minimum 5 core x 4.0 sq. mm. stranded Copper 
conductor. The cable shall be of reputed make. 
At the top, there shall be weather proof Junction Boxes, as mentioned above to terminate the trailing 
cable. Connections from the top Junction Boxes to the individual luminaire shall be made by using 
1100 Volts grade PVC insulated 3 core 2.5 sq. mm. copper conductor flexible cables of ISI marked. 
The system shall have in-built facilities for testing the luminaries while in lowered position. Suitable 
provision should also be made at the base compartment of the High Mast to facilitate the operation 
of internally mounted, electrically operated power tool for raising and lowering of the lantern 
carriage assembly. The trailing cables shall be terminated by means of specially designed, metal 
clad, multi-pin plug and industrial type socket provided in the base compartment to enable easy 
disconnection when required 
 
Power Tool for the Winch: 
A suitable, high-powered, electrically driven, internally mounted power tool, with manual over ride 
shall be supplied for the raising and lowering of the lantern carriage for maintenance purposes. The 
speed of the power tool shall be to suit the system. The power tool shall be single speed, provided 
with a motor of the required rating. The power tool shall be supplied complete with a suitable 
control arrangement so that the operation of the mast can be done at a safe distance.  
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The capacity and speed of the electric motor used in the power tool shall be suitable for lifting of the 
design load installed on the lantern carriage. 
The power tool mounting shall be so designed that it shall be not only self supporting but shall also 
align the power tool perfectly with respect to the winch spindle during the operations. Also, a 
handle for the manual operation of the winches in case of problems with the electrically operated 
tool, shall be provided. There shall be a separate torque-limiting device to protect the wire ropes 
from over stretching. It shall be mechanical with suitable load adjusting device. The torque limiter 
shall trip the load when it exceeds the adjusted limits. There shall be suitable provision for warning 
the operator once the load is stripped off. The torque limiter is a requirement as per the relevant 
standards in view of the overall safety of the system. Mast shall has its own power tool motor 
 
Lightning Finial (Lightning Arrestor) 
One number heavy duty hot dip galvanized lighting finial shall be provided for mast. The lightning 
finial shall be minimum 1.2 Meter in length and shall be provided at the centre of the Head Frame. It 
shall be bolted solidly with the head frame to get a direct conducting path to the earth through the 
High Mast structure. The lightning finial shall not be provided on the lantern carriage under any 
circumstances in view of safety of the system. 
 
Earthing Terminals: Two (2) Nos. separate earth terminals using 12 mm diameter GI Bolts shall be 
provided at convenient locations on the base of the High Mast for connection with 50 mm x 6 mm GI 
Flat, for lightning protection and earthing of electrical accessories installed on the High Mast. 
 
Foundation for High Mast: It is the responsibility of the contractor to provide suitable RCC 
foundation for the High Mast. The general soil bearing capacity at site is 7.5Ton per Sq. Meter at a 
depth of 2 Meter from the existing ground level. If slushy materials are found, the contractor should 
take suitable strengthening measure as mentioned in the Scope of Work. 
 
TECHNICAL DATA SHEET FOR 20 MTRS. HIGH MAST WITH INTEGRAL POWER TOOL 

1. HIGH MAST SYSTEM 
Height of High Mast. : 25 Meter 
No. of Sections. : 3 (three) Sections.  
Material of Construction. : S-355 grade, as per BSEN 10025 
Thickness of Sections. : To be mentioned by the bidder. [Minimum 

thickness of top & middle section is to be 4 mm 
and  thickness of bottom section is to be 5 mm.]  

No. of longitudinal weld per Section. : ONE 

No. of circumferential weld per 
Section. 

: NONE 

Length of individual Section. : To be mentioned by the bidder.  
 

Cross Section of High Mast. : 20 sided polygon (minimum). 
 

Minimum Bottom diameter of 
Bottom Section and Minimum Top 
diameter of Top Section (A/F). 

: To be specified by the bidder. 

Type of joints. : Slip-stress-fit method at site. 
Length of overlap. 
 
 
 

: To be mentioned by the bidder. However, 
minimum over lap distance shall be 1.5 times 
the diameter at penetration. 
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Metal protection treatment for High 
Mast Sections. 

: Hot-Dip Galvanized.  

Average thickness of galvanization. : As per IS: 4759 – 1984/BS. ISO 1461 
[Minimum 65 micron ] 

Maximum size of opening door at 
base. 

: To be mentioned by bidder. 

Type of locking arrangement. : Close fitting, vermin proof, vandal resistant, 
weatherproof door provided with a heavy-duty 
double internal lock with special paddle key. 

Details of slack board inside the base 
compartment. 
 

: PVC Board. 

Provision for incoming cable 
termination. 

: Connector.  

Diameter of base plate :  To be mentioned by the bidder. 
Thickness of base plate. : To be mentioned by the bidder. However, 

thickness should not be less than 25 mm.  
Lightning Protection Finial. : 1 (one) No. Heavy duty hot dip galvanized 

lighting finial of minimum 1.2 Meter in length. 
 

1.  DYNAMIC LOADING AS PREVAILING AT SITE  
a)  Maximum Wind Speed. : 55 Meters/ Second. 
b)  Maximum Gust Speed time. : 3 (three) Seconds. 
c)  Height above ground level these two 

factors are measured. 
: 10 (ten) Meter 

d)  Factor of safety for Wind Load. : 1.25 
e)  Factor of safety for other Load. : 1.15 

2.  FOUNDATION DETAILS 
a)  Type of foundation. : Open Raft Shallow footing. 
b)  Size of foundation. : To be designed by the tenderer. 
c)  Soil bearing capacity at site. : 7.5 Ton per Sq. Meter at a depth 

of 1.5 Meter from the existing 
ground level 

d)  Design Safety Factor. : As per IS: 456 
e)  Considered Wind Pressure (Kg/Mt2) : As per IS: 875 – 1987  
f)  Depth of foundation. : To be designed by the tenderer. 
g)  No. of Foundation Bolts. : 12 (twelve) Nos. (minimum). 
h)  PCD of Foundation Bolts. : To be mentioned by the bidder. 
i)  Type of Foundation Bolts. : High Tensile Studs (6.8 grade). 
j)  Length of Foundation Bolt : To be mentioned by the bidder. 

However, length should not be 
less than 850 mm. 

k)  Foundation Bolt diameter. : 30 mm (minimum).  
 

 
2.  LANTERN CARRIAGE 

a) 
Material of Construction. : Ring type steel tubular construction. 

However, further details to be provided 
by the bidder. 

b) Minimum Diameter of Lantern 
Carriage Ring. 

: To be mentioned by the bidder.[ 
710mm(ID) minimum] 

c) Construction. : Construction having not less than 6(six) 
Arms.[To suit lighting design] 
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             3. 
a)  No. of joints. : 2 (two). 
b)  Type of Joints. : Joined by bolted flanges with stainless 

steel bolts and stainless steel nuts. 
c)  Buffer between Lantern Carriage and 

Mast Section. 
: PVC sleeve on Lantern Carriage. 

d)  Load carrying capacity. : Minimum 750 Kg. 
e)  Total Weight of Lantern Carriage 

Assembly with fittings. 
: To be mentioned by the bidder.[as per 

number of luminiares] 
 

f)  Number of fittings/ Type of fittings & 
fixtures. 

: 12 (Twelve) Nos. 1 x 400 Watts 
integral LED type Flood Light Fittings, 
along with  1 (one) Number Neon 
Spiral Aviation Obstruction, driver 
unit (for non-integral type luminarie)  
Luminaries and 2 (two) Nos. Cast 
Aluminum Junction Boxes to be fitted 
radially and symmetrically. 

4. HEAD FRAME 
a)  Pulley Quantity : To be mentioned by the bidder. 

However, the quantity should not be 
less than 4 (four) Nos.  

b)  Pulley Diameter : To be mentioned by the bidder. 
c)  Pulley material. : Die cast Aluminum  Alloy (LM-6). 
d)  Shaft of Pulley : Stainless Steel. 

e)  
Bearing of Pulley. : Maintenance Free self lubricating type 

Bush Bearing. 
Head Frame Cover : MS galvanized both internally and 

externally. 
f) Bolts and Accessories : Stainless Steel.  

5. RISING CABLE OF HIGH MAST 

a. 

Type of Cable. : The cable shall be of 1100 Volts grade, 
EPR insulated and PCP sheathed to get 
flexibility and endurance as per IS: 
9968 (Part-1)-1988. Size of the cable 
shall be minimum 5 core x 4.0 sq. mm. 
stranded Copper conductor.  
 

b. Material of core of cable. : Stranded Copper Conductor. 
c. Minimum Conductor size. : 4.0 Sq. mm.  
d. Minimum No. of cores. : 5 (five). 
e. No. of Circuits. : 2 (two). 
         6. WINCH 
a. No. of Drums per Winch. : Double Drum Double Gear type. 
b. Gear Ratio. : To be mentioned by the bidder. 
c. Capacity. : 750 Kgs. 
d. Method of operation. : Both Electrical and Mechanical.  
e. Lubrication arrangement. : Permanent Oil Bath. 

f. 
Type of lubricant. 
 
 

: To be mentioned by the bidder. 
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7. STAINLESS STEEL WIRE ROPE 
                     a. Make. : To be mentioned by the bidder 

b. Grade. : AISI 316 
c. No. of Ropes. : Two continuous ropes. 
d. Construction. : 7/19 
e. Central Core Material. : Stainless steel core. 
f. Minimum diameter in millimeter.  : 6 (six). 
g. Thimbles : SS Thimble. 
h. Minimum Breaking load capacity. : 2400 Kg. x 2  
i. Factor of safety. : More than 5 for system at full load. 

8. POWER TOOL 
a)  Model. : Integral./Gear Motor 
b)  Input supply. : 3 Phase, 415 Volts, 50 Hz AC 

System.  
c)  Wattage/HP. : To be mentioned by the bidder. 

[Minimum 1 HP & above if required.] 
 

d)  No. of speed. : Single speed. 
9. TORQUE LIMITER 

a)  Lifting capacity. : Up-to 750 Kgs. 
b)  Adjustable/Non-adjustable : Adjustable. 
c)  Tripping device. : Mechanical. 

 
2 Nos. full threaded GI Bolts (M 10 x 40 mm) along with G.I. Nuts & Washers are to be provided on two sides 
of the Feeder Pillar Box as Earth Stud. 
Two Nos. Danger Boards are to be provided on the Front Door and Back Door of the Feeder Pillar Box. 
  Installation of High Mast : 
The contractor shall make necessary arrangements for installation of the High Mast by using suitable 
equipments. Derrick or crane , if required, for the purpose shall be arranged by the contractor at his risk, cost 
and arrangement. Rate to be quoted accordingly.  
 
 
LED luminaries 
The LED luminaries shall be integral type. LED type shall be SMD ( Surface Mounted Device ) type LED or 
COB (Chip On Board) type . The luminaire shall have LM – 79  test report from a NABL accredited laboratory 
with NABL register number mentioned in report copy. 
LED efficacy shall be greater than 100 lumen /watt  . Drive current greater than 350mA can be accepted if the 
LED’s LM 80 test reports support the same. Luminaire wattages may vary +/- 10% as per IS16107 but shall 
deliver rated lumen output as declared in specifications.  The Operating Temperature  shall be 0 to 50 Deg C. 
Test report for Ambient Temperature of 55/85/105 Deg C at rated and maximum current shall be 
submitted for SMD type LED. LM 80 test report can be submitted for COB. 
TM-20 life projection calculation along with LM80 for all three ambient temperature of 55/85/105 
Deg C as per applicable standard shall be submitted to substantiate that the life of LED chip shall be 
more than 50000 burning hours . The LEDs shall comply to Photo biological Safety norms as per IEC 62471 / 
EN 62471/ IS : 16108   
Colour temperature of the proposed luminaries shall be  cool white and shall be minimum  5700K as per ANSI 
standard and the Colour Rendering Index (CRI) shall be  > 70 and should have 30° beam angle for secondary 
lens. The Housing of the LED luminarie shall be CRCA Powder coated  Pressure Die Cast Aluminium,  heat 
resistant toughened glass  cover or UV stabilized polycarbonate cover having minimum IP 65 protection.  
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Approved make of different LED technology / chip shall be as follows : 
SMD- Nichia , Osram, Lumileds ( Erstwhile Philips Lumileds) , CREE. 
For C.O.B.- Citizan, Bridgelux, 

Technical requirements for LED driver 
a. Input Voltage Rating :  120 to 300V. 

b. LED Driver shall be of Constant Current or Constant Voltage Type only.  

c. Min. efficiency of driver: The minimum efficiency of LED driver shall be at least 87%  

d. Power factor of complete fitting: Greater than 0.95  

e. The driver shall have Reverse Polarity protection, Short circuit protection and Open circuit 

protection . 

f. Driver Surge Protection standard: 5KV surge protector is to be used in series with every 

driver. 

g. Total Harmonic Distortion (THD): shall be Less than 10 %  

h. The  driver should have effective heat sink system . 

i. Potting of LED Driver: Driver should be half silicon gel filled potted driver for better heat 

dissipation and ensuring vibration proof for driver circuit component to increase longevity. 

j. The power supply shall be connected to the LED PCBs through proper connectors.  

k. Driver shall comply with the safety requirements laid down in IS: 15885 - 2 - 13.  

 

The LED luminarie shall have 60 months warranty from the manufacturer. Both luminaries 

and driver should have separate BIS nos. with valid register no. as per BIS norms and shall  

be marked in both luminaries and driver separately. 

The  contractor have to submit  LED luminarie’s manufacturer data sheet and type test report 

before giving inspection call .   

LED Luminaire manufacture shall have complete in house design, production and testing facility 

for manufacturing of LED luminaires. LED Manufacturer shall be associated with LED Chip 

manufacturer for more than 2 year at least.  
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 List of Approved Makes 

Item Make 
CABLE  
 

GLOSTER/HAVELLS/POLYCAB/KEI 

High Mast Bajaj/ Valmont / Transrail / Aster  
MCCB,MCB,DB, Timer Switch 
 

L&T / SIEMENS / HAVELLS/ Legrand / Schnider /ABB 

Cable Termination Kits  
 

Raychem/3M or any other reputed make 

Luminaries Philips/ Crompton/Havells/Wipro/Bajaj or any other 
reputed make 

PVC Copper wire for internal 
wiring 

Finolex/Havells/Gloster/Polycab/KEI 

 
N.B: Any other reputed make of any particular item will only be considered if none of the 
specified  make for that particular item is available in the market for some reason or the other 
which is to be acceptable to competent authority 
 
Inspection & Testing 
Inspection and testing will be carried out by KoPT Engineer. Inspection will be carried out as 
applicable as per relevant Standard/ Technical Specification/ Approved Drawing etc. 
Manufacturer’s Test and guarantee certificate as applicable will have to be submitted for 
verification. High voltage, Insulation Resistance, Earth Continuity and Earth Resistance tests etc. as 
applicable prior to commissioning are to be carried out for electrical installation including LT cable 
(if any). All pre commissioning tests shall be carried out by the authorized representative of the firm 
having valid Supervisor’s Certificate of Competency 
 
KoPT shall have full liberty from time to time and at all times to inspect examine and test the 
materials at site or at manufacturers’ premises and also the  work and workmanship and shall at any 
and every such time, reject any or all of the materials of workmanship, which may seem to them 
defective or unfit or improper for the purpose to which they are applied or intended to be applied to 
or not in accordance with the description mentioned in or intended by the specification of the 
Contractor  
Inspection of the items to be supplied by the contractor will be carried out by the Engineer or his 
representative prior to dispatch. Inspection of cables , High Mast and LED luminaries will be 
carried out by KoPT officials at Manufacturer’s premises. 
 
The following test may be conducted for carrying out inspection of LED luminaries at LED 
manufacturer’s premises 
I. Visual and dimensional checks. 
II. Resistance to humidity test. 
III. Insulation resistance (IR) test. 
IV. High voltage test. 
V. Over voltage protection. 
VI. Surge protection. 
VII. Total harmonic distortion (THD). 
VIII. Reverse polarity test. 
IX. Temperature rise test. 
X. Ingress protection test. 
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ANNEXURE – E 

 
PRICE NOT TO BE QUOTED HERE. 

 
BILL OF QUANTITY (BOQ) 

       
 
Name of the Work:-  Electrical Installation work related to supply,  installation of High mast 
Tower and other allied work in KPD and NSD. 
 

Sl.NO 
Description of Items 

Qty. Unit 
Unit 
rate    

(in Rs) 

Total 
Value        
(in Rs) 

1 
Supply of 3.5C,35 sq mm , 1.1KV , XLPE 
insulated armoured Al cable  1500 Mtr   

2 
Laying of the above LT cables  through 
existing  trench/HDPE Pipe  1500 Mtr   

3 Termination of the above cable 18 Nos   

4 
Supply of 4C, 16 sq mm XLPE insulated  
Armoured Al cable 200 Mtr   

5 
Laying of the above LT cables  through the 
structures of lattice Tower 200 Mtr   

6 Termination of 4C,16sqmm cable 12 Nos   

7 
Supply of 3.5C, 240sqmm XLPE insulated 
armoured Al cable 700 Meter   

8 
Laying of the cable through existing 
trench/HDPE pipe 
 

700 Meter   

9 Termination of the above cable 8 Nos   

10 

Supply of Feeder Pillar Box at the base of 
lattice tower in KPD-I (West) having 63A 
TP MCB as incomer and 3 Nos of 32A TP 
MCB as outgoing  with copper bus bars 
and timer arrangement 
 

3 Nos   

11 

Installation of the pillar box at the base of 
the lattice tower including supply of 
foundation accessories consisting of 
cement, bricks, sand, stone chips, labour 
etc. complete and mending good damages 
 

3 Nos   
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Sl.NO 

Description of Items 

Qty. Unit 
Unit 

rate  (in 
Rs) 

Total Value        
(in Rs) 

12 

Supply of dust,weather prrof , 
Distribution Board at the upper and 
middle platform of each lattice tower 
having 32ATP MCB as incomer and 12Nos 
of 16A SP MCB as outgoing 
 
 

6 Nos   

13 

Installation of the DB at the upper and 
middle platform with MS angles and 
proper clamping arrangement 
 

6 Nos   

14 

Supply of 400W integrated LED Flood 
light Luminaries with pressure die cast 
housing and heat sink in Aluminum 
extrusion with IP 65 protection complete in 
all respect including  mounting clamps and 
bolts etc  

54 Nos   

15 

Installation of the aforesaid LED 
luminaries  on each of upper and middle 
platform of Lattice towers in KPD-I (West) 
with proper clamping arrangement 
 

54 Nos   

16 

Wiring in FR Rigid conduit with 2 X 2.5 
sqmm FRLS Stranded copper wire 1X1.5 
sqmm FRLS copper wire as ECC for 
wiring of the luminaries from DB at each 
platform 
 

500 Meter   

17 
Supply of 250A, 50KA, FP MCCB in sheet 
steel enclosure 
 

1 Nos   

18 
Installation of the above MCCB at D-Berth 
Sub station 
 

1 Nos   

19 

Supply and delivery  at site Pillar Box 
with the  following accessories:                                        
Incomer -250A ,35KA FP MCCB --1 Nos                                                
Outgoing-63A,35KA, FP MCCB -4 Nos                              
Copper Bus Bar-For 3 phase ,neutral and 
Earth bus bar with suitable size.  
 

3 nos   

20 

Installation of the pillar box by proper 
arrangement including supply of 
foundation accessories consisting of 
cement, bricks, sand, stone chips, labour 
etc. complete and mending good damages 
 
 
 
 

3 Nos   
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Sl.NO 

Description of Items 

Qty. Unit 
Unit 

rate  (in 
Rs) 

Total Value        
(in Rs) 

21 

Supply of 25M high mast shaft made of HT 
Steel of grade S355J0 as per BSEN 10025 , in 
three sections suitable for 55 m/sec wind 
speed, with raising lowering system 
comprising, head frame, lumiaries carriage 
suitable to install 12 nos. luminaries ,winch 
drum, 6mm diameter  SS wire rope, trailing 
cable, connector, integral power tool motor, 
manual handle, junction box, lightening 
finial. Also Wiring material, power cables 
between panel and mast, MCB in base 
compartment.  luminary mounting bolts,   
are also  to be  included 

9 nos   

22 

Supply of foundation bolts manufactured 
from special steel along with nuts, washers, 
achor plate and template (for each High 
Mast – 1 set) 

9 Sets   

23 

Supply of  400 W , integrated LED floodlight 
luminarie  with pressure die cast housing 
and heat sink in Aluminum extrusion with 
IP 65 protection complete in all respect 
including  mounting clamps and bolts etc 

108 nos   

24 

Supply and delivery of one no twin dome 
suitable neon spiral Aviation obstruction 
light (including lamp of red colour and other 
accessories) of suitable design and reputed 
make and has to be provided on top of high 
mast 

9 Nos   

25 

Supply of outdoor stand mounted feeder 
pillar with  2 nos of 63A TPN MCBas  
incomer, single dial time switch,45A TP 
contactor for the automatic switching  of 
luminaries, power tool control  with  2 no. 
9A  contactors  and  raise lower push button.  
Incoming  35 sq.mm.  and out going  16  & 
2.5 sq.mm. terminals for each High mast 

9 nos   

26 

Construction of shallow foundation with 
M20 grade concrete for High Mast 
considering the safe soil bearing capacity at 
site with materials and labour 

9 nos   

27 

Erection of the high mast with the help of 
suitable tools and plants,  wiring of 
luminaries with all wiring materials like 
PVC insulated PVC sheathed flexible cable 
of suitable copper connector cores of 1.5 
sq.mm. lugs, MCB  and all labour. 

9 nos   
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Sl.NO 
Description of Items 

Qty. Unit 
Unit 

rate  (in 
Rs) 

Total Value        
(in Rs) 

28 
Installation and commissioning of 400W , 
LED floodlight luminarie on high mast 108 nos   

29 
Installation of the High Mast feeder pillar by 
grouting the stand in concrete 9 nos   

30 

Provision of GI pipe earthing  for High mast 
with 3 M  long  50 mm dia GI Pipe including 
providing masonary earth enclosure and 
treatment with charcoal and salt  (2 nos. for 
each  pillar box, 2 nos. for each  lattice tower 
pillar box and 2 nos. pereach  high mast) 

30 Nos   

31 

Interconnection of the earth pit and 
connecting the  equipments body to earth 
electrode station  including Supply & Fixing 
of 25 mm X 6mm galvanized (Hot Dip) MS 
flat as required and connection to  
equipments incl. drilling holes, with bolts, 
nuts, washers etc 

350 Meter   

32 

Connecting the  DBs at Upper and Middle 
platform of Lattice Tower  to earth electrode 
station  including Supply & Fixing of 20 mm 
X 3 mm galvanized (Hot Dip) MS flat as 
required and connection to  equipments incl. 
drilling holes, with bolts, nuts, washers etc 

200 Meter   

33 

Dismantling of Existing old Pillar Box and 
existing luminaries from the  Lattice Tower 
and handing over to EE, KPD.   1 Lot   

 
 
Note:  

(i) The quantity above may increase or decrease as per requirement, for which payment will be 
made as per actual.  

(ii) The rate quoted by the tenderer/firm should be considered to complete the work in all 
respect and should be exclusive of GST or any statutory levies and or other charges levied by 
any central/state/local authorities.  

(iii) GST and any other extra charges/statutory levies will be paid extra at applicable rates at the 
time of supply of goods and services. 

 
 
 
 
 
 

----------- 
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ANNEXURE - F 
Profile of Tenderer / FORM –D 

 
This is to confirm that we agree to abide by all the terms and conditions of this NIT No. KoPT/ KDS/ 
Mech/SE-I/ADV/516 dated 06.02.2019, those mentioned in the “General Conditions of Contract” 
enclosed with this Tender Document as well as decisions taken in the pre-bid techno-commercial 
conference, if any.  

Our relevant particulars are furnished hereunder: 
Particulars To be filled in by the Tenderer or to be mentioned 

as “none ” 
Name of the Tenderer 
 

 

Name of the owner(s) of the Tenderer 
 

 

Full postal address of the Tenderer 
including Police Station 
 

 

Telephone No. of the Tenderer 
 

 

Fax No. of the Tenderer 
 

 

E-mail ID of the Tenderer 
 

 

Name of the contact person of the 
Tenderer 
 

 

Mobile/land line Telephone No. of the 
contact person of the Tenderer. 
 

 

Name of the partners/directors/ 
members, as applicable, in this particular 
contract 
 

 

Name of their authorized 
representative(s) who would handle the 
contract on their behalf. 
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

Covering Letter 

 

Ref. No…………        Date  

 

The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) having examined 

the Tender Document and understood its contents, hereby submit our Tender for  

……………………………………………………   ( NIT No. KoPT/KDS/Mech/SE-I/ADV/…..  dated. 

……. and confirm that we unconditionally accept all the terms and conditions of the same including 

the Addendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the 

Appendices are true and correct and all documents accompanying such tender are true copies of 

their respective originals.  

 

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any 

additional information it may find necessary or require to supplement or authenticate the Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we 

will abide by the decisions of KoPT in the matter of examination, evaluation and selection of  

Successful Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in 

this regard. We further acknowledge the right of KoPT to reject our tender without assigning any 

reason or otherwise and hereby waive our right to challenge the same on any account whatsoever. 

 

5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or 

any  other legal authority from participating in any Tender/Contract/Agreement of whatever kind. 
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 (b) We have also not been expelled from any project or contract nor have had any contract 

terminated for breach in the last 3 years ending on the date of opening of the techno commercial part 

of the tender. 

 

6.  We declare that: 

(a) We have examined and have no reservations to the Tender Document, including the 

Addendum, if any, issued by KoPT thereon.  

 

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our 

behalf will engage in any corrupt, fraudulent or coercive practices to influence the evaluation 

process of the tender.  

 

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the 

tendering process and reject all tenders at any time without any liability or any obligation for such 

acceptance, rejection or annulment without assigning any reason thereof. 

 

   Yours faithfully, 

 

Signature of Tenderer……………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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KOLKATA PORT TRUST 
SCHEDULE – “O” 

 
Tenderers must fill in the undernoted column : 
 

Sl. 
No 

Full particulars 
of similar 
works carried 
out by 
Tenderer 

Value of 
work 

Contract 
for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses of 
Authorities 
for whom 
work was 

carried out 

Name and 
Addresses 
to whom 
reference 

can be 
made 
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SCHEDULE – “O” 
Sheet – 2 

 
The Tenderers are also requested to furnish the following particulars : 
 
A. In case of a Limited Company: 
 

1. Name of the Company    : 
 

2. Address of its present registered office  : 
 

3. Date of its incorporation    : 
 

4. Full ;name and address of each    : 
 of its Directors – any special particulars 

as to Directors if desired to be stated 
 

5. Name, address and other necessary               : 
particulars of Managing Agents, if any,  
appointed by the Company 

 
6. Copies of Memorandum and Articles of   : 

Association(with the latest amendments, 
   if any) 
 

7. Copies of audited Balance Sheets of the  : 
  Company for the last three years. 
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SCHEDULE – “O” 
 

SHEET – 3 
 
B. In case of a Firm : 
 
1. Name and address of the firm    : 

 
 

2. When business started     : 
 
 

3. If registered, a certified copy of Certificate  : 
of Registration 

 
 

4. A certified copy of the Deed Of Partnership  : 
 
 

5. Full name and address of each of the    : 
      Partners and the interest of each partner 

in the Partnership.  Any special  
particulars as to Partners if desired to be  
stated 

 
 

6. Whether the firm pays income tax over    : 
      Rs.10, 000/- per year 
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SCHEDULE – “O” 
 

SHEET – 4 
 

C. In case of an Individual  : 
 

1. Full name and address of the    : 
 Tenderer; any special particulars 
 of the Tenderer if desired to be stated 
 

2. Name of the father of the Tenderer   : 
 

3. Whether the Tenderer carried on    : 
 business in his own name or any 
  other name 
 

4. When business was started any by whom  : 
 

5. Whether any other person is interested    : 
 in the business directly or indirectly,  
 if so, name, address, etc. of such persons  
 and the nature of such interest. 
 

6. Whether the Tenderer pays income tax    : 
 over Rs.10,000/- per year 
 
 
 
 
DATED, the………………………                          Signature of Tenderer 
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Annexure – G 
 

 
 
 

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non – Judicial Stamp Paper 

 
BEFOR THE 1ST  CLASS JUDICIAL MAGISTRATE AT------------- 
 
AFFIDAVIT 
 
 
 
I  ------------------------------------------ son of ------------------------------------- aged about ----------------
----Years , by faith ----------------- , by occupation -------------, residing at--------------------------------
----------------------------------------------------------- 
do   hereby solemnly affirm and declare as follows:- 
 

1.         That  I am the proprietor/Partner of ------------------------------- having office at --------- 
 and carrying on business on the said name and style. 
 
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should 
be mentioned in affidavit.) 
 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has  no  valid E.S.I 
Registration. 

 
3. THAT the present affidavit is to be files before the Kolkata Port Trust as  per the  clause no ---

------------------  of Tender no-------------------------------issued by Kolkata Port  Trust in respect of 
the work (the name of the work is to be mentioned) 
That the statements made above are all true to be the best of my knowledge and   belief. 
 
That in the event the declaration is found to be wrong and false, I  will be held responsible 
for all the consequences in respect of compliance of The Employees State Insurance Act, 1948 

                                                                           
 
                                                                                                      DEPONENT 
 
Identified by me  
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Annexure – H 
 

 
(FORMAT OF INDEMNITY BOND) 

On the Rupees Fifty Non – Judicial Stamp Paper 
 

I N D E M N I T Y    B O N D 
 
 
By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of  Shri/Smt--
--------------------------------------------------------------------------------------- 
Residing at --------------- by occupation ------------the  Partner/Proprietor/Director 
------------------------------having office at ---------- am a tenderer under Mechanical Engineering 
Department, Kolkata Port Trust(A statutory body under MPT Act, 1963) 
 

2 WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under 
E.S.I Act or exempted to furnish an Indemnity Bond in favour of  Mechanical Engineering 
Department, Kolkata Port Trust against all damages and accident to the Labourer 
Tenderer/contractor. 
 

3 NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named 
herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND 
ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the 
Kolkata Port Trust and which shall be legal and /or claimed by the Kolkata Port Trust during 
the execution of the work stated in the NIT No---------------------------- of ----------------------- 
 

4 AND the contractor hereunder agree to indemnity and at all times keep indemnified the 
Kolkata Port Trust and its administrator and representative. 

 
 5. And also all such possible claim or demand for damages and accidents. In the event the 

declaration is found to be wrong and false, the tenderer  will be held responsible for all the 
consequences in respect of compliance of The Employees State Insurance Act, 1948.  

 
In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- Hereto 
set and seal this the----------------------- Day of-------------------------- 
In the year-------------- at---------------- 

  
             Sureties                                               Signature of the Indemnifier 

 
1 Signature 
           Name:- 
           Address 
 
2 Signature 
 Name:- 

                       Address 
 

3 Witness 
       Signature 

 Name:- 
               Address 
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ANNEXURE –I 
 
 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 
 

Ref. No…………                              Date …………….. 
 
The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 
 
Dear Sir, 
 
 We, ………………………………………………………..(Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the instant 

e-tender and no other source, and will comply to the said Tender document, GCC and Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full Tender 

document. 

 
   Yours faithfully, 

 
Signature of Tenderer…………………………………………… 
 
Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 

 

 

 

 

 

 

 

                                 



 

50 
 

                 ANNEXURE--J    
  
 
 
 
 
 
 
 
 

KOLKATA PORT TRUST 
 

 
 

 
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043. 
 
 
 
 
 
 
 
 
 
 
 
 
 
GENERAL CONDITIONS OF CONTRACT 
 
FORMS AND AGREEMENTS 
 
SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 
OF 
THE 6TH MEETING HELD ON 27TH MAY, 1993. 
 
(Copy of Booklet Published on May, 1993) 
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1. DEFINITIONS 
1.0.   In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in 

assigned to them, except where the context otherwise required. 
1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate   

under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 
1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 
1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the 

Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board / 
Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief Engineer, 
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief 
Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager (Infrastructure & 
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the 
Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the employer, 
with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place of the 
"Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other official 
appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra Works" 
and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about the execution, completion or 
maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary erections, 
scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins for 
stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which were not 
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 
"Excess Works" means the required quantities of work in excess of the provision made against any item of the Bill 
of Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest revisions) 
for materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings" means the drawings referred to in the Tender and specification and any modification of such 
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or 
approved in writing by the Engineer. 

1.11. "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, priced 
Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if 
separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or about the execution, 
completion or maintenance of the works or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other things intended to form or forming part 
of the permanent work. 

1.13. "Site" means the land and other places, on, under, in or through which the works are to be executed or carried out 
and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, subject 
to such additions thereto and deduction there from as may be made by the Engineer under the provisions here-in-
after contained. 

1.15. "Month" means English Calendar Month. 
1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether 

war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been 
issued (all of which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so required. 
1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part thereof 

or be taken into consideration in the interpretation or construction thereof or of the contract. 
1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether 

on or off the site. 
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2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 
2.0. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction of 

the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 
2.1. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the 

Engineer's Representative 
2.2. The Engineer shall have full power and authority 
(a) to supply to the contractor from time to time during the progress of the works such     further drawings and 

instructions as shall be necessary for the purpose of proper and     adequate execution and maintenance of the 
works and the contractor shall carry out     and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect      the work at any time. 
(c) to order for any variation, alternation and modification of the work and for extra     works. 
(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
(f) to grant extension of completion time. 
 
2.3.      The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in connection with the work. 
(c) have power to disapprove and material and workmanship not in accordance with the contract and the      

contractor shall comply with his direction in this regard. 
(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 
(e)   order demolition of defectively done work for its reconstruction all by the Contactor at his own expense, 
(f)  have powers to issue alteration order not implying modification design and extension of completion  time of     

the work and 
(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in    writing by 

the Engineer under intimation to the Contractor. 
2.4.     Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 
 
2.5.      Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not  prejudice the power of the 

Engineer thereafter to disapprove such work or materials  and to order the pulling down, removal, braking-up 
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for the 
loss sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be 
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative      to the contractor, within 
the terms of delegation of power and authority vested in      Engineer to his Representative in writing shall bind 
the contractor and the Trustees      as though it had been given by the Engineer, who may from time to time make 
such      delegation. Contractor and the Trustees as though it had been given by the Engineer,   who may from 
time to time, make such delegation. 
 
 

3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
 

3.0. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected 
and examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact 
on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into 
consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and 
climate conditions, the means of access to the site and all   other local conditions including the likely 
charges and costs for temporary way-  leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the  quality, quantity and 
availability of the required materials and labour for the work  and the need to execute the work to the 
entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions of 
Contract. 

(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage of 
all plant, equipment and Construction materials. 
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(d) The sources and means of procurement of water for drinking, washing and execution  of work, and source 
and availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and  law together with 
the rules made there under, the rules, regulations and bye-laws of  public bodies or any local or other 
authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor's failure in such compliance. 

 
(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank 

Guarantees and Indemnity Bonds. 
 

3.1. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated 
otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialing of the revised figure. 

 
3.2. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose 

the names of their owners/partners/Share Holders at the required points of time. The failure in this regard 
shall be treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

 
3.3.  

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted 
with Earnest Money of the amount calculated as per the following scale. 

 
Estimated 
Value 

Amount of Earnest Money 

 For works contract. For contract of supplying materials of equipment only 
Up to 

Rs.1,00,000/- 
5% of the estimated value of work 1% of the estimated value of work. 

Over 
Rs. 1,00,000/- 

2% of the estimated value of work 
subject to a maximum of Rs.20,                
000/- and minimum of Rs. 5,000/- 

1/2% of the estimated value of work subject to a 
maximum of Ts. 10,000/- and minimum of Rs. 1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata 
Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata 
Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be 
kept attached to the Tender / offer in the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque 
drawn on a Nationalized Bank of Kolkata / Haldia. 

 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the 
Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale: 

 
 
 

(e)  
 
 
(i) Tender submitted without requisite Earnest Money may be liable to rejection. 
 
(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his   quoted rates or tender/ offer 

making them unacceptable to the Trustees and / or  withdraws his tender / offer, the Earnest Money deposited 
shall be liable to  forfeiture of the option of the Trustees. 

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit, 

for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt 
of Earnest Money. 

 
(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final 

Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value of work actually done up to the stage 
of completion. 

Class of Registration Amount of Fixed Security Financial limit of each tender 
A 
B 
C 

Rs. 10,000/- 
Rs.  5,000/- 
Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 
Any tender priced up to Rs.1,00,000/- 
Any tender priced up to Rs.50,000/- 
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Value of Work % of Security Deposit for works 
contract 

% of Security Deposit for Contract of 
supplying materials and equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first Rs. 10,00,000/- + 7 
1/2% on the balance 

1% on first Rs.10,0,000/-+1/2% on the balance 

For works costing more 
than Rs.20,00,000/- 

10% on first Rs. 10,00,000/- + 7 
1/2% on next Rs.10,00,000/-+ 5% 
on the balance 

1% on first Rs.10,0,000/-+1/2% on next 
Rs.10,00,000/-+ 1/4% on the  balance 

 
(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages 

given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the 
date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India 
drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be. 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / 
Security Deposit held by the Trustees, at any stage. 

3.4.  
(i)  The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to 

deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for 
any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for 
that amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period 
and after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted 
his "No Claim" Certificate in form G.C.3. 

 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor fails 

to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be at 
liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due 
or to become due to the Contractor under any other contract. 

 
3.5. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 

performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of 
any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the 
letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract 
shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. 
The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to 
be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such bank 
guarantee, failing which and for non-fulfillment of any contractual obligation by the Contractor, the Engineer 
and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
4.0.  

(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only within     the jurisdiction of 

the High Court at Kolkata, India, including the following Act: 
i. The Indian Contract Act, 1872. 

ii. The Major Port Trust, Act, 1963. 
iii. The Workmen's Compensation Act, 1923. 
iv. The Minimum Wages Act, 1948. 
v. The Contract Labour (Regulation & Abolition) Act, 1970. 

vi. The Dock Workers' Act, 1948. 
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 

 
4.1. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the 

Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition of the 
term "Contract" here-in-before shall collectively be the Contract. 

4.2. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be any 
discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the power to 
correct the same and his decision shall be final and binding on the parties to the Contract. 
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4.3. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 

Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these shall 
remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative 
on completion of the work. if not torn or mutilated on being regularly used at site. 
 

4.4. The Contractor shall prove and make at his own expense any working or progress drawings required by him or 
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost to 
the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever. 
 

4.5. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without the 
written permission of the engineer. Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were the 
acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by him despite being sublet, provided 
always that the provision of labourers on a "piece rate" basis shall not be deemed to be subletting under this clause. 

 
4.6. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for 

supplying and providing all constructional plant, temporary work, materials both for temporary and permanent 
works, labour including supervision thereof transporting to and from the site and in and about the work, including 
loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the appropriate authorities and 
other things of every kind required for the construction, erection, completion and maintenance of the work. 
 

4.7. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods of 
construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The 
Contractor shall not be responsible for the correctness of the design or specification of the Temporary and 
Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the correct 
implementation thereof as also for any design and specification prepared / proposed / used by the Contractor. 
 

4.8. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a) 
programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of 
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer or 
his Representative to any such programme or particulars, shall not relieve the Contractor of any of his obligations 
under the contract. If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his 
revised programme for completion of work within the stipulated time whenever asked to do so. 

 
4.9. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long 

thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be constantly at site and instructions given 
to him by the Engineer or his Representative in writing shall be binding upon the Contractor subject to limitation in 
clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in writing about such 
representative/agent of him at site. 

4.10. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the 
Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at site 
and the Contractor shall within 48 hours comply with such instruction without any demur, whenever the Engineer 
shall feel that the deployment of the person concerned will not be conducive to the proper and timely completion of 
the work. 

 
4.11. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 

points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level by 
the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the correctness 
thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level 
marks, profile marks and other things used in setting-out the works. 

 
4.12. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12 

hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, loss 
or injury to the work or any part there of shall be made good by the Contractor at his down cost as per instruction 
and to the satisfaction of the Engineer, failing which the Engineer or his Representative may cause the same to be 
made good by any other agency and the expenses incurred and certified by the Engineer, shall be recoverable from 
the Contractor in whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the 
work, which might have been taken over by the Trustees on partial completion of the work and in such case the 



 

56 
 

Contractor's obligation will be limited to repairs and replacement for manufacturing or construction defects during 
the Maintenance period (Guarantee Period) as per the directions of the Engineer as also for defects/ damages if any 
caused to the work by the Contractor during such repairs and replacement in the maintenance period. 

 
4.13. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or 

structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or 
disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or 
damage caused by the Contractor in connection with the execution and maintenance of the work to the aforesaid 
properties, structures and services and/ or to any person including the Contractor's workmen. Cost of Insurance 
Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the 
Contract. 

 
4.14. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or 

antiquity and structures and other remains or things of geological or archaeological importance be discovered at 
site which shall remain the property of the Trustees and protect them from being damaged by his workmen and 
arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative. 

4.15. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 
proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in  connection with the 
works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation,   if any, for getting all 
materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or  Private road, railway 
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other 
person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of  Contractor's plants and 
materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in 
transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the direction of the 
Engineer or his Representative to the workmen of the Trustees  and other agencies employed by or with the 
permission and / or knowledge of the Trustees on or near the site of work. 
 

4.16. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall 
remain the property of the Trustees. 

 
4.17. The Contractor’s quoted rates shall be deemed to have been inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage, rubbish, 

surplus earth or temporary works no longer required. 
(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after 

completion of the work, without which payment against final bill may be liable to be withheld. 
(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways against 

pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, refuse and 
other materials from being thrown into     the water by the Contractor’s men or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise including payment for 
their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever 
necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal  Corporation or other 
local authority or the Engineer or his Representative, for preventing  (i) spread of any infectious disease like 
smallpox, cholera, plague or malaria by taking  effective actions for destruction of rats, mice, vermin, mosquitoes 
etc. and by maintaining  healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics, 
 Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his 
Sub-Contractor’s workmen, (iv) deployment of workmen of age  less than 16 years. 

 
4.18. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received 

by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor’s 
Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to 
the Registered Office of the Contractor. The time mentioned in these conditions for doing any act after direction 
or notice shall be reckoned from the time of such posting or dispatch. 
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4.19. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and 
equipment shall not publish or caused to be published any photographs or description of the works without the 
prior authority of the Engineer in writing. 

4.20. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and Co-
operation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees 
and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work 
and in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason of such 
default. 

 
4.21. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or 

surface traffic. 
4.22. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be 

deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of 
the work and shall only be removed from the site in part or in full with the written permission of the Engineer or 
his Representative. 

 
 
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

 
5.0. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance 

of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor 
in the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with 
due expedition and without delay, except as may be expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the part of the Contractor. 

5.1. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 
Representative may send communications and instructions for use of the Contractor. 

5.2. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall 
not execute the work beyond the working hours observed by the Engineer’s Representative and on Sundays and 
Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for 
safety of the work. If the progress of the work lags behind schedule or the work has been endangered by any act 
or neglect on the part of the contractor, then the Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays and Public Holidays. Any failure of the 
Engineer or his Representative to pass such an order shall not relieve the contractor from any of his obligations. 
The Engineer’s decision in this regard shall be final, binding and conclusive. 

5.3. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by 
the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as may 
be required by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any 
such materials. 

5.4. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the 
materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer. 

5.5. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required 
to do so, all at the contractor’s cost. 

5.6. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in 
respect of materials and workmanship deployed on the work shall be borne by the contractor. 

 
5.7. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 

following conditions shall apply: 
(a)  The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores, 

watching, storing and keeping them in his safe custody, furnishing of   statement of consumption thereof in the 
manner required by the Engineer or his  representative, return of surplus and empty container to the Trustees’ 
Stores as per the direction of the Engineer or his Representative. 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely  responsible for any such 
materials issued to him and for any loss or damage thereof for      any reason other then “Excepted Risks”, the 
contractor shall compensate the Trustees’ in      the manner decided by the Engineer and shall at no stage remove 
or cause to be removed      any such material from the site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with  the  rate of progress of work, 
but, except for grant of suitable extension of completion time of  work as decided by the Engineer, the contractor 
shall not be entitled to any other  compensation, monetary or otherwise, for any delay in the supply of Trustees’ 
materials      to him. The Contractor shall, however communicate his requirement of such materials to   the 
Engineer from time to time. 
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(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to  the contactor shall be 
recovered from the Contractor’s bills and / any of his other dues.  Progressively according to the consumption 
thereof on the work and / or in the manner   decided by the Engineer or his Representative and at the rate / 
stipulated in the contract.  These rates shall only be considered by the contractor in the preparation of his tender / 
  offer and these will form the basis of escalation / variation, if in future the contractor is required to procure and 
provide any such material on the written order of the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 
 

(e)     If the Engineer decides that due to the contractor’s negligence, and of the Trustees’  materials issued to the 
contractor has been – (i) last or damaged, (ii) consumed in excess  of requirement, and (iii) wasted by the 
contractor in excess of normal wastage, then the   value thereof shall be recovered from the contractor’s bills or 
from any of his other dues,   after adding 19 ¼% extra over the higher one of the followings— 

i. The issue rate of the materials at the Trustees’ Stores, and 
ii. The market price of the material on the date of issue as would be determined by the   Engineer. 

 
5.8. The Engineer or his Representative shall have the power to inspect any material and work at any time and to 

order at any time – (i) for removal from the site of any material   which in his opinion is not in accordance with 
the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and 
suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of material and 
workmanship is not in accordance with the contract or the instructions of the Engineer.  

 
The contractor shall comply with such order at his own expense- and within the time specified in the order. If the 
contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after 
giving him a written prior notice of 7 days. 
 
5.9. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 

Representative and whenever required by him the contractor shall uncover any part or parts of the work or make 
openings in or through the same as may be directed by the Engineer or his Representative from time to time and 
shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost 
of the contractor.  The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering 
up was with prior written order of the Engineer or his Representative. 

 
5.10. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of 

the work till such time the written order to resume the execution is received by him.  During such suspension 
the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is 

i. Otherwise provide for in the contract, or 
ii. Necessary by reason of some default on the part of the Contractor, or 

iii. Necessary by reason of climatic conditions on the site, or 
iv. Necessary for proper execution of the works or for the safety of the works or any   part thereof.  

The Engineer shall settle and determine such extra payment and / or   Extension of completion time 
to be allowed to the contractor, as shall, in the opinion   of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of the work 
tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop further 
works in compliance of the same. The Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on account of curtailment of the originally intended 
work by reason of alteration made by the Engineer in the original specifications, drawings, designs and 
instruction. 

 
5.11.  When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test 

prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer 
be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part 
of the total work having been completed to the satisfaction of the Engineer, be takeover and / or used by the 
Trustees the Contractor shall on application be entitled to partial completion certificate in the Form of G.C.1 
indicating the portion of the work covered by it, so that the Contractor’s liability during maintenance period of 
the contract, if any, shall commence from the date mentioned in such certificate so far as the completed portion 
of the work is concerned. 
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6. TERMS OF PAYMENT: 
6.0. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and 

satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by the 
Engineer.  On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be 
treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in the 
context of Contractor’s unfulfilled contract condition, if any. 

6.1. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in 
the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as 
otherwise provided in the contract and when the Engineer decided any other rate for change in the scope of 
work or omission, if any, on the part of the Contractor. 

6.2. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period 
of 4 months or more, on account payments may be made at the discretion of the Engineer or his Representative 
at intervals deemed suitable and justified by him. Provided always that, subject to execution of work of 
substantial value in the context of the contract price, the interval of such on account payments shall be decided 
by the Engineer or his Representative, which shall ordinarily not be less than 1 month in between two 
payments for on account bill and / or advance. 

6.3. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the 
Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The 
Contractor or his duly accredited Representative or Agent shall remain present at the time of such 
measurement and assist the Engineer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign the 
Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of 
acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his 
Agent fails to participate even other 3 days written notice from the Engineer’s Representative the measurement 
shall be taken ex-part by the Engineer’s representative and those shall be accepted by the Contractor. 

 
6.4. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall 

type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The 
Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment thereof 
against the bill at the time of checking and auditing the bill at the Trustees end., The measurement Book will 
not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and recoveries to 
type out the bill. 

 
6.5. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated 

amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of 
the value of any material purchased and brought to the site by the Contractor. Provided always that— 

i.                  The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature. 
ii.                 The value of such materials shall be assessed by the Engineer or his Representative, at their    own   

discretions, 
iii.              A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on 

the contractor’s materials. 
iv.           The materials are safe-guarded by the contractor against losses, shortage and misuse  due to the 

contractor postponing the execution of the work or otherwise, 
v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor 

shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the 
contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to 
such materials for whatever reasons. 

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit 
to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being 
advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / 
Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable 
to the Trustees and shall remain valid till the anticipated period of consumption of such materials in the 
work. The Bank Guarantee must bear an undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the Engineer on behalf of the Trustees, the Bank has 
extended the validity of the Guarantee. 

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively 
with the consumption of the materials on the basis of quantity consumed. Consequent on full recovery of 
the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to 
the Contractor duly discharged by the Engineer on behalf of the Trustees. 
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6.6. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees 

from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify 
for payment or the Trustees should over-pay the Contractor on any account. 

 
6.7. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance 

or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or 
for any delay on the part of the Trustees in making interim or final payment or otherwise. 

 
 
7. VARIATION AND ITS VALUATION: 
 
7.0. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work 

and shall never be deemed as actual or correct quantities of the works to be executed by the contractor in 
fulfillment of his obligation under the contract. 

7.1. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 
quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon 
receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 
b)      Omit any work included in the contract. 
c)      Change the Character or quality or kind of any work included in the contract. 
d)      Change the levels, lines, position and dimensions of any part of the work, and 

       e)      Execute extra and additional work of any kind necessary for completion of the works. 
 
7.2. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, 

but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be 
taken into account and the contract price shall be varied accordingly. 

 
7.3. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity 

of any work up to 15% where such increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those stated in the bill of quantities. 
Provided also that verbal order of variation from the Engineer shall be complied with by the Contractor and the 
Engineer’s subsequent written confirmation of such verbal order shall be deemed to be an order in writing 
within the meaning of this clause. 

 
7.4. a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried 

out under the written orders of the Engineer. 
b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum 
named in the tender in respect of any extra work done or work omitted by his order. 
c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued 
on the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be 
applicable. If the contract does not contain any rates or prices directly applicable to the extra additional or 
substituted work, then the Engineer may decided the suitable rates on the basis of Schedule of Rates 
(including surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all other cases the Engineer shall solely 
determine suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be final, 
binding and conclusive. 

 
d)      If the nature or amount of any omission or addition relative to the nature or amount of the  whole of the 
contract work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices contained 
in the contract for any item of the works or the rate as    evaluated under sub-clauses (b) and (c) of this clause, is 
by reason of such omission or  addition rendered unreasonable or in-applicable the Engineer shall fix such other 
rate or price as he deems proper and the Engineer’s decision shall be final, binding and conclusive. 
 
 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF  
CONTRACT. 

8.0. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to be 
supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lock-
outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor cause 
delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of 
completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon 
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consider the stated reasons in the manner deemed necessary and shall either reject the application or determine 
and allow in writing the extension period as he would deem proper for completion of the work, with or without 
the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be 
binding on the contractor.  If an extension of completion time is granted by the Engineer, the clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not completed within the extended time, 
unless stated otherwise in the decision communication by the Engineer, as aforesaid. 

 
8.1. a) If the Contractor fails to complete the work within the stipulated dates or such extension      thereof as 

communicated by the Engineer in writing, the contractor shall pay as compensation      (Liquidated Damage)to the 
Trustees and not as a penalty, ½ % (half percent) of the total value      of work (contract price) as mentioned in the 
latter of acceptance of the tender/offer, for every      week or part thereof  the work remains unfinished.  Provided 
always that the amount of such      compensation shall not exceed 10% the said value of work. 

b)   Without prejudice to any of their legal rights, the Trustees shall have the power to recover the      said amount of 
compensation / damage in Sub-Clause (a) of this clause, from any money6 due  or likely to become due to the 
contractor.  The payment or deduction of such compensation /   damage shall not relieve the Contractor from his 
obligation to complete the work or from any of    his other obligations / liabilities under the contract and in case of 
the Contractor’s failure and at   the absolute discreti9on of the Engineer, the work may be ordered to be completed 
by some  other agency at the risk and expense of the Contractor, after a minimum three days notice in   writing has 
been given to the contractor by the Engineer or his Representative. 

 
8.2. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion , 

terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this 
respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not 

getting completed within the agreed period on account of Contractor’s lapses. 
(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions , has 

kept the work suspended despite receiving  the Engineer’s or his Representative’s written notice to  proceed with 
the work. 

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his Representative 
the written notice stating that the said materials or work are rejected by him . 

(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly neglecting 
to carry out his obligations under the contract. 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to any 
officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the obtaining 
or to the execution of the contract. 

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes in to 
liquidation either compulsorily or voluntarily. 

 
8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the Trustees, 

the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any 
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that may 
be expended in completing the work beyond the amount that would have been due to the contractor, had he duly 
completed the whole of the work in accordance with the contract. 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of the 
work actually done or materials actually supplied by him and subject to recoveries as per contracts, provided the 
work done and materials conform to specifications at the time of taking over by the Trustees.  The payment for 
work shall be based on measurements of actual work done and priced at approved contract rates or other rates, as 
decided by the Engineer.  The payment for materials supplied shall be at the rates as decided by the Engineer, 
which shall in no case be more than market rates prevailing at the time of talking over by the Trustees.  The 
Engineer’s decision in all such case shall be final, binding and conclusive. 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by other 
agency and the Contractor’s Liabilities to the Trustees and known in all respect. 

 
9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT : 

 
9.0. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be specified 

in the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate 
in the Form G.C.1.  Any defect / fault, which may appear in the work during aforesaid maintenance period, 
arising, in the sole opinion of the Engineer or his Representative, from materials or workmanship not in 
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accordance with the contract or the instruction of the Engineer or his Representative, shall, upon the written 
notice of the Engineer or his Representative, be amended and made good  by the Contractor at his own cost 
within seven days of the date of such notice, to the satisfaction of the Engineer or his Representative, failing 
which the Engineer or his Representative shall have the defects amended and made good through other agency at 
the Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto, shall be recoverable 
from the Contractor in manner deemed suitable by the Engineer. 

9.1. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by 
the Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if 
any, have been fulfilled by the Contractor.  Previous entry on the works or taking possession, working or using 
thereof by the trustees shall not relive the Contractor of his obligations under the contract for full and final 
completion of the work. 
 

9.2. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security 
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  Security held by the 
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the 
Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction there 
from in respect of any sum due to the Trustees from the Contractor. 

 
10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 

10.0. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the 
Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship or as to 
the materials used in the work or the execution of the work whether during the progress of the work or after the 
completion and whether before or after the determination , abandonment or breach of  the contract the decision 
of the Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by 
the Contractor . 

10.1. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving 
notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and 
give a decision. 

10.2. If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days after 
receiving notice of such decision required that within 60 days from his written notice , the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any 
such reference shall be deemed to be a submission to arbitration within the meaning of  Indian Arbitration Act , 
l940 or any statutory modification thereof . 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which it was left by his predecessor. 

 
10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties fixing 

the date of first hearing. 
10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in 

Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the parties. 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  Upon 
every or any such reference to cost of any incidental to the reference and award respectively shall be in discretion 
of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what manner the same 
shall be borne and paid . 

 
10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 

Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each 
item of disputes and respective claim referred to him by each party and give reason for the award. 

 
10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope and 

conditions of the contract in question. 
 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there 
under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 
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10.3. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance 
with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, according to him, is due or 
payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to 
arbitration. 

 
10.4.      Provided always as follows: 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts , 
where tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-. 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the 
execution of the work to the Engineer within 30 days from the date of  occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in the context of contract conditions. 
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in  the contract, must 
be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the final 
completion of the work. 
 
No dispute or difference on any matter whatsoever, pertaining to the contract can be  raised by the contractor 
after the completion of the work. 
 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses              8.5(b) and 
8.5(c) hereinabove, shall not be entertained by the Engineer and / or by              any Arbitrator, subsequently. 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their  sole discretion, by 

adding the names of new Arbitrators and / or by deleting the   names of existing  Arbitrators, without 
any reference to the Contractor. 

 
 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

64 
 

 
 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER 

 
  CONTRACT NO………………………………………………………. 
To, 
……………………………………………………. 
……………………………………………………. 
……………………………………………………. 
 
I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special Conditions 

of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works required to be 

performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 

Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill of Quantities with 

…………………….. month/week from the date of the order to commence the work and in the event of our Tender being 

accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the Form hereto annexed with such 

alterations or additions thereto which may be necessary to give effect the acceptance of the Tender and incorporating such 

Specification, Bill of Quantities, Drawings and Special & General Conditions of Contract and I/We hereby agree that until 

such Contract Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, 

together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

 
THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 
 
(Repeat in words)…………………………………………………………………………….. 
……………………………………………………………………………………………….. 
 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required by the work 
from date of acceptance of the Tender before I/We could commence the Work. 
 
(* This should be scored out in the case of labour contracts) 
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia Dock 
Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 
 
 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months. 

Signature of the Tenderer   
Witness:                                    (Seal of the Tenderer)  
Signature …………………………….                     Name of the Tenderer ………………………….. 
Name ………………………………...                    (In Block Letters) 
(In Block Letters) 
Address ………………………………                    Dated …………………………………………… 
………………………………………..                    Address …………………………………… 
Occupation ………………………………….             …………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 
FORM OF AGREEMENT 

 
 
 
THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 

“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors in 

office) of the one part and …………………………………………………………………………………(hereinafter called 

“ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include its heirs, 

executors, administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have 

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS AGREEMENT 

WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively   assigned to them in 
General Conditions of Contract hereinafter referred to. 

 
2. The following documents shall be deemed to from and be read and construed as part of this   Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in  any way by mutual 

consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the 

Contractor hereby covenant with the Trustees to execute and maintain  the work in conformity in all respects with 

the provisions of the contract. 

 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution  and maintenance of 

the Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed 

(or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

…………………………………………………………………………………………………………….  

Or 
 
SIGNED, SEALED AND DELIVERED 
 
by the said ……………………………………………………………………………………………….. 
In the presence of: 
Name …………………………………………………………………………………………………….. 
Address: …………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 
 

 
 
 
 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

  

Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 

General Conditions of Contract and under the provisions of the Contract for a period of  

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
Name…………………...………………………………… 
 
Designation………………………………………………. 
 
 
Office Seal 
c.c. to The Deputy Chief Engineer (         ) 
           The Deputy Manager (        ) 
           Financial Adviser & Chief Accounts Officer/ 
           Manager (Finance), Haldia Dock Complex. 

 
 
 
 
 
 
 
 
 

FORM G.C.1 
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KOLKATA PORT TURST 
 

 
 
 
The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION 
This is to certify that the following works viz. 

 
 
Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No ……………………………………………………………….dt ……………………… 

Work Order No ……………………….………………………………..….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 
 
Which was carried out by Shri / Messrs………………………………………………………………is now  complete in 
every respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled 
by the Contractor. 
 
 
 
 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
 
Name………………………………………………………… 
 
Designation………………………………………………. 
 
 
 
Office Seal 
 
 
 
 
 
 
 
 
 

FORM G.C.2 
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KOLKATA PORT TRUST 

 

 
 
 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 
(Attn …………………………………………………………..) 
 
(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 
was executed) 
 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the 

following work, viz. 

 
Name of Work …………………………………………………………………………………………… 
 
Work Order No ………………………………………………………. dt ……………………………… 
 
Contract No ……………………………………………...……………dt……………………………….. 
 
Agreement No ………………………………………...…………….dt…………………….….……and I/We have no 

further claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 
 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 
Name of Contractor ………..……………………………………… 
 
Address ……….…………………………………………………… 
 
……………………………………………………………. 
 
 
(Official Seal of the Contractor) 
 
 
 
 
 
 
 
 
 
 
 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the 
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-  
or as decided by the Engineer / Legal Adviser of the Trustees. 
 
To 

The Board of Trustees 

for the Port of Kolkata. 

 
 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port 
Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 
.……………………………………………………………………………. a proprietary / Partnership / Limited / 
Registered Company, having its Registered Office at ............... ................... ...... .. .................. 
(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees and 
the Contractor for ………………… …………………… …… … ……………… (write the name of the work as per Work 
Order) in terms of the Work order No ….… …………………………………………. 
dated……………………………..(hereinafter referred to as “the said contract”), for the due fulfillment by the contractor 
of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs ……… ……… 
……… … (Rupees ……………… ……………… ……………… ………………… …………………… ……… ) 
we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the advise of  
the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said sum of Rs 
…………………  (Rupees .................. ...................... ........................... ... .... .................... .............................................) 
We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that if a 
written demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by these 
presents, We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall have no 
right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to the 
Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata 
Port Trust”, without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no 
ground for us,…………… …………………………………………………….(Name of Bank), ……… …… ……………. 
Branch, Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The 
very fact that We,  ………… ………… …………… ……… ………Branch,Kolkata ……………………………. /Haldia, 
decline or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the 
Trustees to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the contractor. 
 

2.       We,………..………………………………………………………………………..Branch,Kolkata……...……
…………………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, 
is sufficient for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay the 
amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without 
reference to the contractor and no protest by the contractor, made either directly or indirectly or through Court , can 
be valid ground for us, ………… ………………………………… ……………… ………… …Branch,Kolkata 
………………………………. /Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner 
and within the time aforesaid. 
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3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further 
agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken 
for the due performance of the said contract by the contractor and that is shall continue to be enforceable till all the 
dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and 
its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said 
contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have 
discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 
……………………………………….day of …………………..19……and subject all so that the provision that the 
Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) calendar months 
from the expiry of the aforesaid validity period up to …………………………. Or any extension thereof made by us, 
…………………..Branch, Kolkata …………………………../Haldia, in further extending the said validity period of 
this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees, 
only on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee. 
 
4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 
……………………………. /Haldia, further agree that, without our consent and without affecting in any manner our 
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and 
conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all 
obligations under the said contract by the contractor or to postpone for any time or from time to time any of the 
powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions 
relating to the said contract and We, ……………………………….. Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of any such variation or 
extension being granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or 
any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under 
the law relating to sureties would, but for this provision, have effect of so relieving 
us,……………………………………Branch, Kolkata………………………………./Haldia. 
5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not 
to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

SIGNATURE…………….……………………………… 
NAME…………………………………………………… 
DESIGNATION…………….…………………………… 
(Duly constituted attorney for and on behalf of) 
BANK…………………………………………………… 
BRANCH……………..………………………………… 
Kolkata………………………/Haldia.  (OFFICIAL SEAL OF THE BANK) 
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ADDENDUM  
 
Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210  by the Board of Trustees for the Port of 
Kolkata in the 13th Meeting held on 26.02.2013. 

 
 
 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / service / 
O&M contract only and not for procurement contract for which existing system as mentioned in the GCC should 
be followed. 

 
 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto 
Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by which it 
exceeds Rs.10 crore.  

 
 

iii.    Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD beyond 
Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian Nationalized / Scheduled Bank.  

 
 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  opening of bid or on 
finalization / acceptance of tender, whichever is earlier. 

 

--------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


