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Kolkata Port Trust
Civil Engineering Department

1.0 NOTICE INVITING TENDER

TENDER NOTICE NO. : KOPT/KDS/CIV [/T/2296/47/2 Dt. 25.03.2019

E-Tender is invited from reliable, bonafide & experienced agency with required experience as
per Prequalification criteria stipulated in Tender Document for “Preparation of Waste
Management Plan for Kolkata Dock System and Haldia Dock Complex_of Kolkata Port
Trust” as per Bill Of Quantities The Bid Document may be seen from the Central Public
Procurement Portal (CPPP). Corrigenda or clarifications, if any, shall be hosted on the above
mentioned website only.

The tender is also published on KoPT website (www.kolkataporttrust.gov.in).

SCHEDULE OF TENDER (SOT)

a. TENDER No. KOPT/KDS/CIV [T/2296/47/2
Dt. 25.03.2019
b. MODE OF TENDER e-Procurement System

(Online single part Techno-Commercial Bid and
Price Bid through CPP Portal
https://eprocure.gov.in/eprocure/app)

The intending bidders are required to submit
their offers electronically through e-tendering
portal. No physical tender is acceptable by
KOLKATA PORT TRUST.

c)
i) Estimated Cost Of Work

i) Earnest Money Deposit @2%

iii) Tender Document fee (non-
refundable)

Not Applicable

The intending firms would require to submit an
EMD of Rs.36,000.00 (rupees thirty six
thousand only) through DD/Banker Cheque
in favour of Kolkata Port Trust on any
scheduled/Nationalised Bank payable at
Kolkata, otherwise their offer will be summarily
rejected. Copy of the DD/Banker’s Cheque
should be uploaded. As per cl. 2,page no.14

The intending bidders should submit the
tender cost of Rs.590/-(rupees five hundred
and ninety only including GST @ 18%) to KoPT
through DD/Banker’s Cheque in favour of
Kolkata Port Trust on any




scheduled/Nationalised Bank payable at
Kolkata otherwise their offer will be summarily
rejected. As per cl. 2,page no.14.

d. Date of NIT available to parties to
download

26.03.2019 to 20.04.2019 (up to 14:00 hrs.)

f. Pre — Bid Meeting date & Time

Pre-bid meeting to be held on 05.04.2019 at
11.00 hours at Head Office at 15 Strand Road,
Kolkata 700001in the Room of the
Manager(Env))/OSD(Env)

g. Last date of submission of EMD & Tender
Document fee.

20.04.2019 (up to 15:00 hrs.)

h. Date of Starting of e-Tender for
submission of online Techno-Commercial
Bid and price Bid at CPP Portal

13.04.2019 (From 12:00 hours onwards)

i. Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

20.04.2019 (Up to 3:00 P.M.)

j. Date & time of opening of Techno-
Commercial Bid and Price Bid.

22.04.2019 (After 3:30 P.M.)
Both the techno commercial and price
bids will be opened on the same day.

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the
same will be opened / held on the next working day without any further notice.

List of Annexures

Important Instructions for E- procurement
Commercial Terms & Conditions

Techno Commercial Bid

- Annexure - A
- Annexure - B
- Annexure - C

List of Scanned Documents required to be uploaded:- Annexure — D

Self Declaration/undertaking regarding tender

docs/Corrigendum/Addendum etc.

Price Bid i.e. Financial Part
Affidavit & Indemnity Bond
General Conditions of Contract

- Annexure - D1

- Annexure -E

- Annexure - F

- Annexure -G

A.K. Jain
Chief Engineer
KOLKATA PORT TRUST
Tender Inviting Authority




Annexure-A

2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer
version 8 or above, and Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions available
on the CPP Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender :

> Bidders Manual Kit

» Help for Contractors

> FAQ

Contact Persons (Kolkata Port Trust):

1. S.Mitra, Superintending Engineer(Contract)
2. S.K.Halder Ex.Engineer(Contract)
3. Sudhir Das, Ex. Engineer(Contract)

Phone no. 9836298680,03371012486, 03371012380,03371012398
e-mail :- santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

Contact persons (CPP Portal):
1. Shri Nazmush — Mob: 9563251950 email: webhelpdesk@gmail.com
See CPP Portal for contact details.

All entries in the tender should be entered in online Technical & Commercial
1 Formats without any ambiguity.

2 E-tender cannot be accessed after the due date and time mentioned in NIT.

3 I.LKOPT reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and
4 conditions mentioned therein.

5 No deviation to the technical and commercial terms & conditions are allowed.
The bidders must upload all the documents required as per terms of tender.

6 Any other document uploaded which is not required as per the terms of the
tender shall not be considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum

and Addenda, if any downloaded from under the instant e-tender and no other source,
and will comply to the said document, GCC, Corrigendum and Addenda
A declaration in this regard is to be made by the bidder.
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(A) Tender will be opened electronically on specified date and time as mentioned in the
NIT. Bidder’s can witness electronic opening of Bid.
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in

the e-CPP Portal

Annexure —B

KOLKATA PORT TRUST
Office of the Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele — 033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413
E-mail id: santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

3.0 Commercial Terms & Conditions

SL.NO.

TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be
automatically considered qualified and their bids will be entertained. Such
qualification will be reviewed at the time of techno-commercial evaluation of bids

also.

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be
submitted along with the bid.

3 EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected
4 excepting in case of Micro & Small Enterprises (MSEs) registered with NSIC (under
single point registration scheme) or MSME for items for which the tender is invited.

5 SCOPE OF WORK :

As per E-Tender Document
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The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents
forming part of this Contract wherever the Contract so requires.

The several documents forming the Contract shall be taken, as mutually explanatory
to one another and in case of any discrepancies; the Bill of Quantities shall prevail
over the Specifications and the Terms and Conditions over the General Conditions of
Contract of Ko.P.T. In case of any dispute, question or difference either during the
execution of the Contract or any other time as to any matter or thing connected
with or arising out of this Contract, the decision of the Chief Engineer , KOLKATA
PORT TRUST, thereon shall be final and binding upon all parties.

The Contract will include the Client’s Bid Documents with the General Conditions of
Contract and the Bidder’s Offer as finally accepted by the Client, together with
Addenda, if there be any. Trustees’ General Conditions of contract is the integral
part of the tender / contract. The above mentioned General Conditions of Contract
may be inspected at the office of the undersigned on any working day before
quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right
to accept a tender in full or in part and / or reject a tender in full or in part without
assigning any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other
expenses incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder
shall get himself thoroughly familiarized with the site conditions, existing road
facilities for carrying materials etc. before submission of the e-tender. He may
contact the Chief Engineer/Manager(Env)/Dy.CE(IV)/OSD(Env) or his authorized
representative at his office at 15, Strand Road, Kolkata 700001 in this regard. Non
compliance of the same will in no way relieve the successful bidder of any of his
obligations in performing the work in accordance with this Bid Document within the
quoted price.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date
of opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender,
making them unacceptable to the Trustees and / or withdraws his tender, the
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Earnest Money deposited shall be liable to forfeiture at the option of the Trustees /
sanctioning Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :
() is not accompanied by requisite earnest money /valid NSIC Registration

Certificate /MSME Registration Certificate.
(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME

Registration Certificate.

(i) validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(v)  The bidder submits conditional offer / impose own terms and conditions /
does not accept tender conditions completely/offer or tender if
submitted with any deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and
documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as
abandoning of work or rescinding of contract for which the reasons are attributable
to the non-performance of the contractor or inordinate delays in completion or
financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the
Bidder.

Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document
Performance Guarantee : Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security
Deposit may be forfeited and the order be cancelled at the option of the Trustees’
apart from other actions.

PRICES: As per BOQ given in the tender document.
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The bidder shall quote his price as per the Bill of Quantities in the Price bid
Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall
be paid extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.

PAYMENT: As per Tender document.
Location: As per Tender document.
Time of Completion: As per Tender document.

Work is to be carried out as per terms & condition of the contract document.

28 JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the
jurisdiction of Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):

Contractor and their workmen including driver & helper must use PPE i.e. safety
helmet etc. at the time of work inside the dock premises. For safety measure ClI.
No0.25, page-23 may be referred to.

Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

Price adjustment clause: As per Tender document.

Technical capacity: As stipulated in Tender document.

Financial capacity: As stipulated in Tender document.

DOCK PERMITS : As per tender document.
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35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest
Money /Security Deposit beyond Rupees 10(Ten) lakhs.

Besides the above conditions all other conditions as stated in
the NIT, BOQ, Special Conditions of Contract, Instruction to
the tenderers, G.C.C. shall have to be agreed by the Bidders.

10
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Annexure —C

PIThIdT Ucdel «I1d
Kolkata Port Trust

IGIECESIUGRIECINCE T

CIVIL ENGINEERING DEPARTMENT
15, T3 U, Prelehldr -700001
15, Strand Road, Kolkata - 700001

NIT No.: KOPT/KDS/CIV /T/2296/47/2 Dt. 25.03.2019
NOTE: Last Date of Download of tender documents : 20.04.19 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 22.04.2019

Techno Commercial Bid

Preparation of Waste Management Plan for Kolkata Dock
System and Haldia Dock Complex_of Kolkata Port Trust

)0,0,.0.0.0.0.0.0.0.0,0.0,0,0.0,0,0,0,0,0,0,0.9,0,.0.0.0.0.0.0.0.0.0.0.0,0.0,0,0,0,0,0,0,.9,0,0.0,.0.0.0.0.0,0.0,0,0,0,0,0,0,0,0,0,0.0,0.0.0.0.0.0.0.0,0.0 ¢

Reference of CPP 2019 KOPT_458807_1
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SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required
experience as per Prequalification criteria stipulated in Tender Document for the
following work at Kolkata Port Trust.

Name of work

Preparation of Waste Management Plan for Kolkata Doc
System and Haldia Dock Complex_of Kolkata Port Trust

NIT No

KOPT/KDS/CIV [T/2296/47/2 Dt 25.03.2019

Estimated Cost

Not Applicable

Period Of Execution

Six Months

Earnest Money

Rs. 36,000.00 (rupees thirty six thousand only)

Bid Document Fee(Non
refundable)

Rs.590/-(rupees five hundred and ninety only)

Period of Download of
E-Tender
(Both Days Inclusive)

26.03.2019 to 20.04.2019 (UPTO 14:00 HRS.)

(Bid document will be available on Central Public
Procurement Portal (CPP).

Date and Time for pre-
bid meeting & site visit

Pre-bid meeting to be held on 04.04.2019 at 11.00 hours

at Head Office at 15 Strand Road, Kolkata 700001in the
Raonom of the Mananer(Env\Y/OSD(Enwv)

Last date of submission
of e-tender .

20.04.2019 Up to 15:00 hrs.

opening of of the tender

22.04.2019 After 15.30 Hours
Both the techno commercial and price bids will be
opened on the same day.

» Contact Person.

S. Mitra, Superintending Engineer(Contract)
S.K.Halder Ex. Engineer(Contract)
S. Das, Ex. Engineer(Contract)

9836298680,03371012486, 03371012380,03371012398

12
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4.0: INSTRUCTIONS TO BIDDER

E-TENDER FOR “Preparation of Waste Management Plan for Kolkata Dock System and
Haldia Dock Complex_of Kolkata Port Trust."”

TENDER NOTICE NO : KOPT/KDS/CIV [T/2296/47/2 Dt. 25.03.2019

1.0 GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with
the attached General Conditions of Contract, Special Conditions of Contract, Particular
Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of
work might be inspected at the office of the Manager(Env)/OSD (Env) on any working day
before quoting for the tender.

2.0 Earnest money and cost of tender paper are to be physically deposited at the office of
Chief Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank
Draft/Banker’s Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised
Bank, in favour of Kolkata Port Trust, payable at Kolkata, within 3 working days after
opening of tender.

2.1  Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor
b) Tender No.
c) Amount remitted
d) Date of remittance :
e) Bank Draft/ Cheque No. :
2.2 Details of Earnest money remitted should be entered by the participating

vendor/contractor in the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.

c) Amount remitted
d) Date of remittance
e)

Bank Draft / Cheque No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for
rejection.

13
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3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms
and conditions set out in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer
Annexure D):-

i) GST registration certificate.
i) Valid Trade Licence (Valid for current period & also for type of work).

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this

not applicable, the bidder must submit a declaration in this regard.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate. (however Affidavif on Rs.10 non judicial Stap Paper and
Indemnity Bond onRs.50 non judicial Stap Paper may be submitted for non
submission/registration of ESI Act.)

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful  Completion Certificates from owners to justify that the
intending bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2017-18, 2015-16 and 2016-17) The same should be audited as per
relevant norms wherever required.

ix) PAN Card

X) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC
certificate
xi) A list of technically qualified and skilled persons would be engaged to

supervise and execute the work (to be mentioned in the letter head of
the Firm).

xii)  Self declaration of the bidder that the Bidding Firm has Not been debarred /
de-listed by any Govt / Quasi Govt. / Public Sector undertaking in India(to be
mentioned in the letter head of the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the
bidding firm (in the case of proprietorship firm /partnership firm /limited
company, as the case may be) is/are not associated with any other firm bidding
for the same work(to be mentioned in the letter head of the Firm).

14
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xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule
—T) in Part-1 of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma
(Annexure -D-1) in lieu of submission of signed copies of the full Tender
document ,G.C.C,addenda & corrigendum in the letter head of the Firm.

xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price
guoted) shall be duly signed and stamped by the Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents,
if asked for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have made misleading or false representations in the forms, statements and

attachments submitted in proof of the qualification requirements and their EMD will be

forfeited for such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission
of Bid as afore-said.

40  SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of
Security Deposit and the remaining security deposit will be recovered from the
contractors each and every On-Account Bill [including the final bill, if necessary] at
the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General
Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated
Damage/

Termination of Contract.
6.0 REFUND OF EARNEST MONEY:-
The Earnest Money received, will be refunded or released as the case may be to the
unsuccessful Bidders without any interest after opening of Price bid (Part — 1l) of the e-Tender
document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the
same. If before expiry of this validity period, the Bidder amends his quoted rates or tender,

15
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making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning
Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish
any or additional document(s) for the purpose of evaluation of his / their bids.
9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be
considered non-responsive in case it :-
(i) is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.
(i) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration
certificate.
(i) validity of the offer is less than tender stipulation,
(iv) does not meet the Qualification Criteria as stipulated in the NIT.
(v) The bidder submits conditional offer / impose own terms and conditions / does not
accept tender conditions completely/offer or tender if submitted with any deviation
from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

9.2 a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy
etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. Statutory deductions will be made as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) or MSME are exempted from depositing Cost of Tender Document and Earnest
Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to
participate in the tender, for the items they are not registered with NSIC, then they will
have to deposit cost of Tender Document, full amount of Earnest Money as per NIT.
Otherwise their offer will not be considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

16
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12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-ll i.e. Price Part, provided that the bidder submits his offer
following e-tender stipulations & specifications, the overall lowest offer received shall
be considered for acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning
any reason thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute
the Contract Agreement within six weeks of issue of Letter Of acceptance and fulfill all his
obligations as required by the Contract.

14.0 MISCELLANEQUS:

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the
tender documents. Any deviation from the tender documents and / or any incomplete
tender shall not be considered.

i) The bidder shall not impose his own terms & conditions in his offer or quote his rates
based on his own terms and conditions, such E-Tenderers are liable to rejection at the
option of the Trustees without further reference to the bidder.

iii) All materials shall have to be procured by the successful Bidder and shall be of the best
and approved quality conforming to relevant specifications. The successful Bidder shall
also arrange for the supply of all labour, tools and plants as stipulated in the Special
Conditions of Contract, required for efficient execution of the work.

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
Currency. The language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and
Form of Tender shall be required to be complete, duly filled in and signed and uploaded.

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of
Earnest Money upto the prescribed limit. They are to upload the scan copy of the original
T.R. issued to them by KoPT during registration to KoPT relating to Permanent Security
Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in
Kolkata Port Trust. It is not the intention to debar the Contractors from working if their
relatives are working in Ko.P.T, but such a declaration is necessary in the interest of
Trustees against any possible lapses.

17
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5.0: SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Preparation of Waste Management Plan for Kolkata Dock System
and Haldia Dock Complex_of Kolkata Port Trust”

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which
must be read as a whole, the various sections being complementary to one another and are to
be taken as mutually explanatory. These provisions shall be read in conjunction with the other
parts of the tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders,
and Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other
documents forming part of the Contract. In case of any discrepancy or ambiguity in the
documents, the order of precedence of the documents as stated below will apply. In particular,
these provisions will over ride those in the General Conditions provided there is discrepancy
between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect,
one will override others (but only to the extent these are at variance) in the order of
precedence as given in the list below, i.e. any particular item in the list will take precedence
over all those placed lower down in the list.

(@) Order letter.
(b) Bill of Quantities.
(c) Drawings.
(d) Particular Specifications of work.
(e) Special Conditions of Contract.
() General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any
other time as to any matter or thing connected with or arising out of this Contract, the decision
of the Chief Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.
The execution of work shall conform minutely to the approved & assigned drawings &
specification & any other details drawings which shall be provided /duly approved by the
Engineer during the progress of the work as to such other drawings those have formed part of
the contract documents.

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

i) The intending bidder an accredited consultant of EIA and EMP Study for Port &
Harbour sector of MOEF& CC or have successfully completed similar work of
Waste Management &-Plan during the last 7(seven) years ending last day of month
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previous to one in which applications are invited and the experience should be
either of the following:

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount
put to tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount
put to tender.

Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to
tender.

i) The Average Annual Financial Turnover of the bidding firm during the last three years,
ending on 31-03-2018, should be at least 30% of the estimated amount put to
tender.

iii) Work experience as a sub contractor shall not be considered as the requisite qualification.

4. SCOPE OF WORK:
The instant work compromises of the following as per the enclosed drawings:-

A) The subject tender consists of the following works:-

Identification & categorisation Wastes into hazardous & non hazardous Biodegradable wastes &
Biomedical Waste at shore level with assessment of quantity & disposal.

2. Separate identification of Ship waste into hazardous, non hazardous & Biodegradable
waste as per the MARPOL 73/78 (as amended) and other conventions of IMO as applicable for
Port and Harbour with special emphasis on the following;

a) oily residues and oily wastes from ship.

Oil tank washing Slop.

b) ballast water and sludge from tank cleaning of ship

c) Sewage and Noxious liquid substances from ship

d) Plastic, food waste from ship as well as offices etc

e) Waste generated due to sweeping and operational waste.

f) Dirty Ballast Water,Sediment,scale & sludge.

g) Animal carcass

h) Cargo residue and discarded packing materials (wooden ,plastic ,paper
thermocol etc)

i) Expired medicine.

j) Quarantine waste.

k) Ozone depleting substances

I) Paint Drums(Used/Expirered)

m) Expired Pyro-techniques

n) Incinerator Ash

0) Spillage of Liquids ,Solids ,leakage of gases .
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3. Plan showing adequate facility to address the spillage of liquids, solids, leakage of Gas,
fire or explosion, emergency contact etc.

4. A separate emphasis is to be made on Plastic waste Management & disposal.

5. To study the variation of waste quantity due to seasonal variations and long term growth
or reduction for future plans.

6. To include manpower planning including contact person/persons details.

7. Preparation of Training Module for Port officers & Employees.

8. The selected consultant shall have to provide comprehensive reception and safe
disposal facilities plan with subsequent monitoring plan including provision for
engagement external agencies/private operators.

9. The selected consultant is reguired to list out requirement& procedure for- obtaining
necessary clearance/licence from statutary authorities under respective category of waste
management rules.

10. Review Procedure with respect to Audits/Inspection reports of licensed contractors.

The works also includes all appurtenant works as directed and set forth in Bill of quantities,
Special Conditions of Contract, Technical Specification of the works, Specification for materials
& workmanship with all additional or varied works which may thereafter be required in
accordance with clause 7 of General Conditions of Contract and as per direction and per
direction and up to satisfaction of the Engineer. The work also included maintains the
environmental aspect.

The intended tenderer shall inspect the site of work in consultation with the S.E (Kolkata), civil
engineering department and acquaint him with the nature of the work before preparing his
tender. His attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this
regards. No excuse or ignorance as to the site conditions, or change in site due to natural factor
or availability of space for storing material and approaches to the site etc. will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not

be limited to the following:-

a) Provide all materials, supervision, services, scaffolding, shoring, strutting, form work,
reinforcements, vibratos, other tools and plants, transportation, water supply,
temporary drainage, dewatering of surface, necessary approaches, temporary fencing
and temporary lighting as required for safety and work purposes etc.

b) Prepare and submit for review and assessment to the Engineer working drawings
showing how the work is actually going to be done including storage of materials,
fencing etc., as well as sequence of construction and all other details as may be required
by him.

C) To exercise rigid quality control in execution of the work and to carry out sampling,
testing and furnishing the test result of the Engineer for the quality of construction
materials and the quality of the work done.

d) The contractor shall carry out the work in phased manner as per availability of the site
so that normal day to day activities are not affected for which no such extra payment
will be entertained.
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Providing all survey equipments with competent personnel to carry out survey works required for
execution of the work.

5. LOCATION:

The site is located in at Kolkata Dock system, Budge Budge oil jetty & Haldia Dock

Complex

6. ACCESS TO THE SITE:

(a) By Road: From CGR Road/Nimak Mahal Road /Remount Road/D.H. Road/
Jawar Tower/Chiranjeebpur, Haldia

(b) By Circular Rail: ~ Rt. Road/Khidderoure Station /BBD Bag Rly. Station

(c) By Rail Howrah/Sealdah/Haldia Station.

7. Work Site:

The work site is located at Kolkata Dock system, Budge Budge oil jetty & Haldia Dock
Complex. Tenderer must visit the work site and its surrounding before submission of the
tender, so that due consideration is given to the local conditions at site. The intending tenderer
should contact Manager (Env)/OSD (Env) at their office at 15 Strand Road, Kolkata-700001 to
make the site inspection along with his representative.

8. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of
work, site conditions, and access to the site and location before submission of the tender. He
should contact the ahager (Env)/Dy CE-IV/OSD (Env) at his office at 15 Strand Road, Kolkata-
700001 for collecting information about the site before submission of the tender. No excuse
will be entertained afterwards on the above ground. In case any part of the site cannot be
handed over to the successful Bidder in time, no compensation for loss of labour or any other
cause nor any claim will be entertained by the Trustees. Suitable extension of time shall,
however, be granted to the successful Bidder on that ground if applied for.

9. SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed at Kolkata Dock system, Budge Budge oil jetty & Haldia
Dock Complex as detailed in the Scope of Work & B.0.Q.The contractor shall take adequate
measures so as to execute the work with due regard to the above. The cost of which shall have
to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is

found necessary to shift / suspend some construction activity for some duration, this shall be
done in compliance with the instructions of the Engineer and as per relevant clause of the
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G.C.C. The bidder shall consider all the above points while quoting as no separate claim for idle
charges towards labour, material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and
cables (telephone, computer, etc) all such installations against any damage at the Contractor’s
risk and expense. Any damage / defect to existing structures arising due to the faulty execution
of the work shall have to be rectified forthwith as directed to the satisfaction of the Engineer,
without charging extra.

10.TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work
order and to be completed in all respects within six months including preliminary time from the
date of placement of work order.

11. Sufficiency of Tender:
i) The tender drawings and all data / information as furnished herein or inspected and
/ or collected by the tenderer for the purpose of the work should be properly assessed,
interpolated or utilised in his offer at his own responsibility and KoPT does not
guarantee sufficiency or adequacy of the data / information so supplied to him or
collected or understood by the tenderer.
i) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the
priced Bill of Quantities and the rates shall cover all his obligations under the contract
and all matters and things necessary for the proper construction, completion,
commissioning and maintenance of the work.
iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the
schedule of rates will prevail over the rate misprinted in B.O.Q.

12. Accessibility for Checking and Supervision.

The engaged Contractor is to provide necessary arrangement for free access to the
KoPT officer’s and personnel for supervision and checking of the subject work at his
own cost.

13. Programme and Progress:
The contractor shall submit a detailed programme of work within 7 [seven] days from the date
of Work Order / L.O.I. showing the commencement, duration and completion time of all major
items of work including procurement of all materials etc,. The sequence of work shown in the
programme must be practicable and compatible with technical specifications and conditions
prevailing at site.
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The contractor shall maintain the progress of work as per the approved programme. In case of
any slippage of programme the engineer may require the contractor to augment the input of
plant, equipment, labour of any item as he may deem fit. The contractor shall comply with the
engineer’s directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the
contractor, the delays must individually be informed to the Engineer forthwith in writing and
his acceptance in writing obtained.

14 .Responsibility of the Contractor for methodology of works:

i) The Contractor shall be solely responsible for the methodology and detailed working
for the whole of the works, keeping in mind the site conditions and shall supply to the
Engineer such particulars thereof as he may require from time to time.

i) The Contractor shall submit within the time stipulated by the Engineer in writing, the
details of actual methods that would be adopted by the Contractor for the execution of
each item of the work supported by necessary details.

iii) Approval , for the Drawings and sketches, if necessary including those of the plant
and machinery that would be used, their locations, arrangements for conveying and
handling materials etc., should be obtained from the Engineer well in advance for
starting each item of work. The Engineer reserves the right to suggest modifications or
make concrete changes in the methods proposed by the Contractor whether accepted
previously or not at any stage of the work, to obtain the desired accuracy, quality and
progress of the work, which will be final and binding on the Contractor.

15. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for
both temporary and permanent works required in accordance with the Bill of Quantities or for
any extra/additional work required as per the directions of the Engineer. The contractor shall
procure cement, reinforcement steel and other materials from manufacturers approved by the
Engineer.

The contractor will be allowed to take away surplus materials on completion of the work,
subject to Engineer’s verification of contractor’s records of entry and consumption of materials
in the works.

16. Quality Control:
Quality control is an essential part in the construction of and must be based on proper
objective and qualitative measurement. The Contractor will have the full responsibility
for quality control and delivering the acceptable quality in the field. Regular appraisal
of the quality control to the Engineer should be made for effecting improvements in
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the construction techniques to ensure satisfactory quality of work.The quality control
function shall include but not be limited to the following items.

17. Sampling and Testing of Construction Materials: (not applicable)
Essentially to be carried out on the materials brought to site for construction work unless

permitted otherwise by the Engineer. The Contractor shall undertake all field tests and
laboratory tests for all such materials and workmanships as directed by the Engineer or his
representative at his own cost. The samples shall be taken for test jointly by the
representatives of the Engineer and the contractor at the worksite and tested /sent to a
Govt. registered laboratory or Institutional laboratory as may be decided by the Engineer for
testing. In case of field test, the contractor shall undertake the test by his own testing
equipments or by any approved agency in presence of the representatives of the Engineer
and the contractor at the worksite. All the testing charges and all incidental charges like
packaging and transporting the test samples, equipments etc. shall be borne by the
Contractor.

18. Specifications/ Codes and Standards:

All works under this contract will be executed according to the Trustees’ Specification for
works. Whenever the details are not specifically covered in the specifications, relevant
provisions in the latest revision and/ or replacements of the Indian Standard Specifications
(IS) or any other International Code of Practice/ CPWD specifications will be followed. The
Contractor shall have to procure copies of such codes/ standards for ready reference of his
own personnel as well as the Engineer or his representative at site at his own cost and
without any additional reimbursement.

19. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the
construction and removal of all temporary works, e.qg. site office, site store, scaffolding,
fencing lighting; watching, tube well and pipe lines etc. required for constructional
purpose as well as for drinking water purpose of contractor’s men, water supply, vats,
platform, etc. as may be necessary for the successful execution, completion and
maintenance of works without any extra cost to the Trustees and the rates should be
qguoted accordingly. No rent shall, however, be charged to the contractor for
construction/erection of such temporary sheds and structures.

20. Plant & Constructional Equipment:
The contractor shall supply his tools, plants and constructional equipments within his
guoted rates. A list of plant as intended to be employed by the tenderers in this
construction must be furnished with full details along with the tender.

21. Contract Price:
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The “Contract Price” for this contract means the sum named in the tender subject to
such additions thereto, deductions there from or reductions due to supply of any
materials by the Trustees’ as provided for in the Contract.

22. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of
work. It will be the contractor’s responsibility to set out the work accurately and get
them checked by the Engineer. The Contractor shall provide at his own expense all
necessary instruments, staff and labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the
correctness of all dimensions, levels, lines, positions and alignment. Any error in any
part of the works shall be rectified by the Contractor at his own cost. The Contractor
would set up inspection facilities at Site at his own cost.

23. Forwarding of Materials (not applicable)
The contractor shall have to arrange transport for forwarding any usable/ saleable materials
that may
be found during the process of execution of the work to the Trustees’ Sales yard or any other
site/
godown including labourers, transportation, loading, unloading all complete as per the
direction of the
Engineer or his representative at site. No separate payment will be made to the contractor on
this
account unless specifically mentioned in the B.O.Q.

24. PARTICULARS OF EXISTING WORKS:
Such information as maybe given in the specification as to the existing features and works
other than those now under construction as part of “Kolkata Port Trust” given without
warranty of accuracy and neither the Trustees nor the Engineer will be liable for any
discrepancies therein.

25. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe
working conditions and follow all safety precautions for prevention of injury or accidents and
safeguarding life and property. The contractor shall comply with relevant provisions of Dock
Workers (Safety, Health and Welfare) Act — 1986 and Dock Workers (Safety, Health and
Welfare) Regulation — 1990 and Safety Officer of the Trustees or Safety Inspectors shall be
afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc.
wherever so

required. The contractor shall further comply with any instruction issued by the Engineer,
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary,
enabling or permanent works, working of tools, plants, machineries, equipments, means of
access or any other aspect.
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The contractor shall provide all necessary first aid measures, rescue and life saving equipment
to be available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety
shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at
heights; protective face and eye shield, goggles, hand gloves for welding / gas cutting works;
protective foot wear and gloves for hot works; facemasks, gloves and overalls for painting
works, mixing and handling materials etc , as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations
as stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools,
machineries and equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole
covers shall have to be kept open and ventilated at least one hour in advance and necessary
safety torches / lamps should be inserted first before allowing entry to the worker. Suitable
hand gloves and other safety gear will be provided to the worker during handling / removing of
slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety
measures at his own cost.

The successful bidder shall also ensure that —

() No damage is caused to plants and vegetations unless the same is required for
execution of the project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site
so as to affect adversely the quality or appearance thereof or cause injury or death
to animal and plant life.

(i) His office & labour hutment etc. shall be maintained in a clean and hygienic
condition throughout the period of their use and different effluents of the labour
hutment shall have to be disposed off suitably.

26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress
and complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays
and Sundays. The Contractor should be prepared to resort to round-the-clock working by
following shift timings for labour.

27. POWER SUPPLY:
If available and if required, suitable power supply may be arranged by the Trustees at the
nearest existing supply point of the site of work on receipt of request letter from the Contractor

to that effect. All necessary arrangements for the distribution at site will have to be made by
the Contractor at his own cost as approved by the Trustees’ Engineer or his representative.
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Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at
the rates of KoPT as prevalent amended from time to time including installation and hire
charges for meters. The Trustees do not guarantee uninterrupted power supply from the above
sources and Contractor shall not be compensated for any delay in providing / irregularity of
power supply. The Contractor shall have to arrange for the supply of power at his own cost
during such periods.

28. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking purposes may be made
available free of cost from the exiting water line of the Trustees at a point near the site of work.
The contractor will have to arrange for laying pipelines, as necessary, as per approval of the
Engineer or his representative, for storing and distributing the same to the work point at his
own cost.

i)lUnder no circumstances, the contractor would be allowed to use such drinking water for
constructional works.

i) In any case Dock water will not be allowed to be used for any work including
curing.

29. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by
the Engineer’s Representative.

30. Protection of existing services:

The contractor must pay full attention to the fact that the existing service facilities for
users are not distributed at any time due to storing of materials and rubbish and take

every precaution to keep the entrance passage clear if the same are being used by the
laborers.

The contractor shall be held liable for all damage and interference to the existing
service, caused by him in execution of works. Should any damage be done to the
existing services, in general, the contractor shall make good the same and any further
work considered necessary by the Engineer’s representative without any delay
otherwise the cost of such repairing shall be recovered for his running bill for which
Engineer’s decision shall be final and binding.

31. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own
expense any property or land which might have been disturbed and/or damaged by his
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works. He should also clean the site as required during execution and fully clear the site
after completion of all the works.

The contractor shall forward any usable materials found during the course of construction
at the work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port
area all at his own expenses by his own transport and labour and clean out all part of the
work and leave everything clean and tidy to the entire satisfaction of the Engineer, failing
which suitable deduction will be made from final bill as per discretion of the
Engineer/Engineer's representative.

32. METHOD OF MEASUREMENT:

The Consultant shall be paid on actual execution of the finished sub-item of works on
the basis of their quoted rates in the priced bill of quantities.

33. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion
of the Engineer on the basis of measurements of completed works at the quoted rates in the
Bill of Quantities. The terms of payment shall be in accordance with Clause-6 of the General
Conditions of Contract. The Bills should be submitted by the contractor in quadruplicate to the
Office of the respective Dy CE-IV/OSD (Env) with necessary documents in original. Subject to
the availability and feasibility of system, KoOPT may make payment directly to the contractor’s
designated bank account. For this purpose, the contractor will have to indicate (i) name of bank
(i) branch name (iii) branch code and (iv) designated account number in the “Abstract Form Of
Tender”. In case payment is made directly through bank, the contractor may be required to
submit a pre-receipt as per instruction of KoPT.

Payment will be made as follows:-

a) 15% of the quoted amount after submission of inception report

b) 20% of the quoted amount on submission of report of the existing arrangement available at
sites with detailed comments of deficiency.

c) Further 40% after submission of Draft Report -

d)Further 25% after submission of final report & approval by KoPT.

34. LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory
execution of
the work.

35. ESCALATION / VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for adjustment /
payment.
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36. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws
relating thereto and the rules made there under from time to time. Payment to the labourers
to be made as per the minimum wage rates fixed by Chief Labour Commissioner (Central)
and as per M.W.A. Govt. of W.B. whichever is higher and revision from time to time.
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works.
The contractor will be fully responsible for any delay/damage etc. and keep the Engineer
indemnified against all penalties and liabilities of any kind for noncompliance or infringement
of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall
comply to the Employees’ Bonus rules & to pay Bonus once a year to his workmen
accordingly, for which no extra payment shall be made to the Contractor.
The contractor shall indemnify the KoPT against payment to be made under or for the
observance of the laws aforesaid without prejudice to his right to claim indemnity from his
subcontractor.
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to
obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos.
of labours in the work and submit to the Engineer-In-Charge prior to commencement of the
work.
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923
as amended by Amendment Act No.65 of 1976’
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take
into account all the above said financial liabilities in his quoted rates and nothing extra,
whatsoever, shall be payable to him on this account.
The Contractor shall indicate maximum number of workmen to be engaged on any day for
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall
have to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act.
Further , whenever a contract work has commenced or completed , the contractor has to
intimate the same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer
(Central) in Form IV-A , within 15 days of such commencement or completion.
The contractor has to arrange for displaying the name of the Regional Labour Commissioner
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his
worksite(s). The contractor shall inform the Principal Employer the date, time & venue of
disbursement to be made by him to his workers.
The successful bidder shall also be required to put up a notice at the site of work mentioning
the date, time & venue of disbursement to be made by him to his workers and he or his
authorized representative shall have to be present during period of disbursement.
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37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time
as applicable.

If asked for by the Employer, the contractor will be required to submit photocopy of all
payment challans and produce the original for verification to the representative of the principal
employer, i.e. Superintending Engineer (Env).

38. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from
and against all actions, claims, demands and liabilities whatsoever under and in respect of the
breach of any of the provisions of any law, rules or regulations having the force of law, including
but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions
of Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

The Equal Remuneration Act, 1976.

The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment)

Act,1989

k) Child Labour (Prohibition and Regulation) Act, 1986.

[) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act,
1979.

n) Motor Vehicle Act, latest revision.

0) The payment of Bonus Act,1965.

39. TAXES & DUTIES: -

The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.
Supplier/service provider to confirm that the GST amount charged in invoice is
declared in its returns and payment of taxes is also made.
o The Supplier/ Service Provider agrees to comply with all applicable GST laws, including
GST acts ,rules, regulations, procedures, circulars & instructions thereunder applicable in India
from time to time and to ensure that such compliance is done within the time prescribed under
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such laws. Supplier/Service Provider should ensure accurate transaction details, as required by
GST laws, are timely uploaded in GSTN. In case there is any mismatch between the details so
uploaded in GSTN by Supplier/ Service Provider and details available with Kolkata Port Trust,
then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s
under mismatch may be retained from due payments till such time Kolkata Port Trust is not
sure that accurate tax amount is finally reflected in the GSTN to KoPT’s Account and is finally
available to Kolkata Port Trust in terms of GST laws and that the credit of GST so taken by
Kolkata Port Trust is not required to be reversed at a later date along with applicable interest.

o Kolkata Port Trust has the right to recover monetary loss including interest and penalty
suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss
of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata
Port Trust by way of adjustment in the consideration payable.

o Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata
Port Trust to claim tax benefit on the same shall be issued by bidder for a particular year before
September of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a
black listed dealer as per GSTN rating system and further no payment shall be entertained.

40. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in
connection with or arising out of the contract or the execution of the works, the same shall be
dealt as per relevant provisions of the General Conditions of Contract.

41. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of
Contract together with such modifications as may be necessary within one month from
the date of placement of the order. The contractor shall have to submit copies in
sextuplets of all documents; correspondence, connected papers etc. as detailed in the
above from of Contract Agreement together with the instrument of Contract Agreement
prepared on Non-Judicial stamped paper of requisite denomination having five more
copies made on plain paper all at his own cost. The successful tenderer shall have to
submit three sets of such Contract Agreement duly executed, sealed, signed and
witnessed for execution by the Trustees. The other three sets shall be completed in all
respects but not signed. If the successful tenderer or tenderers are a partnership concern,
they will have to get Agreement signed by all the partners or by the partner who is
authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due
fulfillment of the contract. The blank proforma of tender documents shall be supplied in
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sextuplets to the successful tenderer free of charge for preparing the documents of the

aforesaid Contract Agreement.
The successful tenderer shall have to copy out and prepare the documents of the
Contract Agreement neatly and correctly. The necessary amendments, corrections etc.
(if any) have to be done at his own cost. The successful contractor shall be required to
keep close co-ordination and liaison with the Marine Department while executing the
works. The Superintending Engineer in charge of the construction will direct the
representatives of the contractor to maintain liaison with different sections of the
other departments and the contractor must keep the concerned Superintending
Engineer of the Civil Engineering Department informed and/or posted with the
programme contemplated with other departments. The Superintending Engineer of
the Civil Engineering Department shall be nodal authority in all these co-ordination and
/ or liaison and all programmes must be vetted by him. In cases of exigencies, the
contractor or his representatives may establish direct liaison/co-ordination but in all
such case the Superintending Engineer should be informed promptly.

42. Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of
local Engineer, other technical personnel, office workers; labourers (skilled, semiskilled,
unskilled) both at site and in office, details of such recruitment etc. shall be submitted
to the Engineer periodically or as and when called for.

43. Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender
documents, shall be construed to read as “KOLKATA PORT TRUST”.

44. Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his
discretion, ask any Tenderer for clarification of his Tender, including breakup/analysis
of unit rates. The request for clarification and the response shall be in writing, but no
change in the price or substance of the Tender shall be sought, offered, or permitted
except as required to conform the correction of arithmetic errors discovered by the
Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the
time of the Tender opening to the time the contract is awarded. If the Tenderer wishes
to bring additional information to the notice of the Employer, he should do so in
writing.

Any effort by the Tenderer to influence the Employer’'s Tender evaluation, Tender
comparison or contract award decisions, may result in the rejection of his Tender.
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45. Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in
writing in the requisite form as instructed by the Engineer or his representative. The
contractor shall have
to engage sufficient number of technically qualified and skilled persons to supervise
and execute the work (to be mentioned in the letter head of the Firm).

46. Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of
Contract, depending on contingent situation at site, if required for successful
completion of the work, extra items have to be carried out by the Contractor. If those
items are already available in Trustees’ Schedule of rate, payment will be made on the
basis of Trustees’ Schedule of rate; including surcharge in force at the time of
acceptance of the tender, if any adopted by the Trustees with due regard to the
accepted contractual percentage, if any, thereon, otherwise, if the rates are not
available in the KoPT Schedule of Rtaes, then the Special Rates will be prepared as
follows:-
(i) The rate of payment of work involving labour & material shall be fixed on the

following basis.

a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus

¢) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

(i) For any work involving only labour, rate of payment shall be fixed on cost of labour
actually engaged in the work plus 11 % towards profit and cess.

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost
of material plus transport, loading & unloading (if any) plus 11 % towards profit
and cess.

47. Disparity in quoted rate/amount.

If there is any disparity between the quoted rate in percentage and the Tender
Amount, the rate quoted in percentage shall prevail as the rate quoted by the tenderer
and the Tender Amount shall be derived by adding/subtracting (as the case may be)
this percentage with/from the Estimated Value put to tender. Similarly in case of
disparity between the rate quoted in figures and in words, the rate quoted in words
shall prevail.
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48. Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and
equipments etc. are to be procured by the successful tenderer at free of cost as per
recommendation of the executing departments/divisions indicating the specific
number of free permits to be issued. But for creation of individual IDs in permit
system a charge as applicable, will be levied per person (one time) even for companies/
Individuals who have been granted permission to obtain free permits by KoPT. In case
the work has to be carried out in an operational zone, the tenderer should keep in
mind that the work is to be executed without hampering the operational activities and
should complete the work within the stipulated time specified in the tender.

49. Working Period:
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’
working days only. However, the tenderer should note that he might be required to
carry out the job on Sundays, holidays and after normal working hours and at night in
addition to the normal working hours to expedite the progress of the work if permitted
by Competent Authority. The tenderer should include in his rates the cost, if any,
involved on those accounts.

50. Bank Guarantee in lieu of Cash Security Deposit:
Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of
General Conditions of Contract. However, Bank Guarantee may be considered in lieu
of Cash Security Deposit. In that case, the Contractor shall have to submit to the
Engineer a performance Bond in the form of an irrevocable guarantee from any
Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context
Clause 3.6 of G.C.C. may be referred to.

51. Measures against pollution: -
The contractor shall have to take proper measures against environmental pollution
during execution of work as directed by the Engineer.
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and
those that may be issued from time to time without any extra cost to the KoPT.

52. Port Area Obligations:
The Dock area is a custom bounded area and as such the contractor shall comply with all
regulations of the Port and Custom authorities and those that may be imposed from time to
time
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of
contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and
workmen to comply with all requirements in this “Restricted Area”.
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded
Area” of
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the port for stores and other requirements to the full satisfaction of the Port and Security
Agencies.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that
may be issued from time to time without any extra cost to the KoPT.

53. Defect Liability Period:
The defect liability period for the work is 1 (One) year from the date of completion. During this
period, if any defect arises the contractor is bound to repair the same or take any other action
as
directed by the Engineer including replacement of the defective portion and redoing the same
at
his own cost within 7 days in case of repairing and 21 days in case of replacement and re-
doing
from receipt of such instruction failing which the work may be done by the Trustees’ by some
other agencies and the cost of which including 19 1/4 % departmental charges plus GST will be
recovered from the security deposit or any other dues of the contractor.

54. Errorsin the B.O.Q :
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule

of rates
will prevail over the rate misprinted in BOQ.

L o A
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SCHEDULE T

C(Contd)
KOLKATA PORT TRUST

Annexure-

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of

The Bidder At The Time Of Submission Of Tender Offer)

(To be submitted with Part-1 of Offer)

Bidders must fill in the under noted columns.

SI.

No.

Full particulars of works to be
executed concurrently by the
bidder.

(i) Name of work.

(ii) Client.

(iii) W.O. No. & Date.

Sanctioned
Tender Value.
(in  Rs.)

Completion
time as stated
in tender.

Name and address to whom
reference can be made.

0

(if)

(iif)

(if)

(iif)

0

(if)

(iif)
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4 ()

(if)

(iii)

(To be submitted with Part-1 of Offer) Annexure-C(Contd)
SCHEDULE ‘O’ SHEET —1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -
1) Name of Company

2) Address of its present registered
office.

3) Date of its incorporation

4) Full name and address of each of its
Directors — any special particulars as
to Directors if desire to be stated.

5) Name, address and other necessary
particulars of Managing Agents, if
any appointed by the Company.

6) Copies of Memorandum, Articles of

Association (with the latest

amendments, if any).

7) Copies of audited balance sheets of
the Company for the last three
years.

B) In case of a firm -

1) Name and address of the firm.

2) When business started
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3) If registered a certified copy of
certificate of registration.

4) A certified copy of the Deed of
Partnership

5) Full name and address of each of
the partners and the interest of each
partner in the partnership — any
special particulars as to partners if
desired to be stated.

6) Whether the firm pays income tax

over
Rs.10, 000/- per year

(To be submitted with Part-1 of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:
1) Full name and address of the Bidder

any special particulars of the Bidder if
desired to be stated.

2)Name of the father of the Bidder.

3) Whether the Bidder carries on
business in his own name or any
other name.

4) When business was started and by
whom.
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5) Whether any other person is
interested in the business directly or
indirectly, if so, name and address
etc. of such persons and the nature
of such interest.

6) Whether the Bidder pays Income Tax
over Rs.10, 000/- per year.

Dated: (Full signature of Bidder)

(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

1. Name of the Certifying Authority:

2. Name of the work :

3. Name of the Contractor :

4, Schedule date of commencement
and completion of the work as per
Work Order :

5. Date of actual commencement of
work & date of actual completion :

6. i) If there is time overrun, whether
delay is due to the contractor
(Yes/No.):

ii) If yes, what is the extent of
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delay attributable to the contractor :

7. Sanctioned Tender value & Actual
value executed :
8. Quality of work
(Excellent/satisfactory/poor) :
9. Remarks (If any) :
ANNEXURE - D
Scanned copy of the following documents to be uploaded:-
i) GST registration certificate.
i) Valid Trade Licence(Valid for current period & also for type of work).
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If
this is not applicable, the bidder must submit a declaration in this regard.
iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF
Registration Certificate.
v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate (however Affidavif on Rs.10 non judicial Stap Paper and
Indemnity Bond onRs.50 non judicial Stap Paper may be submitted for non
submission/registration of ESI Act.)
vi) Detalils of the firm as per Schedule-O (in Part-1) of the tender document duly filled
up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.
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viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2017-2018, 2015-2016 and 2016-2017). The same should be
audited as per relevant norms wherever required.

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid
NSIC certificate

X) PAN Card
xi) A list of technically qualified and skilled persons would be engaged to
supervise and execute the work(to be mentioned in the letter head of the
Firm).

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred /
de- listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to
be mentioned in the letter head of the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of
the bidding firm (in the case of proprietorship firm /partnership firm /limited
company, as the case may be) is/are not associated with any other firm
bidding for the same work (to be mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the
enclosed proforma titled ‘Concurrent Commitments of The Bidder vide
‘Annexure-C’ (Schedule -T) in Part-1 of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma
(Annexure —D-1) in lieu of submission of signed copies of the full Tender
document ,G.C.C,addenda & corrigendum in the letter head of the Firm.

xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without
price quoted) shall be duly signed and stamped by the Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional
documents, if asked for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and their EMD will be
forfeited for such action.
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NNEXURE -D-1

NIT NO. KOPT/KDS/CIV /T/2296/47/2 Dt. 25.03.2019

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED,
SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender

document
CPP REF NO. 2019 KoPT_458807_1
Ref. No............ Dated:

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,
15, Strand Road,

Kolkata — 700 001

Dear Sir,

1. WE, o (Name of Tenderer) have fully read and
understood the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded
from under the instant e-tender and no other source, and will comply to the said document,
GCC, Corrigendum and Addenda.
We are submitting this undertaking in lieu of submission of signed copy of the full
tender documents GCC, Corrigendum and Addenda.
Yours faithfully,

Signature of TENAErer..........ccoviviiiiii e

NAME: oo

Designation: ..........ccccovveeeier e
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Annexure —E

PITRIdT Ucdel =ITd
Kolkata Port Trust
fafaer seifaaRar faemer
CIVIL ENGINEERING DEPARTMENT
15, T3 U, Plelhldr -700001
15, Strand Road, Kolkata - 700001

NIT No.: KOPT/KDS/CIV [T/2296/47/2 Dt. 25.03.2019

NOTE: Last Date of Download of tender documents : 20.04.19 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 22.04.2019

PRICE BID (FINANCIAL PART)

KEAKXEIAKIKXAAAAXEALRAIAKAIAAEAXAAIARARAAAIAKAEAAAIAAIAAkIAAAArAAIAhAhkhkhhkihhkhhhkhhkhhkhihihiikhikiikiiikx

Preparation of Waste Management Plan for Kolkata Dock
System and Haldia Dock Complex_of Kolkata Port Trust -

kkkkkkkkkhkkkkhkkkhkkkhkkkhkkhhkkkkkkkkkkkkhkkhkkkkhkkkkhkkkkkkkkkkkkkkkkkkkx

CPP REF NO. 2019 KoPT 458807 1
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Annexure-E(Contd.)

E-TENDER FOR “Preparation of Waste Management Plan for Kolkata Dock System and
Haldia Dock Complex_of Kolkata Port Trust.”

TENDER NOTICE NO : KOPT/KDSI/CIV [T/2296/47/2 Dt. 25.03.2019

PART —II/PRICE BID

[TENDER PARTICULARS]

ESTIMATED COST NOT APPLICABLE

EARNEST MONEY Rs.36,000.00 (rupees thirty six thousand
only)

TIME OF COMPLETION 6(Six) Months

COST OF TENDER DOCUMENTS Rs.590/-(rupees five hundred and ninety only)

PERIOD OF DOWNLOAD OF E-|26.03.2019 to20.04.2019 (UPTO 14:00 Hours)
TENDER
(Both days inclusive)

DATE AND TIME FOR PRE-BID | Pre-bid meeting to be held on 05.04.2019 at 11.00
MEETING & SITE VISIT hours at Head Office at 15 Strand Road, Kolkata
700001in the Room of the Manager(Env)/OSD(Env)

DATE OF STARTING BID | 13.04.2019 FROM 10.00 A.M.
SUBMISSION

LAST DATE OF SUBMISSION OF E- | 20.04.2019

TENDER AND OPENING OF COVER-I | Submission Up to 15:00 hrs.

OF THE Opening After 15:00 hrs. On 22.04.2019

Both the techno commercial and price bids
will be opened on the same day
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Annexure-E(Contd.)

FIADIAT Yodel #9180
Kolkata Port Trust

fafaer sfaReT [T
CIVIL ENGINEERING DEPARTMENT
PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “Preparation of Waste Management Plan for Kolkata Dock System and Haldia

Dock Complex_of Kolkata Port Trust

TENDER NOTICE NO : KOPT/KDS/CIV [T/2296/47/2 Dt. 25.03.2019

The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed

to have examined the above documents and to have thoroughly familiarise himself with

the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of
work actually carried out at the accepted rates as per Order Letter. The measurements of each
item of work shall be measured jointly by the Engineer or his Representative.

1.3

14

15

1.6

1.7

General direction and description of work or materials given elsewhere in the contract
documents are not necessarily repeated in the description of items in the Bill of
Quantities.

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to
cover the complete and finished work, inter-alia, all costs and expenses which may be
required for successful completion of the works together with all risks, liabilities,
contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by
the Contractor.

Where separate items such mobilisation, demobilisation, temporary works etc., have not
been provided in the Bill of Quantities for works required under the Contract, then the
cost of such works shall be deemed to have been included in the prices and rates of other
items.

Without affecting the generality of the foregoing provisions, the prices and rates entered
in the Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses
involved in or arising out the followings:-

The provision, storage, transport, handling, use distribution and maintenance of all
materials, plants, equipment machineries and tools including all costs, charges dues
demurrages or other outlays involved in the transportation.
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1.8

1.9

2.0

2.1
2.2

2.3

2.4

2.5

2.6

2.7

46

The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

Setting out including the location and preservation of survey markers, measurement and
supervision.

The provision, storage, transpsort, use handling, distribution and maintenance of
consumable stores, fuel, water and electricity.

All First Aid, Welfare and safety requirements.

Damage caused to the works, plants, materials and consumables stores caused by
weather.

Licence, fees and other charges for compliance of Government Acts and Rules that are
inforce and applicable.

The Contractor should be held responsible for the safe custody of materials, machineries
etc. at site procured by him or issued to him by the Trustees.

This being a Item rate tender, the Bidder shall quote his rates accordingly on line based
on his own analysis .
The Tender Price thus established would be taken for comparative evaluation of E-
Tenderer.

The Contractor shall at all times keep the site and working areas free from all surplus
materials, rubbish , other excavated/offensive matter etc. all of which shall be disposed
off in a manner to be approved by the Engineer’s Representative.

On completion of the works the contractor shall reinstate and make good at his own
expense any property or land which might have been disturbed and/or damaged by
his works. He should also clean the site as required during execution and fully clear
the site after completion of all the works.

The contractor shall forward any usable materials found during the course of
construction at the work site or its vicinity to KoPT stores/yards, dispose off the
debris beyond the port area all at his own expenses by his own transport and labour
and clean out all part of the work and leave everything clean and tidy to the entire
satisfaction of the Engineer, failing which suitable deduction will be made from final
bill as per discretion of the Engineer/Engineer's representative.

VIS0 9.99.0.0999999.9990.9990990.9.99.9.999.0.99.0.0
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Annexure-E(Contd.)

HIRIAT Todel #ITH
Kolkata Port Trust
R ghfaaRer Remer
CIVIL ENGINEERING DEPARTMENT
BILL OF QUANTITIES
E-TENDER FOR “Preparation of Waste Management Plan for Kolkata Dock System and Haldia
Dock Complex_of Kolkata Port Trust”

TENDER NOTICE NO : KOPT/KDS/CIV [T/2296/47/2 Dt. 25.03.2019
Reference of CPP 2019 KOPT_458807_1

BILL OF QUANTITIES

PART-A

Item Description of Item Quantity | Rate Unit Amount
No. Rs. P Rs. P
1 Preparation of Waste Management Plan for one Set

Kolkata Port Trust by detail survey, and
collection of all information of the existing waste
reception facilities and subsequent disposal of
the waste covering Kolkata Dock System
including Budge Budge Oil Jetty & HaldiaDock
Complex as per the detail scope of work & terms
& conditions of Tender.

TOTAL Rs.

Total =Rs.
[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]

Maximum number of workmen likely to be engaged in days work................. numbers
Permanent INncome TaX A/C.NO... .cccviviiii i

Date:

(Signature of Tenderer)
[Total amount of tender, completion time and preliminary time as quoted
/ stated above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation:

47




I/We

48

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Kolkata Port Trust.

having examined the site of work, inspected the Drawings and read the
specifications, General & Special Conditions of Contract and Conditions of the Tender,
hereby tender and undertake to execute and complete all the works required to be
performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at
the rates & prices set out in the annexed Bill of Quantities within Six months from the
date of order to commence the work and in the event of our tender being accepted in
full or in part. I / We also undertake to enter into a Contract Agreement in the form
hereto annexed with such alterations or additions thereto which may be necessary to
give effect to the acceptance of the Tender and incorporating such Specification, Bill of
Quantities, Drawing and Special & General Conditions of Contract and | / We hereby
agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof
in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I / We require days / months preliminary time to arrange and procure

the materials required by the work from the date of acceptance of tender before 1 We
could commence the work.
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance
shall not be less than four months.

Dated:

(Signature of Bidder with Seal)

WITNESS :
Signature : Name of the
Bidder :
Name : Address :
(In Block
Letters)
Address :
Occupation
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Annexure-F

Format of Affidavit]
On the Rupees Ten Non-Judicial Stamp Paper.
BEFORE THE 15" CLASS JUDICIAL MAGISTRATE AT ........

AFFIDAVIT
[SURPPUPUPRPPRUPRPRURIE S o ) o I | SV aged about......... year, by faith ............ , by
occupation ... residing at ........... ., do hereby solemnly affirm and declare as
follows:-
1. THAT | am the proprietor/Partner of ............................ Having office at

............ ANd carrying on business on the said name and style.

(In case the above Deponent is an enlisted Contractor at Kolkata Port

Trust, the same should be mentioned in the affidavit).

2. THAT my aforesaid Firm is exempted from E.S.l. Act and the said Firm

has no valid E.S.l. Registration.

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per
the Clause No.8 of the Tender No. KOPT/ KDS/ CIV/ T/0000/00 dt.00.00.18
issued by Kolkata Port Trust in respect of the work _Bid for Preparation of Waste
Management and-Menitoring-Plan(WMP) for Kolkata Dock System and Haldia Dock Complex
of Kolkata Port Trust including assistance for obtaining necessary clearance from the
appropriate authority

THAT the statements made above are all true to the best of my knowledge

and belief.

DEPONENT
Identified by me

Annexure-F (Contd.)
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[Format of Indemnity Bond]

On the Rupees Fifty Non-Judicial Stamp Paper.

INDEMNITY BOND

By THIS BOND I, SNI/SMT.......ccooiiiiiiiiiiiiiiirinii s e e e e e ey

son of

Shri/SMEt i ———- Residing at
........................................................ by occupation the
Partner/Proprietor/Director ... having office at
....................................................................................... ,am a

tenderer under Civil Engineering Department, Kolkata Port Trust (A
statutory Body under MPT Act, 1963).

WHEREAS, the said Kolkata Port Trust had asked the every tenderer, who
is not covered under E.S.I. Act or exempted to furnish an Indemnity Bond
in favour of Civil Engineering Department, Kolkata Port Trust against all

damages and accident to the Labourer Tenderer/Contractor.

NOW THIS BOND OF INDEMNITY WITNESSTH THAT the
Tenderer/Contractor named herein above shall indemnify the Kolkata Port
Trust against all damages and accident occurring to the Labourers of the
Tenderer/Contractor as demanded by the Kolkata Port Trust and which
shall be legal and/or claimed by the Kolkata Port Trust during the
execution of the work stated in the NIT No. KOPT/ CIV/ Env / / dt.
18
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AND the Contractor hereunder agrees to indemnity and at all times keep
indemnified the Kolkata Port Trust and its administrator and representative

and also all such possible claim or demand for damages and accidents.

In WITNESS WHEREOF I, ..o, the  Partner/
Proprietor/DIF€CLON ... ivsirs s hereto set and seal this
the ., Day of e INthE YA L at

Signature of the Indemnifier

Sureties:
1. Signature:

Name:

Address:

2.Signature

Name:

Address:

Witnesses:
Signature
Name:
Address:

o1
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ANNEXURE -G

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6
Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held
on July, 2014

KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX
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JULY , 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. | AMENDMENT TO GENERAL CONDITIONS OF GC1
CONTRACT

2. | DEFINITION GC2-GC3

3. |DUTIES & POWERS OF ENGINEER & GC3-GC5
ENGINEER’S REPRESENTATIVE

4. | THE TENDER/OFFER AND ITS PRE-REQUISITES GC5-GC9

5. | THE CONTRACT & GENERAL OBLIGATIONS OF GC9-GC 14
CONTRACTOR

6. | COMMENCEMENT, EXECUTION AND GC14-GC 17
COMPLETION OF WORK
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GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimate Amount of Earnest Money Estimate Amount of Earnest Money
d Value d Value
of Work of Work
For Works | For Contract of For Works | For Contract of
Contract Supplying Contract Supplying Materials or
Materials or Equipment only
Equipment only
Up to Rs. | 5% of the | 1% of the | Up to | 2% of the | 1% of the estimated
1,00,000= | estimated estimated value of | Rs. 10 | estimated value of work
00 value of | work Crore value of
work work
Over Rs. | 2% of the | %% of the | Over Rs. | 2% on first | 2% of the estimated
1,00,000. | estimated estimated value of | 10 Crore | Rs. 10 Crore | value of work subject
00 value of | work subject to a + 1% on the | to a maximum of Rs.
work maximum of Rs. balance 10,000/- and minimum
subject to a | 10,000/- and of Rs. 1,000/-.
maximum minimum of Rs.
of Rs. | 1,000/-.
20,000/- and
minimum of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced Cc Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82
OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]

GC-2
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DEFINITIONS

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except
where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of
Trustees for the Port of Calcutta, a body corporate under Section 3 of
the Major Port Trusts Act, 1963, including their successors,
representatives and assigns.

“Chairman” means the Chairman of the Board and includes the
person appointed to act in his place under Sections 14 and 14A of the
Major Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender on
its behalf and includes the Manager (Infrastructure & Civic
Facilities) or other official as may be appointed from time to time by
the Employer, with written notification to the Contractor, to act as
Engineer for the purpose of the Contract, in place of the “Engineer”
so designated.

“Engineer’s Representative” means any subordinate or Assistant to
the Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
“Work” means the work to be executed in accordance with the
Contract and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind
required in or about the execution, completion or maintenance of the
works and includes (without thereby limiting the foregoing
definitions) all temporary erections, scaffolding, ladders, timbering,
soaking vats, site offices, cement and other godowns, platforms and
bins for stacking building materials, gantries, temporary tracks and
roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities)
of the tender. “Excess Works” means the required quantities of work
in excess of the provision made against any item of the bill of
Quantities.

“Specifications” means the relevant and appropriate Bureau of
Indian Standard’s specifications / International Standard’s
Specifications (latest revisions) for materials and workmanship unless
stated otherwise in the Tender.
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GC-3

“Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time to
time be furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the
Contract Agreement, if separately entered into and the Schedule of
Rates and Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever
nature required or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

“Site” means the land, waterways and other places, on, under, in or
through which the works are to be executed by the Trustees for the
purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of
the Tender/Offer of the Contractor, subject to such additions thereto
and deductions therefrom as may be made by the Engineer under the
provisions here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion,
act of foreign enemies, hostilities) whether war be declared or not),
Civil War, rebellion, revolution, insurrection or military or usurped
power or use or occupation by the Trustees of any portion of the
works in respect of which a certificate of completion has been issued
(all of which are herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-
versa where the context so requires.

The heading and marginal notes in these General Conditions of
Contract shall not be deemed to be part thereof or be taken into
consideration in the interpretation or construction thereof or of the
contract.

Unless otherwise stipulated the work “Cost” shall be deemed to
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include overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S

REPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in Engineer’s

terms of the contract to the entire satisfaction of the Engineer and

Authority

Shall comply with the Engineer’s direction on any matter whatsoever.

GC-4

The Contractor shall take instructions from the Engineer and subject
to limitation of Clause 2.5 hereof, from the Engineer’s
Representative.

The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress
of the works such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the contractor shall carry out and
be bound by the same.

(b) to alter or modify the specification of any material and
workmanship and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the
work and for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as
the first referee.

(f) To grant extension of completion time.
The Engineer’s Representative shall :

(i) watch and supervise the works.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(iii) have power to disapprove any material and workmanship not
in accordance with the contract and the contractor shall
comply with his direction in this regard.

(iv)  take measurements of work done by the contractor for the
purpose of payment or otherwise.

(V) order demolition of defectively done work for its
reconstruction all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying
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modification of design and extension of completion time of the
work and

have such other powers and authorities vested in the

Engineer, which have been delegated to him in writing by the
Engineer under intimation to the Contractor.

GC-5

Provided always that the Engineer’s Representative shall have no power

(@)

(b)
(c)

to order any work involving delay or any extra payment by the
Trustees,

to make variation of or in the works; and

to relieve the Contractor of any of his duties or obligations under
the Contract.

Provided also as follows :

()

(b)

(c)

Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter
to disapprove such work or materials and to order the pulling
down, removal, breaking-up thereof and re-constructing at the
contractor’s cost and the contractor shall have no claim to
compensation for the loss if any sustained by him.

If the contractor shall be dissatisfied by reason of any decision of
the Engineer’s Representative, he shall be entitled to refer the
matter to the Engineer who shall thereupon confirm, reverse or
vary such decision.

Any written instructions or written approval given by the
Engineer’s Representative to the contractor, within the terms of
delegation of power and authority vested in the Engineer to his
Representative in writing, shall bind the contractor and the
Trustees as though it had been given by the Engineer, who may
from time to time make such delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his
tender/offer, be deemed to have inspected and examined the site, fully
considered all factors, risks and contingencies, which will have direct
and indirect impact on his expenses and profit from the work and
shall be specifically deemed to have taken the following aspects into
consideration :
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(@) The form and nature of the site and its surroundings including

their sub-surface, hydrological, tidal and climatic conditions, the
means of access to the site and all other local conditions,
including the likely charges and costs for temporary way-leave,
if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to

be executed and the quality, quantity and availability of the
required materials and labour for the work and the need to
execute the work to the entire satisfaction of the Engineer, and
also by complying with the General and Special Conditions of

Site & Local
condition.

Drawing/
Specification
/

Nature &
extent of

Contract.

GC-6

(c) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant,
equipment and Construction materials.

(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public
bodies or any local or other authority by the Contractor,
keeping the Trustees indemnified against penalties and
liabilities of every kind arising from the Contractor’s failure in
such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement
or for any legal instrument including Bank Guarantees and
Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms
supplied by the Trustees, unless stipulated otherwise in the Notice
Inviting the Tender and shall be faultless in figures and free from
erasing. Corrections, if any, shall only be made by scoring out and
initialling of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time. The
failure in this regard shall be treated as a breach and a contract, if
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entered into, shall be liable to be cancelled.
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(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the Money and
amount calculated as per the following scale.

Estimated Value of

Amount of Earnest Money

Work

For Works Contract

For Contract of
Supplying Materials
or Equipment only

Up to Rs.
1,00,000=00

5% of the estimated
value of work

1% of the estimated
value of work

Over
Rs. 1,00,000=00

2% of the estimated
value of work subject
to a maximum of Rs.

%% of the estimated
value of work subject
to a maximum of Rs.

20,000/- and minimum | 10,000/- and
of Rs. 5,000/-. minimum of Rs.
1,000/-.
GC-7

(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash

or by Banker’s Cheque of any Calcutta Branch of a Nationalised
Bank of India drawn in favour of Calcutta Port Trust or in the form
of any “Account Payee” Draft of any Nationalised Bank of India
drawn in favour of “Calcutta Port Trust” and payable at
Calcutta/Haldia, as the case may be, and the receipt granted therefor
be kept attached to the Tender/Offer in the Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any

interest through A/c. Payee Cheque drawn on a Nationalised Bank of
Calcutta / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have

deposited fixed Security with the Trustees’” FA & CAO / Manager
(Finance) according to his Class of Registration, shall be exempt from
depositing the Earnest Money, as per the following scale :

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender
Any tender priced up
Rs. 25,000/- to Rs.5,00,000/-
Any tender priced up
Rs. 10,000/- to Rs.2,00,000/-
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Rs. 5,000/-

Any tender priced up
to Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest

to rejection.

Money may be liable

(if) If before expiry of the validity period of his Tender/Offer, the
tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer, the
Earnest Money deposited shall be liable to forfeiture at the option of

the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the
previous Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @ 10% of
the gross value of work in each such bill, so that the total recovery may
not exceed the quantum computed as per the under noted percentages
of the total value of work actually done up to the stage of completion.

GC-8

Value of Work

% of
Deposit for
contract.

Security
works

% of Security
Deposit For
contract of supply-
ing materials &
equipment only.

For works up
Rs.10,00,000/-.

to

10% (Ten percent)

1% (One percent)

For works costing more
than Rs.10,00,000/- and

up to Rs.20,00,000/-

10% on first
Rs.10,00,000/- +7%%
on the balance.
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For works costing more | 10% on first | 1% on first
than Rs.20,00,000/- Rs.10,00,000/- + 7 | Rs.10,00,000/- +
%% on the next|¥%% on the next
Rs.10,00,000/- + 5% | Rs.10,00,000/- +
on the balance. Y% on the
balance.

(h) Balance Security for Contract of supplying materials and S.D.

for

equipment computed in terms of the percentages given above, shall supply
have to be deposited with the Trustees’ Treasurer in advance and contracts to

within 30 days from the date of placement of supply order, either in  be

deposited

cash or by A/c. Payee Draft of a Nationalised Bank of India drawn in advance.

in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as
the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor No

interest

on the amount of Earnest Money/Security Deposit held by the payable on
Trustees, at any stage. E.M./S.D

(i) The Security Deposit shall refunded to the Contractor in terms of Mode

of

Clause 9.3 hereinafter and subject to deduction, if any, under the refund of S.D.

provision of Sub-clause 3.5 (ii) herein below. Id, however, the
Contract provides for any maintenance period. 50% of the Security
Deposit may be refunded against any of the treasury Receipt for
that amount on expiry of half of the maintenance period and the
balance deposit on the expiry of the said maintenance period and
after the Engineer has certified the final completion of work in
Form G.C.2 and the Contractor has submitted his “No Claim”
Certificate in Form G.C.3.

(if) The Security Deposit/Earnest Money may be liable to forfeiture at Forfeiture of

the option of the Trustees, if the Contractor fails to carry out the work S.D.
or to perform/observe any of the conditions of the Contract. The
Trustees shall also be at liberty to deduct any of their dues from the
Security Deposit, fixed Security, Earnest Money or from any sum due

or to become due to the Contractor under any other contract.

GC-9

If stipulated in the contract as a Special Condition, the contractor shall have to
submit to the Engineer a performance Bond in the form of an irrevocable
guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised
Bank of India in the proforma annexed hereto and for the sum and period as
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from
the date of such letter, failing which the Contract shall be liable to be terminated
and the earnest money shall be liable to forfeiture; all at the discretion of the

62

Bank
Guarantee
in lieu of
Cash S.D.
in certain
cases



3.7

40
4.1

4.2

4.3

44 Two copies of the Drawings referred to in the general and special
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Engineer. The cost of obtaining this or any other Bank Guarantee and/or the
revalidation thereof, wherever required, has to be borne by the Contractor and it
shall be his sole responsibility to arrange for timely revalidation of such Bank
Guarantee, failing which and for non-fulfilment of any contractual obligation by
the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim
against the Guarantee and/or enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(@) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable
only within the jurisdiction of the High Court at Calcutta, India, including
the following Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite
Arbitration Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the engineer
or his representative, the contractor shall, at his own expense, enter into and
execute a Contract Agreement to be prepared by him in the form annexed hereto.
Until such Contract Agreement is executed, the other documents referred to in
the definition of the term ‘Contract’ here-in-before, shall collectively be the
Contract.

Several documents forming the contract are to be taken as mutually explanatory
of one another. Should there by any discrepancy, ambiguity, omission or error in
the various contract documents, the Engineer shall have the power to correct the
same and his decision shall be final and binding on the parties to the Contract.

Noop,kwhrE
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Conditions of Contract and in the Bill of Quantities, shall be furnished by
the Engineer to the Contractors free of cost for his use on the work, but
these shall remain the property of the Trustees and hence, the Contractor
shall return them to the Engineer or his Representative on completion of
the work, if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution
of the works and shall, when required, furnish copies of the same free of
cost to the Engineer for his information and/or approval, without meaning
thereby the shifting of Contractor’s responsibility on the Engineer in any
way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the
Engineer. Even if such permission be granted, the Contractor shall remain
responsible (a) for the acts, defaults and neglect of any sub-contractor, his
agents, servants or workmen as fully as if these were the acts, defaults or
neglects of the Contractor himself or his agents, servants or workmen and
(b) for his full and entire responsibility of the contract and for active
superintendence of the works by him despite being sublet, provided always
that the provision of labourers on a “piece rate” basis shall not be deemed
to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have
included in his Tender/Offer all his cost for supplying and providing all
constructional plant, temporary work. Materials both for temporary and
permanent works, labour including supervision thereof, transporting to
and from the site and in and about the work, including loading, unloading,
fencing, watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required for the
construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative.
The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification
prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor
shall submit to him the details of his (a) programme for execution of the
work, (b) proposed procedure and methods of work, (c) proposed
deployment of plant, equipment, labour, materials and temporary works.
The submission to and/or any approval by the Engineer or his
Representative to any such programme or particulars shall not relieve the
Contractor of any of his obligations under the contract.
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If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of
work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or
his representative shall consider necessary during the maintenance
period. The Contractor or his competent and authorised agent or
representative shall be constantly at site and instructions given to him by
the Engineer or his representative in writing shall be binding upon the
Contractor subject to limitation in Clause 2.5 hereof. The Contractor
shall inform the Engineer or his representative in writing about such
representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of is staff, workmen or
official at site and the Contractor shall within 48 hours comply with such
instruction without any demur whenever the Engineer shall feel that the
deployment of the person concerned will not be conducive to the proper
and timely completion of the work.

The Contractor shall be responsible for the true and proper setting out of
the works in relation to reference points/lines/levels given by the Engineer
in writing. The checking of any setting-out or of any alignment or level by
the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall
fully provide protect and preserve all stakes, templates, bench marks,
sight rails, pegs, level marks, profile marks and other things used in
setting out the works.

From the commencement of the works till issue of the completion
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall
take full responsibility for the care thereof. Save for the excepted risks,
any damage, loss or injury to the work or any part thereof shall be made
good by the Contractor at his own cost as per instruction and to the
satisfaction of the engineer, failing which the Engineer or his
Representative may cause the same to be made good by any other agency
and the expenses incurred and certified by the Engineer shall deem
proper. This Clause will not apply to that part of the work, which might
have been taken over by the Trustees on partial completion of the work
and in such case the Contractor’s obligation will be limited to repairs and
replacement for manufacturing or construction defects during the
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Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance

period.

GC-12

The Contractor shall at his own cost protect support and take all
precautions in regard to the personnel or structure or services or
properties belonging to the Trustees or not which may be interfered with
or affected or disturbed or endangered and shall indemnify and keep
indemnified the Trustees against claim for injury, loss or damage caused
by the Contractor in connection with the execution and maintenance of
the work to the aforesaid properties, structures and services and/or to
any person including the Contractor’s workmen. Cost of Insurance
Cover, if any, taken by the Contractor shall not be reimbursed by the
Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer’s
Representatives if any fossil, coins, articles of value or antiquity and
structures and other remains or things of geological or archaeological
importance be discovered at site which shall remain the property of the
Trustees and protect them from being damaged by his workmen and
arrange for disposal of them at the Trustees’ expense as per the
instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall
indemnify the Trustees against all claims, demands, actions and
proceedings and all costs arising therefrom on account of :

(9) Infringement of any patent right, design, trademark or name or
other protected right in connection with the works or temporary
work.

(h) Payment of all royalties, rent, toll charges, local taxes, other

payments or compensation, if any, for getting all materials and

equipment required for the work.

(i) Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Private or Private road, railway tracks,
footpaths, crane tracks, waterways, quays and other properties
belonging to the Trustees or any other person.

(1) Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with
the work.
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(k) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s
plants and materials.

(I) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the
Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any property, building Dismantled
or structure in terms of the Contract shall remain the property of the materials
Trustees.

GC-13

Trustees’
property

The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted
inclusive of the following :

(@)

(b)

©)

(d)

)

Keeping the site free of unnecessary obstruction and
removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer
required.

Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion
of the work, without which payment against final bill may
be liable to be withheld.

Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse
and other materials from being thrown into the water by
the Contractor’s men or those of his agency.

Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their
wages, transport, accommodation, medical and all other
statutory benefits and entry permits, wherever necessary.

Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
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Narcotics, Alcoholic liqguor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s
or his Sub-Contractor’s workmen, (iv) deployment of
workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in
these conditions for doing any act after direction or notice shall
be reckoned from the time of such posting or despatch.

The Contractor and his Sub-contractor or their agents and
men and any firm supplying plant, materials and equipment
shall not publish or caused to be published any photographs or
description of the works without the prior authority of the
Engineer in writing.

GC-14

The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other
Contractor engaged by the Trustees and their workmen to the
Trustees’ own staff and to the men of other Public Body on or near
the site of work and in default the Contractor shall be liable to the
Trustees for any delay or expense incurred by reason of such
default.

The work has to be carried out by the Contractor causing the
minimum of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when
brought to the site by the Contractor shall be deemed to be the
property of the Trustees who will have lien on the same until the
satisfactory completion of the work and shall only be removed
from the site in part or in full with the written permission of the
Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the
receipt of Engineer’s letter informing acceptance of the
Contractor’s tender/offer by the Trustees or within such
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preliminary time as mentioned by the Contractor in the Form of
Tender or the time accepted by the Trustees. The Contractor shall
then proceed with the work with due expedition and without delay,
except as may be expressly sanctioned or ordered by the Engineer

work an
maintenance of
steady rate of
progress

or his Representatives, time being deemed the essence of the
contract on the part of the contractor.

The Contractor shall provide and maintain a suitable office at or
near the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of
the Engineer has been taken, the contractor shall not execute the
work beyond the working hours observed by the Engineer’s
Representative and on Sundays and Holidays observed in the
Trustees’ system, except in so far as it becomes essential on
account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has been endangered
by any act or neglect on the part of the contractor, then the
Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night and on Sundays
and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the
contractor from any of his obligations. The Engineer’s decision in
this regard shall be final binding and conclusive.

GC-15

Unless stipulated otherwise in the contract all materials required for
the work shall be procured and supplied by the contractor with the
approval of the Engineer or his Representative and subject to
subsequent testing as may be required by the Engineer or his
Representative. The Engineer shall exercise his sole discretion to
accept any such materials.

Unless stipulated otherwise in the contract all materials,
workmanship and method of measurement shall be in accordance
with the relevant Codes (Latest Revision) of the Bureau of Indian
Standards and the written instructions of the Engineer or his
Representative. Where no specific reference is available in the
contract, the material and workmanship shall be of the best of their
respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the
Engineer or his representative, whenever required to do so, all at the
Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test
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required by the Engineer or his representative in respect of materials
and workmanship deployed on the work, shall be borne by the
Contractor.

Regarding the supply of any materials by the Trustees to the
contractor in accordance with the contract, the following conditions
shall apply :

(@)

(b)

The Contractor shall, at his own expense, arrange for
transporting the materials from the Trustees’ Stores, watching,
storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the
Engineer or his representative, return of surplus and empty
container to the Trustees’ Stores as per the direction of the
Engineer or his Representative.

Being the custodian of the Trustees’ materials, the contractor
shall remain solely responsible for any such materials issued to
him and for any loss or damage thereof for any reason other
than “Excepted Risks”, the Contractor shall compensate the
Trustees’ in the manner decided by the Engineer and shall at no
stage remove or cause to be removed any such material from the
site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and in

accordance with the rate of progress of work but except for grant
of suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply
of Trustees’ materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer

from time to time.

GC-16

(d) Unless stipulated otherwise in the contract, the value of the
Trustees” materials issued to the contractor shall be recovered
from the contractor’s bills and/or any of his other dues,
progressively according to the consumption thereof on the
work and/or in the manner decided by the Engineer or his
representative and at the rate/s stipulated in the contract.
These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to
procure and provide any such material on the written order of
the Engineer consequent on the Trustees’ failure to effect
timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence,
any of the Trustees’ materials issued to the contractor has
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been — (i) lost or damaged, (ii) consumed in excess of
requirement and (iii) wasted by the contractor in excess of
normal wastage, then the value thereof shall be recovered
from the contractor’s bills or from any of his other dues, after
adding 19 %% extra over the higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would
be determined by the Engineer.

The Engineer or his Representative shall have the power to insect
any material and work at any time and to order at any time — (I)
for removal from the site of any material which in his opinion is
not in accordance with the contract or the instruction of the
engineer or his representative, (ii) for the substitution of the
proper and suitable materials, or (iii) the removal and proper re-
execution of any work which in respect of material and
workmanship is not in accordance with the contract or the
instructions of the Engineer. The Contractor shall comply with
such order at his own expense and within the time specified in the
order. If the contractor fails to comply, the Engineer shall be at
liberty to dispose any such materials and re-do any work in the
manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the
contractor without approval of the Engineer or his
Representative and whenever required by him, the contractor
shall uncover any part or parts of the work or make openings in
or through the same as may be directed by the Engineer or his
representative from time to time and shall reinstate or make good
those part of works thus affected to the satisfaction of the
Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of
the Engineer or his Representative.
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On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till such
time the written order to resume the execution is received by him.
During such suspension the contractor shall protect and secure the
work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by
the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the
contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of
the works or any part thereof.

The Engineer shall settle and determine such extra payment
and/or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer be fair and
reasonable, and the same shall be final and binding on the
Contractor.

If at any time before or after commencement of the work the
Trustees do not require the whole of the work tendered for the
Engineer shall notify the same to the contractor in writing and the
contractor shall stop further works in compliance of the same. The
Contractor shall not be entitled to any claim for compensation for
underived profit or for such premature stoppage of work or on
account of curtailment of the originally intended work by reason
of alteration made by the Engineer in the original specifications,
drawings, designs and instructions.

When the whole of the work has been completed to the satisfaction
of the Engineer and has passed any final test prescribed in the
contract, the contractor shall, within 21 days of submission of his
application to the Engineer, be entitled to receive from him a
certificate for completion of work in Form G.C.1, annexed hereto.
If any part of the total work having been completed to the
satisfaction of the Engineer, be taken over and/or used by the
Trustees, the Contractor shall on application be entitled to partial
completion certificate in the Form G.C