TENDER DOCUMENT

KOLKATA PORT TRUST
EIESECUERIBUTEIR

Civil Engineering Department

aefteor afeerar, &, |, S F1 FETAT
Office of the Superintending Engineer, KPD

51,4, Sft. =, TE, FIHRTar700043

51, C.G.R. Road, Kolkata — 700 043

T 2439:- 7079,2409-300 1, TaFEIT:353
Phone: 2439 — 7079, 2409-3001, Extension: 353

E-mail id: bs.kanwar@kolkataporttrust.gov.in

E-Tender is invited from reliable, bona fide & experienced agency with required experience as per Prequalification criteria
stipulated in Tender Document for “Repairing, painting & raising the height of old partially damaged
boundary wall and drain repairing at SOS HOSTEL 58 C.G.R Road K.P Dock.”The Bid Document may be
seen from the Central Public Procurement Portal (CPPP). Corrigendum or clarifications, if any, shall be hosted on the

above-mentioned website only. The tender is also published on KoPT website (WWW .kolkataporttrust.gov.in).

SCHEDULE OF TENDER (SOT)

a TENDER NO.

SE/KP/19-20/836/D/10 Dated 01.07.2019

b. MODE OF TENDER

e-Procurement System (Online single part Techno-Commercial
Bid and Price Bid through CPP Portal
https://eprocure.gov.in/eprocure/app)

The intending bidders are required to submit their offers
electronically through e-tendering portal. No physical tender is
acceptable by KOLKATA PORT TRUST.

c. Tender ID No.

d. Date of NIT available to parties to download

01.07 to 22.07.2019 Up to 3:00 P.M.

e. Pre-Bid Meeting date & Time

No pre-bid meeting

f. 1) Estimated Cost Of Work

ii) Earnest Money Deposit

g) Bid Document fee

Rs. 3,66,850.16 (Rupee three lakh sixty six thousand eight hundred
fifty and paisa sixteen only)
The intending bidders should submit Earnest Money of Rs.7, 340.00

(Rupees seven thousand three hundred forty only) to KoPT as per
NIT.

The intending bidders should submit the tender cost of Rs.590.00/-
(Rupees Five hundred ninety only) (non-refundable) separately to
KoPT as per NIT, otherwise their offer will be summarily rejected. /-
(including GST @18% on the whole)

Separately to KoPT as per NIT, otherwise their offer will be summarily
rejected.
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h. Last date of submission of EMD & Bid
Document fee at Kolkata Port Trust (To be
submitted through D.D in favour of Kolkata Port
Trust)

22.07.2019 Up to 3:00 P.M.

i. Date of Starting of e-Tender for submission of
on line Techno-Commercial Bid and price Bid at
CPP Portal

28.06.2019 (From 15:00 hours onwards)

j- Date of closing of online e-tender for
submission of Techno-Commercial Bid & Price
Bid.

22.07.2019 (3.00 P.M.)

k. Date & time of opening of Tender

23.07.2019 (After 3:00 P.M.)

Note: In the event of any unforeseen case such as technical fault/closure of work / holiday etc. on any of the
above days, the same will be opened / held on the next working day without any further notice.
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List of Annexure.

Important Instructions for E- Tender ;- Annexure - A
Commercial Terms & Conditions ;- Annexure - B
Techno Commercial Bid :- Annexure - C
List of Scanned Documents required to be uploaded ;- Annexure - D

Undertaking towards acceptance of tender clauses

etc. by bidder to be uploaded : - Annexure - D1
Price Bid :-Annexure - E
General Conditions of Contract :- Annexure - F

Annexure-A

2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above,
and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and instructions available on the CPP
Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender:
» Bidders Manual Kit
» Help for Contractors
» FAQ
Contact Persons (Kolkata Port Trust):
e B.S.Kanwar, SE (KPD.)
e P.Saha (EE-II)
e  M.R.Mukherjee (EE-III)

Phone : 2439 — 7079, Extension : 353| Email: bs.kanwar@kolkataporttrust.gov.in

Contact persons (CPP Portal):

1. Shri Nazmush — Mob: 9563251950 email: webhelpdesk@gmail.com
See CPP Portal for contact details and other relevant details.

All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the
case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.
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The bidders must upload all the documents required as per terms of tender. Any other document uploaded
which is not required as per the terms of the tender shall not be considered.

The bid will be evaluated based on the filled-in technical & commercial formats.

Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and Addenda, if
any, downloaded from under the instant e-tender and no other source, and will comply with the said
document, GCC, Corrigendum and Addenda”.

A declaration in this regard to be made by the bidder as per Annexure — D 1.

(A) Tender will be opened electronically on specified date and time as mentioned in the NIT. Bidder’s can
witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP Portal
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SL. NO.

10

11

Annexure -B

KOLKATA PORT TRUST
IKIESESIIERIEUIER I
Civil Engineering Department
ey sfergar, . . S, T EETE
Office of the Superintending Engineer, KPD
51,81, Y. ., FIAHTAT1700043
51, C.G.R. Road, Kolkata — 700 043
HI 2439:- 7079,2409-300 1, TFAEAT:353
Phone: 2439 — 7079, 2409-3001, Extension: 353
e-mail-bs.kanwar@kolkataporttrust.gov.in
Commercial Terms & Conditions

TERMS

Mere participation in e-tender will not mean that a particular bidder will be automatically considered
qualified and their bids will be entertained. Such qualification will be reviewed at the time of evaluation of
bids also.

Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) are
exempted from depositing Cost of Tender Document and Earnest Money having valid NSIC Certificate for
MSE:s along with DIC’s(DISTRICT INDUSTRIES CENTRE) Certificate.

If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for
the items they are not registered with NSIC, then they will have to deposit cost of Tender Document,
full amount of Earnest Money as per NIT. Otherwise their offer for those items will not be
considered.

Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE)
Certificate has to be submitted along with the bid.

Due date of submission of tender will not be extended under any situation.

Earnest Money and Cost of tender documents to be submitted physically within 7 days from the opening of
the techno-commercial bid.

Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) are
exempted from depositing Cost of Tender Document
and Earnest Money.

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of Micro
& Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) for the items for
which the tender is invited.

SCOPE OF WORK:
As per E-Tender Document.

The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of
Contract, Specifications, Bill of Quantities and other documents forming part of this Contract wherever the
Contract so requires.

The several documents forming the Contract shall be taken, as mutually explanatory to one another and in
case of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the Terms and
Conditions over the General Conditions of Contract of Ko.P.T. In case of any dispute, question or
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difference either during the execution of the Contract or any other time as to any matter or thing connected
with or arising out of this Contract, the decision of the Chief Engineer, KOLKATA PORT TRUST, thereon
shall be final and binding upon all parties.

The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the
Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’ General
Conditions of contract are the integral part of the tender / contract.

The Trustees also reserve the right to obtain revised commercial bid to the extent and in areas required
from the technically acceptable bidders before opening of the price bids.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a tender in
full or in part and / or reject a tender in full or in part without assigning any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the
High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in connection with the
preparation and submission of their bids or for any other expenses incurred in connection with such
bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself
thoroughly familiarized with the site conditions, existing road facilities for carrying materials etc. before
submission of the e-tender. He may contact the Superintending Engineer (Rail.) or his authorized
representative at his office at 51, C.G.R. Road, Kolkata 700 043 in this regard. Non compliance of the same
will in no way relieve the successful bidder of any of his obligations in performing the work in accordance
with this Bid Document within the quoted price.

The bidder should sign the techno commercial part and Price Bid and upload the same to denote their mode
of acceptance and to submit the same along with his offer.

VALIDITY :

The tender shall remain open for acceptance for a period of 4 months from the date of opening of techno-
commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be

liable to forfeiture at the option of the Trustees / sanctioning Authority.
NON - RESPONSIVE BIDDER:

The offer / tender shall be treated as non-responsive, if:
(1) validity of the offer is less than tender stipulation,

(i1) does not meet the Qualification Criteria as stipulated in the NIT.

(iii) the bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely/offer or tender if submitted with any deviation from the tender
terms & conditions.

(iv) if the tender is conditional.

(v)  if all the documents required as per NIT are not uploaded.

(vi) if not accompanied with the photocopy of ESI/EPF & GST Registration Certificate,

(vii) PAN, Audited (wherever necessary) Balance Sheet & Profit & loss statement, up to date
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Professional Tax Challan.

(viii) is not accompanied by requisite earnest money/NSIC Registration Certificate//MSe Certificate
under MSME

(ix) is not accompanied by requisite tender paper cost/ NSIC Registration Certificate//MSe
Certificate under MSME,

In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or
inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document
Performance Guarantee : As per Tender document

If the contract value aggregates to Rupees one lakh and above, the contractor/supplier may offer a Bank
Guarantee in the Trustees’ specified Pro-forma from any Scheduled/ Nationalized Bank of India having
Branch at Kolkata in lieu of Security Deposit.

In the event of the successful bidder failing to execute the order within the stipulated delivery period
without sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the order
be cancelled at the option of the Trustees’.

PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid

Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.

All taxes & duties are deemed to be included in the quoted rate except GST, which is to be paid extra
as applicable.

EVALUATION CRITERIA: As per relevant clause of Tender document.

Order to be placed in full/part.
PAYMENT: As per Tender document.

Location: As per Tender document.

Time of Completion: As per Tender document.
Work is to carried out as per terms & condition of the contract document.

JURISDICTION OF COURT: The contract shall be governed by all relevant Indian Acts applicable within
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the jurisdiction of Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time of

work inside the dock premises

Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as per
tender condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.

DOCK PERMITS: As per tender document.

The bidders may offer a Bank Guarantee in the Trustees’ specified proforma from any
scheduled/nationalized bank of India having a Branch at Kolkata in lieu of Earnest money/Security deposit
of 10 (Ten) lakhs.

Note: Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions of
Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders.
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Annexure —C

KOLKATA PORT TRUST
IGIEEECIIERITUIC RN
Civil Engineering Department
aefteor afeedar, &, @, . FwTwEIAT
Office of the Superintending Engineer, KPD
51,8, Sft. A1 T2 ATTHTA1700043
51, C.G.R. Road, Kolkata — 700 043

T 2439:- 7079,2409-300 1, TaFE9T:353
Phone: 2439 — 7079, 2409-3001, Extension: 353
NIT No. - SE/KP/19-20/836/D/10 dated 01.07.2019

NOTE: Last Date of Download of tender
documents : 22.07.2019 (up to 12.00 hours)
Tender is due for submission by 3:00 P.M.

On 22.07.2019

Techno Commercial Bid

“Repairing, painting & raising the height of old partially damaged boundary wall and drain
repairing at SOS HOSTEL 58 C.G.R Road K.P Dock”

LR R R R R R R R R R R R R R b o R R R R R TR R R TR L R L R SR SR R R SR R SR R R R R R R SR R SR SR SR R R R T R R R R T
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SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

Name of work

“Repairing, painting & raising the height of old partially
damaged boundary wall and drain repairing at SOS
HOSTEL 58 C.G.R Road K.P Dock.”

NIT No.

SE/KP/19-20/836/D/10 dated 01.07.2019

Estimated Cost

Rs. 3,66,850.16 (Rupee three lakh sixty six thousand eight hundred
fifty and sixteen paisa only)

Period Of Execution

03 (three) months.

Earnest Money

Rs.7, 340.00 (Rupees seven thousand three hundred and forty only)
to KoPT as per NIT.

Period of Download of E-Tender
(Both Days Inclusive)

01.07.2019 to 22.07.2019 (UPTO 12:00 HRS.) [Bid document will
be available on Central Public Procurement Portal (CPPP) |

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Last date of submission of e-
tender and opening of the tender

22.07.2019 (Submission Up to 15:00 hrs.)
23.07.2019 (Opening After 15:00 hrs.)

Cost of Tender Document (Non-
refundable)

Rs.590.00 [Rupees Five hundred ninety only].

> Contact Person.

B.S.Kanwar, Supdt. Engineer(KPD)
P.Saha, Ex. Engineer — II(KPD)

M.R.Mukherjee, Ex. Engineer-III(KPD)

Interested bidders may contact at bs.kanwar@kolkataporttrust.gov.in
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NOTICE INVITING TENDER
WORK TITLE: - “Repairing, painting & raising the height of old partially damaged boundary wall

and drain repairing at SOS HOSTEL 58 C.G.R Road K.P Dock.”

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

The intending bidder must have successfully completed similar works like Civil Engineering
Construction / Maintenance works, during the last 7(seven) years ending last day of month previous to
one in which applications are invited and the experience should be either of the following:

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender.
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2019,
should be at least 30% of the estimated amount put to tender.
3. Work experience as a sub contractor shall not be considered as the requisite qualification.

|TENDER AUTHORITY:-

gefteror sifepar, . . St FrEEiew
Office of the Superintending Engineer, KPD
51,5t Sft. 3=, FAHTAT700043
51, C.G.R. Road, Kolkata — 700 043
HIT 2439:- 7079,2409-3001,TFIELM:355

Due Date of 22.07.2019 Time UPTO Opening Date of | 23.07.2019 Time 15:00
submission 15:00 hrs. | the Tender hrs.
Onwards.

Period of Download of E-Tender 01.07.2019 to 22.07.2019 (UPTO 12:00HRS.) [ Bid document will be
(Both Days Inclusive) available on Central Public Procurement Portal (CPPP) ]

Date and Time for pre-bid meeting | No pre-bid meeting
& site visit

Cost of Tender document Rs.590.00 [Rupees Five hundred ninety only]

(Non-refundable)

Earnest Money Deposit Rs.7, 340.00 (Rupees seven thousand three hundred forty only) to KoPT as
per NIT.

Time Of Completion 03 (three) Months.

Estimated Cost Of Work Rs. 3,66,850.16 (Rupee three lakh sixty six thousand eight hundred fifty

and sixty paisa only)

In case of unscheduled event such as Technical fault/Holiday/Closure of Work etc. on the date of opening of E-
Tender, the same will be opened on the next working day.

Page 11 of 89




INSTRUCTIONS TO BIDDER

E-TENDER FOR- “Repairing, painting & raising the height of old partially damaged boundary wall
and drain repairing at SOS HOSTEL 58 C.G.R Road K.P Dock.”

1.0 GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the attached General
Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings (if any) &
detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office of the
Superintending Engineer (KPD-.) on any working day before quoting for the tender.

2.0 Earnest money and cost of tender paper are to be deposited by vendors/contractors throughBank
Draft/Banker’s Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at Kolkata,
Original Bank Draft/Banker’s Cheque/Demand Draft/Pay Order etc. to be enclosed with the original signed
Techno Commercial and Price Bid. Techno& price bid will be uploaded& cost of tender to be physically
deposited.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the
space provided in the e-tender as indicated hereunder:

a)  Name of remitting vendor/contractor
b)  Tender No.
¢)  Amount remitted
d) Date of remittance
e) Bank Draft/Pay order etc. No.

2.2 Details of Earnest money should be entered by the participating vendor/contractor in the space provided in
the e-tender as indicated hereunder:

a)  Name of remitting vendor/contractor
b)  Tender No.
¢)  Amount remitted
d) Date of remittance
e) Bank Draft/Pay order etc. No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions
set out in the bid documents and no deviation will be accepted.
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3.2 A Bid shall contain the following scanned copies of which are to be uploaded: -

a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector
undertaking in India.

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm

/partnership firm /limited company, as the case may be) is/are not associated with any other firm
bidding for the same work.

¢) In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price quoted)
shall not only be signed and stamped by the Bidder, but must also be duly witnessed. *

d) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma

titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in Volume-I of the tender
document.

e) Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments

submitted in proof of the qualification requirements and their EMD will be forfeited for such
action.

f) Scan copy of the following documents to be uploaded:-

i) Copy of GST Registration no. / Certificate.

ii) Valid Trade Licence.

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC),

vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria including the Schedule-T.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e. 2016-2017,2017-2018 & 2018-2019).

ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by
the Bidder under office seal.

x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC Registration
Certificate.

xi) Certified copies of PAN Card.
xii) Original T.R. relating to Permanent Earnest/Security Money Deposit.

xiii) Last Page of B.0.Q. and the Form of Tender duly filled up (without price quoted) duly signed
and stamped.

xiii) Self-declaration of the bidder that the Bidding Firm is presently not debarred / de-listed by any
Govt / Quasi Govt. / Public Sector undertaking in India.
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xiv) Self declaration about the proprietor/partner(s)/authorized signatory of the bidding firm (in the
case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not
associated with any other firm bidding for the same work.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in lieu
of submission of signed copies of the full Tender documents, Addenda, Corrigendum and G.C.C.

g) The bidder will have to produce the original documents or any additional documents, if asked for,
to satisfy the Authorities.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they
have made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements and their EMD will be forfeited for such action.

33 COVER-II will contain the Price Bid as per BOQ and Form of e-Tender to be uploaded duly signed,
& filled up by the bidder.

34 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as
aforesaid.

4.0 SECURITY DEPOSIT: -

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and
the remaining security deposit will be recovered from the contractors each and every On-Account
Bill [including the final bill, if necessary] at the percentage of each such bills as set forth in
Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.
5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ Termination of
Contract.

6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders
without any interest after opening of Price bid of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 04 (four) months from the date of opening the same. If before
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the
Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option
of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF e-TENDERERS:

8.1 During the course of examination the bid, the bidders, if asked for, shall furnish any or additional
document(s) for the purpose of evaluation of his/their bids. The price bids of those bidders who meet the
qualifying criteria of NIT shall be opened.

9.1 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in case:-

(i) is not accompanied by requisite earnest money,
(i) is not accompanied by requisite tender paper cost,
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(iii)  validity of the offer is less than tender stipulation,
(iv) It does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely.

(vi) 4 months validity from date of opening of techno-commercial bid is not accepted/agreed to as per
tender condition.

(vii)  Offer/tender is submitted with any deviation from the tender terms and condition.

In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding
of contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in
completion or financial bankruptcy etc. If the bidder has not uploaded all the documents as per NIT.

¢) If the bidder has not uploaded all the documents as per NIT.
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward transmission
of the same by the appropriate authority. Other statutory deductions will also be made as applicable at the
time of payment.

11 For Micro & Small Enterprises (MSEs) registered with NSIC:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) are
exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for the
items they are not registered with NSIC, then they will have to deposit cost of Tender Document, full
amount of Earnest Money as per NIT. Otherwise their offer for those items will not be considered.

11.3  Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be submitted along with
bid. For Scheduled cast (SC) & Scheduled Tribe (ST) entrepreneurs’ documentary evidences have also
to be submitted to get benefit in this regard.

12.0 EVALUATION CRITERIA:-

2.1 During evaluation of Price Part, provided that the bidder submits his offer following e-tender stipulations &
specifications, the overall lowest offer received shall be considered for acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER: -

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason thereof
and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any

Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks
of issue of Letter Of acceptance and fulfil all his obligations as required by the Contract.
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14.0 MISCELLANEOUS:

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

(i) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his
own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without
further reference to the bidder.

(iii)) All materials shall have to be procured by the successful Bidder and shall be of the best and approved
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of
all labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient
execution of the work.

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The
language used throughout shall be in English.

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed and uploaded.

(vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money up to the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by
KoPT during registration to KoPT relating to Permanent Security Deposit.

(vil) Contractor has to furnish a valid mobile no. along with a WhatsApp facility. Any communication to
the Contractor made by the concerned officials of KoPT through WhatsApp/SMS should be treated as

official communication from this office.
EEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEENEEEEEEEEEEEEEEEEESR

(viii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust.
It is not the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but

such a declaration is necessary in the interest of Trustees against any possible lapses.
EEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEERETSR

Page 16 of 89



SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Repairing, painting & raising the height of old partially damaged boundary
wall and drain repairing at SOS HOSTEL 58 C.G.R Road K.P Dock.”

1.0 GENERAL:

These provisions though given in a separate section are part of the tender documents which must be read as a
whole, the various sections being complementary to one another and are to be taken as mutually explanatory.
These provisions shall be read in conjunction with the other parts of the tender documents viz. General
Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular Specifications,
Drawings, Bill of Quantities and other documents forming part of the Contract. In case of any discrepancy or
ambiguity in the documents, the order of precedence of the documents as stated below will apply. In particular,
these provisions will over ride those in the General Conditions provided there is discrepancy between them.

2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will override
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any
particular item in the list will take precedence over all those placed lower down in the list.

Order letter.

Bill of Quantities.

Drawings.

Particular Specifications of work.

Special Conditions of Contract.

. General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as to any
matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Kolkata Port
Trust, thereon shall be final and binding upon all parties.

3.0 SCOPE OF WORK:

The work mainly comprises of repairing, painting & raising the height of old partially damaged boundary wall and
drain repairing at SOS HOSTEL 58 C.G.R Road K.P Dock which includes dismantling , earthwork in excavation ,
soling , concreting , brickwork, plaster , painting , fixing of barbed wire , shuttering , M.S Structural works and other
allied works at K. P. Dock and any other work and all other works as per specifications as set forth in the Bill of
Quantities, including all appurtenant works together with additional or varied works, Trustees General Conditions of
Contract and Special Conditions of Contract which may thereafter be required in accordance with Clause 7 of General
Conditions of Contract and as per the direction and up to the satisfaction of the Engineer-in-Charge for successful
completion of the work. The intending tenderer shall inspect the site of work in consultation with the Superintending
Engineer, (KPD) and acquaint himself with the nature of work before preparing his tender. His attention is drawn to
Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to the site conditions,
availability of space for storing materials and approaches to site etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to the
following:-

a) Provide all materials, supervision, services and other tools and plants, transportation, water supply, temporary
drainage, dewatering of surface, necessary approaches, temporary fencing and temporary lighting as required for safety
and work purposes etc.

b) Prepare and submit for review and assessment to the Engineer how the work is actually going to be done.
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¢) The Contractor shall at all time carry out work in a manner creating least interference to existing services while
consistent with the satisfactory execution of the same. The Contractor shall execute the work in accordance with the
direction of the Engineer-In-Charge and maintain during the execution of the work, a passage for traffic along a part of
the existing carriage way.

4.0 LOCATION:

The site is located at SOS Hostel 58 C.G.R Road K.P Dock under K. P. Docks under KDS.

5.0 ACCESS TO THE SITE:

(a) By Road: C.G.R.Road

(b) By Rail: Kidder pore Station
6) Work Site:

The work site is located at SOS HOSTEL 58 C.G.R Road K.P Dock under K. P. Docks under KDS.
Tenderer must visit the work site and its surrounding before submission of the tender, so that due
consideration is given to the local conditions at site. The intending tenderer should contact Superintending
Engineer (KPD), Kolkata: 700043 to make the site inspection along with his representative.

7. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions,
and access to the site and location before submission of the tender. He should contact the Superintending Engineer
((KPD) at his office at 51, C. G. R. Road, KPD, Kidder pore Dock Kolkata 700043 for collecting information about
the site before submission of the tender. No excuse will be entertained afterwards on the above ground. In case any part
of the site cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any other cause
nor any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful
Bidder on that ground if applied for.

8. SITE CONDITIONS & METHOD OF WORK:

The work site is at SOS HOSTEL 58 C.G.R Road K.P Dock under K. P. Dock. The contractor shall take
adequate measures so as to execute the work with due regard to the above. The cost of which shall have to be
included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, it is found necessary to
shift / suspend some construction activity for some duration, this shall be done in compliance with the
instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above
points while quoting as no separate claim for idle charges towards labour, material will be considered for
payment.

Proper care should be taken to provide adequate protection to the existing structures and cables (telephone,
computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage /
defect to existing structures arising due to the faulty execution of the work shall have to be rectified forthwith as
directed to the satisfaction of the Engineer, without charging extra.

9. TIME OF COMPLETION

The work is required to be completed within 03 (three) months from the date of placement of work order/LOI.

10. Sufficiency of Tender:

1) The tender drawings and all data / information as furnished herein or inspected and / or collected by the
tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his own
responsibility and KoPT does not guarantee sufficiency or adequacy of the data / information so supplied to him
or collected or understood by the tenderer.
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ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall
cover all his obligations under the contract and all matters and things necessary for the proper construction,
completion, commissioning and maintenance of the work.

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates will
prevail over the rate misprinted in B.O.Q.

11. Accessibility for Checking and Supervision.

The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s and personnel
for supervision and checking of the subject work at his own cost.

12. Responsibility of the Contractor for methodology of works:

1) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the
works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may
require from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual
methods that would be adopted by the Contractor for the execution of each item of the work supported by
necessary details.

iii) Approval, for the Drawings and sketches, if necessary including those of the plant and machinery that would
be used, their locations, arrangements for conveying and handling materials etc., should be obtained from the
Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest
modifications or make concrete changes in the methods proposed by the Contractor whether accepted
previously or not at any stage of the work, to obtain the desired accuracy, quality and progress of the work,
which will be final and binding on the Contractor.

13) Quality Control: -
Quality control is an essential part in the construction of and must be based on proper objective and qualitative
measurement. The Contractor will have the full responsibility for quality control and delivering the acceptable
quality in the field. Regular appraisal of the quality control to the Engineer should be made for effecting
improvements in the construction techniques to ensure satisfactory quality of work.
The quality control function shall include but not be limited to the following items.
14) Sampling and Testing of Construction Materials:
Essentially to be carried out on the materials brought to site for construction work unless permitted
otherwise by the Engineer.

15) Sampling and Testing of work at various stages of construction:

Essentially to be carried out at National Test House, Kolkata or from any Govt. approved organization, unless
permitted otherwise by the Engineer at the cost of the Contractor.

16. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and removal of all
temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe lines etc.
required for constructional purpose as well as for drinking water purpose of contractor’s men, water supply,
vats, platform, etc. as may be necessary for the successful execution, completion and maintenance of works
without any extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, however, be
charged to the contractor for construction/erection of such temporary sheds and structures.
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17. Plant & Constructional Equipment:

The contractor shall supply his tools, plants and constructional equipment’s within his quoted rates. A list of
plant as intended to be employed by the tenderers in this construction must be furnished with full details along
with the tender.

18. Contract Price:

The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto,
deductions there from or reductions due to supply of any materials by the Trustees’ as provided for in the
Contract.

19. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the
contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The Contractor
shall provide at his own expense all necessary instruments, staff and labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all dimensions,
levels, lines, positions and alignment. Any error in any part of the works shall be rectified by the Contractor at
his own cost. The Contractor would set up inspection facilities at Site at his own cost.

20. PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other than those now
under construction as part of “Kolkata Port Trust” given without warranty of accuracy and neither the Trustees
nor the Engineer will be liable for any discrepancies therein.

21. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The
contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act — 1986 and
Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety Officer of the Trustees or Safety
Inspectors shall be afforded all facilities for inspection of the works, tools, plant, machineries, equipment’s etc.
wherever so

required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety
Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works,
working of tools, plants, machineries, equipment’s, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in
proper condition.

The contractor shall provide PPE’s (Personal Protective Equipment’s) such as, helmet, safety shoe etc. to all
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and
eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works;
facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by the
Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in
the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipment’s shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to
be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted
first before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the
worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all
the above safety measures at his own cost.

The successful bidder shall also ensure that —
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(1) No damage is caused to plants and vegetations unless the same is required for execution of the
project proper.

(i1) The work shall not pollute any source of water / land / air surrounding the work site so as to affect
adversely the quality or appearance thereof or cause injury or death to animal and plant life.

(1i1) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout
the period of their use and different effluents of the labour hutment shall have to be disposed off
suitably.

22. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in
time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays.
23. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees on chargeable basis from the
nearest existing supply point of the site of work on receipt of request letter from the Contractor to that effect. All
necessary arrangements for the distribution at site will have to be made by the Contractor at his own cost as
approved by the Trustees’ Plant and Equipment Division.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of
KoPT as prevalent & amended from time to time. The Trustees do not guarantee uninterrupted power supply
from the above sources and Contractor shall not be compensated for any delay in providing / irregularity of
power supply. The Contractor shall have to arrange for the supply of power at his own cost during such periods.

24. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on
written request from the Contractor, water for drinking and for construction purposes may be made available
from the exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange
for laying pipelines, as necessary, as per approval of the Engineer or his representative, for storing and
distributing the same to the work point at his own cost.

1) Under no circumstances, the contractor would be allowed to use such drinking water for constructional
works.

25. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative.
As the works will be carried out mainly inside of operational buildings of KoPT the Contractor has to make
necessary arrangement to clear the rubbishes etc. from the buildings, at the end of day’s work at his own cost &
risk.

26. Protection of existing services:

The contractor must pay full attention to the fact that the existing service facilities for users are not distributed at
any time due to storing of materials and rubbish and take every precaution to keep the entrance passage clear if
the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service, caused by him in
execution of works. Should any damage be done to the existing services, in general, the contractor shall make
good the same and any further work considered necessary by the Engineer’s representative without any delay
otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s decision shall be
final and binding.
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27. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any property or land
which might have been disturbed and/or damaged by his works. He should also clean the site as required during
execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work site or its
vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his own
transport and labour and clean out all part of the work and leave everything clean and tidy to the entire
satisfaction of the Engineer.

28. Discrepancies in contract documents

The several documents forming the contract shall be taken as mutually explanatory of one another and in case of
discrepancies; the Specifications and Bill of Quantities shall prevail over signed drawings. Technical
Specifications and other particulars shall prevail over Standard Specifications and Special Conditions of
Contract shall prevail over the General Conditions. The Engineer’s decision on this matter however, shall be
final and binding and the Tenderers attention is drawn to clause 4.3 of the General Conditions of Contract in this
respect. The execution of work shall conform minutely to the approved and assigned drawings and specification
and any other details drawings which shall be provided/duly approved by the Engineer during the progress of
the work as to such other drawings those have formed part of the contract documents.

29. METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured

according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and
analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.L.S. shall be referred to.

30. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer
on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of
payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should be
submitted by the contractor in quadruplicate to the Office of the respective Superintending Engineer (KPD.)
with necessary documents in original.

Subject to the availability and feasibility of system, KoPT may make payment directly to the contractor’s
designated bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name
(iii) branch code and (iv) designated account number in the “Abstract Form of Tender”. In case payment is made
directly through bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT. An
amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered from each
running bill as well as from the final bill of the contractor for onward transmission of the same by the
appropriate authority. Other statutory deductions will also be made as applicable at the time of payment.

31. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and
permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as
per the directions of the Engineer. The contractor shall procure cement, reinforcement steel and other materials
from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s
verification of contractor’s records of entry and consumption of materials in the works.
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32. TESTING OF MATERIALS:

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as
directed by the Engineer or his representative at his own cost.

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the
worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the
Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing equipment’s or
by any approved agency in presence of the representatives of the Engineer and the contractor at the worksite. All
the testing charges and all incidental charges like packaging and transporting the test samples, equipment’s etc.
shall be borne by the Contractor.

33. LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the
work.
34. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938,
Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary
amendments and the modifications thereof, any other laws relating thereto and the rules made there under from
time to time. Payment to the labourers to be made as per the acts fixed by Chief Labour Commissioner (Central)
and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations,
Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully
responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of
any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and
Procedures. The contractor shall indemnify the KoPT against payment to be made under or for the observance
of the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed to
be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour Licence from
the Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-In-
Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by
Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications
thereof and rules made there under from time to time. The contractor shall take into account all the above said
financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.

Miscellaneous Provision and EPF Act 1952 and as amended from time to time.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular
/permanent license as per sec12(1) of the Contract Labour Act.

Further, whenever a contract work has commenced or completed, the contractor has to intimate the same to the
Assistant Labour Commissioner (Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days
of such commencement or completion.

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers
(Regulation of Employment & Conditions of Service) Act-1996 and Central Rule 1998 and his rate shall include
a cess payable @ 1 % of the cost of construction as applicable under “Building & Other Construction Workers
Welfare Cess Act-1996 & Welfare Cess Rules 1998.
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The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst.
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor
shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his workers.
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time &
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to be
present during period of disbursement.

35. COMPLIANCE WITH E.P.F, ESI & M. P. ACT:

The successful contractor will have to comply with provision of EPF, ESI& MP Act —1952 (along with
amendments, if any), issued from time to time.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and
produce the original for verification to the representative of the principal employer, i.e. Superintending

Engineer (KPD.)
36. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the
provisions of any law, rules or regulations having the force of law, including but not limited to —

a)  The Minimum Wages Act, 1948.
b) The Dock Workers (Regulation Of Employment) Act, 1948
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of Service)
Act, 1996
d) The Dock Workers’ Safety, Health & Welfare Act, 1986
e¢) The Payment of Wages Act, 1936.
f)  The Workmen’s Compensation Act, 1923.
g) The Employees Provident Fund Act, 1952.
h)  The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i) The Payment of Bonus Act, 1965.
j)  The Payment of Gratuity Act, 1972.
k) The Equal Remuneration Act, 1976.
1) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
m) Child Labour (Prohibition and Regulation) Act, 1986.
n) The Maternity Benefits Act 1961
o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.
p) Motor Vehicle Act, latest revision.

37. TAXES :-
The prices quoted shall be exclusive of any statutory levies and/or other charges levied by any Central/
State/local authorities but excluding GST.GST will be paid by Kolkata Port Trust as extra on submission
documents by the party.

Supplier/service provider must confirm that the GST amount charged in invoice is declared in its returns and
payment of taxes is also made.

The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules,
regulations, procedures, circulars & instructions there under applicable in India from time to time and to ensure
that such compliance is done within the time prescribed under such laws. Supplier/Service Provider should
ensure accurate transaction details, as required by GST laws, are timely uploaded in GSTN. In case there is any
mismatch between the details so uploaded in GSTN by Supplier/ Service Provider and details available with
Kolkata Port Trust, then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s
under mismatch may be retained from due payments till such time Kolkata Port Trust is not sure that accurate
tax amount is finally reflected in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in
terms of GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed at a
later date along with applicable interest.
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Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it due to any
non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to Kolkata Port Trust
for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment in the consideration
payable.

Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to claim tax
benefit on the same shall be issued by you for a particular year before September of the succeeding Financial
Year.

The purchase order/ work order shall be void, if at any point of time you are found be to a black listed dealer as
per GSTN rating system and further no payment shall be entertained.

38. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the
General Conditions of Contract.

39. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract Agreement
(More than Six Lac) to be prepared in the form annexed to the General Conditions of Contract together with
such modifications as may be necessary within one month from the date of placement of the order. The
contractor shall have to submit copies in sextuplets of all documents; correspondence, connected papers etc. as
detailed in the above from of Contract Agreement together with the instrument of Contract Agreement prepared
on Non-Judicial stamped paper of requisite denomination having five more copies made on plain paper all at his
own cost. The successful tenderer shall have to submit three sets of such Contract Agreement duly executed,
sealed, signed and witnessed for execution by the Trustees. The other three sets shall be completed in all
respects but not signed. If the successful tenderer or tenderers are a partnership concern, they will have to get
Agreement signed by all the partners or by the partner who is authorized to sign for and on behalf of the other
partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfilment of the
contract. The blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer free
of charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly and
correctly (More than Six Lac). The necessary amendments, corrections etc. (if any) have to be done at his own
cost. The successful contractor shall be required to keep close co-ordination and liaison with the Traffic
Manager’s Department and the Chief Mechanical Engineer’s Department while executing the works. The
Superintending Engineer in charge of the construction will direct the representatives of the contractor to
maintain liaison with different sections of the other departments and the contractor must keep the concerned
Superintending Engineer of the Civil Engineering Department informed and/or posted with the programme
contemplated with other departments. The Superintending Engineer of the Civil Engineering Department shall
be nodal authority in all these co-ordination and / or liaison and all programmers must be vetted by him. In
cases of exigencies, the contractor or his representatives may establish direct liaison/co-ordination but in all
such case the Superintending Engineer should be informed promptly.

40. Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of local Engineer, other
technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office, details
of such recruitment etc. shall be submitted to the Engineer periodically or as and when called for.

41. Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “KOLKATA PORT TRUST”.
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42. Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer
for clarification of his Tender, including breakdown of unit rates. The request for clarification and the response
shall be in writing, but no change in the price or substance of the Tender shall be sought, offered, or permitted
except as required to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of
the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender
opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the notice
of the Employer, he should do so in writing. Any effort by the Tenderer to influence the Employer’s Tender
evaluation, Tender comparison or contract award decisions, may result in the rejection of his Tender.

43. Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite form
as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons to supervise
and execute the work and this should be mentioned in the “Schedule-T” of the Contract.

44. Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on
contingent situation at site, if required for successful completion of the work, extra items have to be carried out
by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment will be made on
the basis of Trustees’ Schedule of rate plus percentages offered/quoted above/below by the contractor,

Otherwise
(1) The rate of payment of work involving labour & material shall be fixed on the following basis.
a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus
¢) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

(i) For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged
in the work plus 11 % towards profit and cess.

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus
transport, loading & unloading (if any) plus 11 % towards profit and cess.

45. Materials and Testing:

The contractor shall make his own arrangement for supplying all materials at site. Materials supplied by the
contractor shall essentially conform to the relevant Indian Standard. Materials thus supplied shall be subject to
testing by the Engineer at his discretion. Contractor shall make all arrangement for collection of samples,
transportation of such samples and depositing them with the test laboratory as directed by the Engineer and also
to deposit with the necessary laboratory charges for testing. Cost of such testing will be entirely borne by the
contractor unless otherwise stated in the B.O.Q. In the event of material being found substandard, the contractor
shall arrange for immediate removal of such materials from the work site at his cost.
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46. Disparity in quoted rate/amount.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in
percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by
adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender. Similarly,
in case of disparity between the rate quoted in figures and in words, the rate quoted in words shall prevail.

47. Dock Permit:

For works inside the Docks, Dock permit required for men, materials, vehicles and equipment’s etc. are to
be procured by the successful tenderer at free of cost as per recommendation of the executing
departments/divisions indicating the specific number of free permits to be issued. But for creation of
individual IDs in permit system a charge of Rs.5.00 will be levied per person (one time) even for
companies/ Individuals who have been granted permission to obtain free permits by KoPT.

48. The work has to be carried out in an operational zone. The tenderer should keep in mind that the work is to
be executed without hampering the operational activities and should complete the work within the stipulated
time specified in the tender.

49. Unless otherwise mentioned, all the dismantled materials having sale value/which are re-usable should be
forwarded to the departmental store /sales yard/other sites by the successful tenderer at his own cost by
engaging transports, labours, loading, unloading and stacking the materials all complete as per instructions
/directions of Engineer-in-Charge and no extra cost will be entertained for this.

50. Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. However,
the tenderer should note that he might be required to carry out the job on Sundays, holidays and after normal
working hours and at night in addition to the normal working hours to expedite the progress of the work if
permitted by Competent Authority. The tenderer should include in his rates the cost, if any, involved on those
accounts.

51.Bank Guarantee in lieu of Cash Security Deposit:
Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General Conditions
of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit. In that case, the
Contractor shall have to submit to the Engineer a performance Bond in the form of an irrevocable guarantee

from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of
G.C.C. may be referred to.

52. Dewatering:
If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the contractor by
suitable diversions, ,pumpings or bailing out and the excavated and prepared surfaces of each layer shall be kept
dry as directed by the Engineer. No extra payment will be made for such dewatering

53. Measures against pollution: -

The contractor shall have to take proper measures against environmental pollution during execution of work as
directed by the Engineer.

54. Port Area Obligations:
The Dock area is a custom bounded area and as such the contractor shall comply with all regulations of the Port

and Custom authorities and those that may be imposed from time to time in respect of the transit of all of
contractors plants, vehicles, materials, and staff in the area. Whenever regulations so require, permits shall have
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to be obtained for such transit of contractor’s plants, vehicles, staff and workmen. The contractor shall instruct
his staff and workmen to comply with all requirements in this “Restricted Area”. The contractor shall suitably
fence the area that may be allotted to him inside the “Bonded Area” of the port for stores and other requirements
to the full satisfaction of the Port and Security Agencies.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be issued
from time to time without any extra cost to the KoPT.
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SCHEDULE T

Annexure-C (Contd)

KOLKATA PORT TRUST

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At

The Time Of Submission Of Tender Offer)(To be submitted with Part-I of Offer)

Bidders must fill in the under noted columns.

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(i1) Client.

(iii) W.O. No. & Date.

Sanctioned
Tender Value.
(inRs.)

Completion time as
stated in tender.

Name and address
reference can be made.

to

whom

(@)

(i)

(iii)

(@)

(i)

(iii)

(i)

(iii)

(@)

(i)

(iii)
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(To be submitted with Part-I1 of Offer)  Annexure-C(Contd)

SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors — any
special particulars as to Directors if desire to be stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the Company.

6) Copies of Memorandum, Articles of Association (with
the latest amendments, if any).

7) Copies of audited balance sheets of the Company for
the last two years.

B) Incase ofa firm -

1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners and the
interest of each partner in the partnership — any
special particulars as to partners if desired to be
stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-I of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired
to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in
his own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so,
name and address etc. of such persons and
the nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated:
(Full signature of Bidder)
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ANNEXURE -D

DOCUMENTS TO BE UPLOADED ALONG WITH PART -1

Scan copy of the following documents to be uploaded:-

i) Copy of GST Registration Certificate.
ii) Valid Trade Licence.
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.
v) Proof of being registered with Employees’ State Insurance Corporation (ESIC),
vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria including the Schedule-T.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e.
2016-2017,2017-2018 and 2018-2019).

ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the
Bidder under office seal.

x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC Registration
Certificate.

xi) Certified copies of PAN Card.
xii) Original T.R. relating to Permanent Earnest/Security Money Deposit.

xiii) Last Page of B.0.Q. and the Form of Tender duly filled up (without price quoted) duly signed and
stamped.

xiii) Self-declaration of the bidder that the Bidding Firm is presently not debarred / de-listed by any
Govt / Quasi Govt. / Public Sector undertaking in India.

xiv) Self declaration about the proprietor/partner(s)/authorized signatory of the bidding firm (in the case
of proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with
any other firm bidding for the same work.

xii) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in lieu of
submission of signed copies of the full Tender documents, Addenda, Corrigendum and G.C.C.

g) The bidder will have to produce the original documents or any additional documents, if asked for,to
satisfy the Authorities.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have
made misleading or false representations in the forms, statements and attachments submitted in proof of
the qualification requirements and their EMD will be forfeited for such action.

N. B.-1 The bidder will have to produce the original documents or any additional
documents, if asked for, to satisfy the Authorities.
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N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and their EMD will be forfeited
for such action.
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ANNEXURE -D-1

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender

document
Ref. No............ Date

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,
15, Strand Road,

Kolkata — 700 001

Dear Sir,

1. I, i (Name of Tenderer) have fully
read and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from under

the instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum
and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents, GCC, Corrigendum and Addenda.

Yours faithfully,

Signature of Tenderer...........ovuiieiitii e

Name: .. o

Designation: .........c.vvvveiiiiiiiiiiiineean,
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Annexure -E

KOLKATA PORT TRUST

IGIEEESIERITUIEK U]
Civil Engineering Department
weftere afdean, &, W, Y. F FETaE

Office of the Superintending Engineer, KPD

51,81, ST, AT, HARTAT700043
51, C.G.R. Road, Kolkata — 700 043
FI 2439:- 7079,2409-300 1, TaFTE9T:353
Phone: 2439 — 7079, 2409-3001, Extension: 353
NIT No.: SE/KP/836/D/10 dated 01.07.2019

NOTE: Last Date of Download of tender documents
22.07.2019 (up to 12:00 hours)

Tender is due for submission by 3:00 P.M.
On 22.07.2019

PRICE BID

LR R S L R R A R S R S SR R SR S S S R S R S R A R TR S R R S S R R S SR R SR S R SR R R R R S R R S R S S

“Repairing, painting & raising the height of old partially damaged boundary wall and drain
repairing at SOS HOSTEL 58 C.G.R Road K.P Dock.”

LR R R S L R R A R S R S SR R SR S S S R S R S R R R TR S R R S S R R S R S R SR S R SR R S SR R R S R S S R S S

st arfeean, &, . S w1 wEtaT
Office of the Superintending Engineer, KPD.

Annexure-E (Contd.)
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E-TENDER FOR “Repairing, painting & raising the height of old partially damaged boundary
wall and drain repairing at SOS HOSTEL 58 C.G.R Road K.P Dock.”

PRICE BID

[TENDER PARTICULARS)

ESTIMATED COST

Rs. 3,66,850.16 (Rupee three lakh sixty six thousand eight
hundred fifty and paisa sixteen only)

EARNEST MONEY

The intending bidders should submit Earnest Money of Rs.7,
340.00 (Rupees seven thousand three hundred forty only) to
KoPT as per NIT.

TIME OF COMPLETION

03 (three) Months

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

01.07.2019 to 22.07.2019
|Bid document will be available on Central Public
Procurement Portal (CPPP) |

DATE AND TIME FOR PRE-BID MEETING &
SITE VISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF E-TENDER
AND OPENING OF COVER-I & COVER -II OF
THE TENDER

22.07.2019 (Submission Up to 15:00 hrs.)
23.07.2019 (Opening After 15:30 hrs.)

Note: In the event of any unforeseen case such as closure of work / holiday etc. on any of the above days, the
same will be opened / held on the next working day without any further notice.
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KOLKATA PORT TRUST
IGIEEESUERIEUIER I
Civil Engineering Department
aefterr wfeean, &, @, S, FTFETE

Office of the Superintending Engineer, KPD

51,5, S, =, T, FTAFRTAT700043
51, C.G.R. Road, Kolkata — 700 043

FI 2439:- 7079,2409-300 1, TaFAE9T:353
Phone: 2439 — 7079, 2409-3001, Extension: 353

PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “Repairing, painting & raising the height of old partially damaged boundary
wall and drain repairing at SOS HOSTEL 58 C.G.R Road K.P Dock”

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the Particular
Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly familiarise himself
with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for

tendering. Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as

per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative.

13 General direction and description of work or materials given elsewhere in the contract documents are not necessarily
repeated in the description of items in the Bill of Quantities.

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and
finished work, inter-alia, all costs and expenses which may be required for successful completion of the works
together with all risks, liabilities, contingencies, insurance, GST and obligations imposed or implied by the
Contractor.

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of
Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included
in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by
the Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings: -

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, equipment
machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation.

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and
other requirements.

1.9  Setting out including the location and preservation of survey markers, measurement and supervision.

2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, water and
electricity.

2.1 All First Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable.

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him
or issued to him by the Trustees.

2.5  This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par
with the estimated amount put to tender online based on his own analysis. The Tender Price thus established would
be taken for comparative evaluation of E-Tenderers.
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KOLKATA PORT TRUST

fafae Shfrafarfawmr

Civil Engineering Department

aefteror aifear, &, W, S, w1 FETET

Office of the Superintending Engineer, KPD

51,4, S, &, T, FIAFRTAT700043
51, C.G.R. Road, Kolkata — 700 043

FI 2439:- 7079,2409-300 1, TFAE9T:353

Phone: 2439 — 7079, 2409-3001, Extension: 353

BILL OF QUANTITIES
Work Title: “Repairing, painting & raising the height of old partially damaged boundary wall
and drain repairing at SOS HOSTEL 58 C.G.R Road K.P Dock.”
ABSTRACT OF ESTIMATE
Item o . Rate . Amount

No. Description Of Item Quantity Rs. P. Unit Rs. P.

1 Dismantling all types of plain cement | 2.00 Cum 939.00 Cum 1878.00
concrete works, stacking serviceable
materials at site and removing rubbish
as directed within a lead of 75 m In
ground floor including roof up to 150
mm. thick.

2 Dismantling all types of masonry | 4.00 Cum 447.00 Cum 1788.00
excepting cement concrete plain or
reinforced stacking serviceable
materials at site and removing rubbish
as directed within a lead of 75 m.-in
gr. floor including roof.

3 Earth work in excavation of foundation | 20.00 Cum | 11927.00 Per 2385.40
trenches or drains, in all sorts of soil %Cum

(including mixed soil but excluding
laterite or sandstone) including
removing, spreading or stacking the
spoils within a lead of 75 m. as
directed. The item includes necessary
trimming the sides of trenches,
leveling, dressing and ramming the
bottom, bailing out water as required
complete.

Depth of excavation not exceeding
1,500 mm.
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Earth work in filling in foundation
trenches or plinth with good earth, in
layers not exceeding 150 mm.
including watering and ramming etc.
layer by layer complete. (Payment to
be made on the basis of measurement
of finished quantity of work)

With earth obtained from excavation
of foundation.

15.00

Cum

7754.00

Per
%Cum

1163.10

Single Brick Flat Soling of picked
jhama bricks including ramming and
dressing bed to proper level and filling
joints with local sand.

50.00

Sqm

361.00

Per Sqm

18050.00

Ordinary Cement concrete (mix 1:2:4)
with graded stone chips (20 mm
nominal size) excluding shuttering and
reinforcement, if any, in ground floor
as per relevant IS codes.

Pakur Variety

2.50

Cum

6064.02

Cum

15160.05

7(a)

Brick work with 1st class bricks in
cement mortar (1:6)
In foundation & plinth

5.00

Cum

5413.00

Cum

27065.00

(b)

In superstructure, ground floor

4.00

Cum

5636.00

Cum

22544.00

125 mm. thick brick work with 1st
class bricks in cement mortar (1:4) in
ground floor.

60.00

Sqm

736.00

Per Sqm

44160.00

Ordinary Cement concrete (mix
1:1.5:3) with graded stone chips (20
mm nominal size) excluding shuttering
and reinforcement if any, in ground
floor as per relevant IS codes.

(1) Pakur Variety

2.00

Cum

6804.43

Cum

13608.86

10

Extra for using approved H.B netting
in every third layer in any floor In It.
No.8

15.00

Sgm

46.00

Sqm

690.00

11

Plaster (to wall, floor, ceiling etc.)
with sand and cement mortar including
rounding off or chamfering corners as
directed and raking out joints
including throating , nosing and drip
course, scaffolding/staging  where
necessary (Ground floor).[Excluding
cost of chipping over concrete surface]

(a) 20 mm. thick plaster (6:1)

400.00

Sgm

175.00

Sgqm

70000.00

(b) 15 mm. thick plaster (4:1)

50.00

Sqm

167.00

Sqm

8350.00
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12

Artificial stone in floor, dado, staircase
etc with cement concrete (1:2:4) with
stone chips, laid in panels as directed
with topping made with ordinary or
white cement (as necessary) and
marble dust in proportion (1:2)
including smooth finishing and
rounding off corners including raking
out joints or roughening of concrete
surface and application of cement
slurry before flooring works using
cement @ 1.75 kg/ sqm all complete
including all materials and labour. In
ground floor. 3 mm. thick topping
(High polishing grinding on this item
is not permitted with ordinary cement).
Using grey cement

25 mm thick

100.00

Sgm

273.00

Per Sqm

27300.00

13

Uprooting and removing plants from
the surface of walls parapet etc and
making good damages. Repairing of
damages to be paid separately.

Small plant of girth of exposed stem
up to 75 mm. Lift up to 6 mtr.

50.00

Each

50.00

Each

2500.00

ii

Medium size plant of girth of exposed
stem above 75 mm. but not exceeding
150 mm. lift up to 6 mtr.

10.00

Each

60.00

Each

600.00

il

Large plant of girth of exposed stem
above 150 mm. but not exceeding 225
mm. lift up to 6 mtr.

10.00

Each

187.00

Each

1870.00

14

Removal of rubbish earth etc. from the
working site and disposal of the same
beyond the compound in conformity
with the Municipal /Corporation Rules
for such disposal loading into truck
and cleaning the site in all respect as
per direction of Engineer -in-charge.

10.00

Cum

166.00

Per Cum

1660.00
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15

M.S. structural works in columns,
beams etc. with simple rolled
structural members (e.g. joists,
angle, channel sections conforming
to IS: 226, IS: 808 & SP (6)- 1964
connected to one another with
bracket, gussets, cleats as per
design, direction of Engineer-in-
charge complete including cutting
to requisite shape and length,
fabrication with necessary bolting,
metal arc welding conforming to
IS: 816- 1956 & IS: 1995 using
electrodes of approved make and
brand conforming to IS:814- 1957,
haulage, hoisting and erection all
complete. The rate includes the cost
of rolled steel section, consumables
such as electrodes, gas and hires
charge of all tools and plants and
labour required for the work
including all incidental charges
such as electricity charges, labour
insurance charges etc. Payment to
be made on the basis of calculated
weight of structural members only
in finished work as per IS specified
weight. Payment for gusset,
bracket, cleat, rivets, bolts and nuts
may be make by adding the actual
weight of such items with the
weight of finished structural
members or 7% of weight for
finished structural members
weighing not less than 22.5 Kg. /
m. or 15 % of weight for finished
structural members weighing less
than 22.5 Kg. / m. may be
increased allow for bracket, cleat,
rivet, bolts and nuts etc. and no
separate payment being made for
these items, as per direction of
Engineer In Charge. The rates are
considered for a height of erection
8m. / 2nd floor level from the
ground. Add 1.5% extra over the
rate for each additional floor or 4m.
Beyond initial 8m. Or part thereof.

0.15

M.T

73761.00

Per M.T | 11064.15
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For Structural Works in Roof
Trusses etc. using joists, channels
and angles of specified section
weighing less than 22.5 kg/ m.

16

Priming one coat on steel or other
metal surface with synthetic oil
bound primer of approved quality
including smoothening surfaces by
sand papering etc.

15.00

Per
Sqm

29.00

Per Sqm

435.00

17

Painting with best quality synthetic
enamel paint of approved make and
brand including smoothening
surface by sand papering etc.
including using of approved putty
etc. on the surface, if necessary

On steel or other metal surface : -
With super gloss (hi-gloss) -

(iv) Two coats (with any shade
except white)

15.00

Sqm

79.00

Per Sqm

1185.00

18

Cleaning rubbish, sludge, liquid
earth, mud, debris and other
materials etc. from kutcha /pucca
surface drain of any size and up to
1.5 m deep including stacking the
spoil within a lead of 75 metre by
manual means. Payment will be
made on the basis of actual
measurement of spoils in dry
condition.

50.00

Cum

167.83

Per
Cum

8391.50

19

Surface Dressing of the ground in
any kind of soil including removing
vegetation inequalities not
exceeding 15 cm depth and
disposal of the rubbish within a
lead up to 75 m as directed.

300.00

Sqm

4.29

Per Sqm

1287.00

20

Cement washing including cleaning
and smoothening surface
thoroughly (cement to be used @
15 kg / sqm of surface for one coat
and @25 kg/sqm of surface for two
coats). External surface ground
floor - one coat. External surface -
gr. floor.

150.00

Sqm

915.00

Per%
Sqm

1372.50
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21(a)

(a) Supplying, fitting galvanized 3
ply 12 gauge / 4 points line of
barbed wire in fencing (holes
already made in the body of the
post) or fixed by staples tightening
and fixing the wires in taut
condition with straining bolts
including the cost of cutting and of
lapping joints in the wire as
necessary but excluding the cost of
galvanized staples, straining bolt
and binding wire where necessary.
(Payment to be made on the length
of individual lines of wire.)

200.00

Mtr

2768.00

Per %
Mtr

5536.00

(b)

Supplying galvanized straining
bolts (with eye at one end with
double nuts and washers) fitted and
fixed complete. 12 mm. dia. 250
mm

30.00

Each

74.00

Each

2220.00

(©

Supplying galvanized staples fitted
and fixed complete. 19 mm. to 25
mm. size.

50.00

Nos.

222.00

Per %
Nos.

111.00

22

Stripping off worn out plaster and
raking out joints of walls, ceilings
etc. up to any height and in any
floor including removing rubbish
within a lead of 75 m as directed.

100.00

Sqm

19.00

Per Sqm

1900.00

23

Neat cement punning about 1.5
mm. thick in wall, dado, window
sill, floor etc. NOTE: Cement 0.152
cum per 100 sqm.

50.00

Sqm

34.00

Per Sqm

1700.00

24

Provide and apply two coats
decorative cement based paint of
approved quality after preparing the
surface including scraping the same
thoroughly (Plastered or concrete
surface) as per manufacturer’s
specification.

In ground floor.-Two Coats

500.00

Sqm

49.00

Per Sqm

24500.00
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25

White washing including cleaning
and smoothening surface
thoroughly All floors Two coats (to
be done on specific instruction)

100.00

Sqm

1814.00

Per%
Sqm

1814.00

26

Colour washing with any shade
with Strainers, as required
including cleaning and
smoothening surface thoroughly :(i)
Internal surface (All floors) Two
coats (on new works only).Other
than yellow, pink.

100.00

Sqm

2046.00

Per%
Sqm

2046.00

27

Bonding new brick work with old
at every 4th course including
cutting chase and mending
damages in cement mortar (1:4)
and curing. [Mode of measurement:
The actual bonded area shall be
considered for payment.)

5.00

Sgm

265.00

Per Sqm

1325.00

28

Hire and Labour Charges for
shuttering with hard wood for
precast R.C. Slab curved, or
straight and striking out the same
including fitting, fixing the precast
slab in position with necessary
carriage and haulage, hosting etc,
complete in all respect. (only the
area in contact with concrete to be
measured)

12.00

Sqm

94.00

Per Sqgm

1128.00
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29

Reinforcement for reinforced
concrete work in all sorts of
structures including distribution
bars, stirrups, binders etc initial
straightening and removal of loose
rust (if necessary), cutting to
requisite length, hooking and
bending to correct shape, placing in
proper position and binding with 16
gauge black annealed wire at every
intersection, complete as per
drawing and direction.

For works in foundation and up to
roof of ground floor/up to 4 m Tor
steel/Mild Steel Other than SAIL/
TATA/RINL.

0.10

M.T

55776.00

Per M. T

5577.60

30

Flush pointing to brick work in
cement mortar (1:4) including
raking out joints.

400.00

Sgm

79.00

Per Sqm

31600.00

31

Cutting of Trees including Cutting
of Trunks, Branches and Removal
of Stumps & roots, refilling,
compaction of backfilling and
stacking of serviceable material by
manual means with all lifts as per
Technical Specifications Clause
201 for Rural Roads of MORD.
Lead up to 100 m

(a)

1) Girth above 300 mm to 600 mm

5.00

Each

211.00

Per
Each

1055.00

(b)

i1) Girth above 600 mm to 900 mm

5.00

Each

366.00

Per
Each

1830.00

Total =

366850.16
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B.F Rs. 3, 66, 850.16
(Rupees three lakhs sixty six thousand eight hundred fifty and paisa sixteen only)

Rate offered by me/ us (Score out whichever is not applicable).

) T % above par (+) Rs.
(In figures)
(In words)
2)  Atpar
K % below par  (—) Rs.
(In figures)
(In words)
Rs.
Total tendered amount in words: RUPEES .....o.ovviiiiiiiiiiiii i

[The rate quoted shall include all taxes and duties as applicable excluding GST. GST will be paid by
KoPT as extra on submission of suitable documents by the party]

Maximum number of workmen likely to be engaged in a day’s work: numbers
T.R. No. & Date

Permanent Income Tax A/C. No.

GST Regn. No.

Date

(Signature of Tenderer)
[Total amount of tender, completion time and preliminary time as quoted / stated above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:

Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be
performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings
prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities within 12(Twelve)
months from the date of order to commence the work and in the event of our tender being accepted in full or in part. I/ We
also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto
which may be necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of
Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until such Contract
Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the
acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here

(Repeat in words) Not to mention here

I/ We require days / months preliminary time to arrange and procure the materials required by the work
from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ CAO (KoPT), vide Receipt No. of
as Earnest Money.

I/ We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated: (Signature of Bidder with Seal)

WITNESS :

Signature : Name of the Bidder:

Name : Dated:

(In Block
Letters)

Address: Address:

Occupation:
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ANNEXURE - F

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6™
Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held
on July, 2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

JULY, 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. AMENDMENT TO GENERAL CONDITIONS OF GC1
CONTRACT

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & GC3-GC>5
ENGINEER’S REPRESENTATIVE

4. THE TENDER/OFFER AND ITS PRE- GC5-GC9
REQUISITES

5. THE CONTRACT & GENERAL OBLIGATIONS GC9-GC 14
OF CONTRACTOR

6. COMMENCEMENT, EXECUTION AND GC14-GC 17
COMPLETION OF WORK

7. TERMS OF PAYMENT GC18-GC20

8. VARIATION AND ITS VALUATION GC20-GC22

9. DELAY/EXTENSION OF COMPLETION GC22-GC24
TIME/LIQUIDATED DAMAGE/TERMINATION
OF CONTRACT

10. | MAINTENANCE AND REFUND OF SECURITY GC24-GC25
DEPOSIT

11. | INTERPRETATON OF CONTRACT GC25-GC27
DOCUMENTS, DISPUTES & ARBITRATION

12 | FORMS GC-1, GC-2, GC-3

13 | FORM OF AGGREMENT

14 | PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15 | INTEGRITY PACT DOCUMENT: PROFORMA

16 | DRAFT Memorandum of Understanding between
Ko.P.T. & Transparency International India
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GC-1

AMENDMENT

TO

GENERAL CONDITIONS OF CONTRACT

¢ Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimated Amount of Earnest Money Estimated Amount of Earnest Money
Value of Value of
Work Work
For  Works | For Contract of For  Works | For Contract of
Contract Supplying  Materials Contract Supplying Materials or
or Equipment only Equipment only
Up to Rs. | 5% of the | 1% of the estimated | Up to Rs. | 2% of the | 1% of the estimated
1,00,000=0 estimated value of work 10 Crore estimated value of work
0 value of work value of work
Over Rs. | 2% of the | %A% of the estimated | Over Rs. | 2% on first | 2% of the estimated
1,00,000.0 | estimated value of work subject | 10 Crore Rs. 10 Crore | value of work subject to
0 value of work | to a maximum of Rs. + 1% on the | a maximum of Rs.
subpct o a 10.’0.00/_ and balance 10,000/- and minimum
maximum of | minimum of Rs.

Rs.  20,000/-
and minimum
of Rs. 5,000/-.

1,000/-.

of Rs. 1,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO
210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount | Financial Limit Of
Registra- | Fixed Each Tender Registra- Of Fixed | Each Tender
tion Security tion Security
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A Rs 10,000/- | Any tender priced A Rs Any tender priced up
uptoRs 2,00,000/- 50,000/- | to Rs10,00,000/-

B Rs 5,000/- Any tender priced B Rs Any tender priced
uptoRs 1,00,000/- 25,000/- | uptoRs 5,00,000/-

C Rs 2,500/- Any tender priced C Rs Any tender priced
uptoRs 50,000/- 15,000/- | uptoRs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO
82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012]

GC-2
1. DEFINITIONS

1.0 In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except where
the context otherwise required.

1.1  “Employer” or “Board” or “Trustees” means of the Board of Trustees for Employer
the Port of Calcutta, a body corporate under Section 3 of the Major Port
Trusts Act, 1963, including their successors, representatives and assigns.

1.2 “Chairman” means the Chairman of the Board and includes the person Chairman
appointed to act in his place under Sections 14 and 14A of the Major Port
Trusts Act, 1963

1.3 “Contractor” means the person or persons, Firm or Company whose Contractor
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

1.4 “Engineer” means the Board’s official who has invited the tender on its Engineer
behalf and includes the Manager (Infrastructure & Civic Facilities) or
other official as may be appointed from time to time by the Employer,
with written notification to the Contractor, to act as Engineer for the
purpose of the Contract, in place of the “Engineer” so designated.

1.5 “Engineer’s Representative” means any subordinate or Assistant to the Engineer’s
Engineer or any other official appointed from time to time by the Representative
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

1.6  “Work” means the work to be executed in accordance with the Contract Works
and includes authorised “Extra Works” and ‘Excess Works” and
“Temporary Works”.

1.7 “Temporary Works” means all temporary works of every kind required in Temporary
or about the execution, completion or maintenance of the works and works
includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices,
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1.8

1.9

1.10

1.12

1.13

1.14

1.15

1.16

1.17

1.18

cement and other godowns, platforms and bins for stacking building
materials, gantries, temporary tracks and roads, temporary culverts and
mixing platforms.

“Extra Works” means those works required by the Engineer for Extra  works
completion of the Contract which were not specifically and separately and Excess
included in the schedule of items of the works i.e. (Bill of Quantities) of works
the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.
“Specifications” means the relevant and appropriate Bureau of Indian Specification
Standard’s specifications / International Standard’s Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the
Tender.
GC-3
“Drawings” means the drawings referred to in the Tender and specification Drawings
and any modification of such drawings approved in writing by the
Engineer and such other drawings as may from time to time be furnished
or approved in writing by the Engineer.
“Contract” means and includes the General and Special Conditions of Contract
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender /
Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and Price,
if any, adopted by the Trustees at their discretion.
“Constructional Plant” means all appliances or things of whatsoever nature Construction
required or about the execution, completion or maintenance of the works al Plant
or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other
things intended to form or forming part of the permanent works.
“Site” means the land, waterways and other places, on, under, in or Site
through which the works are to be executed by the Trustees for the purpose
of the Contract.
“Contract Price” means the sum named in the letter of acceptance of the Contract
Tender/Offer of the Contractor, subject to such additions thereto and Price
deductions therefrom as may be made by the Engineer under the provisions
here in after contained.
“Month” means English Calendar Month. Month
“Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of Excepted
foreign enemies, hostilities) whether war be declared or not), Civil War, Risks
rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which
a certificate of completion has been issued (all of which are herein
collectively referred to as the excepted risks).
Word importing the singular only, also includes the plural and vice-versa Singular/
where the context so requires. Plural
The heading and marginal notes in these General Conditions of Contract Headings/
shall not be deemed to be part thereof or be taken into consideration in the Marginal
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1.19

2.0

2.1

2.2

23

2.4

interpretation or construction thereof or of the contract.

Notes.

Unless otherwise stipulated the work “Cost” shall be deemed to include Cost

overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S

REPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in terms of Engineer’s

the contract to the entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter whatsoever.

GC-4

The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress of
the works such further drawings and instructions as shall be necessary
for the purpose of proper and adequate execution and maintenance of
the works and the contractor shall carry out and be bound by the
same.

(b) to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work and
for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

(f) To grant extension of completion time.
The Engineer’s Representative shall :

1) watch and supervise the works.

(i1) test and examine any material to be used or workmanship
employed in connection with the work.

(iii))  have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

) order demolition of defectively done work for its reconstruction
all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying modification
of design and extension of completion time of the work and

Authority

Authority of
Engineer’s
Representative
Engineer’s
Power

Power of
Engineer’s
Representative.
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2.5

2.6

3.0

3.1

(vil)  have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer

under intimation to the Contractor.
GC-5
Provided always that the Engineer’s Representative shall have no power :

(a) to order any work involving delay or any extra payment by the
Trustees,

(b) to make variation of or in the works; and

(c) to relieve the Contractor of any of his duties or obligations under the
Contract.

Provided also as follows :

(a) Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the contractor’s
cost and the contractor shall have no claim to compensation for the
loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to
the Engineer who shall thereupon confirm, reverse or vary such
decision.

(c) Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of
power and authority vested in the Engineer to his Representative in
writing, shall bind the contractor and the Trustees as though it had
been given by the Engineer, who may from time to time make such
delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender/offer,
be deemed to have inspected and examined the site, fully considered all
factors, risks and contingencies, which will have direct and indirect
impact on his expenses and profit from the work and shall be specifically
deemed to have taken the following aspects into consideration :

(a) The form and nature of the site and its surroundings including their
sub-surface, hydrological, tidal and climatic conditions, the means
of access to the site and all other local conditions, including the
likely charges and costs for temporary way-leave, if any, required
for the work.

(b) The drawings, specifications, the nature and extent of work to be

executed and the quality, quantity and availability of the required

materials and labour for the work and the need to execute the work
to the entire satisfaction of the Engineer, and also by complying
with the General and Special Conditions of Contract.

Limitation of
Engineer’s
Representativ
e’s Power

Engineer’s
Overriding
Power

The
must
encompass all
relevant
aspects/
issues.

Site & Local
condition.

tender

Drawing/
Specification/
Nature &
extent of
work to be
done.
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3.2

3.3

34

GC-6

(c) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment
and Construction materials.

(d) The sources and means of procurement of water for drinking,

washing and execution of work, and source and availability of

electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public bodies or
any local or other authority by the Contractor, keeping the
Trustees indemnified against penalties and liabilities of every kind
arising from the Contractor’s failure in such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement or
for any legal instrument including Bank Guarantees and Indemnity
Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by

the Trustees, unless stipulated otherwise in the Notice Inviting the

Tender and shall be faultless in figures and free from erasing.

Corrections, if any, shall only be made by scoring out and initialling of

the revised figure.

If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time. The failure
in this regard shall be treated as a breach and a contract, if entered into,
shall be liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the amount
calculated as per the following scale.

Estimated Value of | Amount of Earnest Money

Work For Contract of
For Works Contract Supplying Materials or
Equipment only
Up to Rs. | 5% of the estimated | 1% of the estimated
1,00,000=00 value of work value of work
Over 2% of the estimated | 2% of the estimated

Rs. 1,00,000=00

value of work subject
to a maximum of Rs.
20,000/- and minimum
of Rs. 5,000/-.

value of work subject
to a maximum of Rs.
10,000/- and minimum
of Rs. 1,000/-.

Accommodation
for Contractor’s
men/materials.

Water for
drinking etc.
/Electrical power.

Payment of
Taxes/duties

and observance of
all statutes.

Payment of
Stamp Duty
by the Contractor.

Disclosure of
Owner’s name.

Earnest
Money and
Security Deposit.
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GC-7

(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India
drawn in favour of Calcutta Port Trust or in the form of any “Account
Payee” Draft of any Nationalised Bank of India drawn in favour of
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be,
and the receipt granted therefor be kept attached to the Tender/Offer in the
Sealed Cover.

(¢c) Earnest Money of unaccepted tender shall be refunded without any interest
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta /
Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have deposited
fixed Security with the Trustees” FA & CAO / Manager (Finance)
according to his Class of Registration, shall be exempt from depositing the
Earnest Money, as per the following scale :

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender

Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-

Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-

Any tender priced up to
C Rs. 5,000/- Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest
rejection.

Money may be liable to

(i1) If before expiry of the validity period of his Tender/Offer, the tenderer
amends his quoted rates or tender/offer making them unacceptable to the
Trustees and/or withdraws his tender/offer, the Earnest Money deposited
shall be liable to forfeiture at the option of the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the previous
Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from
all progressive Bill (including final Bill, if necessary) @ 10% of the gross
value of work in each such bill, so that the total recovery may not exceed
the quantum computed as per the under noted percentages of the total value
of work actually done up to the stage of completion.

GC-8
Value of Work % of Security Deposit | %  of
for works contract. Deposit For contract
of supply-

ing materials &
equipment only.

Method of
Paying E.M.

Refund
E.M.

of

Exemption
from E.M. to
Regd. Firms

Tender with-
out EM liable
to rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

EM. to
converted to
part S.D.

be

Mode of
recovery of
balance S.D.

Security Scale of S.D.
recovery.
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3.5

3.6

For works up to | 10% (Ten percent) 1% (One percent)
Rs.10,00,000/-.
For works costing more | 10% on first | 1% on first

than Rs.10,00,000/- and up
to Rs.20,00,000/-

Rs.10,00,000/- +7%:%
on the balance.

Rs.10,00,000/- +
5% on the balance.

For works costing more
than Rs.20,00,000/-

10% on first
Rs.10,00,000/- + 7
5% on the next

Rs.10,00,000/- + 5%
on the balance.

1% on first
Rs.10,00,000/- +
5% on the next
Rs.10,00,000/- +
Y4% on the balance.

(h) Balance Security for Contract of supplying materials and equipment

computed in terms of the percentages given above, shall have to be
deposited with the Trustees’ Treasurer in advance and within 30 days
from the date of placement of supply order, either in cash or by A/c.
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta
Port Trust and payable at Calcutta/Haldia, as the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on

(@)

the amount of Earnest Money/Security Deposit held by the Trustees, at
any stage.

The Security Deposit shall refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract
provides for any maintenance period. 50% of the Security Deposit may
be refunded against any of the treasury Receipt for that amount on
expiry of half of the maintenance period and the balance deposit on the
expiry of the said maintenance period and after the Engineer has
certified the final completion of work in Form G.C.2 and the Contractor
has submitted his “No Claim” Certificate in Form G.C.3.

(i1) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the Contract. The Trustees shall
also be at liberty to deduct any of their dues from the Security Deposit,
fixed Security, Earnest Money or from any sum due or to become due to the
Contractor under any other contract.

GC-9

If stipulated in the contract as a Special Condition, the contractor shall have to submit
to the Engineer a performance Bond in the form of an irrevocable guarantee from
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the in
proforma annexed hereto and for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing in
which the Contract shall be liable to be terminated and the earnest money shall be

S.D. for supply
contracts to be
deposited  in

advance.

No interest
payable on
EM./S.D
Mode of
refund of S.D.

Forfeiture  of
S.D.

Bank
Guarantee

cases

liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be
borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any
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3.7

4.0
4.1

4.2

43

4.4

4.5

contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at
liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(a) The contract documents shall be drawn-up in English language. English
language to
be used
(b) The contract shall be governed by all relevant Indian Acts. As applicable only Applicabilit
within the jurisdiction of the High Court at Calcutta, India, including the following y of laws on
Acts : the contract
1. The Contract Act (India), 1872.
2. The Major Port Trusts Act, 1963.
3. The Workmen’s Compensation Act, 1923.
4. The Minimum Wages Act, 1948.
5. The Contract Labour (Regulation & Abolition) Act,1970.
6. The Dock Workers’ Act,1948.
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration
Agreement only).
After acceptance of his Tender/Offer and when called on to do so by the engineer or Contractor
his representative, the contractor shall, at his own expense, enter into and execute a to Execute
Contract Agreement to be prepared by him in the form annexed hereto. Until such Contract
Contract Agreement is executed, the other documents referred to in the definition of Agreement.
the term ‘Contract’ here-in-before, shall collectively be the Contract.
Several documents forming the contract are to be taken as mutually explanatory of one Interpretatio
another. Should there by any discrepancy, ambiguity, omission or error in the various n of
contract documents, the Engineer shall have the power to correct the same and his contract
decision shall be final and binding on the parties to the Contract. documents
—Engineers’
Power
GC-10
Two copies of the Drawings referred to in the general and special Conditions of All  Drawings
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the are  Trustees’
Contractors free of cost for his use on the work, but these shall remain the property.
property of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work, if not torn or
mutilated on being regularly used at site.
The Contractor shall prove and make at his own expense any working or Contractor to
progress drawings required by him or necessary for the proper execution of the prepare
works and shall, when required, furnish copies of the same free of cost to the working /
Engineer for his information and/or approval, without meaning thereby the progress
shifting of Contractor’s responsibility on the Engineer in any way whatsoever.  drawings
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4.6

4.7

4.8

4.9

4.10

4.11

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible (a)
for the acts, defaults and neglect of any sub-contractor, his agents, servants or
workmen as fully as if these were the acts, defaults or neglects of the Contractor
himself or his agents, servants or workmen and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by
him despite being sublet, provided always that the provision of labourers on a
“piece rate” basis shall not be deemed to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in
his Tender/Offer all his cost for supplying and providing all constructional
plant, temporary work. Materials both for temporary and permanent works,
labour including supervision thereof, transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching, lighting,
payment of fees, taxes and duties to the appropriate authorities and other things
of every kind required for the construction, erection, completion and
maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety
of all site operations and methods of construction, even if any prior approval
thereto has been taken from the Engineer or his Representative. The Contractor
shall not be responsible for the correctness of the design or specification of the
Temporary and Permanent works formulated by the Engineer; but the
Contractor shall be fully responsible for the correct implementation thereof, as
also for any design and specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (¢) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or
any approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract.

GC-11

If for any reason the contractor be unable to adhere to his earlier programme,
he shall submit his revised programme for completion of work within the
stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his
representative in writing shall be binding upon the Contractor subject to
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or
his representative in writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to direct
the Contractor to stop deployment of any of his staff, workmen or official at

Contractor
cannot sub-let
the work
Contractors’
price is

inclusive of all
costs

Contractor  is
responsible for
all construction
process, except
for correctness
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Contractor  to
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Contractor to
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works

Contractor to
deploy
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4.12

4.13

4.14

4.15

4.16

site and the Contractor shall within 48 hours comply with such instruction
without any demur whenever the Engineer shall feel that the deployment of the
person concerned will not be conducive to the proper and timely completion of
the work.

The Contractor shall be responsible for the true and proper setting out of the
works in relation to reference points/lines/levels given by the Engineer in
writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of
his responsibility for the correctness thereof and he shall fully provide protect
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks,
profile marks and other things used in setting out the works.

From the commencement of the works till issue of the completion certificate in
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may cause the same
to be made good by any other agency and the expenses incurred and certified
by the Engineer shall deem proper. This Clause will not apply to that part of
the work, which might have been taken over by the Trustees on partial
completion of the work and in such case the Contractor’s obligation will be
limited to repairs and replacement for manufacturing or construction defects
during the Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance period.

GC-12

The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site which shall remain the property of the Trustees and protect them from
being damaged by his workmen and arrange for disposal of them at the
Trustees’ expense as per the instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

and
Engineer’s
power
remove
Contractor’s
men
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4.17

4.18

(a)

(b)

(c)

(d)

(e)

()

Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

Payment of all royalties, rent, toll charges, local taxes, other payments or
compensation, if any, for getting all materials and equipment required
for the work.

Unauthorised obstruction or nuisance caused by the contractor in respect
of Public or Private or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the Trustees
or any other person.

Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s plants
and materials.

The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the Trustees on
or near the site of work.

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.

GC-13

against all
claims for loss,
damage, etc.

Dismantled
materials
Trustees’

property

The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted
inclusive of the following: rates/price must be all
inclusive

(a) Keeping the site free of unnecessary obstruction and removal
from site of constructional plant wreckage, rubbish, surplus
earth or temporary works no longer required.

(b) Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion of
the work, without which payment against final bill may be
liable to be withheld.

(c) Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse and
other materials from being thrown into the water by the
Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their wages,
transport, accommodation, medical and all other statutory
benefits and entry permits, wherever necessary.
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(e) Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-Contractor’s workmen, (iv) deployment of workmen
of age less than 16 years.

4.19  Every direction or notice to be given to the Contractor shall Notice to Contractor.
be deemed to have been duly served on or received by the

Contractor, if the same is posted or sent by hand to the address

given in the tender or to the Contractor’s Site Office or to the

Registered Office of the Contractor. The time mentioned in these

conditions for doing any act after direction or notice shall be

reckoned from the time of such posting or despatch.

4.20 Contractor not to
publish photograph or
particulars of work

The Contractor and his Sub-contractor or their agents and men and
any firm supplying plant, materials and equipment shall not
publish or caused to be published any photographs or description

4.21

of the works without the prior authority of the Engineer in writing.
GC-14

The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other Contractor
engaged by the Trustees and their workmen to the Trustees” own staff
and to the men of other Public Body on or near the site of work and in
default the Contractor shall be liable to the Trustees for any delay or
expense incurred by reason of such default.

Contractor to
provide facilities
to outsiders

4.22 The work has to be carried out by the Contractor causing the minimum Work to cause
of hindrance for any maritime traffic or surface traffic. minimum
possible
hindrance to
traffic
movement
4.23  All constructional plants, temporary works and materials when brought Trustees’ lien on
to the site by the Contractor shall be deemed to be the property of the Contractor’s
Trustees who will have lien on the same until the satisfactory Plant &
completion of the work and shall only be removed from the site in part Equipment.
or in full with the written permission of the Engineer or his
Representative.
5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.
5.1  The Contractor shall commence the work within 7 days of the receipt Preliminary time

of Engineer’s letter informing acceptance of the Contractor’s
tender/offer by the Trustees or within such preliminary time as
mentioned by the Contractor in the Form of Tender or the time
accepted by the Trustees. The Contractor shall then proceed with the
work with due expedition and without delay, except as may be

to  commence
work and
maintenance of
steady rate of
progress
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52

53

54

5.5

5.6

5.8

expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the
part of the contractor.

The Contractor shall provide and maintain a suitable office at or near
the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work
beyond the working hours observed by the Engineer’s Representative
and on Sundays and Holidays observed in the Trustees’ system, except
in so far as it becomes essential on account of tidal work or for safety
of the work. If the progress of the work lags behind schedule or the
work has been endangered by any act or neglect on the part of the
contractor, then the Engineer or his Representative shall order and the
contractor at his own expense shall work by day and by night and on
Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor
from any of his obligations. The Engineer’s decision in this regard
shall be final binding and conclusive.

GC-15

Unless stipulated otherwise in the contract all materials required for the
work shall be procured and supplied by the contractor with the approval
of the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative. The Engineer
shall exercise his sole discretion to accept any such materials.

Unless stipulated otherwise in the contract all materials, workmanship
and method of measurement shall be in accordance with the relevant
Codes (Latest Revision) of the Bureau of Indian Standards and the
written instructions of the Engineer or his Representative. Where no
specific reference is available in the contract, the material and
workmanship shall be of the best of their respective kinds to the
satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or
his representative, whenever required to do so, all at the Contractor’s
cost.

Unless stipulated otherwise in the contract, the cost of any test required
by the Engineer or his representative in respect of materials and
workmanship deployed on the work, shall be borne by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(a) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping
them in his safe custody, furnishing of statement of consumption
thereof in the manner required by the Engineer or his representative,
return of surplus and empty container to the Trustees’ Stores as per

Contractor’s site
office

Contractor to
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Trustees’
working hours

Contractor to
supply all
materials as per
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his representative

Materials &
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Contractor to
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The Contractor
shall account for
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Trustees’
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(b)

the direction of the Engineer or his Representative.

Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and
for any loss or damage thereof for any reason other than “Excepted
Risks”, the Contractor shall compensate the Trustees’ in the manner
decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission in
writing.

(c)The Trustees’ materials will generally be supplied in stages and in

accordance with the rate of progress of work but except for grant of
suitable extension of completion time of work as decided by the

Engineer. The Contractor shall not be entitled to any other

compensation, monetary or otherwise, for any delay in the supply of
Trustees’
communicate his requirement of such materials to the Engineer from

materials to him. The Contractor shall, however,

time to time.

5.9

GC-16

(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contractor shall be recovered
from the contractor’s bills and/or any of his other dues,
progressively according to the consumption thereof on the work
and/or in the manner decided by the Engineer or his representative
and at the rate/s stipulated in the contract. These rates shall only
be considered by the contractor in the preparation of his
tender/offer and these will form the basis of escalation/variation,
if in future the contractor is required to procure and provide any
such material on the written order of the Engineer consequent on
the Trustees’ failure to effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any
of the Trustees’ materials issued to the contractor has been — (i)
lost or damaged, (ii) consumed in excess of requirement and (iii)
wasted by the contractor in excess of normal wastage, then the
value thereof shall be recovered from the contractor’s bills or
from any of his other dues, after adding 19 "% extra over the
higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would be
determined by the Engineer.

The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time — (I) for
removal from the site of any material which in his opinion is not in
accordance with the contract or the instruction of the engineer or his
representative, (ii) for the substitution of the proper and suitable
materials, or (iii) the removal and proper re-execution of any work
which in respect of material and workmanship is not in accordance
with the contract or the instructions of the Engineer. The Contractor
shall comply with such order at his own expense and within the time

Contractor to
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5.10

5.11

5.12

specified in the order. If the contractor fails to comply, the Engineer
shall be at liberty to dispose any such materials and re-do any work in
the manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving him a
written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor
without approval of the Engineer or his Representative and whenever
required by him, the contractor shall uncover any part or parts of the
work or make openings in or through the same as may be directed by
the Engineer or his representative from time to time and shall
reinstate or make good those part of works thus affected to the
satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of the
Engineer or his Representative.

GC-17

On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till such
time the written order to resume the execution is received by him.
During such suspension the contractor shall protect and secure the
work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by the
Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the contractor,
or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the
works or any part thereof.

The Engineer shall settle and determine such extra payment and/or
Extension of completion time to be allowed to the contractor, as shall,
in the opinion of the Engineer be fair and reasonable, and the same
shall be final and binding on the Contractor.

If at any time before or after commencement of the work the Trustees
do not require the whole of the work tendered for the Engineer shall
notify the same to the contractor in writing and the contractor shall
stop further works in compliance of the same. The Contractor shall not
be entitled to any claim for compensation for underived profit or for
such premature stoppage of work or on account of curtailment of the
originally intended work by reason of alteration made by the Engineer
in the original specifications, drawings, designs and instructions.

Contractor  to
seek approval of
Engineer or his
Representative
before covering
up any portion
of work

Contractor  to
suspend work on
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When the whole of the work has been completed to the satisfaction of Completion

the Engineer and has passed any final test prescribed in the contract,
the contractor shall, within 21 days of submission of his application to
the Engineer, be entitled to receive from him a certificate for

Certificate
G.C.1.
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6.0

6.1

6.2

6.3

6.4

completion of work in Form G.C.1, annexed hereto. If any part of the
total work having been completed to the satisfaction of the Engineer,
be taken over and/or used by the Trustees, the Contractor shall on
application be entitled to partial completion certificate in the Form
G.C.1 indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract, if any,
shall commence from the date mentioned in such certificate so far as
the completed portion of the work is concerned.

GC-18
TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and
until a certificate of final completion in Form G.C.2 has been given by
the Engineer.

On account payments, if any, made prior to issue of the certificate in
Form G.C.2, shall all be treated as mere advance, which shall stand
recoverable in full or in part, if the Engineer so decides in the context
of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates, as the
case may be, except as otherwise provided in the contract and when
the Engineer decides any other rate for change in the scope of work or
omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having
an initially stipulated completion period of 4 months or more, on
account payments may be made sat the discretion of the Engineer or
his Representative at intervals deemed suitable and justified by him.
Provided always that subject to execution of work of substantial value
in the context of the contract price, the interval of such on account
payments shall be decided by the Engineer or his Representative,
which shall ordinarily not be less than 1 month in between two
payments for on account bill and/or advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’ Measurement
Book, at intervals deemed suitable and proper by him and/or the
Engineer. The Contractor or his duly accredited Representative or
Agent shall remain present at the time of such measurement and assist
the engineer’s Representative in every manner required by him. After
the measurements taken have been entered in the Measurement Book,
the Contractor or his Agent shall sign the Measurement Book at the
wend of such Measurements over the Contractor’s Rubber Stamp as a
token of acceptance of all such measurements, recorded above and
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6.5

6.6

prior to such signature. If the Contractor or his Agent fails to
participate even after 3 days written notice from the Engineer’s
Representative, the measurement shall be taken ex-parte by the
Engineer’s Representative and those shall be accepted by the

Contractor.

GC-19

Based on the quantum of work and the value thereof computed in
the Measurement Book, the Contractor shall type out his bill in the
proforma approved by the

Engineer and submit the same to the Engineer’s Representative in
quadruplicate, duly signed by him or his accredited Agent over his
Rubber Stamp. The Engineer or his Representative may in his
absolute discretion, allow advance payment against such bill to the
extent of an amount not exceeding 75% of the “net payable” sum
of the said bill, subject to adjustment thercof against the bill at the
time of checking and auditing the bill at the Trustees’ end. The
measurement Book will not be handed over to the Contractor; but
he will obtain the abstracts of quantities, amounts and recoveries
to type out the bill.

At the discretion of the Engineer or his Representative and only in
respect of accepted offers/where estimated amount put to tender
would be Rs.2,00,000/- or more, advance payment may be made to
the extent of 75% of the value of any material purchased and
brought to the site by the Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(ii) the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

(iii))  a formal agreement has been drawn up with the contractor,
under which the Trustees secure a lien on the contractor’s
materials,

@iv) the materials are safe-guarded by the contractor against
losses, shortage and misuse due to the contractor postponing
the execution of the work or otherwise,

%) in the event of storage of such materials within the
Trustees’ protected areas in the Docks, the contractor shall
submit an Indemnity Bond in the proforma and manner
acceptable to Trustees’ whereby the contractor shall
indemnify the Trustees against all financial loss/damage, on
account of loss/damage to such materials for whatever
reasons,

Contractor to
prepare and
submit his bills
Advance
payment against
Non-perishable
materials
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6.7

6.8

7.0

7.1

7.2

GC-20

(vi) in the event of storage of such materials outside the
Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the Trustees
and for the same sum as is being advance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of a
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule
Commercial Bank, as the case may be, acceptable to the
Trustees and shall remain valid till the anticipated period of
consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the
validity of the Guarantee.

(vil)  The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged by
the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment
from the Contractor, in case the Engineer or his representative
should over certify for payment or the Trustees should over-pay the
Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor
at any stage and in respect of any money or balance or Bank
Guarantee, which may be due to the Contractor from the Trustees,
owing to dispute or otherwise or for any delay on the part of the
Trustees in making interim or final payment or otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be
treated as estimated quantities of the work and shall never be
deemed as actual or correct quantities of the works to be executed by
the contractor in fulfilment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing
to make any variation of the quantity, quality or form of the works
or any part thereof that may, in his opinion, be necessary and the
Contractor upon receipt of such an order shall act as follows :

GC-21
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7.2

7.3

7.4

7.5

(i) Increase or decrease the quantity of any work included in
the contract.

(i)  Omit any work included in the contract.

(i)  Change the Character or quality or kind of any work
included in the contract.

(iv)  Change the levels, lines, position and dimensions of any part
of the work, and

(v)  Execute extra and additional work of any kind necessary for
completion of the works
No such variation shall in any way vitiate or invalidate the contract or be
treated ass revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision
shall be taken into account and the contract price shall be varied
accordingly.

Provided always that written order of the Engineer shall not be required
for increase or decrease in the quantity of any work up to 15% where
such increase or decrease is not the result of any variation order given
under this clause but is the result of the quantities exceeding or being
less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the
Contractor and the Engineer” subsequent written confirmation of such
verbal order shall be deemed to be an order in writing within the
meaning of this clause.
(a) The Contractor shall not be entitled to any claim of extra or
additional work unless they have been carried out under the written
orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added
to or deducted from the sum named in the tender in respect of any
extra work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates ad
prices set out in the contract, if in the opinion of the Engineer, the
same shall be applicable. If the contract does not contain any rates or
prices directly applicable to the extra, additional or substituted work,
then the Engineer may decide the suitable rates on the basis of
Schedule of Rates (including surcharge in force at the time of
acceptance of tender), if any, adopted by the Trustees with due
regard to the accepted contractual percentage, if any thereon. In all
other cases the Engineer shall solely determine suitable rates in the
manner deemed by him as fair and reasonable, and his decision shall
be final, binding and conclusive.

GC-22

(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part
thereof shall be such that, in the opinion of the Engineer, the rate of
prices contained in the contract for any item of the works or the rate
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8.0

8.1

8.2

as evaluated under sub-clauses (b) and (c) of this clause, is by reason
of such omission or addition rendered unreasonable or in-applicable,
the Engineer shall fix such other rate or price as he deems proper and
the Engineer’s decision shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotion or other special circumstances of any
kind beyond the control of the Contractor, cause delay in completing the
work, the contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of occurrence
of the reason and the Engineer shall thereupon consider the stated
reasons in the manner deemed necessary and shall either reject the
application or determine and allow in writing the extension period as he
would deem proper for completion of the work with or without the
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the
Contractor and his decision shall be final and binding on the Contractor.
If an extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause No.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work be not
completed within the extended time, unless stated otherwise in the
decision communicated by the Engineer, as aforesaid.

(a) If the Contractor fails to complete the work within the stipulated
dates or such extension thereof as communicated by the Engineer in
writing, the Contractor shall pay as compensation (Liquidated
Damage) to the Trustees and not as a penalty, 2% (half percent) of
the total value of work (contract piece) as mentioned in the letter of
acceptance of the tender/offer, for every week or part thereof the
work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work. The
amount of Liquidated damages shall be determined by the Engineer,
which shall be final and binding.

GC-23
(b) Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation/damage in
Sub-clause (a) of this clause, from any money due or likely to
become due to the Contractor. The payment or deduction of such
compensation/damage shall not relieve the Contractor from his
obligation to complete the work or from any of his other
obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer,
the work may be ordered to be completed by some other agency at
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8.3

8.3.1

8.3.2

the risk and expense of the Contractor, after a minimum three days
notice in writing has been given to the Contractor by the Engineer or
his Representative.

Without being liable for any compensation to the Contractor, the
Trustees may, in their absolute discretion, terminate the contract and
enter upon the site and works and expel the Contractor there from after
giving him a minimum 3 days’ notice in writing, due to occurrence of
any of the following reasons and decision of the Trustees in this respect,
as communicated by the Engineer shall be final and conclusive :

(1) The Contractor has abandoned the contract.

(i1) In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the
agreed period on account of Contractor’s lapses.

(iii) The Contractor has failed to commence the works or has without
any lawful excuse under these conditions has kept the work
suspended for at least 15 days despite receiving the Engineer” or
his Representative"” written notice to proceed with the work.

@iv) The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after receiving
from the Engineer or his representative the written notice stating
that the said materials or work were condemned and rejected by
him under these conditions.

W) The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor t any officer, servant or
representative of the Trustees or to any person on his or their
behalf in relation to the obtaining or to the execution of the
contract.

(vii))  The Contractor is adjusted insolvent or enters into composition
with his creditors or being a company goes into liquidation either
compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be issued
by the Engineer on behalf of the Trustees, the Contractor shall hand over
the entire Trustees’ tools, plant and materials issued to him at the place to
be ascertained from the Engineer, within 7 days of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the Contractor’s
risk and expense and the Contractor shall be debited any sum or sums
that may be expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly completed the work
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83.3

8.3.4

9.0

9.1

9.2

9.3

of the work in accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials
actually supplied by him and subject to recoveries as per contract,
provided the work done and materials conform to specifications at the
time of taking over by the Trustees. The payment for work shall be based
on measurements of actual work done and priced at approved contract
rates or other rates, as decided by the Engineer. The payment for
materials supplied shall be at the rates as decided by the Engineer, which
shall I in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all such case
shall be final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the

Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall maintain the Contractor’s
same for a period, as may be specified in the form of a Special Condition obligation for
of the Contract, from the date mentioned in the Initial Completion maintenance
Certificate in Form G.C.1. Any defect/fault, which may appear in the of work.

work during aforesaid maintenance period, arising, in the sole opinion of
the Engineer or his representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his
representative, shall, upon the written notice of the Engineer or his
representative, be amended and made good by the Contractor at his own
cost within seven days of the date of such notice, to the satisfaction of the
Engineer or his representative, failing which the Engineer or his
representative shall have the defects amended and made good through
other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.
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The Contractor shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on the works or taking possession, working o
using thereof by the Trustees shall not relieve the Contractor of his
obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting o the Engineer (I)
The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
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10.0

10.1

10.2

10.3

10.3.1.

10.3.2

10.3.3

10.3.4

10.3.5

Contractor, after making deduction therefrom in respect of any sum due to
the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which his predecessor left it.

GC- 26

The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may be
fixed by the Arbitrator in his sole discretion. Upon every or any such
reference the cost of any incidental to the reference and award respectively
shall be in the discretion of the Arbitrator who may determine, the amount
thereof or by whom and to whom and in what manner the same shall be
borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject
to the provisions of the Indian Arbitration Act 1940 or any amendment
thereof. The Arbitrator shall give a separate award in respect of each item of
disputes and respective claim referred to him by each party and give reason
for the award.

Engineer’s
decision

Chairman’s
award.

Arbitration.
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10.3.6  The Arbitrator shall consider the claims of all the parties to the contract —
within only the parameters of scope and conditions of the contract in
question.

10.3.7

10.4

10.5

Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made thereunder, for the time being in force, shall apply

to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the
work with due diligence in accordance with Engineer’s decision. The
Engineer also shall not withhold any payment, which, according to him, is
due or payable to the Contractor, on the ground that certain disputes have

cropped up and are likely to be referred to arbitration.

[a]

[c]

[d]

[e]

Provided always as follows:

Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the cases of contracts, where tendered amount
appearing in the letter of acceptance of the tender / offer is less than

Rs.40,00,000/-.

The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer
within 30 days from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed justifications, in

the context of contract conditions.

To
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Contractor’s dispute if any arising only during the maintenance
period, if any, stipulated in the contract, must be submitted to the
Engineer, with detailed justification in the context of contract
conditions, before the issuance of final completion certificate in
Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after submission
of certificate in form G.C.3 by him.

Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall
not be entertained by the Engineer and / or by any Arbitrator
subsequently.

The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole
discretion, by adding the names of new Arbitrators and / or by
deleting the names of existing Arbitrators, without making any
reference to the Contractor.

(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICEDID)
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The Manager (1&CF),
Haldia Dock Complex.
I/'We

having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all
the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in
the annexed Bill of Quantities within months / weeks from the date of order to commence the
work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a
Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be
necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawing and Special & General Conditions of Contract and I / We hereby agree that until such Contract
Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender,
together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I/ We require days / months preliminary time to arrange and procure the materials required by
the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance)) HDC, vide Receipt No.
of as Earnest Money.

1/ We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

Dated : (Signature of Bidder with Seal)
WITNESS :
Name of the Bidder :
Signature :
Name : (In Block Address :
Letters)
Address :
Occupation
KOLKATA PORT TRUST
HALDIA DOCK COMPLEX
FORM G.C.1
Contractor
Address
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Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

NaAME OF WOTK & ettt
Estimate No. EE.O...cooiii Dt

CE O, | D ]
WOTK O NO. ..ttt e e,
ATLOCALION. ..ottt
Contract NO. ...,

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 2000 in accordance with terms of the Contract and you
are required to maintain the work as per Clause 62 of the General Conditions of Contract and under

provisions of the Contract for a period of weeks / months / years
from the day of

2000 to day of 2000 .

Yours faithfully,

SIgNAtUIe. ...t
(ENGINEER/ENGINEER’S REPRESENTATIVE)
NaME. ..o
Designation.........ooveviiriiiiei e

OFFICE SEAL

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.
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This is to certify that the following work viz:-
Name of WOTK = ..o

Estimate No. EEE.O....couniieee, At

WOTK Order NO... .o,

Contract NO. ...ooeviviiiiiiiiiiinn

Resolution & Meeting No. ...........ccoevvivinnnnn

Allocation & ......ccoevviieieiiiiiinennn..

which was carried out by Shri/MessIS.......o.ovviitiiiiitiii i, is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the Contract
have been fulfilled by the Contractor.

Signature........ovvvivriiiieeiee e
(ENGINEER/ENGINEER’S REPRESENTATIVE)

OFFICE SEAL

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM * CERTIFICATE FROM CONTRACTOR)

The Manager (1&CF)
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Haldia Dock Complex
Calcutta Port Trust
Haldia.

1/ We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust
for the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO......ooovviiiiiiiiiiiiiieie e, Dt

and I/ we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.

Yours faithfully,
(Signature of
the Contractor)
Dated

Name of Contractor........c.ovvvviireiiireeeeiiieeeaennenann,

AdAresS: ..o

(OFFICIAL SEAL OF THE CONTRACTOR)

KOLKATA PORT TRUST

PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta , a
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and statutory
modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hercinafter
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called “EMPLOYER’’ which expression unless excluded by or repugnant to the context be deemed to
include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR” which expression shall unless excluded
by or repugnant to the context he deemed to include his heirs, executors, administrators,
representative, successor in officer and permitted assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a Tender/Offer by the
contractor for the execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1.  In this agreement words expressions shall have the same meanings as are respectively assigned
to them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement ,viz :-
1.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii. The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified in any
way by mutual consent.

3.  In consideration of the payments to be made by the Trustees to the Contractor as hereinafter
mentioned the contractor hereby covenant with the Trustees to execute ,complete and maintain
the work in conformity in all respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such execution
,completion and maintenance of the works the Contract Prices at the times and in the manner
prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto

as fixed (or have set their respective hands and seals) the day and year first above written.
have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-
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OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in the presence of :

Name :-

Address :-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in
lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch,
as the case may be, of any nationalised Bank of India on Non-Judicial
Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser of
the Trustees.

Ref. Bank Guarantee No.

Date

To
The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the
EMPLOYER “which expression shall unless repugnant to the context or meaning thereof include its
successors administrators and assigns) having awarded to
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, with registered office at
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and assigns) a

CONTRACT by issue of EMPLOYER’S work order dated the same having been

unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No

dated Valued at Rs

for « ” and the contractor having

agreed to prove a Contract performance Guarantee for the faithful performance of the entire Contract
equivalent to Rs. ( rupees only) to the EMPLOYER.

We, the Bank, , Kolkata/ Haldia having its Head Office

at (hereinafter referred to as the “Bank”, which expression shall unless repugnant to the

context or meaning thereof, include its successors, administrators, executors and assigns) do hereby
guarantee and undertake to pay the Employer on demand any and all monies payable by the
Contractor to the extent of Rs. -( only) as aforesaid at any time up to
without any demur, reservation, contest, recourse or protest and/or without any reference to the
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and binding
notwithstanding any difference between EMPLOYEER and CONTRACTOR or any dispute pending
before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this
guarantee during its currency without previous consent of employer and further agrees that the
guarantee herein contained shall continue to be enforceable till the Employer discharges his
guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under
this guarantee from time to time to extend the time for performance of the CONTRACT by
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone
from time to time the exercise of any powers vested in them or any right which they might have
against Contractor, and to exercise the same at any time in any manner, and other to enforce or to
forebear to enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER
and CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank
shall not be released of its obligations under these presents by any exercise by EMPLOYER of its
liberty with reference to the matters aforesaid or any of them or by reason or any other acts of
omission or commission on the part of employer or any other indulgence shown by EMPLOYER or
by any other matter or thing whatsoever which under Law would, but for this provision, have the
effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee
against the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR
and notwithstanding any security or other guarantee that EMPLOYER may have in relation to the
CONTRACTOR’S liabilities.
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Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs

(rupees only) and it shall remain in
force up to and including and shall be extended from time to time for such
period , on whose behalf this guarantee has been given.

Dated, thls '. '. ‘. '. '. ‘. '. '. '. ‘. '. '. ‘. '. ..................................... day of ..ooviiiii 2010 oo at
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”.
And
................................ hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for
......................... The Principal values full compliances with all relevant laws of the land, rules,
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regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s)
and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal,
will monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be
entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose
the desired said stores/ equipment at a competitive price in conformity with the defined
specifications/ scope of work by avoiding the high cost and the distortionary impact of corruption on
such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORS to abstain from bribing
or indulging in any corrupt practice in order to secure the contract by providing assurance to them that
their competitors will also abstain from bribing and other corrupt practices and the
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by
following transparent procedures.

Section 1 — Commitments of the Principal/ Emplover.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members,
will in connection with the tender for, or the execution of a contract,
demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with
equity and reason. The Principal will, in particular, before and during the
tender process, provide to all Bidder(s) the same information and will not
provide to any Bidder(s) confidential/ additional information through
which the Bidder(s) could obtain an advantage in relation to the tender
process or the contract execution.

c. The Principal will exclude from the process all known prejudiced
persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in
addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption.
He commits himself to observe the following principles during his participation in the tender
process and during the contract execution.
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a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise
or give to any of the Principal’s employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/she is not legally entitled to,
in order to obtain in exchange any advantage of any kind whatsoever during the tender process or
during the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contract, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further
the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal
gain, or pass on to others, any information or document provided by the Principal as part of the
business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principles, if any. Further details as
mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian
Agents of Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression
through a violation of Section 2 above, or in any other form such as to put his reliability or credibility
in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process
or take action as considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to
Earnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and
recover from the Contractor liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of
signing the Integrity pact with any other Company in any country conforming to the anti
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corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major
Ports/ Govt. Departments of India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or
violate its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may
follow in accordance with provisions of the extant law in force relating to any civil or criminal
proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what
extent the parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall
perform their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the
contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform
the authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without
restriction to all contract documentation of the PRINCIPAL including that provided by the BIDDER/
CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his contract documentation,
if any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to
treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings
among the parties related to the contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the
option to participate in such meetings.

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation
to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals
for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent
External Monitor (s) appointed for the purposes of this Pact.
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(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so
inform the Management of the Principal and request the Management to discontinue or to take
corrective action, or to take other relevant action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner, Government of India.

(j) The word ‘Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall
provide necessary information and documents in English and shall extend all possible help for the
purpose of such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend up to 2 years or the
complete execution of the contract including warranty period whichever is later. In case
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of
signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged/determined by Chairman,
KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).
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(Office Seal) (Office Seal)
Place :
Date :
Witness 1:

(Name & Address) ......ovvvvvrieiiiiiiiiiiieeennn,

Witness 2:

(Name & Address) .....c.ovvvvvvrivriiiiiiiiiieeeenens,

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1 There shall be compulsory registration of Indian agents of foreign suppliers for all Tenders.
An agent who is not registered with KoPT shall apply for registration in the prescribed
Application-Form.

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary
Public)/Original certificate of the principal confirming the agency agreement and giving the
status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship
being paid by the principal to the agent before the placement of order by KoPT.

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the
foreign parties have stated that they are not paying any commission to the Indian agents, and
the Indian representative is working on the basis of salary or as retainer, a written declaration
to this effect should be submitted by the party (i.e. Principal) before finalizing the order.

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA.
IF ANY.
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2.1

2.1.1

2.2

2.2.1

222

223

23

24

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of
authorization and authority given to commit the Principals. In case the agent/representative be
a foreign Company, it is to be conformed whether it is real substantial Company and details of
the same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/
representatives in India, is to be paid by KoPT in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their
status, i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of
the Principal specifically authorizing the agent to make an offer in India in response to tender
either directly or through the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for
himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if
any, reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in
equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for
payment of the commission/remuneration, if any payable to the agents/representatives in
India in Indian Rupees on expiry of 90 days after the discharge of the obligations under the
contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will
render the concerned tender liable for rejection or in the event of a contract materializing, the
same liable to termination by KoPT. Besides this there would be a penalty of banning
business dealings with KoPT or damage or payment of a named sum.
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