
 

SHORT TENDER NOTICE  
                                                                                                                                 

 

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited from 

reliable, bonafide & experienced agency  with required experience as per Prequalification criteria stipulated in Tender 
Document  for the following work at Haldia Dock Complex. 

 
 

Name of work : REPAIR & MAINTENANCE OF THE BITUMINOUS ROADS AT 

DIFFERENT CLUSTERS AT HALDIA TOWNSHIP UNDER 

HALDIA DOCK COMPLEX, HALDIA 

   
E-Tender  No : KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  

 
   
Estimated Cost Of Work : Rs. 16740225.30 [Rupees One Crore Sixty Seven Lakh 

Forty Thousand Two Hundred Twenty Five and Paise 
Thirty only] 

      Time of Completion : 08(Eight) Months. 

Earnest Money : Rs. 3,34,805 (Rupees Three Lakh Thirty Four Thousand 

Eight Hundred Five Only). 

Cost Of Tender Document 

(Non-refundable) 

: Rs. 1770.00 (Rupees One Thousand Seven Hundred 

Seventy only) including 18% GST. 

     Last date of submission of 

e-tender and opening of 
the tender 

: 17.09.2019    
Submission Up to 15:00 hrs. 

Opening 17.09.2019  After 15:30 hrs. 

Bid document will be available on MSTC, Website.  
Bidders will have to participate in bidding process 

through website www.mstcecommerce.com only.  

   
 
Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in bidding process 

through their website www.mstcecommerce.com only. Interested bidders may contact at bsengupta.hdc@nic.in. 

 
 

 
 

Sd/- 

Sr. Dy. Manager  
RZ & Spl RT, I &CF Division. 

Haldia Dock Complex 
 

 

 

 

 

 

 

 

 

 
 

Flag-A 

http://www.mstcecommerce.com/


Office of the Sr. Dy. Manager, I&CF Division, 
Civil Maintenance office, Cluster-5, 

P.O.- Haldia Township, Dist. Purba Medinipur - 721 607 
Tele Phone - 03224-263389 

Fax - 03224-252110 

E-mail id: bsengupta.hdc@nic.in. 
 

No. : I&CF/SDM/ RZ/2019- 20/ET/09/267                                                       Date: 26.08.2019  

NOTICE INVITING TENDER 

WORK TITLE: -REPAIR & MAINTENANCE OF THE BITUMINOUS ROADS AT DIFFERENT CLUSTERS AT 
HALDIA TOWNSHIP UNDER HALDIA DOCK COMPLEX, HALDIA. 

 

3.1   E -TENDER No: KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  

 

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from resourceful, 
experienced and bonafide agencies with sound technical and financial capabilities on fulfilling the following Pre- 

qualification Criteria; 

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

i) Average Annual Financial Turnover during the last three years, ending on 31-03-2018, should be at least  30% 
of the estimated cost. 

ii) Experience of having successfully completed similar works during last 7 years ending last day of month previous 
to the one in which applications are invited should be either of the following: - 

 
a. Three similar completed works costing not less than the amount equal to 40 % of the estimated cost. 

Or 
b. Two similar completed works costing not less than the amount equal to 50 % of the estimated cost. 

Or 
c. One similar completed works costing not less than the amount equal to 80 % of the estimated cost. 

iii) Similar works means: - 

Construction/ repair/ maintenance/ up gradation of Roads/ pavements/ Hardstands or any combination of above 

works.  

iv) Work Experience as sub-contractor or supply contractor shall not be considered as the requisite qualification.  

Sr. Dy. Manager (I&CF), Cluster –V, P.O.: - Haldia Township, Dist.: Purba Medinipur, Pin : 721607, West Bengal.Ph. 

No. 263389, FAX: 03224-252110 E-mail id: bsengupta.hdc@nic.in. 
 

Due 

Date 
17.09.2019  Time UPTO 

15:00 hrs. 
Date of 
Opening of 

the Tender 

 

17.09.2019  Time 15:30 hrs. 

onwards. 

Bid document will be available on KoPT website (www.kolkataporttrust.gov.in) Bidders will 

have to participate in bidding process through website 
www.mstcecommerce.com only. 
Cost of Tender 
document 
(Non-refundable) 

Rs. 1770.00 (Rupees One Thousand Seven Hundred Seventy only) 

including 18% GST 

Earnest Money Deposit Rs. 3,34,805 (Rupees Three Lakh Thirty Four Thousand Eight Hundred 

Five Only). 
Time Of Completion 08 (Eight) months.  
Estimated Cost Of 
Work 

Rs. 1,67,40,225.30 [Rupees One Crore Sixty Seven Lakh Forty 

Thousand Two Hundred Twenty Five and Paise Thirty only] 

TENDER AUTHORITY:- 

Flag-B 

http://www.mstcecommerce.com/
mailto:bsengupta.hdc@nic.in


3.4 OTHER INSTRUCTIONS:- 

3.4.1 E-Tenderers are invited on Single stage Two Part basis (Techno Commercial Part & Price Part) from 

resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above 

mentioned work at Haldia Dock Complex. 
3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender 

documents are available in web site from KoPT website (www.kolkataporttrust.gov.in) and have to participate 
in bidding process through their website www.mstcecommerce.com only. 
3.4.3 E-Tender Document shall neither be issued by post nor sold. 

3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down 

loaded from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer 

will be summarily rejected. 

3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender 

document. Trustees reserve the right to verify the submitted copies of documents / credentials with the original 

documents. 

3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 

1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there 

under. An amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively 

recovered from all the bills of the contractor for onward transmission of the same to the appropriate authority. 

3.4.7 E-Tenderers will be received through www.mstcecommerce.com up to 15:00 hrs. on the last date of 

submission and opening of tender specified above. 

3.4.8 Techno Commercial Part & Price Part of the e-Tender will be opened shortly after 3.30 p.m. on the 
stipulated date. 

3.4.9 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened 

on the next working day. 

3.4.10 It is stated here that the subject tender may not be extended further. 

3.4.11 Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part 

without assigning any reason whatsoever thereof. 

 
 

Sd/- 

Sr. Dy. Manager  
RZ & Spl RT, I &CF Division. 

Haldia Dock Complex 
 

 

 
 

 
 

 
 

http://www.mstcecommerce.com/
http://www.mstcecommerce.com/
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कोल्कता पोर्ट ट्रस्र् 
KOLKATA PORT TRUST 

हल्ल्िया डॉक कॉम्प्लेक्स 

HALDIA DOCK COMPLEX 

I&CF DIVISION 

BIDDING DOCUMENTS 

( e-Tender) 

[Tender No.: I&CF/SDM/RZ/19-20/ET/09] 

FOR 

REPAIR & MAINTENANCE OF THE BITUMINOUS 
ROADS AT DIFFERENT CLUSTERS AT HALDIA 
TOWNSHIP UNDER HALDIA DOCK COMPLEX, 
HALDIA. 

 
 

 
 

August - 2019 
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1. SCHEDULE OF TENDER (SOT) 
 

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from reliable, 
bonafide & experienced agency with required experience as per Prequalification criteria stipulated in Tender 

Document for “REPAIR & MAINTENANCE OF THE BITUMINOUS ROADS AT DIFFERENT CLUSTERS AT 
HALDIA TOWNSHIP UNDER HALDIA DOCK COMPLEX, HALDIA.” as per Bill Of Quantities to Haldia Dock 

Complex. Bid Document may be seen from KoPT website (www.kolkataporttrust.gov.in). Corrigenda or clarifications, 

if any, shall be hosted on the above mentioned website only. 

Bidders will have to participate in bidding process through website www.mstcecommerce.com only. 

 

a.   TENDER NO. I&CF/SDM/RZ/19-20/ET/09 

b.   MODE OF TENDER e-tendering System 

c. E-Tender NO KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  

d. Date of NIT available to parties to download 26.08.2019 to 17.09.2019 

e.  i)  Estimated Cost Of Work Rs. 16740225.30 [Rupees One Crore Sixty Seven Lakh 

Forty Thousand Two Hundred Twenty Five and Paise 

Thirty only] 

     ii) Transaction Fee Rs. 9877.00 [Rupees Nine Thousand Eight Hundred 

Seventy Seven Only] including 18% GST [Refer Cl-4 of 
Important instructions for E-procurement.] 

iii) Bid Document fee The intending bidders should submit Bid Document Fee of INR 
Rs. 1770.00 (Rupees One Thousand Seven Hundred 
Seventy only) including 18% GST 

iv) Earnest Money Deposit The intending bidders should submit Earnest Money of INR Rs. 

3,34,805 (Rupees Three Lakh Thirty Four Thousand 
Eight Hundred Five Only). [Refer Cl-5.1 of Instruction To 

Bidder.] 
 

 
f. Last date of submission 

Document fee. 
of EMD & Bid 17.09.2019  upto 15.00 Hrs. 

g. Date of starting of online e-tender for 

submission of Techno-Commercial Bid & Price 

Bid. 

26.08.2019 

h. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & Price 

Bid. 

17.09.2019 (Up to 3:00 P.M.) 

i.  Date & time of opening of the subject tender 17.09.2019 (After 3:30 P.M.) 

http://www.mstcecommerce.com/
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2. SHORT TENDER NOTICE 
 

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per 

Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 

 

Name of work : REPAIR & MAINTENANCE OF THE BITUMINOUS ROADS AT 
DIFFERENT CLUSTERS AT HALDIA TOWNSHIP UNDER 

HALDIA DOCK COMPLEX, HALDIA.HDC, HALDIA. 

 

E-Tender No : KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  

 

Estimated Cost Of Work : Rs. 16740225.30 [Rupees One Crore Sixty Seven Lakh 
Forty Thousand Two Hundred Twenty Five and Paise 
Thirty only] 

 
 

Last date of submission of 

the tender 
: 17.09.2019 (Up to 3:00 P.M.) 

 

Opening of the tender :   17.09.2019 (After 3:30 P.M.) 

 
Details of the Tender & Tender Documents are available in KoPT website (www.kolkataporttrust.gov.in) and have to 

participate in bidding process through their website www.mstcecommerce.com only. Interested bidders may contact 

at bsengupta.hdc@nic.in. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.mstcecommerce.com/
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[एनआईर्ी-I] 

           लघु ननवििा सूचना   
                                             फ्लेग-ए 

हल्ल्िया डॉक कॉम्प्लेक्स में ननम्पनललखित काम के ललए सोलर और आर्थटक क्षमताओं िाले संसाधन, अनुभिी और िास्तविक 
बोलीिाताओं से एकल किर आधार (िॉल्यूम -1 रे्क्नो-िाखिल्ययक भाग और िॉल्यूम-II मूल्य भाग) पर सीलबंि ननवििाएं आमंत्रित 
की जाती हैं। 
कायट का नाम : REPAIR & MAINTENANCE OF THE BITUMINOUS ROADS 

AT DIFFERENT CLUSTERS AT HALDIA TOWNSHIP 

UNDER HALDIA DOCK COMPLEX, HALDIA.HDC, HALDIA. 

  

ई-ननवििा संख्या : कोपीर्ी / हल्ल्िया डॉक कॉम्प्लेक्स / आई और सीएफ दििे / 27 / 
18-19 / ईर्ी /49 

 

अनुमाननत लागत  : रुपये। 16740225.30 [ रुपए एक करोड़ साठ सात लाख चालीस 
हजार दो सौ पच्चीस और पैसे तीस ही ] 

 

ननष्पािन की अिर्ध : 08 महीने 

 

अर्िम रालि : रुपये। 3,34,805(रुपए तीन लाख तीस चौरासी आठ सौ पाांच ही)। 

 

त्रबड िस्तािेज एम. एस. र्ी. सी. के िेबसाइर् पर उपलब्ध होगी । आपूनतटकताट केिल www.mstcecommerce.com 

िेबसाईर् के माध्यम से बोली प्रक्रिया में भाग ले पायेंगे । 
 

ननवििा जमा करने की अंनतम नतर्थ 
एिं किर-I के अनािरि की नतर्थ 

: 17.09.2019 तक 15:00 बजे तक जमा 
15:30 बजे के बाद खोलना 

 

ननवििा िस्तािेज की लागत(अप्रनतिेय) : रुपये। Rs. 1770=00 [केवल एक हजार सात सौ सत्तर ] 18% 
जीएसटी सहहत 

 

सम्पपकट  व्यल्क्त : वरर. उप.प्रबांधक (आरजेड और एसपीएल आर टी), आईएांडएफ 
डडवीजन, हल्ददया डॉक कॉम्प्लेक्स। 

 

ननववदा की ववस्ततृ जानकारी एम. एस. र्ी. सी.  वेबसाइट पर उपलब्ध होगी एांव www.mstcecommerce.com वेबसाईट के 
माध्यम से बोली प्रक्रिया में भाग ले पायेंगे । इच्छुक आपूनतिकताि bsengupta.hdc@nic.in  वेबसाईट पर सम्पपकि  कर सकत ेहैं। 
          

 

                                                                              Sd/- 
सीननयर डीई प्रबांधक (आरजेड और एसपीआरआरटी), 

 मैं और सीएफ डडवीजन 
हल्ददया डॉक कॉम्प्लेक्स। 

 

 

 

 

http://www.mstcecommerce.com/
http://www.mstcecommerce.com/
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NOTICE INVITING TENDER 

WORK TITLE: -REPAIR & MAINTENANCE OF THE BITUMINOUS ROADS AT DIFFERENT CLUSTERS AT 

HALDIA TOWNSHIP UNDER HALDIA DOCK COMPLEX, HALDIA. 

 
3.1   E -TENDER No: KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  

 

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from resourceful, 
experienced and bonafide agencies with sound technical and financial capabilities on fulfilling the following Pre- 

qualification Criteria; 

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

i) Average Annual Financial Turnover during the last three years, ending on 31-03-2018, should be at least  30% 
of the estimated cost. 

ii) Experience of having successfully completed similar works during last 7 years ending last day of month previous 
to the one in which applications are invited should be either of the following: - 

 
a. Three similar completed works costing not less than the amount equal to 40 % of the estimated cost. 

Or 

b. Two similar completed works costing not less than the amount equal to 50 % of the estimated cost. 
Or 

c. One similar completed works costing not less than the amount equal to 80 % of the estimated cost. 

iii) Similar works means: - 

Construction/ repair/ maintenance/ up gradation of Roads/ pavements/ Hardstands or any combination of above 

works. 

iv) Work Experience as sub-contractor or supply contractor shall not be considered as the requisite qualification.  
 

 
Sr. Dy. Manager (I&CF), Cluster –V, P.O.: - Haldia Township, Dist.: Purba Medinipur, Pin : 721607, West Bengal. 

Ph. No. 263389, FAX: 03224-252110 E-mail id: bsengupta.hdc@nic.in. 

 
Due 

Date 
17.09.2019 Time UPTO 

15:00 hrs. 
Date of 

Opening of 

the Tender 

17.09.2019 Time 15:30 hrs. 

onwards. 

Bid document will be available on KoPT website (www.kolkataporttrust.gov.in) Bidders will 

have to participate in bidding process through website 

www.mstcecommerce.com only. 
Cost of Tender 
document 
(Non-refundable) 

Rs. 1770.00 (Rupees One Thousand Seven Hundred Seventy only) 

including 18% GST 

Earnest Money Deposit Rs. 3,34,805 (Rupees Three Lakh Thirty Four Thousand Eight Hundred 

Five Only). 

Time Of Completion 08 (Eight) months.  
Estimated Cost Of 
Work 

Rs. 16740225.30 [Rupees One Crore Sixty Seven Lakh Forty Thousand 

Two Hundred Twenty Five and Paise Thirty only] 

TENDER AUTHORITY:- 

http://www.mstcecommerce.com/
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3.4 OTHER INSTRUCTIONS:- 

3.4.1 E-Tenderers are invited on Single stage Two Part basis (Techno Commercial Part & Price Part) from 
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above 

mentioned work at Haldia Dock Complex. 
3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender documents 

are available in web site from KoPT website (www.kolkataporttrust.gov.in) and have to participate in bidding process 

through their website www.mstcecommerce.com only. 
3.4.3 E-Tender Document shall neither be issued by post nor sold. 

3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 

from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be 

summarily rejected. 

3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender document. 

Trustees reserve the right to verify the submitted copies of documents / credentials with the original documents. 

3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, 

West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An 

amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all 

the bills of the contractor for onward transmission of the same to the appropriate authority. 

3.4.7 E-Tenderers will be received through www.mstcecommerce.com up to 15:00 hrs. on the last date of 

submission and opening of tender specified above. 

3.4.8 Techno Commercial Part & Price Part of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated 
date. 

3.4.9 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on the 

next working day. 

3.4.10 It is stated here that the subject tender may not be extended further. 

3.4.11 Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part 
without assigning any reason whatsoever thereof. 

 

 
 

 
 

 

Sd/- 

Sr. Dy. Manager 
RZ & Spl RT 

I &CF Division 
 Haldia Dock Complex 

http://www.mstcecommerce.com/
http://www.mstcecommerce.com/
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4.  Important instructions for E-procurement 
 

Bidders are requested to read the terms & conditions of this tender before submitting your online 
tender.  

 
1. Process of E-tender :  

 
A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which is free of cost. 

Only after registration, the vendor(s) can submit his/their bids electronically. Electronic Bidding for submission of 
Technical Bid as well as Commercial Bid will be done over the internet. The Vendor should possess Class III 

signing type digital certificate.  Vendors are to make their own arrangement for bidding from a P.C. connected with 

Internet.  MSTC is not responsible for making such arrangement. (Bids will not be recorded without Digital 
Signature).   

 
SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT 

www.mstcecommerce.com/eprochome/.......... 
1).Vendors are required   to register themselves online with www.mstcecommerce.com→ e-Procurement 

→PSU/Govt depts→ Select ………….. Logo->Register as Vendor -- Filling up details and creating own user id and 

password→ Submit. 
2).   Vendors will receive a system generated mail confirming their registration in their email    which has been 

provided during filling the registration form. 
In case of any clarification, please contact …………/MSTC, (before the scheduled time of the e- tender).  

 
Contact person (Haldia Dock Complex):  
Contact person(Haldia Dock Complex) 
 

Dealing officer’s name:- B. Sengupta,  
Designation:- Sr. Dy. Manager(I&CF) 

Phone No.:-03224-263389; 9434063574 

E-mail:-  bsengupta.hdc@nic.in 

 

Contact person (MSTC Ltd):  
1. Shri S Mukherjee, DM(e-Commerce) – smukherjee@mstcindia.co.in 
2. Ms S Maity, AM(e-Commerce) – smaity@mstcindia.co.in 

 
Google hangout ID- (for text chat)- mstceproc@gmail.com  

B) System Requirement: 

i)    Windows 7 or above Operating System 
ii)    IE-7 and above Internet browser. 

iii)   Signing type digital signature  
iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the system.  

 
To disable “Protected Mode” for DSC to appear in The signer box following settings may be applied. 

 Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove the tick from 

the tick box mentioning “Enable Protected Mode”. 

 Other Settings: 

Tools => Internet Options => General => Click On Settings under “browsing history/ Delete Browsing History” => 
Temporary Internet Files => Activate “Every time I Visit the Webpage”. 

 
To enable ALL active X controls  and disable ‘use pop up blocker’ under Tools→Internet Options→ custom level 

(Please run IE settings from the page www.mstcecommerce.com once) 

 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at 

www.mstcecommerce.com/eprochome/........... Tenders will be opened electronically on specified date and time as 
given in the Tender.  

3. All entries in the tender should be entered in online Technical & Commercial Formats without any ambiguity. 

http://www.mstcecommerce.com/
mailto:mstceproc@gmail.com
mailto:smaity@mstcindia.co.in
http://www.mstcecommerce.com/eprochome/kopt
mailto:smukherjee@mstcindia.co.in
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/eprochome/kopt
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4. Special Note towards Transaction fee:  

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My Menu” in the vendor 

login. The vendors have to select the particular tender from the event dropdown box. The vendor shall have the 
facility of making the payment either through NEFT or Online Payment. On selecting NEFT, the vendor shall 

generate a challan by filling up a form. The vendor shall remit the transaction fee amount as per the details 
printed on the challan without making change in the same. On selecting Online Payment, the vendor shall have the 

provision of making payment using its Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s 

designated bank account, the transaction fee shall be auto authorized and the vendor shall be receiving a system 
generated mail. 

Transaction fee is non-refundable. 
A vendor will not have the access to online e-tender without making the payment towards transaction fee. 

NOTE 
Bidders are advised to remit the transaction fee well in advance before the closing time of the event so as to give 

themselves sufficient time to submit the bid.  

5. Information about tenders /corrigendum uploaded shall be sent by email only during the process till finalization of 
tender. Hence the vendors are required to ensure that their corporate email I.D. provided is valid and updated at 

the time of registration of vendor with MSTC.  Vendors are also requested to ensure validity of their DSC (Digital 

Signature Certificate). 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 

7. Bidding in e-tender : 

a) Vendor(s) need to submit necessary EMD, Tender fees and Transaction fees (If ANY) to be eligible to bid 
online in the e-tender. Tender fees and Transaction fees are non refundable. No interest will be paid on 

EMD. EMD of the unsuccessful vendor(s) will be refunded by the tender inviting authority.  
b) The process involves Electronic Bidding for submission of Technical and Commercial Bid. 

c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid and Commercial Bid 
through internet in MSTC website www.mstcecommerce.com → e-procurement →PSU/Govt depts→ Login 

under ..........→My menu→ Auction Floor Manager→ live event →Selection of the live event  

d) The vendor should allow running JAVA application. This exercise has to be done immediately after opening 

of Bid floor. Then they have to fill up Common terms/Commercial specification and save the same. After 

that click on the Technical bid. If this application is not run then the vendor will not be able to save/submit 
his Technical bid.  

e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid. Once the same is 
done, the Commercial Bid link becomes active and the same has to filled up and then vendor should click 

on “save” to record their Commercial bid. Then once both the Technical bid & Commercial bid has been 
saved, the vendor can click on the “Final submission” button to register their bid 

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple documents can be 

uploaded.  
g) In all cases, vendor should use their own ID and Password along with Digital Signature at the time of 

submission of their bid. 
h) During the entire e-tender process, the vendors will remain completely anonymous to one another and 

also to everybody else. 

i) The e-tender floor shall remain open from the pre-announced date & time and for as much duration as 
mentioned above.  

j) All electronic bids submitted during the e-tender process shall be legally binding on the vendor. Any bid 
will be considered as the valid bid offered by that vendor and acceptance of the same by the Buyer will 

form a binding contract between Buyer and the Vendor for execution of supply.  
k) It is mandatory that all the bids are submitted with digital signature certificate otherwise the same will not 

be accepted by the system.  

l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as 
the case may be without assigning any reason thereof.  

m) No deviation of the terms and conditions of the tender document is acceptable. Submission of bid in the e-
tender floor by any vendor confirms his acceptance of terms & conditions for the tender. 

8. Any order resulting from this tender shall be governed by the terms and conditions mentioned therein.  

9. No deviation to the technical and commercial terms & conditions are allowed.   

http://www.mstcindia.com/
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10. The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt of bid(s) 

without assigning any reason thereof. 

11. Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com/eprochome  to familiarize them with the system before bidding. 

12. Bidding in e-tender & Reverse auction: 

 a) Bidder(s) need to submit necessary EMD, Tender fees (if any) and Transaction fees to be eligible to bid 
online in the e-tender. Tender fees and Transaction fees are non refundable. No interest will be paid on 

EMD. EMD of the unsuccessful bidder(s) will be refunded by HDC. Bank details i.e. name of bank & 
address, Current a/c no, IFS Code to be mentioned by the tenderer for refund. 

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as well as Price Bid. 

c) The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids and 
Price Bid through internet in MSTC website www.mstcecommerce.com → e-procurement →Psu/Govt 

depts→ Login →My menu→ Auction Floor Manager→ live event →Selection of the live event→ Techno 

Commercial Bid. 

d) The bidder should allow to run an application namely enApple by accepting the risk and clicking on run. 

This exercise has to be done twice immediately after clicking on the Techno-Commercial bid. If this 

application is not run then the bidder will not be able to save/submit his bid. 

e) After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their Techno-Commercial 

bid. Once the same is done, the Price Bid link becomes active and the same has to filled up and then 
bidder should click on “save” to record their price bid. Then once both the Techno-Commercial bid & price 

bid has been saved, the bidder can click on the “Submit” button to register their bid 

NOTE: - The Techno-Commercial Bid & price bid cannot be revised once the submit button             has been 
clicked by the bidder. 

f) In all cases, bidder should use their own ID and Password along with Digital Signature at the time of 

submission of their bid. 

g) During the entire e-tender process, the bidders will remain completely anonymous to one another and 

also to everybody else. 

h) The e-tender floor shall remain open from the pre-announced date & time and for as much duration as 
mentioned above. 

i) All electronic bids submitted during the e-tender process shall be legally binding on the bidder. Any bid 

will be considered as the valid bid offered by that bidder and acceptance of the same by the Buyer will 
form a binding contract between Buyer and the Bidder for execution of supply. Such successful tenderer 

shall be called hereafter SUPPLIER. 

j) It is mandatory that all the bids are submitted with digital signature certificate otherwise the same will not 
be accepted by the system. 

k) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as 

the case may be without assigning any reason thereof. 

l) No deviation of the terms and conditions of the tender document is acceptable. Submission of bid in the 

e-tender floor by any bidder confirms his acceptance of terms & conditions for the tender. 

m) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian Rupee as 
per UOM indicated in the e-tender floor/tender document.   

 13 Any order resulting from this open e-tender shall be governed by the terms and conditions mentioned therein.  

14 No deviation to the technical and commercial terms & conditions are allowed. 

15 After submitting online bid, the bidder cannot access the tender, once it has been submitted with digital signature  

16 HDC has the right to cancel this e-tender without assigning any reason thereof. 

17 The online tender should be submitted strictly as per the terms and conditions and procedures laid down in the 

website  www.mstcecommerce.com /  eprochome / mstc of MSTC Ltd.   

18 The bidders must upload all the documents required as per terms of NIT.  Any other document uploaded which is 

not required as per the terms of the NIT shall not be considered. 

19 The bid will be evaluated based on the filled-in technical & commercial formats. 

20 The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished by the bidder 

is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  Punitive action including 

suspension and banning of business can also be taken against defaulting bidders. 

21 Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering portal of M.S.T.C. 

22 Due date of submission of tender will not be extended under any situation. 

http://www.mstcecommerce.com/eprochome
http://www.mstcindia.com/
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5. INSTRUCTIONS TO BIDDER 
 

E-TENDER FOR REPAIR & MAINTENANCE OF THE BITUMINOUS ROADS AT 
DIFFERENT CLUSTERS AT HALDIA TOWNSHIP UNDER HALDIA DOCK COMPLEX, 
HALDIA. 

 

E -TENDER No: KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  
 

5.0 PREFACE : 

The work as described in the tender shall be executed in Haldia and in accordance with the attached General 

Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) & detailed  

Bill Of Quantities. Location Plan of the place of work might be inspected at the office of the SR. DY. MANAGER 

(RZ), I&CF on any working day before quoting for the tender. 

5.1 BID DOCUMENT FEE & EARNEST MONEY : 

 

Earnest money and cost of tender paper are to be deposited by vendors as per Annexure-VII “PROCEDURE OF 
PAYMENT OF EARNEST MONEY AND BID DOCUMENT FEE THROUGH AXIS BANK GATEWAY”  

 

Exemption from depositing Earnest Money and Bid Document fee will be followed as per clause 5.8.  
 

5.1.1 Details of cost of e-tender paper remitted should be entered by the participating bidder in the space 

provided in the e-tender as indicated hereunder: 

 
a) Name of remitting bidder : 

b) Tender No. : 

c) Amount remitted : 

d) Date of remittance : 

e) DD/BC No. : 
 

 

5.1.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the 

space provided in the e-tender as indicated hereunder: 

 

a) Name of remitting bidder : 

b) Tender No. : 

c) Amount remitted : 

d) Date of remittance : 

e) DD/BC No. : 

Tender submitted without requisite Earnest Money and tender paper cost will be liable for rejection. 

 

Note:   The bidders who are not registered with MSTC Ltd. and registering for the first time with MSTC 

ltd., should get registration 72 hours before depositing Earnest Money and Bid Document Fee. 
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5.2 MODE OF SUBMISSION OF BID : 

 
5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set 

out in the bid documents and no deviation will be accepted. 

5.2.2 Techno commercial part shall contain the following which are to be uploaded: - 
 

I. Essential Documents :- 
 

a) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification 

criteria. 

b) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 3  
(three) financial years (i.e. 2015-2016, 2016-2017, 2017-2018) or a certificate from a chartered 

Accountant/financial auditor showing annual financial turnover of the company for the said financial years.   

II. Other Documents :- 

a) A Declaration as per ‘Annexure – IA’ that no conditions / deviations have been added in the price part of 

the Bid. 

b) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector 

undertaking in India and the Bidding Firm is/are not associated with any other firm bidding for the same 

work as per Annexure-IB. 

c) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in Volume-I of the tender document. 

d) Details of the firm as per “BIDDER’S PROFILE” of the tender document as per Annexure-III (the  

proprietor/partner(s)/authorized  signatory  of the  bidding  firm  in  the  case of  proprietorship  

firm/partnership firm /limited company, as the case may be). 
 

e) The un-priced “Abstract Form Of Tender” shall not only be signed and stamped by the Bidder, but must 

also be duly witnessed and scan copy to be uploaded as per Annexure-IV. 

 
f) The un-priced “Form Of Tender” (without price quoted) shall not only be signed and stamped by the 

Bidder, but must also be duly witnessed and scan copy to be uploaded as per Annexure-V. 

g) Scan copy of the following documents to be uploaded:- 
i)   GSTIN / Provisional GST registration certificate. 

ii)   PAN. 

iii) Valid Trade Licence. 

iv) Valid Professional Tax Clearance Certificate / Up to date tax payment. 

v)   Proof of possessing valid Employees’ Provident Fund (EPF) Account. 

vi) Proof of being registered with Employees’ State Insurance Corporation (ESIC) along with latest 

challan. 
 

h) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the Bidder 

under office seal. 

The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy 

the Authorities. 

All the bidders shall fill up the checklist vide Annexure-VI to ensure consistency and completeness in 
submission of the required documents as mentioned above.  

5.2.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as aforesaid. 
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5.3 OPENING OF BIDS : 
 

5.3.1 Techno Commercial & Price Part as stated above will be opened on the date and time as fixed in the e-

tender document online. 

 

5.4 SECURITY DEPOSIT : 

5.4.1 For the successful Bidder, the Security Deposit shall be recovered from the Earnest Money deposit in 

accordance with clause 3.4 (f) and (g) of the General Conditions of Contract. 

5.4.2 For the successful Bidder, exempted for paying earnest money, the Security Deposit shall be recovered   

in accordance with GCC.  
5.4.3 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 
5.5 REFUND OF EARNEST MONEY : 

 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without 

any interest within 7 [Seven] days after issuance of work order or discharge of the instant tender. 

 

5.6 VALIDITY OF OFFER : 

The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of opening the same. 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to 

the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option 
of the Trustees/ Sanctioning Authority/Engineer. 

 

5.7 DETAILED SCRUTINY OF E-TENDERERS : 

5.7.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked  for, shall  

furnish any or additional document(s) for the purpose of evaluation of his / their bids. The price bids of those  
bidders who meet the qualifying criteria of NIT shall be opened. 

 

5.7.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in case :- 

(i) is not accompanied by requisite earnest money, 

(ii) is not accompanied by requisite tender paper cost, 

(iii) validity of the offer is less than tender stipulation, 

(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 
conditions completely. 

(vi) Documents not submitted as per Cl 5.2.2.I. Of the tender document.  

In addition to above, a bidder may be disqualified if – 

a) The bidder provides misleading or false information in the statements and documents submitted. 

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of 

contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in 
completion or financial bankruptcy etc. 

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 

 

5.8 For Micro & Small Enterprises (MSEs):- 
 

5.8.1 Micro & Small Enterprises (MSEs) shall submit the relevant documents for availing themselves waiver of EMD 

and cost of tender documents. 

 

5.8.2 Micro and Small Enterprise registered with the authorities as mentioned in the Govt. of India gazette 
Notification dated 26.03.2012 shall be exempted from payment of Cost of Tender Document and depositing 

Earnest Money for which copies of valid MSE’s Certificate along with the certificate of the authority 
as mentioned in the Govt. gazette with list of items registered must be submitted with tender. 
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5.9 EVALUATION CRITERIA : 

5.9.1 During evaluation of Price Part of the eligible bidders, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for acceptance by 
the Trustees. 

 

5.10 ACCEPTANCE OF TENDER : 

5.10.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason thereof 
and also reserve the right to accept the tender in part or as a whole. 

5.10.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any 

Tenderer who resorts to this will render his tender liable to rejection. 

5.10.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six 

weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract. 

5.10.4 Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite 
qualification.  

 

5.11 GOOD CONDUCT: 

If a bidder has had previous history of “defined misconduct” (such as banning from by any government 

sector, premature termination of a contract solely on bidder’s fault, criminal case pending against the 
company or its owner / current director filed by a government entity etc.) his offer is liable to be ignored. 

 

5.12 MISCELLANEOUS: 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. 

Any deviation from the tender documents and / or any incomplete tender shall not be considered. 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own 
terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further 

reference to the bidder. 
 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality 
conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools 

and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work. 

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 
language used throughout shall be in English. 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender 

shall be required to be complete, duly filled in and signed and uploaded. 

(vi) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is  

not the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but such a 
declaration is necessary in the interest of Trustees against any possible lapses. 

 

 
 

 
 

 

*************** 
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6. SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR REPAIR & MAINTENANCE OF THE BITUMINOUS ROADS AT 
DIFFERENT CLUSTERS AT HALDIA TOWNSHIP UNDER HALDIA DOCK COMPLEX, 
HALDIA. 

 
E -TENDER No: KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  

 

6.0 PREFACE: 

These provisions though given in a separate section are part of the tender documents which must be read as a 

whole, the various sections being complementary to one another and are to be taken as mutually explanatory. These 
provisions shall be read in conjunction with the other parts of the tender documents viz. General Conditions of 

Contract, Notice Inviting E-Tenderers, Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities  

and other documents forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the 
order of precedence of the documents as stated below will apply. In particular, these provisions will over ride those  

in the General Conditions provided there is discrepancy between them. 

6.1 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others 

(but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular 
item in the list will take precedence over all those placed lower down in the list. 

 Order letter. 

 Bill of Quantities. 

 Drawings. 

 Particular Specifications of work. 

 Special Conditions of Contract. 

 General Conditions of Contract. 

In case of any dispute, question or difference either during the execution of the work or any other time as to any 
matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. Manager (I&CF), Haldia 

Dock Complex, thereon shall be final and binding upon all parties. 

6.2 SCOPE OF WORK: 

 

The scope of work entails repairing and maintenance of internal bituminous roads at different clusters of Haldia 
Township under Haldia Dock Complex, Haldia.  

 

The scope of work includes but is not limited to :-  
 

 Repairing potholes with pre-mixed bituminous macadam. 
 Providing and laying tack coat. 

 Providing and laying of Pre-mix Carpet. 
 Providing and laying of seal coat. 

 Providing and applying of road marking paint.  

 
Work will be required to be executed at different spells as per direction during the period of contract. All completed as 

set forth in the enclosed BOQ. “Bill of quantities” including all other appurtenant works as may be required hereafter 
for successful completion of the work in accordance with the Trustees’ General conditions of contract, special 

Conditions of contract, Particular Specifications and the Bill of Quantities and all additional and varied works, which 

may hereafter be requested in accordance with of the Trustees, General Conditions of contract. 
All the items of works as detailed above shall have to be carried out as per specification and as detailed in the “Bill of 

Quantities”. 
The scope of work also includes all other ancillary and appurtenant works as set forth in the attached Bill of 

Quantities in accordance with specifications for materials and workmanship as per this tender, relevant BIS codes, 
specifications as detailed in M.O.R.T.H Specifications and PWD, West Bengal’s Schedule of Rates (Latest editions). 
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6.3 LOCATION: 

 

The road stretches that will be repaired is the internal roads at different clusters of Haldia Township under Haldia 
Dock Complex, Haldia.  

   

6.4 ACCESS TO THE SITE: 

(a) By Road: 

All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of work. 

(b) By Rail: 

S. E. Railway Branch Line connects Haldia with the Panskura/Mecheda Railway Station. 

6.5 INSPECTION OF SITE: 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, 
and access to the site and location before submission of the tender. He should contact the Sr. Dy. Manager, RZ 

(I&CF), Cluster –V, P.O.: - Haldia Township, Dist.: Purba Medinipur, Pin: 721607 for collecting information about the 

site before submission of the tender. No excuse will be entertained afterwards on the above ground. In case any part 
of the site cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any other 

cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to the 
successful Bidder on that ground if applied for. 

 

6.6 SITE FEATURES & OPERATIONS: 

 

  The area where the site is located is under Residential Zone of Haldia Dock Complex.  
 

The sequence of work shall have to be programmed by the successful bidder without hampering the traffic 

movement and other activities therein. No work shall be taken up for execution until the contractor’s programme is 
duly approved by the Site-in-charge. The work shall have to be executed by the successful bidder without hampering 

normal activities in the area. The working hours may have to be adjusted as per the situation demands. No claim for 
idle labour on this account shall be entertained. 

 

The Contractor shall take all possible care so that other construction and / or operational works around the area, if 

any, are not unduly hampered for this work. Any defect arising during construction work shall have to be rectified 
forthwith as directed, to the satisfaction of the Engineer, without charging extra. During execution of the work, 

proper care should be taken to provide adequate protection to the existing structures, cables (electrical / telephone / 

computer etc), fresh water and fire pipelines etc. and other installations against any damage at the contractor’s risk 
and expense. Careful manual excavation will have to be carried out in places where service lines have been laid 

(information to be obtained from Engineer by the contractor beforehand) to avoid any damage. 

 

Any damage caused to the existing pavement / structures/facilities/service lines or defect arising during construction 
shall have to be made good / rectified forthwith as directed to the satisfaction of the Engineer. Care should be taken 

during transportation of materials and execution of work so as not to impede the smooth traffic flow and normal 
operations in adjoining areas. 

 

Further, if so required by the Engineer in the interests of normal working of the port, it is found necessary to shift / 

suspend some construction activity for some duration, this shall be done in compliance with the instructions of the 
Engineer, without any additional cost. 

 

The execution of work shall have to be so carried out by the contractor as not to obstruct the workings of other 

agencies that may be deployed in the same area.  

 

The contractor may be required to barricade the area under repair, duly demarcating the same by red flag, lighting 
signal etc. and also to deploy suitable personal with red and green flag, light for controlling the vehicular traffic, the 

cost of which shall have to be included in the quoted rate. The contractor shall take every necessary step to ensure 
the safety of the vehicular traffic as well as of his men deployed for the work.  
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The tenderers shall have to assess the impact of hindrance to the different activities of the work which may likely to 
occur during execution of the job due to various factors including those of shipping and other operational activities in 

the areas and also as stated above. They shall have to plan the work in such a way so that all the activities of the  
job can be continued after taking care of the above hindrances effectively round the clock even on Sundays and 

holidays in order to complete the job within scheduled time frame as mentioned below. The tenderers shall consider 

the above points while quoting their rates. 

 

6.7 PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works other than those now 

under construction as part of the present Haldia Dock Complex given without warranty of accuracy and neither the 
Trustees nor the Engineer will be liable for any discrepancies therein. 

 

6.8 DRAWINGS: 

Tender drawings (if any) are for providing an indication of the nature and extent of the work and are tentative. The 
actual work will have to be executed without any reservations at accepted rates as per final detailed drawings, which 

would be made available by the Engineer at an appropriate time. 
 

The Engineer can modify the drawings at any time during of the contract for successful completion of the work. 

Working drawings as and when necessary, shall be provided by the Contractor and got approved by the Engineer. 

 
6.9 SETTING OUT WORKS AND INITIAL MEASUREMENTS: 

The Engineer shall provide the initial references and a benchmark for the setting out of the work. It will be the 
Contractor’s responsibility to set out the works accurately and get them checked by the Engineer. 

 

The Contractor shall provide at his own expense all necessary instruments, staff and labourers for the checking of  
the survey. 

 

The Contractor shall be responsible for the true setting out of the Works, and for the correctness of all dimensions, 

levels, lines, positions and alignment. Any error in any of the dimensions, levels, lines, positions and alignment found 

in any part of the Works shall be rectified by the Contractor at his own cost. Checking by the Engineer at any stage 
shall not absolve the Contractor from any responsibility for proper setting out and construction of the Works to 

correct levels, lines, positions and alignment. 

Before commencement of the work, the Contractor shall take initial measurements and spot levels at intervals as 

ordered by the Engineer and after verification by the Engineer, these records shall be signed by the Contractor and 

serve as the initial record for earthwork measurements. The Contractor shall give the Engineer or his representative 
at least 24 hours prior notice in writing of the time when any part of the setting out of the works will be ready for 

checking. 

6.10 TIME OF COMPLETION: 

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be completed 
in all respects within 08 (Eight) months including preliminary time from the date of placement of work order. 

 

6.11 MAINTENANCE PERIOD: 

The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of Contract for a 

period of 2 (Two) years from the date of completion as certified by the Engineer or his representative in Form GC- 

Security Deposit will be deducted as per G.C.C.  

 

6.12 TEMPORARY OR ENABLING WORK: 

The Contractor shall submit to the Engineer for his approval not less than 28 days before commencement or erection 
of any part of Temporary Works, drawings and detailed proposals for the method of construction of temporary works 

such as office, store, and temporary platforms, pre-casting yard, workshop etc. which he intends to construct for the 
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execution of the contract and no such work shall be constructed before obtaining the written approval of the 
Engineer. The Contractor shall also submit his calculations relating to the design of temporary works, strength etc., if 

required by the Engineer and shall carry out the modifications that the Engineer may require of such temporary 
works at Contractor’s own cost. As with the permanent works, the Contractor shall take all precautions while carrying 

out the temporary works and shall abide by regulations of all statutory authorities. Notwithstanding approval by the 

Engineer, the Contractor shall be solely responsible for the safety and proper execution of the temporary work and  
all related permanent work. The Contractor at his own cost shall repair any damage occurring to part or whole of the 

permanent work due to any failure of the temporary works. These provisions will apply to all enabling works also. 
The contractor shall obtain permission for any Temporary Works and would ensure that during execution of works  

the statutory requirements of the concerned authorities such as Kolkata Port Trust, Police, Customs, etc. would be 
complied with. 

 

6.13 CONTRACTOR’S SITE OFFICE, STORE SHEDS ETC: 

On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the 

construction of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s bill at prevailing 
rates of HDC plus applicable tax or any amendments thereof. The Contractor shall hand over vacant possession of  

the land free from all encumbrances within two months from actual date of completion of work (as stated in G.C.-I). 

In case the contractor does not remove the site offices, store etc. within two months from the actual date of 
completion, the contractor will have to pay compensation equivalent to three times the applicable licence fee for  

the plot of land allotted to him temporarily for site offices, store etc. as per Schedule of Rent of Ko.PT’s land and 
buildings at Haldia and to be recovered from his final bill / Security Deposit. The Contractor shall build office, sheds 

etc. on the land allotted to him as approved by the Engineer or his representative and shall maintain a clean 
hygienic condition throughout the period of their use. 

 

The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him from 

time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor shall 

promptly sign each entry as a token of having received such orders. 

 

6.14 KEEPING THE SITE AND WORKING AREA CLEAR: 

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and  

offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. As 

the works will be carried out mainly inside of operational buildings of HDC, the Contractor has to make necessary 
arrangement to clear the rubbishes etc. from the buildings, at the end of day’s work at his own cost & risk. 

 

6.15 SUPPLY OF MATERIALS BY THE CONTRACTOR: 

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and 

permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as per 
the directions of the Engineer. The contractor shall procure cement, reinforcement steel, paver blocks (if procured), 

only from manufacturers approved by the Engineer. 
Second hand rail, if required, will be supplied free of cost from the departmental store. 

The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s 

verification of contractor’s records of entry and consumption of materials in the works. 

 

6.16 TESTING OF MATERIALS & EQUIPMENT: 

The contractor shall provide at his own cost all necessary equipment and all necessary facilities for such testing 
which by the nature of work will have to be done at site or the approved test laboratory. 

 

Equipment will be in the nature of sufficient number of slump cones, standard metal moulds for concrete test cubes / 
beams, sets of standard IS sieves, weighing balance, graduated measuring cylinders, etc. 

 

These are only indicative and it may be noted that equipment are to be provided and testing carried out as per 

direction of Engineer without any reservation and at the cost and expense of the contractor. 

 

Any other testing of materials or workmanship desired by the Engineer shall be carried out by the contractor at his 
cost from National Test House or any other Government registered laboratory or Institutional Laboratory as approved 



19  

by the Engineer. The testing charges and all other incidental charges like packaging and transporting the test 
samples etc. shall have to be borne by the contractor and must be included in the rates. 

 
6.17 PROGRAMME OF WORK AND PROGRESS REPORT: 

 

The contractor shall suitably schedule various activities required for completion of the work and shall submit 
detailed programme of work in writing in the form of a Bar / PERT Chart before commencement of the work. If 

desired by the Engineer, the contractor, during execution of the work, shall submit on the first day of each month 

the progress report of the work in a manner as directed, showing therein corrective measures to be taken to make 
up the backlog, if there be any. 

 
6.18 SAFETY: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions 

and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The 
contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock 

Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the Trustees or Safety Inspectors  
shall be afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so 

required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, 
Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, working of tools, 

plants, machineries, equipments, means of access or any other aspect. 

 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in 

proper condition. 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers 

and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye shield, 
goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works ; facemasks, 

gloves and overalls for painting works, mixing and handling materials etc , as directed by the Engineer. 

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the 
relevant safety codes. 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipments 

shall comply to the relevant safety codes. 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be 

kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first 

before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the worker during 
handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety 

measures at his own cost. 
The successful bidder shall also ensure that – 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect adversely the 
quality or appearance thereof or cause injury or death to animal and plant life. 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the period of their 

use and different effluents of the labour hutment shall have to be disposed off  suitably. 
 

6.19 POWER SUPPLY: 
 

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply 
point of the site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements 

for the distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ Plant 
and Equipment Division. 

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of WBSEB as 

prevalent amended from time to time along with departmental overhead of 19.25% including installation and hire 
charges for meters. The Trustees do not guarantee uninterrupted power supply from the above sources and 

Contractor shall not be compensated for any delay in providing / irregularity of power supply. The Contractor shall 
have to arrange for the supply of power at his own cost during such periods. 
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6.20 WATER: 

The Contractor will arrange for supply of water both for drinking and for construction purposes and any other 

purpose.  
 

 

6.21 METHOD OF MEASUREMENT: 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured  

according to the current P.W.D.’s (Building & Road) Schedule of Rates, Govt. of West Bengal and analysed rate. For 
details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to. 

 

6.22 ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of the Sr. Dy. 
Manager [I & CF] on the basis of measurements of completed works at the quoted rates in the Bill of Quantities.  

The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should be 

submitted by the contractor in quadruplicate to the Sr. Dy. Manager (I&CF)’s Office with necessary documents in 
original. 

Subject to the availability and feasibility of system, HDC may make payment directly to the contractor’s designated 

bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch 
code and (iv) designated account number in the “Abstract Form Of Tender “. In case payment is made directly 

through bank, the contractor may be required to submit a pre-receipt as per instruction of HDC. 

 
6.23.   MATERIALS: 

 

The Contractor shall make his own arrangements for procuring and supplying all materials of best and approved 

quality at site. 
 

  6.24.   TESTING OF MATERIALS:   
 

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as directed 

by the Engineer or his representative at his own cost. 
  

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the worksite 

and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the Engineer for 
testing. In case of field test, the contractor shall undertake the test by his own testing equipments or by any 

approved agency in presence of the representatives of the Engineer and the contractor at the worksite. All the 
testing charges and all incidental charges like packaging and transporting the test samples, equipments etc. shall be 

borne by the Contractor. 

 
6.25.    HOLIDAY OR SUNDAY WORK: 

 

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays 
and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.  

 
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The 

Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.  
 

6.26. WATCHING OF MATERIALS: 

The successful Bidder will have to arrange for proper security of all materials and tools brought by him. Although the 
working area is under the jurisdiction of C.I.S.F./Port Security , the Contractor shall be fully responsible for any theft 

or damage of the materials. He may be allowed to post his Watchmen round –the-clock at the work-site with valid 

permit and prior intimation to CISF. No extra amount will, however, be paid separately for watching. The Contractor 
should quote his rates keeping this in view. 

 
 6.27.   LABOUR, TOOLS & PLANTS: 
  

 The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work. 
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 6.28.    ESCALATION / VARIATION ON PRICES:   
 

 No Escalation / Variation on the prices on any account will be considered for adjustment / payment.   

 

 6.29.A.   CONTRACT LABOUR LAWS: 

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and Contract 

Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all 
modifications/amendments being enforced from time to time. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in 
the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license as 

per sec12(1) of the Contract Labour Act. 

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to the 
Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days of such 

commencement or completion. 

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers (Regulation  
Of Employment & Conditions Of Service) Act-1996 and Central Rule 1998 and his rate shall include a cess payable @ 

1 % of the cost of construction as applicable under “Building & Other Construction Workers Welfare Cess Act -1996  
& Welfare Cess Rules 1998. 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst. Labour 

Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). 

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his 
workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue 

of disbursement to be made by him to his workers and he or his authorized representative shall have to be present 
during period of disbursement. 

 

6.29. B. COMPLIANCE WITH EPF & M P ACT: 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with amendments, if  

any), issued from time to time. 

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and 
produce the original for verification to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF). 

 
6.29 C. COMPLIANCE WITH ESI ACT:- 

If applicable , the successful bidder will have to comply with provisions of “Employers State Insurance Act –1948”, 
along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall deduct 

employees’ contribution as applicable percentage of the wages of each of the employees’ and shall deposit the same 
together with employer’s contribution as applicable percentage of such total wages payable to the employees or at 

such rates as fixed by the competent authority from time to time. 
In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him regularly) and meet 

an accident during and arising out of his employment, the contractor being the immediate employer, shall be liable  

to pay him suitable compensation. 

The contractor will be required to submit Photocopies of all payment challans and produce the original for verification 
to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF). 

 

6.29.D. INDEMNIFICATIONS: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, 
claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, 

rules or regulations having the force of law, including but not limited to – 
a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) Act, 

1996 
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d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Payment of Bonus Act, 1965. 

j) The Payment of Gratuity Act, 1972. 

k) The Equal Remuneration Act, 1976. 

l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989 

m) Child Labour (Prohibition and Regulation) Act, 1986. 

n) The Maternity Benefits Act 1961 

o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979. 

p) Motor Vehicle Act, latest revision. 

 
6.30. CUSTOMS AND SECURITY REQUIREMENTS: 

The Haldia Dock area is a custom bonded area and as such the Contractor shall comply with all regulations of the 

Port and Customs authorities extent and those that may be imposed from time to time in respect of the transit of all 
Contractor’s plant, vehicles, materials and staff in the area. 

The contractor shall fence the area that may be allotted to him inside the “Bonded area” of the Port for stores and 

other requirements with closely boarded C.G.I. sheets fixed to a suitable framework, to the full satisfaction of the  
Port and Security authorities. 

The Contractor shall abide by all the regulations and rules of Kolkata Port Trust applicable to the Haldia Dock 

Complex, as extant or as may be amended. 
 

DOCK PERMIT : 

Dock permits which may be necessary for any purpose related to the work shall be issued against payment at the 
prevailing rate of HDC. 

 

6.31. FORCE MAJEURE: 

In the event of either party rendered unable by Force Majeure to perform any obligation required to be performed by 
them under the Contract, relevant obligation of the party affected by such Force Majeure shall upon notification to 

the other party be suspended for the period which Force Majeure events lasts. The cost and loss sustained by the 
either party shall be borne by the respective parties. 
The term “Force Majeure” as employed shall mean the events as below : 

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / suppliers or 

occurring outside India) so far as it is uninsurable; 
(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign enemies, 
directed to India; 
(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 

(iv) Fire , flood , cyclone , hurricane and acts of God. 

Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure. Upon 
the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable as 

aforesaid shall notify the other party in writing immediately but not later than forty eight hours of the alleged 

beginning and ending thereof, giving full particulars and satisfactory evidence in support of his claim. 
Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the period 

for which such event lasts and affects the relative obligation directly. Such extension of time shall be without 
prejudice to the provision that time is essence of the Contract and any other terms and conditions related to time of 

completion as may provided elsewhere in the Contract 
If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract shall 

settle the issue mutually. 
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6.32. LIQUIDATED DAMAGE AND OTHER COMPENSATION: 

If the contractor fails to complete the job in time, he shall pay a compensation (liquidated damage) to the trustees as 

per clause no. 08 of G.C.C. 

 

6.33. SETTLEMENT OF DISPUTES: 
 

If a dispute, of any kind whatsoever arises between the Employer and the Contractor in connection with or arising   
out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General 

Conditions of Contract and THE ARBITRATION AND CONCILITATION (AMENDMENT) ACT, 2015 and any statutory 
amendment thereof. 

 
6.34. TAX : 

The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra against proper 
invoice submitted by the successful contractor. 

 

The contractor will be required to submit GST compliant invoice with all required details and also to be required to 

file timely and proper return so as to enable KoPT to get due input credit against GST paid of. 

 

In case of any failure on the above account, GST amount even if paid by KoPT shall be recoverable from the 

contractor, along with applicable interest if any. 

 

6.35. ROYALTY: 

Royalty as applicable from time to time for various materials like sand, stone aggregates etc. obtained by the 

contractor, his agents/suppliers or sub-contractors from government or private quarry/land for the purpose of this 

contract work shall be paid by the contractor at prevailing rates. He shall indemnify the Trustees against any claim 
from the Government / other authorities for short or non-recovery of royalty charges and shall pay such short or 

non-recovered amount(s) on demand to the appropriate authorities at anytime. 

 
 

 

 

********************** 
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7. TECHNICAL SPECIFICATIONS 

 

E-TENDER FOR REPAIR & MAINTENANCE OF THE BITUMINOUS 
ROADS AT DIFFERENT CLUSTERS AT HALDIA TOWNSHIP UNDER 
HALDIA DOCK COMPLEX, HALDIA. 

 
E -TENDER No: KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  
 

7.1 GENERAL: - 
 

 All materials to be used in the permanent works shall be of the best quality of the kind and to the approval 

of the Engineer. They shall comply with the Specifications laid out in the BIS codes (referred to as IS) as 
revised or modified up to the date one month prior to the Tender Date unless otherwise specifically 

mentioned in the Tender Documents. 

 Samples of materials to be supplied and used by the Contractor in the works shall be subject to the prior 
approval of the Engineer. For this purpose, the contractor shall furnish in advance, representative samples in 

quantities and in the manner as directed by the Engineer for his approval. 

 Materials brought to the site, which in the opinion of the Engineer do not conform to the approved sample, 
shall, and if so directed by him, be removed by the contractor within 24 hours at his own cost from the site 

and replaced by materials of approved quality at no extra cost. 

 The contractor shall produce manufacturer’s test certificates for the materials procured by him. The Engineer 
may carry out or order any test on any of the materials as he may decide. The contractor shall, at his cost 

and expense, supply requisite materials for this purpose and render such assistance to the Engineer as he 
may require. The cost of testing will be borne by the Contractor. Further, if and as required by the Engineer, 

the contractor shall get the materials tested from approved laboratories at his expense and produce the test 
certificates for the inspection of the Engineer. 

 If the Engineer is of the opinion that the materials are not suitable for use on the works; he may reject the 

consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision regarding the 
suitability of materials brought to site for use in the works shall be final and binding on the contractor, who 

shall remove the rejected materials from site and replace them with materials of required quality. 

 In spite of approval of the Engineer of any material brought to the site, he may subsequently reject the  
same if in his opinion the materials has since deteriorated due to long or defective storage or for any reason 

whatsoever and is thereby considered unfit for use in the permanent works. Any material thus rejected shall 

be immediately removed from the site at contractor’s cost and expense. 

 All materials bought to the site shall be properly stored and preserved to ensure their quality and fitness 

during the course of their use in work. If the storage arrangements are not to the Engineer’s satisfaction, he 

may direct the contractor for arranging proper storage to which the contractor shall have to comply. The 
materials shall be stored in adequate quantities well in advance to meet the construction schedule and shall 

be guarded in the manner directed by the Engineer and to his satisfaction. 

 All materials used in the works shall be of the best kind and to the approval of the Engineer's  
Representative. The materials supplied and the workmanship shall satisfy the relevant clauses as given  
below and in the Bill of Quantities of the tender. 
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8. PREAMBLE TO THE BILL OF QUANTITIES 
 

 

E-TENDER FOR REPAIR & MAINTENANCE OF THE BITUMINOUS 
ROADS AT DIFFERENT CLUSTERS AT HALDIA TOWNSHIP UNDER 
HALDIA DOCK COMPLEX, HALDIA. 

 
E -TENDER No: KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  

 
8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of 

Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above 

documents and to have thoroughly familiarise himself with the total scope of work and its mode of  
execution. 

 

8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis 

for tendering. Payment will be made according to the quantities of each item of work actually carried out at 

the accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by 
the Engineer or his Representative. 

 

8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 

with the estimated amount put to tender on line based on his own analysis. 
 

 
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers. 

 

 
 

 

 
 
 

**************** 
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9. BILL OF QUANTITIES 

 

E-TENDER FOR “REPAIR & MAINTENANCE OF THE BITUMINOUS ROADS AT 
DIFFERENT CLUSTERS AT HALDIA TOWNSHIP UNDER HALDIA DOCK COMPLEX, 
HALDIA”. 
 

It. 
No 

Description of work Quantity Unit Rate 
(Rs. P)  

Amount  
(Rs.P) 

1 Repairing pot holes and making 
up small depressions rolling with 

power roller of suitable capacity, 
including cutting pot holes to 

rectangular shape. Deepening the 

edges inclined towards the back, 
cleaning surface, heating matrix 

and finishing the top of repaired 
surface levelled with adjoining 

area including the cost and 
carriage of stone materials and 

matrix, excluding the application 
of tack coat with premixed chips 

with 54 kg bitumen of 60/70 grade 
per cum of loose net volume of 

stone chips etc. all complete and 
as directed. [ payment will be 

made on the basis of loose net 
volume of chips . Cost of tack coat 

will be paid separately] 10 Cu.M 4108.25 41082.50 

            

2 Laying tack coat using packed 
cationic bitumen Emulsion (R.S 

grade) conforming to IS.8887-
latest revision over water Bound 

Macadam or black top surface @ 

3.00 Kg/10Sq including cost and 
carriage of emulsion, hire charges 

of machineries and labour charges  84020 Sq.M 7.58 636871.60 

3 Providing & laying 20 mm thick 

premix carpet (open graded) 
using 1.80 cum of 13.2 mm size 

and 0.9 cum of 11.2 mm size 
stone aggregates per 100 Sqm of 

surface including thorough 

cleaning of the surface by air jet, 
applying necessary tack coat of 

cationic bit 84020 Sq.M 122.93 10328578.60 
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It. 
No 

Description of work Quantity Unit Rate 
(Rs. P)  

Amount  
(Rs.P) 

4 Laying premixed seal coat 
(Type-B) using 0.6 cum of stone 

grit (Passing 2.36 mm sieve and 

retained on 180 mm micron) per 
100 sqm area including cleaning 

the surface, preheating the grit, 
mixing the preheated grit with hot 

matrix of 60/70 grade @ 113.50 
kg all complete as directed 84020 Sq.M 38.78 3258295.60 

5 `Providing and applying Road 
Making over bituminous 

surface using hot applied 
thermoplastic compound 2.5 mm 

thick including reflector sing glass 

beads @ 250 gms per m2 area, 
thickness of 2.5 mm is exclusive of 

surface applied glass beads as per 
IRC:35. the all complete as 

directed  4000 Sq.M 584.00 2336000.00 

6 Dressing and chilchalling road 

flanks including cutting and filling 
with earth up to 150 mm average 

thickness finished with outward 

cross grade of 1 in 30 etc. all 
complete and as directed. [Extra 

quantity of earth if required for 
filling shall be obtained from road 

side borrow pits.] 1000 Sq.M 12.20 12200.00 

7 Cutting Kutcha drain of 600 mm 

wide and depth up to 300 mm, 
including disposal of excavated 

material in embankment slopes 
within a lead of 50 m all complete 

as directed 500 Mtr. 16.20 8100.00 

8 Ordinary Cement Concrete ( mix 
1:2:4) with grade stone chips ( 20 

mm nominal size) excluding 
shuttering and reinforcement, if 

any in ground floor as per relevant 
IS code all complete as directed. 30 Cu.M 3969.90 119097.00 

    
 Total= Rs. 

  16740225.30 
[Rupees One Crore Sixty Seven Lakh Forty Thousand Two Hundred Twenty Five and Paise 

Thirty only] 
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ANNEXURE – IA 
 

 
 

 
 

DECLARATION BY THE BIDDER 

 

 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed) 
 
 
 
 

Sr. Dy. Manager (I&CF), 
Haldia Dock Complex. 

Kolkata Port Trust 
 

SUB:- E-TENDER FOR “REPAIR & MAINTENANCE OF THE BITUMINOUS ROADS AT DIFFERENT CLUSTERS 
AT HALDIA TOWNSHIP UNDER HALDIA DOCK COMPLEX, HALDIA.” 

 
 

E -TENDER No: KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  

 
Dear Sir, 

 

We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the Tender Document 

without any deviation / condition. 

 

We further confirm that Part-II of the bid does not contain any condition / deviation. 

 
 

 

 

 
  _ 

Signature of the Bidder with Office Seal. 
 

 

Date: 

Place: 
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ANNEXURE - IB 
DECLARATION BY THE BIDDER 

 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed) 
 
 

Sr. Dy. Manager (I&CF), 
Haldia Dock Complex. 

Kolkata Port Trust 
 

SUB:- REPAIR & MAINTENANCE OF THE BITUMINOUS ROADS AT DIFFERENT CLUSTERS AT HALDIA 

TOWNSHIP UNDER HALDIA DOCK COMPLEX, HALDIA. 

 
E -TENDER No: KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  

 

Dear Sir, 

 

a) The bidding firm has not been debarred / delisted by any Govt / Quasi Govt. / Public sector undertaking in India. 
 

b) The proprietor / partner(s)/ authorised signatory of the bidding firm is/are not associated with other firm bidding 

for the same work. 

 

 

 
 

Signature of the Bidder with Office Seal. 

 
 

Date: 

Place: 
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ANNEXURE - II 

CONCURRENT COMMITMENT(S) OF THE BIDDER 

 
Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
(in Rs.) 

Completion  time 

as stated in 
tender. 

Name and address to 

whom reference can be 
made. 

1 (i)    

(ii) 

(iii) 

2 (i)    

(ii) 

(iii) 

3 (i)    

(ii) 

(iii) 

4 (i)    

(ii) 

(iii) 
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ANNEXURE - III 

BIDDER’S PROFILE 
 

(To be submitted with Techno Commercial Bid) 
 
 
 
The   Bidders are also requested to furnish the following particulars:- 

 
A) In case of Limited Company - 

 
1) Name of Company : 

 
2) Address of its present registered office. : 

 
3) Date of its incorporation : 

 

4) Full name and address of each of  its Directors : 

– any special particulars as to Directors if 
desire to be stated. 

 

5) Name, address and other necessary particulars : 

of Managing Agents, if any appointed by the 
Company. 

 

6) Copies of Memorandum, Articles of Association : 

(with the latest amendments, if any). 

 

7) Copies  of  audited  balance  sheets    of  the : 
Company for the last two years. 

 

 
 

B) In case of a firm - 

 
1) Name and address of the firm. : 

 
2) When business started : 

 

3) If registered a certified copy of    certificate of : 

registration. 

 

4) A certified copy of the Deed of Partnership : 

 

5) Full name and address of each of the partners : 

and the interest of  each  partner  in  the 
partnership – any special particulars as to 

partners if desired to be stated. 
 
 

6) Whether the firm pays income tax  over Rs.10, : 

000/- per year 
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C) In case of an Individual: 

 

1) Full name and address of the Bidder any special : 

particulars of the Bidder if desired to be stated. 

 

 

2) Name of the father of the Bidder. : 

 

 

3) Whether the Bidder carries on business   in his : 

own name or any other name. 
 

 
 

4) When business was started and by whom. : 

 

 

5) Whether any other person is interested   in the : 

business directly or indirectly, if so, name and 
address etc. of such persons and the nature of 

such interest. 

 

 

6) Whether  the  Bidder  pays  Income   Tax  over : 
Rs.10, 000/- per year. 

 

 
 

 
 

Dated: (Full signature of Bidder) 
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ANNEXURE - IV 

ABSTRACT FORM OF TENDER (UNPRICED) 
 

(To be submitted with Techno Commercial Bid) 

 
I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance, in 

all respects with the specifications, design, drawing and instructions in writing and with such materials as are 
provided for, by and in all other respects in accordance with such conditions so far as practicable. 

 

1 Name of the Work: REPAIR & MAINTENANCE OF THE BITUMINOUS 

ROADS AT DIFFERENT CLUSTERS AT HALDIA 

TOWNSHIP UNDER HALDIA DOCK COMPLEX, HALDIA. 

2 Estimated Cost: Rs. 16740225.30 [Rupees One Crore Sixty Seven 

Lakh Forty Thousand Two Hundred Twenty Five and 

Paise Thirty only] 

3 Earnest Money:  

 4 Time allowed for completion of 

the work : 
 08 (Eight) months 

 

5 Permanent I/T A/C No. : 
  

6 Maximum number of workmen 

to be engaged on any day: 
  

7 Communication address of the 

bidder: (Any further communication to be 

made in this address) 

  

8 E-mail ID of the bidder : 
  

9 Contact no. of the bidder : 

  

10. Bank Details 

10.a. Name of Bank: 
  

10.b. Branch:   

10.c. Branch Code:   

10.d. Account Number:   

10.e. IFS Code:-   

 

 

 

 

 

 

 

 
                                  (Signature of Bidder with Seal) 

WITNESS 

 

Name in block letter: ___________________ 

Address: 

 

Occupation: 

Signature of the Witness: ________________ 

BIDDER 

 

Name in block letter: ___________________ 

Address: 

 

Signature of the bidder with Office Seal:  

 

____________________________________ 
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ANNEXURE - V 

 
 

FORM OF TENDER (UNPRICED) 
 

(To be submitted with Techno Commercial Bid) 
 
 

 
To 

The Sr. Dy. Manager (I&CF), 

Haldia Dock Complex 

 

I/We having 

examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required 

to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 

Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities 
within  months / weeks from the date of order to    commence the work and in the event of our tender 

being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto 
annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance of the 

Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract 

and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, 
Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the 

Trustees shall be the Contract. 

I / We require  days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
  of  as Earnest Money. 

 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

 
 
 

Dated: (Signature of Bidder with Seal) 

 

WITNESS : 
 

 

Signature : 

Name : 

(In Block letters) 

Name of the Bidder : 

Address : 

 

Address : 

Occupation : 
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 ANNEXURE - VI 

CHECK LIST 
 

( TO BE FILLED- UP BY THE BIDDER) 

E -TENDER No: KoPT/Haldia Dock Complex/I&CF Div/27/19-20/ET/49  
 

1 Bid Document Fees/Cost of 
Tender Document 

Deposited 
 Yes     No, Exempted Category 

For Exempted 

Category, Submission 

of Documents As Per 

Cl 5.8. 

     MSME Certificate 

     NSIC Certificate 

     Others i.e._____________ 

 

2 Earnest Money Deposited      Yes     No, Exempted Category 

For Exempted 

Category, Submission 

of Documents As Per 

Cl 5.8. 

      MSME Certificate     

      NSIC Certificate 

      Others. i.e. ____________  

 

3 Declarations as Per Annexure-IA 

 

Declaration 

Submitted on 

company's letter 

head. 

 Yes     No 

4 Declaration as per Annexure-IB  Declaration  

Submitted on 

company's letter 

head.  

 Yes     No 

5 Concurrent Commitments of the 
Bidder as Per Annexure -II 

Format fill-up 

 Yes     No 

6 Details of firm as per Bidder’s 
Profile as Per Annexure -III 

Format fill-up 
 Yes     No 

7 Abstract Form of Tender as Per 
Annexure -IV 

  Format fill-up 

 Yes     No 

8 Form of Tender as Per Annexure -
V 

  Format fill-up 

 Yes     No 

9 GST registration certificate. Submitted 
 Yes     No 

10 PAN Submitted 
 Yes     No 

11 Valid Trade License. Submitted 
 Yes     No 

Valid up to 
___ /___ /______ 

12 Professional Tax Clearance 
Certificate. / Upto date tax 
payment challan. 

Submitted 
 Yes     No 

Valid Up to 
___ /___ /______ 

13 Valid Employees' Provident Fund 
Account 

Submitted 
 Yes     No 

Photo copy of latest 

payment challan of 

EPF submitted 
 Yes     No 
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14 ESI registration Submitted 
 Yes     No 

Photo copy of latest 

payment challan of 

ESI submitted 

 Yes     No 

15 Work Credential within seven 
years as per Prequalification 
Criteria.  

Credential -1 

Work Order No:-  

Client:-   

Value of Work:-   

Period of Work:-   

__ /__ /_____ to __ /__/_____ 

Credential -2 

Work Order No:-  

Client:-   

Value of Work:-   

Period of Work:-   

__ /__ /_____ to __ /__/_____ 

Credential- 3 

Work Order No:-  

Client:-   

Value of Work:-   

Period of Work:-   

__ /__ /_____ to __ /__/_____ 

Credentials as per 

pre- qualification 

criteria. 
 Yes     No 

Letter of award works 
and completion 
certificate from owners 

are enclosed. 

 Yes     No 

16 Certified copies of audited 

balance sheet 

i) Turnover amount for  
year 2015-16    

ii) Turnover amount for 

year 2016-17  

iii) Turnover amount 

for year 2017-18 
 

Certified by the CA / 

FA  Yes     No 

17  Addendum/Corrigendum / Notice /   

Extension Notice issued (if Any) 

 Submitted (if Any) 
 Yes     No    NA* 

 
*Not Applicable 

 
 

Signature of the bidder with seal 
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Annexure-VII 
 
 

PROCEDURE OF PAYMENT OF EARNEST MONEY AND BID DOCUMENT FEE 
THROUGH AXIS BANK GATEWAY 

 
 

1. The Bidders would be able to access the payment gateway from the Vendor log in page of 

the MSTC ecommerce site   (www.mstcecommerce.com→ e-Procurement →Psu / Govt 

depts. →Kolkata Port Trust ) under the icon: “HDC EMD/Tender Fee Payment” . Clicking 

this icon will take the bidders to the Axis bank gateway. 

 
Alternatively, the Bidders can also access the gateway by from Axis bank easypay website 

site (https://easypay.axisbank.co.in→ Others → Haldia Dock Complex) 

 
2. The Bidder will be required to mention the Bidder’s ID (The ID used by the Bidder for 

logging in the MSTC Website) and Bid Id (E-tender Number of the Tender against which 
the Bidders intend to submit Bid) and then Click ‘VALIDATE’. 

 
3. A webpage will populate where the Bidder will be required to select: Earnest Money Or   

Bid Document Fee, then indicate his Mobile Number and the CAPTHA displayed in the 
webpage. 

 
4. Depending on the selection, another webpage will come up. 

 
5. In case of selection of Earnest Money, The bidder will be required to select the option of 

With or Without Bank Guarantee. In case of Bids, where there is no option to pay through 
BG, the Bidders should select the option ‘Without’. 

 

In case of any tender, where there is an option to pay a part of EM through Bank 

Guarantee and the Bidders wants to avail that option, the bidder should select ‘With”. 
 

6. The Bidder will be required to mention their Bank Account Number, IFSC Code of his Bank, 
and the Name of the Account, insert the Captha mentioned in the web page and then 
‘SUBMIT’. In case of Bid Document Fee payment, Bank Account Number would not be 
required. 

 
An URN Number will be generated. Bidders may keep note of this URN Number for all 
future reference. 

 
7. Another webpage will come up and the Bidder will have the option to select payment 

methods from – (i) Internet Banking and (ii) NEFT/RTGS after agreeing with the terms and 
conditions by clicking the dialogue box appearing in the webpage. 

 
8. In case of selection of Internet Banking, the bidder will be required to select any Bank of 

their choice and depending on the selection the bidder will then be guided to the webpage 

http://www.mstcecommerce.com/
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of the respective Bank. After validating the payment in the respective bank, the 
system will return to the Axis Bank Payment gateway. 

 
9. In case of selection of RTGS/NEFT, the webpage will generate a payment advice. 

 
The Bank Account Number, IFSC Code of the Bank, Name of the payee i.e Haldia 
Dock Complex and the amount to be paid will be indicated in the said payment 
advice. The Bidders will also get an SMS and Email detailing the same. 

 
The Bidder will be required to mention the same correctly in the Bank challan 
which is required to be filled up for payment by RTGS/NEFT in the bank from 
where they intend to make the payment. 

 
The Bidders should note that Bank A/C number of HDC mentioned in the Payment 
advice will change for each and every transaction and hence for each and every 
payment the entire process from the beginning will have to be followed for 
generation of a URN Number. 

 

10. For payment of Bid Document fee, identical process is to be followed. 
 
11. The Bidders will be able to know the status of their payment by using the ‘Enquire 

URN’ facility by mentioning the URN Number in the Axis Bank login page. Until 
such time the payment is credited to HDC’s A/C the system will show the status as 
‘Pending’. 

 

12. The Bidders should note that until such time the status remains ‘Pending’, the 
payment is not made to HDC and mere generation of URN Number will not signify 
payment of EM or Bid Document Fee. Hence, if the status remains ‘Pending’ after 
some time of submitting the RTGS/NEFT payment request at their Bank, then the 
bidder should contact their Bank to enquire about the status of RTGS/NEFT 
request. 

 
13. In case of any problem relating to use of the payment gateway the bidder should 

contact the tender inviting authorities whose phone number and email address is 
mentioned in the e-tender. 
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General Conditions of Contract 

Forms and Agreements 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sanctioned by the Trustees under Resolution No. 92 of the 

6
th 

Meeting held on 27
th 

May, 1993 
 

 

Including Addendum Sanctioned by the Trustees under 

Resolution No. 80 of the Meeting held on 25
th 

August, 2009 
 

 
 
 
 
 
 
 
 

KOLKATA PORT TRUST 

KOLKATA DOCK  SYSTEM 

& HALDIA DOCK COMPLEX 

AUGUST , 2009 
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GENERAL CONDITIONS OF CONTRACT 
 
 
 

 CLAUSE  PAGES 

1. AMENDMENT TO GENERAL CONDITIONS 
OF CONTRACT 

… GC 1 

2. DEFINITION … GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & 

ENGINEER’S REPRESENTATIVE 
… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE- 

REQUISITES 
… GC 5 – GC 9 

5. THE CONTRACT & GENERAL 

OBLIGATIONS OF CONTRACTOR 
… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND 

COMPLETION OF WORK 
… GC 14 – GC 17 

7. TERMS OF PAYMENT … GC 18 – GC 20 

8. VARIATION AND ITS VALUATION … GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION 

TIME/LIQUIDATED 

DAMAGE/TERMINATION OF CONTRACT 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF 

SECURITY DEPOSIT 
… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT 

DOCUMENTS, DISPUTES & ARBITRATION 
… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3   

13 FORM OF AGGREMENT   

14 PROFORMA FOR B.G. FOR CONTRACT 

PERFORMANCE 
  

15 INTEGRITY PACT DOCUMENT: 

PROFORMA 
  

16 DRAFT Memorandum of Understanding 

between Ko.P.T. & Transparency International 

India 
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GC - 1 

 
 

AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 

Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimated 
Value of 
Work 

Amount of Earnest Money Estimate 
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000= 
00 

5% of the 
estimated 
value   of 
work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value   of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000. 
00 

2% of the 
estimated 
value   of 
work subject 
to    a 
maximum of 
Rs.  20,000/- 
and 
minimum of 
Rs. 5,000/-. 

½% of the estimated 
value       of       work 
subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2%   on  first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work  subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 

Class of 
Registra- 
tion 

Amount Of 
Fixed 
Security 

Financial Limit Of 
Each Tender 

Class of 
Registra 
-tion 

Amount Of 
Fixed 
Security 

Financial Limit  Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1. DEFINITIONS 
 

1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 

the context otherwise required. 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 

the Port of Calcutta, a body corporate under Section 3 of the Major Port 

Trusts Act, 1963, including their successors, representatives and assigns. 

1.2 “Chairman” means the Chairman of the Board and includes the person 

appointed to act in his place under Sections 14 and 14A of the Major Port 

Trusts Act, 1963 

 

 

 
Employer 

Chairman 

 

1.3 “Contractor” means the person or persons, Firm or Company whose 

tender/offer has been accepted by the Trustees and includes the 

Contractor’s representatives, heirs, successor and assigns, if any,  

permitted by the Board/Chairman. 

Contractor 

 

1.4 “Engineer” means the Board’s official who has invited the tender on its 

behalf and includes the Manager (Infrastructure & Civic Facilities) or 

other official as may be appointed from time to time by the Employer, 

with written notification to the Contractor, to act as Engineer for the 

purpose of the Contract, in place of the “Engineer” so designated. 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 

Engineer or any other official appointed from time to time by the  

Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6 “Work” means the work to be executed in accordance with the Contract 

and includes authorised “Extra Works” and ‘Excess Works” and 

“Temporary Works”. 

Engineer 

 

 

 

 

Engineer’s 

Representative 

 

Works 

 

1.7 “Temporary Works” means all temporary works of every kind required in 

or about the execution, completion or maintenance of the works and 

includes (without thereby limiting the foregoing definitions) all temporary 

erections, scaffolding, ladders, timbering, soaking vats, site offices, 

cement and other godowns, platforms and bins for stacking building 

materials, gantries, temporary tracks and roads, temporary culverts and 

mixing platforms. 

Temporary 

works 

 

1.8 “Extra Works” means those works required by the Engineer  for 

completion of the Contract which were not specifically and separately 

included in the schedule of items of the works i.e. (Bill of Quantities) of 

the tender. “Excess Works” means the required quantities of work in 

excess of the provision made against any item of the bill of Quantities. 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 

Standard’s specifications / International Standard’s Specifications (latest 

revisions) for materials and workmanship unless stated otherwise in the 

Tender. 

Extra works 

and Excess 

works 

 

 

Specification 
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“Drawings” means the drawings referred to in the Tender and specification 

and  any   modification   of   such  drawings   approved   in   writing  by the 

1.10 Engineer and such other drawings as may from time to time be furnished  

or approved in writing by the Engineer. 

Drawings 

 

1.11 “Contract” means and includes the General and Special Conditions of 

Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 

Offer, the letter of acceptance of the Tender/Offer, the Contract 

Agreement, if separately entered into and the Schedule of Rates and Price, 

if any, adopted by the Trustees at their discretion. 

Contract 

 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 

required or about the execution, completion or  maintenance of the works  

or temporary works and includes (without thereby limiting the foregoing 

definition) all machinery and tools but does not include materials or other 

things intended to form or forming part of the permanent works. 

Construction 

al Plant 

 

1.13 “Site” means the land, waterways and other places, on, under, in or  

through which the works are to be executed by the Trustees for the purpose 

of the Contract. 

Site 

 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 

Tender/Offer of the Contractor, subject to such additions thereto and 

deductions therefrom as may be made by the Engineer under the provisions 

here in after contained. 

Contract 

Price 

 

1.15 “Month” means English Calendar Month. Month 
 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 

foreign enemies, hostilities) whether war be declared or not), Civil War, 

rebellion, revolution, insurrection or military or usurped power or use or 

occupation by the Trustees of any portion of the works in respect of which 

a certificate of completion has been issued (all of which are herein 

collectively referred to as the excepted risks). 

Excepted 

Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-versa 

where the context so requires. 

Singular/ 

Plural 
 

1.18 The heading and marginal notes in these General Conditions of Contract 

shall not be deemed to be part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

Headings/ 

Marginal 

Notes. 
 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 

overhead costs of the Contractor, whether on or off the site. 

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE. 
 

2.1 The Contractor shall execute, compete and maintain the works in terms of 

the contract to the entire satisfaction of the Engineer and 

Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

 

2.3 The Engineer shall have full power and authority : 

 

(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 

for the purpose of proper and adequate execution and maintenance of 

the works and the contractor shall carry out and be bound by the  

same. 

(b) to alter or modify the specification of any material and workmanship 

and to inspect the work at any time. 

 

(c) to order for any variation, alteration and modification of the work and 

for extra works. 
 

(d) to issue certificates as per contract. 

 

(e) to settle the claims & disputes of the Contractor and Trustees, as the 

first referee. 

 

(f) To grant extension of completion time. 

2.4 The Engineer’s Representative shall : 

 

(i) watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship 
employed in connection with the work. 

 

(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 

his direction in this regard. 

 

(iv) take measurements of work done by the contractor for the  
purpose of payment or otherwise. 

 

(v) order demolition of defectively done work for its reconstruction 
all by the Contractor at his own expense. 

 

(vi) have powers to issue alteration order not implying modification  

of design and extension of completion time of the work and 

 

(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 

under intimation to the Contractor. 

Authority of 

Engineer’s 

Representative 

Engineer’s 

Power 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Power of 

Engineer’s 

Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 

(a) to order any work involving delay or any extra payment by the 

Trustees, 

(b) to make variation of or in the works; and 
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract. 

Limitation of 

Engineer’s 

Representativ 

e’s Power 

 

2.6 Provided also as follows : 

 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 

disapprove such work or materials and to order the pulling down, 

removal, breaking-up thereof and re-constructing at the contractor’s 

cost and the contractor shall have no claim to compensation for the 

loss if any sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the 

Engineer’s Representative, he shall be entitled to refer the matter to 

the Engineer who shall thereupon confirm, reverse or vary such 

decision. 

(c) Any written instructions or written approval given by the Engineer’s 

Representative to the contractor, within the terms of delegation of 

power and authority vested in the Engineer to his Representative in 

writing, shall bind the contractor and the Trustees as though it had 

been given by the Engineer, who may from time to time make such 

delegation. 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 

be deemed to have inspected and examined the site, fully considered all 

factors, risks and contingencies, which will have direct and indirect  

impact on his expenses and profit from the work and shall be specifically 

deemed to have taken the following aspects into consideration : 

 

(a) The form and nature of the site and its surroundings including their 

sub-surface, hydrological, tidal and climatic conditions,  the means 

of access to the site and all other local conditions, including the 

likely charges and costs for temporary way-leave, if any, required 

for the work. 

Engineer’s 

Overriding 

Power 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

The tender 

must 

encompass all 

relevant 

aspects/ 

issues. 

Site & Local 

condition. 

 

(b) The drawings, specifications, the nature and extent of work to be 

executed and the quality, quantity and availability of the required 

materials and labour for the work and the need to execute the work 

to the entire satisfaction of the Engineer, and also  by  complying 

with the General and Special Conditions of Contract. 

Drawing/ 

Specification/ 

Nature & 

extent of 

work to be 

done. 
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(c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant,  equipment 

and Construction materials. 

Accommodation 

for Contractor’s 

men/materials. 
 

(d) The sources and means of procurement of water for drinking, 

washing and execution of work, and source and availability of 

electrical power, all at Contractor’s cost. 

Water for 

drinking etc. 

/Electrical power. 
 

(e) Payment of taxes and duties and compliance of all applicable 

statutes, ordinances and law together with the rules made 

thereunder, the rules, regulations and bye-laws of public bodies or 

any local or other authority by the Contractor, keeping the  

Trustees indemnified against penalties and liabilities of every kind 

arising from the Contractor’s failure in such compliance. 

Payment of 

Taxes/duties 

and observance of 

all statutes. 

 

(f) Payment of all kinds of stamp-duty for executing the agreement or 

for any legal instrument including Bank Guarantees and Indemnity 

Bonds. 

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 

the Trustees, unless stipulated otherwise in the Notice Inviting the 

Tender and shall be faultless in figures and free from erasing. 

Corrections, if any, shall only be made by scoring out and initialling of 

the revised figure. 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 

tender or subsequently, shall disclose the names of their 

owners/partners/share holders at the required points of time. The failure 

in this regard shall be treated as a breach and a contract, if entered into, 

shall be liable to be cancelled. 

Payment of 

Stamp Duty 

by the Contractor. 
 

 

 

 

 

 

Disclosure of 

Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 

every tender must be submitted with Earnest Money of the amount 

calculated as per the following scale. 

Earnest 

Money and 
Security Deposit. 

 

Estimated Value of 

Work 
Amount of Earnest Money 

 

For Works Contract 
For Contract of 

Supplying Materials or 

Equipment only 
Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 

value of  work  subject 

to a maximum of Rs. 

20,000/- and minimum 

of Rs. 5,000/-. 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and minimum 

of Rs. 1,000/-. 
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 

Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 

drawn in favour of Calcutta Port Trust or in the form of any “Account 

Payee” Draft of any Nationalised Bank of India drawn in favour of 

“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 

and the receipt granted therefor be kept attached to the Tender/Offer in the 

Sealed Cover. 

Method of 

Paying E.M. 

 

(c) Earnest Money of unaccepted tender shall be refunded without any interest 

through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 

Haldia. 

Refund of 

E.M. 

 

(d) The enlisted (registered ) Contractors of the Trustees who have deposited 

fixed Security with the Trustees’ FA & CAO / Manager (Finance) 

according to his Class of Registration, shall be exempt from depositing the 

Earnest Money, as per the following scale : 

Exemption 

from E.M. to 

Regd. Firms 

Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

A 
 

Rs. 25,000/- 
Any tender priced up to 

Rs.5,00,000/- 

 

B 
 

Rs. 10,000/- 
Any tender priced up to 

Rs.2,00,000/- 

 

C 
 

Rs. 5,000/- 
Any tender priced up to 
Rs.1,00,000/- 

 

(e) (i) Tender submitted without requisite Earnest Money may be liable to 
rejection. 

 

(ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 

Trustees and/or withdraws his tender/offer, the Earnest Money deposited 

shall be liable to forfeiture at the option of the Trustees. 

(f) The Earnest Money of accepted tender/offer shall be retained by the 

Trustees as part of the Security Deposit, for which a separate Treasury 

Receipt shall be issued to the Contractor after cancellation of the previous 

Receipt of Earnest Money. 

(g) Balance security for works contract shall be recovered by deduction from 

all progressive Bill (including final Bill, if necessary) @ 10% of the gross 

value of work in each such bill, so that the total recovery may not exceed 

the quantum computed as per the under noted percentages of the total value 

of work actually done up to the stage of completion. 

Tender with- 

out EM liable 

to rejection. 

 

Forfeiture of 
E.M. before 

Acceptance of 

offer. 

E.M. to be 

converted to 

part S.D. 

 

Mode of 

recovery of 

balance S.D. 
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Scale of S.D. 

recovery. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

(h) Balance Security for Contract of supplying materials and equipment 

computed in terms of the percentages given above, shall have to be 

deposited with the Trustees’ Treasurer in advance and within 30 days 

from the date of placement of supply order, either in cash or by A/c. 

Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 

Port Trust and payable at Calcutta/Haldia, as the case may be. 

 

S.D. for supply 

contracts to be 

deposited in 

advance. 

 

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 

the amount of Earnest Money/Security Deposit held by the Trustees, at 

any stage. 

No interest 

payable  on 

E.M. /S.D 
 

3.5 (i) The Security Deposit shall refunded to the Contractor in  terms  of  

Clause 9.3 hereinafter and subject to deduction, if any, under the 

provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 

provides for any maintenance period. 50% of the Security Deposit may 

be refunded against any of the treasury Receipt for that amount  on 

expiry of half of the maintenance period and the balance deposit on the 

expiry of the said maintenance period and after the Engineer has 

certified the final completion of work in Form G.C.2 and the Contractor 

has submitted his “No Claim” Certificate in Form G.C.3. 

Mode of 

refund of S.D. 

 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 

option of the Trustees, if the Contractor fails to carry out the work or to 

perform/observe any of the conditions of the Contract. The Trustees shall 

also be at liberty to deduct any of their dues from the Security Deposit,  

fixed Security, Earnest Money or from any sum due or to become due to the 

Contractor under any other contract. 

Forfeiture of 

S.D. 

Value of Work % of Security Deposit 

for works contract. 
% of  Security 

Deposit For contract 

of supply- 

ing materials & 
equipment only. 

For works up to 

Rs.10,00,000/-. 
10% (Ten percent) 1% (One percent) 

For works costing more 

than Rs.10,00,000/- and up 

to Rs.20,00,000/- 

10% on first 

Rs.10,00,000/-  +7½% 

on the balance. 

1% on first 

Rs.10,00,000/-  + 

½% on the balance. 

For works costing more 

than Rs.20,00,000/- 
10% on first 
Rs.10,00,000/- + 7 
½% on the next 

Rs.10,00,000/-   +  5% 

on the balance. 

1% on first 

Rs.10,00,000/-  + 

½% on the next 

Rs.10,00,000/-  + 

¼% on the balance. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 

to the Engineer a performance Bond in the form of an irrevocable guarantee from 

Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 

proforma annexed hereto and for the sum and period as mentioned in the letter of 

acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 

which the Contract shall be liable to be terminated and the earnest money shall be 

liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 

any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 

borne by the Contractor and it shall be his sole responsibility to arrange for timely 

revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 

contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 

liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

Bank 

Guarantee 

in lieu  of 

Cash  S.D. 

in  certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 

Crore, along with their tender comprising Special Conditions of Contract, General 

Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 

Agreement duly signed by their authorized representative. The Proforma of the 

Integrity Pact Agreement shall as specified in the GCC. In case of tender value more 

than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid 

document to be submitted by each tenderer, without which the tender shall not be 

considered.” 

 
4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
4.1 (a) The contract documents shall be drawn-up in English language. English 

language to 

be used 

(b) The contract shall be governed by all relevant Indian Acts. As applicable only 

within the jurisdiction of the High Court at Calcutta, India, including the following 

Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 

6. The Dock Workers’ Act,1948. 

7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 
Agreement only). 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 

his representative, the contractor shall, at his own expense, enter into and execute a 

Contract Agreement to be prepared by him in the form annexed hereto. Until such 

Contract Agreement is executed, the other documents referred to in the definition of 

the term ‘Contract’ here-in-before, shall collectively be the Contract. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 

another. Should there by any discrepancy, ambiguity, omission or error in the various 

contract documents, the Engineer shall have the power to correct the same and his 

decision shall be final and binding on the parties to the Contract. 

Applicabilit 

y of laws on 

the contract 

 

 

 

 

 

 

 

 

Contractor 

to Execute 

Contract 

Agreement. 

 

Interpretatio 
n of 
contract 

documents 

–Engineers’ 

Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 

Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 

Contractors free of cost for his use on the work, but these shall remain the 

property of the Trustees and hence, the Contractor shall return them to the 

Engineer or his Representative on completion of the work, if not torn or 

mutilated on being regularly used at site. 

All Drawings 

are Trustees’ 

property. 

 

4.5 The Contractor shall prove and make at his own expense any working or 

progress drawings required by him or necessary for the proper execution of the 

works and shall, when required, furnish copies of the same free of cost to the 

Engineer for his information and/or approval, without meaning thereby the 

shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 

Contractor to 

prepare 

working  / 

progress 

drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 

Contract or any part thereof without the written permission of the Engineer. 

Even if such permission be granted, the Contractor shall remain responsible (a) 

for the acts, defaults and neglect of any sub-contractor, his agents, servants or 

workmen as fully as if these were the acts, defaults or neglects of the Contractor 

himself or his agents, servants or workmen and (b) for his full and entire 

responsibility of the contract and for active superintendence of the works by  

him despite being sublet, provided always that the provision of labourers on a 

“piece rate” basis shall not be deemed to be sub-letting under this clause. 

Contractor 

cannot sub-let 

the work 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 

his Tender/Offer all his cost for supplying and providing all constructional 

plant, temporary work. Materials both for temporary and permanent works, 

labour including supervision thereof, transporting to and from the site and in 

and about the work, including loading, unloading, fencing, watching, lighting, 

payment of fees, taxes and duties to the appropriate authorities and other things 

of every kind required for the construction, erection, completion and 

maintenance of the work. 

4.8 The Contractor shall be solely responsible for the adequacy, stability and safety 

of all site operations and methods of construction, even if any prior approval 

thereto has been taken from the Engineer or his Representative. The Contractor 

shall not be responsible for the correctness of the design or specification of the 

Temporary and Permanent works formulated by the Engineer; but the 

Contractor shall be fully responsible for the correct implementation thereof, as 

also for any design and specification prepared/proposed/used by the Contractor. 

 

 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 

submit to him the details of his (a) programme for execution of the work, (b) 

proposed procedure and methods of work, (c) proposed deployment of plant, 

equipment, labour, materials and temporary works. The submission to and/or 

any approval by the Engineer or his Representative to any such programme or 

particulars shall not relieve the Contractor of any of his obligations under the 

contract. 

Contractors’ 

price is 
inclusive of all 

costs 

 

 

 

 

Contractor  is 

responsible for 

all construction 

process, except 

for correctness 

of design and 

specification 

formulated by 

the Engineer 

Contractor  to 

submit his 

programme of 

work 
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If for any reason the contractor be unable to adhere to his earlier programme, 

he shall submit his revised programme for completion of work within the 

stipulated time whenever asked to do so. 
 

4.10 Necessary and adequate supervision shall be provided by the Contractor  

during execution of the works and as long thereafter as the Engineer or his 

representative shall consider necessary during the maintenance period. The 

Contractor or his competent and authorised agent or representative shall be 

constantly at site and instructions given to him by the Engineer or his 

representative in writing shall be binding upon the Contractor subject to 

limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or  

his representative in writing about such representative/agent of him at site. 

Contractor to 

supervise the 

works 

 

4.11 The Contractor shall employ in execution of the Contract only qualified  

careful and experienced persons and the Engineer shall be at liberty to direct 

the Contractor to stop deployment of any of is staff, workmen or official at site 

and the Contractor shall within 48 hours comply with such instruction without 

any demur whenever the Engineer shall feel that the deployment of the person 

concerned will not be conducive to the proper and timely completion of the 

work. 

Contractor to 

deploy 

qualified men 

and 

Engineer’s 

power to 

remove 

Contractor’s 

men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 

works in relation to reference points/lines/levels given by the Engineer in 

writing. The checking of any setting-out or of any alignment or level by the 

Engineer or his Representative shall not in any way relieve the contractor of  

his responsibility for the correctness thereof and he shall fully provide protect 

and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 

profile marks and other things used in setting out the works. 

Contractor is 

responsible 

for line, level, 

setting out 

etc. 

 

4.13 From the commencement of the works till issue of the completion certificate in 

Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 

responsibility for the care thereof. Save for the excepted risks, any damage, 

loss or injury to the work or any part thereof shall be made good by the 

Contractor at his own cost as per instruction and to the satisfaction of the 

engineer, failing which the Engineer or his Representative may cause the same 

to be made good by any other agency and the expenses incurred and certified 

by the Engineer shall deem proper. This Clause will not apply to that part of 

the work, which might have been taken over by the Trustees on partial 

completion of the work and in such case the Contractor’s obligation will be 

limited to repairs and replacement for manufacturing or construction defects 

during the Maintenance period (Guarantee Period) as per the directions of the 

Engineer as also for defects/damages if any caused to the work by the 

Contractor during such repairs and replacement in the maintenance period. 

Contractor is 

responsible to 

protect the 

work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 

in regard to the personnel or structure or services or properties belonging to 

the Trustees or not which may be interfered with or affected or disturbed or 

endangered and shall indemnify and keep indemnified the Trustees against 

claim for injury, loss or damage caused by the Contractor in connection with 

the execution and maintenance of the work to the aforesaid properties, 

structures and services and/or to any person including the Contractor’s 

workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 

be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 

Contractor is 

responsible for 

all damages to 

other structures 

/ persons 

caused by him 

in  executing 

the work. 

 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 

any fossil, coins, articles of value or antiquity and structures and other 

remains or things of geological or archaeological importance be discovered  

at site which shall remain the property of the Trustees and protect them from 

being damaged by his workmen and arrange for disposal of them at the 

Trustees’ expense as per the instruction of the Engineer’s Representative. 

Fossils, 

Treasure 

travois, etc. are 

Trustees’ 

property 

 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 

Trustees against all claims, demands, actions and proceedings and all costs 

arising therefrom on account of : 

 

(a) Infringement of any patent right, design, trademark or name or other 
protected right in connection with the works or temporary work. 

 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment  required  

for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 

of Public or Private or Private road, railway tracks, footpaths, crane 

tracks, waterways, quays and other properties belonging to the Trustees 

or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 

movement of Contractor’s plants and materials in connection with the 

work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or  

other structure related to waterway, in transporting contractor’s plants 

and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 

accommodation as per the direction of the Engineer or  his  

Representative to the workmen of the Trustees and other agencies 

employed by or with the permission and/or knowledge of the Trustees on 

or near the site of work. 

Contractor  to 

Indemnify the 

Trustees 

against all 

claims for loss, 

damage, etc. 

 

4.17 Debris and materials, if obtained by demolishing any property, building or 

structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 

materials 

Trustees’ 

property 
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4.18 The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following : 

 

(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 

earth or temporary works no longer required. 

 

(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 

the work, without which payment against final bill may be 

liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of  

Docks, the River Hooghly and other waterways against 

pollution of whatever nature during execution and 

maintenance of the works and to prevent rubbish, refuse and 

other materials from being thrown into the water by the 

Contractor’s men or those of his agency. 

 

(d) Making arrangements for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 

transport, accommodation, medical and all other statutory 

benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 

Representative for preventing (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by taking 

effective actions for destruction of rats, mice, vermin, 

mosquitoes, etc. and by maintaining healthy and sanitary 

condition, (ii) illegal storage and distribution of Drugs, 

Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 

unlawful, riotous or disorderly conduct of the Contractor’s or 

his Sub-Contractor’s workmen, (iv) deployment of workmen  

of age less than 16 years. 

Contractor’s quoted 

rates/price must be all 

inclusive 

 

4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 

Contractor, if the same is posted or sent by hand to the address 

given in the tender or to the Contractor’s Site Office or to the 

Registered Office of the Contractor. The time mentioned in these 

conditions for doing any act after direction or notice shall be 

reckoned from the time of such posting or despatch. 

Notice to Contractor. 

 

4.20 The Contractor and his Sub-contractor or their agents and men and 

any firm supplying plant, materials and equipment shall not 

publish or caused to be published any photographs or description  

of the works without the prior authority of the Engineer in writing. 

Contractor not to 

publish photograph or 

particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the  

Engineer render all reasonable facilities and Co-operation as per 

direction of the Engineer or his representative to any other Contractor 

engaged by the Trustees and their workmen to the Trustees’ own staff 

and to the men of other Public Body on or near the site of work and in 

default the Contractor shall be liable to the Trustees for any delay or 

expense incurred by reason of such default. 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

 

 

 

 

4.23 All constructional plants, temporary works and materials when brought 

to the site by the Contractor shall be deemed to be the property of the 

Trustees who will have lien on the same until the satisfactory 

completion of the work and shall only be removed from the site in part 

or in full with the written permission of the Engineer or his 

Representative. 

Contractor to 

provide facilities 

to outsiders 

 

 

 

 

Work to cause 

minimum 

possible 

hindrance to 

traffic 

movement 

Trustees’ lien on 

Contractor’s 

Plant & 

Equipment. 

 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 

WORK. 

5.1 The Contractor shall commence the work within 7 days of the receipt  

of Engineer’s letter informing acceptance of the Contractor’s 

tender/offer by the Trustees or within such preliminary time as 

mentioned by the Contractor in the Form of Tender or the time  

accepted by the Trustees. The Contractor shall then proceed with the 

work with due expedition and without delay, except as may be 

expressly sanctioned or ordered by the Engineer or his  

Representatives, time being deemed the essence of the contract on the 

part of the contractor. 

5.2 The Contractor shall provide and maintain a suitable office at or near 

the site to which the Engineer’s Representative may send 

communications and instructions for use of the Contractor. 

5.3 Unless specified otherwise in the contract or prior permission of the 

Engineer has been taken, the contractor shall not execute the work 

beyond the working hours observed by the Engineer’s Representative 

and on Sundays and Holidays observed in the Trustees’ system, except 

in so far as it becomes essential on account of tidal work or for safety 

of the work. If the progress of the work lags behind schedule or the 

work has been endangered by any act or neglect on the part of the 

contractor, then the Engineer or his Representative shall order and the 

contractor at his own expense shall work by day and by night and on 

Sundays and Public Holidays. Any failure of the Engineer or his 

Representative to pass such an order shall not relieve the contractor 

from any of his obligations. The Engineer’s decision in this  regard 

shall be final binding and conclusive. 

 

 
Preliminary time 

to commence 

work an 

maintenance of 

steady rate of 

progress 

 

 

 

Contractor’s site 
office 

 

Contractor to 

observe 

Trustees’ 

working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 

work shall be procured and supplied by the contractor with the approval 

of the Engineer or his Representative and subject to subsequent testing as 

may be required by the Engineer or his Representative. The Engineer 

shall exercise his sole discretion to accept any such materials. 

Contractor       to 

supply all 

materials as per 

requirement of 

the Engineer or 

his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 

and method of measurement shall be in accordance with the relevant 

Codes (Latest Revision) of the Bureau of Indian Standards and the  

written instructions of the Engineer or his Representative. Where no 

specific reference is available in the contract, the material and 

workmanship shall be of the best of their respective kinds to the 

satisfaction of the Engineer. 

Materials & 

Works 

 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 

his representative, whenever required to do so, all at the Contractor’s 

cost. 

Contractor to 

submit samples 

for approval 
 

Unless stipulated otherwise in the contract, the cost of any test required 

by the Engineer or his representative in respect of materials and 

workmanship deployed on the work, shall be borne by the Contractor. 

Contractor       to 

arrange all 

testing at his own 

cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 

 

(a) The Contractor shall, at his own expense, arrange for transporting the 

materials from the Trustees’ Stores, watching, storing and keeping 

them in his safe custody, furnishing of statement of consumption 

thereof in the manner required by the Engineer or his representative, 

return of surplus and empty container to the Trustees’ Stores as per 

the direction of the Engineer or his Representative. 

The Contractor 

shall account for 

and look after the 

Trustees’ 

materials 

 

(b) Being the custodian of the Trustees’ materials, the contractor shall 

remain solely responsible for any such materials issued to him and  

for any loss or damage thereof for any reason other than “Excepted 

Risks”, the Contractor shall compensate the Trustees’ in the manner 

decided by the Engineer and shall at no stage remove or cause to be 

removed any such material from the site without his permission in 

writing. 

Contractor to 

compensate for 

loss and damage 

to Trustees’ 

materials 

 

(c) The Trustees’ materials will generally be supplied in stages and in 

accordance with the rate of progress of work but except for grant of 

suitable extension of completion time of work as decided by the 

Engineer. The Contractor shall not be entitled to any other 

compensation, monetary or otherwise, for any delay in the supply of 

Trustees’ materials to him. The Contractor shall, however, 

communicate his requirement of such materials to the Engineer from 

time to time. 

Delay in supply 

of Trustees’ 

materials will 

only entitle the 

Contractor      for 

extension of 

completion time 

of work 
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(d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 

from the contractor’s bills and/or any of his other dues, 

progressively according to the consumption thereof on the work 

and/or in the manner decided by the Engineer or his representative 

and at the rate/s stipulated in the contract. These rates shall only 

be considered by the contractor in the preparation of his 

tender/offer and these will form the basis of escalation/variation,  

if in future the contractor is required to procure and provide any 

such material on the written order of the Engineer consequent on 

the Trustees’ failure to effect timely supply thereof. 

Recovery from 

Contractor  for 

Trustees’ 

materials under 

normal 

circumstances 

 

(e) If the Engineer decides that due to the contractor’s negligence, any 

of the Trustees’ materials issued to the contractor has been – (i) 

lost or damaged, (ii) consumed in excess of requirement and (iii) 

wasted by the contractor in excess of normal wastage, then the 

value thereof shall be recovered from the contractor’s bills  or 

from any of his other dues, after adding 19 ¼% extra over the 

higher one of the followings - 

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 

Recovery from 

Contractor  for 

Trustees’ 

materials under 

other 

circumstances. 

 

5.9 The Engineer or his Representative shall have the power to insect any 

material and work at any time and to order at any time – (I) for 

removal from the site of any material which in his opinion is not in 

accordance with the contract or the instruction of the engineer or his 

representative, (ii) for the substitution of the proper and suitable 

materials, or (iii) the removal and proper re-execution of any work 

which in respect of material and workmanship is not in accordance 

with the contract or the instructions of the Engineer. The Contractor 

shall comply with such order at his own expense and within the time 

specified in the order. If the contractor fails to comply, the Engineer 

shall be at liberty to dispose any such materials and re-do any work in 

the manner convenient to the Trustees by engaging any outside  

agency at the risk and expense of the contractor and after giving him a 

written prior notice of 7 days. 

5.10 No work shall be covered up and put out of view by the contractor 

without approval of the Engineer or his Representative and whenever 

required by him, the contractor shall uncover any part or parts of the 

work or make openings in or through the same as may be directed by 

the Engineer or his representative from time to time and shall  

reinstate or make good those part of works thus affected to the 

satisfaction of the Engineer, all at the cost of the contractor. 

The Trustees shall reimburse such cost as determined by the  

Engineer, if the initial covering up was with prior written order of the 

Engineer or his Representative. 

Contractor to 

replace 

materials/work 

not acceptable to 

the Engineer or 

his 

Representative 

 

 

 

 

 

 

 

Contractor to 

seek approval of 

Engineer or his 

Representative 

before covering 

up any portion  

of work 



57  

GC – 17 
 

5.11 On a written order of the Engineer or his Representative, the  

contractor shall delay or suspend the progress of the  work till such 

time the written order to resume the execution is received by him. 

During such suspension the contractor shall protect and secure the 

work to the satisfaction of the Engineer or his Representative.  All  

extra expenses in giving effect to such order shall be considered by the 

Trustees, unless such suspension is – 

 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the contractor, 

or 

 

(c) necessary by reason of climatic conditions on the site, or 

 

(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 

 

The Engineer shall settle and determine such extra payment and/or 

Extension of completion time to be allowed to the contractor, as shall, 

in the opinion of the Engineer be fair and reasonable, and the same 

shall be final and binding on the Contractor. 

Contractor to 

suspend work on 

Order from 

Engineer or his 

Representative 

 

5.11. 

1 

If at any time before or after commencement of the work the Trustees 

do not require the whole of the work tendered for the Engineer shall 

notify the same to the contractor in writing and the contractor shall 

stop further works in compliance of the same. The Contractor shall not 

be entitled to any claim for compensation for underived profit or for 

such premature stoppage of work or on account of curtailment of the 

originally intended work by reason of alteration made by the Engineer 

in the original specifications, drawings, designs and instructions. 
 

5.12  When the whole of the work has been completed to the satisfaction of   

the Engineer and has passed any final test prescribed in the contract, 

the contractor shall, within 21 days of submission of his application to 

the Engineer, be entitled to receive from him a certificate for 

completion of work in Form G.C.1, annexed hereto. If any part of the 

total work having been completed to the satisfaction of the Engineer, 

be taken over and/or used by the Trustees, the Contractor shall on 

application be  entitled to partial completion  certificate  in the    Form 

G.C.1 indicating the portion of the work covered by it, so that the 

Contractor’s liability during maintenance period of the contract, if any, 

shall commence from the date mentioned in such certificate so far as 

the completed portion of the work is concerned. 

Completion 

Certificate 

G.C.1. 
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6.0 TERMS OF PAYMENT : 
 

6.1 No sum shall be considered as earned by or due to the Contractor in 

respect of the work till final and satisfactory completion thereof and 

until a certificate of final completion in Form G.C.2 has been given by 

the Engineer. 

 

On account payments, if any, made prior to issue of the certificate in 

Form G.C.2, shall all be treated as mere advance, which shall stand 

recoverable in full or in part, if the Engineer so decides in the context 

of Contractor’s unfulfilled contract condition, if any. 

All interim 

payments  are 

advances till 
issue of 

Certificate in 
Form G.C.2 

 

6.2 All payments shall be made to the Contractor only on the basis of 

measurements of actual work done, as recorded in the Trustees’ 

measurement books and at accepted tendered or at agreed rates, as the 

case may be, except as otherwise provided in the contract and when  

the Engineer decides any other rate for change in the scope of work or 

omission, if any, on the part of the Contractor. 

Payment on the 

basis of 

measurements at 

agreed rates. 

 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 

an initially stipulated completion period of 4 months or more, on 

account payments may be made sat the discretion of the Engineer or 

his Representative at intervals deemed suitable and justified by him. 

Provided always that subject to execution of work of substantial value 

in the context of the contract price, the interval of such on account 

payments shall be decided by the Engineer or his Representative, 

which shall ordinarily not be less than 1 month in between two 

payments for on account bill and/or advance. 

Limitation for on 

account payment 

 

6.4 Measurement for works done shall be progressively taken by the 

Engineer’s Representative and entered in the Trustees’ Measurement 

Book, at intervals deemed suitable and proper by him and/or the 

Engineer. The Contractor or his duly accredited Representative or 

Agent shall remain present at the time of such measurement and assist 

the engineer’s Representative in every manner required by him. After 

the measurements taken have been entered in the Measurement Book, 

the Contractor or his Agent shall sign the Measurement Book at the 

wend of such Measurements over the Contractor’s Rubber Stamp as a 

token of acceptance of all such measurements, recorded above and 

prior to such signature. If the Contractor or his Agent fails  to 

participate even after 3 days written notice from the Engineer’s 

Representative, the measurement shall be taken ex-parte by the 

Engineer’s Representative and those shall be accepted by the 

Contractor. 

Recording of 

measurements 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 

proforma approved by the 

Engineer and submit the same to the Engineer’s Representative in 

quadruplicate, duly signed by him or his accredited Agent over his 

Rubber Stamp. The Engineer or his Representative may in his 

absolute discretion, allow advance payment against such bill to the 

extent of an amount not exceeding 75% of the “net payable” sum 

of the said bill, subject to adjustment thereof against the bill at the 

time of checking and auditing the bill at the Trustees’ end. The 

measurement Book will not be handed over to the Contractor; but 

he will obtain the abstracts of quantities, amounts and recoveries  

to type out the bill. 

Contractor to 

prepare and 

submit his bills 

 

6.6 At the discretion of the Engineer or his Representative and only in 

respect of accepted offers/where estimated amount put to tender 

would be Rs.2,00,000/- or more, advance payment may be made to 

the extent of 75% of the value of any material purchased and 

brought to the site by the Contractor. Provided always that – 
 

(i) the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 

 

(ii) the value of such materials shall be assessed by the 
engineer or his Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 

materials, 

 

(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor postponing 

the execution of the work or otherwise, 

 
Advance 

payment against 

Non-perishable 

materials 

 

(v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the contractor shall 

submit an Indemnity Bond in the proforma and manner 

acceptable to Trustees’ whereby the contractor shall 

indemnify the Trustees against all financial loss/damage, on 

account of loss/damage to such materials for whatever 

reasons, 
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(vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 

Engineer an irrevocable Bank Guarantee favouring the Trustees 

and for the same sum as is being advance, in the proforma and 

manner acceptable to the Trustees. The Guarantee shall be of a 

Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 

Commercial Bank, as the case may be, acceptable to the 

Trustees and shall remain valid till the anticipated period of 

consumption of such materials in the work. The Bank 

Guarantee must bear an undertaking by the issuing Bank 

guaranteeing automatic payment of the guaranteed sum to the 

Trustees by the Bank on the date of expiry of the validity of the 

Guarantee, unless with the prior written approval of the 

Engineer on behalf of the Trustees, the Bank has extended the 

validity of the Guarantee. 

 

(vii) The amount of advance shall be recoverable from the 

contractor's bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity  

consumed. Consequent on full recovery of the advance the 

Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 

above, shall be returned to the Contractor duly discharged by 

the Engineer on behalf of the Trustees. 
 

6.7 No certificate of the Engineer or his representative shall protect the 

Contractor against or prevent the Trustees from obtaining repayment 

from the Contractor, in case the Engineer or his representative 

should overcertify for payment or the Trustees should over-pay the 

Contractor on any account. 

Recovery for 

wrong and over 

payment 

 

6.8 No claim for interest shall be admissible or payable to the Contractor 

at any stage and in respect of any money or balance or Bank 

Guarantee, which may be due to the Contractor from the Trustees, 

owing to dispute or otherwise or for any delay on the part of the 

Trustees in making interim or final payment or otherwise. 

Interest not 
admissible to 

Contractor 

 

7.0 VARIATION AND ITS VALUATION : 
 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 

treated as estimated quantities of the work and shall never be 

deemed as actual or correct quantities of the works to be executed by 

the contractor in fulfilment of his obligation under the contract. 

Quantities in 

Bill of 

Quantities of 
Tender 

 

7.2 The Engineer shall have the power to order the Contractor in writing 

to make any variation of the quantity, quality or  form of the works  

or any part thereof that may, in his opinion, be necessary and the 

Contractor upon receipt of such an order shall act as follows : 

Engineer’s 

power to vary 

the works 
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7.2 (a) Increase or decrease the quantity of any work included in the 

contract. 

 

(b) Omit any work included in the contract. 

 

(c) Change the Character or quality or kind of any work included in the 

contract. 

 

(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 

(e) Execute extra and additional work of any kind necessary for 

completion of the works 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 

treated ass revocation of the contract, but the value (if any) of all such 

variations evaluated in accordance with the Engineer’s sole decision 

shall be taken into account and the contract price shall be varied 

accordingly. 

 

 
Variation by 

engineer do not 

vitiate the 

contract 

 

7.4 Provided always that written order of the Engineer shall not be required 

for increase or decrease in the quantity of any work upto 15% where 

such increase or decrease is not the result of any variation order given 

under this clause but is the result of the quantities exceeding or being 

less than those stated in the bill of quantities. Provided also that verbal 

order of variation from the Engineer shall be complied with by the 

Contractor and the Engineer'’ subsequent written confirmation of such 

verbal order shall be deemed to be an order in writing within the 

meaning of this clause. 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 

additional work unless they have been carried out under the written 

orders of the Engineer. 

 

(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 

extra work done or work omitted by his order. 

 

(c) All extra, additional or substituted work done or work omitted by 

order of the Engineer shall be valued on the basis of the rates ad 

prices set out in the contract, if in the opinion of the Engineer, the 

same shall be applicable. If the contract does not contain any rates or 

prices directly applicable to the extra, additional or substituted work, 

then the Engineer may decide the suitable rates on the basis of 

Schedule of Rates (including surcharge in force at the time of 

acceptance of tender), if any, adopted by the Trustees with  due 

regard to the accepted contractual percentage, if any thereon. In all 

other cases the Engineer shall solely determine suitable rates in the 

manner deemed by him as fair and reasonable, and his decision shall 

be final, binding and conclusive. 

Where written 

order for 

variation is not 

needed 

 

 

 

 

 

Payment for 

extra or 

additional, or 

omitted work 

or substituted 

work, 

Engineer’s 

powers 
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(d) If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 

thereof shall be such that, in the opinion of the Engineer, the rate of 

prices contained in the contract for any item of the works or the rate 

as evaluated under sub-clauses (b) and (c) of this clause, is by reason 

of such omission or addition rendered unreasonable or in-applicable, 

the Engineer shall fix such other rate or price as he deems proper and 

the Engineer’s decision shall be final, binding and conclusive. 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 

availability of the Trustees’ materials to be supplied as per contract or 

exceptionally adverse climatic conditions and natural phenomenon or 

strikes, lock-outs, civil commotion or other special circumstances of any 

kind beyond the control of the Contractor, cause delay in completing the 

work, the contractor shall apply to the Engineer in writing for suitable 

extension of completion time within 7 days from the date of occurrence 

of the reason and the Engineer shall thereupon consider the stated 

reasons in the manner deemed necessary and shall either reject the 

application or determine and allow in writing the extension period as he 

would deem proper for completion of the work with or without the 

imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 

Contractor and his decision shall be final and binding on the Contractor. 

If an extension of completion time is granted by the Engineer without 

imposition of liquidated damage, from the Clause No.8.3 of the 

Liquidated damage shall apply from its date of expiry, if the work be not 

completed within the extended time, unless stated otherwise in the 

decision communicated by the Engineer, as aforesaid. 

Extension of 

completion time 

 

8.2 (a) If the Contractor fails to complete the work within the stipulated  

dates or such extension thereof as communicated by the Engineer in 

writing, the Contractor shall pay as compensation (Liquidated 

Damage) to the Trustees and not as a penalty, ½% (half percent) of 

the total value of work (contract piece) as mentioned in the letter of 

acceptance of the tender/offer, for every week or part thereof the 

work remains unfinished. Provided always that the amount of such 

compensation shall not exceed 10% of the said value of work. The 

amount of Liquidated damages shall be determined by the Engineer, 

which shall be final and binding. 

‘Liquidated 

Damage’ and 

other 

compensation 

due to Trustees 
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(b) Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 

Sub-clause (a) of this clause, from any money due or likely to 

become due to the Contractor. The payment or deduction of such 

compensation/damage shall not relieve the Contractor from his 

obligation to complete the work or from any of his other 

obligations/liabilities under the contract and in case of the 

Contractor’s failure and at the absolute discretion of  the Engineer, 

the work may be ordered to be completed by some other agency at 

the risk and expense of the Contractor, after a minimum three days 

notice in writing has been given to the Contractor by the Engineer or 

his Representative. 
 

8.3 Without being liable for any compensation to the Contractor, the  

Trustees may, in their absolute discretion, terminate the contract and 

enter upon the site and works and expel the Contractor there from after 

giving him a minimum 3 days’ notice in writing, due to occurrence of 

any of the following reasons and decision of the Trustees in this respect, 

as communicated by the Engineer shall be final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

Default of the 

Contractors 

remedies & 

powers/Termi 

nation of 

Contract. 

 

(ii) In the opinion of the Engineer, either the progress of work is not 

satisfactory or the work is not likely to be completed within the 

agreed period on account of Contractor’s lapses. 

 

(iii) The Contractor has failed to commence the works or has without 

any lawful excuse under these conditions has kept the work 

suspended for at least 15 days despite receiving the Engineer'’ or 

his Representative'’ written notice to proceed with the work. 

 

(iv) The Contractor has failed to remove materials from site or to 

dismantle or demolish and replace work for 7 days after receiving 

from the Engineer or his representative the written notice stating 

that the said materials or work were condemned and rejected by 

him under these conditions. 

 

(v) The Contractor is not executing the works in accordance with the 

contract or is persistently or flagrantly neglecting to carry out his 

obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or 

offered by or on behalf of the contractor t any officer, servant or 

representative of the Trustees or to any person on his  or  their 

behalf in relation to the obtaining or to the execution of the 

contract. 

 

(vii) The Contractor is adjusted insolvent or enters into composition 

with his creditors or being a company goes into liquidation either 

compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued  

by the Engineer on behalf of the Trustees, the Contractor shall hand over 

all the Trustees’ tools, plant and materials issued to him at the place to be 

ascertained from the Engineer, within 7 days of receipt of such letter. 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 

power to complete the work through any other agency at the Contractor’s 

risk and expense and the Contractor shall be debited any sum or sums  

that may be expended in completing the work beyond the amount that 

would have been due to the Contractor, had he duly completed the work 

of the work in accordance with the contract. 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 

payment of only 90% of the value of work actually done or materials 

actually supplied by him and subject to recoveries as per contract, 

provided the work done and materials conform to specifications at the 

time of taking over by the Trustees. The payment for work shall be based 

on measurements of actual work done and priced at approved contract 

rates or other rates, as decided by the Engineer. The payment for 

materials supplied shall be at the rates as decided by the Engineer, which 

shall I in no case be more than market rates prevailing at the time of 

taking over by the Trustees. The Engineer’s decision in all such case 

shall be final, binding and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the 

Contractor’s liabilities to the Trustees are known in all respect. 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

9.1 On completion of execution of the work the Contractor shall maintain the 

same for a period, as may be specified in the form of a Special Condition 

of the Contract, from the date mentioned in the Initial Completion 

Certificate in Form G.C.1. Any defect/fault, which may appear in the 

work during aforesaid maintenance period, arising, in the sole opinion of 

the Engineer or his representative, from materials or workmanship not in 

accordance with the contract or the instruction of the Engineer or his 

representative, shall, upon the written notice of the Engineer or his 

representative, be amended and made good by the Contractor at his own 

cost within seven days of the date of such notice, to the satisfaction of the 

Engineer or his representative, failing which the Engineer or his 

representative shall have the defects amended and made good through 

other agency at the Contractor’s risk and cost and all expenses, 

consequent thereon or incidental thereto, shall be recoverable from the 

Contractor in any manner deemed suitable by the Engineer. 

Contractor’s 

obligation for 

maintenance 

of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion 

Certificate in Form G.C.2 annexed hereto shall have been signed and issued 

by the Engineer to the contractor after all obligations under the Contract 

including that in the maintenance period, if any, have been fulfilled by the 

Contractor. Previous entry on the works or taking possession, working o 

using thereof by the Trustees shall not relieve the Contractor of his 

obligations under the contract for full and final completion of the work. 

Certificate 

of final 

completion 

 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 

apply for the refund of his Security Deposit by submitting o the Engineer (I) 

The Treasury Receipts granted for the amount of Security held by the 

Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 

hereto (in original), where upon the Engineer shall issue Certificate in   Form 

G.C.2 and within two months of the Engineer’s recommendation, the 

Trustees shall refund the balance due against the Security Deposit to the 

Contractor, after making deduction therefrom in respect of any sum due to 

the Trustees from the Contractor. 

Refund of 

Security 

Deposit 

 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 

connected with the interpretation of the Contract including the meaning of 

Specifications, drawings, designs and instructions or as to the quality of 

workmanship or as to the materials used in the work or the execution of the 

work whether during the progress of the works or after the completion and 

whether before or after the determination, abandonment or breach of the 

contract the decision of the Engineer shall be final and binding on all parties 

to the contract and shall forthwith be given effect to by the Contractor. 

Engineer’s 

decision 

 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 

shall within 15 days after receiving notice of such decision require that the 

matter shall be referred to Chairman, who shall thereupon consider and give a 

decision. 

Chairman’s 

award. 

 

10.3 If, however, the Contractor be still dissatisfied with the decision of the 

Chairman, he shall within 15 days after receiving notice of such decision 

require that within 60 days from his written notice, the Chairman shall refer 

the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 

Trustees for the purpose and any such reference shall be deemed to be a 

submission to arbitration within the meaning of Indian Arbitration Act, 1940 

or any statutory modification thereof. 

Arbitration. 

 

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another 

person from panel shall be appointed as Sole Arbitrator and he shall proceed 

from the stage at which his predecessor left it. 



66  

GC -  26 

 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 

normally be 4 months as provided in Indian Arbitration Act, 1940 or any 

amendment thereof. The Arbitrator may, if found necessary, enlarge the time 

for making and publishing the award, with the consent of the parties.. 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be  

fixed by the Arbitrator in his sole discretion. Upon every or any such 

reference the cost of any incidental to the reference and award respectively 

shall be in the discretion of the Arbitrator who may determine, the amount 

thereof or by whom and to whom and in what manner the same shall be  

borne and paid. 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 

to the provisions of the Indian Arbitration Act 1940 or any amendment 

thereof. The Arbitrator shall give a separate award in respect of each item of 

disputes and respective claim referred to him by each party and give reason 

for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 

within only the parameters of scope and conditions of the contract in 

question. 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 

Act, 1940 and rules made thereunder, for the time being in force, shall apply 

to the arbitration proceedings under this Clause. 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 

work with due diligence in accordance with Engineer’s decision. The 

Engineer also shall not withhold any payment, which, according to him, is 

due or payable to the Contractor, on the ground that certain disputes have 

cropped up and are likely to be referred to arbitration. 

 

10.5 Provided always as follows: 

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7  hereinabove 

would apply in the cases of contracts, where tendered amount 

appearing in the letter of acceptance of the tender / offer is less than 

Rs.40,00,000/-. 

 

[b] The Contractor shall have to raise disputes or differences of any kind 

whatsoever in relation to the execution of the work to the Engineer 

within 30 days from the date of occurrence of the cause of dispute and 

before the preparation of the final bill, giving detailed justifications, in 

the context of contract conditions. 
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[c] Contractor’s dispute if any arising only during the maintenance  

period, if any, stipulated in the contract, must be submitted to the 

Engineer, with detailed justification in the context of contract 

conditions, before the issuance of final completion certificate in 

Form G.C.-2 ibid. 

No dispute or difference on any matters whatsoever, the 

Contractor can raise pertaining to the Contract after submission  

of certificate in form G.C.3 by him. 

 

[d] Contractor’s claim / dispute raised  beyond  the  time  limits  

prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 

not be entertained by the Engineer and / or by any Arbitrator 

subsequently. 

 

[e] The Chairman / Trustees shall have the right to alter the panel of 

Arbitrators, vide Clause 10.3 hereinabove, on their  sole 

discretion, by adding the names of new Arbitrators and / or by 

deleting the names of existing Arbitrators, without making any 

reference to the Contractor. 
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(TO BE SUBMITTED WITH COVER- I OFFER) THE 

BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER  (UNPRICED) 

 

To 

The Manager (I&CF), 

Haldia Dock Complex. 

I/We   

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions 
of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works 

required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 
Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill 

of Quantities within  months / weeks from the date of order to commence the work and in the event of 
our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 

hereto annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance   

of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 
Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 

Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of 
the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER 

(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER 
 

I / We require  days / months preliminary time to arrange and procure the materials required by the 

work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
  of  as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 

months. 
 

 
 

Dated : (Signature of Bidder with Seal) 
 
 

WITNESS : 
 

 
Signature : 

Name : (In 

Block Letters) 

Address : 

 
 

Occupation 

: 

Name of the Bidder : 

Address : 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.1 
 

Contractor    
 

Address   ----------------------------------------------------------------------------------------- 

 

----------------------------------------------------------------------------------------- 

 

Date of completion : 

Dear sir(s), 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

……………………………………………………………………….. 

 

……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt…………………………….. 

 

C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which  was   carried  out   by  you   is   in  the  opinion  of   the  undersigned  complete  in  every  respect   on        the 

  day of   2000     in accordance with terms of the Contract and you are required to 

maintain the work as per Clause 62 of the General Conditions of Contract and under provisions of the Contract for a 

period of   weeks / months / years 

 

from the  day of 

  2000    to  day of  2000  . 

 

 

Yours faithfully, 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

FORM G.C.2. 
 

Certificate of  Final Completion. 
 

The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

Name of work : ………………………………………………………………………. 

Estimate No. E.E.O…………………………………..dt……………………………. 

C.E.O………………………………….dt……………………………. 

Work Order No…………………………………………………………………….. 

Contract No. …………………………… 

Resolution & Meeting No. ……………………… 

Allocation : …………………………… 

which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in 

accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by the 

Contractor. 

 

 

 

 

 

 

 

 

Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE  SEAL 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

FORM G.C.3 
 
 

(‘NO CLAIM ‘ CERTIFICATE  FROM CONTRACTOR) 

 

The Manager (I&CF) 

Haldia Dock Complex 

Calcutta Port Trust 

Haldia. 

(Atten:………………………………………….) 

Dear Sir, 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the 

execution of the following work viz:- 

 

Name of work :    
 

 

 

 

Work Order No :- 
 

 

Contract No. 
 

 

Agreement No……………………………………..Dt………………………………… 

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job. 

 

Yours faithfully, 
 

(Signature of the Contractor) 
Dated  

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

(OFFICIAL SEAL OF THE CONTRACTOR) 



72  

KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 

 
 

THIS AGREEMENT made  day of 
  20        between the "Board Of Trustees   for the Port Of Calcutta ,  a statutory 
body constituted under Major Port Trust Act ,1963 under the rules there under and statutory 
modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called 
“EMPLOYER’’ which expression unless excluded by or repugnant to the context be deemed to include his 
successor/s in office) on the one part and   (hereinafter 
called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the context he 
deemed to include his heirs, executors, administrators, representative, successor in officer and 
permitted assigns) of the other part. 

 

WHEREAS    The    TRUSTEES    are     desirous     that     certain     works     should     be     executed   
viz and  have  accepted  a  Tender/Offer   by  the 
contractor for the execution, completion and maintenance of such works . 

 

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :- 
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 
 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement  , viz :- 

 

i. The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in any way 

by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete and maintain 
the work in conformity in all respects with the provisions of Contract. 

 

4. The Trustees hereby covenants to pay to the contractor in consideration of such execution 
,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 

 

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written. 

have executed these presents on the day and year first above written. 
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The Seal of    
 
 

Was hereunto affixed in the presence of : 
 

Name :-    
 
 

Address :-   
 
 

OR 
 

SIGNED  SEALED AND DELIVERED 
 

By the said    
 

In the presence of : 
 

Name :-    
 
 

Address :-   
 
 

The Common Seal of the Trustees was hereunto affixed in he presence of : 
 

Name :-    
 
 

Address :-   
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash 

Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of 

any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as 

decided by the Engineer/ Legal Adviser of the Trustees. 
 

 

 

 

Ref.    Bank Guarantee No.    

Date    
 

To 

The Board of Trustees for the Port of Kolkata, 
15, Strand Road 

Kolkata – 700 001 

 
 

Dear Sirs, 

 

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 

EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 

successors administrators and assigns) having awarded to 

   ,       with       registered       office       at            

(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context or 

meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT by issue of 

EMPLOYER’S   work order dated   the same having been unequivocally accepted  by the 

Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No       

dated  Valued at Rs      for “ 

” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance 

of the entire Contract equivalent to Rs.  ( rupees only)  to the 

EMPLOYER. 

 

We, the Bank,  , Kolkata/ Haldia  having its Head Office at 

(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to 

pay the Employer on demand any  and  all  monies payable  by the  Contractor to  the extent  of Rs.  -(  

only)  as aforesaid at any  time   upto without any demur, reservation, contest,  recourse or 

protest an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the 

Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER and 

CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The 

Bank undertakes not to revoke this guarantee during its currency without previous consent of employer and 

further agrees that the guarantee herein contained shall continue to be enforceable till the Employer 

discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this 

guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. 

Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 

exercise of any powers vested in them or any right which they might have against Contractor, and to 
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exercise the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, 

contained or implied, in the CONTRACT between EMPLOYER and CONTRACTOR or any other course 

of remedy or security available to EMPLOYER . The Bank shall not be released of its obligations under 

these presents by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any 

of them or by reason or any other acts of omission or commission on the part of employer or any other 

indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law would,  

but for this provision, have the effect of reliving the bank. 

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against the 

Bank as principal debtor, in the first instance without proceeding against CONTRACTOR and 

notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 

CONTRACTOR’S liabilities. 

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs 

(rupees only) and it shall remain in force up to  and 

including and shall be extended from time to time for such period , on whose behalf 

this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  ………………………..  

at ………………………………………. 

 

 

 

WITNESSES 

 

 

---------------------------------------------- ---------------------------------------------------------- 

(Signature) (Signature) 

 

 

 

----------------------------------------------- ----------------------------------------------------------- 

(Name) (Name) 

 

 

 

-------------------------------------------- ---------------------------------------------------------------- 

(Official address) (Designation with Bank Stamp) 

+ Attorney as per power of Attorney No. 

 

 

Dated ………………………. 

 


