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SCHEDULE OF TENDER (SOT) 
 

Tender No. MRN/NC/279/ELEC/2019 

Tender Authority 

Dy. Director,  Marine Department,  

Kolkata Port Trust.,15, Strand Road, 

Kolkata-700001,  

Phone:033-2230-3451/ 033-2230-3214 -

Extn:375, 

Fax No: 033-2231-3271 

E-mail: calport@kolkataporttrust.gov.in, 

rajesh@kolkataporttrust.gov.in 

Website: www.kolkataporttrust.gov.in                                                          

Mode Of Tender 

e-Procurement System 
Online single part Techno-Commercial Bid  and 
Price Bid through CPP Portal 
(https://eprocure.gov.in/eprocure/app) 
 
The intending bidders are required to submit 
their offer electronically through NIC’s CPP 
Portal for e-Procurement (GePNIC). No physical 
tender is acceptable by Kolkata Dock System. 

Estimated value of Tender Rs 12.96 Lakh for three years.  

Period of contract 
The contract will be for a period of 03 (three) 
years. 

i) Earnest Money Deposit 
       
 
ii)Tender Document Fees` 
    
 

Rs.25,920/- (Rupees Twenty Five Thousand Nine  
Hundred Twenty) only. 
 
 Rs.1500/-(Rupees One Thousand Five Hundred) 
only Plus GST @ 18% (CGST-9% and SGST-9%), 
non-refundable. 

 

 
“Tender Document Fees”  and “EMD” 
containing Banker’s cheque or Pay Order or 
Demand Draft from any of the 
Nationalized/Scheduled Banks in India having 
branch in Kolkata drawn in favour of “Kolkata 
Port Trust” and payable at Kolkata or “Treasury 
Receipt” of the deposit issued by the Treasurer, 
Kolkata Port Trust, as the case may be.  
 
Scanned document of both to be e-filed, the 
original shall be submitted within 3 days from 
the closing of online submission of tender. 
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Date of NIT available to parties to 
download  

06.09.2019 at 1400hrs. 

Off-line  Pre-Bid Meeting date , time & 
place  

16.09.2019 at 1500hrs, in the room of 
Superintendent, New Construction.  

 Date of Starting of e-Tender for 
submission of online (Techno-
Commercial Bid and Price Bid) at  
https://eprocure.gov.in/eprocure/app 
 

18.09.2019 at 1000 hrs. 

Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid. 
 

30.09.2019 at 1500 hrs. 

Date and time of opening of Techno-
commercial Bid & Price Bid  

 
01.10.2019 at 1500 hrs. 
 

 

Note:  
 

1) In case of unscheduled Holiday / Bandh on any of the above days, 
the same will be opened/held on the next working day at the 
scheduled time without any further notice. 
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ANNEXTURE- A 

Important Instructions for e-Tender 
 
Bidders are requested to use internet Browsers Firefox version below 50 / 
Internet Explorer version 8 or above, and Java 8 Update 151 or 161. 
 

Further, bidders are requested to go through the following information 
and instructions available on the CPP Portal 
https://eprocure.gov.in/eprocure/app before responding to this e-
tender: 
 

�  Bidders Manual Kit 

�  Help for Contractors 

�   FAQ 

 

Contact Persons (Kolkata Port Trust): 
1. Capt. B. Pakrashi, Harbour Master(Port),  
    Phone :9836298636 
    E-mail : hmp@kolkataporttrust.gov.in 
 

2. Samant Kumar, Commodore Chief Engineer. 
    Phone : 8017288022 
    E-mail :samant.k@ kolkataporttrust.gov.in 
 

Contact persons (CPP Portal): 
1. Shri Nazmush – Mob: 9563251950 email: webhelpdesk@gmail.com 
    See CPP Portal for contact details. 
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ANNEXTURE - B                   

TENDER NOTICE 
 

e-TENDER for Maintenance of Electrical and Allied Installation at Shore 
Based Pilot Station Complex at Sagar 

 

TENDER No. MRN/NC/279/ELEC/2019 

 

Estimated value of Tender : Rs. 12.96 Lakh 
 
Period of contract – 3 years. 

 

Kolkata Port Trust intends to outsource the work of Maintenance of Electrical 
and Allied Installation at  Shore Based Pilot Station Complex at  Sagar for a 
period of 3 (three) years. 

 

e-Tenders are invited  for the above work from reputed, bonafide and 
resourceful Contractors  who meet the following  pre-qualification criteria:- 
 
1.0 PRE-QUALIFICATION CRITERIA: 
1.1 Technical Criteria: 

 
A. The firm must have experience of executing contract in the 
establishments having exclusive maintenance of cabling and power 
distribution system of 220-440 V, Air conditioning machine, EPABX 
system, fridge and coolers and lighting arrangements etc. 
 
B. The firm must have experience  of having successfully completed  
similar  works  during the last 7 years upto 31st August, 2019 should be 
in the following manner:- 
 
i) 3 (three) similar completed works each costing not less than 40% of 

the estimated value i.e Rs. 5.18 Lakh.  
                                                OR 
ii) 2 (two) similar completed works each costing not less than 50% of 

the estimated value i.e Rs. 6.48 Lakh. 
                                                OR 
iii) 1 (one) similar completed works  costing not less than 80% of  the 

estimated value   i.e. Rs 10.36 lakhs 
 
“Similar Work” means executing contract in the establishments 
having exclusive maintenance of cabling and power distribution 
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system of 220-440 V, Air conditioning machine, EPABX system, fridge 
and coolers and lighting arrangements etc. 

 
C. Claims for fulfilling the above criteria must be adequately supported 
by the relevant Agreement/Work order and Performance Certificate 
from the previous contract/work ordering entity to establish the 
credibility. Authentic Performance Certificate of similar previous works 
carried out mentioning value of work and period of work to be 
submitted. Self attested & stamped copies to upload. 
 

1.2 Financial Criteria: 
 
A. The average annual   financial turnover of the firm during the last 3 
years ending 31st   March, 2019 should be at least 30% of the estimated 
value i.e. Rs 3.88 Lakhs to be certified by chartered accountant. Self 
attested & stamped copy to upload. 
   
B. Audited Balance Sheet and Profit & Loss A/c of the bidding entity 
along with schedules and audit report, for last 3 years (2015-16, 2016-17 
& 2017-18). Self attested & stamped copy to upload. 

1.3 The firm must have licensed supervisor and electricians to deal with the 
work at site. Self attested & stamped copy of Supervisory 
License/certificate to upload. 

1.4 The name   of the Liaison Officer and address of his office shall be 
furnished during submission of the tender. The contractor shall also give 
undertaking that the liaison officer will not be changed during the 
entire period of contract without informing Kolkata Port Trust. 

 
 
Bid Document may be downloaded from: 
 
a) KoPT website: www.kolkataporttrust.gov.in 
                        or 
b) NIC’s CPP Portal for e-procurement (GePNIC): 
https://eprocure.gov.in/eprocure/app  
 
Amendment, Corrigenda or Clarifications, if any, shall be hoisted on the above 
mentioned websites only. 

 

2. MODE OF SUBMISSION OF BID: 
 
2.1 The Tenders are to be submitted online through e-tendering under one 
cover comprising the Technical Bid and terms and conditions of offer and the 
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Price Bid without any deviation and condition. Bid to be submitted through 
NIC’s CPP Portal for e-Procurement (GePNIC) at 
https://eprocure.gov.in/eprocure/app 
 
2.2 Techno – Commercial & Price bid will be opened electronically on specified 
date and time as given in the NIT. Bidder(s) can witness electronic opening of 
bid. This will contain the following self attested & stamped documents which 
are to be uploaded:- 
 
a) Brief particulars of the Firm mentioning company’s registration. 
 
b) Valid Trade License. 
 
c) GST Registration Certificate. 
 
d) Valid Professional Tax Clearance Certificate/upto date tax payment challan 
 
e) Proof of being registered with Employees’ State Insurance Corporation 
(ESIC)/ ESI Registration Certificate. 
 
In case the firm is not covered under ESI Act, or exempted, they would furnish 
necessary documents from appropriate authority along with an affidavit in 
original affirmed before a first Class Judicial Magistrate in a non judicial stamp 
paper worth Rs.10/- to that effect as per enclosed KoPT approved format 
enclosed in Annexure V. 
 
In addition, the bidders not having ESI registration must also indemnify KoPT 
against all damages and accidents occurring to their labour in a non-judicial 
stamp paper worth Rs.50/- as per enclosed format (Annexure - VI). 
 
f) Proof of possessing valid Employees’ Provident Fund (EPF) Account. Copy of 
Current P.F. Statement / PF Registration Certificate. 
 
In case they are exempted under Provident fund act, they would furnish 
necessary documents issued by appropriate authority along with an affidavit 
affirmed before a first class Judicial Magistrate to the effect as per enclosed 
Proforma (Annexure -VII). 
 
g) Original Bank Draft/Banker’s Cheque/Pay Order payable to “Kolkata Pot 
Trust” for Earnest Money Deposit of Rs.25,920/- physically in the office of the 
Superintendent, New construction, Marine Department (Address to Director, 
Marine Department), 15, Strand road, Kolkata-700001, within three days of 
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opening of the bid. A photocopy of the same also to be uploaded in their offer 
through NIC’s CPP Portal for e-Procurement (GePNIC). 
 
h) Copy of Treasury Receipt of Rs. 1,500/-(non-refundable) plus GST @ 18% 
(CGST- 9% and SGST- 9%), issued by KoPT or original Bank Draft/Banker’s 
Cheque/Pay order in favour of “Kolkata Port Trust” as cost of Tender 
Document physically within three days of opening of the bid. A photocopy of 
the same also to be uploaded in their offer through NIC’s CPP Portal for e-
Procurement (GePNIC). 
 
i) Micro and Small Enterprises (MSE’s) shall submit the following documents for 
availing themselves of waiver of EMD and cost of tender documents:- 
 
     I) Valid NSIC Registration Certificate with list of 
stores/items/services/works for which registration is issued; or 
 
     II) Certificate of District Industries Centre (DIC) or AADHAR based MSME 
certificate where the categories of firms i.e. Micro or Small is mentioned. 
 
j) Photo Copy of PAN Card and details of ECS like (i) Name of the Bank with 
Code No., (ii) Address, (iii) A/C No., (iv) Name of the Branch with MICR 
Code/IFSC (for outsiders). 
 
k) UNDERTAKING: 
The bidder shall submit following unconditional undertaking while submitting 
the bid using digital signature. 
 
“The bidder has fully read and understood the entire Tender Document, 
GCC and Addenda, if any downloaded from under the instant e-tender and 
no other source, and will comply to the said document, GCC and Addenda.” 
 
With this there will be no necessity to upload signed bid document and GCC. 
 
l) Power of Attorney in original in connection with signing the tender 
document. 
 
m) Filled up “Form of Tender” as per enclosed proforma. 
 
n) A separate letter addressing to Director, Marine Department confirming that 
the bidder has accepted all terms and conditions laid down in the bid 
document should be enclosed. 
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o) Self declaration of compliance of Contract Labour Regulation Abolition 
Act(1970) , Workmen Compensation Act and Minimum wage act. 
 
p) Self declaration of the bidder that the bidding firm has not been debarred/ 
de-listed by any Govt/ Quasi Govt./Public Sector undertaking in India.  
 
q) Statement to confirm the status of the Bidder – whether a Partnership Firm, 
Company or Proprietorship Firm. If demanded by KoPT, the bidder would be 
bound to furnish necessary documents in support of their statement in this 
regard. 
 

   r) Details of supervision and Liaison set up which will be used for co –  

    ordination and supervision of the work.   

 
s) How supply logistics will be carried out and maintenance/repairing of 
important equipments like A.C. machine, EPABX, Deep Fridge, water coolers, 
lighting system and power distribution system will be carried out. 
 
t) Total no. of staffs (with certificates/License/qualification/experience) 
intended at site in details. 
 
2.3 The contractor shall submit the documents as per the Check List above 
(i.e.as mention in clause no.-1.0 & 2.2) at the time of submission of the bid 
online. The bids will be summarily rejected without any reference to the 
bidder if the documents mentioned against clause no. 1.1, 1.2, 1.3 and 2.2 Sl. 
No. b, c, e, f, g, h, i, k, l, n, & o are not submitted with the bid. 
  
3.0 Part-II (Price Bid) shall be quoted online as per the enclosed format 
without any condition or deviation. Price bid must be filled up in EXCEL Sheet 
through CPP Portal. 

 
 

4.0 INSTRUCTION TO BIDDERS: 
 
4.1 Bidders are advised to submit quotation based upon Technical 
Specification, Terms & Conditions, Scope of Work contained in the Bid 
Documents and General Conditions of Contract and not to stipulate any 
deviation. Should it, however, become unavoidable, deviations should be 
suggested during Pre-Bid meeting. KoPT reserves the right to accept or reject 
the suggested deviations. No deviation from the laid down conditions of the Bid 
Document is firm unless it is notified by KoPT. 
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4.2 Kolkata Port Trust will not be responsible for any costs or expenses 
incurred by the Bidder in connection with the preparation and submission of his 
bid or for any other expenses incurred in connection with such bidding. 
 
4.3 The work is to be done as described in Bid-Document. The Bidders who 
needs clarifications on any specific issue shall inform the Engineer in writing 
well in advance of the date of Pre-Bid discussion at the address given in the 
next clause. 
 
4.4  The bidders are advised to examine the tender documents carefully and if 
the bidders find any discrepancy or omission in the Bid Document or have any 
doubt as to the meaning or intent of any part thereof, they shall at once inform 
the Engineer, who may send a written explanation to the queries. No oral 
interpretations shall be made by any Bidder as to the meaning, if any, of the 
provisions of the Bid Documents. Every request for an interpretation shall be in 
writing , addressed and forwarded to the Engineer at the following address 
 

The Director Marine Department 
Kolkata Port Trust, 
15, Strand Road, 
Kolkata-700 001. 
 
4.5 The bidders may please note that the Kolkata Port Trust will not entertain 
any correspondence or queries on the status of the offers received against this 
Bid. Bidders are also requested not to depute any of their personnel or agents 
to visit the Kolkata Port Trust's Offices for making such inquiries. Should 
Kolkata Port Trust find it necessary to seek any clarification, technical or 
otherwise, the concerned bidder will be duly contacted by Kolkata Port Trust. 
 
4.6 Canvassing in any form by the Bidder or by any other agency acting on 
behalf of the Bidder after submission of the bid will disqualify the said bidder. 
Kolkata Port Trust may reject, accept or prefer any bid without assigning any 
reason whatsoever. 
 
4.7 While evaluating tender regard would be paid to National Defense and 
security consideration. 
 
4.8 In case of unscheduled Holiday / Bandh on the date of pre-bid meeting / 
opening of tenders, the same will be opened on the next working day at the 
scheduled time.  
 
4.9 Trustees reserve the right to verify the submitted copies of documents/ 
credentials with the original documents. 
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4.10 The Bid and any annotations or accompanying documentation shall be in 
English language only and in Metric System. 
 
4.11 Bidders shall clearly indicate their legal constitution and the person 
signing the tender and also shall state his capacity and also the source of his 
ability to bind the bidder. The power of attorney or authorisation or any other 
document constituting adequate proof of the ability of the signatory to bind 
the bidder, shall be annexed to the bid. Kolkata Port Trust may reject outright 
any bid unsupported by adequate proof of the signatory's authority. 
 
4.12 The Bid Document shall be completed in all respect and shall be 
submitted together with requisite information and appendices. It shall be 
complete and free from ambiguity, change or inter lineation. 
 
4.13 Bidders shall set their quotations online as per BOQ format and without 
any qualifications. Price Bids, containing any sort of qualifying expressions will 
be rejected. 
 
4.14 Changes to Terms & Conditions as enumerated in the bid document will 
not be valid if not notified by Kolkata Port Trust in writing to the bidder. In the 
event of Kolkata Port Trust intends to or awards the work against the said bid 
to the successful bidder, and the bidder fails to commence the work in 
stipulated time, the Earnest Money will be liable for forfeiture. 
 
4.15 Kolkata Port Trust reserves the right to ask anyone of the bidders, who 
have submitted their price quotations, to submit a break-up of the submitted 
prices with adequate justification to establish for each such component. 
Bidders to confirm in writing in the form of Tender that should Kolkata Port 
Trust deem it necessary to ask for such a break up of quoted price, they will be 
duly bound to provide justification to the same failing which or if their 
justification of prices are found unacceptable to KoPT, their Tenders may be 
cancelled by Kolkata Port Trust. 
 
4.16 Director, Marine Department or his representative may convene meeting 
with the bidder with seven days prior notice which the bidders will have to 
attend, failing which decisions of the Director, Marine Department taken 
unilaterally will be final and binding on the bidder 
 
4.17 The General conditions of contract of KoPT shall be applicable wherever 
relevant. 
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4.18 The bidders must upload all the documents required as per Pre-
qualification criteria and the documents enlisted under techno-commercial bid 
and Price-bid, failing which the tender shall lead to disqualification. Any other 
document uploaded which is not required as per the terms of the NIT shall not 
be considered. 
 
4.19 Kolkata Port Trust reserves the right to cancel or reject or accept or 
withdraw or extend the tender in full or part as the case may be without 
assigning any reason thereof. 
 
4.20 Tender Document (Non-transferable) will be available in the website: 
www.kolkataporttrust.gov.in / CPP Portal. Parties downloading the tender 
document from above websites should ensure submission of either the Receipt 
from Treasurer, KoPT or Demand Draft towards Tender Fee, failing which the 
tender will not be considered. 
 
4.21 The bidder before filing and submitting the Tender is expected to 
thoroughly examine the Tender Documents including all instructions, forms, 
terms, specifications, schedules and reference drawings. Failure/omission to 
furnish this information required by the tender Document on submission of a 
bidder which is substantially responsive to the tender requirement will result in 
the rejection of such tender. 
 

4.22 Indian agent on behalf of the Principal or Principal itself can bid but both 
cannot bid simultaneously for the tender. If an agent submits bid on behalf of 
the Principal, the same agent shall not submit bid on behalf of another 
principal. 
 
4.23 Deadline for submission of Tender: 
The completed tender shall be submitted online within the prescribed date and 
time as indicated in the SOT. Further, the last date of submission of the tender 
will not be extended under any situation. 
 
4.24 Amendment of Tender Document: At any time prior to the deadline for 
the submissions of tenders, KoPT may, for any reason, whether on its own 
initiative or in response to a clarification requested by a prospective bidder, 
modify the Tender Documents by issuance of addenda, which shall be in writing 
and uploaded in the same websites. Such addenda will form part of their 
Tender. The Tender Document shall be deemed to be amended only by way of 
the amendments mentioned above. Any other communication issued to the 
bidders shall not be construed to as amendment to the Tender Document. 
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5. EARNEST MONEY DEPOSIT (EMD): 
 
a) Earnest Money Deposit of Rs. 25,920/- (Rupees Twenty Five Thousand Nine 
Hundred Twenty) only shall be submitted by Demand Draft/Bankers 
Cheque/Pay Order from any of the Nationalized/Scheduled Banks in India 
having branch in Kolkata drawn in favour of “Kolkata Port Trust” payable at 
Kolkata.  
 
b) Earnest Money of unsuccessful bidders will be returned within 2 months of 
opening of Price Bid or on finalization/acceptance of tender, whichever is 
earlier without interest. If Price Bid is opened before expiring of validity of 
Earnest Money Instrument the same will be refunded to the bidders other than 
L-1 bidder. Earnest Money Deposit of L-1 bidder will only be encashed. If Price 
bid cannot be opened for any reason before expiry date of Earnest Money 
Instrument, the bidder would be requested to extend the validity of the EMD 
instrument within the validity period of the offer, failing which the EMD 
instrument would be encashed. Tender submitted without EMD shall not be 
considered. 
 
c) Earnest Money Deposit of successful bidder will be returned without interest 
after submission of Security Deposit. However, the contractor may opt for 
converting the EMD as a part of Security Deposit. In case the successful bidder 
fails to accept the contract or fails to submit the Security Deposit, the Earnest 
Money (EMD) will be liable for forfeiture. Earnest Money shall also be forfeited, 
if any bidder withdraws his offer within the validity period of the tender 
and/or alters/amends any terms and/or conditions and/or quoted rate(s), 
within the validity period of the offer, making it unacceptable to KoPT. For the 
purpose of the provision, the validity period shall include any/all extension 
thereof as agreed to by the bidder in writing. Kolkata Port Trust shall also be at 
liberty to deduct any of their dues from Earnest Money. 
 
d) The documents uploaded by bidder(s) will be scrutinized. In case any of 
the information furnished by the bidder is found to be false during scrutiny, 
EMD of defaulting bidder(s) will be forfeited. Punitive action including 
suspension and banning of business can also be taken against defaulting 
bidders. 
 
e) For Micro & Small Enterprise (MSEs) registered with NSIC:- 
 
       i). Micro & Small Enterprises (MSEs) registered with NSIC (under single 
point registration scheme) are exempted from depositing Cost of Tender 
Document and Earnest Money. 
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       ii). If Micro & Small Enterprises (MSEs) registered with NSIC intends to 
participate in the tender, for the items they are not registered with NSIC, then 
they will have to deposit cost of Tender Document, full amount of Earnest 
Money as per NIT, otherwise their offer will not be considered. 
 
      iii). Copy of valid NSIC Registration Certificate with list of          
stores/items/services/works for which registration is issued or Certificate of  
District Industries Centre (DIC) or AADHAR based MSME certificate where the 
categories of firms i.e. Micro or Small is mentioned must be submitted along 
with the bid. 
 
6.0 SECURITY DEPOSIT: 
 
6.1  Successful bidder will submit Security Deposit for a sum equivalent to “10% 
of the Total Evaluated Price” as accepted by KoPT either in Demand Draft or in 
the form of Bank Guarantee as per enclosed format in favour of “Kolkata Port 
Trust” from a Nationalised /Scheduled Indian Bank with office at Kolkata 
through Marine Department (Supdt. New Construction). In the event of issuing 
Bank Guarantee by any branch outside Kolkata, any Kolkata branch of such 
bank shall confirm the same and stand by for all the commitments under the 
Bank Guarantee. In all cases, any dispute regarding such Bank Guarantee will 
be adjudicated under the jurisdiction of The Kolkata High Court. The Security 
Deposit shall remain valid for 6(six) months after successful completion of the 
contract for three years. The Security Deposit will be released within 30 days 
after successful completion of the contract period without interest. 
 
6.2 KoPT shall encash the Security Deposit in the event the contractor fails to 
comply with the conditions of the contract or when the contractor has 
defaulted for more than 30 days to commence operation at the order of 
authorized officer or when any amount is to be recovered from the contractor 
as penalty or deduction and the contractor fails to remit such amount within 30 
days after due notice given in this regard. 
 
6.3 The Director, Marine Department shall have the right to ask for the 
extension of the above Demand Draft/Bank Guarantee till such time the 
contractual obligations are fulfilled and the contractor will be duty bound to 
extend the same as asked by Director, Marine Department. 
 
6.4 KoPT will not be liable for any financial obligation in connection with any 
work until such time KoPT communicates to the successful bidder in writing his 
decision to entrust the work (covered by the Bid document). 
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6.5 After the issuance of Letter of Intent, Security Deposit will have to be 
submitted within 15 (Fifteen) working days. Work Order will be issued 
immediately after receipt of Security Deposit. The contractor shall commence 
the work immediately after the issuance of work order. 
 

7.0 Duties and Taxes: 

 

  (1) The rate quoted shall be including all statutory levies excluding GST, 

which will be paid extra. GST shall not be considered for evaluation of the 

bids. 

 

(2) General Terms & Conditions: 

 

Supplier/service provided to confirm that the GST amount charged in invoice 

is declared in its returns and payment of taxes is also made. 

 

The Supplier/Service Provider agrees to comply with all applicable GST laws, 

including GST acts, rules, regulations, procedures, circulars & instructions 

thereunder applicable in India from time to time and to ensure that such 

compliance is done within the time prescribed under such laws. 

Supplier/Service Provider should ensure accurate transaction details, as 

required by GST laws, are timely uploaded in GSTN. In case there is any 

mismatch between the details so uploaded in GSTN by Supplier/Service 

Provided and details available with Kolkata Port Trust, then payments to 

retained from due payments till such time Kolkata Port Trust is not sure that 

accurate tax amount is finally reflected in the GSTN to KoPT’s Account and is 

finally available to Kolkata Port Trust in terms of GST laws and that the credit 

of GST so taken by Kolkata Port Trust is not required to be reversed at a later 

date along with applicable interest. 

 

Kolkata Port Trust has the right to recover monetary loss including interest 

and penalty suffered by it due to any non-compliance of tax laws by the 

supplier/service provider. Any loss of input tax credit to Kolkata Port Trust 

for the fault of supplier shall be recovered by Kolkata Port Trust by way of 

adjustment in the consideration payable. 
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Supplementary invoices/Debit note/credit note for price revisions to enable 

Kolkata Port Trust to claim tax benefit on the same shall be issued by you for 

a particular year before September of the succeeding Financial Year.  

 

The purchase order/work order shall be void, if at any point of time you are 

found to a black listed dealer as per GSTN rating system and further no 

payment shall be entertained. 

  

       If any new taxes and duties, increase in existing taxes and duties are imposed 

by the central/state government and is applicable in this contract, these shall 

be paid by the Trustees in addition as the same are not included in the 

quoted rates. 

 

8.0  INPUT TAX CRITERIA: 

 

All bidders to note for execution of work following steps are required to be 

taken so that KoPT can avail the Input Tax Credit, wherever applicable. 

 

       i) Spare parts which is to be procured from OEM/authorised dealers the 

contractor will ensure invoices are drawn in the name of the contractor 

however it should be marked account Kolkata Port Trust with ship name and 

address of the vessel as per applicable Acts & rules of GST. KoPT would 

provide GST for availing Input tax credit. 

 

ii) As far as possible all other materials to be procured from first/2nd stage 

dealer and maintained the above formalities to the extent possible so that 

KoPT can avail the Input tax Credit but it shall not be mandatory. 

 

9.0. Interpretation of Terms 

 

In the contract and specifications the following works and expressions shall 

have the following meanings. 

 

 ‘THE TRUSTEES” – The expression ‘THE TRUSTEES”  means  the Board of 

Trustees of the Port of Kolkata.  

 

The ‘OWNER” shall  mean the  Board of Trustees for the Port of Kolkata, a 

statutory  body  constituted under the Major Port Trust Act, 1963. 
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The “CHAIRMAN” shall mean the Chairman of Board of Trustees for the Port of 

Kolkata.  

 

The “CONTRACTOR” shall  mean the person or persons,  firm or company or 

corporation  or joint venture whose bid has been accepted by OWNER and 

includes  the CONTRACTOR’S  Legal Representatives, his successors and 

permitted Assigns.  

 

‘THE  DIRECTOR MARINE DEPARTMENT” -  The expression “the Director, Marine 

Department” means the office holding that post under  the Trustees and 

includes his successors in office.  

 

‘THE  ENGINEER” -  The expression “The Engineer” means the Director, Marine 

Department, for the purpose  of this contract  only.  

 

‘THE ENGINEER’S REPRESENTATIVEE” – The expression “the  representative 

means any officer or person from time to time deputed  by the Trustees or 

Director Maine Department to act on their behalf for the purpose  of this 

contract.  

 

10.0 PRICING OF THE BID 

 

10.1 General 

  
           The Bid shall be quoted in and as per format of Price Bid. 
 

10.2 Currency of Quotations.  
 
            The Bidder shall indicate the prices in Indian Rupees only. 
 
10.3 Validity of Price Bid 

 

            The Price Bid shall be valid for acceptance for a minimum period of  

            180 days from the date of opening of bid. 
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11.    Evaluation and Comparison of Bids. 

 

11.1     Kolkata Port Trust reserve the right to accept price part of the offer of 

only  such  bidders whose Technical and  Commercial  aspects of  the  offer are 

acceptable and complete. Kolkata Port Trust's decision in this regard shall be 

final and binding on the bidders. Kolkata Port Trust will not accept the price 

part of the offer of the bidders whose Technical and Commercial aspects in 

their offer are not acceptable or incomplete. 

 

11.2   The Bids received and accepted will be evaluated by method indicated in 
the Price Bid and lowest bidder will be qualified for the work.  
 

12.   Bid Opening 

 

One representative of each bidder with appropriate authorisation will be 

allowed during the opening of the bid. 

 

13.  Signing of the Contract 

 

 On placement of Work Order, the successful bidder will have to make 

arrangement for signing a formal agreement with Kolkata Port Trust on a non 

judicial stamp paper of Rs.50/- as per enclosed format at the earliest. 

 

N.B: The information being provided in the Tender document does not 

relieve the Bidders from carrying out the works to suit the specified needs. 

The Bidder shall inspect the site and may conduct trials at their own cost 

and risk and use any and every other method to ensure the adequacy of 

their offer. 

 

14. Duration of the contract. 

 

This contract is for three years. This contract will come into force w.e.f. the 

date mentioned in the work order. 

 

15. The General Conditions of Contract (GCC) of Trustee’s are annexed. 

The General Conditions will apply except when they are in conflict with 

condition/terms enumerated in Bid documents and in such cases the clause 

of GCC will be superseded by conditions established by this document.  
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16. The Director, Marine Department from time to time may authorise in 
writing a copy of which is to be forwarded to the contractors, any person or 
persons to be named by him in this behalf to exercise such of his powers, 
authorities and directions under this contract as he may think fit and proper 
and the contractors shall recognise, honour and give necessary assistance to 
such authorities in all respects.  
 

17.  Liaison Officer:  A Liaison Officer should be deployed by the contractor 

for interacting/communicating between KoPT, the launches and other 

concerned   Officers at KDS and HDC. Such liaison officer shall have contact 

Phone in Kolkata with residential Telephone and Fax facility. He should be a 

person having experience in the field of Marine Operation. 

 

18.  INTRODUCTION TO THE JOB 

  
The Sagar Pilot Station of Kolkata Port Trust is located at Village - Beguakhali, 
Sagar Island, South 24-Pgs, West Bengal. The Station consists  of a   3 storied  
station building having  22 Air Condition  Rooms for accommodating  Officers 
and Pilots, Dining  Launge- cum-Bar, Control Room(above second floor), 
Radio communication room Gymnasium,  Caretaker's Room, Staff Dormitories, 
Stores, Staff's Common Bath Room etc. attached to Station Building, Garage, 
Light House, Light House Keeper's  Building, Old Crew's   Quarter, New Staff 
Building, Generating  Station, Station   compound  and Garden with 
illumination system, Road with Street Lights,  connecting Station  compound  to 
Jetty, Jetty Building, Jetty area  under  under KoPT's control.  
          

18.1        The Station Building consists of following Blocks:- 
 
                         i        22 nos. Rooms for Officers 

   ii       03 nos. Rooms for catering staffs.  
   iii      Control Room. 

                    iv       Kitchen    -  1 no. 
    v       Store       -  1 no.  

                    vi       Lounge    -  1 no. 
                        vii      Garage    - 1 no.     
                         viii       Gymnasium- 1 no. 

                     ix       Common passage in each floor. 
                         x       Reception Counter . 

                    xi      Communication room. 
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18.2   Tentative electrical items consisting in Station Building 
      
18.2(a) ACCOMMODATION 
 
 i)   2 x 40 w. Tube lights. 
 ii ) 1 x 60 w. Glass lamp (Balcony). 
 iii) 1 x 36” Ceiling Fan. 
 iv) 2 Table lamps. 
 v) 1 Bed lamp per Bed. 
 vi) 1 Night lamp.  
vii) 1 Dressing lamp.  
viii) 1 x 1.5 Ton A.C. (For Officers accommodation, 
                           Lounge and Control Room). 
ix)   Inter-com connection.  
 

18.2(b)  Bath room has following electrical fittings :- 
   
i)    1 x 40 w. Tube. 
ii)   1 x 2 KW Geyser. 
iii)  1 no. Exhaust Fan. 
          
18.2©   Radio Communication room 
  
i)      2 x 1.5 Ton A.C. 
ii)     Geyser. 
iii)    Lighting and Fan arrangements. 
iv)    Inter-com. 
v)      Personal Computer.      } 
vi)    Radio Telephone System} Maintenance of these equipment 
vii)    V.H.F. System               }is not under this contract but power  
                                              supply to their  point is Contractors 

         responsibility. 
viii) Battery Charger system 
 
18.2(d)   Control Room 
 
              Light , Fan and power points 
              Control equipment- Not within the scope of contract. 

 
18.2(e)         Kitchen :- 
         

i)    Exhaust Fan 
ii)   Lighting points. 
iii)  300 Ltrs. Fridge.  
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iv)  Water heater.  
v)   Toaster.  

                     vi)  Grinder Mixer. 
                    vii)  Juicer-cum-mixer. 
                   viii) Grill oven etc.  
                     ix)  Electric hot plate.  
                      x)  Deep Fridge . etc. 
 
   18.2(f)      Dining & Lounge :-      
                       i)    A.C.- 3 nos 

ii)    Fridge. 
iii)   Water Cooler. 
iv)   Lighting and Fan arrangements. 
v)    T.V. (with Dish Antenna). 
vi)   Lighting arrangements. 

      
   18.2(g)  Reception:- 
 
                i)     EPBX System (intercom  & P&T connection)  
                        ii)    Light  and Fan points etc.  
 

 

    18.2(h)  Passage, Porch and Roof :- 
 

i)    Power supply for Submerge Pump and Motor for fresh water. 
ii)   Illumination system. 
iii)  Emergency lighting . 
iv)  Water cooler. 
v)   Flood Light. 
vi)  Lightening Arrestor arrangement 
 

    18.3   Light  House & Keepers Building:- 
  

   Lighting & Fan arrangements. 
   Inter-com etc.  

  
     18.4   Old Crews Quarter (Approx. 6 Rooms) 
 

   Lighting  & Fan arrangements etc. & intercom connection. 
 
     18.5      New Staff Quarter and RT’S Accommodation :- 

 

i)   Lighting , Fan & Cable  arrangements etc. 
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18.6      Generating Station :- 
  

i)   Lighting , Fan, Exhaust fan  & Cable arrangements etc. 
                     ii)  Power receiving board from outside power supply (WBSEDCL) 
 
18.7     VTMS Station 

 
Intercom System 

 
18.8     Station compound and garden:- 

 
                         i)  Illumination system. 
  
18.9      Connecting Road :-     

 
   Street light arrangements. 

 
18.10       Jetty area  :- 
                            

    i)    Fan & Light, pump points; Main D.B. of  jetty building . 
ii)   Electrical installation of HSDO arrangements. 

                      iii)   Illumination of jetty area. 
                      iv)   Navigational lighting arrangements. 

v)   Lightening Arrestor Arrangement 
 

 
18.11   Tentative list of items presently installed  in the station are as                        
           follows:- 
 
 Sl.No.                   Item                                            Description                           Quantity 
  
    1.          Main Power distribution Board              Fabricated cubical type                 2 nos. 
                 for station building and jetty.               Floor mounted with havells  
                                                                            make 63 amps. 4 pole MCCB     
                                                                             & 125 Amp. MCCB. 
     2.         Power distribution Board for                 Havells make with 100 Amps.         5 nos. 
                 station building and jetty.                     & 63 Amps. 4 pole MCCB,      
                                                                              16-20 Amps MCCB. 
     3.          Lighting DB for station                       Havells make with 63 Amps            5 nos. 
                  building and jetty.                             4 poll MCCB,16-20 Amps 
                single pole. 
     4.       Fuse distribution board                        20 amps. Single pole MCB               48 nos. 
                with 16 Amps porcelane  
                fuse cartdige. 
 
     5.         Street light.                                       Fitted with Philips make                  30 nos. 
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               150W HPSV fitting. 
 
     6.         Post top lantern                                 Philips make fitting with                  10 nos. 
                160 W HPL. 
 
     7.         Flood Lights              Fitted with Philips make                  11 nos. 
       400 W HPSV fitting.   
      
     8.        Halogen  Light fitting.                           Philips make-500 W                         6 Nos. 
  
     9.        Halogen Light fitting   Philips make-1000 W                       2 Nos. 
  
    10.       Maintenance free battery                      Exide make 24 V,200 Amps.             4 sets. 
 
    11.       Battery charger                                   Dual charging 24V                           2 Nos. 
 
    12.       Emergency 24 v Lights                         Sealing mounted                           25 Nos.  
 
    13.       EPABX System                         Tata Astra make 12-32                    1 set 
                     points with operators console. 
 
    14.       24” colour TV                                     Philips make with dish antenna         1 set 
               Receiver, Booster and other 
                        Accessories.  
      
    15.       Room Air Conditioner                         1.5 Ton capacity ,                          30 Nos. 
                                                                       make-weather maker,  
                  model-WM 150AC 
 
 
    16.       Room telephone with         Beetel /BPLmake connected               32 Nos. 
      surface wiring                                   with the EPABX   
 
    17.       Electric geyser                                  5 Lt.-Bajaj make                               24 Nos.  
 
    18.       Water cooler with filter                      Ureka Forbes with aquaguard              4 Nos 
 
    19.       Exhaust fan                                     225 mm sweep, Khaitan make            33 Nos. 
 
    20.       Refrigerator                                    165 Lts, BPL make                               5 Nos.  
     
    21.       Refrigerator                                    300 Lts BPL make                                1 No.              
 
    22.       Deep Fridge                                    Cabinet type                                       1 No. 
 
    23.      Ceiling Fan with regulator                 48” sweep  Khaitan & other make        70 Nos. 
 
    24.      Cooking range                                 Canteen make-2 X 3 KW Hot                 1 No. 
           plates with individual switch 
           & regulator. 
    25.      Grill Oven                                        Bajaj make-2 KW with regulator            2 Nos. 
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    26.      Water Boiler                                    15 Lts  -2000 KW               1 No. 
 
    27.      Universal Galley Machine                  Philips make                                         1 No. 
 
    28.      Toaster large                                  1000 W                                                1 No. 
 
    29.      Grinder mixer                                  7 Star make –700 W             1 No. 
 
    30.      2 X 40 W tube light                      Philips make wall mounted                   55 Nos. 
                 with copper choke 
 
    31.     1 X 40 W tube light                           Philips make wall/ceiling                      27 Nos. 
              mounted with copper choke 
 
    32.     Night lamp                                       Havells make-wall mounted                 27 Nos. 
 
    33.     Reading light                                    Fitted with 9W,PL lamp and                60 Nos. 
              other type. 
    34.    60 W incandescent lamps                   Wall/ceiling mounted fitting               200 Nos. 
  
   35.     1.1 KV Grade PVC                             Fort gloster make  
            aermounted Aluminum cable             i) From generator room to                  100 mts. 

                                          station building main DB  
                                          31/2C X 240 mm sq. 

       ii) From Street light control                2800 mts. 
             to street light – 2C x 6mm sq. 

                  iii) For cabling between Main  
                     distribution Boards to respective  
                      power/light & fuse board.  
             a) 3.5C X 25 mm sq.       100 mts. 
       b) 3.5C X 15 mm.sq.       250 mts. 
       c) 4C X 6 mm.sq.       500 mts. 
 
           iv)  Supply line to jetty panel -        1000 mts. 
           3.5c, 0.95 mm.sq.cable. 
 
 36.       Panel for controlling pumps             Floor mounted cubical                 1 Unit. 
            and safety devices for             type with safety and alarms. 
            High speed Diesel storage  
            System at jetty. 
 
 37.      Pumps with motors for                             BE make-5HP             4 sets.  
           HSDO storage system. 
 
 38.     Change over system between                   Complete set with 200 Amp         1 Unit.    
           WBSEDCL power supply and                     Havells SFU 300 Amps power 
           Pilot station diesel generator                   contractor(L&T) with various    
           sets.                  Control and safety accessories. 
 
 39.     Temporary lighting                    Fitted with heavy duty cable            1 set. 
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           Arrangements for illumination                       and light  fittings.  
            of jetty and other areas. 

 

19.  Facility provided by Kolkata Port Trust. 
                
Free of cost accommodation with Fan & Light points will be provided to     
Electrician and Helper, permanently posted at site.  
 

20. Scope of work 

 

   i)   All the Electrical installations with the equipment which are presently       

        installed or any related items which would be installed in future should be     

        kept  in  commission  with  rated  power  supply  uninterruptedly  through   

        proper running  and  preventive  maintenance. The cost of any type of    

        repairs of  the  electrical installation/  gadgets /  equipment  distribution   

 system including fault rectification of cabling,  falling under the purview  

of this contract, is inbuilt within the  contract .The material/ spare 

required for  the said repairs will be  reimbursed   at actual  by KoPT 

against valid document. 

 

  ii)  Contractor will provide  round the Clock service  with the help of at least  

       one  competent  Electrician  and  one  Helper. A  qualified  (licensed)    

Supervisor  should visit the site every  fortnight  and will thoroughly       

inspect the  upkeeping  of  the  installation, arrange  any  future  

requirement of spares, guide their site staff for proper maintenance, 

monitor accordingly and will act as Liason for communication  among KoPT 

representative, site staff and contractor and  solve the site problems, if 

any, at site. In case  of any  emergency, the  Supervisor will reach the site  

immediately, but  not later than  24 hrs. For any  complicated or special   

work the  Contractor will  have  to  bring  the  experts  at site  for  any  

necessary  repair and rectification at their own cost .  KoPT will not be 

responsible for their fees, repair cost and transportation. 

 

 iii) Systematic maintenance and checking up of Circuits, Distribution Boards     

      underground cable  and   necessary  rectification of  faults, replacement   

of faulty items if required to be carried out  in order to maintain rated 

supply or power to all  supply   points.  

 

 iv)  Systematic maintenance, checking, cleaning, rectification of faults of all   
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      equipment including   Kitchen  appliances , Geyser,  Refrigerator, T.V.   

      Exhaust Fan, Water Cooler-cum-Purifier, Emergency Light, EPBX system,   

      Street lights, Navigational lights etc. including light installation at   Sagar   

      Light House.  

 

  v)  Regular cleaning /maintenance (including periodical maintenance)      

       Rectification of faults of Air Condition  Machine to be carried out. 

 

  vi)  Maintenance of Lighting and Power points  at stand alone VTMS control      

        room.     

 vii)  Maintenance of VTMS Tower Light.       

 

  viii)   Renewal of system consumables items  like Bulbs,  Tube lights, Flood  

        lights, Fuses,  Heating elements, Wire, Cables  etc.  

 

ix)   Provide temporary power supply to any point at the site for any purpose. 

  

x)   To attend all sorts of breakdown/accident at any time and to restore   

      normalcy at the earliest.  

 

xi)  Contractor is supposed to maintain a  stock of spares  at site in order to    

      minimise  the  replacement  time  of  faulty  parts  and  to  restore  the   

      workability of  the  installation/equipment without  any delay. The cost of   

      replaced spares may be reimbursed from Kolkata Port Trust on production   

      of certified log  sheet ( copy) , bills  and  other valid documents with price   

      list along with  the  monthly maintenance bill. 

 

xii)  The contractor should preserve the replaced /condemned items at the site    

       with necessary documentation   and periodically make arrangement to   

       deposit the same to KoPT's Material Management Department at their own  

       cost after having necessary papers from the KoPT authority.   

        Electrician will maintain log book at site furnishing daily work, spares and  

        consumables used  which will be signed by KoPT’s authorized person at  

        site for re- imbursement. 

 

     xiii) Contractor will ensure compliance with Safety Clauses of all         

       electrical installation as  stipulated by the Electricity Board , West Bengal.  
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        The scope of work specified above do not relieve the Bidder from his   

        responsibility of carrying out any task  required  for necessary repair and   

        maintenance of entire electrical installations  and equipment in order to   

        avoid  disruption of any activity of Sagar Pilot Station. 

 

21. Contractor’s subordinate staffs and their conduct 

 

 The contractor after award of contract shall depute competent personnel. 

The contractor shall also provide competent supervisor to supervise the 

execution of the work up to the satisfaction of Engineer or his representative.  

If and whenever contractor’s staff is found, in the opinion of the Engineer of 

his representative guilty of any misconduct or be incompetent or negligent in 

the performance of their duties, such staff should be replaced immediately 

with competent replacement. 

 

22. Mode of Payment:- 

 

      i)   After receiving Work Order from KoPT the successful bidder must 

submit their Bank Account Number with ECS facility within 15 days from the 

date of issuance of work order to facilitate payment to the contractor by  KoPT  

through Bank.   

 

      ii)  Payment for maintenance (Main bill) will be made on monthly basis. 

Bills to be submitted separately within 7 days of the next month. The monthly 

bill should accompany up to date staff payment declaration (site staff). Kolkata 

Port Trust shall endeavor to pay the bills within 45 days from the date of 

submission of correct bill. 

 

     iii) Bills  for the spares  already used  for replacement only (not repair bill)  

should be made at actual  on the basis  of price list/voucher and to be  

submitted periodically with proper documents with certificate from the  

Officer/Engineer- in-Charge  at  the site.  

 

23.0  Risk Purchase/Termination of contract 

 

23.1 Without being liable for any compensation to the contractor, the Trustee 

may in their absolute discretion, terminate the contract after giving a 

minimum of one month’s notice in writing due to occurrence of any of the 
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following reasons and decision of the Trustees’ in this  respect, as  

communicated  by the Engineer, shall be final and conclusive 

 

a) The contractor has abandoned the contract.  

b) In the opinion of the engineer, either the progress performance of work 

is not satisfactory or the work is not likely to be completed within the 

agreed period and terms and conditions on account of contractor’s 

lapses.  

 

c) The contractor has failed to commence the work or  has without any 

lawful excuse under this condition  has kept the work suspended for at 

least  fifteen  days despite receiving the Engineers or his representative 

written notice to proceed with the work.  

 

d) The contractor is not executing the work in accordance with the contract 

or is persistently or flagrantly neglecting to carry out his obligations 

under the contract or repeatedly failing in tests and trials.  

 

e) Any  bribe commission, gift or advantage is given promised or offered by 

or  on behalf of the contractor to any officer, servant or  representatives 

of the Trustees’  or to  any person  on his  or their behalf  in relation to 

the obtaining or to the execution of the contract.  

 

f) The contractor is adjudged insolvent or enters into composition with his 

creditors or been a company goes into liquidation either compulsorily of 

voluntarily.  

 23.2    Upon receipt  of the letter of termination  of work, which  may be 

issued by the Engineer on behalf of the Trustees, the Contractor shall hand 

over  the  vessels, along with  machinery, tools, tackles & apparels  issued  to 

him  at the place  to be ascertained  from the Engineer, within 7  days of  

receipt of  such letter. 

 

23.3 In all such cases  of Termination  of work,  the Trustees shall have  the 

power  to complete the work  through  any other agency at the  contractor’s  

risk  and expense  and the Contractor shall be debited  any sum  or sums that 

may be expended in completing the work beyond  the amount  that would have 
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been due to the Contractor  had he duly completed  the whole of the work  in 

accordance  with the contact. 

 

23.4 The Engineer’s decision in all such cases shall be final, binding and 

conclusive.  

 

23.5 The Trustees shall have the power to retain all money due to the 

contractor until the work is completed by other agency and the contractor’s 

liabilities to the Trustees and known in all respect.  

 

24.    Penalties:- 

 

i)  In case of any disruption of Pilot Station activity due to the lapses on the 

part of Contractor, including absence of specified minimum manning, the 

payment for the total days affected will not be paid to the Contractor and   

further the double the amount for total days calculated on pro-rata   basis for 

the days affected will be deducted from the monthly bills. 

 

 ii) Any damage to the equipment/installation due to the negligence in 

maintenance work or any other fault on the part of the Contractor, free of cost 

repair/fault rectification /replacement of materials would be made by the 

contractor otherwise the cost of repair /replacement would be deducted from 

the contractor's monthly bills or security deposit as decided by KoPT. 

 

25. Law of the Land 

 

 All relevant rules and regulations regarding Trade Union, Labour, Marine and 

Pollution Control have to be complied by the contractor at their own cost. 

KoPT shall be at liberty to deduct appropriate amount from the pending bills of 

the contractor in case the contractor fails to comply with the relevant rules 

and regulations and the consequential damages are to be borne by KoPT. 

 

 

26. FORCE MAJEURE 

 

In the event of either party being rendered unable to perform any obligation 

under the contract, the relative obligation of the party affected by such force 

majeure shall upon notification to the other party be suspended for the period 
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during which force majeure events last. The cost and loss sustained by either 

party shall be borne by respective parties. The term ‘force majeure’ employed 

herein shall mean act of God, war (declared or not), riots, civil commotion, 

fire, accident, sabotage, natural calamities, plague, quarantine, import or 

export embargoes, restraints imposed by government or change in govt. 

policies subsequent to hire or any happening affecting the performance by 

either party it’s obligations under this charter which the party can not 

reasonably prevent or control against.  

 

27.  Compliance of relevant Acts, Ordinances etc.:  
 
27.1   CONTRACT LABOUR LAWS: 
 
            The contractor shall be required to comply with the Minimum Wages 
Acts 1948, Employees Liabilities Act, 1938, Industrial Disputes Act, 1947, and 
the Contract Labour (Regulation and Abolition) Act, 1970, or statutory 
amendments and the modifications thereof, any other laws relating thereto 
and the rules made there under from time to time.  
 
 Payment to the labourers to be made as per the minimum wage rate 
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of 
W.B. whichever is higher and revision from time to time along with EPF/ESI  
and other statutory benefits, as applicable. 
  

It will be the duty of the contractor to abide by the provisions of the Act, 
Ordinances, Rules, Regulations, Byelaws and Procedures as are lawfully 
necessary in the execution of the works. The contractor will be fully 
responsible for any delay/damage etc. and keep the Engineer indemnified 
against all penalties and liabilities of any kind for non compliance or 
infringement of such Acts, Ordinances, Rules, Regulations By-laws and 
procedures etc.  
  

The contractor shall indemnify the KoP’T against payment to be made 
under or for  the observance of the laws aforesaid without prejudice  to his  
right to claim  indemnity from his  subcontractor.  

 
 The aforesaid regulations shall be deemed to be part of this contract and 
any breach thereof shall be deemed to be a Breach of contract. It will be 
obligatory on the part of contractor to obtain necessary Labour License from 
the Competent  Authority for deploying requisite Nos. of labours in the work 
and submit to the Engineer-in-Charge prior to commencement of the work.  
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 The contractor shall also be required to comply regarding ‘Workmen 
Compensation Act, 1923 as amended by Amendment Act No. 65 of 1976’. 
 
 In addition to the above, the personal Injuries (Compensation Insurance) 
Act, 1963 and any modifications thereof and rules made there under from time 
to time. The contractor shall take into account all the above said financial 
liabilities in his quoted rates and nothing extra, whatsoever, shall be payable 
to him on this account. 
 
 The contractor shall indicate maximum number of workmen to be 
engaged on any day for execution of the work in the appropriate place in the 
ABSTRACT FORM OF TENDER & he shall have to obtain a regular/permanent 
license as per Sec. 12(1) of the Contract Labour Act. Further, whenever a 
contract work has commenced or completed, the contractor has to intimate 
the same to the Assistant Labour Commissioner (Central) in Form IV-A, within 
15 days of such commencement or completion.  
 
 The contractor has to arrange for displaying the name of the Regional 
Labour Commissioner (Central), Asst. Labour Commissioner (Central) & Labour 
Enforcement Officer (Central) at his worksite(s). The contractor shall inform 
the Principal Employer the date, time and venue of disbursement to be made 
by him to his workers. 
 
 The successful bidder shall also be required to put up a notice at the site 
of work mentioning the date, time and venue of disbursement to be made by 
him to his workers and he or his authorized representative shall have to be 
present during period of disbursement.  
 
27.2 COMPLIANCE WITH E.P.F & M.P.ACT: 
 
 The successful contractor will have to comply with provision of EPF & MP 
Act - 1952 (along with amendments, if any), issued from time to time.  
 If asked for by the Employer, the contractor will be required to submit 
photocopy of all payment challans and produce the original for verification to 
the representative of the principal employer, i.e. Kolkata Port Trust. 
 
27.3 INDEMNIFICATION: 
 The successful bidder shall be deemed to indemnify and  keep 
indemnified the Trustees from and against all actions, claims, demands and 
liabilities whatsoever under and in respect of the breach of any of the 
provisions of any law, rules or regulations having the force of law, including but 
not limited to –  
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a) The Minimum Wages Act, 1948.  

b) The Dock Workers (Regulation of  Employment) Act , 1948 

c ) The Building  and other Construction workers (Regulation of Employment 

&  conditions of Service) Act, 1996 

d) The Dock  Workers’ Safety, Health & Welfare Act, 1986. 

e) The payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees  Provident Fund Act, 1952. 

h) The  Contract Labour (Regulation and  Abolition) Act , 1970; Rules 1971. 

i) The Equal Remuneration Act,  1976. 

j) The Employees State Insurance Act, 1948. &  Employees  State Insurance 

(Amendment) Act, 1989. 

k) Child Labour  (Prohibition and Regulation) Act, 1989, 

l) The Maternity Benefits Act 1961. 

m) Interstate  Migrant Workmen (Regulation of Employment & Conditions of 

Service  Act, 1979. 

n) Motor Vehicle Act, latest revision.  

 

28.  INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION 

 

28.1   In all disputes, matters, claim demands or questions arising out of or 

connected with the interpretation of the contract including the meaning of 

Specifications, Drawings & Instruction or as to the quality of workmanship or 

as to the materials used in the work or the execution of the work whether 

during the progress of the works or after the completion and whether 

before or after the determination, abandonment or breach of the contract, 

the decision of the Engineer shall be final binding on all parties to the 

contract and shall forthwith be given effect to by the Contractor. 

 

28. 2    If the Contractor is dissatisfied with any such decision of the  

Engineer/his  representative, he shall within 15 days after receiving notice 

of such award/ Decision, requires that the matter shall be referred to 

Chairman, who shall  thereupon consider and give a decision. 
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28.3    If there is still no settlement as mentioned at Clauses – 34.1 & 34.2, the 

dispute or differences or claims as the case may be, shall be finally settled by 

binding arbitration under the Arbitration and Conciliation Act, 1996 including 

all amendments thereof. The arbitration shall be by a panel of three 

Arbitrators, one to be appointed by each party and the third to be appointed 

by the two arbitrators appointed by the parties. A party requiring arbitration 

shall appoint an Arbitrator in writing, inform the other party about such 

appointment and call upon the other party to appoint its Arbitrator and inform 

the other party within 60 days. If the other party fails to appoint its Arbitrator, 

the party appointing Arbitrator shall take steps in accordance with Arbitration 

and Conciliation Act, 1996, including any amendment thereof. 

 

 28.4   Notwithstanding anything contained herein above, Employer also 

reserve the right to invoke arbitration in all disputes, matters, claim demands 

or questions arising out of or connected with the interpretation of the contract 

including the meaning of Specifications, Drawings & Instruction or as to the 

quality of workmanship or as to the materials used in the work or the execution 

of the work whether during the progress of the works or after the completion 

and whether before or after the determination, abandonment or breach of the 

contract etc.  

 

 28.5   The place/ jurisdiction of arbitration shall be in Kolkata, West Bengal, 

India. 

 

28. 6  The fees and expenses of the arbitrators and all other expenses of the 

arbitration shall be initially borne and paid equally by respective Parties 

subject to determination by the arbitrators. The arbitrators may provide in the 

arbitral award for the reimbursement to the successful Party of its costs and 

expenses in bringing or defending the arbitration claim, including legal fees 

and expenses incurred by the Party.   

 

28.7     Pending the submission of and / or decision on a dispute, difference or 

claim or until the arbitral award is published; the Parties shall continue to 

perform all of their obligations under this Agreement without prejudice to a 

final adjustment in accordance with such award.  
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28.8 The request for arbitration, the answer to the request, the terms of 

reference, any written submission, any order and ruling shall be in English 

language and if oral hearings take place, English shall be the language to be 

used in the hearing. 

 

28.9    Any decision or award resulting from arbitration shall be final and 

binding upon the Parties. The Parties hereto agree that the arbitral award may 

be enforced against the Parties to the arbitration proceeding or their assets 

wherever they may be found and that a judgment upon the arbitral award may 

be entered in any court having jurisdiction thereof. 

 

29.10  PROVIDED ALWAYS AS FOLLOWS:- 

 

a) The  Contractor  shall  have  to  raise disputes  or  differences  of  any  kind 

whatsoever, in     relation to the execution of the work to the Engineer within 

30 days from the date of occurrence of the cause of dispute and before the 

preparation of the final bill, giving detailed justifications, in the context of 

contract conditions. 

 

 b) No dispute or difference on any matter whatsoever pertaining to the 

contract can be raised by the Contractor after submission of certificate in form 

G.C.3 by him. 

 

 c) Contractor’s claim/dispute raised beyond the time limits prescribed in Sub-

clauses (a) &   (b) herein above, shall not be entertained by the Engineer and / 

or by any Arbitrator, subsequently. 

 

 

30. Police Verification Certificate: 

 

The successful bidder must submit local police verification certificate for those 

persons who will be deployed at site for carrying duties. 
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          Annexure - C 

31.      FORMAT OF PRICE BID: (In Indian Rupees only) 
 

Description Unit Payable Price (per 
month) 

(A) 
Monthly Rate (for all jobs  
included  in the Scope  of 
Work excluding cost of 
spares for necessary 
replacement) 

Lump 
Sum 

Once in a month 
on submission of 
bills of previous 
month. 

Rs. ………( Price 
Not to be quoted 
here) 

 
 
Total Evaluated Price = Rs. [(A) x 36 month)] = Rs...... (Price Not to be quoted here).                                      

 
 
NOTE:   
 
1. Monthly rate shall be quoted excluding GST, which would be paid extra at 
actual on submission of GST invoice and proper uploading of the same in the 
GST in website. 
 
2. GST will not be considered for the purpose of evaluation.  
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Annexure -D 

 

29. List of enclosed formats 

 

a) Form of Tender - Annexure I 

b) Format of Agreement- Annexure II 

c) Format of Bank Guarantee- Annexure III 

d) Format of affidavit for ESI Exemption - Annexure IV 

e) Format of Indemnity Bond- Annexure V 

f) Format of Affidavit for Provident Fund Exemption – Annexure VI 

g) Format for Power of Attorney for Signing of Tender- Annexure VII 
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                                                     ANNEXURE-I 
 

FORM OF TENDER 
 

To 
The Director, Marine Department, 
Kolkata Port Trust, 
15, Strand Road, 
Kolkata – 700 001. 
 
Dear Sir, 
  We, M/s. …………………………………………………………having read and fully understood 
the specification conditions of tender and general conditions of contract hereby tender for 
Maintenance of electrical and allied installations at shore based pilot station complex at 
Sagar of the Trustees for the Port of Kolkata in accordance with and as set forth in Notice 
Inviting Tender and General Conditions of Contract.  
 
 The quotations have been submitted in single part Techno Commercial & Price bid 
(Part-I and Part-II) as stipulated in your Tender Notice. We also confirm that no condition 
has been stipulated in the price bid in Part –II. 
 
 We hereby agree that the said specification, conditions of tender and General 
Conditions of Contract together with the acceptance thereof in writing by or on behalf of the 
Trustees, shall constitute the contract.  
 
 We have annexed Original Demand Draft/Banker’s cheque/Pay order 
No..................dt....................from ...................Bank of Rs……… (Rupees ………) only 
/we have  annexed  Original Demand Draft/Banker’s Cheque/Pay Order No………dt……… 
from…………..Bank of Rs.10 Lakh and remaining  Rs. ……. (Rupees ………) only in the form of 
Bank Guarantee as Earnest Money.  
  
 We also  agree to abide by  this tender for  period of 180 days from the opening  of 
Techno-Commercial Part (Part-I) and in default of our so doing, the Earnest Money of  Rs …… 
only deposited by us shall be liable to forfeiture  at the option of the competent authority.  
 
 Should Kolkata Port Trust ask for a break up of our price, we shall submit the same 
forthwith with adequate justification to establish its veracity, failing which Kolkata Port may 
cancel our tender and forfeit the Earnest Money deposited by us.  
 
 We agree that you are not bound to accept the lowest or any tender you may receive 
and that you reserve the right to accept any offer either as a whole or in parts and that you 
are not bound to give any reasons for their decision.  
 
                    Yours faithfully, 
Dated……………………………               
Signature………………………… 
                                                     Full Address 
                                   (Seal) 
 
Note:  All blank spaces to be filled in by the bidder and be submitted along with tender. 
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ANNEXURE-II 

 
FORMAT   OF AGREEMENT 

Rs. 50/- STAMP PAPER 
 

AGREEMENT FOR Maintenance of electrical and allied installations at shore based pilot 

station complex at Sagar. 
 

  This   Agreement made on the…………………day of……………….20…. between 
the Board of Trustees of the Port of Kolkata, a body corporate constituted by the 
Major Port Trust Act 1963 (No. 38 of 1963) having its Head Office at 15, Strand Road, 
Kolkata-700 001 hereinafter called “Trustees” (which expression shall, unless 
excluded by or repugnant to the context, be deemed to include their successors in 
office) of the one part 

AND 
M/s …………………………. having its registered office at……………… hereinafter called the 
“contractor” (which expression shall unless excluded by or repugnant to the context 
be deemed to include its assignees or successors in office) on the other part. 
 
  WHEREAS the Trustees are desirous that the work for Maintenance of 

electrical and allied installations at shore based pilot station complex at Saga including the 
work specified in the Bid document should be carried out in satisfactory manner and 
have accepted a tender by the contractor for the said work. 
 
  NOW THIS AGREEMENT WITHNESSETH AS FOLLOWS:- 
 
1.  In this agreement words and expressions shall have the same meanings as are     
respectively assigned to them in the General Conditions of Contract hereinafter 
referred to. 
 
2.  The following documents shall be deemed to form and be read and construed as 
part of the     agreement, viz:- 
 
i) The Tender document and acceptance of the tender as per terms and 
conditions finalized and accepted by both parties prior to opening of Price Bid 
submitted by the    contractor.  
 
ii) The Trustees General Conditions of Contract, unless superseded by document 
identified     in 2 (i) above.  
 
iii) The Price Bid as submitted by the contractor and as accepted by the Trustees. 
 
iv) The work order……………………………….dated………………………. 
 
v) All correspondences and minutes of the meeting by which item 2(i)  to  2(iv)  is 
added,    amended , varied or modified in any way by mutual consent. 
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3.  In consideration of the payments to be made by the Trustees to the 
contractor, the contractor hereby covenant to do the work of Maintenance contract 
for electrical and allied installations at shore based pilot station complex at Saga as 
per conditions & scope of work identified in documents noted in para - 2 above and to 
the order of the Trustees for a period of 3 (three) years from the date mentioned in 
the work order in conformity in all respects with the provision of the contract. 
 
4. The Trustees hereby covenants to pay the contractor in consideration of the 
satisfactory execution of the contract as per contract price schedule at the times and 
in the manner prescribed in the contract.  
 

 In witness whereof the parties have caused their respective common seals to 
be hereunto affixed (or have hereunto set respective hands and seals) on the day and 
year first above written.  
 
 
 
  The Common Seal of the Trustees                                               Director, 
 for the Port of Kolkata was hereunto                                  Marine Department. 
  affixed in the presence of  
 
 
 
 
  AUTHORISED SIGNAGURE 
  OF CONTRACTOR 
 
 
 
 
   The Common Seal of                                                                         
 Contractor 

 
 
 
 
 
           WITNESSES :- 
 
 1............................................................                  

           2.................................................... 
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ANNEXURE-III 

 
PROFORMA OF BANK GUARANTEE 

(PERFORMANCE BOND) 
 
(In  lieu of  Cash  Security  Deposit, to be issued by the Kolkata/Haldia Branch, as the 
case may be of any scheduled Bank of India on Non-judicial  Stamp Paper worth 
Rs.50/- or  as decided  by the Engineer/Legal  Adviser of the Trustees) 
 
To 
The Board of Trustees 
for the Port of Kolkata. 
 
BANK  GUARANTEE  NO………………….......DATE…………………………. 
 
Name of Issuing Bank…………………………………………………………….. 
 
Name of Branch………………………………………………………………….. 
 
Address…………………………………………………………………………. 
 
In  consideration  of the Board of Trustees of the Port of Kolkata, a Body Corporate, 
duly constituted under the Major Port Trust Act, 1963,  (Act 38  of 1963) , having 
agreed to exempt……………………… a Proprietory/Partnership/Limited/Registered  
Company, having its Registered  office  at ………………………………………..(hereinafter 
referred to as the “Contractor”)  from  cash payment  of Security Deposit/Payment of 
Security Deposit through deduction from the Contractors’ bills under the terms and 
conditions of a contract made between  the Trustees  and the Contractor 
for……………………………………(write  the name of the work as per Work Order) in terms of 
the  Work Order  No……………..dated ………………………..(hereinafter referred to as the 
said Contract), for the due fulfillment by the contractor of all the terms and 
conditions contained in the said contract, on submission of Bank Guarantee for 
Rs……………(Rupees………………), we, ……………………………Bank……………………..Branch, do, 
on the advice of the contractor, hereby undertake  to indemnify and keep 
indemnified the Trustees to the extent of the said sum of Rs……………  
(Rupees………………………………………………)we…………………………Bank………………………Branch, 
further agree that if a written demand is made by the Trustees through any of its 
official for honouring the Bank Guarantee constituted  by these presents, 
We,……………………..Bank…………………………………………Branch,  shall  have no right to 
decline to cash the same for any reason whatsoever and shall cash  the same and pay 
the sum so demanded to the Trustees within a week from the date of such demand by 
an A/c  Payees  Banker’s  Cheque drawn in favour of “Kolklata Port  Trust”  without 
any demur. Even if there be any dispute between the contractor and the Trustees, 
this would be no ground for us…………………. (Name of Bank)………………….Branch, to 
decline to honour the Bank Guarantee in the manner aforesaid. The very fact that we 
…………………Bank……………………………………Branch, decline  or fail or neglect  to honour 



42 
 

the Bank Guarantee  in the manner  aforesaid shall constitute sufficient reason for the 
Trustees  to enforce the Bank Guarantee unconditionally without any reference 
whatsoever to the contractor. 
 
 We ………………………….Bank……………………………Branch, further agree that  a mere 
demand by the Trustees at any time and in the manner aforesaid is sufficient for 
us……………………………………………..Bank………………………………………Branch, to pay the 
amount  covered by this Bank Guarantee in full and in the manner  aforesaid  and 
within the time aforesaid  without reference  to the contractor and no protest by the 
contractor, made either directly or indirectly or through Court, can be valid ground 
for us……………………..Bank………………………………..Branch, to decline or fail or neglect  to 
make payment to the Trustees in the manner and within the time aforesaid. 
 
We………………. Bank…………………………….Branch, further agree that the Bank Guarantee 
herein contained shall  remain in full force and effect, during the period that is taken 
for the due performance of the said contract by the contractor and that it shall 
continue to be enforceable till all the dues of the Trustees under and/or by virtue of 
the terms and conditions of the said contract have been fully paid and its claim 
satisfied and/or discharged in full and/or till the Trustees certify that the terms and 
conditions of the said contract have been fully and properly observed/fulfilled by the 
contractor and accordingly, the Trustees have discharged the Bank Guarantee, 
subject  however, that this  guarantee  shall remain valid upto and inclusive of 
…………………..day of ……………………20….  and subject  all so  that the provision that the 
Trustees shall have no right  to demand payment against this guarantee after the 
expiry of 6 (six) calender months from the expiry of the aforesaid validity period 
upto………………………or any extension thereof made by 
us………………………..Bank……………………………Branch, in further extending the said validity 
period  of  this Bank Guarantee on Non-Judicial Stamp paper of appropriate value, as 
required/determined by the Trustees, only on a written request by the Trustees to 
the contractor for such extension of validity of this Bank Guarantee.  
 
We………………………………..Bank…………………………………………….Branch, further  agree that, 
without our consent and without affecting in any manner our obligations hereunder, 
the Trustees shall have the fullest liberty to vary from time to time any of the terms 
and conditions of the said contract  to extend the  time for full performance of the 
said contract including fulfilling all obligations under the said contract or to extend 
the time for full performance of the said contract including fulfilling all obligations 
under the said contract by the contractor or to postpone for any time or from time to 
time any of the powers exercisable by the Trustees against  the contractor and to 
forebear or enforce any of terms and conditions relating  to the said contract and  
we……………………Bank………………….………………Branch, shall not  be relieved from our 
liability by reason  of any such variation or extension being granted to the contractor 
or for any fore-bearance, act or commission on the part of the Trustees or any 
indulgence by the Trustees to the contractor or by any such matter or thing of 
whatsoever nature,  which under the law relating  to sureties would, but for this 
provision, have effect of so relieving 
us…………………………Bank……………………………..Branch.  
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We,…………………………………………Bank…………………………………. Branch,  lastly undertake 
not to revoke this Bank Guarantee during its currency except with the previous 
consent of the Trustees in writing.  
 
           SIGNATURE…………………………………….. 

           NAME……………………………………………. 

          DESIGNATION………………………………….. 

     (only constituted attorney for and on behalf of) 
 
 
          BANK…………………………………………….. 

          BRANCH………………………………………… 

 

 
        (OFFICIAL SEAL OF THE BANK) 
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ANNEXURE-IV 
                                                                 

FORMAT OF AFFIDAVIT FOR ESI EXEMPTION 
(On the Rupees Ten Non judicial stamp paper) 

 
 

BEFORE THE 1ST CLASS MAJISTRATE AT ……………………….. 
 

AFFIDAVIT 
 
 
I…………… son of ……………..aged about …………………..years, by faith ………., by 
occupation ………………. residing at ………………….., do hereby solemnly affirm and 
declare as follows:- 
 
1.  That I am the proprietor /Partner/Director of …………………..having office at 
………………………………and carrying on business on the same name and style. 
 
       (In case the above Deponent is an enlisted contractor at Kolkata Port Trust, the 
same should be mentioned in the affidavit.) 
 
2. That my aforesaid firm is exempted from E.S.I. Act and the said firm has no valid 
E.S.I. registration. 
 
3. That the present affidavit is to be filed before the Kolkata Port Trust as per the 
clause No…………..of the Tender No………. issued by the Kolkata Port Trust in respect of 
the work ( the work is to be mentioned.) 
 
 THAT the statements made above are all true to the best of my knowledge and 
belief. 
 
 
 
 
Identified by me.                 DEPONENT 
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ANNEXURE-V 
 

 INDEMNITY BOND 
On Rs.50/- (Rupees Fifty) Non-Judicial Stamp Paper 

 
 

 

          By this bond I, Shri/Smt. ………………………,son of Shri/Smt………………………residing 
at ……………by occupation ………..… the Partner/Proprietor/Director………………….having 
office at ……………………………………….., am a tenderer under Director, Marine 
Department, Kolkata Port Trust (A statutory Body under MPT Act,1963). 
 
 

       2.  WHEREAS , the said Kolkata Port Trust had asked the every tenderer, to 
furnish an Indemnity bond in favour of Director, Marine Department , Kolkata Port 
Trust against all damages and accidents to the Labourer/ Tenderer/Contractor. 
 
 

       3. NOW THIS BOND OF INDEMNITY WITNESSETH THAT the Tenderer /Contractor 
named herein above shall indemnify the Kolkata Port Trust against all damages and 
accidents occurring to the Labourers of the Tenderer/ Contractor as demanded by the 
Kolkata Port Trust and which shall be legal and /or claimed by the Kolkata Port Trust 
during the execution of the work stated in the NIT No………….. of ………………… 
 
 

        4. AND the contractor hereunder agrees to indemnify and at all times keep 
indemnified the Kolkata Port Trust and its administrator and representative and also 
all such possible claim or demand for damages and accidents. 
     

     In witness whereof I,……………., the Partner/Proprietor/Director………………………… 
hereto set and seal this the …………………..day of ………………. in the year ………………..at 
………………….. 
 
 

Sureties:  
          Signature of the Indemnifier 
 

1. Name  : 
    Signature  : 
    Address  : 
 
2. Name  :  

    Signature  : 

    Address  : 

 Witnesses 

     Name      : 

     Signature  : 

     Address           :   
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ANNEXURE- VI 

 
On the Rs.10/- (Rupees Ten) Non Judicial Stamp Paper 

 
BEFORE THE 1st CLASS JUDICIAL MAGISTRATE AT _______________________ 
 

AFFIDAVIT 
 
I ____________________________________ son of ________________________ 
 
Aged about ___________ years, by faith _______________________________ by 
Occupation _____________________________________________ residing at 
_______________________________________________________________, 
 
Do hereby solemnly affirm and declare as flows: 
 
1. That I am the proprietor / Partner / Director __________________________ 

having office at _____________________________________________________and 
carrying on business on the same name and style. 

 
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same 
should be mentioned in the affidavit) 
 
2. THAT my aforesaid Firm is exempted from Provident Fund Act and the said Firm 

has no valid Provident Fund Registration. In support of this statement copy of 
Exemption Certificate issued by Provident Fund authority is attached 
herewith. 

 
3. THAT the present affidavit is to be filed before the Kolkata Port Trust as per the 

clause No. __________________________________ of the Tender vide NIT 
No._________________________________________ issued by the Kolkata Port 
Trust in respect of the work (the work is to be mentioned). 

 
THAT the statements made above are all true to the best of my knowledge and 

belief. 
 
Deponent   
 
Identified by __________________________________    
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ANNEXURE- VII 

 
Format for Power of Attorney for signing of Tender 

(To be executed before Notary Public on a Non-Judicial Stamp Paper of at least Rs10 ) 

Dated: ________________ 

POWER OF ATTORNEY 

To whomsoever it may concern 

 

Mr. __________________________________ [Name of the Person(s)], residing at 

_______________________________ [Address of the person(s)], acting as 

_______________________ (Designation of the person and name of the firm), and 

whose signature is attested below, is hereby authorized on behalf of 

_______________________________________ [Name of the Tenderer (in case of a 

consortium, name of the lead member)] to sign the tender [(Tender No. 

……………………………..and (Tender subject- “……………………………”)] and submit the same 

and is hereby further authorized to provide relevant information/ document and 

respond to the enquiry etc. as may be required by Kolkata Port Trust (KoPT) in 

respect of the tender.  

 

And I/ we hereby agree that all acts, deeds and things lawfully done by our said 

attorney shall be construed as acts, deeds and things done by us and I/ we undertake 

to ratify and confirm all and whatsoever that my / our said attorney shall lawfully do 

or cause to be done for me / us by virtue of the power hereby given.  

 

(Attested signature of Mr. _______________________________) 

For _______________________________(Name of the Tenderer / Consortium  

Members with Seal)  

Note – 

 (In case of Consortium, representative of all members must sign)  
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    Annexure – E 

 
GENERAL CONDITIONS OF CONTRACT 

Forms and Agreements 
 
 
 
SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 
OF THE 6TH MEETING HELD ON 27 TH MAY, 1993. 
 
(Copy of Booklet Published on May, 1993) 
 

1. DEFINITIONS  
 

1.0. In the contract, as here-in-after defined, the following words and expressions shall have 
the meaning here-in assigned to them, except where the context otherwise required. 

1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of 
Kolkata, a body corporate under Section 3 of the Major Port Trust Act, 1963, including 
their successors, representatives and assigns. 

1.2. "Chairman"  means the Chairman of the Board and includes the person appointed to 
act in his place under Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor"  means the person or persons; Firm or Company whose tender /offer 
has been accepted by the Trustees and includes the Contractor's representative’s heirs, 
successor and assigns, if any permitted by the Board / Chairman. 

1.4. "Engineer”  means the Board's official who has invited the tender on its behalf and  
includes the Chief Engineer, the Chief Mechanical Engineer, the Senior Executive 
Engineer the Chief Hydraulic Engineer, the Deputy Chief Engineer, the Deputy Chief  
Mechanical  Engineer, the Senior Resident Engineer, The Manager (Infrastructure & Civic 
Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic 
Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be 
appointed from time to time by the employer, with written notification to the Contractor, 
to act as Engineer for the purpose of the contract, in place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the 
Engineer or any other official appointed from time to time by the Engineer to perform the 
duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work"  means the Work to be executed in accordance with the Contract and 
includes authorized "Extra Works" and "Excess Works" and Temporary Works. 

1.7. "Temporary Works"  means all temporary works of every kind required in or about 
the execution, completion or maintenance of the works and includes (without thereby 
limiting the foregoing definitions) all temporary erections, scaffolding, ladders, timbering, 
soaking vats, site offices, cement and other god owns, platforms and bins for stacking 
building materials, gantries, temporary tracks and roads, temporary culverts and mixing 
platforms. 

1.8. "Extra Works"  means those works required by the Engineer for completion of the 
Contract which were not specifically and separately included in the schedule of items of 
works (i.e., Bills of Quantities) of the tender. "Excess Works" means the required 
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quantities of work in excess of the provision made against any item of the Bill of 
Quantities. 

1.9. "Specifications"  means the relevant and appropriate Bureau of Indian Standard's 
Specifications (latest revisions) for materials and workmanship unless stated otherwise in 
the Tender. 

1.10. "Drawings"  means the drawings referred to in the Tender and specification and any 
modification of such drawings approved in writing by the Engineer and such other 
drawings as may from time to time be furnished or approved in writing by the Engineer. 

1.11. "Contract"  means and includes the General and Special Conditions of Contract, 
Specifications, Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of 
acceptance of the Tender/Offer, the Contract Agreement if separately entered into and the 
Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

1.12. "Constructional Plant"  means all appliances or things of whatsoever nature 
required in or about the execution, completion or maintenance of the works or temporary 
works and includes (without thereby limiting the foregoing definition) all machinery and 
tools but does not include materials or other things intended to form or forming part of the 
permanent work. 

1.13. "Site"  means the land and other places, on, under, in or through which the works are 
to be executed or carried out and any other lands or places provided by the Trustees for the 
purpose of the Contract. 

1.14. "Contract Price"  means the sum named in the letter of acceptance of the Tender/ 
Offer of the Contractor, subject to such additions thereto and deduction there from as may 
be made by the Engineer under the provisions here-in-after contained. 

1.15. "Month"  means English Calendar Month. 
1.16. "Excepted risks"  are riot in so far as it is uninsurable, war, invasion, act of foreign 

enemies, hostilities (whether war be declared or not) Civil War, rebellion, revolution, 
insurrection or military or usurped power or use or occupation by the Trustees of any 
portion of the works in respect of which a certificate of completion has been issued (all of 
which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the 
context so required. 

1.18. The headings and marginal notes in these General Conditions of Contract shall not 
be deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 
 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead 
costs of the contractor, whether on or off the site. 

 
2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTA TIVE 
 
2.1. The Contractor shall execute, complete and maintain the works in terms of the 

contract to the entire satisfaction of the Engineer and shall comply with the Engineer's 
direction on any matter whatsoever. 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of 
Clause 2.5 herein, from the Engineer's Representative 

2.3. The Engineer shall have full power and authority 
(a) to supply to the contractor from time to time during the progress of the works such further 

drawings and instructions as shall be necessary for the purpose of proper and     adequate 
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execution and maintenance of the works and the contractor shall  carry out     and be 
bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect  the 
work at any time. 

(c) to order for any variation, alternation and modification of the work and for extra          
works. 
(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
(f) to grant extension of completion time. 
 
2.4. The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in connection  with 
the work. 
(c) have power to disapprove and material and workmanship not in accordance with the 

contract and the  contractor shall comply with his direction in this regard. 
(d) take measurements of work done by the contractor for the purpose of payment or   
otherwise. 
(e)   order demolition of defectively done work for its reconstruction all by the Contactor at 

his own expense, 
(f)  have powers to issue alteration order not implying modification design and extension of 

completion  time of   the work and 
(g) have such other powers and authorities vested in the Engineer, which have been 

delegated to him in    writing by the Engineer under intimation to the Contractor. 
 
2.5.     Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 
 
2.6.      Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not  

prejudice the power of the Engineer thereafter to disapprove such work or materials  and 
to order the pulling down, removal, braking-up thereof and re-construction at 
the contractor's cost and the contractor shall have no claim to compensation for the loss 
sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's 
Representative, he shall be entitled to refer the matter to the Engineer who shall 
thereupon confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative  to 
the contractor, within the terms of delegation of power and authority vested in  Engineer 
to his Representative in writing shall bind the contractor and the Trustees  as though it 
had been given by the Engineer, who may from time to time make such delegation. 
Contractor and the Trustees as though it had been given by the Engineer,   who may from 
time to time, make such delegation. 
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3. THE TENDER / OFFER AND ITS PRE-REQUISITES  

 
3.1. The Contractor shall, before making out and submitting his tender / offer be deemed 

to have inspected and examined the site, fully consider all factors, risks and 
contingencies, which will have direct and in direct impact on his expenses and 
profit from the work and shall be specifically deemed to have taken the following 
aspects into consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface, 
hydrological, tidal and climate conditions, the means of access to the site and all 
  other local conditions including the likely charges and costs for temporary way-
  leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the 
 quality, quantity and availability of the required materials and labour for the work 
 and the need to execute the work to the entire satisfaction of the Engineer, ad also 
by complying with the General and Special Conditions of Contract. 

(c) The accommodation required for the workmen and site office, mobilization / 
demobilization and storage of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and 
execution  of work, and source and availability of electrical power, all of 
Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances 
and  law together with the rules made there under, the rules, regulations and bye-
laws of  public bodies or any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind arising from the 
Contractor's failure in such compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal 
instrument including Bank Guarantees and Indemnity Bonds. 

 
3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, 

unless stipulated otherwise in the Notice-Inviting the Tender and shall be faultless 
in figures and free from erasing. Corrections, if any, shall only be made by scoring 
out and initialing of the revised figure. 

 
3.3. If required by the Engineer or the Trustees, the Contractors in their tender or 

subsequently, shall disclose the names of their owners/partners/Share Holders at the 
required points of time. The failure in this regard shall be treated as a breach and a 
contract, if entered into, shall be liable to be cancelled. 

 
3.4      (a)  Unless other-wise stipulated in the Notice Inviting the Tender/Offer, every tender 

must be submitted with Earnest Money of the amount calculated as per the 
following scale. 

 
Estimated Value Amount of Earnest Money 
 For works contract. For contract of supplying 

materials of equipment only 
Up to 5% of the estimated 1% of the estimated value 
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Rs.1,00,000/- value of work of work. 
Over 
Rs. 1,00,000/- 

2% of the estimated 
value of work subject to 
a maximum of Rs.20,                
000/- and minimum of 
Rs. 5,000/- 

1/2% of the estimated value 
of work subject to a 
maximum of Rs. 10,000/- 
and minimum of Rs. 1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's 
Cheque of any Kolkata Branch of a Nationalized Bank of India drawn in favour of 
Kolkata Port Trust or in the form of an "Kolkata Port Trust" and payable at Kolkata / 
Haldia Holding as the case may be and the receipt granted there for be kept attached to 
the Tender / offer in the Sealed Cover. 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through 
A/c. Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 

   (d)   The enlisted (registered) Contractors of the Trustees, who have deposited fixed 
Security with the Trustees FA & CAO / Manager (Finance) according to his Class of 
Registration, shall be exempt from depositing the Earnest Money, as per the following 
scale:  

Class of 
Registration 

Amount of Fixed 
Security 

Financial limit of each tender 

A 

B 

C 

Rs. 10,000/- 

Rs.  5,000/- 

Rs.  2.500/- 

Any tender priced up to Rs. 
2,00,000/- 

Any tender priced up to 
Rs.1,00,000/- 

Any tender priced up to Rs.50,000/- 

 
 (e) (i)    Tender submitted without requisite Earnest Money may be liable to rejection. 
(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his   quoted 

rates or tender/ offer making them unacceptable to the Trustees and / or  withdraws his 
tender / offer, the Earnest Money deposited shall be liable to  forfeiture of the option 
of the Trustees. 

    (f)      The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part 
of the Security Deposit, for which a separate Treasury Receipt shall be issued to the 
Contractor after cancellation of the previous Receipt of Earnest Money. 

(g) Balance security for works contract shall be recovered by deduction from all progressive 
Bill (including final Bill, if necessary) @ 10% of the gross value of work in each such 
bill, so that the total recovery may not exceed the quantum computed as per the under 
noted percentages of the total value of work actually done up to the stage of completion. 
Value of Work % of Security 

Deposit for works 
contract 

% of Security Deposit for Contract 
of supplying materials and 
equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing 
more than 
Rs.10,00,000/- and 

10% on first Rs. 
10,00,000/- + 7 1/2% 
on the balance 

1% on first Rs.10,0,000/-+1/2% on 
the balance 
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up to 
Rs.20,00,000/- 
For works costing 
more than 
Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7 1/2% 
on next 
Rs.10,00,000/-+ 5% 
on the balance 

1% on first Rs.10,0,000/-+1/2% on 
next Rs.10,00,000/-+ 1/4% on the  
balance 

(h)        Balance Security for Contract of supplying materials and equipment computed in  terms 
of the percentages given above, shall have to be deposited with the Trustees'  Treasurer in 
advance and within 30 days from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalized Bank of India drawn in favour of Kolkata Port Trust and payable 
at Kolkata / Haldia, as the case may be. 

(i)      No interest shall be paid by the trustees to the Tenderer / Contractor on the amount  of 
Earnest Money / Security Deposit held by the Trustees, at any stage. 

3.5 (i)  The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 
hereinafter and subject to deduction, if any, under the provision of Sub-Clause 3.5(ii) 
herein below. If, however, the contract provides for any maintenance period, 50% of the 
Security Deposit may be refunded against any of the Treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the said maintenance 
period and after the Engineer has certified the final completion of work in form G.C.2 and 
the Contractor has submitted his "No Claim" Certificate in form G.C.3. 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the 
Trustees, if the Contractor fails to carry out the work or to perform/observe any of the 
conditions of the contract. The Trustees shall also be at liberty to deduct any of their dues 
from the Security Deposit, fixed Security, Earnest Money or from any sum due or to 
become due to the Contractor under any other contract. 

3.5. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to 
the Engineer a performance Bond in the form of an irrevocable guarantee from 
Kolkata/Haldia Branch, as the case may be, of any Nationalized Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which 
the contract shall be liable to be terminated and the Earnest Money are liable to forfeiture; 
all at discretion of the Engineer. The cost of obtaining this or any other Bank Guarantee 
and/or the revalidation thereof, wherever required, has to be borne by the Contractor and 
it shall be his sole responsibility to arrange for timely revalidation of such bank 
guarantee, failing which and for non-fulfilment of any contractual obligation by the 
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the 
Guarantee and/or enforce the same unilaterally. 

 
4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1.  
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable 
only within        the jurisdiction of the High Court at Kolkata, India, 
including the following Act: 

i. The Indian Contract Act, 1872. 
ii.  The Major Port Trust, Act, 1963. 
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iii.  The Workmen's Compensation Act, 1923. 
iv. The Minimum Wages Act, 1948. 
v. The Contract Labour (Regulation & Abolition) Act, 1970. 
vi. The Dock Workers' Act, 1948. 

vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration 
Agreement    only). 
 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the 
Engineer or his representative, the Contractor shall, at his own expense, enter into and 
execute a Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed the other documents referred to in the definition of the term 
"Contract" here-in-before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of 
one another. Should there be any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his decision 
shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the Contractors 
free of cost for his use on the work, but these shall remain the properly of the Trustees and 
hence, the Contractor shall return them to the Engineer or his Representative on completion 
of the work. if not torn or mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress 
drawings required by him or necessary for the proper execution of the works and shall, 
when required, furnish copies of the same free of cost to the Engineer for his information 
and/ or approval, without meaning thereby the shifting of Contractor's responsibility on the 
engineer in any way whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract 
or any part thereof without the written permission of the engineer. Even if such permission 
be granted, the Contractor shall remain responsible (a) for the acts, defaults and neglect of 
any sub-contractor, his agents servants or workmen as fully as if these were the acts, 
defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) for 
his full and entire responsibility of the contract and for active superintendence of the works 
by him despite being sublet, provided always that the provision of labourers on a "piece 
rate" basis shall not be deemed to be subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his 
Tender / Offer all his cost for supplying and providing all constructional plant, temporary 
work, materials both for temporary and permanent works, labour including supervision 
thereof transporting to and from the site and in and about the work, including loading, 
unloading, fencing, watching, lighting, payment of fees. faxes and duties to the appropriate 
authorities and other things of every kind required for the construction, erection, completion 
and maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all 
site operations and methods of construction, even if any prior approval thereto has been 
taken from the Engineer or his Representative. The Contractor shall not be responsible for 
the correctness of the design or specification of the Temporary and Permanent works 
formulated by the Engineer; but the contractor shall be fully responsible for the correct 
implementation thereof as also for any design and specification prepared / proposed / used 
by the Contractor. 
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4.9. Whenever required by the Engineer or his Representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) proposed 
procedure and methods of work, (c) proposed deployment of plant, equipment labour, 
materials and temporary works. The submission to and/ or any approval by the Engineer or 
his Representative to any such programme or particulars, shall not relieve the Contractor of 
any of his obligations under the contract. If for any reason the contractor be unable to adhere 
to his earlier programme, he shall submit his revised programme for completion of work 
within the stipulated time whenever asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor during 
execution of the works and as long thereafter as the Engineer or his Representative shall 
consider necessary during the maintenance period. The Contractor or his competent and 
authorised agent or representative shall be constantly at site and instructions given to him by 
the Engineer or his Representative in writing shall be binding upon the Contractor subject to 
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his 
Representative in writing about such representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and 
experienced persons and the Engineer shall be at liberty to direct the Contractor to stop 
deployment of any of his staff, workmen or official at site and the Contractor shall within 48 
hours comply with such instruction without any demur, whenever the Engineer shall feel 
that the deployment of the person concerned will not be conducive to the proper and timely 
completion of the work. 

4.12. The Contractor shall be responsible for the true and proper setting-out of the works 
in relation to reference points/lines/levels given by the Engineer in writing. The checking of 
any setting-out or of any alignment or level by the Engineer or his Representative shall not 
in any way relieve the contractor of his responsibility for the correctness thereof and he shall 
fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level 
marks, profile marks and other things used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate in Form 
G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility for the care 
thereof. Save for the excepted risks, any damage, loss or injury to the work or any part there 
of shall be made good by the Contractor at his down cost as per instruction and to the 
satisfaction of the Engineer, failing which the Engineer or his Representative may cause the 
same to be made good by any other agency and the expenses incurred and certified by the 
Engineer, shall be recoverable from the Contractor in whatever manner the Engineer shall 
deem proper. This Clause will not apply to that part of the work, which might have been 
taken over by the Trustees on partial completion of the work and in such case the 
Contractor's obligation will be limited to repairs and replacement for manufacturing or 
construction defects during the Maintenance period (Guarantee Period) as per the directions 
of the Engineer as also for defects/ damages if any caused to the work by the Contractor 
during such repairs and replacement in the maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions in 
regard to the personnel or structure or services or properties belonging to the Trustees or 
not, which may be interfered with or affected or disturbed or endangered and shall 
indemnify and keep indemnified the Trustees against claim for injury, loss or damage 
caused by the Contractor in connection with the execution and maintenance of the work to 
the aforesaid properties, structures and services and/ or to any person including the 
Contractor's workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not be 
reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
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4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, 
coins, articles of value or antiquity and structures and other remains or things of geological 
or archaeological importance be discovered at site which shall remain the property of the 
Trustees and protect them from being damaged by his workmen and arrange for disposal of 
them at the Trustees expense as per the instruction of the Engineer's Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, 
demands, actions and proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected 
right, in  connection with the works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 
compensation,   if any, for getting all materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public 
or  Private road, railway tracks, footpaths, crane tracks, waterways, quays and other 
properties belonging to the Trustees or any other person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of 
 Contractor's plants and materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure 
related to waterway, in transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as 
 per the direction of the Engineer or his Representative to the workmen of the Trustees  and 
other agencies employed by or with the permission and / or knowledge of the Trustees on or 
near the site of work. 

 
4.17. Debris and materials, if obtained by demolishing any properly, building or structure in  

terms of the Contract shall remain the property of the Trustees. 
 
4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 
 
(a)      Keeping the site free of unnecessary obstruction and removal from site of 

constructional      plant wreckage, rubbish, surplus earth or temporary works no longer 
required. 

(b)     Cleaning and removal from site all the surplus materials of every kind to leave the 
site      clean and tidy after completion of the work, without which payment against final bill 
     may be liable to be withheld. 

(c)     Precautionary measures to secure efficient protection of Docks, the River Hooghly 
and     other waterways against pollution of whatever nature during execution and 
maintenance     of the works, and to prevent rubbish, refuse and other materials from being 
thrown into     the water by the Contractor’s men or those of his agency. 

(d)    Making arrangements for deployment of all labourers and workers, local or 
otherwise      including payment for their wages, transport, accommodation, medical and all 
other      statutory benefits and entry permits, wherever necessary. 

(e)    Making arrangements in or around the site, as per the requirements of Kolkata 
Municipal  Corporation or other local authority or the Engineer or his Representative, for 
preventing     (i) spread of any infectious disease like smallpox, cholera, plague or malaria 
by taking    
   effective actions for destruction of rats, mice, vermin, mosquitoes etc. and by maintaining 
      
   healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics,      
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  Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of 
the   
  Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of age  less    
  than 16 years. 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have been 
duly served on or received by the Contractor, if the same is posted or sent by hand to the 
address given in the tender or to the Contractor’s Site Office or in case of Trustee’s enlisted 
Contractor to the address as appearing in the trustee’s Register or to the Registered Office of 
the Contractor. The time mentioned in these conditions for doing any act after direction or 
notice shall be reckoned from the time of such posting or dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying 
plant, materials, and equipment shall not publish or caused to be published any photographs 
or description of the works without the prior authority of the Engineer in writing. 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all 
reasonable facilities and Co-operation as per direction of the Engineer or his representative 
to any other Contractor engaged by the Trustees and their workmen, to the Trustees’ own 
staff and to the men of other Public Body on or near the site of work and in default, the 
contractor shall be liable to the trustees for any delay or expense incurred by reason of such 
default. 

4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for 
any maritime traffic or surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the site by the 
contractor, shall be deemed to be the property of the Trustees who will have a lien on the 
same until the satisfactory completion of the work and shall only be removed from the site 
in part or in full with the written permission of the Engineer or his Representative. 

 
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK  
 
5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s 

letter informing acceptance of the Contractor’s tender / offer by the Trustees o within such 
preliminary time as mentioned by the contractor in the Form of Tender or the time accepted 
by the Trustees. The contractor shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to 
which the Engineer’s Representative may send communications and instructions for use of 
the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has 
been taken, the contractor shall not execute the work beyond the working hours observed by 
the Engineer’s Representative and on Sundays and Holidays observed in the trustees system, 
except in so far as it becomes essential on account of tidal work or for safety of the work. If 
the progress of the work lags behind schedule or the work has been endangered by any act 
or neglect on the part of the contractor, then the Engineer or his Representative shall order 
and the contractor at his own expense shall work by day and by night and on Sundays and 
Public Holidays. Any failure of the Engineer or his Representative to pass such an order 
shall not relieve the contractor from any of his obligations. The Engineer’s decision in this 
regard shall be final, binding and conclusive. 
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5.4. Unless stipulated otherwise in the contract, all materials required for the work shall 
be procured and supplied by the contractor with the approval of the Engineer or his 
Representative and subject to subsequent testing as may be required by the Engineer or his 
Representative. The engineer shall exercise his sole discretion to accept any such materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of 
measurement shall be in accordance with the relevant Codes (Latest Revision) of the Bureau 
of Indian Standards and the written instructions of the Engineer or his Representative. 
Where no specific reference is available in the contract, the materials and workmanship 
shall be of the best of their respective kinds to the satisfaction of the Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his 
Representative, whenever required to do so, all at the contractor’s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the 
Engineer or his representative in respect of materials and workmanship deployed on the 
work shall be borne by the contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance 
with the contract, the following conditions shall apply: 

(a)  The contractor shall, at his own expense, arrange for transporting the materials from 
the Trustees’ Stores, watching, storing and keeping them in his safe custody, furnishing of 
  statement of consumption thereof in the manner required by the Engineer or 
his  representative, return of surplus and empty container to the Trustees’ Stores as per the 
direction of the Engineer or his Representative. 

(b)    Being the custodian of the Trustees’ materials, the contractor shall remain solely 
responsible for any such materials issued to him and for any loss or damage thereof for  any 
reason other then “Excepted Risks”, the contractor shall compensate the Trustees’ in  the 
manner decided by the Engineer and shall at no stage remove or cause to be removed  any 
such material from the site without his permission. 

(c)   The Trustees’ materials will generally be supplied in stages and in accordance with 
the rate of progress of work, but, except for grant of suitable extension of completion time 
of  work as decided by the Engineer, the contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of Trustees’ materials  to 
him. The Contractor shall, however communicate his requirement of such materials to  the 
Engineer from time to time. 

(d)  Unless stipulated otherwise in the contract, the value of the Trustees’ materials 
issued to the contactor shall be recovered from the Contractor’s bills and / any of his other 
dues.  Progressively according to the consumption thereof on the work and / or in the 
manner  decided by the Engineer or his Representative and at the rate / stipulated in the 
contract. These rates shall only be considered by the contractor in the preparation of his 
tender / offer and these will form the basis of escalation / variation, if in future the 
contractor is      required to procure and provide any such material on the written order of 
the Engineer      consequent on the Trustees’ failure to effect timely supply thereof. 

(e)     If the Engineer decides that due to the contractor’s negligence, and of the 
Trustees’ materials issued to the contractor has been – (i) last or damaged, (ii) consumed in 
excess of requirement, and (iii) wasted by the contractor in excess of normal wastage, then 
the  value thereof shall be recovered from the contractor’s bills or from any of his other 
dues,  after adding 19 ¼% extra over the higher one of the followings— 

i. The issue rate of the materials at the Trustees’ Stores, and 
ii. The market price of the material on the date of issue as would be determined by the 

  Engineer. 
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5.9. The Engineer or his Representative shall have the power to inspect any material and 
work at any time and to order at any time – (i) for removal from the site of any material   
which in his opinion is not in accordance with the contract or the instruction of the Engineer 
or his Representative, (ii) for the substitution of the proper and suitable materials, or (iii) the 
removal and proper re-execution of any work, which in respect of material and 
workmanship is not in accordance with the contract or the instructions of the Engineer. The 
contractor shall comply with such order at his own expense- and within the time specified in 
the order. If the contractor falls to comply, the Engineer shall be at liberty to dispose and 
such materials and re-do any work in the manner convenient to the Trustees by engaging 
any outside agency at the risk and expense of the contractor and after giving him a written 
prior notice of 7 days. 

5.10. No work shall be covered up and put out of view by the contractor without approval of 
the Engineer or his Representative and whenever required by him the contractor shall 
uncover any part or parts of the work or make openings in or through the same as may be 
directed by the Engineer or his Representative from time to time and shall reinstate or make 
good those part of works thus affected to the satisfaction of the Engineer, all at the cost of 
the contractor.  The Trustees shall reimburse such cost as determined by the Engineer, if the 
initial covering up was with prior written order of the Engineer or his Representative. 

5.11. On a written order of the Engineer or his Representative the contractor shall delay or 
suspend the progress of the work till such time the written order to resume the execution is 
received by him.  During such suspension the contractor shall protect and secure the work to 
the satisfaction of the Engineer or his Representative. All extra expenses in giving effect to 
such order shall be considered by the Trustees, unless such suspension is 

i. Otherwise provide for in the contract, or 
ii. Necessary by reason of some default on the part of the Contractor, or 
iii.  Necessary by reason of climatic conditions on the site, or 
iv. Necessary for proper execution of the works or for the safety of the works or any 

  part thereof.  The Engineer shall settle and determine such extra payment and / or 
  Extension of completion time to be allowed to the contractor, as shall, in the opinion of the 
Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of 
the work tendered for, the Engineer shall notify the same to the contractor in writing and the 
contractor shall stop further works in compliance of the same. The Contractor shall not be 
entitled to any claim for compensation for underived profit or for such premature stoppage 
of work or on account of curtailment of the originally intended work by reason of alteration 
made by the Engineer in the original specifications, drawings, designs and instruction. 

5.12.  When the whole of the work has been completed to the satisfaction of the Engineer 
and has passed any final test prescribed in the contract, the contractor shall, within 21 days 
of submission of his application to the Engineer be entitled to receive from him a certificate 
for completion of work in Form G.C.1 annexed hereto. If any part of the total work having 
been completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees 
the Contractor shall on application be entitled to partial completion certificate in the Form of 
G.C.1 indicating the portion of the work covered by it, so that the Contractor’s liability 
during maintenance period of the contract, if any, shall commence from the date mentioned 
in such certificate so far as the completed portion of the work is concerned. 

 
 
6. TERMS OF PAYMENT:  



60 
 

 
6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the 

work till final and satisfactory completion thereof and until a certificate of final completion 
in Form G.C.2 has been given by the Engineer.  On account payments, if any, made prior to 
issue of the certificate in Form G.C.2, shall all be treated as mere advances, which shall 
stand recoverable in full or in part, if the Engineer so decides in the context of Contractor’s 
unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual 
work done, as recorded in the Trustees’ measurement books and at accepted tendered or at 
agreed rates, as the case may be except as otherwise provided in the contract and when the 
Engineer decided any other rate for change in the scope of work or omission, if any, on the 
part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially 
stipulated completion period of 4 months or more, on account payments may be made at the 
discretion of the Engineer or his Representative at intervals deemed suitable and justified by 
him. Provided always that, subject to execution of work of substantial value in the context 
of the contract price, the interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be less than 1 month in between 
two payments for on account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s 
Representative and entered in the Trustees’ Measurement Book, at intervals deemed suitable 
and proper by him and / or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such measurement and assist the 
Engineer’s Representative in every manner required by him. After the measurements taken 
have been entered in the Measurement Book, the Contractor or his Agent shall sign the 
Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as 
a taken of acceptance of all such measurements, recorded above and prior to such signature. 
If the Contractor or his Agent fails to participate even other 3 days written notice from the 
Engineer’s Representative the measurement shall be taken ex-part by the Engineer’s 
representative and those shall be accepted by the Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement 
Book, the Contractor shall type out his bill in the proforma approved by the Engineer and 
submit the same to the Engineer’s Representative in quadruplicate, duly signed by him or 
his accredited Agent over his Rubber Stamp. The Engineer or his Representative may, in his 
absolute discretion, allow advance payment against such bill to the extent of an amount not 
exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment thereof 
against the bill at the time of checking and auditing the bill at the Trustees end., The 
measurement Book will not be handed over to the Contractor; but he will obtain the 
abstracts of quantities, amount and recoveries to type out the bill. 

 
6.6. At the discretion of the Engineer or his Representative and only in respect of 

accepted offers/ where estimated amount put to tender would be Rs. 2,00,000/- or more, 
advance payment may be made to the extent of 75% of the value of any material purchased 
and brought to the site by the Contractor. Provided always that— 

i.       The materials shall, in the opinion of the Engineer or his Representative, be of imperishable 
nature. 
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ii.      The value of such materials shall be assessed by the Engineer or his Representative, at their 
own discretions, 

iii.     A formal agreement has been drawn up with the contractor, under which the Trustees 
secure a lien on the  contractor’s materials. 

iv.     The materials are safe-guarded by the contractor against losses, shortage and misuse  due to 
the contractor postponing the execution of the work or otherwise, 

v.  In the event of shortage of such materials within the Trustees’ protected areas in the 
Docks, the contractor shall submit an indemnity Bond in the proforma and manner 
acceptable to Trustee’ whereby the contractor shall indemnify the Trustees’ against all 
financial loss/ damage, on account of loss/ damage to such materials for whatever reasons. 

 
vi. In the event of storage of such materials outside the Trustees’ protected areas the 

Contractor shall submit to the Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in the proforma and manner acceptable 
to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any Nationalised 
Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and 
shall remain valid till the anticipated period of consumption of such materials in the work. 
The Bank Guarantee must bear an undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank on the date of expiry of the 
validity of the Guarantee, unless with the prior written approval of the Engineer on behalf of 
the Trustees, the Bank has extended the validity of the Guarantee. 

 
vii.  The amount of advance shall be recoverable from the contractor’s bills or any other dues, 

progressively with the consumption of the materials on the basis of quantity consumed. 
Consequent on full recovery of the advance the Indemnity Bond / Bank Guarantee, vide sub-
clause (v) & (vi) above, shall be returned to the Contractor duly discharged by the Engineer 
on behalf of the Trustees. 

 
6.7. No Certificate of the Engineer or his Representative shall protect the Contractor 

against or prevent the Trustees from obtaining repayment from the Contractor, in case the 
Engineer or his Representative should over certify for payment or the Trustees should over-
pay the Contractor on any account. 

 
6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect 

of any money or balance or Bank Guarantee, which may be due to the Contractor from the 
Trustees, owing to dispute or otherwise or for any delay on the part of the Trustees in 
making interim or final payment or otherwise. 

 
 
7. VARIATION AND ITS VALUATION:  
7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as 

estimated quantities of the work and shall never be deemed as actual or correct quantities of 
the works to be executed by the contractor in fulfillment of his obligation under the contract. 
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7.2. The Engineer shall have the power to order the Contractor in writing to make any 
variation of the Quantity, quantity or form of the works or any part thereof that may, in his 
opinion, be necessary and the Contractor upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 
b)      Omit any work included in the contract. 
c)      Change the Character or quality or kind of any work included in the contract. 
d)      Change the levels, lines, position and dimensions of any part of the work, and 
           Execute extra and additional work of any kind necessary for completion of the works. 
 
7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as 

revocation of the contract, but the value (if any) of all such variations evaluated in 
accordance with the Engineer’s sole decision shall be taken into account and the contract 
price shall be varied accordingly. 

 
7.4. Provided always that written order of the Engineer shall not be required for increase 

or decrease in the quantity of any work up to 15% where such increase or decrease is not the 
result of any variation order given under this clause but is the result of the quantities 
exceeding or being less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the Contractor and the 
Engineer’s subsequent written confirmation of such verbal order shall be deemed to be an 
order in writing within the meaning of this clause. 

 
7.5. a)      The Contractor shall not be entitled to any claim of extra or additional work 

unless they have been carried out under the written orders of the Engineer. 

b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from 
the sum named in the tender in respect of any extra work done or work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall 
be valued on the basis of the rates and prices set out in the contract, if in the opinion of the 
Engineer, the same shall be applicable. If the contract does not contain any rates or prices 
directly applicable to the extra additional or substituted work, then the Engineer may decided 
the suitable rates on the basis of Schedule of Rates (including surcharge in force at the time 
of acceptance of tender), if any, adopted by the Trustees with due regard to the accepted 
contractual percentage, if any thereon. In all other cases the Engineer shall solely determine 
suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be 
final, binding and conclusive. 

d)    If the nature or amount of any omission or addition relative to the nature or amount of the 
       whole of the contract work or to any part thereof shall be such that, in the opinion of the 
       Engineer, the rate of prices contained in the contract for any item of the works or the 
rate as        evaluated under sub-clauses (b) and (c) of this clause, is by reason of such 
omission or        addition rendered unreasonable or in-applicable the Engineer shall fix such 
other rate or  price  as he deems proper and the Engineer’s decision shall be final, 
binding and conclusive. 
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8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED D AMAGE / 
TERMINATION OF  CONTRACT 

 
8.1. Should the quantum of extra or additional work of any kind or delayed availability of 

the Trustees’ materials to be supplied as per contract or exceptionally adverse climatic 
conditions and natural phenomenon or strikes, lock-outs, civil commotions or other special 
circumstances of any kind beyond the control of the Contractor cause delay in completing 
the work, the contractor shall apply to the Engineer in writing for suitable extension of 
completion time within 7 days from the date of occurrence of the reason and the Engineer 
shall thereupon consider the stated reasons in the manner deemed necessary and shall either 
reject the application or determine and allow in writing the extension period as he would 
deem proper for completion of the work, with or without the imposition of “Liquidated 
Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be binding on the 
contractor.  If an extension of completion time is granted by the Engineer, the clause No.8.3 
of the Liquidated damage shall apply from its date of expiry, if the work be not completed 
within the extended time, unless stated otherwise in the decision communication by the 
Engineer, as aforesaid. 

8.2. a) If the Contractor fails to complete the work within the stipulated dates or such 
extension thereof as communicated by the Engineer in writing, the contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as a penalty, ½ % (half percent) 
of the total value  of work (contract price) as mentioned in the latter of acceptance of the 
tender/offer, for every  week or part thereof  the work remains unfinished.  Provided always 
that the amount of such compensation shall not exceed 10% the said value of work. 

b)   Without prejudice to any of their legal rights, the Trustees shall have the power to recover 
the said amount of compensation / damage in Sub-Clause (a) of this clause, from any 
money6 due or likely to become due to the contractor. The payment or deduction of such 
compensation / damage shall not relieve the Contractor from his obligation to complete the 
work or from any of his other obligations / liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be ordered 
to be completed by some other agency at the risk and expense of the Contractor, after a 
minimum three days notice in writing has been given to the contractor by the Engineer or his 
Representative. 

8.3. Without being liable for any compensation to the Contractor , the Trustees may , in 
their absolute discretion , terminate the contract due to occurrence of any of the following 
reasons and decision of the Trustees in this respect, as communicated by the Engineer shall 
be final and conclusive : 

(i) The Contractor has abandoned the contract. 
 

(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or 
the work is not getting completed within the agreed period on account of Contractor’s lapses. 

 
(iii) The Contractor has failed to commence the work or has without any lawful excuse under 

these conditions , has kept the work suspended despite receiving  the Engineer’s or his 
Representative’s written notice to  proceed with the work. 

 

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or 
his Representative the written notice stating that the said materials or work are rejected by 
him . 
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(v) The Contractor is not executing the work in accordance with the contract or is persistently or 
flagrantly neglecting to carry out his obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of 
the contractor to any officer, servant or representative of the Trustees or to any person on his 
or their behalf in relation to the obtaining or to the execution of the contract. 

 

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or 
being a company goes in to liquidation either compulsorily or voluntarily. 

 

8.3.1  Upon receipt of the letter of termination of work, which may be issued by the Engineer 
on behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and 
materials issued to him at the place to be ascertained from the Engineer, within 7 days of 
receipt of such letter. 

 

8.3.2    In all such cases of Termination of work, the Trustees shall have the power to complete 
the Work through any other agency of the Contractor’s risk and expense and the Contractor 
shall be debited any sum or sums that may be expended in completing the work beyond the 
amount that would have been due to the contractor, had he duly completed the whole of the 
work in accordance with the contract. 

 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 
90 % of the value of the work actually done or materials actually supplied by him and 
subject to recoveries as per contracts, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees.  The payment for work shall be 
based on measurements of actual work done and priced at approved contract rates or other 
rates, as decided by the Engineer.  The payment for materials supplied shall be at the rates as 
decided by the Engineer, which shall in no case be more than market rates prevailing at the 
time of talking over by the Trustees.  The Engineer’s decision in all such case shall be final, 
binding and conclusive. 

 
8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the 

work is completed by other agency and the Contractor’s Liabilities to the Trustees and 
known in all respect. 

 
9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 
9.1. On completion of execution of the work the contractor shall maintain t6he same for a 

period, as may be specified in the form of a Special Condition of the Contract, from the date 
mentioned in the initial Completion Certificate in the Form G.C.1.  Any defect / fault, which 
may appear in the work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his Representative, from materials or workmanship not in accordance with 
the contract or the instruction of the Engineer or his Representative, shall, upon the written 
notice of the Engineer or his Representative, be amended and made good  by the Contractor 
at his own cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his Representative, failing which the Engineer or his Representative shall have 
the defects amended and made good through other agency at the Contractor’s risk and cost 
and all expenses, consequent thereon or incidental thereto, shall be recoverable from the 
Contractor in manner deemed suitable by the Engineer. 
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9.2. The Contract shall not be considered completed and the work shall not be treated as 
finally accepted by the Trustees, until a final Completion Certificate in from G.C. 2 annexed 
hereto shall have been signed and issued by the Engineer to the contractor after all 
obligations under the Contract including that in the maintenance period, if any, have been 
fulfilled by the Contractor.  Previous entry on the works or taking possession, working or 
using thereof by the trustees shall not relive the Contractor of his obligations under the 
contract for full and final completion of the work. 

 
9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for 

the refund of his Security Deposit by submitting to the Engineer (i)The Treasury Receipts 
granted for the amount of  Security held by the Trustees, and (ii) his “No further claim” 
Certificate in from G.C.3 annexed hereto (in original), where upon the Engineer shall issue 
Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to the Contractor, after 
making deduction there from in respect of any sum due to the Trustees from the Contractor. 

 

 
10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & 

ARBITRATION  
 
10.1. In all disputes, matters , claims , demands or questions arising out of or connected with 

the interpretation of the Contract including the meaning of Specifications and Instructions or 
as to the quality of  workmanship or as to the materials used in the work or the execution of 
the work whether during the progress of the work or after the completion and whether before 
or after the determination , abandonment or breach of  the contract the decision of the 
Engineer shall be final and binding on all parties to the contract and shall forthwith be given 
effect to by the Contractor. 

 
10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 

15 days after receiving notice of such decision require that the matter shall be referred to 
Chairman, who shall thereupon consider and give a decision. 

 
10.3. If, however, the contractor be still dissatisfied with the decision of the Chairman, he shall, 

within 15 days after receiving notice of such decision required that within 60 days from his 
written notice, the Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators 
to be maintained by the Trustees for the purpose and any such reference shall be deemed to 
be a submission to arbitration within the meaning of  Indian Arbitration Act, l940 or any 
statutory modification thereof . 

 
10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reason whatsoever, another person from panel shall 
be appointed as Sole Arbitrator and he shall proceed from the stage at which it was left 
by his predecessor. 

 
10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues 

notice to both the parties fixing the date of first hearing. 
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10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 
4 months as provided in Indian Arbitration Act, 1940 or any amendment thereof.  
The Arbitrator may, if found necessary, enlarge the time for making and publishing 
the award, with the consent of the parties. 

 
10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his 

sole discretion.  Upon every or any such reference to cost of any incidental to the reference 
and award respectively shall be in discretion of the Arbitrator who may determine, the 
amount thereof or by whom and to whom and in what manner the same shall be borne and 
paid . 

 
10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the 

provisions of the Indian Arbitration Act, 1940 or any amendment thereof. The 
Arbitrator shall give a separate award in respect of each item of disputes and respective 
claim referred to him by each party and give reason for the award. 

 
10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only 

the parameters of scope and conditions of the contract in question. 
 
10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 

and rules made there under, for the time being in force, shall apply to the 
arbitration proceedings under this Clause. 

 
10.4. The Contractor shall not suspend or delay the work and proceed with the work with due 

diligence in accordance with Engineer’s decisions.  The Engineer also shall not withhold any 
payment, which, according to him, is due or payable to the Contractor, on the ground that 
certain disputes have cropped up and are likely to be referred to arbitration. 

 
10.5. Provided always as follows: 
(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of 

contracts , where tendered amount appearing in the letter of acceptance of the tender / offer 
is less than Rs.40,00,000/-. 

 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation 

to the execution of the work to the Engineer within 30 days from the date of  occurrence of 
the cause of dispute and before the preparation of the final bill, giving detailed justifications, 
in the context of contract conditions. 

 
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in 

 the contract, must be submitted to the Engineer, with detailed justifications in the context 
of contract Conditions, before the final completion of the work. 

 
No dispute or difference on any matter whatsoever, pertaining to the contract can be  raised by 

the contractor after the completion of the work. 
 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 

  8.5(b) and 8.5(c) hereinabove, shall not be entertained by the Engineer and / or by 
 any Arbitrator, subsequently. 
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(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their 

 sole discretion, by adding the names of new Arbitrators and / or by deleting the   names of 
existing  Arbitrators, without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER  

 

  CONTRACT NO ………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special 

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the 

works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 

Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in 

the annexed Bill of Quantities with …………………….. month/week from the date of the order to commence the 

work and in the event of our Tender being accepted in full or in part, I/We also undertake to enter into a Contract 

Agreement in the Form hereto annexed with such alterations or additions thereto which may be necessary to give 

effect the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawings and Special & 

General Conditions of Contract and I/We hereby agree that until such Contract Agreement is executed the said 

Specifications, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 

writing by or on behalf of the Trustees shall be the Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 
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 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required by the 

work from date of acceptance of the Tender before I/We could commence the Work. 

 

 

(* This should be scored out in the case of labour contracts) 

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia 

Dock Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF AGREEMENT 
 
 
 
THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter 

called “Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their 

successors in office) of the one part and …..………………………………………………………………(hereinafter 

called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to 

include its heirs, executors, administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed, viz. 

……………………………………………………………………………………………….………………...and have 

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively   assigned to 

them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of this 
               Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in any 
way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the 

Contractor hereby covenant with the Trustees to execute and maintain  the work in conformity in all respects 

with the provisions of the contract. 

 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution  and maintenance 

of the Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto 

affixed (or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

…………………………………………………………………………………………………………….  

Or 
 
SIGNED, SEALED AND DELIVERED 
 
by the said ……………………………………………………………………………………………….. 
In the presence of: 
Name …………………………………………………………………………………………………….. 
Address: …………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 
 

 
 
 
 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

 Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 

General Conditions of Contract and under the provisions of the Contract for a period of 

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 
 
 
 
 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
Name…………………...………………………………… 
 
Designation………………………………………………. 
 
 
 
Office Seal 
c.c. to The Deputy Chief Engineer (         ) 
           The Deputy Manager (        ) 
           Financial Adviser & Chief Accounts Officer/ 
           Manager (Finance), Haldia Dock Complex. 
 
 

FORM G.C.1 
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KOLKATA PORT TURST 
 

 
 
 
The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION  
This is to certify that the following works viz. 

 
 
Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No …………………………………………………….dt ……………………… 

Work Order No ……………………….………………………………….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 
 
Which was carried out by Shri / Messrs………………………………………………………………is now  complete 
in every respect in accordance with the terms of the Contract and that all the obligations under Contract have been 
fulfilled by the Contractor. 
 
 
 
 
 
 
 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
 
Name………………………………………………………… 
 
Designation………………………………………………. 
 
 
 
Office Seal 
 
 
 
 
 

FORM G.C.2 
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KOLKATA PORT TRUST 
 

 
 
 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 
(Attn …………………………………………………………..) 
 
(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 
was executed) 
 
 
 
 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of 

the following work, viz. 

 
Name of Work …………………………………………………………………………………………… 
 
Work Order No ………………………………………………………. dt ……………………………… 
 
Contract No ……………………………………………...……………dt……………………………….. 
 
Agreement No ………………………………………...…………….dt…………………….….……and I/We have no 

further claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 
 
 
 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 
Name of Contractor ………..……………………………………… 
 
Address ……….…………………………………………………… 
 
……………………………………………………………. 
 
 
(Official Seal of the Contractor) 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the 
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth 
Rs.50/-  or as decided by the Engineer / Legal Adviser of the Trustees. 
 
To 

The Board of Trustees 

for the Port of Kolkata. 

 
BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major 
port Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 
.……………………………………………………………………………. a proprietary / Partnership / Limited / 
Registered Company, having its Registered Office at ............... ................... ...... .. .................. 
(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the 
Trustees and the Contractor for ………………… …………………… …… … ……………… (write the name of 
the work as per Work Order) in terms of the Work order No ….… …………………………………………. 
dated……………………………..(hereinafter referred to as “the said contract”), for the due fulfillment by the 
contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs 
……… ……… ……… … (Rupees ……………… ……………… ……………… ………………… 
…………………… ……… ) we,………………………………………….Branch, 
Kolkata…………………...……………/ Haldia, do on the advise of  the contractor, hereby undertake to indemnify 
and keep indemnified the Trustees to the extent of the said sum of Rs …………………  (Rupees .................. 
...................... ........................... ... .... .................... .............................................) 
We………………………….........……Branch, Kolkata ………………………………/Haldia, further agree that if a 
written demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by 
these presents, We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia 
shall have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so 
demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in 
favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the contractor and the 
Trustees, this would be no ground for us,…………… …………………………………………………….(Name of 
Bank), ……… …… ……………. Branch, Kolkata…………………………../Haldia to decline to honour the Bank 
Guarantee in the manner aforesaid. The very fact that We,  ………… ………… …………… ……… 
………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour the Bank 
Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee 
unconditionally without any reference, whatsoever, to the contractor. 

2.       We,………..………………………………………………….Branch, Kolkata …………………… / 
Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is sufficient 
for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay the amount 
covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without 
reference to the contractor and no protest by the contractor, made either directly or indirectly or through Court , 
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can be valid ground for us, ………… ………………………………… ……………… ………… …Branch, 
Kolkata ………………………………. /Haldia, to decline or fail or neglect to make payment to the Trustees 
in, the manner and within the time aforesaid. 
 
3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, 
further agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period 
that is taken for the due performance of the said contract by the contractor and that is shall continue to be 
enforceable till all the dues of the Trustees under and/or by virtue of the terms and conditions of the said 
contract have been fully paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that 
the terms and conditions of the said contract have been fully and properly observed/fulfilled by the contractor 
and accordingly, the Trustees have discharged the Bank Guarantee, subject however, that this guarantee shall 
remain valid up to and inclusive of ……………………………………….day of …………………..19……and 
subject all so that the provision that the Trustees shall have no right to demand payment against this guarantee 
after the expiry of 6(six) calendar months from the expiry of the aforesaid validity period up to 
…………………………. Or any extension thereof made by us, …………………..Branch, Kolkata 
…………………………../Haldia, in further extending the said validity period of this Bank Guarantee on Non-
Judicial Stamp Paper of appropriate value, as required / determined by the Trustees, only on a written request 
by the Trustees to the contractor for such extension of validity of this Bank Guarantee. 
 
4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 
……………………………. /Haldia, further agree that, without our consent and without affecting in any 
manner our obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of 
the terms and conditions of the said contract or to extend the time for full performance of the said contract 
including fulfilling all obligations under the said contract by the contractor or to postpone for any time or from 
time to time any of the powers exercisable by the Trustees against the contractor and to forebear or enforce any 
of terms and conditions relating to the said contract and We, ……………………………….. Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of any such variation or 
extension being granted to the contractor or for any fore-bearance, act or commission on the part of the 
Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever 
nature, which under the law relating to sureties would, but for this provision, have effect of so relieving 
us,……………………………………Branch, Kolkata………………………………./Haldia. 
 
5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly 
undertake not to revoke this Bank Guarantee during its currency except with the previous consent of the 
Trustees in writing. 

 
 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

(Duly constituted attorney for and on behalf of) 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/Haldia. 

 
(OFFICIAL SEAL OF THE BANK) 


