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Kolkata Port Trust

Civil Engineering Department

1.0 NOTICE INVITING TENDER

TENDER NO. : KOPT/KDS/CIV /T/2420/82 Dt. 11.10.2019

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for “Construction of new Canteen Building
near Gate No.-3 , N.S Dock.. And Electrical Installation work for the proposed Canteen near
Gate No. 3, inside N.S.Dock “ as per Bill of Quantities the Bid Document may be seen from the Central
Public Procurement Portal (CPPP). Corrigenda or clarifications, if any, shall be hosted on the above
mentioned website only.

The tender is also published on KoPT website (www.kolkataporttrust.gov.in).

SCHEDULE OF TENDER (SOT)

a. TENDER KOPT/KDS/CIV /T/2420/82 Dt. 11.10.2019
No.
b. MODE OF TENDER e-Procurement System

(Online single part Techno-Commercial Bid and
Price Bid through CPP Portal
https://eprocure.gov.in/eprocure/app)

The intending bidders are required to submit their
offers electronically through e-tendering portal. No
physical tender is acceptable by KOLKATA PORT
TRUST.

c)
i) Estimated Cost Of Work Rs.1,06,14,430.00

(Rupees one crore six lakhs forteen thousand

four hundred and thirty only)

i) Earnest Money Deposit @2% The intending firms would require to submit an
EMD of Rs. 2,13,000.00 (Rupees Two lakhs
thirteen thousand only) through DD/Banker
Cheque in favour of Kolkata Port Trust on any
scheduled/Nationalised Bank payable at Kolkata,
otherwise their offer will be summarily rejected.
Copy of the DD/Banker’s Cheque should be
uploaded. As per CI. 2,page no.14

iii) Tender Document fee (non- The intending bidders should submit the tender
refundable) cost of Rs.1770/-(Rupees one thousand seven
hundred and seventy only ) including GST @
18% to KoPT through DD/Banker’s Cheque in
favour of Kolkata Port Trust on any




scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected.
As per Cl. 2,page no.14.

d. Date of NIT available to parties to
download

14.10.2019 to 04. 11.2019 (up to 14:00 hrs.)

f. Pre — Bid Meeting date & Time

No Pre-bid meeting

g. Last date of submission of EMD & Tender
Document fee.

04.11.2019 (up to 14:00 hrs.)

h. Date of Starting of e-Tender for submission
of online Techno-Commercial Bid and price
Bid at CPP Portal

14.10.2019 (From 14:00 hours onwards)

i. Date of closing of online e-tender for
submission of Techno-Commercial Bid & Price
Bid.

04.11.2019 (Up to 2:00 P.M.)

j. Date & time of opening of Techno-
Commercial Bid and Price Bid.

05.11.2019 (After 2:00 P.M.)
Both the Techno Commercial and Price Bid will be
opened on the same Day

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will
be opened / held on the next working day without any further notice.

List of Annexures

Important Instructions for E- procurement
Commercial Terms & Conditions
Techno Commercial Bid(Cover-I)

- Annexure - A
- Annexure - B
- Annexure - C

List of Scanned Documents required to be uploaded:- Annexure — D

Price Bid/Financial Part

- Annexure —E

(Annexure A to Annexure E is to be treated as Techno Commercial Part)

Price Bid i.e. Financial Part (Both the Techno Commercial Part and
Financial Part to be uploaded separately and will be available in the

KoPT and website and CPP Portal)
General Conditions of Contract

- Annexure — F

A.K. Jain
Chief Engineer
KOLKATA PORT TRUST
Tender Inviting Authority




Annexure-A

2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8
or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and instructions available on
the CPP Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender :

»  Bidders Manual Kit

»  Help for Contractors

» FAQ

Contact Persons (Kolkata Port Trust):
1. S.Mitra, Superintending Engineer(Contract)
2. S.K.Halder Ex.Engineer(Contract)
3. Sudhir Das, Ex. Engineer(Contract) M.No. 9830621827
Phone no. 9836298680,03371012486, 03371012399,03371012398
e-mail :- santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

Contact persons (CPP Portal):
1. Shri Nazmush — Mob: 9563251950 email: webhelpdesk@gmail.com
See CPP Portal for contact details.

All entries in the tender should be entered in online Technical & Commercial
1 Formats without any ambiguity.

2 E-tender cannot be accessed after the due date and time mentioned in NIT.

3 I.LKOPT reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
4 mentioned therein.

5 No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any

6 other document uploaded which is not required as per the terms of the tender shall
not be considered.
7 The bid will be evaluated based on the filled-in technical & commercial formats.
8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and

Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda
A declaration in this regard is to be made by the bidder.

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT.
Bidder’s can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-
CPP Portal




Annexure -B

KOLKATA PORT TRUST
Office of the Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele — 033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413
E-mail id: santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

3.0 Commercial Terms & Conditions

SL. TERMS

NO.
Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at the
time of techno-commercial evaluation of bids also.
Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along with the
bid.
EARNEST MONEY : As Per NIT

4 E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in

case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) or MSME for items for which the tender is invited.

SCOPE OF WORK :
As per E-Tender Document

The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents forming
part of this Contract wherever the Contract so requires.

The several documents forming the Contract shall be taken, as mutually explanatory to
one another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of
Ko.P.T. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be
final and binding upon all parties.
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The Contract will include the Client’s Bid Documents with the General Conditions of
Contract and the Bidder’s Offer as finally accepted by the Client, together with Addenda,
if there be any. Trustees’ General Conditions of contract is the integral part of the tender
/ contract. The above mentioned General Conditions of Contract may be inspected at the
office of the undersigned on any working day before quoting for the Tender.

11 The Trustees are not bound to accept the lowest or any Tender and reserve the right
to accept a tender in full or in part and / or reject a tender in full or in part without
assigning any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other expenses
incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall
get himself thoroughly familiarized with the site conditions, existing road facilities for
carrying materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Superintending Engineer (NSD) or his authorized representative at his office at
15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no
way relieve the successful bidder of any of his obligations in performing the work in
accordance with this Bid Document within the quoted price.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender,
making them unacceptable to the Trustees and / or withdraws his tender, the Earnest
Money deposited shall be liable to forfeiture at the option of the Trustees / sanctioning
Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :

0] is not accompanied by requisite earnest money /valid NSIC Registration
Certificate /MSME Registration Certificate.
(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME

Registration Certificate.

(iii) validity of the offer is less than tender stipulation,

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does

not accept tender conditions completely/offer or tender if submitted with any deviation
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from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning
of work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy
etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated delivery
period without sufficient reasons acceptable to the Trustees, the Security Deposit may be

forfeited and the order be cancelled at the option of the Trustees’ apart from other actions.

PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid

Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.

PAYMENT: As per Tender document.

Location: As per Tender document.
Time of Completion: As per Tender document.
Work is to be carried out as per terms & condition of the contract document.

28 JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of
Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at

8




the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be
referred to.

30 Compensation (Liquidated Damages) against failure to complete the work within the stipulated
time as per tender condition.

31 Price adjustment clause: As per Tender document.

32 Technical capacity: As stipulated in Tender document.
33 Financial capacity: As stipulated in Tender document.
34 DOCK PERMITS : As per tender document.

35. As this is a Single Part Tender, hence both the techno commercial part and price/financial
part will be opened on the same day i.e. on the date of opening of tender.

36 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/
Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit
beyond Rupees 10(Ten) lakhs.

Besides the above conditions all other conditions as stated in the NIT, BOQ,
Special Conditions of Contract, Instruction to the tenderers, G.C.C. shall
have to be agreed by the Bidders.

CPP REF NO. 2019_KoPT_510353_1
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Annexure —-C

FIeThldl Ycdel =19
Kolkata Port Trust, T&faer sefifaaRar fasrer
CIVIL ENGINEERING DEPARTMENT
15, T3 AT, FIelhIar -700001
15, Strand Road, Kolkata — 700001

NIT No.: KOPT/KDS/CIV /T/2420/82 Dt. 11.10.2019
NOTE: Last Date of Download of tender documents : 04.11.19 (up to 14.00 hours)
Tender is due for submission by 2:00 P.M. On 04.11.19

Tender is to be opened on 05.11.2019 (After 14.00 Hours)

Techno Commercial Bid

“Construction of new Canteen Building near Gate No.-3 , N.S Dock..
And Electrical Installation work for the proposed Canteen near Gate
No. 3, inside N.S.Dock ”

) 0.0,0.0,0.0.0.0.0.0.0.:0,0.0,0.0.9.9. 0.9, 0.0.0.0.0.0.0.0.0.0.9.0.0.0.9.0.0.0.0

CPP REF NO. 2019_KoPT_510353_1
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SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

Name of work

Construction of new Canteen Building near Gate No.-3, N.S
Dock.. And Electrical Installation work for the proposed
Canteen near Gate No. 3, inside N.S.Dock

NIT No

KOPT/KDS/CIV /T/2420/82 Dt. 11.10.2019

Estimated Cost

Rs.1,06,14,430.00
(Rupees one crore six lakhs forteen thousand four hundred
and thirty only)

Period Of Execution

9(Nine Months))

Earnest Money

Rs.2,13,000.00 (Rupees Two lakhs thirteen thousand only)

Bid Document Fee(Non
refundable)

Rs.1770/-(Rupees one thousand seven hundred and
seventy only)

Period of Download of
E-Tender
(Both Days Inclusive)

14.10.2019 to 04.11.2019 (UPTO 14:00 HRS.)

(Bid document will be available on Central Public
Procurement Portal (CPPP).

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Last date of submission of e-
tender

04.11.2019
Up to 14:00 hrs.

Last date of opening of the
tender

05.11.2019 (After 14.00 hours)
Both the Techno Commercial and Price Bid will be opened
on the same Day

» Contact Person.

S. Mitra, Superintending Engineer(Contract)
S.K.Halder Ex. Engineer(Contract)
S. Das, Ex. Engineer(Contract) M. No. 9830621827

9836298680,03371012486, 03371012399,03371012398

11
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4.0: INSTRUCTIONS TO BIDDER

E-TENDER FOR “Construction of new Canteen Building near Gate No.-3 , N.S Dock..
And Electrical Installation work for the proposed Canteen near Gate No. 3,
inside N.S.Dock ~

TENDER NO : KOPT/KDS/CIV /T/2420/82 Dt.11.10.2019

1.0 GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications,
Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work might be inspected at
the office of the Superintending Engineer (NSD) on any working day before quoting for the tender.

2.0 Earnest money and cost of tender paper are to be physically deposited at the office of Chief
Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s
Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in favour of Kolkata Port
Trust, payable at Kolkata, within 3 working days after opening of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.

c) Amount remitted

d) Date of remittance

e) Bank Draft/Cheque No.

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the
space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
Tender No. :
Amount remitted
Date of remittance
Bank Draft / Cheque No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for
rejection.

KRS

D

o
A —

3.0MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

3.2 ABid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):-
i) GST registration certificate.

i) Valid Trade Licence(Valid for current period & also for type of work).

12
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iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If thisis not
applicable, the bidder must submit a declaration in this regard.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account & EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI  Registration
Certificate.

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful
Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned
pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e. 2017-18, 2016-17) and 2018-19 the same should be audited as per relevant norms wherever
required.

ixX) PAN Card
X) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate.

xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute thework (to be mentioned in the letter head of the Firm).

xii)  Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter head of
the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may be)
is/are not associated with any other firm bidding for the same work(to be mentioned in the
letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule -T) in Part-I of
the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in
lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & corrigendum in
the letter head of the Firm.

xvi)  Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price
quoted) shall be duly signed and stamped by the Bidder.
xvii) "Valid Electrical Contractor License’ Certificate is necessary to be uploaded.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action.

13
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3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of
Bid as afore-said.

4.0 SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit
and the remaining security deposit will be recovered from the contractors each and every On-Account
Bill [including the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4,
3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.
5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful
Bidders without any interest after opening of Price bid (Part - Il) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-l of tender, an offer shall be
considered non-responsive in case it :-
() is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.

(i) isnotaccompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.

(i)  validity of the offer is less than tender stipulation,

(iv) doesnot meet the Qualification Criteria as stipulated in the NIT.

(v)  The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely/offer or tender if submitted with any deviation from the tender terms &
conditions.

In addition to above, a bidder may be disqualified if —

9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

14
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b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor
or inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. Statutory deductions will be made as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme)
or MSME are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit cost of Tender
Document, fullamount of Earnest Money as per NIT. Otherwise their offer will not be considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-Il i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any
reason thereof and also reserve the right to accept the tender in part or as a whole.
13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the Contract
Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations as required by
the Contract.

14.0 MISCELLANEOUS:

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

i) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his
own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange for the
supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, required for
efficient execution of the work.

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency.
The language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed and uploaded.

15
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vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to them
by KoPT during registration to KoPT relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port
Trust. It is not the intention to debar the Contractors from working if their relatives are working in
Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible lapses.

16
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5.0: SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Construction of new Canteen Building near Gate No.-3, N.S Dock And Electrical
Installation work for the proposed Canteen near Gate No. 3, inside N.S.Dock ”

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be
read as a whole, the various sections being complementary to one another and are to be taken as
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender
documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder,
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the
Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the
documents as stated below will apply. In particular, these provisions will over ride those in the General
Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the
list below, i.e. any particular item in the list will take precedence over all those placed lower down in
the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

()  General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time
as to any matter or thing connected with or arising out of this Contract, the decision of the Chief
Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings & specification &
any other details drawings which shall be provided /duly approved by the Engineer during the progress
of the work as to such other drawings those have formed part of the contract documents.

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

The intending bidder must have successfully completed Construction and maintenance of different
buildings / offices/residential colonies and establishments and other similar works including sanitary
and plumbing works during the last 7(seven) years ending last day of month previous to one in which
applications are invited and the experience should be either of the following: However "Valid
Electrical Contractor License' Certificate is necessary to be uploaded.

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to
tender.
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Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to
tender.
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-
03-2019, should be at least 30% of the estimated amount put to tender.
iii) Work experience as a sub contractor shall not be considered as the requisite qualification.

4. SCOPE OF WORK: The work mainly comprises of:

The work comprises of Earth work and filling , Dismanteling work , Cutting to requisite length or

shape departmental R.S. Joists , Take out carefully G.C.I. or C.I. or asbestos sheets , Filling in

foundation or plinth by fine sand , Supplying and laying Polythene Sheet , Provide and lay Single

Brick Flat Soling, Shuttering and reinforcement work , concreting works , painting work , flooring ,

glazing works , door window works , plumbing works including all appurtenant works as described

and set forth in the Bill of Quantities, Special Conditions of Contract, Technical Specifications of

Works, Specification for Materials and Workmanship with all additional or varied works which may

thereafter be required in accordance with Clause 7 of General Conditions of Contract and as per the

direction and up to the satisfaction of the Engineer.

SCOPE OF WORK for Electrical Installation work

The Scope of Work under Specification covers the following:-

1.

Supply, laying and termination of 1.1 kV grade 4 core 35 sq. mm., 4 core 10 sg. mm.,
XLPE insulated Copper cable.

Supply, laying and termination of 1.1 kV grade 2 core 6 sq. mm. XLPE insulated
unarmoured Copper cable incl. S&F of 1 x 2.5sgmm PVC insulated Cu wire.

Supply and fixing of Vertical TPN main MCBDB with adjustable TM MCCB as

Incomer and C-type TP MCBs as outgoing.
Supply and fixing of Horizontal TPN MCB power SDB with C-type FP MCB as
Incomer and C-type SP MCBs as outgoing.
Supply and fixing of Horizontal TPN MCB lighting DB with C-type FP MCB as
Incomer and C-type DP MCBs as outgoing.
Supply and fixing of SPN MCB lighting SDB with C-type DP MCB as Incomer and C-
type SP MCBs as outgoing.
Distribution wiring in 1.1 KV single core stranded ‘FR” PVC insulated & unsheathed
Copper wire, size 2 x 4 sgq. mm plus 1 x 2.5 sq. mm in suitable size PVC rigid conduit
embedded in wall from PSDB to AC power points..
Distribution wiring in 1.1 KV single core stranded ‘FR” PVC insulated & unsheathed
Copper wire, size 2 x 2.5 sq. mm plus 1 x 1.5 sg. mm in suitable size PVC rigid conduit
embedded in wall from Lighting  SDB to Switch board, LED flood light & 15amp
plug point.
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10.

11.

12.
13.
14.
15.

16.
17.

18.

Distribution wiring in 1.1 KV single core stranded ‘FR* PVC insulated & unsheathed
Copper wire, size 2 x 1.5 sgq. mm plus 1 x 1.5 sg. mm in suitable size PVC rigid conduit
embedded in wall for light , fan points etc.

Supply & Fixing 240 V, 5/15 A, 6 pin Modular type plug socket with 15A Modular
type switch, fuse unit on Gl Modular type switch board embedded in wall.

Supply & fixing of 240V, 20A modular plug socket complete with base, 20A MCB,
starter, and indicator lamp.

Supply and fixing of ceiling fans & exhaust fans.

Supply and fixing of electronic stepped fan regulator.

Supply and fixing of LED light fittings on wall/ceiling.

Supply and fixing of LED lamp holders.

Supply and fixing of LED street lights.

Necessary Earthing for all electrical installation as mentioned above.

Supply and fixing of adjustable TM FP MCCB with SS enclosure.

Any work, considered required by the contractor and not mentioned hereunder, for
successful completion of the project, is to be included in the item of bill of Quantity
suitably, which should be finalized in the pre bid meeting.

The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules,
1956 with latest amendments and latest revised IS Code of Practice.
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TECHNICAL SPECIFICATIONS

1. Cables:
4C, 35 sq. mm., 1.1 KV grade, XLPE insulated armoured Copper cable:
4C, 10 sq. mm., 1.1 KV grade, XLPE insulated unarmoured Copper cable:
e The cables should be generally compliance with IS 7098 (Part-1) /
1988 or latest amendment if any and IS 694 : 2010 or latest
amendment if any with following specifications :
e Conductor : Stranded Copper comply to IS : 8130-1984 or latest
amendment if any,
e Colour coded,
e Voltage Grade : 1.1KV,
e Insulation : XLPE
e Inner Sheathed : Extruded PVC,
e Armour : Galvanized Steel Strips,
e Quter Sheathed : Extruded PVC,
+ 5% variation will be allowed as per practice.
It shall be ensured that before dispatch, both ends of the cables are properly sealed to
prevent ingress of moisture in the insulation. Direction of arrow must be marked on the
cable drum.
Laying of Cables
Before laying of Power Cables, Cable Routes should be checked properly to avoid
interference with any existing cables, structures, drains, pipings, etc. as far as possible
and minor adjustments to be done to suit the field conditions, wherever deemed
necessary, without any extra cost.
Cable Routes should be carefully measured and the contractor shall ascertain the exact
requirement of cable, avoiding interference with any existing cables, structure,
foundation, pipelines, etc. Sufficient lengths are to be kept for the final connections of the
cables to the terminal of the equipment/loop in loop out box. Various cable lengths cut
off from the Cable Reels should be carefully selected to prevent undue wastage of cables.
Continuous length of cables in each drum should be ascertained considering no straight
through joints takes place.
Cables are to be laid in the cable trench/embedding in wall/floor/ on the wall or in the
following manner:
Directly buried cables should be laid in underground Cable Trenches to be excavated by
the Contractor. Cable shall be laid generally in accordance with 1S:-1255-1983. The
average depth of trench for laying LT cable shall be as below:-
i) Directly on ground - 0.75 m.
ii) At road crossing - 1.00 m.
The trenches shall be excavated in reasonably straight line, and where there is a change in
direction suitable curvature shall be provided, with 12D radius where D is the diameter
of the cable. Where gradients and changes in depth are unavoidable, this shall be gradual,
except where otherwise directed by the Engineer. The cable shall be laid on a cushion of
sand, protected with bricks placed on both sides (along the length of the cable) and top
(across the length of the cable) Or the cable shall be laid through HDPE pipe along with
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all accessories like socket, bend, couplers etc. complete with fittings and cutting, jointing
etc. direct in ground. After laying of the cable the duct shall have to be filled up by sand.
Where cables run in parallel, separate ducts as stated shall have to be provided. G.I. pipe
shall have to be used where cable pass through walls, roads, drains, culverts, railway line
etc.

Gl pipe also shall be used if depth of cable trench is less than 750mm and further
excavation is not possible due to obstruction of existing material, which will be paid in
actual. For one run of cable one GI/ HDPE pipe is to be considered. In other word two or
more run of cable will not pass through one pipe.

The cable trench shall be filled back with riddled soil obtained from excavation. This shall
be done in layer and compacted. Cable route marker shall have to be provided at a
maximum distance of 50 m. The cables should be neatly arranged in the Trench / Trays /
Pipes in such a manner so that criss-crossing is avoided and final take off to the
equipment / switchgear/ loop in loop out box is facilitated.

When cables pass through foundation walls, or other structures, if necessary, ducts or
opening shall have to be provided, by the contractor. However, shall it become necessary
to cut holes in the existing foundations or structures, the contractor should obtain
approval from Engineer, before cutting is done. Cutting, if necessary and mending good
of any cut portion should be done by contractor at his cost and risk.

Cables should be handled carefully during installation to prevent mechanical injury to
the cables. Ends of cables leaving trenches should be coiled and provided with a
protective pipe or cover, until such times, the final terminations to the equipment are
completed.

After re-filling the trench with soil, rammed and levelled, Insulation Test of the cable
should be carried out in presence of the Engineer. Any cable, which is found defective,
should be replaced before the next group of cables is laid.

All cables will be identified close to their termination points by Cable Number /
Equipment Number, which will be punched on Aluminium Straps (approx. 2 mm. thick)
securely fastened to the cable and wrapped around it. Type and size of the cable also to
be punched on the Aluminium Straps.

In unpaved areas, Cable Trenches should be identified by means of Cable Route Markers.
These markers should be placed at location of changes in the direction of cables and at
intervals of not more than 30 mtrs. on fixed structure. All temporary ends of cables must
be protected against dirt and moisture to prevent damage to the insulation. For this
purpose, ends of the cables should be covered with PVC insulating tape. Before
energizing, the insulation resistance of every cable shall have to be measured

TERMINATION OF POWER CABLES:

XLPE LT Cables 1.1 KV Grade shall be terminated at the equipment by means of
compression type Nickel plated Brass Cable Glands.

All cable entries should be through bottom only (Top entry terminations may be done
only after getting approval of the Engineer). The cables should be entered through
Glands inside the electrical equipments.
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Power Cables, wherever colour coding is not available, should be identified with Red,
Yellow & Blue PVC tapes for the purpose of identification.

Cable Leads should be terminated at the equipment terminals, by means of crimped type
solderless Aluminium connector. Crimping should be done by hand crimping 7/
hydraulically operated tool and conducting jelly should be applied on the conductor.
Insulation of the leads should be removed immediately before the crimping. Conductor
surface should be cleaned and should not be left opened.

This scope includes supply of all materials including Complete Termination Kits with
Lugs and all accessories.

2. Distribution Boards

The DBs should be factory built /fabricated distribution boards of sheet steel,
phosphatised, powder painted complete with bus bars, neutral links, blanking plates etc.
conforming to IS norm.

Installation:

The DBs are to be installed on wall/ as per site requirement by suitable iron leg/flat iron
frame/angle iron frame /flushed on wall/ as per site requirement and are to be double
earthed adequately. The DBs are to be provided in accordance to the specification
mentioned in BOQ.

List of Preferred Make

Item Make
MCCB /7 MCB/ DB ABB/Siemens/Schneider/C &S / L&T/
GE/Legrand.
Cables Polycab/Gloster/Havells/KEI.
LED Luminaries. Philips/ Bajaj/ Crompton
/Havells/Wipro.
LED chip OSRAM/ Nichia / Lumileds ( Erstwhile
Philips Lumileds) / CREE.
PVC Copper wire for internal wiring KDK-Evershine /Finolex /Havells /
National/Nicco/Polycab.
Ceiling Fans/ Exhaust Fans Havells/Bajaj/Crompton/Usha/Orient
Modular switches/ Socket/Ceiling Anchor/Havells / Ellora/ Precision/
Rose/ Rider/ Sleek/Crabtree
Electronic regulator

All other works as described and set forth in Bill Of Quantities to be done as per direction of Engineer
in-charge including all appurtenant works as described and set forth in Bill of Quantities Special
Condition of Contract, Particular Specification of works, materials & workmanship with all additional or
varied works which may thereafter be required in accordance with Clause 7 of the General Conditions
of Contract for successful execution of the work.

The contractor shall forward/shift all usable materials which he comes across during the course of
work execution at the work site to the nearby KoPT Stores/Yards/Premises and also dispose off the
debris beyond the Port area all at his own expenses by his own transport and labour (as applicable) and
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clean out all part of the work and leave everything clean and tidy to the entire satisfaction of the
Engineer, failing which suitable deduction will be made from the final bill as per discretion of the
Engineer / Engineer's representative.

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer
(NSD Section/Electrical Section of M&EE Deptt.) of Kolkata Port Trust and acquaint himself with the
nature of Work before preparing his tender. His attention is drawn to the Conditions of Contract in this
regard. No excuse on ignorance as to the site General Conditions will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited
tom then following:-

(i) Provide all materials, supervision, services and tools and plants, transportation, temporary drainage,
necessary approaches, temporary fencing and temporary lighting as required for safely and work purposes
etc.

b) The Contractor shall at all time carry out work in a manner creating least interference to existing
occupants / services while consistent with the satisfactory execution of the same.

4.0 LOCATION:
The work shall have to be executed near 3 NSD Gate inside N S Dock.

5.0 ACCESS TO THE SITE:

(a) By Road: C.G.R. Road through Gate No. 3, NSD OR 4,NSD Gate
(b) By Circular Rail: Khidirpur Station .
7. Work Site:

The work site is located inside N S Dock near 3 NSD Gate

Tenderer must visit the work site and its surrounding before submission of the tender, so that due
consideration is given to the local conditions at site. The intending tenderer should contact
Superintending Engineer (NSD), to make the site inspection along with his representative.

8. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work,
site conditions, and access to the site and location before submission of the tender. He should contact
the Superintending Engineer (NSD) at his office at 15, Strand Road Kolkata 700001 / and from
Superintending Engineer (Electrical) for collecting information about the site before submission of the
tender. No excuse will be entertained afterwards on the above ground. In case any part of the site
cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any
other cause nor any claim will be entertained by the Trustees. Suitable extension of time shall,
however, be granted to the successful Bidder on that ground if applied for.

9. SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed inside N S Dock near 3 NSD Gate as detailed in the Scope of
Work & B.0.Q.The contractor shall take adequate measures so as to execute the work with due regard
to the above. The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder
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shall consider all the above points while quoting as no separate claim for idle charges towards labour,
material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work
shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging
extra.

10. TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order and to
be completed in all respects within Nine months (9 months) including preliminary time from the date
of placement of work order.

11. Sufficiency of Tender:

i) The tender drawings and all data / information as furnished herein or inspected and / or collected by
the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his
offer at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data /
information so supplied to him or collected or understood by the tenderer.

i) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the
rates shall cover all his obligations under the contract and all matters and things necessary for the
proper construction, completion, commissioning and maintenance of the work.

iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the schedule of
rates will prevail over the rate misprinted in B.O.Q.

12. Accessibility for Checking and Supervision.
The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s and

personnel for supervision and checking of the subject work at his own cost.

13. Programme and Progress:
The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work
Order / L.O.I. showing the commencement, duration and completion time of all major items of work
including procurement of all materials etc,. The sequence of work shown in the programme must be
practicable and compatible with technical specifications and conditions prevailing at site.
The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s
directive in this regard, without any extra charge whatsoever.
In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing
obtained.

14. Responsibility of the Contractor for methodology of works:
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i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of
the works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof
as he may require from time to time.

i) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual
methods that would be adopted by the Contractor for the execution of each item of the work
supported by necessary details.

i) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery
that would be used, their locations, arrangements for conveying and handling materials etc., should be
obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the
right to suggest modifications or make concrete changes in the methods proposed by the Contractor
whether accepted previously or not at any stage of the work, to obtain the desired accuracy, quality
and progress of the work, which will be final and binding on the Contractor.

15. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

16. Quality Control:

Quality control is an essential part in the construction of and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and
delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer
should be made for effecting improvements in the construction techniques to ensure satisfactory
quality of work.The quality control function shall include but not be limited to the following items.

17. Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless permitted
otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all
such materials and workmanships as directed by the Engineer or his representative at his own cost. The
samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the
worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided
by the Engineer for testing. In case of field test, the contractor shall undertake the test by his own
testing equipments or by any approved agency in presence of the representatives of the Engineer and
the contractor at the worksite. All the testing charges and all incidental charges like packaging and
transporting the test samples, equipments etc. shall be borne by the Contractor.

18. Specifications/ Codes and Standards:
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All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the latest
revision and/ or replacements of the Indian Standard Specifications (IS) or any other International Code
of Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of such
codes/ standards for ready reference of his own personnel as well as the Engineer or his representative
at site at his own cost and without any additional reimbursement.

19. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching,
tube well and pipe lines etc. required for constructional purpose as well as for drinking water
purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the
successful execution, completion and maintenance of works without any extra cost to the
Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the
contractor for construction/erection of such temporary sheds and structures.

20. Plant & Constructional Equipment:

The contractor shall supply his tools, plants and constructional equipments within his quoted
rates. A list of plant as intended to be employed by the tenderers in this construction must be
furnished with full details along with the tender.

21. Contract Price:

The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by the
Trustees’ as provided for in the Contract.

22. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will
be the contractor’s responsibility to set out the work accurately and get them checked by the
Engineer. The Contractor shall provide at his own expense all necessary instruments, staff and
labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of
all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be
rectified by the Contractor at his own cost. The Contractor would set up inspection facilities at
Site at his own cost.

23. Forwarding of Materials :

The contractor shall have to arrange transport for forwarding any usable/ saleable materials that
may be found during the process of execution of the work to the Trustees’ Sales yard or any other
site/ godown including labourers, transportation, loading, unloading all complete as per the
direction of the Engineer or his representative at site. No separate payment will be made to the
contractor on this account unless specifically mentioned in the B.O.Q.

24. PARTICULARS OF EXISTING WORKS:
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Such information as maybe given in the specification as to the existing features and works other
than those now under construction as part of “Kolkata Port Trust” given without warranty of
accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.

25. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life
and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and
Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety
Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works,
tools, plant, machineries, equipments etc. wherever so required. The contractor shall further comply
with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to
safety which may relate to temporary, enabling or permanent works, working of tools, plants,
machineries, equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to
all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective
face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and
gloves for hot works; facemasks, gloves and overalls for painting works, mixing and handling materials
etc, as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches /
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other
safety gear will be provided to the worker during handling / removing of slushes / sludge etc. without
any extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

() No damage is caused to plants and vegetations unless the same is required for execution of
the project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to be
disposed off suitably.

26. HOLIDAY OR SUNDAY WORK:
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for

working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and
complete the works in time.
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The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.

27. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that effect.
All necessary arrangements for the distribution at site will have to be made by the Contractor at his
own cost as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the
rates of KoPT as prevalent amended from time to time including installation and hire charges for
meters. The Trustees do not guarantee uninterrupted power supply from the above sources and
Contractor shall not be compensated for any delay in providing / irregularity of power supply. The
Contractor shall have to arrange for the supply of power at his own cost during such periods.

28. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking purposes may be made available
free of cost from the exiting water line of the Trustees at a point near the site of work. The contractor
will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his
representative, for storing and distributing the same to the work point at his own cost.

i)lUnder no circumstances, the contractor would be allowed to use such  drinking water for
constructional works.

i) In any case Dock water will not be allowed to be used for any work including curing.

29. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish
and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.

30. Protection of existing services:

The contractor must pay full attention to the fact that the existing service facilities for users are
not distributed at any time due to storing of materials and rubbish and take every precaution to
keep the entrance passage clear if the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service, caused
by him in execution of works. Should any damage be done to the existing services, in general, the
contractor shall make good the same and any further work considered necessary by the
Engineer’s representative without any delay otherwise the cost of such repairing shall be
recovered for his running bill for which Engineer’s decision shall be final and binding.

31. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also
clean the site as required during execution and fully clear the site after completion of all the
works.

The contractor shall forward any usable materials found during the course of construction at the
work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his
own expenses by his own transport and labour and clean out all part of the work and leave
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everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable
deduction will be made from final bill as per discretion of the Engineer/Engineer's representative.

32. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of
West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of
B.1.S. shall be referred to.

33. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of
Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the
respective Superintending Engineer (NSD)/ Superintending Engineer ( Electrical) with necessary
documents in original. Subject to the availability and feasibility of system, KoPT may make payment
directly to the contractor’s designated bank account. For this purpose, the contractor will have to
indicate (i) name of bank (ii) branch name (iii) branch code and (iv) designated account number in the
“Abstract Form Of Tender”. In case payment is made directly through bank, the contractor may be
required to submit a pre-receipt as per instruction of KoPT.

34. LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of
the work.

35. ESCALATION / VARIATION ON PRICES:
No escalation/variation of prices will be entertained during the entire execution period of the work.

36. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970,
or statuary amendments and the modifications thereof, any other laws relating thereto and the rules
made there under from time to time. Payment to the labourers to be made as per the minimum wage
rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is
higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no extra
payment shall be made to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of
the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.
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The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary
Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and
submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be
payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a
regular /permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-
A, within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central),
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The
contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by
him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date,
time & venue of disbursement to be made by him to his workers and he or his authorized
representative shall have to be present during period of disbursement.

37. COMPLIANCE WITHE.P.F & M. P. ACT & ESI Act 1948:

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as
applicable.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (NSD).

The Contractor is to pay necessary ESI and EPF for the engaged labour as per the relevant Act implied
for this job. Without the payment certificate or proof of the same bills will not be recommended for
payment.

38. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any
of the provisions of any law, rules or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996
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d) The Dock Workers’ Safety, Health & Welfare Act , 1986
e

) The Payment of Wages Act, 1936.
f)  The Workmen’s Compensation Act, 1923.
g) The Employees Provident Fund Act, 1952.
h)  The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i)  The Equal Remuneration Act, 1976.
i) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
k)  Child Labour (Prohibition and Regulation) Act, 1986.
[)  The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.
n) Motor Vehicle Act, latest revision.
0) The payment of Bonus Act, 1965.

39. TAXES & DUTIES: -

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its
returns and payment of taxes is also made.
e The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts
,rules, regulations, procedures, circulars & instructions there under applicable in India from time to
time and to ensure that such compliance is done within the time prescribed under such laws.
Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are
timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by
Supplier/ Service Provider and details available with Kolkata Port Trust, then payments to
Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch may be
retained from due payments till such time Kolkata Port Trust is not sure that accurate tax amount is
finally reflected in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in terms of
GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed at a
later date along with applicable interest.
o Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered
by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax
credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of
adjustment in the consideration payable.
e  Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to
claim tax benefit on the same shall be issued by bidder for a particular year before September of the
succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed
dealer as per GSTN rating system and further no payment shall be entertained.

40. SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with

or arising out of the contract or the execution of the works, the same shall be dealt as per relevant
provisions of the General Conditions of Contract.
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41. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of Contract
together with such modifications as may be necessary within one month from the date of
placement of the order. The contractor shall have to submit copies in sextuplets of all
documents; correspondence, connected papers etc. as detailed in the above from of Contract
Agreement together with the instrument of Contract Agreement prepared on Non-judicial
stamped paper of requisite denomination having five more copies made on plain paper all at his
own cost. The successful tenderer shall have to submit three sets of such Contract Agreement
duly executed, sealed, signed and witnessed for execution by the Trustees. The other three sets
shall be completed in all respects but not signed. If the successful tenderer or tenderers are a
partnership concern, they will have to get Agreement signed by all the partners or by the partner
who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due

fulfillment of the contract. The blank proforma of tender documents shall be supplied in
sextuplets to the successful tenderer free of charge for preparing the documents of the aforesaid
Contract Agreement.
The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be
done at his own cost. The successful contractor shall be required to keep close co-ordination and
liaison with the Marine Department while executing the works. The Superintending Engineer in
charge of the construction will direct the representatives of the contractor to maintain liaison
with different sections of the other departments and the contractor must keep the concerned
Superintending Engineer of the Civil Engineering Department informed and/or posted with the
programme contemplated with other departments. The Superintending Engineer of the Civil
Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all
programmes must be vetted by him. In cases of exigencies, the contractor or his representatives
may establish direct liaison/co-ordination but in all such case the Superintending Engineer
should be informed promptly.

42. Employment of Local Resources:
The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled)
both at site and in office, details of such recruitment etc. shall be submitted to the Engineer
periodically or as and when called for.

43. Calcutta Port Trust:
The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “KOLKATA PORT TRUST”.

44, Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask
any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request
for clarification and the response shall be in writing, but no change in the price or substance of
the Tender shall be sought, offered, or permitted except as required to conform the correction of
arithmetic errors discovered by the Employer in the evaluation of the Tenders.
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No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or
contract award decisions, may result in the rejection of his Tender.

45. Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative. The contractor shall have to
engage sufficient number of technically qualified and skilled persons to supervise and execute
the work (to be mentioned in the letter head of the Firm).

46. Rate for payment against extra Items:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work, extra
items have to be carried out by the Contractor. If those items are already available in Trustees’
Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; including
surcharge in force at the time of acceptance of the tender, if any adopted by the Trustees with
due regard to the accepted contractual percentage, if any, thereon, otherwise, if the rates are
not available in the KoPT Schedule of Rtaes, then the Special Rates will be prepared as follows:-
(i) The rate of payment of work involving labour & material shall be fixed on the following basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(i) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.
(iv) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

47. Disparity in quoted rate/amount.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount
shall be derived by adding/subtracting (as the case may be) this percentage with/from the
Estimated Value put to tender. Similarly in case of disparity between the rate quoted in figures
and in words, the rate quoted in words shall prevail.

48. Dock Permit;

For works inside the Docks, Dock permit required for men , materials, vehicles and
equipments etc. are to be procured by the successful tenderer at free of cost as per recommendation
of the executing departments/divisions indicating the specific number of free permits to be issued.
But for creation of individual IDs in permit system a charge as applicable, will be levied per person (one
time) even for companies/ Individuals who have been granted permission to obtain free permits by
KoPT. In case the work has to be carried out in an operational zone, the tenderer should keep in mind
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that the work is to be executed without hampering the operational activities and should complete the
work within the stipulated time specified in the tender.

49. Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only.
However, the tenderer should note that he might be required to carry out the job on Sundays, holidays
and after normal working hours and at night in addition to the normal working hours to expedite the
progress of the work if permitted by Competent Authority. The tenderer should include in his rates the
cost, if any, involved on those accounts.

50. Bank Guarantee in lieu of Cash Security Deposit:
Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General

Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit.
In that case, the Contractor shall have to submit to the Engineer a performance Bond in the form of an
irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In
this context Clause 3.6 of G.C.C. may be referred to.

51. Measures against pollution: -

The contractor shall have to take proper measures against environmental pollution during
execution of work as directed by the Engineer.
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be
issued from time to time without any extra cost to the KoPT.

52. Port Area Obligations:

The Dock area is a custom bounded area and as such the contractor shall comply with all regulations of
the Port and Custom authorities and those that may be imposed from time to time in respect of the
transit of all of contractor’s plants, vehicles, materials, and staff in the area. Whenever regulations so
require, permits shall have to be obtained for such transit of contractor’s plants, vehicles, staff and
workmen. The contractor shall instruct his staff and workmen to comply with all requirements in this
“Restricted Area”. The contractor shall suitably fence the area that may be allotted to him inside the
“Bonded Area” of the port for stores and other requirements to the full satisfaction of the Port and
Security Agencies.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that
may be issued from time to time without any extra cost to the KoPT.

53. Defect Liability Period:

The defect liability period for the work is 1 (One) year from the date of completion. Duing this period, if
any defect arises the contractor is bound to repair the same or take any other action as directed by the
Engineer including replacement of the defective portion and redoing the same at his own cost within 7
days in case of repairing and 21 days in case of replacement and re-doing from receipt of such
instruction failing which the work may be done by the Trustees’ by some other agencies and the cost of
which including 19 1/4 % departmental charges plus GST will be recovered from the security deposit or
any other dues of the contractor.

54. Errorsin the B.O.Q : In case rate of particular item is printed erroneously in BOQ, the rate stated in
the Schedule of rates will prevail over the rate misprinted in BOQ.
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SCHEDULE T Annexure-C(Contd)
KOLKATA PORT TRUST

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time Of

Submission Of Tender Offer)

(To be submitted with Part-I of Offer)

Bidders must fill in the under noted columns.

=2

Full particulars of works to be
executed concurrently by the bidder.
(i) Name of work.

(i) Client.

(ii) W.O. No. & Date.

Sanctioned
Tender
Value.

(in Rs)

Completion
time as stated
in tender.

Name and address to whom
reference can be made.

U]

(ii)

(i)

(ii)

(i)

U]

(ii)

(i)

U]

(ii)

(i)
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(To be submitted with Part-I of Offer) Annexure-C(Contd)
SCHEDULE ‘Q’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its

Directors — any special particulars as to

Directors if desire to be stated.

5) Name, address and other necessary

particulars of Managing Agents, if any

appointed by the Company.

6) Copies of Memorandum, Articles of
Association (with the latest amendments, if

any).

7) Copies of audited balance sheets of the
Company for the last three years.

B) Incaseofafirm -
1) Name and address of the firm.
2)  When business started

3) If registered a certified copy of
certificate of registration.

4) A certified copy of the Deed of
Partnership

5) Full name and address of each of the
partners and the interest of each partner in
the partnership — any special particulars as
to partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-| of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business
in his own name or any other name.

4) When Dbusiness was started and by
whom.

5) Whether any other person is interested
in the business directly or indirectly, if so,
name and address etc. of such persons and
the nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated:

37

(Full signature of Bidder)



(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work :

Name of the Contractor :

Schedule date of commencement and
completion of the work as per Work
Order :

Date of actual commencement of work
& date of actual completion :

i) If there is time overrun, whether
delay is due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual value
executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :
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ANNEXURE -D

Scanned copy of the following documents to be uploaded:-

i) GST registration certificate.

i) Valid Trade Licence(Valid for current period & also for type of work).

i) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate

vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned
pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2017-18, 2018-19 and 2016-2017). The same should be audited as per relevant
norms wherever required.

iX) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC
certificate

X) PAN Card

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the
work (to be mentioned in the letter head of the Firm).

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- listed by any
Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the
Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in
the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not
associated with any other firm bidding for the same work (to be mentioned in the letter head of the
Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-I of the tender
document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in
lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & corrigendum in
the letter head of the Firm.
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xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without
price quoted) shall be duly signed and stamped by the Bidder.

XVII) 'Valid Electrical Contractor License' Certificate is necessary to be uploaded.

N. B.-1 The bidder will have to produce the original documents or any additional
documents, if asked for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action.

CPP REF NO. 2019_KoPT_510353_1
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ANNEXURE -D-1

Construction of new Canteen Building near Gate No.-3, N.S Dock.. And
Electrical Installation work for the proposed Canteen near Gate No. 3, inside

N.S.Dock
NIT NO. KOPT/KDS/CIV /T/2420/82 Dt. 11.10.2019

CPP REF NO. 2019 _KoPT 510353 1

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND
UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No............ Dated:

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,
15, Strand Road,

Kolkata — 700 001

Dear Sir,

Lo WE, (Name of Tenderer) have fully read and understood the
entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant

e-tender and no other source, and will comply to the said document, GCC, Corrigendum and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender
documents GCC, Corrigendum and Addenda.
Yours faithfully,

Signature of TENCEIer ...t

NAME: oot

Designation: ..........ccooovviviins e
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Annexure —-E

PIeTehIdT Tcdel =g
Kolkata Port Trust
GIEGESIGRIECIRCE T
CIVIL ENGINEERING DEPARTMENT
15, €5 U3, FieTehiar -700001
15, Strand Road, Kolkata — 700001

NIT No.: KOPT/KDS/CIV /T/2420/82  Dt. 11.10.2019
NOTE: Last Date of Download of tender documents : 04.11.19 (up to 14.00 hours)
Tender is due for submission by 2:00 P.M. On 04.11.19

Tender will be opened on  05.11.2019 (After 14.00 Hours)

PRICE BID (FINANCIAL PART)

Construction of new Canteen Building near Gate No.-3, N.S
Dock.. And Electrical Installation work for the proposed
Canteen near Gate No. 3, inside N.S.Dock

R o o R R R R R R R R R e R S R S R R R R R R R R R R R R R R R R R e

CPP REF NO. 2019_KoPT_510353_1
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Annexure-E(Contd.)

E-TENDER FOR “Construction of new Canteen Building near Gate No.-3 , N.S Dock..
And Electrical Installation work for the proposed Canteen near Gate No. 3, inside
N.S.Dock “

NITNO: KOPT/KDS/CIV /T/2420/82 Dt. 22.08.2019

PART —I1/PRICE BID

[TENDER PARTICULARY

ESTIMATED COST : Rs.1,06,14,430.00
(Rupees one crore six lakhs forteen thousand four
hundred and thirty only)

EARNEST MONEY : | Rs2,13,000.00 (Rupees Two lakhs thirteen thousand only
)

TIME OF COMPLETION : | Nine Months

COST OF TENDER DOCUMENTS Rs.1770/-(Rupees one thousand seven hundred and
seventy only)

PERIOD OF DOWNLOAD OF E-TENDER 14.10.2019 to 04.11.2019 (UPTO 14:00 HRS.)

(Both Days Inclusive)

DATE AND TIME FOR PRE-BID MEETING & SITE VISIT : No pre bid meeting
LAST DATE OF SUBMISSION OF E-TENDER AND OPENING OF | : | Submission on 04.11.2019 at 14:00 hrs.
COVER-I OF THE TENDER Opening on 05.11.2019 After 14:00 hrs.

Both the Techno Commercial and Price Bid will be
opened on the same Day

CPP REF NO. 2019_KoPT_510353_1

FITRIET Teded =ATH
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Kolkata Port Trust
e ghfAafier Qemr
CIVIL ENGINEERING DEPARTMENT
PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “Construction of new Canteen Building near Gate No.-3 , N.S Dock.. And Electrical
Installation work for the proposed Canteen near Gate No. 3, inside N.S.Dock . ”

TENDER NO : KOPT/KDSI/CIV [T/2420/82 Dt. 11.10.2019

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the
Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have
thoroughly familiarise himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering.

Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order

Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative.

1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily
repeated in the description of items in the Bill of Quantities.

14  The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and
finished work, inter-alia, all costs and expenses which may be required for successful completion of the works together
with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the
Contractor.

15  Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of
Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in
the prices and rates of other items.

16  Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the
Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:-

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants, equipment
machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation.

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other
requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and supervision.

2.0  The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, water and
electricity.

2.1 AllFirst Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable.

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or
issued to him by the Trustees.

25  This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par with the
estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer.

2.6 The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , other
excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.

2.7 On completion of the works the contractor shall reinstate and make good at his own expense any property or land
which might have been disturbed and/or damaged by his works. He should also clean the site as required during
execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work site or its
vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his own
transport and labour and clean out all part of the work and leave everything clean and tidy to the entire
satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of the
Engineer/Engineer's representative.

PO 000090099 0000.990.0.900.00.990.9.900.9.00.900.04
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FIADIAT Yool I
Kolkata Port Trust

e shfaaRer @emr

CIVIL ENGINEERING DEPARTMENT
BILL OF QUANTITIES

E-TENDER FOR “Construction of new Canteen Building near Gate No.-3 , N.S Dock.. And Electrical
Installation work for the proposed Canteen near Gate No. 3, inside N.S.Dock

TENDER NO : KOPT/KDS/CIV [T/2420/82 Dt. 11.10.2019

CPP REF NO. 2019_KoPT_510353_1

Civil Part

PART-A
(Civil)

Sl. No

ription of Item

Quantity

Rate
(Rs. P)

Unit

Amount
(Rs. P)

Earth work in excavation of the foundation tranches or
drains in all sorts of soil (including mixed soil but
excluding laterite or sand stone) including removing
spreading or stacking the spoils within a lead of 75Mtr
as directed. The Item including necessary trimming the
sides of tranches, levelling, dressing and ramming the
bottom, bailing out water etc. as required complete.
Depth of excavation not exceeding 1500 mm.

280.00

11927.00

Per %
Cum

33395.60

Earth work in filling in foundation trenches or plinth
with good earth obtained from excavation of
foundation in layers not exceeding 150mm including
watering and ramming etc. layer by layer complete.
(Payment to be Made on the basis of the Measurement
of finish quality of work).

200.00

7754.00

Per %
Cum

15508.00

Dismantle all types of Masonry excepting cement
concrete plain or reinforced, stacking serviceable
Materials at site &removing the rubbish as directed
within a lead of 75 Mtr in ground floor including roof.

2.0

44700

Per Cum

22350.00

Dismantle all types of plain cement concrete works up
to 150 mm thick stacking serviceable Materials at site
andremoving rubbish as directed within a lead of 75
Metre  in ground  floor  including roof.

40.00

939.00

Per Cum

37560.00

Cutting to requisite length or shape departmental R.S.

joists, channels, angles, tees, plates etc.(payment to be

5000.00

8.00

Per
Sg.cm.

40000.00
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made on area of cut surface)

Labour for hoisting and placing in proper position (up to
1st floor
level) departmental R.S. joists, channels, angles. Tees,
plates etc.
including fitting and fixing same with bolts and nuts, if
necessary

(but excluding cost of such bolts and nuts)

200.00

412,00

Per

Qntl.

82400.00

Take out carefully G.C.I. or C.I. or asbestos sheets
(including ridges etc.) from the wall / roof after
unscrewing bolts, nuts, screws etc. and stacking the
Materials at site as directed. (Payment to be Made on
measurement of portion of roof wall removed.

300.00

41.00

Per Sgm

12300.00

Filling in foundation or plinth by fine sand in layers not
exceeding 150 mm as directed and consolidating the
same by thorough saturation with water, ramming
complete including the cost of supply of sand.
(payment to be made on measurement of finished
quantity)

95.00

131714.00

Per%
Cum

125128.30

Supplying and laying Polythene Sheet (150gm / sq.m.)
over damp proof course or below flooring or roof
terracing or in foundation or in foundation trenches.

400.00

24.00

Per Sgm

9600.00

10.

Provide and lay Single Brick Flat Soling of picked jhama
bricks including ramming and dressing bed to proper
level and filling joints with local sand.

400.00

361.00

Per Sgm

144400.00

11.

Ordinary Cement concrete (mix 1:2:4) with graded
stone chips (20 mm nominal size) excluding shuttering
and reinforcement,if any, in gound floor as per relevant
IS codes. Pakur Variety

35.00

5533.34

Per Cum

193666.90

12. a.

Controlled Cement concrete with well graded stone
chips (20 mm graded nominal size) excluding shuttering
and reinforcement with complete design of concrete as
per IS : 456 and relevant special publications,
submission of job mix formula after preliminary mix
design after testing of concrete cubes as per direction
of Engineer-in charge. Consumption of cement will not
be less than 300 Kg of cement with Super plasticiser per
cubic meter of controlled concrete but actual
consumption will be determined on the basis of
preliminary test and job mix foumula. In ground floor
and  foundation.  [using  concrete  mixture]
M 20 Grade with Pakur Variety

115.00

6067.14

Per Cum

697721.10
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For 1st floor

60.00

6162.14

Per Cum

369728.40

For 2nd floor

22.00

6257.14

Per Cum

137657.08

13,a

Hire and labour charges for the shuttering with
centering and necessary staging up to 4Mtr using
approved stout props and 25 mm to 30 mm thick hard
wood planked with required bracing for concrete slabs
beams, columns, lintels curved or straight including
fittings, fixing and striking out after completion of the
works (up to roof of ground floor) as per the direction
of Engineer - In - Charge.

Steel shuttering or 9 to 12 mm thick approved quality
ply board shuttering in any concrete work

400.00

369.00

Per Sgm

147600.00

For 1st floor

400.00

387.00

Per Sgm

154800.00

For 2nd floor

200.00

405.00

Per Sgm

81000.00

25 mm to 30 mm shuttering without staging in
foundation

300.00

209.00

Per Sgm

62700.00

14,a.

Provide Reinforcement for reinforced concrete work in
all sorts of structures including distribution bars,
stirrups, binders etc initial straightening and removal of
loose rust (if necessary), cutting to requisite length,
hooking and bending to correct shape, placing in proper
position and binding with 16 gauge black annealed wire
at every intersection, complete as per drawing and
direction.

For works in foundation and upto roof of ground
floor/upto 4 m
Tor steel/Mild steel. JSW/JSPL/SHYAM/ SRMB/BMASL
/ELECROSTEEL /SSL or OTHER MANUFACTURERS NOT
SPECIFIED

9.00

68200.00

Per MT

613800.00

For 1st floor

4.75

68680.00

Per MT

326230.00

For 2rd Floor

1.75

69160.00

Per MT

121030.00

19.

15.

Priming one coat on timber or plastered surface with
synthetic oil bound primer of approved quality
including smoothening surfaces bysand papering
etc.(This item is applicable to new work or old work
when the original surface has been exposed by removal
of old paint.)

150.00

38.00

Per Sgm

5700.00

16.

Priming one coat on steel or other metal surface with

200.00

29.00

Per Sgm

5800.00
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synthetic oil bound primer of approved quality
including smoothening surfaces by sand papering etc.
(This item is applicable to new work or old work when
the original surface has been exposed by removal of old
paint.)

17. Painting with best quality synthetic enamel paint of
approved make and brand including smoothening
surface by sand papering etc.including using of
approved putty etc. on the surface, if necessary
a) | Two coats on timber or plastered surface (with any | 150.00 81.00 Per Sgm 12150.00
shade except white) With super gloss (hi-gloss)
b) | Two coats (with any shade except white) With super | 200.00 79.00 Per Sgm 15800.00
gloss (hi-gloss)
on steel surface.
18. Provide and lay bricks work with 1st class bricks in
cement morter (1:6).
(@ | Infoundation and plinth 12.00 5413.00 Per Cum 64956.00
(b) | Insuperstructures, ground floor. 45.00 5636.00 Per Cum | 253620.00
(c) | For1stfloor 45.00 5650.00 Per Cum | 254250.00
(d) | For 2nd Floor 30.00 5664.00 PerCum | 169920.00
19.a | Providing and lay 125 mm. thick bricks work with 1st 65.00 724.00 Per Sgm 47060.00
class brick in cement morter (1:4). In ground floor
b For 1st floor 65.00 736.00 Per Sgm 47840.00
C. For 2nd Floor 12.00 748.00 Per Sgm 8976.00
Internal Plaster
20.a | Provide and lay plaster to wall, floor, and ceiling with | 375.00 175.00 Per Sgm 65625.00
sand & cement morter (6:1) including rounding off or
chamfering corners as directed and raking out joints or
roughening of concrete surface by chipping, etc.,
including throating, nosing and drip course where
necessary in ground floor.[Excluding cost of chipping
over concrete surface]
Ground floor
20 mm. thick plaster.
b. For 1st floor 425.00 179.00 Per Sgm 76075.00
C. For 2nd Floor | 125.00 183.00 Per Sgm 22875.00
External Plaster
21.a | Provide and lay Plaster (to wall, floor, ceiling etc.) with | 275.00 151.00 Per Sgm 41525.00

sand and cement mortar including rounding off or
chamfering corners as directed and raking out joints
including throating, nosing and drip course,
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scaffolding/staging  where  necessary  (Ground
floor).[Excluding cost of chipping over concrete surface]
15 mm. thick plaster with 1:6 Cement morter
For ground floor

b. For 1st floor 275.00 155.00 Per Sgm 42625.00
C. For 2nd Floor | 375.00 159.00 Per Sgm 59625.00
22.a |10 mm thick Plaster with 1:4 cement mortar | 200.00 133.00 Per Sgm 26600.00
For ground floor
b. For 1st floor 200.00 137.00 Per Sgm 27400.00
C. For 2nd Floor 75.00 141.00 Per Sgm 10575.00
23 | Provide and lay Neat cement punning about 1.5mm 50.00 34.00 Per Sgm 1700.00
thick in wall,dado,window sill,floor etc.
Note: cement 0.152 Per Cum per 100 sg. Mtr.
24.a | Rendering the Surface of walls and ceiling with White
Cement base WATER PROOF wall putty of approved
make & brand.(1.5 mm thick). For Ground Floor
i For Ground Floor 575.00 122.00 Per Sgm 70150.00
ii For 1st Floor 625.00 122.72 Per Sgm 76700.00
iii For 2nd Floor 200.00 123.44 Per Sgm 24688.00
b.(i) | External surface 275.00 122.00 Per Sgm 33550.00
For Ground floor
(ii) | For 1stFloor 275.00 12272 Per Sgm 33748.00
(i) | For 2nd Floor 375.00 123.44 Per Sgm 46290.00
25.a | Applying Exterior grade Acrylic primer of approved 275.00 3140.00 Per % 8635.00
quality and brand on plastered or cencrete surface old Sgm
or new surface to receive decorative textured(matt
finish) or smooth finish acrylic exterior emulsion paint
including scraping and preparing the surface throughly,
complete as per manufacturer's specification and as
per direction of the EIC.[This item to be done under
specific  instruction  of  the  Superintending
Engineer]
In Ground Floor one coat
b. For 1st floor 275.00 3147.10 Per% 8654.53
Sgm
C. For 2nd floor 375.00 3154.20 Per % 11828.25
Sgm
26.a | Protective and Decorative Acrylic exterior emulsion 275.00 84.00 Per Sgm 23100.00

paint of approved quality, as per manufacturer's
specification and as per direction of EIC to be applied
over acrylic primer as required. The rate includes cost
of material, labour, scaffolding and all incidental
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charges but excluding the cost of primer.
In Ground floor (Two Coat) Premium 100% Acrylic
Emulsion

For 1st Floor

275.00

84.71

Per Sgm

23295.25

For 2nd floor

375.00

85.42

Per Sgm

32032.50

27

Acrylic Distemper to interior wall, ceiling with a coat of
solvent based interior grade acrylic primer (as per
manufacturer's specification) including cleaning and
smoothning of surface.
Two Coats

1400.00

70.00

Per Sgm

98000.00

28.a

Supplying, fitting and fixing windows and ventilators
with or without integrated grills conforming to IS 1038-
1975 and manufactured from rolled steel sections
conforming to IS 7452-1974 with non-friction projecting
type, box type hinges, glazing clips, lugs locking bracket,
handle plate etc, including hoisting in position,
straightening if required, fixing lugs in cement concrete
(1:2:4) with stone chips 20 mm down cutting holes and
mending good damages to match with existing surface
complete in all respect excluding glazing.(Add extra @
1.2 % for each additional floors upto 4th floor and @
15% for each addl. Floor above 4th floor.)
Openable steel windows as per IS sizes with side hung
shuttersand horizotal glazing bars. [The extra rate
admissible for the open able portion only]
Flash butt welded windows and ventilators
(No shop priming will be allowed to facilitate inspection
ofworkmanship)

In Ground floor

2.00

1663.00

Per Sgm

3326.00

In 1st Floor

2.00

1682.96

Per Sgm

3365.91

M.S. integrated grill as per approved design integrated
with

steel window or ventilator, joints continuously welded
with M.S. flats and bars
(The weight of grill will be determined (theoritically)
from section of
the grills actually used excluding the rolled steel section
of the
window / vent. The weight of the grill should be
calculated at 7.85
gm./ cu.cm.)

50.00

67.00

Per Kg.

3350.00

Centre hung ventilators as per I.S. sizes 580 mm.

5.00

355.00

Per Sgm

1775.00

Two point nose aluminium handle including fitting and

7.00

40.00

Each

280.00
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fixing.

Aluminium peg stay 300 mm long including fitting and
fixing.

7.00

40.00

Each

280.00

29.a

Supplying bubble free float glass of approved make and
brand conforming to IS: 2835-1987.
6mm thick coloured / tinted / smoke glass.

2.00

661.00

Sgm

1322.00

8mm thick clear glass

7.00

848.00

Sgm

5936.00

30.a

Supplying solid flush type doors of commercial quality,
the timber frame consisting of top and bottom rails and
side styles of well seasoned timber 65mm wide each
and the entire frame fitted with 37.5mm wide battens
places both ways in order to make the door of solid
core and internal lipping with Garjan or similar wood
veneers using phenol formaldehyde as glue etc.
complete, including fitting, fixing shutters in position
but excluding the cost of hinges and other fittings in
ground floor.
35 mm thick shutters (single leaf

15.00

2659.00

Per Sgm

39885.00

Provide and fix panel shutter of doors and window of
35 mm thick shutters with 19 mm. thick panel of size 30
to 45 cm with Sishu, Gamar, Champ, Badam, Bhola,
Mogra, Hallak. as per design (each panels consisting of
single plank without joint including the fitting and fixing
the same in position but excluding the cost of hinges
and other fittings in ground floor. In case of non-supply
of single plank panel rate of reduction of 20% well be
Made.

35.00

2948.00

Per Sgm

103180.00

Supplying, fitting and fixing clear visioned, Insulated
Double Glazed two track sliding Aluminium window (U-
value < 3.2W/m 2 K) made up with 6 mm thick
toughened glass (wt > 15kg/m 2 ) with 12 mm air gap in
between, containing perforated Al/ structural foam
spacer filled with moisture absorbant dessicant at
all sides duly sealed with primary sealant
(polyisobutylene) and affixed inside multi cellular/ multi
chember profiles of required section made of
Alluminium alloy extrusions conforming to 15:733-1983
and 1S:1285 - 2002 annodised/powder coated with
(required film thickness and specified colour /natural)
matt finished conforming to IS: 1868-2006/ 1S: 13871-
2002 measured
as per 15:6012-1992, and sealed appropriately with
secondary

(polysulphide/silicon) sealant all junctions complete in
all respect as per direction and satisfaction of Engineer-
in-Charge including all incidental charges. (Payment

27.00

6439.00

Per Sgm

173853.00
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shall be made on finished size of Aluminium window
including frame.)

Provide and fit 25 mm. thick Glazed shutters with Sishu,
Gamar, Champ, Badam, Bhola, Mogra, Hallak of door
and window fan light, clerestory windows, etc. as per
design (with ordinary glass of 7.4 kg. / sq. m., 3 mm.
thick) fitted with putty bed and teak wood bead and
nails including fitting and fixing shutter in position but
excluding the cost of hinges and other fittings, cost of
glass, putty, wooded beads etc. which will be paid
separately in ground floor.

7.00

2347.00

Per Sgm

16429.00

31

Supplying fitting and fixing in position approved P.V.C.
door frame (Matt finish) made of extruded P.V.C.
multichamber hollow section having dimensions 60mm
X 50mm x 2mm (+/-0.2mm), horizontal section will be
joined with vertical section by galvanised steel screws
after inserting two number steel brackets as
reinforcement making suitable space for placing hinges,
one steel tube 40mm x 20mm x 1.20 mm will be
inserted on one full vertical side of the frame (hinge
side) as reinforcement, the frame will then be fixed in
the opening with the help of P.V.C. expandable
fastner/wooden gutties and galvanised steel screws
including cost of all materials and labour, hire charges
of tools and appliances, carriage of all materials, taxes
and all other incidental charges complete.

30.00

279.00

Per
Meter

8370.00

32.

Supplying, Fitting & Fixing 30 mm thick both side
prelaminated Factory made solid Panel PVC Door
Shutter consisting of outer frame made out of M.S.
tubes of 19 gauge thickness and size 19 mmx19 mm for
styles, top and bottom rails, M.S.
frame shall have cost of steel primers of approved
make and manufacture, M.S. frame covered with 5 mm
th. heat moulded PVC “C” channel of size 30 mm th, 70
mm width out of which 50 mm shall be flat and 20 mm
shall be tapered in 45 degree angle on either sides
forming styles; and 5 mm th. 95 mm wide PVC sheet
out of which 75 mm shall be flat and 20 mm tapered in
45 degree on the inner side to form top & bottom rail
and 115 mm wide PVC sheet out of which 75mm shall
be flat and 20 mm shall be tapered on both sides to
form lock rail. Top, bottom and lock rails shall be
provided either side of the panel with 10 mm (5
mmx2) th.,20 mm wide cross PVC sheet as gap insert
for top rail and bottom rail sheet to be fitted in the M.S.
frame welded/sealed to the styles &rails with 7 mm (5

10.00

2438.00

Per Sgm

24380.00
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mm+2 mm) th.x15 mm wide PVC sheet beading on
inner side and joined together with solvent cement
adhesive. An additional 5 mm th. PVC strip of 20 mm
which is to be stuck on the interior side of the “C”
channel using PVC solvent adhesive etc. complete
excluding all necessary hardwares as per direction of
Engineer-in- Charge.

33

Wood work in door and window frame fitted and fixed
in position complete including a protective coat of
painting at the contact surface of the frame exluding
cost of concrete, Iron Butt Hinges and M.S clamps. (The
quantum should be correted upto three decimals).
sal local

1.10

77671.00

Per Cum

85438.10

34

Provide iron butt hinges of approved quality fitted and
fixed with steel screws, with 1.S.I. Mark.

100 mm. X 58 mm. X 1.90 mm.

160.00

47.00

Each

7520.00

35

Provide iron socket bolt of approved quality fitted and
fixed complete.

i) 150 mm. long x 10mm. dia. bolt.

40.00

63.00

Each

2520.00

i) 225 mm. long x 10mm. dia. bolt.

12.00

77.00

Each

924.00

36

Provide iron door ring of dia 50 mm. of approved
quality fitted and fixed with nuts and washer complete.

40.00

17.00

Each

680.00

37

Provide and fix 250 mm long Iron hasp bolt of approved
quality fitted and fixed complete (anodised) with 16
mm dia rod with centre bolt and round fittings.

15.00

159.00

Each

2385.00

38

Provide M.S. clamp for fixing door and window frame
made of 40 mm. x 6 mm. 200 mm long flat bent bar
end bifurcated fixed in cement concrete with stone
chips (4:2:1) fitted and fixed as per direction (cost of
cement concrete will be paid separately.

165.00

25.00

Each

4125.00

39

Supplying, fitting & fixing 1st quality Ceramic tiles in
walls and floors to match with the existing work & 4 Per
Nos. of key stones (10mm) fixed with araldite at the
back of each tile & finishing the joints with white
cement mixed with colouring oxide if required to match
the colour of tiles including roughening of concrete
surface, if necessary or by synthetic adhesive & grout
materials etc.

Floor With Sand Cement Mortar (1:4) 20 mm thick & 2
mm thick cement slurry at back side of tiles using

12.00

920.00

Per Sgm

11040.00
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cement @ 2.91 Kg/Sg.m & joint filling using white

cement slurry @ 0.20kg/Sg.m.
(b) Area of each tile above 0.09 Sg.m
Coloured decorative

for Ground floor

For 1st floor

20.00

925.00

Per Sgm

18500.00

Wall With Sand Cement Mortar (1:3) 15 mm thick & 2
mm thick cement slurry at back side of tiles using
cement @ 2.91 Kg/Sg.m & joint filling using white
cement slurry @ 0.20kg/Sg.m.
(a) Area of weach tile above 0.09 Sg.m
Coloured decorative
for Ground floor

36.00

1109.00

Per Sgm

39924.00

For 1st floor

65.00

1114.00

Per Sgm

72410.00

40.a

Supplying,fitting & fixing granite slab 15mm to 18mm
thick infloor, lobby, stair, landing and treads etc. over
20mm (avg)thick base of cement morter (1:2) laid with
white cement slurry@ 4.40Kg per Square meter before
placing of granite andjointed with white cement slurry
@ 2.0 Kg per square meterwith necessary pigments and
complete as per direction ofEngineer-in-charge
including cost of all materials, labours,curing and
roughening of concrete surface complete.In ground
floor

Area of each Granite slab 0.6 to 1.0 Square meter.

30.00

2766.00

Per Sgm

82980.00

41.b

for 1st foor

12.00

2778.00

Per Sgm

33336.00

42.a

Supplying and laying true to line and level vitrified tiles
of approved brand (size not less than 600 mm X 600
mm X10mm thick) in floor, skirting etc. set in 20 mm
sand cement mortar (1:4) and 2 mm thick cement slurry
back side of tile susing cement @ 2.91Kg./sqM or using
polymerise adhesive
(6 mm thick layer applied directly over finished artificial
stone floor/Mosaic etc without any backing course) laid
after application slurry using 1.75 Kg of cement per
sqM below mortar only, joints grouted with admixture
of white cemen t and colouring pigment to match with
colour of tiles/epoxy grout materials of approved make
as directed and removal fwax coating of top surface of
tiles with warm water and polishing the tiles using soft
and dry cloth upto mirror finish
complete including the cost of materials, labour and all
other incidental charges complete true to the
manufacturer's specification and direction of Engineer-
in-Charge.(White

245.00

1285.00

Per Sgm

314825.00
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cement, synthetic adhesive and grout material to be
supplied

by the contrr]e) I
With application slurry @1.75 kg/ Sg.m, 20 mm sand
cement mortar (1:4) & 2 mm thick cement slurry at
back sideof tiles, 0.2 kg/ Sg.m white cement for joint
filling with pigment Light Colour for Ground floor

for 1st floor

245.00

1290.00

Per Sgm

316050.00

Supplying, fitting and fixing Marble Slab/tile of 15 to 18
mm thickness in floor, lobby, stair, landing & treads etc.
over 20
mm (av.) thck base of Cement mortar (1:2) laid with
white cement slurry @ 4.4 kg/Sg.m before placing
marble&jointedwith white cement slurry @ 2.0
kg/Sg.m withnecessarypigments including grinding and
Granite polishing as per
direction of Engineering -in -Charge in Ground Floor.
{White cement and Pigment to be supplied by the
Agency]With Chawk Dungri area of each tile exceeding
0.6 sg.m but not exceeding 1 sq.m.

45.00

2718.00

Per Sgm

122310.00

Extra cost of labour for prefinished and pre moulded
Nosing to
treads of steps, railing, window sill etc. of Marble
Stone.

60.00

258.00

Per Mtr.

15480.00

Extra cost of labour for Marble Stone Floor in treads of
Steps.

20.00

226.00

Per Sgm

4520.00

43

Supplying, fitting & fixing UPVC pipes A- Type and
fittings conforming to 1S:13592-1992 with all necessary
clamp nails, including Making holes in walls, floor etc.
cutting trenches in any soil through Masonry concrete
structures etc if necessary and mending good damages
including joining with jointing Materials (Spun Yarn,
Valamoid/bitumen/M-Seal etc) complete.
UpPVvC Pipes:
110 mm. Dia

76.00

251.00

Per Mtr.

19076.00

Bend 87.5 degree
110 mm. Dia.

9.00

140.00

Each

1260.00

Shoe 110 mm. Dia.

9.00

111.00

Each

999.00

44

Removal of rubbish,earth etc. from the working site
and disposal of the same beyond the compound, in
conformity with the Municipal /Corporation Rules for
such disposal, loading into truck and cleaning the site in
all respect as per direction of Engineer in charge

100.00

166.00

Per
Cum.

16600.00
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45.a

Provide M.S. or W.l. ornamental grill of approved
design, joints continuously welded with M.S. W.I. flats
and bars for windows railing etc. fitted and fixed with
necessary screws and lugs, in ground floor.
i) Grill weighing above 10 kg/sg. m. and up to 16 Kg. /
Sq. m.
The weight of grill per sg. m. will be determined by
taking the physical weight of fabricated grill and
dividing the same by covered area of the same. No
shop priming will be allowed to facilitate inspection of
workmanship. Weight of grill is to be taken after final
grinding and finishing the weld.

2.50

9888.00

Per

Qntl.

24720.00

For 1st Floor

2.50

9986.00

Per

Qntl.

24967.00

46

M.S. structural works with hollow sections (square or
rectangularshape) conforming to IS: 806-1968 &
IS:1161-1998) connected toone another with bracket,
gusset, cleat as per design, drawing &
direction of Engineer-in-Charge complete including
cutting torequisite shape & size, fabrication including
metal arc weldingconforming to IS: 816-1969 & IS: 9595
using electrodes of approved make and brand
conforming to 1S:814- 2004, haulage, hoisting and
erection all complete. The rate includes the cost of all
M.S. Hollow section, all consumables such as
electrodes, gas and hire charges of all tools and plants
and labour regired for execution and all incidental
chages (such as electricity, labour insurance) etc.
complete.

Payment to be made on the basis of calculated weight
of structural memebrs of MS Holow Section as specified
in relevent IS code infinished work. Payment for gusset,
bracket, cleat may be made byadding the actual weight
of such items with weight of finished
structural members. The rates are considered for a
hight of erection 8 m. / 2nd floor level from the ground.
Add 1.5 % extra over the rate for each additional floor
or 4m. beyond the initial 8 m. or part thereof.
For other Structural works like galleries etc

2.00

74900.00

Per MT

149800.00

47

M.S. structural works in columns, beams etc. with
simple rolled structural members (e.g. joists, angle,
channel sections conforming to IS: 226, IS: 808 & SP (6)-
1964 connected to one another with bracket, gussets,
cleats as per design, direction of Engineer-in- charge
complete including cutting to requisite shape and
length, fabrication with necessary bolting, metal arc

1.00

72603.00

Per MT

72603.00
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welding conforming to IS: 816- 1956 & IS: 1995 using
electrodes of approved make and brand conforming to
IS:814- 1957, haulage, hoisting and erection all
complete. The rate includes the cost of rolled steel
section, consumables such as electrodes, gas and hire
charge of all tools and plants and labour required for
the work including all incidental chages such as
electricity charges, labour insurance charges etc.
Payment to be made on the basis of calculated weight
of structural members only in finished work as per IS
specified weight. Payment for gusset, bracket, cleat,
rivets, bolts and nuts may be make by adding the actual
weight of such items with the weight of finished
structural members or 7% of weight for finished
structural members weighing not less than 22.5 Kg. /
m. or 15 % of weight for finished structal members
weighing less than 22.5 Kg. / m. may be increased allow
for bracket, cleat, rivet, bolts and nuts etc. and no
seperate payment being made for these items, as per
direction of Engineer In Charge. The rates are
considered for a height of erection 8m. / 2nd floor
level from the ground. Add 1.5% extra over the rate for
each additional floor or 4m. beyond initiial 8m. or part
thereof.

For Structural Works in Roof Trusses etc. using joists,
channels and angles of specified section weighing less
than 22.5 kg/ m

48

Supplying, fitting and fixing in position R.C.C. Manhole/
pit cover of approved make with rim of approved make
(Heavy type) 450 mm dia.

1.00

276.00

EACH

276.00
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49.

Designing, fabricating, testing, protection, installing and
fixing inposition semi (grid) unitized system of
structural glazing (with open joints) for linear as well as
curvilinear portions of the building for all heights and all
levels, including:

(a) Structural analysis & design and preparation of shop
drawings for the specified design loads conforming to IS
875 part Ill (the system must passed the proof test at
1.5 times design wind pressure without any failure),
including functional design of the aluminum sections
for fixing glazing panels of various thicknesses,
aluminium cleats, sleeves and splice plates etc. gaskets,
screws, toggles, nuts, bolts, clamps etc., structural and
weather silicone sealants, flashings, fire stop (barrier)-
cum-smoke seals, microwave cured EPDM gaskets for
water tightness, pressure equalisation & drainage and
protection against fire hazard including:

Fabricating and supplying serrated M.S. hot dip
galvanised /Aluminium alloy of 6005 T5 brackets of
required sizes, sectionsand profiles etc. to
accommodate 3  Dimentional movement for
achieving perfect verticality and fixing structural glazing
system rigidly to the RCC/ masonry/structural steel
framework of building structure using stainless steel
anchor fasteners/ bolts, nylon seperator to prevent
bimetallic contacts with nuts and washers etc. of
stainless steel grade 316, of the required capacity and
in required numbers.

Providing and filling, two part pump filled, structural
siliconesealant and one part weather silicone sealant
compatible withthe structural silicone sealant of
required bite size in a cleanand controlled factory /
work shop environment, including double sided spacer
tape, setting blocks and backer rod, all of approved
grade, brand and manufacture, as per the approved
sealant design, within and all around the perimeter for
holding glass.

Providing and fixing in position flashings of solid
aluminium sheet 1 mm thick and of sizes, shapes and
profiles, as required as per the site conditions, to seal
the gap between the building structure and all its
interfaces with curtain glazing to make it watertight.

Making provision for drainage of moisture/ water that
enters thecurtain glazing system to make it watertight,
by incorporating principles of pressure equalization,
providing suitable gutter profiles at bottom (if

285.00

2949.30

Per

Sgm.

840880.50
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required), making necessary holes of required sizes and
of required numbers etc. complete. This item includes
cost of all inputs of designing, labour for fabricating and
installation of aluminium grid, installation of glazed
units, T&P, scaffolding and other incidental charges
including wastages etc., enabling temporary structures
and services, cranes or cradles etc. as described above
and as specified. The item includes the cost of getting
all the structural and functional design including shop
drawings checked by a structural designer, dully
approved by Engineer-in-charge. The item also includes
the cost of all mock ups at site, cost of all samples of
the individual components for testing in an approved
laboratory, field tests on the assembled working
structural glazing as specified, cleaning and protection
till the handing over of the building for occupation. In
the end, the Contractor shall provide a water tight
structural glazing having all the performance
characteristics etc. all complete as required, as per the
Architectural drawings, as per item description, as
specified, as per the approved shop drawings and as
directed by the Engineer- in-Charge.

Note:- 1. The cost of providing extruded aluminium
frames, shadow boxes, extruded aluminium section
capping for fixing in the grooves of the curtain glazing
and vermin proof stainless steel wire mesh shall be paid
for separately under relevant items under this subhead.
However, for the purpose of payment, only the actual
area of structural glazing (including width of grooves)
on the external face shall be measured in sqm. up to
two decimal places.

Note:-2. The following performance test are to be
conductedon structural glazing system if area of
structural glazing exceeds 2500 Sqm from the certified
laboratories accreditated by NABL(National
Accreditation Board for Testing and
Calibration Laboratories), Department of Science &
Technologies, India. Cost of testing is payable
separately.

The NIT approving authority will decide the necessity of
testing on the basis of cost of the work, cost of the test
and importance of the work. Performance Testing of
Structural glazing system Tests to be conducted in the
NABL accredited lab or by any other accreditation body
which operates in accordance with ISO / IEC 17011 and
accredits labs as per ISO/ IEC 17025.
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1. Performance Laboratory Test for Air Leakage Test (4
50pa to - 300pa) & (+50pa to +300pa) as per ASTM E-
283-04 testing method for a range of testing limit 1 to
200 mVhr 2. Static Water Penetration Test. (50pa to
1500p) as per ASTME- 331-09 testing method for &
range up to 2000 ml. 3. Dynamic Water Penetration
(50pa to 1500pa) as per AAMA 501.01- 05 testing
method for a range upto 2000 ml 4. Structural
Performance Deflection and deformation by statig
air pressure test (1.5 times design wind pressure
without

any failure) as per ASTME-330-10 testing method for a
range upto 50 mm. 5. Seismic Movement Test (upto 30
mm) as per AAMA 501.4- 09 testing method for
Qualitative test, Tests to be conducted on site,
6. Onsite Test for Water Leakage for a pressure range
50 kpa to 240 kpa (35psi) upto 2000 ml
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50.

Providing, assembling and supplying vision glass panels
(IGUs)

comprising of hermetically-sealed 6-12- 6 mm insulated
glass (double glazed) vision panel units of size and
shape as required and specified, comprising of an outer
heat strengthened float glass 6mm thick, of approved
colour and shade with reflective soft coating on surface
# 2 of approved colour and shade, an inner Heat
strengthned clear float glass 6mm thick, spacer tube
12mm wide, dessicants, including primary seal and
secondary seal (structural silicone sealant) etc. all
complete for the required performances, as per the
Architectural drawings, as per the approved shop
drawings, as specified and as directed by the Engineer-
in-Charge. The IGUs shall be assembled in the factory/
workshop of the glass processor.
(Payment for fixing of IGU Panels in the curtain glazing
is included in cost of item No0.25.2)
For payment, only the actual area of glass on face # 1 of
the glass panels (excluding the areas of the grooves and
weather silicone sealant) provided and fixed in position,
shall be measured in sgm. Extra for openable side / top
hung vision glass panels (IGUs) including providing and
supplying at site all accessories and hardwares for the
openable panels as specified and of the approved make
such as heavy duty stainless steel friction hinges, min 4
-point cremone locking sets with stainless steel plates,
handles, buffers etc. including necessary stainless steel
screws/ fasteners, nuts, bolts, washers etc. all complete
as per the Architectural drawings, as per the approved
shop drawings, as specified and as directed by the
Engineerin-Charge.

i) Coloured tinted float glass 6mm thick substrate with
reflective soft coating on face # 2, + 12mm Airgap +
6mm Heat Strengthened clear Glass of approved make
having properties

as visible Light transmittance (VLT) of 25 to 35 %, Light
reflection internal 10 to 15%, light reflection external
10 to 20 %, shading coefficient (0.25- 0.28) and U value
of 3.0 to 3.3 W/m2 degree K etc. The properties of
performance glass shall be decided by technical
sanctioning authority as per the site requirement.

285.00

3250.00

Per

Sgm.

926520.00

51.

Extra for openable side / top hung vision glass panels
(IGUs) including providing and supplying at site all
accessories and hardwares for the openable panels as
specified and of the approved make such as heavy duty
stainless steel friction hinges, min 4 -point cremone

120.00

3163.10

Per
Sqm.

379572.00
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etc. including necessary stainless steel

drawings,
Engineerin-Charge.

locking sets with stainless steel plates, handles, buffers
screws/
fasteners, nuts, bolts, washers etc. all complete as per
the Architectural drawings, as per the approved shop
as specified and as directed by the

“Part- A” Total Rs. 9157587.37

PART-B

(Sanitary &Plumbing Works)

Sl
No

Description of Item

Quantity

Rate
(Rs. P)

Unit

Amount
(Rs. P)

Supplying, fitting and fixing G.I. pipes of TATA
make with all necessary accessories, specials viz.
socket, bend, tee, union, cross, elbow, nipple,
longscrew, reducing socket, reducing tee, short
piece etc. fitted with holder bats clamps, including
cutting pipes, making threads, fitting, fixing etc.
complete in all respect including cost of all
necessary fittings as required, jointing materials
and two coats of painting with approved paint in
any position above ground. (Payment will be made
on the centre line measurements of total pipe line
including all specials. No separate payment will be
made for accessories, specials. Payment for
painting will be made separately.)-FOR EXPOSED
WORK

() 15 mm dia. medium quality

50.00

192.00

Per Metre.

9,600.00

(i)  20mm dia. medium quality

10.00

226.00

Per Metre.

2,260.00

(iii)  25mm dia. medium quality

50.00

305.00

Per Metre.

15,250.00

(iv) 40mm dia. medium quality

30.00

415.00

Per Metre.

12,450.00

(v) 50mm dia. medium quality

30.00

540.00

Per Metre.

16,200.00

Supplying, fitting and fixing Peet's valve fullway
gunmetal standard
pattern best quality of approved brand bearing
[.S.I. marking with fittings
(tested to 21 kg per sq. cm.).

(iv) 50 mm dia

2.00

2362.00

Each

4,724.00
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(v) 40 mm dia

1.00

1646.00

Each

1,646.00

(vi) 25 mm dia

4.00

912.00

Each

3,648.00

Supplying, fitting and fixing bib cock or stop cock.

(@ (i) Chromium plated Bib Cock short body
(Equivalent to Code No. 511
& Model - Tropical / Sumthing Special of ESSCO or
similar brand).

16.00

539.00

Each

8,624.00

(d) (i) Chromium plated angular Stop Cock with
wall flange (Equivalent
to Code No. 5053 & Model - Florentine of Jaquar
or similar brand).

25.00

815.00

Each

20,375.00

Supplying, fitting and fixing E.W.C. in glazed
vitreous chinaware of approved make complete in
position with necessary bolts, nuts etc-with "P"
trap.

(a) White in colour with P Trap

4.00

1421.00

Each.

5,684.00

Supplying, fitting & fixing 10 litres PVC low down
cistern conforming to IS specification with PVC
fittings complete Cl brackets including two coats of
painting to brackets etc.

4.00

1015.00

Each.

4,060.00

Supply, fit & fix closet seat of approved make with
lid and C.P. hinges rubber buffer and brass screw
complete. EWC.

a) Bestolite (Solid type) white

4.00

715.00

Each.

2,860.00

Supplying, fitting and fixing white vitreous china
best quality approved make wash basin with C.I.
brackets on 75 mm X 75 mm wooden blocks, C.P.
waste fittings of 32 mm dia., one approved quality
brass C.P. pillar cock of 15 mm dia., C.P. chain with
rubber plug of 30 mm dia., approved quality P.V.C.
waste pipe with C.P. nut 32 mm dia., 900 mm long
approved quality P.V.C. connection pipe with
heavy brass C.P. nut including mending good all
damages and painting the brackets with two coats
of approved paint..

(a) White, 550 mm X 400 mm size

11.00

2208.00

Each.

24,288.00
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Supplying, fitting & fixing glass shelf with
aluminium guard rails -ordinary type with 5.5 mm
sheet glass 450mm x 125mm.

5.00

341.00

Each

1705.00

Supply, fit & fix best quality Indian make mirror 5.5
mm. Thick with silvering as per ISI specifications
supported on fibre glass frame of any colour
frames size 550 mm x 400 mm.

14.00

613.00

Each

8582.00

10

Supplying, fitting & fixing towel rail with two
brackets —CP over brass -25 mm dia and 600 mm
long.

4.00

430.00

Each.

1720.00

11

Supplying, fitting and fixing flat back urinal( half
stall urinal) in white vitreous china ware of
approved make in position with brass screw on 75
mm x 75 mm x 75 mm wooden blocks complete.

7.00

945.00

Each

6615.00

() 470mm. x 280mm. x 340mm.

12

Supply, fit and fix approved brand PVC connector
white flexible with both end coupling with heavy
brass over C.P. nut 15 mmdia - 450 mm long.

10.00

82.00

Each.

820.00

13

Supplying,fitting and fixing approved brand 32 mm
dia.P.v.C. waste pipe,
with PVC coupling at one end fitted with necessary
clamps.

(i) 600 mm long

10.00

47.00

Each

470.00

14

Supplying, fitting and fixing stainless steel sink
complete with waste fittings and two coats of
painting of C.l. brackets.
Sink with drain board 630 mm X 550 mm X 180
mm

4.00

3788.00

Each.

15,152.00

15

Supplying, fitting and fixing Orissa pattern water
closet in white glazed
vitreous chinaware of approved make in position
complete excluding P’ or
'S' trap (excluding cost of concrete for fixing).

i) 580x440mm

2.00

1613.00

Each

3,226.00
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16.

Supplying, fitting and fixing Squatting plate with
integral flushing in white vitreous chinaware of
approved make in cement concrete (6:3:1) with
jhama chips complete. (Payment of concrete will
be paid separately)-450 mm X 350 mm.

1.00

881.00

Each.

881.00

17.

Supplying,fitting and fixing 32 mm dia. Flush Pipe
of approved make with necessary fixing materials
and clamps complete.

Polythene Flush Pipe

4.00

155.00

Each

620.00

18.

Supplying, fitting and fixing C.I. round grating.
100 mm dia

10.00

62.00

Each.

620.00

19..

Supplying, fitting and fixing PVC pipes of approved
make of Schedule 80(medium duty) conforming to
ASTMD - 1785 and threaded to match with Gl
Pipes as per IS : 1239 (Part - I). with all necessary
accessories,specials viz. socket, bend, tee, union,
cross, elbo, nipple, longscrew,reducing socket,
reducing tee, short piece etc. fitted with holder
batsclamps, including cutting pipes, making
threads,fitting, fixing etc.complete in all respect
including cost of all necessary fittings
asrequired,jointing materials and two coats of
painting with approved paintin any position above
ground. (Payment will be made on the centre line
measurements of total pipe line including all
specials. No separate payment will be made for
accesories, specials. Payment for painting will be
made seperately)

50.00

292.00

Metre

14,600.00

20

Labour for fitting and fixing U.P.V.C. pipes for
above ground work including cost of jointing
materials etc. fitting and fixing all necessary
specials, cutting pipes, cutting holes in walls or R.C.
floor where necessary and mending good all
damages excluding the cost of masonry or
concrete work, if necessary, but including the cost
and fitting and fixing holder bat clamps (any floor)
or for underground work including cutting
trenches upto 1.5 metre and refilling the same
complete as per direction of the Engineerin-
charge. (Payment will be made on centre line
measurement of the total
pipeline including specials.

(A) Above ground
(i) 110 mm dia

80.00

57.00

Metre

4,560.00
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21

Construction of septic tank of different capacities
as per approved drawing with 1st class brick work
in cement mortar (1:4) including two 560 mm dia.
R.C.C. manhole cover(heavy type)of approved
make supplied, fitted and fixed in the 200mm thick
R.C.C (1:15:3) top slab with necessary fittings,
20mm thick cement plaster (4 : 1) with neat
cement finish to the internal surfaces and 15 mm
thick cement plaster (4 ; 1)
to outside wall upto 200 mm below G.L floor
finished with 25 mm thick grey artificial stone over
100 mm thick R.C.C(1:1.5:3) bottom slab including
supplying, fitting and fixing all necessry specials,
fittings, S.W. tees, C.I. foot rest etc. including
excavation earth in all sorts of soil, shoring, bailing
out and pumping out water as necessary,
ramming, dressing the bed and fefilling the sides of
the tanks with earth, removing spoils, filling up the
chamber with clear water, removing foreign
materials from the chamber and including
constructing attached inspection pit as per
approved drawing and connecting all necessary
pipes, joints etc. with internal plaster work and
artificial stone flooring is to be done with
admixture of water proofing compound @ 0.5% by
weight of cement with all costs of labour and
materials. Note:- (i) Finished level of Septic Tank
should be 400 mm. from Ground Level. (ii) Height
of 50 mm. Ventilation pipe &Mosquito proof
mesh, should be follwed as per
1S:2470,Partl.Payment will be made separetly on
the basis of actual height based on relevant
1.S.Code.

(i) For 50 users
A) With Pakur variety. (SAIL/TATA/RINL)

1.00

89678.00

Each

89678.00

22

Constructing Inspection pit of inside measurement
600mm X 600mm X upto 600mm (depth) with 250
mm thick 1st. class brick work in cement mortar
(1:4) on all sides, bottom of the pit consisting of
100 mm thick cement concrete (1:3:6) with stone
chips over a layer of jhama brick flat soling, 15 mm
thick (1:4) cement plaster to inside walls and out-
side walls upto G.L. and 20 mm.thick (1:4) plaster
to bottom of the pit, providing necessary invert
with cement concrete (1:3:6) with stone chips as
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per direction, neat cement finishing to entire
internal surfaces, top of the pit covered with 100
mm thick R.C.C. slab (1:1.5:3) with stone chips and
necessary reinforcements upto 1% and shuttering
including 6 mm thick cement plaster (1:4) in all
external surfaces of the slab and one 560 mm dia.
R.C.C. manhole cover of approved make supplied,
fitted and fixed in the slab with necessary fittings,
necessary earthwork in
excavation in all sorts of soil, filling sides of the pit
with earth and removing spoils after work
complete in all respect with all costs of labour and
materials.

) With Pakur variety. (SAIL/TATA/RINL)

3.00

7303.00

Each

21909.00

23

Construction of circular soak well 2.5 metre deep
in all types of sandy soils with dry brick work upto
1.6 metre from the bottom having 150 mm
intermediate cement brick work (1:4) band all
round and cement brick work (1:4) upto 0.90
metre from top with
20mm thick cement plastering (1:4) to inside face
upto the depth of cement brick work, 15mm thick
cement plaster (1:4) on outer face from top of the
well upto G.L. and 6 mm thick cement plaster (1:4)
on top of the R.C.C. cover slab including filling
bottom 1.00 metre of inside of the well with brick
metal (50 mm to 63 mm  size)
including R.C.C. cover slab of 100 mm thick with
cement conc (1:1.5:3) with stone chips with
necessary reinforcement and shuttering including
one 560 mm dia. R.C.C. manhole cover (heavy
type)of approved make supplied, fitted and fixed
in the cover
slab with necessary fittings, making nacessary
arrangements for pipe connections, excavation of
well including shoring, dewatering and removing
the exess earth from the premises as per direction
complete in all respect with all costs of labour and
materials.

With 250 mm thick dry brick work and 250 mm
thick cement brick work (1:6) and 1.00m inside dia

(SAIL/TATA/RINL)

1.00

16577.00

Each

16577.00

24

Supply of UPVC pipes & fittings conforming to IS-
13592-1992

(A) (i) Single Socketed 3 Meter Length
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110 mm 80.00 292.00 Per Metre 23,360.00

(B) Fittings.
(i) PlainTee

110mm. 6.00 85.00 Each 510.00
(i) Door Tee

110mm. 6.00 195.00 Each. 1,170.00
(iii) Bend 45°

110mm. 6.00 89.00 Each. 534.00
(iv) Bend 87.5°

110mm. 10.00 120.00 Each. 1,200.00
(v) VentCowl.

110mm. 4.00 33.00 Each. 132.00
(vi) Pipe Clip.

110mm. 20.00 21.00 Each. 420.00
(VIRubber Ring

110mm. 20.00 17.00 Each. 340.00

25

Labour for boring tube well of required dia. by
water jet system
through any type of soil strata including hire and
labour charges for boring pipes, scaffolding, tools
and plants as necessary and taking out them and
lowering pipes, strainers, blind pipe etc. and
fitting and fixing the same complete including
bucket washing and other incidental works in the
connection. The tube well should have a
minimum 50 mm gap in between the outside of
the tube well pipe and the bore.

(i) For depth upto 150 metre for 50 mm dia.
tube well with top
enlargement of 100 mm dia.
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a) 50 mm dia. boring etc.

110.00

287.00

Per Mtr.

31570.00

b) 100 mm dia. boring etc. top enlargement

40.00

426.00

Per Mtr.

17040.00

(i) For depth more than 150 metre for 50 mm dia.
tube well with
top enlargement of 100 mm dia.

¢) 50 mm dia. boring etc. beyond 150 metre

150.00

216.00

Per Mtr.

32400.00

26

Supply of G.I. pipes of TATA make including
necessary sockets.
50mm dia

250.00

402.00

Per Mtr.

100500.00

Medium quality

100mm dia

40.00

830.00

Per Mtr.

33200.00

Medium quality

27

Supplying  brass-strainer with brass socket of
approved make.

(Heavy type)

50 mm dia

10.00

1193.00

Per Mtr.

11930.00

28

Supplying , fitting and fixing plug of approved
make conforming to
1.S. specification

(i) 50 mm dia

1.00

71.00

Each

71.00

29

Supplying, fitting and fixing heavy type bell mouth
reducing socket.

50 mm X 100 mm

1.00

455.00

Each

455.00

30

M.S. works in brackets made from flats, angles,
tees etc. to sizes specialy bent, twisted, forged,;
making holes drilled and fitted to rafter of trusses
with necessary bolts, nuts, washer or screws etc.
(length of straight not less than 230 mm)
Bldg.Sch.Sec.F, Item No.8, P-103

0.20

7335.00

Per Qntl.

1467.00
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3l.a

Packing the annular space between the outside
of the tube well
pipes & strainers and the bore with pea size
washed gravel of approved quality having size
from 2 mm to 5 mm or the size approved by
the Engineer-in-charge including cost of all
materials labour and equipment complete.
Plb.Sch.Sec.(A)(v)/ Item No.24, P-55

4.00

2029.00

Per Cum

8116.00

31.b

Providing and fixing bell plug as required upto
250 mm (internal) dia. ERWMS pipe including cost
of materials and labour complete.

1.00

431.00

Each

431.00

32

Packing annular space between the outside of
the housing pipe
and the bore with puddled clay balls of
approved size as per direction of the Engineer-
in-charge with cost of all materials and labour
complete.

0.50

417.00

Per Cum.

208.50

33

Washing and developing tube well with air
compressor pump and
engine for 8 (eight) hours continuous
pumping per day with necessary arrangements
for testing the yield in gallons per hour with
V' notch including hire and labour charges for
all tools and plants and scaffolding as required.

3.00

7538.00

Per Day

22614.00

34

Supplying, fitting and fixing G.I. cap at top

100 mm

1.00

139.00

Each

139.00

35

Collecting sample of water for bacteriological
and chemical test
from any depth at any time during execution of
work including hire and labour charges for
tools and plants and sterilising the
equipments, paying all charges and fees, testing
etc. complete in all respect as per direction.

1.00

1231.00

L.S.

1231.00

36

Supply delivery and install one multistage
submersible pump Motor
set of Kirlosker make with 35 mm of cable ,
dischargwe of pump should be 45 LPM total head -
40/50 meter with one no. non-return valve, one
Peet valve (Sluice valve) and one pressure
gauge, clamp & necessery Gl fittings (the dia of

1.00

24683.00

Per Set

24683.00
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columnn pipe will be 1" which will be supplied
from KoPT site) with the followinf electrical
equipments(Pump motor to be installed inside the
housing pipe of 100 mm dia I/D )

(a) one electric main switch of approved make of
15 AMPS, SPIC /
DPIC and (b) one DOL starter suitable for the
pump with Ammeter and Voltameter.(Excluding
cost of necessary G.. pipes and valve).

Total Rs. Part-B =

Rs. 633,125.50

Electrical Part

PART-C

It.

No.

Description

Qty.

Unit

Unit Rate
(Rs.)

Amount (Rs.)

Supply of 1.1 kV grade 4 core 35 sq. mm. XLPE
insulated armoured Copper cable.

100.00

Mtr.

1403.00

140300.00

Laying of the above mentioned cable as follows:

a. On wall/ floor/ cable tray incl. S & F Gl saddles
and mending good the damages to original finish
incl. removing the rubbish.

25.00

Mtr.

60.00

1500.00

b. Through HDPE pipe including supplying and
laying of suitable size HDPE pipe, ISI marked,
along with all accessories like socket, bend,
couplers etc. Complete with fitting and cutting,
jointing etc. direct in ground (75 cm below ground
level) including excavation and refilling the trench
etc. complete as required.

75.00

Mtr.

162.00

12150.00

Supplying and fixing compression type gland
complete wih brass gland, brass ring & rubber
ring for dust and moisture proof entry of above
cable.

4.00

Set.

162.00

648.00

Finishing the end of above mentioned cable by
crimping method incl. supplying and fixing
solderless socket (Dowels make), tapes,
anticorrosive paste & jointing materials.

4.00

Set.

115.00

460.00

Supply of 1.1 kV grade 4 core 10 sq. mm. XLPE
insulated unarmoured Copper cable.

160.00

Mtr. .

409.00

40900.00

Laying of above mentioned Copper cable incl.
S&F of 2 x 25sgmm PVC insulated Cu wire as

100.00

Mtr.

108.00

10800.00
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ECC from Main DB to Power DB in suitable size
of PVC rigid conduit pipe embedded in wall by
cutting wall for concealed & making hole etc. as
necssary and mending good the damages to
original finish incl. removing the rubbish.
Location: Main DB to Power SDB

Finishing of above cable ends by crimping method
incl. supplying and fixing of solderless sockets
(Dowels make), tapes, anticorrosive paste and
jointing material.

10.00

Set.

60.00

600.00

Supply of 1.1 kV grade 2C x 6 sq.mm XLPE
insulated unarmored Copper conductor.

100.00

Mtr.

122.00

12200.00

Laying of above mentioned Copper cable incl.
S&F of 1 x 25sgmm PVC insulated Cu wire as
ECC from Main DB to Power DB in suitable size
of PVC rigid conduit pipe embedded in wall by
cutting wall for concealed & making hole etc. as
necssary and mending good the damages to
original finish incl. removing the rubbish.

100.00

Mtr.

81.00

8100.00

10.

Finishing of above XLPE cable ends by crimping
method incl. supplying and fixing solderless
sockets, tapes, anticorrosive paste and jointing
material.

12.00

Set.

32.00

384.00

11.

Supply and delivery of double door Vertical TPN
main MCB Distribution Board(8 way) Type- | with
IP-42/43 protection along with 100A, FP 415V,
35KA, C-type adjustable TM MCCB as Incomer
and 4 nos. 40 A+2nos 32A 415V, TP, 10KA, C-type
MCB as outgoing. Terminal and Interconnection
with suitable size of copper wire , extended
terminals/spreader link sets and neutral link &
provision for earthing attachment.

1.00

No.

23142.00

23142.00

12.

Installation of above Distribution Board
concealed in wall after cutting the wall & mending
good the damages to original finish incl. Inter
connection with suitable size of copper wire and
neutral link & provision for earthing attachment

1.00

No.

1500.00

1500.00

13.

Supplying and delivery double door Horizontal
TPN MCB Power Sub Distribution Board
[Enclosure 4way] with IP-42/43 protection along
with 40A, FP 415V, 10KA, C-type MCB as Incomer

4.00

No.

5336.00

21344.00
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and 6 nos. 20 A, 215 volt, SP 10KA, C-type MCB as
outgoing. Terminal and Interconnection with
suitable size of copper wire , extended
terminals/spreader link sets and neutral link &
provision for earthing attachment.

14.

Installation of above Distribution Board
concealed in wall after cutting the wall & mending
good the damages to original finish incl. Inter
connection with suitable size of copper wire and
neutral link & provision for earthing attachment

4.00

No.

431.00

1724.00

15.

Supplying and delivery double door Horizontal
TPN MCB lighting Distribution Board [Enclosure
4way] with IP-42/43 protection along with 32A,
FP 415V, 10KA, C-type MCB as Incomer and 3nos.
32A, 415V, DP 10KA, C-type MCB as outgoing.
Terminal and Interconnection with suitable size of
copper wire , extended terminals/spreader link
sets and neutral link & provision for earthing
attachment.

2.00

No.

5331.00

10662.00

16.

Installation of above Distribution Board
concealed in wall after cutting the wall & mending
good the damages to original finish incl. Inter
connection with suitable size of copper wire and
neutral link & provision for earthing attachment.

2.00

No.

270.00

1,350.00

17

Supplying and delivery double-door SPN MCB
Lighting Sub Distribution Boards [2+8 way
Enclosure] along with 32A, 10KA, 415V C-type DP
MCB as Incomer and 5 Nos. 6-32A, 10KA, 240V C-
type SP MCB as Outgoing inter connection with
suitable size of copper wire and neutral link &
provision for earth attachment.

6.00

No.

2464.00

14784.00

18

Installation of above Lighting Sub Distribution
Boards, concealed in wall after cutting the wall &
mending good the damages to original finish incl.
Inter connection with suitable size of copper wire
and neutral link & provision for earthing
attachment.

6.00

No.

396.00

2376.00

19.

Distribution wiring from Power SDB to AC
Power Point with 1.1KV grade single core
stranded FRLS, PVC insulated and unsheathed
2x56/0.3 (4sq.mm) +1x36/0.3(2.5sq mm) ECC,

100.00

RM

149.00

14900.00
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FRLS copper wire in suitable size of PVC rigid
conduit pipe embedded in wall by cutting wall
for concealed or PVC casing-capping/PVC Rigid
conduit pipe on ceiling ,wooden,& iron frame
incl. necessary fittings as required.

20.

Distribution wiring from Lighting SDB to
Switch board, LED flood light & 15amp plug
point in 1.1KV 2x36/0.3 (2.5 sq.mm. ) single core
stranded 'FRLS' PVC insulated & unsheathed
copper wire + 1x22/0.3(1.5 sg.mm.) sigle core
stranded 'FR'LS PVC insulated & unsheathed
copper wire for ECC. in suitable size of PVC rigid
conduit pipe embedded in wall by cutting wall
for concealed or PVC casing-capping/PVC Rigid
conduit pipe on ceiling ,wooden,& iron frame
incl. necessary fittings as required.

1200.00

RM

162.00

194400.00

21.

Distribution wiring in 1.1 KV grade 2x22/0.3 (1.5
sgmm) single core stranded 'FRLS' PVC insulated
& unsheathed copper wire with 1x22/0.3 (1.5
sgmm) single core stranded 'FRLS' PVC insulated
& unsheathed copper wire for ECC, in suitable
size of PVC rigid conduit pipe complete with all
accessories embedded in wall or PVC casing-
capping/PVC Rigid conduit pipe on ceiling
,wooden,& iron frame incl. necessary fittings
including S&F celling rose , Holder, etc as
required. to light, fan points & 2way switch(s/c)
with Modular type switch fixed on Modular Gl
switch board providing neutral link in S.B with
top cover plate flushed in wall incl. mending good
damages to original finish. (Average run 6 mtr.)

100.00

Point

893.00

89300.00

22.

Distribution Wiring in 1.1 KV grade 2x22/0.3 (1.5
sgmm) single core stranded 'FRLS' PVC insulated
& unsheathed copper wire with 1x22/0.3 (1.5
sgmm) single core stranded 'FRLS' PVC insulated
& unsheathed copper wire for ECC, to 240 V 6A, 5
pin plug point incl. S&F 240 V 6A, 5 pin Modular
type plug socket & Modular type switch incl. S&F
earth continuity wire, fixed on Module GI switch
board with Module top cover plate flushed in
wall incl. mending good damages to original
finish ( On Board)

20

No.

249.00

4980.00

23.

Distribution Wiring in 1.1 KV grade 2x22/0.3 (1.5
sgmm) single core stranded 'FRLS' PVC insulated

20

No.

938.00

18760.00
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& unsheathed copper wire with 1x22/0.3 (1.5
sgmm) single core stranded 'FRLS' PVC insulated
& unsheathed copper wire for ECC, to 240 V 6A, 5
pin plug point incl. S&F 240 V 6A, 5 pin Modular
type plug socket & Modular type switch incl. S&F
earth continuity wire, fixed on Module GI switch
board with Module top cover plate flushed in
wall incl. mending good damages to original
finish .(Average run 4.5 mtr.)

24.

Supply & Fixing 240 V, 5/15 A, 6 pin Modular
type plug socket with 15A Modular type switch,
fuse unit complete set, without plug top on Gl
Modular type switch board embedded in wall
with top cover plate incl. S&F switch board and
cover plate and making necy. connections with
PVC Cu wire and earth continuity wire etc.

10

Set.

456.00

4560.00

25.

Supply & fixing of 240V, 20A modular plug socket
complete with base, 20A MCB, starter, and
indicator lamp incl. necessary connections as
required.

10.00

No.

1047.00

10470.00

26.

Supply and delivery of 1200mm. Ceiling Fan at
site.

27

No.

1800.00

48600.00

27.

Installation of ceiling fan complete with blade,
regulator, canopy etc. with appropriate length of
MS down rod & making necessary connection by
suitable length Cu wire.

27.00

No.

66.00

1782.00

28.

Supply & Fixing 240V,450watt Modular Socket
type fan regulator on Modular Gl switch board
with top cover plate incl. making necy.
connections etc.

27

No.

387.00

10449.00

29.

Supply of min 20watt LED tube light with
polycarbonate housing & integrated electronic
driver with operating voltage range 140-270 Volt,
PF>0.9, Minimum system luminous efficacy105
Lumen/Watt.

45.00

No.

510.00

22950.00

30.

Installation of above luminaries on wall or
suitable size length of MS downroad from calling
at desire location with necessary connection by cu
wire ,nut, bolt compete.

45

Set.

100.00

4500.00

31.

Supply & fixing 25mm Gl 1.6mm thick downroad

60.00

Mtr.

121.50

7290.00
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for tube light set.

32.

Supply of minimum 9watt LED lamp at the site
with operating voltage range 140-270 Volt, PF>0.9,
Minimum system luminous efficacy105
Lumen/Watt  incl. necessary installation
accessories.

10.00

No.

106.00

1060.00

33.

Installation of above in all respect

10.00

No.

5.00

50.00

34.

Supply and delivery at site of 12 inch. (300 mm)
sweep Heavy Duty Exhaust Fan.

7.00

No.

2500.00

17500.00

35.

Fixing of exhaust fan after making hole in wall
and making good damages and smooth cement
finish etc. as required and providing necy. Length
of PVC insulated copper wire for making
connection for 12 inch. (300 mm) sweep Heavy
Duty Exhaust Fan.

7.00

No.

329.00

2303.00

36.

Supply of LED street light of 65W with IP66
protection made up of aluminium casting with
operating voltage range 140-270 Volt, PF>0.9,
Minimum system luminous efficacy105
Lumen/Watt, Colour Temperature >5000K and
CRI>75 incl. necessary fixing accessories as per
site requirement. The driver of the flood light is
made of BIS certified silicon gel filled potted
driver for ensuring better heat dissipation and
driver component protection.

6.00

No.

5357.00

32142.00

37.

Fixing of above LED light fitting complete with
all accessories to be fixed /Zprojected from
wall/poll  incl. making holes/providing
clamping arrangement & necy. Gl reducer as
required. S&F minimum 40 mm GI pipe (ISI-
Medium) quality 1.5 mts. average length having
suitable bend S&F necy. length of Three core 1.5
sgmm PVC insulated stranded copper wire and
making connections from S&F of bracalite
connector housing in JB embedded in
wall/cable loop box to street light as required
and mending good damages with paint etc.

6.00

Nos.

807.00

4842.00

76




77

38.

Supply & Fixing 240 V, 20 A Modular switch on
sheet metal switch board embedded in the wall
for concealed incl. S & F 100x100x65mm MS
(16SWG) switch board and bakelite/perspex top
cover of 3mm thick by Brass screws after making
housing for switch by cutting bakelite/perspex
cover and making necessary connections as
required

6.00

Nos.

201.00

1206.00

39.

Earthing with 50mm. Dia. Gl pipe ISI Medium
3.64 mm thick, 3.04 mtrs. Long and 1x4 SWG Gl
earth wire (4mtrs long ), 13 mm. dia x 80 mm. long
Gl nuts and bolts, double washer, incl. S&F 65
mm. dia Gl pipe protection (Imtr. Long ) to be
filled with bitumen partly under the ground level
and partly above ground level driven to an
average depth of 3.65 mtrs below the ground level
including providing necessary masonry enclosure
of overall size 86.36 cm x 86.36 cm x 46 cm deep (
below the ground level), Cl hinged inspection
cover of size 36.56 cm x 36.56 cm and treating of
soil by using salt and charcoal as required.
Earthing work is to be carried out as per IS.

2.00

No.

3030.00

6060.00

40.

Connecting the earth station to earth bus bar at
Main Panel /Main db inclusive of S&F 25mm x 6
mm Galvanized (Hot Dip) MS flat under the
ground level/on wall/floor with Gl saddle as
required inclusive drilling holes, bolts, nuts,
washers etc. and mending good the damages as
required.

100.00

Mtr.

138.00

13800.00

41,

Supplying & fixing earth busbar of galvanized
(Hot Dip) MS flat 50 mm x 6 mm on wall having
clearance of 6 mm from wall including providing
drilled holes on the busbar complete with Gl
bolts, nuts, washers, spacing insulators etc. as
required.

5.00

RM

216.00

1080.00

42,

Supplying and delivery of one no 125 amp, 35KA,
415Volt, FP(adjustable TM) MCCB with SS
enclosure having IP-42/43 protection.

No.

5866.00

5866.00

43.

Installation of above, MCCB SS enclosure on Iron
frame/ clamp on wall, mending good the
damages to original finish or existing panel incl.
Inter connection with suitable size of copper wire
and neutral link & provision for earthing
attachment.

No.

431.00

431.00
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Location :Existing panel or on wall

Total of

PartC

8,23,717.00

Grand Total = Part A+ Part B+ Part C= Rs. 1,06,14,430.00

( Total = Rupees one core six lakhs forteen thousand four hundred thirty only)

C.O. to Next page
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B.F from pre-page......
tota =Rs.1,06,14.430.00

Tenderer to fill up the following [score out which is not applicable]

price not to be qloted here

() OO %

(in figures) Below par (-) Rs.
......................................................... Percent

(in words)
(D).t At par NIL
() SRRSO %

(in figures) Above par (+) Rs.
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers

Permanent INCOME TaX A/C.NO .. ..ooi it et

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted / stated
above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)

Address:
Occupation:

CPP REF NO. 2019_KoPT_510353_1
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER
To
The Chief Engineer,
Kolkata Port Trust.

1/We having examined the site of

work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and Conditions of the Tender,
hereby tender and undertake to execute and complete all the works required to be performed in accordance with the Specification, Bill
of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates &
prices set out in the annexed Bill of Quantities within Nine months from the date of order to commence the work and in the event
of our tender being accepted in full or in part. 1 / We also undertake to enter into a Contract Agreement in the form hereto annexed
with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and incorporating
such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and | / We hereby agree that until such
Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the
acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
1 / We require days / months preliminary time to arrange and procure the materials required by the work from the

date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees' Manager (Finance), HDC, vide Receipt No. of
as Earnest Money.
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated: (Signature of Bidder with Seal)

WITNESS :
Signature : Name of the Bidder :

Name : Address :
(In Block Letters)

Address :

Occupation :

CPP REF NO. 2019_KoPT_510353_1
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ANNEXURE - E

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6" Meeting
held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held on July,
2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM & HALDIA DOCK COMPLEX

JULY , 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1 AMENDMENT TO GENERAL CONDITIONS OF CONTRACT GC1

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & ENGINEER’S GC3-GC5
REPRESENTATIVE

4. THE TENDER/OFFER AND ITS PRE-REQUISITES GC5-GCHY

5. THE CONTRACT & GENERAL OBLIGATIONS OF GC9-GC14
CONTRACTOR

6. COMMENCEMENT, EXECUTION AND COMPLETION OF GC14-GC17
WORK

7. TERMS OF PAYMENT GC18-GC20

8. VARIATION AND ITS VALUATION GC20-GC 22

9. DELAY/EXTENSION OF COMPLETION TIME/LIQUIDATED GC22-GC 24
DAMAGE/TERMINATION OF CONTRACT

10. MAINTENANCE AND REFUND OF SECURITY DEPOSIT GC24-GC 25

11. INTERPRETATON OF CONTRACT DOCUMENTS, DISPUTES & GC25-GC27

ARBITRATION

12

FORMS GC-1, GC-2,GC-3

13

FORM OF AGGREMENT

14

PROFORMA FOR B.G. FOR CONTRACT PERFORMANCE

15

INTEGRITY PACT DOCUMENT: PROFORMA

16

DRAFT  Memorandum of Understanding between Ko.P.T. &
Transparency International India

82




83

GC-1

AMENDMENT

T0

GENERAL CONDITIONS OF CONTRACT

< CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimated Amount of Earnest Money Estimated Amount of Earnest Money
Value of Value of
Work Work
For Works | For Contract of For Works | For Contract of Supplying
Contract Supplying Materials or Contract Materials or Equipment only
Equipment only
Up to Rs. | 5% of the | 1% of the estimated | Up to Rs. | 2% of the | 1% of the estimated value of
1,00,000=00 | estimated value of work 10 Crore estimated value | work
value of work of work
Over Rs. | 2% of the | 2% of the estimated | Over Rs. | 2% on first Rs. | %2% of the estimated value
1,00,000.00 estimated value of work subject to | 10 Crore 10 Crore + 1% | of work subject to a
value of work | a maximum of Rs. on the balance maximum of Rs. 10,000/-
subject to a | 10,000/- and minimum and minimum of Rs. 1,000/-.
maximum  of | of Rs. 1,000/-.
Rs. 20,000/-
and minimum
of Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE TRUSTEES' MEETING

HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of Each | Class of | Amount Of | Financial  Limit Of Each
Registra-tion | Fixed Security Tender Registra- Fixed Security Tender
tion
A Rs 10,000/- Any tender priced upto A Rs 50,000/- Any tender priced up to Rs
Rs 2,00,000/- 10,00,000/-
B Rs 5,000/- Any tender priced upto B Rs 25,000/- Any tender priced upto Rs
Rs 1,00,000/- 5,00,000/-
C Rs 2,500/- Any tender priced upto C Rs 15,000/- Any tender priced upto Rs

Rs 50,000/-

3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE TRUSTEES’ MEETING HELD

ON 12.10.2012]

GC-2
1. DEFINITIONS

1.0 In the contract, as here in after defined, the following words and expressions shall have the
meaning herein assigned to them, except where the context otherwise required.

11 “Employer” or “Board” or “Trustees” means of the Board of Trustees for the Port of Calcutta, Employer
a body corporate under Section 3 of the Major Port Trusts Act, 1963, including their successors,
representatives and assigns.

1.2 “Chairman” means the Chairman of the Board and includes the person appointed to act in his  Chairman
place under Sections 14 and 14A of the Major Port Trusts Act, 1963

13 “Contractor” means the person or persons, Firm or Company whose tender/offer has been  Contractor

accepted by the Trustees and includes the Contractor’s representatives, heirs, successor and
assigns, if any, permitted by the Board/Chairman.
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14

15

1.6

17

18

19

1.10

113

1.15

1.16

1.18

1.19

2.0

“Engineer” means the Board’s official who has invited the tender on its behalf and includes the  Engineer
Manager (Infrastructure & Civic Facilities) or other official as may be appointed from time to

time by the Employer, with written notification to the Contractor, to act as Engineer for the

purpose of the Contract, in place of the “Engineer” so designated.

“Engineer’s Representative” means any subordinate or Assistant to the Engineer or any other  Engineer’s

official appointed from time to time by the Engineer to perform the duties set forth in Clauses
2.4 to 2.6 hereof.

Representative

“Work” means the work to be executed in accordance with the Contract and includes Works
authorised “Extra Works” and ‘Excess Works” and “Temporary Works”.
“Temporary Works” means all temporary works of every kind required in or about the Temporary works

execution, completion or maintenance of the works and includes (without thereby limiting the
foregoing definitions) all temporary erections, scaffolding, ladders, timbering, soaking vats, site
offices, cement and other godowns, platforms and bins for stacking building materials, gantries,
temporary tracks and roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for completion of the Contract
which were not specifically and separately included in the schedule of items of the works i.e.
(Bill of Quantities) of the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.

“Specifications” means the relevant and appropriate Bureau of Indian Standard’s specifications
/ International Standard’s Specifications (latest revisions) for materials and workmanship
unless stated otherwise in the Tender.

GC-3

“Drawings” means the drawings referred to in the Tender and specification and any modification
of such drawings approved in writing by the Engineer and such other drawings as may from time
to time be furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of Contract, Specifications,
Drawings, priced Bill of Quantities, the Tender / Offer, the letter of acceptance of the
Tender/Offer, the Contract Agreement, if separately entered into and the Schedule of Rates and
Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever nature required or about
the execution, completion or maintenance of the works or temporary works and includes
(without thereby limiting the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the permanent works.

“Site” means the land, waterways and other places, on, under, in or through which the works are
to be executed by the Trustees for the purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the Tender/Offer of the
Contractor, subject to such additions thereto and deductions therefrom as may be made by the
Engineer under the provisions here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of foreign enemies,
hostilities) whether war be declared or not), Civil War, rebellion, revolution, insurrection or
military or usurped power or use or occupation by the Trustees of any portion of the works in
respect of which a certificate of completion has been issued (all of which are herein collectively
referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-versa where the context so
requires.

The heading and marginal notes in these General Conditions of Contract shall not be deemed to
be part thereof or be taken into consideration in the interpretation or construction thereof or of
the contract.

Unless otherwise stipulated the work “Cost” shall be deemed to include overhead costs of the
Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE.
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2.1

2.2

2.3

24

2.5

2.6

The

The Contractor shall execute, compete and maintain the works in terms of the contract to the  Engineer’s

entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter whatsoever.

GC-4

Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5

hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

@

(b)

©
(d)
)

(f)
The

0]
(i)

(iii)

(v)

v

(vi)

(vii)

to supply to the contractor from time to time during the progress of the works such
further drawings and instructions as shall be necessary for the purpose of proper and
adequate execution and maintenance of the works and the contractor shall carry out and
be bound by the same.

to alter or modify the specification of any material and workmanship and to inspect the
work at any time.

to order for any variation, alteration and modification of the work and for extra works.

to issue certificates as per contract.

to settle the claims & disputes of the Contractor and Trustees, as the first referee.

To grant extension of completion time.
Engineer’s Representative shall :

watch and supervise the works.

test and examine any material to be used or workmanship employed in connection
with the work.

have power to disapprove any material and workmanship not in accordance with the
contract and the contractor shall comply with his direction in this regard.

take measurements of work done by the contractor for the purpose of payment or
otherwise.

order demolition of defectively done work for its reconstruction all by the Contractor
at his own expense.

have powers to issue alteration order not implying modification of design and
extension of completion time of the work and

have such other powers and authorities vested in the Engineer, which have been
delegated to him in writing by the Engineer under intimation to the Contractor.

GC-5

Provided always that the Engineer’s Representative shall have no power :

(a)
(b)
©

to order any work involving delay or any extra payment by the Trustees,
to make variation of or in the works; and
to relieve the Contractor of any of his duties or obligations under the Contract.

Provided also as follows :

@

(b)

Failure of Engineer’s Representative to disapprove any work or materials shall not
prejudice the power of the Engineer thereafter to disapprove such work or materials and
to order the pulling down, removal, breaking-up thereof and re-constructing at the
contractor’s cost and the contractor shall have no claim to compensation for the loss if any
sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the Engineer’s
Representative, he shall be entitled to refer the matter to the Engineer who shall thereupon
confirm, reverse or vary such decision.
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3.2

3.3

3.4

86

3.0

31

©

Any written instructions or written approval given by the Engineer’s Representative to the

contractor, within the terms of delegation of power and authority vested in the Engineer to
his Representative in writing, shall bind the contractor and the Trustees as though it had

been given by the Engineer, who may from time to time make such delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES
The Contractor shall, before making out and submitting his tender/offer, be deemed to have The tender must
inspected and examined the site, fully considered all factors, risks and contingencies, which will  encompass all
have direct and indirect impact on his expenses and profit from the work and shall be relevant aspects/
specifically deemed to have taken the following aspects into consideration : issues.
(a) The form and nature of the site and its surroundings including their sub-surface, Site & Local
hydrological, tidal and climatic conditions, the means of access to the site and all other  condition.
local conditions, including the likely charges and costs for temporary way-leave, if any,
required for the work.
(b) The drawings, specifications, the nature and extent of work to be executed and the Drawing/
quality, quantity and availability of the required materials and labour for the work and  Specification/
the need to execute the work to the entire satisfaction of the Engineer, and also by Nature &
complying with the General and Special Conditions of Contract. extent of
work to be
done.
GC-6
(©) The accommodation required for the workmen and site office, Accommodation  for
mobilisation/demobilisation and storage of all plant, equipment and Construction Contractor’s
materials. men/materials.
(d) The sources and means of procurement of water for drinking, washing and execution ~ Water for drinking etc.
of work, and source and availability of electrical power, all at Contractor’s cost. [Electrical power.
(e) Payment of taxes and duties and compliance of all applicable statutes, ordinances and  Payment of

law together with the rules made thereunder, the rules, regulations and bye-laws of
public bodies or any local or other authority by the Contractor, keeping the Trustees
indemnified against penalties and liabilities of every kind arising from the
Contractor’s failure in such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement or for any legal
instrument including Bank Guarantees and Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by the Trustees, unless
stipulated otherwise in the Notice Inviting the Tender and shall be faultless in figures and free
from erasing. Corrections, if any, shall only be made by scoring out and initialling of the
revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender or subsequently,
shall disclose the names of their owners/partners/share holders at the required points of time.
The failure in this regard shall be treated as a breach and a contract, if entered into, shall be
liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, every tender must be
submitted with Earnest Money of the amount calculated as per the following scale.

Estimated Value of Work

Amount of Earnest Money

For Works Contract

For Contract of Supplying
Materials or Equipment only

Up to Rs. 1,00,000=00

5% of the estimated value of
work

1% of the estimated value of
work

Over
Rs. 1,00,000=00

2% of the estimated value of
work subject to a maximum of
Rs. 20,000/- and minimum of
Rs. 5,000/-.

%% of the estimated value of
work subject to a maximum
of Rs. 10,000/- and minimum
of Rs. 1,000/-.
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by Banker’s Cheque of
any Calcutta Branch of a Nationalised Bank of India drawn in favour of Calcutta Port Trust or
in the form of any “Account Payee” Draft of any Nationalised Bank of India drawn in favour of
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, and the receipt
granted therefor be kept attached to the Tender/Offer in the Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any interest through A/c. Payee
Cheque drawn on a Nationalised Bank of Calcutta / Haldia.

Method of
Paying E.M.

Refund of E.M.

(d) The enlisted (registered ) Contractors of the Trustees who have deposited fixed Security with the  Exemption  from
Trustees’ FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt E.M. to Regd.
from depositing the Earnest Money, as per the following scale : Firms

Class of Registration Amount of Fixed Security Financial Limit of Each

Tender

Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-

Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-

Any tender priced up to

c Rs. 5,000/- Rs.1,00,000/-

Tender with-

(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection. out EM liable to

rejection.
(ii) If before expiry of the validity period of his Tender/Offer, the tenderer amends his quoted rates or
tender/offer making them unacceptable to the Trustees and/or withdraws his tender/offer, the  Forfeiture of
Earnest Money deposited shall be liable to forfeiture at the option of the Trustees. E.M. before
Acceptance of
offer.

(f) The Earnest Money of accepted tender/offer shall be retained by the Trustees as part of the E.M. to be
Security Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after converted to
cancellation of the previous Receipt of Earnest Money. part S.D.

(9) Balance security for works contract shall be recovered by deduction from all progressive Bill Mode of
(including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the  recovery of
total recovery may not exceed the quantum computed as per the under noted percentages of the  balance S.D.
total value of work actually done up to the stage of completion.

GC-8

Value of Work % of Security Deposit for | % of Security Deposit For  Scale of S.D.

works contract. contract of supply- recovery.

ing materials & equipment
only.

For works up to Rs.10,00,000/-. 10% (Ten percent) 1% (One percent)

For works costing more than | 10% on first Rs.10,00,000/- | 1% on first Rs.10,00,000/-
Rs.10,00,000/- and up to | +7%2% on the balance. + %% on the balance.
Rs.20,00,000/-
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If stipulated in the contract as a Special Condition, the contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from Calcutta/Haldia Branch, as the case may be, of
any Nationalised Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the
letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the Contract
shall be liable to be terminated and the earnest money shall be liable to forfeiture; all at the discretion of the

For works costing more than | 10% on first Rs.10,00,000/- + | 1% on first Rs.10,00,000/-

Rs.20,00,000/- 7 %% on the next |+ %% on the next
Rs.10,00,000/- + 5% on the | Rs.10,00,000/- + %% on
balance. the balance.

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the
percentages given above, shall have to be deposited with the Trustees’ Treasurer in advance
and within 30 days from the date of placement of supply order, either in cash or by Alc.
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta Port Trust and
payable at Calcutta/Haldia, as the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the amount of Earnest
Money/Security Deposit held by the Trustees, at any stage.

(i) The Security Deposit shall refunded to the Contractor in terms of Clause 9.3 hereinafter and
subject to deduction, if any, under the provision of Sub-clause 3.5 (ii) herein below. Id,
however, the Contract provides for any maintenance period. 50% of the Security Deposit
may be refunded against any of the treasury Receipt for that amount on expiry of half of the
maintenance period and the balance deposit on the expiry of the said maintenance period and
after the Engineer has certified the final completion of work in Form G.C.2 and the
Contractor has submitted his “No Claim” Certificate in Form G.C.3.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if
the Contractor fails to carry out the work or to perform/observe any of the conditions of the
Contract. The Trustees shall also be at liberty to deduct any of their dues from the Security
Deposit, fixed Security, Earnest Money or from any sum due or to become due to the Contractor
under any other contract.

GC-9

S.D. for supply
contracts to be
deposited in
advance.

No interest payable
on EXM./S.D

Mode of refund of
S.D.

Forfeiture of S.D.

Engineer. The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever
required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any contractual obligation by the
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or
enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 Crore, along with their tender
comprising Special Conditions of Contract, General Conditions of Contract, BOQ, Earnest Money, etc. a document
called Integrity Pact Agreement duly signed by their authorized representative. The Proforma of the Integrity Pact

Agreement shall as specified in the GCC. In case of tender value more than Rs 5 Crore, the

Integrity Pact

Agreement is an essential part and parcel of bid document to be submitted by each tenderer, without which the tender
shall not be considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable only within the jurisdiction of the

NookwNE

High Court at Calcutta, India, including the following Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration Agreement only).
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After acceptance of his Tender/Offer and when called on to do so by the engineer or his representative, the
contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the
form annexed hereto. Until such Contract Agreement is executed, the other documents referred to in the

definition of the term “Contract’ here-in-before, shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one another. Should there
by any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the  of

power to correct the same and his decision shall be final and binding on the parties to the Contract.

GC-10

Two copies of the Drawings referred to in the general and special Conditions of Contract and in the
Bill of Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the
work, but these shall remain the property of the Trustees and hence, the Contractor shall return them
to the Engineer or his Representative on completion of the work, if not torn or mutilated on being
regularly used at site.

The Contractor shall prove and make at his own expense any working or progress drawings required
by him or necessary for the proper execution of the works and shall, when required, furnish copies of
the same free of cost to the Engineer for his information and/or approval, without meaning thereby the
shifting of Contractor’s responsibility on the Engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part
thereof without the written permission of the Engineer. Even if such permission be granted, the
Contractor shall remain responsible (a) for the acts, defaults and neglect of any sub-contractor, his
agents, servants or workmen as fully as if these were the acts, defaults or neglects of the Contractor
himself or his agents, servants or workmen and (b) for his full and entire responsibility of the contract
and for active superintendence of the works by him despite being sublet, provided always that the
provision of labourers on a “piece rate” basis shall not be deemed to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender/Offer all his
cost for supplying and providing all constructional plant, temporary work. Materials both for
temporary and permanent works, labour including supervision thereof, transporting to and from the
site and in and about the work, including loading, unloading, fencing, watching, lighting, payment of
fees, taxes and duties to the appropriate authorities and other things of every kind required for the
construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations
and methods of construction, even if any prior approval thereto has been taken from the Engineer or
his Representative. The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the Engineer; but the Contractor
shall be fully responsible for the correct implementation thereof, as also for any design and
specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor shall submit to him the
details of his (a) programme for execution of the work, (b) proposed procedure and methods of work,
(c) proposed deployment of plant, equipment, labour, materials and temporary works. The submission
to and/or any approval by the Engineer or his Representative to any such programme or particulars
shall not relieve the Contractor of any of his obligations under the contract.

GC-11

If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his
revised programme for completion of work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during execution of the
works and as long thereafter as the Engineer or his representative shall consider necessary during the
maintenance period. The Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his representative in writing shall
be binding upon the Contractor subject to limitation in Clause 2.5 hereof. The Contractor shall
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inform the Engineer or his representative in writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified careful and experienced
persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of is
staff, workmen or official at site and the Contractor shall within 48 hours comply with such
instruction without any demur whenever the Engineer shall feel that the deployment of the person
concerned will not be conducive to the proper and timely completion of the work.

The Contractor shall be responsible for the true and proper setting out of the works in relation to
reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of
any alignment or level by the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall fully provide protect and
preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile marks and other
things used in setting out the works.

From the commencement of the works till issue of the completion certificate in Form G.C.1, vide
Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the
excepted risks, any damage, loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the engineer, failing which the
Engineer or his Representative may cause the same to be made good by any other agency and the
expenses incurred and certified by the Engineer shall deem proper. This Clause will not apply to that
part of the work, which might have been taken over by the Trustees on partial completion of the work
and in such case the Contractor’s obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the
directions of the Engineer as also for defects/damages if any caused to the work by the Contractor
during such repairs and replacement in the maintenance period.

GC-12

The Contractor shall at his own cost protect support and take all precautions in regard to the
personnel or structure or services or properties belonging to the Trustees or not which may be
interfered with or affected or disturbed or endangered and shall indemnify and keep indemnified
the Trustees against claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties, structures and services
and/or to any person including the Contractor’s workmen. Cost of Insurance Cover, if any, taken
by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the
Contract.

The Contractor shall immediately inform the Engineer’s Representatives if any fossil, coins, articles
of value or antiquity and structures and other remains or things of geological or archaeological
importance be discovered at site which shall remain the property of the Trustees and protect them
from being damaged by his workmen and arrange for disposal of them at the Trustees’ expense as
per the instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the Trustees against all
claims, demands, actions and proceedings and all costs arising therefrom on account of :

(9 Infringement of any patent right, design, trademark or name or other protected right in
connection with the works or temporary work.

(h) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any,
for getting all materials and equipment required for the work.

()  Unauthorised obstruction or nuisance caused by the contractor in respect of Public or Private
or Private road, railway tracks, footpaths, crane tracks, waterways, quays and other
properties belonging to the Trustees or any other person.

(i) Damage/injury caused to any highway and bridge on account of the movement of Contractor’s
plants and materials in connection with the work.

(k) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to
waterway, in transporting contractor’s plants and materials.

()  The Contractor’s default in affording all reasonable facilities and accommodation as per the

direction of the Engineer or his Representative to the workmen of the Trustees and other
agencies employed by or with the permission and/or knowledge of the Trustees on or near the
site of work.
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Debris and materials, if obtained by demolishing any property, building or structure in terms of the

Contract shall remain the property of the Trustees.

GC-13
The Contractor’s quoted rates shall be deemed to have been inclusive of the following :
(@ Keeping the site free of unnecessary obstruction and removal from site of
constructional plant wreckage, rubbish, surplus earth or temporary works no
longer required.
(b) Cleaning and removal from site all the surplus materials of every kind to leave
the site clean and tidy after completion of the work, without which payment
against final bill may be liable to be withheld.
(c) Precautionary measures to secure efficient protection of Docks, the River
Hooghly and other waterways against pollution of whatever nature during
execution and maintenance of the works and to prevent rubbish, refuse and other
materials from being thrown into the water by the Contractor’s men or those of
his agency.
(d) Making arrangements for deployment of all labourer and workers, local or
otherwise including payment for their wages, transport, accommodation, medical
and all other statutory benefits and entry permits, wherever necessary.
(e) Making arrangements in or around the site, as per the requirements of local
authority or the Engineer or his Representative for preventing (i) spread of any
infectious disease like smallpox, cholera, plague or malaria by taking effective
actions for destruction of rats, mice, vermin, mosquitoes, etc. and by maintaining
healthy and sanitary condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, (iv)
deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the Contractor, if the same is
posted or sent by hand to the address given in the tender or to the Contractor’s Site
Office or to the Registered Office of the Contractor. The time mentioned in these
conditions for doing any act after direction or notice shall be reckoned from the time
of such posting or despatch.

The Contractor and his Sub-contractor or their agents and men and any firm
supplying plant, materials and equipment shall not publish or caused to be published
any photographs or description of the works without the prior authority of the
Engineer in writing.
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The Contractor shall at the Trustees’ cost to be decided by the Engineer render all
reasonable facilities and Co-operation as per direction of the Engineer or his representative
to any other Contractor engaged by the Trustees and their workmen to the Trustees’ own
staff and to the men of other Public Body on or near the site of work and in default the
Contractor shall be liable to the Trustees for any delay or expense incurred by reason of
such default.

The work has to be carried out by the Contractor causing the minimum of hindrance for
any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought to the site by the
Contractor shall be deemed to be the property of the Trustees who will have lien on the
same until the satisfactory completion of the work and shall only be removed from the site
in part or in full with the written permission of the Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.
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The Contractor shall commence the work within 7 days of the receipt of Engineer’s letter
informing acceptance of the Contractor’s tender/offer by the Trustees or within such

Preliminary time to
commence work an

preliminary time as mentioned by the Contractor in the Form of Tender or the time maintenance of
accepted by the Trustees. The Contractor shall then proceed with the work with due steady rate of
expedition and without delay, except as may be expressly sanctioned or ordered by the progress

Engineer or his Representatives, time being deemed the essence of the contract on the part
of the contractor.

The Contractor shall provide and maintain a suitable office at or near the site to which the  Contractor’s site
Engineer’s Representative may send communications and instructions for use of the office

Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer has been  Contractor to
taken, the contractor shall not execute the work beyond the working hours observed by the  observe Trustees’

Engineer’s Representative and on Sundays and Holidays observed in the Trustees’ system,
except in so far as it becomes essential on account of tidal work or for safety of the work. If
the progress of the work lags behind schedule or the work has been endangered by any act
or neglect on the part of the contractor, then the Engineer or his Representative shall order
and the contractor at his own expense shall work by day and by night and on Sundays and
Public Holidays. Any failure of the Engineer or his Representative to pass such an order
shall not relieve the contractor from any of his obligations. The Engineer’s decision in this
regard shall be final binding and conclusive.
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Unless stipulated otherwise in the contract all materials required for the work shall be
procured and supplied by the contractor with the approval of the Engineer or his
Representative and subject to subsequent testing as may be required by the Engineer or his
Representative. The Engineer shall exercise his sole discretion to accept any such materials.

Unless stipulated otherwise in the contract all materials, workmanship and method of
measurement shall be in accordance with the relevant Codes (Latest Revision) of the Bureau of
Indian Standards and the written instructions of the Engineer or his Representative. Where no
specific reference is available in the contract, the material and workmanship shall be of the
best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his representative,
whenever required to do so, all at the Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his
representative in respect of materials and workmanship deployed on the work, shall be borne
by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance with the
contract, the following conditions shall apply :

(@) The Contractor shall, at his own expense, arrange for transporting the materials from the
Trustees’ Stores, watching, storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the Engineer or his
representative, return of surplus and empty container to the Trustees’ Stores as per the
direction of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely
responsible for any such materials issued to him and for any loss or damage thereof for
any reason other than “Excepted Risks”, the Contractor shall compensate the Trustees’
in the manner decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and in accordance with the rate
of progress of work but except for grant of suitable extension of completion time of work as
decided by the Engineer. The Contractor shall not be entitled to any other compensation,
monetary or otherwise, for any delay in the supply of Trustees’” materials to him. The
Contractor shall, however, communicate his requirement of such materials to the Engineer
from time to time.

GC-16
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(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued
to the contractor shall be recovered from the contractor’s bills and/or any of his other
dues, progressively according to the consumption thereof on the work and/or in the
manner decided by the Engineer or his representative and at the rate/s stipulated in
the contract. These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of escalation/variation, if
in future the contractor is required to procure and provide any such material on the
written order of the Engineer consequent on the Trustees’ failure to effect timely
supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any of the Trustees’
materials issued to the contractor has been - (i) lost or damaged, (ii) consumed in
excess of requirement and (iii) wasted by the contractor in excess of normal wastage,
then the value thereof shall be recovered from the contractor’s bills or from any of
his other dues, after adding 19 %% extra over the higher one of the followings -

(1) Theissue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would be determined by the
Engineer.

The Engineer or his Representative shall have the power to insect any material and work
at any time and to order at any time — (1) for removal from the site of any material which
in his opinion is not in accordance with the contract or the instruction of the engineer or
his representative, (ii) for the substitution of the proper and suitable materials, or (iii) the
removal and proper re-execution of any work which in respect of material and
workmanship is not in accordance with the contract or the instructions of the Engineer.
The Contractor shall comply with such order at his own expense and within the time
specified in the order. If the contractor fails to comply, the Engineer shall be at liberty to
dispose any such materials and re-do any work in the manner convenient to the Trustees
by engaging any outside agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without approval of the
Engineer or his Representative and whenever required by him, the contractor shall
uncover any part or parts of the work or make openings in or through the same as may be
directed by the Engineer or his representative from time to time and shall reinstate or
make good those part of works thus affected to the satisfaction of the Engineer, all at the
cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer, if the initial
covering up was with prior written order of the Engineer or his Representative.
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On a written order of the Engineer or his Representative, the contractor shall delay or
suspend the progress of the work till such time the written order to resume the execution is
received by him. During such suspension the contractor shall protect and secure the work
to the satisfaction of the Engineer or his Representative. All extra expenses in giving effect
to such order shall be considered by the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or
(b) necessary by reason of some default on the part of the contractor, or
(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the works or any part
thereof.

The Engineer shall settle and determine such extra payment and/or Extension of
completion time to be allowed to the contractor, as shall, in the opinion of the Engineer be
fair and reasonable, and the same shall be final and binding on the Contractor.

If at any time before or after commencement of the work the Trustees do not require the
whole of the work tendered for the Engineer shall notify the same to the contractor in
writing and the contractor shall stop further works in compliance of the same. The
Contractor shall not be entitled to any claim for compensation for underived profit or for
such premature stoppage of work or on account of curtailment of the originally intended
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5.12

6.0

6.1

6.2

6.3

6.4

work by reason of alteration made by the Engineer in the original specifications, drawings,
designs and instructions.

When the whole of the work has been completed to the satisfaction of the Engineer and has
passed any final test prescribed in the contract, the contractor shall, within 21 days of
submission of his application to the Engineer, be entitled to receive from him a certificate
for completion of work in Form G.C.1, annexed hereto. If any part of the total work having
been completed to the satisfaction of the Engineer, be taken over and/or used by the
Trustees, the Contractor shall on application be entitled to partial completion certificate in
the Form G.C.1 indicating the portion of the work covered by it, so that the Contractor’s
liability during maintenance period of the contract, if any, shall commence from the date
mentioned in such certificate so far as the completed portion of the work is concerned.

GC-18
TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the Contractor in respect of the work till
final and satisfactory completion thereof and until a certificate of final completion in Form
G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all
be treated as mere advance, which shall stand recoverable in full or in part, if the Engineer
so decides in the context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of measurements of actual
work done, as recorded in the Trustees’ measurement books and at accepted tendered or at
agreed rates, as the case may be, except as otherwise provided in the contract and when the
Engineer decides any other rate for change in the scope of work or omission, if any, on the
part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having an initially stipulated
completion period of 4 months or more, on account payments may be made sat the
discretion of the Engineer or his Representative at intervals deemed suitable and justified
by him. Provided always that subject to execution of work of substantial value in the
context of the contract price, the interval of such on account payments shall be decided by
the Engineer or his Representative, which shall ordinarily not be less than 1 month in
between two payments for on account bill and/or advance.

Measurement for works done shall be progressively taken by the Engineer’s Representative
and entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper
by him and/or the Engineer. The Contractor or his duly accredited Representative or Agent
shall remain present at the time of such measurement and assist the engineer’s
Representative in every manner required by him. After the measurements taken have been
entered in the Measurement Book, the Contractor or his Agent shall sign the Measurement
Book at the wend of such Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior to such signature. If the
Contractor or his Agent fails to participate even after 3 days written notice from the
Engineer’s Representative, the measurement shall be taken ex-parte by the Engineer’s
Representative and those shall be accepted by the Contractor.
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6.5

6.6

GC-19

Based on the quantum of work and the value thereof computed in the Measurement
Book, the Contractor shall type out his bill in the proforma approved by the
Engineer and submit the same to the Engineer’s Representative in quadruplicate, duly
signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his
Representative may in his absolute discretion, allow advance payment against such
bill to the extent of an amount not exceeding 75% of the “net payable” sum of the said
bill, subject to adjustment thereof against the bill at the time of checking and auditing
the bill at the Trustees’ end. The measurement Book will not be handed over to the
Contractor; but he will obtain the abstracts of quantities, amounts and recoveries to
type out the bill.

At the discretion of the Engineer or his Representative and only in respect of accepted
offers/where estimated amount put to tender would be Rs.2,00,000/- or more, advance
payment may be made to the extent of 75% of the value of any material purchased
and brought to the site by the Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his Representative be of
imperishable nature,

(i)  the value of such materials shall be assessed by the engineer or his
Representative at their own discretion,

(iii) a formal agreement has been drawn up with the contractor, under which the
Trustees secure a lien on the contractor’s materials,

(iv) the materials are safe-guarded by the contractor against losses, shortage and
misuse due to the contractor postponing the execution of the work or otherwise,

(v) inthe event of storage of such materials within the Trustees’ protected areas in
the Docks, the contractor shall submit an Indemnity Bond in the proforma and
manner acceptable to Trustees’ whereby the contractor shall indemnify the
Trustees against all financial loss’‘damage, on account of loss/Jdamage to such
materials for whatever reasons,

GC-20

(vi) in the event of storage of such materials outside the Trustees’ protected areas the
Contractor shall submit to the Engineer an irrevocable Bank Guarantee favouring
the Trustees and for the same sum as is being advance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of a Calcutta/Haldia
Branch of any Nationalised Bank or a Schedule Commercial Bank, as the case
may be, acceptable to the Trustees and shall remain valid till the anticipated
period of consumption of such materials in the work. The Bank Guarantee must
bear an undertaking by the issuing Bank guaranteeing automatic payment of the
guaranteed sum to the Trustees by the Bank on the date of expiry of the validity of
the Guarantee, unless with the prior written approval of the Engineer on behalf of

the Trustees, the Bank has extended the validity of the Guarantee.

(vii) The amount of advance shall be recoverable from the contractor's bills or any
other dues, progressively with the consumption of the materials on the basis of
quantity consumed. Consequent on full recovery of the advance the Indemnity
Bond/Bank Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to the

Contractor duly discharged by the Engineer on behalf of the Trustees.
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6.7

6.8

7.0

7.1

7.2

7.2

7.3

7.4

7.5

No certificate of the Engineer or his representative shall protect the Contractor against
or prevent the Trustees from obtaining repayment from the Contractor, in case the
Engineer or his representative should overcertify for payment or the Trustees should
over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor at any stage and in
respect of any money or balance or Bank Guarantee, which may be due to the
Contractor from the Trustees, owing to dispute or otherwise or for any delay on the part
of the Trustees in making interim or final payment or otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated
quantities of the work and shall never be deemed as actual or correct quantities of the
works to be executed by the contractor in fulfilment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to make any
variation of the quantity, quality or form of the works or any part thereof that may, in

Recovery for wrong
and over payment

Interest not
admissible to
Contractor

Quantities in Bill of
Quantities of Tender

Engineer’s power to
vary the works

his opinion, be necessary and the Contractor upon receipt of such an order shall act as
follows :

GC-21
(a) Increase or decrease the quantity of any work included in the contract.
(b) Omit any work included in the contract.
(c) Change the Character or quality or kind of any work included in the contract.
(d) Change the levels, lines, position and dimensions of any part of the work, and

(e) Execute extra and additional work of any kind necessary for completion of the works

No such variation shall in any way vitiate or invalidate the contract or be treated ass
revocation of the contract, but the value (if any) of all such variations evaluated in accordance
with the Engineer’s sole decision shall be taken into account and the contract price shall be
varied accordingly.

Provided always that written order of the Engineer shall not be required for increase or
decrease in the quantity of any work upto 15% where such increase or decrease is not the
result of any variation order given under this clause but is the result of the quantities
exceeding or being less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the Contractor and the
Engineer"” subsequent written confirmation of such verbal order shall be deemed to be an
order in writing within the meaning of this clause.

(@) The Contractor shall not be entitled to any claim of extra or additional work unless they

have been carried out under the written orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added to or deducted from
the sum named in the tender in respect of any extra work done or work omitted by his
order.

(c) All extra, additional or substituted work done or work omitted by order of the Engineer
shall be valued on the basis of the rates ad prices set out in the contract, if in the opinion
of the Engineer, the same shall be applicable. If the contract does not contain any rates
or prices directly applicable to the extra, additional or substituted work, then the
Engineer may decide the suitable rates on the basis of Schedule of Rates (including
surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees
with due regard to the accepted contractual percentage, if any thereon. In all other cases
the Engineer shall solely determine suitable rates in the manner deemed by him as fair
and reasonable, and his decision shall be final, binding and conclusive.

GC-22
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8.0

8.1

8.2

8.3

(d) If the nature or amount of any omission or addition relative to the nature or amount of
the whole of the contract work or to any part thereof shall be such that, in the opinion of
the Engineer, the rate of prices contained in the contract for any item of the works or the
rate as evaluated under sub-clauses (b) and (c) of this clause, is by reason of such
omission or addition rendered unreasonable or in-applicable, the Engineer shall fix such
other rate or price as he deems proper and the Engineer’s decision shall be final, binding
and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE /
TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed availability of the
Trustees” materials to be supplied as per contract or exceptionally adverse climatic conditions
and natural phenomenon or strikes, lock-outs, civil commotion or other special circumstances
of any kind beyond the control of the Contractor, cause delay in completing the work, the
contractor shall apply to the Engineer in writing for suitable extension of completion time
within 7 days from the date of occurrence of the reason and the Engineer shall thereupon
consider the stated reasons in the manner deemed necessary and shall either reject the
application or determine and allow in writing the extension period as he would deem proper
for completion of the work with or without the imposition of “Liquidated Damage” Clause
(No.8.3 hereof) on the Contractor and his decision shall be final and binding on the
Contractor. If an extension of completion time is granted by the Engineer without imposition
of liquidated damage, from the Clause No.8.3 of the Liquidated damage shall apply from its
date of expiry, if the work be not completed within the extended time, unless stated otherwise
in the decision communicated by the Engineer, as aforesaid.

a)  If the Contractor fails to complete the work within the stipulated dates or such extension
thereof as communicated by the Engineer in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as a penalty, %% (half
percent) of the total value of work (contract piece) as mentioned in the letter of
acceptance of the tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such compensation shall not exceed 10%
of the said value of work. The amount of Liquidated damages shall be determined by the
Engineer, which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover
the said amount of compensation/damage in Sub-clause (a) of this clause, from any money
due or likely to become due to the Contractor. The payment or deduction of such
compensation/damage shall not relieve the Contractor from his obligation to complete the
work or from any of his other obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer, the work may be
ordered to be completed by some other agency at the risk and expense of the Contractor,
after a minimum three days notice in writing has been given to the Contractor by the
Engineer or his Representative.

Without being liable for any compensation to the Contractor, the Trustees may, in their
absolute discretion, terminate the contract and enter upon the site and works and expel the
Contractor there from after giving him a minimum 3 days’ notice in writing, due to
occurrence of any of the following reasons and decision of the Trustees in this respect, as
communicated by the Engineer shall be final and conclusive :

0] The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the progress of work is not satisfactory or the
work is not likely to be completed within the agreed period on account of Contractor’s
lapses.

(iii)  The Contractor has failed to commence the works or has without any lawful excuse
under these conditions has kept the work suspended for at least 15 days despite
receiving the Engineer'” or his Representative” written notice to proceed with the

97

Extension of
completion time

‘Liquidated Damage’
and other
compensation due to
Trustees

Default of the
Contractors
remedies &
powers/Terminatio
n of Contract.



98

work.

(iv) The Contractor has failed to remove materials from site or to dismantle or demolish
and replace work for 7 days after receiving from the Engineer or his representative the
written notice stating that the said materials or work were condemned and rejected by
him under these conditions.

(v) The Contractor is not executing the works in accordance with the contract or is
persistently or flagrantly neglecting to carry out his obligations under the contract.

(vi)  Any bribe, commission, gift or advantage is given, promised or offered by or on behalf
of the contractor t any officer, servant or representative of the Trustees or to any
person on his or their behalf in relation to the obtaining or to the execution of the
contract.

(vii)  The Contractor is adjusted insolvent or enters into composition with his creditors or
being a company goes into liquidation either compulsory or voluntary.
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8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on
behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and
materials issued to him at the place to be ascertained from the Engineer, within 7 days of
receipt of such letter.

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the
work through any other agency at the Contractor’s risk and expense and the Contractor shall
be debited any sum or sums that may be expended in completing the work beyond the amount
that would have been due to the Contractor, had he duly completed the work of the work in
accordance with the contract.

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt payment of only 90%
of the value of work actually done or materials actually supplied by him and subject to
recoveries as per contract, provided the work done and materials conform to specifications at
the time of taking over by the Trustees. The payment for work shall be based on
measurements of actual work done and priced at approved contract rates or other rates, as
decided by the Engineer. The payment for materials supplied shall be at the rates as decided
by the Engineer, which shall I in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all such case shall be final, binding and

conclusive.
8.34 The Trustees shall have the power to retain all moneys due to the Contractor until the work is
completed by other agency and the Contractor’s liabilities to the Trustees are known in all
respect.
9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT
9.1 On completion of execution of the work the Contractor shall maintain the same for a period, as  Contractor’s
may be specified in the form of a Special Condition of the Contract, from the date mentioned obligation for

in the Initial Completion Certificate in Form G.C.1. Any defect/fault, which may appear in the maintenance of
work during aforesaid maintenance period, arising, in the sole opinion of the Engineer or his  work.
representative, from materials or workmanship not in accordance with the contract or the

instruction of the Engineer or his representative, shall, upon the written notice of the Engineer

or his representative, be amended and made good by the Contractor at his own cost within

seven days of the date of such notice, to the satisfaction of the Engineer or his representative,

failing which the Engineer or his representative shall have the defects amended and made good

through other agency at the Contractor’s risk and cost and all expenses, consequent thereon or

incidental thereto, shall be recoverable from the Contractor in any manner deemed suitable

by the Engineer.
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9.2 The Contractor shall not be considered completed and the work shall not be treated as finally Certificate  of
accepted by the Trustees, until a Final Completion Certificate in Form G.C.2 annexed hereto shall ~ final completion
have been signed and issued by the Engineer to the contractor after all obligations under the
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Contract including that in the maintenance period, if any, have been fulfilled by the Contractor.
Previous entry on the works or taking possession, working o using thereof by the Trustees shall not
relieve the Contractor of his obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of
his Security Deposit by submitting o the Engineer (I) The Treasury Receipts granted for the amount
of Security held by the Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form G.C.2 and within two
months of the Engineer’s recommendation, the Trustees shall refund the balance due against the
Security Deposit to the Contractor, after making deduction therefrom in respect of any sum due to
the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or connected with the
interpretation of the Contract including the meaning of Specifications, drawings, designs and
instructions or as to the quality of workmanship or as to the materials used in the work or the
execution of the work whether during the progress of the works or after the completion and whether
before or after the determination, abandonment or breach of the contract the decision of the
Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect
to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after
receiving notice of such decision require that the matter shall be referred to Chairman, who shall
thereupon consider and give a decision.

If, however, the Contractor be still dissatisfied with the decision of the Chairman, he shall within 15
days after receiving notice of such decision require that within 60 days from his written notice, the
Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a submission to arbitration
within the meaning of Indian Arbitration Act, 1940 or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever, another person from panel shall be appointed as Sole
Arbitrator and he shall proceed from the stage at which his predecessor left it.
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The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the
parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as
provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found
necessary, enlarge the time for making and publishing the award, with the consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may be fixed by the Arbitrator in
his sole discretion. Upon every or any such reference the cost of any incidental to the reference and
award respectively shall be in the discretion of the Arbitrator who may determine, the amount
thereof or by whom and to whom and in what manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the
Indian Arbitration Act 1940 or any amendment thereof. The Arbitrator shall give a separate award
in respect of each item of disputes and respective claim referred to him by each party and give
reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract — within only the
parameters of scope and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules
made thereunder, for the time being in force, shall apply to the arbitration proceedings under this
Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence
in accordance with Engineer’s decision. The Engineer also shall not withhold any payment, which,
according to him, is due or payable to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

Provided always as follows:
[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in the cases
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1/We

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and
Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be performed in accordance
with the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within
order to commence the work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a

[b]

[c]

[d]

[e]

of contracts, where tendered amount appearing in the letter of acceptance of the tender /
offer is less than Rs.40,00,000/-.

The Contractor shall have to raise disputes or differences of any kind whatsoever in
relation to the execution of the work to the Engineer within 30 days from the date of
occurrence of the cause of dispute and before the preparation of the final bill, giving
detailed justifications, in the context of contract conditions.
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Contractor’s dispute if any arising only during the maintenance period, if any,
stipulated in the contract, must be submitted to the Engineer, with detailed
justification in the context of contract conditions, before the issuance of final
completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the Contractor can raise
pertaining to the Contract after submission of certificate in form G.C.3 by him.

Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses
10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the Engineer and / or by
any Arbitrator subsequently.

The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide
Clause 10.3 hereinabove, on their sole discretion, by adding the names of new
Arbitrators and / or by deleting the names of existing Arbitrators, without making
any reference to the Contractor.

(TO BE SUBMITTED WITH COVER- | OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)

The Chief Engineer
Kolkata Port Trust

100
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Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to
the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of
Contract and | / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions
of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.
THE TOTAL AMOUNT OF TENDER Rs._ NOT TO BE QUOTED IN COVER I OFFER

(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

1 / We require days / months preliminary time to arrange and procure the materials required by the work from the
date of acceptance of tender before | We could commence the work.
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. of

as Earnest Money.
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated : (Signature of Bidder with Seal)
WITNESS :

Name of the Bidder :

Signature :
Name : (In Block Address :
Letters)

Address :

Occupation :

KOLKATA PORT TRUST
FORMG.C.1
Contractor

Address

Date of completion :
Dear sir(s),
This is to certify that the following work viz :-

NaME OF WOIK & ... e e e e e e e e e

Estimate No. E.E.O.

RYA o] g 1O e =T N[ TP
Allocation.........
Contract No. ..

which was carried out by you is in the opinion of the undersigned complete in every respect on the day of
2000 in accordance with terms of the Contract and you are required to maintain the work as per Clause 62 of the General
Conditions of Contract and under provisions of the Contract for a period of weeks / months / years
from the day of
2000 to day of 2000 .

Yours faithfully,
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SIGNALUTE. .. ceviiit et
(ENGINEER/ENGINEER’S REPRESENTATIVE)

DeSigNation.........covivriieiiei e e
OFFICE SEAL

KOLKATA PORT TRUST
FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.
This is to certify that the following work viz:-

NaME OF WOIK & oot e e e e e e e e e e e

WOIK OFAEE NO... .t ettt et e e et et e e e e e e s
ContraCt NO. ....cvvvnviiiieienie e

Resolution & Meeting NoO. ..........coocevviinnnees

Allocation : .....ooovvie i

which was carried out by Shri/MEeSSIS.........cuuiiuiiiiiiiiiiie i, is now complete in every respect in accordance with the
terms of the Contract and that all obligations under the Contract have been fulfilled by the Contractor.

SIGNALUTE. .. ceviiiet it
(ENGINEER/ENGINEER’S REPRESENTATIVE)

DESIGNATION......ooviiiii i
OFFICE SEAL
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KOLKATA PORT TRUST

FORMG.C3

(‘NO CLAIM ‘ CERTIFICATE FROM CONTRACTOR)
The Chief Enginer

Kolkata Port Trust

Haldia.

Dear Sir,

1 / We do hereby declare that | / we have received full and final payment from the Calcutta Port Trust for the execution of the following
work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO.........oceviiii i Dt
and | / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.
Yours faithfully,

(Signature of the Contractor)

(OFFICIAL SEAL OF THE CONTRACTOR)
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KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of
20 between the "Board Of Trustees for the Port Of Calcutta , a statutory body constituted
under Major Port Trust Act ,1963 under the rules there under and statutory modification thereto having Registered Office at
15, Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’” which expression unless excluded by or repugnant to the
context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the
context he deemed to include his heirs, executors, administrators, representative, successor in officer and permitted assigns)
of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a Tender/Offer by the contractor for the
execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively assigned to them in General
Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement , viz :-

i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned the
contractor hereby covenant with the Trustees to execute ,complete and maintain the work in conformity in all
respects with the provisions of Contract.

104



105

4. The Trustees hereby covenants to pay to the contractor in consideration of such execution ,completion and
maintenance of the works the Contract Prices at the times and in the manner prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as fixed (or have set their

respective hands and seals) the day and year first above written.
have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia
Branch, as the case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/
Legal Adviser of the Trustees.

Ref. Bank Guarantee No.

Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata— 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ EMPLOYER which expression shall unless
repugnant to the context or meaning thereof include its successors administrators and assigns) having awarded to

, with registered office at (hereinafter referred to as the

“CONTRACTOR “ which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and

assigns) a CONTRACT by issue of EMPLOYER’S work order dated the same having been unequivocally accepted by the

Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No dated Valued at Rs

for “ ” and the contractor having agreed to prove a Contract performance Guarantee

for the faithful performance of the entire Contract equivalent to Rs. ( rupees only) to the
EMPLOYER.

We, the Bank, , Kolkata/ Haldia having its Head Office at (hereinafter referred to as the

“Bank”, which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns) do
hereby guarantee and undertake to pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(
only) as aforesaid at any time upto without any demur, reservation, contest, recourse or protest an/or without any reference to the
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CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference between
EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not
to revoke this guarantee during its currency without previous consent of employer and further agrees that the guarantee herein contained shall
continue to be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee from time to time to extend the
time for performance of the CONTRACT by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone
from time to time the exercise of any powers vested in them or any right which they might have against Contractor, and to exercise the same at any
time in any manner, and other to enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER
and CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall not be released of its obligations under
these presents by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason or any other acts of
omission or commission on the part of employer or any other indulgence shown by EMPLOYER or by any other matter or thing whatsoever which
under Law would, but for this provision, have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against the Bank as principal debtor, in the first
instance without proceeding against CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may have in relation to
the CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs
(rupees only) and it shall remain in force up to and including and shall be extended from
time to time for such period , on whose behalf this guarantee has been given.

Dated, this ..........ccoevviiiiiiiniieene. day Of ...ovviii 2010 oo @
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”.

And
................................ hereinafter referred to as “The Bidder/Contractor”
Preamble
The Principal intends to award, under laid down organizational procedures, contract/s for ......................... The Principal values full compliances
with all relevant laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or

Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the tender process and the
execution of the contract for compliance with the principles mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings prior to, during and
subsequent to the currency of the contract to be entered into with a view to:-
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Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said stores/ equipment at a
competitive price in conformity with the defined specifications/ scope of work by avoiding the high cost and the distortionary impact of corruption
on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORS to abstain from bribing or indulging in any corrupt practice in
order to secure the contract by providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a.  No employee of the Principal, personally or through family members, will in connection with the tender for,
or the execution of a contract, demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

b.  The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will, in
particular, before and during the tender process, provide to all Bidder(s) the same information and will not
provide to any Bidder(s) confidential/ additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

c.  The Principal will exclude from the process all known prejudiced persons.

2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Indian Penal Code
(IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance
Officer and in addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to observe the
following principles during his participation in the tender process and during the contract execution.

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the Principal’s employees
involved in the tender process or the execution of the contract or to any third person any material or other benefit which he/she is not legally
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the
contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications, subsidiary contract, submission or non-submission of bids or any other
actions to restrict competitiveness or to introduce cartelization in the bidding process.

C. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not use
improperly, for purposes of competition or personal gain, or pass on to others, any information or document provided by the Principal as part
of the business relationship, regarding plans, technical proposals and business details, including information contained or transmitted
electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India, if any. Similarly the
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the foreign principles, if any. Further details as mentioned
in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the
Guidelines, all the payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian
Agents of Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed to or intends to make to
agents, brokers or any other intermediaries in connection with the award of the contract.

2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of Section 2 above, or in any
other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender
process or take action as considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the Principal is entitled to
demand and recover the damages equivalent to Earnest Money Deposit/Bid Security.

(2)  Ifthe Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the contract according to Section
3, the Principal shall be entitled to demand and recover from the Contractor liquidated damages of the contract value or the amount
equivalent to Performance Bank Guarantee.
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Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact with any other
Company in any country conforming to the anti corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major
Ports/ Govt. Departments of India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken as considered
appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this Integrity Pact, and to submit
it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-contractors.
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance with provisions of the
extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations
under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions neutrally and
independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designated by the Principal and
the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract documentation of the
PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if any. The same is applicable to
sub-contractors. The Monitor shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-
contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to the contract provided
such meetings could have an impact on the contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the
option to participate in such meetings.

(9) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer of Kolkata Port Trust
within 8 to 10 weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise,
submit proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for
the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of the Principal and
request the Management to discontinue or to take corrective action, or to take other relevant action. The Monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or
tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the Principal/ Employer has
not, within reasonable time, taken visible action to proceed against such offence or reported to the Chief Vigilance Officer, the Monitor may also
transmit this information directly to the Central Vigilance Commissioner, Government of India.

(j) The word “Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER or its agencies shall
be entitled to examine all the documents including the Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR
shall provide necessary information and documents in English and shall extend all possible help for the purpose of such examination.

Section 10 — Pact Duration:
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The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of the contract including
warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing
of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as specified above,
unless it is discharged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal in Kolkata.
(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) Ifthe Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members.

(4)  Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains valid. In this case, the
parties will strive to come to an agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & AdAress) .......coevevunevniereiieennenenieenne

Witness 2:

(Name & AAAreSS) .....cuunvenieii ettt i e e eenees

ANNEXURE-A
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS
11 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not registered with KoPT
shall apply for registration in the prescribed Application-Form.
1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of the principal

confirming the agency agreement and giving the status being enjoyed by the agent and the commission/ remuneration/salary/retainer
ship being paid by the principal to the agent before the placement of order by KoPT.

13 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have stated that they are not
paying any commission to the Indian agents, and the Indian representative is working on the basis of salary or as retainer, a written
declaration to this effect should be submitted by the party (i.e. Principal) before finalizing the order.
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2.0
2.1

211

2.12

2.13

2.2

221

222

2.2.3

2.3

2.4

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authorization and authority given to commit the
Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is real substantial Company and
details of the same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India, is to be paid by
KoPT in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether manufacturer or agents of
manufacturer holding the Letter of Authority of the Principal specifically authorizing the agent to make an offer in India in response to
tender either directly or through the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the Tenderer in the quoted
price(s), is to be paid by KoPT in India in equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for payment of the commission/remuneration, if
any payable to the agents/representatives in India in Indian Rupees on expiry of 90 days after the discharge of the obligations under the
contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned tender liable for

rejection or in the event of a contract materializing, the same liable to termination by KoPT. Besides this there would be a penalty of
banning business dealings with KoPT or damage or payment of a named sum.

110



