
 
 
 

 
No. I&CF/SDM/DOCK/T/1019/915                                   Date :  23.10.2019  

 [NIT-1]   
 

SHORT TENDER NOTICE  
 

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per 
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 

 Name of work : INTERIOR DECORATION AND ELECTRICAL WORKS AT 
NEWLY CONSTRUCTED TO (SH&CH) OFFICE AND GM 
(FINANCE’S) OFFICE AT FINGER JETTY AREA, HDC, 
HALDIA. 

   
 E-Tender  No : 2019_KoPT_513159 
   
 Estimated Cost : Rs. 1,90,09,073.77 (Rupees One Crore Ninety Lakh Nine 

Thousand Seventy Three and paise Seventy Seven only) 
 

   
 Date and Time for pre- 

bid meeting & site visit 
: Pre-bid Meeting on 01.11.2019 at 12.00 PM at the office 

of General Manager (Engineering), HDC, at Jawahar Tower 
followed by site visit. 

   
 Last date of 

submission of e-tender  
: 21.11.2019   

Submission Up to 15:00 hrs. 
 

   
 
Details of the Tender & Tender Documents are available in KoPT website (www.kolkataporttrust.gov.in) and have 
to participate in bidding process through their website https://eprocure.gov.in/eprocure/app only. Interested 
bidders may contact at abose.hdc@nic.in  
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1. SCHEDULE OF TENDER (SOT) 
                                                      

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from reliable, 
bonafide & experienced agency with required experience as per Prequalification criteria stipulated in Tender 
Document for “INTERIOR DECORATION AND ELECTRICAL WORKS AT NEWLY CONSTRUCTED TO 
(SH&CH) OFFICE AND GM (FINANCE’S) OFFICE AT FINGER JETTY AREA, HDC, HALDIA” as per Bill Of 
Quantities to Haldia Dock Complex. Bid Document may be seen from KoPT website (www.kolkataporttrust.gov.in). 
Corrigenda or clarifications, if any, shall be hosted on the above mentioned website only. Bidders will have to 
participate in bidding process through website https://eprocure.gov.in/eprocure/app only.  
  
a.   TENDER NO. 
      

I&CF/SDM/DOCK/T/1019 

b.   MODE OF TENDER e-tendering System 
 

c. E-Tender No. 2019_KoPT_513159 
d. Date of NIT available to parties to download  25.10.2019 to 21.11.2019 

ii) Date and Time for pre-bid meeting & site visit Pre-bid Meeting on 01.11.2019 at 12.00 PM at the office 
of General Manager (Engineering), HDC, at Jawahar 
Tower followed by site visit. 
 

e.  i)  Estimated Cost Of Work   
 

Rs. 1,90,09,073.77 (Rupees One Crore Ninety Lakh Nine 
Thousand Seventy Three and paise Seventy Seven only). 
 

     ii) Bid Document fee 
   
    

The intending bidders should submit Bid Document Fee of INR 
Rs. 1,770.00 (Rupees One Thousand Seven Hundred 
Seventy only) including 18% GST  

     iii) Earnest Money Deposit        
 

The intending bidders should submit Earnest Money of INR Rs. 
3,80,185.00 (Rupees Three Lakh Eighty Thousand One 
Hundred Eighty Five only) 

g. Last date of submission of EMD & Bid 
Document fee. 
 

21.11.2019  upto 15.00 Hrs. 
 

h. Date of starting of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid.  

01.11.2019 

i.   Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid. 

21.11.2019 (Up to 3:00 P.M.) 

j.  Date & time of opening of the subject tender 22.11.2019 (After 3:30 P.M.) 
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2. SHORT TENDER NOTICE  

 
E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per 
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 
 

 Name of work : INTERIOR DECORATION AND ELECTRICAL WORKS AT 
NEWLY CONSTRUCTED TO (SH&CH) OFFICE AND GM 
(FINANCE’S) OFFICE AT FINGER JETTY AREA, HDC, 
HALDIA. 

   
 E-Tender  No : 2019_KoPT_513159 
   
 Estimated Cost : Rs. 1,90,09,073.77 (Rupees One Crore Ninety Lakh Nine 

Thousand Seventy Three and paise Seventy Seven only) 
 

   
 Date and Time for pre- 

bid meeting & site visit 
: Pre-bid Meeting on 01.11.2019 at 12.00 PM at the office 

of General Manager (Engineering), HDC, at Jawahar Tower 
followed by site visit. 

   
 Last date of 

submission of e-tender  
: 21.11.2019   

Submission Up to 15:00 hrs. 
 

   
 
Details of the Tender & Tender Documents are available in KoPT website (www.kolkataporttrust.gov.in) and have to 
participate in bidding process through their website https://eprocure.gov.in/eprocure/app only. Interested bidders 
may contact at abose.hdc@nic.in  
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3. NOTICE INVITING TENDER  
 
WORK TITLE: - INTERIOR DECORATION AND ELECTRICAL WORKS AT NEWLY CONSTRUCTED TO 

(SH&CH) OFFICE AND GM (FINANCE’S) OFFICE AT FINGER JETTY AREA, HDC, HALDIA. 
   
3.1   E -TENDER NO  :   2019_KoPT_513159 
 

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from resourceful, 
experienced and bonafide agencies with sound technical and financial capabilities on fulfilling the following Pre-
qualification Criteria; 
 

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
i) Average Annual Financial Turnover during the last three years, ending on 31-03-2019, should be at least   

30% of the estimated cost. 
 
ii) Experience of having successfully completed similar works during last 7 years ending last day of month previous 

to the one in which applications are invited should be either of the following: -  
   
           a. Three similar completed works costing not less than the amount equal to 40 % of the estimated cost.             

Or 
           b. Two similar completed works costing not less than the amount equal to 50 % of the estimated cost. 

      Or 
                 c. One similar completed works costing not less than the amount equal to 80 % of the estimated cost. 
 
iii)  Similar works means: - 
 

Successfully completion of HVAC of office building / Industry at Govt. / Semi Govt. / other organisation. 
 
TENDER AUTHORITY:- 
 
Sr. Dy. Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O.- Haldia, Dist. Purba 
Medinipur – 721 604, Tele-Fax:- [03224]-252110. 
 

Due 
Date 

 
 

21.11.2019 Time UPTO 
15:00 hrs. 

Date of 
Opening of 
Tender 

22.11.2019 Time 15:30 hrs. 
onwards. 

Bid document will be available on KoPT website (www.kolkataporttrust.gov.in) Bidders will 
have to participate in bidding process through website 
https://eprocure.gov.in/eprocure/app only. 
Date and Time for pre- 
bid meeting & site visit 

Pre-bid Meeting on 01.11.2019 at 12.00 PM at the office of General 
Manager (Engineering), HDC, at Jawahar Tower followed by site visit. 

Cost of Tender 
document 
(Non-refundable) 

Rs. 1,770.00 (Rupees One Thousand Seven Hundred Seventy only) 

Earnest Money Deposit Rs. 3,80,185.00 (Rupees Three Lakh Eighty Thousand One Hundred 
Eighty Five only) 

Time Of Completion  8 (Eight) months. 
Estimated Cost Of 
Work 

Rs. 1,90,09,073.77 (Rupees One Crore Ninety Lakh Nine Thousand 
Seventy Three and paise Seventy Seven only) 
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3.4 OTHER INSTRUCTIONS:- 
 
 

3.4.1 E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful, 
experienced and bonafide bidders with sound technical and financial capabilities for the above mentioned work at 
Haldia Dock Complex. 
3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender documents 
are available in web site from KoPT website (www.kolkataporttrust.gov.in) and have to participate in bidding process 
through their website https://eprocure.gov.in/eprocure/app only. 
3.4.3 E-Tender Document shall neither be issued by post nor sold. 
3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be 
summarily rejected. 
3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender document. 
Trustees reserve the right to verify the submitted copies of documents / credentials with the original documents. 
3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, 
West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An 
amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all 
the bills of the contractor for onward transmission of the same to the appropriate authority. 
3.4.7 E-Tenderers will be received through https://eprocure.gov.in/eprocure/app up to 15:00 hrs. on the last date of 
submission and opening of tender specified above.  
3.4.8 Techno Commercial Part of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated date.  
3.4.9 Price Part of only technically & commercially qualified bidders will be opened at a later date under due 
intimation to all concerned. 
3.4.10 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on the 
next working day.  
3.4.11 It is stated here that the subject tender may not be extended further. 
3.4.12 Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part 
without assigning any reason whatsoever thereof.  

 
 
 
 
 

 
General Manager (Engg.) 

Haldia Dock Complex 
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4.  Important instructions for E-procurement 
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 
version 8 or above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions 
available on the CPP Portal https://eprocure.gov.in/eprocure/app before responding to this e-
tender: 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (Kolkata Port Trust, Haldia Dock Complex): 
 

1. A. K. Bose,   Sr. Dy. Manager (I&CF), Mob: 9434744410, email: abose.hdc@nic.in  
  

                                                      
 

1 
Process of E-tender :  
 
THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT 
https://eprocure.gov.in/eprocure/app/eprochome/.......... 
1).Vendors are required   to register themselves online with 
https://eprocure.gov.in/eprocure/app  
 
Contact person (Haldia Dock Complex):  
1.  Sri. A. K. Bose 
     Sr. Dy. Manager (I&CF) 
     Haldia Dock Complex 
     Ph. No. 03224 252118 
     abose.hdc@nic.in 
     Mb. No. 9434744410 
 

 

Contact persons (CPP Portal): 
 
1. Shri Nazmush – Mob: 9563251950 email: webhelpdesk@gmail.com See CPP 

Portal for Contact details. 
 

2 
The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://eprocure.gov.in/eprocure/app Tenders will be opened electronically on specified date and 
time as given in the Tender.  

3 
All entries in the tender should be entered in online Technical & Commercial Formats without 
any ambiguity. 

4 Information about tenders /corrigendum uploaded shall be sent by email only during the process 
till finalization of tender. Hence the vendors are required to ensure that their corporate email 
I.D. provided is valid and updated at the time of registration of vendor with 
https://eprocure.gov.in/eprocure/app.  Vendors are also requested to ensure validity of their 
DSC (Digital Signature Certificate). 

5 E-tender cannot be accessed after the due date and time mentioned in NIT. 
6 Bidding in e-tender : 

a) Vendor(s) need to submit necessary EMD and Tender fees to be eligible to bid online in 
the e-tender. Tender fees are non refundable. No interest will be paid on EMD. EMD of 
the unsuccessful vendor(s) will be refunded by the tender inviting authority.  

b) The process involves Electronic Bidding for submission of Technical and Commercial Bid. 
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c) In all cases, vendor should use their own ID and Password along with Digital Signature 
at the time of submission of their bid. 

d) During the entire e-tender process, the vendors will remain completely anonymous to 
one another and also to everybody else. 

e) The e-tender floor shall remain open from the pre-announced date & time and for as 
much duration as mentioned above.  

f) All electronic bids submitted during the e-tender process shall be legally binding on the 
vendor. Any bid will be considered as the valid bid offered by that vendor and 
acceptance of the same by the Buyer will form a binding contract between Buyer and 
the Vendor for execution of supply.  

g) It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system.  

h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof.  

i) No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms 
& conditions for the tender. 

7 Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein.  

8 No deviation to the technical and commercial terms & conditions are allowed. 
9 The tender inviting authority has the right to cancel this e-tender or extend the due date of 

receipt of bid(s) without assigning any reason thereof. 
10 Vendors are requested to read the vendor guide and see the video in the page 

https://eprocure.gov.in/eprocure/app to familiarize them with the system before bidding. 

 
11 No deviation of the terms and conditions of the tender document is acceptable. Submission of 

bid in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the 
tender. 

12 The bidders must upload all the documents required as per terms of NIT.  Any other document 
uploaded which is not required as per the terms of the NIT shall not be considered. 

13 The bid will be evaluated based on the filled-in technical & commercial formats. 
14 The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 

furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be 
forfeited.  Punitive action including suspension and banning of business can also be taken 
against defaulting bidders. 

15 Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering 
portal of CPP. 

16 Due date of submission of tender will not be extended under any situation. 
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5. INSTRUCTIONS TO BIDDER 
 

E-TENDER FOR “INTERIOR DECORATION AND ELECTRICAL WORKS AT NEWLY 
CONSTRUCTED TO (SH&CH) OFFICE AND GM (FINANCE’S) OFFICE AT FINGER 
JETTY AREA, HDC, HALDIA”. 
 
5.0  PREFACE : 
         The work as described in the tender shall be executed in Haldia and in accordance with the attached General 

Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) & detailed 
Bill Of Quantities. Location Plan of the place of work might be inspected at the office of the Sr. Dy. Manager 
(Dock), I&CF on any working day before quoting for the tender. 

 

5.1    EARNEST MONEY : 
 

Earnest money and cost of tender document are to be physically deposited at the office of Tendering Authority 
Sr. Dy. Manager [Dock], I&CF Division, 2nd floor Operational Building, Chiranjibpur , Haldia Dock Complex, 
Haldia, PIN 721604, separately in a single sealed envelope, mentioning Tender no. with proper marking. 
 

Demand Draft /Banker’s Cheque /Pay Order etc. against Earnest money and cost of tender document, should 
be submitted/deposited on any scheduled/ nationalized Bank, by the bidder in favour of Kolkata Port Trust, 
payable at Haldia before opening of the tender, as specified in the Tender Document. 
 

5.1.1   Details of cost of e-tender paper remitted should be entered by the participating bidder in the space    
provided in the e-tender as indicated hereunder: 
 

a)      Name of remitting bidder                     : 
b)      Tender No.                                        : 
c)      Amount remitted                                :  
d)      Date of remittance                             : 
e)      DD/BC No.                                         :   
 
5.1.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the 
space provided in the e-tender as indicated hereunder: 
 

a)      Name of remitting bidder                    : 
b)      Tender No.                                        : 
c)      Amount remitted                                :  
d)      Date of remittance                             : 
e)      DD/BC No.                                         :   
     Tender submitted without requisite Earnest Money and tender paper will be liable for rejection. 
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5.2 MODE OF SUBMISSION OF BID : 
 

5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set 
out in the bid documents and no deviation will be accepted.  

5.2.2 Techno commercial part shall contain the following which are to be uploaded: - 

I.  Essential Document :-  

a) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification 
criteria. 

b) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 3    
(three) financial years (i.e. 2016-2017, 2017-2018, 2018-2019). 

II. Non-Essential Document :-  

 a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector 
undertaking in India. 

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm 
/partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding 
for the same work. 

c)  The un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price quoted) shall not only be 
signed and stamped by the Bidder, but must also be duly witnessed and scan copy to be uploaded. 

d)  A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in Volume-I of the tender document. 

e)  A Declaration as per ‘Annexure – IA’ that no conditions / deviations have been added in the price part of 
the Bid. 

f)   Scan copy of the following documents to be uploaded:- 
    i) GSTIN / Provisional GST registration certificate. 
    ii) Valid Trade Licence. 
   iii) Valid Professional Tax Clearance Certificate / Up to date tax payment. 
   iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC). 
 

 g)    Details of the firm as per “BIDDER’S PROFILE” of the tender document. 

 h)  Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the Bidder 
under office seal. 

The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy 
the Authorities.     

5.2.3    All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as aforesaid. 
 
5.3 OPENING OF BIDS : 
 

Techno Commercial Part and Price Part as stated above will be opened on the date and time as fixed in the 
e-tender document on line. 
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5.4     SECURITY DEPOSIT : 
 

A. For Civil Work :  
 

5.4.1 For the successful Bidder, the Security Deposit shall be recovered from the Earnest Money deposit in 
accordance with clause 3.4 (f) and (g) of the General Conditions of Contract. 

                       
5.4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 
B. For Electric Work :  
 

55..44..33      TThhee  rreelleevvaanntt  ccllaauussee  ffoorr  TTeecchhnniiccaall  ssppeecciiffiiccaattiioonn  ooff  EElleeccttrriiccaall  wwoorrkkss  sshhoouulldd  bbee  rreeffeerrrreedd..    
 
  

5.5    REFUND OF EARNEST MONEY : 
 
 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 
without any interest within 7 [Seven] days after opening of Price bid of the e-Tender document.  

 
5.6    VALIDITY OF OFFER : 
 

The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of opening the same. 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to 
the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option 
of the Trustees/ Sanctioning Authority/Engineer. 

 
5.7   DETAILED SCRUTINY OF E-TENDERERS : 
 

5.7.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for, shall   
furnish any or additional document(s) for the purpose of evaluation of his / their bids.  The price bids of those 
bidders who meet the qualifying criteria of NIT shall be opened.   
 
5.7.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in case :- 
 

(i) is not accompanied by requisite earnest money,   
(ii) is not accompanied by requisite tender paper cost,   
(iii) validity of the offer is less than tender stipulation,  
(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 

 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 
conditions completely.  

 

     In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents submitted.  
 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of 
contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in 
completion or financial bankruptcy etc.  
 

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    
      
5.8 For Micro & Small Enterprises (MSEs) :-   
 
5.8.1  Micro & Small Enterprises (MSEs) shall submit the following documents for availing themselves waiver of 

EMD and cost of tender documents :- 
 
5.8.2 Micro and Small Enterprise registered with the authorities as mentioned in the Govt. of India gazette 

Notification dated 26.03.2012 shall be exempted from payment of Cost of Tender Document and depositing 
Earnest Money for which copies of valid MSE’s Certificate along with the certificate of the authority as 
mentioned in the Govt. gazette with list of items registered must be submitted with tender.  
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5.9    EVALUATION CRITERIA : 
         During evaluation of Price Part, provided that the bidder submits his offer following e-tender stipulations & 

specifications, the overall lowest offer received shall be considered for acceptance by the Trustees.  
 
5.10    ACCEPTANCE OF TENDER : 
 

5.10.1   Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason thereof 
and also reserve the right to accept the tender in part or as a whole. 

5.10.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any 
Tenderer who resorts to this will render his tender liable to rejection. 

 

5.10.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six 
weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.  

 

5.10.4 Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite 
qualification 

 
 

5.11     GOOD CONDUCT:  
 

If a bidder has had previous history of “defined misconduct” (such as banning from by any government 
sector, premature termination of a contract solely on bidder’s fault, criminal case pending against the 
company or its owner / current director filed by a government entity etc.) his offer is liable to be ignored. 

 
5.12   MISCELLANEOUS: 
 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. 
Any deviation from the tender documents and / or any incomplete tender shall not be considered.  

 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own 
terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further 
reference to the bidder.  

 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality 
conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools 
and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work. 

 

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 
language used throughout shall be in English.  

 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender 
shall be required to be complete, duly filled in and signed and uploaded.  

 

(vi) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is 
not the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but such a 
declaration is necessary in the interest of Trustees against any possible lapses. 

 
5.13 INTEGRITY PACT 
 

Bidder shall strictly adhere to the pact as per general Condition of Contract attached with the tender document.  
 
 
 
 
 
 

*************** 
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6. SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “INTERIOR DECORATION AND ELECTRICAL WORKS AT NEWLY 
CONSTRUCTED TO (SH&CH) OFFICE AND GM (FINANCE’S) OFFICE AT FINGER 
JETTY AREA, HDC, HALDIA”. 
 
 
6.0 PREFACE: 
 
 

These provisions though given in a separate section are part of the tender documents which must be read as a 
whole, the various sections being complementary to one another and are to be taken as mutually explanatory. These 
provisions shall be read in conjunction with the other parts of the tender documents viz. General Conditions of 
Contract, Notice Inviting E-Tenderers, Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities 
and other documents forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the 
order of precedence of the documents as stated below will apply. In particular, these provisions will over ride those 
in the General Conditions provided there is discrepancy between them.  
 
6.1  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others 
(but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular 
item in the list will take precedence over all those placed lower down in the list.  

 Order letter.  
 Bill of Quantities.  
 Drawings. 
 Particular Specifications of work. 
 Special Conditions of Contract.  
 General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or any other time as to any 
matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. Manager (I&CF), Haldia 
Dock Complex, thereon shall be final and binding upon all parties.  

 

6.2  SCOPE OF WORK:  
 

 

The work comprises to Interior Decoration with Electrical works at newly Constructed building.  
 
The work relates to Grid False Ceiling, Partition wall upto 3000 mm height by wood with both side ply of Hitek / 
Sahara make, Pillar Design Panelling, wall panelling, Flash Door with both side Laminate with swing hinge, Tuffew 
Glass works, work station, supply of tables, and chairs etc. 
 
The work also related to supply and laying of Cable, LT panels, LED street light luminaries (with lamp), Octagonal 
street light pole with inbuilt terminal box for cable connection, supply and installation of MCB / MCCB DB, LED 
fittings, Earthling system including ceiling suspended air cooled ductable spit air conditioner units with scroll 
compressors, providing insulation for air ducting system including comprehensive maintenance contract for a period 
of 5 years etc.  
 
The scope of work also includes all other works as described in the attached “Bill of Quantities” and ancillary and 
appurtenant works as may be required hereafter for successful completion of the work in accordance with the 
Trustees’s General Conditions of Contract, attached Special Conditions of Contract, Particular Specifications, Bill of 
Quantities and in accordance with PWD (West Bengal’s) Specifications for materials and workmanship. 
 

 
6.3    LOCATION: 
 

 

The site of work is located at Finder Jetty area inside the Dock area, H.D.C., Haldia. 
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6.4   ACCESS TO THE SITE: 
 

(a) By Road: 

     All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of work.  
 

(b) By Rail: 
 

     S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   
 
6.5     INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, 
and access to the site and location before submission of the tender. He should contact the Sr. Dy. Manager (I&CF), 
Haldia Dock Complex at his office at 2nd Floor, Operational Building, Chiranjibpur, for collecting information about the 
site before submission of the tender. No excuse will be entertained afterwards on the above ground. In case any 
part of the site cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any 
other cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted 
to the successful Bidder on that ground if applied for.  
 
6.6     SITE CONDITIONS & METHOD OF WORK :   
 
The work shall have to be executed at inside dock area, Haldia, H.D.C. 

The sequence of work shall have to be programmed by the successful Bidder without hampering the existing 
operational activities in the surrounding areas. The working hours may have to be adjusted as the situation 
demands. No claim for idle labour on this account shall be entertained.  

Proper care should be taken to provide adequate protection to the existing structures, cables (high voltage, 
telephone, computer etc.), underground pipes and ducts, water lines and all such installations against any damage 
at the Contractor’s risk and expense. Any damage caused to the existing structures / facilities or defect arising during 
construction shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging 
extra.  

The working hours may have to be adjusted as the situation demands but no claim for idle labour on this account 
shall be entertained. The work may be carried out in Sunday(s) or Holiday(s) or beyond Normal working hour(s), if 
the situation so demands without any extra cost.  

Further, if so required by the Engineer in the interests of Normal working of the Port, it is found necessary to shift / 
suspend some construction activity for some duration, this shall be done in compliance with the instructions of the 
Engineer and as per relevant clause of the G.C.C. 

 
6.7     TIME OF COMPLETION  
 
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be completed 
in all respects within 8 (Eight) months including preliminary time from the date of placement of work order. 
 
6.8   MAINTENANCE PERIOD:   
 
The Contractor shall maintain the completed Interior Decoration works except Electrical works as per Clause 9.0 of 
the General Conditions of Contract for a period of 3 [Three] years for Civil works and for Electric works TThhee  
rreelleevvaanntt  ccllaauussee  ffoorr  TTeecchhnniiccaall  ssppeecciiffiiccaattiioonn  ooff  EElleeccttrriiccaall  wwoorrkkss  sshhoouulldd  bbee  rreeffeerrrreedd..      
 
6.9    PARTICULARS OF EXISTING WORKS: 
Such information as may be given in the specification as to the existing features and works other than those now 
under construction as part of the present Haldia Dock Complex given without warranty of accuracy and neither the 
Trustees nor the Engineer will be liable for any discrepancies therein. 
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6.10    SAFETY MEASURES: 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions 
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The 
contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock 
Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the Trustees or Safety Inspectors 
shall be afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so 
required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, 
Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, working of tools, 
plants, machineries, equipments, means of access or any other aspect.  
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in 
proper condition.  
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers 
and shall also provide job specific PPE’s e.g. safety belts for working at heights;  protective face and eye shield, 
goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works ; facemasks, 
gloves and overalls for painting works, mixing and handling materials etc , as directed by the Engineer.  
 
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the 
relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipments 
shall comply to the relevant safety codes.  
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be 
kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first 
before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the worker during 
handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety 
measures at his own cost.  
 
The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the project 
proper. 

 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect 

adversely the quality or appearance thereof or cause injury or death to animal and plant life.  
 
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition through out the 

period of their use and different effluents of the labour hutment shall have to be disposed off suitably. 
  
(iv) Proper safety measure including insurance coverage of workmen during execution of work will be 

ensured by the Contractor. In case of any untoward incident happened during execution of work, 
Contractor will be solely responsible for such incidence.  

 
6.11    HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays 
and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.  
 
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The 
Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.  
 
6.12   POWER SUPPLY: 
 

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply 
point of the site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements 
for the distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ Plant 
and Equipment Division.  
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Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of WBSEB as 
prevalent amended from time to time along with departmental overhead of 19.25% including installation and hire 
charges for meters. The Trustees do not guarantee uninterrupted power supply from the above sources and 
Contractor shall not be compensated for any delay in providing / irregularity of power supply. The Contractor shall 
have to arrange for the supply of power at his own cost during such periods. 
 
6.13  WATER: 
 
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written 
request from the Contractor, water for drinking and for construction purposes may be made available from the 
exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying 
pipelines, as necessary, as per approval of the Engineer or his representative, for storing and distributing the same 
to the work point at his own cost.  
For supply of water by Trustees to the Contractor, an amount equivalent of 1% (one percent) of the gross bill 
value for cementitious items only shall be progressively recovered from the running bill including final bill as 
applicable.  
 
6.14    KEEPING THE SITE AND WORKING AREA CLEAR:  
 
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. As 
the works will be carried out mainly inside of operational buildings of HDC, the Contractor has to make necessary 
arrangement to clear the rubbishes etc. from the buildings, at the end of day’s work at his own cost & risk.  
 
6.15    CONSTRUCTION OF SITE OFFICE, STORE ETC.: 
 
On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the 
construction of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s bill at prevailing 
rates of HDC plus applicable GST. The Contractor shall hand over vacant possession of the land free from all 
encumbrances within two months from actual date of completion of work (as stated in G.C.-I). In case the contractor 
does not remove the site offices, store etc. within two months from the actual date of completion, the contractor will 
have to pay compensation equivalent to three times the applicable licence fee for the plot of land allotted to him 
temporarily for site offices, store etc. as per Schedule of Rent of Ko.PT’s land and buildings at Haldia and to be 
recovered from his final bill / Security Deposit. The Contractor shall build office, sheds etc. on the land allotted to 
him as approved by the Engineer or his representative and shall maintain a clean hygienic condition throughout the 
period of their use.  
The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him from 
time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor shall 
promptly sign each entry as a token of having received such orders.  
 
6.16    METHOD OF MEASUREMENT: 
 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the P.W.D.’s (Building Work, Sanitary & Plumbing Works) Schedule of 2017. For details of measurement 
not covered by the above the relevant parts of IS: 1200(latest revision) shall be referred to.   
 
6.17   ON ACCOUNT PAYMENT: 

A.  For Civil works : 
 

On account payment to the Contractor shall be arranged as and when required at the discretion of the Sr. Dy. 
Manager ( Dock), I & C F on the basis of measurements of completed works at the quoted rates in the Bill of 
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The  
Bills should be submitted by the contractor in quadruplicate to the Sr. Dy. Manager (I&CF)’s Office with necessary 
documents in original.  
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Subject to the availability and feasibility of system, HDC may make payment directly to the contractor’s designated 
bank account. For this purpose, the contractor will have to indicate  (i) name of bank   (ii) branch name (iii) branch  
code and (iv) designated account number in the “Abstract Form Of Tender “. In case payment is made directly 
through bank, the contractor may be required to submit a pre-receipt as per instruction of HDC. 
 
B.  For Electric works : 
 
TThhee  rreelleevvaanntt  ccllaauussee  ffoorr  TTeecchhnniiccaall  ssppeecciiffiiccaattiioonn  ooff  EElleeccttrriiccaall  wwoorrkkss  sshhoouulldd  bbee  rreeffeerrrreedd..    
 
6.18  LABOUR, TOOLS & PLANTS: 
 
  

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work. 
 

 
6.19    ESCALATION / VARIATION ON PRICES:   
 
 

No Escalation / Variation on the prices on any account will be considered for adjustment / payment.   
6.20 A. CONTRACT LABOUR LAWS: 
 
 

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and Contract 
Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all 
modifications/amendments being enforced from time to time. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in 
the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license as 
per sec12(1) of the Contract Labour Act. 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same to the 
Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days of such 
commencement or completion. 
The contractor has to obtain a certificate of registration under “Building & Other Construction Workers (Regulation 
Of Employment & Conditions Of Service ) Act-1996 and Central Rule 1998 and his rate shall include a cess payable 
@ 1 % of the cost of construction as applicable under “Building & Other Construction Workers Welfare Cess Act -
1996   & Welfare Cess Rules 1998. 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst. Labour 
Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). 
The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his 
workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue 
of disbursement to be made by him to his workers and he or his authorized representative shall have to be present 
during period of disbursement. 
 

6.20 B. COMPLIANCE WITH E.P.F & M. P. ACT: 
 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with amendments, if 
any), issued from time to time.  
 

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and 
produce the original for verification to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF). 
 
 

6.20 C. INDEMNIFICATION: 
 
 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, 
claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, 
rules or regulations having the force of law, including but not limited to – 

a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) Act, 

1996   
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d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Payment of Bonus Act, 1965. 
j) The Payment of Gratuity Act, 1972. 
k) The Equal Remuneration Act, 1976. 
l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  
m) Child Labour (Prohibition and Regulation) Act, 1986. 
n) The Maternity Benefits Act 1961 
o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  
p) Motor Vehicle Act, latest revision. 
 

6.21  FORCE MAJEURE 
 

In the event of either party rendered unable by Force Majeure to perform any obligation required to be performed by 
them under the Contract, relevant obligation of the party affected by such Force Majeure shall upon notification to 
the other party be suspended for the period which Force Majeure events lasts. The cost and loss sustained by the 
either party shall be borne by the respective parties. 
 

The term “Force Majeure” as employed shall mean the events as below :  
 

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / suppliers or 
occurring outside India) so far as it is uninsurable; 
 

(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign enemies, 
directed to India;   
 

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 
 
(iv)  Fire , flood , cyclone , hurricane and acts of God.  
 

Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure. Upon 
the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable as 
aforesaid shall notify the other party in writing immediately but not later than forty eight hours of the alleged 
beginning and ending thereof, giving full particulars and satisfactory evidence in support of his claim. 
 
Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the period 
for which such event lasts and affects the relative obligation directly. Such extension of time shall be without 
prejudice to the provision that time is essence of the Contract and any other terms and conditions related to time of 
completion as may provided elsewhere in the Contract 
 
If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract shall 
settle the issue mutually. 
 
6.22  DOCK PERMIT :  
 

Dock permits which may be necessary for any purpose related to the work shall be issued against payment at the 
prevailing rate of HDC. 
    

6.23  TAXES : 
 

The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra against proper 
invoice submitted by the successful contractor. 
 
The contractor will be required to submit GST compliant invoice with all required details and also to be required to 
file timely and proper return so as to enable KoPT to get due input credit against GST paid of. 
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In case of any failure on the above account, GST amount even if paid by KoPT shall be recoverable from the 
contractor, along with applicable interest if any. 
 
6.23 SETTLEMENT OF DISPUTES:  
 

[ 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising 
out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General 
Conditions of Contract and THE ARBITRATION AND CONCILITATION (AMENDMENT) ACT, 2015 and any statutory 
amendment thereof.      

 
 

**************** 
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7. TECHNICAL SPECIFICATIONS FOR CIVIL PART (INTERIOR DECORATION) 
 

E-TENDER FOR “INTERIOR DECORATION AND ELECTRICAL 
WORKS AT NEWLY CONSTRUCTED TO (SH&CH) OFFICE AND GM 
(FINANCE’S) OFFICE AT FINGER JETTY AREA, HDC, HALDIA”. 
 
 

 
1.0 GENERAL:  
The materials supplied and the workmanship shall satisfy the Specifications as given in the PWD Schedule 
of Rates as applicable and the job specifications contained in the Bill Of quantities of the tender. In 
absence of the above, relevant Indian Standards shall be referred to. 
 
In absence of any Standard / Specification / Code of Practice covering any part of the work related to this 
tender, instruction / directions of the Engineer will be binding on the contractor. 
 
All works to be done as detailed in the bill of Quantities. 
 

 
 

************ 
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8. TECHNICAL SPECIFICATIONS FOR ELECTRICAL WORKS  

 
E-TENDER FOR “INTERIOR DECORATION AND ELECTRICAL WORKS AT NEWLY 
CONSTRUCTED TO (SH&CH) OFFICE AND GM (FINANCE’S) OFFICE AT FINGER JETTY 
AREA, HDC, HALDIA”. 
 

 8.1.0 General  

 

 

8.1.1. All materials required for the entire work should be as per latest Indian Standard (IS) issued 
by Bureau of Indian Standard, as applicable, if not specified otherwise. 

8.1.2.  The entire job should be executed in accordance with the requirements of following Acts and 
rules, including latest amendments: 

  Indian Electricity Rules – 1956 

 Electricity Laws (Amendment) Ordinance, 1997 

 Central Electricity Authority Rules, 1977 

 Central Electricity Authority Regulations, 1979 

 Indian Electricity Act, 2003 

8.1.3. The supply, installation, testing and commissioning of all items required for this work should 
be complied with the above Acts & Rules and relevant Code of Practice of the Bureau of 
Indian Standard, including National Electrical Code, if not specified otherwise. 

8.1.4. Entire earthing should be done in accordance with the relevant Indian Standard (IS) issued by 
Bureau of Indian Standard, Indian Electricity Rules & Act and Code of Practice. Colour of 
insulation of the copper wire, to be used for earthing purpose, will have to be GREEN.     

 All necessary work (including supply of aforesaid cable & other required materials), for 
providing aforesaid earthing connection, is under the scope of the Contractor. 

8.1.5. Relevant aspects of following Rules / Code of Practices should also be followed and complied 
with: 

  i ) Indian Factories Act 

  ii ) Dock Workers (Safety, Health & Welfare) Act, 1987 

  iii ) The Workmen’s Compensation Act, 1923 

  iv ) The Minimum Wages Act, 1948 

  v ) The Contract Labour (Regulation & Abolition) Act, 1970 

  vi ) Other Local Regulations 
 

8.2.0 Scope of work for power supply arrangement and street lighting: 

8.2.1.  The “Scope of Work” includes supply, delivery, erection / installation, testing & commissioning of 
following items: 
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 a )  9 m high Hot Dip Galvanized octagonal Street Light Poles, including foundation.  

b )  70-72 W LED streetlight luminaries. 

c )  400A LT Panel. 

d )  3 ½ C X 150 mm2, 1.1 kV grade, XLPE insulated, Aluminium Conductor, armoured cable, 
including laying. 

e )  1C X 50 mm2, 1.1 kV grade, XLPE insulated, Copper Conductor, unarmoured cable, including 
laying by saddling. 

f )  4C X 25 mm2, 1.1 kV grade, XLPE insulated, Copper Conductor, unarmoured cable, including 
laying by saddling. 

g )  3 ½ C X 25 mm2, 1.1 kV grade, XLPE insulated, Aluminium Conductor, armoured cable, 
including laying. 

h )  125A TPN DB 4WAY 

i )  63A TPN DB 4WAY 

j )  Providing earthing by Hot Dip Galvanized Flat of size 25 mm X 6mm / 50 mm X 6mm. 

k )  Providing earthing by one (01 No.) earth spike of 20 mm dia., 1.85 Mtrs. Length and GI wire 
of size 8 SWG in each pole. 

8.2.2.  All the materials required for the aforesaid work are to be supplied as per the “Technical 
Specification”, specified hereinafter.  

8.2.3.  Materials required for the instant work and different specifications related to the instant work 
should be as per latest Indian Standard (IS) [issued by Bureau of Indian Standard] / latest 
International Standard issued by International Electro technical Commission (IEC), as applicable, 
if not specified otherwise. 

8.2.4.  The work is to be executed at site, under direct supervision of a person holding a valid certificate 
of competency [at least for Underground Cable up to 1100 V] issued or recognised by the 
competent authority (in line with The Indian Electricity Rules, 1956). 

8.2.5.  Contractor’s personnel with respect to physical execution of the contract at site level: 

The Contractor may authorize their personnel for the activities in connection with execution of the 
contract, at site level.  Signature of such persons should be attested by an authorized official / 
representative [as indicated in GCC] of the Contractor. 

8.3.0 Scope of work for wiring of buildings: 

8.3.1.  The work shall be carried out by the Contractor, in line with The Indian Electricity Rule, 1956, 
under the direct supervision of a person having a Supervisor Certificate of Competency (SCC), 
issued by the appropriate statutory authority, against the following installation work (minimum 
requirement):-  

 a) Wiring for systems not-exceeding 650 V.  
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 b) Underground cables, for voltages upto 1100 V.  

8.3.2.  In connection with the aforesaid work, all materials will be under the custody of the Contractor, 
till completion of work and commissioning of the same. 

8.3.3.  In connection with aforesaid work, transportation and handling of all materials should be done by 
the Contractor at their own risk, cost and arrangement. 

8.3.4.  The Contractor must make their own arrangements for delivery of all materials, as well as for 
careful and proper unloading at HDC's site. The responsibility for preventing damage / 
deterioration to the materials during transit, delivery, unloading at the designated point shall 
rest with the Contractor. All transit risk will be to Contractor's account. 

8.3.5.  The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting machineries, 
scaffolding, temporary lighting, different vehicular transport etc., required for the execution of 
total work. 

8.3.6.  No project surplus material will be taken over by HDC, KoPT after completion of the work.  

8.3.7.  The installation will be taken over by HDC, KoPT only after successful installation, testing & 
commissioning of the total work. 

8.3.8.  If during execution of work any damage takes place in the property of HDC, the same will have to 
be mended good by the contractor at their risk, cost and arrangement. Otherwise the same will 
be repaired / replaced by HDC, either departmentally or through outside agency and the cost of 
repairing / replacement will be recovered from the contractor, along with overhead charges 
@19.25%. 

8.4.0 Scope of work for Ductable type Air-conditioning System: 

8.4.1  In connection with the aforesaid work, all materials, including air-conditioner units, will be under 
the custody of the Contractor, till completion of work and commissioning of the same. 

8.4.2  In connection with aforesaid work, transportation and handling of all materials, welding, Nitrogen 
Flashing, refrigerant charging, control wiring, etc. should be done by the Contractor at their own 
risk, cost and arrangement. 

8.4.3  The Contractor must make their own arrangements for delivery of all materials, as well as for 
careful and proper unloading at HDC's site. The responsibility for preventing damage / 
deterioration to the materials during transit, delivery, unloading at the designated point shall 
rest with the Contractor. All transit risk will be to Contractor's account. 

8.4.4  The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting machineries, 
scaffolding, temporary lighting, different vehicular transport etc., required for the execution of 
total work.  

8.4.5  In connection with the aforesaid work, necessary masonry work, necessary false ceiling removal 
work, necessary mending good work, dressing of  pipe & cabling work etc., including supply of 
necessary hardware materials, insulating materials for copper pipes, lapping tape etc. shall have 
to be done by the contractor without any extra cost. 
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8.4.6  The installation work includes earthing of the Air Conditioners, as per relevant Indian Standard 
Specification, with the nearest earthing point (to be provided by HDC).  

8.4.7  Free preventive / breakdown service shall be provided against each Air Conditioner unit, during 
the Guarantee Period of 12 months from the date of complete execution of the work (i.e. 
commissioning of the ductable air-conditioning system). Preventive / breakdown service shall also 
be provided against each Air Conditioner unit, during the Comprehensive Maintenance Contract 
(CMC) period of 5 years, after expiry of 12 months’ Guarantee Period. 

Even in case of no complaint, at least 04 (four) preventive services are required to be provided 
every year, during the aforesaid Guarantee Period (12 months), as well as during CMC period (5 
years), for routine servicing. Each air-conditioner unit is also to be cleaned thoroughly twice in a 
year, during the aforesaid Guarantee Period and CMC period. Moreover, the outdoor units should 
also be painted once in a year during the aforesaid CMC period. 

8.4.8  No project surplus material will be taken over by HDC, KoPT after completion of the work.  

8.5. Technical specification : 

 8.5.1 Hot Dip Galvanized octagonal Street Light Pole : 

 a )  The Hot Dip Galvanized [as per BS EN ISO 1461 standard, with minimum coating 
thickness as per IS] octagonal Street Light Poles should have inbuilt terminal box for 
cable connection and should be made of Structural Steel (3 mm thick) of grade S355 
[as per European Standard EN 10025], having following details (as per the drawing 
enclosed) :- 

  i) Bottom diameter – 155 mm [Across Face (A/F)]. 

  ii) Top diameter – 70 mm [Across Face (A/F)]. 

  iii) Base plate – Size: 260 mm X 260 mm X 16 mm (PCD – 250 mm), as per IS – 
2062. 

  iv) Foundation bolts, washers & nuts  – 

   Bolt : 'J' type M24 X 750 mm long [EN 8 grade, 4 nos. per pole]. 

   Washer : Suitable plain washer for the aforesaid bolts (1 no. per bolt). 

   Nut: Suitable nuts for the aforesaid bolts (3 nos. per bolt). 

 b )  Arm Bracket (single / double ), to be provided with each octagonal Street Light 
Pole, should have following details (as per the drawing enclosed): 

  i) Cap – To be made from 3 mm thick MS Pipe (approx. 300 mm long) of suitable 
diameter, to fit on Pole [top diameter – 70 mm (A/F)] with bolts, with a top 
cover welded at top.  

  ii) Arm – To be made from MS Pipe (approx. 1500 mm long) of suitable 
diameter, welded  with the cap (supported by suitable stiffener plate), 
keeping suitable opening for cable entry.  



25 

  iii) The Arm Bracket (in totality) should be Hot Dip Galvanized [as per BS EN ISO 
1461 standard, with minimum coating thickness as per IS]. 

 c )  The inbuilt terminal box, for cable connection, should be provided with suitable TPN 
connectors (for connecting loop-in & loop-out cables ) and one no. 6A SPN MCB (for 
terminating connecting wires of the luminaries) , mounted on a suitable Bakelite 
sheet. 

 8.5.2 Erection of Hot Dip Galvanized octagonal Street Light Pole : 

 a )  The RCC foundation (1:2:4, with nominal reinforcement) for Hot Dip Galvanised 
Street Light Poles should be provided as per the enclosed drawing.  The portion of 
the RCC foundation, exposed above ground level, should be finished & painted 
properly. 

 b )  02 nos. flexible PVC Pipe of suitable diameter to be kept inserted inside the RCC 
foundation, for cable entry.  

 c )  The Hot Dip Galvanized Street Light Poles should be erected on aforesaid RCC 
foundation. 

 d )  During erection of the poles 01 no. nut is to be placed below the base plate and 01 
no. washer & 02 nos. nut are to be placed above the base plate, as shown in the 
enclosed drawing.  

 8.5.3 Hot Dip Galvanized Loop-in-loop-out box for existing G I street light poles: 

 The Hot Dip Galvanized Loop-in-loop-out box [with minimum coating thickness of 85 
micron] should have suitable terminal arrangement for connecting 2/3 cables of size 25 
mm2, 01 no. 6 A SPN MCB and earth strip / earth wire. 

  a )  LED streetlight luminaries : 

    The LED streetlight luminaries should have following technical details : 

   Housing :: Die-cast aluminium housing with epoxy powder coating 
and having cooling fins for effective heat dissipation. 

Separate cavity for driver & LED lamp. 

   Glass cover :: Heat resistance toughened clear glass cover. 

   Light source :: High  power , high efficiency LED 

   LED Luminaire 
efficacy 

:: ≥ 100 (Lumen/W) with secondary lens. 

   Correlated Color 
Temperature  

:: 5700 K ± 500K 

   Driver :: Drivers should have in-built protection against high 
voltage surge, open circuit & short circuit. 

   Operating :: Minimum 50°C 



26 

temperature 

   Input Voltage :: 110 V – 270 V , 50 Hz 

   Wattage :: 70-72 Watt 

   IP Rating :: IP 65 

   Mounting  :: Side entry mounting on pipe bracket of outer diameter 
50 mm – 60 mm. 

 8.5.4 Installation of LED Street lighting Luminaries : 

 a )  The LED Street lighting luminaries are to be installed on the arm brackets of newly 
erected Hot Dip Galvanized Street Light Poles or on the existing GI Street Light 
Poles.  

 b )  Providing electrical connections of the luminaries with ISI marked, 3 X 2.5 mm2 

circular PVC insulated & PVC sheathed (1.1 kV grade) flexible cable (with copper 
flexible conductor), from the MCB's of the inbuilt terminal boxes of the Hot Dip 
Galvanized Street Light Poles, is under the scope of the Contractor. 

 c )  In case of installing the LED streetlight luminaries on the existing GI Street Light 
Poles, the electrical connections of the luminaries (with the copper wire, mentioned 
above) is to be provided from the existing Junction Boxes or new Junction Boxes, to 
be installed separately with the existing Poles.  

 d )  Supply of aforesaid copper wire is also under the scope of the Contractor.  

 8.5.5 LT Panel for street lighting and Power distribution: 

    The LT Panel shall be pedestal type, with modular design, IP 55 compliant and dust, 
damp, vermin & weather proof, fabricated from 2 mm thick CACA grade sheet. The 
LT Panel shall be designed in such a way that it should be spacious for easy 
maintenance. Panel shall be suitable for with standing fault current of 50KA for 
1sec. 

LT Panel shall be supplied from the manufacturer’s having type test reports from 
CPRI/ERDA labs. 

The design & drawing of the LT Panel should be approved from the Engineer, prior 
to manufacture.  

The LT Panel shall be provided with PVC sleeved (with colour code) electrolytic 
grade tinned copper bus bar (for 3 Phases and Neutral) of suitable size for 600A. 

LT Panel will have following components:- 

i) TPN, 400A, 415V,  SDFU - Incomer 1&2 metering cabinet 
having MFM, Class-0.5 (Voltage, Current, kWH, kVA, PF, MD 
etc.) & Analog Voltmeter on each incomers.  

:
: 

02 Nos. 

ii) TPN, 250A, 415V, 4Pole MCCB (35kA) Outgoing 1&2 :
: 

02 Nos. 
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iii) TPN, 125A, 415V, 4Pole MCCB (35kA) Outgoing 3 to 6 :
: 

04 Nos. 

iv) TPN, 63A, 415V, 4Pole MCCB (35kA) Outgoing 7 to 11 :
: 

05Nos. 

v)  TPN, 63A, 415V, 4Pole MCCB (35kA) Outgoing 12 

 60Amps. TP contactor (AC-3duty) Coil voltage-230V. 

 Electro-mechanical time switch (with rechargeable 
battery back up). 

 By Pass Switch. 

:
: 

01 set 

 

The entire aforesaid component shall be mounted in the modular type panel with 
provision of interchangeability of units. Earth Bus bar shall be of 40x6 mm 
Copper.  

Paint shade: RAL7042. 

Wiring shall be 1.5 sqmm Copper, FRLS, PVC insulated (1.1 kV grade). 

The Panel shall be complete in all respect with detachable gland plate, 
interconnection using necessary PVC insulated (1.1 kV grade) wire for door 
earthing.   

 

 8.5.6 Erection / installation of LT Panel: 

  a) The LT Panel foundation/installation drawing should be submitted for approval.   

 8.5.7 Earthing : 

    Earth Electrode should be made of 3 m long Medium Galvanized Mild Steel Tubes (as 
per IS: 1239) of nominal bore 65 mm.  The tube shall have perforated hole of 10 mm 
dia. at a cross distance of 75 mm.  260 mm long GI Plate of size 50 mm X 6 mm (with 
4 nos. 10 mm dia. tap hole, bend to shape of pipe) to be welded at 100 mm below 
the top of tube for connection of Earth Strip.  GI Funnel / Cap to be provided on top 
of the tube. Two earth electrodes are to be interconnection to from one earth grid, 
which will provide a common ground for Street Light Poles / Feeder Pillar Boxes. 

Earth Electrode to be driven in the Earth Pit filled up with alternate layer of 
Charcoal and Salt.  Earth Pit should be provided with suitable size Brick Masonry 
Inspection Chamber with removable RCC Cover (75 mm thick) with handle. 

Excavation of earth, back filling, masonry work and interconnection of earthing 
electrodes (with 50 mm X 6 mm GI Flat), shall be within the Scope of Work. 

    LT Panel shall have to be earthed by 02 nos. GI Strip of size 50 mm X 6 mm 
(approx.), connected with the Earth Grid [made of 02 earth pits]. All Street Light 
Poles shall have to be earth by 02 nos. 08 SWG GI Wire, connected with the Earth 
Grid. 
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    All connection of the GI Flats / GI Wire, with the Earth Electrode & Earth Grid, 
should be made by welding & welding point should be covered by black Bitumen 
Paint.   

    Entire earthing should be done in accordance with the relevant Indian Standard (IS), 
Indian Electricity Rules & Act and Code of Practice. 

 8.5.8 Wiring work : 

  
 a) Single core PVC insulated (1.1 kV grade), FRLS, copper conductor (stranded) wires, 

PVC Rigid conduit, PVC Casing capping etc. 

  
 b) Entire earthing should be done in accordance with the relevant Indian Standard (IS) 

issued by Bureau of Indian Standard, Indian Electricity Rules & Act and Code of 
Practice. Colour of insulation of the copper wire, to be used for earthing purpose, 
will have to be GREEN.   

  
 c) Cutting and mending good of false ceiling for installation of equipment as required is 

in the scope of the contractor. 

  
 d) Suitable size Aluminium, wall cowl shall be installed externally for exhaust fans. 

  
 e) Providing earthing by Hot Dip Galvanised Flat of size 25 mm X 6 mm / wire of size 8 

SWG. 

 

 

 
 f) Raising arrangement of Power cable (3.5C x 25 Sqmm) which will be terminated at 

MCB DB’s of installation shall be laid via HDPE 50 mm pipe. 

 g) Modular type socket outlets and switches should be used. Fan regulator shall be step 
type. 

 

 Brief Specifications:- 

The type / model of the fans / light fittings/Air Conditioner should be selected based on the 
following. In case of non availability of a particular type / model, equivalent type / model (of 
approved Manufacturers, mentioned above) may be selected based on the specifications 
indicated against the relevant item. The selected type / model is to be got approved by the 
Engineer before supply. 

  Sl. 
No. Items Type / Model Specifications  

( minimum requirement) 
 

  i)  Ceiling Fan              
[Sweep: 1200 mm] 

 
 
 

High Breeze Plus (Crompton) Speed : 320 rpm  – 350 
rpm 
Air Delivery : ≥ 210 m3 / 
minute 
Power input : ≤ 52-55 W 

 
 
 
 

Technix Plus (Usha) 
Energy Star (Orient) 

ES-50 (Havells) 
Crisp Air (Usha) 
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 Ventilator DX (Orient) BEE Star Rating : 5  
 Ventilair DX (Havells) 

  ii)  Exhaust Fan 
[Sweep: 300 mm] 

 

Trans Air (Crompton) Power input : ≤ 70 W 
Blade : Metallic 

 
Turbo Jet DLX (Usha) 

Air Flow (Orient) 
Ventilair DSP (Havells) 

  iii)  Outdoor / Street light 
type [IP 65], 30 - 36W 

LED Light fittings. 

LSTS-30-CDL (Crompton) Die-Cast Al body & 
Borosilicate Glass 
Luminaire Cover for better 
protection. 
Correlated colour 
temperature (CCT): 5000-
6500 K 

 
BRP409 LED CW 035 NR FG S1 

PSU GR (Philips) 
BRTFG 36W LED(Bajaj) 

LR13-501-XXX-50SPR 
(Wipro) 

 
Type of luminaire to used for illumination inside building:- 
 
 LED Recessed 2x2 tile, Glare free uniform illumination of 36Watt (Max.). 
 Recessed LED 1x4 Panel ceiling light Glare free with high performance, commercial 

grade of 40Watt (Max.) 
 LED Recessed down lighter, Glare free, with die- cast aluminium housing 24Watt (Max.). 
 
Wattages mentioned above are maximum, however lower wattages may be considered if the 
luminaries is able to achieve desired lux level as indicated below. 
 
Other LED type luminaire shall also be considered if the same is suitable for specific 
application. 
 

Sl. No. Location Recommended Lux 
level. 
(Min.) 

1. Work station 400 
2. Waiting area 300 
3. Bank counter 500 
4. Staircase  300 
5. Toilet 200 
6. General Office  400 
7. Tea room 300 
8. Store  250 
9. Conference room 300 
 

                   Contractor shall design illumination to achieve recommended Lux level. 
 
                   General Guidelines of wiring work:- 
                    
                  Colour code:- 
 

1 sq.mm. 
wire 

1.5 sq.mm. wire 2.5 sq.mm. wire 4 sq.mm. wire 6 sq.mm. wire 

G R/Y/B BL R/Y/B BL R/Y/B BL R/Y/B BL 
Earthing Phase Neutral Phase Neutral Phase Neutral Phase Neutral 

 
                   R-Red, B-Blue, G-Green, Y-Yellow, Bl-Black. 
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Sl. 
No. 

Equipment details Wire 
(in Sq.mm.) 

Wire to be 
drawn. 

1. Ceiling Fan 1.5 P+N+E 
2. LED Recessed 2x2 tile,1X4 Panel 

ceiling light, Recessed down 
lighter 

1.5 P+N+E 

3. Plug Point,6A  2.5 P+N+E 
4. Plug Point,16A (Computer point) 4 P+N+E 
5. Remote Call bell 1.5 P+N+E 
6. Heater Point  6 P+N+E 

                    
                   Separate wires shall be drawn from MCB DB’s to Power board or lighting board.  
                    
                    No jointing of wires inside casing capping or rigid conduit is allowed. 
                   
 
 

8.6.0                     L.T. CABLES 
 

8.6.1 Scope 
 
 Supply, laying, inspection, testing, commissioning and making terminations of 1.1 kV grade 

XLPE insulated power cables.  
 
 

8.6.2 Codes & Standards 
 The design, construction, manufacture and performance of cables shall comply with all 

currently applicable statutes, regulations and safety codes of the locality where cables shall 
be installed. Nothing in this specification shall be construed to relieve the successful BIDDER of 
his responsibility. 

 
 All the cables shall conform to the latest applicable IS/IEC standards. 
 

8.6.3 Power Cable 
  Power cables should be multicore earthed 11 kV grade aluminium stranded conductor colour 

coded, extruded XLPE insulated, extruded semi-conducting screened over each core and 
insulation, extruded inner sheathed, common  extruded  inner sheathed for multi core cable, 
galvanised steel strip armoured and overall extruded black sheath conforming to IS-7098 Part I 
& Part II. Armouring of multicore cable shall be of single layer, galvanised steel round wire or 
flat strip. Wire armour should be used for cable dia. over inner sheath upto 13 mm and strip 
armour to be used for higher dia. The Cables shall be suitably designed for variation in power 
supply as follows: 

 
 The voltage variation ± 10 % 
 
 Following cable sizes shall be supplied by the bidder: 

i.) 3.5 Core, 150 Sqmm LT Cable, 1.1 kV grade, XLPE U.G. Alu. Cable, PVC inner sheathed and 
PVC ST2 type outer sheathed, armoured, FR cables. 

ii.) 3.5 Core, 25 Sqmm LT Cable, 1.1 kV grade, XLPE U.G. Alu. Cable, PVC inner sheathed and 
PVC ST2 type outer sheathed, armoured, FR cables. 

iii.) 4 Core, 25 Sqmm LT Cable, 1.1 kV grade, XLPE U.G. Copper Cable, PVC inner sheathed and 
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PVC ST2 type outer sheathed, unarmoured, FRLS cables. 
iv.) 1 Core, 50 Sqmm LT Cable, 1.1 kV grade, XLPE U.G. Copper Cable, PVC inner sheathed and 

PVC ST2 type outer sheathed, unarmoured, FRLS cables. 
           

8.6.4 Quality of Cables 
 Each cable length shall have relevant ISI certification mark as stipulated by Bureau of Indian 

Standards.  
 

8.6.5 Laying of Cables.  
 For laying cables along building steel structures and technological structures the cable shall be 

taken by clamping with Aluminium saddles screwed to the GI flats welded to the structure. 
The flats are of hot dip galvanised after fabrication. 

 
 For laying cables along concrete walls, ceilings etc. the cables shall be taken by clamping with 

Aluminium saddles screwed to the hot dip GI flat welded on to the inserts. Where inserts are 
not available the saddles shall be directly fixed in the walls using metallic anchor fasteners 
and GI flat spacers of minimum 6 mm thick. 

 
 The Aluminium saddles shall be placed at an interval of not less than 500 mm both for 

horizontal and vertical runs. However, at the bends it shall be placed within 300 mm and 
where terminating to the equipment/junction box the cable shall be clamped immediately 
before such termination.  

 
Cable Net Work shall include Power Cables, which shall be laid in buried trenches/ cable 
trays / through GI Pipes & Hume Pipes, rising main etc. whichever is applicable. 
 
Cable routing shall be checked in the field to avoid interference with structures, heat 
sources, drains, piping etc. as far as possible and minor adjustments shall be done to suit the 
field conditions, wherever deemed necessary without any extra cost. 
 
The HT cables while laying will have to be separated from existing HT, LT, 
Telecommunication, OFC Cables by adequate spacing or running through independent pipes, 
trenches or cable trays, as applicable.  
 
All cable routes shall be carefully measured and cables cut to the required lengths leaving 
sufficient lengths for the final connections of the cables to the terminal of the equipments. 
 
The various cable lengths cut-off from the cable reels shall be carefully selected to prevent 
undue wastage of cables. The quantity indicated in the Bill of Quantity is only approximate. 
The Contractor shall ascertain the exact requirement of cable for a particular feeder by 
measuring at site and avoiding interference with structure, foundation, pipelines or any 
other works as far as possible. Before starting Cable Laying, Cable Drum Schedule shall be 
prepared by contractor and get that approved by competent authority.  
 
Cable as far as possible shall be laid in complete, uncut lengths from one termination to 
other. Cable shall be neatly arranged in the trenches/ trays/ pipes in such a manner so that 
crisscrossing is avoided and final take- off to the equipment/switch gears is facilitated. 
 
Arrangement of cables within the trenches/ trays/ pipes shall be the responsibility of the 
contractor. 
 
 Removal of concrete covers for purposes of cable laying and reinstalling them in their 
proper positions after the cables are laid shall be done by the contractor at no extra cost. 
Cable shall be handled carefully during installation to prevent mechanical injury to the 
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cables. During laying of cables, Cable Drum Lifting Jacks, sufficient numbers of Cable Rollers 
and other materials etc. as necessary must be used to avoid any mechanical injury to the 
cables. Directly buried cable shall be laid underground in Cable Trenches duly excavated by 
the contractor as shown in the enclosed Drawing No. SK- 334. 
 
The width of the trench shall vary depending upon the number of cables and diameter of 
each cable. Width of the Cable Trench should be such that all cables should be correctly 
spaced and arranged. The cables shall be laid in trenches as shown in the enclosed sketch. 
Before cables are placed, the bottom of the trench shall be leveled and filled with a layer of 
silver sand as shown in the Drawing No.SK- 334. This sand shall be leveled and the cables 
shall be laid over it. Bricks are to be placed at both sides of the cable. Then the cable inside 
the brick walls to be covered with sand up to the height of walls and sand shall be pressed 
lightly .A protective covering of Bricks shall be placed on top of protective Bricks placed at 
both sides of Cable. The remainder of the trench shall then be back filled with soil rammed 
and leveled. After laying of the cables in the trench and before placement of protective 
covering by brick, every cable shall be given an insulation test in presence of site engineer/ 
authorized representative. Also after back filling the trench with soil, rammed and leveled, 
insulation test of the cable shall be carried out in presence of Site Engineer/Authorized 
representative. 
 
All wall openings/Pipe Sleeves shall be effectively sealed after installation of cables to avoid 
seepage of water inside buildings/lined trench. At road/drain/pavements crossing, suitable 
sizes of GI Pipes are to be used. After the cables are installed and all testing is complete, 
the conduit/pipe sleeve ends shall be plugged with a suitable weatherproof plastic 
compound/ PUTTI, for sealing purpose. The cost of the same shall be deemed to have been 
included in the installation of cable laying through pipe sleeves/conduits and no separate 
payment shall be made. When cables pass through foundation walls, or other underground 
structures, if necessary, ducts or opening shall have to be provided by the contractor. 
 
However, shall it become necessary to cut holes in the existing foundations or structures, 
the contractor shall determine their locations and obtain approval from competent authority 
before cutting is done. Cutting, if necessary and mending good of any cut portion should be 
done by contractor without any extra cost. At Road Crossing and other places where cables 
enter pipe sleeves, adequate bed of sand shall be given so that the cables do not stack and 
get damaged by pipe ends. Drum number of each cable from which it is taken shall be 
recorded against the cable number in the cable schedule. All GI Pipes shall be laid as per site 
requirements. The open ends of the pipes shall be suitably plugged after they are laid in 
final position. Laying of the cable will be as per the enclosed Drawing No. SK- 334.The 
contractor will have to submit the detailed cable route diagram, with detailing of the Hume 
Pipes & G.I. Pipes used, position of the straight through cable joints etc. for checking at our 
end and subsequent approval of the same. As built drawing (in triplicate) of the above cable 
route will have to be submitted after completion of the above work. 
 
MEASUREMENT:  
Cable length should be measured jointly prior to giving clearance for earth back filling 
etc. Distance between Socket of one end and Socket of other end of the laid cable to be 
considered for payment against both supply & laying of cable. 

 
8.6.6 Laying of Cables in Exposed/Embedded GI Pipe/Hume pipe for Road Crossing, Railway 

Crossing, Drains, Culverts or any similar concrete structure etc. 
 

 GI Pipe/Hume pipe for drawing cables in plant buildings shall be of Heavy Duty, galvanised, 
electric resistance welded, screwed type conforming to IS: 1239 ( Part-I). GI Pipe/Hume pipe 
of the following sizes shall be used:  
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a) 150 mm nominal bore GI pipe  
b) 150 mm dia. Heavy duty NP-4 Hume pipe. 

 
 For installation of cables in GI Pipe /Hume pipe. Complete system shall be installed first 

without cables but having suitable pull wires laid in the pipes to facilitate cable pulling. 
 
 Insulated type end bushings shall be used where conductors enter or leave GI pipe. 
  
 Ends of GI pipe shall be cut square and the threads out in the field shall have the same 

effective length and the same dimensions and taper as specified for factory out threads. Ends 
of pipe shall be reamed to remove burrs and sharp edge after threads are cut. 

 
 Exposed GI pipes shall run parallel or perpendicular to column lines or building lines so as to 

match with the architectural arrangement of the building. Concealed GI pipes shall run in 
direct lines with minimum bends. 

 
Laying of Reinforced Concrete Pipe and Galvanized Mild Steel Tubes should be done 
wherever necessary, such as at Road Crossing, Railway Crossing, Drains, Culverts or any 
similar concrete structure etc. The scope includes cutting of road, Railway Crossing, 
Excavating of Trenches, etc. including mending good work. The depth of laying of the pipes 
should have to be matched with the underground cable trench, as far as possible and 
practicable. Making jointing between collars and pipes, with cement mortar (1 cement: 2 
medium sand) and cutting the Reinforced Concrete Pipe to the required length, if necessary, 
to be done by the contractor at their own cost and arrangement. Cutting of Galvanized Pipe 
to required length and threading, bending, jointing by Socket as required, supply and fixing 
of support clamps/ brackets should be under the scope of contractor. Re-filling of the trench 
after laying the reinforced concrete pipes and galvanized mild steel tubes are also to be 
done by the contractor. 
 

 Rates are to be quoted accordingly.  
 

8.6.7 Depth of laying 
 

Sl. 

No 

Cable Laying Type Depth of Laying 

1. LT 

Cable 

Open cut excavation with brick protection. 750 mm 

Boring through GI pipe 2000 mm 

Open cut excavation through Hume / GI pipe. 1000 mm 

Through existing RCC trench / Hume pipe / GI 

Pipe. 

As per available 

depth. 

                       Note: Road level to be considered as reference level. 

8.6.8 Bricks 
Crushing strength, efflorescence shall conform to class designation 10 (as per IS 1077, 1986) 
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and as per the specification, given below: 
i) The brick shall have clear ringing sound. 
ii) The average size of the bricks shall be in the range of 250 mm (± 4 mm) x 125 mm (± 2 
mm) x 75 mm (± 2 mm). 

 
8.6.9 Tray Specification 

 Pre-fabricated ladder type GI trays shall be used for laying cables. The trays shall have vertical 
edge of height not less than 50 mm on both sides. The control/power cable shall be clamped 
by means of suitable PVC straps both for horizontal to vertical direction and vice-versa and 
further these straps shall be clamped with Aluminium clamp with stainless steel bolts for every 
one meter.  

 
 Insert plates of suitable sizes shall be fixed in trench / wall for fixing of cable trays, at an 

interval of 1000 mm apart in horizontal run and 500 mm apart in vertical run and also at each 
bend /turning. 

 
 Suitable covers shall be provided on cable trays to be fixed outside trenches. 
 

8.6.10 Cable Termination  
 Termination and jointing of aluminium conductor power cables shall be by means of 

compression method using compression type Aluminium lugs. Copper conductor control cables 
shall be terminated directly into screwed type terminals provided in the equipment. Wherever 
control cables are to be terminated by means of terminal lugs, the same shall be of tinned 
copper compression type. 

 
The End termination for use on the cables shall be suitable for the type of cables offered. 

 
 The accessories shall be supplied in kit form and each component of the kit shall carry 

manufacturer's mark of origin. 
 
 The kit shall include all stress grading, insulating and sealing materials apart from conductor 

fittings and consumable items.  The instruction pamphlet shall also be included in each kit. 
 
 The contents of the kits shall be suitable for storage without deterioration under the climatic 

conditions given in the specification with shelf life exceeding 5 yrs. 
 
 The termination kit shall be suitable for termination of cables to indoor switchgear. 
  

Cable 
Accessories 

 LT Cables 

Type  i) Heat Shrinkable type st. 
through jointing kit 

i) Suitable double compression 
type brass Glands & 
Aluminium Lugs.  

 
8.6.11 Cable Jointing 

All Cables shall be of Single length only. No Joints are allowed. However in extreme cases 
based on approval from competitive authority, straight through joint may be taken up by the 
contractor. 
 
Additional length (Loop) of 5 Mtrs. (approx.) cable should be kept at each end of the cables 
near the straight through cable joints. 
 
It is required to measure the insulation resistances of the cables before and after straight 
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through cable jointing. This scope includes supply of all required materials including 
complete straight through cable jointing kits, with ferrules and all other accessories. 
 
Heat Shrinkable type straight through Cable Jointing Kits, suitable for XLPE insulated 1.1 
kV grade LT cables, are to be used. 
 

8.6.12 Cable Tags 
All cables will be identified close to their termination points by cable nos. Cable numbers 
will be punched on Aluminium strip/ PVC Strip {2 mm. thick (approx.)} securely fastened to 
the cable and wrapped around it. Alternatively Cable Tags shall be circular in construction to 
which cable number can be conveniently punched. 
 
Cable designations are to be punched with letter/number punches and the tags are to be tied 
to cables with piano wires of approved quality and size.  Tags shall be tied inside the panels 
beyond the glanding as well as below the glands at cable entries.  Along trays tags are to be 
tied at all bends.  
 
Each underground cable shall be provided with Identification Tags (made of PVC) securely 
fastened at every 30 Mtrs. distance if the continuous length is more than 50 Mtrs. of its 
underground length. At least one tag at each end before the cable enters the ground will 
have to be provided. In unpaved areas, Cable Trenches shall be identified (by means of cable 
markers).These shall be placed at location of changes in the direction of cables and at 
intervals of not more than 30 Mtrs. and at Cable Joint Locations. 

  
8.6.13 Packing and Markings 

 The cable shall be wound on a drum conforming to relevant BIS standard and packed.  The 
ends of the cable shall be sealed by means of non-hygroscopic sealing material. 

  
  The cable drum shall carry the following information stencilled on the drum:  
    

i) Manufacturer's Name and Trademark 
ii) Type of cable and voltage grade. 

 iii) No. of cores 
 iv) Nominal cross-sectional areas of conductor 
 v) Cable code 
 vi) Length of cable on drum 
 vii) No. of lengths on the drum if more than one 
 viii) Direction of rotation of Drum 
 ix) Gross weight 
 x) Weight of Drum with Ballens (if any)  
 xi) Weight of cable 
 xii) Reference of any Indian standard 
 xiii). ISI Marking on the drum 
 xiv) Year of Manufacturing 
 
  8.6.14         Cable Schedules 

 
The Contractor shall furnish the Cable Schedules (including Control Cables) indicating type, 
Size, Amps, length (from & to), Runs, Impedance, Terminations, etc. 
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8.7.   Payment to the Successful Bidder will be made stage-wise as indicated 
below:- 
a)  Against Supply & Delivery : 
 i)  Payment for 70% amount of each item will be made against supply of respective 

item at site and submission of bills along with Custodian Certificate and other 
relevant documents like Inspection Reports, Challans, etc. 

 ii) Payment for 20% amount of each item will be made against installation of the 
respective item and submission of bills along with Installation Certificate. 

 iii) Payment for 10 % amount will be made against Testing, successful commissioning, 
taking over the commissioned job by KoPT and submission of bills, along with Job 
Completion Certificate. 

b)  Against Installation and Commissioning : 
 i)  Payment for 90% amount of each item will be made against installation of the 

respective item and submission of bills along with Installation Certificate. 
 ii) Payment for 10% amount will be made against Testing, successful commissioning, 

taking over the commissioned job by KoPT and submission of bills, along with Job 
Completion Certificate. 

c) Against Non Comprehensive Maintenance/ Comprehensive Maintenance(Air 
Conditioning only) : 

  Payment will be made on pro-rata half yearly basis on successful maintenance of the system 
as per approved schedule. Copies of maintenance job card as per schedule, duly signed by 
HDC officials are to be submitted along with half yearly bills. 
 

 Normally, the breakdown call is to be attended /commissioned within 24 hours from the 
date and time of breakdown call.  

 

 The breakdown call is to be attended /commissioned within 5 days from the date of 
breakdown call in case, it is not possible  to commission the system due to valid reasons 
(major fault, replacement of spare parts not readily available etc.) which is to be 
acceptable to Engineer.  

 

Non acceptance of reasons by Engineer for delay / non-commissioning of equipments 
within 5 days will attract penalty.  
 

The contractor will have to pay to the trustee @ 0.5% of the Maintenance Contract value per 
day if delay in commissioning of system from 6th day onwards.  

Security Deposit / Performance 
Bank Guarantee 

:: (i) 10 % of Contract value (supply, installation and Non-
comprehensive maintenance) excluding GST during 
guarantee period of 12 months for complete project. 

(ii) 10 % of Contract value (Comprehensive maintenance) 
along with cost of Air Conditioning System (Part-C of 
billing schedule) excluding GST for period of 48 months 
after completion of 12 months’ guarantee period for 
complete project. 

Defect Liability period  12 months 
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8.8 Ductable type Air-conditioning System: 

 Detailed Technical Specification : 

 I. Ductable Air-conditioner units [capacity 16 TR-17 TR]: 
  The Air-conditioner units shall be air cooled type, with Scroll Compressors, compatible 

with eco-friendly refrigerant (R410A / R407C / R 32) and provided with air-cooled 
condenser with blower fan, copper refrigerant coil, anti-corrosion condenser fins, 
conformal coated PCBs , remote controller, etc. The indoor Air-conditioner units shall 
be floor mounted type. Outdoor units will be placed at roof top, on brick pedestal, to 
be provided by HDC, KoPT. 

 II. The air-conditioning units should be compatible with operation at rated power supply of 
3 phase, 415 V ± 10 %, 50 Hz. 

 III. Suitable refrigerant copper piping (with 13 mm thick nitrile insulation) should be 
provided between outdoor units and the indoor units.  

 IV. Acoustic insulation, with 12 mm thick fibreglass rigid board of density 48 kg / m3, 
finished with perforated aluminium sheet (28 gauge), should be provided inside ducting.  

 V. Thermal insulation with 9 mm thick close cell Nitrile Rubber (class 1), should be 
provided on ducting. 

 VI. All materials required for the entire work should be as per latest Indian Standard (IS) 
issued by Bureau of Indian Standard, as applicable, if not specified otherwise in this 
Bidding Document.  
 

 
8.9 List of Approved Manufacturers /makes : 

 

 Sl. No. Items Name of the Manufactures  

 i)  Hot Dip Galvanised octagonal Street 
Light Poles BAJAJ / VALMONT/WIPRO/CGL  

 ii)  Contactor L&T / SIEMENS/ABB  

 iii)  Time Switch L&T/ SIEMENS/ABB  

 iv)  L T Cable (XLPE) UNISTAR / FINOLEX /  HAVELLS / RPG / 
APAR INDUSTRIES/KEI/GLOSTER/POLYCAB 

 

 v)  PVC insulated (1.1 kV grade) single / 
multi-core copper flexible conductor. 

FINOLEX / HAVELLS / RPG / UNIFLEX / RR 
KABLES 

 

 vi)  Cable Lug & Cable Gland DOWELLS / JHONSON / RAYCHEM  

 vii)  LED Street Light Luminaire PHILIPS / WIPRO / BAJAJ / 
CROMPTON/GE 

 

 viii)  Cable Jointing Kit 3M / RAYCHEM   

 ix)  Cement ACC / ULTRA TECH / BIRLA  
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x)  MCB, RCCB, MCB Type Isolator, MCCB 
,SDFU L&T / SIEMENS / SCHNEIDER / ABB   

xi)  MCB Distribution Board /Sub 
Distribution Board 

L&T / LEGRAND / SIEMENS / SCHNEIDER / 
ABB/HENSEL 

xii)  LED Light Fittings and Lamps 

(Excluding decorative Bracket Light) 
PHILIPS / WIPRO / BAJAJ / CROMPTON / GE  

xiii)  Modular Piano Type Switch, Modular 
Socket, Ceiling Rose, etc. 

ANCHOR / CRABTREE / LEGRAND   

xiv)  Electronic Type Fan Regulator ANCHOR / SSK / RIDER / LEGRAND  

xv)  Ceiling Fan and Exhaust Fan CROMPTON / USHA / ORIENT / HAVELLS  

xvi)  Energy Meter [ac Static Watthour 
Meters] 

L&T / BENTEC / HPL  

 
 

xvii)  Calling Bell CONA / MAX / ANCHOR  

xviii)  Air-conditioner units Daikin / Hitachi / Blue Star / Carrier / 
Voltas 

 

 

xix)  Outdoor Type PVC Box HENSEL / SINTEX  

 

 

xx)  Items Not covered  As per approval of competent authority. 
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9. PREAMBLE TO THE BILL OF QUANTITIES 

 
 
 

E-TENDER FOR “INTERIOR DECORATION AND ELECTRICAL WORKS 
AT NEWLY CONSTRUCTED TO (SH&CH) OFFICE AND GM 
(FINANCE’S) OFFICE AT FINGER JETTY AREA, HDC, HALDIA”. 

 
 

8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of 
 Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above  
 documents and to have thoroughly familiarise himself with the total scope of work and its mode of 
 execution. 
 
8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis 
 for tendering. Payment will be made according to the quantities of each item of work actually carried out at 
 the accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by 
 the Engineer or his Representative. 
 
8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 
 with the estimated amount put to tender on line based on his own analysis . 
 

  
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers . 
  
  
  

 
 
 

**************** 
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10. BILL OF QUANTITIES 
 

E-TENDER FOR “INTERIOR DECORATION AND ELECTRICAL WORKS AT NEWLY 
CONSTRUCTED TO (SH&CH) OFFICE AND GM (FINANCE’S) OFFICE AT FINGER JETTY AREA, 
HDC, HALDIA”. 
 
I.  Civil Works 

 
Sl. 
No. Description  Of Item Quantity Rate 

[In Rs] Unit Amount 
[In   Rs] 

1 GRID FALSE CEILING (PROVIDING & FIXING GRID 
FALSE CEILING OF ARMSTRONG MAKE OF SIZE 
595 MM X 595 MM IN HORIZENTAL LEVEL, 
SUSPENDED ON INTERLOCKING METAL GRID 
CONSISTING OF MAIN "T" RUNNER HANGING 
FROM CEILING USING GI CLEATS FIXED WITH 
CEILING WITH 12.5 MM DIA AND 50 MM LONG 
DASH FASTENERS.)  7360 SQFT  105.00 SQFT  772800.00 

       
2 ELECTRIC WORK (PROVIDING & FIXING OF 

ELECTRICAL SYSTEM UNIT INCLUDING LIGHT 
FIXTURE OF ASTRO, WIRING OF 
FINOLEX/HAVELLS MAKE, CABLING CONDUTING 
FIXING MAKING POINTS FOR CEILING LIGHT, 
FAN, AC, SWITCH & SOCKET ARE OF 
CRABTREE/LEGRAND MAKE) 7360 SQFT  340.00 SQFT  2502400.00 

       
3 NETWORKING (PROVIDING & FIXING OF 

NEECESSARY NETWORKING LINE & DATA CABLE 
OF D-LINK TO ALL COMPUTER SYSTEM) 5500 SQFT  100.00 SQFT  550000.00 

       
4 PARTITION (PROVIDE & FIXING OF 75 MM THICK 

WOODEN PARTITION UPTO 3000 MM OF 50 MM 
X 50 MM WOOD WITH BOTH SIDE 6 MM PLY OF 
MAKE HITEK /SAHARA) 6190 SQFT  450.00 SQFT  2785500.00 

       
5 PILLER DESIGN PANELLING (PROVIDE & FIXING 

OF 12 MM THICK PLY OF MAKE HITEK /SAHARA 
IN WALL & PASTING OF 1MM LAMINATE) 720 SQFT  305.00 SQFT  219600.00 

       
6 DESIGNER WALL PANELLING (PROVIDE & FIXING 

OF 12 MM THICK PLY OF MAKE HITEK /SAHARA 
IN WALL & PASTING OF 1MM LAMINATE IN UP & 
DOWN DESIGN) 170 SQFT  950.00 SQFT  161500.00 

       
7 DOOR (PROVIDE & FIXING OF 32 MM FLUSH 

DOOR OF SIZE 900 MM X 2100 MM WITH BOTH 
SIDE LAMINATE, SWING HINGES OF SUMO 
MAKE, DOOR LOCK AND CUTTING PROVISION 
FOR 10 MM THICK GLASS FOR SEE THROUGH) 22 NOS  12000.00 NOS  264000.00 

 



43 

[BOQ – 2] 
Sl. 
No. Description  Of Item Quantity Rate 

[In Rs] Unit Amount 
[In   Rs] 

8 TUFFEN GLASS WORK (PROVIDE & FIXING OF 12 
MM TUFFEN GLASS WITH ALL NECESSARY PATCH 
FITTING OF MAKE HARDWYN) 650 SQFT  640.00 SQFT  416000.00 

       
9 WORK STATION (PROVIDE, FITTING & FIXING OF 

WORK STATION OF SIZE 1050MM X 525 MM, 
STRUCTURE OF 19MM, 12MM, 6MM PLY OR 
BLOCKBOARD, COMPLETE WITH INSIDE .8 
LAMINATE, OUTSIDE 1MM LAMINATE WITH ALL 
NECESSARY FITTING WITH 1 PEDESTAL UNIT, 
KEYBOARD TRAY. PROVIDING SOFT BOARD & 
FABRIC) 12 NOS  7850.00 NOS  94200.00 

       
10 DY. MANAGER TABLE(3 NOS)(PROVIDE, FITTING 

& FIXING OF TABLE OF SIZE 1800 MM X 300 MM, 
STRUCTURE OF 19MM, 12MM, 6MM PLY OR 
BLOCKBOARD, COMPLETE WITH INSIDE .8 
LAMINATE, UTSIDE 1MM LAMINATE WITH ALL 
NECESSARY FITTING WITH 1 PEDESTAL UNIT, 
KEYBOARD TRAY. PROVIDING SOFT BOARD & 
FABRIC) 45 SQFT  1200.00 SQFT  54000.00 

       
11 SR. LABOUR FOREMAN TABLE(1 NOS)(PROVIDE, 

FITTING & FIXING OF TABLE OF SIZE 1200 MM X 
900 MM, STRUCTURE OF 19MM, 12MM, 6MM 
PLY OR BLOCKBOARD, COMPLETE WITH INSIDE 
.8 LAMINATE, OUTSIDE 1MM LAMINATE WITH 
ALL NECESSARY FITTING WITH 1 PEDESTAL UNIT, 
KEYBOARD TRAY. PROVIDING SOFT BOARD & 
FABRIC) 12 SQFT  900.00 SQFT  10800.00 

       
12 ASST MANAGER TABLE (4 NOS) (PROVIDE, 

FITTING & FIXING OF TABLE 1200 MM X 300 
MM, STRUCTURE OF 19MM, 12MM, 6MM PLY 
OR BLOCKBOARD, COMPLETE WITH INSIDE .8 
LAMINATE, OUTSIDE 1MM LAMINATE WITH ALL 
NECESSARY FITTING WITH 1 PEDESTAL UNIT, 
KEYBOARD TRAY. PROVIDING SOFT BOARD & 
FABRIC) 48 SQFT  1050.00 SQFT  50400.00 

       
13 OTHER TABLE (14 NOS) (PROVIDE, FITTING & 

FIXING OF TABLE OF SIZE 1200 MM X 750 MM, 
STRUCTURE OF 19MM, 12MM, 6MM PLY OR 
BLOCKBOARD, COMPLETE WITH INSIDE .8 
LAMINATE, OUTSIDE 1MM LAMINATE WITH ALL 
NECESSARY FITTING WITH 1 PEDESTAL UNIT, 
KEYBOARD TRAY. PROVIDING SOFT BOARD & 
FABRIC) 140 SQFT  950.00 SQFT  133000.00 
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[BOQ – 3] 
Sl. 
No. Description  Of Item Quantity Rate 

[In Rs] Unit Amount 
[In   Rs] 

14 CONFERENCE TABLE (PROVIDE, FITTING & 
FIXING OF TABLE OF SIZE 4200 MM X 1200 MM, 
STRUCTURE OF 19MM, 12MM, 6MM PLY OR 
BLOCKBOARD, COMPLETE WITH INSIDE .8 
LAMINATE, OUTSIDE 1MM LAMINATE WITH ALL 
NECESSARY FITTING) 56 SQFT  1700.00 SQFT  95200.00 

       
15 CLERICAL OFFICE TABLE (2 NOS) (PROVIDE, 

FITTING & FIXING OF TABLE OF SIZE 1200 MM X 
750 MM, STRUCTURE OF 19MM, 12MM, 6MM 
PLY OR BLOCKBOARD, COMPLETE WITH INSIDE 
.8 LAMINATE, OUTSIDE 1MM LAMINATE WITH 
ALL NECESSARY FITTING WITH 1 PEDESTAL UNIT, 
KEYBOARD TRAY. PROVIDING SOFT BOARD & 
FABRIC) 20 SQFT  900.00 SQFT  18000.00 

       
16 FINANCE TABLE (3 NOS) (PROVIDE, FITTING & 

FIXING OF TABLE OF SIZE 1200 MM X 750 MM, 
STRUCTURE OF 19MM, 12MM, 6MM PLY OR 
BLOCKBOARD, COMPLETE WITH INSIDE .8 
LAMINATE, OUTSIDE 1MM LAMINATE WITH ALL 
NECESSARY FITTING WITH 1 PEDESTAL UNIT, 
KEYBOARD TRAY. PROVIDING SOFT BOARD & 
FABRIC) 30 SQFT  900.00 SQFT  27000.00 

       
17 BANK COUNTER (3 NOS) (PROVIDE, FITTING & 

FIXING OF COUNTER OF SIZE 1050MM X 525 
MM X HEIGHT AT 1050 MM, STRUCTURE OF 
19MM, 12MM, 6MM PLY OR BLOCKBOARD, 
COMPLETE WITH INSIDE .8 LAMINATE, OUTSIDE 
1MM LAMINATE WITH ALL NECESSARY FITTING 
WITH 1 PEDESTAL UNIT, KEYBOARD TRAY. 
PROVIDING GLASS ABOVE COUNTER) 36 SQFT  1375.00 SQFT  49500.00 

       
18 STORAGE (PROVIDE, FITTING & FIXING OF WORK 

STATION, STRUCTURE OF 19MM, 12MM, 6MM 
PLY OR BLOCKBOARD, COMPLETE WITH INSIDE 
.8 LAMINATE, OUTSIDE 1MM LAMINATE WITH 
ALL NECESSARY FITTING) 1423 SQFT  1050.00 SQFT  1494150.00 

       
19 CHAIR ( PROVIDING CHAIR OF MAKE MEGHNA)  131 NOS  3450.00 NOS  451950.00 

    Total = Rs. 1,01,50,000.00 
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II.  Electric Works 
[BOQ – 4] 

SL.NO. DESCRIPTION UNIT QTY UNIT 
RATE 

(in Rs.) 

AMOUNT 
EXCLUDING 
GST (In Rs.) 

Part-A Providing Power supply and Street lighting:- 
    

1 1.1KV XLPE, LT Cable:-  
Supply and laying of 3.5C x 150 Sq.mm. 1.1 KV 
Grade, Aluminum, XLPE insulated,ST2 inner and 
Outer sheathed, flat armoured cable. 

   

(i) Supply Mtr. 250 511.51 127877.50 

(ii) Laying  through existing RCC trench/Hume Pipe/ 
GI Pipe. 

Mtr. 12 56.52 678.24 

(iii) Laying by excavating trench. Mtr. 220 386.22 84968.40 

(iv) Laying through 150NB GI Pipe to be laid after 
excavating, including supply of Pipe 

Mtr. 6 1965.01 11790.06 

(v) Laying through 150NB GI Pipe to be laid after 
Boring including supply of Pipe 

Mtr. 12 3976.18 47714.16 

2 1.1KV XLPE, LT Cable:-  
Supply and laying of 3.5C x 25 Sq.mm. 1.1 KV 
Grade, Aluminum, XLPE insulated,ST2 inner and 
Outer sheathed, flat armoured cable. 

   

(i) Supply Mtr. 180 136.59 24586.20 

(ii) Laying  through existing RCC trench/Hume Pipe/ 
GI Pipe. 

Mtr. 12 47.10 565.20 

(iii) Laying by excavating trench. Mtr. 150 367.38 55107.00 

(iv) Laying through 150NB GI Pipe to be laid after 
excavating, including supply of Pipe 

Mtr. 6 1946.17 11677.02 

(v) Laying through 150NB GI Pipe to be laid after 
Boring including supply of Pipe 

Mtr. 12 3933.79 47205.48 
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[BOQ – 5] 
SL.NO. DESCRIPTION UNIT QTY UNIT 

RATE 
(in Rs.) 

AMOUNT 
EXCLUDING 
GST (In Rs.) 

3 1.1KV grade, XLPE, LT Cable:-  
Supply,laying and termination of 1C x 50 Sq.mm./ 
4C x 25 Sq.mm 1.1KV Grade, Copper XLPE 
insulated,ST2 sheathed, unarmoured cable. 

   

(i) Supply of 1C x 50 Sq.mm. 1.1KV Grade, Copper 
XLPE Cable 

Mtr. 250 582 145500.00 

(ii) Supply of 4C x 25 Sq.mm. 1.1KV Grade, Copper 
XLPE Cable 

Mtr. 100 1197 119700.00 

(iii) End Terminations of 1C x 50 Sq.mm. using Copper 
Lugs and double compression brass glands 

Sets. 25 652.81 16320.25 

(iv) End Terminations of 4C x 25 Sq.mm. using Copper 
Lugs and double compression brass glands 

Sets. 10 652.81 6528.10 

(v) Laying  through GI saddling /Clamps Mtr. 350 42.39 14836.50 

4 1.1KV XLPE, LT Cable end termination:- 
Supply of  end terminations Double compression 
glands and all materials required for termination 
for 3.5c x 25/150sqmm 1.1KV grade LT cable. 

   

(i) Supply and installation of End Termination 
material for 3.5c x 150sqmm 

Sets. 12 1389.45 16673.40 

(ii) Supply and installation of End Termination 
material for 3.5c x 25sqmm 

Sets. 20 652.81 13056.20 

5 LT Panel 400A:-Supply, installation, testing and 
commissioning of 1.1 KV Grade  Double incomer 
SDFU-400A-02 Nos., 250A TPN, MCCB- out going-
02 Nos., 125A TPN, MCCB- out going-04 Nos., 63A 
TPN, MCCB- out going-06 Nos., 60A TP Power 
contractor-01No.,electromechanical time switch, 
600Amps. Copper bus bar modular, Draw Out 
Type Panel. 

   

(i) Supply Set 1 595000 595000.00 

(ii) Installation, testing and commissioning. Set 1 45000 45000.00 
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[BOQ – 6] 
SL.NO. DESCRIPTION UNIT QTY UNIT 

RATE 
(in Rs.) 

AMOUNT 
EXCLUDING 
GST (In Rs.) 

6 Supply of 120 Watt LED Street light 
luminarire(with Lamp) as per Technical 
Specification. 

   

(i) Supply of 120 Watt LED streetlight luminarire 
(with Lamp) 

Nos. 7 3391.20 23738.40 

(ii) Installation, testing and commissioning. Nos. 7 706.50 4945.50 

7 Supply and delivery of following Hot Dip 
Galvanised octagonal street light pole [with 
inbuilt terminal box for cable connection], 
made of Structural Steel (3 mm thick) of grade 
S355 [as per European Standard EN 10025], 
alongwith base plate, arm bracket 

   

(i) Supply of 9 m high octagonal street pole with 
single arm (1500 mm) 

Nos. 3 21195.00 63585.00 

(ii) Supply of 9 m high octagonal street pole with 
double arm (1500 mm) 

Nos. 2 23455.80 46911.60 

(iii) Erection, testing and commissioning of 9 m high 
Hot Dip Galvanised octagonal street light pole, 
including fixing of single arm/ double arm and 
construction of civil foundation, as per the 
"Technical Specification & Scope of Work" 

Nos. 5 13659.00 68295.00 

8 250A, TPN SDFU in a SS Enclosure with cable 
end termination box along with HRC fuses. 

   

(i) Supply Nos. 2 17425.00 34850.00 

(ii) Installation on flat GI frame  make good any 
damage. 

Nos. 2 1413.00 2826.00 

Total Part A = Rs. 16,29,935.21 
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[BOQ – 7] 
Part-B Building electrification and Earthing:- 

SL.NO. DESCRIPTION UNIT QTY UNIT 
RATE 

(in Rs.) 

AMOUNT 
EXCLUDING 
GST (In Rs.) 

1 Supply of MCB / MCCB DB's with MCB's 
/MCCB's and Installation of DB's on flat GI 
frame on wall and make good any damage as 
per original finish. 

    

(i) 4Way  TPN MCB DB (10kA),Class-C 
Incomer MCB -  
63A TPN 01No.Out going-32A, SP-9Nos. 

Nos. 2 28448.40 56896.80 

(ii) 4Way  TPN MCB DB (10kA),Class-C 
Incomer MCB -  
100A TPN 01No.Out going-40A, SP-9Nos. 

Nos. 2 19216.80 38433.60 

2 30-36W Industrial type Outdoor/ st. light type 
LED  fittings with lamps and arm of suitable 
length. 

    

(i) Supply Nos. 4 1755.89 7023.56 

(ii) Installation and connection using twin twisted 
flexible wire 1.5 sqmm of about 600 mm. length. 

Nos. 4 800.70 3202.80 

3 Heavy duty PVC Rigid conduit of 20 mm dia. as 
per IS:9537 along with Heavy duty, PVC, Rigid, 
90° Utility bends suitable for conduit of 20 mm 
dia. and circular boxes i.e. 1Way, 2Way, 3Way 
and flexible conduit etc. 

   

(i) Supply Mtr. 100 26.38 2638.00 

(ii) Laying using suitable size GI sadddle Mtr. 100 23.55 2355.00 

4 Earthing system:- 
Providing Earthing System using 65mm dia. GI 
pipe earthing in accordance with BIS 3043. 

   

(i) Supply, Installation, testing and commissioning No. 6 11680.80 70084.80 

5 Supply and laying of 50 mm x 6 mm  Hot dip 
galvanized  Earthing  flat / strip as per 
Technical specification. 

   

(i) Supply Mtr 100 188.40 18840.00 

(ii) Laying through GI saddling Mtr 100 94.20 9420.00 
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. [BOQ – 8] 
SL.NO. DESCRIPTION UNIT QTY UNIT 

RATE 
(in Rs.) 

AMOUNT 
EXCLUDING 
GST (In Rs.) 

(i) Supply Mtr 50 120 6000.00 

(ii) Laying through GI saddling Mtr 50 94.20 4710.00 

Total  Part B = Rs. 2,19,604.56 

 
PART-C    

Sl.  
No. 

Description of item Qty. Unit Rate per 
unit, without 

GST  
 [in Rs] 

Amount, 
without GST 

[in Rs] 

1 Supply, delivery, installation, testing & 
commissioning of ceiling suspended air cooled 
Ductable Split Air-conditioner units [capacity 17 
TR] with Scroll Compressors (compatible with eco-
friendly refrigerant) and remote controller.  

        
  

a) Supply & delivery 5 no. 2,56,800.00 12,84,000.00 

  
b) 

Installation, testing & commissioning 
(including lifting, shifting & handling and first 
charge of refrigerant). 

5 no. 18,000.00 90,000.00 

2 Providing refrigerant copper piping (with nitrile 
insulation) between outdoor units & indoor units of 
capacity 17TR.  

        

  a) Supply & delivery of  copper pipe  500 RM 1,500.00 7,50,000.00 
  b) Supply & delivery of GI ladder type tray 

600mm wide.  400 RM 
800.00 3,20,000.00   c) Installation of copper pipe and cable tray 1 SET 

3 Providing PVC drain piping (for drainage of water 
from indoor units of capacity 17 TR).  90 RM 165.00 14,850.00 

4 Providing electrical power cabling (copper) 
between outdoor units & indoor units of capacity  
17 TR.  

560 RM 265.00 1,48,400.00 
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. [BOQ – 9] 
Sl.  
No. 

Description of item Qty. Unit Rate per 
unit, without 

GST  
 [in Rs] 

Amount, 
without GST 

[in Rs] 

      

  i) Made of 22 Gauge GI sheet 275 sq. m 780.00 2,14,500.00 

  ii) Made of 24 Gauge GI sheet 550 sq. m 645.00 3,54,750.00 

  iii) Made of 26 Gauge GI sheet 450 sq. m 540.00 2,43,000.00 

6 Providing insulation for Air Ducting system, as 
given below         

  

i) Acoustic insulation inside ducting, with 
fiberglass rigid board , finished with perforated 
alumunium sheet , as per "Technical 
Specification" , including all materials for 
fixing.  

300 sq. m 640.00 1,92,000.00 

  
ii) Thermal insulation on ducting with Nitrile 

Rubber, as per "Technical Specification" , 
including all materials for fixing.  

1300 sq. m 500.00 6,50,000.00 

7 Providing canvas connection between indoor units 
& ducting. 8 no. 1,500.00 12,000.00 

8 Providing arrangement for fresh air at indoor units. 
2 sq. m 20,000.00 40,000.00 

9 Providing powder coated aluminium section grill (  
with volume control dampers.) for supply air . 10 sq. m 9,300.00 93,000.00 

10 Providing powder coated aluminium section grill  
with louvers (but without volume control dampers) 
for return  air. 

10 sq. m 7,200.00 72,000.00 

11 Providing civil foundation on the roof for 
installation of outdoor units  10 Nos. 4,500.00 45,000.00 

  
 

Total  Part C = Rs. 45,23,500.00 
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PART-D  
  

   

  .[BOQ – 10]     
1 Comprehensive Maintenance Contract (CMC) with 

full responsibility of carrying out repair and supply 
of required  spare parts to keep the Air-conditioner 
units in fully operational condition for a period of 5 
years, after expiry of 12 months' Guarantee period . 

        

  a) 1st year CMC 1 LS 4,50,000.00 4,50,000.00 
  b) 2nd year CMC 1 LS 4,72,000.00 4,72,000.00 
  c) 3rd year CMC 1 LS 4,96,125.00 4,96,125.00 
  d) 4th year CMC 1 LS 5,20,931.00 5,20,931.00 
  e) 5th year CMC 1 LS 5,46,978.00 5,46,978.00 

Total  Part D = Rs. 24,86,034.00 
 

 
Interior Decoration Part = Rs. 

 
1,01,50,000.00 

Electrical Part  Part A = Rs. 16,29,935.21 
Part B = Rs. 2,19,604.56 
Part C = Rs. 45,23,500.00 
Part D = Rs. 24,86,034.00 

Total = Rs 88,59,073.77 
Total = Rs. 1,90,09,073.77 

 
 

 [Rupees One Crore Ninety Lakh Nine Thousand Seventy Three and paise Seventy Seven only] 
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ANNEXURE – IA 
DECLARATION BY THE BIDDER 

 
 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed)  
 
 

 
 
 

Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
Kolkata Port Trust 
 
SUB:- E-TENDER FOR “INTERIOR DECORATION AND ELECTRICAL WORKS AT NEWLY CONSTRUCTED TO 

(SH&CH) OFFICE AND GM (FINANCE’S) OFFICE AT FINGER JETTY AREA, HDC, HALDIA. 
 
 
 
Dear Sir, 
 
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the Tender Document 
without any deviation / condition. 
   
We further confirm that Part-II of the bid does not contain any condition / deviation. 
  
 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - IB 
DECLARATION BY THE BIDDER 

 
(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed)  
 
 

 
Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
Kolkata Port Trust 
 
SUB:- INTERIOR DECORATION AND ELECTRICAL WORKS AT NEWLY CONSTRUCTED TO (SH&CH) 
OFFICE AND GM (FINANCE’S) OFFICE AT FINGER JETTY AREA, HDC, HALDIA. 
 
Dear Sir, 
 
a) The bidding firm has not been debarred / delisted by any Govt / Quasi Govt. / Public sector undertaking in India.                                                                                    
 
b) The proprietor / partner(s)/ authorised signatory of the bidding firm is/are not  associated with other firm bidding 
for the same work. 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - II 

 

CONCURRENT COMMITMENT(S) OF THE BIDDER  
 
 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in               Rs.) 

Completion time 
as stated in 
tender. 

Name and address to 
whom reference can be 
made. 

1 (i) 
 
 
 
 

   

(ii) 
 
(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
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ANNEXURE - III 

BIDDER’S  PROFILE   
 

(To be submitted with Techno Commercial Bid) 
 
 

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors 
– any special particulars as to Directors if 
desire to be stated.        

       

:  

5) Name, address and other necessary particulars 
of Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the 
Company for the last two years.    

                     

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                                 

:  

6) Whether the firm pays income tax over Rs.10, :  
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000/- per year 
 

 
   

C) In case of an Individual: 
 

  

1) Full name and address of the Bidder any special 
particulars of the Bidder if desired to be stated.                       

            

:  

   
2) Name of the father of the Bidder. 
 

:  

   
3) Whether the Bidder carries on business in his 

own name or any other name.      
             

:  

   
4) When business was started and by whom. 
 

:  

   
5) Whether any other person is interested in the 

business directly or indirectly, if so, name and 
address etc. of such persons and the nature of 
such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 
:  

   
   
   
   

 
Dated: (Full signature of Bidder) 
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ANNEXURE - IV 

ABSTRACT FORM OF TENDER (UNPRICED) 

(To be submitted with Techno Commercial Bid) 

I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance, in 
all respects with the specifications, design, drawing and instructions in writing and with such materials as are 
provided for, by and in all other respects in accordance with such conditions so far as practicable. 

 (a)  Name of Work. : INTERIOR DECORATION AND ELECTRICAL WORKS AT 
NEWLY CONSTRUCTED TO (SH&CH) OFFICE AND GM 
(FINANCE’S) OFFICE AT FINGER JETTY AREA, HDC, HALDIA 

(c)  Earnest Money : Rs. 3,80,185.00 (Rupees Three Lakh Eighty Thousand One 
Hundred Eighty Five only) 

(e)  Time allowed for completion of the work : 8 (Eight) months 
(f)    Permanent I/T A/C No. :  

 
(g)  Maximum number of workmen to be 

engaged on any day. 
:  

 
 

(h) Bank Details     
 

Name of Bank:  Branch: 
 

Branch Code:  Account Number: 
 

IFS Code:- 
 

  

  

  

                                                                                                  
 (Signature of the Bidder) 

Witness:                                                                                             Address: 
 

(Name in block letters) 
Address:- 
 
Occupation:- 
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ANNEXURE - V 
 
 

FORM OF TENDER (UNPRICED) 
 

(To be submitted with Techno Commercial Bid) 
 
 

 
To 
The Sr. Dy. Manager (I&CF),  
Haldia Dock Complex 

 
 I/We_____________________________________________________________________________________having 
examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required 
to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities 
within ___________ months / weeks from the date of order to commence the work and in the event of our tender 
being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto 
annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance of the 
Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract 
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, 
Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the 
Trustees shall be the Contract. 
I / We require _____________days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                   
_________________________                                                                                                                 

Dated:                                                                                                                (Signature of Bidder with Seal) 
WITNESS :      
 
Signature : 

 Name of the Bidder :  

Name :  
(In Block letters) 
 

  Address :  

Address : 
 

   

Occupation :  
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ANNEXURE - VI 
CHECK LIST 

 
( TO BE FILLED- UP BY THE BIDDER)  

 
 

1 Declarations                                                                        
a) The bidding firm has not been debarred / delisted by 
any Govt / Quasi Govt. / Public sector undertaking in 
India.                                                                                    
b) The proprietor / partner(s)/ authorised signatory of the 
bidding firm is/are not  associated with other firm bidding 
for the same work. 

Declaration submitted  Yes / No 

2 Application money towards cost of tender documents. Deposited Yes / No 

3 Earnest Money                                                       Deposited Yes / No 

4 Declaration as per Annex-I that no conditions / deviations 
have been added in Volume-II in the tender offer. 

Submitted on company's 
letter head. 

Yes / No 

5 GST registration certificate. Submitted Yes / No 
 
6 

Valid Trade License.  Valid up to                 
Submitted Yes / No 

 
7 

Professional Tax Clearance Certificate. / Upto date tax 
payment challan.  

Valid up to                 
Submitted Yes / No 

 
8 

Valid Employees' Provident Fund Account Submitted Yes / No 
Photo  copy of latest 
payment challan of EPF  
submitted 

Yes / No 

 
9 

ESI registration Submitted Yes / No 
Photo  copy of latest 
payment challan of ESI 
submitted 

Yes / No 

10 Details of firm as per Bidder’s Profile Format fill-up Yes / No 
11 Concurrent Commitments of the Bidder Format fill-up Yes / No 
12 Credential within seven years i) Amount   

ii) Amount   
iii) Amount   
Credentials as per pre-
qualification criteria. 

Yes / No 

Letter of award works and 
completion certificate from 
owners are enclosed. 

Yes / No 

13 Certified copies of audited balance sheet  i) Turnover amount and year   
ii) Turnover amount and year   
iii) Turnover amount and 
year 

  

Certified by the CA / FA Yes / No 
  

                                                   
 

                                        Signature of the bidder with seal      
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General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 
6th Meeting held on 27th May, 1993 

     
Including Addendum Sanctioned by the Trustees Meeting 

held on July, 2014 
     
     
     
     
     
 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       
& HALDIA DOCK COMPLEX 

 

 JULY , 2014  
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GENERAL CONDITIONS OF CONTRACT 

 
  
 CLAUSE 

 
 PAGES 

1. AMENDMENT TO GENERAL CONDITIONS 
OF CONTRACT 

… GC 1  

2. DEFINITION 
 

… GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & 
ENGINEER’S REPRESENTATIVE 
 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-
REQUISITES 
 

… GC 5 – GC 9 

5. THE CONTRACT & GENERAL 
OBLIGATIONS OF CONTRACTOR 
 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND 
COMPLETION OF WORK 
 

… GC 14 – GC 17 

7. TERMS OF PAYMENT 
 

… GC 18 – GC 20 

8. VARIATION AND ITS VALUATION 
 

… GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION 
TIME/LIQUIDATED 
DAMAGE/TERMINATION OF CONTRACT 
 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF 
SECURITY DEPOSIT 
 

… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT 
DOCUMENTS, DISPUTES & ARBITRATION 
 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3 
 

  

13 FORM OF AGGREMENT 
 

  

14 PROFORMA FOR B.G. FOR CONTRACT 
PERFORMANCE 

  

15 INTEGRITY PACT DOCUMENT: 
PROFORMA 

  

16 DRAFT  Memorandum of Understanding 
between Ko.P.T.  & Transparency International 
India 
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GC - 1 

AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
  For Works Contract For Contract of Supplying 

Materials or Equipment only 
 For Works 

Contract 
For Contract of 
Supplying 
Materials or 
Equipment only 

Estimate
d Value 
of Work 

Amount of 
Earnest 
Money 

Estimated 
Value of 
Work 

Amount of 
Earnest Money 

Up to Rs. 
1,00,000.00 

5% of the 
estimated 
value of work 

1% of the 
estimated value 
of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of work 

Up to Rs. 
1,00,000.00 

1% of the 
estimated value 
of work 

Over Rs. 
1,00,000.00 

2% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 20,000/- 
and minimum 
of Rs. 5,000/-
. 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

Over Rs. 
1,00,000.00 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
THOROUGH which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 

Engineer’s 
Authority 
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Shall comply with the Engineer’s direction on any matter whatsoever. 
 

GC - 4 
  

2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 
in this regard shall be treated as a breach and a contract, if entered into, 
shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
THOROUGH A/c. Payee Cheque drawn on a Nationalised Bank of 
Calcutta / Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
the amount of Earnest Money/Security Deposit held by the Trustees, at 
any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 
his representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other documents referred to in the definition of 
the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretatio
n of 
contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by 
him despite being sublet, provided always that the provision of labourers on a 
“piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the 
Contractor shall be fully responsible for the correct implementation thereof, as 
also for any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
 

 
 



72 

 
 
 

GC – 11 
 

 If for any reason the contractor be unable to adhere to his earlier programme, 
he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at site 
and the Contractor shall within 48 hours comply with such instruction without 
any demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the same 
to be made good by any other agency and the expenses incurred and certified 
by the Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on partial 
completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen to the Trustees’ own staff 
and to the men of other Public Body on or near the site of work and in 
default the Contractor shall be liable to the Trustees for any delay or 
expense incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt 
of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with the 
work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near 
the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard 
shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 

work shall be procured and supplied by the contractor with the approval 
of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The Engineer 
shall exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s 
cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required 
by the Engineer or his representative in respect of materials and 
workmanship deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his representative 
and at the rate/s stipulated in the contract. These rates shall only 
be considered by the contractor in the preparation of his 
tender/offer and these will form the basis of escalation/variation, 
if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on 
the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the contractor in excess of normal  wastage, then the 
value thereof shall be recovered from the contractor’s bills or 
from any of his other dues, after adding 19 ¼% extra over the 
higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a 
written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or THOROUGH the same as may be 
directed by the Engineer or his representative from time to time and 
shall reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 
 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the 
Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, 

or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same 
shall be final and binding on the Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall 
stop further works in compliance of the same. The Contractor shall not 
be entitled to any claim for compensation for underived profit or for 
such premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application to 
the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be taken over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the Form 
G.C.1 indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if any, 
shall commence from the date mentioned in such certificate so far as 
the completed portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when 
the Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or 
his Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, 
which shall ordinarily not be less than 1 month in between two 
payments for on account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and assist 
the engineer’s Representative in every manner required by him. After 
the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a 
token of acceptance of all such measurements, recorded above and 
prior to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net payable” sum 
of the said bill, subject to adjustment thereof against the bill at the 
time of checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; but 
he will obtain the abstracts of quantities, amounts and recoveries 
to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the engineer 

or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor postponing 
the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an 
Indemnity Bond in the proforma and manner acceptable to 
Trustees’ whereby the contractor shall indemnify the Trustees 
against all financial loss/damage, on account of loss/damage 
to such materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the Trustees’ 

protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favouring the Trustees and for the 
same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where 
such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being 
less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer'’ subsequent written confirmation of such 
verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra, additional or substituted work, 
then the Engineer may decide the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 
the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject the 
application or determine and allow in writing the extension period as he 
would deem proper for completion of the work with or without the 
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 
Contractor and his decision shall be final and binding on the Contractor. 
If an extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the 
decision communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the 
work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 
Sub-clause (a) of this clause, from any money due or likely to 
become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work THOROUGH any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond the 
amount that would have been due to the Contractor, had he duly 
completed the work of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good 
THOROUGH other agency at the Contractor’s risk and cost and all 
expenses, consequent thereon or incidental thereto,   shall be recoverable 
from the Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason 
for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 
to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less than 
Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
To 
The Manager (I&CF),  
Haldia Dock Complex. 

 I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions 
of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works 
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 
Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill 
of Quantities within ___________ months / weeks from the date of order to commence the work and in the event of 
our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 
hereto annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance 
of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 
Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of 
the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                                                                                
              ___________________________                                                                                                  
Dated :                                                                                                     (Signature of Bidder with Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation 
:  
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are required to 
maintain the work as per Clause 62  of the General Conditions of Contract and under provisions of the Contract for a 
period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in 
accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by  the 
Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.3 

 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the 
execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 
PROFORMA OF FORM OF AGREEMENT 

 
 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a statutory 
body constituted under Major Port Trust Act ,1963 under the rules there under and statutory 
modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called 
“EMPLOYER’’ which expression unless excluded by or repugnant to the context be deemed to include his 
successor/s in office) on the one part and ___________________________ ______________ (hereinafter 
called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the context he 
deemed to include his heirs, executors, administrators, representative, successor in officer and 
permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in any way 

by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete  and maintain 
the work in conformity in all respects with the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
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The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash 
Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of 
any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as 
decided by the Engineer/ Legal Adviser of the Trustees.  
 
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 
successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT  by issue of 
EMPLOYER’S  work order dated ______________ the same having been unequivocally accepted by the 
Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ 
dated ____________________ Valued at Rs                             _______________________________ for “                    
” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance 
of the entire Contract equivalent to Rs.                           ( rupees                                                  only)  to the 
EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             
(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to 
pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   
only)  as aforesaid at any time   upto                       without any demur, reservation, contest, recourse or 
protest an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the 
Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER and 
CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The 
Bank undertakes not to revoke this guarantee during its currency without previous consent of employer and 
further agrees that the guarantee herein contained shall continue to be enforceable till the Employer 
discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. 
Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or any right which they might have against Contractor, and to 
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exercise the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, 
contained or implied, in the CONTRACT between EMPLOYER  and CONTRACTOR or any other course 
of remedy or security available to EMPLOYER . The Bank shall not be released of its obligations under 
these presents by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any 
of them or by reason or any other acts of omission or commission on the part of employer or any other 
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law would, 
but for this provision, have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the 
Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs      
    (rupees                                      only) and it shall remain in force up to and 
including                                       and shall be extended from time to time for such period , on whose behalf 
this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  ……………………….. 
at ………………………………………. 
 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
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Integrity Pact 
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The 
Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and 
of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the 
tender process and the execution of the contract for compliance with the principles mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced 
dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired 
said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of work by 
avoiding the high cost and the distortionary impact of corruption on such work /procurement/ disposal and Enabling 
BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors will also abstain from bribing and other    corrupt 
practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by 
following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or THOROUGH family members, will in 
connection with the tender for, or the execution of a contract, demand, take a promise 
for or accept, for self or third person, any material or immaterial benefit which the 
person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will, in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential/  
additional information THOROUGH which the Bidder(s) could obtain an advantage in 
relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 
the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits 
himself to observe the following principles during his participation  in the tender process and during the contract 
execution. 
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a.  The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer, promise or give to 
any of the Principal’s employees involved in the tender process or the execution of the contract or to any third 
person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the tender process or during the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, 
whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract, 
submission or non-submission of bids or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to 
others, any information or document provided by the Principal as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives 
in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of 
the foreign principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign 
Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the 
payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on 
Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of 
the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

 
Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression THOROUGH a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal 
is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.  
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, 
the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the 
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor 
liquidated damages of the contract value or the amount equivalent to Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the 
Integrity pact with any other Company in any country conforming to the anti corruption approach or with any 
other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify 
his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action 

can be taken as considered appropriate. 
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Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with 

this Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and 
Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 
provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 
Section 8 – Role of Independent External Monitor(IEM): 
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties 
comply with the obligations under this pact.  
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their 
functions neutrally and independently. 
(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority 
designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all 
contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The 
BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his contract documentation, if any. The same is applicable to sub-
contractors. The Monitor shall be under contractual obligation to treat the information and documents of the 
Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties 
related to the contract provided such meetings could have an impact on the contractual relations between the 
Principal and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.  
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance 
Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by the Principal/ 
Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation. 
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this 
Pact.  
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to take other 
relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has 
no right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.  
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and 
the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or 
reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India.  
 (j) The word ‘Monitor’ would include both singular and plural.  
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Section 9 – Facilitation of Investigation: 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information 
and documents in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution 
of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity 
Pact shall expire after 6 months from the date of signing of the contract.  
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of 
this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
Section 11 – Other Provisions: 
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 

Principal in Kolkata. 
(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium 
members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 

Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 

 



101 

ANNEXURE-A 
 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is 

not registered with KoPT shall apply for registration in the prescribed Application-Form.  
 

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent 
and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the 
placement of order by KoPT.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties 

have stated that they are not paying any commission to the Indian agents, and the Indian representative is 
working on the basis of salary or as retainer, a written declaration to this effect should be submitted by the 
party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and 
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to be 
conformed whether it is real substantial Company and details of the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in 
India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives 
in India, is to be paid by KoPT in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether 

manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically 
authorizing the agent to make an offer in India in response to tender either directly or THOROUGH the 
agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved 
for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the 
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 
90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 

concerned tender liable for rejection or in the event of a contract materializing, the same liable to termination 
by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or damage or 
payment of a named sum.  
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