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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

SHORT E-TENDER NOTICE

E-Tender No. 2019 KoPT_515252,

Online e-tenders are invited for the work of “Providing Street light arrangement with 5 years
Comprehensive Maintenance in connection with upgradation of Road Network at Eastern
Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.”

Date of Pre-Bid meeting: 09.12.2019, 11:00 Hrs. onwards.

Closing date & time of online submission of e-tender: 19.12.2019 up to 15:00 Hrs.

For details of tender and any corrigendum / addendum, please visit CPPP’s e-portal
https://eprocure.gov.in/eprocure/app.

General Manager (Engineering)
Haldia Dock Complex
Kolkata Port Trust

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road Network
at Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX
NOTICE INVITING E-TENDER

(Tender No. SDM(P&E)/T/ 55 /2019-2020)
E-Tender No. 2019 KoPT_515252

E-Tenders, under single cover system_[Pre-qualification, Techno-commercial terms and Price
under single cover] are invited on behalf of Haldia Dock Complex (HDC), Kolkata Port Trust (KoPT),
from the intending bidders, fulfilling the “Minimum Eligibility Criteria (MEC)” and complying with
the “Other documents” for the work of “Providing Street light arrangement with 5 years
Comprehensive Maintenance in connection with upgradation of Road Network at Eastern Side of
Dock basin of Haldia Dock Complex, Kolkata Port Trust.”.

2.1 MINIMUM ELIGIBILITY CRITERIA (MEC):

2.1.1 The average annual financial turnover of the bidder, during the last three (3) years,
ending 31% March, 2019, must be at least Rs 50, 13,285.38. Auditor’s Report of the
bidding firm, certified by Chartered Accountant (CA), for the years 2016-17, 2017-18
and 2018-19, including relevant Audited Balance Sheets and Profit & Loss Accounts,
should be made available.

Note: The bidder upload the scanned copies of Annual Financial Turnover Statement
(certified by CA) for the years 2016-17, 2017-18 and 2018-19 along with Balance Sheets
and Profit & Loss Accounts.

2.1.2 The bidder must have experience of having successfully completed “Similar Works”
[defined below] during last seven (7) years, ending last day of month previous to the one
in which tenders are invited, and the experience must be either of the following :-

a) Three similar completed works of contract value not less than Rs 66, 84, 380.50

each.
Or
b) Two similar completed works of contract value not less than Rs 83, 55,475.63
each.
Or

c) One similar completed work of contract value not less than Rs 1, 33, 68,761.00
The term “similar works” means —

“Supply, installation, testing and commissioning of HT / LT Electrical installations at
Port Sectors / Central Govt. / State Govt. / PSU / other reputed organisations”

Note: The bidder(s) will upload the scanned copies of work order(s) for similar works,
successful completion certificates (with performance) from clients indicating the date of
completion, value of work done, etc.

2.1.3 valid Electrical Contractor’s License issued by competent authority of State / Central
Govt. in line with The Indian Electricity Rules, 1956.

Note: The bidder upload scanned copy of valid Electrical Contractor’s License.

2.1.4 Bijdder having experience in installation of high Mast Towers/ streetlight with supporting
documents (Work order/ completion certificate.).

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road Network
at Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.
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2.2 DOCUMENTS
2.2.A. ESSENTIAL DOCUMENTS:

The bidder should also upload scanned copies of the following documents along
with bids;

a) Scanned copies of Audited Balance Sheets and Profit & Loss Accounts for
the years 2016-17, 2017-18 and 2018-109.

b) Scanned copies of work order(s) for similar works, successful completion
certificates (with performance) from clients indicating the date of completion,
value of work done, etc. Work Experience as a sub-contractor or supply
contractor shall not be considered as requisite qualification.

c) Scanned copy of Power of Attorney (if applicable).

2.2.B. OTHER DOCUMENTS:

i. Goods and Services Tax (GST) Registration Certificate, issued by
Government of India.

ii. Valid Profession Tax Clearance Certificate (PTCC) or Up-to-date
Profession Tax payment challan, if applicable. If this is not applicable, the
bidder must submit [upload] a declaration in this regard.

iii. Certificate for allotment of Employees’ Provident Fund (EPF) Code No.
[Latest challan is to be submitted (uploaded)], if applicable. If this is not
applicable, the Bidder should submit [upload] a declaration (in the form of
Affidavit), in this regard.

iv. Registration certificate of Employees’ State Insurance (ESI) authority, if
applicable.

v. If this is not applicable, necessary document(s) [to establish Non-
applicability], along with affidavit, affirmed before a first-class Judicial
Magistrate to that effect, are to be submitted [uploaded]. Moreover, such
bidder(s) shall have to submit a declaration, confirming that they will obtain
registration certificate of ESI authority, if required , and they will indemnify
Kolkata Port Trust against all damages & accident occurring to their
labourer (including that of sub-contractor’s labourers), in connection with the
instant contract, in case they become a Successful Bidder.

vi. PAN Card, issued by Income Tax Department, Government of India.
vii. Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI /
National Small Industries Corporation (NSIC) to get benefit in this regard.

2.3  The bidders are required to submit bid as per the instructions of the instant bidding
documents (including Notice Inviting e-Tender). Bid will be considered rejected if any of the
essential documents as mentioned in Clause no. 2.2.A is not submitted by the bidder.
Essential documents means papers related to “Minimum Eligibility Criteria (MEC)”,
including Bid Document fee, Earnest Money Deposit and Power of Attorney.

2.4 AVAILABILITY OF THE BIDDING DOCUMENTS:
The bidding documents (in full) would be available in the following websites:-

> https://eprocure.gov.in/eprocure/app of Central Public Procurement Portal.
> http://www.kolkataporttrust.gov.in of Kolkata Port Trust.
Corrigenda, Addenda, Queries & Clarifications, if any, would also be available in the
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2.5

aforesaid websites.
PARTICIPATING IN THE BIDDING PROCESS:

The bidders will have to participate in the electronic bidding process through the website of
CPPP ( https://eprocure.gov.in/eprocure/app ) only.

General Manager (Engineering)
Haldia Dock Complex
Kolkata Port Trust

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road Network
at Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.
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SCHEDULE OF TENDER (SOT)

(Tender No. SDM(P&E)/T/ 55 /2019-2020)
E-Tender No. 2019 KoPT_515252

3.1. Name of work Providing Street light arrangement with 5 years
Comprehensive Maintenance in connection with
upgradation of Road Network at Eastern Side of
Dock basin of Haldia Dock Complex, Kolkata Port
Trust.

3.2. Tender Inviting Authority General Manager (Engg.),

Haldia Dock Complex,
Kolkata Port Trust.

3.3. Mode of Tender e-Procurement System.
Online (Pre-qualification & Techno-commercial Bid
and Price Bid) through
https://eprocure.gov.in/eprocure/app of CPPP
No physical tender is acceptable by Haldia Dock
Complex, Kolkata Port Trust.

3.4. Estimated Cost Rs 1, 67, 10,951.25 (excluding GST).

i)  Bid Document Fee

(Cost of bidding
documents)

The intending bidders should deposit Rs 1,770.00
(Indian Rupees One thousand seven hundred seventy
only) [including GST @ 18%], as Bid document Fee
(non-refundable), to Haldia Dock Complex, through
DD/Banker Cheque in favour of Kolkata Port Trust on
any Scheduled/Nationalized Bank payable at Haldia,
otherwise their offer will be summarily rejected. Copy
of the DD/Banker’s Cheque should be uploaded. In case
the aforesaid Bid Document fee [non-refundable] is not
deposited by the Bidder, the respective bid will be
summarily rejected, treating the same as non-responsive.

i) Earnest Money Deposit
(EMD)

The intending bidders must deposit Rs 33,422.00
(Indian Rupees Thirty three thousand four hundred
twenty two only), as Earnest Money, to Haldia Dock
Complex, through DD/Banker Cheque in favour of
Kolkata Port Trust on any Scheduled/Nationalized
Bank payable at Haldia, otherwise their offer will be
summarily rejected. Copy of the DD/Banker’s Cheque
should be uploaded. In case the said Earnest Money is
not deposited by the bidder, the respective bid will be
summarily rejected, treating the same as non-responsive.

NOTE ::

(i) For exemption of Bid Document Fee and EMD to
upload the scanned copy of the certificate from
MSME / Micro & Small Enterprises (MSEs) / DIC /
SSI / National Small Industries Corporation (NSIC)
or any empowered Central / State Govt. authority is
required in electronic format.
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(if) Earnest money and cost of tender document are to
be physically deposited at the office of Tendering
Authority Sr. Dy. Manager [P&E Div.],
Operational Administrative Building(1st floor),
Haldia Dock Complex, Chiranjibpur, Haldia,
PIN:721604), separately in a single sealed
envelope, mentioning Tender no. with proper
marking.

Demand Draft /Banker’s Cheque against Earnest
money and cost of tender document should be
submitted /deposited on any scheduled/ nationalized
Bank, by the bidder in favour of Kolkata Port
Trust, payable at Haldia before opening of the
tender, as specified in the Tender Document.

3.5. Completion Period .2 | 06 months
3.6. Bid Validity ;2 | 180 days.
3.7. Security Deposit .. | 10 % of the Contract Value (supply, installation and Non-

comprehensive maintenance) (excluding GST) for
completion period in the form of Bank Guarantee.

3.8. Guarantee Period .. | 24 months for complete projects and 60Months for
Luminaire.

3.9. Performance Bank | :: | (i) 10 % of Contract value (supply, installation and Non-

Guarantee comprehensive maintenance) excluding GST during

guarantee period of 24 months for complete project.

(if) 10 % of Contract value (Comprehensive maintenance)
along with cost of Luminaries(supply only) excluding
GST for period of 36 months after completion of 24
months’ guarantee period for complete project.

3.10. | Date, time and venue of Pre- | :: | 09.12.2019 at 11:00 Hrs (IST).
Bid Meeting (off-line). Office of Sr. Dy. Manager (P&E);
Chiranjibpur; P.O. Haldia;

Dist. Purba Medinipur;

PIN: 721 604; West Bengal; India.

3.11. |i)  Starting date & time of | :: | 12.12.2019 from 11:00 Hrs. (IST).
submission of e-Tender
at
https://eprocure.gov.in/ep
rocure/app

i)  Closing date & time of | 1 | 19.12.2019 up to 15:00 Hrs. (IST).
submission of e-Tender
at
https://eprocure.gov.in/ep

rocure/app

iii) Date & time of opening | :: | 20.12.2019 up to 15:30 Hrs. (IST) onwards.
of Techno-commercial
Bid & Price Bid at
https://eprocure.gov.in/ep

rocure/app
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3.12.

Address of the Employer

Kolkata Port Trust (KoPT).
15 Strand Road,

Kolkata — 700 001,

West Bengal, India.

3.13.

Address of Engineer

General Manager (Engineering),
Haldia Dock Complex,
Kolkata Port Trust.

Address:

Engineering Department

Jawahar Tower Complex ;

P.O. Haldia Township; Dist. Purba Medinipur ;
PIN: —721607, West Bengal, India.

Telephone no. : + 91-3224-264496
E. mail : aganesan.hdc@nic.in

3.14.

Address of the Engineer’s
representative

Shri R.N.Roy,

Sr. Dy. Manager (P&E),

Haldia Dock Complex,

Operational Administrative Building (1* floor),
Chiranjibpur; P.O: Haldia; Dist. Purba Medinipur;
PIN: 721 604; West Bengal; India.

Telephone no. : + 91-3224-252526

Mobile no.:  +91 94340 74411

E. mail : rnroy.hdc@nic.in

General Manager (Engineering)
Haldia Dock Complex

Kolkata Port Trust
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SECTION -1V

Important instructions for E-procurement

4.1 Introduction:

411

4.1.2

42 421

4.2.2
4.2.3

4.2.4

4.2.5
4.2.6

4.2.7
4.2.8

4.2.9

Bidders are requested to use internet Browsers Firefox version below 50 /
Internet Explorer version 8 or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and
instructions available on the CPP Portal https://eprocure.gov.in/eprocure/app
before responding to this e-tender:
> Bidders Manual Kit
> Help for Contractors
> FAQ
Contact person (Haldia Dock Complex):

() shriR.N.Roy,
Designation: Sr. Dy. Manager (P&E),
Mobile No.: + 91 94340 74411

Landline: + 91-3224-252526
E-mail : rnroy.hdc@nic.in

(i) Sk. M.Rahman,
Designation: Deputy Manager
Mobile No.: + 91 94340 31203
Landline: + 91-3224-252543
E-mail : mrahaman.hdc@nic.in

Contact persons (CPP Portal):
Q) Shri Nazmush
Mob: +91 95632 51950
E-mail: webhelpdesk@gmail.com
(i) See CPP Portal for contact details.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.
E-tender cannot be accessed after the due date and time mentioned in NIT.

KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender
in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other
document uploaded which is not required as per the terms of the tender shall not be
considered.

The bid will be evaluated based on the filled-in technical & commercial formats.

Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum
and Addenda, if any downloaded from under the instant e-tender and no other source,
and will comply to the said document, GCC, Corrigendum and Addenda” .
A declaration in this regard is to be made by the bidder.

(A) Tender will be opened electronically on specified date and time as mentioned

in the NIT. Bidder’s can witness electronic opening of Bid.

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road Network
at Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.
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4.3

4.4

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in
the CPP Portal

Instructions related to Micro & Small Enterprises (MSESs):

43.1

4.3.2

4.3.3

4.3.4

For exemption of Bid Document Fee and EMD certificate from MSME / Micro &
Small Enterprises (MSESs) / DIC / SSI / National Small Industries Corporation (NSIC)
or any empowered Central / State Govt. authority is required.

Micro & Small Enterprises (MSEs) registered with NSIC under Single Point
Registration Scheme (SPRS) are eligible to get the benefits under new Public
Procurement policies for MSEs as notified by the Government of India, Ministry of
Micro, Small & Medium Enterprises (MSME) in The Gazette of India vide No.
503, dated 26.03.2012.

When splitting of tender quantity is not possible purely on technical ground, Trustees
reserve the right not to negotiate price with MSE if their price is within the band of
L1+15% in comparison with L1 price of non-MSE for consideration of award of order
for 20% of tender quantity against any item as per new public procurement policy.

If Micro & Small Enterprises (MSEs), registered with NSIC [under single point
registration scheme] intend to participate with respect to items for which they are not
registered with NSIC, then they will have to deposit full amount of Bid Document Fee
and Earnest Money, in accordance with the Schedule of Tender (SoT). Otherwise,
their offer with respect to such items (for which they are not registered with NSIC) will
not be considered.

Other Instructions related to e-Procurement:

441

442

443

4.4.4

4.4.5

All notices and correspondence with the bidder(s) shall be sent by e-mail only during
the process till finalization of tender by HDC, KoPT. Hence, the intending bidders are
required to ensure that their e-mail IDs provided are valid and updated at the stage of
registration of bidders with CPPP (i.e., Service Provider). The intending bidders are
also requested to ensure validity of their DSC (Digital Signature Certificate).

In all cases, an intending bidder should use their own ID and Password, along with
Digital Signature, at the time of submission of their bid. It is mandatory that all bids are
submitted with Digital Signature Certificate (DSC), otherwise the same will not be
accepted by the system.

Addenda, Corrigenda and Queries & Clarifications (with respect to the instant e-
Tender), if any, would be hosted in the e-Procurement portal of CPPP.

Since there is no provision to take out the list of intending bidders downloading the
bidding documents from the websites mentioned in the Tender Notice, the intending
bidders are requested to check the website of CPPP to ensure that they have not missed
any Addenda, Corrigenda and Queries & Clarifications, uploaded against the instant e-
Tender, after downloading the bidding documents. The responsibility of downloading
such Addenda, Corrigenda and Queries & Clarifications, if any, will be that of the
intending bidders.

No deviation/variation of the techno-commercial terms and conditions of the bidding
documents will be considered by HDC, KoPT. Submission of bid in the e-Tender
platform by any bidder confirms their acceptance of the techno-commercial terms and
conditions of the bidding documents.

HDC, KoPT reserves the right to accept or reject any bid (in full or part) and to annul
the bidding process and to reject all bids, at any time prior to contract award, without

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road Network
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4.5

4.4.6

4.4.7

448

4.4.9

4.4.10

assigning any reason thereof and without thereby incurring any liability to the bidders.

Any order resulting from this open e-Tender shall be governed by the terms and
conditions mentioned therein.

All electronic bids submitted during the e-Tender process shall be legally binding on
the bidders. Any bid will be considered as the valid bid offered by that bidder and
acceptance of the same by HDC, KoPT will form a binding contract, between HDC,
KoPT and the bidder, for execution of the work. Such successful bidder shall be called
hereafter the ‘CONTRACTOR’.

The bids will be evaluated based on the filled-in Technical & Commercial formats and
the requisite documents submitted (uploaded) by the bidders.

The documents uploaded by bidder(s) will be scrutinized. During scrutiny, in case any
of the information furnished by the bidder is found to be false, Earnest Money Deposit
of such defaulting bidder(s) will be forfeited. Punitive action, including suspension and
banning of business, can also be taken against such defaulting bidder(s).

HDC, KoPT, at its discretion, may extend the closing date & time of e-Tender, prior to
the closing date & time of e-Tender mentioned in the Schedule of Tender (SoT).
However, the closing date & time of e-Tender will not be extended, under any
situation, after the due date is over.

Opening of Bid [Pre-qualification & Techno-commercial Bid and Price Bid ] :

45.1

The Bids (Pre-qualification & Techno-commercial Bid and Price Bid) will be opened
electronically on specified date and time, as given in the Schedule of Tender (SoT).
Bidder(s) can witness electronic opening of bid(s).

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road Network
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A

GENERAL

SECTION -V

INSTRUCTIONS TO BIDDERS (ITB)

51 Definition and interpretations :

(a)
(b)

(©)
(d)

the term “in writing” means communicated in written form (i.e. by
mail, e-mail, fax, telex, etc.) and delivered against receipt;

except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural
also include the singular;

“day” means calendar day; and

“procurement” means the entire work requirements, as specified in
Section VI Technical Specification.

5.2  Fraud and corruption

5.2.1 It is the policy of Kolkata Port Trust (KoPT) to require that bidders,
Contractors, Sub-contractors, and Consultants, observe the highest
standard of ethics during the procurement and execution of such contracts.
In pursuance of this policy, KoPT :

(@) defines, for the purposes of this provision, the terms set forth below
as follows:

(i)

(i)

(iif)

(iv)

“corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to
influence the action of a public official in the procurement
process or in contract execution;

“fraudulent practice” means a misrepresentation or
omission of facts, in order to influence a  public
procurement process or the execution of a contract;

“collusive practice” means a scheme or arrangement
between two or more bidders, designed to establish Bid
Prices at artificial , non competitive levels;

and

“coercive practice” means harming, or threatening to harm,
directly or indirectly, persons or their property to influence
their participation in procurement process or affect the
execution of a contract;

(b) will reject a proposal for award, if it determines that the bidder,
recommended for award, has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, or coercive practices in competing
for the contract in question;

(©)

Will

terminate contract, if it determines at any time that

representatives of KoPT engaged in corrupt, fraudulent, collusive, or
coercive practices during the procurement or the execution of that
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contract ;

(d) will sanction a firm or individual, including declaring them
ineligible, either indefinitely or for a stated period of time, to be
awarded a contract if it at any time determines that they have,
directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for, or in executing, a
contract;

and

(e) will have the right to require that a provision be included in Bidding
Documents and in contracts, requiring bidders, contractors ,
subcontractors, and consultants to permit KoPT to inspect their
accounts and records and other documents relating to the bid
submission and contract performance.

5.2.2  Furthermore, bidders shall be aware of the provision stated in GCC.
5.3  Eligible bidders

5.3.1 A Bidder, and all parties constituting the Bidder, should have the
nationality of any country. A Bidder shall be deemed to have nationality
of a country if the Bidder is a citizen or is constituted, incorporated, or
registered and operates in conformity with the provisions of the laws of
the country. This criterion shall also apply to the determination of the
nationality of proposed subcontractors or contractors for any part of the
contract, including related services

5.3.2 A Bidder shall not have a conflict of interest. Any Bidder found to have a
conflict of interest shall be disqualified. A Bidder may be considered to
have a conflict of interest for the purpose of this bidding process, if the
Bidder and one or more parties :

(@) Submit more than one bid in this biding process.
Or

(b) are or have been associated in the past , with a firm or any of its
affiliates which have been engaged by KoPT to provide consulting
services for the preparation of the design, specifications, and other
documents to be used for the procurement of the goods to be
purchased under the instant Biding Documents.

5.3.3 Participating by a Bidder in more than one bid shall result in the
disqualification of all bids, in which such Bidder is involved.

5.3.4 A Bidder that is under a declaration of ineligibility by KoPT, in
accordance with ITB Clause No.5.2, at the date of contract award shall be
disqualified.

5.4  Authority in signing the bid / offer

541 In case the bid is submitted by a Proprietorship Firm, the same should
be signed either by the Proprietor or other person(s), holding a valid
power of attorney / authorisation from the proprietor, in connection
with this bidding process. The signature of such power of attorney
holder(s) / authorised person(s) should be attested by the proprietor.
Such power of attorney / authorisation should be uploaded along with
Techno-commercial Bid.

542 In case the bid is submitted by a Partnership Firm, the same should be
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signed either by the partner(s), holding valid power of attorney from
the partners or other person(s), holding valid authorisation from such
power of attorney holder(s) , subject to approval of the partner(s) in the
matter of giving such authorization, in connection with this bid. The
signature of such power of attorney holder(s) / authorised person(s)
should be attested by the partners or power of attorney holder, as the
case may be. Such power of attorney / authorisation should be
uploaded along with Techno-commercial Bid.

543 In case the bid is submitted by a Limited Company, the same should be
signed by the person(s) holding valid power of attorney /
authorisation, executed in his / their favour ( in connection with this
bid) and the signature of such power of attorney holder(s) /
authorised person(s) should also be attested, in accordance with the
constitution of the Limited Company. Such power of attorney /
authorisation should be uploaded along with Techno-commercial Bid.

544 Such power of attorney holder(s) / authorised person(s) should put
his / their signature identical with the attested one, in the relevant
documents submitted / uploaded, in connection with the instant bidding
process [including “Techno-commercial Bid”]. In case of putting
different signatures in different documents / offers, all such signatures
should be attested by the same person in line with the above.

CONTENTS OF BIDDING DOCUMENTS

5.5  Sections of Bidding Documents

551 The contents of the Bidding Documents as detailed at “TABLE OF
CONTENTS” should be read in conjunction with any addendum /
corrigendum issued in accordance with ITB Clause No. 5.7.

552 The Employer (KoPT) is not responsible for the completeness or
correctness of the bidding documents and their Addenda, if they were
not obtained directly from the source indicated in Notice Inviting e-
Tender .

553 The bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Documents. Failure to furnish all
information or documentation required by the Bidding Documents
[considering all addenda / corrigenda issued] may result in the rejection
of the bid.

5.6 Pre-Bid Meeting

56.1 A prospective bidder requiring any clarification of the instant Bidding
Documents shall contact Sr. Dy. Manager (P&E), HDC, in writing, or
raise their enquiries during the Pre-bid meeting.

The prospective bidders are requested to submit their queries /
observations / suggestions / requests for clarification, in connection with
the instant Bidding Documents, in advance, to enable KoPT to prepare
response / clarifications and make pre-bid meeting meaningful.

5.6.2 As indicated in the Schedule Of Tender, pre-bid meeting will be
conducted off-line on behalf of HDC, KoPT. The purpose of this pre-bid
meeting will be to clarify issues and to answer questions on any matter
(in connection with the instant Bidding Documents only) that may be
raised at that stage.
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Authorised representative(s) of the prospective bidders will be allowed
to attend the Pre-bid meeting, which will be held on the date, time & at
the venue stipulated in the Schedule Of Tender (SOT).

The designated representative(s), who will be deputed to attend the
pre-bid meeting, should submit their authorization in this regard. The
signature of such designated person(s) should be attested by the
authorized signatory of the prospective bidders. Otherwise, the
designated person should have to submit the proof of his identity
through other means.

5.6.3 The prospective bidders are advised to attend the pre-bid meeting.
However, non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

564 Unless otherwise notified, all the queries / observations / suggestions /
requests for clarification (related to the instant Bidding Documents
only) [including the queries / observations / suggestions / requests for
clarification raised during pre-bid meeting], received till the date of
pre-bid meeting, will be considered. KoPT’s response / clarifications
(including description of queries / observations / suggestions / requests
for clarifications, but without identifying its source), in this regard, will
be communicated to all the known prospective bidders (i.e. who would
attend pre-bid meeting or submit queries / observations /
suggestions or requested for clarification), in writing, well in advance
to the last date of submission of bids. The aforesaid queries /
observations / suggestions / requests for clarification and KoPT’s
response / clarifications will also be hosted in the websites, as specified
in the Notice Inviting e-Tender.

Any modification to the Bidding Documents, which may become
necessary as a result of the KoPT’s response / clarifications, so issued,
shall be made through the issue of an addendum / corrigendum,
pursuant to I'TB.

5.6.5 The Bidder shall be deemed to have examined thoroughly the instant
Bidding Documents, in full, [considering all addenda / corrigenda issued
(if any)], visited the site & surroundings and to have obtained all
necessary information in all the matters whatsoever that might
influence while carrying out the job as per the conditions of the instant
Bidding Documents [considering all addenda / corrigenda issued (if
any)] and to satisfy themselves to sufficiency of their bid, etc. If they
shall have any issue to be clarified, the same should be brought to the
notice of KoPT, in writing, as set out in ITB.

The bidders are advised to acquaint themselves with the job involved at
the site, like availability of labour, means of transport, communication
facilities, laws and bye laws in force from Government of West Bengal
& Government of India and other statutory bodies from time to time.
The Bidder shall be deemed to have examined and collected all
necessary information as to risk, contingencies and other circumstances,
which may be necessary for preparing the Bid.

Visiting the site shall be at the bidder’s own expense. Failure to visit to
site will no way relieve the Contractor (successful Bidder) of any of
their obligation in performing the work and liabilities & responsibilities
thereof, in accordance of the contract.
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5.6.6 Necessary Gate Pass/Dock Entry Permit, for entering into the Dock

area, will be issued to the designated representative(s) of the prospective
bidders, on chargeable basis [as per the extant “Scale of Rates” of
KoPT, available at http://www.kolkataporttrust.gov.in/ of Kolkata
Port Trust], to visit the site, for the purpose of inspection only, on
receipt of a formal written request. The signature of such designated
person(s) should be attested by the authorized signatory of the
prospective bidders. Otherwise, the designated person(s) should have to
submit proof of his/their identity through other means.

However, during the pre-bid meeting, if the prospective bidders are
willing to enter into the dock area, they will be allowed through VIP
Pass of HDC free of cost.

Such prospective bidder will be fully responsible for any injury
(whether fatal or otherwise) to its designated representative(s), for any
loss or damage to property, or for any other loss, damage, costs and
expenses whatsoever caused, which, but for the granting of such
permission , would not have arisen.

The prospective bidder will be liable to indemnify KoPT against any
loss or damage to the property of KoPT or neighbouring property which
may be caused due to any act of prospective bidder or their designated
representative(s).

5.7  Amendment of Bidding Documents

571 At any time, prior to the last date for submission of bids, KoPT may, for
any reason whether at its own initiative or in response to the queries/
observations/suggestions/requests for clarification, amend and
modify the bidding documents by issuing Addenda/Corrigenda. Such
Addenda/Corrigenda will be hosted in the websites, as specified in the
Notice Inviting e-Tender.

572 Any Addendum/Corrigendum, thus issued, shall be part of the bidding
documents and shall be communicated, in writing, to all the known
prospective bidders (i.e., who would attend Pre-bid Meeting or submit
queries / observations / suggestions or request for clarification), in
writing, well in advance to the last date of submission of bids.

57.3 To give prospective bidders reasonable time to take the Addendum /
Corrigendum into account in preparing their bids, KoPT may, at their
discretion, extend the last date for submission of the bids, prior to the
closing date & time of e-Tendering.

PREPARATION OF BIDS

5.8  Cost of bidding

The Bidder shall bear all costs associated with the preparation and submission of
their bid, and KoPT shall not be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process.

5.9  Language of Bid

The Bid, as well as all correspondence and documents relating to the bid,
exchanged by the Bidder and KoPT, shall be written in the English language only.
If the supporting documents and printed literature, that are part of the bid, are in
another language, they must be accompanied by an accurate translation of the
relevant passages in the English language, in which case, for purposes of
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interpretation of the bid, such translation shall govern.
5.10 Documents comprising the Bid
5.10.1  The Bid shall comprise of the following :-
(@) Pre-qualification and Techno-commercial Bid:

The Pre-qualification & Techno-commercial Bid comprises all
documents [including the Bidding Forms (provided in these
bidding documents), duly filled in, signed and stamped] required
to be submitted as per the Notice Inviting e-Tender, Schedule of
Tender (SoT), Instructions To Bidders (ITB) and any other
relevant clause(s) of these bidding documents.

(b) Price Bid:

The Price Bid comprises the prices only and the same are to be
submitted electronically, through  the  website  of
https://eprocure.gov.in/eprocure/app only.

5.11 Form of Tender

The bidder shall have to submit (upload) the “FORM OF TENDER”. This form
must be completed without any alterations to its format, and no substitutes shall
be accepted. All blank spaces shall be filled in with the information requested.
Such duly filled in “FORM OF TENDER” should be uploaded.

5.12 Price Schedule

5121 e Bidder shall quote their price on-line (through CPP Portal only)
as per the Price Schedule (Bill of Quantities) in the Price bid, without
any condition or deviation. Price indicated anywhere else, in any other
form or manner, will not be considered for evaluation of Price Bid.

5.12.2

The Bidder should submit (upload) the unpriced format [Bidding Form
VI : PRICE SCHEDULE], of the instant Bidding Documents, duly
filled in the GST rates at appropriate places and signed & stamped as
token of acceptance.

5.13 Bid Prices

5.13.1  The prices are to be quoted by the Bidder through CPP Portal,
considering the work requirements, as detailed in Section VI
(Technical Specification) and other terms & conditions of the Bidding
Documents (considering all addenda / corrigenda issued).

5.13.2  Except where otherwise expressly provided, the contractor shall have to
provide all materials, labour, plant and other things necessary in
connection with the contract, although everything may not be fully
specified, and although there may be errors and omissions in the
specifications.

5.13.3  The prices and rates entered (electronically through CPP Portal) as per
the Price Schedule (Bill of Quantities), in the Price bid, by the Bidder,
shall include, inter alia, all costs and expenses involved in or arising out
of the following:

(@ Supply, delivery, inspection, transportation (including insurance),
handling, receipt and storage of all required materials [in line with
Technical Specification (Section VI)] and equipment at site.
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(b) The provision, storage, transport, handling, use, distribution &
maintenance of all materials, equipment, machinery and tools,
including all costs, charges, dues, demurrage or other outlays
involved in transportation.

(c) The provisions & maintenance of all their staff & labour and their
payment, accommodation, transport, fares and other requirements.

(d) Allrequired first aid, welfare and safety requirements.

(e) Damage caused to the work and /or construction, plant, materials
and consumable stores caused by weather.

5.13.4  Tools, Tackles, lifting machineries, scaffolding, temporary lighting,
different vehicular transport etc. required for execution of the whole
work will have to be arranged by the Contractor, at their own risk, cost
& arrangement, which may be considered, while submitting their rates
in the offer.

5.13.5 Rates & amounts quoted by the bidders in the “PRICE SCHEDULE”,
include all incidental charges [excluding Goods and Services Tax
(GST)], as applicable, and charges for packing, forwarding, loading,
handling, carrying to any lead, stacking, transportation, permits,
overheads & profit, etc. necessary for the complete services as described
in this Bidding Document.

GST, as applicable, shall be paid extra against proper invoice submitted
by the Contractor.

The contractor will be required to submit GST compliant invoice with
all required details and also be required to file timely and proper return
so as to enable KoPT to get due credit against GST paid.

In case of any failure on the above account, GST amount, even if paid
by KoPT, shall be recoverable from the Contractor.

5.13.6  All quoted rates will remain firm during the validity period of the bid /
offer, including any / all extension thereof, agreed by the bidder.

However, changes in statutory taxes & duties [other than GST] will
be adjusted (within the scheduled completion period), based on
documentary evidence.

5.13.7  The Bidder should clearly understand that they shall be strictly required
to conform to all terms & conditions of the instant Bidding Documents
[considering all addenda / corrigenda (if any) issued], as contained in
each of its clauses and plea of “Customs Prevailing” will not be, in
any case, admitted as excuse on their part, for infringing any of the
terms & conditions.

No request for change or variation in rates or terms & conditions of the
contract shall be entertained on the ground that the successful Bidder
has not understood the work envisaged in the instant contract.

5.14 Currencies of Bid
The Bidders should quote the prices in Indian Rupees (Rs) only.
5.15 Period of validity of bids

5.15.1  Bids shall remain valid for the period of 120 days after the bid
submission deadline date (considering extension thereof, if any) as
prescribed in ITB. A bid, valid for a shorter period, shall be rejected by
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KoPT, treating the same as non-responsive.

5.15.2 In exceptional circumstances, prior to the expiration of the bid validity
period, KoPT may request the bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing.

A Bidder may refuse the request, without forfeiting their Earnest
Money Deposit (EMD). A Bidder granting the request shall not be
required or permitted to modify its bid, except when option to do the
same has been specifically granted by KoPT, in writing.

5.16 Earnest Money Deposit (EMD)

5.16.1 The intending bidders should deposit an amount specified in the
Schedule of Tender (SoT), as Earnest Money Deposit (EMD), in
accordance with the procedure mentioned therein.

5.16.2  Failing to deposit the Earnest Money, in accordance with ITB, shall be
rejected by the Employer (KoPT), treating the same as non-responsive.

For exemption of EMD the bidder is required to upload the scanned
copy of the certificate from MSME / Micro & Small Enterprises (MSEs)
/ DIC / SSI / National Small Industries Corporation (NSIC) or any
empowered Central / State Govt. authority.

5.16.3 Refund of Earnest Money Deposit:

Earnest Money Deposit of the successful bidder shall be retained by
KoPT and Earnest Money Deposit of the unsuccessful bidders
[including the bidder(s) whose Price Bid would not be opened in line
with ITB] shall be refunded, without interest, within 2 (two) months
from the date of opening of Price Bids or on finalization/acceptance of
tender, whichever is earlier.

In case the bid of the successful bidder is found acceptable to KoPT
and contract is awarded with them, the Earnest Money Deposit of the
successful bidder (Contractor) shall be retained by KoPT till
submission of Performance Guarantee / Security Deposit (in
accordance with ITB) and signing of the Contract Agreement by
KoPT and the Contractor (in accordance with ITB), and shall be
refunded thereafter.

In case, the successful bid is not found acceptable to KoPT, Earnest
Money Deposit of the successful bidder shall be refunded after the
decision, in this regard, is finalized by KoPT.

5.16.4  No interest shall be payable on the account of Earnest Money Deposit in
any case.

5.16.5 Forfeiture of Earnest Money Deposit :
The EMD may be forfeited

(@) if a Bidder withdraws their offer within the validity period of the
bid / offer; and / or, alters / amends any terms and / or condition
and / or quoted rate(s), within the validity period of the offer
(excepting when option to do the same has been specifically
granted by Kolkata Port Trust, Haldia Dock Complex in writing)
making it unacceptable to the Kolkata Port Trust, Haldia Dock
Complex;

or,
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(b) if the successful bidder,

i)  fails to submit the Performance Guarantee / Security Deposit
(as per SCC) for the specified sum and in the specified form,
within the stipulated time;

and / or,

ii)  fails to carry out the work or to perform / observe any of the
conditions of the contract,

For the purpose of this provision, the validity period (of the bid / offer)
shall include any / all extension thereof, agreed by the Bidder in writing.
KoPT shall also be at liberty to deduct any of their dues from Earnest
Money. It should be however be clearly understood that in case of any
default in any terms and or condition of the contract after placement of
order but before submission of Performance Guarantee / Security
Deposit (as per SCC), the same shall be dealt with in accordance with
the relevant provisions of contract, including forfeiture of Earnest
Money.

SUBMISSION OF BIDS AND OPENING OF BIDS (EXCEPT PRICE BID)
5.17 Submission of bids

5.17.1  Bidders shall have to submit their bids [both Pre-qualification &
Techno-commercial Bid and Price Bid] on-line through CPP Portal
only.

5.17.2  The Bidder should submit (upload) the scanned copies of all the relevant
and required documents, statements, filled up formats, certificates, etc.
[in accordance with ITB], in the aforesaid portal, in support of their Pr-
qualification Criteria and Techno-commercial Bid.

5.17.3  Before scanning the aforesaid documents, all pages are to be signed by a
person duly authorised to sign on behalf of the bidder, pursuant to ITB,
and are to be embossed with their official seal, owing responsibility for
their correctness / authenticity. All pages of the aforesaid documents
should be serially marked.

5.17.4  Any inter-lineation, erasures, or overwriting, in the aforesaid scanned &
uploaded documents, shall be valid only if they are signed by the aforesaid
authorised person.

5.17.5 The Bidder will have to produce the original documents or any
additional documents, if asked for, to satisfy Haldia Dock Complex,
Kolkata Port Trust.

5.17.6  The Price Bid comprised the prices only and the same are to be
submitted electronically, through the website
https://eprocure.gov.in/eprocure/app only. No hardcopy of priced “Price
Schedule” is reuired to be uploaded.

5.18 Techno-commercial offer

5.18.1  No techno-commercial deviation and variation will be considered by
KoPT, except where the Techno-commercial terms and conditions, will
be found as impossible and irrelevant to the bidder.

5.18.2 If the Bidder deliberately gives wrong information or conceals any
information / fact in their bid, which shall be favourable for acceptance
of their bid, fraudulently, then the right to reject such bid at any stage of
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execution, without any financial liability, is reserved by KoPT.
5.19 Priced offer

The Bidder should quote the offered rate appropriately in the PRICE BID,
electronically, through the website of CPPP only. Price indicated anywhere else,
in any other form or manner, would not be considered for evaluation of Price Bid.

5.20 Deadline for submission of bids

5.20.1  Bids must be submitted within the closing date & time indicated in the
Schedule Of Tender (SOT).

5.20.2 KoPT may, at its discretion, extend the deadline for the submission of
bids, prior to the closing date & time of e-Tendering, by amending the
Bidding Documents, in accordance with ITB, in which case all rights
and obligations of KoPT and bidders previously subject to the deadline
shall thereafter be subject to the deadline as extended.

5.21 Late Bids

This e-Procurement System would not allow any late submission of bid, after the
closing date & time, as per the Schedule Of Tender (SOT) or extension, if any.

5.22  Withdrawal of bids

5.22.1 A Bidder may withdraw, substitute, or modify their bid on the e-
Procurement System, before the closing date and time specified, but not
beyond.

5.22.2 No bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of bids and the expiration of the
period of bid validity specified by the bidder on the “FORM OF
TENDER [for Techno-commercial (un-priced) Bid].” Or any
extension thereof. Modification / Withdrawal of the bid sent through
any other means shall not be considered by KoPT.

5.22.3  Withdrawal of bid during the interval between such closing time on due
date and expiring of the bid validity period, may result in forfeiture of
EMD in accordance with ITB.

5.23 Bid opening [including Price Bid]

5.23.1  The bids [including Price Bids], will be opened at the date & time,
indicated in the Schedule Of Tender (SOT).

5.23.2  The on-line bid-opening event may be viewed by the bidders at their
remote end, by logging on to the e-Procurement System. A copy of the
bid opening record shall be made available on the e-Procurement
System.

EVALUATION OF BIDS

5.24  Confidentiality

5.24.1 Information relating to the evaluation of bids and recommendation of
contract award shall not be disclosed to bidders or any other persons not
officially concerned with such process until publication of the contract
award.

5.24.2 Any attempt by a Bidder to influence KoPT in the examination,
evaluation and comparison of the bids, or contract award decisions may
result in the rejection of their bid and forfeiture of EMD.

5.24.3  Notwithstanding ITB Clause No. 5.24.2, from the time of bid opening
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to the time of contract award, if any Bidder wishes to contact KoPT on
any matter related to the bidding process, they should do so in writing.

5.25 Clarification of bids

To assist in examination, evaluation & comparison of the bids and qualification of
the bidders, the Employer (KoPT) may, at their discretion, ask any bidder for a
clarification of their bid. The Employer (KoPT) may also ask any bidder to
withdraw any terms/conditions mentioned by them in their offer, which are not in
conformity with the terms & conditions specified in the bidding documents. In case
any bidder fails to submit required clarification within the time stipulated by the
Employer (KoPT), in this regard, the tender would be processed in absence of the
clarifications, which may result in disqualification of the corresponding bidder for
the instant tender. Any clarification submitted by a bidder, which is not in response
to a request by the Employer (KoPT), shall not be considered. The Employer’s
(KoPT’s) request for clarification and the response shall be in writing.

No change in the prices or substance of the bid shall be sought, offered or
permitted, nor will the bidder be permitted to withdraw their bid before expiry of
the validity period of the bid.

5.26 Deviations, reservations and omissions
During the evaluation of bids, the following definitions apply:

(@) “Deviation” is a departure from the requirements specified in the
bidding documents ;

(b) “Reservation” is the setting of limiting conditions or withholding
from complete acceptance of the requirements specified in the
bidding documents ; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the bidding documents.

5.27 Responsiveness of bids

5.27.1 Responsiveness of a bid would be determined on the basis of the
contents of the bid itself, and clarification(s) in accordance with ITB.

5.27.2 A substantially responsive bid is one that meets the requirements of the
Bidding Documents without material deviation, reservation, or
omission. A material deviation, reservation, or omission is one that,

(a) ifaccepted, would

i) affect in any substantial way the scope, quality, or
performance of the work specified in the Contract; or

i) limit in any substantial way, inconsistent with the Bidding
Documents, KoPT’s rights or the bidder’s obligations under
the proposed contract; or

(b) if rectified, would unfairly affect the competitive position of other
bidders presenting substantially responsive bids.

5.27.3 Bidders shall not contain the following information / conditions to
consider them responsive :

(@) Either direct or indirect reference leading to reveal the prices of
the bids in the Techno-commercial offers;

(b) Adjustable prices, other than the provisions stated in ITB.

5.27.4  Ifabid is not substantially responsive to the requirements of the bidding
documents, it shall be rejected by KoPT and may not subsequently be
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made responsive by the bidder, by correction of the material deviation,
reservation, or omission.

5.28 Nonconformities, errors and omissions

5.28.1 During examination, evaluation & comparison of the bids and
qualification of the bidders, the Employer (KoPT) may, at their
discretion, ask any bidder for submitting any document(s) [in case of
shortfall in required documents (relating to capacity or otherwise)]. In
case any bidder fails to submit required documents within the time
stipulated by the Employer (KoPT), in this regard, the tender would be
processed in absence of the documents, which may result in
disqualification of the corresponding bidder for the instant tender.

Any document submitted by a bidder, which is not in response to a
request by the Employer (KoPT), shall not be considered. The
Employer’s (KoPT’s) request for submission of further document(s)
shall be in writing.

5.28.2 KoPT shall examine the bids [including the further documents /
clarifictions received in accordance with ITB] to confirm that all
documents requested in ITB have been provided and to determine the
completeness of each document submitted.

5.28.3  Provided that a bid is substantially responsive, KoPT may waive any
nonconformities or omissions in the bid that do not constitute a material
deviation.

5.29 Examination of Pre-qualification Criteria

5.29.1 At first, the contents of the documents, submitted in support of the Pre-
qualification Criteria [including the further documents / clarifications
received in accordance with 1TB] will be scrutinized and evaluated.

5.29.2 KoPT may, at their discretion, seek any other detail(s)/document(s), in
subsequent course, to ascertain and get confirmed about the competence
of the bidder. In case any bidder fails to submit required
detail(s)/document(s) within the time stipulated by the Employer
(KoPT), in this regard, the tender would be processed in absence of the
documents, which may result in disqualification of the corresponding
bidder for the instant tender. While evaluating Pre-qualification Criteria,
regard would be paid to National Defence and Security considerations
of the Indian Government.

5.29.3 In case it is found that the Pre-qualification Criteria has not been
fulfilled by the bidder or otherwise their participation has not been
found acceptable to KoPT, the respective bid will be treated as non-
responsive and “Price Bid” of the respective Bidder will not be
considered further.

5.30 Examination of Techno-commercial offer

5.30.1  After scrutiny of the Pre-qualification Criteria, Techno-commercial
Bids of the Pre-qualified bidders [as indicated above] will be scrutinized
& evaluated.

5.30.2 KoPT shall examine the bid to confirm that all terms and conditions
specified in the Technical Specification (Section VI), GCC (Section
VI1) and SCC (Section VIII) have been accepted by the bidder without
any material deviation or reservation or omission.
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5.30.3 If on examination of the “Techno-commercial Bid” of pre-qualified
bidders, it is found that they have not accepted all Techno-commercial
terms & conditions of the Bidding Documents [considering all addenda
/ corrigenda, issued], “Price Bid” part of such bidder(s) will not be
opened. “Price Bid” part of other bidder(s) will be opened subsequently
as per procedure. Decision of KoPT on this matter shall be final.

5.31 Examination of Price Bid

PRICE BIDs of the bidders, who qualify in the “Pre-qualification &
Technocommercial Bid”, will only be considered for evaluation.
5.32 Comparison & Evaluation of Price-Bid and selection of Successful Bidder

5.32.1  While evaluating the Price Bids, the Price quoted by the Bidders against
all items of the Price Schedule shall be taken into account and the
TOTAL PRICE, which would be arrived at, by adding quoted prices of
all items of the Price Schedule, will be considered for evaluation.
Selection of the successful bidder will be made on the basis of the
“lowest TOTAL PRICE” thus arrived.

5.32.2 Incase it is found that the quoted “TOTAL PRICE” is same for two or
more bidders and their bids become the lowest, the respective bidders
will be given chance to submit their fresh Price Bid, subject to the
condition that the fresh rate so quoted must be less than the rate quoted
by the respective bidders earlier. Selection of the successful bidder will
be made on the basis of the revised “lowest TOTAL PRICE” thus
obtained.

5.32.3  The total prices will be evaluated based on price quoted at Part A and
Part B.

5.33 KoPT’s right to accept any bid and to reject any or all bids

5.33.1  KOoPT reserves the right to accept or reject any bid, and to annul the
bidding process and reject all bids at any time prior to contract award,
without thereby incurring any liability to Bidders.

AWARD OF CONTRACT

5.34 Subject to ITB Clause No. 5.33.1, KoPT shall award the contract to the Bidder
whose offer has been determined to be the lowest evaluated bid [as per ITB Clause
No. 5.32] and is substantially responsive to the Bidding Documents.

5.35 Notification of award

Prior to the expiration of the period of bid validity or extended validity in
accordance with ITB, KoPT shall notify the Successful Bidder, in writing, that
their bid has been accepted. The notification letter (hereinafter called the “Letter of
Acceptance”) will be treated as “Order Letter”” and will constitute the formation
of the contract. Such order letter shall specify the “Contract Price” in line with
SCC Clause No. 11.1.4 a).

5.36  Signing of contract agreement

5.36.1  After placement of order, contract agreement [as per the form
furnished in Section- XI] should be executed between Kolkata Port
Trust and the Contractor (Successful Bidder). In this respect, within
a week of receipt of intimation regarding acceptance of their bid, the
successful bidder shall have to submit, at their cost, required Stamp
Paper [Non-judicial Stamp Paper of worth not less than Rs. 50.00] &
dummy papers (for three sets).
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Immediately after receipt of the above papers & documents, KoPT will
send three sets of contract agreement form [one set printed on Stamp
Paper & dummy papers and two sets printed on dummy papers],
photocopy of one set of documentary transactions between them and
KoPT (till finalisation & award of the Contract) and Contract
Documents [incorporating all accepted changes and addenda /
corrigenda issued, if any], duly signed by the representative of KoPT at
appropriate places on each pages.

Within a week, thereafter, the Contractor (Successful Bidder) shall have
to return Contract Agreement forms (three sets) [after affixing their
common seal], the set of documentary transactions and Contract
Documents, duly signed by them at appropriate places on each page.

5.36.2 The contract agreement form & Contract Documents should be
signed by the authorized persons of the Contractor, authorized in this
respect.

5.36.3  After receipt of the contract agreement forms (three sets), duly signed
by authorised person of KoPT & authorized person of the Contractor
(Successful Bidder), the same shall be kept under KoPT’s custody, after
affixing the Common Seal of KoPT.

One copy of such executed contract agreement (on dummy paper),
along with one photocopy of signed documentary transactions and
Contract Documents will be handed over to the Contractor for their
record & future reference.

5.36.4  Until such contract agreement is executed, the other documents referred
to the definition of the term “Contract” [GCC Clause], shall
collectively be the contract.

5.37 Performance Guarantee / Security Deposit

5.37.1  Within twenty-eight (28) days of issuance of “Letter of Acceptance” by
KoPT, the Successful Bidder shall provide the Performance Bank
Guarantee in accordance with the Special Conditions of Contract, using the
form furnished in Section XI.

537.2 Failure of the successful bidder to submit the above-mentioned Bank
Guarantee for Performance Guarantee / Security Deposit or sign the
contract agreement shall constitute sufficient grounds for the annulment of the
award and forfeiture of the EMD in accordance with ITB.

5.37.3  All costs, charges & expenses, including Stamp Duty, shall be borne by the
Successful Bidder.

5374 No interest / charge, of whatsoever nature, shall be paid by KoPT on the
amount of Performance Guarantee / Security Deposit, held by them (as per
SCC) at any stage.
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A.

SECTION - VI

TECHNICAL SPECIFICATION

Scope of work

6.1.

6.2.

6.3.

6.4.

6.5.

The “Scope of Work” includes supply, delivery, erection / installation, testing & commissioning of
following items:

11 m high Hot Dip Galvanised octagonal Street Light Poles, including foundation.
120 W LED streetlight luminaries.
Outdoor type Feeder Pillar Boxes, including foundation.

3.5 C X 50 mm?, 1.1 kV grade, XLPE insulated, Aluminium Conductor, armoured cable,
including laying.

4 C X 25 mm? 1.1 kV grade, XLPE insulated, Aluminium Conductor, armoured cable,
including laying.

Providing earthing by Hot Dip Galvanised (with minimum coating thickness of 100 micron)
Flat of size 25 mm X 6 mm for feeder pillar.

Providing earthing by 2 Nos. earth spike of 20mm dia., 1.85Mtrs. Length and G | wire of size 8
SWG in each pole.

Installation of Energy meter and 125A TPN SDFU in SS enclosure along with DIN type Fuses
of 125A.

Angle of double arm pole will be as per site condition and would be finalised during drawing
approval.

Installation of 120W LED streetlight luminaries on existing streetlight poles after dismantling
of existing 250W HPSV Luminaire. Job also includes replacement of 16A porcelain Kit kat
fuse assembly and 4way porcelain terminal connector mounted at the base of existing poles.

Installation of 120W LED streetlight luminaries on existing lighting arrangement after
dismantling of existing 250W HPSV Luminaire for area lighting of Operational Administrative
building, CJP, HDC.

4CX4Sgmm PVC insulated PVC Sheathed, Unarmoured, Copper cable for providing
power supply to 120W luminaire from existing FPB/SDFU/JB.

Power Injection will be done at Four FPB’s (Type-A). FPB’s (Type-B) to used for inter- connection
between FPB ‘s (Type-A).

All the materials required for the aforesaid work are to be supplied as per the “Technical
Specification”, specified hereinafter.

Materials required for the instant work and different specifications related to the instant work should
be as per latest Indian Standard (IS) [issued by Bureau of Indian Standard] / latest International
Standard issued by International Electrotechnical Commission (IEC), as applicable, if not specified
otherwise.

The work is to be carried out by an Electrical Contractor, holding a valid licence [issued by the
competent authority (in line with The Indian Electricity Rules, 1956)] in this behalf.

The work is to be executed at site, under direct supervision of a person holding a valid certificate of
competency [atleast for Underground Cable upto 1100 V] issued or recognised by the competent
authority (in line with The Indian Electricity Rules, 1956).

Contractor’s personnel with respect to physical execution of the contract at site level:
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The Contractor may authorise their personnel for the activities in connection with execution of the
contract, at site level. Signature of such persons should be attested by an authorized official /
representative [as indicated in GCC] of the Contractor.

Technical specification :
6.6. Hot Dip Galvanised 11Mtrs. octagonal Street Light Pole :

a)  TheHot Dip Galvanised [as per BS EN SO 1461 standard, with minimum coating thickness of
100 micron] octagonal Street Light Poles should have inbuilt terminal box for cable connection
and should be made of Structural Steel (3 mm thick) of grade S355 [as per European Standard
EN 10025], having following details (as per the drawing enclosed) :-

i)  Bottom diameter — 175 mm [Across Face (A/F)].
i)  Top diameter — 70mm [Across Face (A/F)].
iii)  Base plate — Size : 275mm X 275mm X 20 mm (PCD - 275 mm), as per IS — 2062.
iv)  Total Length-11Mtrs.
v)  Foundation bolts, washers & nuts —
Bolt : J' type M24 X 750 mm long [EN 8 grade, 4 nos. per pole].
Washer :  Suitable plain washer for the aforesaid bolts (1 no. per bolt).
Nut: Suitable nuts for the aforesaid bolts (3 nos. per bolt).

b)  Arm Bracket (single / double), to be provided with each octagonal Street Light Pole, should
have following details (as per the drawing enclosed):

i)  Cap - To be made from 3 mm thick M. S. Pipe (approx. 300 mm long) of suitable
diameter, to fit on Pole [top diameter — 70 mm (A/F)] with bolts, with a top cover
welded at top.

i)  Arm - To be made from M. S. Pipe (approx. 1500 mm long) of suitable diameter,
welded with the cap (supported by suitable stiffener plate), keeping suitable opening
for cable entry.

iii)  The Arm Bracket (in totality) should be Hot Dip Galvanised [as per BS EN ISO 1461
standard, with minimum coating thickness of 100 micron].

C) The inbuilt terminal box, for cable connection, should be provided with suitable TPN
connectors (for connecting loop-in & loop-out cables ) and one no. 6A SPN MCB (for
terminating connecting wires of the luminaries) , mounted on a suitable Bakelite sheet.

6.7. Erection of Hot Dip Galvanised octagonal Street Light Pole :

a) The RCC foundation (1:2:4, with nominal reinforcement) for Hot Dip Galvanised Street Light
Poles should be provided as per the approved drawing. RCC foundation drawing is to be
submitted by the successful bidder for approval of the Engineer. The portion of the RCC
foundation, exposed above ground level, should be finished & painted properly. Sample
foundation drawing enclosed for reference.

b) 02 nos. flexible PVC Pipe of suitable diameter to be kept inserted inside the RCC foundation,
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6.8.

for cable entry.
C) TheHot Dip Galvanised Street Light Poles should be erected on aforesaid RCC foundation.

d) During erection of the poles 01 no. nut is to be placed below the base plate and 01 no. washer
& 02 nos. nut are to be placed above the base plate.

LED streetlight luminaries:

The LED luminaries shall be integral type. LED type shall be SMD (Surface Mounted Device) type
LED. The luminaire shall have LM — 79 test report from a NABL accredited laboratory. The LED
luminaire shall have 60 months warranty from the manufacturer. Both luminaries and driver should
have separate BIS nos. with valid register no. as per BIS norms and shall submit during drawing
approval. Driver should have the BIS of the OEM.

The Operating Temperature shall be 0 to 50 °C. LM80 Test report for ambient Temperature of
55/85/105 °C at rated and maximum current shall be submitted for SMD type LED.

TM-20 life projection calculation along with LM8O0 for all three ambient temperature of 55/85/105 °C
as per applicable standard shall be submitted to substantiate that the life of LED chip shall be more
than 50000 burning hours. The LEDs shall comply to Photo biological Safety norms as per IEC
62471 / EN 62471/ 1S: 16108.

Make of LED: CREE / LUMILEDS / NICHIA / OSRAM /CITIZEN / SEOUL / BRIDGELUX.
Make of LED Driver: PHILIPS / MEANWELL / OSRAM / BAG/ WIPRO / BAJAJ / CROMPTON /
GE /HAVELLS/LIGTHING TECHNOLOGIES.

The LED streetlight luminaires should have following technical details :

Housing :: Die-cast aluminium housing with epoxy powder coating and having
cooling fins for effective heat dissipation.
Separate cavity for driver & LED lamp.
LED with secondary optical lens for distribution.

Wattage
Glass cover
Light source

LED Luminaire

120Watt
Heat resistance toughened clear glass cover.
High power , high efficiency LED

> 100 (Lumen/W)

efficacy

Correlated Color 5700 K = 500K

Temperature

CRI >=70

Driver Drivers should have in-built protection against high voltage surge,
open circuit & short circuit.
Drive current greater than 350mA is acceptable if the LED’s LM 80
test reports support the same

Operating Minimum 50°C

temperature

Input Voltage 110 V-270V,50 Hz

IP Rating IP 65 or above.
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Mounting ;. Side entry mounting on pipe bracket of outer diameter 50 mm — 60
mm.

6.9. Installation of LED Street lighting Luminaire :

a)

b)

c)

The LED Street lighting luminaires are to be installed on the arm brackets of newly erected Hot
Dip Galvanised Street Light Poles.

Providing electrical connections of the luminaries with ISl marked, 3 X 2.5 mm? circular PVC
insulated & PVC sheathed (1.1 kV grade) flexible cable (with copper flexible conductor), from
the MCBs of the inbuilt terminal boxes of the Hot Dip Galvanised Street Light Poles, is under
the scope of the Contractor.

Supply of aforesaid copper wire is also under the scope of the Contractor.

6.10. 1.1 KV grade Cable :

The cables should be generally compliance with IS 7098 (Part-1) [with latest amendment, if any]
with following specifications :

a)
b)
c)
d)
e)
f)
g)

Size : 3.5 C X 50 mm* & 4 C X 25 mm’

Conductor materials: Aluminium.

Shape: Stranded Compacted Shaped.

Insulation: Cross Linked Polyethylene (XLPE).
Armouring : Single layer, Galvanised steel flat strip
ST2 type PVC outer and inner sheathed.

Size : 4 C X 4 mm? ,Conductor materials: Copper, Insulation & Sheathed: PVC ,unarmoured as
per 1S:694[with latest amendment, if any].

6.11. Laying of 1.1 kV grade Cable :

a)

b)

Laying of cables is to be executed by a Cable Jointer [holding a valid permit for 1.1 Kv grade
cable laying and jointing, issued or recognised by the competent authority (in line with The
Indian Electricity Rules, 1956)], under direct supervision of the Contractor’s Engineer(s) /
Supervisor(s) [holding a valid certificate of competency for (atleast for Underground Cable
upto 1100 V), issued or recognised by the competent authority (in line with The Indian
Electricity Rules, 1956)].

Programme for Road Crossing, wherever required (for Casing Pipe laying etc.), shall have to
be coordinated through the authorized representative of the Engineer, in advance, for having
due clearance of Road Blockage. Such clearance will be given within 7 (seven) days from the
date of receipt of request from the Contractor.

Before laying of Cables, cable routes should be checked properly to avoid interference with the
existing cables, structures, heat sources, drains, pipelines, etc., as far as possible and minor
adjustments to be done to suit the field conditions, wherever deemed necessary, without any
extra cost. Considering above, cable routes should be carefully measured to ascertain the exact
requirement of cable for a particular feeder. Sufficient lengths to be kept for the final
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connections of the cables to the terminal of the equipment.

d) Cable should be handled carefully during installation, to prevent mechanical injury to the
cables. During laying of cables, Cable Drum Lifting Jacks, sufficient numbers of Cable Rollers
and other materials, as necessary, must be used to avoid any mechanical injury to the cables.

e) Directly buried cables should be laid in underground Cable Trenches to be excavated by the
Contractor. Width of the Cable Trench should be such that all cables shall be correctly spaced
and arranged. The 1.1 Kv grade cables should be laid in trenches at a depth of 0.75 m.

f)  Before cables are placed, the bottom of the trenches should be filled with a layer (approx. 100
mm) of sand at the bottom of the trench, duly levelled. After laying of the cable on the sand
bed bricks should be placed at both sides of the cable. The cable inside the brick walls to be
covered with sand at the bottom of the trench, up to the height of wall. Bricks should also be
used as protective top covering and to be placed on the top of the protective brick walls. Rest
of the trench should be re-filled with soil, rammed and levelled.

g) The bricks, to be used for protective top covering & side wall, should be of class
designation 10.0 (as per latest version of IS: 1077, 1992). Dimensions [non-modular
size (230 mm. x 110 mm. x 70 mm)] and tolerances of the bricks should be as per latest
version of IS: 1077, 1992.

h) In case of Road or Rail Crossing, cable should be laid inside the pipes. Where cables
enter into pipe sleeves, adequate beds of sand should be given so that the cables do not
slack and get damaged by pipe ends.

i) When cables pass through foundation walls, or other underground structures, if
necessary, ducts or opening shall have to be provided, by the Contractor. However,
shall it become necessary to cut holes in the existing foundations or structures, the
contractor should obtain approval from Engineer, before cutting is done. Cutting, if
necessary and mending good of any cut portion should be done by contractor at his cost
and risk.

J)  Laying of Cables in Exposed/Embedded GI Pipes/Hume pipes

Gl Pipes /Hume pipe for drawing cables in plant buildings shall be of Heavy Duty,
galvanised, electric resistance welded, screwed type conforming to IS: 1239 ( Part-I).
GI Pipe/Hume pipe of the following sizes shall be used:

e 150 mm nominal bore Heavy Duty Gl pipe as per BOQ.
e 150 mm dia. Heavy duty NP-4 Hume pipe.

For installation of cables in Gl Pipe /Hume pipe. Complete system shall be installed
first without cables but having suitable pull wires laid in the pipes to facilitate cable
pulling.

Ends of GI pipe shall be cut square and the threads out in the field shall have the same
effective length and the same dimensions and taper as specified for factory out threads.
Ends of pipe shall be reamed to remove burrs and sharp edge after threads are cut.
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Exposed Gl pipes shall run parallel or perpendicular to column lines or building lines
so as to match with the architectural arrangement of the building. Concealed Gl pipes
shall run in direct lines with minimum bends.

Laying of Reinforced Concrete Pipe and Galvanized Mild Steel Tubes should be done
wherever necessary, such as at Road Crossing, Railway Crossing, Drains, Culverts or
any similar concrete structure etc.

The scope includes cutting of road, Railway Crossing, Excavating of Trenches, etc.
including mending good work. The depth of laying of the pipes should have to be
matched with the underground cable trench, as far as possible and practicable. Making
jointing between collars and pipes, with cement mortar (1 cement: 2 medium sand) and
cutting the Reinforced Concrete Pipe to the required length, if necessary, to be done by
the contractor at their own cost and arrangement.

Cutting of Galvanized Pipe to required length and threading, bending, jointing by
Socket as required, supply and fixing of support clamps/ brackets should be under the
scope of contractor. Re-filling of the trench after laying the reinforced concrete pipes
and galvanized mild steel tubes are also to be done by the contractor.

Depth of laying

SI. Cable Laying Type Depth of Laying
No.
1. LT Cable Open cut excavation with brick | 850 mm
protection
Boring through Gl pipe 1500 mm

Open cut excavation through Hume / | 1200 mm
Gl pipe.

Through existing RCC trench / Hume | As per available
pipe / Gl Pipe. depth.

Note: Road level would be considered as reference level.

k)  Cables should be handled carefully during installation to prevent mechanical injury to
the cables. During laying of cables, Cable Drum Lifting Jacks, sufficient number of
Cable Rollers and other materials, etc. as necessary, must be used to avoid any
mechanical injury to the cables. Ends of cables leaving trenches should be coiled and
provided with a protective pipe or cover, until such times, the final terminations to the
equipment are completed.

I')  After laying of the cables in the trench and before placement of protective covering, an
Insulation Test should be carried out for each length of cable in presence of the
representative of Engineer. After re-filling the trench with soil, rammed and levelled,
Insulation Test of the cable should also be carried out in presence of the representative
of Engineer.
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m) All cables will be identified close to their termination points by Cable Number /

p)

q)

Equipment Number, which will be punched on Aluminium Straps (approx. 2 mm
thick) securely fastened to the cable and wrapped around it. Type and size of the cable
also to be punched on the Aluminium Straps.

Each underground cable should be provided with Identification Tags (made of lead)
securely fastened every 30 m of its underground length, with at least one tag at each
end before the cable enters the ground. Concrete Cable route Markers are to be placed
along the cable route and at cable joint locations. “L.T. Cable Joint” should be
engraved on the said Cable Markers.

All temporary ends of cables must be protected against dirt and moisture to prevent
damage to the insulation. For this purpose, ends of the cables should be covered with
PVC insulating tape.

Where splices or terminations are required in circuit, it is required to measure
insulation resistance of each length of cable before splicing and / or terminating. It is
required to repeat measurement after splices and / or terminations are completed.
Before energizing, the insulation resistance of every cable shall have to be measured.

It is required to measure the Insulation Resistance of directly buried cables, before
Cable Trenches are back-filled.

Cable Termination

Termination and jointing of aluminium conductor power cables shall be by means of
compression method using compression type lugs. Copper conductor control cables
shall be terminated directly into screwed type terminals provided in the equipment.
Wherever control cables are to be terminated by means of terminal lugs, the same shall
be of tinned copper compression type.

The End termination for use on the cables shall be suitable for the type of cables
offered. For termination of cable at street light compression type gland may not be
required.

The termination kit shall be suitable for termination of cables to indoor switchgear.

Cable Accessories LT Cables

Type ) Suitable double compression Glands & Lugs.

Laying of 4CX4Sgmm PVC insulated PVC Sheathed, Unarmoured, Copper cable for
providing power supply to 120Watt luminaire form existing FPB/SDFU/JB/MCB DB’s
is through suitable size Gl saddling on wall. Existing Luminaires are presently
mounted on the roof /wall for area lighting.

6.12. Qutdoor Feeder Pillar for street lighting :

a)

The outdoor Feeder Pillar for street lighting shall be pedestal type (with top canopy), IP
65 compliant and dust, damp, vermin & weather proof, fabricated from SS316 grade
sheet (2 mm thick), angle & flat. It shall be provided with double shutter, handle with
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lock and key system. The Feeder Pillar shall be designed in such a way that it should
be spacious for easy maintenance. The design & drawing of the Feeder Pillar should be
got approved from the Engineer, prior to manufacture.
The aforesaid Feeder Pillar should be CPRI / ERDA approved and necessary type test
certificate should be provided by the successful bidder during inspection.

b) The Feeder Pillar shall be provided with PVC sleeved (with colour code) electrolytic
grade copper tinned busbar (for 3 Phases and Neutral) of suitable size and following
items :

TYPE- B (for inter-connection)

Incomer :
Front operated 125 A Switch - 020
Disconnector — Fuse Unit '
Distribution :
PVC sleeved (with colour code), 200 A
Electrolytic grade copper tinned busbar :: 01 set
(for 3 Phases and Neutral)
TPN, 63 A, 415 V, MCB (10kA breaking :: 03 no.
capacity )-
TYPE- A (For power injection.)
Incomer :
Front operated 125 A Switch -
. . 03 no.
Disconnector — Fuse Unit
Distribution :
PVC sleeved (with colour code), 200 A
Electrolytic grade copper tinned Main :: 01 set
busbar (for 3 Phases and Neutral)
TPN, 63 A, 415 V, MCB (10kA breaking :: 03 no.
capacity )-

Time Switch arrangement :

3 Pole Power Contactor —

Thermal rating (AC — 1) at 415 V, 50 Hz -
120 A, 2 0lno.

Coil voltage — 240 VV AC (50 Hz),

Built in auxiliary contacts - 2 NO + 2 NC
Time Switch —

Supply voltage — 240 V AC, 50 Hz,

01 no.
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6.13.

6.14.

Contact rating — 16 A @ 250 V AC
(Resistive)

Shortest Switching Time — 15 min (daily)
Bypass Switch (6 A)[Auto/Manual] ;> 01no.
Control Fuse ;> 01no.

PVC sleeved (with colour code), 70 A
Electrolytic  grade  copper  tinned

01 set
Distribution busbar (for 3 Phases and >
Neutral)
Outgoing [for Street lighting] :
32 A, TP MCB (10kA breaking capacity ) :2 04 no.

All the aforesaid component shall be mounted in the Feeder Pillar by means of suitable
cadmium passivated hardware. The Feeder Pillar shall be complete in all respect with
detachable gland plate, interconnection using necessary PVC insulated (1.1 Kv grade),
single core, flexible (stranded) copper wire. The Feeder Pillar shall be provided with 02
nos. SS Terminal for earthing.

Erection / installation of outdoor Feeder Pillar for street lighting :

a)

b)

The RCC foundation (1:2:4, with nominal reinforcement) for outdoor Feeder Pillar for
street lighting should be provided as per the approved drawing. RCC foundation
drawing is to be submitted by the successful bidder for approval of the Engineer.

The outdoor Feeder Pillar for street lighting should be erected on the aforesaid RCC
foundation and the same should be fixed with the foundation bolts, grouted in the
aforesaid RCC foundation.

Connection of incoming and outgoing cables with the Switch — Disconnector — Fuse
Unit / MCB / Connector is under the scope of the Contractor.

Laying of Reinforced Concrete Pipe and Galvanized Mild Steel Tubes :

a)

b)

Laying of Reinforced Concrete Pipe and Galvanized Mild Steel Tubes should be done
wherever necessary, such as at Road Crossing, Drains, Culverts or any similar concrete
structure, etc. The scope includes cutting of road, Excavating of Trenches, etc. The
depth of the laying should be matched with the underground Cable Trench, as far as
possible.

Making joint between Collars and Reinforced Concrete Pipe, with cement motar (1
cement : 2 medium sand) and cutting the Reinforced Concrete Pipe to the required
length, if necessary, to be done by the Contractor at their own cost and arrangement.
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c) Cutting of Galvanized Pipe to required length and threading, bending, jointing by
Socket as required, supply and fixing of Support Clamps / Brackets should be under the
scope of Contractor.

d) Re-filling the trench after laying the Reinforced Concrete Pipes and Galvanized Mild
Steel Tubes to be done by the Contractor.

6.15. Scope of work for earthing :

a) Earth Electrode should be made of 3 m long Medium Galvanised Mild Steel Tubes (as
per 1S:1239) of nominal bore 50 mm. The tube shall have perforated hole of 10 mm dia
at a cross distance of 75 mm. 260 mm long G.I. Plate of size 50 mm X 6 mm (with 4
nos. 10 mm dia tap hole, bend to shape of pipe) to be welded at 100 mm below the top
of tube for connection of Earth Strip. G.I. Funnel / Cap to be provided on top of the
tube. Two earth electrodes are to be interconnection to from one earth grid, which will
provide a common ground for Feeder Pillar Boxes.

Earth Electrode to be driven in the Earth Pit filled up with alternate layer of Charcoal
and Salt. Earth Pit should be provided with suitable size Brick Masonry Inspection
Chamber with removable RCC Cover (75 mm thick) with handle.

Excavation of earth, back filling, masonry work and interconnection of earthing
electrodes (with 50 mm X 6 mm G.lI. Flat), shall be within the Scope of Work.

b)  All Feeder Pillars shall have to be earthed by 02 nos. G.I. Strip of size 25 mm X 6 mm
(approx.), connected with the Earth Grid [made of 02 earth pits]. All Street Light Poles
shall have to be earth by 02Nos. 20 mm dia. Solid Gl Earth spikes of 1.85Mtrs. Each
spike shall be connected with 02Nos. 08 SWG G. I. Wire and Street Light pole body.

c) All connection of the G. I. Flats / G. I. Wire, with the Earth Electrode & Earth Grid,
should be made by welding & welding point should be covered by black Bitumen
Paint.

d) Entire earthing should be done in accordance with the relevant Indian Standard (1S),
Indian Electricity Rules & Act and Code of Practice.

C.  List of Approved Manufacturers /makes :

6.1 The Contractor shall have to provide the items from any of the following manufacturers / makes.
However, the contractor shall have to submit item-wise list of manufacturers / makes for
approval of the Engineer.
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SI. No. Items

Name of the Manufactures

i) Hot Dip Galvanised octagonal Street
Light Poles

BAJAJ / VALMONT/CGL/WIPRO/SUN LIKE

i) MCB/ Contactor/ Time Switch

L&T / LEGRAND / SIEMENS / SCHNEIDER / ABB
/C&S/HAVELLS/ CGL/GE/AE Ltd.

Hi) | LT cable (XLPE)

UNISTAR / FINOLEX / HAVELLS / RPG / APAR
INDUSTRIES/POLYCAB/KEI/GLOSTER

iv) PVC insulated (1.1 Kv grade) single /
multi-core copper flexible conductor.

FINOLEX /HAVELLS / RPG / APAR INDUSTRIES / R
R KABLES/ POLYCAB/GLOSTER

V) Cable Lug & Cable Gland

DOWELLS / JHONSON / RAYCHEM

vi) LED Street Light Luminaire

PHILIPS / WIPRO / BAJAJ /
CROMPTON/GE/HAVELLS/SIMOCO

vii) Cable Jointing Kit 3M / RAYCHEM
Viii) Cement ACC/ULTRA TECH/BIRLA
ix) | Steel TISCO/SAIL

6.17.Inspection and testing

Equipment will be duly inspected in the manufacturer’s works / premises by TPI before despatch to

the site. Cost of TPI will be borne by the Port.

Inspection of the items to be supplied by the contractor will be carried out by the TPI or
representative of General Manager(Engg.) prior to despatch, as per the procedure mentioned in
the for the relevant Item. Such inspection will be carried out within 10 days from the date of

receipt of Inspection Call from the contractor.

The Engineer of the Contract reserves the right to waive inspection at Manufacturer’s premises
(witnessing tests) and to inspect (physically) the materials at site, after delivery, against
Manufacturer’s Internal Test Certificate.

The job of installation and commissioning will be inspected by the representative of General
Manager (Engg.) in different stages and also after completion of the job. For this, the contractor
shall have to submit a Field Quality Assurance Plan (FQAP), which will be subsequently
approved by the Engineer and the inspection will be carried out in accordance with the approved

FQAP.

Inspection and Testing by the representative of General Manager (Engg.) shall not relieve the
successful bidder of their obligation for supplying the items and execution of the entire work in

accordance with the Contract Condition and relevant Acts, Rules and Codes of Practice

a) LT XLPE Cables :

Following tests will be witnessed by the TPI or the representative of General Manager (Engg.)

at Manufacturer’s works before despatch :

. Routine Tests as per 1S:7098-11
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Il.  Acceptance Tests as per 1S:7098-11

Manufacturer’s Certificate for Type Test (as per IS: 7098), for similar type cable, should be made
available to the TPl or the representative of General Manager (Engg.) during the above
inspection.

b) St through and end termination jointing Kits:

The kits will be inspected at site, after delivery, by the TPI or the representative of General
Manager (Engg.) , based on Manufacturer’s Internal routine Test Certificate as per 1S:7098-11.

C) Feeder pillar Box :

Following tests will be witnessed by the TPI or the representative of General Manager (Engg.)
at Manufacturer’s works before despatch :

. Routine Tests as per 15:8923-1

Manufacturer’s Certificate for Type Test (as per IS: 8923), for similar type FPB, should be made
available to the TPl or the representative of General Manager (Engg.) during the above
inspection.

d) Street light Poles :

Following tests will be witnessed by the TPI or the representative of General Manager (Engg.)
at Manufacturer’s works before despatch :

. Routine Tests as per IS

Il. Galvanisation test

Manufacturer’s Certificate for Type Test, for similar type poles, should be made available to the
TPI or the representative of General Manager (Engg.) during the above inspection.

e) LED Luminaries :

Following tests will be witnessed by the TPI or the representative of General Manager (Engg.)
at Manufacturer’s works before despatch :

. Routine Tests as per IS
Manufacturer’s Certificate for Type Test, as per IS should be made available to the TPI or the
representative of General Manager (Engg.) during the above inspection.

6.18.Maintenance contract:-

Maintenance contract for a period of Five years(2 Years for non Comprehensive & 3 years for
Comprehensive) from the date of completion and handover of project.

The Maintenance contract shall start after commissioning of the project. Under maintenance contract the
following shall be provided by the bidder:-

o Normally, Periodic maintenance shall be carried out once (01) in every month by the bidder. However,
bidder has to attend complaints with in 48 Hrs. of complaint lodge by the competent authority of HDC.
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Record will be maintained for each maintenance/ complaint.
Maintenance contract will be non comprehensive (without spares) during two years of DLP. However,

arrangement of all required tools, tackles including Trolley Ladder & manpower will be under the scope

of Maintenance contract.
Maintenance contract will be comprehensive (with spares except Luminaries) during three years after
DLP. Arrangement of all required Spares, tools, tackles including Trolley Ladder & manpower will be

under the scope of Maintenance contract.
Operation on daily basis & security of the system are not covered under the maintenance contract.

Supply of materials (owing to theft / pilferage) during maintenance contract period will not be covered
under this contract and the same shall be supplied by HDC free of cost. However, installation of the

same shall be done by contractor during periodic maintenance.
Job also includes replacement of damaged LT cables including laying. However, laying of cable shall be

considered max.200Mtrs. per year. Supply of the cable is in the scope of the bidder.
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SECTION VII

GENERAL CONDITIONS OF CONTRACT (GCQC)

Table of Clauses

A. | GENERAL PROVISIONS

1) | Definitions

2) | Contract documents

3) | Interpretations

4) | All Drawings are Trustees’ property

5) | Language

6) | Notices

7) | Governing Law

8) | Patent Rights

9) | Stamp duty & other expenses

10) | Indemnity

11) | Employer’s lien

12) | Additions and alterations

B. | THE ENGINEER

13) | Instructions of the Engineer or Engineer’s Representative

14) | Engineer’s power and authority

15) | Power of Engineer’s Representative

16) | Limitation of Engineer’s Representative’s power

17) | Engineer’s over-riding power

18) | Replacement of the Engineer

19) | Determinations

C. | THE CONTRACTOR

20) | Performance Guarantee / Security Deposit

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road Network at
Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.

39



21) | Contractor’s personnel and Contractor’s representative

22) | Assignment and sub-contracting

23) | Access to site

24) | Transportation of materials

25) | Contractor’s equipment

26) | Supply of water and Electricity

27) | Use of ground and land / covered space for Contractor’s establishment

28) | Existing services

29) | Contractor to prepare working / progress drawings

30) | Contractor’s price is inclusive of all costs

31) | Contractor is responsible for all construction process, except for correctness of design
and specification formulated by the Engineer

32) | Contractor to submit his programme of work

33) | Contractor to supervise the works

34) | Contractor is responsible for line, level, setting out, etc.

35) | Contractor is responsible to protect the work

36) | Contractor is responsible for all damages to other structures / persons caused by him in
executing the work

37) | Fossils, Treasure troves, etc. are Trustees’ property

38) | Contractor to indemnify the Trustees against all claims for loss, damage, etc.

39) | Dismantled materials Trustees’ property

40) | Contractor’s quoted rates / price must be all inclusive

41) | Notice to Contractor

42) | Contractor not to publish photograph or particulars of work

43) | Contractor to provide facilities to outsiders

44) | Work to cause minimum possible hindrance to traffic movement

D. | STAFF AND LABOUR
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45) | Engagement of staff and labour

46) | Labour Laws

47) | Health and safety

48) | Labour licence

49) | Employees’ Provident Fund & Employees’ State Insurance

E. | PLANT, MATERIALS AND WORKMANSHIP

50) | Materials to be supplied by the Employer

51) | Contractor’s arrangement for execution of the work

52) | Inspection and testing

53) | Contractor to replace materials/work not acceptable to the Engineer or his Representative

54) | Removal of materials on completion

55) | Workmanship and secrecy

F. | COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING
OVER AND TAKING OVER

56) | Preliminary time to commence work and maintenance of steady rate of progress

57) | Contractor’s site office

58) | Contractor to observe Trustees’ working hours

59) | Contractor to supply all materials as per requirement of the Engineer or his
Representative

60) | Materials and works

61) | Contractor to submit samples for approval

62) | Contractor to seek approval of Engineer or his Representative before covering up any
portion of work

63) | Contractor to suspend work on order from Engineer or his Representative

64) | Completion Certificate

65) | Completion period

66) | Taking over of the Contract job by KoPT
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67) | Defect Liability Period (DLP)

68) | Defects after taking over

69) | Extension of completion period and liquidated damage

G. | CONTRAT PRICE , PAYMENT AND DEDUCTIONS

70) | Contract Price

71) | Terms of payment

72) | Extra expenses incurred by the Employer

73) | Recovery of deducted amount

74) | Variation and its valuation

H. | TERMINATION BY EMPLOYER

75) | Notice to correct

76) | Termination by Employer

77) | Valuation at date of termination

78) | Payment after termination

79) | Employer’s entitlement to termination for convenience

80) | Corrupt or fraudulent practices

I. | SUSPENSION AND TERMINATION BY CONTRACTOR

81) | Contractor’s entitlement to suspend work

82) | Termination by Contractor

83) | Cessation of work and removal of Contractor’s equipment

84) | Payment on termination

J. | INSURANCE

85) | General requirements for insurances

K. | FORCE MAJEURE

86) | Definition of Force Majeure

87) | Notice of Force Majeure
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88)

Duty to minimise delay

89) | Consequences of Force Majeure
90) | Optional termination, payment and release

L. | CLAIMS, DISPUTES AND ARBITRATION
91) | Engineer’s decision
92) | Amicable settlement
93) | Arbitration
94) | Failure to comply with Engineer’s decisions
95) | Progress of work not to be interrupted

General Conditions of Contract (GCC)

A. GENERAL PROVISIONS

7.1 Definitions

In the conditions of contract (“these conditions™), which includes particular conditions
and these general conditions, the following words and expressions shall have the
meanings stated. Words indicating persons or parties include corporations and other
legal entities, except where the context requires otherwise.

7.1.1 The Contract;

“Contract” means and includes these bidding documents in entirety
(including all Addenda and Corrigenda, if any), the specification, the
drawings, the PRICE SCHEDULE, the bid / offer, the Letter Of
Acceptance, the Contract Agreement (when Contract Agreement
would be completed in all respect) and such further documents as may
be expressly incorporated in the Letter Of Acceptance or Contract
Agreement (when Contract Agreement would be completed in all

respect).

b) “Contract Agreement” means the executed Contract Agreement
referred to in ITB Clause No. 5.37 [Signing of Contract
Agreement].

c) “Contract documents” means the documents listed in the Contract
Agreement, including any amendments thereto.

d) “Letter Of Acceptance (LOA)” or “Work order” or “Order letter”

means the formal acceptance of the bid (and placement of order with
the successful bidder), issued by or on behalf of the Employer,
including any adjustments or variation to the bid agreed between the
Employer and the successful bidder and includes its enclosure(s),

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road Network at
Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.

43



annexure(s), etc., if any.

e) “Specification” means the specification of the work included in the
contract and any modification thereof or addition thereto made under
GCC Clause No. 7.12 [Additions and alterations] or submitted by
the Contractor and approved by the Engineer, in writing.

f) “Drawings” means all drawings, calculations and technical
information, etc., provided by the Engineer to the Contractor under
the contract and all drawings, calculations, samples, patterns,
models, etc., including modification, if any, and other technical
information & manuals of a like nature, submitted by the Contractor
and approved by the Engineer.

0) “Tender” or “Bid” means the proposal (priced offer), along with all
supporting documents, submitted by the bidder to the Employer for
consideration.

h) “Price Schedule” means the priced schedule of items, forming part of
the bid.
i) “Tenderer” or “Bidder” means the individual firm, who submits the

bid, duly filled up and signed, along with all the required documents
and payment instruments, in strict compliance of the conditions /
requirements stipulated in these bidding documents.

i “Contract data” means the pages completed by the Employer entitled
CONTRACT DATA.

7.1.2 Parties and persons :

a) “Party” means the Employer or the Contractor, as the context
requires.
b)  “Employer” or “Board” or “Trustees” or “Kolkata Port Trust” or

“KoPT” means the Board of Trustees for the Port of Kolkata
(Calcutta), a body corporate under Section 3 of the Major Port
Trusts Act, 1963 (as amended from time to time), including their
successors, representatives and assigns.

c) “Contractor” or “Successful bidder” or “Successful tenderer”
means the person or persons, firm or company, whose bid / offer has
been accepted by the Employer and is named as such in the Contract
Agreement or his representative(s), who is/are duly authorised to deal
the contract.

d) “Contractor’s representative” means the person(s) named by the
Contractor in the contract or appointed from time to time by the
Contractor, under GCC Clause No. 7.21 [Contractor’s personnel
and Contractor’s representative], who acts on behalf of the
Contractor.

€) “Sub-contractor” shall mean a person or persons, firm or company to
whom a part of the work has been sub-contracted by the Contractor,
with prior consent of the Employer.
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f) “Contractor’s personnel” means the Contractor’s representative and
all personnel whom the Contractor utilises on site, who may include
staff, labour and other employees of the Contractor and of each Sub-
contractor, and any other personnel assisting the Contractor in the
execution of the work.

9) “Engineer” means the person appointed by the Employer to act as the
Engineer for the purposes of the contract and named in the Contract
data, or other person appointed from time to time by the Employer
and notified to the Contractor under GCC Clause No. 7.18
[Replacement of the Engineer].

h) “Engineer’s Representative” means any sub-ordinate Engineer or
assistant to the Engineer or any other official appointed from time to
time by the Engineer to perform the duties set forth in GCC Clause
Nos. 7.13 to 7.15 hereof.

i) “Engineer-in-charge” means employee of KoPT, authorised by the
Engineer to look after the physical execution of the contract, at site
level.

i “Haldia Dock Complex” or “HDC” means a Dock Complex situated
at Haldia, under Kolkata Port Trust.

k) “Chairman” means the Chairman of the Board of Trustees for the

Port of Kolkata (Kolkata Port Trust) and includes the person
appointed to act in his place under Sections 14 and 14A of the Major
Port Trusts Act, 1963.

) “Deputy Chairman” means the Deputy Chairman, Haldia Dock
Complex and includes the person appointed to act in his place.
m) “General Manager (Engineering)” means the Officer appointed to

take charge of Plant & Equipment Division, Infrastructure & Civic
Facilities Division and Materials Management Division of HDC,
under the supervision of the Deputy Chairman, HDC.

n) “Senior Deputy Manager (P&E)” means the Officer of Plant &
Equipment Divisionof HDC, reporting to the General Manager
(Engineering).

7.1.3 Dates and periods:

“Completion period” means the time of completion/period of
execution notified under 7.65 [Completion period].

“Month”, for the purpose of this contract, shall mean the period
starting from the date of commencement in any month to the
previous date of the following month, as per English Calendar.

“Week”, for the purpose of this contract, shall mean any period
of 7 (seven) consecutive English Calendar Days.

“Day”, for the purpose of this contract, means English Calendar
Day.
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7.1.4 Money and payments:

“Contract price” or “Contract value” means the sum named in the
“Letter of Acceptance (LOA)” [excluding GST] of the bid /offer of
the Contractor, subject to such additions thereto and deductions
therefrom, as may be made by the Engineer, under the provisions
contained in this bidding document.

“Cost” means all expenditure reasonably incurred (or to be incurred),
by the Contractor, whether on or off the site, including overhead and
similar charges, but does not include profit.

“Foreign Currency” means the currency other than Indian Currency.
7.15 Work:

“Work” means the work to be executed in accordance with the
contract and includes authorised “Extra work”, “Excess work” and
“Temporary work”.

“Temporary work™ means all temporary work of every kind required
in or about the execution, completion or maintenance of the work and
includes (without thereby limiting the foregoing definitions) all
temporary erections, scaffolding, ladders, timbering soaking vats, site
offices, cement and other godowns, platforms and bins for stacking
building materials, gantries, temporary tracks and roads, temporary
culverts and mixing platforms.

“Excess work” means the required quantities of work, in excess of the
provision made in the contract, against any item of the “Price
Schedule”.

“Extra work” means those work, required by the Engineer for
completion of the contract, which were not specifically and separately
included in the schedule of items of the work (i.e. “Price Schedule™)
of the bidding document.

“Related Services” means the services incidental to the supply of
goods / contract job, such as insurance, installation, training, initial
maintenance and other obligations of the Contractor, under the
contract.

7.1.6 Other definitions

“Constructional plant” means all appliances or things, of whatsoever
nature, required in or about the execution, completion or maintenance
of the work or temporary work and includes (without thereby limiting
the foregoing definition) all machinery and tools, but does not include
materials or other things intended to form or forming part of the
permanent work.

“Site” means the land and other places, on, under, in or through which
the contract is to be executed or carried out and any other lands or
places provided by the Employer for the purpose of the contract.

“Excepted Risks” means riot, in so far as it is uninsurable, war,
invasion, act of foreign enemies, hostilities (whether war be declared
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or not), Civil War, rebellion, revolution, insurrection or military or
usurped power or use or occupation by the Trustees of any portion of
the works in respect of which a certificate of completion has been
issued (all of which are herein collectively referred to as the excepted
risks).

“Approved / approval” means approval in writing.

“Test on Completion” means such tests, prescribed by the applicable
Design Standard, codes and described in the bidding document, to me
performed by the Contractor before the equipment / items /
installations are supplied, delivered and taken over by the Employer.

“Defect Liability Period (DLP)” means the period defined in the
GCC Clause No. 7.67.

“Force Majeure” is defined in GCC Clause No. 7.86 [Definition of
Force Majeure].

7.2 Contract documents

7.2.1 The several documents forming the contract are to be taken as mutually
explanatory of one another and should anything appear in one, which is not
described in the other, no advantage shall be taken of any such omission.

7.2.2 In case, any discrepancies or inconsistencies however appear or should any
misunderstandings arise as to the meaning and of the specifications or
drawings or as to the dimensions or the quality of the materials or the due and
proper execution of the work or as to the measurement or quality and
valuation of the work executed under this contract or as extra thereupon, the
same shall be explained by the Engineer or his authorised representative.

7.2.3 The explanation of Engineer or his authorised representative shall be final and
binding upon the Contractor and the Contractor shall execute the work
according to such explanations, and without extra charge or deductions and
do all such work and things as may be necessary for the proper execution of
the contract as implied by the specification and drawings, even though such
work and things are not specifically shown and described therein.

7.3 Interpretations
7.3.1  Inthe contract, except where the context requires otherwise:
words indicating one gender include all genders;

words indicating the singular also include the plural and words
indicating the plural also include the singular;

provisions including the word “agree”, “agreed” or “agreement”
require the agreement to be recorded in writing;

“written” or “in writing” means hand-written (manuscript), type-
written, printed or Electronically made, and resulting in a permanent
record, under or over signature and seal, as the case may be;

and

the word “tender” is synonymous with “bid’, and “tenderer” with
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“bidder”  and the words “tender documents” with “bidding
documents”.

7.4 All Drawings are Trustees’ property

7.4.1 The Drawings, referred to in the Special Conditions of Contract / Technical
Specification / Price Schedule, if and as applicable, shall be furnished by the
Engineer to the Contractor, free of cost, for his use on the work, but these
shall remain the property of the Trustees and hence, the Contractor shall
return them to the Engineer or his Representative on completion of the work,
if not torn or mutilated on being regularly used at site.

7.5  Language

75.1 The contract as well as all correspondence and documents relating to the
contract, exchanged between the Contractor and the Employer/Engineer, shall
be written in English Language only. If any documents/manuals/printed
literature/drawings is submitted by the Contractor in other language(s), the
same should be accompanied by an accurate translation of the relevant pages
in the English language. In that case, for the purposes of interpretation of the
contract, such translation shall govern.

7.5.2 The Contractor shall have to bear all costs of translation to the English
Language and all risk of the accuracy of such translation, for documents
provided by the Contractor.

7.6 Notices

7.6.1 Any notice, given by one party to the other, pursuant to the contract, shall be
in writing, to the address specified in the Contract data. The term “in
writing” means communicated in written form, with proof of receipt.

7.6.2 A notice shall be effective when delivered or on the notice’s effective date,
whichever is later.

7.7 Governing Law

7.7.1 The contract shall be governed by and interpreted in accordance with the
relevant Indian Acts [considering latest amendment thereof], as applicable,
within the jurisdiction of the Honourable High Court of Kolkata [ Calcutta
High Court] , India, including the following Acts:

i) The Indian Contract Act, 1872.

ii) The Major Port Trust Act, 1963.

iii) The Workmen’s Compensation Act, 1923.
iv) The Minimum Wages Act, 1948.

V) The Payment of Wages Act, 1936.

Vi) The Payment of Bonus Act, 1965.

vii) The Payment of Gratuity Act, 1972.

viii) The Equal Remuneration Act, 1976.
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iX) The Employees Provident Fund Act, 1952.

X) The Employees State Insurance Act, 1948 & The Employees State
Insurance (Amendment) Act, 1989.

Xi) The Contract Labour (Regulation & Abolition) Act, 1970; Rules
1971.

Xii) Child Labour (Prohibition & Regulation) Act, 1986.
Xiii) The Maternity Benefits Act, 1961.

Xiv) Interstate Migrant Workmen (Regulation of Employment &
Conditions of Service) Act, 1979.

XV) The Dock Workers (Regulation of Employment) Act, 1948.
XVi) The Dock Workers (Safety, Health & Welfare) Act, 1986.

xvii)  The Indian Arbitration and Conciliation Act, 1996 [considering its
latest amendment in 2015].

7.7.2 Unless otherwise specified, all the laws / rules / acts, etc., mentioned in
different clauses of this bidding document, should be considered as laws /
rules / acts, etc. applicable in India.

7.7.3 The Contractor shall indemnify KoPT for any proceeding taken or
commenced by any authority against the Employer for any contravention of
any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor
or their personnel / workmen / agent / supplier, etc. If, as a result of the
Contractor’s failure, negligence, omission, default or non-observance of any
provisions of any law, bye law, rule, regulation, order, etc., the Employer is
called upon by any authority to pay or reimburse or is required to pay or
reimburse any amount, the Employer shall be entitled to deduct the same
from any amount due or that may become due to the Contractor under this
contract or any other contract or by any other means or may otherwise recover
from the Contractor any sum which KoPT is required or called upon to pay or
reimburse on behalf of the Contractor.

7.7.4  The Contractor shall indemnify KoPT for any proceeding taken or
commenced by any authority against the Employer for any contravention of
any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor
or their personnel/workmen/agent/supplier, etc. If, as a result of the
Contractor’s failure, negligence, omission, default or non-observance of any
provisions of any law, bye law, rule, regulation, order, etc., the Employer is
called upon by any authority to pay or reimburse or is required to pay or
reimburse any amount, the Employer shall be entitled to deduct the same
from any amount due or that may become due to the Contractor under this
contract or any other contract or by any other means or may otherwise recover
from the Contractor any sum which KoPT is required or called upon to pay or
reimburse on behalf of the Contractor.

7.8  Patent Rights

7.8.1 The Contractor shall fully indemnify KoPT against any action, claim or
demand, costs or expenses arising from or incurred by reason of any
infringement or alleged infringements of letters, patents, design, trademark or
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name, copyright or other protected rights in respect of any machine, plant,
work, materials or things, system or methods of using, fixing working or
arrangement used for fixed or supplied by the Contractor in India, or
elsewhere.

7.8.2 All payments, or otherwise shall be deemed to be included by the Contractor
in the prices named in the bid and shall be paid by them to whom they may be
payable.

7.8.3 In the event of any claim being made or action brought against KoPT in
respect of any such matter as aforesaid, the Contractor shall be immediately
notified thereof and they shall with the assistance, if they so require, of KoPT
but at the sole expense of the Contractor conduct all negotiations for the
settlement of the same or any litigation that may arise there from, provided
that the conduct of such negotiations or litigations shall be conditional upon
the Contractor giving to KoPT such security, as shall from time to time, by
reasonably required by KoPT to recover the ascertained or agreed amount, as
the case may be, of any compensation, damages, expenses and cost, which
might be payable by the Trustees in respect of or as a result of any such
negotiation or litigation.

7.9  Stamp duty & other expenses

7.9.1 All the costs, charges and expenses to be incurred in connection with
Contract Agreement, Indemnity Bond, Bank Guarantees, Integrity Pact,
etc., including stamp duty, shall be borne by the Contractor.

7.10  Indemnity

7.10.1  Notwithstanding that all reasonable and proper precautions may have been
taken by the Contractor, at all times during the progress of the work, the
Contractor shall, nevertheless, be wholly responsible for all damages, whether
to the works themselves or to any other property of KoPT or to the lives,
persons, property of others during the progress of the work.

7.10.2 In case any damage occurs to the existing structure due to the Contractor’s
operation, the same shall be made good by the Contractor, at their own risk
and cost. The areas, which are likely to be unsafe for use, shall be barricaded
and all necessary precautionary measures, like displaying notices, shall be
taken by the Contractor, during the contract period.

7.10.3 In case any material, spare parts, components, sub-assemblies, accessories,
etc., related to the work (under the scope of the Contractor), is required to be
taken out of the Dock premises by the Contractor, for some specialised
servicing, repairs, overhauling, etc. or for any other reason whatsoever, the
Contractor shall have to obtain permission from the Employer. For this the
Contractor shall have to submit an “Indemnity Bond” [in the form furnished
in Section-XI].

7.11 Employer’s lien

7.11.1  All constructional plant, temporary work and materials, when brought to the
site by the Contractor, shall be deemed to be the property of the Employer,
who will have lien on the same, until the satisfactory completion of the work
and shall only be removed from the site, in part or in full, with the written
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7.11.2

permission of the Engineer or his Representative.

The Employer shall have a lien on and over all or any money that may
become due and payable to the Contractor under this contract or any other
contract or fro many amount lying with them or under their control and in
respect of any debt or sum that may become due and payable by the Employer
to the Contractor, either alone or jointly with another or other and either under
this contract or under any other contracts or transaction of any nature
whatsoever between the Employer and the Contractor.

7.12 Additions and alterations

7.12.1

7.12.2

7.12.3

7.12.4

KoPT shall have power and authority, from time to time and at all times, to
make amendments or additions or alterations or changes in the Technical
Specification and give such further instructions and directions, as may appear
necessary and proper to KoPT for the guidance of the Contractor and good &
efficient execution of the work.

The Contractor shall receive, obey and be bound by the same, according to
the true intent and meaning thereof, as if the same had been mentioned or
referred to in the Technical Specification.

KoPT may also vary or alter the levels or positions of any of the work
contemplated by approved specification or may order any of the work
contemplated thereby to be omitted, with or without substitution of any other
works in lieu thereof, or may order any work or any portion of works
executed or partially executed, to be removed, changed or altered, if required.

In this connection, KoPT may increase or decrease or split the quantity of
work included in the contract or execute additional work of any kind
necessary for good & efficient execution of the work.

The Engineer shall have the power to order for the above amendments
(additions/alterations/changes, etc.) and any difference in the cost occasioned
by any such diminution or alteration so ordered and directed shall be added to
or deducted from the amount accepted under the contract based on the rate(s)
available in the contract. Where the rate(s) is/are not available in the contract,
such difference in the cost shall be determined by the Engineer, taking into
account the market rate and labour cost at site for similar work, backed up by
rate analysis, (to be submitted by the Contractor and agreed upon between the
Contractor and KoPT).

In the event of disagreement, KoPT shall fix such rates or prices as shall, in
their opinion, be reasonable and proper having regard to the circumstances.

B. THE ENGINEER

7.13 Instructions of the Engineer or Engineer’s Representative

7.13.1

The Contractor shall execute, complete and maintain the works in terms of
the contract to the entire satisfaction of the Engineer and shall comply with
the Engineer’s direction on any matter whatsoever. However, the Engineer
shall exercise his discretion impartially, within the terms of the contract and
have regard to all the circumstances.

The Contractor shall take instructions from the Engineer and subject to
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limitation indicated in GCC Clause No. 7.16.1 hereof, from the Engineer’s
Representative.

7.14  Engineer’s power and authority
7.14.1  The Engineer shall have full power and authority:

to supply to the Contractor, from time to time, during the progress of
the works, such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the Contractor shall carry out and be
bound by the same.

to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

to order for any variation, alteration and modification of the work
and for extra works.

to issue certificates as per contract.
to settle the claims & disputes of the Contractor.
to grant extension of completion time.

7.15 Power of Engineer’s Representative

7.15.1  The Engineer’s Representative shall:

watch and supervise the work.

test and examine any material to be used or workmanship employed in
connection with the work.

have power to disapprove any material and workmanship not in
accordance with the contract and the Contractor shall comply with his
direction in this regard.

take measurements of work done by the Contractor for the purpose of
payment or otherwise.

order demolition of defectively done work for its reconstruction all by
the Contractor at his own expense

have powers to issue alteration order not implying modification of
design and extension of completion time of the work.

And

have such other powers and authorities vested in the Engineer, which
have been delegated to him, in writing, by the Engineer under
intimation to the Contractor.

7.16 Limitation of Engineer’s Representative’s power
7.16.1  Provided always that the Engineer’s Representative shall have no power:

a) to order any work involving delay or any extra payment by the
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b)

c)

Trustees,
to make variation of or in the work,

And

to relieve the Contractor of any of his duties or obligations under the
contract.

7.17 Engineer’s over-riding power

7.17.1  Provided also as follows:

Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the Contractor’s
cost and the Contractor shall have no claim to compensation for the
loss sustained by them.

If the Contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, they shall be entitled to refer the matter to
the Engineer, who shall thereupon confirm, reverse or vary such
decision which will be final, conclusive and binding on the parties.

Any written instructions or written approval given by the Engineer’s
Representative to the Contractor, within the terms of delegation of
power and authority vested in the Engineer to his representative, in
writing, shall bind the Contractor and the Trustees as though it had
been given by the Engineer, who may, from time to time, make such
delegation.

7.18 Replacement of the Engineer

7.18.1 If the Employer intends to replace the Engineer, the Employer shall give
notice to the Contractor in this respect.

7.19 Determinations

7.19.1  Whenever these conditions provide that the Engineer shall proceed, in
accordance with this clause, to agree or determine any matter, the Engineer
shall consult with each party, in an endeavour to reach agreement. If
agreement is not achieved, the Engineer shall make a fair determination, in
accordance with the contract, taking due regard of all relevant circumstances.

The Engineer shall give notice to both parties of each agreement or
determination, with supporting particulars within 28 (twenty-eight) days
from the receipt of the corresponding claim or request, except when otherwise
specified. Each party shall give effect to each agreement or determination,

unless

and until revised under GCC Clause Nos. 7.94 to 7.98 [Claims,

Disputes and Arbitration].

C. THE CONTRACTOR

7.20 Performance Guarantee / Security Deposit
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7.20.1  As specified in the SCC, the Contractor shall have to provide Performance
Guarantee / Security Deposit towards guaranteeing the performance of the
Contractor in execution of the contract.

7.20.2 The Performance Bank Guarantee(s) shall be denominated in the
currency(ies) of payment in the contract , and shall be in the form furnished
in Section-XI.

7.20.3  The original Bank Guarantee should be sent by the issuing Branch of the
Bank, directly to the Employer, under Registered Post (A.D), at the following
address:

General Manager (Finance),

Haldia Dock Complex (HDC),

Jawahar Tower Complex,

P.O: Haldia Township,

Dist.: Purba Medinipur,

PIN — 721 607,

West Bengal, India.

A photocopy of the Bank Guarantee should also be sent to the Engineer, by
the Contractor, for record.

The General Manager (Finance), HDC may require Bank’s confirmation for
having issued the Guarantee. In that case, the issuing Branch of the Bank
should send a confirmation letter, directly to the Employer, under Registered
Post (A.D), at the above address.

7.20.4  Failure of the Contractor to submit the required Performance Bank Guarantee,
as mentioned in GCC Clause No. 7.20.1 and in the manner stated in the
SCC, shall constitute sufficient grounds for termination of the contract and
forfeiting the Earnest Money Deposit.

7.20.5 The proceeds of Performance Guarantee / Security Deposit shall be
payable to the Employer, as compensation, for any loss resulting from the
Contractor’s failure to complete its obligations under the contract.

7.20.6  Performance Guarantee/Security Deposit shall be liable to be forfeited, at
the option of the Employer, if the Contractor fails to carry out the work or to
perform / observe any of the conditions of the contract.

7.20.7  The Employer shall be at liberty to deduct/recover any of their dues from
Security Deposit/Performance Guarantee.

In that case, if Security Deposit / Performance Guarantee is reduced by
reason of any such deduction or encashment, the Contractor shall have to,
within 15 (fifteen) days thereafter, make good the amount so reduced.

7.20.8  The cost of obtaining Performance Bank Guarantee or any other Bank
Guarantee and / or revalidation thereof, whenever required, has to be borne by
the Contractor and it shall be their sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of
any contractual obligation by the Contractor, the Engineer and/or the
Employer shall be at liberty to raise claim / demand under Performance
Guarantee and/or enforce the same unilaterally.

No interest/charge, of whatsoever nature, shall be paid by the Employer on
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the amount of Security Deposit / Performance Guarantee held by the
Employer, at any stage.

7.20.9  On completion of execution of the work, the Contractor shall maintain the
same during the “Defect Liability Period” (i.e. 10 years comprehensive
operation & maintenance period), as specified in GCC Clause No. 7.67,
from the date mentioned in the “Certificate of Completion of Work” [as per
the form furnished in Section-XI]. Any defect / fault, which may appear in
the work during the aforesaid maintenance period, arising, in the sole opinion
of the Engineer or his Representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his
Representative, shall, upon the written notice of the Engineer or his
Representative, be amended and made good by the Contractor, at his own
cost, within 7 (seven) days of the date of such notice, to the satisfaction of the
Engineer or his Representative, failing which, the Engineer or his
Representative shall have the defects amended and made good through other
agency at the Contractor’s risk and cost and all expenses, consequent thereon
or incidental thereto, shall be recoverable from the Contractor in any manner
deemed suitable by the Engineer.

7.20.10 The contract shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a “Certificate of Final
Completion” [as per the form furnished in Section-XI] shall have been
signed and issued by the Engineer, after all obligations under the contract,
including that in the Defect Liability Period (DLP), if any, have been fulfilled
by the Contractor. Previous entry on the works or taking possession, working
or using thereof by the Trustees shall not relieve the Contractor of his
obligations under the contract for full and final completion of the work.

7.20.11 Refund of Performance Guarantee / Security Deposit would be guided by
the procedure detailed in the SCC.

7.21  Contractor’s personnel and Contractor’s representative

7.21.1  The Contractor’s personnel shall be appropriately qualified, skilled and
experienced in their respective trades or occupations. The Engineer may
require the Contractor to remove (or cause to be removed) any person
employed on the site of work, including the Contractor’s representative, if
applicable, who:

persists in any misconduct or lack of care,
carries out duties incompetently or negligently,
fails to conform with any provisions of the contract, or

persists in any conduct, which is prejudicial to safety, health or
protection of the environment.

If appropriate, the Contractor shall then appoint (or cause to be
appointed) a suitable replacement person.

7.21.2 The Contractor shall have to communicate the names of their
officials/representatives, authorized by them through Power of Attorney
(specimen signature of such authorized representative should be attested), to
make all correspondences and sign all documents/papers in relation to this
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contract.

Written orders or instructions, which the Employer may issue to such
authorized officials/ representatives of the Contractor, shall be deemed to
have been given to the Contractor.

7.21.3 In case any of such authorised persons fails to act as Contractor’s
representative, the Contractor shall similarly communicate the name and
particulars of another suitable person for such authorization.

The Contractor shall have to notify the Engineer, immediately after revoking
the appointment of the Contractor’s representative and appointment of a
replacement.

7.21.4 If any of the Contractor’s representatives/officials is required to be
temporarily replaced during the period of contract, the name of the person
temporarily authorised [by any one of the authorised officials/representatives,
authorized earlier through Power of Attorney], shall have to be notified.
Specimen signature of such temporarily authorised representative(s) should
be attested [by the said authorised official/representative].

7.22  Assignment and sub-contracting

7.22.1  The Contractor shall not, directly or indirectly, transfer, assign, sublet or sub-
contract the whole of the work.

Unless otherwise stated in the contract, the Contractor shall not, directly or
indirectly, transfer, assign, sublet or sub-contract any part of the work without
prior consent of the Engineer. Any such consent shall not relieve the
Contractor from any of their liabilities or obligations under the contract and
they shall be responsible for :

a) the acts, defaults and neglect of any Sub-contractor, their agents,
servants or workmen as fully as if these were the acts, defaults or
neglects of the Contractor, their agents, servants or workmen,

by their full and entire responsibility of the contract and active
superintendence of the work by them despite being sublet.

Provided that the Contractor shall not be required to obtain such permission

for:

i) the provision of labour engaged on piece-work basis/daily rate basis,

ii) the purchase of materials/services which are in accordance with the
standards specified in the contract,

Or

iii) the sub-contracting of any part of the work, for which the Sub-
contractor is named in the contract.

The Contractor shall be responsible for observance, by all Sub-
contractors, of labour laws applicable in India (for the portion of work
that would be executed in India) and all other provisions of the contract.

7.22.2 No participating bidder [in connection with the instant tender] will be
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allowed to act as a Sub-contractor of the successful bidder (Contractor).

7.22.3  Inthe event of the Contractor contravening aforesaid condition [GCC Clause
No. 7.22.2], the Employer shall be entitled to terminate the contract forthwith
and award a fresh contract to some other parties at risk and cost of the
Contractor, who shall be liable for any loss or damage, which KoPT may
sustain in consequence to arising out of such replacement of the Contractor.

7.22.4  The Contractor shall not assign their right and interest in these presents nor
assume a fresh partner or partners, dissolve the partnership existing between
them in reference to this contract, without the prior written permission of the
Employer.

7.23  Access to site

7.23.1  The Contractor shall have to abide by the rules and regulations of Kolkata
Port Trust (KoPT) in respect of entry / exit and movement in the dock
premises.

7.23.2  Necessary Gate Pass / Dock Entry Permit, for entering into the Dock area,
will be issued to the personnel of the Contractor [including that of approved
Sub-contractor(s)] directly connected with the work, on chargeable basis [as
per the extant “Scale of Rates” of KoPT, available at
http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], on receipt of
a formal written request.

However, for issuing such Gate Pass, the following would be required:

i) FEor Indian nationals: A photocopy of the Voter’s Identity Card/any
other Photo Identity Card.

ii) For foreign nationals (excluding from Nepal and Bhutan):
Permission in the form of “No objection” for entering Haldia Dock,
from the office of the Superintendent of Police, Purba Medinipur,
West Bengal, India, which acts as the District Registration Office for
foreigners.

Dock Entry Permits shall not be issued to the mentioned foreign
nationals without the aforesaid permission.The aforesaid “No
objection”, along with photocopies of Passport and Visa of the foreign
national, has to be submitted to the Administration Division of HDC,
KoPT, with an application for obtaining Dock Entry Permit(s).

7.23.3 The Contractor will be fully responsible for any injury (whether fatal or
otherwise) to their personnel [including that of approved Sub-contractor(s)],
for any loss or damage to property or for any other loss, damage, costs and
expenses, whatsoever caused, which, but for the granting of such permission,
would not have arisen.

7.23.4  The Contractor will be liable to indemnify the Employer against any loss or
damage to the property of the Employer or neighbouring property, which may
be caused due to any act of the Contractor or their personnel [including that of
approved Sub-contractor(s)].

7.23.5 No photograph within the Dock Area shall be taken by the Contractor,
without prior permission of the Engineer.
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7.24  Transportation of materials

7.24.1  All materials, spare parts, tools, tackles, service equipment, including
consumables, required under this contract, will have to be packed, securely
placed and protected by the Contractor during transportation. The Contractor
will be held responsible for the inefficient packing, storing and protection of
the materials.

7.25 Contractor’s equipment

7.25.1  The Contractor shall be responsible for all the equipment of the Contractor.
When brought on to the site, the Contractor’s equipment shall be deemed to
be exclusively intended for the execution of the work. The Contractor shall
not remove from the site any major items or Contractor’s equipment without
the consent of the Engineer. However, consent shall not be required for
vehicle(s) transporting goods or Contractor’s personnel off site.

7.26  Supply of water and Electricity
7.26.1  Supply of water:

Drinking water supply at the Contractor’s site office, store, workshop,
assembly/erection yard, etc. will be given on chargeable basis. For this, the
Contractor shall have to make all arrangements, including installation of
Water Meter and laying of pipelines from the source(s) identified by
KoPT, at their cost. The Contractor will be responsible for maintenance and
calibration of such water meter also. Billing against water supply will be done
in line with SCC.

KoPT do not guarantee uninterrupted supply of water and the Contractor shall
not be compensated for any delay or irregularity in supplying water. The
Contractor shall have to arrange for the supply of water at his own cost during
such periods.

However, water supply, if required for the actual work (including erection,
commissioning & cleaning work) at the site only and / or maintenance,
repair & cleaning work (required to be carried out at site during the “Defect
Liability Period”) will be provided free of cost. The Contractor shall have to
make all arrangements for laying of pipelines from the source(s)
identified by KoPT, at their cost.

7.26.2  Supply of Electricity:

Supply of Electricity at the Contractor’s site office, store, workshop,
assembly / erection yard, etc. will be on chargeable basis. The Contractor
shall have to make all arrangements, including installation of Energy Meter
and laying of Cables from the source(s) identified by KoPT, at their cost.
The Contractor will be responsible for maintenance and calibration of such
Energy Meter also. Billing against electricity charges will be done in line
with SCC.

KoPT do not guarantee uninterrupted supply of Electricity and the Contractor
shall not be compensated for any delay or irregularity in supplying Electricity.
The Contractor shall have to arrange for Electricity at his own cost during
such periods.

However, Power supply, required for the actual work (including erection
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and commissioning) at the site only and/or maintenance and repair
(required to be carried out at site during the “Defect Liability Period”) will be
provided free of cost. The Contractor shall have to make all arrangements for
laying of Cables from the source(s) identified by KoPT, at their cost.

7.27  Use of ground and land/covered space for Contractor’s establishment

7.27.1  The Contractor shall be allowed to use a suitable land (open space), which in
the opinion of KoPT may be absolutely necessary for the proper and efficient
execution of works. For this, a token lump sum licence fee of ¥10.00 per
month or part thereof will be charged during pendency of the contract and
extension thereof, if any.

7.27.2  On completion of work or termination of the contract, the Contractor shall
have to clear away all their tools, plants, rubbish and other materials, within a
fortnight and hand over vacant and peaceful possession of the same to KoPT,
in a tidy and clean condition. The same license fee (X10.00 per month or part
thereof) will be applicable for this additional period (if any) for clearing the
space. If the Contractor fails to clear the space and handover the same to the
Employer in a clean and tidy condition, within the period mentioned above,
KoPT’s “Schedule of Rate” will be applicable for the period beyond that.

7.27.3  The Contractor shall be allowed to erect any temporary structures on this land
[as stated in GCC Clause No. 7.27.1] for office and / or store and / or
workshop, etc. and make all suitable arrangement for water supply,
Electricity supply and sanitary arrangements for the same, at their own cost.

7.27.4  In case the Contractor is interested in taking covered space, office room, etc.
of KoPT for the purpose of making a site office and store in the Dock area,
the same may also be allotted subject to availability. The rents for such
covered spaces or office room of KoPT, to be allotted to the Contractor, shall
have to be paid by the Contractor, as per the ‘Schedule of Rent of KoPT,
prevailing at that time. In addition to the rent, water consumption charges
[as per GCC Clause Nos. 7.26.1] and Electricity consumption charges [as
per GCC Clause No. 7.26.2] (if Electricity / water is supplied from KoPT
sources) and other applicable charges, as per the notifications of Tariff
Authority of Major Ports (TAMP), have to be paid by the Contractor. The
Contractor will be responsible for installation, maintenance and calibration of
Water Meter and / or Energy Meter also.

7.28 Existing services

7.28.1  Drains, Pipes, Cables, overhead wires and similar services, whether above or
below the ground, which may be encountered in the course of the work, shall
be saved and kept harmless from injury and/or loss or damages by the
Contractor, at their own costs and expenses, so that they continue to be in full
and uninterrupted use to the Employer.

7.28.2  The Contractor shall not store any materials or otherwise occupy any part of
the site in a manner likely to hinder the operation of such services. The
Contractor shall, at their own costs and expenses and without any delay,
repair and make good, to the satisfaction of the Employer, any injury and/or
loss or damage caused by the Contractor to the same.
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7.29 Contractor to prepare working/ progress drawings

7.29.1  The Contractor shall provide and make, at his own expense, any working or
progress drawings, required by him or necessary for the proper execution of
the works, and shall, when required, furnish copies of the same, free of cost,
to the Engineer for his information and/or approval, without meaning thereby
the shifting of Contractor’s responsibility on the Engineer, in any way,
whatsoever.

7.30 Contractor’s price is inclusive of all costs

7.30.1  Unless otherwise specified, the Contractor shall be deemed to have included
in his bid / offer all his cost for supplying and providing all constructional
plant, temporary work, materials (both for temporary and permanent works),
labour (including supervision thereof), transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching, lighting,
payment of fees, taxes and duties to the appropriate authorities and other
things of every kind required for the construction, erection, completion and
maintenance of the work.

7.31 Contractor is responsible for all construction process, except for correctness of
design and specification formulated by the Engineer
7.31.1 The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative. The
Contractor shall not be responsible for the correctness of the design or
specification of the temporary and permanent works formulated by the
Engineer, but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification
prepared/proposed/used by the Contractor.

7.32  Contractor to submit his programme of work

7.32.1  Whenever required by the Engineer or his Representative, the Contractor shall
submit to him the details of his

(a) programme for execution of the work,
(b) proposed procedure and methods of work,

I proposed deployment of plant, equipment, labour, materials and temporary
works.

The submission to and/or any approval by the Engineer or his Representative
to any such programme or particulars shall not relieve the Contractor of any
of his obligations under the contract.

7.32.2 If, for any reason, the Contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of work
within the stipulated time, whenever asked to do so.

7.33  Contractor to supervise the works

7.33.1  Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
Representative shall consider necessary during the Defect Liability Period
(DLP). The Contractor, or his competent and authorised agent or
representative, shall be constantly at site and instructions given to him by the
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Engineer or his Representative, in writing, shall be binding upon the
Contractor subject to limitation in GCC Clause No. 7.16 hereof. The
Contractor shall inform the Engineer or his Representative in writing about
such representative/agent of him at site.

7.34  Contractor is responsible for line, level, setting out, etc.

7.34.1  The Contractor shall be responsible for the true and proper setting out of the
works, in relation to reference points / lines / levels given by the Engineer, in
writing. The checking of any setting out or of any alignment or level by the
Engineer or his Representative shall not, in any way, relieve the Contractor of
his responsibility for the correctness thereof and he shall fully provide, protect
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks,
profile marks and other things used in setting out the works.

7.35 Contractor is responsible to protect the work

7.35.1  From the commencement of the works till issue of the “Certificate of
Completion of Work”, vide GCC Clause No. 9.65 hereof, the Contractor
shall take full responsibility for the care thereof. Save for the excepted risks,
any damage, loss or injury to the work, or any part thereof, shall be made
good by the Contractor, at his own cost, as per instruction and to the
satisfaction of the Engineer, failing which, the Engineer or his Representative
may cause the same to be made good by any other agency and the expenses,
incurred and certified by the Engineer, shall be recoverable from the
Contractor, in whatever manner the Engineer shall deem proper. This clause
will not apply to that part of the work, which might have been taken over by
the Trustees on partial completion of the work and in such case, the
Contractor’s obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Defect Liability Period, as
per the directions of the Engineer, as also for defects/damages, if any, caused
to the work by the Contractor during such repairs and replacement during the
Defect Liability Period.

7.36  Contractor is responsible for all damages to other structures / persons caused by
him in executing the work

7.36.1  The Contractor shall, at his own cost, protect, support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not, which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and / or to any person, including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor, shall not
be reimbursed by the Trustees, unless otherwise stipulated in the contract.

7.37 Fossils, Treasure troves, etc. are Trustees’ property

7.37.1  The Contractor shall immediately inform the Engineer’s Representative if any
fossil, coins, articles of value or antiquity and structures and other remains or
things of geological or archaeological importance be discovered at site, which
shall remain the property of the Trustees, and protect them from being
damaged by his workmen and arrange for disposal of them, at the Trustees’

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road Network at
Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.

61



expense, as per the instruction of the Engineer’s Representative.
7.38 Contractor to indemnify the Trustees against all claims for loss, damage, etc.

7.38.1  The Contractor shall be deemed to have indemnified the Trustees against all
claims, demands, actions and proceedings and all costs arising there from on
account of:

(a) Infringement of any patent right, design, trademark or name or other
protected right, in connection with the works or temporary work.

(b)  Payment of all royalties, rent, toll charges, local taxes, other payments
or compensation, if any, for getting all materials and equipment
required for the work.

(c)  Unauthorised obstruction or nuisance caused by the Contractor in
respect of Public or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the
Trustees or any other person.

(d)  Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting Contractor’s
plants and materials.

) The Contractor’s default in affording all reasonable facilities and
accommodation, as per the direction of the Engineer or his
Representative, to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the Trustees
on or near the site of work.

7.39 Dismantled materials Trustees’ property

7.39.1  Debris and materials, if obtained by demolishing any property, building or
structure, in terms of the contract, shall remain the property of the Trustees.

7.40 Contractor’s quoted rates / price must be all inclusive

7.40.1  The Contractor’s quoted rates shall be deemed to have been inclusive of the
following:

(a)  Keeping the site free of unnecessary obstruction and removal from site
of constructional plant wreckage, rubbish, surplus earth or temporary
works no longer required.

(b)  Cleaning and removal from site all the surplus materials, of every
kind, to leave the site clean and tidy after completion of the work,
without which payment against final bill may be liable to be withheld.

(c)  Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution, of whatever
nature, during execution and maintenance of the works and to prevent
rubbish, refuse and other materials from being thrown into the water
by the Contractor’s men or those of his agency.
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7.41

7.42

7.43

7.44

(d)  Making arrangements for deployment of all labourers and workers,
local or otherwise, including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

(e)  Making arrangements, in or around the site, as per the requirements of
Calcutta Municipality Corporation or other local authority or the
Engineer or his Representative, for preventing

(i) spread of any infectious disease like smallpox, cholera, plague,
malaria or dengue, by taking effective actions for destruction of
rats, mice, vermin, mosquitoes, etc. and by maintaining healthy
and sanitary condition,

(ii) illegal storage and distribution of Drugs, Narcotics, Alcoholic
liquor, Arms and Ammunitions,

(iii) unlawful, riotous or disorderly conduct of the Contractor’s or his
Sub-contractor’s workmen,

(iv) deployment of workmen of age less than 16 (Sixteen) years.

Notice to Contractor

7411

Every direction or notice to be given to the Contractor shall be deemed to
have been duly served on or received by the Contractor, if the same is posted
or sent by hand to the address given in the bid or to the Contractor’s Site
Office or, in case of Trustee’s enlisted Contractor, to the address as appearing
in the Trustee’s Register or to the Registered Office of the Contractor. The
time mentioned in these conditions for doing any act after direction or notice
shall be reckoned from the time of such posting or despatch.

Contractor not to publish photograph or particulars of work

7.42.1

The Contractor and his Sub-contractor or their agents and men and any firm,
supplying plant, materials and equipment, shall not publish or caused to be
published any photographs or description of the works, without the prior
authority of the Engineer in writing.

Contractor to provide facilities to outsiders

7.43.1

The Contractor shall, at the Trustees’ cost to be decided by the Engineer,
render all reasonable facilities and co-operation, as per direction of the
Engineer or his Representative, to any other Contractor engaged by the
Trustees and their workmen, to the Trustees’ own staff and to the men of
other Public Body, on or near the site of work, and in default, the Contractor
shall be liable to the Trustees for any delay or expense incurred by reason of
such default.

Work to cause minimum possible hindrance to traffic movement

7.44.1

The work has to be carried out by the Contractor causing minimum hindrance
for any maritime traffic or surface traffic.

STAFF AND LABOUR

7.45

Engagement of staff and labour
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7.45.1 The labour, as mentioned in the respective clauses, shall include all labourers
of the approved sub-contractor(s), with respect to this contract.

7.45.2 The Contractor shall have to make their own arrangements for the
engagement of all staff and labour, for doing the work at site or in respect of
or in connection with the execution of work, as also for the transport, housing,
feeding. They shall have to ensure making payment to the above staff and
labours, to be engaged by them (including the labours, to be engaged by the
approved Sub-contractor, if any).

7.45.3 KoPT’s store shall mean any store of Haldia Dock Complex, situated at

Haldia.

7.45.4 1t is expressly made clear that both before and after the completion of the
work or termination of the contract, KoPT shall have no liability,
whatsoever, for the personnel to be engaged by the Contractor [or by the
approved Sub-contractor(s)] for the work under this contract.

7.46 Labour Laws

7.46.1 The Contractor shall, at all times, during the pendency of the contract
[including the period of making good/rectification of deficiencies/defects, if
any], have to comply fully with all existing Acts, Regulations and Byelaws,
including all statutory amendments and re-enactment of State or Central
Government and other Local Authorities and any other enactments and acts
that may be passed in future either by the State or the Central Government
or Local Authority, including Workmen’s Compensation Act, Labour
Laws and Equal Remuneration Act, Factories Act, Minimum Wages Act,
Contract Labour (Regulation & Abolition) Act, etc., if applicable and/or as
applicable.

7.46.2 If, as aresult of the Contractor’s failure, negligence, omission, default or non-
observance of any provisions of any laws, the Employer is called upon by any
authority to pay or reimburse or required to pay or reimburse any amount, the
Employer shall be entitled to deduct the same from any moneys due or that
become due to the Contractor under this contract or any other contract or
otherwise recover from the Contractor any sums, which the Employer is
required or called upon to pay or reimburse on behalf of the Contractor.

All registration and statutory inspection fees, in connection with labour
engagement, with respect to this contract, shall have to be paid by the
Contractor, if applicable and/or as applicable.

7.46.3 The Contractor shall have to, immediately after the occurrence of any
accident, at or near the site or in connection with the execution of the work
under the contract, report (over phone or otherwise) to the Engineer or his
representative(s) and shall make every arrangement to render all possible
assistance to the victim(s) of such accident.

The Contractor shall also have to report such accident to the Engineer, in
writing (giving reference to the earlier communication made). Based on such
report, necessary communication with the competent authority would be
made whenever such a report is required by law.
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7.46.4  For any accident occurred within the entire operational area covered under the
contract, the Contractor shall have to arrange prompt investigation into the
matter through recording of statement of the personnel witnessing the
accident. Such “Accident Report”, containing the findings, along with the
statements so recorded, shall have to be forwarded by the Contractor to the
Engineer at the earliest.

7.46.5 The Contractor shall have to provide full medical treatment to their staff &
labourers, in case of “Accident on Duty”, which will inter alia include their
obligations under the Workmen’s Compensation Act, 1923, including all
amendments thereof.

The Employer shall in no manner be liable to the Contractor or any person
engaged/employed by them [including that of Sub-contractor] or any other
person, for injuries or death caused as a result of accidents occurred, either
within or outside the site of work, under the contract. The Contractor shall be
responsible for such contingencies and will make good all claims for
compensation, claim by their personnel/workmen or the families of the
sufferer(s), as the case may be, or as per the decision of the appropriate
authority/tribunal or other involved persons.

7.46.6  The Contractor shall have to indemnify KoPT, in the event of KoPT being
held liable to pay compensation for injury to any Contractor’s servants or
workmen [including that of Sub-contractor] under the Workmen’s
Compensation Act, 1923, as amended from time to time.

7.46.7  Whenever the contract comes to an end with the efflux of time or otherwise or
is terminated, the Contractor shall be required to fulfil all their obligations
towards their workmen in terms of applicable labour laws and submit
necessary documents towards such effect, to the Employer in support of the
same. Any deposit, which may be lying with KoPT to their credit, will be
liable to be applied for this purpose, if the Contractor fails to comply with the
same. In case such documents are not furnished by the Contractor, the
Employer will not release the Performance Guarantee/ Security Deposit
and any other amount as may remain due to the Contractor

7.47 Health and safety

7.47.1 In the event of any outbreak of illness or an epidemic nature, the Contractor
shall have to comply with and carry out such regulations, orders &
requirements, as may be made by the Government, or the local medical or
sanitary authorities, for the purpose of dealing with and overcoming the same.

7.47.2  The Contractor shall have to ensure safety of all their working personnel to
the fullest compliance of the provisions of general safety rules/regulations,
including Dock Workers’ (Safety, Health & Welfare) Regulations, 1986.

The Contractor shall be solely responsible for consequences arising out of
non-compliance or violation of safety rules/ regulations.

7.47.3  The Contractor [including approved Sub-contractor(s)] shall have to provide
(at their own expenses) all required Personal Protection Equipment (PPE)
[such as Helmets, Nose Masks, Hand Gloves, etc.] & Safety Gears for all
personnel and labourers engaged during the work and in case of their failing
to do so, the Employer shall provide the same and recover the cost thereof

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road Network at
Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.

65



from any amount due, or which may become due to the Contractor or from
any amount lying with them or under their control.

7.48 Labour licence

7.48.1  Within 7 (seven) days from the date of issuance of the order, the Contractor
shall have to apply for labour licence for the maximum number of workers
proposed to be deployed for this work. Necessary certificate shall be issued
by the Engineer against a request from the Contractor.

Photocopy of the application shall have to be furnished to the Engineer,
immediately. However, payment will be released only on furnishing the copy
of the Labour Licence to the Engineer. However, such license should be kept
valid throughout the actual duration of contract.

7.49 Employees’ Provident Fund & Employees’ State Insurance

7.49.1  The Contractor should have their establishment (with respect to this contract)
registered with the concerned authorities under the provision of Employees’
Provident Fund & Miscellaneous Provision Act, 1952 and Employees’
State Insurance Act, 1948. The Contractor shall have to submit the proof of
registration as mentioned above immediately after commencement of work.

7.49.2  As per the above mentioned Act, the Contractor is liable for remittance of
monthly subscription contribution in respect of Employees’ Provident Fund
(EPF) and Employees’ State Insurance (ESI) for the workers engaged by
them, wherever applicable. The Contractor shall have to submit the
authenticated copy of the challans with respect to subscription / contribution
of Employees’ Provident Fund and Employees’ State Insurance (against
their respective Code Numbers issued by the Emplok/ees’ Provident Fund
and Employees’ State Insurance Authorities) by 7" day of every English
Calendar Month (during the currency of the contract) along with the list of
labourers for whom such deposits have been made.

Payment will be held up if the up-to-date Employees’ Provident Fund and
Employees’ State Insurance remittance challan is not submitted in time.

7.49.3 In case, registration with the EPF and ESI Authorities is not applicable for the
employees of the Contractor [or for the employees of the Sub-contractor(s)],
documentary evidence to establish non-applicability to be submitted by the
Contractor.

7.49.4 In case of sub-contracting any part of the work, above requirements should
also be fulfilled by the approved Sub-contractor and necessary documents
shall have to be submitted in time, as indicated above.

E. PLANT, MATERIALS AND WORKMANSHIP
7.50 Materials to be supplied by the Employer

7.50.1 Regarding supply of any materials by the Trustees to the Contractor, in
accordance with the contract, the following conditions shall apply:

a) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Store [store of Haldia Dock Complex,
situated at Haldia], watching, storing and keeping them in his safe
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custody, furnishing of statement of consumption thereof in the manner
required by the Engineer or his Representative, return of surplus and
empty container to the Trustees’ Stores, as per the direction of the
Engineer or his Representative.

b) Being the custodian of the Trustees’ materials, the Contractor shall
remain solely responsible for any such materials issued to him and for
any loss or damage thereof for any reason other than “Excepted
Risks”, the Contractor shall compensate the Trustees’, in the manner
decided by the Engineer, and shall, at no stage, remove or cause to be
removed any such material from the site, without his permission.

C) The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of
suitable extension of completion time of work as decided by the
Engineer, the Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply of
Trustees’ materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer from
time to time.

d) Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the Contractor shall be recovered from the
Contractor’s bills and/or any of his other dues, progressively,
according to the consumption thereof on the work and/or in the
manner decided by the Engineer or his Representative and at the
rate(s) stipulated in the contract. These rates shall only be considered
by the Contractor in the preparation of his bid/offer and these will
form the basis of escalation/variation, if in future the Contractor is
required to procure and provide any such material on the written order
of the Engineer, consequent on the Trustees’ failure to effect timely
supply thereof.

e) If the Engineer decides that due to the Contractor’s negligence, any of
the Trustees” materials, issued to the Contractor, has been — (i) lost or
damaged, (ii) consumed in excess of requirement and (iii) wasted by
the Contractor in excess of normal wastage, then the value thereof
shall be recovered from the Contractor’s bills, or from any of his other
dues, after adding 19.25 % extra over the higher one of the followings:

i)  The issue rate of the materials at the Trustees” Stores, and

i)  The market price of the material on the date of issue, as would
be determined by the Engineer.

7.51 Contractor’s arrangement for execution of the work

7.51.1  The Contractor will have to arrange and provide all types of materials, etc. [in
line with the Technical Specification] throughout the execution of the
contract.

7.51.2  KoPT will not take any responsibility regarding non-availability of any such
materials for which Contractor is responsible as per contract. The Contractor
shall have to asses the requirement of such materials and keep sufficient
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stock.

7.51.3  The Contractor shall have to provide all equipment, including tools, tackles,
lifting machineries, air compressor, scaffolding arrangement, different
vehicular transport, etc., necessary to execute the work.

7.51.4  All tools & machineries to be used by the Contractor should be suitable for
the particular requirement (i.e. capacity should be adequate) and the same
should be checked for fitness before use. They should maintain the said
equipment properly to ensure their efficient working.

7.51.5 The Contractor shall, at their own costs and expenses, have to provide all
labour, plant, haulage, transportation of plant and equipment to be used for
executing the contract, all materials, stores, etc. (except the equipments &
materials to be provided by KoPT, as per contract) required for efficiently
carrying out the work to the satisfaction of the Employer.

7.51.6  The Contractor should use calibrated measuring & testing instruments and
should also ensure revalidation of such calibration as and when required. In
this regard, initially the Contractor shall have to submit a list of measuring
and testing instruments (mentioning the period of validity of Calibration
Certificates) to be used. The photocopies of the Calibration Certificates
(including the revalidations) of the said measuring and testing instruments,
shall have to be submitted to the Engineer.

7.52  Inspection and testing

7.52.1 The Engineer or his authorised Representative shall have, at all reasonable
time, access to the Contractor’s premises or work site or other premises [if a
part of the work is being executed there or some maintenance repair work
(during Defect Liability Period) is being done there] and shall have the
power, at all reasonable time, to inspect, examine and test the materials and
workmanship, as well as the documents, equipment, tools, measuring &
testing instruments, as applicable, in connection with the instant contract
(including Defect Liability Period).

7.52.2 The Engineer or his authorised Representative, on giving 7 (seven) days’
notice, in writing, to the Contractor, setting out any ground of objections, in
respect of the work, shall be at liberty to reject all or any material and/or
workmanship in the subject of any of the said grounds of objection, which are
not in accordance with the contract.

7.52.3  Quality of materials, to be provided by the Contractor under this contract,
should be as per the satisfaction of the Engineer. Whenever asked, the
Contractor shall have to provide free sample for testing.

7.52.4 If found necessary, KoPT reserves the rights to get the materials inspected
from a Government or Government recognized Laboratory/Test House.

7.52.5 In case of sub-letting to other Contractors or manufacturers or suppliers by
the Contractor, the Engineer will reserve the right as follows:

i) that inspection and / or testing will be carried at the Sub-contractor’s
works; or

i) that inspection will be carried out at site; or
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11)] that inspection will be waived, subject to the Contractor furnishing a
certificate of compliance with specification by a competent authority
recognised by national/international institutes.

7.52.6  The Employer may appoint a Third Party Inspection Agency , as detailed at
SCC, at the cost of the Employer, for stage-wise technical inspection and
certification of materials & workmanship, including painting, erection,
commissioning, etc. [in connection with the contract job, in part or as a
whole ]. In that case The relevant Certificates shall be produced by the Third
Party Inspection Agency to the Engineer or his authorised Representative.

7.52.7  The stage-wise technical inspection will be carried out by the representative
of the Engineer [or Third Party Inspection Agency] based on the approved
Quality Assurance Plan (QAP) & Field Quality Assurance Plan (FQAP)
[considering the Technical Specification of the bidding documents].

7.52.8  The Contractor shall have to submit a Quality Assurance Plan (QAP) and a
Field Quality Assurance Plan (FQAP), based on the Technical
Specification and other terms & conditions stipulated in the bidding
documents. The QAP & FQAP shall be approved by the “Engineer”.

7.52.9  |n all cases where tests are required, within the purview of QAP & FQAP,
whether at the premises of the Contractor or any Sub-contractor or elsewhere,
the Contractor, except where otherwise specified, shall provide free of
charges such labour, materials, electricity, fuel, water, stores, apparatus and
instruments, as may reasonably be demanded, to carry out sufficiently such
tests and shall, at all times, facilitate the Engineer or his Representative [ and /
or the Third Party Inspection Agency] , to accomplish such testing.

7.52.10  The cost of all tests and / or analyses, within the purview of QAP & FQAP,
effected at the Contractor’s or Sub-contractor’s works and on the site, shall be
borne by the Contractor. The Contractor will be called upon to pay all
expenses incurred by the Employer in respect of any work found to be
defective or of inferior quality, adulterated or otherwise unacceptable.

7.52.11 |f, during inspection by the Third Party Inspection Agency [if appointed
by KoPT], any material or test [within the purview of QAP & FQAP] fails to
fulfil the contract conditions for more than 2 (two) times, any additional
amount charged by the Third Party Inspection Agency towards
inspection of the same from the 3™ time onwards shall have to be borne
by the Contractor. If the Contractor fails to make such payment to the Third
Party Inspection Agency, the same shall be deducted from the bill(s) of the
Contractor and paid to the Third Party Inspection Agency

7.52.12 Tests on completion:

On completion of installation, the contractor with give a 7 (seven) days’
notice to the Engineer, in writing (informing the date on which they will be
ready to make the tests), before carrying out such tests, in accordance with
and in the manner prescribed in the specifications. The procedure specified in
SCC shall be followed in this respect.

7.52.13 Notwithstanding the fact that the materials or installations have passed the
inspection, the Contractor is not relieved from his obligations to conform to
the quality, workmanship, guaranteeing the performance, etc., as per the
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contract.

7.53 Contractor to replace materials/work not acceptable to the Engineer or his
Representative
7.53.1 The Engineer or his Representative shall have the power to inspect any
material and work at any time and to order at any time

a)  for removal from the site of any material, which, in his opinion, is not in
accordance with the contract or the instruction of the Engineer or his
Representative,

b)  for the substitution of proper and suitable materials, or

c) the removal and proper re-execution of any work, which, in respect of
material and workmanship, is not in accordance with the contract or the
instructions of the Engineer.

The Contractor shall comply with such order at his own expense and within
the time specified in the order. If the Contractor fails to comply, the Engineer
shall be at liberty to dispose any such materials and re-do any work in the
manner convenient to the Trustees by engaging any outside agency, at the risk
and expense of the Contractor and after giving him a written prior notice of 7
(seven) days.

7.54 Removal of materials on completion

7.54.1  The Contractor shall, on completion of the contract or when directed by the
Employer, shall have to remove all plant, equipment, tools, materials,
temporary constructions, etc. and rubbish garbage, waste, which may have
accumulated during the execution of the contract, other than those
permanently used into the work, at Employer’s site.

7.55  Workmanship and secrecy

7.55.1  The Contractor shall carry out the services in conformity with generally
accepted norms and sound standards of Engineering. The Contractor shall be
responsible for the technical soundness of the services rendered. In the event
of any deficiency in those services, the Contractor shall promptly re-do the
same, at no additional cost to the Employer.

7.55.2  The Contractor shall use all the documents, drawings and other data &
information, of proprietary nature, received from the Employer, solely for the
purpose of performing and carrying out the obligations on his part under the
Agreement in the performance of the works for the project and maintain
utmost secrecy, in this regard. The documents, drawings and other data &
information, received from the Employer, shall not be used by the Contractor
for any other purpose.

E. COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING OVER
AND TAKING OVER

7.56 Preliminary time to commence work and maintenance of steady rate of progress

7.56.1  The Contractor shall commence the work within 7 (seven) days of the receipt
of Engineer’s letter informing acceptance of the Contractor’s bid / offer by
the Trustees or within such preliminary time as mentioned by the Contractor
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in the “Form of Tender” or the time accepted by the Trustees. The Contractor
shall then proceed with the work with due expedition and without delay,
except as may be expressly sanctioned or ordered by the Engineer or his
Representative, time being deemed the essence of the contract on the part of
the Contractor.

7.57 Contractor’s site office

7.57.1  The Contractor shall provide and maintain a suitable office at or near the site
to which the Engineer’s Representative may send communications and
instructions for use of the Contractor.

7.58 Contractor to observe Trustees’ working hours

7.58.1  Unless specified otherwise in the contract or prior permission of the Engineer
has been taken, the Contractor shall not execute the work beyond the working
hours observed by the Engineer’s Representative and on Sundays and
Holidays observed in the Trustees’ system, except in so far as it becomes
essential on account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has been endangered by any act or
neglect on the part of the Contractor, then the Engineer or his Representative
shall order and the Contractor, at his own expense, shall work by day and by
night and on Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the Contractor from any
of his obligations. The Engineer’s decision, in this regard, shall be final,
binding and conclusive.

7.59 Contractor to supply all materials as per requirement of the Engineer or his
Representative
7.59.1  Unless stipulated otherwise in the contract, all materials required for the work
shall be procured and supplied by the Contractor with the approval of the
Engineer or his Representative and subject to subsequent testing, as may be
required by the Engineer or his Representative. The Engineer shall exercise
his sole discretion to accept any such materials

7.60 Materials and works

7.60.1  Unless stipulated otherwise in the contract, all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the material and workmanship shall be
of the best of their respective kinds to the satisfaction of the Engineer.

7.61 Contractor to submit samples for approval

7.61.1  Samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, all at the Contractor’s cost.

7.62 Contractor to seek approval of Engineer or his Representative before covering up
any portion of work

7.62.1  No work shall be covered up and put out of view by the Contractor without

approval of the Engineer or his Representative and whenever required by him,

the Contractor shall uncover any part or parts of the work or make openings

in or through the same as may be directed by the Engineer or his
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Representative from time to time and shall reinstate or make good those part
of works thus affected, to the satisfaction of the Engineer, all at the cost of the
Contractor.

7.62.2  The Trustees shall reimburse such cost, as determined by the Engineer, if the
initial covering up was with prior written order of the Engineer or his
Representative.

7.63  Contractor to suspend work on order from Engineer or his Representative

7.63.1  On a written order of the Engineer or his Representative, the Contractor shall
delay or suspend the progress of the work, till such time the written order to
resume the execution is received by him. During such suspension, the
Contractor shall protect and secure the work to the satisfaction of the
Engineer or his Representative. All extra expenses, in giving effect to such
order, shall be considered by the Trustees, unless such suspension is:

a) for removal from the site of any material, which, in his opinion, is not in
accordance with the contract or the instruction of the Engineer or his
Representative,

b) otherwise provided for in the contract, or
c) necessary by reason of some default on the part of the Contractor, or
d) necessary by reason of climatic conditions on the site, or

e) necessary for proper execution of the works or for the safety of the works
or any part thereof.

7.63.2  The Engineer shall settle and determine such extra payment and/or extension
of completion time to be allowed to the Contractor, as shall, in the opinion of
the Engineer, be fair and reasonable.

7.63.3 If at any time, before or after commencement of the work, the Trustees do not
require the whole of the work tendered for, the Engineer shall notify the same
to the Contractor in writing and the Contractor shall stop further works in
compliance of the same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature stoppage of work or
on account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications, drawings,
designs and instructions.

7.64 Completion Certificate

7.64.1 When the whole of the work [as detailed in GCC Clause No. 7.65
(Completion period)] has been completed to the satisfaction of the Engineer,
the Contractor shall, within 21 (twenty one) days of submission of his
application to the Engineer, be entitled to receive from him a certificate for
completion of work as per the form furnished in Section — XI.

7.65 Completion period

7.65.1  All the jobs, as per contract, are to be completed within the period stipulated
in the SCC.

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road Network at
Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.

72



7.66 Taking over of the Contract job by KoPT

7.66.1  The Contract job will be taken over by HDC, KoPT after completion of the
works in accordance with the contract, having passed all the tests under
“Tests on completion”.

7.66.2  However, the actual date of completion of the contract will be considered as
per GCC Clause No. 7.65 [Completion period].

7.67 Defect Liability Period (DLP)

7.67.1  “Defect Liability Period” shall mean the Guarantee Period, as specified in
SCC.

7.67.2  During “Defect Liability Period” [as specified in SCC], the Contractor shall
nominate 2 (Two) competent, experienced and responsible technical person,
to co-ordinate and execute all works to be attended by the Contractor, as per
contractual obligations, without any extra cost to HDC, KoPT.

7.67.3  The Contractor shall be responsible for making good (including replacement
of defective items, if required), with all possible speed, at their expense, any
defect in or damage to any portion of the work, which may appear or occur
after the Contract job has been taken over [as per GCC Clause No. 7.66
(Taking over of the Contract job by KoPT)] and before expiry of Defect
Liability Period [as specified in SCC] and which arises either:

a) from any defective materials, workmanship or design, or

b) from any act or omission of the Contractor done or omitted during the
said period.

7.68 Defects after taking over

7.68.1 If any such defects shall appear or damage occur (as detailed in 7.67.3), the
Engineer shall forthwith inform the Contractor thereof, stating in writing the
nature of defect or damage.

The provision of this clause shall apply to all replacements or renewals
carried out by the Contractor to remedy defects and damage as if the said
replacements and renewals had been taken over on the date they were
completed to the satisfaction of Engineer. After the taking over, if the
Contract job cannot be used (for the purpose for which it is intended), during
any period, by the reason of a defect or damage, the Defect Liability Period
shall be extended accordingly, as specified in SCC.

7.68.2 | any such defect or damage be not remedied by the Contractor within a
reasonable time, HDC, KoPT may proceed to do the work at the Contractor’s
risk and expense, but without prejudice to any other rights which HDC, KoPT
may have against the Contractor in respect of such defects.

7.68.3  All inspection, adjustments, replacement or renewal carried out by the
Contractor during the period referred in this clause shall be subject to the
conditions of this contract, which shall be binding on the contractor in all
respects during the Defect Liability Period and its extension, if any.

7.69 Extension of completion period and liquidated damage
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7.69.1 Extension of completion period:

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or Force
Majeure condition (as per GCC Clause No. 7.86) or other special
circumstances, of any kind, beyond the control of the Contractor or any other
reason not attributable to the Contractor [including hindrance at site of work,
causes indicated as “Excepted Risks”, etc.] cause delay in completing the
work, the Contractor shall apply to the Engineer, in writing, for suitable
extension of completion period, within 7 (seven) days from the date of
occurrence of the reason and the Engineer shall thereupon consider the stated
reasons in the manner deemed necessary and shall either reject the application
or determine and allow, in writing, the extension period as he would deem
proper for completion of the work, with or without the imposition of
“Liquidated Damage” (GCC Clause No. 7.69.2 hereof) on the Contractor
and his decision shall be binding on the Contractor. If an extension of
completion period is granted by the Engineer, “Liquidated Damage” (GCC
Clause No. 7.69.2 hereof) shall apply from its date of expiry, if the work be
not completed within the extended time, unless stated otherwise in the
decision communicated by the Engineer, as aforesaid.

7.69.2  Liguidated Damage:

If the Contractor fails to complete the work within the stipulated dates [as per
GCC Clause No. 7.65 (Completion period)] or such extension thereof, as
communicated by the Engineer, in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as a penalty, as
per the following:

In case of handing over the Contract Job after the scheduled completion
period, Liquidated Damage @ %% of the Contract Price [excluding GST] ,
for every week or part thereof, beyond the scheduled date of completion, will
be deducted from the Contractor’s bill. Provided always the amount of such
compensation shall not exceed 10% of the cost the Contract Price [excluding
GST].

7.69.3  Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation/damage, as per GCC
Clause No. 7.69.2 from any money due or likely to become due to the
Contractor. The payment or deduction of such compensation/damage shall not
relieve the Contractor from his obligation to complete the work or from any
of his other obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer, the work
may be ordered to be completed by some other agency, at the risk and
expense of the Contractor, after a minimum 3 (three) days notice, in writing,
has been given to the Contractor by the Engineer or his Representative.

G. CONTRACT PRICE , PAYMENT AND DEDUCTIONS
7.70 Contract Price

7.70.1  Price charged by the Contractor for the related services performed under the
contract shall not vary from the rates accepted by the Employer, based on the
bid/offer of the successful bidder and stated in the “Letter Of Acceptance”,
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with the exception of any price adjustment, if provided for in the contract.
7.70.2  Changes in statutory taxes & duties will be adjusted time to time.

7.70.3  No claim whatsoever of the Contractor for their man & material resources
remaining idle for any reason or for any other expenses incurred by them due
to the flow of work not being continuous or for stoppage of work, will be
entertained by the Employer.

7.71  Terms of payment
7.71.1 Payment of Goods & Services Tax (GST):

Amount of GST will be borne by HDC, KoPT on production of suitable
document(s) by the Contractor.

7.71.2  Time of payment:

The Contractor shall have to submit bills in triplicate to the Engineer, in
accordance with the stage-wise payments specified in SCC. In normal
circumstances, payment of the bills, accompanied by Inspection Certificates
& other relevant documents, duly recommended by the Engineer, will be
passed within 30 (thirty) days from the date of receipt of such bills, if found
in order.

7.71.3 Income Tax deduction:

Income Tax, if any, as per the relevant provision of the Income Tax Act,
shall be deducted at source from amount payable to the Contractor.

7.71.4  No interest on account of delayed payments:

Any claim for interest will not be entertained by KoPT with respect to any
delay on the part of KoPT for making payment, or for any dispute. The
decision of the Engineer is final in such matters.

7.72  Extra expenses incurred by the Employer

7.72.1  Any extra expenses incurred in connection to the work by the Employer in the
performance of the work owing to the neglect or omission on the part of the
Contractor in any of the case mentioned in this contract shall be deducted
from any sum due or which may thereafter become due to the Contractor or
from any amount lying with them or under their control or they may be called
upon to pay the amount of such extra expense to such person or persons as the
Employer may appoint to receive the same and in the event of the Contractor
failing to make such payment, the said amount shall be recoverable from
them in such manner as the Employer may determine,

7.73  Recovery of deducted amount

7.73.1  Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the amount of DEDUCTION, from any money due or
likely to become due to the Contractor. Such payment or deduction shall not
relieve the Contractor from their obligation to complete the work or from any
of their other obligations / liabilities under the contract.

7.74 Variation and its valuation
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7.74.1  The Engineer shall have the power to order the Contractor, in writing, to
make any variation of the quantity, quality or form of the works or any part
thereof that may, in his opinion, be necessary and the Contractor upon receipt
of such an order shall act as follows:

a)  Increase or decrease the quantity of any work included in the contract.

b)  Omit any work included in the contract.

c) Change the character or quality or kind of any work included in the
contract.

d) Change the levels, lines, position and dimensions of any part of the
work, and

e) Execute extra and additional work, of any kind, necessary for
completion of the works.

7.74.2  No such variation shall, in any way, vitiate or invalidate the contract or be
treated as revocation of the contract, but the value (if any) of all such
variations, evaluated in accordance with the Engineer’s sole decision, shall be
taken into account and the contract price shall be varied accordingly.

7.74.3  Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work up to 15%, where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the “Price Schedule”. Provided also that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.

7.74.4  The Contractor shall not be entitled to any claim of extra or additional work,
unless they have been carried out under the written orders of the Engineer.

7.745 The Engineer shall solely determine the amount (if any) to be added to or
deducted from the sum named in the tender in respect of any extra work done
or work omitted by his order.

7.74.6  All extra, additional or substituted work done or work omitted by order of the
Engineer shall be valued on the basis of the rates and prices set out in the
contract, if in the opinion of the Engineer, the same shall be applicable. If the
contract does not contain any rates or prices directly applicable to the extra,
additional or substituted work, then the Engineer may decide the suitable rates
on the basis of “Schedule of Rates” (including surcharge in force at the time
of acceptance of bid), if any, adopted by the Trustees with due regard to the
accepted contractual percentage, if any thereon. In all other cases, the
Engineer shall solely determine suitable rates in the manner deemed by him
as fair and reasonable and his decision shall be final, binding and conclusive.

7.74.7  If the nature or amount of any omission or addition relative to the nature or
amount of the whole of the contract work or to any part thereof shall be such
that, in the opinion of the Engineer, the rate of prices contained in the contract
for any item of the works or the rate as evaluated under GCC Clause Nos.
7.745 & 7.74.6, is by reason of such omission or addition rendered
unreasonable or in-applicable, the Engineer shall fix such other rate or price
as he deems proper and the Engineer’s decision shall be final, binding and
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conclusive.

H. TERMINATION BY EMPLOYER

7.75 Notice to correct

7.75.1

If the Contractor fails to carry out any of their obligations under the contract,
the Engineer may give notice to the Contractor, requiring them to make good
the failure and to remedy the same within a specified reasonable time.

7.76  Termination by Employer

7.76.1

The Employer shall be entitled to terminate the contract if:

a)

b)

d)

the Contractor fails to comply with GCC Clause No. 7.20
[Performance Guarantee / Security Deposit ]

or
with a notice under GCC Clause No. 7.75 [Notice to correct],

the Contractor abandons the work, or repudiates the contract, or
otherwise plainly demonstrates the intention not to continue
performance of their obligations under the contract,

the Contractor, without reasonable or lawful excuse under this contract,

i) fails to proceed with the work, within 14 days from the
scheduled date for commencement of work, in accordance with
GCC Clause No. 7.56 [Preliminary time to commence work
and maintenance of steady rate of progress],

ii) keeps the work suspended for at least 14 days, despite receiving
Engineer’s written notice to proceed with the work,

or

iii) fails to comply with a notice issued regarding rejection of
material(s)/work and/or remedial work, within 28 days after
receiving it,

the Contractor assigns/sub-contracts the whole of the work
Or

sub-contracts any portion of the work, without the required consent,
in line with GCC Clause No. 7.22.

the Contractor becomes bankrupt or insolvent, goes into liquidation,
have a receiving or administrative order made against them, compounds
with their creditors, or carries on business under a receiver, trustees or
manager for the benefit of their creditors, or if any act is done or event
occurs which (under applicable laws) has a similar effect to any of these
acts or events,

the Contractor gives or offers to give (directly or indirectly) to any
person any bribe, gift, gratuity, commission or other thing of value, as
an inducement or reward,
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i)  for doing or forbearing to do any action in relation to the contract,
or

i)  for showing or forbearing to show favour or disfavour to any
person in relation to the contract,

or, if any of the Contractor’s personnel, Agents or Sub-contractors
gives or offers to give (directly or in directly) to any person any
such inducement or reward as is described in this sub-paragraph
(). However, lawful inducement and reward to the Contractor’s
personnel shall not entitle termination

g) the Contractor fails to execute the work in accordance with the contract
or
persistently or flagrantly neglects to carry out their obligations under the
contract.
h)  the Contractor fail to make payment of wages to their personnel in
relation to this contract,

i)  the Contractor fails to carry out the work satisfactorily (as stated in
these bidding documents or otherwise decided by the Engineer) or may
not be able to complete the work within the agreed period on account of
Contractor’s lapses.

j)  anyaccident occurs due to improper way of working by the Contractor’s
personnel, or

k) any misconduct done by Contractor’s personnel (including that of
Agents or Sub-contractors) to KoPT’s employees.

In any of these event or circumstances, the Employer may, upon giving
a minimum 14 days’ notice [communicated by the Engineer] to the
Contractor, terminate the contract and expel the Contractor from the
site, without being liable for any compensation to the Contractor.
However, in case of sub-paragraph (e) or (f), the Employer may, by
notice [communicated by the Engineer], terminate the contract
immediately.

The Employer’s election to terminate the contract shall not prejudice
any other rights of the Employer, under the contract or otherwise.

7.76.2  Upon receipt of the letter of termination of work, which may be issued by the
Engineer on behalf of the Employer, the Contractor shall have to leave the
site of work and deliver any required goods, all Contractor’s documents,
and other design documents, made by or for them, all the Trustees’ tools,
plant and materials issued to them, at the place to be ascertained by the
Engineer, within 7 days of receipt of such letter. However, the Contractor
shall use their best efforts to comply immediately with any reasonable
instructions included in the notice

i) for the assignment of any Sub-contractor,
and

i) for the protection of life or property or for the safety of the
equipment/work.
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The Contractor shall not be released from any of their obligations or
liability under the contract and the rights & authorities conferred on
the Employer and Engineer, by the contract, shall not be affected.

7.76.3  Upon such termination of work, the Employer shall have the power to
complete the work by themselves and/or through any other agency at the
Contractor’s risk & expense and the Contractor shall be debited any sum or
sums that may be expended in completing the work beyond the amount
that would have been due to the Contractor, had they duly completed the
whole of the work in accordance with the contract.

The Employer or such other agency may use, for such completion, so much of
the Contractor’s documents, other design documents, made by or on behalf of
the Contractor, Contractor’s equipment, temporary work, plant & materials,
as they think proper.

Upon completion of the work, or at such earlier date, as the Engineer shall
give notice that the Contractor’s equipment and temporary work will be
released to the Contractor at or near the site, the Contractor shall remove or
arrange removal of the same from such place without delay and at their risk &
cost. However, if by this time the Contractor has failed to make a payment
due to the Employer, these items may be sold by the Employer in order to
recover this payment. Any balance of the proceeds shall be paid to the
Contractor.

7.77 Valuation at date of termination

7.77.1  As soon as practicable after a notice of termination under GCC Clause No.
7.76 [Termination by Employer], has taken effect, the Engineer shall
proceed in accordance with GCC Clause No. 7.19 [Determinations] to
agree or determine the value of the work, goods & Contractor’s documents,
and any other sums due to the Contractor for work executed, in accordance
with the contract. The value of such work (executed in accordance to the
Contract) shall be determined based on measurements of actual work done
and approved rate(s), as per contract or other rates, as decided by the
Engineer. The Engineer’s decision, in such case, shall be final, binding and
conclusive.

7.78 Payment after termination

7.78.1  After a Notice of termination, under GCC Clause No. 7.76 [Termination by
Employer] has taken effect, the Employer may

a) give notice to the Contractor, indicating the particulars, for which
Employer is entitled to any payment under any Clause or otherwise in
connection with the contract, and or any extension of the Defect
Notification Period.

However , Notice is not required for payments due under GCC Clause
No. 7.26 [Supply of water and Electricity], under GCC Clause No.
7.27 [Use of ground and land/covered space for Contractor’s
establishment], or for other services requested by the Contractor,

b)  withhold further payments to the Contractor until the cost of execution,
completion and remedying of any defects, damage, and all other costs
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incurred by the Employer, have been established, and / or

c) recover from the Contractor any losses and damages incurred by the
Employer and any extra costs of completing the work, after allowing for
any sum due to the Contractor under GCC Clause No. 7.77
[Valuation at date of termination]. After recovering any such losses,
damages and extra costs, the Employer shall pay any balance to the
Contractor.

7.79 Employer’s entitlement to termination for convenience

7.79.1 The Employer, by notice [communicated by the Engineer] sent to the
Contractor, may terminate the Contract, in whole or in part, at any time for
Employer’s convenience. Such termination shall take effect 28 days after the
date on which the Contractor receives this notice or the Employer returns the
Performance Guarantee. The notice of such termination shall specify that
termination is for Employer’s convenience, the extent to which performance
of the Contractor under the contract is terminated, and the date upon which
such termination become effective.

The Employer shall not terminate the contract under this Sub-clause in order
to execute the work exclusively by themselves or to arrange for work to be
executed exclusively by another Contractor or to avoid a termination of the
contract by the Contractor under GCC Clause No. 7.82 [Termination by
Contractor].

After such termination, the Contractor shall proceed in accordance with GCC
Clause No. 7.83 [Cessation of work and removal of Contractor’s
equipment] and shall be paid in accordance with GCC Clause No. 7.90
[Optional termination, payment and release].

7.80 Corrupt or fraudulent practices

7.80.1 If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices, in competing for or
in executing the Contract, then the Employer may, after giving 14 days notice
to the Contractor, terminate the Contractor’s employment under the Contract
and expel them from the Site, and the provisions of GCC Clause Nos. 7.75 to
7.78 shall apply as if such expulsion had been made under GCC Clause No.
7.76 [Termination by Employer].

Should any employee of the Contractor be determined to have engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the work, then that employee shall be removed in accordance
with GCC Clause No. 9.21 [Contractor’s personnel and Contractor’s
representative].

For the purposes of this clause:

i) “corrupt practice” is the offering, giving, receiving or soliciting, directly
or indirectly, of anything of value to influence improperly the actions of
another party;

i)  “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
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mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

i)  “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

Iv)  “coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

v)  “obstructive practice” is deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation or making false
statements to investigators in order to materially impede the Employer
investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; and / or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to
the investigation or from pursuing the investigation.

1. SUSPENSION AND TERMINATION BY CONTRACTOR

7.81

7.82

Contractor’s entitlement to suspend work

7.81.1

7.81.2

7.81.3

The Contractor may, if the Employer fails to pay the Contractor the amount
due under any certificate of the Engineer within 28 days after the expiry of
the time stated in GCC Clause No. 7.71 [Terms of payment] within which
payment is to be made, subject to any deduction that the Employer is entitled
to make under the Contract, after giving 28 days’ prior notice to the
Employer, with a copy to the Engineer, suspended work or reduce the rate of
work.

If the Contractor subsequently receives the due payment (as described in the
relevant Clause and in the above notice) before giving a notice of termination,
the Contractor shall resume normal working as soon as is reasonably
practicable.

If the Contractor suspends work or reduces the rate of work in accordance
with the provisions of this Clause and thereby suffers delay, the Engineer
shall, after due consultation with the Contractor, determine any extension of
time or minimum criteria for satisfactory performance, to which the
Contractor is entitled and shall notify the Contractor accordingly.

Termination by Contractor

7.82.1

The Contractor will be entitled to terminate the Contract if;

a) the Contractor does not receive the reasonable evidence within 42
days after giving notice under GCC Clause No. 7.81 [Contractor’s
entitlement to suspend work] in respect of a failure of the
Employer to pay the Contractor the amount due,

b) the Employer obstruct or refuse any required approval to the issue of
any such certificate, which is essentially required for further progress
of the work without notifying any reason for such obstruction or
refusal for a unreasonably long period of time, or
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c) the Employer become bankrupt or insolvent, go into liquidation, or
enter into composition with the creditors,

or

d) the Employer give notice to the Contractor that for unforeseen
reasons, due to economic dislocation, it is impossible for them to
continue to meet their contractual obligations.

In any of these events or circumstances, the Contractor may, upon giving 28
days’ notice to the Employer (with a copy to the Engineer), terminate the
Contract.

The Contractor’s election to terminate the Contract shall not prejudice any
other rights of the Contractor, under the Contract or otherwise.

7.83  Cessation of work and removal of Contractor’s equipment

7.83.1  After a notice of termination under GCC Clause No. 7.79 [Employer’s
entitlement to termination for convenience], GCC Clause No. 7.82
[Termination by Contractor] or GCC Clause No. 7.90 [Optional
termination, payment and release] has taken effect, the Contractor shall
promptly:

) cease all further work, except for such work as may be necessary and
instructed by the Engineer for the purpose of making safe or
protecting those parts of the work already executed and any work
required to leave the site in a clean and safe condition.

b) hand over all construction documents, Plant and Materials for which
the Contractor has received payment.

) hand over those other parts of the Works executed by the Contractor
up to the date of termination

d)  remove all Contractor’s equipment, which is on the site and repatriate
all their staff and labour from the site.

And

€)  remove all other goods from the site, except as necessary for safety,
and leave the site.

Any such termination shall be without prejudice to any other right of the
Contractor under the contract.

7.84 Payment on termination

7.84.1  After a notice of termination under GCC Clause No. 7.82 [Termination by
Contractor] has taken effect, the Employer shall promptly:

a)  return the Performance Guarantee / Security Deposit to the Contractor
b)  pay the Contractor in accordance with GCC Clause No. 7.90
[Optional termination, payment and release] ,
and
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J. INSURANCE

c)  pay to the Contractor the amount of any loss or damage sustained by
the Contractor as a result of this termination.

7.85 General requirements for insurances

7.85.1

The contractor during the contract period shall provide for insurance of 110%
of the contract value including manning upto the commissioning and taking
over of the installation.

K. FORCE MAJEURE

7.86 Definition of Force Majeure

7.87

7.86.1

In this clause “Force Majeure *“ means an exceptional event or circumstance
a) which is beyond the control of the Employer and the Contractor,

b)  which such party (Employer / Contractor) could not reasonably have
provided against before entering into the contract,

C) which, having arisen, such party could not reasonably have avoided or
overcome,

and
d) which is not attributable to other party.

Force Majeure may include, but not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions a) to d) above
are satisfied:

i) war, hostilities (whether war be declared or not) , invasion, act of
foreign enemies;

i)  rebellion, terrorism, sabotage by persons other than the
Contractor’s personnel, revolution, insurrection , military or
usurped power, or Civil War;

iii)  riot, commotion, disorder, strike or lockout by persons other than
the Contractor’s personnel;

iv)  munitions of war, explosive materials, ionisation radiation or
contamination by radio-activity, except as may be attributable to the
Contractor’s use of such munitions, explosives, radiations or radio-
activity;

V) natural catastrophes such as earthquake, tsunami (caused by
earthquake at the ocean bed)fire, floods, hurricane, cyclone,
typhoon or volcanic activity,

and

vi)  pressure waves caused by air craft or other aerial devices travelling at
sonic or supersonic speed at the site of the work.

Notice of Force Majeure
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7.87.1 If a party is or will be prevented from performing its obligations under the
Contract by Force Majeure, then it shall give notice to the other party of the
event or circumstances constituting the Force Majeure and shall specify the
obligations, the performance of which is or will be prevented. The notice shall
be given within 48 (forty eight) hours of the alleged beginning of the
relevant event or circumstance constituting Force Majeure, giving full
particulars and satisfactory evidence.

The party shall, having given notice, be excused performance of its
obligations for so long as such Force Majeure prevents it from performing
them.

Notwithstanding any other provision of this clause, Force Majeure shall not
apply to obligations of either party to make payments to the other party under
the contract.

7.88  Duty to minimise delay

7.88.1  Each party shall at all times use all reasonable endeavours to minimise any
delay in the performance of the contract as a result of Force Majeure.

A Party shall give notice to the other party when it ceases to be affected by
the Force Majeure, within 48 (forty eight) hours of such ending.

7.89 Consequences of Force Majeure

7.89.1 If the Contractor is prevented from performing its substantial obligations
under the Contract by Force Majeure of which notice has been given under
GCC Clause No. 7.87 [Notice of Force Majeure], and suffers delay and/or
non-performance as per the contractual obligations, by reason of such Force
Majeure, the Contractor shall be entitled, subject to GCC Clause No. 7.91
[Engineer’s decision], to:

b) an extension of time for any such delay, if completion is or will be
delayed, under GCC Clause No. 7.69 [Extension of completion
period and liquidated damage],

and

c) non-imposition of penalty due to non-performance as per the contractual
obligations.
After receiving this notice, the Engineer shall proceed in accordance with
GCC Clause No. 7.19 [Determinations] to agree or determine these
matters.
7.90 Optional termination, payment and release

7.90.1 If the execution of all the work in progress is prevented for a continuous
period of 84 days by reason of Force Majeure of which notice has been
given under GCC Clause No. 7.87 [Notice of Force Majeure], or for
multiple periods which total more than 140 days due to the same notified
Force Majeure, then either party may give to the other party a notice of
termination of the contract. In this event, the termination shall take effect 7
days after the notice is given, and the Contractor shall proceed in
accordance with GCC Clause No. 7.83 [Cessation of work and removal of
Contractor’s equipment].
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Upon such termination, the Engineer shall determine the value of the work
done and issue a payment certificate which shall include:

a) The amounts payable for any work carried out for which a price is staed
in the Contract;

b) the cost of plant and materials ordered for the work which have been
delivered to the Contractor, or of which the Contractor is liable to accept
delivery. Such Plant and Materials shall become the property of (and be
at the risk of) the Employer when paid for by the Employer and the
Contractor shall place the same at the Employer’s disposal;

c) any other cost or liability, which in the circumstances was reasonably
incurred by the Contractor in the expectation of completing the Works;

d) the reasonable Cost of removal of temporary work and Contractor’s
equipment from the site and the return of such items to the
Contractor’s premises,

and

e) the reasonable cost of repatriation of the Contractor’s staff and labour
employed wholly in connection with the work at the date of such
termination.

L. CLAIMS, DISPUTES AND ARBITRATION

7.91 Engineer’s decision

7.91.1

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of, the contract or the execution
of the works, whether during the execution of the works or after their
completion and whether before or after repudiation or other termination of the
contract, including any dispute as to any opinion, instruction, determination
certificate or valuation of the Engineer, the matter in dispute shall, in the first
place, be referred, in writing, to the Engineer within 30 (thirty) days, with a
copy to the other party. Such reference shall state that it is made pursuant to
this clause. No later than the thirtieth day after the day on which he received
such reference, the Engineer shall give notice of his decision to the Employer
and the Contractor. Such decision shall state that it is made pursuant to this
clause.

Unless the contract has already been repudiated or terminated, the Contractor
shall, in every case, continue to proceed with the works with all due diligence
and the Contractor and the Employer shall give effect forthwith to every such
decision of the Engineer unless and until the same shall be revised, as
hereinafter provided, in an amicable settlement or an arbitral award.

If either the Employer or the Contractor be dissatisfied with any decision of
the Engineer, or if the Engineer fails to give notice of his decision on or
before the thirtieth day after the day on which he received the reference, then
either the Employer or the Contractor may, on or before the seventieth day
after the day on which he received notice of such decision, or on or before the
seventieth day after the day on which the said period of thirty days expires, as
the case may be, give notice to the other party, with a copy for information to
the Engineer, of his intention to commence arbitration, as hereinafter
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provided, as to the matter in dispute. Such notice shall establish the
entitlement of the party giving the same to commence arbitration, as
hereinafter provided, as to such dispute and, subject to GCC Clause No. 7.94
(Failure to comply with Engineer’s decision), no arbitration in respect
thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the
Employer and the Contractor and no notice of intention to commence
arbitration as to such dispute has been given by either the Employer or the
Contractor on or before the seventieth day after the day on which the parties
received notice as to such decision from the Engineer, the said decision shall
become final and binding upon the Employer and the Contractor.

7.92 Amicable settlement

7.92.1  Where notice of intention to commence arbitration as to a dispute has been
given in accordance with GCC Clause No. 7.91 (Engineer’s decision)
above, both parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both parties agree otherwise,
arbitration may be commenced on or after the fifty-sixth day after the day
on which a notice of intention to commence arbitration of such dispute
was given, even if no attempt at amicable settlement thereof has been made.

7.93 Arbitration
7.93.1  Any dispute in respect of which

a) the decision, if any, of the Engineer, has not become final and binding
pursuant to GCC Clause No. 7.91 (Engineer’s decision) and

b) amicable settlement has not been reached within the period stated in
GCC Clause No. 7.92 (Amicable settlement),

shall be finally settled by arbitration, in accordance with the Arbitration and
Conciliation Act, 1996 (considering its amendment in 2015) or any
statutory modification or re-enactment thereof and rules made there under and
for the time being in force. The Arbitration Tribunal shall be composed as
per provision of the Arbitration and Conciliation Act, 1996 (considering
its amendment in 2015) or any statutory modification or re-enactment
thereof and rules made there under and for the time being in force.

7.93.2 In connection with the instant contract:

a) the place of arbitration shall be Kolkata or Haldia, West Bengal, India,
b) the arbitration shall be conducted in English language,
and

c) the fees, if any, of the Arbitrators, if required to be paid before the
award of work in respect to disputes is made and published, shall be
shared equally by each of the parties

7.93.3 The Arbitrators shall have full power to open up, review and revise any
certificate, determination, instruction, opinion, valuation or decision of the
Engineer, relevant to the dispute. Nothing shall disqualify representatives of
the parties and the Engineer from being called as a witness and giving
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evidence before the Arbitrators on any matter, whatsoever, relevant to the
dispute.

7.93.4  Neither party shall be limited in the proceedings before such Arbitrators to the
evidence or arguments put before the Engineer for the purpose of obtaining
his said decision pursuant to GCC Clause No. 7.91 (Engineer’s decision).
No such decision shall disqualify the Engineer from being called as a witness
and giving evidence before the Arbitrators on any matter whatsoever relevant
to the dispute.

7.93.5 Arbitration may be commenced prior to or after completion of the works,
provided that the obligations of the Employer, the Engineer and the
Contractor shall not be altered by reason of the arbitration being conducted
during the progress of the works.

7.94  Failure to comply with Engineer’s decisions

7.94.1 Whether neither the Employer nor the Contractor has given notice of
intention to commence arbitration of dispute within the period stated in GCC
Clause No. 7.91 (Engineer’s decision) and the related decision has become
final and binding, either party may, if the other party fails to comply with
such decisions, and without prejudice to any other rights it may have, refer
the failure to arbitration, in accordance with GCC Clause No. 7.93
(Arbitration). The provision of GCC Clause No. 7.91 (Engineer’s decision)
and GCC Clause No. 7.92 (Amicable settlement) shall not apply to any
such reference.

7.95 Progress of work not to be interrupted

7.95.1 The Contractor must, at all the times, fulfil their obligations under the
contract and shall not slow down or stop the progress of work during the
period any dispute is under settlement either through reference to the
Engineer or through arbitration, pursuant to the preceding clauses. Even if the
works to be carried out during such a period involve matters under dispute,
the Contractor shall nevertheless proceed with the works as per direction of
the Engineer, pending settlement of the dispute. Failure of the Contractor, in
this respect, shall constitute default on their part and render them liable to
actions under the provisions of GCC Clause No. 7.76 [Termination by
Employer].
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SECTION - VIII

SPECIAL CONDITIONS OF CONTRACT (SCQC)

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of
Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the
GCC.

Clause No. 7.20 Clause No. 7.20.1

i) Performance Guarantee / Security Deposit for the materials,
installations, workmanship & Non Comprehensive Contract period
with respect to the instant work as a whole:

Performance
Guarantee /
Security Deposit

Within 28 (twenty-eight) days of issuance of “Letter of Acceptance
(LOA)”, the Contractor shall have to provide an irrevocable and
unconditional Bank Guarantee, from a Nationalized Bank/Scheduled
Bank in India, in the amount, 10 % of the contract value(supply,
installation and non comprehensive maintenance value for 1% year & 2"
year) excluding GST .

This Performance Bank Guarantee should be kept valid and enforceable
till a date, covering at least 3 (three) months beyond the date of expiry
of the Defect Liability Period of the Contract job [for the materials,
installations & workmanship, with respect to the instant work, as a whole]
(as specified in GCC Clause No. 7.67.1). In case the actual duration of
the aforesaid Defect Liability Period is required to be extended, the
validity of this Bank Guarantee shall have to be extended till a date,
covering at least 3 (three) months beyond the date of expiry of such
extended duration of the Defect Liability Period.

Failure of the Contractor to submit the aforesaid Performance Bank
Guarantee and in the manner stated above, shall constitute sufficient
grounds for termination of the contract and forfeiting the Earnest Money
Deposit.

i) Bank Guarantee during Luminaries Warranty(3™ Year4" Year &
5"vear and Comprehensive Maintenance Contract period:
a) The DD or Bank Guarantee equivalent to 10% cost of Luminaries(supply
only) and Comprehensive maintenance value for 3 year, 4™ year & 5™
year (excluding GST) for a period of 36 months after completion of 24
months’ guarantee period for complete project. The Bank Guarantee shall
be submitted before release of Bank Guarantee mentioned at i) above.
Failure of the Contractor to submit the aforesaid Performance Bank
Guarantee and in the manner stated above shall constitute sufficient
grounds for forfeiting the Performance Bank Guarantee mentioned in
SCC Clause No. 7.20.1 1) & ii).
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Clause No. 7.20.11

The procedure of release / refund of Performance Guarantee / Security
Deposit would be as follows:

i) Performance Guarantee / Security Deposit for the materials,
installations & workmanship & Non-Comprehensive Maintenance
Contract period with respect to the instant work , as a whole:

On submission of Performance Guarantee/Security Deposit [as stated in
SCC Clause No. 7.20.1 i)] and on successful completion of the ‘Defect
liability period” (considering extension, if any) of the Contract job [for
the materials, installations & workmanship, with respect to the instant
work, as a whole] (as specified in GCC Clause No. 7.67.1), the
Contractor may apply for release / refund of his Performance
Guarantee/Security Deposit [as stated in SCC Clause No. 7.20.1 i)] by
submitting an application to the Engineer, in this regard, whereupon the
Engineer shall issue necessary recommendation for release of the said
Performance Guarantee/Security Deposit [as stated in SCC Clause No.
7.20.1 i)] or refund the balance due against the Performance
Guarantee/Security Deposit [as stated in SCC Clause No. 7.20.1 i)] to
the Contractor, after making deduction there from in respect of any sum
due to the Trustees from the Contractor.

On successful completion of the Non-Comprehensive Maintenance
Contract period (considering extension, if any), to the satisfaction of
the Engineer, the Contractor may apply for release / refund of his
Performance Guarantee / Security Deposit [as stated in SCC Clause No.
7.20.1 ii)] by submitting to the Engineer “No Claim Certificate™, as per
the form furnished in Section-XI, whereupon the Engineer shall issue
“Certificate of completion after defect liability period and non-
comprehensive maintenance contract period” [as per the form
furnished in Section-XI] . The Engineer shall also issue necessary
recommendation for release of the said Performance Guarantee/Security
Deposit [as stated in SCC Clause No. 7.20.1 ii)] or refund the balance
due against the Performance Guarantee/Security Deposit [as stated in
SCC Clause No. 7.20.1 ii)] to the Contractor, after making deduction
there from in respect of any sum due to the Trustees from the
Contractor.

i) Bank Guarantee during Luminaries Warranty(3™ Year.4" Year &
5M"ear and Comprehensive Maintenance Contract period:

On successful completion of the Luminaries Warranty &
Comprehensive Maintenance Contract period (considering extension,
if any), to the satisfaction of the Engineer, the Contractor may apply for
release / refund of his Performance Guarantee / Security Deposit [as
stated in SCC Clause No. 7.20.1 ii)] by submitting to the Engineer “No
Claim Certificate”, as per the form furnished in Section-XI, whereupon
the Engineer shall issue “Certificate of Final Completion” [as per the
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form furnished in Section-XI] . The Engineer shall also issue necessary
recommendation for release of the said Performance Guarantee/Security
Deposit [as stated in SCC Clause No. 7.20.1 ii)] or refund the balance
due against the Performance Guarantee/Security Deposit [as stated in
SCC Clause No. 7.20.1 ii)] to the Contractor, after making deduction
there from in respect of any sum due to the Trustees from the
Contractor.

Clause No. 7.26 Clause No. 7.26.1
Supply of water:

Supply of water _ _
and Electricity Billing against supply of water will be done on the basis of actual consumption

recorded through water meter at the rate INR 38.65 (including overhead
charges @ 19.25%) per KL of Fresh Water [As directed by TAMP (Tariff
Authority for Major Ports)], with escalation @ 5% per annum.

The water consumption charges [based on the prevalent rates of KoPT, as
may be amended from time to time] shall have to be paid by the Contractor
immediately, on receipt of the bill from the office of the Finance Division,
Haldia Dock Complex. All payment on this account should be updated,
otherwise the pending bill amount, along with late payment surcharge, will be
recovered from the Contractor’s bill(s).

Clause No. 7.26.2
Supply of Electricity:

Electricity charges will be determined on the basis of Chargeable Unit
(kwh) [actual Unit (kwh) consumed (recorded through Energy Meter) plus
3% on actual Unit consumed] and applicable rate of West Bengal State
Electricity Distribution Company Limited (WBSEDCL). Billing will be
done on the basis of Electricity charges and overhead charges @ 19.25% [on
the aforesaid Electricity charges] as per the notifications of Tariff Authority
of Major Ports (TAMP).

The Electricity consumption charges [based on the prevalent rates of
WBSEDCL, as may be amended from time to time] shall have to be paid by
the Contractor immediately, on receipt of the bill from the office of Finance
Division, Haldia Dock Complex. All payment on this account should be
updated, otherwise the pending bill amount, along with late payment surcharge,
will be recovered from the Contractor’s bill(s).
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Clause No. 7.27 Clause No. 7.27.1

The Contractor shall be allowed to use a suitable land (open space), which in
the opinion of KoPT may be absolutely necessary for the proper and efficient
execution of works. Rent of such open space shall have to be paid by the
Contractor as per ""Schedule of Rent of KoPT" prevailing at that time will
be charged during pendency of the contract and extension thereof, if any.

Clause No. 7.27.2

On completion of work or termination of the contract, the Contractor shall have
to clear away all their tools, plants, rubbish and other materials, within a
fortnight and hand over vacant and peaceful possession of the same to KoPT,
in a tidy and clean condition. The Rent of such open space will be as per
KoPT’s “Schedule of Rent” will be applicable for this additional period (if
any) for clearing the space. If the Contractor fails to clear the space and
handover the same to the Employer in a clean and tidy condition, within the
period mentioned above, KoPT’s “Schedule of Rent” will be applicable for the
period beyond that.

Use of ground
and land /
covered space for
Contractor’s
establishment

Clause No. 7.52 Clause No. 7.52.1

The Employer shall appoint a Third Party Inspection Agency, at the cost of
the Employer, for stage-wise technical inspection and certification of materials
& workmanship, including installation, commissioning, etc. [in connection
with the contract job, as a whole]. The relevant Certificates shall be produced
by the Third Party Inspection Agency to the Engineer or his authorised
Representative.

The stage-wise technical inspection will be carried out by the Third Party
Inspection Agency based on the approved Quality Assurance Plan (QAP) &
Field Quality Assurance Plan (FQAP) [considering the Technical
Specification of the bidding documents].

Inspection and
testing

The Contractor shall have to submit a Quality Assurance Plan (QAP) and a
Field Quality Assurance Plan (FQAP), based on the Technical Specification
and other terms & conditions stipulated in the bidding documents. The QAP &
FQAP shall be approved by the “Engineer”, after the same are duly
recommended by the Third Party Inspection Agency. The Technical
Inspection & Certification will be carried out by the Third Party Inspection
Agency, in accordance with approved QAP & FQAP.

In all cases where tests are required, within the purview of QAP & FQAP,
whether at the premises of the Contractor or any Sub-contractor or elsewhere,
the Contractor, except where otherwise specified, shall provide free of charges
such labour, materials, electricity, fuel, water, stores, apparatus and
instruments, as may reasonably be demanded, to carry out sufficiently such
tests and shall, at all times, facilitate the Engineer or his Representative and the
Third Party Inspection Agency, to accomplish such testing.
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The cost of all tests and/or analyses, within the purview of QAP & FQAP,
effected at the Contractor's or Sub-contractor's works and on the site, shall be
borne by the Contractor. The Contractor will be called upon to pay all expenses
incurred by the Employer in respect of any work found to be defective or of
inferior quality, adulterated or otherwise unacceptable.

If, during inspection by the Third Party Inspection Agency [appointed by
KoPT], any material or test [within the purview of QAP & FQAP] fails to
fulfil the contract conditions for more than 2 (two) times, any additional
amount charged by the Third Party Inspection Agency towards inspection
of the same from the 3™ time onwards shall have to be borne by the
Contractor. If the Contractor fails to make such payment to the Third Party
Inspection Agency, the same shall be deducted from the bill(s) of the
Contractor and paid to the Third Party Inspection Agency.

Clause No. 7.52.12

Tests on completion:

On completion of installation, the contractor shall give a 7 (seven) days’
notice to the Engineer [with a copy to the Third Party Inspection Agency,
appointed by KoPT], in writing (informing the date on which they will be
ready to make the tests), before carrying out such tests, in accordance with and
in the manner prescribed in the specifications.

If any portion of work fails under the tests to fulfil the contract conditions, tests
of the faulty portion shall, if required by the Third Party Inspection Agency
(appointed by KoPT) or the Engineer or by the Contractor, be repeated within
reasonable time, upon the same terms and conditions.

If such “Tests on completion” cannot be carried out successfully by the
Contractor within 1 (one) month after the time fixed by the Contractor and if,
in opinion of the Engineer, the tests are being unduly delayed, the Engineer
may, in writing, call upon the Contractor, with 7 (seven) days’ notice, to make
such tests, failing which the Engineer may proceed to make such tests himself,
at the Contractor's risk and expense. In the above eventuality, the Employer
shall, nevertheless, have the right of using the installations at the Contractor’s
risk until the “Tests on completion” are successfully carried out.

Clause No. 7.65 Clause No. 7.65.1

All the jobs (including submission of As Built Drawings), as per contract, are
to be completed within 6 (six) months from the date of issue of Letter of
Acceptance (LOA) [i.e.award of contract].

Clause No. 7.67 Clause No. 7.67.1
- i “Defect Liability Period” of the Contract job:
Defect Liability ) Y I

Period (DLP) “Defect Liability Period” of the Contract job [for the materials, installations
&workmanship, with respect to the instant job, as a whole] shall mean the
Guarantee Period, which starts from the date of taking over the Contract job [as
per GCC Clause No. 7.66 (Taking over of the Contract job by KoPT)] and will
continue till expiry of 24 (twenty-four) months, calculated from the date of
taking over the Contract job.

Completion
Period
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Clause No. 7.67.2

During “Defect Liability Period” of the Contract job [as specified in SCC
Clause No. 7.67.1 i)], the Contractor shall nominate 1 (one) competent,
experienced and responsible technical person, to co-ordinate and execute all
works to be attended by the Contractor, as per contractual obligations, without
any extra cost to HDC, KoPT.

Clause No. 7.68 Clause No. 7.68.1

After the taking over of the Contract job, if the same cannot be used (for the
purpose for which it is intended), during any period, by the reason of a defect
or damage, the Defect Liability Period shall be extended accordingly. If only
a portion of the Contract job is affected, the Defect Liability Period shall be
extended [in case the defects is not rectified or defective materials is not
replaced within 48 forty eight) hours of its occurrence] only for that portion,
provided the other potions of the Contract job remains in order, fulfilling
contract conditions. In neither case shall the Defect Liability Period be
extended beyond 36 (thirty-six) months [from the date of taking over the
Contract job] for the materials, installations & workmanship, with respect to
the instant job, as a whole.

Clause No 7.71 Clause No. 7.71.2
Payment to the Successful Bidder will be made stage-wise as indicated below

Defects after
taking over

Terms of
payment
a)  Against Supply & Delivery :

i) Payment for 70% amount of each item will be made against
supply of respective item at site and submission of bills along with
Custodian Certificate and other relevant documents like Inspection
Reports, Challans, etc.

i) Payment for 20% amount of each item will be made against
installation of the respective item and submission of bills along
with Installation Certificate.

iiiy Payment for 10 % amount will be made against Testing,
successful commissioning, taking over the commissioned job by
KoPT and submission of bills, along with Job Completion
Certificate.

b)  Against Installation and Commissioning :

i) Payment for 90% amount of each item will be made against
installation of the respective item and submission of bills along
with Installation Certificate.

i)  Payment for 10% amount will be made against Testing, successful
commissioning, taking over the commissioned job by KoPT and
submission of bills, along with Job Completion Certificate.

c) Against Non Comprehensive Maintenance/ Comprehensive
Maintenance :

Payment will be made on pro-rata half yearly basis on successful
maintenance of the system as per approved schedule. Copies of
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maintenance job card as per schedule, duly signed by HDC officials are
to be submitted along with half yearly bills.

e Normally, the breakdown call is to be attended /commissioned
within 48 hours from the date and time of breakdown call.

e The breakdown call is to be attended /commissioned within 7 days
from the date of breakdown call in case, it is not possible to
commission the system due to valid reasons (major fault,
replacement of spare parts not readily available etc.) which is to be
acceptable to Engineer.

Non acceptance of reasons by Engineer for delay / non-commissioning
of equipments within 7 days will attract penalty.

The contractor will have to pay to the trustee @ 0.1% of the
Maintenance Contract value / day if delay in commissioning of system
from 8th day onwards.
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SECTION - IX

BIDDING FORMS

BIDDING FORM -1

MINIMUM ELIGIBILITY CRITERIA

[To be filled up and uploaded, duly signed & stamped]

(D ANNUAL TURNOVER STATEMENT

The annual turnover of ... ( name of the bidding firm), for the years
2015-16, 2016-17 and 2017-18 , based on the Balance Sheets and Profit & Loss Accounts,
are given below:

Financial years Turnover (as per Auditor’s Report /
Balance Sheet)
[inRs]

2016-2017
2017-2018
2018-2019

Total

Average Annual Turnover

SIGNATURE OF CHARTERED ACCOUNTANT

NAME OF CHARTERED ACCOUNTANT

(COMPANY SEAL)

NOTE : Copy of Balance Sheets and Profit & Loss Accounts enclosed with sealed & signed.

(1) TECHNICAL EXPERIENCE
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Sl.

No.

Contract No. /
Order No. and
date

Name of the
Employer and
Place of work

Contract
value
[in Rs. ]

Date of
completion
of work

Page
number(s) of
reference /
supporting
document (s),
uploaded.
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BIDDING FORM-II

OTHER DOCUMENTS

[To be filled up and uploaded, duly signed & stamped]

Requirement Submitted/Not submitted Validity/
[Put V if submitted & For the
X if not submitted] month of
a)
i) | GST Registration Certificate. If submitted, Not
Page Number(s): applicable.
ii) | Document in support of non- If submitted, Not
applicability. Page Number(s): applicable.
b)
i) | Profession Tax  Clearance If submitted,
Certificate (PTCC) Page Number(s):
OR If submitted,
Profession Tax Payment Challan Page Number(s):
(PTPC)
ii) | Document in support of non- If submitted, Not
applicability. Page Number(s): applicable.
c)
i) | Certificate for allotment of EPF If submitted, Not
Code No. Code No.- applicable.
Page Number(s):
i) | Latest EPF Payment Challan. If submitted,
Page Number(s):
iii) | Document in support of non- If submitted, Not
applicability. Page Number(s): applicable.
d)
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Requirement Submitted/Not submitted Validity/
[Put  if submitted & For the
X if not submitted] month of
i) | Registration Certificate of ESI If submitted, Not
Authority. Code No.- applicable.
Page Number(s):
i) | Affidavit, Declaration and
Indemnity Certificate. If submitted, Not
applicable.
Page Number(s):
e) | PAN Card If submitted, Not
PAN No.: applicable.
Page Number(s):
)| MSME / MSE / DIC / SSI / If submitted,
NSIC certificate Page Number(s):
g) | Power of Attorney If submitted, Not
Page Number(s): applicable.
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BIDDING FORM-I11

GENERAL INFORMATION OF THE BIDDER

[To be filled up and uploaded, duly signed & stamped]

1. | Bidder’s Legal Name (IN CAPITAL
LETTERS)

2. |a) | Country of registration.

b) | Year of registration.

c) | Legal address in country of registration.

d) | URL of the bidder.

3. | Information regarding bidder’s authorised
representative(s) / contact person(s)

a) | Name(s)

b) | Address(es)

c) | Telephone number(s)

d) | Facsimile number(s)

e ) | Electronic mail address

4. | a)| Address of the branch office, if any

b)| Name of the contact person at branch
office

c ) | Telephone number(s)
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d) | Facsimile number(s)

e ) | Electronic mail address

5. | Whether the bidder is a Proprietorship Firm or
Partnership Firm or Limited Company.

6. | Details of the Banker(s) :

a) | Name of the Banker(s) in full.

b) | Address(es) of the Banker(s)

c) | Telephone number(s)

d) | Facsimile number(s)

e) | Electronic mail address

f) | Name(s) of the contact person(s)

7. | Bank details for ECS payment :

a) | Bank Account number.

b) | Name of the bank.

c) | Name of the branch.

d) | Address of the branch.

e) | RTGS code of the branch.

f) | MICR code of the branch.

8. | Income Tax and Goods & Services Tax (GST)
details (if applicable):

a) | Permanent Account Number (PAN)

b) | GST Registration Number (GSTIN)

9. | Employees’ Provident Fund (EPF) Code No.

10. | Employees’ State Insurance (ESI) Code No.

11. | Mainlines of business
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BIDDING FORM-1V

FORMAT FOR DECLARATION
[ To be printed on the bidder’s Letter Head and uploaded after signing]

To,

General Manager (Engg.)
Haldia Dock Complex ;
Kolkata Port Trust

Name of Work: Providing Street light arrangement with 5 years Comprehensive Maintenance in
connection with upgradation of Road Network at Eastern Side of Dock basin of Haldia Dock
Complex, Kolkata Port Trust.

Tender No. SDM(P&E)/T/43/2019-2020
E-Tender No. 2019 KoPT_515252

PP . , the authorized signatory of the

(Name of the Company [Firm) do hereby declare /
confirm that :

* | / We have not been debarred, banned or delisted by any Government or Quasi-Government
Agencies or Public Sector Undertakings in India.

I / we have not made any addition / modification / alteration in the Bidding Documents
(including Bidding Forms & Contract Forms) hosted in the websites.

The prices have been quoted in the Price Bid, electronically, through the website of MSTC Ltd. only
and no direct or indirect mention of the prices has been made by me / us anywhere else in my / our
bid.

No extraneous conditions (like “Not Applicable”, conditional rebate, etc.), regarding the Price Bid,
have been mentioned anywhere in our bid.

Signature of authorised person of the bidder
(with office seal)

e In case the firm has been debarred or banned or delisted by any Government or
Quasi-Government Agencies or Public Sector Undertaking in India, then the same
should be declared properly, after modifying the sentence, suitably.
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BIDDING FORM-V

FORM OF TENDER
[ To be printed on the bidder’s Letter Head and uploaded after signing]

To,

General Manager (Engg.)
Haldia Dock Complex ;
Kolkata Port Trust

Name of Work : Providing Street light arrangement with 5 years Comprehensive Maintenance in
connection with upgradation of Road Network at Eastern Side of Dock basin of Haldia Dock
Complex, Kolkata Port Trust.

Tender No. : Tender No. SDM(P&E)/T/55/2019-2020
E-Tender No.: 2019 KoPT_515252

IIWe veviieineeee. (Name of the bidder) ...................of

(Address of the bidder) .. . Having
examlned the site of work inspected the drawings and read the blddlng documents [mcludmg
all addenda / corrigenda, issued i.e. ................cceeeevnnee.... {insert Addendum / Corrigendum
/ Extension No(s)}], hereby bid and undertake to execute & complete all the work related to “:
Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with
upgradation of Road Network at Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port
Trust.”, required to be performed in accordance with the Technical Specification, General
Conditions of Contract (GCC), Special Conditions of Contract (SCC), etc., at the rates &
prices quoted in the Price Bid [submitted electronically, through the website of MSTC Ltd. ],
within .....................month from the date of order to commence the work , in the event of our
bid being accepted.

I/we also undertake to enter into a Contract Agreement in the form hereto annexed [Section XI]
with such alterations or additions thereto, which may be necessary to give effect to the acceptance
of the bid and incorporating such Technical Specification, General Conditions of Contract
(GCC), Special Conditions of Contract (SCC), etc. and I/we hereby agree that until such
contract agreement is executed, the said Technical Specification, General Conditions of
Contract (GCC), Special Conditions of Contract (SCC), etc. and the bid, together with the
acceptance thereof in writing, by or on behalf of the Employer, shall be the contract.

I / We require . . ..days preliminary time to arrange and procure the
materials, tools & tackles etc requrred by the work, from the date of acceptance of bid, before
I/we could commence the work.

I / We have deposited Rs 33,422.00 (Indian Rupees Thirty three thousand four hundred
twenty two only) as Earnest Money, to Haldia Dock Complex, through DD/Banker Cheque in
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favour of Kolkata Port Trust on any Scheduled/Nationalized Bank payable at Haldia, otherwise
their offer will be summarily rejected. Copy of the DD/Banker’s Cheque should be uploaded. In
case the said Earnest Money is not deposited by the bidder, the respective bid will be summarily
rejected, treating the same as non-responsive.

I/We agree that the period for which the bid shall remain open for acceptance, shall not be less
than ............. Days, from the last date of submission of bid.

( Signature of authorised person of the bidder )

WITNESS:
Signature: Name :
Name: Designation :

(In Block Letters)

Address: Date :

Occupation:
(Office Seal)
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PRICE SCHEDULE

BIDDING FORM-VI

[To be filled up and uploaded, duly signed & stamped]

SI. No.

“Item Description

Unit

Quantity

Applicable % of GST

SGST

CGST

IGST

PART A- Hlumination

11 m high octagonal Street Light pole:-

Supply and delivery of following Hot Dip
Galvanised octagonal street light pole [with
inbuilt terminal box for cable connection],
made of Structural Steel (3 mm thick) of
grade S355 [as per European Standard EN
10025], along with base plate, arm bracket &
foundation bolts, as per the enclosed
“Technical Specification & Scope of Work.”

11m high octagonal street light pole
with single arm (1500 mm)

(i)

No.

150

(ii) 11m high octagonal street light pole
with double arm (1500 mm)

No.

15

Erection, testing and commissioning
of 11 m high Hot Dip Galvanised
octagonal street light pole, including
fixing of single arm/ double arm as
per the “Technical Specification &
Scope of Work”.

(iii)

No.

165

Construction of civil foundation of 11
m high Hot Dip Galvanised octagonal
street light pole, as per the “Technical
Specification & Scope of Work”.

(iv)

No.

165

Feedar Pillar:-

Supply, Installation, Testing and
Commissioning of Feeder Piller for street
lighting.Feeder Piller shall be Outdoor type,
dust, vermin weather proof fabricated from
SS316 grade sheet of 2mm thick, suitable
angled and flat etc. and as per Technical
Specification.

(M Supply Type-A

No.

(ii) | Supply Type-B

No.
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Sl. No. “Item Description Unit | Quantity Applicable % of GST
SGST | CGST | IGST
(iii) Founda}thn, _Installatlon, Testing and No. 7
Commissioning
Luminaries & Lamps:-
Supply, Installation, testing and
commissioning of following LED luminaries
with complete accessories as per Technical
Specification.
Q) Sup_ply_ of 120 W LED Street light No. 295
luminaire.
Installation, Testing and
(i) | Commissioning 120 W LED Street No. 180
light luminaire.
Dismantling of existing 250Watt
HPSV Luminaire and Installation,
3 Testing and Commissioning 120 W
LED Street light Iluminaire on
(iii) | existing street light poles. Job also No. 36
includes  replacement of 16A
porcelain Kit kat fuse assembly and
4way porcelain terminal connector
mounted at the base of existing poles.
Dismantling of existing 250Watt
HPSV Luminaire and Installation,
Testing and Commissioning 120 W
LED luminaire on existing lighting
(iv) | arrangement at CJP  Operation No. 9
building.[If any adopter is required
for installation on existing lighting
arrangement the same shall be
supplied by the bidder]
LT Cable:-
Supply of LT Cable, 1.1 KV grade, XLPE
U.G. Alu. Cable as per Technical
Specification.
4
(i) | Supply of 3.5 C X 50Sg.mm. Mtrs. 5700
(if) | Supply of 4 C X 25Sg.mm. Mtrs. 5000
Laying, testing and commissioning of LT
Cables. Job includes supply and
5 installation of Hume and Gl pipe.
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SI. No. “Item Description Unit | Quantity Applicable % of GST
SGST | CGST | IGST
. By existing RCC trench/Hume
M pipe/Gl Pipe.(2Runs) Mirs. 100
(ii) By excavating trench.(1Runs) MIrs. 900
(iif) | By excavating trench.(2Runs) Mtrs. 4000
By removal of paver blocks,
(iv) | excavating trench and refixing of the | Mtrs. 100
same after laying.(2Runs)
By 150 mm dia. Hume pipe through
V) excavating.(2Runs) Mirs. 400
. By 150NB Gl Pipe through
(vi) excavating (open cut)(2Runs) Mtrs. 150
... | By 150NB Gl Pipe through Boring
(vii) (by Boring method)(2Runs). Mtrs. 150
Termination of LT cable at Outdoor feeder
pillar, Sub-station and Street light poles.
6 (i) | End termination of 3.5 C X 50Sg.mm. Sets 30
(ii) | End termination of 4 C X 25Sg.mm. Sets. 340
Earthing System:
Supply, Installation, termination,
interconnection between earthing station and
7 Feeder pillar as per Technical Specification.
(i) | Supply Set 18
(ii) Installa!tlo_n, Testlng and Set 18
Commissioning.
Energy Meter:-
Supply, Installation, 3phase, 4 wire, class-0.5,
CT operated ---/5Amps. Energy meter with
75/5 Amps. Ring type metering CT-03Nos.
Along with necessary interconnection work
8 from 125A SDFU as per Technical
Specification.
(i) | Supply Set 3
(ii) Installation, Testing and Set 3

Commissioning.
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SI. No.

“Item Description

Unit

Quantity

Applicable % of GST

SGST

CGST

IGST

125A TPN SDFU:-

Supply, Installation of 125A TPN SDFU in
SS Enclosure along DIN Type 125A Fuse &
cable box and necessary interconnection
work from as per Technical Specification.

(1) | Supply

Set

Installation, Testing and
Commissioning.

(i)

Set

10

Connecting the Street Light Poles to spike
earth of 1.85 Mtr. length including supply,
laying & fixing Gl (Hot Dip) wire of size 8
SWG and making connection to the poles
with bolts, nuts, washers, etc. as required and
mending good damages, if any.

(i) | Supply of 20mm dia. Gl spike.

No

330

(if) | Installation of Gl spike

No

330

(iii) | Supply of G I (Hot Dip) wire, 8 SWG

Mtrs.

800

(iv) Laying & Fixing of G | (Hot Dip) wire,
8 SWG

Mtrs.

800

11

Supply, laying and termination of size of 25
X 6 mm GI strip as per Technical
Specification

(1) | Supply

Mtrs.

100

Laying, termination, commissioning
(ii) | and interconnection between earthing
station.

Mtrs.

100

12

Supply, laying and termination of size of 4
X 4 Sgmm Copper PVC insulated PVC
sheathed cable as per 1S:694.

(1) | Supply

Mtrs.

300

Laying through Gl saddling,
(ii) | termination through copper sockets,
commissioning.

Mtrs.

300

Sub-Total Part A =
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SI. No.

“Item Description Unit | Quantity

Applicable % of GST

SGST | CGST | IGST

PART B- Non-Comprehensive / Comprehensive Maintenance:-

13

Non-Comprehensive /Comprehensive
Maintenance Contract with full responsibility
of carrying out repair and supply of required
original spare parts to keep the system fully
operational condition for a period of 5 years,
after commisioning of the system.

Non-Comprehensive maintenance

(i) |during Guarantee period (without LS 1
spares) in 1st year.
Non-Comprehensive maintenance

(if) | during Guarantee period (without LS 1

spares) in 2nd year.

Comprehensive  maintenance  with
(iii) | spares(except luminaire) during 3rd LS 1
year.

Comprehensive  maintenance  with
(iv) | spares(except luminaire) during 4th LS 1
year.

Comprehensive  maintenance  with
(v) | spares(except luminaire) during 5th LS 1
year.

Sub Total Part B =

Total (Sub Total Part A +Sub Total Part B)=
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SECTION - X

CHECKLIST

Before scanning and upload the following required documents, all pages are to be signed by a
person duly authorised to sign on behalf of the bidder, and are to be embossed with their official
seal, owing responsibility for their correctness / authenticity. All pages of the aforesaid documents
should be serially marked.

The offered prices would be given in the “Price Bid (Part-11)" electronically, through the website
of MSTC Ltd. only.

Submitted/
Not submitted
Particulars [Put V if submitted

and put X if not
submitted]

If submitted,
page numbers

Sl.
No.

1. | Filled up checklist.

2. | Proof of Bid Document Fee.

3. | Poof of Earnest Money Deposit (EMD).

4. | Certificate of getting benefit by MSME / SSI /
NSIC for exemption of Bid Document Fee and
Earnest Money,

5. | Bidding Forms

) | Bidding Form - |

i) | Bidding Form - 11
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Submitted/
Sl Particulars NOI/S.meItt?d If submitted,
No. u [Put V if submitted | o0 numbers
and put X if not
submitted]
ill) | Bidding Form — 111
iv) | Bidding Form - IV
V) | Bidding Form -V
vi) | Bidding Form - VI
Vii) Bidding Form - VII
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SECTION = XI

CONTRACT FORMS

FORM OF AGREEMENT
(To be submitted on Non- Stamp Paper of worth not less than INR 50.00)

CONTRACT NO. : GM(E)/............  IAGMT/......./........

TENDER REFERENCE:
Tender No. SDM(P&E)/T/ 55 /2019-2020
E-Tender No. 2019 KoPT_515252 for

“Providing Street light arrangement with 5 years Comprehensive Maintenance in connection
with upgradation of Road Network at Eastern Side of Dock basin of Haldia Dock Complex,
Kolkata Port Trust.”.

ORDER REFERENCE: .......c.c..... ! 10-... dated ....ovvvviiiiie e
This agreement made this .......................dayof ........... , Two thousand ............. ,
BETWEEN

The Board of Trustees for the Port of Kolkata, a body corporate -- constituted by the Major
Port Trust Act, 1963 (hereinafter called the “Trustees’, which expression shall unless excluded
by or repugnant to the context be deemed to include their successors in office) of the one part

AND

(hereinafter
called the “Contractor”, which expression shall unless excluded by or repugnant to the
context be deemed to include its heirs, executors, administrators, representatives and assignees
or successors in office) of the other part

[Together hereinafter the “Parties”]

WHEREAS

The Trustees are desirous that certain works should be executed by the Contractor, viz.
“Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with
upgradation of Road Network at Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port
Trust.” and have accepted a Bid / offer by the Contractor for execution, completion and
maintenance of such works, including remedying any defects therein, during the Defect
Liability Period.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words expressions shall
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NOW THIS AGREEMENT WITNESSETH as follows :

1.

In this agreement words and expression shall have the same meanings as are
respectively assigned to them in Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part
of this agreement :

a) The said bid / offer.

b) The Letter of Acceptance of the bid /offer [vide Order No. ............ /
..... [.......MO-... dated ................]

C) The Conditions of Contract and Technical Specification [all terms and
conditions of Tender No. SDM(P&E)/T/55/2019-2020].

d) Addenda [Please insert Addenda Nos. ...............]

e) “ Price Comparative Statement”, showing the prices quoted (electronically ,
through the website of MSTC Ltd.) by the Successful Bidder, in the Price
Bid.

f) All correspondence, by which the contract is added, amended, varied or
modified, in any way, by mutual consent.

In Consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned, the Contractor hereby covenant with the Trustees to execute,
complete & maintain the work, including remedy any defects therein (during the
Defect Liability Period”), in conformity with the provisions of the Contract, in all
respects.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day
and year first before written.

The parties hereunto affixed their respective Common Seals (or have hereunto set their
respective hands and seals).

For and on behalf of For and on behalf of
HALDIA DOCK COMPLEX (CONTRACTOR)
KOLKATA PORT TRUST
SEAL
(TRUSTEES)
SEAL
In presence of In presence of
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INDEMNITY BOND

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00, duly
notarised]

Reference:

Order No.: .......[..... M......JO-... dated . veee.... FOr Providing Street light
arrangement with 5 years Comprehenswe Malntenance in connectlon with upgradation of Road
Network at Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.

Senior Deputy Manager (P&E),

Haldia Dock Complex ;

Operational Administrative Building (1* Floor) ;
Chiranjibpur, P.O.: Haldia ;

Dist. : Purba Medinipur ,

West Bengal, India

PIN : =721 604

This deed of Indemnity Bond made on .........ccooeeiivneenn.. by
. Having their office at ..........c.cooeiiiiiiii e,
(heremafter caIIed “the Contractor")

Whereas the General Manager (Engineering), Haldia Dock Complex, Kolkata Port Trust,
Dist.: Purba Medinipur, West Bengal (hereinafter call “the Engineer”) has placed an order,
bearingno. .................. [......./JO-... dated ................ And some materials, spare parts,
components, sub-assemblies, etc. are required to be taken outside of Haldia Dock Complex
premises for some specialized servicing, repairing, overhauling, etc. or fault diagnosis &
remedial measures by the Contractor, as per the terms & conditions mentioned in the said
order, and which have been mutually agreed upon by the parties hereto,

AND

Whereas in consideration of the said contract, the Contractor has agreed to execute an
Indemnity Bond for the safe custody on receipt of the said materials, spare parts,
components, sub-assemblies, etc., from the Engineer until the completion of servicing /
overhauling / repairing / remedial work and returning back to the Engineer as hereinafter
appearing.

Now this deed witnessed that in pursuance of the said agreement and in the premises, the
Contractor agrees to indemnify Engineer and at all the terms, to hold themselves liable for all
the damages, loss due to pilferage / fire or negligence on the part of the Contractor or their
employees, agents and representatives or from whatever cause, with all losses, interest
charges and expenses incurred by the said Engineer on account of the material(s) issued to
the Contractor,

AND

It is in terms of the said contract and this Deed of Indemnity, the material(s) issued free to
the Contractor for servicing / overhauling / repairing / fault diagnosis & remedial work,
thereon shall be deemed to be the property of the Engineer.
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It is hereby agreed that the Contractor shall be liable for all injury, losses and damages that
may be caused to the ................... , from whatever cause and further that the Contractor
shall not part with or delivery possession of the said material(s) to any other party or person,
save in compliance with and in performance & provision of contract in respect of which this
Indemnity Bond is executed, the Contractor having undertaken to delivery the said material
(s) in all respect in compliance with the terms of the contract.

This bond and the trust hereby created shall remain valid and binding on the Contractor till
such time as the above said order has been fully and finally executed and Contractor has
delivered the ................coceeii it iivie e oo cOmplete thereon to the Engineer under the
terms of the contract.

For and on behalf of (name of the Contractor), under the common seal of the company.
(Signature of the authorised person on behalf of the

WITNESS Contractor)
( Signature ) Name :
Name : Designation
Designation

Signed in my presence and identified by me
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BANK GUARANTEE FOR PERFORMANCE GUARANTEE

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00]

To
The Board of Trustees,
for the Port of Kolkata.

BANK GUARANTEE NO.......ccooviiiiiiiiiiens DATE.....ccceovrenen.
Name of ISSUING BaNK...........coiiiiiiicii e
Name Of BranCh...........coooiiiiiiiiiirciecies e e v re e e

AUATESS. .o e

In consideration of the Board of Trustees for the Port of Kolkata, a body corporate — duly
constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), (hereinafter referred to as

“The Trustees™) having awarded to Shri / Messrs
e e ettt e e e e eey @ PrOprietary/  Partnership/Limited  /
Registered Company, having its Registered Office at

: . (hereinafter referred to as “The
Contractor" WhICh expressmn shall unless repugnant to the context or meaning thereof
include its successors, administrators, executors and assigns), a CONTRACT by issue of
Trustees” Work Order No. ......... [ .......... [....... [O-..... dated ................ For
“Providing Street light arrangement with 5 years Comprehensive Maintenance in connection
with upgradation of Road Network at Eastern Side of Dock basin of Haldia Dock Complex,
Kolkata Port Trust.”” and the same having been unequivocally accepted by the Contractor

resulting in a CONTRACT bearing No. GM(E)/ / IAGMT/....... [ooi... and the
Contractor having agreed to provide a BANK GUARANTEE from a Nationalized /
Scheduled Bank of India, in prescribed format for Rs. ................cceeeevveeee. (Indian
Rupees ........... cievenneenn) only, for the faithful and satisfactory
performance of the entlre contract
W, o Branch, Kolkata ..........cccccocevvreennnne /Haldia,
do, on the advice of the Contractor, hereby undertake to indemnify and keep indemnified
the Trustees to the extent of the said sum of RS ....................ceeeeeeee. (Indian
Rupees i) ONlys W,
.............. Branch, Kolkata

................................ /Haldla further agree that if a written demand is made by the
Trustees through any of its officials for honouring the Bank Guarantee constituted by
these presents, WE, eeiiieie et rereeees Branch, Kolkata
..................... /Haldia, shall have no right to decline to cash the same for any reason
whatsoever and shall cash the same and pay the sum so demanded to the Trustees within
a week from the date of such demand by an A/c Payee Banker’s Cheque drawn in favour
of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the
Contractor and the Trustees, this would be no ground for us,
............................................................................................... (Name of Bank),

........................................... Branch, Kolkata ..................... ......./Haldia, to decline to
honour the Bank Guarantee in the manner aforesaid. The very fact that we,
.................................................... Branch, Kolkata..................... ...../Haldia, decline or fail
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or neglect to honour the Bank Guarantee in the manner aforesaid, shall constitute
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without
any reference, whatsoever, to the Contractor.

2. W, e e —— ” Branch, Kolkata ............ ... /Haldia,
further agree that a mere demand by the Trustees at anytime and in the manner aforesaid,
is sufficient for US, .o Branch, Kolkata ............

.............. /Haldia, to pay the amount covered by this Bank Guarantee in full and in the
manner aforesaid and within the time aforesaid without reference to the Contractor and
no protest by the Contractor, made either directly or indirectly or through court, can be
Valid ground Or US, ....cceeiieiice et eeeenneenne s Branch, Kolkata
........................ /Haldia, to decline or fail or neglect to make payment to the Trustees in
the manner and within the time aforesaid.

3. We,. . Branch, Kolkata ......... ............ /Haldia,
further agree that the Bank Guarantee herern contarned shall remain in full force and
effect, during the period that is taken for the due performance of the said contract by the
Contractor and that it shall continue to be enforceable till all the dues of the Trustees
under and/or by virtue of the terms and conditions of the said contract, have been fully
paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that
the terms and conditions of the said contract have been fully and properly
observed/fulfilled by the Contractor and accordingly, the Trustees have discharged the
Bank Guarantee, subject however, that this guarantee shall remain valid upto and
inclusive of ... day Of.....coviviiiiiis v, and subject all so that the
provision that the Trustees shall have no right to demand payment against this guarantee
after the expiry of 6 (six) calendar months from the expiry of the aforesaid validity
period  UPtO......coovvveeririesiiriieins or any extension thereof made by us,
.......................................................... Branch, Kolkata.................o..... ...../Haldia, in
further extending the said validity period of this Bank Guarantee on Non-judicial Stamp
Paper of appropriate value, as required / determined by the Trustees, only on a written
request by the Trustees to the Contractor for such extension of validity of this Bank
Guarantee.

4.  We, : ..Branch, Kolakta .. .... ...... ....... ... /Haldia,
further agree that wrthout our consent and without affecting in any manner our
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to
time any of the terms and conditions of the said contract or to extend the time for full
performance of the said contract including fulfilling all obligations under the said
contract by the Contractor or to postpone for any time or from time to time any of the
powers exercisable by the Trustees against the Contractor and to forebear or enforce any
of terms and conditions relating to the said contract and We,.. ... ... ccce vov vevveieciiee,
.......... Branch, Kolkata... ......... .../Haldia, shall not be relieved from our liability by
reason of any such variation or extension being granted to the Contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by the
Trustees to the Contractor or by any such matter or thing of whatsoever nature, which
under the law relating to sureties would, but for this provision, have effect of so

relieving us, ... ... ... e vt vev vv e . Branch, Kolkata ... ... s s /Haldia.
5 We, . . Branch, Kolkata ... ... ... .. cooeees .. /Haldia do also agree
that the Trustees at therr optron shall be entitled to enforce this Guarantee against us .
...Branch, Kolkata ... ... ... ... ccceeee e /Haldia as principal debtor in
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the first instance without producing against the Contractor and notwithstanding any
security or other guarantee that the Trustees may have in relation to the Contractor’s
liabilities.

6. We,..... - . ..Branch, Kolkata... .../Haldia,
lastly undertake not to revoke thrs Bank Guarantee during its currency except with the
previous consent of the Trustees in writing.

SIGNATURE... oo,
DESIGNATION......cccoveiiirine.
( Duly constituted attorney for and on behalf of )

KOLKATA .. e /HALDIA

( OFFICIAL SEAL OF THE BANK)
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Contractor

Kolkata Port Trust
Haldia Dock Complex

CERTIFICATE OF COMPLETION OF WORK

Address

Date of completion

Dear Sir,
Subject :

Reference :

Providing Street light arrangement with 5 years Comprehensive Maintenance
in connection with upgradation of Road Network at Eastern Side of Dock basin
of Haldia Dock Complex, Kolkata Port Trust.

) Work Order No.: ISUUUI SR SO | © ER dated
i) Contract No./ Agreement No. : ......../............l......... AGMT /

This is to certify that the above work which was carried out by you is, in the opinion of the
undersigned, complete in every respect on the day of 20 ,in
accordance with terms of the contract and you are required to maintain the work in accordance with
GCC Clause No. 7.67 of the General Conditions of Contract and under provisions of the contract.

(Signature of the Engineer/Engineer’s Representative)

NAME: e

Designation: ..

1572 (S
(OFFICIAL SEAL)

Providing Street light arrangement with 5 years Comprehensive Maintenance in connection with upgradation of Road
Network at Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.

118



Kolkata Port Trust
Haldia Dock Complex

CERTIFICATE OF COMPLETION AFTER DEFECT LAIBILITY PERIOD &

MAINTENANCE CONTRACT PERIOD.

General Manager (Finance),
Haldia Dock Complex (HDC),
Jawahar Tower Complex,
P.O: Haldia Township,

Dist.: Purba Medinipur,

PIN - 721 607,

West Bengal, India.

Subject :

Reference :

Providing Street light arrangement with 5 years Comprehensive Maintenance in
connection with upgradation of Road Network at Eastern Side of Dock basin of
Haldia Dock Complex, Kolkata Port Trust.

) Work Order No.: cevvennend e O dated
i) Contract No./ Agreement No. : ....../...........looooo. .l AGMT /

This is to certify that the above work which was carried out by you is, in the opinion of the
undersigned, complete in every respect on the day of

20, in accordance with terms of the contract and you are required to maintain the work
in accordance with GCC Clause No. 7.67 of the General Conditions of Contract and under
provisions of the contract.

(Signature of the Engineer/Engineer’s Representative)

NAME: e

Designation: ..

1572 (S
(OFFICIAL SEAL)
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(“NO CLAIM CERTIFICATE” FROM CONTRACTOR)

[To be submitted on Bidder’s Letter Head]

General Manager (Engineering),
Haldia Dock Complex

Kolkata Port Trust.

Engineering Department
Jawahar Tower Complex ;
P.O.: Haldia Township;
Dist.: Purba Medinipur ;

PIN: =721607
West Bengal, India.

Dear Sir,
Subject :

Reference :

Providing Street light arrangement with 5 years Comprehensive
Maintenance in connection with upgradation of Road Network at Eastern
Side of Dock basin of Haldia Dock Complex, Kolkata Port Trust.

) Work Order No.: .o oo O-. .. dated
D) Contract No./ Agreement No. : ......./............l.........]
AGMT /..ol

I/We do hereby declare that I/we have received full and final payment from Haldia Dock
Complex, Kolkata Port Trust, for the execution of the subject work, and I/we have no
further claim against Haldia Dock Complex, Kolkata Port Trust in respect of the above

mentioned job.

Yours faithfully,

(Signature of Contractor)

Date: ...........

Name of Contractor : ......ooovee e e
AAArSS & et

(OFFICIAL SEAL OF THE CONTRACTOR)
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Kolkata Port Trust
Haldia Dock Complex

CERTIFICATE OF FINAL COMPLETION

General Manager (Finance),
Haldia Dock Complex (HDC),
Jawahar Tower Complex,
P.O: Haldia Township,

Dist.: Purba Medinipur,

PIN - 721 607,

West Bengal, India.

Subject :

Reference :

Providing Street light arrangement with 5 years Comprehensive
Maintenance in connection with upgradation of Road Network at
Eastern Side of Dock basin of Haldia Dock Complex, Kolkata Port
Trust.

) Work Order No.. .../ .......]......0J0-... dated
D) Contract No./ Agreement No. : .../l
AGMT /..ol

This is to certify that the above work, which was carried out by

. iIs now complete in every respect, in accordance

W|th the terms of the contract and that all obligations under the contract have been
fulfilled by the Contractor including non-comprehensive and comprehensive
maintenance contract period.

(Signature of the Engineer/Engineer’s Representative)

DESIONALION: ...ttt e et e e e
DAl . e e
(OFFICIAL SEAL)
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