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SHORT TENDER NOTICE  
 

Sealed tenders are invited on two Cover basis from resourceful, experienced and bona fide bidders with sound 
technical and financial capabilities for the following work at Haldia Dock Complex. 
 

 
 Name of work  

 
: THOROUGH REPAIR AND PAINTING OF WORN OUT 2 

(TWO) NOS. FIRE MONITOR STRUCTURES & FIRE WATER 
PIPE LINES ALONG WITH OTHER DAMAGED ABOVE DECK 
STEEL STRUCTURES WITH PAINTING COMPLETE AT 2ND 
OIL JETTY, HALDIA H.D.C.”.  

 Tender  No : M (I&CF) / T / 2064 

 Estimated Cost     : Rs 1,05,08,241.34 (Rupees One Crore Five Lakh Eight 
Thousand Two Hundred Forty One and paise Thirty Four Only). 

 Time Of Completion  : 10 (Ten) Months. 

 Earnest Money : Rs 2,10,165.00 [Rupees Two Lakh Ten Thousand One 
Hundred Sixty Five Only]  

 Sale Period (both days 
inclusive) 

: 07-04-2014 to 29-04-2014  (UPTO 14:00 Hrs) 
(Bid document will be available on HDC , Ko.P.T Website) 

 Date And Time For Pre-Bid 
Meeting & Site Visit 

 Pre-bid Meeting on 30-04-2014 at 11:30 AM at the office 
of Manager (I & CF) at Chiranjibpur Operational Building, 
2nd Floor, Chiranjibpur, HDC, followed by site visit. 

 Last date of submission of 
tender and opening of 
Cover - I of the tender   

: 07-05-2014 Submission upto 15:00 Hrs  
Opening after 15:30 Hrs. 

 Cost of Tender  Document 
     (Non-refundable) 

: Rs 5000.00 [Rupees Five Thousand only]. 
 
 

 Contact Person.  : Manager [I&CF], Haldia Dock Complex.  
 
 
Details of the tender can be seen at our websites www.kolkataporttrust.gov.in/ www.haldiadock.gov.in 
and the Notice Board at the Office Of Manager [I&CF], Haldia Dock Complex. Interested bidders may contact at  
ukkundu@kopt.in 
  
 
 
 
 
  
 
 
 
 
 
 

FLAG-A 



 
KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 
 

Office of the Manager, I&CF Division 
Haldia Dock Complex, 

2ND Floor, Operational Building  
Chiranjibpur, P.O.-Haldia  

Purba Medinipur – 721604. 
                                                                                         Tele Fax No-03224-252110 

 
 

No. M (I&CF)/T/2064/1258                                                                                      Date:  31/03/2014                
 

 [NIT-2]  
 
 

NOTICE INVITING TENDER  
 
 

TNAME OF WORK:  THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) NOS. FIRE MONITOR 
STRUCTURES & FIRE WATER PIPE LINES ALONG WITH OTHER DAMAGED ABOVE 
DECK STEEL STRUCTURES WITH PAINTING COMPLETE AT 2ND OIL JETTY, 
HALDIA H.D.C.”.  

     TENDER NO.:     M(I & CF) / T / 2064 
 

 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

1. The intending bidder should have successfully completed Construction/ repair/ maintenance of structures/ shed 
made of steel, 

Or 

     Construction/ repair/ maintenance of pipe line works made of CI/DI/MS pipes including cement concrete works/ 
masonry works if any, 

Or 

     Construction/ repair/ maintenance of pipe line made of C.I / D.I/ M.S  pipes or combination thereof, works   
during the last 7 (SEVEN) years ending on the last day of month previous to the one in which applications are 
invited and the experience should be either of the following: - 

Either (i) Three completed works each costing not less than 40 % of the estimated amount put to tender.             

Or  (ii) Two completed works each costing not less than 50 % of the estimated amount put to tender. 

Or  (iii) One completed work costing not less than 80% of the estimated amount put to tender. 

2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2013, 
should be at least 30% of the estimated amount put to tender. 

3. Work experience as a sub-contractor or supply contractor shall not be considered as the requisite qualification. 

 

 

 

 

 

 

FLAG-B 
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TENDERING AUTHORITY: 
Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O.- Haldia, Dist. Purba 
Medinipur – 721 604, Tele-Fax:- [03224]-252110. 
 
 

 
OTHER INSTRUCTIONS:- 
 

Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno Commercial Part & Covert-II Price Part) from 
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above 
mentioned work at Haldia Dock Complex. 
 

Tender Document (Non-transferable) will be available from the office of the Manager [I&CF] at the address captioned 
above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the cost of tender Document 
to be remitted by cash or crossed Demand Draft/Pay order/Bankers cheque drawn on any Nationalised or Scheduled 
Bank of India in favour of “Kolkata Port Trust, Haldia Dock Complex” payable at Haldia for one set of tender 
Document. 
Request letter for purchase of tender Document should contain the following declarations: - 

 

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. /  Public Sector 
undertaking in India. 

 

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm / 
partnership firm / limited company, as the case may be) is / are not associated with any other firm bidding 
for the same work. 

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only] 
should be sent over and above the cost of Bid documents mentioned above [non-refundable] by  Pay order / 
Banker’s Cheque / Demand Draft on any Nationalized Bank/Scheduled Bank of India drawn in favour of “Kolkata 
Port Trust, Haldia Dock Complex”, payable at Haldia. Request for issue of tender form by post must reach this 
office at least 7 days before the last date of sale of tender, after which no tender form will be issued by post. The 
Trustees will not be responsible for postal delay / damage.  
 

A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust 
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at ukkundu@kopt.in and submit 
the tender along with APPLICATION MONEY equivalent to cost of tender document by  Pay order / Banker’s 
Cheque / Demand Draft drawn on any Nationalised or Scheduled Bank of India  in favour “Kolkata Port Trust, 
Haldia Dock Complex”, payable at Haldia. The tender document must accompany a covering letter containing the 
specific declarations as per (a)& (b) above. 
 

 

Due 
Date 

 

07-05-2014 Time UPTO 
15:00 hrs. 

Date of Opening 
of Cover-I of the 
Tender 

07-05-2014 Time 15:30 hrs. 
Onwards. 

Period of sale of Bid   
Document 

07-04-2014 to 29-04-2014  (UPTO 14:00 Hrs) 
(Bid document will be available on HDC , Ko.P.T Website) 

Date and Time for Pre-Bid 
Meeting and Site Visit 

Pre-bid Meeting on 30-04-2014 at 11:30 AM  at the office of Manager (I & CF) 
at Chiranjibpur Operational Building, 2nd Floor, Chiranjibpur, HDC, followed by 
site visit. 

Cost of Tender document]. 
(Non-refundable) 

Rs 5000.00 [Rupees Five Thousand only] 

Earnest Money Deposit Rs 2,10,165.00 [Rupees Two Lakh Ten Thousand One Hundred Sixty Five Only] 

Time Of Completion  10 (Ten) Months. 

Estimated Cost Of Work 
 

Rs 1,05,08,241.34 (Rupees One Crore Five Lakh Eight Thousand Two Hundred 
Forty One and paise Thirty Four Only). 



[NIT-4] 
 
 

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through KoPT 
/ HDC website and the bidders are requested to check for the same at the websites prior to submission of their 
offers.   
Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded from 
the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be 
summarily rejected. 
Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender document. 
Trustees reserve the right to verify the submitted copies of documents / credentials with the original documents. 
The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, West 
Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount 
of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the 
bills of the contractor for onward transmission of the same to the appropriate authority. 
Issuance /submission of tender document to / by any bidder shall not construe that such bidder is considered 
qualified. 
Sealed tenders will be received at the same office of the Manager [I&CF] up to 15:00 hrs. on the last date of 
submission and opening of tender specified above. Delayed offers and offers sent through fax / e-mail shall not be 
considered.  
Cover-I of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or their 
authorised representatives who may wish to be present.  
Cover-II of only technically & commercially qualified bidders will be opened at a later date under due intimation to 
all concerned. 
In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the next 
working day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day of 
opening.  
It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY SITUATION. 
 

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without 
assigning any reason whatsoever thereof.  

 
 

U K Kundu  
MANAGER (I&CF)  

HALDIA DOCK COMPLEX 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



I & C F DIVISION 
 
 

HALDIA DOCK COMPLEX 
 
 

TENDER DOCUMENTS 
 
 
 
 

NAME OF WORK:  THOROUGH REPAIR AND PAINTING OF 
WORN OUT 2 (TWO) NOS. FIRE MONITOR 
STRUCTURES & FIRE WATER PIPE LINES 
ALONG WITH OTHER DAMAGED ABOVE 
DECK STEEL STRUCTURES WITH 
PAINTING COMPLETE AT 2ND OIL JETTY, 
HALDIA H.D.C.”.  

     TENDER NO.:    M(I & CF) / T / 2064 

 
 
 

VOLUME - I 
 
 
 
 
 
 
 

March, 2014                                                               Rs.5000.00 

 

 



TENDER DOCUMENTS 
 

TNAME OF WORK:  THOROUGH REPAIR AND PAINTING OF WORN OUT 2 
(TWO) NOS. FIRE MONITOR STRUCTURES & FIRE 
WATER PIPE LINES ALONG WITH OTHER DAMAGED 
ABOVE DECK STEEL STRUCTURES WITH PAINTING 
COMPLETE AT 2ND OIL JETTY, HALDIA H.D.C.”.  

     TENDER NO.:    M(I & CF) / T / 2064 

 

 
VOLUME-I 

 
 

Issued to: 
 
 
 
Date of Issue: 
 
 
 
Signature and Designation 
of Issuing Officer: 
 
 
 
On behalf of Bidder: 
 
 
 
 
 
 
 

Manager (I&CF) 
                                                                                              Haldia Dock Complex 

Operational Building, Chiranjibpur 
                                                                                                 P.O.: HALDIA – 721604 

Dist.: Purba Medinipur 
West Bengal, India. 

   Telefax :- (03224) 252110.  
 
 
 
 



TENDER DOCUMENTS 

TNAME OF WORK:  THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) NOS. 
FIRE MONITOR STRUCTURES & FIRE WATER PIPE LINES ALONG 
WITH OTHER DAMAGED ABOVE DECK STEEL STRUCTURES WITH 
PAINTING COMPLETE AT 2ND OIL JETTY, HALDIA H.D.C.”.  

        TENDER NO.:      M(I & CF) / T / 2064 

VOLUME-I 
 

CONTENTS 

SUBJECT 
 

PAGES 
FROM                   TO  

 NOTICE INVITING TENDER NIT-1                  NIT-3 

 INSTRUCTION TO BIDDERS IB- 1                   IB-5 

 SPECIAL CONDITIONS OF CONTRACT SC-1                   SC-7 

 PARTICULAR SPECIFICATION PS-1                   PS-3 

 Annexure-I: LETTER OF CONFIRMATION OF NON-
DEVIATION FROM CONTRACT CONDITIONS 

 

 Annexure-II: FORMAT FOR CONCURRENT 
COMMITMENT OF BIDDER 

 

 SCHEDULE-O (for limited companies)  

 SCHEDULE-O (for individuals)  

 PROFORMA OF AFFIDAVIT TO BE SUBMITTED BY 
BIDDERS NOT HAVING ESI REGISTRATION 

 

 GENERAL CONDITIONS OF CONTRACT  Separate Booklet 
 

TENDER PARTICULARS 

 
 
 
 
 
 

 Estimated Cost  
 

: Rs 1,05,08,248.60 (Rupees One Crore Five Lakh Eight Thousand 
Two Hundred Forty Eight and paise Sixty Only). 

 Earnest Money : Rs 2,10,165.00 [Rupees Two Lakh Ten Thousand One Hundred 
Sixty Five Only]  

 Time Of Completion : 10 (Ten) Months. 

 Period Of Sale Of Tender 
Papers (Both Days Inclusive) 

: 07-04-2014 to 29-04-2014  (UPTO 14:00 Hrs) 
(Bid document will be available on HDC , Ko.P.T Website) 

 Date And Time For Pre-Bid 
Meeting & Site Visit 

: Pre-bid Meeting on 30-04-2014 at 11:30 AM at the office of 
Manager (I & CF) at Chiranjibpur Operational Building, 2nd Floor, 
Chiranjibpur, HDC, followed by site visit. 

 Last Date Of Submission Of 
Tender And Opening Of 
Cover-I Of The Tender 

 
: 

07-05-2014 Submission upto 15:00 Hrs  
Opening after 15:30 Hrs. 
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SHORT TENDER NOTICE  
 

Sealed tenders are invited on two Cover basis from resourceful, experienced and bona fide bidders with sound 
technical and financial capabilities for the following work at Haldia Dock Complex. 
 

 
 Name of work  

 
: THOROUGH REPAIR AND PAINTING OF WORN OUT 2 

(TWO) NOS. FIRE MONITOR STRUCTURES & FIRE WATER 
PIPE LINES ALONG WITH OTHER DAMAGED ABOVE DECK 
STEEL STRUCTURES WITH PAINTING COMPLETE AT 2ND 
OIL JETTY, HALDIA H.D.C.”.  

 Tender  No : M (I&CF) / T / 2064 
  Estimated Cost     : Rs 1,05,08,248.60 (Rupees One Crore Five Lakh Eight 

Thousand Two Hundred Forty Eight and paise Sixty Only). 

 Time Of Completion  : 10 (Ten) Months. 

 Earnest Money : Rs 2,10,165.00 [Rupees Two Lakh Ten Thousand One 
Hundred Sixty Five Only]  

 Sale Period (both days 
inclusive) 

: 07-04-2014 to 29-04-2014  (UPTO 14:00 Hrs) 
(Bid document will be available on HDC , Ko.P.T Website) 

 Date And Time For Pre-Bid 
Meeting & Site Visit 

 Pre-bid Meeting on 30-04-2014 at 11:30 AM at the office 
of Manager (I & CF) at Chiranjibpur Operational Building, 
2nd Floor, Chiranjibpur, HDC, followed by site visit. 

 Last date of submission of 
tender and opening of 
Cover - I of the tender   

: 07-05-2014 Submission upto 15:00 Hrs  
Opening after 15:30 Hrs. 

 Cost of Tender  Document 
     (Non-refundable) 

: Rs 5000.00 [Rupees Five Thousand only]. 
 
 

 Contact Person.  : Manager [I&CF], Haldia Dock Complex.  
 
 
Details of the tender can be seen at our websites www.kolkataporttrust.gov.in/ www.haldiadock.gov.in 
and the Notice Board at the Office Of Manager [I&CF], Haldia Dock Complex. Interested bidders may contact at  
ukkundu@kopt.in 
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NOTICE INVITING TENDER  

TNAME OF WORK:  THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) NOS. FIRE 
MONITOR STRUCTURES & FIRE WATER PIPE LINES ALONG WITH OTHER 
DAMAGED ABOVE DECK STEEL STRUCTURES WITH PAINTING COMPLETE AT 
2ND OIL JETTY, HALDIA H.D.C.”.  

     TENDER NO.:     M(I & CF) / T / 2064 
 

 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

1. The intending bidder should have successfully completed Construction/ repair/ maintenance of structures/ 
shed made of steel, 

Or 

     Construction/ repair/ maintenance of pipe line works made of CI/DI/MS pipes including cement concrete 
works/ masonry works if any, 

Or 

     Construction/ repair/ maintenance of pipe line made of C.I / D.I/ M.S  pipes or combination thereof, works   
during the last 7 (SEVEN) years ending on the last day of month previous to the one in which applications are 
invited and the experience should be either of the following: - 

Either (i) Three completed works each costing not less than 40 % of the estimated amount put to tender.             

Or  (ii) Two completed works each costing not less than 50 % of the estimated amount put to tender. 

Or  (iii) One completed work costing not less than 80% of the estimated amount put to tender. 

2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2013, 
should be at least 30% of the estimated amount put to tender. 

3. Work experience as a sub-contractor or supply contractor shall not be considered as the requisite qualification. 

TENDERING AUTHORITY: 
Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O.- Haldia, Dist. Purba 
Medinipur – 721 604, Tele-Fax:- [03224]-252110. 
 
 
 

 
OTHER INSTRUCTIONS:- 
 

Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno Commercial Part & Covert-II Price Part) from 
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above 
mentioned work at Haldia Dock Complex. 
 
 

Due 
Date 

 

07-05-2014 Time UPTO 
15:00 hrs. 

Date of Opening 
of Cover-I of the 
Tender 

07-05-2014 Time 15:30 hrs. 
Onwards. 

Period of sale of Bid   
Document 

07-04-2014 to 29-04-2014  (UPTO 14:00 Hrs) 
(Bid document will be available on HDC , Ko.P.T Website) 

Date and Time for Pre-Bid 
Meeting and Site Visit 

Pre-bid Meeting on 30-04-2014 at 11:30 AM  at the office of Manager (I & CF) 
at Chiranjibpur Operational Building, 2nd Floor, Chiranjibpur, HDC, followed by 
site visit. 

Cost of Tender document]. 
(Non-refundable) 

Rs 5000.00 [Rupees Five Thousand only] 

Earnest Money Deposit Rs 2,10,165.00 [Rupees Two Lakh Ten Thousand One Hundred Sixty Five Only] 

Time Of Completion  10 (Ten) Months. 

Estimated Cost Of Work 
 

Rs 1,05,08,248.60 (Rupees One Crore Five Lakh Eight Thousand Two Hundred 
Forty Eight and paise Sixty Only). 



[NIT-3] 
Tender Document (Non-transferable) will be available from the office of the Manager [I&CF] at the address 
captioned above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the cost of 
tender Document to be remitted by cash or crossed Demand Draft/Pay order/Bankers cheque drawn on any 
Nationalised or Scheduled Bank of India in favour of “Kolkata Port Trust, Haldia Dock Complex” payable at 
Haldia for one set of tender Document. 
Request letter for purchase of tender Document should contain the following declarations: - 

 

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. /  Public Sector 
undertaking in India. 

 

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm / 
partnership firm / limited company, as the case may be) is / are not associated with any other firm 
bidding for the same work. 

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only] 
should be sent over and above the cost of Bid documents mentioned above [non-refundable] by  Pay order / 
Banker’s Cheque / Demand Draft on any Nationalized Bank/Scheduled Bank of India drawn in favour of “Kolkata 
Port Trust, Haldia Dock Complex”, payable at Haldia. Request for issue of tender form by post must reach 
this office at least 7 days before the last date of sale of tender, after which no tender form will be issued by post. 
The Trustees will not be responsible for postal delay / damage.  
 

A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust 
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at ukkundu@kopt.in and submit 
the tender along with APPLICATION MONEY equivalent to cost of tender document by  Pay order / Banker’s 
Cheque / Demand Draft drawn on any Nationalised or Scheduled Bank of India  in favour “Kolkata Port Trust, 
Haldia Dock Complex”, payable at Haldia. The tender document must accompany a covering letter containing the 
specific declarations as per (a)& (b) above. 
 

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through 
KoPT / HDC website and the bidders are requested to check for the same at the websites prior to submission of 
their offers.   
Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded from 
the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be 
summarily rejected. 
Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender document. 
Trustees reserve the right to verify the submitted copies of documents / credentials with the original documents. 
The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, West 
Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount 
of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the 
bills of the contractor for onward transmission of the same to the appropriate authority. 
Issuance /submission of tender document to / by any bidder shall not construe that such bidder is considered 
qualified. 
Sealed tenders will be received at the same office of the Manager [I&CF] up to 15:00 hrs. on the last date of 
submission and opening of tender specified above. Delayed offers and offers sent through fax / e-mail shall not 
be considered.  
Cover-I of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or 
their authorised representatives who may wish to be present.  
Cover-II of only technically & commercially qualified bidders will be opened at a later date under due intimation 
to all concerned. 
In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the next 
working day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day of 
opening.  
It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY SITUATION. 
 

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without 
assigning any reason whatsoever thereof.  

 
U K Kundu  

MANAGER (I&CF)  
HALDIA DOCK COMPLEX 

 



INSTRUCTIONS TO BIDDER 
 
 

TNAME OF WORK:  THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) NOS. FIRE 
MONITOR STRUCTURES & FIRE WATER PIPE LINES ALONG WITH OTHER 
DAMAGED ABOVE DECK STEEL STRUCTURES WITH PAINTING COMPLETE AT 
2ND OIL JETTY, HALDIA H.D.C.”.  

     TENDER NO.:     M(I & CF) / T / 2064 

 
VOLUME-I 

 
 

INDEX 
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1.0 GENERAL  
 

IB-1 

2.0 EARNEST MONEY 
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3.0 MODE OF SUBMISSION OF BID  
 

IB-1 TO IB-3 

4.0 PRE-BID CONFERENCE 
 

IB-3 
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IB-3 

6.0 OPENING OF BIDS  
 

IB-3 

7.0 SECURITY DEPOSIT 
 

IB-4 

8.0 REFUND OF EARNEST MONEY  
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IB-5 
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[IB-1] 
1.0     GENERAL 

         The work as described in the tender shall be executed in Haldia and in accordance with the attached 
General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) 
& detailed Bill Of Quantities. Location Plan of the place of work might be inspected at the office of the 
Manager (I&CF) on any working day before quoting for the tender. 

2.0     EARNEST MONEY 
2.1 An Earnest Money Deposit of Rs 2,10,165.00 [Rupees Two Lakh Ten Thousand One Hundred Sixty Five 

Only]  shall have to be deposited with the tender. 

2.2 Earnest Money shall be deposited by Banker’s Cheque or by Demand Draft or by Pay Order of any 
Nationalised Bank /Scheduled Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock Complex”, 
payable at Haldia. Earnest money will not be accepted in cash. 

 

2.3   Earnest Money in the form of Banker’s Cheque/ Demand Draft/ Pay Order shall be submitted in a separate 
sealed envelope marked “EARNEST MONEY” and superscribed with the title of the work, Tender No., 
Bidder’s identity, etc.  

2.4  Bidders who are registered with NSIC are exempted from deposition of Earnest Money 
deposit.  
Tender submitted without requisite Earnest Money will be liable for rejection. 

3.0 MODE OF SUBMISSION OF BID 

3.1a All bidders must submit their offers strictly in accordance with the terms and conditions set out in the bid 
documents and no deviation will be accepted. Any term not incorporated / submitted with Cover-I of the 
Tender but incorporated / submitted with Cover-II shall be rejected outright. 

3.1b Cover-I, Cover-II and all envelopes contained therein as described in the following clauses must be 
clearly superscribed with the details as given below: 

a)  Title of the work 
b)  Tender Number. 
c)  Bidder’s identity, address, Telephone No., Fax No., Mobile No., E-mail address, etc. 

3.2 Tender documents shall be submitted under two Covers in three / four separate sealed envelopes, 
depending on whether the same has been purchased directly from the office of the Manager (I&CF) or 
downloaded from the website. 

When tender documents have been directly procured from this office, the tender documents shall be 
put in 2 (two) separate sealed covers as follows: 
(a) COVER-I, which shall contain ENVELOPE -I & ENVELOPE – II (which shall include Volume-I of 

the Tender Document).                                                             
(b) COVER-II, which shall contain Volume-II of the tender document. 

When tender documents have been downloaded from WEBSITE, the tender documents shall be put in 
2 (two) separate sealed covers as follows: 
(a) COVER-I, which shall contain ENVELOPE –IA, ENVELOPE-IB, and ENVELOPE – II (which shall 

contain Volume-I of the Tender Document).  
(b) COVER-II, which shall contain Volume-II of the tender document. 

Envelope-I & Envelope-II  OR  Envelope-IA, Envelope -IB & Envelope -II  (as the case may be) 
together with Volume-I of the Tender Document shall be put in a sealed envelope marked as “COVER-
I”.   

“COVER –II”, i.e. Price Part shall be submitted in a separated sealed envelope, which shall be clearly 
marked “COVER-II  Bid – DO Not open”.  

 

 



[IB-2] 

3.3 Envelope-IA shall contain the following: - 
(i) A demand draft/banker’s cheque from any Nationalised Bank/ Scheduled Bank of India for Rs 5000/- 

(Rupees Five Thousand Only) as APPLICATION MONEY towards cost of tender documents. 
(ii) A covering letter containing the following declarations: - 

             a). That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public 
Sector undertaking in India. 

b).The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm 
/partnership firm /limited company, as the case may be) is/are not associated with any other firm 
bidding for the same work 

3.4 Envelope – I   shall contain Earnest Money Deposit as per Cl-2.0 above. 

3.5 Envelope – I B  shall contain Earnest Money Deposit as per Cl-2.0 above. 

3.6 Envelope – II   shall contain the following documents: 

(i)     Volume-I of the Tender Document. All pages of Volume-I shall be signed by the Bidder 
and stamped with his official seal as a token of acceptance of all terms and conditions 
therein. In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” 
(without price quoted) shall not only be signed and stamped by the Bidder, but must 
also be duly witnessed. 

(ii)  A list of works which are in hand at the time of submitting the offer as per the enclosed proforma 
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in Volume-I of the tender 
document. 

(iii)       A Declaration as per ‘Annexure – I’ (in Volume-I of the tender document) that no conditions / 
deviations have been added in COVER- II, i.e., in the price part of the Bid. 

(iv) Power of Attorney (in original) in favour of signatory (/ies) of the Tender, duly authenticated by 
Notary Public. 

(v)    Copy of the following documents :- 
a. VAT registration certificate.       
b. Valid Trade Licence  
c. Valid Professional Tax Clearance Certificate / Up to date tax payment  
d. Proof of possessing valid Employees’ Provident Fund (EPF) Account.  
e. Proof of being registered with Employees’ State Insurance Corporation (ESIC), if applicable. If 

this is not applicable, documentary evidence to establish Non-applicability to be submitted along 
with techno-commercial bid. Such document(s) shall have to be furnished, along with an 
affidavit affirmed before a first-class judicial Magistrate to that effect (vide proforma of affidavit 
attached to Volume-1 of Tender Document). 

f. In case the contractor is not covered under the ESI Act, then he must additionally indemnify 
Ko.P.T against all damages and accidents occurring to his labourers. 

(vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document. 

(vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria. 

(viii) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 
3 (three) financial years (i.e. 2010-2011, 2011 – 2012 and 2012-2013) OR a certificate from 
a Chartered Accountant / Financial Auditor showing financial annual turn over of the company for 
the said financial years 

(ix) General Conditions of Contract (GCC) Booklet, to be signed and stamped with the Bidder’s 
official seal on each page as a token of acceptance of the terms and conditions contained therein.   

(x) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the 
Bidder under office seal. 

The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy 
the Authorities.     
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3.7 COVER-II will contain the Volume-II of the tender document with Price Bid as per BOQ and 
Form of Tender duly signed, sealed & filled up by the bidder. 

3.8 The sealed envelopes shall be superscribed with the name of work with the Bid No, bidder’s name, Postal 
address and Telex / Telegraphic / FAX / E-mail address of the Bidder.  

3.9 The sealed covers must be submitted so as to reach the Manager (I&CF) at Chiranjibpur, P.O.- Haldia-721 
604, Dist. Purba Medinipur by 3.00 p.m. on or before the last date of submission of the tender documents 

3.10 Telex / Telegraphic / Late Offers shall not be accepted. Trustees / Tender Issuing Authority will Not be 
responsible for any misplacement or late receipts through post or any request for issuance of tender 
documents and for subsequent submission thereof. 

3.11 All the bidders should submit the tender in accordance with the Mode of submission of Bid as aforesaid. 

 

4. PRE-BID  CONFERENCE 

A pre-bid conference will be held on 30-04-2014 at 11:30 AM at the office of Manager (I & CF) at 
Chiranjibpur Operational Building, 2nd Floor, Chiranjibpur, Haldia, Haldia Dock Complex, followed by site 
visit to provide clarifications and answer any queries from bidders, if needed. This conference will be held 
on the date stipulated in the NIT. The Tenderers are strongly advised to examine the Tender Document 
carefully prior to the pre-bid conference. If there be or appear to be any ambiguities or discrepancies 
in the documents, or if any clarifications are needed on the Tender Documents, these must be 
communicated in writing to the Manager (I & CF), Kolkata Port Trust (Haldia Dock Complex), 
Operational Building, Chiranjibpur, Haldia, Dist.: Purba Medinipur, West Bengal, P.I.N.: 721604 (Fax No.: 
03224-252110) so as to reach him at least 3 (THREE) days before the date fixed for the pre-bid 
conference. It is to be noted that no queries, or request for clarifications will be entertained after the pre-
bid conference. 

5. ADDENDA/ CORRIGENDA 

At any time prior to opening of Tenders, the Employer may modify the Tender Document by issuance of 
addenda/ corrigenda. The said addenda/ corrigenda shall only be posted on the website of Kolkata Port 
Trust (www.kolkataporttrust.gov.in) and on the website of Haldia Dock Complex 
(www.haldiadock.gov.in). Tenderers must download the addenda/corrigenda notices, print them, affix 
their signatures and official seals to the notices and enclose and submit them as part of their Cover-I 
bid. 

6. OPENING OF BIDS 

6.1 Only COVER-I containing Envelope-I & Envelope-II or Envelope-IA, Envelope-IB & Envelope-II as 
specified above will be opened on the date and time as fixed in the tender document, at the office of the 
Manager (I&CF), Haldia Dock Complex or his representative in presence of bidder (or his authorized 
representative), who wishes to be present. 

6.2 Envelope –II of only those bidders who have deposited requisite Earnest Money shall be 
opened.  

6.3 COVER-II containing Volume-II, i.e., the Price part of the Bid will be sealed separately and kept under 
the custody of I &CF Division. After evaluation / scrutiny of documents in the Cover-I are completed, the 
Cover-II, i.e., “Price Bid” of only those Bidders who are Technically & Commercially accepted 
and satisfy the Eligibility Criteria stipulated in the NIT shall be opened at a later date, with due 
intimation to such Bidders. 
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7.0 SECURITY DEPOSIT 

7.1   For the successful Bidder, the Security Deposit shall be recovered from the Earnest Money deposit in 
accordance with clause 3.4 (f) and (g) of the General Conditions of Contract. 

7.2 As an alternative to the deduction of Security Deposit from progressive bills, the Contractor, if he so desires, 
can submit to the Engineer, a Performance Bond as per Cl. 3.6 of General Conditions of Contract in the form 
of an irrevocable guarantee from Kolkata / Haldia Branch of any Nationalised Bank or Scheduled Bank of 
India in the proforma attached to the General Conditions of Contract and for a sum computed according to 
Cl. 3.4(g) of the General Conditions of Contract. The Bank Guarantee for the Performance Bond shall remain 
valid till 30 (thirty) days after completion of maintenance period specified in the tender or any extension 
thereto as would be informed by the Engineer. On acceptance of Performance Bond, the Earnest Money 
deposit will be refunded to the successful bidder.     

                       

5.3  Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.  

8.0  REFUND OF EARNEST MONEY 

 The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 
without any interest within 7(Seven) days after opening of Price bid (Volume – II of the Tender document)  
 
The same DD/ BC/ Pay order etc. of unaccepted tenderers, submitted as Earnest Money, shall be returned / 
refunded without any interest.  

 

9.0   VALIDITY OF OFFER 

 The tender shall remain valid for a period of 4 (four) months from the date of opening the same. The 
tenderer shall not be entitled, during the said period of four months, to revoke or cancel his tender or to vary 
the tender given or any terms thereof. If before expiry of this validity period, the Bidder amends his quoted 
rates or tender, making them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

10.0   DETAILED SCRUTINY OF TENDERS 

10.1 During the course of examination of Cover-I of the bid, the bidders, if asked for, shall   furnish any or 
additional document(s) for the purpose of evaluation of his / their bids.  The price bids i.e. Cover-II of 
only those bidders who meet the qualifying criteria of NIT shall be opened.   

10.2 During techno-Commercial Evaluation, i.e evaluation of Cover-I of tender, an offer shall be considered 
Non-responsive in case :- 

(i) The tender is received after the date and time specified in N.I.T. 
(ii) Bid is not accompanied by requisite earnest money.  
(iii) Bid documents are not accompanied by requisite application money when bid documents are downloaded 

from website.   
(iv) Validity of the offer is less than tender stipulation,  
(v) Bid documents are not signed and sealed in the manner indicated in the bid documents.  
(vi) It does not meet the Qualification Criteria as stipulated in the NIT. 
(vii) Documents are not submitted as per Clause 3.6 of Instruction to Bidders. 
(viii) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely.  
In addition to the above, a bidder may be disqualified if – 
a)  The bidder provides misleading or false information in the statements and documents submitted.  
b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 
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11.0  EVALUATION CRITERIA 
During evaluation of Cover-II i.e. Price Part, provided that the bidder submits his offer following tender 
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the 
Trustees.  

 

12.0  ACCEPTANCE OF TENDER 

12.1   Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason 
thereof and also reserve the right to accept the tender in part or as a whole. 

12.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and 
any Tenderer who resorts to this will render his tender liable to rejection. 

12.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six 
weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract. 

13.0  MISCELLANEOUS 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. 
Any deviation from the tender documents and / or any incomplete tender shall not be considered. 

(ii) The bidder shall not impose his/her/their own terms & conditions in the Bid offer or quote his 
rates based on his own terms and conditions. Such tenders are liable to rejection at the option 
of the Trustees without further reference to the bidder. 

(iii) In case a bidder wants to submit the tender document purchased / downloaded by him in “NOT 
QUOTED” condition, the same shall be done by putting the blank tender document in a sealed envelope, 
which shall be duly superscribed with the name and number of tender, name of the bidder and the words 
“TENDER – NOT QUOTED”, so that the tender inviting authority can separate “Not Quoted” tenders 
without opening the envelopes.      

(iv) The successful Bidder shall arrange for the supply of all materials, labour, tools and plants as stipulated in 
the Special Conditions of Contract, required for efficient execution of the work. 

(v) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. 
The language used throughout shall be English. 

(vi) The Tender Documents with all the enclosures, appendices, addenda/corrigenda, Abstract Form of Tender 
and Form of Tender shall be required to be complete, duly filled in and signed on every page of the 
tender.  

(vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is 
not the intention to debar the Contractors from working if their relatives are working in KoPT, but such a 
declaration is necessary in the interest of Trustees against any possible lapses. 

(viii)   TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY SITUATION. 

*********** 
 
 
 
 
 

 

 



 

SPECIAL CONDITIONS OF CONTRACT  

 
TNAME OF WORK:  THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) NOS. FIRE 

MONITOR STRUCTURES & FIRE WATER PIPE LINES ALONG WITH OTHER 
DAMAGED ABOVE DECK STEEL STRUCTURES WITH PAINTING COMPLETE AT 
2ND OIL JETTY, HALDIA H.D.C.”.  

     TENDER NO.:     M(I & CF) / T / 2064 
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1.    GENERAL 

These provisions though given in a separate section are part of the tender documents which must be read as a 
whole, the various sections being complementary to one another and are to be taken as mutually explanatory. 
These provisions shall be read in conjunction with the other parts of the tender documents viz.  General 
Conditions of Contract, Notice Inviting Tenders, Instructions to Bidders, Particular Specifications, Drawings, Bill of 
Quantities and other documents forming part of the Contract. In case of any discrepancy or ambiguity in the 
documents, the order of precedence of the documents as stated below will apply. In particular, these provisions 
will over ride those in the General Conditions provided there is discrepancy between them.  

2.   CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

If the stipulations in the various tender documents be found to be at variance in any respect, one will override 
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any 
particular item in the list will take precedence over all those placed lower down in the list.  

Order letter.  

Bill of Quantities.  

Drawings. 

Particular Specifications. 

Special Conditions of Contract.  

General Conditions of Contract.  

In case of any dispute, question or difference either during the execution of the work or any other time as to any 
matter or thing connected with or arising out of this Contract, the decision of the Manager (I&CF), Haldia Dock 
Complex, thereon shall be final and binding upon all parties.  

3.  SCOPE OF WORK:-   

The work entails replacement of worn out fire water lines and thorough repair and painting of fire fighting lines, 
sweet water lines etc. at 2nd Oil Jetty at Haldia. The scope of work includes but is not limited to the following: - 

(i) Dismantling of old M.S. structural materials and carrying the same to I&CF’s Store inside dock area. 
(ii) Supplying, hoisting, fitting and fixing of RS joists, , channels, angles, tees, plates, pipe structures, etc. 
(iii) Supplying, hoisting, fitting and fixing Structural steel (Plain & Hot dip galvanised). 
(iv) Supplying, fabricating, installing and test ASTM A106 Grade B carbon steel seamless pipes and fittings. 

  (v)    Supplying, fabricating, fitting and fixing GI pipe Hand railing 

 (vi)    Sand blasting and painting on M.S. structures and pipes with application of primers. 

(vii)   Cutting and welding M.S. Structural section. 
(viii) Supplying, fitting and fixing MS bolts with nuts, washers, etc. 
(ix) Removing fire monitor and repairing, greasing, replacing the same. 
(x)  Supplying, laying and fixing both end flanged CI sluice valves. 

 (xi)    Greasing and gland packing existing sluice valves/check valve/non-return valves etc.  

 (xii)   Providing and apply Epoxy anticorrosive Primer & paint etc. 

 (xiii)   Supplying, fabricating, erect and fixing M.S. chequered plate. 

(xiv)  Dismantling and relying the same. 

The scope of work also includes all other works as described in the attached “Bill Of Quantities” and ancillary and 
appurtenant works as may be required hereafter for successful completion of the work in accordance with the 
Trustee’s General Conditions Of Contract, attached Special Conditions Of Contract, Particular Specifications, Bill 
Of Quantities and in accordance with PWD (West Bengal’s) Specifications for materials and workmanship.  
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4.  LOCATION:  
  
The work has to be executed at and around 2nd Oil Jetty inside Haldia Dock Complex, Haldia. 
 
5.  ACCESS TO THE SITE: 
(a) By Road:-  All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area 

of work.  
(b) By Rail:-  S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   
 
6.     INSPECTION OF SITE: 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 
conditions, and access to the site and location before submission of the tender. He should contact the Manager 
(I&CF), Haldia Dock Complex at his office at Chiranjibpur, Haldia for collecting information about the work and 
site before submission of the tender. No excuse will be entertained afterwards on the above ground. In case any 
part of the site cannot be handed over to the successful Bidder in time, No compensation for loss of labour or 
any other cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, however, be 
granted to the successful Bidder on that ground if applied for.     

 
7. SITE CONDITIONS & METHOD OF WORK :   

The site of work in located is an operational area. The sequence of work shall have to be programmed by the 
successful Bidder without hampering the existing operational activities in the surrounding areas. The working 
hours may have to be adjusted as the situation demands. No claim for idle labour on this account shall be 
entertained.  

Proper care should be taken to provide adequate protection to the existing structures, cables (high voltage, 
telephone, computer etc.), underground pipes and ducts, water lines and all such installations against any 
damage at the Contractor’s risk and expense. Any damage caused to the existing structures / facilities or defect 
arising during construction shall have to be rectified forthwith as directed to the satisfaction of the Engineer, 
without charging extra.  

The working hours may have to be adjusted as the situation demands but no claim for idle labour on this account 
shall be entertained. The work may be carried out in Sunday(s) or Holiday(s) or beyond Normal working hour(s), 
if the situation so demands without any extra cost.  

Further, if so required by the Engineer in the interests of Normal working of the Port, it is found necessary to 
shift / suspend some construction activity for some duration, this shall be done in compliance with the 
instructions of the Engineer and as per relevant clause of the G.C.C. 

8.  TIME OF COMPLETION:- 

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 
completed in all respects within 10 (Ten) months including preliminary time from the date of placement of work 
order. 

 
9.   MAINTENANCE PERIOD:-    

The Contractor shall maintain the completed works as per Clause 9.0 of the General Conditions of Contract for a 
period of 12 (Twelve) months from the date of completion as certified by the Engineer or his representative in 
Form G.C. 1.  
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10. PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works other than those now 
under construction as part of the present Haldia Dock Complex given without warranty of accuracy and neither 
the Trustees nor the Engineer will be liable for any discrepancies therein.  

 

11. SAFETY MEASURES: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions 
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The 
contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and 
Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the Trustees or Safety 
Inspectors shall be afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. 
wherever so required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ 
Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent 
works, working of tools, plants, machineries, equipments, means of access or any other aspect. The contractor 
shall provide all necessary first aid measures to be available in proper condition. The contractor shall provide 
PPE’s (Personal Protective Equipments) as well as job specific PPE’s, all as per requirement and as directed by 
the Engineer.  

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in 
the relevant safety codes.  

Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply with the relevant safety codes.  

The contractor shall adopt all the above safety measures at his own cost.  

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions 
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property.  

The contractor shall provide all necessary first aid measures to be available in proper condition.  

The successful bidder shall also ensure that –  

No. damage is caused to plants and vegetations unless the same is required for execution of the project proper. 

The work shall not pollute any source of water / land / air surrounding the work site so as to affect adversely the 
quality or appearance thereof or cause injury or death to animal and plant life.  

His  office & labour hutment etc. shall be maintained in a clean and hygienic  condition throughout the period of 
their use and different effluents of the labour hutment shall have to be disposed off suitably.  

12.    POWER SUPPLY: 
If available, suitable power supply may be arranged by the Trustees at the nearest existing supply point of the 
site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the 
distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ Plant and 
Equipment Division.  
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of 
WBSEB as prevalent amended from time to time including installation, hire charges for meters, Govt Duty as well 
as 19.25% overhead on electricity charges. The Trustees do not guarantee uninterrupted power supply from the 
above sources and Contractor shall not be compensated for any delay / irregularity in providing power supply. 
The Contractor shall have to arrange for the supply of power at his own cost during such periods. 
 
 
13.  WATER: 
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on 
written request from the Contractor, water for drinking and for construction purposes may be made available 
from the existing water line of the Trustees at a point near the site of work. The contractor will have to arrange 
for laying pipelines, as necessary, as per approval of the Engineer or his representative, for storing and 
distributing the same to the work point at his own cost. The contractor shall have to arrange for water required 
for hydro-test of pieces of pipes and / or for final hydro-test of the entire line laid. No charges will be levied for 
use of water by the Contractor. 
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14.    KEEPING THE SITE AND WORKING AREA CLEAR:  

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. 
As the works will be carried out in busy concrete road and adjacent areas including hard standing inside 
operational area of Haldia Dock Complex, the Contractor has to make necessary arrangement to clear the 
rubbishes, refuses etc. from the road, drains, culverts etc. to a suitable place as per direction at the end of each 
day’s work at his own cost & risk.  

15.    CONSTRUCTION OF SITE OFFICE, STORE ETC:                                                   

On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the 
construction of Site Office, Store etc. For such allotment a rent of Rs.10.00 per annum or part thereof will be 
recovered from Contractor’s bill. The Contractor shall hand over vacant possession of the land free from all 
encumbrances within six months from actual date of completion of work (as stated in G.C.-I) failing which penal 
rent at the rate of Trustees’ Schedule of Rent in vogue for the period beyond two months from the actual date of 
completion of work shall be levied on the Contractor and recovered from his final bill / Security Deposit. The 
Contractor shall build office, sheds etc. on the land allotted to him as approved by the Engineer or his 
representative and shall maintain a clean hygienic condition throughout the period of their use.  

The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him 
from time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor 
shall promptly sign each entry as a token of having received such orders.  

16. METHOD OF MEASUREMENT:-  

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the current  P.W.D.(Buildings and  Sanitary & Plumbing) Schedule of Rates (Aug.2010). For details 
of measurement not covered by the above, relevant parts of IS-1200 [latest revision] shall be referred to.   

17.  PAYMENT:- 

The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. Final payment 
would be made after commissioning of the system.   

As per existing norms, HDC will make payment directly to the contractor’s designated bank account. For this 
purpose, the contractor will have to indicate  (i) name of bank   (ii) branch name (iii) branch code and (iv) 
designated account number in the “Abstract Form Of Tender “. In case payment is made directly through bank, 
the contractor may be required to submit a pre-receipt as per instruction of HDC. 

18A.   MATERIALS: 
The Contractor shall make his own arrangements for procuring and supplying all materials of best and approved 
quality at site as per Particular Specifications and as per BOQ of the tender (Volume –II of the tender document).  
 
18 B. TESTING OF MATERIALS:   

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as 
indicated in the item specifications and as directed by the Engineer or his representative at his own cost.  

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the 
worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the 
Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing equipments 
or by any approved agency in presence of the representatives of the Engineer and the contractor at the worksite. 
All the testing charges and all incidental charges like packaging and transporting the test samples, equipments 
etc. shall be borne by the Contractor.  
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19.   LABOUR, TOOLS & PLANTS: 

The contractor shall supply all necessary labour, tools, plants and equipments required for satisfactory execution 
of the work, all at his own risk, cost and expense.  

20.    ESCALATION / VARIATION ON PRICES:   

No Escalation / Variation on the prices on any account will be considered for adjustment/payment.  

21A. CONTRACT LABOUR LAWS: 

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and 
Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all 
modifications/amendments being enforced from time to time. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work 
in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent 
license as per sec12(1) of the Contract Labour Act. 

Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same to 
the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days 
of such commencement or completion. 

Also, as per “Building & Other Construction Workers (Regulation Of Employment & Conditions Of Service) Act-
1996 and Central Rule 1998, contractors engaging ten(10) or more building workers  in any building or other 
construction works, has to obtain a certificate of registration  without  fail under the referred act. 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst. 
Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). 

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to 
his workers. 

The successful bidder shall also be required to put up a Notice at the site of work mentioning the date, time & 
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to 
be present during period of disbursement. 

21 B.  COMPLIANCE WITH E.P.F & M. P. ACT: 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with amendments, if 
any), issued from time to time.  

The contractor will be required to submit Xerox of all payment challans and produce the original for verification 
to the representative of the principal employer, i.e Manager (I&CF).  

21 C. COMPLIANCE WITH E.S.I. ACT. : 

If applicable , the successful bidder will have to comply with provisions of “Employers State Insurance Act –
1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall 
deduct employees’ contribution @ applicable rate of the wages of each of the employees’ and shall deposit the 
same together with employer’s contribution @ applicable rate of total wages payable to the employees or at such 
rates as fixed by the competent authority from time to time. 

In case, where an employee is Not covered under ESIC Scheme (or contribution Not paid for him regularly) and 
meet an accident during and arising out of his employment, the contractor being the immediate employer, shall 
be liable to pay him suitable compensation.  

The contractor will be required to submit Xerox of all payment challans and produce the original for verification 
to the representative of the principal employer, i.e Manager (I&CF).  
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21 D. INDEMNIFICATION: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of 
any law, rules or regulations having the force of law, including but not limited to – 

1. The Minimum Wages Act, 1948. 
2. The Dock Workers (Regulation Of Employment)  Act, 1948 
3. The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) Act, 

1996   
4. The Dock Workers’ Safety, Health & Welfare Act , 1986 
5. The Payment of Wages Act, 1936. 
6. The Workmen’s Compensation Act, 1923. 
7. The Employees Provident Fund Act, 1952. 
8. The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
9. The Payment of Bonus Act, 1965. 
10. The Payment of Gratuity Act, 1972. 
11. The Equal Remuneration Act, 1976. 
12. The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  
13. Child Labour (Prohibition and Regulation) Act,1986 
14. The Maternity Benefits Act 1961 
15. Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979. 

 

22.  DOCK PERMIT:    

Entry Permits may be necessary for the workmen and for the movement of transport vehicles for this work.  In 
the interest of work, necessary entry Permits will be issued free of cost by the Trustee’s for the workmen, 
vehicles /lorries/trucks etc. for entering into the Dock area for execution of work / testing of materials at the 
departmental laboratory, against application as per prescribed proforma by the contractor, after the same is 
examined and approved by the Engineer. The entry permit will be issued as per requirement following latest 
Permit Scheme of Haldia Dock Complex. All existing rules, including any amendments thereto, in future, will have 
to be complied with by the contractor. 

 

23.  FORCE MAJEURE: 

In the event of either party rendered unable by Force Majeure to perform any obligation required to be 
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure shall 
upon Notification to the other party be suspended for the period which Force Majeure events lasts. The cost and 
loss sustained by the either party shall be borne by the respective parties. 

The term “Force Majeure” as employed shall mean the events as below:  

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / 
suppliers or occurring outside India) so far as it is uninsurable; 

(ii) war, hostilities (whether war be declared or Not), invasion, directed to or by India or act of foreign enemies, 
directed to India;   

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 

(iv)  fire, flood, cyclone, hurricane and acts of God.  

Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure. 
Upon the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable 
as aforesaid shall Notify the other party in writing immediately but not later than forty eight hours of the alleged 
are beginning and ending thereof, giving full particulars and satisfactory evidence in support of his claim. 
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Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the 
period for which such event lasts and affects the relative obligation directly. Such extension of time shall be 
without prejudice to the provision that time is essence of the Contract and any other terms and conditions 
related to time of completion as may provided elsewhere in the Contract 

If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract 
shall settle the issue mutually. 

24. TAX & SERVICE TAX:-   
 

 

Service Tax, if leviable, will be paid extra by the Trustees as applicable. The bidder shall not include Service Tax 
in his rates. In case Service Tax is payable, the Contractor will be required to submit necessary bill / challans / 
invoice in accordance with Service Tax Rules and the Contractor needs to be registered with the Central Excise 
for the service to be rendered and copy of the same shall be submitted to HDC. On demand, the successful 
bidder will have to submit documents regarding payment of Service Tax. 
 

In case the Contractor provides taxable service and charges service Tax, the bill / invoice shall be raised so as to 
enable H.D.C. to obtain CENVAT credit against the same. 
 

Deduction of Sales / Turnover Tax on works contract, Income Tax shall be made by HDC/ KoPT from each 
certificate of payment to the Contractor at the prevalent rates or such other rates as may be specified by the 
Government from time to time, on the gross amount of the Contractor’s bill for payment.  
Regarding other Taxes Duties and statutory & other levies the Contractor has to pay and observe all formalities 
as stipulated on the General Condition of Contract. 
 

However Service Tax as applicable on the amount of liquidated damage as well as other recovery i.e. damage, 
penalty, land rent, electricity charge etc. shall be deducted from contractors’ bill at applicable rates and the same 
will not be reimbursed by HDC, KoPT.  
 
25. CENVAT:-   
 

 

For major materials which are excise duty leviable (i.e. Seamless Pipes & M.S. structural steel only), the 
contractor shall procure the same from the manufacturer or from its first stage/second stage dealer and shall 
submit the duty-paid Challan/ Invoice /Road Challan as per latest Service Tax Rules, drawn in the name of 
“HALDIA DOCK COMPLEX”, for obtaining CENVAT credit by HDC. The invoice / road challan should clearly 
indicate the component of Excise Duty. In case of non-submission of CENVAT-able documents, HDC would 
assess CENVAT-able amount for the above materials and deduction would be made for the CENVAT-able amount 
at the prevailing rates from any amounts due to the party without any dispute. 
 
 

26. SETTLEMENT OF DISPUTES: - 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising 
out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the 
General Conditions of Contract.        

 
 

**************************** 
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PARTICULAR SPECIFICATIONS 
  

TNAME OF WORK:  THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) NOS. FIRE 
MONITOR STRUCTURES & FIRE WATER PIPE LINES ALONG WITH OTHER 
DAMAGED ABOVE DECK STEEL STRUCTURES WITH PAINTING COMPLETE AT 
2ND OIL JETTY, HALDIA H.D.C.”.  

     TENDER NO.:     M(I & CF) / T / 2064 

 
   
1.0 GENERAL:  

The materials supplied and the workmanship shall satisfy the Specifications as given in the PWD Schedule of 
Rates, Govt. of West Bengal (Building Works & Road Works) as applicable and the job specifications contained in 
the Bill Of quantities of the tender. In absence of the above, relevant Indian Standards shall be referred to.  
 
In absence of any Standard / Specification / Code of Practice covering any part of the work related to this tender, 
instruction / directions of the Engineer will be binding on the contractor. 
 
All works to be done as detailed in the bill of Quantities.  

Samples of materials to be supplied and used by the Contractor in the works shall be subject to the prior 
approval of the Engineer. For this purpose, the contractor shall furnish in advance, representative samples in 
quantities and in the manner as directed by the Engineer for his approval. 

Materials brought to the site, which in the opinion of the Engineer do not conform to the approved sample, shall, 
if so directed by him, be removed by the contractor within 24 hours at his own cost from the site and replaced by 
materials of approved quality at no extra cost. 

The contractor shall produce manufacturer’s test certificates for the materials procured by him. The Engineer 
may carry out or order any test on any of the materials as he may decide. The contractor shall, at his cost and 
expense, supply requisite materials for this purpose and render such assistance to the Engineer as he may 
require. The cost of testing will be borne by the Contractor. Further, if and as required by the Engineer, the 
contractor shall get the materials tested from approved laboratories at his expense and produce the test 
certificates for the inspection of the Engineer.  

If the Engineer is of the opinion that the materials are not suitable for use in the works; he may reject the 
consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision regarding the suitability of 
materials brought to site for use in the works shall be final and binding on the contractor, who shall remove the 
rejected materials from site and replace them with materials of required quality. 

In spite of approval of the Engineer of any material brought to the site, he may subsequently reject the same if 
in his opinion the materials has since deteriorated due to long or defective storage or for any reason whatsoever 
and is thereby considered unfit for use in the permanent works. Any material thus rejected shall be removed 
from the site at contractor’s cost and expense. 

All materials bought to the site shall be properly stored and preserved to ensure their quality and fitness during 
the course of their use in work. If the storage arrangements are not to the Engineer’s satisfaction, he may direct 
the contractor for arranging proper storage, to which the contactor shall have to comply. The materials shall be 
stored in adequate quantities well in advance to meet the construction schedule and shall be guarded in the 
manner directed by the Engineer and to his satisfaction. 
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2.  SEAMLESS CARBON STEEL PIPES 

The pipes shall have to be laid along the specified alignment true to line, level or grade as per drawing and as 
directed by the Engineer or his representative. Before laying, each pipe shall be examined and tested with a 
hammer to prove its soundness and shall then be brushed, thoroughly washed cleaned to remove all soil and 
dirt. The pipes shall be placed by means of proper shear legs, chains or other tackles and in no case be allowed 
to roll on the ground. 

3.  Testing of ASTM A106 Grade B SEAMLESS CARBON STEEL PIPES 

Every batch of ASTM A106 Grade B Seamless Carbon Steel Pipes must be accompanied by manufacturer’s Test 
Certificates showing conformance to ASTM  A106 Grade B Seamless Carbon Steel Pipes. 

In addition, the Engineer may require samples to be tested for conformance to ASTM criteria at National Testing 
Houses/ Institutional laboratories/ laboratories or institutions approved by the Engineer. The costs for all such 
tests including testing charges, transportation costs, etc. shall be borne by the contractor. 

The sampling and the frequency of various tests shall as directed by the Engineer.   

 

***************** 



ANNEXURE - I 
 

(To be submitted on Company’s Letter Head along With Cover-I Offer)  
 
 
 

Manager (I&CF),          
Haldia Dock Complex. 
Kolkata Port Trust 
 
 

SUB: - TENDER FOR “THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) NOS. FIRE 
MONITOR STRUCTURES & FIRE WATER PIPE LINES ALONG WITH OTHER DAMAGED ABOVE 
DECK STEEL STRUCTURES WITH PAINTING COMPLETE AT 2ND OIL JETTY, HALDIA H.D.C.”.  

 

TENDER   NO:    M (I&CF) / T / 2064 

 
 
Dear Sir, 
 
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the 
Tender Document without any deviation / condition. 
   
 
We further confirm that COVER-II of the bid does Not contain any condition / deviation. 
  
 
   
 
  

                                                        ________________________________  
                                                                              Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ANNEXURE - II 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 

The Time Of Submission Of Tender Offer) 
 

( To be submitted with Cover-I of Offer) 
 

Bidders must fill in the under noted columns. 
 

Sl. No Full particulars of works to be 
executed concurrently by the 
bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No& Date. 

Sanctioned 
Tender Value.  
(in Rs.) 

Completion time 
as stated in 
tender. 

Name and 
address to whom 
reference can be 
made. 

(i) 
 
 
 
 
(ii) 
 

1 

(iii) 
 

   

(i) 
 
 
 
 
(ii) 
 

2 

(iii) 
 

   

(i) 
 
 
 
 
(ii) 
 

3 

(iii) 
 

   

(i) 
 
 
 
 
(ii) 
 

4 

(iii) 
 

   

 
 



SCHEDULE ‘O’ SHEET – 1.  
 

(To be submitted with Cover-I of Offer) 
 
The   Bidders are also requested to furnish the following particulars:- 
 
A) In case of Limited Company    - 
   

1) Name of Company                                          : 
 

2) Address of its present                                     : 
 

Registered office. 
 

3) Date of its incorporation.                                 :   ……………………………………….. 
  
4) Full name and address of each of its 

 
Directors – any special particulars 
As to Directors if desire to be stated.             :   ………………………………………. 
 

5) Name, address and other necessary 
Particulars of Managing Agents, if any 

       Appointed by the Company.                           :   ………………………………………. 
 
6) Copies of Memorandum, Articles 

of Association (with the latest 
      amendments, if any).                                       :   ……………………………………… 

 
7) Copies of Memorandum, Articles of 

Association (with the latest amendments, 
If any).                                                              :   ……………………………………… 
 

8) Copies of audited balance sheets of the 
Company for the last two years.                       :   ……………………………………. 
 

B) In case of a firm  - 
 

1) Name and address of the firm.                          :   ……………………………………. 
 
2) When business started.                                     :   ……………………………………. 
 
3) If  registered a certified copy of certificate 
    of registration.                                                    :   ……………………………………. 
 
4) A certified copy of the Deed of Partnership.      :   ……………………………………. 
 
5) Full name and address of each of  the  
    partners and the interest of each partner 
    in the partnership – any special  parti- 
    cularts as to partners if desired to be 
    stated.                                                                 :   …………………………………… 
 
6) Whether the firm pays income tax over 

Rs.10,000/- per year.                                         :   ……………………………………. 
 



(To be submitted with Cover-I of Offer) 
 

 
SCHEDULE ‘O’  SHEET – 2.   

 
 (C ) In case of an Individual  : 
 

1) Full name and address of the Bidder – 
any special particulars of the Bidder 

    if desired to be stated.                                      :   ………………………………….. 
 
     2)   Name of the father of the Bidder.                  :   ………………………………….. 
 

3) Whether the Bidder carries on business 
      in his own name or any other name.                 :   …………………………………. 
 

           4)    When business was started and by whom.       :   ………………………………… 
 

5) Whether any other person is interested  
      in the business directly or indirectly, if 
      so, name and address etc. of such 
      persons and the nature of such interest.           :   ………………………………… 
 

6) Whether the  Bidder pays Income Tax 
     over Rs.10,000/- per year.                                :   …………………………………. 
 
 
 
 
 
 
 
 
                                                                                  ……………………………………….. 
                                                                                        (Full signature of Bidder) 

Dated : …………………………………….. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



(TO BE SUBMITTED WITH COVER- I OFFER) 
 

ABSTRACT FORM OF TENDER (UNPRICED) 

I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance, 
in all respects with the specifications, design, drawing and instructions in writing and with such materials as are 
provided for, by and in all other respects in accordance with such conditions so far as practicable. 

(TO BE FILLED IN BY THE BIDDER) 

(a)  Name of Work.              :     THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) NOS. FIRE 
MONITOR STRUCTURES & FIRE WATER PIPE LINES ALONG WITH OTHER 
DAMAGED ABOVE DECK STEEL STRUCTURES WITH PAINTING COMPLETE 
AT 2ND OIL JETTY, HALDIA H.D.C.”.  

 (b)  Estimated Cost.                 :   Rs 1,05,08,248.60 (Rupees One Crore Five Lakh Eight Thousand Two 
Hundred Forty Eight and paise Sixty Only). 

(c)  Earnest Money.                    :    Rs 2,10,165.00 [Rupees Two Lakh Ten Thousand One Hundred Sixty 
Five Only] (d)  Security Deposit 

       (including Earnest 
         Money).                        :  As per provisions in the tender. 
 
(e)  Time allowed for completion of the work.  10 (Ten) Months.   
   
(f)    Permanent I/T A/C. No.    :     
           
(g)  Maximum number of   
       workmen to be  engaged  
       on any day.                      :             
 
 
(h) Bank Details                      : 
 
   Name Of Bank:                                                       Branch:   
 
                            Branch Code:                                        Account Number: 

            IFS Code: 
  
(i) 
 

RATE TENDERED BY ME / US IS : 
 

NOT TO BE QUOTED IN COVER- I OFFER 
 

 
                       
 
                                                                                                         (Signature of the Bidder) 
Witness:                                                                                              Address: 
 
(Name in block letters) 
Address:- 
 
Occupation:- 

 
 
 
 
 



 (TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF TENDER (UNPRICED) 
 
 

To 
The Manager (I&CF),  
Haldia Dock Complex. 

 
 
I/We_______________________________________________________________________________
___having examined the site of work, inspected the Drawings and read the specifications, General & 
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 
and complete all the works required to be performed in accordance with the Specification, Bill of 
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ 
months / weeks from the date of order to commence the work and in the event of our tender being 
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto 
annexed with such alterations or additions thereto which may be necessary to give effect to the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special 
& General Conditions of Contract and I / We hereby agree that until such Contract Agreement is 
executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with 
the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than four months. 

                                                                                          
_________________________                   

Dated:                                                                                                (Signature of Bidder with 
Seal) 

 
WITNESS :      
 
Signature : 

  
Name of the Bidder 
: 

 

 
Name :  
(In Block letters) 

  Address :  

Address : 
 
 

   

Occupation :  
 

   

 



(To be submitted with Cover-I of Offer) 
 
[PROFORMA OF AFFIDAVIT TO BE SUBMITTED BY BIDDERS NOT HAVING ESI REGISTRATION ] 
 

(On Rupees Ten Non-Judicial Stamp Paper) 
 

BEFORE THE IST CLASS JUDICIAL MAGISTRATE AT…………………….. 
 

AFFIDAVIT 
 
 I____________________________ son of ____________________ aged about ____________ 

years, by faith _______________, by occupation________________, residing at 

____________________________, do hereby solemnly affirm and declare as follows :- 

1. THAT  I am the proprietor/ partner / director of ___________________________  having office 

at __________________ and carrying on business on the said name and style.  

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be 

mentioned in the affidavit). 

1. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has not valid E.S.I. 

Registration.  

2. THAT  the present affidavit is to be filed before the Kolkata Port Trust as per the Clause 

No.____________  of the Tender No.__________________ issued by the Kolkata Port Trust  in 

respect of the work ( the work is to be mentioned). 

That the statements made above are all true to the best of my knowledge and belief.  

 
 
         DEPONENT 
 
Identified by me 

 
 
 
 
 
 
 
 
 
 
 
 



FILL- UP BY THE BIDDER  
TENDER FOR “THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) NOS. FIRE MONITOR 
STRUCTURES & FIRE WATER PIPE LINES ALONG WITH OTHER DAMAGED ABOVE DECK STEEL 
STRUCTURES WITH PAINTING COMPLETE AT 2ND OIL JETTY, HALDIA H.D.C.”.  
TENDER   NO:    M (I&CF) / T / 2064 

Check list fill-up by the bidder 

Declarations                                                                        
a) The bidding firm has not been debarred / 
delisted by any Govt / Quasi Govt. / Public 
sector undertaking in India.                                                                                    
b) The proprietor / partner(s)/ authorised 
signatory of the bidding firm is/are not  
associated with other firm bidding for the same 
work. 

Declaration submitted  Yes / No 1 
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Demand draft for Rs 5000.00 as application 
money towards cost of tender documents.  

Draft Submitted Yes / No 

2 
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en
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pe

 
m
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k-

IB
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r 
I 

] 

Earnest Money                                                      
[Envelope mark IB for down loaded tender 
document  or I for purchase tender document] 

Draft Submitted Yes / No 

3 Declaration as per Annex-I that no conditions / 
deviations have been added in Volume-II in the 
tender offer. 

Submitted on company's 
letter head. 

Yes / No 

4 VAT clearance / registration certificate. (Xerox copy enclosed) Yes / No 
Valid up to                 5 Valid Trade License.  
(Xerox copy enclosed) Yes / No 
Valid up to                 6 Professional Tax Clearance Certificate. / Upto 

date tax payment challan.  (Xerox copy enclosed). Yes / No 
(Xerox copy enclosed). Yes / No 7 Valid Employees' Provident Fund Account 
Xerox copy of latest 
payment challan of EPF 
enclosed. 

Yes / No 

(Xerox copy enclosed). Yes / No 8 ESI registration 
Xerox copy of latest 
payment challan of ESI 
enclosed. 

Yes / No 

9 Details of firm as per schedule-O Format fill-up Yes / No 
10 Concurrent Commitments of the Bidder Format fill-up Yes / No 

i) Amount   
ii) Amount   
iii) Amount   
Credentials as per pre-
qualification criteria. 

Yes / No 

11 Credential within seven years 

Letter of award works and 
completion certificate from 
owners are enclosed. 

Yes / No 

i) Turnover amount and 
year 

  

ii) Turnover amount and 
year 

  

iii) Turnover amount and 
year 

  

12 Certified copies of audited balance sheet  

Certified by the CA / FA Yes / No 
Submitted with signature Yes /No 13 
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GCC Booklet and drawing duly signed under 
office seal     



2 
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do
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Cover-I ( Insert volume -I of tender document , 
envelope-IA, IB & II) 

Marked-Cover-I and 
envelope mark- IA, IB & II 

Yes /No 14 

Fo
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se
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er

 
do
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t Cover-I (Insert volume -I of tender document, 

envelope- I & II) 
Marked-Cover-I and 

envelope mark- I & II 
Yes /No 

15 

O
nl

y 
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e 
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rt

 Cover-II ( Volume-II of the tender document) Marked -"Cover-II" / "Bid-
do not open" over the 

cover 

Yes /No 

     

Date :       Signature of the bidder with seal 
 
 
 
 
 
 



I & C F DIVISION 
 
 

HALDIA DOCK COMPLEX 
 
 

TENDER DOCUMENTS 
 
 
 
 

NAME OF WORK:  THOROUGH REPAIR AND PAINTING OF 
WORN OUT 2 (TWO) NOS. FIRE 
MONITOR STRUCTURES & FIRE WATER 
PIPE LINES ALONG WITH OTHER 
DAMAGED ABOVE DECK STEEL 
STRUCTURES WITH PAINTING 
COMPLETE AT 2ND OIL JETTY, HALDIA 
H.D.C.”.  

     TENDER NO.:    M(I & CF) / T / 2064 

 
 
 

VOLUME - II 
 
 
 
 
 
 
 

March, 2014                                                               Rs.5000.00 
  

 



TENDER DOCUMENTS 
 

NAME OF WORK:  THOROUGH REPAIR AND PAINTING OF 
WORN OUT 2 (TWO) NOS. FIRE MONITOR 
STRUCTURES & FIRE WATER PIPE LINES 
ALONG WITH OTHER DAMAGED ABOVE DECK 
STEEL STRUCTURES WITH PAINTING 
COMPLETE AT 2ND OIL JETTY, HALDIA 
H.D.C.”.  

     TENDER NO.:    M(I & CF) / T / 2064 

 

 
VOLUME-II 

 
 

Issued to: 
 
 
 
Date of Issue: 
 
 
 
Signature and Designation 
of Issuing Officer: 
 
 
 
On behalf of Bidder: 
 
 
 
 
 
 
 

Manager (I&CF) 
                                                                                              Haldia Dock Complex 

Operational Building, Chiranjibpur 
                                                                                                 P.O.: HALDIA – 721604 

Dist.: Purba Medinipur 
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H.D.C.”.  
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 Estimated Cost  
 

: Rs 1,05,08,248.60 (Rupees One Crore Five Lakh Eight Thousand 
Two Hundred Forty Eight and paise Sixty Only). 

 Earnest Money : Rs 2,10,165.00 [Rupees Two Lakh Ten Thousand One Hundred 
Sixty Five Only]  

 Time Of Completion : 10 (Ten) Months. 

 Period Of Sale Of Tender 
Papers (Both Days Inclusive) 

: 07-04-2014 to 29-04-2014  (UPTO 14:00 Hrs) 
(Bid document will be available on HDC , Ko.P.T Website) 

 Date And Time For Pre-Bid 
Meeting & Site Visit 

: Pre-bid Meeting on 30-04-2014 at 11:30 AM at the office of 
Manager (I & CF) at Chiranjibpur Operational Building, 2nd Floor, 
Chiranjibpur, HDC, followed by site visit. 

 Last Date Of Submission Of 
Tender And Opening Of 
Cover-I Of The Tender 

 
: 

07-05-2014 Submission upto 15:00 Hrs  
Opening after 15:30 Hrs. 



 [BOQ-1]  
 

PREAMBLE TO THE BILL OF QUANTITIES 

NAME OF WORK:  THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) 
NOS. FIRE MONITOR STRUCTURES & FIRE WATER PIPE 
LINES ALONG WITH OTHER DAMAGED ABOVE DECK STEEL 
STRUCTURES WITH PAINTING COMPLETE AT 2ND OIL JETTY, 
HALDIA H.D.C.”.  

     TENDER NO.:    M(I & CF) / T / 2064 

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to 
have examined the above documents and to have thoroughly familiarise himself with the total 
scope of work and its mode of execution.  

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a 
common basis for tendering. Payment will be made according to the quantities of each item 
of work actually carried out at the accepted rates as per Order Letter. The measurements of 
each item of work shall be measured jointly by the Engineer or his Representative. 

1.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above 
/ below / at par with the estimated amount put to tender properly based on his own analysis 
in the ‘ABSTRACT FORM OF TENDER’ both in words and in figures. 

1.4 During the detailed scrutiny and evaluation of tender any discrepancy or error found between 
the figures and words in the quoted percentage at appropriate place in Bill of Quantities the 
following methods shall be adopted for arriving at the final figures: 

(i) When there is a difference between percentage quoted in figures and in words, the 
percentage rate which complies with the amount worked by the tenderer for this shall 
be taken as correct. 

(ii) When the amount of the tender is not worked out by the tenderer or it does Not 
correspond with the percentage rate ( above / below / at par) written either in figures 
or in words then the percentage rate quoted by the tenderer in words shall be taken as 
correct and the value of the tendered amount shall be worked out accordingly. 

(iii) When the percentage rate ( above / below / at par) quoted by the tenderer in figures 
and in words matches but the amount is Not worked out correctly, the percentage rate 
quoted by the tenderer shall be taken as correct and the value of the tendered amount 
shall be worked out accordingly. 

TThhee  TTeennddeerr  PPrriiccee  tthhuuss  eessttaabblliisshheedd  wwoouulldd  bbee  ttaakkeenn  ffoorr  ccoommppaarraattiivvee  eevvaalluuaattiioonn  ooff  
tteennddeerrss..  

************************** 
 
NOTE: - While quoting the rate it should be noted that the bidder should on no account 
overwrite the figures or use correcting fluid in the tender. Any necessary amendment shall be 
made by striking out the original figure and writing the corrected figures on the top. All such 
amendments shall be duly authenticated by signing under office seal by the bidder. The bidder 
shall quote his rate in conformity with the tender provisions with the “Form Of Tender” and 
“Abstract Form Of Tender” duly filled up , signed and witnessed.  
ANY DEVIATION FROM THE ABOVE MAY  RENDER THE TENDER OFFER AS REJECTED. 

 
 
 
 



[BOQ-2] 

BILL OF QUANTITIES   

NAME OF WORK:  THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) NOS. FIRE 
MONITOR STRUCTURES & FIRE WATER PIPE LINES ALONG WITH 
OTHER DAMAGED ABOVE DECK STEEL STRUCTURES WITH PAINTING 
COMPLETE AT 2ND OIL JETTY, HALDIA H.D.C.”.  

     TENDER NO.   :       M (I & CF) / T / 2064 

PART-I 

 

It. 
No. 

Description of Item Quantity Rate 
(Rs    P) 

Unit Amount 
(Rs  P) 

1 Dismantling of old M.S. works in joists, angles, 
plates, bracings, pipes etc. including cutting rusty 
bolts and nuts etc. from damaged / corroded 
structurals of Fire Monitor at any height and 
stacking the materials at shore within 150 mtrs 
lead.  
(Payment will be made on the basis of difference 
of weight of loaded truck and empty truck as per 
weighment card reading from any weighbridge 
approved by the Engineer). 47 M.T. 2877.54 M.T. 135244.38 

       
2 Load the dismantled steel materials into truck at 

Oil Jetty No.-2 area, carriage the materials over 
pucca road and unload at the Lock Store of I&CF 
Division, stack properly in stack yard etc. as 
directed including carriage by head load upto a 
lead of ab9out 30 m of each of the two points.  
(Payment will be made on the basis of difference 
of weight of loaded truck and empty truck as per 
weighment card reading from any weighbridge 
approved by the Engineer). 47 M.T. 239.00 M.T. 11233.00 

       
3 Supplying, hoisting, fitting and fixing MS hollow 

pipe structures, RS joists, channels, angle, tees, 
plates etc. to the required sizes including cutting 
to sizes connecting one another with brackets, 
gussets, cleats etc. by welding and / or by bolts 
and nuts etc. as per direction complete including 
fabricating, hoisting and erecting, as required and 
placing in position for repairing of worn out Fire 
monitor structure upto the height of 30 mtr. All 
complete as per direction of Engineer.  54 M.T. 87519.84 M.T. 4726071.36 

       
4 Supplying, hoisting, fitting and fixing Hot dip 

galvanized (IS-4759:1996) RS joists, channels, 
angle, tees, plates, flat etc. to the required sizes 
including cutting to sizes connecting one another 
with brackets, gussets, cleats etc. by welding and / 
or by bolts and nuts etc. as per direction complete 
including fabricating, hoisting and erecting, as 
required and placing in position all complete as per 
direction of Engineer. 

2.75 M.T. 99454.38 M.T. 273499.54 
 



[BOQ-3] 
 

It. 
No. 

Description of Item Quantity Rate 
(Rs    P) 

Unit Amount 
(Rs  P) 

5 Supply, fabricate, install and test seamless 
(Conforming to ASTM A-106 Grade-B) pipe line 
with seamless elbows, tees, specials as required 
in place of the old damaged foam / fire water 
supply line including making joints (with flange 
fixed with SS nuts and bolts as and when 
necessary) to the repairing for water line and Fire 
Monitor and commission the system with all 
materials, labours, machineries as directed and as 
per specification. Also include for cutting and 
removal of existing damaged pipeline with all 
specials, loading, unloading, carriage and stacking 
the dismantled materials to Lock site store.       

i) 350 mm NB 60 Mtr. 23604.42 Mtr. 1,416265.20 

ii) 100 mm NB 75 Mtr. 2439.70 Mtr. 182977.50 

       
6 Supply, fabricate, and fix in position hand railings  

of 40 mm dia (IS:1239 Pt. I Latest Revisions) 
TATA make Medium Quality G.I. Pipe at different 
locations of Walkway, Approach Trestle, Dolphins 
etc. after taking out the damaged portion of the 
old pipe railings including carriage of dismantled 
materials from site to Lock Store and stacking 
properly all as per specification and direction of 
the Engineer. (Payment will be made on the basis 
of length of G.I. pipes fixed at site). 

340 Mtr. 358.82 Mtr. 121998.80 

       
7 Prepare surfaces of the new pipes and steel 

structurals by sand blasting, all specified and as 
directed. (Payment will be made on the basis of 
accepted area of sand blasting). 925 Sq.m 172.13 Sq.m 159220.25 

       
8 Provide and apply one coat of Polyamide cured 

Epoxy Anticorrosive Primer containing iron oxide / 
Zinc Phosphate (Edelpoxy ZPPR 101) of approved 
make over the cleaned surfaces as per direction 
of the Engineer. (Minimum DFT 30 Micron per 
coat by brush). (Payment will be made on the 
basis of area cleaned accepted 925 Sq.m 26.38 Sq.m 24401.50 

       
9 Provide and apply 1 (one) coat of Polyamide 

cured Epoxy coating based on laminar micaceous 
iron oxide pigment (Edelpoxy HB MIO 116) of 
approved make over the surfaces as per direction 
of the Engineer. (Minimum DFT 50 Micron per 
coat by brush). 

975 Sq.m 44.48 Sq.m 43368.00 
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It. 
No. 

Description of Item Quantity Rate 
(Rs    P) 

Unit Amount 
(Rs  P) 

10 Provide and apply one coat of Polyvinyl butyral 
resin based pretreatment primer with Zinc 
Tetroxychromate pigment (Edeletech PR 106) of 
approved make for etching the G.I. surface as per 
direction of the Engineer. (Minimum DFT 6 Micron 
per coat by brush). 

50 Sq.m 30.22 Sq.m 1511.00 

       
11 Provide and apply 2 (two) coats of Aliphatic 

Acrylic Polyurethane high gloss finish coat of 
approved shade of approved make over the 
surface as per direction of the Engineer. 
(Minimum DFT 25 Micron per coat by brush). 975 Sq.m 94.59 Sq.m 92225.25 

       
12 Cut M.S. angles, plates, channels, cleats or any 

other M.S. structural sections by applying gas 
flame. Include for providing, supplying and 
transporting of gas cylinders, skilled labourers etc. 
all complete as directed. (Payment will be made 
on the basis of calculated cross sectional area of 
one side of the cutting plane). 2500 Sq.Cm. 6.16 Sq.Cm. 15400.00 

       
13 Make welding to different structurals by Electric 

Plant including providing welding plant, 
electrodes, accessories, transportation of welding 
plant to and from site etc. all completed.       

(a) Tack Welding 
300 Point 8.93 

Per 
Point 2679.00 

(b) Continuous Welding.  
4000  

Cm 
Length 8.93 

Per Cm. 
Length 35720.00 

       
14 Supplying, fitting, fixing MS bolts with nuts, 

washer complete after removing the existing 
worn-out bolts as per direction of Engineer (No 
extra payment will be made for removing worn-
out bolts). 80 Kg 110.05 Kg 8,804.00 

       
15 Removing the Fire Monitor from their position, 

greasing gland packing placing in proper position 
etc.      

a) Tower Monitor (Horizontal Movement) 
2 Nos. 1623.80 Each 3247.60 

b) Tower Monitor (Vertical Movement) 2 Nos. 1623.80 Each 3247.60 
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It. 
No. 

Description of Item Quantity Rate 
(Rs    P) 

Unit Amount 
(Rs  P) 

16 Removing the Fire Monitor from their position, 
repairing ie. Replacement of pinion, shaft etc in all 
respect and greasing placing in proper position.       

a) Base Monitor (Horizontal Movement) 
2 Nos. 5246.30 Each 10492.60 

b) Base Monitor (Vertical Movement) 
2 Nos. 5246.30 Each 10492.60 

       
17 Provide, supply, lay and fix both end flanged CI 

sluice valves of UPADHYAY make or approved 
equivalent make at appropriate positions of the DI 
pipeline including making joint connections with 
appropriate sizes of GI bolts, nuts, washers and 
CAF gaskets insertions all as per drawing or as 
directed. The rate also includes for hydro testing 
of joints after connections are make.       

a) 100 mm dia (PN 1.0) 4 Nos. 6860.00 Each 27440.00 

b) 100 mm dia NR Valve 
5 Nos. 7264.00 Each 36320.00 

c) 350 mm dia (PN 1.0) 1 No 61366.00 Each 61366.00 

d) 350 mm dia NR Valve 
2 Nos. 72639.00 Each 145278.00 

e) 150 mm dia (PN 1.0) 2 Nos. 10449.00 Each 20898.00 

       
18 Greasing, gland packing existing sluice valve/ 

check valve, NRV etc. including all materials like 
grease, packing etc.       

a) Upto 150 mm dia. 3 Nos. 846.40 Each 2539.20 

b)  Upto 350 mm dia. 3 Nos. 1861.85 Each 5585.55 

       
19 Making Scaffolding upto a height of 30 m, made 

of 10 cm. dia bamboo as main post @ 1.0 m 
center to center and 7.5 cm dia bamboo as ties, 
bracings etc. @ 0.75 m apart or as required fitting 
and fixing with necessary coirs, nails, clamps etc. 
for providing working space/ support for repairing 
of the structure.  600 Sqm 87.42 Sqm 52452.00 

    Total=Rs. 76,29,977.93 

       
(Rupees Seventy Six Lakh Twenty Nine Thousand Nine Hundred Seventy Seven and Paise Ninety Three Only) 
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Part-II 

     TENDER NO.:    M (I & CF) / T / 2064 
 

It. 
No. 

Description of Item Quantity Rate 
(Rs    P) 

Unit Amount 
(Rs  P) 

       

1 Dismantling of old M.S. works in joists, angles, 
plates, bracings, pipes etc. including cutting 
rusty bolts and nuts, etc. from damaged / 
corroded structures of Jetty and stacking the 
materials at Oil Jetty Store within 150 mtrs. 
Lead. 
Load the dismantled steel materials into truck at 
Oil Jetty No. -2 area, carry the materials over 
pucca road and unload at the Lock Store of I&CF 
Division, stack properly in stack yard, etc. as 
directed, including carriage by head load up to a 
lead of about 30m from each of the two points.  
 

(Payment will be made on the basis of difference 
of weight of loaded truck and empty truck as per 
weighment card reading from any weigh bridge 
approved by the Engineer.) 18 M.T. 2734.00 M.T. 49212.00 

       
2 Supply, fabricate, erect and fix by electrical 

welding M.S chequered plates (8 mm. thick) and 
other M.S. structurals like angles, channels, 
pipes etc. having required and specified section 
at different locations of Oil Jetty No. -2 as per 
existing design, all as per direction and 
instruction of the Engineer.  
(Payment will be made on calculated weight of 
fabricated members based on standard unit 
weight of structural members.) 20 M.T. 75594.77 M.T. 1511895.40 

       
3 Prepare surfaces of the new chequered plates 

and steel structurals by sand blasting, all 
specified and as directed. (Payment will be made 
on the basis of accepted area of sand blasting). 

750 Sq.M. 163.54 Sq.M. 122655.00 

       
4 Dismantle R.C. Concrete up to 200 mm. thick 

and stack concrete lumps at site within a lead of 
150 m. 
(Payment will be made on the basis of volume of 
concrete work dismantled.) 

2 Cu.M. 1864.92 Cu.M. 3729.84 

       
5 Provide and lay cement concrete (1:1.5:3) (with 

20 mm. down graded stone chips) for repairing 
of damaged concrete structures, curing, etc., all 
complete and as directed.  2 Cu.M. 5950.29 Cu.M. 11900.58 
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It. 
No. 

Description of Item Quantity Rate 
(Rs    P) 

Unit Amount 
(Rs  P) 

6 Cut M.S. angles, plates, channels, cleats or any 
other M.S. structural sections by applying gas 
flame. Include for providing, supplying and 
transporting of gas cylinders, skilled labourers, 
etc. all complete as directed.  
(Payment will be made on the basis of calculated 
cross-sectional area of one side of the cutting 
plane.) 2000 Sq.cm. 6.16 Sq.cm. 12320.00 

       
7 Make welding to different structurals by Electric 

Plant including providing welding plant, 
electrodes, accessories, transportation of 
welding plant to and from site, etc. all complete.  
(Payment will be done on the basis of per cm. 
run of welding done and accepted.)      

a) Tack Welding 

1000 Per Point 8.93 
Per 

Point 8930.00 

b) Continuous Welding 

4000 
Per Cm 
Length 8.93 

Per Cm 
Length 35720.00 

       
8 Supply, fabricate, and fix in position hand 

railings  of 32/40 mm dia (IS:1239 Pt.I  Latest 
Revisions) TATA make Medium Quality G.I. Pipe 
at different locations of Walkway, Approach 
Trestle, Dolphins etc. after taking out the 
damaged portion of the old pipe railings 
including carriage of dismantled materials from 
site to Oil Jetty Store Yard and stacking properly 
all as per specification and direction of the 
Engineer. (Payment will be made on the basis of 
length of G.I. pipes fixed at site). 200 Mtrs. 340.92 Mtrs. 68184.00 

       
9 Prepare surfaces of the existing tubular 

structures, chequered plates, exposed pile 
portion, MS rolled structures, hand railings etc. 
by removing old and perished paints from 
blistered painted surfaces of steel or other metal 
as per ST – 2 by chipping including scraping and 
cleaning with sweet water to remove soluble salt 
/ dust and/or other foreign matters and also 
include for providing and applying degreasing 
solvent of approved manufacturers prior to 
application of paints/primers, all as per 
specification and direction of the Engineer. 
(Payment will be made on the basis of accepted 
area of cleaning).  4870 Sq.M. 12.62 Sq.M. 61459.40 

       
 
 
 



[BOQ-8] 
It. 
No. 

Description of Item Quantity Rate 
(Rs    P) 

Unit Amount 
(Rs  P) 

10a Provide and apply one coat of Polyamide cured 
Epoxy Anticorrosive Primer containing iron oxide 
/ Zinc Phosphate (of any of the following 
manufacturers: Berger Paints/ Shalimar/Asian 
Paints) over the blasted surfaces as described in 
Particular Specification, all as per direction of the 
Engineer. (Minimum DFT 30 micron per coat by 
brush). 750 Sq.M. 25.06 Sq.M. 18795.00 

10b Provide and apply one coat of Polyamide cured 
high build aluminum based self priming rust 
encapsulating epoxy mastic primer (of any of the 
following manufacturers: Berger Paints/ Shalimar 
/Asian Paints) over the surface as described in 
the Particular Specification, all as per direction of 
the Engineer. (Minimum DFT 100 micron per 
coat by brush) 4465 Sq.M. 71.54 Sq.M. 319426.10 

       
10c Provide and apply one coat of Polyvinyl butyral 

resin based pretreatment primer with Zinc 
Tetroxychromate pigment (of any of the 
following manufacturers: Berger Paints/ Shalimar 
/Asian Paints) for etching the G.I. surface as 
described in the Particular Specification, all as 
per direction of the Engineer. (Minimum DFT 6 
micron per coat by brush) 85 Sq.M. 28.71 Sq.M. 2440.35 

10d Provide and apply 1 (one) coat of Polyamide 
cured Epoxy coating based on laminar micaceous 
iron oxide pigment (of any of the following 
manufacturers: Berger Paints/ Shalimar /Asian 
Paints) over the surfaces as described in 
Particular Specification, all as per direction of the 
Engineer. (Minimum DFT 50 Micron per coat by 
brush). 5300 Sq.M. 42.26 Sq.M. 223978.00 

10e Provide and apply 2 (two) coats of Aliphatic 
Acrylic Polyurethane high gloss finish coat of 
approved shade (of any of the following 
manufacturers: Berger Paints/ Shalimar /Asian 
Paints) over the surfaces as described in 
Particular Specifications, all as per direction of 
the Engineer (Minimum DFT 25 Micron per coat 
by brush). 3100 Sq.M. 89.87 Sq.M. 278597.00 

       
11 Provide and apply 2 (two) coats of Amine Adduct 

cured high build Coal Tar Epoxy black paint 
finish (of any of the following manufacturer 
Berger Paints/ Shalimar /Asian Paints)  over the 
surfaces as described in Particular Specifications, 
all as per direction of the Engineer (Minimum 
DFT 100 Micron per coat by brush 2200 Sq.M. 67.74 Sq.M. 149028.00 

    TOTAL=RS. 28,78,270.67 

      
 (Rupees Twenty Eight Lakh Seventy  Eight Thousand Two Hundred Seventy and Paise Sixty 

Seven Only) 



[BOQ-9] 
 
 

           BOQ amount for Part -I :          Rs.   76,29,977.93 
 

             BOQ amount for Part-II:          Rs.   28,78,270.67 
 Total Amount (Part -I + Part -II) =        Rs.1,05,08,248.60 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ABSTRACT FORM OF TENDER 

I / We hereby tender for the under mentioned work for its execution within the specified time and 
in accordance, in all respects with the specifications, design, drawing and instructions in writing 
and with such materials as are provided for, by and in all other respects in accordance with such 
conditions so far as practicable. 

( TO  BE  FILLED  IN  BY  THE  BIDDER ) 

(a)  Name of Work.               :      THOROUGH REPAIR AND PAINTING OF WORN OUT 2 (TWO) NOS. FIRE 
MONITOR STRUCTURES & FIRE WATER PIPE LINES ALONG WITH 
OTHER DAMAGED ABOVE DECK STEEL STRUCTURES WITH PAINTING 
COMPLETE AT 2ND OIL JETTY, HALDIA H.D.C.”.  

(b)  Estimated Cost.             :       Rs 1,05,08,248.60 (Rupees One Crore Five Lakh Eight Thousand Two 
Hundred Forty Eight and paise Sixty Only).  

(c)  Earnest Money.           :       Rs 2,10,165.00 [Rupees Two Lakh Ten Thousand One Hundred Sixty 
Five Only] 

(d)  Security Deposit 

       (including Earnest 
         Money).                        :  As per provisions in the tender. 
 
(e)  Time allowed for completion of the work.  10 (Ten) Months.   
   
(f)    Permanent I/T A/C. No.    :     
           
(g)  Maximum number of   
       workmen to be  engaged  
       on any day.                      :             
 
 
(h) Bank Details                      : 
 
   Name Of Bank:                                            Branch:   
 
                         Branch Code:                                             Account Number: 
  
                          IFS Code :-  
  
 
                      
(i)       RATE TENDERED BY ME / US IS : % 

 
 (                                                          

Percent ) 
 

 ABOVE   /  BELOW   /   AT PAR WITH 
 THE ESTIMATED AMOUNT. 
                
 
                                                                                                         (Signature of the Bidder) 
Witness:                                                                                              Address: 
 
(Name in block letters) 
Address:- 
 
Occupation:- 



THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM  OF  TENDER 
 
 
To 
The Manager (I&CF),  
Haldia Dock Complex. 
 

   I/We__________________________________________________________________having 
examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 
complete all the works required to be performed in accordance with the Specification, Bill of 
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ 
months / weeks from the date of order to commence the work and in the event of our tender 
being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the 
form hereto annexed with such alterations or additions thereto which may be necessary to give 
effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawing and Special & General Conditions of Contract and I / We hereby agree that until such 
Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract 
and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees 
shall be the Contract. 
 
THE TOTAL AMOUNT OF TENDER Rs. -------------------------------------- 

(Repeat in words) --------------------------------------------------------------------   

I / We require _____________days / months preliminary time to arrange and procure the 
materials required by the work from the date of acceptance of tender before I We could 
commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No 
___________________________ of _____________________ as Earnest Money. 
 
I / We agree that the period for which the tender shall remain open for acceptance shall Not be 
less than four months. 

                                                                                          
___________________________                                           

Dated:                                                                                       (Signature of Bidder with Seal) 
 
WITNESS :      

 
Signature : 

 Name of the Bidder 
: 

 

Name : (In 
Block Letters) 

  Address :  

Address : 
 

 
 
 

  

Occupation :  
 

   

 



General Conditions of Contract 
Forms and Agreements 
     
     
     
     
     
     
     
     
     
     
     
     
Sanctioned by the Trustees under Resolution No. 92 of the 
6th Meeting held on 27th May, 1993 

     
Including Addendum Sanctioned by the Trustees under 
Resolution No. 80 of the Meeting held on 25th August, 2009 
     
     
     
     
     
 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM 
& HALDIA DOCK COMPLEX 

 

 AUGUST , 2009  
     
 
 
 



GENERAL CONDITIONS OF CONTRACT 
 
  
 CLAUSE 

 
 PAGES 

1. AMENDMENT TO GENERAL CONDITIONS 
OF CONTRACT 

… GC 1  

2. DEFINITION 
 

… GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & 
ENGINEER’S REPRESENTATIVE 
 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-
REQUISITES 
 

… GC 5 – GC 9 

5. THE CONTRACT & GENERAL 
OBLIGATIONS OF CONTRACTOR 
 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND 
COMPLETION OF WORK 
 

… GC 14 – GC 17 

7. TERMS OF PAYMENT 
 

… GC 18 – GC 20 

8. VARIATION AND ITS VALUATION 
 

… GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION 
TIME/LIQUIDATED 
DAMAGE/TERMINATION OF CONTRACT 
 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF 
SECURITY DEPOSIT 
 

… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT 
DOCUMENTS, DISPUTES & ARBITRATION 
 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3 
 

  

13 FORM OF AGGREMENT 
 

  

14 PROFORMA FOR B.G. FOR CONTRACT 
PERFORMANCE 

  

15 INTEGRITY PACT DOCUMENT: 
PROFORMA 

  

16 DRAFT  Memorandum of Understanding 
between Ko.P.T.  & Transparency International 
India 

  

 
 

 
 
 
 



GC - 1 

 
AMENDMENT  
TO 
 
GENERAL CONDITIONS OF CONTRACT 
 
 
 
 
 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
 
 
Table under sub-clause (d) 
 
PREVIOUS  AS AMENDED  
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 25,000/- Any tender priced 
up 
to Rs 5,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

 
 
 
 
 
 
 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 139 
OF THE TRUSTEES’ 10TH METING HELD ON 19.11.1999 ] 
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1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the purpose 
of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the Contractor. 

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 
in this regard shall be treated as a breach and a contract, if entered into, 
shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

Amount of Earnest Money Estimated Value of 
Work  

For Works Contract 
For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 
Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

Scale of S.D. 
recovery.  
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
the amount of Earnest Money/Security Deposit held by the Trustees, at 
any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 
his representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other documents referred to in the definition of 
the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretatio
n of 
contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by 
him despite being sublet, provided always that the provision of labourers on a 
“piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the 
Contractor shall be fully responsible for the correct implementation thereof, as 
also for any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 
he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at site 
and the Contractor shall within 48 hours comply with such instruction without 
any demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the same 
to be made good by any other agency and the expenses incurred and certified 
by the Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on partial 
completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen to the Trustees’ own staff 
and to the men of other Public Body on or near the site of work and in 
default the Contractor shall be liable to the Trustees for any delay or 
expense incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt 
of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with the 
work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near 
the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard 
shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 
work shall be procured and supplied by the contractor with the approval 
of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The Engineer 
shall exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s 
cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required 
by the Engineer or his representative in respect of materials and 
workmanship deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his representative 
and at the rate/s stipulated in the contract. These rates shall only 
be considered by the contractor in the preparation of his 
tender/offer and these will form the basis of escalation/variation, 
if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on 
the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the contractor in excess of normal  wastage, then the 
value thereof shall be recovered from the contractor’s bills or 
from any of his other dues, after adding 19 ¼% extra over the 
higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a 
written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by 
the Engineer or his representative from time to time and shall 
reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 
The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till 
such time the written order to resume the execution is received 
by him. During such suspension the contractor shall protect and 
secure the work to the satisfaction of the Engineer or his 
Representative. All extra expenses in giving effect to such order 
shall be considered by the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the 

contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety 

of the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment 
and/or Extension of completion time to be allowed to the 
contractor, as shall, in the opinion of the Engineer be fair and 
reasonable, and the same shall be final and binding on the 
Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and 
the contractor shall stop further works in compliance of the 
same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature 
stoppage of work or on account of curtailment of the originally 
intended work by reason of alteration made by the Engineer in 
the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the 
satisfaction of the Engineer and has passed any final test 
prescribed in the contract, the contractor shall, within 21 days of 
submission of his application to the Engineer, be entitled to 
receive from him a certificate for completion of work in Form 
G.C.1, annexed hereto. If any part of the total work having been 
completed to the satisfaction of the Engineer, be taken over 
and/or used by the Trustees, the Contractor shall on application 
be entitled to partial completion certificate in the Form G.C.1 
indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, 
if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is 
concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the 
Contractor in respect of the work till final and satisfactory 
completion thereof and until a certificate of final completion in 
Form G.C.2 has been given by the Engineer. 
 
On account payments, if any, made prior to issue of the 
certificate in Form G.C.2, shall all be treated as mere advance, 
which shall stand recoverable in full or in part, if the Engineer 
so decides in the context of Contractor’s unfulfilled contract 
condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis 
of measurements of actual work done, as recorded in the 
Trustees’ measurement books and at accepted tendered or at 
agreed rates, as the case may be, except as otherwise provided in 
the contract and when the Engineer decides any other rate for 
change in the scope of work or omission, if any, on the part of 
the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of 
the Engineer or his Representative at intervals deemed suitable 
and justified by him. Provided always that subject to execution 
of work of substantial value in the context of the contract price, 
the interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be 
less than 1 month in between two payments for on account bill 
and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have 
been entered in the Measurement Book, the Contractor or his 
Agent shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior 
to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed 

in the Measurement Book, the Contractor shall type out his bill 
in the proforma approved by the 
Engineer and submit the same to the Engineer’s Representative 
in quadruplicate, duly signed by him or his accredited Agent 
over his Rubber Stamp. The Engineer or his Representative may 
in his absolute discretion, allow advance payment against such 
bill to the extent of an amount not exceeding 75% of the “net 
payable” sum of the said bill, subject to adjustment thereof 
against the bill at the time of checking and auditing the bill at 
the Trustees’ end. The measurement Book will not be handed 
over to the Contractor; but he will obtain the abstracts of 
quantities, amounts and recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only 
in respect of accepted offers/where estimated amount put to 
tender would be Rs.2,00,000/- or more, advance payment may 
be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, on 
account of loss/damage to such materials for whatever 
reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees 
and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where 
such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being 
less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer'’ subsequent written confirmation of such 
verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra, additional or substituted work, 
then the Engineer may decide the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative 

to the nature or amount of the whole of the contract work or 
to any part thereof shall be such that, in the opinion of the 
Engineer, the rate of prices contained in the contract for any 
item of the works or the rate as evaluated under sub-clauses 
(b) and (c) of this clause, is by reason of such omission or 
addition rendered unreasonable or in-applicable, the 
Engineer shall fix such other rate or price as he deems 
proper and the Engineer’s decision shall be final, binding 
and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / 
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as 
per contract or exceptionally adverse climatic conditions and 
natural phenomenon or strikes, lock-outs, civil commotion or 
other special circumstances of any kind beyond the control of 
the Contractor, cause delay in completing the work, the 
contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of 
occurrence of the reason and the Engineer shall thereupon 
consider the stated reasons in the manner deemed necessary and 
shall either reject the application or determine and allow in 
writing the extension period as he would deem proper for 
completion of the work with or without the imposition of 
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor 
and his decision shall be final and binding on the Contractor. If 
an extension of completion time is granted by the Engineer 
without imposition of liquidated damage, from the Clause 
No.8.3 of the Liquidated damage shall apply from its date of 
expiry, if the work be not completed within the extended time, 
unless stated otherwise in the decision communicated by the 
Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated 
by the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not 
as a penalty, ½% (half percent) of the total value of work 
(contract piece) as mentioned in the letter of acceptance of 
the tender/offer, for every week or part thereof the work 
remains unfinished. Provided always that the amount of 
such compensation shall not exceed 10% of the said value 
of work. The amount of Liquidated damages shall be 
determined by the Engineer, which shall be final and 
binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 
Sub-clause (a) of this clause, from any money due or likely to 
become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums 
that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly completed the work 
of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good through 
other agency at the Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto,   shall be recoverable from the 
Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the 

date he issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award 
shall normally be 4 months as provided in Indian Arbitration Act, 
1940 or any amendment thereof. The Arbitrator may, if found 
necessary, enlarge the time for making and publishing the award, with 
the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any 
such reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him 
by each party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the 
contract – within only the parameters of scope and conditions of the 
contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. 
The Engineer also shall not withhold any payment, which, according 
to him, is due or payable to the Contractor, on the ground that certain 
disputes have cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 

hereinabove would apply in the cases of contracts, where 
tendered amount appearing in the letter of acceptance of the 
tender / offer is less than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the 
cause of dispute and before the preparation of the final bill, 
giving detailed justifications, in the context of contract 
conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to 
the Engineer, with detailed justification in the context of 
contract conditions, before the issuance of final completion 
certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel 
of Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 
 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62  of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
 
 
 



                                                                                                 
                                                                                   
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 
 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in 
every respect in accordance with the terms of the Contract and that all obligations under the Contract 
have been fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
 
 
 
 
 
 
 



 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for 
the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                                         
(Signature of the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 
 
 
 
 
 



 
 

KOLKATA PORT TRUST 
PROFORMA OF FORM OF AGREEMENT 

 
 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the 
context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to include 
his heirs, executors, administrators, representative, successor in officer and permitted 
assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer 
by the contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified 

in any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute 
,complete  and maintain the work in conformity in all respects with the provisions of 
Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such 

execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 



 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu 
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the 
case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper 
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  
 
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as 
the “ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof 
include its successors administrators and assigns) having awarded to               
_____________________________, with registered office at _____________________               
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having 
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 
Award No __________________________ dated ____________________ Valued at Rs               
_______________________________ for “                                        ” and the contractor having 
agreed to prove a Contract performance Guarantee for the faithful performance of the entire 
Contract equivalent to Rs.                           ( rupees                                                  only)  to the 
EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head 
Office at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assigns) 
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable 
by the Contractor to the extent of Rs. -(                  only)  as aforesaid at any time   upto               
without any demur, reservation, contest, recourse or protest an/or without any reference to the 
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and 
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any 
dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank 
undertakes not to revoke this guarantee during its currency without previous consent of 
employer and further agrees that the guarantee herein contained shall continue to be enforceable 
till the Employer discharges his guarantee. 
 
 



EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT 
by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or any right which they 
might have against Contractor, and to exercise the same at any time in any manner, and other to 
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 
between EMPLOYER  and CONTRACTOR or any other course of remedy or security available 
to EMPLOYER . The Bank shall not be released of its obligations under these presents by any 
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or 
by reason or any other acts of omission or commission on the part of employer or any other 
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 
would, but for this provision, have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against 
CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may 
have in relation to the CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to Rs          (rupees                                      only) and it shall 
remain in force up to and including                                       and shall be extended from time to 
time for such period , on whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
 
 



 
 

Integrity Pact 
Between 
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal”. 
 
   And 
 
………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 
   Preamble 
 
The Principal intends to award, under laid down organizational p;rocedures, contract/s for 
……………………. The Principal values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 
and/or Contractor(s). 
 
In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), who 
will monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 
Section 1 – Commitments of the Principal 
 
(1)   The Principal commits itself to take all measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity 
and reason. The Principal will in particular, before and during the tender 
process, provide to all Bidder(s), the same information and will not provide 
to any Bidder(s) confidential/  additional information through which the 
Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 
Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 
(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation  in the tender process 
and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or 
give to any of the Principal’s employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit which he/she is not legally entitled to in 
order to obtain in exchange any advantage of any kind whatsoever during the tender process or 
during the execution of the contract. 

 



 
b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 
d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India; if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments made to the Indian 
agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of 
Foreign Suppliers” is annexed and marked as Annex-A. 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

 
(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlines above or be 

an accessory to such offences. 
 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 
If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2, above or in any other form such as to put his reliability or credibility in question 
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
per the procedure mentioned in the Guidelines on Banning of business dealings”. Copy of the 
“Guidelines on Banning of business dealings” is annexed and marked as Annex-B. 
 
 
Section 4-Compensation for damages 
 
(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 
(2)  If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the contract value or the amount equivalent to 
Performance Bank Guarantee. 

 
 
 
 
 



 
   Section 5-Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other 

Company in any country conforming to the anti corruption approach or with any other Public Sector 
Enterprise in India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process 

or action can be taken as per the procedure mentioned in “Guidelines on Banning of business 
dealings”. 

 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 

its provisions. 
 
Section 7- Criminal charges against violation Bidder(s)/Contractors/Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or an employee 
or representative or an associate of a Bidder, Contractor of Subcontractor which constitutes corruption, of 
if the Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer. 
 

Section 8 – Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractors 12 months after 
the last payment under the contract, and for all other Bidders 6 months after the contract has been 
awarded. 
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
 
 
Section 9 – Other provision 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 

Office of the Principal i.e. New Delhi. 
(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements 

have not be made. 
(3) If the Contractor is a partnership or a consortium, this agreement mist be signed by all partners or 

consortium members. 
(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions.  

 
 



 
 
___________________________________               _______________________________________ 
 
(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 
 
Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
 
                              …………………………………………. 


