
[NIT-1]   
 
 

SHORT TENDER NOTICE  
 
Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno-Commercial Part & Cover-II Price Part) from 
resourceful, experienced and bona-fide bidders with sound technical and financial capabilities for the following work 
at Haldia Dock Complex. 
 

 Name of work : STRENGTHENING OF ROAD FROM RANICHAK CROSSING 
TO G.C. BERTH MAIN GATE WITH PAVER BLOCKS 
TOPPING AT HALDIA DOCK COMPLEX, HALDIA.  
 

   
 Tender  No : M (I&CF) / T /2062 

    
 Estimated Cost : Rs 1,87,85,435.99 [Rupees One Crore Eighty Seven  Lakh 

Eighty Five Thousand Four Hundred Thirty Five and Paise 
Ninety Nine only] 
    

 Period Of Execution : 06 (Six) Months 

   
 Earnest Money :  Rs 3,75,710=00 (Rupees Three Lakh Seventy Five 

Thousand Seven Hundred Ten only) 

   
 Sale Period (both days 

inclusive) 
: 26-02-2014 to 19-03-2014. (UPTO 14:00 Hrs) 

(Bid document will be available on Ko.P.T/HDC  Website) 
   
 Date and Time for pre-

bid meeting & site visit 
: Pre-bid Meeting on 20-03-2014 at 11:30 AM at the office 

of Manager (I & CF) at Chiranjibpur Operational Building, 
2nd Floor, Chiranjibpur, HDC, followed by site visit. 

   
 Last date of 

submission of tender 
and opening of Cover - 
I of the tender 

: 26-03-2014   
Submission Up to 15:00 hrs. 
Opening After 15:30 hrs.  

   
 Cost of Tender  

Document 
(Non-refundable) 

: Rs 5000.00 [Rupees Five Thousand only]. 
 
 

   
 Contact Person. : Manager [I&CF], Haldia Dock Complex.  

 
 

 
Details of the tender can be seen at our website www.kolkataporttrust .gov.in / www.haldiadock.gov.in and the 
Notice Board at the Office Of Manager [I&CF], Haldia Dock Complex. Interested bidders may contact at 
ukkundu@kopt.in  

 
 

 
 
 
 

  
 
 
 

FLAG-A 



KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
 

Office of the Manager, I&CF Division 
Haldia Dock Complex, 

2ND Floor, Operational Building  
Chiranjibpur, P.O.-Haldia  

Purba Medinipur – 721604. 
                                                                                         Tele Fax No-03224-252110 

 
No. M (I&CF)/T/2062/1142                                                                                      Date:  19.02.2014                

[NIT-2]   
 

 

NOTICE INVITING TENDER  

NAME OF WORK:  Strengthening of Road from Ranichak Crossing to G.C. Berth Main 
Gate with Paver Blocks Topping at Haldia Dock Complex, Haldia.  

     TENDER NO.:   M (I & CF) / T / 2062 

 PRE-QUALIFICATION CRITERIA FOR BIDDERS : - 
1.) The intending bidders must have successfully completed “construction and/or maintenance and/or repairs and/or 
up gradation and/or improvement of road/ pavement/ hardstand/ yard with bituminous course/ in-situ concrete/ 
paving blocks or any combination of above works” during the last 7 (Seven) years ending last day of month previous 
to one in which applications are invited and minimum value of the completed works should comply with either of the 
following stipulations as given below:- 

Either (i) Three completed works each costing not less than 40 % of the estimated amount put to tender.             
Or (ii) Two completed works each costing not less than 50 % of the estimated amount put to tender. 
Or (iii) One completed work costing not less than 80% of the estimated amount put to tender. 

 

2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2013, 
should be at least 30% of the estimated amount put to tender. 

 

3. Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite qualification. 
 

TENDER AUTHORITY:- 
Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O.- Haldia, Dist. Purba 
Medinipur – 721 604, Tele-Fax:- [03224]-252110. 
 

Due 
Date 

 
 

26-03-2014 Time UPTO 
15:00 hrs. 

Date of 
Opening of 
Cover-I of 
the Tender 

26-03-2014 Time 15:30 hrs. 
onwards. 

Period of sale of Bid   
Document 

26-02-2014 to 19-03-2014. (UPTO 14:00 Hrs) 
(Bid document will be available on Ko.P.T/HDC  Website) 

Date and Time for pre-
bid meeting & site visit 

Pre-bid Meeting on 20-03-2014 at 11:30 AM at the office of Manager  
(I & CF) at Chiranjibpur Operational Building, 2nd Floor, Chiranjibpur, 
HDC, followed by site visit. 

Cost of Tender 
document 
(Non-refundable) 

Rs.5000=00 [Rupees Five Thousand only]  
 

Earnest Money Deposit Rs 3,75,710=00 (Rupees Three Lakh Seventy Five Thousand Seven 
Hundred Ten only) 

Time Of Completion  06 [SIX] Months 
 

Estimated Cost Of 
Work 

Rs 1,87,85,435.99 [Rupees One Crore Eighty Seven  Lakh Eighty Five 
Thousand Four Hundred Thirty Five and Paise Ninety Nine only] 

 
 

FLAG-B 
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OTHER INSTRUCTIONS:- 
 
Sealed tenders are invited on two Cover basis (i.e Cover-I Techno Commercial Part  & Cover-II Price Part) from 
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above mentioned work 
at Haldia Dock Complex. 

 

Tender Document (Non-transferable) will be available from the office of the Manager [I&CF] at the address captioned 
above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the cost of tender Document to 
be remitted by cash or Pay Order/ Banker’s Cheque/Demand Draft drawn on any Nationalised/Scheduled Bank of India in 
favour of “Kolkata Port Trust, Haldia Dock Complex” payable at Haldia for one set of tender Document. 
 

Request letter for purchase of tender Document should contain the following declarations: - 
 

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. /  Public Sector 
undertaking in India. 

 

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm / partnership 
firm / limited company, as the case may be) is / are not associated with any other firm bidding for the same work. 

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only] should be 
sent over and above the cost of Bid documents mentioned above [non-refundable] by  Pay order / Banker’s Cheque / 
Demand Draft of a Nationalized Bank/Scheduled Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock 
Complex”, payable at Haldia. Request for issue of tender form by post must reach this office at least 7 days before the 
last date of sale of tender, after which no tender form will be issued by post. The Trustees will not be responsible for 
postal delay / damage.  
 

A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust 
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at ukkundu@kopt.in and submit the tender 
along with APPLICATION MONEY equivalent to cost of tender document by  Pay order / Banker’s Cheque / Demand Draft 
drawn on any Nationalised or Scheduled Bank of India  in favour “Kolkata Port Trust, Haldia Dock Complex”, payable at 
Haldia. The tender document must accompany a covering letter containing the specific declarations as per (a)& (b) above. 
 

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through KoPT / HDC 
website and the bidders are requested to check for the same at the websites prior to submission of their offers.   
Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded from the 
website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be summarily rejected. 
Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender document. Trustees 
reserve the right to verify the submitted copies of documents / credentials with the original documents. 
 

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, West Bengal 
BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount of cess as per 
prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the bills of the contractor 
for onward transmission of the same to the appropriate authority. 
 

Issuance /submission of tender document to / by any bidder shall not construe that such bidder is considered qualified. 
Sealed tenders will be received at the same office of the Manager [I&CF] up to 15:00 hrs. on the last date of submission 
and opening of tender specified above. Delayed offers and offers sent through fax / e-mail shall not be considered.  
 

Cover-I of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or their 
authorised representatives who may wish to be present.  
 

Cover-II of only technically & commercially qualified bidders will be opened at a later date under due intimation to all 
concerned. 
 

In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the next working 
day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day of opening.  
Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without assigning 
any reason whatsoever thereof.  
 
 

U K Kundu  
MANAGER (I&CF)  

HALDIA DOCK COMPLEX 
 

 



 
 

 
 
 
 

 
KOLKATA PORT TRUST 

 
HALDIA DOCK COMPLEX 

 
I&CF DIVISION 

 
TENDER DOCUMENTS 

 
 
 

NAME OF WORK:  Strengthening of Road from 
Ranichak Crossing to G.C. Berth Main 
Gate with Paver Blocks Topping at 
Haldia Dock Complex, Haldia.  

     TENDER NO.:      M(I & CF) / T / 2062 

 
 
 

VOLUME - I 
 
 
 
 

   Rs 5000.00                                                                                       February, 2014 
 
 



TENDER  DOCUMENTS 
 

NAME OF WORK:  Strengthening of Road from 
Ranichak Crossing to G.C. Berth Main 
Gate with Paver Blocks Topping at 
Haldia Dock Complex, Haldia.  

          TENDER NO.:      M(I & CF) / T / 2062 

 
VOLUME - I 

 
 

 
Issued to: 
 
 
 
 
Date of Issue: 
 
 
 
 
On behalf of Bidder: 
 
 
 
 
Signature and Designation 
of Issuing Officer: 
 
 
 
 

 Manager (I&CF) 
 Haldia Dock Complex 

Operational Building, Chiranjibpur 
 P.O. Haldia – 721604 

 Purba Medinipur 
 Tele Fax: - (03224) 252110   

 
 
 
 
 



TENDER  DOCUMENTS 

NAME OF WORK:  Strengthening of Road from Ranichak Crossing 
to G.C. Berth Main Gate with Paver Blocks 
Topping at Haldia Dock Complex, Haldia.  

          TENDER NO.:      M(I & CF) / T / 2062 

VOLUME - I 
 

SUBJECT 
 

PAGES 
     FROM                   TO  

 NOTICE INVITING TENDER     NIT-2                   NIT-3 
 INSTRUCTION TO BIDDERS      IB- 1                      IB-5 
 SPECIAL CONDITIONS OF CONTRACT      SC-1                      SC-9 
 PARTICULAR SPECIFICATION      PS-1                    PS-12 
 ANNEXURE-I 
 ANNEXURE-II 
 FORMAT FOR CONCURRENT COMMITMENT OF BIDDERS 
 SCHEDULE-O 
 ABSTRACT FORM OF TENDER (UNPRICED) 
 FORM OF TENDER (UNPRICED) 
 AFFIDAVIT 

 

 GENERAL CONDITIONS OF CONTRACT  Separate Booklet  
 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs 1,87,85,435.99 [Rupees One Crore Eighty 

Seven  Lakh Eighty Five Thousand Four Hundred 
Thirty Five and Paise Ninety Nine only] 
    

EARNEST MONEY : Rs 3,75,710=00 (Rupees Three Lakh Seventy 
Five Thousand Seven Hundred Ten only) 

   
TIME OF COMPLETION : 6(SIX) months 

   
PERIOD OF SALE OF TENDER PAPERS 
(Both Days Inclusive) 

26-02-2014 to 19-03-2014. (UPTO 14:00 Hrs) 
(Bid document will be available on Ko.P.T/HDC  
Website) 

 DATE AND TIME FOR PRE-BID MEETING & 
SITE VISIT 

: Pre-bid Meeting on 20-03-2014 at 11:30 AM at 
the office of Manager (I & CF) at Chiranjibpur 
Operational Building, 2nd Floor, Chiranjibpur, 
HDC, followed by site visit. 

 LAST DATE OF SUBMISSION OF TENDER 
AND OPENING OF COVER-I OF THE TENDER 

: 26-03-2014  Submission up to 15:00 Hrs  
 Opening after 15:30 Hrs. 
 
 
 



[NIT-1] 
 

SHORT TENDER NOTICE  
 

Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno-Commercial Part & Cover-II Price Part) from 
resourceful, experienced and bona-fide bidders with sound technical and financial capabilities for the following 
work at Haldia Dock Complex. 
 

 Name of work : STRENGTHENING OF ROAD FROM RANICHAK CROSSING 
TO G.C. BERTH MAIN GATE WITH PAVER BLOCKS 
TOPPING AT HALDIA DOCK COMPLEX, HALDIA.  
 

   
 Tender  No : M (I&CF) / T /2062 

    
 Estimated Cost : Rs 1,87,85,435.99 [Rupees One Crore Eighty Seven  Lakh 

Eighty Five Thousand Four Hundred Thirty Five and Paise 
Ninety Nine only] 
    

 Period Of Execution : 06 (Six) Months 

   
 Earnest Money :  Rs 3,75,710=00 (Rupees Three Lakh Seventy Five 

Thousand Seven Hundred Ten only) 

   
 Sale Period (both days 

inclusive) 
: 26-02-2014 to 19-03-2014. (UPTO 14:00 Hrs) 

(Bid document will be available on Ko.P.T/HDC  Website) 
   
 Date and Time for pre-

bid meeting & site visit 
: Pre-bid Meeting on 20-03-2014 at 11:30 AM at the office 

of Manager (I & CF) at Chiranjibpur Operational Building, 
2nd Floor, Chiranjibpur, HDC, followed by site visit. 

   
 Last date of 

submission of tender 
and opening of Cover - 
I of the tender 

: 26-03-2014   
Submission Up to 15:00 hrs. 
Opening After 15:30 hrs.  

   
 Cost of Tender  

Document 
(Non-refundable) 

: Rs 5000.00 [Rupees Five Thousand only]. 
 
 

   
 Contact Person. : Manager [I&CF], Haldia Dock Complex.  

 
 

 
Details of the tender can be seen at our website www.kolkataporttrust .gov.in / www.haldiadock.gov.in 
and the Notice Board at the Office Of Manager [I&CF], Haldia Dock Complex. Interested bidders may contact at 
ukkundu@kopt.in  
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NOTICE INVITING TENDER 

NAME OF WORK:  Strengthening of Road from Ranichak Crossing to G.C. Berth 
Main Gate with Paver Blocks Topping at Haldia Dock Complex, 
Haldia.  

     TENDER NO.:   M (I & CF) / T / 2062 

 PRE-QUALIFICATION CRITERIA FOR BIDDERS : - 
1.) The intending bidders must have successfully completed “construction and/or maintenance and/or repairs 
and/or up gradation and/or improvement of road/ pavement/ hardstand/ yard with bituminous course/ in-situ 
concrete/ paving blocks or any combination of above works” during the last 7 (Seven) years ending last day of 
month previous to one in which applications are invited and minimum value of the completed works should 
comply with either of the following stipulations as given below:- 

Either (i) Three completed works each costing not less than 40 % of the estimated amount put to tender.             
Or (ii) Two completed works each costing not less than 50 % of the estimated amount put to tender. 
Or (iii) One completed work costing not less than 80% of the estimated amount put to tender. 

 

2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-
2013, should be at least 30% of the estimated amount put to tender. 

 

3. Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite 
qualification. 

 

TENDER AUTHORITY:- 
Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O.- Haldia, Dist. Purba 
Medinipur – 721 604, Tele-Fax:- [03224]-252110. 
 

Due 
Date 

 
 

26-03-2014 Time UPTO 
15:00 hrs. 

Date of 
Opening of 
Cover-I of 
the Tender 

26-03-2014 Time 15:30 hrs. 
onwards. 

Period of sale of Bid   
Document 

26-02-2014 to 19-03-2014. (UPTO 14:00 Hrs) 
(Bid document will be available on Ko.P.T/HDC  Website) 

Date and Time for pre-
bid meeting & site visit 

Pre-bid Meeting on 20-03-2014  at 11:30 AM at the office of Manager 
(I & CF) at Chiranjibpur Operational Building, 2nd Floor, Chiranjibpur, 
HDC, followed by site visit. 

Cost of Tender 
document 
(Non-refundable) 

Rs.5000=00 [Rupees Five Thousand only]  
 

Earnest Money Deposit Rs 3,75,710=00 (Rupees Three Lakh Seventy Five Thousand Seven 
Hundred Ten only) 

Time Of Completion  06 [SIX] Months 
 

Estimated Cost Of 
Work 

Rs 1,87,85,435.99 [Rupees One Crore Eighty Seven  Lakh Eighty Five 
Thousand Four Hundred Thirty Five and Paise Ninety Nine only] 

 
OTHER INSTRUCTIONS:- 
 

Sealed tenders are invited on two Cover basis (i.e Cover-I Techno Commercial Part  & Cover-II Price Part) from 
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above 
mentioned work at Haldia Dock Complex. 

 

Tender Document (Non-transferable) will be available from the office of the Manager [I&CF] at the address 
captioned above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the cost of 
tender Document to be remitted by cash or Pay Order/ Banker’s Cheque/Demand Draft drawn on any 
Nationalised/Scheduled Bank of India in favour of “Kolkata Port Trust, Haldia Dock Complex” payable at 
Haldia for one set of tender Document. 



[NIT-3] 
 
Request letter for purchase of tender Document should contain the following declarations: - 
 

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. /  Public 
Sector undertaking in India. 

 

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm / 
partnership firm / limited company, as the case may be) is / are not associated with any other firm 
bidding for the same work. 

 

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only] 
should be sent over and above the cost of Bid documents mentioned above [non-refundable] by  Pay order / 
Banker’s Cheque / Demand Draft of a Nationalized Bank/Scheduled Bank of India drawn in favour of “Kolkata 
Port Trust, Haldia Dock Complex”, payable at Haldia. Request for issue of tender form by post must reach 
this office at least 7 days before the last date of sale of tender, after which no tender form will be issued by 
post. The Trustees will not be responsible for postal delay / damage.  
 

A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust 
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at ukkundu@kopt.in and submit 
the tender along with APPLICATION MONEY equivalent to cost of tender document by  Pay order / Banker’s 
Cheque / Demand Draft drawn on any Nationalised or Scheduled Bank of India  in favour “Kolkata Port Trust, 
Haldia Dock Complex”, payable at Haldia. The tender document must accompany a covering letter containing 
the specific declarations as per (a)& (b) above. 
 

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through 
KoPT / HDC website and the bidders are requested to check for the same at the websites prior to submission of 
their offers.   
Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be 
summarily rejected. 
Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender document. 
Trustees reserve the right to verify the submitted copies of documents / credentials with the original 
documents. 
 

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, 
West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An 
amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered 
from all the bills of the contractor for onward transmission of the same to the appropriate authority. 
 

Issuance /submission of tender document to / by any bidder shall not construe that such bidder is considered 
qualified. 
Sealed tenders will be received at the same office of the Manager [I&CF] up to 15:00 hrs. on the last date of 
submission and opening of tender specified above. Delayed offers and offers sent through fax / e-mail shall not 
be considered.  
 

Cover-I of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or 
their authorised representatives who may wish to be present.  
 

Cover-II of only technically & commercially qualified bidders will be opened at a later date under due intimation 
to all concerned. 
 

In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the 
next working day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day 
of opening.  
Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without 
assigning any reason whatsoever thereof.  
 
 

U K Kundu  
MANAGER (I&CF)  

HALDIA DOCK COMPLEX 
 
 



INSTRUCTIONS TO BIDDER 
 

NAME OF WORK:  Strengthening of Road from Ranichak Crossing to G.C. Berth 
Main Gate with Paver Blocks Topping at Haldia Dock Complex, 
Haldia.  

     TENDER NO.:   M (I & CF) / T / 2062 

 
INSTRUCTIONS  TO  BIDDERS 

 

INDEX  
CL. NO SUBJECT  PAGE MKD  

1.0 GENERAL  IB-1 

2.0 EARNEST MONEY IB-1 

3.0 MODE OF SUBMISSION OF BID  IB-1 TO IB-3 

4.0 OPENING OF BIDS  IB-3  

5.0 SECURITY DEPOSIT IB-3  

6.0 REFUND OF EARNEST MONEY  IB-3 

7.0 VALIDITY OF OFFER  IB-4 

8.0 DETAILED  SCRUTINY OF TENDERS IB-4 

9.0 EVALUATION CRITERIA IB-4 

10.0 ACCEPTANCE OF TENDER IB-4 

11.0 MISCELLANEOUS IB-5 

  
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



[IB-1] 

1.0     GENERAL 
         The work as described in the tender shall be executed in Haldia and in accordance with the attached 

General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) 
& detailed Bill Of Quantities. Location Plan of the place of work might be inspected at the office of the 
Manager (I&CF) on any working day before quoting for the tender. 

2.0     EARNEST MONEY 

2.1 An Earnest Money Deposit of  Rs 3,75,710=00 (Rupees Three Lakh Seventy Five Thousand Seven 
Hundred Ten only) shall have to be deposited with the tender. 

2.2 Earnest Money shall be deposited by Banker’s Cheque or by Demand Draft or by Pay Order of any 
Nationalised Bank /Scheduled Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock 
Complex”,  payable at Haldia. Earnest money will not be accepted in cash. 

 
2.3 Earnest Money in the form of Banker’s Cheque/ Demand Draft/ Pay Order shall be submitted in a separate 

sealed envelope marked “EARNEST MONEY” and superscribed with the title of the work, Tender No., 
Bidder’s identity, etc.  

2.4 Bidders who are registered with NSIC are exempted from deposition of Earnest Money deposit.  
 

Tenders submitted without requisite Earnest Money are liable to be rejected. 

3.0 MODE OF SUBMISSION OF BID 

3.1a All bidders must submit their offers strictly in accordance with the terms and conditions set out in the bid 
documents and no deviation will be accepted. Any term not incorporated / submitted with Cover-I of the 
Tender but incorporated / submitted with Cover-II shall be rejected outright. 

3.1b Cover-I, Cover-II and all envelopes contained therein as described in the following clauses must be 
clearly superscribed with the details as given below: 

a)  Title of the work 
b)  Tender Number. 
c)  Bidder’s identity, address, Telephone No., Fax No., E-mail, etc. 

3.2 Tender documents shall be submitted under two Covers in three / four separate sealed envelopes, 
depending on whether the same has been purchased directly from the office of the Manager (I&CF) or 
downloaded from the website. 

When tender documents have been directly procured from this office, the tender documents shall be put 
in 2 (two) separate sealed covers as follows: 

(a) COVER-I, which shall contain ENVELOPE -I & ENVELOPE – II (which shall include Volume-I of 
the Tender Document).                                                             

(b) COVER-II, which shall contain Volume-II of the tender document. 

When tender documents have been downloaded from WEBSITE, the tender documents shall be put in 2 
(two) separate sealed covers as follows: 

(a) COVER-I, which shall contain ENVELOPE –IA, ENVELOPE-IB, and ENVELOPE – II (which shall 
contain Volume-I of the Tender Document).  

(b) COVER-II, which shall contain Volume-II of the tender document. 

Envelope-I & Envelope-II  OR  Envelope-IA, Envelope -IB & Envelope -II  (as the case may be) 
together with Volume-I of the Tender Document shall be put in a sealed envelope marked as “COVER-
I”.   

“COVER –II” shall be submitted in a separated sealed envelope, which shall be clearly marked 
“COVER-II  Bid – DO Not open”.  



[IB-2] 

3.3 Envelope-IA shall contain the following: - 
(i) A demand draft or Banker’s cheque / Pay order for Rs 5000/- (Rupees Five Thousand Only) as 

APPLICATION MONEY towards cost of tender documents. 
(ii) A covering letter containing the following declarations: - 

             a). That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public 
Sector undertaking in India. 

b).The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm 
/partnership firm /limited company, as the case may be) is/are not associated with any other firm 
bidding for the same work 

3.4 Envelope – I   shall contain Earnest Money Deposit as per Cl-2.0 above. 

3.5 Envelope – I B  shall contain Earnest Money Deposit as per Cl-2.0 above. 

3.6 Envelope – II   shall contain the following documents: 

(i) Volume-I of the Tender Document. All pages of Volume-I shall be signed by the Bidder 
and stamped with his official seal. In Volume-I, the un-priced “Abstract Form Of 
Tender” & “Form Of Tender” (without price quoted) shall not only be signed and 
stamped by the Bidder, but must also be duly witnessed.  

(ii) A Declaration as per ‘Annexure – I’ that no conditions / deviations have been added in COVER- 
II, i.e., in the price part of the Bid. 

(iii) Copy of the following documents :- 
1. VAT registration certificate.       
2. Valid Trade Licence  
3. Valid Professional Tax Clearance Certificate / Up to date tax payment challan .  
4. Proof of possessing valid Employees’ Provident Fund (EPF) Account.  
5. Proof of being registered with Employees’ State Insurance Corporation (ESIC), if applicable. If 

this is not applicable, documentary evidence to establish Non-applicability to be submitted 
along with techno-commercial bid. Such document(s) shall have to be furnished, along with an 
affidavit affirmed before a first-class judicial Magistrate to that effect (vide proforma of affidavit 
attached to Volume-1 of Tender Document). 

6. In case the contractor is not covered under the ESI Act, then he must additionally indemnify 
Ko.P.T against all damages and accident occurring to his labourer. 

 

( iv)      Details of the firm as per Schedule-O of the tender document. 
(v) The bidder is required to submit list of works, which are in hand at the time of submitting their 

offer. This list of works is required to be submitted in the enclosed proforma titled ‘Concurrent 
Commitments of The Bidder’. 

(vi) Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

(vii) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 
3 (three) financial years (i.e. 2010-2011, 2011 – 2012 and 2012-2013) OR a certificate from 
a Chartered Accountant / Financial Auditor showing financial annual turn over of the company for 
the said financial years 

 (viii) GCC Booklet, Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 
signed by the Bidder under office seal. 

The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy the 
Authorities.                                             
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3.7 COVER-II will contain the Volume-II of the tender document with Price Bid as per BOQ and 
Form of Tender duly signed, sealed & filled up by the bidder. 

3.8 The sealed envelopes shall be superscribed with the name of work with the Bid No, bidder’s name, Postal 
address and Telex / Telegraphic / FAX / E-mail address of the Bidder.  

3.9 The sealed covers must be submitted so as to reach the Manager (I&CF) at Chiranjibpur, P.O.- Haldia-
721 604, Dist. Purba Medinipur by 3.00 p.m. on or before the last date of submission of the tender 
documents 

3.10 Telex / Telegraphic / Late Offers shall not be accepted. Trustees / Tender Issuing Authority will Not be 
responsible for any misplacement or late receipts through post or any request for issuance of tender 
documents and for subsequent submission thereof. 

3.11 All the bidders should submit the tender in accordance with the Mode of submission of Bid as aforesaid. 

4. OPENING OF BIDS 

4.1 Only COVER-I containing Envelope-I & Envelope-II or Envelope-IA, Envelope-IB & Envelope-II as specified 
above will be opened on the date and time as fixed in the tender document, at the office of the Manager 
(I&CF), Haldia Dock Complex or his representative in presence of bidder (or his authorized 
representative), who wishes to be present. 

4.2 Envelope –II of only those bidders who have deposited requisite Earnest Money shall be opened.  

4.3 COVER-II containing Volume-II, i.e., the Price part of the Bid will be sealed separately and kept under the 
custody of I &CF Division. After evaluation / scrutiny of documents in the Cover-I are completed, the 
Cover-II, i.e., “Price Bid” of only those Bidders who are Technically & Commercially accepted and satisfy 
the Eligibility Criteria stipulated in the NIT shall be opened at a later date, with due intimation to such 
Bidders. 

 4.4 The sealed envelopes must be superscribed with the name of work with the Bid No, bidder’s name, Postal 
address and Telex / Telegraphic / FAX / E-mail address of the Bidder.  

5.0 SECURITY DEPOSIT 

5.1   For the successful Bidder, the Security Deposit shall be recovered from the Earnest Money deposit in 
accordance with clause 3.4 (f) and (g) of the General Conditions of Contract. 

5.2 As an alternative to the deduction of Security Deposit from progressive bills, the Contractor, if he so 
desires, can submit to the Engineer, a Performance Bond as per Cl. 3.6 of General Conditions of Contract 
in the form of an irrevocable guarantee from Kolkata / Haldia Branch of any Nationalised Bank or 
Scheduled Bank of India in the proforma attached to the General Conditions of Contract and for a sum 
computed according to Cl. 3.4(g) of the General Conditions of Contract. The Bank Guarantee for the 
Performance Bond shall remain valid till 30 (thirty) days after completion of maintenance period specified 
in the tender or any extension thereto as would be informed by the Engineer. On acceptance of 
Performance Bond, the Earnest Money deposit will be refunded to the successful bidder.     

                       

5.3  Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.  

6.0  REFUND OF EARNEST MONEY 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 
without any interest within 7(Seven) days after opening of Price bid (Volume – II of the Tender document)  
 
The same DD/ BC/ Pay order etc. of unaccepted tenderers, submitted as Earnest Money, shall be returned 
/ refunded without any interest.  

 



[IB-4] 

 

7.0   VALIDITY OF OFFER 
 

The tender shall remain valid for a period of 4 (four) months from the date of opening the same. If 
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable 
to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

 

8.0   DETAILED SCRUTINY OF TENDERS: 
 

8.1 During the course of examination of Cover-I of the bid, the bidders, if asked for, shall furnish any or 
additional document(s) for the purpose of evaluation of his / their bids.  The price bids i.e. Cover-II of only 
those bidders who meet the qualifying criteria of NIT shall be opened.   
During techno-Commercial Evaluation, i.e evaluation of Cover-I of tender, an offer shall be considered 
Non-responsive in case :- 
 

(i) The tender is received after the date and time specified in N.I.T. 
(ii) Bid is Not accompanied by requisite earnest money.  
(iii) Bid documents are not accompanied by requisite application money when bid documents are 

downloaded from website.   
(iv) Validity of the offer is less than tender stipulation,  
(v) Bid documents are not signed and sealed in the manner indicated in the bid documents.  
(vi) It does not meet the Qualification Criteria as stipulated in the NIT. 
(vii) Documents not submitted as per Clause 3.6 of Instruction to Bidders. 
(viii) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely.  
 

In addition to the above, a bidder may be disqualified if – 
 

a)  The bidder provides misleading or false information in the statements and documents submitted.  
b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 

9.0  EVALUATION CRITERIA 

During evaluation of Cover-II i.e. Price Part, provided that the bidder submits his offer following tender 
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the 
Trustees.  

10.0  ACCEPTANCE OF TENDER 

10.1   Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason 
thereof and also reserve the right to accept the tender in part or as a whole. 

10.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and 
any Tenderer who resorts to this will render his tender liable to rejection. 

10.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six 
weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract. 
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11.0  MISCELLANEOUS 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 
considered. 

(ii) The bidder shall not impose his/her/their own terms & conditions in the Bid offer or quote his rates 
based on his own terms and conditions. Such tenders are liable to rejection at the option of the Trustees 
without further reference to the bidder. 

(iii) In case a bidder wants to submit the tender document purchased / down loaded by him in “NOT 
QUOTED” condition, the same shall be done by putting the blank tender document in a sealed envelope, 
which shall be duly superscribed with the name and number of tender, name of the bidder   and the 
words “TENDER – NOT QUOTED”, so that the tender inviting authority can separate “Not Quoted” 
tenders without opening the envelopes.      

(iv) The successful Bidder shall arrange for the supply of all materials, labour, tools and plants as stipulated 
in the Special Conditions of Contract, required for efficient execution of the work. 

(v) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 
language used throughout shall be English. 

(vi) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender 
shall be required to be complete, duly filled in and signed on every page of the tender.  

(vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It 
is not the intention to debar the Contractors from working if their relatives are working in KoPT, but such 
a declaration is necessary in the interest of Trustees against any possible lapses. 

 
 

************************* 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SPECIAL CONDITIONS OF CONTRACT  

NAME OF WORK:  Strengthening of Road from Ranichak Crossing to G.C. Berth 
Main Gate with Paver Blocks Topping at Haldia Dock Complex, 
Haldia.  

     TENDER NO.:   M (I & CF) / T / 2062 
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1.0    GENERAL 
 

These provisions though given in a separate section are part of the tender documents which must be read as a 
whole, the various sections being complementary to one another and are to be taken as mutually explanatory. 
These provisions shall be read in conjunction with the other parts of the tender documents viz.  General 
Conditions of Contract, Notice Inviting Tenders, Instructions to Bidders, Particular Specifications, Drawings (if 
any), Bill of Quantities and other documents forming part of the Contract. In case of any discrepancy or 
ambiguity in the documents, the order of precedence of the documents as stated in the “Instructions to Bidder” 
will apply. In particular, these provisions will over ride those in the General Conditions provided there is 
discrepancy between them.  
 

2.   CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 

If the stipulations in the various tender documents be found to be at variance in any respect, one will override 
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. 
any particular item in the list will take precedence over all those placed lower down in the list.  
 

o Order letter.  
o Bill of Quantities.  
o Drawings (if any). 
o Particular Specifications. 
o Special Conditions of the Contract.  
o General Conditions of Contract.  

 
In case of any dispute, question or difference either during the execution of the work or any other time as to 
any matter or thing connected with or arising out of this Contract, the decision of the Manager (I&CF), Haldia 
Dock Complex, thereon shall be final and binding upon all parties.  
 
 

3.0 LOCATION : 
 

Haldia Dock System is located at the confluence of River Haldi and River Hooghly at Latitude 2202’ North and 
Longitude 8806’ East, at about 130 Kms upstream from Sand heads and 104 Kms downstream of Kolkata. The 
port is located on national Waterway No-1; at about 45 Kms upstream from pilot age Station. The berths of 
Haldia Dock Complex are located inside an Impounded Dock Basin. Berths 2,3,4, 4A, 4B and 5 are on the 
Eastern side of the Basin while Berths 8,9,10,11,12 and 13 are on its Western side. The Northern side of the 
basin houses Berths 6 and 7 through a Finger Jetty.  
 
The location of the work is from Ranichak crossing to G.C. Berth main gate at Haldia , HDC.   
 

4.0 ACCESS TO THE SITE: 
 
(a ) By Road : 
         
All-weather hardtop roads approachable from N.H. 41 exist right up to the area of work.  
 
Any temporary roads up to the Contractor’s Site Office or up to the actual site of construction as may be found 
necessary shall be constructed by the Contractor at his own cost. 
 
( b ) By Rail : 
 
  S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   

 
5.0 SCOPE OF WORK: -   
 

The major scope of work shall be:- 
(i) Earthwork in excavation & filling.  
(ii) Sand filling and compacting by vibro roller. 
(iii) Supplying and laying of machine made pre cast M 50 grade concrete paver block. 
(iv) RCC work 
(v) Supplying and laying boulder 
(vi) Shuttering work 
(vii) Reinforcement work  Fe-415 (IS-1786)/Fe-250-IS: 432. 
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All the items of works as detailed above shall have to be carried out as per specification and as detailed in the 
“Bill of Quantities”. 
 

The scope of work also includes all other ancillary and appurtenant works as set forth in the attached Bill of 
Quantities in accordance with specifications for materials and workmanship as per this tender, relevant BIS 
codes, specifications as detailed in M.O.R.T.H Specifications and PWD, West Bengal’s Schedule of Rates for 
Road & Bridge Works and Building Works (Latest editions). 
 
6.0 SITE FEATURES & OPERATIONS:-  
 
The area where the proposed construction is to be carried out is located near to an operational area and is 
busy with heavy cargo borne traffic, predominantly dumpers, trailers, lorries carrying cargo etc. The work shall 
have to be executed by the successful bidder without hampering normal operational activities in the area. The 
working hours may have to be adjusted as the situation demands. No claim for idle labour on this account shall 
be entertained.  
 

The Contractor shall take all possible care so that other construction and / or operational works around the 
area, if any, are not unduly hampered for this work. Any defect arising during construction work shall have to 
be rectified forthwith as directed, to the satisfaction of the Engineer, without charging extra. During execution 
of the work, proper care should be taken to provide adequate protection to the existing structures, cables 
(electrical / telephone / computer etc), fresh water and fire pipelines etc. and other installations against any 
damage at the contractor’s risk and expense. Careful manual excavation will have to be carried out in places 
where service lines have been laid (information to be obtained from Engineer by the contractor beforehand) to 
avoid any damage.  
 
Any damage caused to the existing pavement / structures/facilities/service lines or defect arising during 
construction shall have to be made good / rectified forthwith as directed to the satisfaction of the Engineer. 
Care should be taken during transportation of materials and execution of work so as not to impede the smooth 
traffic flow and normal operations in adjoining areas.  
 
The work is of urgent nature and the completion time should be strictly adhered to and the contractor shall be 
required to mobilize sufficient manpower & machinery for achieving the same. 
 
Further, if so required by the Engineer in the interests of normal working of the port, it is found necessary to 
shift / suspend some construction activity for some duration, this shall be done in compliance with the 
instructions of the Engineer, without any additional cost.  
 
The tenderers shall have to assess the impact of hindrance to the different activities of the work which may 
likely to occur during execution of the job due to various factors including those of shipping and other 
operational activities in the areas and also as stated above. They shall have to plan the work in such a way so 
that all the activities of the job can be continued after taking care of the above hindrances effectively round the 
clock even on Sundays and holidays in order to complete the job within scheduled time frame as mentioned 
below. The tenderers shall consider the above points while quoting their rates.  
 
7.0 PARTICULARS OF EXISTING WORKS: 
 

Such information as maybe given in the specification as to the existing features and works other than those 
now under construction as part of the present Haldia Dock Complex given without warranty of accuracy and 
neither the Trustees nor the Engineer will be liable for any discrepancies therein.  
 

 

8.0 SETTING OUT WORKS AND INITIAL MEASUREMENTS: 
 

The Engineer shall provide the initial references and a benchmark for the setting out of the work. It will be the 
Contractor’s responsibility to set out the works accurately and get them checked by the Engineer.  
The Contractor shall provide at his own expense all necessary instruments, staff and labourers for the checking 
of the survey. 
 

The Contractor shall be responsible for the true setting out of the Works, and for the correctness of all 
dimensions, levels, lines, positions and alignment. Any error in any of the dimensions, levels, lines, positions 
and alignment found in any part of the Works shall be rectified by the Contractor at his own cost. Checking by 
the Engineer at any stage shall not absolve the Contractor from any responsibility for proper setting out and 
construction of the Works to correct levels, lines, positions and alignment. 
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Before commencement of the work, the Contractor shall take initial measurements and spot levels at intervals 
as ordered by the Engineer and after verification by the Engineer, these records shall be signed by the 
Contractor and serve as the initial record for earthwork measurements. The Contractor shall give the Engineer 
or his representative at least 24 hours prior notice in writing of the time when any part of the setting out of the 
works will be ready for checking. 
 
9.0      TIME OF COMPLETION:  
 
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 
completed in all respects within 06 (Six) months including preliminary time from the date of placement of 
work order. 
 
10.0      MAINTENANCE PERIOD:   
 
The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of Contract 
for a period of 03(Three) years  from the date of completion as certified by the Engineer or his representative 
in Form G.C-1.  
 
 
11.0 TEMPORARY OR ENABLING WORK:- 
 
The Contractor shall submit to the Engineer for his approval not less than 28 days before commencement or 
erection of any part of Temporary Works, drawings and detailed proposals for the method of construction of  
temporary works such as office, store, and temporary platforms, pre-casting yard, workshop etc. which he 
intends to construct for the execution of the contract and no such work shall be constructed before obtaining 
the written approval of the Engineer. The Contractor shall also submit his calculations relating to the design of 
temporary works, strength etc., if required by the Engineer and shall carry out the modifications that the 
Engineer may require of such temporary works at Contractor’s own cost. As with the permanent works, the 
Contractor shall take all precautions while carrying out the temporary works and shall abide by regulations of all 
statutory authorities. Notwithstanding approval by the Engineer, the Contractor shall be solely responsible for 
the safety and proper execution of the temporary work and all related permanent work. The Contractor at his 
own cost shall repair any damage occurring to part or whole of the permanent work due to any failure of the 
temporary works. These provisions will apply to all enabling works also. The contractor shall obtain permission 
for any Temporary Works and would ensure that during execution of works the statutory requirements of the 
concerned authorities such as Kolkata Port Trust, Police, Customs, etc. would be complied with. 
 
12.0 CONTRACTOR’S SITE OFFICE, STORE SHEDS ETC:- 
 
On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the 
construction of Site Office, Store, and Shed etc. For such allotment a token rent of Rs.10.00 per annum or part 
thereof will be recovered from Contractor’s bill. The Contactor will have to demarcate and properly fence the 
working areas at his own cost before starting the work proper .The Contractor shall hand over vacant 
possession of the land free from all encumbrances within two months from actual date of completion of work 
(as stated in G.C.-I) failing which the Engineer will be at liberty to employ other agency to carry out this work 
at the Contractor’s expense and also a penal rent at the rate of Trustees’ Schedule of Rent in vogue for the 
period beyond two months from the actual date of completion of work shall be levied on the Contractor and 
recovered from his final bill / Security Deposit. The Contractor shall build office, sheds etc. only on the land 
allotted to him as approved by the Engineer or his representative and shall maintain a clean hygienic condition 
throughout the period of their use. Labour hutments shall have to be constructed in areas outside the Dock 
boundary zone. If necessary, Ko.P.T. will allot suitable area for that against application.  
 
The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him 
from time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor 
shall promptly sign each entry as a token of having received such orders.  
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13.0    KEEPING THE SITE AND WORKING AREA CLEAR:                                                                       
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. 
 
14.0 SUPPLY OF MATERIALS BY THE CONTRACTOR: 
 

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary 
and permanent works required in accordance with the Bill of Quantities or for any extra/additional work 
required as per the directions of the Engineer. The contractor shall procure cement, reinforcement steel, paver 
blocks (if procured) and other materials from manufacturers approved by the Engineer.  
The contractor will be allowed to take away surplus materials on completion of the work , subject to Engineer’s 
verification of contractor’s records of entry and consumption of materials in the works. 
                                               
15.0 TESTING OF MATERIALS & EQUIPMENT:  
 
The contractor shall provide at his own cost all necessary equipment and all necessary facilities for such testing 
which by the nature of work will have to be done at site.  
 
Equipment will be in the nature of sufficient number of slump cones, standard metal moulds for concrete test 
cubes / beams, sets of standard IS sieves, weighing balance, graduated measuring cylinders, etc.  
 
These are only indicative and it may be noted that equipment are to be provided and testing carried out as per 
direction of Engineer without any reservation and at the cost and expense of the contractor. 
 

Any other testing of materials or workmanship desired by the Engineer shall be carried out by the contractor at 
his cost from National Test House or any other Government registered laboratory or Institutional Laboratory as 
approved by the Engineer. The testing charges and all other incidental charges like packaging and transporting 
the test samples etc. shall have to be borne by the contractor and must be included in the rates. 
 

16.0 PROGRAMME AND PROGRESS: 
 

The contractor shall suitably schedule various activities required for completion of the work and shall submit 
detailed programme of work in writing in the form of a Bar / PERT Chart before commencement of the work. 
 

If desired by the Engineer, the contractor, during execution of the work, shall submit on the first day of each 
month the progress report of the work in a manner as directed, showing therein corrective measures to be 
taken to make up the backlog, if there be any. 
 
17.0 SAFETY: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) 
Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the 
Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction 
issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 
temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of access 
or any other aspect.  
 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in 
proper condition.  
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all 
workers and shall also provide job specific PPE’s e.g. safety belts for working at  heights;  protective face and 
eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works 
; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by the 
Engineer.  
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All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in 
the relevant safety codes.  
 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply to the relevant safety codes.  
 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have 
to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be 
inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to 
the worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor shall 
adopt all the above safety measures at his own cost.  
 
The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 
project proper. 

 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect 

adversely the quality or appearance thereof or cause injury or death to animal and plant life.  
 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout 
the period of their use and different effluents of the labour hutment shall have to be disposed off 
suitably.  

    
18.0    POWER SUPPLY: 
  
If available, suitable power supply may be arranged by the Trustees at the nearest existing supply point of the 
site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the 
distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ Plant 
and Equipment Division.  
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of 
WBSEB as prevalent amended from time to time including installation, hire charges for meters, Govt Duty as 
well as 19.25% overhead on electricity charges. The Trustees do not guarantee uninterrupted power supply 
from the above sources and Contractor shall not be compensated for any delay / irregularity in providing power 
supply. The Contractor shall have to arrange for the supply of power at his own cost during such periods. 
 
19.0 WATER: 
 
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on 
written request from the Contractor, water for drinking and for construction purposes may be made available 
from the existing water line of the Trustees at a point near the site of work. The contractor will have to arrange 
for laying pipelines, as necessary, as per approval of the Engineer or his representative, for storing and 
distributing the same to the work point at his own cost. 
 For supply of water by Trustees to the Contractor, an amount equivalent to 1% (one percent) of the gross bill 
value shall be progressively recovered from the running bill including final bill as applicable. 
 
20.0    METHOD OF MEASUREMENT:.  
 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the P.W.D Schedule of Rates (Buildings-2010 & Roads-2008), Govt. of West Bengal. For details of 
measurement not covered by the above S.P.-27, 1987 of B.I.S. shall be referred to.   
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21.0 PAYMENT: 
 

On account payment to the Contractor shall be arranged as and when required at the discretion of the Manager 
[I & C F] on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The 
terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract.  
HDC shall make payment directly to the contractor’s designated bank account. For this purpose, the contractor 
will have to indicate  (i) name of bank   (ii) branch name (iii) branch code and (iv) designated account number 
in the “Abstract Form Of Tender “. In case payment is made directly through bank, the contractor may be 
required to submit a pre-receipt as per instruction of HDC. 
 

22.0 WATCHING OF MATERIALS:- 
 
The successful Bidder will have to arrange for proper security of all materials and tools brought by him. The 
Contractor shall be fully responsible for any theft or damage of the materials. He may be allowed to post his 
Watchmen round –the-clock at the work-site. No extra amount will, however, be paid separately for watching. 
The Contractor should quote his rates keeping this in view.  

 
23.0   PLANT & EQUIPMENT:-  
 
The successful bidder shall supply all necessary tools, plants and equipments with fuel and operator required 
for successful execution of the work at his own cost.  

 
24.0 PRICE ADJUSTMENTS:- 
No Escalation / Variation on the prices of any account shall be entertained. 
 
25A.   CONTRACT LABOUR LAWS:- 

 
The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and 
Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all 
modifications/amendments being enforced from time to time. 
 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the 
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 
/permanent license as per sec12(1) of the Contract Labour Act. 
 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same to 
the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days 
of such commencement or completion. 
 
The contractor has to obtain a certificate of registration  under “Building & Other Construction Workers 
(Regulation Of Employment & Conditions Of Service ) Act-1996 and Central Rule 1998 and his rate shall 
include a cess payable @ 1 % of the cost of construction as applicable under “Building & Other 
Construction Workers Welfare Cess Act -1996   & Welfare Cess Rules 1998. 
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst. 
Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). 
 
The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him 
to his workers. 
 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & 
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to 
be present during period of disbursement. 
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25 B. COMPLIANCE WITH EPF & M P ACT: 
 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with amendments, if 
any), issued from time to time.  
 

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and 
produce the original for verification to the representative of the principal employer, i.e. Manager (I&CF). 
 

 
25 C. COMPLIANCE WITH ESI ACT:- 
 

If applicable , the successful bidder will have to comply with provisions of “Employers State Insurance Act –
1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall 
deduct employees’ contribution @ 1.75 % of the wages of each of the employees’ and shall deposit the same 
together with employer’s contribution @ 4.75 % of such total wages payable to the employees or at such rates 
as fixed by the competent authority from time to time. 
 

In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him regularly) and 
meet an accident during and arising out of his employment, the contractor being the immediate employer, shall 
be liable to pay him suitable compensation.  
 

The contractor will be required to submit Xerox of all payment challans and produce the original for verification 
to the representative of the principal employer, i.e. Manager (I&CF) .  
 
25 D. INDEMNIFICATIONS: 
 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions 
of any law, rules or regulations having the force of law, including but not limited to – 
 

 
a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) 

Act, 1996   
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Payment of Bonus Act, 1965. 
j) The Payment of Gratuity Act, 1972. 
k) The Equal Remuneration Act, 1976. 
l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  
m) Child Labour (Prohibition and Regulation) Act, 1986. 
n) The Maternity Benefits Act 1961 
o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  
p) Motor Vehicle Act, latest revision. 
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26. PERMIT:    
 

Entry Permits may be necessary for the workmen and for the movement of transport vehicles for this work.  In 
the interest of work, necessary entry Permits will be issued free of cost by the Trustee’s for the workmen, 
vehicles /lorries/trucks etc. for entering into the Dock area for execution of work / testing of materials at the 
departmental laboratory, against application as per prescribed proforma by the contractor, after the same is 
examined and approved by the Engineer. The entry permit will be issued as per requirement following latest 
Permit Scheme of Haldia Dock Complex. All existing rules, including any amendments thereto, in future, will 
have to be complied with by the contractor. 
 
27.0 FORCE MAJEURE: 
 

In the event of either party rendered unable by Force Majeure to perform any obligation required to be 
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure shall 
upon notification to the other party be suspended for the period which Force Majeure events lasts. The cost 
and loss sustained by the either party shall be borne by the respective parties. 
 

The term “Force Majeure” as employed shall mean the events as below :  
 

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / 
suppliers or occurring outside India) so far as it is uninsurable; 
 

(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign enemies, 
directed to India;   
 

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 
 

(iv)  Fire , flood , cyclone , hurricane and acts of God.  
 

Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure. 
Upon the occurrence of such cause and upon its termination, the party alleging that it has been rendered 
unable as aforesaid shall notify the other party in writing immediately but not later than forty eight hours of the 
alleged beginning and ending thereof, giving full particulars and satisfactory evidence in support of his claim. 
 

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the 
period for which such event lasts and affects the relative obligation directly. Such extension of time shall be 
without prejudice to the provision that time is essence of the Contract and any other terms and conditions 
related to time of completion as may provided elsewhere in the Contract 
If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract 
shall settle the issue mutually. 

 

28.0 SETTLEMENT OF DISPUTES: - 
 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or 
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of 
the General Conditions of Contract and Arbitration and Conciliation Act, 1996.                         
 

 

29 A SERVICE TAX:   
 

Service Tax, if leviable, will be paid extra by the Trustees as applicable. The bidder shall not include Service 
Tax in his rates. In case Service Tax is payable, the Contractor will be required to submit necessary bill / 
challans / invoice in accordance with Service Tax Rules and the Contractor needs to be registered with the 
Central Excise for the service to be rendered and copy of the same shall be submitted to HDC. On demand, the 
successful bidder will have to submit documents regarding payment of Service Tax. 
 

In case the Contractor provides taxable service and charges service Tax, the bill / invoice shall be raised so as 
to enable H.D.C. to obtain CENVAT credit against the same. 
 

Deduction of Sales / Turnover Tax on works contract, Income Tax shall be made by HDC/ KoPT from each 
certificate of payment to the Contractor at the prevalent rates or such other rates as may be specified by the 
Government from time to time, on the gross amount of the Contractor’s bill for payment.  
Regarding other Taxes Duties and statutory & other levies the Contractor has to pay and observe all formalities 
as stipulated on the General Condition of Contract. 
 

However Service Tax as applicable on the amount of liquidated damage as well as other recovery 
i.e. damage, penalty, land rent, electricity charge etc. shall be deducted from contractors’ bill at 
applicable rates and the same will not be reimbursed by HDC, KoPT.  
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29. B    ROYALTY: 
 

Royalty as applicable from time to time for various materials like sand, stone aggregates etc. obtained by the 
contractor, his agents/suppliers or sub-contractors from government or private quarry/land for the purpose of 
this contract work shall be paid by the contractor at prevailing rates. He shall indemnify the Trustees against 
any claim from the Government / other authorities for short or non-recovery of royalty charges and shall pay 
such short or non-recovered amount(s) on demand to the appropriate authorities at anytime.    
 
30. THIRD PARTY INSPECTION OF CONCRETE PAVER BLOCK:  
 
Inspection and testing of Concrete Paver Block according to applicable standards / specifications shall be 
carried out by Third Party Inspecting Agency (TPIA) like Jadavpur University ( Kolkata) or Bengal Engineering & 
Science University ( BESU), Shibpur, Howrah or HRBC or National Test House, Kolkata or Indian Institute of 
Technology, Kharagpur or any other Govt. Institute / Organization approved by the Engineer. The inspection 
and testing shall be carried out at the laboratories of the TPIA and/or at other Govt.laboratories approved by 
the Engineer. The sample of the concrete paver blocks to be tested will be collected from the site only by the 
TPIA in presence of the representative of the contractor and representative of the Engineer of the contract. 
 
The Third Party Inspecting Agency (TPIA) will be appointed by the contractor only after getting the approval of 
the Engineer of the contract in this regard and payment to the TPIA will  be made by the contractor. The bidder 
shall include all other inspection and testing related costs and expenses in his rates and the contractor shall not 
be paid any amount in this regard. 
 
Notwithstanding the inspection and passing of materials by the approved TPIA any material found at site to be 
defective in quality and not conforming to the relevant specifications due to any reason whatsoever, shall be 
liable to rejection and the contractor shall replace the same at his own cost and arrangement at the earliest.  
 
 

 

 

********************** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PARTICULAR SPECIFICATIONS 
 

NAME OF WORK:  Strengthening of Road from Ranichak Crossing to G.C. Berth 
Main Gate with Paver Blocks Topping at Haldia Dock Complex, 
Haldia.  

     TENDER NO.:   M (I & CF) / T / 2062 
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1.0 GENERAL: - 
 

 All materials to be used in the permanent works shall be of the best quality of the kind and to the 
approval of the Engineer. They shall comply with the Specifications laid out in the BIS codes (referred 
to as IS) as revised or modified up to the date one month prior to the Tender Date unless otherwise 
specifically mentioned in the Tender Documents. 

 
 Samples of materials to be supplied and used by the Contractor in the works shall be subject to the 

prior approval of the Engineer. For this purpose, the contractor shall furnish in advance, representative 
samples in quantities and in the manner as directed by the Engineer for his approval. 

 
 Materials brought to the site, which in the opinion of the Engineer do not conform to the approved 

sample, shall, and if so directed by him, be removed by the contractor within 24 hours at his own cost 
from the site and replaced by materials of approved quality at no extra cost. 

 
 The contractor shall produce manufacturer’s test certificates for the materials procured by him. The 

Engineer may carry out or order any test on any of the materials as he may decide. The contractor 
shall, at his cost and expense, supply requisite materials for this purpose and render such assistance to 
the Engineer as he may require. The cost of testing will be borne by the Contractor. Further, if and as 
required by the Engineer, the contractor shall get the materials tested from approved laboratories at 
his expense and produce the test certificates for the inspection of the Engineer.  

 
 If the Engineer is of the opinion that the materials are not suitable for use on the works; he may reject 

the consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision regarding the 
suitability of materials brought to site for use in the works shall be final and binding on the contractor, 
who shall remove the rejected materials from site and replace them with materials of required quality. 

 
 In spite of approval of the Engineer of any material brought to the site, he may subsequently reject the 

same if in his opinion the materials has since deteriorated due to long or defective storage or for any 
reason whatsoever and is thereby considered unfit for use in the permanent works. Any material thus 
rejected shall be immediately removed from the site at contractor’s cost and expense. 

 
 All materials bought to the site shall be properly stored and preserved to ensure their quality and 

fitness during the course of their use in work. If the storage arrangements are not to the Engineer’s 
satisfaction, he may direct the contractor for arranging proper storage to which the contractor shall 
have to comply. The materials shall be stored in adequate quantities well in advance to meet the 
construction schedule and shall be guarded in the manner directed by the Engineer and to his 
satisfaction. 

 
 All materials used in the works shall be of the best kind and to the approval of the Engineer's 

Representative. The materials supplied and the workmanship shall satisfy the relevant clauses as given 
below and in the Bill of Quantities of the tender.  
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2.  EARTH WORK : 
 
2.1. INITIAL MEASUREMENTS AND JOINT RECORDS: 
 

Before commencement of excavation or filling, the Contractor shall take initial measurements and spot levels at 
intervals as ordered by the Engineer and after verification by the Engineer these shall be signed by the 
Contractor and serve as the initial record for earth work measurement. 
 
2.2 EXCAVATION 
2.2.1 SCOPE OF EXCAVATION WORK: 
 
Excavation for construction of pavement, trench, drains etc. or other work shall consist of removal of 
vegetation over the area, cutting, removal and satisfactory disposal of all materials as necessary for the 
construction of the facilities or other purposes, in accordance with the requirements of these specifications to 
lines, grades and cross-sections shown in the drawings or as indicated by the Engineer. The work shall also 
include the hauling and stacking of suitable cut materials as directed, as also the disposal of unsuitable cut 
materials in specified manner, and trimming and finishing of the excavation to the specified dimensions or as 
directed by the Engineer. 

 

For purposes of excavation work under this contract, there shall be no classification of soils. 
 

2.2.2 CUTTING GENERAL: 
 

All excavations shall be carried out in conformity with the directions laid herein under and in a manner 
approved by the Engineer. 

 

While planning or executing excavations, the Contractor shall take adequate precautions against collapse of 
sides, soil erosion, water pollution etc. If necessary excavation shall be carried out manually as directed by the 
Engineer. 

 

All vegetation over the area shall be removed prior to commencement of excavation and disposed at locations 
approved by the Engineer. 

 

The excavations shall conform to the grades, side slopes and levels shown on the drawings or directed by the 
Engineer. The Contractor shall not excavate outside the slopes or below the formation level or loosen any 
material outside or below the limits of excavation. 

 

Foundation pits shall not be excavated to the full depth unless construction is imminent; the last 150 mm of the 
depth of excavation shall not be removed until just before concreting. 

 

If the bottom of any excavation has been left exposed and in the opinion of the Engineer, has become badly 
affected by the atmosphere or by water, the contractor shall remove such portions of the deteriorated 
foundation material as directed by the Engineer and shall make good with lean concrete and/or sand, all at his 
own cost and expense. 

 
Any excess depth excavated below the specified levels shall be made good with silver sand or lean concrete at 
the cost of the contractor as per the directions of the Engineer.  
 
2.2.3 ADJACENT STRUCTURES : 
 
Where the excavation is to be carried out below the foundation level of adjacent structures, the contractor shall 
take precautions such as underpinning, shoring or strutting as directed by the Engineer, before proceeding with 
the excavation. The cost of such measures shall be borne by the contractor. 
 
2.2.4 STRUTING AND SHORING : 
 

Any shoring, strutting and planking, close or open required for the execution of the work according to the 
specifications and directions of the Engineer, shall be carried out by the contractor at his own cost and 
expense and is deemed to be covered in his rates for earthwork, except in cases specifically mentioned 
in BOQ. All the safety requirements will be the responsibility of the contractor, notwithstanding any approval of 
the shoring, strutting arrangements by the Engineer. 
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The shoring, strutting and other planking shall be in position as long as all relevant work in the excavation is 
completed and approved and shall be removed after the permission  to do so is granted. 

 
2.2.5 METHODS ,TOOLS AND EQUIPMENT : 
 
Only such methods, tools and equipment as approved by the Engineer, shall be used in the work. 
 

2.2.6 DISPOSAL OF EXCAVATED MATERIALS : 
 
All the excavated materials shall be the property of the Employer and shall be handled as directed by the 
Engineer. If any thing such as fossils, ancient coins etc. are found while excavating the earth that shall have to 
be handed over to the employer immediately and shall be the property of the employer. 

 
Unsuitable and surplus materials not intended for use in any filling or otherwise shall be disposed off as 
directed by the Engineer. 
 
2.2.7 CONSTRUCTION OPERATIONS:  
 

2.2.7.1. Setting out:- After the site has been cleared, the limits of excavation shall be set out true to lines, 
curves, slopes, grades and sections, as shown in the sketches or as directed by the Engineer's Representative. 
The contractor shall provide surveyor, all labour, survey instruments and materials such as strings, pegs, nails, 
bamboos, stones, lime, mortar, concrete etc. required in connection with the setting out of works and 
establishment of bench marks. The contractor shall be responsible for the maintenance of bench marks and 
other marks and stakes as long as they required for the work in the opinion of the Engineer's Representative. 
 
2.2.7.2. Excavation:- All excavations shall be carried out in conformity with the directions laid herein under 
and in a manner approved by the Engineer's Representative. The work shall be so planned that the suitable 
materials available from excavation are satisfactorily utilised as directed upon beforehand. 
 
The excavation shall conform to the lines, grades, side slopes and levels shown on the drawings or directed by 
the Engineer's Representative. The Contractor shall not excavate outside the slopes or below the established 
grades or loosen any material outside the limits of excavation. Subject to the permitted tolerances, any excess 
depth excavated below the specified levels on the roadway shall be made good at the cost of the contractor 
with silver sand or lean concrete and compacted. 
 
All debris and loose materials on the slopes of cutting shall be removed. No back filling shall be allowed to 
obtain required slopes excepting that when boulders or soft materials are encountered in cut slopes these shall 
be excavated to approved depth on instructions of the Engineer's Representative and the resulting cavities filled 
with silver sand or lean concrete, as per direction of the Engineer and at the cost of the contractor.  
 
2.2.7.3. Excavation of road shoulders: If directed by the Engineer's Representative, the shoulders shall be 
removed to their full width and to levels shown on the drawings or as directed by the Engineer's 
Representative. While doing so, care shall be taken to see that no portion of the existing pavement designated 
to be retained is loosened or disturbed.  
 

2.2.7.4 Slides :  
 

If slides occur in cuttings during the process of construction, they shall be removed at the cost of the 
contractor as ordered by the Engineer.  
 

2.2.7.5 Dewatering: 
 
If water is met with in the excavated trenches due to springs, seepage, rain or other causes, it shall be 
removed by suitable diversions, pumping or bailing out and the excavation pit kept dry whenever so required or 
directed by the Engineer at the cost of the contractor. Care shall be taken to discharge the drained water as 
not to cause damage to the works, crops or any other property.  

 

However if conditions met are such that conventional methods of dewatering are not adequate and well point 
or other such methods are necessary, the contractor shall submit details thereof for consideration and approval 
by the Engineer. 
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2.2.7.6 Back filling:  
 
Back filling around completed foundation or other work shall commence only after the relevant work has been 
inspected and approved by the Engineer. Backfilling/filling shall be done with Zone-III brown sand only and the 
cost will be separately payable.  
 
The filling shall be done in horizontal layers not exceeding 300 mm in loose thickness with proper ramming, 
watering and consolidation to obtain the degree of compaction as directed by the Engineer. 
 
2.2.7.7 Compacting original ground: 
 
In all cases, the original ground shall be consolidated by rolling, as directed by the Engineer's Representative, 
but with a minimum of ten passes of vibro roller of suitable capacity.  
 
Where so directed by the Engineer's Representative, any unsuitable materials occurring in foundation shall be 
removed and replaced by approved materials suitably consolidated. 
 
Payment for earthwork in excavation shall be made in Cu.Mtr based on the measurement of the volume of the 
pit or trench with working space as per IS: 1200 and side slopes of stepping as permitted by the Engineer. 
 
2.3 SAND FILLING:-  
 
The materials for filling shall be fine / medium, brown sand conforming to Zone-III of IS 383, as detailed in the 
Bill of Quantities. 
 

The materials shall be spread uniformly on the prepared sub-grade with the help of a Pay loader, drag 
spreader, motor grader or other approved means as permitted by the Engineer's Representative. The thickness 
of loose layers shall be so regulated that the maximum thickness of the layer after consolidation does not 
exceed 200 mm. Thereafter, the area shall be flooded with water, allowed to stay for some time for sand to 
settle to its maximum natural dense state and then the water slowly allowed to drain out without any ruts or 
piping.  Sand shall be consolidated by mechanical Vibro-roller   of L&T / Ingersoll-Rand or any other approved 
make of suitable capacity. 
The surface of any layer of material on completion of compaction shall be well closed, free from movement 
under equipment and from consolidation planes, ridges, cracks of loose material. All loose segregated or 
otherwise defective area shall be made good to the full thickness of layer and re-compacted. 
 

The effectiveness of consolidation shall be tested with respect to Relative Density measured by Sand 
Replacement Method using procedures laid down in relevant IS codes. 
 

2.4 PAYMENT   : - 
 

(i) FOR PAVEMENT WORK:-  Payment for earthwork in excavation / road cutting shall  be based on 
volume of earthwork calculated from joint records of pre-levels & post – levels . 

(ii) FOR TRENCHES, DRAINS, CULVERTS ETC. :-  Payment for earthwork in excavation shall be 
made in Cu.M based on the measurement of the volume of the pit or trench as per IS: 1200. The 
rate shall include excavation in all soils removal of spoils up to a distance as mentioned in B.O.Q to 
areas indicated by the Engineer, all shoring, strutting, planking, dewatering, with all leads and lifts. 

(iii) FOR SAND FILLING: -Payment for filling shall be done on the basis of volume of consolidated 
filling based on pre-work and post-work levels.  

 

3.0    COARSE AGGREGATE: Stone aggregates required for works or aggregate for cement concrete (Plain or 
reinforced) shall be hard, of uniform and fine texture, free from faults or planes of weakness and free from 
weathered faces. These must also be free from loam, clay, free from organic matter or other impurities. The 
materials shall be stacked at roadside lands or other lands (as directed by the Engineer's Representative) in 
specified heights without causing inconvenience to traffic and in such a way as to afford maximum facilities of 
work. Aggregates for Cement concrete work should conform to IS: 383. Physical requirements and grading of 
aggregates for pavement courses shall be as specified for particular type of work and as described in P.W.D. 
(Roads) and the job specifications contained in the Bill of Quantities of the tender. Only stones as is available 
from quarries in Pakur areas will be normally used. 
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All coarse aggregate for concrete works must be well graded. These shall be screened for removal of dust and 
if so necessary in the opinion of the Engineer's Representative, shall be washed at the cost and expense of the 
contractor.  
 
4.0  FINE AGGREGATE (SAND):-  All sand shall be clean, sharp and free from clay, loam, organic or any 
other foreign matter and shall be obtained from the approved source. The contractor shall get the sample of 
sand to be used in different kinds of work approved by the Engineer before using the same in work. Sand that 
in the opinion of the Engineer is dirty must be washed to his satisfaction at the cost and expenses of the 
contractor.  Sand for cement concrete work must be Zone-II sand . The sand shall pass through a mesh, 4.75 
mm square measured in the clear. Sand shall not be used for concrete works if it contains more than 10% of 
fine grains passing through a 76 mesh sieve as used for cement test, nor should the fineness modulus be less 
than 2.00 unless specific permission is obtained from the Engineer's Representative, (ii) Medium sand may be 
used for cement mortar for masonry plaster etc. (iii) Sand filling in bed shall be done with Zone-III brown sand 
or as specified in the Bill of Quantities. The gradation of sand as per IS-383 is given below:- 
 

 
5.0 MOORUM: -  
 

Moorum shall be of the best quality free of clay and must not be too brittle when dry nor too sticky when wet.    
 

6.0 LATERITE BOULDERS: -    
 

Laterite boulders shall be clean, free from loose earth and organic matter and shall be hard, durable, free from 
cracks and angular in shape. The materials shall be obtained from a quarry approved by the Engineer and 
samples must be submitted to the Engineer for his approval before effecting delivery to the site.  
 

The specific weight shall not be less than 2.20 T/Cu. M.  
 
 

  
7.0 CEMENT CONCRETE WORKS: 
 
7.1 Standards : All connecting work shall be done to IS:456 -2000 – Code of  Practice for Plain and 
Reinforced Concrete and other standards mentioned therein, unless otherwise specified or directed by the 
Engineer. 
 

7.2   CEMENT:  
 
Unless specifically mentioned otherwise the cement to be used in the Works shall be Ordinary Portland Cement 
Grade 53/43/33 conforming to IS: 12269 / IS: 8112 / IS: 269 or cement conforming to IS:455 /IS1489 or 
grades approved by the Engineer. The source of supply shall be subject to prior approval of the Engineer. The 
Contractor shall endeavour to get approval of at least two makes / sources, so as to have an alternative make / 
source in hand in case of disruption in supply from the other make / source. 

 
 
 
 
 
 
 
 

IS SIEVE 
DESIGNATION 

PERCENTAGE 
PASSING FOR 

ZONE-I 

PERCENTAGE 
PASSING FOR 

ZONE-II 

PERCENTAGE 
PASSING FOR 

ZONE-III 

PERCENTAGE 
PASSING FOR 

ZONE-IV 
10 mm 100 100 100 100 

4.75 mm 90-100 90-100 90-100 95-100 
2.36 mm 60-95 75-100 85-100 95-100 
1.18 mm 30-70 55-90 75-100 90-100 

600 micron 15-34 35-59 60-79 80-100 
300 micron 5-20 8-30 12-40 15-50 
150 micron 0-10 0-10 0-10 0-15 



[PS-6] 
 

Once the quality and make of cement to be used in the Works is approved the Contractor shall endeavour to 
obtain further supplies from the same source and make. The Contractor should be prepared to furnish 
Manufacturer’s test certificate as and when required to do so by the Engineer.  
 

For each delivery of cement to the Site the Contractor shall forward to the Engineer a certificate to the effect 
that such cement was tested and analysed at the Factory and the results of such tests and analysis meet the 
specifications stipulated in the relevant Indian Standards. The supplier shall also furnish the date of 
manufacture of the lot from which the contractor has drawn the consignment.  
 

Notwithstanding the provisions of certificate as stated above, each consignment of cement may after delivery 
on site and at the discretion of the Engineer be subjected to part or whole of the tests and analyses required by 
relevant IS Codes. Cost of all such tests shall be borne by the Contractor. No cement shall be used in the works 
until the Engineer has accepted it as satisfactory.  
 

Storage space shall be adequate to store the required quantity of cement to suit the concreting program for the 
entire work as well as to permit proper storage. 
 

Cement shall be stored in a proper manner in suitable dry and waterproof sheds to prevent damage from 
weather or improper storage. Where cement in bags are stacked, the stacking shall be at least 10 to 20 cms 
above the floor with at least a space of 60 cms kept all round between exterior walls and the stacks. The height 
of the stacks shall not be more than 10 bags. Further safeguards shall be undertaken in monsoon such as 
covering the stacks with polythene sheets. 
 

The cement storage at site shall be at Contractor's expense and risk. Damage, if any, occurring to cement due 
to faulty storage, shall be the liability of the Contractor.  
 

Any consignment or part of a consignment of cement which has deteriorated in any way or which does not 
otherwise comply with the specifications shall not be used in the Works and shall be removed from the Site by 
the Contractor at no extra cost to the Employer. 
Storage of cement shall be such as to permit easy identification of the different consignments stored. Records 
must be maintained by the Contractor showing the date-wise receipts with consignment numbers, amounts 
used and the balance. 
 

Removal of cement from storage sheds for use in the Works shall be on "First in, First out" basis.  
 

7.3 W A T E R:     

Water used for mortars, grout, concrete, curing and for other purposes on the Works, shall be clean and free 
from deleterious materials such as acids, alkalis, salts, vegetable or organic matters in injurious quantities. 
Potable water, in general, shall be used. The water shall satisfy the requirements laid down in IS: 456-2000. 
The Contractor shall arrange to have the water he proposes to use in the Works, tested at approved 
laboratories at his own cost. The Engineer may at any time refuse to permit the use of water, which contains 
sugar, or excess of alkali, acid or salt as shown by tests. River/Dock Basin water shall not, for any reason 
whatsoever, be permitted to be used in the work.   
 
7.4 SHUTTERING / FORMWORK:  
 

Wherever necessary, shuttering / formwork must be provided. Payment will be made for such shuttering as 
mentioned in B.O.Q of the tender. 
 

Shuttering must be timber shuttering or ply board shuttering true to line as approved by the Engineer. Surface 
in contact with concrete are to be smooth except where otherwise stated. Joints of the shuttering are to be 
such as to prevent the loss of liquid from the concrete. In timber shuttering, joints shall therefore, be either 
tongued or grooved or the joints must be perfectly closed and lined with craft paper or other types of approved 
materials.  
 

All shuttering and framing must adequately be stayed and braced to the satisfaction of the Engineer for 
properly supporting the concrete during the period of hardening. It shall be so constructed that it may be 
removed without shock or vibration to the concrete.  
 

Before the concrete is placed, the shuttering shall, if considered necessary, be coated with an approved 
lubricant for preventing the adhesion of the concrete to the moulds and it is to be of such a nature and so 
applied that the surface of the finished concrete is not stained. Care shall also be taken that such approved 
preparation shall be kept out of contact with reinforcement. 
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All formwork shall be removed without shock or vibration before the formwork is stripped, the concrete surface 
shall be exposed where necessary in order to ascertain that the concrete has hardened sufficiently. Before 
stripping the shuttering of structural members, the contractor shall take prior permission of the Engineer or his 
representative 
 

Re-Use Of Forms :- Forms shall be surface cleaned of all adhering  mortar , concrete and other foreign matter, 
all damages due to previous use repaired to restore the original condition , cracks and gaps closed to prevent 
loss of mortar , surface restored and treated with permitted composition . Forms, which in the opinion of the 
Engineer, are not in a condition to be re-used, shall be removed from the site forthwith. 
 
7.5 GRADE & TYPE OF CONCRETE MIX :-    
 
 The grades of concrete shall be as specified in the Bill of Quantities. 
  
7.6 BATCHING & MIXING: -  
Unless specified otherwise in these specifications, for 1:3:6, 1:2:4 and 1:1.5:3 nominal mix concrete(by 
volume), tilting type stationery mixers with hoppers, pan mixers , truck mixers or digital weigh batcher  of 
approved make , design and capacity may be used. The mixing equipment shall be capable of combining the 
aggregates, cement and water into a thoroughly mixed and uniform mass within the specified time and of 
discharging the mixture without segregation. The mixers shall be maintained in a satisfactory operating 
condition and mixer drums kept free of hardened concrete. Mixers shall be properly cleaned before and after 
every mixing operation. 
 

Mixer blades shall be replaced when worn down more than ten percent (10%) of their depth. Use of mixers 
which do not function satisfactorily and have leaking drums or other defects shall be discontinued and they 
shall be repaired or replaced to the Engineer’s satisfaction. 
 
Batching and mixing for the paving block concrete shall be done in a controlled manner at a suitable place.  
 
Ready-mixed concrete supplied from mechanised Batching Plants and transported to the site of work by Transit 
Mixers may be used with due approval of the Engineer. Batching plant if used shall conform to IS: 4925:2004 
and pan mixers used shall conform to IS-12119:1987. 
 
The type and capacity of the plant shall be got approved by the Engineer before commencement of the work. 
The weighing balances shall be calibrated. All measuring equipments should be maintained in a clean 
serviceable condition, and their accuracy periodically checked. 
 
 

7.7 MIXING TIME: 
 
Mixing shall be continued until there is a uniform distribution of the materials and the mass is uniform in colour 
and consistency. There shall be no segregation while or after unloading the mix. The mixing time shall be about 
1.5 to 2 minutes or as decided by the Engineer. 
Each batch shall be discharged before charging the next batch. Mixing periods shall be measured from the time 
when all of the solid materials are in the mixer drum, provided that all of the mixing mortar shall be introduced 
before a quarter of the mixing time has elapsed. 

 
7.8 CONCRETING DURING RAINS:  
 

To prevent damage to freshly laid concrete during rains, the contractor shall provide an adequate supply of 
tarpaulins or other waterproof covering material. The contractor may require to use make-shift tent like 
structures with water proof claddings to carry out the work during light drizzles/mild shower, if directed by the 
Engineer. Any concrete damaged by rain shall be removed and replaced by the contractor at his own cost as 
directed by the Engineer.  
7.9 PROTECTION & CURING: 
 

The contractor shall adequately protect freshly laid concrete after its laying .Curing of concrete shall be carried 
out in accordance with IS: 456-2000. All equipments and materials required for curing shall be available and 
ready for use before concrete is placed.  
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7.10 SAMPLING & STRENGTH OF CONCRETE MIX :- 
 
Samples from fresh concrete shall be taken as per IS 1199 and cubes shall be made, cured & tested at 28 days 
in accordance with IS 516. In this regard all provisions of of IS 456-2000 shall apply.  
 
7.11 PAYMENT :  
 
Payment for Plain / Reinforced Cement Concrete cast in situ or Pre-cast  shall be made on the basis of volume 
in cubic meters of the actual finished concrete done or as per approved drawings for the work , whichever is 
less  and the payment shall be inclusive of  all labour, materials, machinery hire, transportation, all leads, lifts 
and descents, cost of leaving pockets, making channels or grooves as necessary, supply and application of 
cement slurry, all cost for testing of constituents as well as concrete, compacting , surface finish, cleaning, 
attendance during concreting, curing , protecting etc. and all other works of every description connected with 
any or all aspects of concreting excepting reinforcement shuttering  which will be paid for separately. For pre-
cast members the rate shall also include cost of carriage from casting yard and placing / hoisting in position.   

 
8.0 PROVIDING & LAYING PRE-CAST CONCRETE PAVING BLOCK PAVEMENT:- 
 

8.1 Scope Of Work :- The scope of work includes providing from source as approved by the Engineer / 
manufacturing by approved means machine made pre-cast concrete paving blocks,  laying true to line, level, 
slope and camber for repairing  roads/hardstands as per provisions of the specifications detailed herein below 
and as directed by the  Engineer. Collection of samples for testing of paver blocks shall be made at working 
site.  

 
8.2 Parameters For Concrete Paving Blocks:-  

 
Parameter Value Reference Test Procedure 

and Sampling Frequency 
&Tolerance 

Width 100 mm As per IS 15658: 2006 
with Amendment no 1&2 

Length 200 mm -do- 
Thickness 100 mm -do- 
Arris/Chamfer 5 to 7 mm -do- 
Squareness  -do- 
Water Absorption Average of 3 units shall not be more 

than 6% by mass. 
In individual samples, water absorption 
shall not be more than 7%.   

-do- 

Minimum Average 
Compressive Strength 

54.5 Mpa (N/Sq.mm) -do- 

Minimum Compressive 
Strength of Individual 
paver block  

42.5 Mpa(N/Sq.mm) -do- 

Flexural Strength/ 
Breaking Load 

7 KN -do- 

 
8.3 Cement: - Cement: - Cement used in the manufacture of concrete paving blocks shall comply with the 
requirements relevant Indian Standards and the cement shall be ISI marked. The supplier or the contractor 
shall do testing of cement, if directed by the Engineer. 

 

8.4 Aggregates:- As per relevant IS Codes.     
 

8.5 Water: - The water shall be clean and free from any deleterious material. It shall meet the requirements 
as stipulated in IS456-2000 as well as IS 15658: 2006.  
 

8.6 Manufacture Of Paving Blocks: -   All paver blocks shall be machine made. Handmade paving blocks 
shall not be accepted. The blocks shall be obtained from source as approved by Manager (I&CF). If approved 
by the Engineer, the contractor will be allowed to manufacture paving blocks at site using approved 
machineries and methods till such time the approval is not withdrawn. 
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8.8 Technical Specifications For Laying Concrete Paving Blocks:-  
 
(i) Base: - The Finished surface of the base shall match the design profile of the concrete blocks within  + 10 
mm.  
(ii) Sand Bedding: - Paving blocks shall be placed on a bed of 50 mm compacted thickness of Zone – III 
brown sand , obtained either from a single source or blended to achieve grading as approved by Engineer.    
 

Single sized, gap-graded sands or those containing an excessive amount of fines will not be used. The sand 
particles should preferably be angular type. Preferably, the sand shall be slightly moist. 
 

(iii) Laying the Paving Unit: - Wherever possible, laying shall commence adjacent to or against an edge and 
proceed towards inner side. The first few square meters should be carefully placed and checked to ensure that 
large gaps between paving units do not occur. Close checking of paving unit alignment at this stage will assist 
subsequent paving. The laying pattern and face should be established to permit first easy laying such that it is 
never necessary to force a paving unit between units already placed. The blocks will be placed to different 
bonds or patterns. e.g :-  Stretcher or running bond , Herringbone bond and basket weave or parquet bond etc.  
To commence, only full units should be used, cutting and infilling at edges should follow. Laying shall proceed 
in one direction only, along the entire width of the area to be paved. On a sloping site, laying shall start from 
the lowest point and proceed uphill on a continuous basis, to avoid downhill creep in incomplete areas. Paving 
units must be lightly butted. Units, which are butted, may be subject to spalling and even facture and will result 
in loss of uniformity in the laying pattern. Nominal joint widths of 4 mm (maximum 5 mm) will be maintained 
using the normal practice of holding a paving unit lightly against the face of an adjacent unit and allowing it to 
slide into position. Cutting paving units for infilling against edge restraint etc. should be deferred until sufficient 
work has been completed to allow a reasonably continuous operation. Hydraulic splitter or mechanical guillotine 
block cutters or power saws shall be used for this purpose. Generally use of cut units less than about 25% of a 
full unit is prohibited. Where space does not permit the use of a larger segment, premixed concrete as directed 
by the Engineer shall be used. 
 
(iv) Compaction:- For compaction of the bedding sand and the blocks laid over it, vibratory plate compactors 
shall be used over the laid paving units and at least two passes of the vibratory plate compactor are needed. 
Such vibratory compaction shall be continued till the top of each paving block is level with its adjacent blocks. It 
will not be allowed to leave compaction till end of the day, as some blocks may move under construction traffic. 
There should be minimal delay in compaction after laying of the paving blocks to achieve uniformity of 
compaction and retention of the pattern of laying. However, compaction shall not proceed closer than 1mtr 
from the laying face, except after completion of the pavement. 
 
Heavy duty compactors weighting 300-600 kg, having a plate area of about 0.5-0.6 Sq.Mtr shall be used for 
compaction. After compaction by vibratory plate compactors, 2 to 6 passes of a vibratory roller (with rubber 
coated drums or those of static weight less than 4 tonnes and nominal amplitude of not more than 0.6 mm) 
shall be used for compaction of bedding sand and joint filling. 
  
(v) Filling The Joints: - Following completion of the bedding compaction, the joints between paving units 
shall be completely filled with Zone-III brown sand obtained either from a single source or blended to achieve 
grading as approved by Engineer.    
 

The content of fines (silt and / or clay) shall be restricted to 10 %. If directed, the joint filling sand shall be 
washed to overcome the problem of efflorescence on the surface of paving block layer.  
 

Both the sand and the paving units should be as dry as possible when sand is spread. Due to the narrowness of 
the joints, damp sand may bridge across them, and resist compaction.  
 

The sand should be broomed or spread over the surface with a small surcharge and a rate to keep up with the 
paving. However, where appearance is a major consideration any sand surcharge may need to be swept clear 
prior to using the plate compactor. If the weather does not allow sand and blocks to be dry, the joint filling 
sand shall  
be washed in by light sprinkling of water. Sufficient passes of the plate compactor are required to vibrate the 
sand down into the joints and to completely fill them. There should be minimum delay in joint filling; the 
process shall in any case be completed by the end of the day’s work.    
Once the entire pavement has been laid, final compaction shall be achieved by not less than ten passes of a 
heavy roller. Pavements which deform by more than 8 mm over a 3 Mtr section during final compaction shall be 
taken out and reconstructed to the satisfaction of the Engineer.  
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(vi) Opening to Traffic: -As soon as the joint-filling operations have been completed the pavement can 
normally be opened to service traffic. However, until the joints have been filled, traffic over the pavement 
should be restricted to equipment or vehicles involved in construction the pavement. The block pavement shall 
be inspected frequently to ensure that any incomplete filled joints, exposed by traffic / and / or weather are 
promptly filled. Such frequent inspection shall be continued till dust and detritus from the pavement tightens 
the surface of the joints.  
 
8.9 Measurement: - The measurement shall be done on the area covered in square meter correct up to two 
decimal places. The rate shall be inclusive supply of precast paving blocks as specified, preparation and 
providing 50 mm compacted Zone-III sand cushion as levelling course, laying and compacting paving blocks, 
providing sand for joint and joint filling, sampling and testing all as per specification and as directed by 
Engineer. The solid concrete guard walls / edge restraint beams, if any, shall be measured in cubic meter and 
be payable separately.  
 

 
9.0 STORAGE OF MATERIALS: 
 
All materials shall be stored in accordance with the provisions of given hereunder and other relevant IS 
Specifications. All efforts must be made to store the materials in proper places so as to prevent their 
deterioration or contamination by foreign matter and to ensure their satisfactory quality and fitness for the 
work. The platform where aggregates are stockpiled shall be appropriately made. The area shall have slope and 
drain to drain off rain water. The storage space must also permit easy inspection, removal and storage of the 
materials. Aggregates of different sizes shall be stored in partitioned stack-yards. All such materials even 
though stored in approved godowns must be subjected to acceptance test as per these specifications 
immediately prior to their use. 
 
9.1. General:-All materials may be stored at proper places so as to prevent their deterioration or intrusion by 
foreign matter and to ensure their satisfactory quality and fitness for the work. The storage space must also 
permit easy inspection, removal and re-storage of the materials. All such materials even though stored in 
approved godowns/places, must be subjected to acceptance test prior to their immediate use. 

 
 

9.2 Brick:-Bricks shall not be dumped at site. They shall be stacked in regular tiers as they are unloaded, to 
minimize breakage and defacement. The supply of bricks shall be available at site at any time. Bricks selected 
for use in different situation shall be stacked separately. 
 

9.3. Aggregates: -Aggregate stockpiles may be made on ground that is denuded of vegetation, is hard and 
well drained. If necessary, the ground shall be covered with 50 mm plank. 
 

Coarse aggregates, unless otherwise agreed by the Engineer in writing, 20 mm and downgraded Pakur variety 
stone chips. Aggregates placed directly on the ground shall not be removed from the stockpile within 30 cm. of 
the ground until the final cleaning up of the work, and then only the clean aggregate will be permitted to be 
used. 
 

In the case of fine aggregates, these shall be deposited at the mixing site not less than 8 hours before use and 
shall have been tested and approved by the Engineer. 
 
9.4 Cement:-Cement shall be transported, handled and stored on the site in such a manner as to avoid 
deterioration or contamination. Cement shall be stored above ground level in perfectly dry and water-tight 
sheds and shall be stacked not more than eight bags high. Wherever bulk storage containers are used their 
capacity should be sufficient to cater to the requirement at site and should be cleaned at least once every 3 to 
4 months. 
 

Each consignment shall be stored separately so that it may be readily identified and inspected and cement shall 
be used in the sequence in which it is delivered at site. Any consignment or part of a consignment of cement 
which had deteriorated in any way, during storage, shall not be used in the works and shall be removed from 
the site by the Contractor without charge to the Employer. 
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The Contractor shall prepare and maintain proper records on site in respect of delivery, handling, storage and 
use of cement and these records shall be available for inspection by the  Engineer at all times. 
 

The Contractor shall make a monthly return to the Engineer on the date corresponding to the interim certificate 
date, showing the quantities of cement received and issued during the month and in stock at the end of the 
month. 
 

9.5 Water:- Water shall be stored in containers/tanks covered at top and cleaned at regular intervals in order 
to prevent intrusion by foreign matter or growth of organic matter. Water from shallow, muddy or marshy 
surface shall not be permitted. The intake pipe shall be enclosed to exclude silt, mud, grass and other solid 
materials and there shall be a minimum depth of 0.60 m of water below the intake at all times. 

 

 

10.0 QUALITY CONTROL FOR WORKS:- 
 

(i)The contractor shall carry out quality control tests on the materials and work to the frequency stipulated in 
subsequent paragraphs. In the absence of clear indication about method and frequency of tests for any item, 
the instructions of Engineer shall be followed.   
 

(ii)The contractor shall provide necessary co-operation and assistance in obtaining the samples for tests and 
carrying out the field tests as required by the Engineer from time to time. This may include provision of labour, 
attendants, assistance in packing and despatching and any other assistance considered  
 

(iii)The contractor shall carry out modifications in the procedure of work, if found necessary, as directed by the 
Engineer during inspection. Works falling short of quality shall be rectified/ redone by the Contractor at his own 
cost, and defective work shall also be removed from the site of works by the Contractor at his own cost. 
 

(iv) Cost of all equipment, tools, materials, labours & incidentals to perform tests and other operations of 
quality control according to the specification requirements shall be deemed to be incidental to the work and no 
extra payment shall be made for the same.   
 

(v) Where essential tests are to be carried out at the manufacturer’s plants or at laboratories other than the 
site laboratory, the cost of samples, sampling, testing and furnishing of test certificates shall be borne by the 
Contractor. He shall also furnish the test certificate to the Engineer.  
 

(vi)The supply of aggregates for construction of road pavement shall be from quarries approved by the 
Engineer. Responsibility for arranging supply of materials from the source shall be that of the contractor.  
 

(vii) DEFECTIVE MATERIALS:- All materials which the Engineer /his representative has determined as not 
conforming to the requirements of the contract shall be rejected whether in place or not ; they shall be 
removed immediately from the site as directed . Materials, which have been subsequently corrected, shall not 
be used in  

 
the work unless approval is accorded in writing by the Engineer. Upon failure of the contractor to comply with 
any order of the Engineer/his representative, given under this clause, the Engineer/ his representative shall 
have authority to cause the removal of rejected material and to deduct the removal cost thereof from any 
payments due to the contractor. 
 

(viii) Works performed shall conform to the lines, grades, cross sections and dimensions shown on the drawings 
or as directed by the Engineer, subject to the permitted tolerances described here in after. 
 

10.1 Control Tests & Their Minimum Frequency:  
 

Frequency & tests for cement, aggregates, water, admixture, curing compounds, reinforcements etc. will be as 
detailed in the relevant IS Codes, PWD schedule and as approved by the Engineer. 
 

 
10.2. Quality Control For Brick Work:- 
 
The bricks shall emit a clear ringing sound on being struck.  The minimum compressive strength of burnt clay 
bricks when tested flat shall not be less 84 kg/cm2 for individual bricks and 105 kg/cm2 for average of 5 (five) 
specimens. The bricks shall be sampled and tested in accordance with relevant IS Codes.  

 
 

*********************** 
 



ANNEXURE - I 
 

(To be submitted on Company’s Letter Head along With Cover-I Offer)  
 
 
 

Manager (I&CF),          
Haldia Dock Complex. 
Kolkata Port Trust 
 
SUB :- TENDER FOR “STRENGTHENING OF ROAD FROM RANICHAK CROSSING TO G.C. BERTH 
MAIN GATE WITH PAVER BLOCKS TOPPING AT HALDIA DOCK COMPLEX, HALDIA”.  
 
TENDER NO: - M (I&CF) / T / 2062 

 
 
Dear Sir, 
 
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the Tender 
Document without any deviation / condition. 
   
 
We further confirm that COVER-II of the bid does not contain any condition / deviation. 
  
 
   
 
  

                                                        ____________________________________ 
                                                                                                 Signature of the Bidder with Office Seal. 

 
 
Date : 
 
Place :  
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 
 



ANNEXURE - II 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 

The Time Of Submission Of Tender Offer) 
 

( To be submitted with Cover-I of Offer) 
 

Bidders must fill in the under noted columns. 
 

Sl. No. Full particulars of works to be 
executed concurrently by the 
bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No.& Date. 

Sanctioned 
Tender Value.  
(in Rs.) 

Completion time 
as stated in 
tender. 

Name and 
address to 
whom reference 
can be made. 

(i) 
 
 
 
 
(ii) 
 

1 

(iii) 
 

   

(i) 
 
 
 
 
(ii) 
 

2 

(iii) 
 

   

(i) 
 
 
 
 
(ii) 
 

3 

(iii) 
 

   

(i) 
 
 
 
 
(ii) 
 

4 

(iii) 
 

   

 



 
SCHEDULE ‘O’ SHEET – 1.  

 
(To be submitted with Cover-I of Offer) 

 
The   Bidders are also requested to furnish the following particulars :- 
 
A) In case of Limited Company    - 
   

1) Name of Company                                          :   ……………………………………….. 
 

2) Address of its present                                     :   ……………………………………….. 
 

Registered office. 
 

3) Date of its incorporation.                                 :   ……………………………………….. 
  
4) Full name and address of each of its 

 
Directors – any special particulars 
As to Directors if desire to be  stated.             :   ………………………………………. 
 

5) Name, address and other necessary 
particulars of Managing Agents, if any 

       appointed by the Company.                           :   ………………………………………. 
 
6) Copies of Memorandum, Articles 

of Association (with the latest 
      amendments, if any).                                       :   ……………………………………… 

 
7) Copies of Memorandum, Articles of 

Association (with the latest amendments, 
If any).                                                              :   ……………………………………… 
 

8) Copies of audited balance sheets of the 
Company for the last two years.                       :   ……………………………………. 
 

B) In case of a firm  - 
 

1) Name and address of the firm.                          :   ……………………………………. 
 
2) When business started.                                     :   ……………………………………. 
 
3) If  registered a certified copy of certificate 
    of registration.                                                    :   ……………………………………. 
 

4) A certified copy of the Deed of Partnership.      :   ……………………………………. 
 

5) Full name and address of each of  the  
    partners and the interest of each partner 
    in the partnership – any special  parti- 
    cularts as to partners if desired to be 
    stated.                                                                 :   …………………………………… 
 

6) Whether the firm pays income tax over 
Rs.10,000/- per year.                                         :   ……………………………………. 



 
 (To be submitted with Cover-I of Offer) 

 
 

SCHEDULE ‘O’  SHEET – 2.   
 

 (C ) In case of an Individual  : 
 

1) Full name and address of the Bidder – 
any special particulars of the Bidder 

    if desired to be stated.                                      :   ………………………………….. 
 
     2)   Name of the father of the Bidder.                  :   ………………………………….. 
 

3) Whether the Bidder carries on business 
      in his own name or any other name.                 :   …………………………………. 
 

           4)    When business was started and by whom.       :   ………………………………… 
 

5) Whether any other person is interested  
      in the business directly or indirectly, if 
      so, name and address etc. of such 
      persons and the nature of such interest.           :   ………………………………… 
 

6) Whether the  Bidder pays Income Tax 
     over Rs.10,000/- per year.                                :   …………………………………. 
 
 
 
 
 
 
 
 
                                                                                  ……………………………………….. 
                                                                                       ( Full signature of  Bidder) 

Dated : …………………………………….. 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 



 
(TO BE SUBMITTED WITH COVER- I OFFER) 

 

ABSTRACT FORM OF TENDER (UNPRICED) 

I / We hereby tender for the under mentioned work for its execution within the specified time and in 
accordance, in all respects with the specifications, design, drawing and instructions in writing and 
with such materials as are provided for, by and in all other respects in accordance with such 
conditions so far as practicable. 

( TO  BE  FILLED  IN  BY  THE  BIDDER ) 

( a )  Name of Work.                  : TENDER FOR “STRENGTHENING OF ROAD FROM RANICHAK TO 
G.C. BERTH MAIN GATE WITH PAVER BLOCKS TOPPING AT 
HALDIA DOCK COMPLEX, HALDIA”.  

 
( b )  Estimated Cost.                  :   Rs 1,87,85,435.99 [Rupees One Crore Eighty Seven  Lakh Eighty Five 

Thousand Four Hundred Thirty Five and Paise Ninety Nine only] 
 

 ( c )  Earnest Money.                      :     Rs 3,75,710=00 (Rupees Three Lakh Seventy Five Thousand Seven 
Hundred Ten only) 

 
 
(d )  Security Deposit 
       ( including Earnest 
         Money ).                               :    As per provisions in the tender. 
 
( e )  Time allowed for  completion of the  work:  6 (SIX) months  
   
(f)    Permanent I/T A/c.No.    :     
           
(g )  Maximum number of   
workmen to be  engaged  
on any day.                             :             
 
 
(h) Bank Details                      : 
 
   Name Of Bank :-                                           Branch :-   
 
                         Branch Code :-                                             Account Number :- 
 
                         IFS Code:- 
  
(i) 
 

RATE TENDERED BY ME / US IS : NOT TO BE QUOTED IN COVER- I OFFER  
 
                       
 
                                                                                           (Signature of the Bidder) 

Witness :-                                                                                   Address :- 
 

( Name in block letters ) 
Address :- 
 
Occupation :- 

 



 
(TO BE SUBMITTED WITH COVER- I OFFER) 

 
THE  BOARD  OF  TRUSTEES  FOR  THE  PORT  OF  KOLKATA 

 
FORM  OF  TENDER(UNPRICED) 

 
 
To 
The Manager (I&CF),  
Haldia Dock Complex. 
 

 I/We__________________________________________________________________   
 
having examined the site of work, inspected the Drawings and read the specifications, General & 
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 
and complete all the works required to be performed in accordance with the Specification, Bill of 
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ 
months / weeks from the date of order to commence the work and in the event of our tender being 
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 
hereto annexed with such alterations or additions thereto which may be necessary to give effect to 
the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and 
Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement 
is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together 
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 
 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than four months. 

                                                                                          
___________________________                                                                                                                        

Dated :                                                                                         (Signature of Bidder with Seal) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
[PROFORMA OF AFFIDAVIT TO BE SUBMITTED BY BIDDERS NOT HAVING ESI 

REGISTRATION ] 
 

(On Rupees Ten Non-Judicial Stamp Paper) 
 

BEFORE THE IST CLASS JUDICIAL MAGISTRATE AT…………………….. 
 

AFFIDAVIT 
 
 I____________________________ son of ____________________ aged about 

____________ years, by faith _______________, by occupation________________, residing at 

____________________________, do hereby solemnly affirm and declare as follows :- 

1. THAT  I am the proprietor/ partner / director of ___________________________  having 

office at __________________ and carrying on business on the said name and style.  

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be 

mentioned in the affidavit). 

1. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has not valid E.S.I. 

Registration.  

2. THAT  the present affidavit is to be filed before the Kolkata Port Trust as per the Clause 

No.____________  of the Tender No.__________________ issued by the Kolkata Port Trust  

in respect of the work ( the work is to be mentioned). 

That the statements made above are all true to the best of my knowledge and belief.  

 
 
         DEPONENT 
 
Identified by me 
 
 

 
 
 
 
 
 
 
 
 
 

 
 



Check-List to be Filled Up by the Bidder               Page 1 
NAME OF WORK:  TENDER FOR “STRENGTHENING OF ROAD FROM RANICHAK CROSSING 

TO G.C. BERTH MAIN GATE WITH PAVER BLOCKS TOPPING AT HALDIA 
DOCK COMPLEX, HALDIA”.  

 TENDER   NO:    M (I&CF) / T / 2062 

Check list fill-up by the bidder 

Declarations                                                                        
a) The bidding firm has not been debarred / delisted 
by any Govt / Quasi Govt. / Public sector undertaking 
in India.                                                                                    
b) The proprietor / partner(s)/ authorised signatory 
of the bidding firm is/are not  associated with other 
firm bidding for the same work. 

Declaration submitted  Yes / No 1 
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Demand draft for Rs 5000.00 as application money 
towards cost of tender documents.  

Draft Submitted Yes / No 
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Earnest Money                                                      
[Envelope mark IB for down loaded tender document  
or I for purchase tender document] 

Draft Submitted Yes / No 

3 Declaration as per Annex-I that no conditions / 
deviations have been added in Volume-II in the 
tender offer. 

Submitted on company's 
letter head. 

Yes / No 

4 VAT clearance / registration certificate. (Xerox copy enclosed) Yes / No 
Valid up to                 5 Valid Trade License.  
(Xerox copy enclosed) Yes / No 
Valid up to                 6 Professional Tax Clearance Certificate. / Upto date 

tax payment challan.  (Xerox copy enclosed). Yes / No 
(Xerox copy enclosed). Yes / No 7 Valid Employees' Provident Fund Account 
Xerox copy of latest payment 
challan of EPF enclosed. 

Yes / No 

(Xerox copy enclosed). Yes / No 8 ESI registration 
Xerox copy of latest payment 
challan of ESI enclosed. 

Yes / No 

9 Details of firm as per schedule-O Format fill-up Yes / No 
10 Concurrent Commitments of the Bidder Format fill-up Yes / No 

i) Amount   
ii) Amount   
iii) Amount   
Credentials as per pre-
qualification criteria. 

Yes / No 

11 Credential within seven years 

Letter of award works and 
completion certificate from 
owners are enclosed. 

Yes / No 

i) Turnover amount and year   
ii) Turnover amount and year   
iii) Turnover amount and 
year 

  

12 Certified copies of audited balance sheet  

Certified by the CA / FA Yes / No 
Submitted with signature Yes /No 13 
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GCC Booklet and drawing duly signed under office 
seal     
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Cover-I ( Insert volume -I of tender document , 
envelope-IA, IB & II) 

Marked-Cover-I and 
envelope mark- IA, IB & II 

Yes /No 14 
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envelope- I & II) 
Marked-Cover-I and 

envelope mark- I & II 
Yes /No 

15 

O
nl

y 
pr

ic
e 

pa
rt

 Cover-II ( Volume-II of the tender document) Marked -"Cover-II" / "Bid-
do not open" over the 

cover 

Yes /No 

     

Date :       Signature of the bidder with seal 
 
 
 
 
 
 
 



 
 
 
 

 
KOLKATA PORT TRUST 

 
HALDIA DOCK COMPLEX 

 
I&CF DIVISION 

 
TENDER DOCUMENTS 

 

NAME OF WORK:  Strengthening of Road from Ranichak 
Crossing to G.C. Berth Main Gate with 
Paver Blocks Topping at Haldia Dock 
Complex, Haldia.  

     TENDER NO.:      M(I & CF) / T / 2062 

 
VOLUME - II 

 
 
 
 
 
 
 
 
 
 

   Rs 5000.00                                                                                       February, 2014 

 



TENDER DOCUMENTS 
 

NAME OF WORK:  Strengthening of Road from Ranichak 
Crossing to G.C. Berth Main Gate with 
Paver Blocks Topping at Haldia Dock 
Complex, Haldia.  

     TENDER NO.:      M(I & CF) / T / 2062 

 

VOLUME-II 
 
 

Issued to: 
 
 
 
Date of Issue: 
 
 
 
Signature and Designation 
of Issuing Officer: 
 
 
 
On behalf of Bidder: 
 
 
 
 
 
 
 

Manager (I&CF) 
                                                                                              Haldia Dock Complex 

Operational Building, Chiranjibpur 
                                                                                                 P.O.: HALDIA – 721604 

Dist.: Purba Medinipur 
West Bengal, India. 

           Telefax :- (03224) 252110. 
 
 
 
 
 



TENDER  DOCUMENTS 
 
 

NAME OF WORK:  Strengthening of Road from Ranichak 
Crossing to G.C. Berth Main Gate with 
Paver Blocks Topping at Haldia Dock 
Complex, Haldia.  

     TENDER NO.:      M(I & CF) / T / 2062 

 

VOLUME - II 
 

CONTENTS 
 
 

 

 
 
 
 
 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs 1,87,85,435.99 [Rupees One Crore Eighty 

Seven  Lakh Eighty Five Thousand Four Hundred 
Thirty Five and Paise Ninety Nine only] 
    EARNEST MONEY : Rs 3,75,710=00 (Rupees Three Lakh Seventy 
Five Thousand Seven Hundred Ten only) 

   TIME OF COMPLETION : 6(SIX) months 

   PERIOD OF SALE OF TENDER PAPERS 
(Both Days Inclusive) 

26-02-2014 to 19-03-2014. (UPTO 14:00 Hrs) 
(Bid document will be available on Ko.P.T/HDC  
Website) 

  DATE AND TIME FOR PRE-BID MEETING & 
SITE VISIT 

: Pre-bid Meeting on 20-03-2014 at 11:30 AM at 
the office of Manager (I & CF) at Chiranjibpur 
Operational Building, 2nd Floor, Chiranjibpur, 
HDC, followed by site visit. 

   LAST DATE OF SUBMISSION OF TENDER 
AND OPENING OF COVER-I OF THE TENDER 

: 26-03-2014 Submission up to 15:00 Hrs  
Opening after 15:30 Hrs. 

SUBJECT 
 

PAGES 
FROM                   TO  

 PREAMBLE TO THE BILL OF QUANTITIES  
 

BOQ-1              BOQ-1 

 BILL OF QUANTITIES 
 

BOQ-2               BOQ-5 

 ABSTRACT FORM OF TENDER 
 FORM OF TENDER 
 

 



[BOQ-1]  
 

PREAMBLE TO THE BILL OF QUANTITIES 
 

NAME OF WORK:  Strengthening of Road from Ranichak Crossing to G.C. Berth 
Main Gate with Paver Blocks Topping at Haldia Dock Complex, 
Haldia.  

     TENDER NO.:      M (I & CF) / T / 2062 

 
1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of 

Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above 
documents and to have thoroughly familiarise himself with the total scope of work and its mode of 
execution.  

 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis 

for tendering. Payment will be made according to the quantities of each item of work actually carried out at 
the accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly 
by the Engineer or his Representative. 

 
1.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 

with the estimated amount put to tender properly based on his own analysis in the ‘ABSTRACT FORM OF 
TENDER’ both in words and in figures. 

 
 
1.4 During the detailed scrutiny and evaluation of tender any discrepancy or error found between the figures 

and words in the quoted percentage at appropriate place in Bill of Quantities the following methods shall be 
adopted for arriving at the final figures: 

 
(i) When there is a difference between percentage quoted in figure and in words, the 

percentage rate which complies with the amount worked by the tenderer for this shall 
be taken as correct. 

 
(ii) When the amount of the tender is not worked out by the tenderer or it does not 

correspond with the percentage rate ( above / below / at par) written either in figures 
or in words then the percentage rate quoted by the tenderer in words shall be taken as 
correct and the value of the tendered amount shall be worked out accordingly. 

 
(iii) When the percentage rate ( above / below / at par) quoted by the tenderer in figures 

and in words matches but the amount is not worked out correctly, the percentage rate 
quoted by the tenderer shall be taken as correct and the value of the tendered amount 
shall be worked out accordingly. 

  
TThhee  TTeennddeerr  PPrriiccee  aass  tthhuuss  eessttaabblliisshheedd  wwoouulldd  bbee  ttaakkeenn  ffoorr  ccoommppaarraattiivvee  eevvaalluuaattiioonn  ooff  tteennddeerrss..  

 

************* 
NOTE:- While quoting the rate it should be noted that the bidder should on no account overwrite 
the figures or use correcting fluid in the tender. Any necessary amendment shall be made by 
striking out the original figure and writing the corrected figures on the top. All such amendments 
shall be duly authenticated by signing under office seal by the bidder. The bidder shall quote his 
rate in conformity with the tender provisions with the “Form Of Tender” and “ Abstract Form Of 
Tender” duly filled up , signed and witnessed.  

 
ANY DEVIATION FROM THE ABOVE SHALL RENDER THE TENDER OFFER AS REJECTED. 
 
 
 
 



[BOQ-2] 
NAME OF WORK:  Strengthening of Road from Ranichak Crossing to G.C. Berth 

Main Gate with Paver Blocks Topping at Haldia Dock Complex, 
Haldia.  

     TENDER NO.:      M(I & CF) / T / 2062 

BILL OF QUANTITIES 
 

It. 
No. 

Description of Item Quantity Rate 
(Rs      P) 

Unit Amount 
(Rs           P) 

   

1 Earth work in excavation in mixed soil/ 
metalled road including black top surface for 
foundation of structures as per drawing and 
technical specification including setting out, 
removing, spreading or stacking of spoils 
within a lead of 150m as directed and 
including trimming the sides of the trenches, 
leveling, dressing and ramming the bottom, 
complete as per direction of the Engineer-in-
Charge in hard crust by mechanical means 
using excavator of suitable capacity with 
pumping out water.     

 [Payment will be made on the volume of 
excavation]  700 Cu.M. 73.77 Cu.M. 51,639.00

   

2 Earth work in filling in foundation trenches 
with good earth in layers not exceeding 
150mm including watering and ramming etc. 
layer by layer complete (Payment to be made 
on the basis of measurement of finished 
quantity of work) with earth obtained form 
excavation of foundation or from excavation 
of land arranged by Department within a lead 
of 150m. 600 Cu.M. 47.60 Cu.M. 28,560.00

   

3 Earth work in foundation trenches or plinth 
with earth, in layers not exceeding 150 mm. 
including watering and ramming etc. layer by 
layer complete. Earth to be obtained by fresh 
excavation (including cost of excavation upto 
1800 mm depth) from the land arranged by 
the deptt. Within a lead of 250 m. 
(Payment to be made on the basis of the 
borrow pit measurement). 800 Cu.M. 84.48 Cu.M. 67,584.00

   

4 Loading, unloading and carriage of earth 
within a lead of 1 Km. 50 Cu.M. 104.50 Cu.M. 5,225.00

   

5 Supply and lay polythene sheet (150gm/sqm) 
in foundation trenches. 500 Sq.M. 19.30 Sq.M. 9,650.00

      

 
 
 
 



[BOQ-3] 
 

It. 
No. 

Description of Item Quantity Rate 
(Rs      P) 

Unit Amount 
(Rs      P) 

   

6 Provide and lay  Reinforced cement concrete in 
nominal mix proportion  (1:1.5:3) with Pakur stone
chips 20mm down in guard walls drains culverts, 
struts etc. and in other places as directed including 
compacting, proper curing for specified period but 
excluding shuttering, staging and reinforcement, all 
complete and as directed.     

 [Payment will be made on the volume of concrete 
laid and accepted] 290 Cu.M. 5950.29 Cu.M. 17,25,584.10

       7 
 

Provide and lay Cement Concrete in nominal mix 
proportion (1:2:4) with Pakur stone chips 20 mm 
down etc. as per drawing and as directed. Include 
for compacting, curing, etc. all complete as directed. 2.00 Cu.M. 5201.99 Cu.M. 10,403.98 

   

8 Hire and labour charges for shuttering with 
centering and necessary staging upto 4 m. using 
approved stout props and thick hard wood planks of 
approved thickness with required bracing for 
concrete slabs, beams, columns, lintels, curved or 
straight including fitting, fixing and striking out after 
completion of works with 25 mm to 30mm thick 
wooden shuttering. 3000.00 Sq.M 179.87 Sq.M 5,39,610.00

   

9 Provide, supply, bend, bind & place Reinforcement 
in proper position with Tor or mild steel as directed 
including removal of loose rust from reinforcement, 
initial straightening and binding with approved 
gauge black annealed wire at every intersection 
before casting of concrete all complete and as 
directed. 16.00 M.T. 65265.81 M.T. 10,44,252.96

  

 

10 Provide, spread & fill the excavated area with Zone-
III brown sand in layers of thickness not exceeding 
200mm including consolidation by sprinkling of 
water and rolling by mechanically operated Vibro-
Roller of appropriate capacity, all inclusive as 
directed by the Engineer. 
 

 (Payment will be made as per consolidated volume 
of sand calculated on the basis of pre-work and 
post-work level). 2600.00 Cu.M. 1079.00 Cu.M. 28,05,400.00

    
 
 
 
 
 
 
 
 
 



[BOQ-4] 
 

It. 
No. 

Description of Item Quantity Rate 
(Rs      P) 

Unit Amount 
(Rs           P) 

   
11 Provide, supply & fix in position machine made 

precast concrete paver block (M50) of size 200 
mm (L) x 100mm (B) and 100 mm thickness 
over a layer of 50 mm thick (ave) clean brown 
coarse sand (zone) III) cushion as leveling 
course as specified. The blocks must be cast 
and cured in an approved manner. Include for 
transportation from sirte of manufacture to 
site of work including loading, unloading and 
stacking, dressing, sand cushioning, 
compacting the sand layer suitably, laying of 
the blocks in proper position, grade, camber 
and level, filling interstices between blocks 
with sand by vibrating with heavy duty plate 
vibrators, cutting paver blocks where ever 
required with hydraulic splitter including cost 
of all materials, labour, tools, plants etc. all 
complete as directed and as per specification. 
Include for testing and submission of test 
reports of paving block and all construction 
materials as per specification.  10300 Sq.M. 1105.00 Sq.M. 1,13,81,500.00

 (Payment will be on the basis of actual 
finished area of paver blocks laid at site with 
200 mm X 100 mm surface of the block 
horizontal.)  

   
12 Supply and lay boulder to requisite thickness 

in layers each of 150mm (approximate 
finished thickness) including rough dressing, 
breaking, necessary hand packing and 
ramming down small pieces in the interstices,
including rolling and preparing the bed to 
proper level and camber with necessary 
cushioning over bed and ultimate filling the 
voids  by providing and spreading  moorum of 
requisite quantity ,consolidation by  power 
driven roller of 8 / 10 ton capacity  for at least  
five passes including  dry and wet blinding and
admixed  with    slaked lime (with 5 %  of the 
volume of moorum)   including cost of all 
materials. (Payment is to be made on the 
basis of finished compacted volume measured 
by pre-work level and post-work  level 
method)   
 550.00 Cu.M 1967.00 Cu.M 10,81,850.00

 
 
 
 
 
 
 

 
 



[BOQ-5] 
 
 

It. 
No. 

Description of Item Quantity Rate 
(Rs      P) 

Unit Amount 
(Rs           P) 

      
13 Taking out and Relay paving blocks of size 

200mm x 100mm x 100mm in proper position, 
grade, camber and level, filling the interstices 
between blocks with sand, compacting with 
rollers and heavy duty plate vibrators, cutting 
paving blocks with hydraulic splitters etc. all 
complete as directed and as per specification. 250.00 Sq.M 48.49 Sq.M 12,122.50

     
14 Removing rust from steel surface by chipping 

including scraping and cleaning and exposing 
the original surface as per PWD schedule 
2010-2011 as directed 115.00 Sq.M 36.44 Sq.M 4,190.60

     
15 Provide and apply priming one coat on steel 

surface with synthetic oil bound primer of 
approved quality as directed.  115.00 Sq.M 25.44 Sq.M 2,925.60

     
16 Painting two coats on steel surface with best 

quality synthetic enamel paint of approved 
make and brand as directed.  115.00 Sq.M 59.55 Sq.M 6,848.25

     
17 Dressing and chilchalling road flanks including 

cutting and filling with earth upto 150 mm 
average thickness finished with outward cross 
grade in 1 in 30. 1500 Sq.M 5.00 Sq.M 7,500.00

     
18 Cut kutcha drain of 60 cm. width and depth 

upto 30 cm. Through ordinary/ mixed oil. 100 Mtr. 5.90 Mtr. 590.00
   
   TOTAL= 1,87,85,435.99
  

(Total in words):            [Rupees One Crore Eighty Seven  Lakh Eighty Five Thousand Four 
Hundred Thirty Five and Paise Ninety Nine only] 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ABSTRACT FORM OF TENDER 

I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance, 
in all respects with the specifications, design, drawing and instructions in writing and with such materials as are 
provided for, by and in all other respects in accordance with such conditions so far as practicable. 

( TO  BE  FILLED  IN  BY  THE  BIDDER ) 

( a )  Name of Work.              :     “STRENGTHENING OF ROAD FROM RANICHAK CROSSING TO G.C. 
BERTH MAIN GATE WITH PAVER BLOCKS TOPPING AT HALDIA 
DOCK COMPLEX, HALDIA”.  

 
 ( b )  Estimated Cost.           :       Rs 1,87,85,435.99 [Rupees One Crore Eighty Seven  Lakh Eighty 

Five Thousand Four Hundred Thirty Five and Paise Ninety Nine 
only] 

  
( c )  Earnest Money.                  :        Rs 3,75,710=00 (Rupees Three Lakh Seventy Five Thousand Seven   

Hundred Ten only) 
 
(d )  Security Deposit 
       ( including Earnest 
         Money ).                        :  As per provisions in the tender. 
 
( e ) Time allowed for  completion of the  work: 06 (SIX) months   
   
(f)    Permanent I/T A/c.No.    :     
           
(g )  Maximum number of   
workmen to be  engaged  
on any day.                             :             
 
 
(h) Bank Details                      : 
 
   Name Of Bank :-                                           Branch :-   
 
                         Branch Code :-                                             Account Number :- 
 

                         IFS Code : 
   

(i) 
 

RATE TENDERED BY ME / US IS :                              %  
 

 (                                                          Percent ) 
 

 ABOVE   /  BELOW   /   AT PAR WITH 
 THE ESTIMATED AMOUNT. 

 
                       
 
                                                                              (Signature of the Bidder) 

Witness :-                                                                                   Address :- 
 

( Name in block letters ) 
Address :- 
 
Occupation :- 

 



 
THE  BOARD  OF  TRUSTEES  FOR  THE  PORT  OF  KOLKATA 

 
FORM OF  TENDER 

 
 

To 
The Manager (I&CF),  
Haldia Dock Complex. 

 
 I/We__________________________________________________________________   
 
having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all 
the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in 
the annexed Bill of Quantities within ___________ months / weeks from the date of order to commence the 
work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a 
Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be 
necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawing and Special & General Conditions of Contract and I / We hereby agree that until such Contract 
Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together 
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

                                                                           
THE TOTAL AMOUNT OF TENDER  Rs. ------------------------------------------------------------------------- 

                                                

(Repeat in words) -------------------------------------------------------------------------------------------------------  

I / We require _____________days / months preliminary time to arrange and procure the materials required by 
the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 
 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                                                                                          
 
 
 
 

_________________________ 
                                                                                              ( Signature  of  the  Bidder ) 

   Seal 
Witness :-                                                                                                                             Address :- 

 
 

______________________________ 
( Name in block letters ) 

 
Address :- 

 
Occupation :- 
 
 
 



General Conditions of Contract 
Forms and Agreements 
     
     
     
     
     
     
     
     
     
     
     
     
Sanctioned by the Trustees under Resolution No. 92 of the 
6th Meeting held on 27th May, 1993 

     
Including Addendum Sanctioned by the Trustees under 
Resolution No. 80 of the Meeting held on 25th August, 2009 
     
     
     
     
     
 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM 
& HALDIA DOCK COMPLEX 

 

 AUGUST , 2009  
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GC - 1 

 
AMENDMENT  
TO 
 
GENERAL CONDITIONS OF CONTRACT 
 
 
 
 
 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
 
 
Table under sub-clause (d) 
 
PREVIOUS  AS AMENDED  
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 25,000/- Any tender priced 
up 
to Rs 5,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

 
 
 
 
 
 
 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 139 
OF THE TRUSTEES’ 10TH METING HELD ON 19.11.1999 ] 
 
 
 
 
 
 
 
 
 
 
 
 
 



GC - 2 
 
1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the purpose 
of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the Contractor. 

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 
in this regard shall be treated as a breach and a contract, if entered into, 
shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

Amount of Earnest Money Estimated Value of 
Work  

For Works Contract 
For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 
Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

Scale of S.D. 
recovery.  
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
the amount of Earnest Money/Security Deposit held by the Trustees, at 
any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 
his representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other documents referred to in the definition of 
the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretatio
n of 
contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by 
him despite being sublet, provided always that the provision of labourers on a 
“piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the 
Contractor shall be fully responsible for the correct implementation thereof, as 
also for any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 
he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at site 
and the Contractor shall within 48 hours comply with such instruction without 
any demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the same 
to be made good by any other agency and the expenses incurred and certified 
by the Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on partial 
completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen to the Trustees’ own staff 
and to the men of other Public Body on or near the site of work and in 
default the Contractor shall be liable to the Trustees for any delay or 
expense incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt 
of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with the 
work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near 
the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard 
shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 
work shall be procured and supplied by the contractor with the approval 
of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The Engineer 
shall exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s 
cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required 
by the Engineer or his representative in respect of materials and 
workmanship deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his representative 
and at the rate/s stipulated in the contract. These rates shall only 
be considered by the contractor in the preparation of his 
tender/offer and these will form the basis of escalation/variation, 
if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on 
the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the contractor in excess of normal  wastage, then the 
value thereof shall be recovered from the contractor’s bills or 
from any of his other dues, after adding 19 ¼% extra over the 
higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a 
written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by 
the Engineer or his representative from time to time and shall 
reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 
The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till 
such time the written order to resume the execution is received 
by him. During such suspension the contractor shall protect and 
secure the work to the satisfaction of the Engineer or his 
Representative. All extra expenses in giving effect to such order 
shall be considered by the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the 

contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety 

of the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment 
and/or Extension of completion time to be allowed to the 
contractor, as shall, in the opinion of the Engineer be fair and 
reasonable, and the same shall be final and binding on the 
Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and 
the contractor shall stop further works in compliance of the 
same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature 
stoppage of work or on account of curtailment of the originally 
intended work by reason of alteration made by the Engineer in 
the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the 
satisfaction of the Engineer and has passed any final test 
prescribed in the contract, the contractor shall, within 21 days of 
submission of his application to the Engineer, be entitled to 
receive from him a certificate for completion of work in Form 
G.C.1, annexed hereto. If any part of the total work having been 
completed to the satisfaction of the Engineer, be taken over 
and/or used by the Trustees, the Contractor shall on application 
be entitled to partial completion certificate in the Form G.C.1 
indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, 
if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is 
concerned. 
 

Completion 
Certificate 
G.C.1. 
 
 
 
 
 
 
 
 
 
 

 



 
GC – 18 
 
6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the 
Contractor in respect of the work till final and satisfactory 
completion thereof and until a certificate of final completion in 
Form G.C.2 has been given by the Engineer. 
 
On account payments, if any, made prior to issue of the 
certificate in Form G.C.2, shall all be treated as mere advance, 
which shall stand recoverable in full or in part, if the Engineer 
so decides in the context of Contractor’s unfulfilled contract 
condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis 
of measurements of actual work done, as recorded in the 
Trustees’ measurement books and at accepted tendered or at 
agreed rates, as the case may be, except as otherwise provided in 
the contract and when the Engineer decides any other rate for 
change in the scope of work or omission, if any, on the part of 
the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of 
the Engineer or his Representative at intervals deemed suitable 
and justified by him. Provided always that subject to execution 
of work of substantial value in the context of the contract price, 
the interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be 
less than 1 month in between two payments for on account bill 
and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have 
been entered in the Measurement Book, the Contractor or his 
Agent shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior 
to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed 

in the Measurement Book, the Contractor shall type out his bill 
in the proforma approved by the 
Engineer and submit the same to the Engineer’s Representative 
in quadruplicate, duly signed by him or his accredited Agent 
over his Rubber Stamp. The Engineer or his Representative may 
in his absolute discretion, allow advance payment against such 
bill to the extent of an amount not exceeding 75% of the “net 
payable” sum of the said bill, subject to adjustment thereof 
against the bill at the time of checking and auditing the bill at 
the Trustees’ end. The measurement Book will not be handed 
over to the Contractor; but he will obtain the abstracts of 
quantities, amounts and recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only 
in respect of accepted offers/where estimated amount put to 
tender would be Rs.2,00,000/- or more, advance payment may 
be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, on 
account of loss/damage to such materials for whatever 
reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees 
and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where 
such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being 
less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer'’ subsequent written confirmation of such 
verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra, additional or substituted work, 
then the Engineer may decide the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative 

to the nature or amount of the whole of the contract work or 
to any part thereof shall be such that, in the opinion of the 
Engineer, the rate of prices contained in the contract for any 
item of the works or the rate as evaluated under sub-clauses 
(b) and (c) of this clause, is by reason of such omission or 
addition rendered unreasonable or in-applicable, the 
Engineer shall fix such other rate or price as he deems 
proper and the Engineer’s decision shall be final, binding 
and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / 
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as 
per contract or exceptionally adverse climatic conditions and 
natural phenomenon or strikes, lock-outs, civil commotion or 
other special circumstances of any kind beyond the control of 
the Contractor, cause delay in completing the work, the 
contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of 
occurrence of the reason and the Engineer shall thereupon 
consider the stated reasons in the manner deemed necessary and 
shall either reject the application or determine and allow in 
writing the extension period as he would deem proper for 
completion of the work with or without the imposition of 
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor 
and his decision shall be final and binding on the Contractor. If 
an extension of completion time is granted by the Engineer 
without imposition of liquidated damage, from the Clause 
No.8.3 of the Liquidated damage shall apply from its date of 
expiry, if the work be not completed within the extended time, 
unless stated otherwise in the decision communicated by the 
Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated 
by the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not 
as a penalty, ½% (half percent) of the total value of work 
(contract piece) as mentioned in the letter of acceptance of 
the tender/offer, for every week or part thereof the work 
remains unfinished. Provided always that the amount of 
such compensation shall not exceed 10% of the said value 
of work. The amount of Liquidated damages shall be 
determined by the Engineer, which shall be final and 
binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 
Sub-clause (a) of this clause, from any money due or likely to 
become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums 
that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly completed the work 
of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good through 
other agency at the Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto,   shall be recoverable from the 
Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the 

date he issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award 
shall normally be 4 months as provided in Indian Arbitration Act, 
1940 or any amendment thereof. The Arbitrator may, if found 
necessary, enlarge the time for making and publishing the award, with 
the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any 
such reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him 
by each party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the 
contract – within only the parameters of scope and conditions of the 
contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. 
The Engineer also shall not withhold any payment, which, according 
to him, is due or payable to the Contractor, on the ground that certain 
disputes have cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 

hereinabove would apply in the cases of contracts, where 
tendered amount appearing in the letter of acceptance of the 
tender / offer is less than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the 
cause of dispute and before the preparation of the final bill, 
giving detailed justifications, in the context of contract 
conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to 
the Engineer, with detailed justification in the context of 
contract conditions, before the issuance of final completion 
certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel 
of Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 
 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62  of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
 
 
 



                                                                                                 
                                                                                   
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 
 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in 
every respect in accordance with the terms of the Contract and that all obligations under the Contract 
have been fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
 
 
 
 
 
 
 



 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for 
the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                                         
(Signature of the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 
 
 
 
 
 



 
 

KOLKATA PORT TRUST 
PROFORMA OF FORM OF AGREEMENT 

 
 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the 
context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to include 
his heirs, executors, administrators, representative, successor in officer and permitted 
assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer 
by the contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified 

in any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute 
,complete  and maintain the work in conformity in all respects with the provisions of 
Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such 

execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 



 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu 
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the 
case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper 
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  
 
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as 
the “ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof 
include its successors administrators and assigns) having awarded to               
_____________________________, with registered office at _____________________               
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having 
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 
Award No __________________________ dated ____________________ Valued at Rs               
_______________________________ for “                                        ” and the contractor having 
agreed to prove a Contract performance Guarantee for the faithful performance of the entire 
Contract equivalent to Rs.                           ( rupees                                                  only)  to the 
EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head 
Office at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assigns) 
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable 
by the Contractor to the extent of Rs. -(                  only)  as aforesaid at any time   upto               
without any demur, reservation, contest, recourse or protest an/or without any reference to the 
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and 
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any 
dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank 
undertakes not to revoke this guarantee during its currency without previous consent of 
employer and further agrees that the guarantee herein contained shall continue to be enforceable 
till the Employer discharges his guarantee. 
 
 



EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT 
by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or any right which they 
might have against Contractor, and to exercise the same at any time in any manner, and other to 
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 
between EMPLOYER  and CONTRACTOR or any other course of remedy or security available 
to EMPLOYER . The Bank shall not be released of its obligations under these presents by any 
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or 
by reason or any other acts of omission or commission on the part of employer or any other 
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 
would, but for this provision, have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against 
CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may 
have in relation to the CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to Rs          (rupees                                      only) and it shall 
remain in force up to and including                                       and shall be extended from time to 
time for such period , on whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
 
 



 
 

Integrity Pact 
Between 
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal”. 
 
   And 
 
………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 
   Preamble 
 
The Principal intends to award, under laid down organizational p;rocedures, contract/s for 
……………………. The Principal values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 
and/or Contractor(s). 
 
In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), who 
will monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 
Section 1 – Commitments of the Principal 
 
(1)   The Principal commits itself to take all measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity 
and reason. The Principal will in particular, before and during the tender 
process, provide to all Bidder(s), the same information and will not provide 
to any Bidder(s) confidential/  additional information through which the 
Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 
Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 
(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation  in the tender process 
and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or 
give to any of the Principal’s employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit which he/she is not legally entitled to in 
order to obtain in exchange any advantage of any kind whatsoever during the tender process or 
during the execution of the contract. 

 



 
b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 
d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India; if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments made to the Indian 
agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of 
Foreign Suppliers” is annexed and marked as Annex-A. 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

 
(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlines above or be 

an accessory to such offences. 
 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 
If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2, above or in any other form such as to put his reliability or credibility in question 
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
per the procedure mentioned in the Guidelines on Banning of business dealings”. Copy of the 
“Guidelines on Banning of business dealings” is annexed and marked as Annex-B. 
 
 
Section 4-Compensation for damages 
 
(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 
(2)  If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the contract value or the amount equivalent to 
Performance Bank Guarantee. 

 
 
 
 
 



 
   Section 5-Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other 

Company in any country conforming to the anti corruption approach or with any other Public Sector 
Enterprise in India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process 

or action can be taken as per the procedure mentioned in “Guidelines on Banning of business 
dealings”. 

 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 

its provisions. 
 
Section 7- Criminal charges against violation Bidder(s)/Contractors/Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or an employee 
or representative or an associate of a Bidder, Contractor of Subcontractor which constitutes corruption, of 
if the Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer. 
 

Section 8 – Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractors 12 months after 
the last payment under the contract, and for all other Bidders 6 months after the contract has been 
awarded. 
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
 
 
Section 9 – Other provision 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 

Office of the Principal i.e. New Delhi. 
(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements 

have not be made. 
(3) If the Contractor is a partnership or a consortium, this agreement mist be signed by all partners or 

consortium members. 
(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions.  

 
 



 
 
___________________________________               _______________________________________ 
 
(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 
 
Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
 
                              …………………………………………. 


