
[NIT-1]   
 
 

SHORT TENDER NOTICE  
 

Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno-Commercial Part & Cover-II Price Part ) from 
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the following work 
at Haldia Dock Complex:- 
 
 Name of work  : RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS AND OTHER 

ALLIED CONNECTED WORKS TO THE LINE NO. 6 & 7 OF SORTING 
GRID AND ITS APPROACHES TO INCREASE THE CLEAR AVAILABLE 
LENGTH TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. LINE NO.-
7) OF THE MAIN LINE AT G.M. YARD, HALDIA, HALDIA DOCK 
COMPLEX. 
 

 Tender  No. : M (I&CF) / T / 2061 
 

 Estimated Cost     : Rs 24,20,789.08 (Rupees Twenty Four Lakh Twenty Thousand 
Seven Hundred Eighty Nine and Paise Eight Only) 

 Time of Completion : 4 (Four)  Months 
  

 Earnest Money : Rs. 48,420.00 (Rupees Forty Eight Thousand Four Hundred 
Twenty Only) 
 

 Sale Period (both days 
inclusive) 

: 17-02-2014  To  11-03-2014  (UPTO 14:00 Hrs) (Bid document 
also will be available on Ko.P.T’s Website) 

 Last date of submission of 
tender and opening of 
Cover - I of the tender   

: 12-03-2014  Submission up to 15:00 Hrs  
 

Opening after 15:30 Hrs.                                                 

 Cost of Tender  Document : Rs. 1500=00 [Rupees One Thousand Five Hundred only]. 
  Contact Person.  : Manager [I&CF], Haldia Dock Complex.  
 

 
 

Details of the tender can be seen at our website www.kolkataporttrust .gov.in / www.haldiadock.gov.in and the 
Notice Board at the Office Of Manager [I&CF], Haldia Dock Complex. Interested bidders may contact at 
ukkundu@kopt.in  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FLAG-A 



KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
 

Office of the Manager, I&CF Division 
Haldia Dock Complex, 

2ND Floor, Operational Building  
Chiranjibpur, P.O.-Haldia  

Purba Medinipur – 721604. 
                                                                                         Tele Fax No-03224-252110 

 
No. M (I&CF)/T/2061/1098                                                                              Date: 11.02.2014 
 

 [NIT-2]  
 

NOTICE INVITING TENDER  
 
WORK TITLE:   RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS AND OTHER ALLIED CONNECTED WORKS 

TO THE LINE NO. 6 & 7 OF SORTING GRID AND ITS APPROACHES TO INCREASE THE CLEAR 
AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. LINE NO.-7) OF THE 
MAIN LINE AT G.M. YARD, HALDIA, HALDIA DOCK COMPLEX. 

 

TENDER NO: - M (I&CF) / T / 2061 
 

 PRE-QUALIFICATION CRITERIA FOR BIDDERS : - 

(I) The intending bidder must have successfully completed Construction And / Or Maintenance of Railway 
Tracks/ Railway sidings and /or Permanent Way Linking Work and/or any combination of the 
above works during the last 7(SEVEN) years ending the last day of month previous to the one in which 
applications are invited and minimum value of the completed works should comply with either of the following 
stipulations as given below :- 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender.             
   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender. 
   (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 

 
2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2013, 

should be at least 30% of the estimated amount put to tender. 
 
3. Work experience as a sub contractor or supply contractor shall not be considered as the requisite qualification. 
 
TENDER AUTHORITY:- 
 

Manager (I&CF), Haldia Dock Complex, Chiranjibpur `Operational Building [2nd Floor], P.O.- Haldia, Dist. Purba 
Medinipur – 721 604, Tele-Fax:- [03224]-252110. 
 

Due 
Date 

 
 
 

12-03-2014   Time UPTO 
15:00 
hrs. 

Date of 
Opening of 
Cover-I of the 
Tender 

12-03-2014   Time 
 

15:30 hrs. 
onwards. 

Period of sale of Bid   
Document 

17-02-2014  To  11-03-2014  (UPTO 14:00 Hrs) (Bid document also will be 
available on Ko.P.T’s Website) 

Cost of Tender 
document 

Rs. 1500=00 [Rupees One Thousand Five Hundred only]. 
 
 

Earnest Money Deposit Rs. 48,420.00 (Rupees Forty Eight Thousand Four Hundred Twenty  Only ) 
 

Time of completion 4 (Four)  Months  
Estimated Cost Of Work Rs 24,20,789.08 (Rupees Twenty Four Lakh Twenty Thousand Seven 

Hundred Eighty Nine and Paise Eight Only) 

 

FLAG-B 



[NIT-3] 
 

OTHER INSTRUCTIONS:- 
 

Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno Commercial Part & Covert-II Price Part) from 
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above mentioned work 
at Haldia Dock Complex. 
 

Tender Document (Non-transferable) will be available from the office of the Manager [I&CF] at the address captioned 
above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the cost of tender Document to 
be remitted by cash or crossed Demand Draft/Pay order/Bankers cheque drawn on any Nationalised or Scheduled Bank of 
India in favour of “Kolkata Port Trust, Haldia Dock Complex” payable at Haldia for one set of tender Document 
Request letter for purchase of tender Document should contain the following declarations: - 
 

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. /  Public Sector 
undertaking in India. 

 

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm / partnership 
firm / limited company, as the case may be) is / are not associated with any other firm bidding for the same work. 

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only] should be 
sent over and above the cost of Bid documents mentioned above [non-refundable] by  Pay order / Banker’s Cheque / 
Demand Draft on any Nationalized Bank/Scheduled Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock 
Complex”, payable at Haldia. Request for issue of tender form by post must reach this office at least 7 days before the 
last date of sale of tender, after which no tender form will be issued by post. The Trustees will not be responsible for 
postal delay / damage.  
 
A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust 
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at ukkundu@kopt.in and submit the 
tender along with APPLICATION MONEY equivalent to cost of tender document by  Pay order / Banker’s Cheque / 
Demand Draft drawn on any Nationalised or Scheduled Bank of India  in favour “Kolkata Port Trust, Haldia Dock Complex”, 
payable at Haldia. The tender document must accompany a covering letter containing the specific declarations as per (a)& 
(b) above. 
 

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through KoPT / HDC 
website and the bidders are requested to check for the same at the websites prior to submission of their offers.   
Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded from the 
website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be summarily rejected. 
Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender document. Trustees 
reserve the right to verify the submitted copies of documents / credentials with the original documents. 
The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, West Bengal 
BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount of cess as per 
prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the bills of the contractor 
for onward transmission of the same to the appropriate authority. 
Issuance /submission of tender document to / by any bidder shall not construe that such bidder is considered qualified. 
Sealed tenders will be received at the same office of the Manager [I&CF] up to 15:00 hrs. on the last date of submission 
and opening of tender specified above. Delayed offers and offers sent through fax / e-mail shall not be considered.  
Cover-I of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or their 
authorised representatives who may wish to be present.  
Cover-II of only technically & commercially qualified bidders will be opened at a later date under due intimation to all 
concerned. 
In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the next working 
day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day of opening.  
Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without assigning 
any reason whatsoever thereof.  

 
U K Kundu  

MANAGER (I&CF)  
HALDIA DOCK COMPLEX 

 
 



I & C F DIVISION 
HALDIA DOCK COMPLEX 

 
 

 
 

DOCUMENTS  
 

FOR 
 

TENDER FOR “RENEWAL OF SLEEPER, PACKING OF 
TRACK SLEEPERS AND OTHER ALLIED CONNECTED 
WORKS TO THE LINE NO. 6 & 7 OF SORTING GRID 
AND ITS APPROACHES TO INCREASE THE CLEAR 
AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE 
LOOP LINE (I.E. LINE NO.-7) OF THE MAIN LINE AT 
G.M. YARD, HALDIA, HALDIA DOCK COMPLEX”. 
 

 
TENDER NO: M (I&CF) / T / 2061 

 
 
 
 

VOLUME - I 
 
 
 
 
 
 
 

February, 2014                                                                        Rs.  1500.00 
 

 



DOCUMENTS 
 

FOR 
 

TENDER FOR “RENEWAL OF SLEEPER, PACKING OF 
TRACK SLEEPERS AND OTHER ALLIED CONNECTED 
WORKS TO THE LINE NO. 6 & 7 OF SORTING GRID 
AND ITS APPROACHES TO INCREASE THE CLEAR 
AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE 
LOOP LINE (I.E. LINE NO.-7) OF THE MAIN LINE AT 
G.M. YARD, HALDIA, HALDIA DOCK COMPLEX”. 
 

TENDER NO: M (I&CF) / T / 2061 
 

VOLUME - I 
 

Issued to: 
 
 
 
 
 
Date of Issue: 
 
 
 
Signature and Designation 
of Issuing Officer: 
 
 
 
On behalf of Bidder: 
 
 
 
 

 Manager (I&CF) 
 Haldia Dock Complex 

 Operational Building, Chiranjibpur 
 P.O. HALDIA – 721604 

 Purba Medinipur 
 Tele-Fax: (03224) 252110.  

 
 
 

 



DOCUMENTS 
 

FOR 
TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS 
AND OTHER ALLIED CONNECTED WORKS TO THE LINE NO. 6 & 7 OF 
SORTING GRID AND ITS APPROACHES TO INCREASE THE CLEAR 
AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. 
LINE NO.-7) OF THE MAIN LINE AT G.M. YARD, HALDIA, HALDIA 
DOCK COMPLEX”. 
 

TENDER NO: M (I&CF) / T / 2061 
VOLUME - I 

 
CONTENTS 

 
SUBJECT 

 
PAGES 

FROM                   TO  
 NOTICE INVITING TENDER NIT-2                  NIT-4 
 INSTRUCTION TO BIDDERS IB- 1                   IB-4 
 SPECIAL CONDITIONS OF CONTRACT SC-1                    SC-9 
 PARTICULAR SPECIFICATIONS PS-1                    PS-3 
 ANNEXURE –I   
 ANNEXURE-II 
 SCHEDULE-O ‘SHEET – 1’ 
 SCHEDULE – O ‘SHEET-2’ 
 ABSTRACT FORM OF TENDER (UNPRICED) 
 FORM OF TENDER (UNPRICED) 
 AFFIDAVIT 
 FILL-UP BY THE BIDDER 

 

 GENERAL CONDITIONS OF CONTRACT  Separate Booklet  
 

TENDER PARTICULARS  

 
ESTIMATED TENDER VALUE  
 

: Rs 24,20,789.08 (Rupees Twenty Four 
Lakh Twenty Thousand Seven Hundred 
Eighty Nine and Paise Eight Only) 

PERIOD OF SALE OF TENDER PAPERS 
(Both Days Inclusive) 

: 17-02-2014  To  11-03-2014  (UPTO 14:00 
Hrs) (Bid document also will be available on 
Ko.P.T’s Website) 

EARNEST MONEY DEPOSIT  
: 

Rs. 48,420.00 (Rupees Forty Eight 
Thousand Four Hundred Twenty Only) 
 

TIME OF COMPLETION  : 4 (Four)  Months 

LAST DATE OF SUBMISSION AND OPENING 
OF COVER-I OF TENDER 

 
: 

12-03-2014    
SUBMISSION UP TO 15:00 HRS  
 

OPENING AFTER 15:30 HRS.                                                
 

 
 
 
 
 



[NIT-1]   
 

SHORT TENDER NOTICE  
 

Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno-Commercial Part & Cover-II Price Part ) 
from resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the 
following work at Haldia Dock Complex:- 
 
 Name of work  : RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS AND OTHER 

ALLIED CONNECTED WORKS TO THE LINE NO. 6 & 7 OF SORTING 
GRID AND ITS APPROACHES TO INCREASE THE CLEAR AVAILABLE 
LENGTH TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. LINE NO.-
7) OF THE MAIN LINE AT G.M. YARD, HALDIA, HALDIA DOCK 
COMPLEX. 
 

 Tender  No. : M (I&CF) / T / 2061 
 

 Estimated Cost     : Rs 24,20,789.08 (Rupees Twenty Four Lakh Twenty Thousand 
Seven Hundred Eighty Nine and Paise Eight Only) 

 Time of Completion : 4 (Four)  Months 
  

 Earnest Money : Rs. 48,420.00 (Rupees Forty Eight Thousand Four Hundred 
Twenty Only) 
 

 Sale Period (both days 
inclusive) 

: 17-02-2014  To  11-03-2014  (UPTO 14:00 Hrs) (Bid document 
also will be available on Ko.P.T’s Website) 

 Last date of submission of 
tender and opening of 
Cover - I of the tender   

: 12-03-2014  Submission up to 15:00 Hrs  
 

Opening after 15:30 Hrs.                                                 

 Cost of Tender  Document : Rs. 1500=00 [Rupees One Thousand Five Hundred only]. 
  Contact Person.  : Manager [I&CF], Haldia Dock Complex.  
 

 
 

Details of the tender can be seen at our website www.kolkataporttrust .gov.in / www.haldiadock.gov.in 
and the Notice Board at the Office Of Manager [I&CF], Haldia Dock Complex. Interested bidders may contact at 
ukkundu@kopt.in  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 



[NIT-2]   
 

NOTICE INVITING TENDER  
 
WORK TITLE:   RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS AND OTHER ALLIED CONNECTED 

WORKS TO THE LINE NO. 6 & 7 OF SORTING GRID AND ITS APPROACHES TO INCREASE 
THE CLEAR AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. LINE 
NO.-7) OF THE MAIN LINE AT G.M. YARD, HALDIA, HALDIA DOCK COMPLEX. 

 

TENDER NO: - M (I&CF) / T / 2061 
 

 PRE-QUALIFICATION CRITERIA FOR BIDDERS : - 

(I) The intending bidder must have successfully completed Construction And / Or Maintenance of 
Railway Tracks/ Railway sidings and /or Permanent Way Linking Work and/or any 
combination of the above works during the last 7(SEVEN) years ending the last day of month 
previous to the one in which applications are invited and minimum value of the completed works should 
comply with either of the following stipulations as given below :- 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to 
tender.             

   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender. 
   (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 

 
2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-

2013, should be at least 30% of the estimated amount put to tender. 
 
3. Work experience as a sub contractor or supply contractor shall not be considered as the requisite 

qualification. 
 
TENDER AUTHORITY:- 
 

Manager (I&CF), Haldia Dock Complex, Chiranjibpur `Operational Building [2nd Floor], P.O.- Haldia, Dist. Purba 
Medinipur – 721 604, Tele-Fax:- [03224]-252110. 
 

Due 
Date 

 
 
 

12-03-2014   Time UPTO 
15:00 
hrs. 

Date of 
Opening of 
Cover-I of the 
Tender 

12-03-2014   Time 
 

15:30 hrs. 
onwards. 

Period of sale of Bid   
Document 

17-02-2014  To  11-03-2014  (UPTO 14:00 Hrs) (Bid document also will be 
available on Ko.P.T’s Website) 

Cost of Tender 
document 

Rs. 1500=00 [Rupees One Thousand Five Hundred only]. 
 
 

Earnest Money Deposit Rs. 48,420.00 (Rupees Forty Eight Thousand Four Hundred Twenty  Only ) 
 

Time of completion 4 (Four)  Months  
Estimated Cost Of Work Rs 24,20,789.08 (Rupees Twenty Four Lakh Twenty Thousand Seven 

Hundred Eighty Nine and Paise Eight Only) 

 
OTHER INSTRUCTIONS:- 
 

Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno Commercial Part & Covert-II Price Part) 
from resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above 
mentioned work at Haldia Dock Complex. 

 
 
 
 
 
 
 
 



[NIT-3] 
 

Tender Document (Non-transferable) will be available from the office of the Manager [I&CF] at the address 
captioned above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the cost of 
tender Document to be remitted by cash or crossed Demand Draft/Pay order/Bankers cheque drawn on any 
Nationalised or Scheduled Bank of India in favour of “Kolkata Port Trust, Haldia Dock Complex” payable 
at Haldia for one set of tender Document 
Request letter for purchase of tender Document should contain the following declarations: - 
 

a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. /  Public 
Sector undertaking in India. 

 

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm / 
partnership firm / limited company, as the case may be) is / are not associated with any other firm 
bidding for the same work. 

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only] 
should be sent over and above the cost of Bid documents mentioned above [non-refundable] by  Pay order / 
Banker’s Cheque / Demand Draft on any Nationalized Bank/Scheduled Bank of India drawn in favour of 
“Kolkata Port Trust, Haldia Dock Complex”, payable at Haldia. Request for issue of tender form by post 
must reach this office at least 7 days before the last date of sale of tender, after which no tender form will be 
issued by post. The Trustees will not be responsible for postal delay / damage.  
 

A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust 
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at ukkundu@kopt.in and 
submit the tender along with APPLICATION MONEY equivalent to cost of tender document by  Pay order / 
Banker’s Cheque / Demand Draft drawn on any Nationalised or Scheduled Bank of India  in favour “Kolkata Port 
Trust, Haldia Dock Complex”, payable at Haldia. The tender document must accompany a covering letter 
containing the specific declarations as per (a)& (b) above. 
 

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through 
KoPT / HDC website and the bidders are requested to check for the same at the websites prior to submission of 
their offers.   
Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be 
summarily rejected. 

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender document. 
Trustees reserve the right to verify the submitted copies of documents / credentials with the original 
documents. 
The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, 
West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An 
amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered 
from all the bills of the contractor for onward transmission of the same to the appropriate authority. 
Issuance /submission of tender document to / by any bidder shall not construe that such bidder is considered 
qualified. 
Sealed tenders will be received at the same office of the Manager [I&CF] up to 15:00 hrs. on the last date of 
submission and opening of tender specified above. Delayed offers and offers sent through fax / e-mail shall not 
be considered.  
Cover-I of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or 
their authorised representatives who may wish to be present.  

Cover-II of only technically & commercially qualified bidders will be opened at a later date under due intimation 
to all concerned. 

In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the 
next working day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day 
of opening.  
Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without 
assigning any reason whatsoever thereof.  

 
U K Kundu  

MANAGER (I&CF)  
HALDIA DOCK COMPLEX 



TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS 
AND OTHER ALLIED CONNECTED WORKS TO THE LINE NO. 6 & 7 OF 
SORTING GRID AND ITS APPROACHES TO INCREASE THE CLEAR 
AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. 
LINE NO.-7) OF THE MAIN LINE AT G.M. YARD, HALDIA, HALDIA 
DOCK COMPLEX”. 
 

TENDER NO: M (I&CF) / T / 2061 
 

INSTRUCTIONS TO THE BIDDER 
 

IND EX  
CL. NO SUBJECT  PAGE MKD  

1.0 GENERAL  IB-1 

2.0 EARNEST MONEY IB-1 

3.0 MODE OF SUBMISSION OF BID  IB-1 TO IB-3 

4.0 OPENING OF BIDS  IB-3  

5.0 SECURITY DEPOSIT IB-3  

6.0 REFUND OF EARNEST MONEY  IB-3 

7.0 VALIDITY OF OFFER  IB-3 

8.0 DETAILED  SCRUTINY OF TENDERS IB-4 

9.0 EVALUATION CRITERIA IB-4 

10.0 ACCEPTANCE OF TENDER IB-4 

11.0 MISCELLANEOUS IB-4 TO IB-5 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



[IB-1] 

1.0     GENERAL 

         The work as described in the tender shall be executed in Haldia and in accordance with the attached 
General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) 
& detailed Bill Of Quantities. Location Plan of the place of work might be inspected at the office of the 
Manager (I&CF) on any working day before quoting for the tender. 

2.0     EARNEST MONEY 
2.1   An Earnest Money Deposit of Rs.48,420.00 (Rupees Forty Eight Thousand Four Hundred Twenty         

Only) shall have to be deposited with the tender. 
 

2.2 Earnest Money shall be deposited by Banker’s Cheque or by Demand Draft or by Pay Order of any 
Nationalised Bank /Scheduled Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock 
Complex”, payable at Haldia. Earnest money will not be accepted in cash. 

 

2.3   Earnest Money in the form of Banker’s Cheque/ Demand Draft/ Pay Order shall be submitted in a 
separate sealed envelope marked “EARNEST MONEY” and superscribed with the title of the work, 
Tender No., Bidder’s identity, etc.  

 
Tender submitted without requisite Earnest Money will be liable for rejection. 

 

3.0 MODE OF SUBMISSION OF BID 

3.1a All bidders must submit their offers strictly in accordance with the terms and conditions set out in the bid 
documents and no deviation will be accepted. Any term not incorporated / submitted with Cover-I of the 
Tender but incorporated / submitted with Cover-II shall be rejected outright. 

3.1b Cover-I, Cover-II and all envelopes contained therein as described in the following clauses must 
be clearly superscribed with the details as given below: 

a)  Title of the work 

b)  Tender Number. 

c)  Bidder’s identity, address, Telephone No., Fax No., E-mail, etc. 

3.2 Tender documents shall be submitted under two Covers in three / four separate sealed envelopes, 
depending on whether the same has been purchased directly from the office of the Manager (I&CF) or 
downloaded from the website. 

When tender documents have been directly procured from this office, the tender documents shall be 
put in 2 (two) separate sealed covers as follows: 

(a) COVER-I, which shall contain ENVELOPE -I & ENVELOPE – II (which shall include Volume-I 
of the Tender Document).                                                             

(b) COVER-II, which shall contain Volume-II of the tender document. 

When tender documents have been downloaded from WEBSITE, the tender documents shall be put in 
2 (two) separate sealed covers as follows: 

(a) COVER-I, which shall contain ENVELOPE –IA, ENVELOPE-IB, and ENVELOPE – II (which 
shall contain Volume-I of the Tender Document).  

(b) COVER-II, which shall contain Volume-II of the tender document. 

Envelope-I & Envelope-II  OR  Envelope-IA, Envelope -IB & Envelope -II  (as the case may be) 
together with Volume-I of the Tender Document shall be put in a sealed envelope marked as “COVER-
I”.   

“COVER –II” shall be submitted in a separated sealed envelope, which shall be clearly marked 
“COVER-II  Bid – DO Not open”.  

 



[IB-2] 

3.3 Envelope-IA shall contain the following: - 

(i) A demand draft for Rs 1500/- (Rupees One Thousand Five Hundred Only) as APPLICATION 
MONEY towards cost of tender documents. 

(ii) A covering letter containing the following declarations: - 
             a). That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public 

Sector undertaking in India. 
b).The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm 

/partnership firm /limited company, as the case may be) is/are not associated with any other firm 
bidding for the same work 

3.4 Envelope – I   shall contain Earnest Money Deposit as per Cl-2.0 above. 

3.5 Envelope – I B  shall contain Earnest Money Deposit as per Cl-2.0 above. 

3.6 Envelope – II   shall contain the following documents: 

(i)     Volume-I of the Tender Document. All pages of Volume-I shall be signed by the Bidder 
and stamped with his official seal as a token of acceptance of all terms and conditions 
therein. In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” 
(without price quoted) shall not only be signed and stamped by the Bidder, but must 
also be duly witnessed. 

(ii)  A list of works which are in hand at the time of submitting the offer as per the enclosed proforma 
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in Volume-I of the tender 
document. 

(iii)       A Declaration as per ‘Annexure – I’ (in Volume-I of the tender document) that no conditions / 
deviations have been added in COVER- II, i.e., in the price part of the Bid. 

(iv) Power of Attorney (in original) in favour of signatory (/ies) of the Tender, duly authenticated by 
Notary Public. 

(v)    Copy of the following documents :- 

a. VAT registration certificate.       
b. Valid Trade Licence  
c. Valid Professional Tax Clearance Certificate / Up to date tax payment  
d. Proof of possessing valid Employees’ Provident Fund (EPF) Account.  
e. Proof of being registered with Employees’ State Insurance Corporation (ESIC), if applicable. If 

this is not applicable, documentary evidence to establish Non-applicability to be submitted 
along with techno-commercial bid. Such document(s) shall have to be furnished, along with an 
affidavit affirmed before a first-class judicial Magistrate to that effect (vide proforma of 
affidavit attached to Volume-1 of Tender Document). 

f. In case the contractor is not covered under the ESI Act, then he must additionally indemnify 
Ko.P.T against all damages and accidents occurring to his labourers. 

(vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document. 

(vii) Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

(viii) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 
3 (three) financial years (i.e. 2010-2011, 2011 – 2012 and 2012-2013) OR a certificate from 
a Chartered Accountant / Financial Auditor showing financial annual turn over of the company for 
the said financial years 

(ix) General Conditions of Contract (GCC) Booklet, to be signed and stamped with the Bidder’s 
official seal on each page as a token of acceptance of the terms and conditions contained therein.   
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(x) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by 
the Bidder under office seal. 

The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy 
the Authorities.     

3.7 COVER-II will contain the Volume-II of the tender document with Price Bid as per BOQ and 
Form of Tender duly signed, sealed & filled up by the bidder. 

3.8 The sealed envelopes shall be superscribed with the name of work with the Bid No, bidder’s name, Postal 
address and Telex / Telegraphic / FAX / E-mail address of the Bidder.  

3.9 The sealed covers must be submitted so as to reach the Manager (I&CF) at Chiranjibpur, P.O.- Haldia-
721 604, Dist. Purba Medinipur by 3.00 p.m. on or before the last date of submission of the tender 
documents 

3.10 Telex / Telegraphic / Late Offers shall not be accepted. Trustees / Tender Issuing Authority will Not be 
responsible for any misplacement or late receipts through post or any request for issuance of tender 
documents and for subsequent submission thereof. 

3.11 All the bidders should submit the tender in accordance with the Mode of submission of Bid as aforesaid. 

4. OPENING OF BIDS 

4.1 Only COVER-I containing Envelope-I & Envelope-II or Envelope-IA, Envelope-IB & Envelope-II 
as specified above will be opened on the date and time as fixed in the tender document, at the office of 
the Manager (I&CF), Haldia Dock Complex or his representative in presence of bidder (or his authorized 
representative), who wishes to be present. 

4.2 Envelope –II of only those bidders who have deposited requisite Earnest Money shall be 
opened.  

4.3 COVER-II containing Volume-II, i.e., the Price part of the Bid will be sealed separately and kept 
under the custody of I &CF Division. After evaluation / scrutiny of documents in the Cover-I are 
completed, the Cover-II, i.e., “Price Bid” of only those Bidders who are Technically & 
Commercially accepted and satisfy the Eligibility Criteria stipulated in the NIT shall be opened 
at a later date, with due intimation to such Bidders. 

 4.4 The sealed envelopes must be superscribed with the name of work with the Bid No, bidder’s name, Postal 
address and Telex / Telegraphic / FAX / E-mail address of the Bidder.  

5.0 SECURITY DEPOSIT 

5.1   For the successful Bidder, the Security Deposit shall be recovered from the Earnest Money deposit in 
accordance with clause 3.4 (f) and (g) of the General Conditions of Contract. 

                       

5.3  Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.  

6.0  REFUND OF EARNEST MONEY 
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 
without any interest within 7(Seven) days after opening of Price bid. 

 
The same DD/ BC/ Pay order etc. of unaccepted tenderers, submitted as Earnest Money, shall be returned / 
refunded without any interest.  

7.0   VALIDITY OF OFFER 

The tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before 
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the 
Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable to forfeiture at the option 
of the Trustees/ Sanctioning Authority/Engineer. 
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8.0   DETAILED SCRUTINY OF TENDERS: 

8.1 During the course of examination of Cover-I of the bid, the bidders, if asked for, shall   furnish any or 
additional document(s) for the purpose of evaluation of his / their bids.  The price bids i.e. Cover-II of only 
those bidders who meet the qualifying criteria of NIT shall be opened.   
During techno-Commercial Evaluation, i.e evaluation of Cover-I of tender, an offer shall be considered 
Non-responsive in case :- 

(i) The tender is received after the date and time specified in N.I.T. 

(ii) Bid is Not accompanied by requisite earnest money.  

(iii) Bid documents are not accompanied by requisite application money when bid documents are 
downloaded from website.   

(iv) Validity of the offer is less than tender stipulation,  

(v) Bid documents are not signed and sealed in the manner indicated in the bid documents.  

(vi) It does not meet the Qualification Criteria as stipulated in the NIT. 

(vii) Documents not submitted as per Clause 3.6 of Instruction to Bidders. 

(viii) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 
conditions completely.  

 

In addition to the above, a bidder may be disqualified if – 
 

a)  The bidder provides misleading or false information in the statements and documents submitted.  

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 

9.0  EVALUATION CRITERIA 

During evaluation of Cover-II i.e. Price Part, provided that the bidder submits his offer following tender 
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by 
the Trustees.  

10.0  ACCEPTANCE OF TENDER 

10.1   Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason 
thereof and also reserve the right to accept the tender in part or as a whole. 

10.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and 
any Tenderer who resorts to this will render his tender liable to rejection. 

10.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within Six 
weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract. 

11.0  MISCELLANEOUS 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 
considered. 

(ii) The bidder shall not impose his/her/their own terms & conditions in the Bid offer or quote his 
rates based on his own terms and conditions. Such tenders are liable to rejection at the option 
of the Trustees without further reference to the bidder. 
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(iii) In case a bidder wants to submit the tender document purchased / down loaded by him in “NOT 
QUOTED” condition, the same shall be done by putting the blank tender document in a sealed 
envelope, which shall be duly superscribed with the name and number of tender, name of the bidder   
and the words “TENDER – NOT QUOTED”, so that the tender inviting authority can separate “Not 
Quoted” tenders without opening the envelopes.      

(iv) The successful Bidder shall arrange for the supply of all materials, labour, tools and plants as stipulated 
in the Special Conditions of Contract, required for efficient execution of the work. 

(v) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. 
The language used throughout shall be English. 

(vi) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender 
shall be required to be complete, duly filled in and signed on every page of the tender.  

(vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It 
is not the intention to debar the Contractors from working if their relatives are working in KoPT, but such 
a declaration is necessary in the interest of Trustees against any possible lapses. 

 
 

************  
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TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS 
AND OTHER ALLIED CONNECTED WORKS TO THE LINE NO. 6 & 7 OF 
SORTING GRID AND ITS APPROACHES TO INCREASE THE CLEAR 
AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. 
LINE NO.-7) OF THE MAIN LINE AT G.M. YARD, HALDIA, HALDIA 
DOCK COMPLEX”. 
 
 

TENDER NO: M (I&CF) / T / 2061 
 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1.    GENERAL 
 
These provisions though given in a separate section are part of the tender documents which must be read as a 
whole, the various sections being complementary to one another and are to be taken as mutually explanatory. 
These provisions shall be read in conjunction with the other parts of the tender documents viz.  General 
Conditions of Contract, Notice Inviting Tenders, Instructions to Bidders, Particular Specifications, Bill of 
Quantities and other documents forming part of the Contract. In case of any discrepancy or ambiguity in the 
documents, the order of precedence of the documents as stated below will apply. In particular, these provisions 
will over ride those in the General Conditions provided there is discrepancy between them.  

 
2.   CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will override 
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. 
any particular item in the list will take precedence over all those placed lower down in the list.  
 
 Order letter.  
 Bill of Quantities.  

Particular Specifications.  
Special Conditions of the Contract.  
General Conditions of Contract.  

 
In case of any dispute, question or difference either during the execution of the work or any other time as to 
any matter or thing connected with or arising out of this Contract, the decision of the Manager (I&CF), Haldia 
Dock Complex, thereon shall be final and binding upon all parties.  
 
3.   SCOPE OF WORK :   
 
The work comprises of Renewal of existing B.G. sleepers with PRC B.G. sleepers  at Sorting grid of  G.M. Yard 
under Haldia Dock Complex, thorough packing of track sleepers of the B.G Track and Points & Crossings by 
providing, supplying, stacking and spreading of ballasting materials and all other appurtenant works as may be 
required thereafter as per attached Bill of Quantities in accordance with the Trustee’s General Conditions of 
Contract, enclosed Special Conditions of Contract & Particular Specifications. 
 
4.   LOCATION: 
 
The site of work is located in the G .M. Yard HDC at Haldia. The yards are under the control of Manager 
(T.O.Rly.) HDC  & the tracks remains busy due to frequent movement of rakes/ wagons.   
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5.      ACCESS TO THE SITE : 
 
( a ) By Road : 
         
All-weather metal roads approachable from N.H. 41 and State Highway exist right upto the area of work. The 
site of work is accessible from both Durgachak Level Crossing side or from VIP road leading to Durgachak.  
 
Any temporary roads up to the Contractor’s Site Office or for the actual site of construction as may be found 
necessary shall be constructed by the Contractor at his own cost. 
 
( b ) By Rail : 
 
  S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   
 
6.     INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 
conditions, access to the site and location before submission of the tender. He should contact the Manager 
(I&CF), Haldia dock Complex at his office at Chiranjibpur, Haldia for collecting information about the site before 
submission of the tender. No excuse will be entertained afterwards on the above ground. In case any part of 
the site cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any 
other cause nor any claim on this account will be entertained by the Trustees. Suitable extension of time shall, 
however, be granted to the successful Bidder on that ground if applied for.     
 
7.    SITE CONDITIONS & METHOD OF WORK:      
 
The site of works is located within the busy & protected area of Haldia Dock Complex.  
 
The sequence of work shall have to be suitably programmed by the successful bidder without hampering 
normal operational activities. The working hours may have to be adjusted as the situation demands. No claim 
for idle labour on this account shall be entertained. 
 
During execution of the work proper care should be taken to provide adequate protection against any damage 
to the existing structures, cables, water lines, S&T Pull Rods etc. and all such installations at the contractor’s 
risk and expense. Any damage caused to the existing structures & or facilities and defect arising during 
construction shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without claim of 
any extra cost. Existing electrical fittings & fixtures and wiring together with all sanitary and plumbing fitting 
are to be kept in their original conditions as far as practicable.  
 
Care should be taken during transportation of materials and execution of works so as not to impede the smooth 
traffic flow and normal operations in the adjoining area.  
 
The contractor shall require mobilising labour force, materials, equipment, tools & tackles etc. for working 
round the clock for timely completion of the work. The work is of urgent nature and the completion time should 
be strictly adhered to. Accordingly, the contractor shall be required to mobilise sufficient manpower & 
machinery duly approved by the Engineer. The intending bidder must consider these factors while quoting the 
rates. 
 
The working hours may have to be adjusted as the situation demands but no claim for idle labour on this 
account shall be entertained. Subject to provisions in local Acts and any statutes of the State, the Contractor 
shall arrange for working at night, on Holidays and Sundays whenever so desired by the Engineer to expedite 
progress and complete the works in time. Accordingly, the contractor shall be required to mobilise sufficient 
manpower & machinery duly approved by the Engineer.  
 
The Contractor shall not be entitled to any additional payment for taking up works at night or on Holidays and 
Sundays. When a work at night has to be carried out, the Contractor shall, at his own cost and expense, make 
adequate arrangements for lighting and provide necessary facilities and comply with all stipulations as may be  
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imposed by the Engineer. The Contractor should be prepared to resort to round-the-clock working by following 
shift timings for labour.  
 
Further, in case the Engineer finds that it is necessary to shift / suspend some activity of the work for the time 
being in Trustees’ interest, this shall be followed up in compliance with his instructions and as per relevant 
clause of the G.C.C. 
 
The work shall be carried out by the Contractor without obstructing the work of other agencies those are under 
progress in that area. 
 
8.      TIME OF COMPLETION: 
 
The work is urgent in nature & must be commenced immediately on receipt of the work order and to be 
completed in all respects within 4 (Four) months including preliminary time from the date of placement of 
work order. 
 
9.      MAINTENANCE PERIOD:    
 
The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of Contract 
for a period of 12 (twelve) months from the date of completion as certified by the Engineer or his 
representative in Form G.C. 1.  
 
10. PARTICULARS OF EXISTING WORKS: 
 
Such information as maybe given in the Tender Documents as to the existing features and works other than 
those now under construction as part of the present Haldia Dock Complex are given without warranty of 
accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.  
 
11. PROGRAMME OF WORK AND PROGRESS REPORT: 
 
The successful bidder shall suitably schedule various activities required for completion of the work and shall 
submit detailed programme of work in writing in the form of a Bar Chart before commencement of the work. 
 
If desired by the Engineer, the contractor, during execution of the work, shall submit on the first day of each 
month the progress report of the work in a manner as directed, showing therein corrective measures to be 
taken to make up the backlog, if there be any. 
 
12. SAFETY MEASURES: 
 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) 
Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the 
Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction 
issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 
temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of access 
or any other aspect.  
 
The contractor shall provide all necessary first aid measures, rescue and life saving equipments to be available 
in proper condition.  
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all 
workers and shall also provide job specific PPE’s e.g. safety belts for working at  heights;  protective face and 
eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works 
; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by the 
Engineer.  
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All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in 
the relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply to the relevant safety codes.  
 
The contractor shall adopt all the above safety measures at his own cost.  
       
The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 
project proper. 

 
(ii)  The work shall not pollute any source of water / land / air surrounding the work site so as to affect 

adversely the quality or appearance thereof or cause injury or death to animal and plant life.  
 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout 
the period of their use and different effluents of the labour hutment shall have to be disposed off 
suitably.  

 
13.    POWER SUPPLY: 
  
If available, suitable power supply may be arranged by the Trustees at the nearest existing supply point of the 
site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the 
distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ Plant 
and Equipment Division.  
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of 
WBSEB as prevalent amended from time to time including installation, hire charges for meters, Govt Duty as 
well as 19.25% overhead on electricity charges. The Trustees do not guarantee uninterrupted power supply 
from the above sources and Contractor shall not be compensated for any delay / irregularity in providing power 
supply. The Contractor shall have to arrange for the supply of power at his own cost during such periods. 
 
14.  WATER: 
 
The Contractor will arrange for supply of water both for drinking and construction purpose. Arrangement for 
bringing water from sources as approved by the Engineer in rickshaw van, trolley & subsequent arrangement 
for its storage at the site of work shall be made by the contractor at no extra cost. 

 
15.    KEEPING THE SITE AND WORKING AREA CLEAR:  
                                                                         
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. 
 
16.    CONSTRUCTION OF SITE OFFICE, STORE ETC: 
                                                              
On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the 
construction of Site Office, Store etc. For such allotment a rent of Rs.10.00 per annum or part thereof will be 
recovered from Contractor’s bill. The Contractor shall hand over vacant possession of the land free from all 
encumbrances within two months from actual date of completion of work (as stated in G.C.-I) failing which 
penal rent at the rate of Trustees’ Schedule of Rent in vogue for the period beyond two months from the actual 
date of completion of work shall be levied on the Contractor and recovered from his final bill / Security Deposit. 
The Contractor shall build office, sheds etc. on the land allotted to him as approved by the Engineer or his 
representative and shall maintain a clean hygienic condition throughout the period of their use.  
 
The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him 
from time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor 
shall promptly sign each entry as a token of having received such orders.  
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 17.    METHOD OF MEASUREMENT:  
 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the CE’s Schedule (Ko.P.T.) of Rates –2000, P.W.D.’s (Roads) Schedule of Rates (2008-2009), 
Govt. of West Bengal & P.W.D.’s (Building) Schedule of Rates 2010. For details of measurement not covered by 
the above relevant parts of 1S-1200 (Latest Revision) of B.I.S. shall be referred to.   
 
18 .  ON ACCOUNT PAYMENT: 
 
On account payment to the Contractor shall be arranged as and when required at the discretion of the Manager 
[I & C F] on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The 
terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract.  
  
19.   PLANT & EQUIPMENT:  
 
The successful bidder shall supply all plants and tools with necessary fuel and operator required for successful 
execution of the work at his own cost.  
 
20.    ESCALATION / VARIATION ON PRICES:   
  
No Escalation / Variation on the prices of any account shall be entertained. 
 
21.   MATERIALS: 
        DEPARTMENTAL MATERIALS:- 
  
The Contractor shall make his own arrangements for watching all materials issued to him.  
 
The following P.W. materials will be supplied by the Trustees free of cost to the Contractor for use in the work 
as per requirement against written requisition to that effect well in advance.  
 
Sl.No.              Description of materials  
 
i. S/H  P.R.C. B.G. Sleeper  
ii. S/H 52 Kg./ 90R Rails 
iii. G.F.N. Liners  

        (a) Drg. No. RDSO-T/3707 
        (b) Drg. No. RDSO-T/3708 

 

Iv.    Grooved Rubber Pad, (T-3711) 
v.     Pandrol Clip, RDSO/T-3701 

All the above materials will be made available to the Contractor from the Trustees’ P.W. Store/Yard. 
 
The Contractor shall fix up the dates of issue of materials with the Officer-in Charge of P.W. Store, well in 
advance and arrange to transport at his cost, the materials to be issued to him by the Trustees from the 
Store/Specified locations to the actual site of work in the Railway Yard. All handling, loading, unloading, 
carriage & lifting etc. shall be done by the contractor at his own cost. All temporary access roads required for 
the purpose shall be constructed and maintained by the Contractor at his cost. The rates of corresponding 
items of work of the bill of Quantities shall include the cost of all such transportation, handling etc. as these are 
not separately payable to the Contractor. 
 
The Contractor shall also arrange to return surplus materials i.e which are not consumed in the work out of the 
materials issued to him to the Trustees Store/Yard as directed. The cost of such return shall also be included in 
his rates.  
 
In case, any material gets damaged in course of handling by the Contractor and/or surplus materials are not 
returned immediately after execution of the work, cost of such materials at prescribed rates in the Tender or at 
the open market rate, whichever is higher, plus all incidental charges for loading/unloading and transportation 
and departmental charges @ 19.25% on the above, shall be recovered from his final bill. 
 

It should however be clearly understood that no claim from the Contractor will be entertained by the Trustees 
for any delay in supplying of the specified materials, though consideration may be given for suitable extension 
of time for such delays, if so required by the Contractor at the appropriate time.  
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 For carriage of materials to be issued by the Trustees, the departmental Material Trolley ,if available may 

be hired out to the contractor against hire charge of Rs.100.00 for a period of 8 hours or part thereof 
against written request to that effect in advance, containing necessary details of requirement.  
The Trolley will be handed over to or taken back from the Contractor at any convenient location of the 
yard. The Contractor will be responsible for its safe working as per rules while under his custody, in case of 
any damage or loss to the Trolley issued to him, the contractor shall repair/replace the same at his own risk 
and cost to the satisfaction of the Engineer-in-Charge.  
It should however be clearly understood that no claim from the Contractor shall be entertained by the 
Trustees for non-supply/delay in providing the Trolley. No extension of time shall also be granted for non-
supply/delay in providing the Trolley.    

 
 Stacking/Disposal of released and salvaged materials  :- 

 
Sleepers, rails, fitting materials, ballasting materials etc. that will be available from renewal work shall be 
category-wise sorted out at site. Separate stacks should be made for serviceable and unserviceable materials 
under each category as may be directed by the Engineer’s representative at site. Sleepers & P.W. fitting 
materials etc. shall be forwarded to P.W. Store. Such stacking/forwarding is not separately payable and the 
Contractor shall include in his rates the cost of such returns accordingly. Ballasting materials available from 
dismantled tracks shall be cleaned and spread to nearby existing tracks at Contractor’s cost.  

 Watching of materials:- 
The successful Bidder will have to arrange for proper security of the materials issued to him by the Trustees 
apart from the materials and tools brought by him. Although the working area is under the jurisdiction of 
C.I.S.F. the Contractor shall be fully responsible for any theft or damage of the materials. He may be allowed to 
post his Watchmen round –the-clock at the work-site with valid permit and prior intimation to CISF. No extra 
amount will, however, be paid separately for watching. The Contractor should quote his rates keeping this in 
view.  

  
 

22. INDEMNITY BOND:- 
 
The successful bidder immediately on receipt of the work order shall furnish to the Trustees an Indemnity Bond 
on the prescribed proforma duly executed on a Non-Judicial stamp paper of Rs. 50/- for safe custody of PW 
materials to be issued to him by the Trustees free of cost for executing the work. 

 
23A.   CONTRACT LABOUR LAWS : 

 
The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and 
Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all 
modifications/amendments being enforced from time to time. 
 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the 
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 
/permanent license as per sec 12 (1) of the Contract Labour Act. 
 
Further, whenever a contract work has commenced or completed, the contractor has to intimate the same to 
the Assistant Labour Commissioner (Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 
days of such commencement or completion. 
 
Also, as per “Building & Other Construction Workers (Regulation Of Employment & Conditions Of Service) Act-
1996 and Central Rule 1998, contractors engaging ten(10) or more building workers  in any building or other 
construction works, has to obtain a certificate of registration  without  fail under the referred act. 
 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst. 
Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). 
 

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him 
to his workers. 
 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & 
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to 
be present during period of disbursement. 
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23 B. COMPLIANCE WITH E.P.F & M. P. ACT: 
 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with amendments, if 
any), issued from time to time.  
 
If asked for by the Employer, the contractor will be required to submit Xerox of all payment challans and 
produce the original for verification to the representative of the principal employer, i.e Manager (I&CF) 
 
23C. COMPLIANCE WITH E.S.I ACT: 
 
If applicable , the successful bidder will have to comply with provisions of “Employers State Insurance Act –
1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall 
deduct employees’ contribution as applicable percentage of the wages of each of the employees’ and shall 
deposit the same together with employer’s contribution as applicable percentage of such total wages payable to 
the employees or at such rates as fixed by the competent authority from time to time. 
 
In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him regularly) and 
meet an accident during and arising out of his employment, the contractor being the immediate employer, shall 
be liable to pay him suitable compensation. 
  
The contractor will be required to submit Xerox of all payment challans and produce the original for verification 
to the representative of the principal employer, i.e Manager (I&CF).  
 
23 D. INDEMNIFICATION: 
 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions 
of any law, rules or regulations having the force of law, including but not limited to – 
 
(a)The Workmen’s Compensation Act, 1923 (b)The Minimum Wages Act, 1948. 
(c)The Contract Labour (Regulation & Abolition) Act, 1970 (d)The Dock Workers’ Act, 1948 
(e)The Building And Other Construction Workers (Regulation of Employment & Conditions of      Service) Act, 
1996  (f) The EPF&MP Act, 1952 (g) The ESIC Act, 1948 (R) The Dock Workers’ Safety, Health & Welfare Act. 
 
24.    ROYALTY:  
 
Royalty as applicable from time to time for various materials like stone ballast, laterite boulders etc., obtained 
by the Contractor, his agents or sub-Contractors from Government or private quarry/land for this contract work 
shall be paid by the Contractor at prevailing rates. He shall indemnify the Trustees against any claim from the 
Government / other authorities for short or non-recovery of royalty charges and shall pay such short or non-
recovery amount(s) on demand to the appropriate authorities at any subsequent times.  

 
25.  PERMIT:    
 

Entry Permits may be necessary for the workmen and for the movement of transport vehicles for this work.  In 
the interest of work, necessary entry Permits will be issued free of cost by the Trustee’s for the workmen, 
vehicles /lorries/trucks etc. for entering into the Dock area for execution of work / testing of materials at the 
laboratory, against application as per prescribed proforma by the contractor, after the same is examined and 
approved by the Engineer. The entry permit will be issued as per requirement following latest Permit Scheme of 
Haldia Dock Complex. All existing rules, including any amendments thereto, in future, will have to be complied 
with by the contractor. 
 
26.  FORCE MAJEURE 
 
In the event of either party rendered unable by Force Majeure to perform any obligation required to be 
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure shall 
upon notification to the other party be suspended for the period which Force Majeure events lasts. The cost 
and loss sustained by the either party shall be borne by the respective parties. 
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The term “Force Majeure” as employed shall mean the events as  below :  
 
(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / 
suppliers or occurring outside India) so far as it is uninsurable; 
(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign 
enemies, directed to India;   
 
(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 
(iv)  Fire, flood, cyclone , hurricane and acts of God.  
 
Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure. 
Upon the occurrence of such cause and upon its termination, the party alleging that it has been rendered 
unable as aforesaid shall notify the other party in writing immediately but not later than forty eight hours of the 
alleged beginning and ending thereof, giving full particulars and satisfactory evidence in support of his claim. 
 
Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the 
period for which such event lasts and affects the relative obligation directly. Such extension of time shall be 
without prejudice to the provision that time is essence of the Contract and any other terms and conditions 
related to time of completion as may provided elsewhere in the Contract 
If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract 
shall settle the issue mutually. 
 

27. SERVICE TAX :   
 

Service Tax, if leviable, will be paid extra by the Trustees as applicable. The bidder shall not include 
Service Tax in his rates. In case Service Tax is payable, the Contractor will be required to submit necessary 
bill / challans / invoice in accordance with Service Tax Rules and the Contractor needs to be registered with the 
Central Excise for the service to be rendered and copy of the same shall be submitted to HDC. On demand, the 
successful bidder will have to submit documents regarding payment of Service Tax. 
 

In case the Contractor provides taxable service and charges service Tax, the bill / invoice shall be raised so as 
to enable H.D.C. to obtain CENVAT credit against the same. 
 

Deduction of Sales / Turnover Tax on works contract, Income Tax shall be made by HDC/ KoPT from each 
certificate of payment to the Contractor at the prevalent rates or such other rates as may be specified by the 
Government from time to time, on the gross amount of the Contractor’s bill for payment.  
Regarding other Taxes Duties and statutory & other levies the Contractor has to pay and observe all formalities 
as stipulated on the General Condition of Contract. 
 

However Service Tax as applicable on the amount of liquidated damage as well as other recovery 
i.e. damage, penalty, land rent, electricity charge etc. shall be deducted from contractors’ bill at 
applicable rates and the same will not be reimbursed by HDC, KoPT.  
 

28   SETTLEMENT OF DISPUTES  
28.1  If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with, 
or arising out of the contract or the execution of the works, whether during the execution of the works or after 
their completion and whether before or after repudiation or other termination of the contract, including any 
dispute as to any opinion, instruction, determination certificate or valuation of the Engineer, the matter in 
dispute shall, in the first place, be referred in writing to the Engineer with a copy to the other party. Such 
reference shall state that it is made pursuant to this Clause. No later than the eighty-fourth day after the day 
on which he received such reference the Engineer shall give notice of his decision to the Employer and the 
Contractor. Such decision shall state that it is made pursuant to this Clause. 

  
Unless the Contract has already been repudiated or terminated, the Contractor shall in every case, continue to 
proceed with the works with all due diligence and the Contractor and the Employer shall give effect forthwith 
to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided, in 
an amicable settlement or arbitral award. 
 

If either the Employer or the Contractor be dissatisfied with any of decision of the Engineer, or if the Engineer 
fails to give notice of his decision on or before the eighty-fourth day after the day on which he received the 
reference, then either the Employer or the Contractor may, on or before the seventieth day after the day on 
which he received notice of such decision, or on or before the seventieth day after the day on which the said 
period of eighty four days expires, as the case may be, give notice to the other party, with a copy for 
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information to the Engineer, of his intention to commence arbitration, as hereinafter provided, as to the matter 
in dispute. Such notice shall establish the entitlement of the party giving the same to commence arbitration, as 
hereinafter provided, as to such dispute and subject to clause- 28.4 no arbitration in respect thereof may be 
commenced unless such notice is given. 
 
If the Chairman has given notice of his decision as to a matter in dispute to the Employer and the Contractor 
and no notice of intention to commence arbitration as to such dispute has been given by either the Employer 
or the Contractor on or before the seventeenth day after the day on which the parties received notice as to 
such decision from the Engineer, the said decision shall become final and binding upon the Employer and the 
Contractor. 
 

28.2  Where notice of intimation to commence arbitration as to a dispute has been given in accordance with 
clause- 28.1, arbitration of such dispute shall not be commenced unless an attempt has first been made by the 
parties to settle such dispute amicably. Provided that, unless the parties otherwise agree, arbitration may be 
commenced on or after the fifty-sixth day after the day on which notice of intention to commence arbitration 
of such dispute was given, whether or not any attempt at amicable settlement thereof has been made 
28.3 ARBITRATION  
Any dispute in respect of which 
(a) The decision, if any, of the Chairman has not become final and binding pursuant to Clause 28.1 and 

 (b) amicable settlement has not been reached within the period stated in clause 28.2,  
shall be finally settled under the Rules of Indian Arbitration and Conciliation Act, 1996. The number of 
arbitrators and appointment of arbitrators shall be guided by Cl-10 of the referred Act . 
 

Neither party shall be limited in the proceedings before such arbitrators to the evidence or arguments put 
before the Engineer for the purpose of obtaining his said decision pursuant to clause-28.1. No such decision 
shall disqualify the Engineer from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 
 
Arbitration may be commenced prior to or after completion of the works, provided that the obligations of the 
Employer, the Engineer and the Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works. 
 
28.4 Whether neither the Employer nor the Contractor has given notice of intention to commence arbitration 
of dispute within the period stated in sub-clause –28.1 and the related decision has become final and binding, 
either party may, if the other party fails to comply with such decisions, and without prejudice to any other 
rights it may have, refer the failure to arbitration, in accordance with clause- 28.3, the provision of clause –
28.1 and 28.2 shall not apply to any such reference 
 
28.5 The Contractor must at all the times fulfil his obligations under the Contract and shall not slow down or 
stop the progress of work during the period any dispute is under settlement either through reference to the 
Engineer or through arbitration pursuant to the last preceding sub-clause. Even if the works to be carried out 
during such a period involve matters under dispute, the Contractor shall nevertheless proceed with the works 
as per direction of the Engineer, pending settlement of the dispute. Failure of the Contractor in this respect 
shall constitute default on his part and render him liable to actions under the provisions of clause 8.3 of 
General Conditions of Contract. 
 

The venue of Arbitration sittings will be either in Kolkata or Haldia, West Bengal. 
 

************ 
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TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS AND OTHER 
ALLIED CONNECTED WORKS TO THE LINE NO. 6 & 7 OF SORTING GRID AND ITS 
APPROACHES TO INCREASE THE CLEAR AVAILABLE LENGTH TO HOLD THE FULL 
RAKE ON THE LOOP LINE (I.E. LINE NO.-7) OF THE MAIN LINE AT G.M. YARD, 
HALDIA, HALDIA DOCK COMPLEX”. 
 

TENDER NO: M (I&CF) / T / 2061 
 

PARTICULAR SPECIFICATIONS 
 

Unless otherwise stated, the materials supplied and the workmanship shall conform to the Specifications as 
given in the P.W.D. Schedule of Rates as stated earlier and the job specifications contained in the Bill of 
Quantities of the tender. In absence of the above, relevant Indian Standards shall be referred to. In absence of 
any Standard / Specification / Code of Practice covering any part of the work related to this tender, instructions 
/ directions of the Engineer will be binding on the Contractor.  

 
SPECIFICATION FOR TRACK BALLAST AS PER –IRS-GE-1, JUNE-2004 

 
1. SCOPE: These specifications will be applicable for stone ballast to be used for all types of sleepers on 

normal track, turnouts, tunnels and deck slabs etc on all routes.  
 
2. DETAILED SPECIFICATIONS:  
 
2.1 GENERAL : The stone ballast shall be of 50 mm nominal size Pakur stone metal. 
 
2.1.1    Basic Quality: Ballast should be hard durable and as far as possible angular along edges/corners, free 

from weathered portions of parent rock, organic impurities and inorganic residues.  
 
2.1.2    Particle shape: Ballast should be cubical in shape as far as possible. Individual pieces should not be 

flaky and should have generally flat faces with not more than two rounded/ sub rounded faces.  
 
 
2.2     PHYSICAL PROPERTIES  
 
2.2.1. Ballast sample should satisfy the following physical properties in accordance with IS:2386 Pt.IV-1963 

when tested.  
 

Sl. No. Name of Tests Permitted Value of test result. 
1 Aggregate Abrasion value. 30% Max. 
2 Aggregate Impact value. 20% Max. 

 
 
2.2.2.  The ‘Water Absorption’ tested as per IS 2386 Pt.III-1963 should not be more than 1%.  
 
2.3       SIZE AND GRADATION  
 
2.3.1   Ballast should satisfy the following size and gradation:  

a) Retained on 65mm Sq.mesh sieve 5% Maximum  
b) Retained on 40mm Sq.mesh sieve  40%-60%  
c) Retained on 20mm Sq.mesh sieve not less than 98% for machine crushed.  

 
2.3.2 Method of Sieve Analysis:  

Sieve sizes mentioned in this specification are nominal sizes. The following tolerances in the size of 
holes for 65, 40 and 20mm nominal sieves sizes shall be permitted.  
 
65mm Square Mesh Sieve Plus Minus 1.5mm  
40mm Square Mesh Sieve Plus Minus 1.5mm  
20mm Square Mesh Sieve Plus Minus 1.0mm  
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Mesh sizes of the sieves should be checked before actual measurement. The screen for sieving the 
ballast shall be of square mesh and shall not be less than 100cm in length, 70cm in breadth and 10cm 
in height on sides.  
 
While carrying out sieve analysis, the screen shall not be kept inclined, but held horizontally and shaken 
vigorously. The pieces of ballast retained on the screen can be turned with hand to see if they pass 
through but should not be pushed through the sieve.  
  
The percentage passing through or retained on the sieve shall be determined by weight.  

 
3.      METHOD OF MEASUREMENT  
3.1    Stack Measurement  

Stacking shall be done on a neat, plain and firm ground with good drainage. The height of stack shall 
not be less than 1m. The height shall not be more than 2.0m. Top width of stack shall not be less than 
1.0m. Top of stack shall be kept parallel to the ground plane. The side slopes of stack should not be 
flatter than 1.5:1 (Horizontal: Vertical). Cubical content of each stack shall normally be not less than 30 
cum.  

 
The Contractor shall stack the Pakur stone ballast on approved locations on a level bed alongside the 
railway tracks as directed by the Engineer. No stacking is permissible between the tracks or within 2.5 
M from the centre line of any railway track. No lorry shall be permitted in to the Rly. Yards during night 
time. Spreading of ballast shall be done from measured stacks in presence of Trustees’ authorised 
representative who will certify the stacks of ballast spread on the basis of which payment will be made. 
The ballast shall be spread as per requirement and as directed by the Engineer. Under no 
circumstances, lead, lift and re-carriage of materials are separately payable. It will be necessary at 
places to cross the existing railway tracks while carrying and spreading the ballast. The idle labour and 
extra lead, if any, due to blockage of tracks by wagons are not separately payable. The accepted stack 
shall be marked with powdered lime immediately after measurements.  

 
4.   SAMPLING AND TESTING  
 
4.1  A minimum of 3 samples of ballast for sieve analysis shall be taken for measurement done on any 

particular date even if the numbers of stacks to be measured are less than three.  
4.2   The test viz. Determination of Abrasion Value, Impact Value and Water Absorption should be got done 

through approved laboratories as per the direction of Engineer-in –Charge.  

4.3   In order to ensure supply of uniform quality of ballast, the following norms shall be followed in respect of 
sampling, testing and acceptance.  

 
4.3.1 On supply of the first 100 cum, the tests for size gradation, Abrasion value, Impact value and water 

absorption shall be carried out. Further supply shall be accepted only after this ballast satisfies the 
specifications for these tests.  
 

 
4.3.2 Subsequent tests shall be carried out as follows: 
 
 For stack of volume less 

than 100 cum 
For stack of volume more than 
100 cum  

A. Size and Gradation Tests.  
a) No. of Tests  

 
      b) Size of one sample  

 
One for each stack.  
 
**0.027 cu. m minimum.  
 

 
One for every 100 cu. m or part 
thereof.  
**0.027 cu. M minimum for 
every 100 cu. m or part 
thereof. 

B. Abrasion Value, Impact Value 
and Water Absorption test @ 
Testing Frequency. 

One test for every 2000 cu. m.  
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** This sample will be collected using a wooden box supplied by contractor at his cost of internal 

dimensions 0.3m x 0.3m x 0.3m from different parts of the stack.  
 

These tests shall be done for the purpose of monitoring quality during supply. In case of the test results not 
being as per the prescribed specifications at any stage, the stacks will have to be removed by the contractor.  
 
The cost of all the tests required for monitoring quality during supply of Pakur stone ballast including 
transportation to the approved Test House shall be borne by the Contractor.  

 
 

The above tests may be carried out more frequently if warranted at the discretion of Engineer –in-Charge. 
 

 (c)   Method of Sleeper renewal work on running track : 
 

  Before starting the sleeper renewal work the contractor have to programme with the Engineer –in –
Charge for issuing of ‘Caution Order’ or ‘Engineering Block’ at the stretches of Railway Track where the 
work to be started. 

 
 The Contractor has to protect the track by fixing Banner Flag, H.S. Flag and other Engineering signals 

at the both end of work site just before starting the work. 
 

 The sufficient numbers of wooden chalks have to be procured at site before starting the work.  
 
 The old sleepers, which have to be renewed, will be taken out by removing the ballast packing from 

the bottom of the sleepers but not by lifting the track. At a time two consecutive sleepers will not be 
allowed to remove from the track. Immediately after taking out of old sleeper the more ballast will 
have to be removed from the line of insertion of new PRC sleeper. About 14/ 15 inches of clearance is 
required from the bottom of rails to insert the new PRC sleeper. However in no case lifting of track will 
not be allowed. To pass the train between taking out of old sleeper and inserting of new sleeper 
wooden chalks have to be placed under the rails by providing dog spike or rail screw. 

 
Obtaining the sufficient clearance, PRC sleeper have to be inserted in the track and to be fixed with the 
rails by providing Grooved rubber pads, Liners and Pandrol Clips.  Gauge of the track, Squreness of the 
sleeper have to be checked during fixing.  
 
After fixing the sleeper it should be packed with the cleaned stone ballast. 

 
 
 
 

*********************** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ANNEXURE – I 
 

 
(To be submitted on Company’s Letter Head along With Cover-I Offer)  

 
 

Manager (I&CF),          
Haldia Dock Complex. 
Kolkata Port Trust 
 
Sub: - TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS AND OTHER ALLIED 
CONNECTED WORKS TO THE LINE NO. 6 & 7 OF SORTING GRID AND ITS APPROACHES TO 
INCREASE THE CLEAR AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. LINE 
NO.-7) OF THE MAIN LINE AT G.M. YARD, HALDIA, HALDIA DOCK COMPLEX”. 
 
 
 

   TENDER NO: - M (I&CF) / T /2061 
 
Dear Sir, 
 
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the 
Tender Document without any deviation / condition. 
   
 
We further confirm that COVER-II of the bid does not contain any condition / deviation. 
  
 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
 
 



ANNEXURE - II 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works in the Hand of the Bidder at the Time of 

Submission of Tender Offer) 
 

(To be submitted with Cover-I of Offer) 
 

Bidders must fill in the under noted columns. 
 

Sl. No. Full particulars of works to be 
executed concurrently by the 
bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value.  
(in Rs.) 

Completion time 
as stated in 
tender. 

Name and 
address to whom 
reference can be 
made. 

(i) 
 
 
 
 
 
(ii) 
 

1 

(iii) 
 

   

(i) 
 
 
 
 
 
(ii) 
 

2 

(iii) 
 

   

(i) 
 
 
 
 
 
(ii) 
 

3 

(iii) 
 

   

(i) 
 
 
 
 
(ii) 
 

4 

(iii) 
 

   



 
SCHEDULE ‘O’ SHEET – 1.  

 

(To be submitted with Cover-I of Offer) 
 
The   Bidders are also requested to furnish the following particulars:- 
 
A) In case of Limited Company    - 
   

1) Name of Company                                       :   ……………………………………….. 
 

2) Address of its present                                  :   ……………………………………….. 
 

Registered office. 
 

3) Date of its incorporation.                              :   ……………………………………….. 
  
4) Full name and address of each of its 

 
Directors – any special particulars 
As to Directors if desire to be stated.             :   ………………………………………. 
 

5) Name, address and other necessary 
Particulars of Managing Agents, if any 

       appointed by the Company.                         :   ………………………………………. 
 
6) Copies of Memorandum, Articles 

of Association (with the latest 
      amendments, if any).                                   :   ……………………………………… 

 
7) Copies of Memorandum, Articles of 

Association (with the latest amendments, 
If any).                                                        :   ……………………………………… 
 

8) Copies of audited balance sheets of the 
Company for the last two years.                     :   ……………………………………. 
 

B) In case of a firm  - 
 

1) Name and address of the firm.                        :   ……………………………………. 
 
2) When business started.                                  :   ……………………………………. 
 
3) If registered a certified copy of certificate 
    of registration.                                              :   ……………………………………. 
 
4) A certified copy of the Deed of Partnership.      :   ……………………………………. 
 
5) Full name and address of each of the  
    partners and the interest of each partner 
    in the partnership – any special  particulars 
    as to partners if desired to be stated.                :    …………………………………… 
 
6) Whether the firm pays income tax over 

Rs.10, 000/- per year.                                     :   ……………………………………. 
 
 



(To be submitted with Cover-I of Offer) 
 

 
SCHEDULE ‘O’ SHEET – 2.   

 
    (C) In case of an Individual: 
 

1) Full name and address of the Bidder – 
          any special particulars of the Bidder 

              if desired to be stated.                                :   ………………………………….. 
 
      2)       Name of the father of the Bidder.                 :   ………………………………….. 
 

3) Whether the Bidder carries on business 
                in his own name or any other name.             :   …………………………………. 
 

            4)       When business was started and by whom.     :   ………………………………… 
 

5) Whether any other person is interested  
                in the business directly or indirectly, if 
                so, name and address etc. of such 
                persons and the nature of such interest.        :   ………………………………… 
 

6) Whether the  Bidder pays Income Tax 
               over Rs.10,000/- per year.                             :   …………………………………. 
 
 
 
 
 
 
 
 
                                                                                                           ……………………………………….. 
                                                                                                        (Full signature of Bidder) 

Dated: ………………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



(TO BE SUBMITTED WITH COVER- I OFFER) 
 

ABSTRACT FORM OF TENDER (UNPRICED) 

I / We hereby tender for the under mentioned work for its execution within the specified time and in 
accordance, in all respects with the specifications, design, drawing and instructions in writing and with 
such materials as are provided for, by and in all other respects in accordance with such conditions so far 
as practicable. 

(TO BE FILLED IN BY THE BIDDER) 
(a)  Name of Work.          :       TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS AND 

OTHER ALLIED CONNECTED WORKS TO THE LINE NO. 6 & 7 OF SORTING 
GRID AND ITS APPROACHES TO INCREASE THE CLEAR AVAILABLE LENGTH 
TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. LINE NO.-7) OF THE MAIN 
LINE AT G.M. YARD, HALDIA, HALDIA DOCK COMPLEX”. 

 
 
 (b)  Estimated Cost.              :     Rs 24,20,789.08 (Rupees Twenty Four Lakh Twenty Thousand Seven 

Hundred Eighty Nine and Paise Eight Only) 
 
 (c)  Earnest Money.               :    Rs.48,420.00 (Rupees Forty Eight Thousand Four Hundred Twenty Only ) 
 
(d)  Security Deposit 
       (including Earnest 
         Money).                        :  As per provisions in the tender. 
 
(e)  Time allowed for completion of the work. 4 (Four)  Months only. 
   
(f)    Permanent I/T A/C. No.    :     
           
(g)  Maximum number of   
       Workmen to be engaged  
       on any day.                      :             
 
 
(h) Bank Details                      : 
 
   Name Of Bank:                                            Branch:   
 
                         Branch Code:                                             Account Number: 
 
                          IFS Code : 
  
(i) 
 

RATE TENDERED BY ME / US IS : 
 

NOT TO BE QUOTED IN COVER- I OFFER 
 

 
                       
 
                                                                                                         (Signature of the Bidder) 
Witness:                                                                                              Address: 
 
(Name in block letters) 
Address:- 
 
Occupation:- 

 
 
 



(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF TENDER (UNPRICED) 
 
 

To 
The Manager (I&CF),  
Haldia Dock Complex. 

 
 I/We__________________________________________________________________________________having 
examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works 
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 
Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed 
Bill of Quantities within ___________ months / weeks from the date of order to commence the work and in the 
event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in 
the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said 
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 
writing by or on behalf of the Trustees shall be the Contract. 
 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

 

I / We require _____________days / months preliminary time to arrange and procure the materials required by 
the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                                                                                          
_________________________                                                                                                                        

Dated:                                                                                                     (Signature of Bidder with Seal) 
 
WITNESS :      
 
Signature : 

  
Name of the Bidder : 

 

 
Name :  
(In Block letters) 

  Address :  

Address : 
 
 

   

Occupation :  
 

  
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 



 
[PROFORMA OF AFFIDAVIT TO BE SUBMITTED BY BIDDERS NOT HAVING ESI REGISTRATION] 

 
 
 
 

(On Rupees Ten Non-Judicial Stamp Paper) 
 
 

BEFORE THE IST CLASS JUDICIAL MAGISTRATE AT…………………….. 
 

AFFIDAVIT 
 
 
I____________________________ son of ____________________ aged about ____________ years, 

by faith _______________, by occupation________________, residing at 

____________________________, do hereby solemnly affirm and declare as follows: 

1. THAT I am the proprietor/ partner / director of ___________________________ having office at 

__________________ and carrying on business on the said name and style.  

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be 

mentioned in the affidavit). 

1. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has not valid E.S.I. 

Registration.  

2. THAT  the present affidavit is to be filed before the Kolkata Port Trust as per the Clause 

No.____________  of the Tender No.__________________ issued by the Kolkata Port Trust  in 

respect of the work ( the work is to be mentioned). 

That the statements made above are all true to the best of my knowledge and belief.  

 
 
         DEPONENT 
 
Identified by me 
 
 
 
 
 
 
 
 
 
 
 



FILL- UP BY THE BIDDER  
 

TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS AND OTHER ALLIED 
CONNECTED WORKS TO THE LINE NO. 6 & 7 OF SORTING GRID AND ITS APPROACHES TO INCREASE 
THE CLEAR AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. LINE NO.-7) OF 
THE MAIN LINE AT G.M. YARD, HALDIA, HALDIA DOCK COMPLEX”. 
 

 

TENDER NO: - M (I&CF) / T / 2061 
 

Check list fill-up by the bidder 

Declarations                                                                        
a) The bidding firm has not been debarred / 
delisted by any Govt / Quasi Govt. / Public 
sector undertaking in India.                                                                                    
b) The proprietor / partner(s)/ authorised 
signatory of the bidding firm is/are not  
associated with other firm bidding for the same 
work. 

Declaration submitted  Yes / No 1 
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Demand draft for Rs 1500.00 as application 
money towards cost of tender documents.  

Draft Submitted Yes / No 

2 
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r 
I 

] 

Earnest Money                                                    
[Envelope mark IB for down loaded tender 
document  or I for purchase tender document] 

Draft Submitted Yes / No 

3 Declaration as per Annex-I that no conditions / 
deviations have been added in Volume-II in the 
tender offer. 

Submitted on company's 
letter head. 

Yes / No 

4 VAT registration certificate. (Xerox copy enclosed) Yes / No 
Valid up to                 5 Valid Trade License.  
(Xerox copy enclosed) Yes / No 
Valid up to                 6 Professional Tax Clearance Certificate. / Upto 

date tax payment challan.  (Xerox copy enclosed). Yes / No 
(Xerox copy enclosed). Yes / No 7 Valid Employees' Provident Fund Account 
Xerox copy of latest 
payment challan of EPF 
enclosed. 

Yes / No 

(Xerox copy enclosed). Yes / No 8 ESI registration 
Xerox copy of latest 
payment challan of ESI 
enclosed. 

Yes / No 

9 Details of firm as per schedule-O Format fill-up Yes / No 
10 Concurrent Commitments of the Bidder Format fill-up Yes / No 

i) Amount   
ii) Amount   
iii) Amount   
Credentials as per pre-
qualification criteria. 

Yes / No 

11 Credential within seven years 

Letter of award works and 
completion certificate from 
owners are enclosed. 

Yes / No 

i) Turnover amount and 
year 

  

ii) Turnover amount and 
year 

  

iii) Turnover amount and 
year 

  

12 Certified copies of audited balance sheet  

Certified by the CA / FA Yes / No 
Submitted with signature Yes /No 13 
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GCC Booklet and drawing duly signed under 
office seal     



 
2 
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r 
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do
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Cover-I ( Insert volume -I of tender document , 
envelope-IA, IB & II) 

Marked-Cover-I and 
envelope mark- IA, IB & II 

Yes /No 14 
Fo
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se
 

te
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do
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t Cover-I (Insert volume -I of tender document, 
envelope- I & II) 

Marked-Cover-I and 
envelope mark- I & II 

Yes /No 

15 
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 Cover-II ( Volume-II of the tender document) Marked -"Cover-II" / "Bid-
do not open" over the 

cover 

Yes /No 

     

Date :       Signature of the bidder with seal 
 
 

 
 
 

 
 
 
 
 
 

 

 

 



I & C F DIVISION 
HALDIA DOCK COMPLEX 

 
 

 
 

DOCUMENTS  
 

FOR 
 

TENDER FOR “RENEWAL OF SLEEPER, PACKING OF 
TRACK SLEEPERS AND OTHER ALLIED CONNECTED 
WORKS TO THE LINE NO. 6 & 7 OF SORTING GRID 
AND ITS APPROACHES TO INCREASE THE CLEAR 
AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE 
LOOP LINE (I.E. LINE NO.-7) OF THE MAIN LINE AT 
G.M. YARD, HALDIA, HALDIA DOCK COMPLEX”. 
 

 
TENDER NO: M (I&CF) / T / 2061 

 
 
 
 

VOLUME - II 
 
 
 
 
 
 
 
 

February, 2014                                                                                          Rs 1500=00 
 



DOCUMENTS 
 

FOR 
 

TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK 
SLEEPERS AND OTHER ALLIED CONNECTED WORKS TO THE 
LINE NO. 6 & 7 OF SORTING GRID AND ITS APPROACHES TO 
INCREASE THE CLEAR AVAILABLE LENGTH TO HOLD THE 
FULL RAKE ON THE LOOP LINE (I.E. LINE NO.-7) OF THE 
MAIN LINE AT G.M. YARD, HALDIA, HALDIA DOCK 
COMPLEX”. 

 
TENDER NO: M (I&CF) / T / 2061 

 
VOLUME - II 

 
 

Issued to: 
 
 
 
 
 
Date of Issue: 
 
 
 
Signature and Designation 
of Issuing Officer: 
 
 
 
On behalf of Bidder: 
 
 
 
 

 Manager (I&CF) 
 Haldia Dock Complex 

 Operational Building, Chiranjibpur 
 P.O. HALDIA – 721604 

 Purba Medinipur 
 Tele-Fax : (03224) 252110.  

 
 
 

 
 



DOCUMENTS 
 
 

FOR 
 

TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK 
SLEEPERS AND OTHER ALLIED CONNECTED WORKS TO THE 
LINE NO. 6 & 7 OF SORTING GRID AND ITS APPROACHES TO 
INCREASE THE CLEAR AVAILABLE LENGTH TO HOLD THE 
FULL RAKE ON THE LOOP LINE (I.E. LINE NO.-7) OF THE 
MAIN LINE AT G.M. YARD, HALDIA, HALDIA DOCK 
COMPLEX”. 
 

TENDER NO: M (I&CF) / T / 2061 
 

VOLUME - II 
 

CONTENTS 
 

SUBJECT 
 

PAGES 
FROM                   TO  

 PREAMBLE TO THE BILL OF BILL OF QUANTITIES BOQ-1                        BOQ-1 
 BILL OF QUANTITIES BOQ-2                        BOQ-3 
 ABSTRACT FORM OF TENDER 
 FORM OF TENDER 

 

 

TENDER PARTICULARS  

 
ESTIMATED TENDER VALUE  
 

: Rs 24,20,789.08 (Rupees Twenty Four 
Lakh Twenty Thousand Seven Hundred 
Eighty Nine and Paise Eight Only) 

EARNEST MONEY 
 

 
: 

Rs.48,420.00 (Rupees Forty Eight 
Thousand Four Hundred Twenty Only ) 

TIME OF COMPLETION  : 4 (Four) Months 

PERIOD OF SALE OF TENDER PAPERS 
(Both Days Inclusive) 

: 17-02-2014  To  11-03-2014  (UPTO 
14:00 Hrs) (Bid document also will be 
available on Ko.P.T’s Website) 

LAST DATE OF SUBMISSION AND OPENING 
OF COVER-I OF TENDER 

 
: 

12-03-2014   
SUBMISSION UP TO 15:00 HRS  
OPENING AFTER 15:30 HRS.                                                
 

 

 
 
 



[ BOQ-1 ] 
 

TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS 
AND OTHER ALLIED CONNECTED WORKS TO THE LINE NO. 6 & 7 OF 
SORTING GRID AND ITS APPROACHES TO INCREASE THE CLEAR 
AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. 
LINE NO.-7) OF THE MAIN LINE AT G.M. YARD, HALDIA, HALDIA 
DOCK COMPLEX”. 

 
TENDER NO: M (I&CF) / T / 2061 

 
PREAMBLE TO THE BILL OF QUANTITIES 

 
1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of 

Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above 
documents and to have thoroughly familiarise himself with the total scope of work and its mode of 
execution.  

 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common 

basis for tendering. Payment will be made according to the quantities of each item of work actually 
carried out at the accepted rates as per Order Letter. The measurements of each item of work shall be 
measured jointly by the Engineer or his Representative. 

 
1.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 

with the estimated amount put to tender properly based on his own analysis in the ‘ABSTRACT FORM 
OF TENDER’ both in words and in figures. 

 
1.4 During the detailed scrutiny and evaluation of tender any discrepancy or error found between the figures 

and words in the quoted percentage at appropriate place in Bill of Quantities the following methods shall 
be adopted for arriving at the final figures: 

 
(i) When there is a difference between percentage quoted in figure and in words, the percentage rate 

which complies with the amount worked by the tenderer for this shall be taken as correct. 
 

(ii) When the amount of the tender is not worked out by the tenderer or it does not correspond with 
the percentage rate ( above / below / at par) written either in figures or in words then the 
percentage rate quoted by the tenderer in words shall be taken as correct and the value of the 
tendered amount shall be worked out accordingly. 

 
(iii) When the percentage rate ( above / below / at par) quoted by the tenderer in figures and in words 

matches but the amount is not worked out correctly, the percentage rate quoted by the tenderer 
shall be taken as correct and the value of the tendered amount shall be worked out accordingly. 

  
TThhee  TTeennddeerr  PPrriiccee  aass  tthhuuss  eessttaabblliisshheedd  wwoouulldd  bbee  ttaakkeenn  ffoorr  ccoommppaarraattiivvee  eevvaalluuaattiioonn  ooff  tteennddeerrss..  

 
 

************* 
 

NOTE:- While quoting the rate it should be noted that the bidder should on no account overwrite 
the figures or use correcting fluid in the tender. Any necessary amendment shall be made by 
striking out the original figure and writing the corrected figures on the top. All such amendments 
shall be duly authenticated by signing under office seal by the bidder. The bidder shall quote his 
rate in conformity with the tender provisions with the “Form Of Tender” and “ Abstract Form Of 
Tender” duly filled up , signed and witnessed.  

 
ANY DEVIATION FROM THE ABOVE SHALL RENDER THE TENDER OFFER AS REJECTED. 

 



[ BOQ-2 ] 
 

TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS AND 
OTHER ALLIED CONNECTED WORKS TO THE LINE NO. 6 & 7 OF SORTING 
GRID AND ITS APPROACHES TO INCREASE THE CLEAR AVAILABLE LENGTH 
TO HOLD THE FULL RAKE ON THE LOOP LINE (I.E. LINE NO.-7) OF THE 
MAIN LINE AT G.M. YARD, HALDIA, HALDIA DOCK COMPLEX”. 

 

TENDER NO: M (I&CF) / T / 2061 
BILL OF QUANTITIES 

 
ITEM  
No. 

 
DESCRIPTION QUANTITY RATE  

Rs.    P. UNIT AMOUNT  
Rs.      P. 

       1 Inserting in the railway track new monoblock 
prestressed concrete sleepers for 60kg. rails for 
renewal, fixing them to the rails in a P.W. Track 
with fittings & fixtures including fixing liners & 
pandrol clips [which will be supplied free of cost 
from Trustees’ P.W. Store] in proper position to 
ensure perfect gauge. Include for carrying out 
through ballast packing with new or available old 
ballast & dressing of ballast etc. complete. 
Also include for carriage of P.R.C. Sleepers from 
P.W. Store / Rly. Yard to site of work, taking out 
existing sleepers & fittings and carriage of 
released materials / new materials to P.W. Store 
as directed. Payment will be made on the basis of 
actual Nos. of sleeper inserted to the track.    650 Nos. 723.00 Each 4,69,950.00 

       
2 Lay and link rails of one side by fixing new/second 

hand 90R/52 Kg rails in running track including 
squiring of sleepers cutting of rails as required to 
ensure the proper gauge. Also include for carriage 
of rails, fittings etc. from Trustees’ P.W. Store to 
work site and forwarding of released rails from 
work site to P.W. Store at B.H. Yard.  
Payment will be made on the basis of linear 
measurement of rail renewed. 
  

200 Mtrs. 361.00 Mtrs. 72,200.00 
 
 

      
3 Disconnect and dismantle the existing Points & 

Crossings laid on wooden or STO layout  (made of 
90 R/52Kg. Rail) including sorting out, carriage, 
forwarding to P.W. Store at B.H. Yard and 
stacking serviceable / U.S. Rail, Sleepers and 
fitting materials separately. Also include for taking 
out ballasting materials with excavation for a 
width of 5 M and a depth upto 350 mm below the 
bottom of the sleepers and stacking of ballasting 
materials separately within 50M lead. Case may 
be arise that the released materials are required 
to be stacked by crossing the other running tracks 
but no extra payment however will be made for 
idle labour due blockage of track by the trains 
during sorting and stacking of released materials. 
(Payment will be made on the basis of dismantled 
sets of points and crossing). 

     

 (i) 1 in 8.5 Points & Crossing  2 Sets 11064.58 
Per 
Set 22,129.16 

 



[ BOQ-3 ] 
 
ITEM  
No. 

 
DESCRIPTION QUANTITY RATE  

Rs.    P. UNIT AMOUNT  
Rs.      P. 

       
4 Assembling, laying and fixing one set of 1 in 8.5 

Derailing switch of 52 Kg rails laid on wooden / 
STO sleepers. 1 Set 12741.92 

Per 
Set 12,741.92 

       5 Supply, stack, carry & spread 50 mm down stone 
ballast following the Railway Specification IRS-GE-
1, June 2004, on the Railway tracks within any 
lead as directed. (Payment will be made on the 
basis of stack measurement after deducting 7.5% 
as voids) 800 Cu.M 2159.00 Cu.M 17,27,200.00 

       
6 Pack under the track sleepers including lifting of 

track upto 100mm. Required quantity of stone 
ballast will be supplied against It.No.-5. (Payment 
will be made on the basis of length of track 
actually packed). 

     

 i)   1st. Packing 900 M 64.76 M 58,284.00 

 ii)  2nd. Packing. 900 M 64.76 M 58,284.00 
       
    Total      Rs.= 24,20,789.08 
       

(Rupees Twenty Four Lakh Twenty Thousand Seven Hundred Eighty Nine and Paise Eight Only) 

  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ABSTRACT  FORM OF  TENDER 
 

I / We hereby tender for the under mentioned work for its execution within the specified time and in 
accordance, in all respects with the specifications, design, drawing and instructions in writing and with such 
materials as are provided for, by and in all other respects in accordance with such conditions so far as 
practicable. 
 

( TO  BE  FILLED  IN  BY  THE  BIDDER ) 
( a )  Name of Work.             :   TENDER FOR “RENEWAL OF SLEEPER, PACKING OF TRACK SLEEPERS 

AND OTHER ALLIED CONNECTED WORKS TO THE LINE NO. 6 & 7 OF 
SORTING GRID AND ITS APPROACHES TO INCREASE THE CLEAR 
AVAILABLE LENGTH TO HOLD THE FULL RAKE ON THE LOOP LINE 
(I.E. LINE NO.-7) OF THE MAIN LINE AT G.M. YARD, HALDIA, HALDIA 
DOCK COMPLEX”. 

( b)  Estimated Cost.              :   Rs 24,20,789.08 (Rupees Twenty Four Lakh Twenty Thousand Seven Hundred 
Eighty Nine and Paise Eight Only) 

 
( c )  Earnest Money.                 :   Rs.48,420.00 (Rupees Forty Eight Thousand Four Hundred Twenty Only ) 
 
(d )  Security Deposit 
       ( including Earnest 
         Money ).                        :  As per provisions in the tender. 
 
( e )  Time allowed for              : 4 (Four) months only. 
         completion of the 
         work. 
 
(f)    Permanent I/T A/c.No.    :                            
 
(g )  Maximum number  
       of  workmen to be 
       engaged on any day.       : 
 
(h) Bank Details                      : 
 
   Name Of Bank:                                            Branch:   
 
                         Branch Code:                                             Account Number: 
 
                          IFS Code : 
 (i) 
 

RATE TENDERED BY ME / US IS : _____ % 
 

 (_________________________________) 
PERCENT 

 
 ABOVE   /   BELOW   /   AT PAR WITH 

 
 THE ESTIMATED AMOUNT. 
 
 

                                                                                             _________________________ 
                                                                                              ( Signature  of  the  Bidder ) 
 
Witness :-                                                                              Address :- 
 
______________________________ 
         ( Name in block letters ) 
Address :- 
 
Occupation :- 



THE  BOARD  OF  TRUSTEES  FOR  THE  PORT  OF  KOLKATA 
 

FORM  OF  TENDER 
 
 
To 
The Manager (I&CF),  
Haldia Dock Complex. 
 

 I/We__________________________________________________________________   
 
having examined the site of work, inspected the Drawings and read the specifications, General & 
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 
and complete all the works required to be performed in accordance with the Specification, Bill of 
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ 
months / weeks from the date of order to commence the work and in the event of our tender being 
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 
hereto annexed with such alterations or additions thereto which may be necessary to give effect to 
the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and 
Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement 
is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together 
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
 
THE TOTAL AMOUNT OF TENDER Rs. -------------------------------------- 

(Repeat in words) --------------------------------------------------------------------   

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 
 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than four months. 

                                                                                          
___________________________                                                                                                                        

Dated :                                                                                        (Signature of Bidder with Seal) 
 
WITNESS :      
 
Signature : 

 Name of the Bidder 
: 

 

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation :  
 

   

 



General Conditions of Contract 
Forms and Agreements 
     
     
     
     
     
     
     
     
     
     
     
     
Sanctioned by the Trustees under Resolution No. 92 of the 
6th Meeting held on 27th May, 1993 

     
Including Addendum Sanctioned by the Trustees under 
Resolution No. 80 of the Meeting held on 25th August, 2009 
     
     
     
     
     
 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM 
& HALDIA DOCK COMPLEX 

 

 AUGUST , 2009  
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GC - 1 

 
AMENDMENT  
TO 
 
GENERAL CONDITIONS OF CONTRACT 
 
 
 
 
 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
 
 
Table under sub-clause (d) 
 
PREVIOUS  AS AMENDED  
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 25,000/- Any tender priced 
up 
to Rs 5,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

 
 
 
 
 
 
 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 139 
OF THE TRUSTEES’ 10TH METING HELD ON 19.11.1999 ] 
 
 
 
 
 
 
 
 
 
 
 
 
 



GC - 2 
 
1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

Specification 

 
 
 
 
 



GC - 3 
 
 
 
1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the purpose 
of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the Contractor. 

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 
in this regard shall be treated as a breach and a contract, if entered into, 
shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

Amount of Earnest Money Estimated Value of 
Work  

For Works Contract 
For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 

 
 
 
 
 
 
 



GC - 7 
   

 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 
Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

Scale of S.D. 
recovery.  
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
the amount of Earnest Money/Security Deposit held by the Trustees, at 
any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 
his representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other documents referred to in the definition of 
the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretatio
n of 
contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by 
him despite being sublet, provided always that the provision of labourers on a 
“piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the 
Contractor shall be fully responsible for the correct implementation thereof, as 
also for any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 
he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at site 
and the Contractor shall within 48 hours comply with such instruction without 
any demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the same 
to be made good by any other agency and the expenses incurred and certified 
by the Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on partial 
completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
 

 
 
 



GC – 14 
   

4.21 The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen to the Trustees’ own staff 
and to the men of other Public Body on or near the site of work and in 
default the Contractor shall be liable to the Trustees for any delay or 
expense incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt 
of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with the 
work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near 
the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard 
shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 
work shall be procured and supplied by the contractor with the approval 
of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The Engineer 
shall exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s 
cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required 
by the Engineer or his representative in respect of materials and 
workmanship deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his representative 
and at the rate/s stipulated in the contract. These rates shall only 
be considered by the contractor in the preparation of his 
tender/offer and these will form the basis of escalation/variation, 
if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on 
the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the contractor in excess of normal  wastage, then the 
value thereof shall be recovered from the contractor’s bills or 
from any of his other dues, after adding 19 ¼% extra over the 
higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a 
written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by 
the Engineer or his representative from time to time and shall 
reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 
The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till 
such time the written order to resume the execution is received 
by him. During such suspension the contractor shall protect and 
secure the work to the satisfaction of the Engineer or his 
Representative. All extra expenses in giving effect to such order 
shall be considered by the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the 

contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety 

of the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment 
and/or Extension of completion time to be allowed to the 
contractor, as shall, in the opinion of the Engineer be fair and 
reasonable, and the same shall be final and binding on the 
Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and 
the contractor shall stop further works in compliance of the 
same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature 
stoppage of work or on account of curtailment of the originally 
intended work by reason of alteration made by the Engineer in 
the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the 
satisfaction of the Engineer and has passed any final test 
prescribed in the contract, the contractor shall, within 21 days of 
submission of his application to the Engineer, be entitled to 
receive from him a certificate for completion of work in Form 
G.C.1, annexed hereto. If any part of the total work having been 
completed to the satisfaction of the Engineer, be taken over 
and/or used by the Trustees, the Contractor shall on application 
be entitled to partial completion certificate in the Form G.C.1 
indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, 
if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is 
concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the 
Contractor in respect of the work till final and satisfactory 
completion thereof and until a certificate of final completion in 
Form G.C.2 has been given by the Engineer. 
 
On account payments, if any, made prior to issue of the 
certificate in Form G.C.2, shall all be treated as mere advance, 
which shall stand recoverable in full or in part, if the Engineer 
so decides in the context of Contractor’s unfulfilled contract 
condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis 
of measurements of actual work done, as recorded in the 
Trustees’ measurement books and at accepted tendered or at 
agreed rates, as the case may be, except as otherwise provided in 
the contract and when the Engineer decides any other rate for 
change in the scope of work or omission, if any, on the part of 
the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of 
the Engineer or his Representative at intervals deemed suitable 
and justified by him. Provided always that subject to execution 
of work of substantial value in the context of the contract price, 
the interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be 
less than 1 month in between two payments for on account bill 
and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have 
been entered in the Measurement Book, the Contractor or his 
Agent shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior 
to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed 

in the Measurement Book, the Contractor shall type out his bill 
in the proforma approved by the 
Engineer and submit the same to the Engineer’s Representative 
in quadruplicate, duly signed by him or his accredited Agent 
over his Rubber Stamp. The Engineer or his Representative may 
in his absolute discretion, allow advance payment against such 
bill to the extent of an amount not exceeding 75% of the “net 
payable” sum of the said bill, subject to adjustment thereof 
against the bill at the time of checking and auditing the bill at 
the Trustees’ end. The measurement Book will not be handed 
over to the Contractor; but he will obtain the abstracts of 
quantities, amounts and recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only 
in respect of accepted offers/where estimated amount put to 
tender would be Rs.2,00,000/- or more, advance payment may 
be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, on 
account of loss/damage to such materials for whatever 
reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees 
and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where 
such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being 
less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer'’ subsequent written confirmation of such 
verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra, additional or substituted work, 
then the Engineer may decide the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative 

to the nature or amount of the whole of the contract work or 
to any part thereof shall be such that, in the opinion of the 
Engineer, the rate of prices contained in the contract for any 
item of the works or the rate as evaluated under sub-clauses 
(b) and (c) of this clause, is by reason of such omission or 
addition rendered unreasonable or in-applicable, the 
Engineer shall fix such other rate or price as he deems 
proper and the Engineer’s decision shall be final, binding 
and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / 
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as 
per contract or exceptionally adverse climatic conditions and 
natural phenomenon or strikes, lock-outs, civil commotion or 
other special circumstances of any kind beyond the control of 
the Contractor, cause delay in completing the work, the 
contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of 
occurrence of the reason and the Engineer shall thereupon 
consider the stated reasons in the manner deemed necessary and 
shall either reject the application or determine and allow in 
writing the extension period as he would deem proper for 
completion of the work with or without the imposition of 
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor 
and his decision shall be final and binding on the Contractor. If 
an extension of completion time is granted by the Engineer 
without imposition of liquidated damage, from the Clause 
No.8.3 of the Liquidated damage shall apply from its date of 
expiry, if the work be not completed within the extended time, 
unless stated otherwise in the decision communicated by the 
Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated 
by the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not 
as a penalty, ½% (half percent) of the total value of work 
(contract piece) as mentioned in the letter of acceptance of 
the tender/offer, for every week or part thereof the work 
remains unfinished. Provided always that the amount of 
such compensation shall not exceed 10% of the said value 
of work. The amount of Liquidated damages shall be 
determined by the Engineer, which shall be final and 
binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 
Sub-clause (a) of this clause, from any money due or likely to 
become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 

 

 



 
 
GC – 24 
 
8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums 
that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly completed the work 
of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good through 
other agency at the Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto,   shall be recoverable from the 
Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the 

date he issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award 
shall normally be 4 months as provided in Indian Arbitration Act, 
1940 or any amendment thereof. The Arbitrator may, if found 
necessary, enlarge the time for making and publishing the award, with 
the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any 
such reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him 
by each party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the 
contract – within only the parameters of scope and conditions of the 
contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. 
The Engineer also shall not withhold any payment, which, according 
to him, is due or payable to the Contractor, on the ground that certain 
disputes have cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 

hereinabove would apply in the cases of contracts, where 
tendered amount appearing in the letter of acceptance of the 
tender / offer is less than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the 
cause of dispute and before the preparation of the final bill, 
giving detailed justifications, in the context of contract 
conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to 
the Engineer, with detailed justification in the context of 
contract conditions, before the issuance of final completion 
certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel 
of Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 
 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62  of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
 
 
 



                                                                                                 
                                                                                   
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 
 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in 
every respect in accordance with the terms of the Contract and that all obligations under the Contract 
have been fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
 
 
 
 
 
 
 



 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for 
the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                                         
(Signature of the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 
 
 
 
 
 



 
 

KOLKATA PORT TRUST 
PROFORMA OF FORM OF AGREEMENT 

 
 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the 
context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to include 
his heirs, executors, administrators, representative, successor in officer and permitted 
assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer 
by the contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified 

in any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute 
,complete  and maintain the work in conformity in all respects with the provisions of 
Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such 

execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 



 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu 
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the 
case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper 
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  
 
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as 
the “ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof 
include its successors administrators and assigns) having awarded to               
_____________________________, with registered office at _____________________               
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having 
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 
Award No __________________________ dated ____________________ Valued at Rs               
_______________________________ for “                                        ” and the contractor having 
agreed to prove a Contract performance Guarantee for the faithful performance of the entire 
Contract equivalent to Rs.                           ( rupees                                                  only)  to the 
EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head 
Office at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assigns) 
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable 
by the Contractor to the extent of Rs. -(                  only)  as aforesaid at any time   upto               
without any demur, reservation, contest, recourse or protest an/or without any reference to the 
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and 
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any 
dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank 
undertakes not to revoke this guarantee during its currency without previous consent of 
employer and further agrees that the guarantee herein contained shall continue to be enforceable 
till the Employer discharges his guarantee. 
 
 



EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT 
by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or any right which they 
might have against Contractor, and to exercise the same at any time in any manner, and other to 
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 
between EMPLOYER  and CONTRACTOR or any other course of remedy or security available 
to EMPLOYER . The Bank shall not be released of its obligations under these presents by any 
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or 
by reason or any other acts of omission or commission on the part of employer or any other 
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 
would, but for this provision, have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against 
CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may 
have in relation to the CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to Rs          (rupees                                      only) and it shall 
remain in force up to and including                                       and shall be extended from time to 
time for such period , on whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
 
 



 
 

Integrity Pact 
Between 
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal”. 
 
   And 
 
………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 
   Preamble 
 
The Principal intends to award, under laid down organizational p;rocedures, contract/s for 
……………………. The Principal values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 
and/or Contractor(s). 
 
In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), who 
will monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 
Section 1 – Commitments of the Principal 
 
(1)   The Principal commits itself to take all measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity 
and reason. The Principal will in particular, before and during the tender 
process, provide to all Bidder(s), the same information and will not provide 
to any Bidder(s) confidential/  additional information through which the 
Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 
Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 
(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation  in the tender process 
and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or 
give to any of the Principal’s employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit which he/she is not legally entitled to in 
order to obtain in exchange any advantage of any kind whatsoever during the tender process or 
during the execution of the contract. 

 



 
b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 
d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India; if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments made to the Indian 
agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of 
Foreign Suppliers” is annexed and marked as Annex-A. 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

 
(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlines above or be 

an accessory to such offences. 
 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 
If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2, above or in any other form such as to put his reliability or credibility in question 
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
per the procedure mentioned in the Guidelines on Banning of business dealings”. Copy of the 
“Guidelines on Banning of business dealings” is annexed and marked as Annex-B. 
 
 
Section 4-Compensation for damages 
 
(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 
(2)  If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the contract value or the amount equivalent to 
Performance Bank Guarantee. 

 
 
 
 
 



 
   Section 5-Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other 

Company in any country conforming to the anti corruption approach or with any other Public Sector 
Enterprise in India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process 

or action can be taken as per the procedure mentioned in “Guidelines on Banning of business 
dealings”. 

 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 

its provisions. 
 
Section 7- Criminal charges against violation Bidder(s)/Contractors/Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or an employee 
or representative or an associate of a Bidder, Contractor of Subcontractor which constitutes corruption, of 
if the Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer. 
 

Section 8 – Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractors 12 months after 
the last payment under the contract, and for all other Bidders 6 months after the contract has been 
awarded. 
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
 
 
Section 9 – Other provision 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 

Office of the Principal i.e. New Delhi. 
(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements 

have not be made. 
(3) If the Contractor is a partnership or a consortium, this agreement mist be signed by all partners or 

consortium members. 
(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions.  

 
 



 
 
___________________________________               _______________________________________ 
 
(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 
 
Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
 
                              …………………………………………. 


