
 
 [NIT-1] 

 
SHORT TENDER NOTICE  

 
Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno-Commercial Part & Cover-II Price Part ) from 
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the following 
work at Haldia Dock Complex:- 

 
 Name of work  : Construction of Railway Gate along over head Gangway and 

Santry Room at Gate No- 7 near empty gate, Haldia Dock 
Complex, Haldia  

    Tender  No. : I&CF/ DM/ DOCK/T/691 
 

   
 Estimated Cost     : Rs 4,65,053.94 (Rupees Four Lakhs Sixty Five Thousand Fifty 

Three And Paise Ninety Four  Only). 
   
 Time Of Completion : 03 (Three) Months. 
   
 Earnest Money : Rs 9400.00 

(Rupees Nine Thousand Four Hundred Only). 
   
 Sale Period (both 

days inclusive) 
: 22-01-2014 to 06-02-2014. (UPTO 14:00 Hrs) (Bid document will 

be available on Ko.P.T’s Website) 
   
 Last date of 

submission of tender 
and opening of Cover 
- I of the tender   

: 07-02-2014 ( Submission up to 15:00 hrs. 
                         Opening     after 15:30 hrs.) 

   
 Cost of Tender  

Document 
       (Non-refundable) 

: Rs300.00 (Rupees Three hundred only) 
 

   
 Contact Person.  : Sr. Dy. Manager  [I&CF], Haldia Dock Complex.  

 
 

Details of the tender can be seen at our website www.kolkataporttrust .gov.in / www.haldiadock.gov.in 
and the Notice Board at the Office Of Sr. Dy. Manager  [I&CF], Haldia Dock Complex. Interested bidders may 
contact at mkacharya@kopt.in 
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NOTICE INVITING TENDER  
 
WORK TITLE: -    
 
 

 
TENDER NO: -   I&CF/ DM/ DOCK/T/691 

 

PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

1.  The intending bidder must have successfully completed Construction  /Up gradation/ Repair / 
Renovation / Maintenance of Civil Engineering work during the last 7(SEVEN) years ending last day 
of month previous to one in which applications are invited and the experience should be either of the 
following: 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to 
tender.             

  OR (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to 
tender. 
   OR(iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

 

 

2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-
03-2013, should be at least 30% of the estimated amount put to tender.

 

 

3. Work experience as a sub contractor shall not be considered as the requisite qualification. 

 

TENDER AUTHORITY:- 
Sr. Dy. Manager  (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O. - Haldia, 
Dist. Purba Medinipur – 721 604, Telephone No. 03224-252118, Fax No.: - [03224]-252110. 
 

Due 
Date 

 
 
 

  07-02-2014 
 

Time UPTO 
15:00 
hrs. 

Date of 
Opening of 
Cover-I of the 
Tender 

07-02-2014 Time 15:30 hrs. 
Onwards. 

Period of sale of Bid   
Document 

22-01-2014 to 06-02-2014. (UPTO 14:00 Hrs) (Bid document will be 
available on Ko.P.T’s Website) 

Cost of Tender 
Document  
(Non-refundable) 

Rs 300.00 [Rupees Three Hundred only].  
 

Earnest Money 
Deposit 

Rs 9400.00 
(Rupees Nine Thousand Four Hundred Only). 

Time Of Completion 03 (Three) Months. 
Estimated Cost Of 
Work 

Rs 4,65,053.94 (Rupees Four Lakhs Sixty Five Thousand Fifty Three 
And Paise Ninety Four  Only). 

 

OTHER INSTRUCTIONS:- 
 

Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno Commercial Part & Covert-II Price Part) 
from resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the 
above mentioned work at Haldia Dock Complex. 
 

Tender Document (Non-transferable) will be available from the office of the Sr. Dy. Manager  [I&CF] at the 
address captioned above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of 
the cost of tender Document to be remitted by cash or Pay Order/ Banker’s Cheque/Demand Draft drawn on 
any Nationalised/Scheduled Bank of India in favour of “Kolkata Port Trust, Haldia Dock Complex” 
payable at Haldia for one set of tender Document 
Request letter for purchase of tender Document should contain the following declarations: - 
 

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. /  Public 
Sector undertaking in India. 

 

Construction of Railway Gate along over head Gangway and 
Santry Room at Gate No- 7 near empty gate, Haldia Dock 
Complex, Haldia 
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(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm 
/ partnership firm / limited company, as the case may be) is / are not associated with any other 
firm bidding for the same work. 

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred 
only] should be sent over and above the cost of Bid documents mentioned above [non-refundable] by  Pay 
order / Banker’s Cheque / Demand Draft of a Nationalized Bank/Scheduled Bank of India drawn in favour of 
“Kolkata Port Trust, Haldia Dock Complex”, payable at Haldia. Request for issue of tender form by post 
must reach this office at least 7 days before the last date of sale of tender, after which no tender form will 
be issued by post. The Trustees will not be responsible for postal delay / damage.  
 

A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust 
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at mkacharya@kopt.inand 
submit the tender along with APPLICATION MONEY equivalent to cost of tender document by  Pay order / 
Banker’s Cheque / Demand Draft drawn on any Nationalised or Scheduled Bank of India  in favour “Kolkata Port 
Trust, Haldia Dock Complex”, payable at Haldia. The tender document must accompany a covering letter 
containing the specific declarations as per (a)& (b) above. 
 

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through 
KoPT / HDC website and the bidders are requested to check for the same at the websites prior to 
submission of their offers.   

 

Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will 
be summarily rejected. 

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender 
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the 
original documents. 

 

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, 
West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. 
An amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively 
recovered from all the bills of the contractor for onward transmission of the same to the appropriate 
authority. 

 

Issuance /submission of tender document to / by any bidder shall not construe that such bidder is 
considered qualified. 

 

Sealed tenders will be received at the same office of the Sr. Dy. Manager  [I&CF] up to 15:00 hrs. on the 
last date of submission and opening of tender specified above. Delayed offers and offers sent through fax / 
e-mail shall not be considered.  
 

Cover-I of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders 
or their authorised representatives who may wish to be present.  

 

Cover-II of only technically & commercially qualified bidders will be opened at a later date under due 
intimation to all concerned. 

In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the 
next working day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended 
day of opening.  
Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part 
without assigning any reason whatsoever thereof.  
 
 

M K Acharya  
SR. DY. MANAGER  (I&CF)  

HALDIA DOCK COMPLEX 
 



I & C F DIVISION 
 
 

HALDIA DOCK COMPLEX 
 
 

DOCUMENT 
 
 

FOR 
 

TENDER FOR “CONSTRUCTION OF RAILWAY GATE 
ALONG OVER HEAD GANGWAY AND SANTRY ROOM 
AT GATE NO- 7 NEAR EMPTY GATE, HALDIA DOCK 

COMPLEX, HALDIA.” 
 
 

 
TENDER NO: - I&CF/ DM/ DOCK/T/691 

 
 

Volume - I 
 
 
 
 
 
 
 
 
 
 
 
 

JANUARY - 2014                                                                                     Rs 300.00 
 
 

 



 
DOCUMENT 

 
FOR 

TENDER FOR “CONSTRUCTION OF RAILWAY GATE 
ALONG OVER HEAD GANGWAY AND SANTRY ROOM 
AT GATE NO- 7 NEAR EMPTY GATE, HALDIA DOCK 

COMPLEX, HALDIA.” 
 
 

 
TENDER NO: - I&CF/ DM/ DOCK/T/691 

 
Volume - I 

 
 
 
 
Issued to: 
 
 
 
Date of Issue: 
 
 
 
Signature and Designation 
of Issuing Officer: 
 
 
 
On behalf of Bidder: 
 
 
 
 
 
 
 

 Sr. Dy. Manager  (I&CF)  
 Haldia Dock Complex 

Operational Building, Chiranjibpur 
 P.O. HALDIA – 721604 

 Purba Medinipur 
Tel No.: (03224) 252118   
Fax No.: (03224) 252110   

 



 
 
 

DOCUMENT 
 

FOR 
 

TENDER FOR “CONSTRUCTION OF RAILWAY GATE ALONG 
OVER HEAD GANGWAY AND SANTRY ROOM AT GATE NO- 7 

NEAR EMPTY GATE, HALDIA DOCK COMPLEX, HALDIA.” 
 
 

TENDER NO: - I&CF/ DM/ DOCK/T/691 
 

Volume - I 
 

CONTENTS 
 

SUBJECT 
 

PAGES 
FROM                   TO  

 NOTICE INVITING TENDER  NIT-1                  NIT-3 
 INSTRUCTION TO BIDDERS  IB- 1                    IB-4 
 SPECIAL CONDITIONS OF CONTRACT  SC-1                    SC-7 
 PARTICULAR SPECIFICATION  PS-1                     PS-1 
 ABSTRACT FORM OF TENDER (UNPRICED)  
 FORM OF TENDER (UNPRICED)  
 FORMAT FOR CONCURRENT COMMITMENT OF 

BIDDERS 
 SCHEDULE-O 
 ANNEXURE-I 

 

 GENERAL CONDITIONS OF CONTRACT   Separate Booklet  
 

TENDER PARTICULARS 
 

ESTIMATED COST  
 

:  Rs 4,65,053.94 (Rupees Four Lakhs 
Sixty Five Thousand Fifty Three And 
Paise Ninety Four  Only). 

EARNEST MONEY 
 

: Rs 9400.00  
(Rupees Nine Thousand Four Hundred Only). 

TIME OF COMPLETION  : 03 (Three) Months. 

PERIOD OF SALE OF TENDER PAPERS 
(Both Days Inclusive) 

: 22-01-2014 to 06-02-2014. (UPTO 14:00 
Hrs) (Bid document will be available on 
Ko.P.T’s Website) 

LAST DATE OF SUBMISSION OF TENDER AND 
OPENING OF COVER-I OF THE TENDER 

 
: 07-02-2014 ( Submission up to 15:00 hrs          

Opening     after 15:30 hrs.) 
 
 
 
 
 



 
 [NIT-1] 

 
SHORT TENDER NOTICE  

 
Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno-Commercial Part & Cover-II Price Part ) from 
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the following 
work at Haldia Dock Complex:- 

 
 Name of work  : Construction of Railway Gate along over head Gangway and 

Santry Room at Gate No- 7 near empty gate, Haldia Dock 
Complex, Haldia  

    Tender  No. : I&CF/ DM/ DOCK/T/691 
 

   
 Estimated Cost     : Rs 4,65,053.94 (Rupees Four Lakhs Sixty Five Thousand Fifty 

Three And Paise Ninety Four  Only). 
   
 Time Of Completion : 03 (Three) Months. 
   
 Earnest Money : Rs 9400.00 

(Rupees Nine Thousand Four Hundred Only). 
   
 Sale Period (both 

days inclusive) 
: 22-01-2014 to 06-02-2014. (UPTO 14:00 Hrs) (Bid document will 

be available on Ko.P.T’s Website) 
   
 Last date of 

submission of tender 
and opening of Cover 
- I of the tender   

: 07-02-2014 ( Submission up to 15:00 hrs. 
                         Opening     after 15:30 hrs.) 

   
 Cost of Tender  

Document 
       (Non-refundable) 

: Rs300.00 (Rupees Three hundred only) 
 

   
 Contact Person.  : Sr. Dy. Manager  [I&CF], Haldia Dock Complex.  

 
 

Details of the tender can be seen at our website www.kolkataporttrust .gov.in / www.haldiadock.gov.in 
and the Notice Board at the Office Of Sr. Dy. Manager  [I&CF], Haldia Dock Complex. Interested bidders may 
contact at mkacharya@kopt.in 
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NOTICE INVITING TENDER  
 
WORK TITLE: -    
 
 

 
TENDER NO: -   I&CF/ DM/ DOCK/T/691 

 

PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

1.  The intending bidder must have successfully completed Construction  /Up gradation/ Repair / 
Renovation / Maintenance of Civil Engineering work during the last 7(SEVEN) years ending last day 
of month previous to one in which applications are invited and the experience should be either of the 
following: 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to 
tender.             

  OR (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to 
tender. 
   OR(iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

 

 

2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-
03-2013, should be at least 30% of the estimated amount put to tender.

 

 

3. Work experience as a sub contractor shall not be considered as the requisite qualification. 

 

TENDER AUTHORITY:- 
Sr. Dy. Manager  (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O. - Haldia, 
Dist. Purba Medinipur – 721 604, Telephone No. 03224-252118, Fax No.: - [03224]-252110. 
 

Due 
Date 

 
 
 

  07-02-2014 
 

Time UPTO 
15:00 
hrs. 

Date of 
Opening of 
Cover-I of the 
Tender 

07-02-2014 Time 15:30 hrs. 
Onwards. 

Period of sale of Bid   
Document 

22-01-2014 to 06-02-2014. (UPTO 14:00 Hrs) (Bid document will be 
available on Ko.P.T’s Website) 

Cost of Tender 
Document  
(Non-refundable) 

Rs 300.00 [Rupees Three Hundred only].  
 

Earnest Money 
Deposit 

Rs 9400.00 
(Rupees Nine Thousand Four Hundred Only). 

Time Of Completion 03 (Three) Months. 
Estimated Cost Of 
Work 

Rs 4,65,053.94 (Rupees Four Lakhs Sixty Five Thousand Fifty Three 
And Paise Ninety Four  Only). 

 

OTHER INSTRUCTIONS:- 
 

Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno Commercial Part & Covert-II Price Part) 
from resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the 
above mentioned work at Haldia Dock Complex. 
 

Tender Document (Non-transferable) will be available from the office of the Sr. Dy. Manager  [I&CF] at the 
address captioned above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of 
the cost of tender Document to be remitted by cash or Pay Order/ Banker’s Cheque/Demand Draft drawn on 
any Nationalised/Scheduled Bank of India in favour of “Kolkata Port Trust, Haldia Dock Complex” 
payable at Haldia for one set of tender Document 
Request letter for purchase of tender Document should contain the following declarations: - 
 

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. /  Public 
Sector undertaking in India. 

 

Construction of Railway Gate along over head Gangway and 
Santry Room at Gate No- 7 near empty gate, Haldia Dock 
Complex, Haldia 
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(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm 
/ partnership firm / limited company, as the case may be) is / are not associated with any other 
firm bidding for the same work. 

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred 
only] should be sent over and above the cost of Bid documents mentioned above [non-refundable] by  Pay 
order / Banker’s Cheque / Demand Draft of a Nationalized Bank/Scheduled Bank of India drawn in favour of 
“Kolkata Port Trust, Haldia Dock Complex”, payable at Haldia. Request for issue of tender form by post 
must reach this office at least 7 days before the last date of sale of tender, after which no tender form will 
be issued by post. The Trustees will not be responsible for postal delay / damage.  
 

A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust 
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at mkacharya@kopt.inand 
submit the tender along with APPLICATION MONEY equivalent to cost of tender document by  Pay order / 
Banker’s Cheque / Demand Draft drawn on any Nationalised or Scheduled Bank of India  in favour “Kolkata Port 
Trust, Haldia Dock Complex”, payable at Haldia. The tender document must accompany a covering letter 
containing the specific declarations as per (a)& (b) above. 
 

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through 
KoPT / HDC website and the bidders are requested to check for the same at the websites prior to 
submission of their offers.   

 

Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will 
be summarily rejected. 

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender 
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the 
original documents. 

 

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, 
West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. 
An amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively 
recovered from all the bills of the contractor for onward transmission of the same to the appropriate 
authority. 

 

Issuance /submission of tender document to / by any bidder shall not construe that such bidder is 
considered qualified. 

 

Sealed tenders will be received at the same office of the Sr. Dy. Manager  [I&CF] up to 15:00 hrs. on the 
last date of submission and opening of tender specified above. Delayed offers and offers sent through fax / 
e-mail shall not be considered.  
 

Cover-I of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders 
or their authorised representatives who may wish to be present.  

 

Cover-II of only technically & commercially qualified bidders will be opened at a later date under due 
intimation to all concerned. 

In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the 
next working day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended 
day of opening.  
Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part 
without assigning any reason whatsoever thereof.  
 
 

M K Acharya  
SR. DY. MANAGER  (I&CF)  

HALDIA DOCK COMPLEX 
 



 
 

INSTRUCTIONS TO BIDDER 
 

TENDER FOR “CONSTRUCTION OF RAILWAY GATE ALONG 
OVER HEAD GANGWAY AND SANTRY ROOM AT GATE NO- 7 

NEAR EMPTY GATE, HALDIA DOCK COMPLEX, HALDIA.” 
 

TENDER NO: - I&CF/ DM/ DOCK/T/691 
 

INDEX 
 

CL. NO. 
 

SUBJECT  PAGE MKD  

1.0 GENERAL  
 

IB-1 

2.0 EARNEST MONEY 
 

IB-1 

3.0 MODE OF SUBMISSION OF BID  
 

IB-1 TO IB-2 

4.0 OPENING OF BIDS  
 

IB-3 

5.0 SECURITY DEPOSIT 
 

IB-3 

6.0 REFUND OF EARNEST MONEY  
 

IB-3 

7.0 VALIDITY OF OFFER  
 

IB-3 

8.0 DETAILED  SCRUTINY OF TENDERS 
 

IB-3 TO IB-4 

9.0 EVALUATION CRITERIA 
 

IB-4 

10.0 ACCEPTANCE OF TENDER  
 

IB-4  

11.0 
 

MISCELLANEOUS  IB 4 

  
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 [IB-1] 

 
1.0     GENERAL: 
 
         The work as described in the tender shall be executed in Haldia and in accordance with the attached 

General Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings 
(if any) & detailed Bill of Quantities. Location Plan of the place of work might be inspected at the 
office of the Sr. Dy. Manager  (I&CF) on any working day before quoting for the tender. 

 
2.0     EARNEST MONEY: 
 
2.1   An Earnest Money of Rs 9400.00(Rupees Nine Thousand Four Hundred Only) shall have to be 

submitted with the tender. 
 
2.2 Earnest Money shall be deposited by Banker’s Cheque or by Demand Draft or by Pay Order of any 

Nationalised Bank /Scheduled Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock 
Complex”,  payable at Haldia. Earnest money will not be accepted in cash. 

 
2.3   Earnest Money in the form of Banker’s Cheque/ Demand Draft/ Pay Order shall be submitted in a 

separate sealed envelope marked “EARNEST MONEY” and superscribed with the title of the 
work, Tender No., Bidder’s identity, etc.  

 
Tender submitted without requisite Earnest Money will be liable for rejection. 

 
3.0     MODE OF SUBMISSION OF BID : 
 
3.1 All bidders must submit their offers strictly in accordance with the terms and conditions set out in the 

bid documents and no deviation will be accepted. Any term not incorporated / submitted with Cover-I 
of the Tender but incorporated / submitted with Cover-II shall be rejected outright. 

 
3.2  Tender documents shall be submitted under two Covers in three / four separate sealed 

envelopes, depending on whether the same has been purchased directly from the office of the Sr. 
Dy. Manager  (I&CF) or downloaded from the website. 

 
When tender documents have been directly procured from this office, the tender document shall be put in 2 
(two) separate sealed covers i.e. COVER-I shall contain ENVELOPE -I & ENVELOPE - II and COVER-II, 
the tender document. 
  
When tender documents have been downloaded from WEBSITE, COVER-I shall contain ENVELOPE-IA, 
ENVELOPE-IB & ENVELOPE - II and COVER-II, the tender document.  
 
Envelope-I & Envelope-II OR Envelope-IA, Envelope -IB & Envelope -II  (as the case may be) shall be put in 
a sealed envelope   marked as “COVER-I”.  “Cover –II” shall be clearly marked “Bid – Do not open”. 
Each envelope shall bear the name of the tender. 
 
3.3  Envelope-IA shall contain the following: - 
 

(i) A demand draft for Rs 300/- (Rupees Three Hundred Only) as APPLICATION MONEY 
towards cost of tender documents in case the document is downloaded from the website. 

(ii) A covering letter containing the following declarations: - 
 

 a). That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector 
undertaking in India. 

 
b). The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm 
/partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding 
for the same work. 

 



 [IB-2] 
 

3.4  Envelope – I   shall contain Earnest Money Deposit as per Cl-2.0 above. 
 

3.5  Envelope - I B shall contain Earnest Money Deposit as per Cl-2.0 above. 
 

3.6. Envelope -II will contain the following documents: 
 

 Volume-I of the Tender Document. All pages of Volume-I shall be signed by the Bidder and 
stamped with his official seal. In Volume-I, the un-priced “Abstract Form Of Tender” & “Form 
Of Tender” (without price quoted) shall not only be signed and stamped by the Bidder, but 
must also be duly witnessed.  

 

 

 A Declaration as per ‘Annexure – I’ that no conditions / deviations have been added in COVER- II 
i.e. in the tender offer. 

 Copy of the following document :- 
 

1. Proof of possessing VAT registration certificate.      
2. Valid Trade Licence. 
3. Valid Professional Tax Clearance Certificates. 
4. Proof of possessing valid Employees’ Provident Fund Account.  
5. Proof of being registered with Employees’ State Insurance Corporation (ESIC), if applicable. 

If this is not applicable, documentary evidence to establish non-applicability to be submitted 
alongwith techno-commercial bid. Such document(s) shall have to be furnished, along with 
an affidavit affirmed before a first-class judicial Magistrate to that effect. 

6. In case the contractor is not covered under the ESI Act, then he must additionally indemnify 
Ko.P.T against all damages and accidents occurring to his labourer. 

 Details Of the firm as per Schedule-O of the tender document. 
 

 The bidder is required to submit list of works, which are in hand at the time of submitting their 
offer. This list of works is required to be submitted in the enclosed proforma titled ‘Concurrent 
Commitments of The Bidder’. 

 

 Credentials in the form of copies of Letters of Award of Works along with a set of Bill of Quantities  
and corresponding Completion Certificates from owners to justify that the intending bidder satisfies 
the earlier mentioned pre-qualification criteria. 

 

 Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 
3 (three) financial years (i.e. 2010 – 2011 and 2011 – 2012, 2012-2013) OR a certificate 
from a Chartered Accountant / Financial Auditor showing financial annual turn over of the company 
for the said financial years.  

 GCC Booklet, Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 
signed by the Bidder under office seal. 

 

The bidder will have to produce the original documents or any additional documents, if asked 
for, to satisfy the Authorities.  
 

3.7 COVER-II will contain the tender document with Price Bid as per BOQ and Form of Tender duly signed, 
sealed & filled up by the bidder.  

 

3.8. The sealed envelopes shall be superscribed with the name of work with the Bid No, bidder’s name, 
Postal address and Telegraphic / FAX / E-mail address of the Bidder.  

 

3.9 The sealed covers must be submitted so as to reach the Sr. Dy. Manager  (I&CF) at Chiranjibpur, P.O.- 
Haldia-721 604, Dist. Purba Medinipur by 3.00 p.m. on or before the last date of submission of the 
tender documents.  

 

3.10  Telegraphic / offer submitted through e mail / Late Offers shall not be accepted. Trustees / Tender 
Issuing Authority will not be responsible for any misplacement or late receipts through post or any 
request for issuance of tender documents and for subsequent submission thereof.  

 

3.11 All the bidders should submit the tender in accordance with the Mode of submission of Bid as 
aforesaid. 

 

3.12 All the bidders should submit the techno commercial Part i.e. Part I of the offer with a FORMAT given 
as “FILL- UP BY THE BIDDER”. 



 
 

[IB-3] 
 
4.0  OPENING OF BIDS: 
 
4.1  Only COVER-I containing Envelope-I & Envelope-II or Envelope-IA, Envelope-IB & Envelope-II as stated 

above will be opened on the date and time as fixed in the tender document, at the office of the Sr. Dy. 
Manager  (I&CF), Haldia Dock Complex or his representative in presence of bidder (or his authorized 
representative), who wishes to be present. 

 
4.2 Envelope –II & Cover-II of only those bidders who have deposited requisite Earnest Money 

shall be opened.  
 

4.3 COVER-II containing the bid will be sealed separately and kept under the custody of I &CF Division. 
After evaluation / scrutiny of documents in the Cover-I are completed, the Cover-II i.e. “Bid” 
documents only of Technically & Commercially accepted Bidders satisfying the Eligibility Criteria 
stipulated in the NIT shall be opened at a later date, with due intimation to such Bidders.  

 
5.0  SECURITY DEPOSIT:- 
 
5.1 For the successful Bidder, the earnest money shall be converted into security deposit and balance 

security money will be deducted in accordance with clause 3.4 (f) and (g) of the General Conditions of 
Contract. 

 
5.2    Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.  

  

6.0    REFUND OF EARNEST MONEY:- 
 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful 
Bidders without any interest after opening of Price Bid. 
 
The same DD/ BC/ Pay order etc. of unaccepted tenderers, submitted as Earnest Money, shall be 
returned / refunded without any interest.  

 
7.0    VALIDITY OF OFFER:- 
 
The tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before 
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to 
the Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable to forfeiture at the 
option of the Trustees/ Sanctioning Authority/Engineer. 

 
8.0      DETAILED SCRUTINY OF TENDERS: 
 
8.1 During the course of examination of Cover-I of the bid, the bidders, if asked for, shall   furnish any or 

additional document(s) for the purpose of evaluation of his / their bids.  The price bids i.e. Cover-II of 
those bidders who meet the qualifying criteria of NIT shall be opened.   

 
8.2 During techno-Commercial Evaluation, i.e. evaluation of Cover-I of tender, an offer shall be considered 

non-responsive in case :- 
 

(i) the tender received after the date and time specified in N.I.T. 
(ii) is not accompanied by requisite earnest money,   
(iii) bid amount is not accompanied by requisite application money when bid  document is  

downloaded from website,   
(iv) validity of the offer is less than tender stipulation,  
(v) Bid documents not signed and sealed in a manner indicated in the bid documents.  
(vi) It does not meet the Qualification Criteria as stipulated in the NIT. 
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(vii) Documents not submitted as per Clause 3.6 of Instruction to Bidders. 
(viii) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely.  
     In addition to above, a bidder may be disqualified if – 
 

a) The bidder provides misleading or false information in the statements and documents submitted.  
 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  
 

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.         
               
9.0 EVALUATION CRITERIA: 
 

During evaluation of Cover-II i.e. Price Part, provided that the bidder submits his offer following tender 
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the 
Trustees.  
 
10.0    ACCEPTANCE OF TENDER:- 
 

10.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason 
thereof and also reserve the right to accept the tender in part or as a whole. 
 

10.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited 
and any Tenderer who resorts to this will render his tender liable to rejection. 
 

10.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six 
weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.  

 
11.0     MISCELLANEOUS: 
 

(i)   Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 
considered.  

 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 
his own terms and conditions, such tenders are liable to rejection at the option of the Trustees 
without further reference to the bidder.  

 

(iii) In case a bidder wants to submit the tender document purchased / down loaded by him in “Not 
Quoted “condition, the same shall be done by putting the blank tender document in a sealed 
envelope, which shall be duly superscribed with the name and number of tender, name of the bidder   
and the words “TENDER – NOT QUOTED”, so that the tender inviting authority can separate “Not 
Quoted” tenders without opening the envelopes.     

 

(iv) All materials except cement shall have to be procured by the successful Bidder and shall be of 
the best and approved quality conforming to relevant specifications. The successful Bidder shall also 
arrange for the supply of all labour, tools and plants as stipulated in the Special Conditions of 
Contract, required for efficient execution of the work. 

 

(v) All measuring units are in Metric System and rates and sums in the tender are in Indian 
Currency. The language used throughout shall be in English.  

 

(vi) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form 
of Tender shall be required to be complete, duly filled in and signed in every page of the tender.  

 

(vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port 
Trust. It is not the intention to debar the Contractors from working if their relatives are working in 
Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible lapses. 

 
************** 
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1.    GENERAL 
 
These provisions though given in a separate section are part of the tender document which must be read as 
a whole, the various sections being complementary to one another and are to be taken as mutually 
explanatory. These provisions shall be read in conjunction with the other parts of the tender document viz. 
General Conditions of Contract, Notice Inviting Tenders, Instructions to Bidders, Particular Specifications, 
Drawings (if any), Bill of Quantities and other document forming part of the Contract. In case of any 
discrepancy or ambiguity in the document, the order of precedence of the document as stated below will 
apply. In particular, these provisions will over ride those in the General Conditions provided there is 
discrepancy between them.  
 
2.   CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender document be found to be at variance in any respect, one will 
override others (but only to the extent these are at variance) in the order of precedence as given in the list 
below, i.e. any particular item in the list will take precedence over all those placed lower down in the list.  
 

 Order letter.  
 Bill of Quantities.  
 Drawings (if any). 
 Particular specification  
 Special Conditions of the Contract.  
 General Conditions of Contract.  

 
In case of any dispute, question or difference either during the execution of the work or any other time as 
to any matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. Sr. Dy. 
Manager  (I&CF), Haldia Dock Complex, thereon shall be final and binding upon all parties .                                                     
 
3.   SCOPE OF WORK:  
 
The work relates to construction of the following structures by execution of different civil engineering 
activies: 

 Dismantling of the existing boundary wall 
 Construction of a Gate  
 Construction of a goomty 
 Construction of a foot over bridge 

 
The scope of work also includes all other works as described in the attached “Bill Of quantities” and ancillary 
and appurtenant works as may be required hereafter for successful completion of the work in accordance 
with the Trustee’s General Conditions Of Contract, attached Special Conditions Of Contract, Particular 
Specifications, Bill Of Quantities and in accordance with PWD (West Bengal’s) Specifications for materials 
and workmanship.  

 
4.  LOCATION:  
 
The work shall have to be executed at gardening office at cluster– 4, residential zone and 2nd oil jetty area, 
dock zone, Haldia. 
 
5.  ACCESS TO THE SITE: 
 
(a) By Road: 
         
All-weather metal roads approachable from N.H. 41 and State Highway exist left up to the area of work.  
 
(b) By Rail: 
 
  S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   
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6.   INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 
conditions, and access to the site and location before submission of the tender. He should contact the Sr. 
Dy. Sr. Dy. Manager  (I&CF), Haldia dock Complex at his office at Chiranjibpur, Haldia for collecting 
information about the site before submission of the tender. No excuse will be entertained afterwards on the 
above ground. In case any part of the site cannot be handed over to the successful Bidder in time, no 
compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees. 
Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied for.     
 

7. SITE CONDITIONS & METHOD OF WORK :   
 
The work shall have to be executed at ardening office at cluster – 4, residential zone and 2nd oil jetty area, 
dock zone, Haldia. 
The contractor shall take adequate measures so as to execute the work with due regard to the above. The 
cost of which shall have to be included in the quoted rates.   
 

Further, if so required by the Engineer in the interests of normal working of the Port, it is found necessary 
to shift / suspend some construction activity for some duration, this shall be done in compliance with the 
instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above 
points while quoting as no separate claim for idle charges towards labour, material will be considered for 
payment.  
 

Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, 
computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / 
defect to existing structures arising due to the faulty execution of the work shall have to be rectified 
forthwith as directed to the satisfaction of the Engineer, without charging extra.  
 

8.  TIME OF COMPLETION  
 
 

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 
completed in all respects within 03 (Three) months including preliminary time from the date of placement 
of work order. 

 

9.   MAINTENANCE PERIOD: -   
 

The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of 
Contract for a period of 12 (Twelve) months from the date of completion as certified by the Engineer or 
his representative in Form G.C. 1 other than external painting works.  
 
10.  PARTICULARS OF EXISTING WORKS: 
 

 
Such information as maybe given in the specification as to the existing features and works other than those 
now under construction as part of the present Haldia Dock Complex given without warranty of accuracy and 
neither the Trustees nor the Engineer will be liable for any discrepancies therein.  
 
11.  SAFETY MEASURES: 

 
 

 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) 
Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the 
Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction 
issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 
temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of 
access or any other aspect.  
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 
available in proper condition.  
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The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all 
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights: protective face and 
eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot 
works ; face-masks, gloves and overalls for painting works, mixing and handling materials etc , as directed 
by the Engineer.  
 
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated 
in the relevant safety codes.  
 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall 
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps 
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will 
be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost.   
 
The contractor shall adopt all the above safety measures at his own cost.  
The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 
project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect 
adversely the quality or appearance thereof or cause injury or death to animal and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the 
period of their use and different effluents of the labourhutment shall have to be  disposed off 
suitably.  
 

12.    HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on 
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in 
time.  
 
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. 
The Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.  
 
13.   POWER SUPPLY: 
 
 If available, suitable power point may be arranged by the Trustees at the nearest existing supply point of 
the site of the work on receipt of request letter from the Contractor to that effect. All necessary 
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved 
by the Trustees’ Plant and Equipment Division.  
 
Charge for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates with 
surcharges of WBSEB as amended from time to time including installation and hire charges for meters. The 
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not be 
compensated for any delay in providing power supply. The Contractor shall have to arrange for the supply 
of power at his own cost during such periods. 
 
14.  WATER: 
 
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, 
on written request from the Contractor, water for drinking and for construction purposes may be made 
available from the exiting water line of the Trustees at a point near the site of work, if exists at nearby 
location. The contractor will have to arrange for laying pipelines, as necessary, as per approval of the 
Engineer or his representative, for storing and distributing the same to the work point at his own cost.  
 
For supply of water by Trustees to the Contractor, an amount equivalent to 1% (one percent) of the 
gross bill shall be progressively recovered from the  running bill including final bill as applicable. 
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15.    KEEPING THE SITE AND WORKING AREA CLEAR:  
                                                                         
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. As the works will be carried out mainly inside of operational buildings of HDC, the 
Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the end of 
day’s work at his own cost & risk.  
 

16.    CONSTRUCTION OF SITE OFFICE, STORE ETC.:      [                                                         
On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the 
construction of Site Office, Store etc. For such allotment a rent of Rs.10.00 per annum or part thereof will 
be recovered from Contractor’s bill. The Contractor shall hand over vacant possession of the land free from 
all encumbrances within two months from actual date of completion of work (as stated in G.C.-I) failing 
which penal rent at the rate of Trustees’ Schedule of Rent in vogue for the period beyond two months from 
the actual date of completion of work shall be levied on the Contractor and recovered from his final bill / 
Security Deposit. The Contractor shall build office, sheds etc. on the land allotted to him as approved by the 
Engineer or his representative and shall maintain a clean hygienic condition throughout the period of their 
use.  
 

The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to 
him from time to time by the Engineer or his representative will be recorded in the Site Order Book. The 
Contractor shall promptly sign each entry as a token of having received such orders.  
  
17.    METHOD OF MEASUREMENT: 
 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the current (effective from 01.08.2010) P.W.D.’s (Buildings and Sanitary & Plumbing Works) 
Schedule of Rates, Govt. of West Bengal. For details of measurement not covered by the above S.P.-27 
1987 of B.I.S. shall be referred to.   

 

 

18.    ON ACCOUNT PAYMENT: 

 

On account payment to the Contractor shall be arranged as and when required at the discretion of the Sr. 
Dy. Manager  [I & C F] on the basis of measurements of completed works at the quoted rates in the Bill of 
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of 
Contract. The Bills should be submitted by the contractor in quadruplicate to the Sr. Dy. Manager  (I&CF)’s 
Office with necessary documents in original.  
Subject to the availability and feasibility of system, HDC may make payment directly to the contractor’s 
designated bank account. For this purpose, the contractor will have to indicate  (i) name of bank   (ii) 
branch name (iii) branch code and (iv) designated account number in the “Abstract Form Of Tender “. In 
case payment is made directly through bank, the contractor may be required to submit a pre-receipt as per 
instruction of HDC. 

 

19A.   MATERIALS: 

 

The Contractor shall make his own arrangements for procuring and supplying all materials of best and 
approved quality at site except cement.  

 

Cement will be supplied in non-returnable bags by the Trustees’ Stores situated at Haldia, from where the 
Contractor must take delivery of the materials, load in his own transport and bring to site & unload, store, 
watch all at his own cost and store properly at his site-store. 
 

Although cement will be supplied by the Trustees, the Bidder must include in his rates the cost of cement at 
the rate of Rs 7050.00 per M.T. including cost of empty cement bags. The cost shall be progressively 
recovered from the Contractor’s bills. 

 

The Contractor must submit to the Engineer his total and phase wise requirement of cement in Metric Tons 
separately for the work allotted to him with full justification thereof. This quantity of cement, if found 
correct, will be issued to the Contractor as and when required from the Trustees’ Stores as mentioned 
above. Indents for such periodical demands must also be given with an advance notice of at least 15 days. 
It should however, be clearly understood that no claim whatsoever shall be entertained by the Trustees’ on 
account of delay, if any, in supplying the cement though consideration may be given for extension of time 
for such delay, if requested by the Contractor within the prescribed time. Arrangements for proper storage 
and strong watching of the departmental cement at contractor’s store and at site shall have to be made by 
the Contractor at his cost. 
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The Contractor must return all surplus cement and other materials issued by the Trustees over his actual 
requirement on the work in good condition to any of the Trustees’ depot without any extra cost to the 
Trustees. In case the Contractor fails to return surplus materials issued to him by the Trustees, cost of such 
materials at prescribed rates in the Tender or at the open market rate, whichever is higher, plus all 
incidental charges for loading/unloading and transportation and a departmental charges @ 19.25% on the 
above, shall be recovered from his final bill. 
 
In case Ko.P.T. fails to supply cement in time, the Contractor may be called upon to procure cement from 
authorised dealers against subsequent reimbursement by Ko.P.T.  of the actual cost plus transport charges 
on receipt of  7  day’s satisfactory  cement-mortar cube test –results. The cement procured by the 
Contractor must conform to relevant Indian Standards. The claim must be substantiated by challans and 
receipts of materials.   
 
19B. TESTING OF MATERIALS:   
 
The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as 
directed by the Engineer or his representative at his own cost.  
 
The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the 
worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by 
the Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing 
equipments or by any approved agency in presence of the representatives of the Engineer and the contractor 
at the worksite. All the testing charges and all incidental charges like packaging and transporting the test 
samples, equipments etc. shall be borne by the Contractor.  
 

 

20.   LABOUR, TOOLS & PLANTS:  
 

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the 
work. 
 

 
21.    ESCALATION / VARIATION ON PRICES:   
 
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.   
 
22A. CONTRACT LABOUR LAWS: 

 

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and 
Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all 
modifications/amendments being enforced from time to time. 
 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of 
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a 
regular /permanent license as per sec12(1) of the Contract Labour Act. 
 

Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same 
to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 
15 days of such commencement or completion. 
 

Also, as per “Building & Other Construction Workers (Regulation Of Employment & Conditions Of Service ) 
Act-1996 and Central Rule 1998, contractors engaging ten(10) or more building workers  in any building or 
other construction works, has to obtain a certificate of registration  without  fail under the referred act. 
 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. 
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). 
 

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by 
him to his workers. 
 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time 
& venue of disbursement to be made by him to his workers and he or his authorized representative shall 
have to be present during period of disbursement. 
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22 B. COMPLIANCE WITH E.P.F & M. P. ACT: 

 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with 
amendments, if any), issued from time to time.  
If asked for by the Employer, the contractor will be required to submit Xerox of all payment challans 
and produce the original for verification to the representative of the principal employer, i.e Sr. Dy. Sr. 
Dy. Manager  (I&CF) 

 

22 C. INDEMNIFICATION: 
 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and 
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any 
of the provisions of any law, rules or regulations having the force of law, including but not limited to – 

 

a) The Dock Workers (Regulation Of Employment)  Act, 1948 
b) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) 

Act, 1996   
c) The Dock Workers’ Safety, Health & Welfare Act , 1986 
d) The Payment of Wages Act, 1936. 
e) The Workmen’s Compensation Act, 1923. 
f) The Employees Provident Fund Act, 1952. 
g) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
h) The Payment of Bonus Act, 1965. 
i) The Payment of Gratuity Act, 1972. 
j) The Equal Remuneration Act, 1976. 
k) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

l) Child Labour (Prohibition and Regulation) Act, 1986. 
m) The Maternity Benefits Act 1961 
n) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act , 1979.  
o) Motor Vehicle act, latest revision. 

 

23.  FORCE MAJEURE 
 

In the event of either party rendered unable by Force Majeure to perform any obligation required to be 
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure shall 
upon notification to the other party be suspended for the period which Force Majeure events lasts. The cost 
and loss sustained by the either party shall be borne by the respective parties. 
 

The term “Force Majeure” as employed shall mean the events as below:  
 

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / 
suppliers or occurring outside India) so far as it is uninsurable; 

(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign 
enemies, directed to India;   

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 
(iv) fire, flood, cyclone, hurricane and acts of God.  

 

Time of performance shall be extended by the period of delay, which is directly caused by the Force 
Majeure. Upon the occurrence of such cause and upon its termination, the party alleging that it has been 
rendered unable as aforesaid shall notify the other party in writing immediately but not later than forty eight 
hours of the alleged beginning and ending thereof, giving full particulars and satisfactory evidence in 
support of his claim. 

 

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the 
period for which such event lasts and affects the relative obligation directly. Such extension of time shall be 
without prejudice to the provision that time is essence of the Contract and any other terms and conditions 
related to time of completion as may provided elsewhere in the Contract If the work is affected by Force 
Majeure lasting for more than 60 days at a stretch, the parties to the Contract shall settle the issue 
mutually. 
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24.    DOCK PERMIT:    
 
Dock permits which may be necessary for the work shall be issued free of cost. The entry permit will be 
issued as per requirement following latest Permit Scheme of Haldia Dock Complex. All existing rules, 
including any amendments thereto, in future, will have to be complied with by the contractor. 
 
 
25.  TAXES:- 
 
Service Tax if leviable, it will be paid extra by the Trustees. The bidder shall not include Service Tax in 
his rates. In case Service Tax is payable, the Contractor will be required to submit necessary bill / challans 
/ invoice in accordance with Service Tax Rules and the Contractor needs to be registered with the Central 
Excise for the service to be rendered and copy of the same shall be submitted to HDC. On demand, the 
successful bidder will have to submit documents regarding payment of Service Tax. 
In case the Contractor provides taxable service and charges service Tax, the bill / invoice shall be raised so 
as to enable H.D.C. to obtain CENVAT credit against the same. 
Deduction of Sales / Turnover Tax on works contract, Income Tax shall be made by the Employer from each 
certificate of payment to the Contractor at the prevalent rates or such other rates as may be specified by 
the Government from time to time, on the gross amount of the Contractor’s bill for payment.  
Regarding other Taxes Duties and statutory & other levies the Contractor has to pay and observe all 
formalities as stipulated on the General Condition of Contract. 
 
26. SETTLEMENT OF DISPUTES: - 

 
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or 
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions 
of the General Conditions of Contract.      

 
************** 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
[PS-1] 

 
PARTICULAR SPECIFICATIONS  

   
TENDER FOR “CONSTRUCTION OF RAILWAY GATE ALONG 
OVER HEAD GANGWAY AND SANTRY ROOM AT GATE NO- 7 

NEAR EMPTY GATE, HALDIA DOCK COMPLEX, HALDIA.” 
 

TENDER NO: - I&CF/ DM/ DOCK/T/691 
 

The materials supplied and the workmanship shall satisfy the Specifications as given in the PWD 
Schedule of Rates as applicable and the job specifications contained in the Bill Of quantities of the 
tender. In absence of the above, relevant Indian Standards shall be referred to. 
 
 
In absence of any Standard / Specification / Code of Practice covering any part of the work related 
to this tender, instruction / directions of the Engineer will be binding on the contractor. 
 
 

 
 
 
 
 

************** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



ANNEXURE - I 
 

(To be submitted on Company’s letter head) 
 

 
SR. DY. SR. DY. MANAGER  (I&CF)  
HALDIA DOCK COMPLEX 
KOLKATA PORT TRUST. 
 
 
SUB:  TENDER FOR “CONSTRUCTION OF RAILWAY GATE ALONG OVER HEAD GANGWAY AND 

SANTRY ROOM AT GATE NO- 7 NEAR EMPTY GATE, HALDIA DOCK COMPLEX, HALDIA.” 
 
TENDER NO: - I&CF/ DM/ DOCK/T/691 
 
 
Dear Sir,  
 
We do hereby confirm that our offer is strictly in accordance with the terms & conditions of the 
Tender Document and without any deviation / condition. 
 
We further confirm that Cover-II, i.e. Price Bid does not contain any condition / deviation. 
    
 
 
 
Date:-                                                                                                          
                                                                                                                        
       _______________________________ 

                                                                Signature Of The Bidder With Office  Seal  
                                                                                                   

Place:- 
         
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works In The Hand Of The 
Bidder At The Time Of Submission Of Tender Offer) 

 
(To be submitted with Cover-I of Offer) 

 
Bidders must fill in the under noted columns. 

 
Sl. No. Full particulars of works to be 

executed concurrently by the 
bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No.& Date. 

Sanctioned 
Tender Value.  
(in Rs.) 

Completion time 
as stated in 
tender. 

Name and 
address to 
whom reference 
can be made. 

(i) 
 
 
 
 
(ii) 
 

1 

(iii) 
 

   

(i) 
 
 
 
 
(ii) 
 

2 

(iii) 
 

   

(i) 
 
 
 
 
(ii) 
 

3 

(iii) 
 

   

(i) 
 
 
 
 
(ii) 
 

4 

(iii) 
 

   

 
 



 
SCHEDULE ‘O’ SHEET – 1.  

(To be submitted with Cover-I of Offer) 
 
The   Bidders are also requested to furnish the following particulars:- 
 
A) In case of Limited Company    - 
   

1) Name of Company                                          : 
 

2) Address of its present                                     : 
 

Registered office. 
 

3) Date of its incorporation.                                 :   ……………………………………….. 
  
4) Full name and address of each of its 

 
Directors – any special particulars 
As to Directors if desire to be stated.             :   ………………………………………. 
 

5) Name, address and other necessary 
particulars of Managing Agents, if any 

       appointed by the Company.                         :   ………………………………………. 
 
6) Copies of Memorandum, Articles 

of Association (with the latest 
      amendments, if any).                                    :   ……………………………………… 

 
7) Copies of Memorandum, Articles of 

Association (with the latest amendments, 
If any).                                                         :   ……………………………………… 
 

8) Copies of audited balance sheets of the 
Company for the last two years.                      :   ……………………………………. 
 

B) In case of a firm  - 
 

1) Name and address of the firm.                        :   ……………………………………. 
 
2) When business started.                                  :   ……………………………………. 
 
3) If  registered a certified copy of certificate 
    of registration.                                               :   ……………………………………. 
 

4) A certified copy of the Deed of Partnership.      :   ……………………………………. 
 

5) Full name and address of each of  the  
    partners and the interest of each partner 
    in the partnership – any special  parti- 
    culars as to partners if desired to be 
    stated.                                                          :   …………………………………… 
 

6) Whether the firm pays income tax over 
Rs.10,000/- per year.                                     :   ……………………………………. 

 



 
 (To be submitted with Cover-I of Offer) 

SCHEDULE ‘O’  SHEET – 2.   
 

 (C) In case of an Individual: 
 

1)  Full name and address of the Bidder – 
any special particulars of the Bidder 

    if desired to be stated.                                      :   ………………………………….. 
 
     2)    Name of the father of the Bidder.                     :   ………………………………….. 
 

3) Whether the Bidder carries on business 
        in his own name or any other name.                 :   …………………………………. 
 

           4)     When business was started and by whom.          :   ………………………………… 
 

5) Whether any other person is interested  
        in the business directly or indirectly, if 
       so, name and address etc. of such 
      persons and the nature of such interest.              :   ………………………………… 
    

6) Whether the  Bidder pays Income Tax 
       over Rs.10,000/- per year.                               :   …………………………………. 
 
 
 
 
 
 
 
 
                                                                                  …………………………………… 
                                                                                    (Full signature of Bidder) 

Dated : …………………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
(TO BE SUBMITTED WITH COVER- I OFFER) 

 

ABSTRACT FORM OF TENDER (UNPRICED) 

I / We hereby tender for the under mentioned work for its execution within the specified time and 
in accordance, in all respects with the specifications, design, drawing and instructions in writing 
and with such materials as are provided for, by and in all other respects in accordance with such 
conditions so far as practicable. 

( TO  BE  FILLED  IN  BY  THE  BIDDER ) 

( a )  Name of Work.      :   TENDER FOR “CONSTRUCTION OF RAILWAY GATE ALONG OVER 
HEAD GANGWAY AND SANTRY ROOM AT GATE NO- 7 NEAR EMPTY 
GATE, HALDIA DOCK COMPLEX, HALDIA.” 

 

( b )  Estimated Cost.    :  Rs 4,65,053.94 (Rupees Four Lakhs Sixty Five Thousand Fifty Three 
And Paise Ninety Four  Only). 

( c )  Earnest Money.              :  Rs 9400.00(Rupees Nine Thousand Four Hundred Only).. 
 
(d )  Security Deposit 
       ( including Earnest 
         Money ).                        :  As per provisions in the tender. 
 
( e )  Time allowed for  completion of the  work.  03 (Three) Months.  
   
(f)    Permanent I/T A/c.No.    :     
           
(g )  Maximum number of   
workmen to be  engaged  
on any day.                             :             
 
 
(h) Bank Details                      : 
 
   Name Of Bank :-                                           Branch :-   
 
                         Branch Code :-                                             Account Number :- 
                       IFS Code:-  
(i) 
 

RATE TENDERED BY ME / US IS : NOT TO BE QUOTED IN COVER- I OFFER  
 
                       
 
                                                                                           (Signature of the Bidder) 
Witness :-                                                                                   Address :- 
 
( Name in block letters ) 
Address :- 
 
Occupation :- 

 
 
 



 
(TO BE SUBMITTED WITH COVER- I OFFER) 

 
THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 
FORM OF TENDER (UNPRICED) 

 
To 
The Sr. Dy. Sr. Dy. Manager  (I&CF),  
Haldia Dock Complex. 
 

                I/We___________________________________________________________having examined 
the site of work, inspected the Drawings and read the specifications, General & Special Conditions 
of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 
all the works required to be performed in accordance with the Specification, Bill of Quantities, 
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees 
and at the rates & prices set out in the annexed Bill of Quantities within ___________ months / 
weeks from the date of order to commence the work and in the event of our tender being 
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 
hereto annexed with such alterations or additions thereto which may be necessary to give effect 
to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing 
and Special & General Conditions of Contract and I / We hereby agree that until such Contract 
Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the 
Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be 
the Contract. 
 

               THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
               (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

              I / We require _____________days / months preliminary time to arrange and procure the 
materials required by the work from the date of acceptance of tender before I We could 
commence the work. 

 
              I / We have deposited with the Trustees’ Sr. Dy. Manager  (Finance), HDC, vide Receipt No. 

___________________________ of  _____________________ as Earnest Money. 
 
              I / We agree that the period for which the tender shall remain open for acceptance shall not be 

less than four months. 
                                                                                          

        ___________________________                                                                                                                        
           Dated:                                                                                  (Signature of Bidder with Seal) 

 
WITNESS :    

Signature :  Name of the Bidder : 
      Name 

                         (In Block Letters) 
  

Address : 

             Address : 
 

  

Occupation :  

 
 
 
 



 
[PROFORMA OF AFFIDAVIT TO BE SUBMITTED BY BIDDERS NOT HAVING ESI 

REGISTRATION] 
 
 

(On Rupees Ten Non-Judicial Stamp Paper) 
 
 

BEFORE THE IST CLASS JUDICIAL MAGISTRATE AT…………………….. 
 

AFFIDAVIT 
 

 
I____________________________ son of ____________________ aged about ____________ 

years, by faith _______________, by occupation________________, residing at 

____________________________, do hereby solemnly affirm and declare as follows: 

1. THAT I am the proprietor/ partner / director of ___________________________ having 

office at __________________ and carrying on business on the said name and style.  

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be 

mentioned in the affidavit). 

1. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has not valid E.S.I. 

Registration.  

2. THAT  the present affidavit is to be filed before the Kolkata Port Trust as per the Clause 

No.____________  of the Tender No.__________________ issued by the Kolkata Port 

Trust  in respect of the work ( the work is to be mentioned). 

That the statements made above are all true to the best of my knowledge and belief.  

 
 
            DEPONENT 
 
Identified by me 
 
 

 
 
 
 
 
 
 
 
 



 
FILL- UP BY THE BIDDER  

 
TENDER FOR “CONSTRUCTION OF RAILWAY GATE ALONG OVER HEAD GANGWAY AND 
SANTRY ROOM AT GATE NO- 7 NEAR EMPTY GATE, HALDIA DOCK COMPLEX, HALDIA.” 

 

TENDER NO: - I&CF/ DM/ DOCK/T/691 
 

Check list fill-up by the bidder 

Declarations                                                                        
a) The bidding firm has not been debarred / 
delisted by any Govt / Quasi Govt. / Public 
sector undertaking in India.                           
b) The proprietor / partner(s)/ authorised 
signatory of the bidding firm is/are not  
associated with other firm bidding for the same 
work. 

Declaration submitted  Yes / No 1 
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)  
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] 

Demand draft for Rs 300.00 as application 
money towards cost of tender documents.  

Draft Submitted Yes / No 

2 

[In
se

rt 
in

 
en

ve
lo

pe
 

m
ar

k-
IB

 o
r I

 
] 

Earnest Money                                                      
[Envelope mark IB for down loaded tender 
document  or I for purchase tender document] 

Draft Submitted Yes / No 

3 Declaration as per Annex-I that no conditions / 
deviations have been added in Volume-II in the 
tender offer. 

Submitted on company's 
letter head. 

Yes / No 

4 VAT registration certificate. (Xerox copy enclosed) Yes / No 
Valid up to                 5 Valid Trade License.  
(Xerox copy enclosed) Yes / No 
Valid up to                 6 Professional Tax Clearance Certificate. / Upto 

date tax payment challan.  (Xerox copy enclosed). Yes / No 
(Xerox copy enclosed). Yes / No 7 Valid Employees' Provident Fund Account 
Xerox copy of latest 
payment challan of EPF 
enclosed. 

Yes / No 

(Xerox copy enclosed). Yes / No 8 ESI registration 
Xerox copy of latest 
payment challan of ESI 
enclosed. 

Yes / No 

9 Details of firm as per schedule-O Format fill-up Yes / No 
10 Concurrent Commitments of the Bidder Format fill-up Yes / No 

i) Amount   
ii) Amount   
iii) Amount   
Credentials as per pre-
qualification criteria. 

Yes / No 

11 Credential within seven years 

Letter of award works and 
completion certificate from 
owners are enclosed. 

Yes / No 

i) Turnover amount and 
year 

  

ii) Turnover amount and 
year 

  

iii) Turnover amount and 
year 

  

12 Certified copies of audited balance sheet  

Certified by the CA / FA Yes / No 
Submitted with signature Yes /No 13 
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GCC Booklet and drawing duly signed under 
office seal     



 
 

2 
 

Fo
r 
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do
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m
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t 

Cover-I ( Insert volume -I of tender document , 
envelope-IA, IB & II) 

Marked-Cover-I and 
envelope mark- IA, IB & II 

Yes /No 14 
Fo

r 
pu

rc
ha

se
 

te
nd

er
 

do
cu

m
en

t Cover-I (Insert volume -I of tender document, 
envelope- I & II) 

Marked-Cover-I and 
envelope mark- I & II 

Yes /No 

15 

O
nl

y 
pr

ic
e 

pa
rt Cover-II ( Volume-II of the tender document) Marked -"Cover-II" / "Bid-

do not open" over the 
cover 

Yes /No 

     

Date :       Signature of the bidder with seal 
 
 

 
 
 

 
 
 
 
 
 

 



 
 

I & C F DIVISION 
 
 

HALDIA DOCK COMPLEX 
 
 

DOCUMENT 
 
 

FOR 
 

TENDER FOR “CONSTRUCTION OF RAILWAY GATE 
ALONG OVER HEAD GANGWAY AND SANTRY ROOM 
AT GATE NO- 7 NEAR EMPTY GATE, HALDIA DOCK 

COMPLEX, HALDIA.” 
 

 
TENDER NO: - I&CF/ DM/ DOCK/T/691 

 
 

Volume - II 
 
 
 
 
 
 
 
 
 
 
 
 

 JANUARY - 2014                                                                                         Rs 300.00 
 

 
 
 



  BOQ - 2 - 

 
 

DOCUMENT 
 

FOR 
TENDER FOR “CONSTRUCTION OF RAILWAY GATE 

ALONG OVER HEAD GANGWAY AND SANTRY ROOM AT 
GATE NO- 7 NEAR EMPTY GATE, HALDIA DOCK 

COMPLEX, HALDIA.” 
 

TENDER NO: - I&CF/ DM/ DOCK/T/691 
 

Volume - II 
 

 
 
 
Issued to: 
 
 
 
Date of Issue: 
 
 
 
Signature and Designation 
of Issuing Officer: 
 
 
 
On behalf of Bidder: 
 
 
 
 
 
 
 

 Sr. Dy. Manager  (I&CF)  
 Haldia Dock Complex 

Operational Building, Chiranjibpur 
 P.O. HALDIA – 721604 

 Purba Medinipur 
Tel No.: (03224) 252118   
Fax No.: (03224) 252110   
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DOCUMENT 

 
FOR 

 
TENDER FOR “CONSTRUCTION OF RAILWAY GATE ALONG 
OVER HEAD GANGWAY AND SANTRY ROOM AT GATE NO- 7 

NEAR EMPTY GATE, HALDIA DOCK COMPLEX, HALDIA.” 
 
 

TENDER NO: - I&CF/ DM/ DOCK/T/691 
 

Volume - II 
 

CONTENTS 
 

SUBJECT 
 

PAGES 
FROM                   TO  

 PREAMBLE TO THE BILL OF QUANTITIES  BOQ-1                  BOQ-1 
 BILL OF QUANTITIES BOQ-5                   BOQ-8 
 ABSTRACT FORM OF TENDER  
 FORM OF TENDER  

 
TENDER PARTICULARS 

 
ESTIMATED COST  
 

:  Rs 4,65,053.94 (Rupees Four Lakhs Sixty 
Five Thousand Fifty Three And Paise 
Ninety Four  Only) 

EARNEST MONEY 
 

: Rs 9400.00 
(Rupees Ten Thousand Only). 

TIME OF COMPLETION  : 03 (Three) Months. 

PERIOD OF SALE OF TENDER PAPERS 
(Both Days Inclusive) 

: 22-01-2014 to 06-02-2014(UPTO 14:00 
Hrs) (Bid document will be available on 
Ko.P.T’s Website) 

LAST DATE OF SUBMISSION OF TENDER AND 
OPENING OF COVER-I OF THE TENDER 

 
: 07-02-2014( Submission up to 15:00 hrs          

Opening     after 15:30 hrs.) 
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PREAMBLE TO THE BILL OF QUANTITIES 
 

TENDER FOR “CONSTRUCTION OF RAILWAY GATE ALONG 
OVER HEAD GANGWAY AND SANTRY ROOM AT GATE NO- 7 

NEAR EMPTY GATE, HALDIA DOCK COMPLEX, HALDIA.” 
 

TENDER NO: - I&CF/ DM/ DOCK/T/691 
 
 

 The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have 
examined the above documents and to have thoroughly familiarise himself with the total scope of 
work and its mode of execution.  

 
 The quantities given in the Bill of Quantities are approximate only and are given to provide a 

common basis for tendering. Payment will be made according to the quantities of each item of work 
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work 
shall be measured jointly by the Engineer or his Representative. 

 
 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / 

below / at par with the estimated amount put to tender properly based on his own analysis in the 
‘ABSTRACT FORM OF TENDER’ both in words and in figures. 

 
   During the detailed scrutiny of tender any discrepancy or error found between the figures 

and words in the quoted percentage at appropriate place in Bill of Quantities the following methods 
shall be adopted for arriving at the final figures:  
 

 When there is a difference between percentage quoted in figure and in words, the percentage rate 
which complies with the amount worked by the tenderer for this shall be taken as correct. 

 
 When the amount of the tender is not worked out by the tenderer or it does not correspond with 

the percentage rate ( above / below / at par) written either in figures or in words then the 
percentage rate quoted by the tenderer in words shall be taken as correct and the value of the 
tendered amount shall be worked out accordingly. 

 
  When the percentage rate ( above / below / at par) quoted by the tenderer in figures and in 

words matches but the amount is not worked out correctly, the percentage rate quoted by the 
tenderer shall be taken as correct and the value of the tendered amount shall be worked out 
accordingly.  

  
The Tender Price thus established would be taken for comparative evaluation of tenders. 
 

**************** 
 
NOTE: - While quoting the rate it should be noted that the bidder should on no account 
overwrite the figures or use correcting fluid in the tender. Any necessary amendment shall be 
made by striking out the original figure and writing the corrected figures on the top. All such 
amendments shall be duly authenticated by signing under office seal by the bidder. The bidder 
shall quote his rate in conformity with the tender provisions with the “Form Of Tender” and 
“Abstract Form Of Tender” duly filled up , signed and witnessed.  

 
ANY DEVIATION FROM THE ABOVE MAY RENDER THE TENDER OFFER AS REJECTED. 
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Tender For “Construction Of Railway Gate Along Over Head 
Gangway And Santry Room At Gate No- 7 Near Empty Gate, Haldia 

Dock Complex, Haldia.” 
 

TENDER NO: - I&CF/ DM/ DOCK/T/691 
 

SL 
No. Descriptions of items  Quantity  Unit Rate Amount 

        Rs.    P. Rs.    P. 
1 Carriage of 2nd. Hand rail including  loading, 

unloading and stacking at site from Durgachak 
railway siding with a lead of 8 Km. all as 
directed. 7.1 MT. 219.60 1559.16 

2 Cutting requsite length or shape 
Departmental Rails, joists, Channels, plates 
etc.  1300.0 Sq.cm 6.16 8008.00 

3 Labour for hoisting and placing in proper 
position ( up to 1st floor level) departmental 
Rails, R.S. joists, channels, angles. Tees, 
plates etc. including fitting and fixing same 
with bolts and nuts, if necessary ( but  
excluding cost of such bolts and nu 7.1 MT. 2870.78 20382.54 

4 M.S. structural works in columns, beams etc. 
with simple rolled structural members (e.g. 
joists, angle, channel sections conforming to 
IS: 2062, IS: 808 & SP (6)- 1964 connected to 
one another with bracket, gussets, cleats as 
per design, direction of Engi 2.0 MT. 71107.30 142214.60 

5 M.S work in Gate/roof truss of tubular 
section of GI Pipe (Medium Duty) as per 
direction connected with bracket, gusset, 
cleats including cutting in requite shape & 
size, fabrication with necessary metal arc 
welding all complete as per direction of engine 

1.0 MT 71348.42 71348.42 
6 Dismantle all types of masonry work, 

forwarding the salvaged bricks to GC berth 
I&CF's store and removing the rubbish 
materials at a distance of 75m. 10.0 cum. 276.64 2766.40 

7 Welding in M.S structrual works with gas or 
electric plant.                                          a) 
Contious welding. 1000.0 Cm 8.93 8930.00 

  b) Tack welding 500.0 Point 8.93 4465.00 
8 Earth work in excavation in foundation 

trenches in any soil withen the depth 1.5m . 15.0 cum. 73.77 1106.55 
9 Single brick flat soling with Picked/ Jhama 

bricks including ramming and dressing bed to 
proper level and filling joints with powdered 
earth. 5 Sq.M. 361.90 1809.50 
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SL 
No. Descriptions of items  Quantity  Unit Rate Amount 

10 Ordinary Cement concrete (mix 1:3:6) with 
graded (20 mm nominal size) excluding 
shuttering and reinforcement,if any, in gound 
floor as per relevant IS codes.With Jhama 
Khoya /  local hard blackstone variety chips 
(crusher broken) 

2 Cu.M. 4689.30 9378.60 
11 Plain/ RCC Cement concrete M15 nominal 

mix with graded stone chips (20 mm nominal 
size) excluding shuttering and reinforcement,if 
any, in gound floor as per relevant IS codes.  
With local hard blackstone variety chips 
(crusher broken) 

6.0 Cu.M. 4772.44 28634.64 
12 Provide and build brick work in foundation and 

plinth etc. in cement and sand mortar 1:6 (1 
cement : 6 coarse sand) with Ist class bricks. 2.5 cum. 5434.00 13585.00 

13 Provide and build brick work in Superstructure 
etc. in cement and sand mortar 1:4 (1 cement 
: 4 coarse sand) with Ist class bricks. 1.5 cum. 5931.20 8896.80 

14 125 mm. thick brick work with 1st class bricks 
in cement mortar (1:4) in ground floor. 25 Sq.M. 737.00 18425.00 

15 Provide & laying RCC / cement concrete  M20 
nominal mix  with graded local stone chips ( 
20mm) excluding shuttering and 
reinforcement including necessary curing all 
complete.  1.0 cum. 5528.05 5528.05 

16 Hire and labour charges for shuttering of 25 
to 30mm thick wooden shuttering. 60.0 Sqm. 283.88 17032.80 

17 Provide bending, binding Reinforcement for 
Reinforced concrete all complete as directed . 300.0 kg 76.27 22881.00 

18 Laying of cement plaster (1:4) to wall ,floor , 
Celling etc including curing all complere.       
.a) 15 mm. Thick  170.0 Sqm. 132.14 22463.80 

19 Supply, fitt and fix openable steel windows 
with or without integrated grills conforming to 
IS 1038-1975 and manufactured from rolled 
steel sections conforming to IS 7452-1974 
with non-friction projecting type, box type 
hinges, glazing clips, lug 

      0.00 

  
In Ground floor 

2.8 
Sq. 
M. 1685.39 4719.09 

20 Supply best Indian sheet glass panes set in 
putty and fitted and fixed with nails and putty 
complete. (In all floors for internal wall & upto 
6 m height for external wall)       0.00 

  (i) 3 mm thick (weighing 7.4 kg/Sq.m) 3.0 Sq.M 541.84 1625.52 
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SL 
No. Descriptions of items  Quantity  Unit Rate Amount 

21 (A) Supply, fitt and fix steel door with M.S. 
angle frame as per drawing & direction of 
required section. Door will be 1/3 glazed and 
2/3 covered GI sheet(3mm thik).  Butt hinges 
will have to be supplied as necessary & the 
holes for counter sunk m         

  

Mode of measurement: actual weight of 
door/sectional weight of frame and GI sheet, 
etc  No extra payment for butt hinges, lugs, 
clamps, screw,door ring  etc. & welding shall 
be made. The weight of section should be 
calculated at 7.85 gm/Cu.cm 150.0 kg 83.06 12459.00 

22 Supply & Fix colour coated Galvalume sheet 
of 0.47 mm to 0.50 mm thick in Roof & 
chajjasupporting with formed Z section 

horou at side of shed, fitted & fixed with self 
taping screws with nut & wshers, foam 
closure, mastic tape, sealent etc. complete 
with  7.0 Sq.M 690.00 4830.00 

23 Artificial stone in floor, dado, staircase etc with 
cement concrete (1:2:4) with stone chips, laid 
in panels as directed with topping made with 
ordinary or white cement (as necessary)  and 
marble dust in proportion (1:2) including 
smooth finishing and rou 4.5 Sqm. 232.90 1048.05 

24 Neat cement punning about 1.5mm thick 
over newly plastered surface 35.0 Sqm. 31.36 1097.60 

25 Ceiling of masonite board as per design fitted 
and fixed complete (excluding the supporting 
framework but including necessary wood 
battens of size 40 mmx25 mm). 
In ground floor. A) 6.0mm thick with local sal 3.5 Sq.M. 521.97 1826.90 

26 Provide & applying 3 coats of White washing 
including smoothing and cleaning surface 

horoughly. 50.0 Sqm. 13.89 694.50 
27 Provide & applying 2 coats of cement based 

paint of approved make,  colour and quality 
including preparation of surface,curing etc. all 
complete. 80.0 Sqm. 43.71 3496.80 

28 Provide  & Paint the steel structure with one 
coat ready mixed primer and Two coats of 
Synthetic enamel paint of approved make, 
brand and colours including smoothening the 
surface all complete, as directed. 170.0 Sq. m 91.43 15543.10 

29 Earth work in filling in foundation 
trenches,plinth with good earth in layers not 
exceeding 150mm, ramming watering etc. all 
complete  8.0 cum. 47.59 380.72 
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SL 
No. Descriptions of items  Quantity  Unit Rate Amount 

30 Labour for scrapping and picking up old 
dilapidated mortar / plaster from the surface of 
old brick faces including cleaning the frog 
without damaging the brick and stacking the 
Bricks at site / stockyard as per direction of 
Engineer-in-charge including re 

4500.00 Each 0.59 2655.00 
31 Removal of rubish from working site and 

dispose the same within 5km including loading 
into truck and cleaning the site all respect as 
per direction of engineer incharge. 20.0 cum. 143.99 2879.80 

32 Painting block letters or digits in Black Japan 
or any approved paint as per direction.a) Size 
above 15 cm. and upto 20 cm. 150.0 Each 15.88 2382.00 

   AMOUNT  465053.94 
 

 
 
 
Rupees Four Lakhs Sixty Five Thousand Fifty Three And Paise Ninety Four  Only 
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ABSTRACT FORM OF TENDER 

I / We hereby tender for the under mentioned work for its execution within the specified time and 
in accordance, in all respects with the specifications, design, drawing and instructions in writing 
and with such materials as are provided for, by and in all other respects in accordance with such 
conditions so far as practicable. 

( a )  Name of Work.      :   Tender For “Construction Of Railway Gate Along Over Head 
Gangway And Santry Room At Gate No- 7 Near Empty Gate, Haldia 
Dock Complex, Haldia.” 

 

( b )  Estimated Cost.    :  Rs 4,65,053.94 (Rupees Four Lakhs Sixty Five Thousand Fifty Three 
And Paise Ninety Four  Only). 

( c )  Earnest Money.              :  Rs 9400.00(Rupees Ten Thousand Only).. 

 
(d )  Security Deposit 
       ( including Earnest 
         Money ).                        :  As per provisions in the tender. 
 
( e )  Time allowed for  completion of the  work.  03 (Three) Months.  
   
(f)    Permanent I/T A/c.No.    :     
           
(g )  Maximum number of   
workmen to be  engaged  
on any day.                             :             
 
 
(h) Bank Details                      : 
 
   Name Of Bank :-                                           Branch :-   
 
                         Branch Code :-                                             Account Number :- 
 
                       IFS Code:- 
(i) 
 
                

RATE T RATE TENDERED BY ME / US IS :               
                               % ( _______________ Percent ) 

ABOVE /BELOW / AT PAR WITH THE ESTIMATED AMOUNT. 

        
 
 
                                                                                           (Signature of the Bidder) 
Witness :-                                                                                   Address :- 
 
( Name in block letters ) 
Address :- 
 
Occupation :- 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF TENDER 
 
 
To 
The Manager (I&CF)  
Haldia Dock Complex. 
 

              I/We_________________________________________________________________having 
examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 
complete all the works required to be performed in accordance with the Specification, Bill of 
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ 
months / weeks from the date of order to commence the work and in the event of our tender 
being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the 
form hereto annexed with such alterations or additions thereto which may be necessary to give 
effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawing and Special & General Conditions of Contract and I / We hereby agree that until such 
Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract 
and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees 
shall be the Contract. 
 

               THE TOTAL AMOUNT OF TENDER Rs. -------------------------------------- 

              (Repeat in words) --------------------------------------------------------------------   

              I / We require _____________days / months preliminary time to arrange and procure the 
materials required by the work from the date of acceptance of tender before I We could 
commence the work. 

 
              I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of _____________________ as Earnest Money. 
 
               I / We agree that the period for which the tender shall remain open for acceptance shall not be 

less than four months. 
                                                                                          

___________________________                                                                                         
                 Dated:                                                                           (Signature of Bidder with Seal) 

 
WITNESS :   

 
Signature : 

Name of the Bidder : 

Name : 
(In Block Letters) 

Address : 

Address : 
 

 

Occupation : 
 

 

 



General Conditions of Contract
Forms And Agreements

Sanctioned by the Trustees under Resolution No. 92
of the 6th Meeting held on 27th May, 1993.

KOLKATA PORT TRUST
KOLKATA  DOCK  SYSTEM

& HALDIA  DOCK  COMPLEX
MAY, 1993



AMENDMENTAMENDMENTAMENDMENTAMENDMENTAMENDMENT
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GENERAL CONDITIONS OF CONTRACT

Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (d)

                               PREVIOUS                               AS AMENDED

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 139
OF THE TRUSTEES’ 10TH METING HELD ON 19.11.1999]

Any tender priced
upto Rs 1,00,000/-

Rs 5,000/-Any tender priced
upto Rs 50,000/-

A

B

CRs 2,500/-

Any tender priced
upto Rs 2,00,000/-

Rs 10,000/-Any tender
priced upto Rs
1,00,000/-

Rs 5,000/-

Any tender priced
upto Rs 5,00,000/-

Rs 25,000/-Any tender priced
upto Rs 2,00,000/-

Rs 10,000/-
A

B

C

Class  of
Registra-
tion

Financial  Limit
Of Each Tender

Amount Of Fixed
Security

Class  of
Registra-
tion

Financial  Limit
Of Each Tender

Amount Of
Fixed Security



 D E F I N I T I O N S
CHAPTER–1

1.    DEFINITIONS

1.0 In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except where
the context otherwise required.

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees
for the Port of Calcutta, a body corporate under Section 3 of the Major
Port Trusts Act, 1963, including their successors, representatives and
assigns.

1.2 “Chairman” means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major
Port Trusts Act, 1963

1.3 “Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

1.4 “Engineer” means the Board’s official who has invited the tender on its
behalf and includes the Manager (Infrastructure & Civic Facilities) or
other official as may be appointed from time to time by the Employer,
with written notification to the Contractor, to act as Engineer for
the purpose of the Contract, in place of the “Engineer” so designated.

1.5 “Engineer’s Representative” means any subordinate Engineers or Assistant to
the Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

1.6 “Work” means the work to be executed in accordance with the Contract
and includes authorised “Extra Works” and ‘Excess Works” and “Tem
porary Works”.

1.7 “Temporary Works” means all temporary works of every kind required
in or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all
temporary erections, scaffolding, ladders, timbering, soaking vats, site
offices, cement and other godowns, platforms and bins for stacking
building materials, gantries, temporary tracks and roads, temporary
culverts and mixing platforms.

1.8 “Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities) of
the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.
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1.9 “Specifications” means the relevant and appropriate Bureau of Indian
Standard’s specifications / International Standard’s Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the
Tender. Specification

1.10 “Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time to
time be furnished or approved in writing by the Engineer.

1.11 “Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and
Price, if any, adopted by the Trustees at their discretion.

1.12 “Constructional Plant” means all appliances or things of whatsoever
nature required in or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

1.13 “Site” means the land, and other places, on, under, in or through which the
works are to be executed or carried out and any other lands or places provided
by the Trustees for the purpose of the Contract.

1.14 “Contract Price” means the sum named in the letter of acceptance of the
Tender/Offer of the Contractor, subject to such additions there to and
deductions therefrom as may be made by the Engineer under the
provisions here-in-after contained.

1.15 “Month” means English Calendar Month.

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act
of foreign enemies, hostilities (whether war be declared or not), Civil
War, rebellion, revolution, insurrection or military or usurped power or
use or occupation by the Trustees of any portion of the works in respect
of which a certificate of completion has been issued (all of which are
herein collectively referred to as the excepted risks).

1.17 Word importing the singular only, also includes the plural and
vice-versa where the context so requires.

1.18 The heading and marginal notes in these General Conditions of
Contract shall not be deemed to be part thereof or be taken into
consideration in the interpretation or construction thereof or of the contract.
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1.19  Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE.

2.1 The Contractor shall execute, compete and maintain the works in terms
of the contract to the entire satisfaction of the Engineer and Shall
comply with the Engineer’s direction on any matter whatsoever.

2.2 The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

2.3 The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress
of the works such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the contractor shall carry out and
be bound by the same.

(b) to alter or modify the specification of any material and workman-
ship and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work
and for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as
the first referee.

(f) to grant extension of completion time.

2.4 The Engineer’s Representative shall :

(i) watch and supervise the works.

(ii) test and examine any material to be used or workmanship
employed in connection with the work.

(iii) have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

(v) order demolition of defectively done work for its reconstruction
all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying modification
of design and extension of completion time of the work and

(vii) have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer
under intimation to the Contractor.

2.5 Provided always that the Engineer’s Representative shall have no power :

(a) to order any work involving delay or any extra payment by the Trustees,

(b) to make variation of or in the works and

(c) to relieve the Contractor of any of his duties or obligations under the
Contract.
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2.6 Provided also as follows :

(a) Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the contractor’s cost
and the contractor shall have no claim to compensation for the loss
sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to the
Engineer who shall thereupon confirm, reverse or vary such decision.

(c) Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of power
and authority vested in the Engineer to his Representative in writing,
shall bind the contractor and the Trustees as though it had been given by
the Engineer, who may from time to time make such delegation.

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES

3.1 The Contractor shall, before making out and submitting his tender / offer,
be deemed to have inspected and examined the site, fully considered all
factors, risks and contingencies, which will have direct and indirect
impact on his expenses and profit from the work and shall be
specifically deemed to have taken the following aspects into consideration :

(a) The form and nature of the site and its surroundings including
their sub-surface, hydrological, tidal and climatic conditions, the
means of access to the site and all other local conditions including
the likely charges and costs for temporary way-leave, if any,
required for the work.

(b) The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the
work to the entire satisfaction of the Engineer, and also by
complying with the General and Special Conditions of Contract.

(c) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment
and Construction materials.

(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made there-
under, the rules, regulations and bye-laws of public bodies or any
local or other authority by the Contractor, keeping the Trustees
indemnified against penalties and liabilities of every kind arising
from the Contractor’s failure in such compliance.
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Payment of Stamp
Duty by the
Contractor.

Disclosure of
Owner’s name.

Earnest
Money and
Security Deposit.

Method of
Paying E.M.

Refund of E.M.

Exemption from
E.M. to Regd.
Firms.

(b) Earnest Money shall be deposited with the Trustees’ treasurer in
cash or by Banker’s Cheque of any Kolkata Branch of a
Nationalised Bank of India drawn in favour of Kolkata Port Trust
or in the form of an “Account Payee” Draft of any Nationalised
Bank of India drawn in favour of “Kolkata Port Trust” and
payable at Kolkata/Haldia, as the case may be, and the receipt
granted therefor be kept attached to the Tender/Offer in the Sealed
Cover.

(c) Earnest Money of un-accepted tender shall be refunded without
any interest through A/c. Payee Cheque drawn on a Nationalised
Bank of Kolkata / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have
deposited fixed Security with the Trustees’ FA & CAO /
Manager (Finance) according to his Class of Registration, shall
be exempt from depositing the Earnest Money, as per the
following scale :
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(f) Payment of all kinds of stamp-duty for executing the agreement
or for any legal instrument including Bank Guarantees and
Indemnity Bonds.

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by
the Trustees, unless stipulated otherwise in the Notice Inviting the
Tender and shall be faultless in figures and free from erasing. Correc-
tions, if any, shall only be made by scoring out and initialling of the
revised figure.

3.3 If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their owners/
partners/share holders at the required points of time. The failure in this
regard shall be treated as a breach and a contract, if entered into, shall
be liable to be cancelled.

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the amount
calculated as per the following scale.

½% of the estimated value of
work subject to a maximum of
Rs. 10,000/-and minimum of
Rs. 1,000/-.

2% of the estimated value of
work subject to a maximum of
Rs. 20,000/- and minimum of
Rs. 5,000/-.

Over Rs. 1,00,000=00

1% of the estimated value of
work

5% of the estimated value
of work

Up to Rs. 1,00,000=00

For Contract of Supplying
Materials or Equipment only.

For Works Contract

Amount of Earnest MoneyEstimated Value
of Work



Tender with-
out EM liable to
rejection.

Forfeiture of
E.M. before
Acceptance of offer.

E.M. to be
converted to
part S.D.

Mode of
recovery of
balance S.D.

Scale of S.D.
recovery.

S.D. for supply
contracts to be
deposited in
advance.

No interest payable
on E.M. /S.D.

Mode of refund of
S.D.

(e) (i)  Tender submitted without requisite Earnest  Money may be
   liable to rejection.

       (ii) If before expiry of the validity period of his Tender/Offer, the
tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer,
the Earnest Money deposited shall be liable to forfeiture at the
option of the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by
the Trustees as part of the Security Deposit, for which a separate
Treasury Receipt shall be issued to the Contractor after cancella-
tion of the previous Earnest Money.

(g) Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @
10% of the gross value of work in each such bill, so that the total
recovery may not exceed the quantum computed as per the under
noted percentages of the total value of work actually done up to
the stage of completion.

(h)  Balance Security for Contract of supplying materials and
equipment computed in terms of the percentages given above,
shall have to be deposited with the Trustees’ Treasurer in
advance and within 30 days from the date of placement of supply
order, either in cash or by A/c. Payee Draft of a Nationalised
Bank of India drawn in favour of Kolkata Port Trust and payable
at Kolkata/Haldia, as the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor
on the amount of Earnest Money/Security Deposit held by the
Trustees, at any stage.

3.5 (i) The Security Deposit shall refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. If, however, the
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Class of
Registration

Amount of Fixed Security Financial Limit of Each Tender

C      Rs.  25,000/-     Any tender priced up to Rs. 50,000/-

B Rs.  5,000/-    Any tender priced up to Rs. 1,00,000/-

A Rs. 10,000/-  Any tender priced up to Rs. 2,00,000/-

Value of Work % of Security Deposit for works
contract.

% of Security Deposit For contract of
supplying materials & equipment only.

For works up to
Rs.10,00,000/-.

1% on first Rs.10,00,000/- +
½% on the next Rs.10,00,000/- +
¼% on the balance.

10% on first Rs.10,00,000/- +
7 ½% on the next Rs.10,00,000/- +
5%  on the balance.

For works costing
more than
Rs.20,00,000/-

1% on first Rs.10,00,000/- +
½% on the balance.

10% on first Rs.10,00,000/- +
7½% on the balance.

10% (Ten percent)     1% (One percent)

For works costing
more than
Rs.10,00,000/- and
up to Rs.20,00,000/-



Forfeiture of S.D.

Bank Guarantee in
lieu of Cash S.D. in
certain cases.

English language to
be used.

Applicability of
laws on the
contract.

Contractor to
Execute Contract
Agreement.

Contract provides for any maintenance period. 50% of the
Security Deposit may be refunded against any of the Treasury Receipt
for that amount on expiry of half of the maintenance period and the
balance deposit on the expiry of the said maintenance period and after
the Engineer has certified the final completion of work in Form G.C.2 and the
Contractor has submitted his “No Claim” Certificate in Form G.C.3.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the Contract. The Trustees
shall also be at liberty to deduct any of their dues from the Security
Deposit, fixed Security, Earnest Money or from any sum due or to
become due to the Contractor under any other contract.

3.6 If stipulated in the contract as a Special Condition, the contractor shall have to
submit to the Engineer a performance Bond in the form of an irrevocable
guarantee from Kolkata / Haldia Branch, as the case may be, of any Nationalised
Bank of India in the proforma annexed hereto and for the sum and period as
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from
the date of such letter, failing which the Contract shall be liable to be
terminated and the earnest money shall be liable to forfeiture; all at the
discretion of the Engineer. The cost of obtaining this or any other Bank
Guarantee and/or the revalidation thereof, wherever required, has to be borne
by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of
any contractual obligation by the Contractor, the Engineer and/or the Trustees
shall be at liberty to raise claim against the Guarantee and/or enforce the same
unilaterally.

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1 (a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As
applicable only within the jurisdiction of the High Court at Kolkata,
India, including the following Acts :

1. The Contract Act (India), 1872.

2. The Major Port Trusts Act, 1963.

3. The Workmen’s Compensation Act, 1923.

4. The Minimum Wages Act, 1948.

5. The Contract Labour (Regulation & Abolition) Act,1970.

6. The Dock Workers’ Act,1948.

7. The Indian Arbitration and Conciliation Act (1940) (in the case of a
definite Arbitration Agreement only).

4.2 After acceptance of his Tender/Offer and when called upon to do so by the
engineer or his representative, the contractor shall, at his own expense, enter
into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed, the other
documents referred to in the definition of the term ‘Contract’ here-in-before,
shall collectively be the Contract.
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4.3 Several documents forming the contract are to be taken as mutually explana-
tory of one another. Should there by any discrepancy, ambiguity, omission or
error in the various contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on the parties to
the Contract.

4.4 Two copies of the Drawings referred to in the general and special Conditions
of Contract and in the Bill of Quantities, shall be furnished by the Engineer to
the Contractors free of cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work, if not torn or
mutilated on being regularly used at site.

4.5 The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of
the works and shall, when required, furnish copies of the same free of cost to
the Engineer for his information and/or approval, without meaning thereby
the shifting of Contractor’s responsibility on the Engineer in any way
whatsoever.

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible
(a) for the acts, defaults and neglect of any sub-contractor, his agents,
servants or workmen as fully as if these were the acts, defaults or neglects of
the Contractor himself or his agents, servants or workmen and (b) for his full
and entire responsibility of the contract and for active superintendence of the
works by him despite being sublet, provided always that the provision of
labourers on a “piece rate” basis shall not be deemed to be sub-letting under
this clause.

4.7 Unless otherwise specified, the Contractor shall be deemed to have included
in his Tender/Offer all his cost for supplying and providing all constructional
plant, temporary work. Materials both for temporary and permanent works,
labour including supervision thereof, transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching,
lighting, payment of fees, taxes and duties to the appropriate authorities and
other things of every kind required for the construction, erection, completion
and maintenance of the work.

4.8 The Contractor shall be solely responsible for the adequacy, stability and safety
of all site operations and methods of construction, even if any prior approval
thereto has been taken from the Engineer or his Representative. The
Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification prepared/
proposed/used by the Contractor.
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4.9 Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or
any approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract. If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of work
within the stipulated time whenever asked to do so.

4.10 Necessary and adequate supervision shall be provided by the Contractor   during
execution of the works and as long thereafter as the Engineer or his represen-
tative shall consider necessary during the maintenance period. The Contrac-
tor or his competent and authorised agent or representative shall be constantly
at site and instructions given to him by the Engineer or his representative in
writing shall be binding upon the Contractor subject to limitation in Clause
2.5 hereof. The Contractor shall inform the Engineer or his representative in
writing about such representative/agent of him at site.

4.11 The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to direct
the Contractor to stop deployment of any of his staff, workmen or official at
site and the Contractor shall within 48 hours comply with such instruction
without any demur, whenever the Engineer shall feel that the deployment of
the person concerned will not be conducive to the proper and timely
completion of the work.

4.12 The Contractor shall be responsible for the true and proper setting-out of the
works in relation to reference points/lines/levels given by the Engineer in
writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of
his responsibility for the correctness thereof and he shall fully provide protect
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks,
profile marks and other things used in setting out the works.

4.13 From the commencement of the works till issue of the completion certificate
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may cause the same
to be made good by any other agency and the expenses incurred and certified
by the Engineer shall deem proper. This Clause will not apply to that part of
the work, which might have been taken over by the Trustees on partial
completion of the work and in such case the Contractor’s obligation will be
limited to repairs and replacement for manufacturing or construction defects
during the Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance period.
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4.14 The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

4.15 The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered at
site which shall remain the property of the Trustees and protect them from
being damaged by his workmen and arrange for disposal of them at the
Trustees’ expense as per the instruction of the Engineer’s Representative.

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

(a) Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
or compensation, if any, for getting all materials and equipment
required for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Private road, railway tracks, footpaths, crane tracks,
waterways, quays and other properties belonging to the
Trustees or any other person.

(d) Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s plants
and materials.

(f) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his Representa-
tive to the workmen of the Trustees and other agencies employed by or
with the permission and/or knowledge of the Trustees on or near the
site of work.

4.17 Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.

4.18 The Contractor’s quoted rates shall be deemed to have been inclusive of the
following :

(a) Keeping the site free of unnecessary obstruction and removal from site
of constructional plant wreckage, rubbish, surplus earth or temporary
works no longer required.
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(b) Cleaning and removal from site all the surplus materials of every kind
to leave the site clean and tidy after completion of the work, without
which payment against final bill may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution of whatever
nature during execution and maintenance of the works and to prevent
rubbish, refuse and other materials from being thrown into the water
by the Contractor’s men or those of his agency.

(d) Making arrangements  for deployment of all labourer and workers,
local or otherwise including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

(e) Making arrangements in or around the site, as per the requirements of
local authority or the Engineer or his Representative for preventing (i)
spread of any infectious disease like smallpox, cholera, plague or
malaria by taking effective actions for destruction of rats, mice,
vermin, mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs, Narcotics,
Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor’s or his Sub-Contractor’s
workmen, (iv) deployment  of workmen of age less than 16 years.

4.19 Every direction or notice to be given to the Contractor shall
be deemed to have been duly served on or received by the Contractor, if the
same is posted or sent by hand to the address given in the tender or to the
Contractor’s Site Office or in case of Trustees’ enlisted Contractor to the
address as appearing in the Trustees’ Register or to the Registered Office of
the Contractor. The time mentioned in these conditions for doing any act after
direction or notice shall be reckoned from the time of such posting or
despatch.

4.20 The Contractor and his Sub-contractor or their agents and men and any firm
supplying plant, materials and equipment shall not publish or caused to be
published any photographs or description of the works without the prior
authority of the Engineer in writing.

4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer     render
all reasonable facilities and Co-operation as per direction of the Engineer or
his representative to any other Contractor engaged by the Trustees and their
workmen to the Trustees’ own staff and to the men of other Public Body on or
near the site of work and in default the Contractor shall be liable to the
Trustees for any delay or expense incurred by reason of such default.

4.22 The work has to be carried out by the Contractor causing the minimum of
hindrance for any maritime traffic or surface traffic.
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4.23 All constructional plants, temporary works and materials when brought to the
site by the Contractor shall be deemed to be the property of the Trustees who
will have lien on the same until the satisfactory completion of the work and
shall only be removed from the site in part or in full with the written
permission of the Engineer or his Representative.

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.

5.1 The Contractor shall commence the work within 7 days of the receipt of
Engineer’s letter informing acceptance of the Contractor’s tender/offer by the
Trustees or within such preliminary time as mentioned by the Contractor in
the Form of Tender or the time accepted by the Trustees. The Contractor shall
then proceed with the work with due expedition and without delay, except as
may be expressly sanctioned or ordered by the Engineer or his Representa-
tives, time being deemed the essence of the contract on the part of the contractor.

5.2 The Contractor shall provide and maintain a suitable office at or near the site
to which the Engineer’s Representative may send communications and
instructions for use of the Contractor.

5.3 Unless specified otherwise in the contract or prior permission of the Engineer
has been taken, the contractor shall not execute the work beyond the working
hours observed by the Engineer’s Representative and on Sundays and
Holidays observed in the Trustees’ system, except in so far as it becomes
essential on account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has been endangered by any act or
neglect on the part of the contractor, then the Engineer or his Representative
shall order and the contractor at his own expense shall work by day and by
night and on Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor from any
of his obligations. The Engineer’s decision in this regard shall be final,
binding and conclusive.

5.4 Unless stipulated otherwise in the contract all materials required for the work
shall be procured and supplied by the contractor with the approval of the
Engineer or his Representative and subject to subsequent testing as may be
required by the Engineer or his Representative. The Engineer shall exercise
his sole discretion to accept any such materials.

5.5 Unless stipulated otherwise in the contract, all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the material and workmanship shall be
of the best of their respective kinds to the satisfaction of the Engineer.
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5.6 Samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, all at the Contractor’s cost.

5.7 Unless stipulated otherwise in the contract, the cost of any test required by the
Engineer or his representative in respect of materials and workmanship
deployed on the work, shall be borne by the Contractor.

5.8 Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(a) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping them
in his safe custody, furnishing of statement of consumption thereof in
the manner required by the Engineer or his representative, return of
surplus and empty container to the Trustees’ Stores as per the direction
of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and for
any loss or damage thereof for any reason other than “Excepted Risks”,
the Contractor shall compensate the Trustees’ in the manner decided
by the Engineer and shall at no stage remove or cause to be removed
any such material from the site without his permission in writing.

(c) The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of
suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other compensa-
tion, monetary or otherwise, for any delay in the supply of Trustees’
materials to him. The Contractor shall, however, communicate his
requirement of such materials to the Engineer from time to time.

(d) Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the contractor shall be recovered from the
contractor’s bills and/or any of his other dues, progressively according
to the consumption thereof on the work and/or in the manner decided
by the Engineer or his representative and at the rate/s stipulated in the
contract. These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to procure
and provide any such material on the written order of the Engineer
consequent on the Trustees’ failure to effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any of
the Trustees’ materials issued to the contractor has been – (i) lost or
damaged, (ii) consumed in excess of requirement and (iii) wasted by
the contractor in excess of normal  wastage, then the value thereof
shall be recovered from the contractor’s bills or from any of his other
dues, after adding 19 ¼% extra over the higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would
be determined by the Engineer.
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5.9  The Engineer or his Representative shall have the power to inspect any
material and work at any time and to order at any time – (I) for removal from
the site of any material which in his opinion is not in accordance with the
contract or the instruction of the engineer or his representative, (ii) for the
substitution of the proper and suitable materials, or (iii) the removal and proper
re-execution of any work which in respect of material and workmanship is not
in accordance with the contract or the instructions of the Engineer. The
Contractor shall comply with such order at his own expense and within the
time specified in the order. If the contractor fails to comply, the Engineer shall
be at liberty to dispose any such materials and re-do any work in the manner
convenient to the Trustees by engaging any outside agency at the risk and
expense of the contractor and after giving him a written prior notice of 7 days.

5.10 No work shall be covered up and put out of view by the contractor without
approval of the Engineer or his Representative and whenever required by him,
the contractor shall uncover any part or parts of the work or make openings in
or through the same as may be directed by the Engineer or his representative
from time to time and shall reinstate or make good those part of works thus
affected to the satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer, if the
initial covering up was with prior written order of the Engineer or his
Representative.

5.11 On a written order of the Engineer or his Representative, the contractor shall
delay or suspend the progress of the work till such time the written order to
resume the execution is received by him. During such suspension the
contractor shall protect and secure the work to the satisfaction of the Engineer
or his Representative. All extra expenses in giving effect to such order shall
be considered by the Trustees, unless such suspension is –

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the
works or any part thereof.

The Engineer shall settle and determine such extra payment and/or Extension
of completion time to be allowed to the contractor, as shall, in the opinion of
the Engineer be fair and reasonable, and the same shall be final and binding
on the Contractor.

5.11.1 If at any time before or after commencement of the work the Trustees do not
require the whole of the work tendered for the Engineer shall notify the same
to the contractor in writing and the contractor shall stop further works in
compliance of the same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature stoppage of work or
on account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications, drawings,
designs and instructions.
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5.12  When the whole of the work has been completed to the satisfaction of the
Engineer and has passed any final test prescribed in the contract, the contrac-
tor shall, within 21 days of submission of his application to the Engineer, be
entitled to receive from him a certificate for completion of work in Form
G.C.1, annexed hereto. If any part of the total work having been completed to
the satisfaction of the Engineer, be taken over and/or used by the Trustees, the
Contractor shall on application be entitled to partial completion certificate in
the Form G.C.1 indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract, if any, shall
commence from the date mentioned in such certificate so far as the completed
portion of the work is concerned.

6.0 TERMS OF PAYMENT :

6.1 No sum shall be considered as earned by or due to the Contractor in respect of
the work till final and satisfactory completion thereof and until a certificate of
final completion in Form G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the certificate in Form
G.C.2, shall all be treated as mere advance, which shall stand recoverable in
full or in part, if the Engineer so decides in the context of Contractor’s
unfulfilled contract condition, if any.

6.2 All payments shall be made to the Contractor only on the basis of measure-
ments of actual work done, as recorded in the Trustees’ measurement books
and at accepted tendered or at agreed rates, as the case may be, except as
otherwise provided in the contract and when the Engineer decides any other
rate for change in the scope of work or omission, if any, on the part of the
Contractor.

6.3 For work of sanctioned tender value more than Rs.50,000/- or having an
initially stipulated completion period of 4 months or more, on account
payments may be made at the discretion of the Engineer or his Representa-
tive at intervals deemed suitable and justified by him. Provided always that
subject to execution of work of substantial value in the context of the contract
price, the interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not be less than 1 month
in between two payments for on account bill and/or advance.

6.4 Measurement for works done shall be progressively taken by the Engineer’s
Representative and entered in the Trustees’ Measurement Book, at intervals
deemed suitable and proper by him and/or the Engineer. The Contractor or his
duly accredited Representative or Agent shall remain present at the time of
such measurement and assist the Engineer’s Representative in every manner
required by him. After the measurements taken have been entered in the
Measurement Book, the Contractor or his Agent shall sign the Measurement
Book at the end of such Measurements over the Contractor’s Rubber Stamp
as a token of acceptance of all such measurements, recorded above and prior
to such signature. If the Contractor or his Agent fails to participate even after
3 days written notice from the Engineer’s Representative, the measurement
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shall be taken ex-parte by the Engineer’s Representative and those shall be
accepted by the Contractor.

6.5 Based on the quantum of work and the value thereof computed in the
Measurement Book, the Contractor shall type out his bill in the proforma
approved by the Engineer and submit the same to the Engineer’s Representa-
tive in quadruplicate, duly signed by him or his accredited Agent over his
Rubber Stamp. The Engineer or his Representative may in his absolute
discretion, allow advance payment against such bill to the extent of an amount
not exceeding 75% of the “net payable” sum of the said bill, subject to
adjustment thereof against the bill at the time of checking and auditing the bill
at the Trustees’ end. The measurement Book will not be handed over to the
Contractor; but he will obtain the abstracts of quantities, amounts and
recoveries to type out the bill.

6.6 At the discretion of the Engineer or his Representative and only in respect of
accepted offers/where estimated amount put to tender would be Rs.2,00,000/-
or more, advance payment may be made to the extent of 75% of the value of
any material purchased and brought to the site by the Contractor. Provided
always that –

(i) the materials shall, in the opinion of the Engineer or his Representative
be of imperishable nature.

(ii) the value of such materials shall be assessed by the engineer or his
Representative at their own discretions.

(iii) a formal agreement has been drawn up with the contractor, under which
the Trustees secure a lien on the contractor’s materials.

(iv) the materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the execution of
the work or otherwise.

(v) in the event of storage of such materials within the Trustees’ protected
areas in the Docks, the contractor shall submit an Indemnity Bond in
the proforma and manner acceptable to Trustees’ whereby the
contractor shall indemnify the Trustees against all financial loss/
damage, on account of loss/damage to such materials for whatever reasons.

(vi) in the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favouring the Trustees and for the same
sum as is being advance, in the proforma and manner acceptable to the
Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any
Nationalised Bank or a Schedule Commercial Bank, as the case may
be, acceptable to the Trustees and shall remain valid till the anticipated
period of consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank guaranteeing
automatic payment of the guaranteed sum to the Trustees by the Bank
on the date of expiry of the validity of the Guarantee, unless with the
prior written approval of the Engineer on behalf of the Trustees, the
Bank has extended the validity of the Guarantee.
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(vii) The amount of advance shall be recoverable from the contractor’s bills
or any other dues, progressively with the consumption of the materials
on the basis of quantity consumed. Consequent on full recovery of the
advance the Indemnity Bond/Bank Guarantee, vide sub-clause (v) &
(vi) above, shall be returned to the Contractor duly discharged by the
Engineer on behalf of the Trustees.

6.7 No certificate of the Engineer or his representative shall protect the Contrac-
tor against or prevent the Trustees from obtaining repayment from the
Contractor, in case the Engineer or his representative should overcertify for
payment or the Trustees should over-pay the Contractor on any account.

6.8 No claim for interest shall be admissible or payable to the Contractor at any
stage and in respect of any money or balance or Bank Guarantee, which may
be due to the Contractor from the Trustees, owing to dispute or otherwise or
for any delay on the part of the Trustees in making interim or final payment or
otherwise.

7.0 VARIATION AND ITS VALUATION :

7.1 The Quantities set out in the Bill of Quantities of the tender shall be treated as
estimated quantities of the work and shall never be deemed as actual or
correct quantities of the works to be executed by the contractor in fulfilment
of his obligation under the contract.

7.2 The Engineer shall have the power to order the Contractor in writing to make
any variation of the quantity, quality or form of the works or any part thereof
that may, in his opinion, be necessary and the Contractor upon receipt of such
an order shall act as follows :

(a) Increase or decrease the quantity of any work included in the contract.

 (b) Omit any work included in the contract.

 (c) Change the Character or quality or kind of any work included in the contract.

 (d) Change the levels, lines, position and dimensions of any part of the
work, and

 (e) Execute extra and additional work of any kind necessary for
completion of the works

7.3 No such variation shall in any way vitiate or invalidate the contract or be
treated ass revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision shall be
taken into account and the contract price shall be varied accordingly.

7.4 Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work upto 15%, where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the bill of quantities. Provided also that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer’’ subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.
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7.5 (a) The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added to
or deducted from the sum named in the tender in respect of any extra
work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates and
prices set out in the contract, if in the opinion of the Engineer, the same
shall be applicable. If the contract does not contain any rates or prices
directly applicable to the extra, additional or substituted work, then the
Engineer may decide the suitable rates on the basis of Schedule of
Rates (including surcharge in force at the time of acceptance of
tender), if any, adopted by the Trustees with due regard to the accepted
contractual percentage, if any thereon. In all other cases the Engineer
shall solely determine suitable rates in the manner deemed by him as
fair and reasonable, and his decision shall be final, binding and
conclusive.

(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part thereof
shall be such that, in the opinion of the Engineer, the rate of prices
contained in the contract for any item of the works or the rate as
evaluated under sub-clauses (b) and (c) of this clause, is by reason of
such omission or addition rendered unreasonable or in-applicable, the
Engineer shall fix such other rate or price as he deems proper and the
Engineer’s decision shall be final, binding and conclusive.

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

8.1 Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or strikes,
lock-outs, civil commotion or other special circumstances of any kind beyond
the control of the Contractor, cause delay in completing the work, the contrac-
tor shall apply to the Engineer in writing for suitable extension of completion
time within 7 days from the date of occurrence of the reason and the Engineer
shall thereupon consider the stated reasons in the manner deemed necessary
and shall either reject the application or determine and allow in writing the
extension period as he would deem proper for completion of the work with or
without the imposition of “Liquidated Damage” Clause (No.8.3 hereof) on
the Contractor and his decision shall be final and binding on the Contractor. If
an extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause No.8.3 of the Liquidated
damage shall apply from its date of expiry, if the work be not completed within
the extended time, unless stated otherwise in the decision communicated by
the Engineer, as aforesaid.
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8.2 (a) If the Contractor fails to complete the work within the stipulated dates
or such extension thereof as communicated by the Engineer in writing,
the Contractor shall pay as compensation (Liquidated Damage) to the
Trustees and not as a penalty, ½% (half percent) of the total value of
work (contract piece) as mentioned in the letter of acceptance of the
tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such compensation
shall not exceed 10% of the said value of work.

(b) Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation/damage in
Sub-clause (a) of this clause, from any money due or likely to become
due to the Contractor. The payment or deduction of such compensation/
damage shall not relieve the Contractor from his obligation to
complete the work or from any of his other obligations/liabilities
under the contract and in case of the Contractor’s failure and at the
absolute discretion of the Engineer, the work may be ordered to be
completed by some other agency at the risk and expense of the
Contractor, after a minimum three days notice in writing has been given
to the Contractor by the Engineer or his Representative.

8.3 Without being liable for any compensation to the Contractor, the Trustees
may, in their absolute discretion, terminate the contract and enter upon the
site and works and expel the Contractor there from after giving him a
minimum 3 days’ notice in writing, due to occurrence of any of the following
reasons and decision of the Trustees in this respect, as communicated by the
Engineer shall be final and conclusive :

(i) The Contractor has abandoned the contract.

(ii) In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the agreed
period on account of Contractor’s lapses.

(iii) The Contractor has failed to commence the works or has without any
lawful excuse under these conditions has kept the work suspended for
at least 15 days despite receiving the Engineer ’s or his
Representative’s written notice to proceed with the work.

(iv) The Contractor has failed to remove materials from site or to dismantle
or demolish and replace work for 7 days after receiving from the
Engineer or his representative the written notice stating that the said
materials or work were condemned and rejected by him under these
conditions.

(v) The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or offered
by or on behalf of the contractor to any officer, servant or
representative of the Trustees or to any person on his or their behalf in
relation to the obtaining or to the execution of the contract.

(vii) The Contractor is adjudged insolvent or enters into composition with
his creditors or being a company goes into liquidation either
compulsory or voluntary.
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obligation for
maintenance of
work.

Certificate of final
completion.

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the
Engineer on behalf of the Trustees, the Contractor shall hand over all the
Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to
complete the work through any other agency at the Contractor’s risk and
expense and the Contractor shall be debited any sum or sums that may be
expended in completing the work beyond the amount that would have been
due to the Contractor, had he duly completed the work of the work in
accordance with the contract.

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials actually
supplied by him and subject to recoveries as per contract, provided the work
done and materials conform to specifications at the time of taking over by the
Trustees. The payment for work shall be based on measurements of actual
work done and priced at approved contract rates or other rates, as decided by
the Engineer. The payment for materials supplied shall be at the rates as
decided by the Engineer, which shall  in no case be more than market rates
prevailing at the time of taking over by the Trustees. The Engineer’s decision
in all such case shall be final, binding and conclusive.

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor
until the work is completed by other agency and the Contractor’s liabilities to
the Trustees are known in all respect.

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1 On completion of execution of the work the Contractor shall maintain the
same for a period, as may be specified in the form of a Special Condition of
the Contract, from the date mentioned in the Initial Completion Certificate in
Form G.C.1. Any defect/fault, which may appear in the work during aforesaid
maintenance period, arising, in the sole opinion of the Engineer or his
representative, from materials or workmanship not in accordance with the
contract or the instruction of the Engineer or his representative, shall, upon
the written notice of the Engineer or his representative, be amended and made
good by the Contractor at his own cost within seven days of the date of such
notice, to the satisfaction of the Engineer or his representative, failing which
the Engineer or his representative shall have the defects amended and made
good through other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.

9.2 The Contract shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on the works or taking possession, working or  using
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Refund of Security
Deposit.

Engineer’s decision.

Chairman’s award.

Arbitration.

thereof by the Trustees shall not relieve the Contractor of his obligations
under the contract for full and final completion of the work.

9.3 On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting to the Engineer
(i) The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to  the
Contractor, after making deduction therefrom in respect of any sum due to the
Trustees from the Contractor.

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION.

10.1 In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

10.3 If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which it was left by his predecessor.

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.
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10.3.3  The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of the parties.

10.3.4 The venue of the arbitration shall be either Kolkata or Haldia as may be fixed
by the Arbitrator in his sole discretion. Upon every or any such reference the
cost of any incidental to the reference and award respectively shall be in the
discretion of the Arbitrator who may determine, the amount thereof or by
whom and to whom and in what manner the same shall be borne and paid.

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to
the provisions of the Indian Arbitration Act 1940 or any amendment thereof.
The Arbitrator shall give a separate award in respect of each item of disputes
and respective claim referred to him by each party and give reasons for the
award.

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract –
within only the parameters of scope and conditions of the contract in question.

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made thereunder, for the time being in force, shall apply
to the arbitration proceedings under this Clause.

10.4 The Contractor shall not suspend or delay the work and proceed with the work
with due diligence in accordance with Engineer’s decision. The Engineer also
shall not withhold any payment, which, according to him, is due or payable to
the Contractor, on the ground that certain disputes have cropped up and are
likely to be referred to arbitration.

10.5 Provided always as follows :

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would
apply in the cases of contracts, where tendered amount appearing in the
letter of acceptance of the tender / offer is less than Rs.40,00,000/-.

         [b]   The Contractor shall have to raise disputes or differences of any kind
  whatsoever in relation to the execution of the work to the Engineer within 30
  days from the date of occurrence of the cause of dispute and before the
  preparation of the final bill, giving detailed justifications, in the context of
  contract conditions.

         [c] Contractor’s dispute if any arising only during the maintenance period, if
any, stipulated in the contract, must be submitted to the Engineer, with
detailed justification in the context of contract conditions, before the
issuance of final completion certificate in Form G.C.-2 ibid.
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No dispute or difference on any matter  whatsoever, pertaining to the
Contract can be raised after submission of certificate in form G.C.3 by
him.

[d] Contractor’s claim / dispute raised beyond the time limits prescribed in
sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the
Engineer and / or by any Arbitrator subsequently.

[e] The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion, by
adding the names of new Arbitrators and / or by deleting the names of
existing Arbitrators, without making any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

TENDER NO:- ______________________________________________

To,

____________________________________.

____________________________________.

____________________________________.

I/we___________________________________________________________________________of

__________________________________________________________________________ having

examined the site of works , inspected the Drawings and read the Specifications, General & Special

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and

complete all the works required to be performed in accordance with the Specification, Bill of

Quantities , General & Special Conditions of Contract and Drawings prepared by or on behalf of the

Trustees and  at the rates & prices set out in the annexed Bill of Quantities within

________________month / week from the date of order to commence the work and in the event

of our tender being accepted in full or in part, I/ we also undertake to enter into a Contract

Agreement in the Form hereto annexed with such alterations or additions there to which may be

necessary to give effect to the acceptance of the Tender and incorporating such specification, Bill

of Quantities, Drawings and Special & General Conditions of Contract and I/We hereby agree that

until such Contract Agreement is executed the said Specifications, Bill of Quantities , Conditions of

Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the

Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs _____________________________________

(Repeat in words) _____________________________________________________

*I/We require___________________________________days/months preliminary time to

arrange and procure the materials required by the work from the date of acceptance of tender

before I/We could commence the work.

(* This should be scored out in the case of Labour Contracts)
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I/We have deposited with the Trustees’ Financial Adviser & Chief Accounts Officer/Manager

(Finance), Haldia Dock Complex vide Receipt No._________________________________________

of ___________________________________________ as Earnest Money.

I/We agree that the period for which the tender shall remain open for acceptance shall not

be less than four months.

Signature of Tenderer

(Seal of the Tenderer)

Witness :

Signature______________________________.

Name _________________________________.             Name of the

(In block letters)                                                         Tenderer :______________________.

Address _____________________________.               Date :___________________________.

              ____________________________.

              ____________________________;      Address : ________________________.

Occupation __________________________                              ________________________.

25



KOLKATA  PORT  TRUST

PROFORMA  OF  FORM  OF  AGREEMENT

THIS AGREEMENT made ________________________________________________ day
of ______________________20____ between the “Board Of Trustees  for the Port Of Kolkata , a
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and statu-
tory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (herein-
after called “EMPLOYER’’ which expression unless excluded by or repugnant to the        context be
deemed to include his successor/s in office) on the one part and
_________________________________________ (hereinafter called the “CONTRACTOR” which
expression shall unless excluded by or repugnant to the context he deemed to include his heirs,
executors, administrators, representative, successor in officer and permitted assigns) of the other
part. WHEREAS The TRUSTEES are desirous that certain works should be executed
viz_____________________________________________ and have accepted a Tender/Offer by
the contractor for the execution, completion and maintenance of such works . NOW THIS
CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively
assigned to them in General Conditions Of Contract, hereinafter referred to.

2.  The following documents shall be deemed to form and be read and construed as part of this
Agreement  , viz :-

(i) The said Tender/Offer & the acceptance of Tender/ Offer.

(ii) The Drawings.

(iii) The General Conditions Of Contract.

(iv) Special Conditions Of Contract (If any).

(v) The Conditions Of Tender.

(vi) The Specifications.

(vii) The Bill Of Quantities.

(viii) The Trustees’ Schedule of Rates and Prices (if any).

(ix) All correspondences by which the contract is added, amended, varied or modified in any
way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter
mentioned the contractor hereby covenant with the Trustees to execute ,complete  and
maintain the work in conformity in all respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such
execution, completion and maintenance of the works the Contract Prices at the times and in
the manner prescribed by the contract .
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IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be
hereunto affixed (or have hereunto set their respective hands and seals) the day and year first
above written.
have executed these presents on the day and year first above written.

The Seal of ____________________________________________________________________

Was hereunto affixed in the presence of :

Name :- _______________________________________________________________________

Address :-______________________________________________________________________

OR

SIGNED  SEALED AND DELIVERED

By the said _____________________________________________________________________

In the presence of :

Name :- ________________________________________________________________________

Address :-______________________________________________________________________

The Common Seal of the Trustees was hereunto affixed in the presence of :

Name :- _______________________________________________________________________

Address :-______________________________________________________________________

____________________________________________________________________
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KOLKATA  PORT  TRUST
HALDIA  DOCK  COMPLEX

FORM G.C. 1

Contractor __________________________________________________________

Address   ———————————–——————————————————

           —————————————————————————————

Date of completion :   —————————————————————————————

Dear sir(s),
This is to certify that the following work viz :-

Name of work : …………………………………………..................................……………………………..

                          ……………………………………..................................…………………………………..

 Estimate No. E.E.O…………………………........................………………Dt……………………………..

                      C.E.O……………………..........................…………………..Dt……………....……………..

Work Order No…………………………………………………….................................…………………….

Allocation…………………………………………………………………………..................................……

Contract No. ……………………….............................................................................................................…

which was carried out by you is in the opinion of the undersigned complete in every respect on the

__________________ day of ___________ 20      in accordance with terms of the Contract and you are

required to maintain the work as per Clause 9.0  of the General Conditions of Contract and under provisions

of the Contract for a period of _______________________ weeks / months / years

from the ________________________ day of _____________________ 200 ________

to the __________________________ day of _____________________ 200 ________

                                                                                     Yours faithfully,

Signature………………………………………….
(ENGINEER/ENGINEER’S REPRESENTATIVE)

Name……………………………………………….

Designation…………………………………………

OFFICE SEAL
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Financial Advisor & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.



KOLKATA  PORT  TRUST
HALDIA DOCK COMPLEX

FORM G.C. 2.

The Financial Adviser & Chief Accounts Officer.
The Manager (Finance), Haldia Dock Complex.

CERTIFICATE OF  FINAL COMPLETION.

This is to certify that the following work viz:-

Name of work : ……………………………………...................................………………………………….

Estimate No. E.E.O……………………….......………................…..dt……..............……………………….

   C.E.O………………………........................………….dt……..............……………………….

Work Order No……………….........................................……………………………………………………..

Contract No. ……………………...............................................................................................................………

Resolution & Meeting No. …………............................................................................................……………

Allocation : …………………………...........................................................................................................…

which was carried out by Shri/Messrs……………………………………..........………. is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the Contract have

been fulfilled by  the Contractor.

Signature………………………………………….
(ENGINEER/ENGINEER’S REPRESENTATIVE)

NAME……………………………………………….

DESIGNATION…….……………………………….

OFFICE   SEAL
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KOLKATA  PORT  TRUST
HALDIA DOCK COMPLEX

FORM G.C. 3

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR)

The Manager (I&CF)
Haldia Dock Complex
Kolkata Port Trust
Haldia.

(Attn:………………………........………………….)

Dear Sir,

I / We do hereby declare that I / we have received full and final payment from  Kolkata Port Trust for the
execution of the following work viz:-

Name of work : ________________________________________________________________________

                            _______________________________________________________________________

Work Order No :-____________________________________________ dt. ________________________

Contract No. ________________________________________________ dt. ________________________

Agreement No……………………………………..Dt…………………………………

and I / we have no further claim against the Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of the Contractor)

  Dated ____________________

Name of Contractor…………………………………………

Address:……………………………………………………..

……………………………………………………..

(OFFICIAL SEAL OF THE CONTRACTOR)

30

(Address, the Trustees’ Official, mentioned
in the Work Order and under whom the
Contract was executed)



Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit,
to be issued by the Kolkata / Haldia Branch, as the case may be , of any nationalised
Bank of India on Non-judicial Stamp Paper worth Rs 50/- or as decided by the Engineer
/ Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata

Bank Guarantee No. ____________________ Date _________________

Name of Issuing Bank…………………………………………………………………………….

Name of Branch ………………………………………………………………………………….

Address …………………………………………………………………………………………

In consideration of  the Board of Trustees of the Port of Kolkata, a body corporate and  duly

constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), having agreed to exempt Shri

/ Messrs…………………………………………………………………a Proprietary/ Partnership/ Limited /

Registered Company, having its Registered Office at …………………………………………….......…..

(hereinafter referred to as “the  Contractor”) from cash payment of Security Deposit / payment of

Security Deposit through deduction from the Contractors’ bills under  the terms and conditions of

a contract made between the Trustees and the Contractor for ………………………………………………………

...................................................... (write the name of the work as per Work Order) in terms of

the Work Order No……………..................dated……………………......(hereinafter referred to as “the

said contract”) for the due fulfilment by the contractor of all the terms and conditions contained in

the said contract, on submission of a Bank Guarantee for Rs…………………………………………

(Rupees………………………………….....……….....................................................…..), we,

…………………………............………..Branch, Kolkata………………….........…../Haldia, do on the advise

of the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent

of the said sum of Rs……………………….(Rupees…………………………………………………) We,

……………………………………………Branch, Kolkata…………………./Haldia, further agree that if a written

demand is made by the Trustees through any of its officials for honouring the Bank Guarantee

constituted by these presents, we,………………………………….Branch , Kolkata……………………../Haldia,

shall have no right to decline to cash the same for any reason whatsoever and shall cash the same
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Continuation sheet …. p/2

and pay the sum so demanded to the Trustees within a week from  the date of such demand by an

A/c Payee Banker’s Cheque drawn in favour of “Kolkata Port Trust”, without any demur. Even if

there be any dispute between the contractor and the Trustees, the would be no ground for us,

……………………………………………………………(Name of Bank), ……………………………………………Branch,

Kolkata………………………………../Haldia, to decline to honour the Bank Guarantee in the manner

aforesaid. The very fact that We,………………………………………………….Branch,

Kolkata………………....………../Haldia, decline or fail or neglect to honour the Bank Guarantee in the

manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee

unconditionally without any reference , whatsoever, to the contractor.

2. We,…………………………………………………….Branch, Kolkata ………………………/Haldia, further agree

that a mere demand by the Trustees at anytime and in the manner aforesaid , is sufficient for

us,………………………………………………Branch, Kolkata…………………………../Haldia, to pay the amount

covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid

without reference to the contractor and no protest by the contractor, made either directly or

indirectly or through Court, can be valid ground for us………………………………………………….Branch,

Kolkata……………………………./Haldia, to decline or fail or neglect to make payment to the Trustees

in the manner and within the time aforesaid.

3. We, …………………………………………………Branch, Kolkata……………………………../Haldia, further

agree that the Bank Guarantee herein contained shall remain in full force and effect, during the

period that is taken for the due performance of the said contract by the contractor and that it shall

continue to be enforceable till all the dues of the Trustees under  and/or by virtue of the terms and

conditions of the said contract have been fully paid and its claim satisfied and / or discharged in full

and / or till the Trustees certify that the terms and conditions of the said contract have been fully

and properly observed/ fulfilled by the contractor and accordingly, the Trustees have discharged

the Bank Guarantee, subject however, that this guarantee shall remain valid upto and inclusive of

……………………………………..day of ………………….20………………….and subject also to  the provision

that the Trustees shall have no right to demand payment against this guarantee after the expiry of

6 (six) calendar months from the expiry of the aforesaid validity period upto ……………………….or

any extension thereof made by us…………………………………Branch, Kolkata…………………………/Haldia,

in further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp paper of

appropriate value, as required / determined by the Trustees , only on a request by the Trustees to

the contractor for such extension of validity of this Bank Guarantee.
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4.  We, ……………………………Branch, Kolkata……………………../Haldia, further agree that, without

our consent and without affecting in any manner our obligations hereunder, the Trustees shall

have the fullest liberty to vary from time to time any of the terms and conditions of the said

contract to extend the time for full performance of the said contract including fulfilling all obligations

under the said contract or to extend the time for full performance of the said contract including

fulfilling all obligations under the said contract by the contractor or to postpone for any time or

from time to time any of the powers exercisable by the Trustees against the contractor and to

forebear or enforce any of terms and conditions relating to the said contract and

We,………………………………………Branch, Kolkata…………………./Haldia, shall not be relieved from

our liability by reason of any such variation or extension being granted to the contractor or for any

fore-bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to

the contractor or by any such matter or thing of whatsoever nature, which under the law relating

to sureties would , but for this provision, have effect of so relieving us,…………………………..Branch,

Kolkata………………………./Haldia.

5.  We, ………………………………..Branch, Kolkata……………………../Haldia, lastly undertake not to

revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in

writing.

SIGNATURE ……………………………………………………….

NAME ……………………………………………………………….

DESIGNATION……………………………………………………..

[Duly constituted attorney for and on behalf of]

    BANK ……………………………………………………………….

     BRANCH…………………………………………………………………

KOLKATA…………………………………/HALDIA.

(Official seal of the bank)
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