
  

                                                           

                                                        कोलकाता पत्तन न्यास                     
KOLKATA PORT TRUST                         

                                                                           सिसिल इंजीसियर ंग सिभाग/ Civil Engineering Department 

वरिष्ठ काययकािी अभियंता, एन. एस. ङी.   का कायायलय 

Office of the Senior Executive Engineer, N.S.Dock 

51 ,सि. जी. आ .  ोड , कोलकाता -700043 

दू भाष/ Phone: 2439-7912, भवस्ताि/ Extension: 354, 356 

 
Tender Notice No.: 202/NSD/33                                                                             Dated:03.02.2015  
 

Sealed tenders are invited from bonafide, resourceful, experienced and reputed firms and also Registered 
Contractors of Ko.P.T. for the subject work as per following Prequalification Criteria:- 

Tenderer should have successfully completed supplying and/ or manufacturing and/ or 
repairing/replacing of Bollards during the  last 7[seven] years ending on the last day of the month previous 

to the one in which applications are invited & should satisfy any of the following 
 

 a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost put to     

tender. 
b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost put to tender. 

 

c)   One similar completed work costing not less than the amount equal to 80% of the estimated cost put to tender. 

 
B)    The intending tenderer should have average Annual Financial Turnover during the last 3 years ending 31st   

 March of the previous financial year,which should be at least 30% of the estimated amount put to tender. 
 

 

Name of Work            :    Tender for Replacement of 6 nos. 20 Ton C.I.Stag Horn bollards at different        
location of N.S.Dock and 3 nos C.I. Double Barrel Type Bollard (Twin 

Bollard) at 12 NSD Berth ,N.S.Dock. 
 

Estimated Amount : Rs. 9,68,015.17 
 

Earnest Money :     Rs. 19,400.00 
 

Time of Completion :     4 (four) months  
 

Tender documents can be obtained from the office of the undersigned during office hours on any working day and 
up to 12 noon on 02.03.2015 on payment of Rs. 600.00 only per set (non-refundable) on application in duplicate 

or may be downloaded from the KoPT website www.kolkataporttrust.gov.in.  before 12 noon on 02.03.2015 

The tenders must be submitted along with copy of VAT, ESI Registration Certificate, I.T. No. and Valid Labour 
License No. (as applicable) and documentary evidence in support of Prequalification criteria as mentioned above by 

3 P.M. on 03.03.2015  fulfilling conditions of Para above or as per Techno-commercial bid as per KoPT 
website www.kolkataporttrust.gov.in. Tenders will be opened shortly after 3.P.M. on the same day in presence of 

tenderers or their authorised representatives who may wish to be present. In the event of any unforeseen 

circumstances such as holidays, bandhs, strikes etc., on that day, the tenders may be submitted by 3 P.M. on the 
next working day, and will be opened shortly after 3 P.M. on the same day.  All other conditions shall remain the 

same. 

 

                               वरिष्ठ कार्य कािी अभिर्ंता  ( एन. एस. ङी.) 
                                                  Sr. Executive Engineer, N. S .Dock 

                                    
 

                                                                                                                                                         P.T.O 

 

 

http://www./


  

 

 

Copy to Notice Board for display. 

 

Copy to the Chief Engineer, for information please.  

 

Copy to the F.A. & C.A.O., Attention. Senior Accounts Officer (Cash & Pay), for information please. 

 

Copy to the Director, P&R. The tender documents are being sent to you through intra mail of hocc @ kopt.in for 
insertion in Kolkata Port Trust website, www.Kolkataporttrust.gov.in. Downloading of tender documents shall be 

blocked just at 12 noon 02.03.2015 

 

Copy to the Ex. Engineer/ Sri D.Gupta,A.E.-1/Sri H. Talukdar, A.E-II/T. C for information please. He is requested to 

be present at the time of opening of the tender. 

 

Copy to the Senior Executive Engineer, Kolkata/ KPD/ South/ Railways/ RS/ Dev/ RT/ Contract / Environment for 
circulation please. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.kolkataporttrust.gov.in/


  

 

 

                        कोलकाता पत्तन न्यास                     
                           KOLKATA PORT TRUST 

                                                                                              सिसिल इंजीसियर ंग सिभाग/ Civil Engineering Department 

वरिष्ठ काययकािी अभियंता, एन. एस. ङी.   का कायायलय 

Office of the Senior Executive Engineer, N.S.Dock 

51 ,सि. जी. आ .  ोड , कोलकाता -700043 

दू भाष/ Phone: 2439-7912, भवस्ताि/ Extension: 354, 356 

No.:  202/NSD/33                                                                                              Dated: 03.02.2015 
 

                              Tender notice no.   202/NSD/33       dt.03.02.2015 

 
The Chief Public Relations Officer, 

 

Sub:   Tender for. Tender for Replacement of 6 nos. 20 Ton C.I.Stag Horn bollards at different        

location of N.S.Dock and 3 nos C.I. Double Barrel Type Bollard (Twin Bollard) at 

12 NSD Berth N.S.Dock 
 

Please arrange for insertion of the enclosed matter [sent in triplicate] in the local dailies as per details given 
below including NIT No. & date. 

1. Column in which the Advertisement is to be published             : Classified. 

2. Number of insertion                                                                    : 1 (one) 

3. Date (s) insertion                                                                       : Earliest available issue (Immediate) 

4. Langauge in which the Advertisement is to be published          : English / Bengali / Hindi 

 

                                      वरिष्ठ कार्य कािी अभिरं्ता  ( एन. एस. ङी.) 
                                                  Sr. Executive Engineer, N. S .Dock 

                                       

Copy together with a copy of advertisement released for publication is forwarded to Dy. C.A.O (W/A), He is 

requested to depute one of his representative to be present at the time of opening the tenders. 

Enclo: As stated.   

Copy together with a copy of advertisement released for publication is forwarded to the FA & CAO (Attn: Sr. 

Accounts Officer, Cash & Pay) for information and necessary action. 

Enclo: As stated. 

Copy to: The Treasurer for necessary action . 

Copy to the Chief Engineer, for kind information please. 

Copy to the Director, P&R. The tender documents are being sent to you through intra mail at hocc @ kopt.in for 
insertion in Kolkata Port Trust website, www.Kolkataporttrust.gov.in. Downloading of tender documents shall be 

blocked just at 12 noon on 02.03.2015 

Copy to the Senior Executive Engineer, Kolkata/ KPD/ South/ Railways/ RS/ Dev/ RT/ Contract / Environment for 

circulation please. 

Copy to the Ex. Engineer/ Sri D.Gupta,A.E.-1/Sri H. Talukdar, A.E-II/T. C for information please. He is requested to 
be present at the time of opening of the tender. 

 

 

http://www.kolkataporttrust.gov.in/


  

 

 

 

 

 

 

                                                   कोलकाता पत्तन न्यास                     
                    KOLKATA PORT TRUST 

                                                                                                        सिसिल इंजीसियर ंग सिभाग/ Civil Engineering Department 

         वरिष्ठ काययकािी अभियंता, एन. एस. ङी.   का कायायलय                          

      Office of the Senior Executive Engineer, N.S.Dock 

       51 ,सि. जी. आ .  ोड , कोलकाता -700043 

दू भाष/ Phone: 2439-7912, भवस्ताि/ Extension: 354, 356 

 
No.: 202/NSD/33                                                                                          Dated: 03.02.2015 

 
                      Tender notice no.  202/NSD/33               dt: 03.02.2015 

  

 

Name of the work: Tender for Replacement of 6 nos. 20 Ton C.I.Stag Horn bollards at different        

location of N.S.Dock and 3 nos C.I. Double Barrel Type Bollard (Twin Bollard) at 

12 NSD Berth N.S.Dock 

 
Estimated cost put to tender               : Rs. 9,68,015.17 

 
Earnest money                                   : Rs. 19,400.00 

 

Cost of Tender Papers                        : Rs. 600/- 

 

Time of completion                            :  4 (four) months. 

 

Last date of purchase of tender documents :    02.03.2015 (up to 12 noon) 

 

Last date of submission                             :     03.03.2015 up to 3.00 P.M. at Sr. Ex. Engineer, NSD office. 

                                                                     Details may be obtained from Kolkata Port Trust 

                                                                       Website www.kolkataporttrust.gov.in 

Date of opening of tender                         :     03.03.2015 shortly after 3 P.M. at Sr. Ex. Engineer, NSD office. 

 

Tender Authority                                : Sr. Ex. Engineer, N.S. Dock. 

                                                          Kolkata Port Trust, 

                                                          51, C.G.R. Road, Kolkata-43 

 

                              वरिष्ठ कार्य कािी अभिर्ंता  ( एन. एस. ङी.) 
                                                Sr. Executive Engineer, N. S .Dock                            

http://www.kolkataporttrust.gov.in/
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                                                             कोलकाता पत्तन न्यास                     
KOLKATA PORT TRUST 

सिसिल इंजीसियर ंग सिभाग/ Civil Engineering Department                                 

वरिष्ठ काययकािी अभियंता, एन. एस. ङी.   का कायायलय 

Office of the Senior Executive Engineer, N.S.Dock 
51 ,सि. जी. आ .  ोड , कोलकाता -700043 

दू भाष/ Phone: 2439-7912, भवस्ताि/ Extension: 354, 356 

 
 

    NIT No.: 202 /NSD/33     Dt. 03.02.15 
 

                   Note: Last Date of Purchase of tender 

 Documents: 02.03.15 up to 12 noon) 

   

                Tender is due for submission by 3:00 P.M.    

                                   On 03.03.15 

 

PRICE BID 

 
Tender for Replacement of 6 nos. 20 Ton C.I. Stag Horn 
bollards at different location of N.S.Dock and 3 nos C.I. 
Double Barrel Type Bollard (Twin Bollard) at 12 NSD Berth 
N.S.Dock. 
 

                                       वरिष्ठ कार्य कािी अभिर्ंता  ( एन. एस. ङी.) 
                                                                   Sr. Executive Engineer, N. S .Dock 

                                       
 

Dated:                                                              
51, C. G. R. Road                                       

    Kolkata- 700 043 
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                                                      कोलकाता पत्तन न्यास                     
KOLKATA PORT TRUST 

सिसिल इंजीसियर ंग सिभाग/ Civil Engineering Department 

वरिष्ठ काययकािी अभियंता, एन. एस. ङी.   का कायायलय 

Office of the Senior Executive Engineer, N.S.Dock 
51 ,सि. जी. आ .  ोड , कोलकाता -700043 

दू भाष/ Phone: 2439-7912, भवस्ताि/ Extension: 354, 356 

 

Tender for Replacement of 6 nos. 20 Ton C.I. Stag Horn bollards at different location of 
N.S.Dock and 3 nos C.I. Double Barrel Type Bollard Twin Bollard at 12 NSD Berth N.S.Dock. 

 

PREAMBLE TO THE BILL OF QUANTITIES 

 
1. The Bill of Quantities shall be read in conjunction with Special Conditions of Contract, Preamble to the Bill of Quantities, 

General Conditions of Contract, Form of Tender and the Agreement.  
 

2. General direction and description of work or materials given elsewhere in the contract documents are not necessarily 

repeated in the description of items in the Bill of Quantities. 
 

3. The Prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished 
work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all 

risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

 
4. Where separate items such as mobilization, demobilization, temporary works etc., have not been provided in the Bill of 

Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in 
the prices and rates of other items. 

 
5. Without affecting the generality of the foregoing provisions, the Prices and rates entered in the Bill of Quantities by the 

Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:-  

 
a. The provision, storage, transport, handling, use, distribution and maintenance of all materials, plants, equipment 

machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation. 
 

b. The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other 
requirements. 

c. Setting out including the location and preservation of survey markers, measurement and supervision. 

 

d. The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, water and 
electricity. 

e. All First Aid, Welfare and safety requirements. 
f. Damage caused to the works, plants, materials and consumable stores caused by weather. 

 
g. Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 

 

6. The quantities given in the Bill of Quantities are estimated only and are given to provide a basis for comparison of 

tenders. Payment to the Contractor shall be made on the basis of prices and rates quoted in the tender for measured 
quantities of the work done by him. It must be clearly understood that this is a quoted rate tender at percentage 

Above par/At par/Below par as the case may be on estimated amount and not a lump sum one. The quantities of 
work required to be carried out by the Contractor may vary. 

7. The Contractor should be held responsible for the safe custody of materials, Machineries etc. at site procured by him 

or issued to him by the Trustees. 
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                                                                  कोलकाता पत्तन न्यास                                                   

KOLKATA PORT TRUST 
सिसिल इंजीसियर ंग सिभाग/ Civil Engineering Department 

वरिष्ठ काययकािी अभियतंा, एन. एस. ङी.   का कायायलय 

51 ,सि. जी. आ .  ोड , कोलकाता -700043 

 
E.E.O. No.42/NSD/Rev-1 Dt. 24.02.14                                                    Allocation:077/771/138 

 

Name of work: Replacement of 6 nos. 20 Ton C.I. Stag Horn  bollards at different location of N.S.Dock and 3 
nos C.I. Double Barrel Type  Bollard (Twin Bollard) at 12 NSD Berth N.S.Dock            
 

Bill      OF     QUANTITES 

 

It. 

No. 

Description of work Qnty. Rate. 

Rs.            P. 

Unit 

 

Amount 

Rs.        P. 

1. Dismantling R.C. floor, roof, beams etc. including 
cutting rods and removing rubbish as directed within a 

lead of 75 m including stacking of steel bars. 
In ground floor including roof. 

 

4.00 1210.99 
(Rupees one 
thousand two 
hundred ten 
and paisa 
ninety-nine 

only)  

 

Cu. 
M. 

4,843.96 

2. Applying epoxy based reactive joining agent for 

joining the old concrete with fresh concrete to the 
applied within manufacturer’s specified time as per 

manufacturer’s specification. (0.4 Kg / Sq. m. of 
concrete surface). 

 

30.00 331.41 

(Rupees 
three 

hundred 
thirty-one 

and paisa 

forty-one 
only) 

 

Sq. 

m. 

9,942.30 

3. Ordinary cement concrete (mix 1:1.5:3) with graded stone 
chips (20 mm nominal size) excluding shuttering and 
reinforcement if any, in ground floor as per relevant IS 
codes. 
 

7.00 5675.32 
(Rupees five 
thousand six 

hundred 
seventy-five 
and paisa 
thirty-two 

only)  

 

Cu.m. 39,727.24 

4. A. Supply & fix in position C.I. Stag Horn bollard 
including all fitting & fixing accessories i.e. nut, bolts, 

base plate etc. including painting all complete as per 
specification & Standard drawing of  20 Ton Capacity 

bollard.  

4 nos. 97,440.00 
 

(Rupees 
ninety-seven 

thousand 
four hundred 

forty only)  

 
 

 

 

Each 3,89,760.00 
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B. Manufacturing & casting with pattern 20 T Capacity 
Stag Horn type Cast Iron Bollard along with fixtures  

i.e. nuts, bolts, base plates etc. as per specification & 

Standard drawing . Including painting and delivery to 
designated place inside Dock Area 

 

2 nos. 91,350.00 
(Rupees 

ninety-one 
thousand 

three 
hundred fifty 

only)  

 

Each 1,82,700.00 

5. Supply & fix in position C.I. Double Barrel Type  

Bollard including all fitting & fixing accessories i.e. 
nut, bolts, base plate etc. including painting all 

complete as per specification & Standard drawing of  
20 Ton Capacity bollard.  

3 nos. 79,170.00 
(Rupees 

seventy-nine 
thousand 

one hundred 
seventy only)  

 

Each 2,37,510.00 

6. Dismantling hand stone by deploying mechanical 
plants along with 1uay line of dock for making 

foundation space size 0.95 x 0.80 x 0.50 at the 
existing damaged bollard position with out distending 

the adjacent quay line / stone blocks & other stone 
structure viz crane truck & subway preciously 

chiselling & cutting the sides of the foundation 

pockets.  

6.00 11,868.36 
(Rupees 
eleven 

thousand 
eight 

hundred 
sixty-eight 
and paisa 
thirty-six 

only)  

 

Each 71,210.16 

7.  M.S.  Structural works for Roof Trusses, Fencing Post, 

Manhole Cover , Hydraulic Duct Cover ,Overhead Steel 
Tank, Gate  and other Steel Structures with     simple 

rolled structural members  (e.g. joists, angle, channel 

, M.S .Flat “T” Section   ,M.S. Plate / Chequered Plate 
etc. or with any other steel sections conforming to IS 

226, IS 808 & SP (6)- 1964 connected to one another 
with bracket, gusset, cleats as per design & direction 

of Engineer-In-Charge complete including cutting to 

requisite shape and length, fabrication with necessary 
bolting, metal arc welding conforming to IS 816-1956 

& IS  1995 using electrodes of approved make and 
brand conforming to IS 814-1957  haulage, hoisting 

and erection all complete. The rate includes the cost 
of rolled steel section, consumables such as 

electrodes, gas and hire charges of all tools and plants 

and labour required for the work including all 
incidental charges such as electricity charges labour 

insurance charges etc. 
(Payment to be made on the basis of calculated 

weight of structural members only in finished work as 

per IS specified weight. Payment for Gusset, bracket, 
cleat, rivets, bolts and nuts may be made by adding 

the actual weight of such items with the weight of 
finished structural members or 7% of weight for 

finished structural members weighing not less than 

22.5 kg/m. or 15% of weight for finished structural 
members weighing less than 22.5 kg/m. may be 

increased to allow for brackets, cleats, rivets, bolts 
and nuts etc. and no separate payment being made 

for these items, as per direction of Engineer-In-
Charge. The rates are considered for a height of 
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erection 8m. / 2nd. Floor level from the ground. Add 

1.5% extra over the rate for each additional floor or 4 
m. beyond initial 8 m. or part thereof.  

a.            .For structural works in Roof Trusses, 
Fencing Post, Manhole Cover , Hydraulic Duct 

Cover ,Overhead Steel Tank, Gate  and other, 

Steel Structures     etc. using simple rolled 
structural members  (e.g. joists, angle, channel , 

M.S. Plate / Chequered Plate, M.S .Flat “T” 
Section   or with any other steel sections of 

specified section weighing not less than 22.5 
kg./m. 

  

 

 
 

 
 

 

 
 

 
0.50 

 

 
 

 
 

 

 
 

 
64,643.03 

 
(Rupees 
sixty-four 

thousand six 
hundred 

forty-three 
and paisa 
three only)  

 

 

 
 

 
 

 

 
 

 
M.T. 

 
 

 

 

 
 

 
 

 

 
 

 
32,321.51 

                                                                                                                                          

                                                                                                                                    Rs.     9, 68,015.17 

               
Rate offered by me/us (Score out whichever is not applicable) 
 
 

1) ……………………………………………….%  above par                                               ( + )    Rs. 

                  (in figures) 
 

   ………………………………………………………………………………………………………….. 
                  (in words) 

 

2) At  par 
 

3) ………………………………………………….% below par                                              ( – )    Rs. 

              (in figures)                                                                                                                                                      
                                                                                             

……………………………………………………………………………………………………………                Rs.             

           (in words)                                                                                                         

Total amount in words : Rupees ………………………………………………………….……………………………………………… 

 

T.R. No. & Date:       

                              

Permanent  Income  Tax A/C.No. : 

 

VAT clearance certificae no.:   

 

Date, the               day of                                                                     Signature of the tenderer: 
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 THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF TENDER 
 

            CONTRACT NO. ........................................................................................ 
 

To 

............................................... 
 

............................................... 

 
............................................... 
 

I/We........................................................................................................................……………………………… 

 
of........................................................................................................................………………………………….. 

having examined the site of works, inspected the Drawings and read the Specifications, General & Special 
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the 

works required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions 

of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed 
Bill of Quantities within 4(four) months from the date of order to commence the work and in the event of our 

tender being accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the Form hereto 
annexed with such alterations or additions there to which may be necessary to give effect to the acceptance of the 

Tender and incorporating such specification, Bill of Quantities, Drawings and Special & General Conditions of 

Contract and I/We hereby agree that until such Contract Agreement is executed the said Specifications, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf 

of the Trustees shall be the contract. 

 

THE TOTAL AMOUNT OF TENDER Rs..................................................    

(Rupees in words) ..................................................................................................................... 

                         ......................................................................................................................       

          

I/We require ................................................................. days/months preliminary time to arrange and procure 
the materials required by the work from date of acceptance of tender before I/We could commence the work. 
 

I/We have deposited with the Trustees’ Financial Adviser & Chief Accounts Officer, a sum of 

Rs.................................vide Receipt No...............................of.............................as Earnest Money. 

 
                            I/We agree that the period for which the tender shall remain open for acceptance shall not be less than four 

months. 
                                                                                 

                                                                                                                     Signature of Tenderer 

                                                                                                                     (Seal of the Tenderer)  
Witness :      

Signature  _____________________ 
 

Name      _____________________   Name of the 
                                    (In Block Letters)           Tenderer :     ______________________ 

       
Address: _____________________                       _______________________ 
               

               _____________________ Dated:          ______________ 

 

       __________________        Address:     _______________________ 

Occupation: _____________________                       ______________________             
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                                                       कोलकाता पत्तन न्यास                     
KOLKATA PORT TRUST 

सिसिल इंजीसियर ंग सिभाग/ Civil Engineering Department 

वरिष्ठ काययकािी अभियंता, एन. एस. ङी.   का कायायलय 

Office of the Senior Executive Engineer, N.S.Dock 

51 ,सि. जी. आ .  ोड , कोलकाता -700043 

दू भाष/ Phone: 2439-7912, भवस्ताि/ Extension: 354, 356 

 
 

  NIT No.:   202 /NSD/33    Dt.03.02.15 
  

                   Note: Last Date of Purchase of tender 

 documents: 02.03.15 (up to 12 noon) 

   

                Tender is due for submission by 3:00 P.M.    

                                   On  03.03.15 

 

Techno commercial Bid 

 
Tender for Replacement of 6 nos. 20 Ton C.I. Stag Horn 
bollards at different location of N.S.Dock and 3 nos C.I. 
Double Barrel Type Bollard (Twin Bollard) at 12 NSD Berth 
N.S.Dock. 

     

                                  

     Dated :                                                     वरिष्ठ कार्य कािी अभिर्ंता  ( एन. एस. ङी.) 
     51,C. G. R. Road                                     Sr. Executive Engineer, N. S .Dock 

     Kolkata- 700 043                       
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                                                      कोलकाता पत्तन न्यास                     
KOLKATA PORT TRUST 

सिसिल इंजीसियर ंग सिभाग/ Civil Engineering Department 

वरिष्ठ काययकािी अभियंता, एन. एस. ङी.   का कायायलय 

Office of the Senior Executive Engineer, N.S.Dock 
51 ,सि. जी. आ .  ोड , कोलकाता -700043 

दू भाष/ Phone: 2439-7912, भवस्ताि/ Extension: 354, 356 

 
 NIT No.: 202 /NSD/33                                                                                       Dt.03.02.15  
 

Tender for Replacement of 6 nos. 20 Ton C.I. Stag Horn bollards at different location 
of N.S.Dock and 3 nos C.I. Double Barrel Type Bollard (Twin Bollard) at 12 NSD Berth 
N.S.Dock. 
 

Sealed tenders are invited from bonafide, resourceful, experienced and reputed firms for the subject work 

of estimated amount of Rs.9,68,015.17 [approx] as per following Prequalification Criteria on 
Percentage above / below /at Par basis on estimated rates / amount as shown in the Bill of 

Quantities in accordance with this Notice Inviting Tender, the General Conditions of Contract, 

enclosed Instruction to Tenderer, Special Conditions of Contract, Technical Specifications for 
this Work and Bill of Quantities.   

 
Esentitial Prequalification Criteria: 

 

1.  A) Tenderer should have successfully completed supplying and/ or manufacturing and/ or 
repairing/replacing of Bollards during last 7[seven] years ending last day of month previous to the 

one in which applications are invited should be either of the following : 
 

    a) Three similar completed works each costing not less than the amount equal to 40% of the estimated amount put to 

tender. 
b)  Two similar completed works each costing not less than the amount equal to 50% of the estimated amount put to 

tender. 
c) One similar completed work each costing not less than the amount equal to 80% of the estimated amount put to 

tender. 

 

B)  The average Annual Financial turnover of the intending tenderer during the last 3 years ending 31st 
March of the previous financial year should be at least 30% of the estimated amount put to tender. 

 
C) Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite 

qualification. 

 
 2. a)    Both Enlisted Contractor as well as outside Contractor can participate in the subject tender, if they fulfill the 

prequalification criteria as mentioned above. 
 

    b)    Each tenderer shall have to deposit a sum of Rs. 19,400.00  as Earnest Money in the form of Bankers’ 

Cheque / Demand Draft / Pay Order drawn in favour of “KOLKATA PORT TRUST” on any Scheduled Bank 
payable at Kolkata. The Bankers’ Cheque / Demand Draft / Pay Order should be submitted together with the 

sealed tender in a separate envelope. Earnest money deposit will be refunded to the unsuccessful tenderers without 
any interest. In case of being the successful tenderer, this amount will be adjusted against the Security Deposit 

as per the relevant clause of the G.C.C. 
 
   c)   The KoPT registered class A contractor will be allowed to participate in the tender without Earnest Money. 
 

    d)  The KoPT registered Contractor, who are tendering beyond their financial limit as per their class of enlistment 

with KoPT, as per New Rules, are requested to deposit a sum of Rs. 19,400.00 as Earnest Money in form of 
Bankers’ cheque / Demand Draft / Pay order in favour of “KOLKATA PORT TRUST” on any Schedule 

Bank payable at Kolkata together with the sealed tender in a separate envelope.  
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3.   The amount of Earnest Money will be refunded or released to the unsuccessful tenderer without interest, 
after the selection of a successful tenderer and in the case of the successful tenderer this amount will be 

adjusted against the Security Deposit. If any tenderer withdraws his tender before 4(four) months 

from the date of opening of the tender (techno-commercial bid), the Earnest Money Deposit will be 
forfeited by the Trustees. 

 
4.   It is impressed upon the tenderer that his tender should be based on the Conditions stipulated in the 

tender document and that the tenderer should not stipulate his own condition in deviation thereof, as 
apart from the likelihood of vitiating the tender, such deviations will lead to non-uniformity of tenders and 

it will be difficult to make assessment of the correct value of the tenders for purposes of comparison. In 

that event tender may be considered incomplete and may be rejected. 
 

5.   Materials, except departmental materials if any, required for the work shall be procured and supplied by 
the successful tenderer and shall be of the best and approved quality and should comply with the relevant 

I.S. / I.R.C./MOST  or other relevant Specifications. The departmental materials if any, will be supplied  

to the successful tenderer at free of cost but the successful tenderer shall have to procure the said 
departmental materials  from the departmental store / yard at his own cost including supply of labours, 

vehicles, loading, unloading all complete. 
 

6.  The tenderer must fill in Schedule ‘O’ with full particulars of similar works carried out by them previously 
and submit in Schedule ‘T’ the details of technical set up of the Company and the technical Personnel 

who should be looking after the works. 

 
7. The tenderer shall include in their prices sums payable as Taxes Particularly, VAT, Royalty or otherwise 

to the Government or Public Bodies or Individual and such taxes shall not be an extra charge 
payable by the Trustees’. 

 

8.  i)  All intending tenderer at the time of tender shall disclose all necessary documents as to whether they are 
covered under ESI Act or not. 

 
     ii) In case they are covered under ESI Act they have to furnish the details of registration, failing which 

their tender would be liable to be cancelled. 
 

    iii) In case they are not covered under ESI Act or exempted, they would furnish necessary documents 

along with an affidavit in original affirmed before a first class Judicial Magistrate in a Non-Judicial 
Stamp Paper worth Rs. 10.00 to that effect as per enclosed KoPT approved format. (Format of 

affidavit is enclosed at the end of the techno-commercial Bid). 
Regarding submission of Affidavit, the stamp paper should be either in the name of the tenderer or 

with name of the Advocate who has signed in the Affidavit. The bidder may purchase stamp-paper 

prior to the publication of tender but the Affidavit must be sweared after the date of 
hoisting/publication of NIT.   

 
     iv) In case they are not covered under ESI Act they must additionally indemnify KoPT against all damages 

& accident occurring to his labour in a non-judicial stamp papers worth Rs. 50.00. (Format of 

indemnity Bond is enclosed at the end of the techno-commercial Bid). 
 

   9. The intending tenderer should submit performance certificate/credential of works as per the enclosed 
Proforma of Ko.PT. (Format of performance certificate/credential of works is enclosed at the 

end of the techno-commercial Bid). 
 

10. The tenderer shall submit certified copy of the Certificates of VAT Registration No. and also declare 

their Permanent Income Tax Account No. in the last page of the B.O.Q.   
 

11. The successful tenderer shall be required to execute a Contract Agreement to be prepared in the form 
annexed to the General Conditions of Contract together with such modifications as may be necessary 

within a month from the date of placement of Work Order. He is required to submit 6(six) Copies of all 

documents, correspondence and connected papers etc., as detailed in the Form of Contract Agreement 
prepared on Non-Judicial Stamped Paper of requisite denominations all at his own cost. 
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12. The tenders[Both Techno Commercial Bid & Price Bid]  shall be submitted in sealed covers super 
scribed the name of work to the Sr. Ex. Engineer, NSD Office, Kolkata Port Trust, 51, CGR Road, 

Kolkata-  700 043 (India) by 3 P.M. on 03.03.15 after that no tender will be accepted. Last date of 

purchase of Tender documents on 02.03.15 [up to 12 Noon]. 
 

 
13. Among the duly submitted proper tenders in which only Techno Commercial Bid would be opened at 

the office of the undersigned shortly after 3 P.M. on 03.03.15 Date of opening of the Price Bid of the 
Prequalified bidder will be intimated later on. If any tenderer or his duly authorized representative wishes 

to be present at the time of opening of the tenders, he may do so. In the event of any unforeseen 

circumstances such as Natural Calamities, Strikes, Bandhs, Holidays etc. on that day, the tenders may be 
submitted by 3 P.M.  on next working day to be opened shortly thereafter. 

 
14. The undersigned does not bind to accept the lowest or any offer / tender and reserves the right to accept 

any tender either in part or as a whole and to reject any tender without assigning any reason whatsoever. 

 
15. Tender documents shall be issued from the office of the Sr. Ex. Engineer, N.S.D., 51, C.G.R. Road, 

Kolkata-700 043. The Tenderer shall have to deposit with the Trustees’ Financial Adviser & Chief 
Accounts Officer at 15, Strand Road, Kolkata-700 001 a sum of Rs.600/- [Non-refundable] towards 

cost of Tender documents. 
 

16 Tenderer may also submit the tender getting down loaded from the Web site (www.kolkataporttrust.gov.in) 

of Kolkata Port Trust. In that case the bidding party shall have to pay the amount of Rs.600/- [Non-
refundable] towards the cost of bid document by draft or Bankers’ Cheque drawn in favour of “KOLKATA 

PORT TRUST” at the time of submission of tender documents. 
 

17. The tender shall be submitted in one sealed envelope superscribing the name of the work which shall 

contain three sealed envelopes, Marked –A, Marked-B and Marked -C stating clearly in the top 
envelope that envelope contains three envelopes Marked –A,  B  and C separately in sealed condition.  

 
18. If the offers are not received according to the instructions detailed here above, they shall be liable for 

rejection. The corrections and remarks shall be either type-written or must be in ink and duly 
authenticated. 

 

19. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have 
made misleading or false representations in the forms, statements and attachments submitted in proof of 

the qualification requirements and their EMD will be forfeited for such action. 
 

20. As KoPT is not a Registered Body Corporate, it is not liable to pay service tax under “Reverse Charge 

Mechanism” as per Service Tax Law. The service provider is liable to recover service tax as applicable”. 
      Reimbursement of service tax will be made to the contractor by KoPT on submission of actual payment of 

Service Tax at full rate for the work as per Finance Act, 1994. 
 

21. Service tax will be deducted at applicable rate fixed by the government time to time on the amount of 

recoveries like L.D, damage, penalty, land rent , electricity charges etc. from the contractor’s bill. 
 

22. The tender will not be extended under any situation. 
 

 
 

 

 
 

 
 

 

 
 

 
 

http://www.kolkataporttrust.gov.in/
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The sealed envelope Marked – A shall contain: 
 

a) Demand Draft/Pay Order against Earnest Money Deposit in original and TR/ Money Receipt 

/Demand Draft/Pay Order towards cost of tender documents. 
 

b) If downloaded from Website, Demand Draft/Pay Order against Earnest Money Deposit in original 
and Demand Draft/ Pay Order towards cost of tender documents.  

 
 

The sealed envelope Marked – B {Techno-commercial Bid} shall contain: 

 
a) The Techno commercial Bid duly signed and sealed on every page with duly filled in ‘Schedule –T’ 

and ‘Schedule- O’ of Techno commercial Bid without any price bid therein. 
 

b) The General Conditions of Contract of KoPT duly signed and sealed on every page. 

 
     c) Certified copies of the documents in support of experience/performance certificate/credential of 

works as stated in Pre-Qualification criteria vide Cl.No.1 (A) & 9 above. 
 

d)  Certified copies of PAN Card. 
 

e)  Certified copies of Certificates for VAT Registration No. 

 
        f)  Certified copies of ESI Registration Certificates or the original copy of Affidavit and Indemnity Bond 

as per clause no.8 above. 
 

     g)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover 

as per clause no.1 (B) above. 
   

 
The Sealed envelope Marked-C [Price Bid] shall contain: 

 
a)    Preamble to Bill of Quantities 

 

b)    The Bill of Quantities duly filled in.  
 

c)    The Form of Tender duly filled in as enclosed in the tender document. 
 

d)    All the pages of Price Bid should be duly signed and sealed. 

 
 

 
 Enclo: Instructions to Tenderer, Scope of Work & 

             Special Conditions of Contract, Technical 

             Specification of contract, Schedule ‘O’               Techno Commercial   Bid                                                                     
             and Schedule ‘T’,  Format of indemnity  

             Bond, Format of affidavit. 
 

     
    Preamble to Bill of Quantities and Bill of                 Price Bid           

    Quantities, Form of Tender.  

                                                                   
 

                                              Sd/- 

                             वरिष्ठ कार्य कािी अभिर्ंता  ( एन. एस. ङी.)                                
                                                Sr. Executive Engineer, N. S .Dock 
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                                                      कोलकाता पत्तन न्यास                     
KOLKATA PORT TRUST 

सिसिल इंजीसियर ंग सिभाग/ Civil Engineering Department 

वरिष्ठ काययकािी अभियंता, एन. एस. ङी.   का कायायलय 

Office of the Senior Executive Engineer, N.S.Dock 
51 ,सि. जी. आ .  ोड , कोलकाता -700043 

दू भाष/ Phone: 2439-7912, भवस्ताि/ Extension: 354, 356 

 

 
Tender for Replacement of 6 nos. 20 Ton C.I. Stag Horn bollards at different location 
of N.S.Dock and 3 nos C.I. Double Barrel Type Bollard (Twin Bollard) at 12 NSD Berth 
N.S.Dock. 

 
INSTRUCTION TO TENDERERS 

 

1.  The subject work is required to be carried out with high degree of precision, supervision, quality control 

and construction techniques. The tenderers are, therefore, required to go through all the provisions of the 

tender document including Special Conditions / Instructions and Bill of Quantities before filling the 
tender. In the event of contradiction between either of the two documents; Special Conditions will 

supersede General Conditions and Bill of Quantities shall supersede General Specification.  
 

2.  The tenderers shall inspect the site and its neighbourhood and acquaint themselves with actual working 

condition. Accessibility of the site, source of water and electricity, available working space etc., should be 
investigated before submitting the tender. All such factors having likely bearing on rates and progress of 

the work involved should be taken into consideration while submitting the tender. No claim for any extra 
payment will be considered by reason of any difficulty, which may arise during the progress of this work, 

which in the opinion of the Engineer could have been foreseen. For such inspection, he may contact the 

Senior Executive Engineer (NSD) at his office at 51, C.G.R. Road, Kolkata - 700 043, during office 
hours. 

 
3.  Tenderers’ attention is drawn to Clause 3.4, 3.5, 3.6 of the General Conditions of Contract regarding 

Earnest Money and Security Deposit prescribed in the tender and Clause 8.0 regarding Delay/ 
Extension of time/ Liquidated Damage/ Termination of Contract.  

 

4.  The Tender / Offer shall be valid for acceptance for a period of 4 (four) months from the date of opening 
of the tender (techno-commercial bid).  

 
5.  The Engineer reserves the right to delete any item of work or introduce any new item during execution of 

work, in the tender, if required to be done to complete the work envisaged. The Engineer also reserves 

the right to delete and / or modify any Technical Specification or introduce any new modification for 
any particular item of work or for the scheme as a whole during execution of work. 

 
6.  The tenderer is to work out his rates at Percentage above par / below par / at par basis taking into 

account the full details of works. 

 
7. The tenderer must fill in the Form of Tender.  
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8.  Taxes and Duties: 
  

The rate quoted by the tenderer should be considered to complete the work in all respect and should 

include all taxes, octroi, surcharge etc. payable to Government or any other concern and no extra 
payment, whatsoever will be entertained by the Trustees’ under any circumstances. 

 
9.  Rate for payment against extra Items: 

 
 For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on 

contingent situation at site, if required for successful completion of the work, extra items have to be 

carried out by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment 
will be made on the basis of Trustees’ Schedule of rate; otherwise,  

   
(i)  The rate of payment of work involving labour & material shall be fixed on the following basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 
       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess.  
 

(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged 
in the work plus 11 % towards profit and cess. 

 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus 
transport, loading & unloading (if any) plus 11 % towards profit and cess.  

  
10.   Working Period: 

 

As the work is urgent in nature, the work may be carried out round the clock, if necessary, including on 
Sundays and Holidays with prior permission of the Engineer –in Charge without any extra cost.  

  
11. Time of Completion:  

 
 The work is required to be completed within 4 (four) months from the date of placement of Work order/ 

LOI. 

12.  Escalation: 
 

      No escalation variations on the prices of labour, materials and POL will be entertained and thus the rate 
should be quoted with due consideration of the same.  

 

13.  Suspension of Work / Idle time: 
 

 The matter shall be decided by the Clauses as stipulated in General Conditions of Contract vide 
Clause No.5.11 and other relevant Clauses in this respect. No idle charges on any account like labour and 

establishment whatsoever due to any reason thereof will be entertained by the Trustees. 

 
14.  Water: 

i)  Water required for construction work will have to be arranged by the Tenderer at their own cost. 
 

ii) KoPT will arrange to provide a source of supply for drinking water at a suitable point free of cost from 
where the contractor may draw a line for purpose of drinking water only.          

 Under no circumstances, the contractor would be allowed to use such   drinking water for 

constructional works. 
 

iii) In any case Dock water will not be allowed to be used for any work including curing. 
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15. Power Supply: 
 If possible a supply of power shall be made available at required points on payment of usual charges to 

the Trustees’ as per the KoPT Rules. However, it is to be noted that in the event of KoPT fails to make 

available supply of powers, the Contractor shall have to make his own arrangement for the supply of 
power at no extra cost to the Trustees’. 

 
16. On A/C. Payments for measurement work: 

 
Tenderers attention is drawn to Clause 6 of the General Conditions of Contract on the relevant subject. 

The Engineer shall hold sole discretion as regards to release of on A/C. Payment. 

 
17. The successful tenderer will be required to comply with the relevant provisions of Building and other 

constructions workers (Regulation of Employment and Conditions of Service)Act.1996 and West Bengal 
building and other constructions workers (Regulation of Employment and Conditions of Service) Act.2004 

as well as Building and other constructions workers’ Welfare Cess Act.1996 and the rules framed there 

under. 
 

18. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered 
from each running bill as well as from the final bill of the contractor for onward transmission of the same 

by the appropriate authority. Other statutory deductions will also be made as applicable at the time of 
payment. 

 

19. If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in 
percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by 

adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender. 
Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words 

shall prevail.  

 
20. While quoting the rate it should be noted that the tenderer should on no account overwrite the figures. 

Any necessary correction should be made by cancelling the original figures and writing the corrected 
figures on the top.  All such corrections should be initialled by the tenderer. If the figures are tampered 

with, the tender shall be rejected. 
 

21. The work is to be carried out without causing any hindrance to the operational work of the Marine 

Department/and other departments in the area under work. The tenderer will provide in his rate due 
allowance for precautionary measures as well as for any possible interruption due to traffic operation.      

 
22. Bidder shall not use ‘White Ink’ for correction at any place of the tender paper. 

 

23. Non-conformation to the instruction at Point No. 22 above shall be treated as non-responsive and hence, 
may disqualify the tender. 

 
24. As KoPT is not a Registered Body Corporate, it is not liable to pay service tax under “Reverse Charge 

Mechanism” as per Service Tax Law. The service provider is liable to recover service tax as applicable”. 

Reimbursement of service tax will be made to the contractor by KoPT on submission of actual payment of 
Service Tax at full rate for the work as per Finance Act, 1994. 

 
25. Service tax will be deducted at applicable rate fixed by the government time to time on the amount of 

recoveries like L.D, damage, penalty, land rent , electricity charges etc. from the contractor’s bill. 
26. The tender will not be extended under any situation. 

27. Clarification of Bids: 
To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer for 
clarification of his Tender, including breakdown of unit rates. The request for clarification and the response shall be in 
writing, but no change in the price or substance of the Tender shall be sought, offered, or permitted except as 
required to conform the correction of arithmetic errors discovered by the Employer in the evaluation of the Tenders.   
No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender opening to 
the time the contract is awarded. If the Tenderer wishes to bring additional information to the notice of the Employer, 
he should do so in writing.Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender 
comparison or contract award decisions, may result in the rejection of his Tender. 

***************************** 
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Scope of Work 

 
The scope of work comprises of the followings: 

 
1.  Dismantling of R.C.C, Applying epoxy joining agent, Ordinary cement concrete 1:1.5:3 

     

      2.     Supply and installation of 20 T capacity C.I. Stag Horn bollard & C.I. Double Barrel Type Bollard of 20T 
              Capacity. 

 
     3.     M.S. Structural works etc. and as per B.O.Q. 

 

    
The work shall be carried out and described above and set forth in Bill of Quantities, Special Conditions of 

Contract, Technical Specification of works,  Specification for materials & workmanship with all 
additional or varied works which may thereafter be required in accordance with Clause 7 of General Conditions 

of Contract and as  per  direction  and  up to satisfaction of the  Engineer. 

 
The intending tenderer shall inspect the site of work in consultation with the Senior Executive Engineer, NSD 

and acquaint himself with the nature of work before preparing his tender. His attention is drawn to Clause No. 3.1 
of the General Conditions of Contract in this regard. No excuse on ignorance as to the site conditions, availability of 

space for storing materials and approaches to site etc., will be entertained. 

 
Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to the 

following:- 
 

a) Provide all materials, supervision, services, scaffolding, shoring, strutting, form work, reinforcements, vibrators, 
other tools and plants, transportation, water supply, temporary drainage, dewatering of surface, necessary 

approaches, temporary fencing and temporary lighting as required for safety and work purposes etc. 

 
b) Prepare and submit for review and assessment to the Engineer working drawings showing how the work is 

actually going to be done including storage of materials, fencing etc., as well as sequence of construction and all 
other details as may be required by him. 

 

c)   To exercise rigid quality control in execution of the work and to carry out sampling, testing, and furnishing the 
test results to the Engineer for the quality of construction materials and the quality of the work done. 

 
d) The contractor shall carry out the work in phased manner as per availability of the site so that normal day to day 

activities are not affected for which no such extra payment will be entertained. 
 

 

 
 

 
**************** 
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SPECIAL CONDITIONS OF CONTRACT 

 

1) General : 

 
      Except where otherwise stated or approved by the Engineer, Relevant Indian Standard Specifications 

(latest edition), Road Congress Specifications (latest edition) shall be complied with in respect of materials, 
workmanship and method of measurement etc. The Special Condition of Contract are part of the tender 

documents which must be read as a whole, the various sections being complimentary to one another and 

are to be taken as mutually explanatory. These conditions shall be read in conjunction with other part of 
tender documents, viz. General Condition of Contract, General specification for materials and 

workmanship, drawing, Bill of Quantities and other instructions to the tenderer herein in the tender 
document forming part of the contract. 

 
2) Project Information:  

 

i) Owner:                              KOLKATA PORT TRUST 
 

ii) Title: Tender for Replacement of 6 nos. 20 Ton C.I. Stag 
Horn bollards at different location of N.S.Dock and 3 
nos C.I. Double Barrel Type Bollard (Twin Bollard ) at 
12 NSD Berth N.S.Dock. 
 

iii) Location:        N.S.Dock 

 
 

iv) Road access: 
 

 
 

C.G.R. Road 
 

 

3) Work Site:  

The work site is located at different location of N.S.Dock & 12 NSD Berth N.S.Dock. Tenderer must 

visit the work site and its surrounding before submission of the tender, so that due consideration is given 

to the local conditions at site. The intending tenderer should contact Senior Executive Engineer (NSD) 
at his office at 51, C.G.R. Road, Kolkata - 700 043 in order to make the site inspection along with his 

representative. 
 

4) Sufficiency of Tender:  

 
 i) The tender drawings and all data / information as furnished herein or inspected and / or collected by 

the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer 
at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data / information so 

supplied to him or collected or understood by the tenderer. 
 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates 
shall cover all his obligations under the contract and all matters and things necessary for the proper 

construction, completion, commissioning and maintenance of the work. 
 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates 

will prevail over the rate misprinted in B.O.Q.   
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5) Responsibility of the Contractor for methodology of works:  

 
i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of 

the works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as 
he may require from time to time. 

 
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual 

methods that would be adopted by the Contractor for the execution of each item of the work supported by 

necessary details.  
 

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that 
would be used, their locations, arrangements for conveying and handling materials etc.,  should be 

obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the right 

to suggest modifications or make concrete changes in the methods proposed by the Contractor whether 
accepted previously or not at any stage of the work, to obtain the desired accuracy, quality and progress 

of the work, which will be final and binding on the Contractor.  
 

6) Quality Control:  
 

Quality control is an essential part in the construction of and must be based on proper objective and 

qualitative measurement. The Contractor will have the full responsibility for quality control and delivering 
the acceptable quality in the field. Regular appraisal of the quality control to the Engineer should be made 

for effecting improvements in the construction techniques to ensure satisfactory quality of work. 
 

The quality control function shall include but not be limited to the following items. 

 
a) Sampling and Testing of Construction Materials:  

 
Essentially to be carried out on the materials brought to site for construction work unless permitted 

otherwise by the Engineer. 
 

b) Sampling and Testing of work at various stages of construction: 

 
Essentially to be carried out in the field, unless permitted otherwise by the Engineer. 

 
7)  Setting out of work and initial measurements: 

 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the 
contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The 

Contractor shall provide at his own expense all necessary instruments, staff and labour for the checking of 
the survey.  

The Contractor shall be responsible for the true setting out of the work and for the correctness of all 

dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified by 
the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own cost. 

 
8) Method of Measurement: 

 
The Contractor shall be paid on actual measurement of the finished work on the basis of his quoted rates 

in the priced bill of quantities. It is to be clearly understood that this not a lump sum tender.  

 
9) Codes and Standards: 

 
All works under this specification will be executed according to the spirit of this technical specification. Whenever the 
details are not specifically covered in the Specifications, relevant provisions in the latest revision and / or replacements 
of the Indian Road Congress (IRC) / Indian Standard (IS) Specifications and International Code of Practice will be 
followed. The Contractor shall have to procure copies of such codes/standards for ready reference of his own 
Technical personnel as well as the Trustees’ Engineers at site at his own cost and without any additional 
reimbursement. 
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 10) Materials & Workmanship: 
 
All materials, unless otherwise mentioned, shall have to be procured by the successful tenderer and supplied for 
incorporation in the permanent and temporary works or elsewhere as required, all at his own cost, superintendence 
and management.  All materials and workmanship shall be the best if the respective kinds described in the contract 
and in accordance with the Engineer’s instructions and shall be subjected from time to time to such tests as the 
engineer may direct at the place of manufacture or fabrication or on the site or at all or any of such places, including 
any approved testing laboratory. 

 

11) Safety:   
 

The contractor shall follow all safety precautions for prevention of injury or accidents and safeguarding 
human lives and property. Dock safety regulations shall be strictly observed and safety officers of the 

KoPT accorded all facilities for inspection of the Works, Plants & Equipments etc, whenever so required. 

The contractor shall further comply with any instruction issued by the Engineer in respect of safety, which 
may relate to temporary or permanent works, working of tools, plants & equipments, means of access or 

any other aspect.  The contractor shall provide all necessary first aid measures, rescue and life saving 
equipment, etc in proper condition, which shall be readily available for use at all times. The contractor 

shall adopt all the above safety measures at his own cost. The Contractor shall provide lights and signals 

at his own cost. Lights shall be so placed or screened so as not to interfare with any navigational light or 
signal or other marking. 

 
12) Programme and Progress: 

 
The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work 

Order / L.O.I. showing the commencement, duration and completion time of all major items of work 

including procurement of all materials etc,. The sequence of work shown in the programme must be 
practicable and compatible with technical specifications and conditions prevailing at site. 

 
The contractor shall maintain the progress of work as per the approved programme. In case of any 

slippage of programme the engineer may require the contractor to augment the input of plant, equipment, 

labour of any item as he may deem fit. The contractor shall comply with the engineer’s directive in this 
regard, without any extra charge whatsoever. 

 
In case of delays caused due to conditions or circumstances beyond the control of the contractor, the 

delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing 
obtained. 

 

13) Temporary Works: 
 

The successful tenderer shall allow for providing labour and materials for the construction and removal of 
all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe 

lines etc. required for constructional purpose as well as for drinking water purpose of contractor’s men, 

water supply, vats, platform, etc. as may be necessary for the successful execution, completion and 
maintenance of works without any extra cost to the Trustees and the rates should be quoted accordingly. 

No rent shall, however, be charged to the contractor for construction/erection of such temporary sheds 
and structures. 

 

14) Compliance to the Labour Laws and Contract Labour Regulation and Abolition Act, 1970:                                                                                                                   
 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 
1938, Industrial Disputes Act, 1938, Industrial Dispute Act, 1940 and The Contract Labour (Regulation and 

Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws relating 
thereto and the rules made there under from time to time. 

 

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, 
Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be 

fully responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and 
liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-

laws and Procedures. 
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The contractor shall indemnify the KoPT against payment to be made under or for the observance of the 
laws aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary 

Labour License from the Competent Authority for deploying requisite Nos. of labours in the work and 
submit to the Engineer-In-Charge prior to commencement of the work. 

 
15) Protec tion of existing services:  

 

The contractor must pay full attention to the fact that the existing service facilities for users are not 
distributed at any time due to storing of materials and rubbish and take every precaution to keep the 

entrance passage clear if the same are being used by the labourers. 
The contractor shall be held liable for all damage and interference to the existing service, caused by him in 

execution of works. Should any damage be done to the existing services, in general, the contractor shall 

make good the same and any further work considered necessary by the Engineer’s representative without 
any delay otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s 

decision shall be final and binding. 
 

16) Cleaning during execution and after completion:  
 

On completion of the works the contractor shall reinstate and make good at his own expense any property 

or land which might have been disturbed and/or damaged by his works. He should also clean the site as 
required during execution and fully clear the site after completion of all the works. 

 
The contractor shall forward any usable materials found during the course of construction at the work site 

or its vicinity to KoPT stores/yards, dispose of the debris/dismantled unserviceable materials beyond the 

port area all at his own expenses by his own transport and labour and clean out all part of the work and 
leave everything clean and tidy to the entire satisfaction of the Engineer. 

 
17) Contractor to execute Contract Agreement: 

The contractor after acceptance of his tender, shall be required to enter into and execute a Contract 
Agreement to be prepared in the form annexed to the General Conditions of Contract together with such 

modifications as may be necessary within one month from the date of placement of the order. The 

contractor shall have to submit copies in sextuplets of all documents; correspondence, connected papers 
etc. as detailed in the above from of Contract Agreement together with the instrument of Contract 

Agreement prepared on Non-Judicial stamped paper of requisite denomination having five more copies 
made on plain paper all at his own cost. The successful tenderer shall have to submit three sets of such 

Contract Agreement duly executed, sealed, signed and witnessed for execution by the Trustees. The other 

three sets shall be completed in all respects but not signed. If the successful tenderer or tenderers are a 
partnership concern, they will have to get Agreement signed by all the partners or by the partner who is 

authorized to sign for and on behalf of the other partners.  
 

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the 

contract.  The blank proforma of tender documents shall be supplied in sextuplets to the successful 
tenderer free of charge for preparing the documents of the aforesaid Contract Agreement. 

 
The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement 

neatly and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own 
cost. The successful contractor shall be required to keep close co-ordination and liaison with the Traffic 

Manager’s Department and the Chief Mechanical Engineer’s Department while executing the works. The 

Senior Executive Engineer in charge of the construction will direct the representatives of the contractor to 
maintain liaison with different sections of the other departments and the contractor must keep the 

concerned Senior Executive Engineer of the Civil Engineering Department informed and/or posted with the 
programme contemplated with other departments. The Senior Executive Engineer of the Civil Engineering 

Department shall be nodal authority in all these co-ordination and / or liaison and all programmes must be 

vetted by him. In cases of exigencies, the contractor or his representatives may establish direct liaison/co-
ordination but in all such case the Senior Executive Engineer should be informed promptly. 
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18) Discrepancies in Contract Documents: 

The several documents forming the contract shall be taken, as mutually explanatory of one another and in 

case of discrepancies; the Specifications and Bill of Quantities shall prevail over signed drawings, 
Bill of Quantities over the Specifications, Technical Specifications and other particulars over 

Standard Specifications and Special Conditions over the General Conditions. The Engineer’s 
decision on this matter however, shall be final and binding and the Tenderer’s attention is drawn to clause 

4.3 of the General Conditions of Contract in this respect. The execution of work shall conform minutely to 
the approved and assigned drawings and specification and any other details drawings which shall be 

provided/duly approved by the Engineer during the progress of the work as to such other drawings those 

have formed part of the contract documents. 
 

19) Employment of Local Resources:   
 

The contractor shall pay special attention to engage the maximum possible number of local Engineer, 

other technical personnel, office workers, labourers (skilled, semiskilled, unskilled) both at site and in 
office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when 

called for. 
 

20) Calcutta Port Trust: 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be 

construed to read as “KOLKATA PORT TRUST”. 

 
21) Workmen and Wages: 

 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite 

form as instructed by the Engineer or his representative.  

The contractor shall have to engage sufficient number of technically qualified and skilled persons to 
supervise and execute the work and this should be mentioned in the “Schedule-T” of the 

Contract. 
 

22. Defect Liability Period  
 

The defect liability period for the work is 12 months from the date of hand over. During this period, if any 

defect arises the contractor is bound to repair the same or take any other action as directed by the Engineer 
including replacement of the defective portion and redoing the same at his own cost within 7 days in case 

of repairing and 21 days in case of replacement and re-doing from receipt of such instruction 
failing which the work may be done by the Trustees by some other agencies and the cost of which including 

19.25% departmental charges will be recovered from the security deposit or any other dues of the 

contractor. 
 

23) Port Area Obligations: 
 

The Dock area is a custom bounded area and as such the contractor shall comply with all regulations of 

the Port and Custom authorities and those that may be imposed from time to time in respect of the transit 
of all of contractors plants, vehicles, materials, and staff in the area. Whenever regulations so require, 

permits shall have to be obtained for such transit of contractor’s plants, vehicles, staff and workmen. The 
contractor shall instruct his staff and workmen to comply with all requirements in this “Restricted Area”. 

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of the 
port for stores and other requirements to the full satisfaction of the Port and Security Agencies. 

 

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be 
issued from time to time without any extra cost to the KoPT. 

 
24) Bank Guarantee in lieu of Cash Security Deposit: 

 

 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit. 
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  In that case, the Contractor shall have to submit to the Engineer a performance Bond in the form of an 
irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this 

context Clause 3.6 of G.C.C. may be referred to.  

    
25) Dewatering: 
 

If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the contractor 

by suitable diversions, ,pumpings or bailing out and the excavated and prepared surfaces of each layer 
shall be kept dry as directed by the Engineer. No extra payment will be made for such dewatering. 

 

26) Test Equipments: 
 

The Contractor shall provide at his own cost all necessary equipments and all necessary facilities for such 
testing which by the nature of work will have to be done at Site. It may be noted that the equipments are 

to be provided and testing carried out as per direction of the Engineer without any reservation and at the 

cost and expenses of the Contractor.  
 

Except otherwise stated in the Bill of Quantities any other testing of materials or workmanship desired by 
the Engineer shall have to be carried out by the Contractor at his own cost. 

 
27) Materials and Testing: 

 

The contractor shall make his own arrangement for supplying all materials at site. Materials supplied by 
the contractor shall essentially conform to the relevant Indian Standard. Materials thus supplied shall be 

subject to testing by the Engineer at his discretion. Contractor shall make all arrangement for collection of 
samples, transportation of such samples and depositing them with the test laboratory as directed by the 

Engineer and also to deposit with the necessary laboratory charges for testing. Cost of such testing will be 

entirely borne by the contractor unless otherwise stated in the B.O.Q. In the event of material being found 
substandard, the contractor shall arrange for immediate removal of such materials from the work site at 

his cost. 
 28) Dock Permit:  

 
 For works inside the Docks, Dock permit required for men , materials, vehicles and  equipments etc. are to 

be procured by the successful tenderer at free of cost  as per recommendation of the executing 

departments/divisions indicating the specific number of  free permits to be issued.  But for creation of 
individual IDs in permit system a charge of Rs. 5.00 P will be levied per person (one time) even for 

companies/ Individuals who have been granted permission to obtain free permits by KoPT. 
 

       29) The work has to be carried out in an operational zone. The tenderer should keep in mind that the work is to 

be executed without hampering the operational activities and should complete the work within the 
stipulated time specified in the tender.     

 
30) Unless otherwise mentioned, all the dismantled materials having sale value/which are re-usable should be 

forwarded to the departmental store /sales yard/other sites by the successful tenderer at his own cost by 

engaging transports, labours, loading, unloading and stacking  the materials all complete as per 
instructions /directions of Engineer-in-Charge and no extra cost will be entertained for this. 

 
31). As KoPT is not a Registered Body Corporate, it is not liable to pay service tax under “Reverse Charge 

Mechanism” as per Service Tax Law. The service provider is liable to recover service tax as applicable”. 
       Reimbursement of service tax will be made to the contractor by KoPt on submission of actual payment of 

Service Tax at full rate for the work as per Finance Act, 1994. 

 
32) Micro and Small Enterprises firms registered with National Small Industries Corporation ( under single point 

registration scheme) shall be exempted from payment of cost of Tender Document and depositing Earnest 
Money , for which copy of valid National Small Industries Corporation certificates is to be attached. 

 

32) Measures against pollution: - The contractor shall have to take proper measures against environmental 
pollution during execution of work as directed by the Engineer.  

 
 



 

16 

 

PARTICULAR    SPECIFICATIONS 
 

 

 
Specification for Bollards: 

 
 

Bollards shall be provided in the positions and capacities shown in the drawings. The Bollards shall be Iron  
 

type. The Iron casting shall conform to IS 210. 

 
 

The thickness of the materials, shape, weight, etc. shall be as per relevent IS code of standard practice. 
 

 

 
 

 
Testing 

 
 

 

    Bollards are to be tested for grade , dimensions, Ultrasonic, ultimate Tensile stress and Hardness as per  
            

        relevent IS code (Latest Edition). 
 

 

 
 

 
 Fixtures ( bolts and nuts) are to be tested as per code – 1367. 

 
 

 

 
 

 
 

************************************************************** 
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                                                        कोलकाता पत्तन न्यास                     
KOLKATA PORT TRUST 

सिसिल इंजीसियर ंग सिभाग/ Civil Engineering Department 

वरिष्ठ काययकािी अभियंता, एन. एस. ङी.   का कायायलय 

Office of the Senior Executive Engineer, N.S.Dock 

51 ,सि. जी. आ .  ोड , कोलकाता -700043 

दू भाष/ Phone: 2439-7912, भवस्ताि/ Extension: 354, 356 

SCHEDULE – “T” 

The tenderer shall submit below the particulars of Technical set up of company 

and also indicate the Technical personnel who will be looking after the works. 

Name of Technical 

personnel 

Position 

held 

Qualification Period of 

service with 

the company 

 

 

 

 

 

 

 

 

 

 

   

  

 

 Dated, the .........                 2014               .          (Full Signature of the Tenderer) 

   



 

18 

 

                                                        कोलकाता पत्तन न्यास                     
KOLKATA PORT TRUST 

सिसिल इंजीसियर ंग सिभाग/ Civil Engineering Department 

वरिष्ठ काययकािी अभियंता, एन. एस. ङी.   का कायायलय 

Office of the Senior Executive Engineer, N.S.Dock 
51 ,सि. जी. आ .  ोड , कोलकाता -700043 

दू भाष/ Phone: 2439-7912, भवस्ताि/ Extension: 354, 356 

 

SCHEDULE – “O” 

Tenderers must fill in the undernoted columns:  

 

Sl. 

No. 

Full 

Particulars of 

similar works 
carried out 

by tenderer 

Amount 

of work 

Completion 

time as stated 
in tender 

Actual 

Completion 
time 

Name & 

Address of 
authorities 

for whom 
work was 

carried out 

Name & 

Address to 
whom 

references 
can be made 
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SCHEDULE –“O” Sheet – 2 
 

The tenderers are also requested to furnish the following particulars 

(A)  In case of a Limited Company  

1. Name of the Company  
 

 

2.Address of its present registered office  

 
 

 

3.Date of its incorporation  
 

 

 
 

4.Full name and address of each of its 

directors any special particulars as to 
Directors if desired to be stated 

 

 
 

 

 

5. Name, address and other necessary 

particulars as to Managing Agents if any 
appointed by the Company 

 
 

 

6. Copies of Memorandum, Articles of 

Association (with the latest amendments if 
any) 

 
 

 

7. Copies of audited Balance sheets of the 
Company for the last three years 

 

 

 

 

(B) In case of a Firm 

1.Name & Address of the firm  

 
 

2. When business started  
 

3.If registered, a certified copy of the 
certificate of Registration 

 

 

4. certified copy of the Deed of Partnership 
 

 

5. Full Name & Address of each of the 
partners and the interest of each partners in 

the partnership, any special particulars as to 
partners if desires to be stated. 

 

 

6. Whether the firm pays income tax over 
Rs.10, 000/- per year. 

 

 

7. Copies of audited Balance sheets of the 

Company for the last three years 
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(C) In case of an Individual 

 

1. Full name & address of the tenderer, any 

special particulars of the tenderer if desired 

to be stated.  
 

 

 

2. Name of the father of the tenderer 

 

 

 

3. Whether the tenderer carries on business 

in his own name or any other name. 
 

 

4. When business was started and by whom. 
 

 

5. Whether any other person is interested in 

the business directly or indirectly. If so, 
name, address etc. of such persons and the 

nature of such persons and the nature of 
such interest. 

 

 

6. Whether the firm pays income tax over 

Rs.10, 000/= per year. 

 

 

7. Copies of audited Balance sheets of the 

Company for the last three years. 
 

 

 

 
 

Dated, the...................2014.                     (  Full Signature of   the Tenderer  )       
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(Proforma of Performance certificate/credential of works) 
 

1. Name of the Certifying Authority: 

 
 

 

 

2.  Name of the  work : 
 

 
 

 

 
 

 

3. Name of the Contractor   : 
 

 

 

 

4. Schedule date of commencement and 

completion of the work as per Work Order 

: 
 

 
 

 

5. Date of actual commencement of work & 

date of actual completion : 
  

 
 

 

6. i) If there is time overrun, whether delay 

is due to the contractor (Yes/No.): 
 

ii) If yes, what  is the  extent  of delay 
attributable  to the contractor : 

 
 

 

 

7. Sanctioned Tender value & Actual value  
executed : 

 
 

 

 

 

8.       Quality of work 

(Excellent/satisfactory/poor) : 
 

 

 

 
 

 

 
 

9.  Remarks (If any)  : 
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[Format of Affidavit] 

 

On the Rupees Ten Non-Judicial Stamp Paper. 
 

BEFORE THE 1ST CLASS JUDICIAL MAGISTRATE AT ……….. 

 
 

AFFIDAVIT 
 

I………………................... son of …………… aged about…….... year, by faith ………………… , by occupation 

…………… residing at …………., do hereby solemnly affirm and declare as follows:- 

 

1. THAT I am the proprietor/Partner of ….…......................……. Having  office at …………….................…. And 

carrying on business on the said name and style. 

    

 
    (In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be mentioned 

in the affidavit). 

 
 

2.  THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I. Registration. 
 

 

 
 3.  THAT the present affidavit is to be files before the Kolkata Port Trust as per the Clause No.8 of the  

 

Tender No. 202/NSD/33    dt. 03.02.15   issued by Kolkata Port Trust in 
respect of the work “Tender for Replacement of 6 nos. 20 Ton C.I. Stag Horn 

bollards at different location of N.S.Dock and 3 nos C.I. Double Barrel Type Bollard 
(Twin Bollard) at 12 NSD Berth N.S.Dock. 

 
     THAT the statements made above are all true to the best of my knowledge and belief. 
 

   
 

 

 
                                                                                                    DEPONENT 

    Identified by me 
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[Format of Indemnity Bond] 

 

On the Rupees Fifty Non-Judicial Stamp Paper. 
 

INDEMNITY BOND 

 
By THIS BOND I, Shri/Smt…………….……………........................................, son of  Shri/Smt 

………………………………………………..………..Residing at …………………..…………………………… by occupation 

….…......…….. the Partner/Proprietor/Director ……………..having office at 

………………....................................................................., am a tenderer under Civil Engineering 

Department, Kolkata Port Trust (A statutory Body under MPT Act, 1963).  

2.    WHEREAS, the said Kolkata Port Trust had asked the every tenderer, who is not covered under E.S.I. Act or 
exempted to furnish an Indemnity Bond in  favour  of Civil Engineering Department, Kolkata Port Trust 

against all damages and accident to the Labourer Tenderer/Contractor. 
 

 3.  NOW THIS BOND OF INDEMNITY WITNESSTH THAT the Tenderer/Contractor named herein above shall 

indemnify the Kolkata Port Trust against all damages and accident occurring to the Labourers of the 
Tenderer/Contractor as demanded by the Kolkata Port Trust and which shall be legal and/or claimed by 

the Kolkata Port Trust during the execution of the work stated in the NIT No. 202/NSD/33    dt. 

03.02.15. 
4.  AND the Contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata Port Trust 

and its administrator and representative and also all such possible claim or demand for damages and 

accidents. 

     In WITNESS WHEREOF I, .....……………………………………, the Partner/ 

Proprietor/Director………………………………………………………………. hereto set and seal this the 

…………………………. Day of …………………..... in the year ……………………at ……………….... 

  

 Signature of the Indemnifie 

   Sureties:                                                        
 

1. Signature: 
    

     Name: 

    
     Address: 

 
2. Signature 

     

     Name: 
 

     Address: 
 

Witnesses: 
        

     Signature 

 
     Name: 

 
     Address: 

 



General Conditions of Contract
Forms And Agreements

Sanctioned by the Trustees under Resolution No. 92
of the 6th Meeting held on 27th May, 1993.

KOLKATA PORT TRUST
KOLKATA  DOCK  SYSTEM

& HALDIA  DOCK  COMPLEX
MAY, 1993



AMENDMENTAMENDMENTAMENDMENTAMENDMENTAMENDMENT
TTTTTOOOOO

GENERAL CONDITIONS OF CONTRACT

Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (d)

                               PREVIOUS                               AS AMENDED

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 139
OF THE TRUSTEES’ 10TH METING HELD ON 19.11.1999]

Any tender priced
upto Rs 1,00,000/-

Rs 5,000/-Any tender priced
upto Rs 50,000/-

A

B

CRs 2,500/-

Any tender priced
upto Rs 2,00,000/-

Rs 10,000/-Any tender
priced upto Rs
1,00,000/-

Rs 5,000/-

Any tender priced
upto Rs 5,00,000/-

Rs 25,000/-Any tender priced
upto Rs 2,00,000/-

Rs 10,000/-
A

B

C

Class  of
Registra-
tion

Financial  Limit
Of Each Tender

Amount Of Fixed
Security

Class  of
Registra-
tion

Financial  Limit
Of Each Tender

Amount Of
Fixed Security



 D E F I N I T I O N S
CHAPTER–1

1.    DEFINITIONS

1.0 In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except where
the context otherwise required.

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees
for the Port of Calcutta, a body corporate under Section 3 of the Major
Port Trusts Act, 1963, including their successors, representatives and
assigns.

1.2 “Chairman” means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major
Port Trusts Act, 1963

1.3 “Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

1.4 “Engineer” means the Board’s official who has invited the tender on its
behalf and includes the Manager (Infrastructure & Civic Facilities) or
other official as may be appointed from time to time by the Employer,
with written notification to the Contractor, to act as Engineer for
the purpose of the Contract, in place of the “Engineer” so designated.

1.5 “Engineer’s Representative” means any subordinate Engineers or Assistant to
the Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

1.6 “Work” means the work to be executed in accordance with the Contract
and includes authorised “Extra Works” and ‘Excess Works” and “Tem
porary Works”.

1.7 “Temporary Works” means all temporary works of every kind required
in or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all
temporary erections, scaffolding, ladders, timbering, soaking vats, site
offices, cement and other godowns, platforms and bins for stacking
building materials, gantries, temporary tracks and roads, temporary
culverts and mixing platforms.

1.8 “Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities) of
the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.
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Employer

Chairman

Contractor

Engineer

Engineer’s
Representative

Works

Temporary
works

Extra works and
Excess works



1.9 “Specifications” means the relevant and appropriate Bureau of Indian
Standard’s specifications / International Standard’s Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the
Tender. Specification

1.10 “Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time to
time be furnished or approved in writing by the Engineer.

1.11 “Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and
Price, if any, adopted by the Trustees at their discretion.

1.12 “Constructional Plant” means all appliances or things of whatsoever
nature required in or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

1.13 “Site” means the land, and other places, on, under, in or through which the
works are to be executed or carried out and any other lands or places provided
by the Trustees for the purpose of the Contract.

1.14 “Contract Price” means the sum named in the letter of acceptance of the
Tender/Offer of the Contractor, subject to such additions there to and
deductions therefrom as may be made by the Engineer under the
provisions here-in-after contained.

1.15 “Month” means English Calendar Month.

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act
of foreign enemies, hostilities (whether war be declared or not), Civil
War, rebellion, revolution, insurrection or military or usurped power or
use or occupation by the Trustees of any portion of the works in respect
of which a certificate of completion has been issued (all of which are
herein collectively referred to as the excepted risks).

1.17 Word importing the singular only, also includes the plural and
vice-versa where the context so requires.

1.18 The heading and marginal notes in these General Conditions of
Contract shall not be deemed to be part thereof or be taken into
consideration in the interpretation or construction thereof or of the contract.
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1.19  Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE.

2.1 The Contractor shall execute, compete and maintain the works in terms
of the contract to the entire satisfaction of the Engineer and Shall
comply with the Engineer’s direction on any matter whatsoever.

2.2 The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

2.3 The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress
of the works such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the contractor shall carry out and
be bound by the same.

(b) to alter or modify the specification of any material and workman-
ship and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work
and for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as
the first referee.

(f) to grant extension of completion time.

2.4 The Engineer’s Representative shall :

(i) watch and supervise the works.

(ii) test and examine any material to be used or workmanship
employed in connection with the work.

(iii) have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

(v) order demolition of defectively done work for its reconstruction
all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying modification
of design and extension of completion time of the work and

(vii) have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer
under intimation to the Contractor.

2.5 Provided always that the Engineer’s Representative shall have no power :

(a) to order any work involving delay or any extra payment by the Trustees,

(b) to make variation of or in the works and

(c) to relieve the Contractor of any of his duties or obligations under the
Contract.
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2.6 Provided also as follows :

(a) Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the contractor’s cost
and the contractor shall have no claim to compensation for the loss
sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to the
Engineer who shall thereupon confirm, reverse or vary such decision.

(c) Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of power
and authority vested in the Engineer to his Representative in writing,
shall bind the contractor and the Trustees as though it had been given by
the Engineer, who may from time to time make such delegation.

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES

3.1 The Contractor shall, before making out and submitting his tender / offer,
be deemed to have inspected and examined the site, fully considered all
factors, risks and contingencies, which will have direct and indirect
impact on his expenses and profit from the work and shall be
specifically deemed to have taken the following aspects into consideration :

(a) The form and nature of the site and its surroundings including
their sub-surface, hydrological, tidal and climatic conditions, the
means of access to the site and all other local conditions including
the likely charges and costs for temporary way-leave, if any,
required for the work.

(b) The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the
work to the entire satisfaction of the Engineer, and also by
complying with the General and Special Conditions of Contract.

(c) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment
and Construction materials.

(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made there-
under, the rules, regulations and bye-laws of public bodies or any
local or other authority by the Contractor, keeping the Trustees
indemnified against penalties and liabilities of every kind arising
from the Contractor’s failure in such compliance.

4

Engineer’s Over-
riding Power

The tender must
encompass all
relevant aspects/
issues

Site & Local
condition.

Drawing/
Specification/
Nature & extent of
work to be
done.

Accommodation for
Contractor’s men/
materials.

Water for drinking
etc. /Electrical
power.

Payment of
Taxes/duties
and observance of
all statutes.



Payment of Stamp
Duty by the
Contractor.

Disclosure of
Owner’s name.

Earnest
Money and
Security Deposit.

Method of
Paying E.M.

Refund of E.M.

Exemption from
E.M. to Regd.
Firms.

(b) Earnest Money shall be deposited with the Trustees’ treasurer in
cash or by Banker’s Cheque of any Kolkata Branch of a
Nationalised Bank of India drawn in favour of Kolkata Port Trust
or in the form of an “Account Payee” Draft of any Nationalised
Bank of India drawn in favour of “Kolkata Port Trust” and
payable at Kolkata/Haldia, as the case may be, and the receipt
granted therefor be kept attached to the Tender/Offer in the Sealed
Cover.

(c) Earnest Money of un-accepted tender shall be refunded without
any interest through A/c. Payee Cheque drawn on a Nationalised
Bank of Kolkata / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have
deposited fixed Security with the Trustees’ FA & CAO /
Manager (Finance) according to his Class of Registration, shall
be exempt from depositing the Earnest Money, as per the
following scale :
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(f) Payment of all kinds of stamp-duty for executing the agreement
or for any legal instrument including Bank Guarantees and
Indemnity Bonds.

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by
the Trustees, unless stipulated otherwise in the Notice Inviting the
Tender and shall be faultless in figures and free from erasing. Correc-
tions, if any, shall only be made by scoring out and initialling of the
revised figure.

3.3 If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their owners/
partners/share holders at the required points of time. The failure in this
regard shall be treated as a breach and a contract, if entered into, shall
be liable to be cancelled.

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the amount
calculated as per the following scale.

½% of the estimated value of
work subject to a maximum of
Rs. 10,000/-and minimum of
Rs. 1,000/-.

2% of the estimated value of
work subject to a maximum of
Rs. 20,000/- and minimum of
Rs. 5,000/-.

Over Rs. 1,00,000=00

1% of the estimated value of
work

5% of the estimated value
of work

Up to Rs. 1,00,000=00

For Contract of Supplying
Materials or Equipment only.

For Works Contract

Amount of Earnest MoneyEstimated Value
of Work



Tender with-
out EM liable to
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E.M. to be
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Mode of
recovery of
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Scale of S.D.
recovery.

S.D. for supply
contracts to be
deposited in
advance.

No interest payable
on E.M. /S.D.

Mode of refund of
S.D.

(e) (i)  Tender submitted without requisite Earnest  Money may be
   liable to rejection.

       (ii) If before expiry of the validity period of his Tender/Offer, the
tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer,
the Earnest Money deposited shall be liable to forfeiture at the
option of the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by
the Trustees as part of the Security Deposit, for which a separate
Treasury Receipt shall be issued to the Contractor after cancella-
tion of the previous Earnest Money.

(g) Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @
10% of the gross value of work in each such bill, so that the total
recovery may not exceed the quantum computed as per the under
noted percentages of the total value of work actually done up to
the stage of completion.

(h)  Balance Security for Contract of supplying materials and
equipment computed in terms of the percentages given above,
shall have to be deposited with the Trustees’ Treasurer in
advance and within 30 days from the date of placement of supply
order, either in cash or by A/c. Payee Draft of a Nationalised
Bank of India drawn in favour of Kolkata Port Trust and payable
at Kolkata/Haldia, as the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor
on the amount of Earnest Money/Security Deposit held by the
Trustees, at any stage.

3.5 (i) The Security Deposit shall refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. If, however, the

6

Class of
Registration

Amount of Fixed Security Financial Limit of Each Tender

C      Rs.  25,000/-     Any tender priced up to Rs. 50,000/-

B Rs.  5,000/-    Any tender priced up to Rs. 1,00,000/-

A Rs. 10,000/-  Any tender priced up to Rs. 2,00,000/-

Value of Work % of Security Deposit for works
contract.

% of Security Deposit For contract of
supplying materials & equipment only.

For works up to
Rs.10,00,000/-.

1% on first Rs.10,00,000/- +
½% on the next Rs.10,00,000/- +
¼% on the balance.

10% on first Rs.10,00,000/- +
7 ½% on the next Rs.10,00,000/- +
5%  on the balance.

For works costing
more than
Rs.20,00,000/-

1% on first Rs.10,00,000/- +
½% on the balance.

10% on first Rs.10,00,000/- +
7½% on the balance.

10% (Ten percent)     1% (One percent)

For works costing
more than
Rs.10,00,000/- and
up to Rs.20,00,000/-



Forfeiture of S.D.

Bank Guarantee in
lieu of Cash S.D. in
certain cases.

English language to
be used.

Applicability of
laws on the
contract.

Contractor to
Execute Contract
Agreement.

Contract provides for any maintenance period. 50% of the
Security Deposit may be refunded against any of the Treasury Receipt
for that amount on expiry of half of the maintenance period and the
balance deposit on the expiry of the said maintenance period and after
the Engineer has certified the final completion of work in Form G.C.2 and the
Contractor has submitted his “No Claim” Certificate in Form G.C.3.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the Contract. The Trustees
shall also be at liberty to deduct any of their dues from the Security
Deposit, fixed Security, Earnest Money or from any sum due or to
become due to the Contractor under any other contract.

3.6 If stipulated in the contract as a Special Condition, the contractor shall have to
submit to the Engineer a performance Bond in the form of an irrevocable
guarantee from Kolkata / Haldia Branch, as the case may be, of any Nationalised
Bank of India in the proforma annexed hereto and for the sum and period as
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from
the date of such letter, failing which the Contract shall be liable to be
terminated and the earnest money shall be liable to forfeiture; all at the
discretion of the Engineer. The cost of obtaining this or any other Bank
Guarantee and/or the revalidation thereof, wherever required, has to be borne
by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of
any contractual obligation by the Contractor, the Engineer and/or the Trustees
shall be at liberty to raise claim against the Guarantee and/or enforce the same
unilaterally.

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1 (a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As
applicable only within the jurisdiction of the High Court at Kolkata,
India, including the following Acts :

1. The Contract Act (India), 1872.

2. The Major Port Trusts Act, 1963.

3. The Workmen’s Compensation Act, 1923.

4. The Minimum Wages Act, 1948.

5. The Contract Labour (Regulation & Abolition) Act,1970.

6. The Dock Workers’ Act,1948.

7. The Indian Arbitration and Conciliation Act (1940) (in the case of a
definite Arbitration Agreement only).

4.2 After acceptance of his Tender/Offer and when called upon to do so by the
engineer or his representative, the contractor shall, at his own expense, enter
into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed, the other
documents referred to in the definition of the term ‘Contract’ here-in-before,
shall collectively be the Contract.
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4.3 Several documents forming the contract are to be taken as mutually explana-
tory of one another. Should there by any discrepancy, ambiguity, omission or
error in the various contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on the parties to
the Contract.

4.4 Two copies of the Drawings referred to in the general and special Conditions
of Contract and in the Bill of Quantities, shall be furnished by the Engineer to
the Contractors free of cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work, if not torn or
mutilated on being regularly used at site.

4.5 The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of
the works and shall, when required, furnish copies of the same free of cost to
the Engineer for his information and/or approval, without meaning thereby
the shifting of Contractor’s responsibility on the Engineer in any way
whatsoever.

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible
(a) for the acts, defaults and neglect of any sub-contractor, his agents,
servants or workmen as fully as if these were the acts, defaults or neglects of
the Contractor himself or his agents, servants or workmen and (b) for his full
and entire responsibility of the contract and for active superintendence of the
works by him despite being sublet, provided always that the provision of
labourers on a “piece rate” basis shall not be deemed to be sub-letting under
this clause.

4.7 Unless otherwise specified, the Contractor shall be deemed to have included
in his Tender/Offer all his cost for supplying and providing all constructional
plant, temporary work. Materials both for temporary and permanent works,
labour including supervision thereof, transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching,
lighting, payment of fees, taxes and duties to the appropriate authorities and
other things of every kind required for the construction, erection, completion
and maintenance of the work.

4.8 The Contractor shall be solely responsible for the adequacy, stability and safety
of all site operations and methods of construction, even if any prior approval
thereto has been taken from the Engineer or his Representative. The
Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification prepared/
proposed/used by the Contractor.
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4.9 Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or
any approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract. If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of work
within the stipulated time whenever asked to do so.

4.10 Necessary and adequate supervision shall be provided by the Contractor   during
execution of the works and as long thereafter as the Engineer or his represen-
tative shall consider necessary during the maintenance period. The Contrac-
tor or his competent and authorised agent or representative shall be constantly
at site and instructions given to him by the Engineer or his representative in
writing shall be binding upon the Contractor subject to limitation in Clause
2.5 hereof. The Contractor shall inform the Engineer or his representative in
writing about such representative/agent of him at site.

4.11 The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to direct
the Contractor to stop deployment of any of his staff, workmen or official at
site and the Contractor shall within 48 hours comply with such instruction
without any demur, whenever the Engineer shall feel that the deployment of
the person concerned will not be conducive to the proper and timely
completion of the work.

4.12 The Contractor shall be responsible for the true and proper setting-out of the
works in relation to reference points/lines/levels given by the Engineer in
writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of
his responsibility for the correctness thereof and he shall fully provide protect
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks,
profile marks and other things used in setting out the works.

4.13 From the commencement of the works till issue of the completion certificate
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may cause the same
to be made good by any other agency and the expenses incurred and certified
by the Engineer shall deem proper. This Clause will not apply to that part of
the work, which might have been taken over by the Trustees on partial
completion of the work and in such case the Contractor’s obligation will be
limited to repairs and replacement for manufacturing or construction defects
during the Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance period.

9



Contractor is
responsible for all
damages to other
structures / persons
caused by him in
executing the work.

Fossils, Treasure
troves, etc. are
Trustees’ property.

 Contractor to
indemnify the
Trustees against all
claims for loss,
damage, etc.

Dismantled materials
Trustees’ property

Contractor’s quoted
rates/price must be
all inclusive.

4.14 The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

4.15 The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered at
site which shall remain the property of the Trustees and protect them from
being damaged by his workmen and arrange for disposal of them at the
Trustees’ expense as per the instruction of the Engineer’s Representative.

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

(a) Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
or compensation, if any, for getting all materials and equipment
required for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Private road, railway tracks, footpaths, crane tracks,
waterways, quays and other properties belonging to the
Trustees or any other person.

(d) Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s plants
and materials.

(f) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his Representa-
tive to the workmen of the Trustees and other agencies employed by or
with the permission and/or knowledge of the Trustees on or near the
site of work.

4.17 Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.

4.18 The Contractor’s quoted rates shall be deemed to have been inclusive of the
following :

(a) Keeping the site free of unnecessary obstruction and removal from site
of constructional plant wreckage, rubbish, surplus earth or temporary
works no longer required.

10



Notice to Contractor.

Contractor not to
publish photograph
or particulars of
work.

Contractor to
provide facilities to
outsiders.

Work to cause
minimum possible
hindrance to traffic
movement.

(b) Cleaning and removal from site all the surplus materials of every kind
to leave the site clean and tidy after completion of the work, without
which payment against final bill may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution of whatever
nature during execution and maintenance of the works and to prevent
rubbish, refuse and other materials from being thrown into the water
by the Contractor’s men or those of his agency.

(d) Making arrangements  for deployment of all labourer and workers,
local or otherwise including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

(e) Making arrangements in or around the site, as per the requirements of
local authority or the Engineer or his Representative for preventing (i)
spread of any infectious disease like smallpox, cholera, plague or
malaria by taking effective actions for destruction of rats, mice,
vermin, mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs, Narcotics,
Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor’s or his Sub-Contractor’s
workmen, (iv) deployment  of workmen of age less than 16 years.

4.19 Every direction or notice to be given to the Contractor shall
be deemed to have been duly served on or received by the Contractor, if the
same is posted or sent by hand to the address given in the tender or to the
Contractor’s Site Office or in case of Trustees’ enlisted Contractor to the
address as appearing in the Trustees’ Register or to the Registered Office of
the Contractor. The time mentioned in these conditions for doing any act after
direction or notice shall be reckoned from the time of such posting or
despatch.

4.20 The Contractor and his Sub-contractor or their agents and men and any firm
supplying plant, materials and equipment shall not publish or caused to be
published any photographs or description of the works without the prior
authority of the Engineer in writing.

4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer     render
all reasonable facilities and Co-operation as per direction of the Engineer or
his representative to any other Contractor engaged by the Trustees and their
workmen to the Trustees’ own staff and to the men of other Public Body on or
near the site of work and in default the Contractor shall be liable to the
Trustees for any delay or expense incurred by reason of such default.

4.22 The work has to be carried out by the Contractor causing the minimum of
hindrance for any maritime traffic or surface traffic.
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Materials & Works

4.23 All constructional plants, temporary works and materials when brought to the
site by the Contractor shall be deemed to be the property of the Trustees who
will have lien on the same until the satisfactory completion of the work and
shall only be removed from the site in part or in full with the written
permission of the Engineer or his Representative.

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.

5.1 The Contractor shall commence the work within 7 days of the receipt of
Engineer’s letter informing acceptance of the Contractor’s tender/offer by the
Trustees or within such preliminary time as mentioned by the Contractor in
the Form of Tender or the time accepted by the Trustees. The Contractor shall
then proceed with the work with due expedition and without delay, except as
may be expressly sanctioned or ordered by the Engineer or his Representa-
tives, time being deemed the essence of the contract on the part of the contractor.

5.2 The Contractor shall provide and maintain a suitable office at or near the site
to which the Engineer’s Representative may send communications and
instructions for use of the Contractor.

5.3 Unless specified otherwise in the contract or prior permission of the Engineer
has been taken, the contractor shall not execute the work beyond the working
hours observed by the Engineer’s Representative and on Sundays and
Holidays observed in the Trustees’ system, except in so far as it becomes
essential on account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has been endangered by any act or
neglect on the part of the contractor, then the Engineer or his Representative
shall order and the contractor at his own expense shall work by day and by
night and on Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor from any
of his obligations. The Engineer’s decision in this regard shall be final,
binding and conclusive.

5.4 Unless stipulated otherwise in the contract all materials required for the work
shall be procured and supplied by the contractor with the approval of the
Engineer or his Representative and subject to subsequent testing as may be
required by the Engineer or his Representative. The Engineer shall exercise
his sole discretion to accept any such materials.

5.5 Unless stipulated otherwise in the contract, all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the material and workmanship shall be
of the best of their respective kinds to the satisfaction of the Engineer.
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5.6 Samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, all at the Contractor’s cost.

5.7 Unless stipulated otherwise in the contract, the cost of any test required by the
Engineer or his representative in respect of materials and workmanship
deployed on the work, shall be borne by the Contractor.

5.8 Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(a) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping them
in his safe custody, furnishing of statement of consumption thereof in
the manner required by the Engineer or his representative, return of
surplus and empty container to the Trustees’ Stores as per the direction
of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and for
any loss or damage thereof for any reason other than “Excepted Risks”,
the Contractor shall compensate the Trustees’ in the manner decided
by the Engineer and shall at no stage remove or cause to be removed
any such material from the site without his permission in writing.

(c) The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of
suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other compensa-
tion, monetary or otherwise, for any delay in the supply of Trustees’
materials to him. The Contractor shall, however, communicate his
requirement of such materials to the Engineer from time to time.

(d) Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the contractor shall be recovered from the
contractor’s bills and/or any of his other dues, progressively according
to the consumption thereof on the work and/or in the manner decided
by the Engineer or his representative and at the rate/s stipulated in the
contract. These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to procure
and provide any such material on the written order of the Engineer
consequent on the Trustees’ failure to effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any of
the Trustees’ materials issued to the contractor has been – (i) lost or
damaged, (ii) consumed in excess of requirement and (iii) wasted by
the contractor in excess of normal  wastage, then the value thereof
shall be recovered from the contractor’s bills or from any of his other
dues, after adding 19 ¼% extra over the higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would
be determined by the Engineer.
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5.9  The Engineer or his Representative shall have the power to inspect any
material and work at any time and to order at any time – (I) for removal from
the site of any material which in his opinion is not in accordance with the
contract or the instruction of the engineer or his representative, (ii) for the
substitution of the proper and suitable materials, or (iii) the removal and proper
re-execution of any work which in respect of material and workmanship is not
in accordance with the contract or the instructions of the Engineer. The
Contractor shall comply with such order at his own expense and within the
time specified in the order. If the contractor fails to comply, the Engineer shall
be at liberty to dispose any such materials and re-do any work in the manner
convenient to the Trustees by engaging any outside agency at the risk and
expense of the contractor and after giving him a written prior notice of 7 days.

5.10 No work shall be covered up and put out of view by the contractor without
approval of the Engineer or his Representative and whenever required by him,
the contractor shall uncover any part or parts of the work or make openings in
or through the same as may be directed by the Engineer or his representative
from time to time and shall reinstate or make good those part of works thus
affected to the satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer, if the
initial covering up was with prior written order of the Engineer or his
Representative.

5.11 On a written order of the Engineer or his Representative, the contractor shall
delay or suspend the progress of the work till such time the written order to
resume the execution is received by him. During such suspension the
contractor shall protect and secure the work to the satisfaction of the Engineer
or his Representative. All extra expenses in giving effect to such order shall
be considered by the Trustees, unless such suspension is –

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the
works or any part thereof.

The Engineer shall settle and determine such extra payment and/or Extension
of completion time to be allowed to the contractor, as shall, in the opinion of
the Engineer be fair and reasonable, and the same shall be final and binding
on the Contractor.

5.11.1 If at any time before or after commencement of the work the Trustees do not
require the whole of the work tendered for the Engineer shall notify the same
to the contractor in writing and the contractor shall stop further works in
compliance of the same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature stoppage of work or
on account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications, drawings,
designs and instructions.
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5.12  When the whole of the work has been completed to the satisfaction of the
Engineer and has passed any final test prescribed in the contract, the contrac-
tor shall, within 21 days of submission of his application to the Engineer, be
entitled to receive from him a certificate for completion of work in Form
G.C.1, annexed hereto. If any part of the total work having been completed to
the satisfaction of the Engineer, be taken over and/or used by the Trustees, the
Contractor shall on application be entitled to partial completion certificate in
the Form G.C.1 indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract, if any, shall
commence from the date mentioned in such certificate so far as the completed
portion of the work is concerned.

6.0 TERMS OF PAYMENT :

6.1 No sum shall be considered as earned by or due to the Contractor in respect of
the work till final and satisfactory completion thereof and until a certificate of
final completion in Form G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the certificate in Form
G.C.2, shall all be treated as mere advance, which shall stand recoverable in
full or in part, if the Engineer so decides in the context of Contractor’s
unfulfilled contract condition, if any.

6.2 All payments shall be made to the Contractor only on the basis of measure-
ments of actual work done, as recorded in the Trustees’ measurement books
and at accepted tendered or at agreed rates, as the case may be, except as
otherwise provided in the contract and when the Engineer decides any other
rate for change in the scope of work or omission, if any, on the part of the
Contractor.

6.3 For work of sanctioned tender value more than Rs.50,000/- or having an
initially stipulated completion period of 4 months or more, on account
payments may be made at the discretion of the Engineer or his Representa-
tive at intervals deemed suitable and justified by him. Provided always that
subject to execution of work of substantial value in the context of the contract
price, the interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not be less than 1 month
in between two payments for on account bill and/or advance.

6.4 Measurement for works done shall be progressively taken by the Engineer’s
Representative and entered in the Trustees’ Measurement Book, at intervals
deemed suitable and proper by him and/or the Engineer. The Contractor or his
duly accredited Representative or Agent shall remain present at the time of
such measurement and assist the Engineer’s Representative in every manner
required by him. After the measurements taken have been entered in the
Measurement Book, the Contractor or his Agent shall sign the Measurement
Book at the end of such Measurements over the Contractor’s Rubber Stamp
as a token of acceptance of all such measurements, recorded above and prior
to such signature. If the Contractor or his Agent fails to participate even after
3 days written notice from the Engineer’s Representative, the measurement
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shall be taken ex-parte by the Engineer’s Representative and those shall be
accepted by the Contractor.

6.5 Based on the quantum of work and the value thereof computed in the
Measurement Book, the Contractor shall type out his bill in the proforma
approved by the Engineer and submit the same to the Engineer’s Representa-
tive in quadruplicate, duly signed by him or his accredited Agent over his
Rubber Stamp. The Engineer or his Representative may in his absolute
discretion, allow advance payment against such bill to the extent of an amount
not exceeding 75% of the “net payable” sum of the said bill, subject to
adjustment thereof against the bill at the time of checking and auditing the bill
at the Trustees’ end. The measurement Book will not be handed over to the
Contractor; but he will obtain the abstracts of quantities, amounts and
recoveries to type out the bill.

6.6 At the discretion of the Engineer or his Representative and only in respect of
accepted offers/where estimated amount put to tender would be Rs.2,00,000/-
or more, advance payment may be made to the extent of 75% of the value of
any material purchased and brought to the site by the Contractor. Provided
always that –

(i) the materials shall, in the opinion of the Engineer or his Representative
be of imperishable nature.

(ii) the value of such materials shall be assessed by the engineer or his
Representative at their own discretions.

(iii) a formal agreement has been drawn up with the contractor, under which
the Trustees secure a lien on the contractor’s materials.

(iv) the materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the execution of
the work or otherwise.

(v) in the event of storage of such materials within the Trustees’ protected
areas in the Docks, the contractor shall submit an Indemnity Bond in
the proforma and manner acceptable to Trustees’ whereby the
contractor shall indemnify the Trustees against all financial loss/
damage, on account of loss/damage to such materials for whatever reasons.

(vi) in the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favouring the Trustees and for the same
sum as is being advance, in the proforma and manner acceptable to the
Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any
Nationalised Bank or a Schedule Commercial Bank, as the case may
be, acceptable to the Trustees and shall remain valid till the anticipated
period of consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank guaranteeing
automatic payment of the guaranteed sum to the Trustees by the Bank
on the date of expiry of the validity of the Guarantee, unless with the
prior written approval of the Engineer on behalf of the Trustees, the
Bank has extended the validity of the Guarantee.
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(vii) The amount of advance shall be recoverable from the contractor’s bills
or any other dues, progressively with the consumption of the materials
on the basis of quantity consumed. Consequent on full recovery of the
advance the Indemnity Bond/Bank Guarantee, vide sub-clause (v) &
(vi) above, shall be returned to the Contractor duly discharged by the
Engineer on behalf of the Trustees.

6.7 No certificate of the Engineer or his representative shall protect the Contrac-
tor against or prevent the Trustees from obtaining repayment from the
Contractor, in case the Engineer or his representative should overcertify for
payment or the Trustees should over-pay the Contractor on any account.

6.8 No claim for interest shall be admissible or payable to the Contractor at any
stage and in respect of any money or balance or Bank Guarantee, which may
be due to the Contractor from the Trustees, owing to dispute or otherwise or
for any delay on the part of the Trustees in making interim or final payment or
otherwise.

7.0 VARIATION AND ITS VALUATION :

7.1 The Quantities set out in the Bill of Quantities of the tender shall be treated as
estimated quantities of the work and shall never be deemed as actual or
correct quantities of the works to be executed by the contractor in fulfilment
of his obligation under the contract.

7.2 The Engineer shall have the power to order the Contractor in writing to make
any variation of the quantity, quality or form of the works or any part thereof
that may, in his opinion, be necessary and the Contractor upon receipt of such
an order shall act as follows :

(a) Increase or decrease the quantity of any work included in the contract.

 (b) Omit any work included in the contract.

 (c) Change the Character or quality or kind of any work included in the contract.

 (d) Change the levels, lines, position and dimensions of any part of the
work, and

 (e) Execute extra and additional work of any kind necessary for
completion of the works

7.3 No such variation shall in any way vitiate or invalidate the contract or be
treated ass revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision shall be
taken into account and the contract price shall be varied accordingly.

7.4 Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work upto 15%, where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the bill of quantities. Provided also that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer’’ subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.
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7.5 (a) The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added to
or deducted from the sum named in the tender in respect of any extra
work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates and
prices set out in the contract, if in the opinion of the Engineer, the same
shall be applicable. If the contract does not contain any rates or prices
directly applicable to the extra, additional or substituted work, then the
Engineer may decide the suitable rates on the basis of Schedule of
Rates (including surcharge in force at the time of acceptance of
tender), if any, adopted by the Trustees with due regard to the accepted
contractual percentage, if any thereon. In all other cases the Engineer
shall solely determine suitable rates in the manner deemed by him as
fair and reasonable, and his decision shall be final, binding and
conclusive.

(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part thereof
shall be such that, in the opinion of the Engineer, the rate of prices
contained in the contract for any item of the works or the rate as
evaluated under sub-clauses (b) and (c) of this clause, is by reason of
such omission or addition rendered unreasonable or in-applicable, the
Engineer shall fix such other rate or price as he deems proper and the
Engineer’s decision shall be final, binding and conclusive.

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

8.1 Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or strikes,
lock-outs, civil commotion or other special circumstances of any kind beyond
the control of the Contractor, cause delay in completing the work, the contrac-
tor shall apply to the Engineer in writing for suitable extension of completion
time within 7 days from the date of occurrence of the reason and the Engineer
shall thereupon consider the stated reasons in the manner deemed necessary
and shall either reject the application or determine and allow in writing the
extension period as he would deem proper for completion of the work with or
without the imposition of “Liquidated Damage” Clause (No.8.3 hereof) on
the Contractor and his decision shall be final and binding on the Contractor. If
an extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause No.8.3 of the Liquidated
damage shall apply from its date of expiry, if the work be not completed within
the extended time, unless stated otherwise in the decision communicated by
the Engineer, as aforesaid.
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8.2 (a) If the Contractor fails to complete the work within the stipulated dates
or such extension thereof as communicated by the Engineer in writing,
the Contractor shall pay as compensation (Liquidated Damage) to the
Trustees and not as a penalty, ½% (half percent) of the total value of
work (contract piece) as mentioned in the letter of acceptance of the
tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such compensation
shall not exceed 10% of the said value of work.

(b) Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation/damage in
Sub-clause (a) of this clause, from any money due or likely to become
due to the Contractor. The payment or deduction of such compensation/
damage shall not relieve the Contractor from his obligation to
complete the work or from any of his other obligations/liabilities
under the contract and in case of the Contractor’s failure and at the
absolute discretion of the Engineer, the work may be ordered to be
completed by some other agency at the risk and expense of the
Contractor, after a minimum three days notice in writing has been given
to the Contractor by the Engineer or his Representative.

8.3 Without being liable for any compensation to the Contractor, the Trustees
may, in their absolute discretion, terminate the contract and enter upon the
site and works and expel the Contractor there from after giving him a
minimum 3 days’ notice in writing, due to occurrence of any of the following
reasons and decision of the Trustees in this respect, as communicated by the
Engineer shall be final and conclusive :

(i) The Contractor has abandoned the contract.

(ii) In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the agreed
period on account of Contractor’s lapses.

(iii) The Contractor has failed to commence the works or has without any
lawful excuse under these conditions has kept the work suspended for
at least 15 days despite receiving the Engineer ’s or his
Representative’s written notice to proceed with the work.

(iv) The Contractor has failed to remove materials from site or to dismantle
or demolish and replace work for 7 days after receiving from the
Engineer or his representative the written notice stating that the said
materials or work were condemned and rejected by him under these
conditions.

(v) The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or offered
by or on behalf of the contractor to any officer, servant or
representative of the Trustees or to any person on his or their behalf in
relation to the obtaining or to the execution of the contract.

(vii) The Contractor is adjudged insolvent or enters into composition with
his creditors or being a company goes into liquidation either
compulsory or voluntary.
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8.3.1 Upon receipt of the letter of termination of work, which may be issued by the
Engineer on behalf of the Trustees, the Contractor shall hand over all the
Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to
complete the work through any other agency at the Contractor’s risk and
expense and the Contractor shall be debited any sum or sums that may be
expended in completing the work beyond the amount that would have been
due to the Contractor, had he duly completed the work of the work in
accordance with the contract.

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials actually
supplied by him and subject to recoveries as per contract, provided the work
done and materials conform to specifications at the time of taking over by the
Trustees. The payment for work shall be based on measurements of actual
work done and priced at approved contract rates or other rates, as decided by
the Engineer. The payment for materials supplied shall be at the rates as
decided by the Engineer, which shall  in no case be more than market rates
prevailing at the time of taking over by the Trustees. The Engineer’s decision
in all such case shall be final, binding and conclusive.

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor
until the work is completed by other agency and the Contractor’s liabilities to
the Trustees are known in all respect.

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1 On completion of execution of the work the Contractor shall maintain the
same for a period, as may be specified in the form of a Special Condition of
the Contract, from the date mentioned in the Initial Completion Certificate in
Form G.C.1. Any defect/fault, which may appear in the work during aforesaid
maintenance period, arising, in the sole opinion of the Engineer or his
representative, from materials or workmanship not in accordance with the
contract or the instruction of the Engineer or his representative, shall, upon
the written notice of the Engineer or his representative, be amended and made
good by the Contractor at his own cost within seven days of the date of such
notice, to the satisfaction of the Engineer or his representative, failing which
the Engineer or his representative shall have the defects amended and made
good through other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.

9.2 The Contract shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on the works or taking possession, working or  using
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thereof by the Trustees shall not relieve the Contractor of his obligations
under the contract for full and final completion of the work.

9.3 On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting to the Engineer
(i) The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to  the
Contractor, after making deduction therefrom in respect of any sum due to the
Trustees from the Contractor.

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION.

10.1 In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

10.3 If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which it was left by his predecessor.

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.
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10.3.3  The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of the parties.

10.3.4 The venue of the arbitration shall be either Kolkata or Haldia as may be fixed
by the Arbitrator in his sole discretion. Upon every or any such reference the
cost of any incidental to the reference and award respectively shall be in the
discretion of the Arbitrator who may determine, the amount thereof or by
whom and to whom and in what manner the same shall be borne and paid.

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to
the provisions of the Indian Arbitration Act 1940 or any amendment thereof.
The Arbitrator shall give a separate award in respect of each item of disputes
and respective claim referred to him by each party and give reasons for the
award.

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract –
within only the parameters of scope and conditions of the contract in question.

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made thereunder, for the time being in force, shall apply
to the arbitration proceedings under this Clause.

10.4 The Contractor shall not suspend or delay the work and proceed with the work
with due diligence in accordance with Engineer’s decision. The Engineer also
shall not withhold any payment, which, according to him, is due or payable to
the Contractor, on the ground that certain disputes have cropped up and are
likely to be referred to arbitration.

10.5 Provided always as follows :

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would
apply in the cases of contracts, where tendered amount appearing in the
letter of acceptance of the tender / offer is less than Rs.40,00,000/-.

         [b]   The Contractor shall have to raise disputes or differences of any kind
  whatsoever in relation to the execution of the work to the Engineer within 30
  days from the date of occurrence of the cause of dispute and before the
  preparation of the final bill, giving detailed justifications, in the context of
  contract conditions.

         [c] Contractor’s dispute if any arising only during the maintenance period, if
any, stipulated in the contract, must be submitted to the Engineer, with
detailed justification in the context of contract conditions, before the
issuance of final completion certificate in Form G.C.-2 ibid.
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No dispute or difference on any matter  whatsoever, pertaining to the
Contract can be raised after submission of certificate in form G.C.3 by
him.

[d] Contractor’s claim / dispute raised beyond the time limits prescribed in
sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the
Engineer and / or by any Arbitrator subsequently.

[e] The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion, by
adding the names of new Arbitrators and / or by deleting the names of
existing Arbitrators, without making any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

TENDER NO:- ______________________________________________

To,

____________________________________.

____________________________________.

____________________________________.

I/we___________________________________________________________________________of

__________________________________________________________________________ having

examined the site of works , inspected the Drawings and read the Specifications, General & Special

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and

complete all the works required to be performed in accordance with the Specification, Bill of

Quantities , General & Special Conditions of Contract and Drawings prepared by or on behalf of the

Trustees and  at the rates & prices set out in the annexed Bill of Quantities within

________________month / week from the date of order to commence the work and in the event

of our tender being accepted in full or in part, I/ we also undertake to enter into a Contract

Agreement in the Form hereto annexed with such alterations or additions there to which may be

necessary to give effect to the acceptance of the Tender and incorporating such specification, Bill

of Quantities, Drawings and Special & General Conditions of Contract and I/We hereby agree that

until such Contract Agreement is executed the said Specifications, Bill of Quantities , Conditions of

Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the

Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs _____________________________________

(Repeat in words) _____________________________________________________

*I/We require___________________________________days/months preliminary time to

arrange and procure the materials required by the work from the date of acceptance of tender

before I/We could commence the work.

(* This should be scored out in the case of Labour Contracts)
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I/We have deposited with the Trustees’ Financial Adviser & Chief Accounts Officer/Manager

(Finance), Haldia Dock Complex vide Receipt No._________________________________________

of ___________________________________________ as Earnest Money.

I/We agree that the period for which the tender shall remain open for acceptance shall not

be less than four months.

Signature of Tenderer

(Seal of the Tenderer)

Witness :

Signature______________________________.

Name _________________________________.             Name of the

(In block letters)                                                         Tenderer :______________________.

Address _____________________________.               Date :___________________________.

              ____________________________.

              ____________________________;      Address : ________________________.

Occupation __________________________                              ________________________.
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KOLKATA  PORT  TRUST

PROFORMA  OF  FORM  OF  AGREEMENT

THIS AGREEMENT made ________________________________________________ day
of ______________________20____ between the “Board Of Trustees  for the Port Of Kolkata , a
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and statu-
tory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (herein-
after called “EMPLOYER’’ which expression unless excluded by or repugnant to the        context be
deemed to include his successor/s in office) on the one part and
_________________________________________ (hereinafter called the “CONTRACTOR” which
expression shall unless excluded by or repugnant to the context he deemed to include his heirs,
executors, administrators, representative, successor in officer and permitted assigns) of the other
part. WHEREAS The TRUSTEES are desirous that certain works should be executed
viz_____________________________________________ and have accepted a Tender/Offer by
the contractor for the execution, completion and maintenance of such works . NOW THIS
CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively
assigned to them in General Conditions Of Contract, hereinafter referred to.

2.  The following documents shall be deemed to form and be read and construed as part of this
Agreement  , viz :-

(i) The said Tender/Offer & the acceptance of Tender/ Offer.

(ii) The Drawings.

(iii) The General Conditions Of Contract.

(iv) Special Conditions Of Contract (If any).

(v) The Conditions Of Tender.

(vi) The Specifications.

(vii) The Bill Of Quantities.

(viii) The Trustees’ Schedule of Rates and Prices (if any).

(ix) All correspondences by which the contract is added, amended, varied or modified in any
way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter
mentioned the contractor hereby covenant with the Trustees to execute ,complete  and
maintain the work in conformity in all respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such
execution, completion and maintenance of the works the Contract Prices at the times and in
the manner prescribed by the contract .
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IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be
hereunto affixed (or have hereunto set their respective hands and seals) the day and year first
above written.
have executed these presents on the day and year first above written.

The Seal of ____________________________________________________________________

Was hereunto affixed in the presence of :

Name :- _______________________________________________________________________

Address :-______________________________________________________________________

OR

SIGNED  SEALED AND DELIVERED

By the said _____________________________________________________________________

In the presence of :

Name :- ________________________________________________________________________

Address :-______________________________________________________________________

The Common Seal of the Trustees was hereunto affixed in the presence of :

Name :- _______________________________________________________________________

Address :-______________________________________________________________________

____________________________________________________________________
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KOLKATA  PORT  TRUST
HALDIA  DOCK  COMPLEX

FORM G.C. 1

Contractor __________________________________________________________

Address   ———————————–——————————————————

           —————————————————————————————

Date of completion :   —————————————————————————————

Dear sir(s),
This is to certify that the following work viz :-

Name of work : …………………………………………..................................……………………………..

                          ……………………………………..................................…………………………………..

 Estimate No. E.E.O…………………………........................………………Dt……………………………..

                      C.E.O……………………..........................…………………..Dt……………....……………..

Work Order No…………………………………………………….................................…………………….

Allocation…………………………………………………………………………..................................……

Contract No. ……………………….............................................................................................................…

which was carried out by you is in the opinion of the undersigned complete in every respect on the

__________________ day of ___________ 20      in accordance with terms of the Contract and you are

required to maintain the work as per Clause 9.0  of the General Conditions of Contract and under provisions

of the Contract for a period of _______________________ weeks / months / years

from the ________________________ day of _____________________ 200 ________

to the __________________________ day of _____________________ 200 ________

                                                                                     Yours faithfully,

Signature………………………………………….
(ENGINEER/ENGINEER’S REPRESENTATIVE)

Name……………………………………………….

Designation…………………………………………

OFFICE SEAL
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C.C. to :   The Deputy Chief Engineer (    )
   The Deputy Manager (    )

Financial Advisor & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.



KOLKATA  PORT  TRUST
HALDIA DOCK COMPLEX

FORM G.C. 2.

The Financial Adviser & Chief Accounts Officer.
The Manager (Finance), Haldia Dock Complex.

CERTIFICATE OF  FINAL COMPLETION.

This is to certify that the following work viz:-

Name of work : ……………………………………...................................………………………………….

Estimate No. E.E.O……………………….......………................…..dt……..............……………………….

   C.E.O………………………........................………….dt……..............……………………….

Work Order No……………….........................................……………………………………………………..

Contract No. ……………………...............................................................................................................………

Resolution & Meeting No. …………............................................................................................……………

Allocation : …………………………...........................................................................................................…

which was carried out by Shri/Messrs……………………………………..........………. is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the Contract have

been fulfilled by  the Contractor.

Signature………………………………………….
(ENGINEER/ENGINEER’S REPRESENTATIVE)

NAME……………………………………………….

DESIGNATION…….……………………………….

OFFICE   SEAL
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KOLKATA  PORT  TRUST
HALDIA DOCK COMPLEX

FORM G.C. 3

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR)

The Manager (I&CF)
Haldia Dock Complex
Kolkata Port Trust
Haldia.

(Attn:………………………........………………….)

Dear Sir,

I / We do hereby declare that I / we have received full and final payment from  Kolkata Port Trust for the
execution of the following work viz:-

Name of work : ________________________________________________________________________

                            _______________________________________________________________________

Work Order No :-____________________________________________ dt. ________________________

Contract No. ________________________________________________ dt. ________________________

Agreement No……………………………………..Dt…………………………………

and I / we have no further claim against the Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of the Contractor)

  Dated ____________________

Name of Contractor…………………………………………

Address:……………………………………………………..

……………………………………………………..

(OFFICIAL SEAL OF THE CONTRACTOR)
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(Address, the Trustees’ Official, mentioned
in the Work Order and under whom the
Contract was executed)



Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit,
to be issued by the Kolkata / Haldia Branch, as the case may be , of any nationalised
Bank of India on Non-judicial Stamp Paper worth Rs 50/- or as decided by the Engineer
/ Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata

Bank Guarantee No. ____________________ Date _________________

Name of Issuing Bank…………………………………………………………………………….

Name of Branch ………………………………………………………………………………….

Address …………………………………………………………………………………………

In consideration of  the Board of Trustees of the Port of Kolkata, a body corporate and  duly

constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), having agreed to exempt Shri

/ Messrs…………………………………………………………………a Proprietary/ Partnership/ Limited /

Registered Company, having its Registered Office at …………………………………………….......…..

(hereinafter referred to as “the  Contractor”) from cash payment of Security Deposit / payment of

Security Deposit through deduction from the Contractors’ bills under  the terms and conditions of

a contract made between the Trustees and the Contractor for ………………………………………………………

...................................................... (write the name of the work as per Work Order) in terms of

the Work Order No……………..................dated……………………......(hereinafter referred to as “the

said contract”) for the due fulfilment by the contractor of all the terms and conditions contained in

the said contract, on submission of a Bank Guarantee for Rs…………………………………………

(Rupees………………………………….....……….....................................................…..), we,

…………………………............………..Branch, Kolkata………………….........…../Haldia, do on the advise

of the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent

of the said sum of Rs……………………….(Rupees…………………………………………………) We,

……………………………………………Branch, Kolkata…………………./Haldia, further agree that if a written

demand is made by the Trustees through any of its officials for honouring the Bank Guarantee

constituted by these presents, we,………………………………….Branch , Kolkata……………………../Haldia,

shall have no right to decline to cash the same for any reason whatsoever and shall cash the same
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Continuation sheet …. p/2

and pay the sum so demanded to the Trustees within a week from  the date of such demand by an

A/c Payee Banker’s Cheque drawn in favour of “Kolkata Port Trust”, without any demur. Even if

there be any dispute between the contractor and the Trustees, the would be no ground for us,

……………………………………………………………(Name of Bank), ……………………………………………Branch,

Kolkata………………………………../Haldia, to decline to honour the Bank Guarantee in the manner

aforesaid. The very fact that We,………………………………………………….Branch,

Kolkata………………....………../Haldia, decline or fail or neglect to honour the Bank Guarantee in the

manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee

unconditionally without any reference , whatsoever, to the contractor.

2. We,…………………………………………………….Branch, Kolkata ………………………/Haldia, further agree

that a mere demand by the Trustees at anytime and in the manner aforesaid , is sufficient for

us,………………………………………………Branch, Kolkata…………………………../Haldia, to pay the amount

covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid

without reference to the contractor and no protest by the contractor, made either directly or

indirectly or through Court, can be valid ground for us………………………………………………….Branch,

Kolkata……………………………./Haldia, to decline or fail or neglect to make payment to the Trustees

in the manner and within the time aforesaid.

3. We, …………………………………………………Branch, Kolkata……………………………../Haldia, further

agree that the Bank Guarantee herein contained shall remain in full force and effect, during the

period that is taken for the due performance of the said contract by the contractor and that it shall

continue to be enforceable till all the dues of the Trustees under  and/or by virtue of the terms and

conditions of the said contract have been fully paid and its claim satisfied and / or discharged in full

and / or till the Trustees certify that the terms and conditions of the said contract have been fully

and properly observed/ fulfilled by the contractor and accordingly, the Trustees have discharged

the Bank Guarantee, subject however, that this guarantee shall remain valid upto and inclusive of

……………………………………..day of ………………….20………………….and subject also to  the provision

that the Trustees shall have no right to demand payment against this guarantee after the expiry of

6 (six) calendar months from the expiry of the aforesaid validity period upto ……………………….or

any extension thereof made by us…………………………………Branch, Kolkata…………………………/Haldia,

in further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp paper of

appropriate value, as required / determined by the Trustees , only on a request by the Trustees to

the contractor for such extension of validity of this Bank Guarantee.
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Continuation sheet …. p/3

4.  We, ……………………………Branch, Kolkata……………………../Haldia, further agree that, without

our consent and without affecting in any manner our obligations hereunder, the Trustees shall

have the fullest liberty to vary from time to time any of the terms and conditions of the said

contract to extend the time for full performance of the said contract including fulfilling all obligations

under the said contract or to extend the time for full performance of the said contract including

fulfilling all obligations under the said contract by the contractor or to postpone for any time or

from time to time any of the powers exercisable by the Trustees against the contractor and to

forebear or enforce any of terms and conditions relating to the said contract and

We,………………………………………Branch, Kolkata…………………./Haldia, shall not be relieved from

our liability by reason of any such variation or extension being granted to the contractor or for any

fore-bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to

the contractor or by any such matter or thing of whatsoever nature, which under the law relating

to sureties would , but for this provision, have effect of so relieving us,…………………………..Branch,

Kolkata………………………./Haldia.

5.  We, ………………………………..Branch, Kolkata……………………../Haldia, lastly undertake not to

revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in

writing.

SIGNATURE ……………………………………………………….

NAME ……………………………………………………………….

DESIGNATION……………………………………………………..

[Duly constituted attorney for and on behalf of]

    BANK ……………………………………………………………….

     BRANCH…………………………………………………………………

KOLKATA…………………………………/HALDIA.

(Official seal of the bank)
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