

# **TENDER FOR** "Construction of Cross Gantry Path at Basra Yard, NS Dock."

\*\*\*\*\* \*\*\*\* \*\*\* \*\* \*\*

### Civil Engineering Department KOLKATA PORT TRUST

TENDER NO. : KOPT/KDS/CIV /T/2442/104

DT. 11.12.2019 (1<sup>st</sup> Call)

CPP REF NO. 2019\_KoPT\_526611\_1

#### TENDER NO. : KOPT/KDS/CIV /T/2442/104 DT. 11.12.2019

### Content/Index

SI. No.	Description	Page No.
1.	NIT	3
2.	Important instructions for E – tender	5
3.	Commercial terms & Conditions	6
4.	Techno-commercial Bid	10
5.	Instruction to Bidder	12
6.	Special Conditions of the Contract	1629
7.	Pre-qualification criteria	16
8.	Scope of Work	17
9.	Schedule "T"	30
10.	Schedule "O"	32-33
11	ANNEXURED	34-35
12.	ANNEXURE—D1	36
13.	ANNEXURE—E	37-46
14.	Last Page of BOQ	46
15.	Form of Tender	47
16	General Conditions of the Contract	48 78

#### Kolkata Port Trust Civil Engineering Department

#### 1.0 NOTICE INVITING TENDER

#### NIT NO.: KOPT/KDS/CIV /T/2442/104. 11.12.2019 (1<sup>st</sup> Call)

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per Prequalification criteria stipulated in Tender Document for **"Construction of Cross Gantry Path at Basra Yard, NS Dock. "as** per Bill Of Quantities The Bid Document may be seen from the Central Public Procurement Portal (CPPP). Corrigenda or clarifications, if any, shall be hosted on the above mentioned website only. The tender is also published on KoPT website (www.kolkataporttrust.gov.in).

	ULE OF TENDER (SOT)
a. NIT NO.	KOPT/KDS/CIV /T/2442/104 DT. 11.12.2019 (1 <sup>st</sup> Call)
b. MODE OF TENDER	e-Procurement System
	(Online single part Techno-Commercial Bid and Price
	Bid through CPP Portal
	https://eprocure.gov.in/eprocure/app)
	The intending bidders are required to submit their
	offers electronically through e-tendering portal. No physical tender is acceptable by KOLKATA PORT
	TRUST.
c)	
i) Estimated Cost Of Work	Rs.9004832.00 (Rupees ninety lakhs four thousand eight hundred and thirty two only)
	The intending firms would require to submit an
ii) Earnest Money Deposit @2%	EMD of Rs.180100/ (Rupees one Lakh eighty
	thousand one hundred only) through DD/Banker
	Cheque in favour of Kolkata Port Trust on any
	scheduled/Nationalised Bank payable at Kolkata,
	otherwise their offer will be summarily rejected.
	Copy of the DD/Banker's Cheque should be uploaded. As per cl. 2, page no.12
	upioaded. As per ci. z, page no. rz
iii) Tender Document fee ( <b>non-</b>	The intending bidders should submit the tender
refundable)	cost of Rs.1770/-(Rupees one thousand seven
	hundred seventy only) including @18% GST) to
	KoPT through DD/Banker's Cheque in favour of
	Kolkata Port Trust on any scheduled/Nationalised
	Bank payable at Kolkata otherwise their offer will
	be summarily rejected. As per cl. 2, page no.12.
d. Date of NIT available to parties to download	13.12.2019 to 07.01.2020 (up to 14:00 hrs.)
f. Pre – Bid Meeting date & Time	No Pre-bid meeting

#### **SCHEDULE OF TENDER (SOT)**

g. Last date of submission of EMD & Tender	07.01.2020 (up to 14:00 hrs.)
Document fee.	
Last date of physically submission of Demand	10.01.2020
Draft/Cheque/Bank Draft.A	
h. Date of Starting of e-Tender for submission of	13.12.2019 (From 14:00 hours onwards)
online Techno-Commercial Bid and price Bid at	
CPP Portal	
i. Date of closing of online e-tender for	07.01.2020 (Up to 2:00 P.M.)
submission of Techno-Commercial Bid & Price	
Bid.	
j. Date & time of opening of Techno-Commercial	08.01.2020 (After 2:00 P.M.) (Both the Techno
Bid and Price Bid.	Commercial Part & Financial Part will be opened on
	the same date)

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be opened / held on the next working day without any further notice.

#### List of Annexure

Important Instructions for E- procurement	: - Annexure - A
Commercial Terms & Conditions	: - Annexure - B
Techno Commercial Bid	:- Annexure - C
List of Scanned Documents required to be uploaded	ed:- Annexure – D
(Document consisting Annexure A to Annexure D	
To be treated as Techno Commercial Part)	
Price Bid (Financial Part)	:- Annexure – E
(Both the Techno Commercial Part &	
Financial Part will be uploaded separately	
& will be available both in the KoPT website	
& CPP Portal)	
General Conditions of Contract	: - Annexure – F

A.K. Jain **Chief Engineer KOLKATA PORT TRUST** Tender Inviting Authority

CPP REF NO. 2019\_KoPT\_526611\_1

#### Annexure-A

#### 2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and instructions available on the CPP Portal **https://eprocure.gov.in/eprocure/app** before responding to this e-tender :

- Bidders Manual Kit
- Help for Contractors
- > FAQ

#### Contact Persons (Kolkata Port Trust):

1 S Mitra	Superintending Engineer(Contract)
T. S.IVIILIA,	Superintenting Ligineer (Contract)

2. S.K.Halder Ex.Engineer(Contract)

3. S. Das, Ex. Engineer(Contract) M.No. 9830621827

9836298680,**03371012486**, **03371012380**,**03371012398** 

Phone no. e-mail :-

santanumitra<u>@kolkataporttrust.gov.in &</u> cecontract@kolkataporttrust.gov.in

Contact persons (CPP Portal):

1. Shri Nazmush – Mob: 9563251950 email: <u>webhelpdesk@gmail.com</u>

See CPP Portal for contact details.

1	All entries in the tender should be entered in online Technical & Commercial Formats without any ambiguity.
2	E-tender cannot be accessed after the due date and time mentioned in NIT.
3	I.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the case may be without assigning any reason thereof.
4	Any order resulting from this tender shall be governed by the terms and conditions mentioned therein.
5	No deviation to the technical and commercial terms & conditions are allowed.
6	The bidders must upload all the documents required as per terms of tender. Any other document uploaded which is not required as per the terms of the tender shall not be considered.
7	The bid will be evaluated based on the filled-in technical & commercial formats.
8	Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and Addenda, if any downloaded from under the instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and Addenda". A declaration in this regard is to be made by the bidder.
9	<ul> <li>(A) Tender will be opened electronically on specified date and time as mentioned in the NIT.</li> <li>Bidder's can witness electronic opening of Bid.</li> <li>(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP Portal</li> </ul>

#### KOLKATA PORT TRUST Office of the Chief Engineer, Head Office Building, 15, Strand Road, Kolkata 700 001. Tele – 033 2230-3451 Extension: 398,399,400 Fax - (033) 2230-0413 E-mail id: santanumitra@kolkataporttrust.gov.in & cecontract@kolkataporttrust.gov.in

#### 3.0 Commercial Terms & Conditions

SL. NO.	TERMS

- 1 Mere participation in e-tender will not mean that a particular bidder will be automatically consi qualified and their bids will be entertained. Such qualification will be reviewed at the time of t commercial evaluation of bids also.
- 2 Copy of valid NSIC Certificate or Mse Certificate under **MSME** has to be submitted along with the bid.

#### 3 EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of N
 Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME for ite which the tender is invited.

- 5 <u>SCOPE OF WORK</u> : As per E-Tender Document
- 6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of Co Specifications, Bill of Quantities and other documents forming part of this Contract wherever the Cont requires.
- 7 The several documents forming the Contract shall be taken, as mutually explanatory to one another case of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the Terr Conditions over the General Conditions of Contract of Ko.P.T. In case of any dispute, question or diff either during the execution of the Contract or any other time as to any matter or thing connected v arising out of this Contract, the decision of the Chief Engineer, KOLKATA PORT TRUST, thereon shall t and binding upon all parties.

8 The Contract will include the Client's Bid Documents with the General Conditions of Contract and the B Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees' General Con of contract is the integral part of the tender / contract. The above mentioned General Conditions of Co may be inspected at the office of the undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a tende or in part and / or reject a tender in full or in part without assigning any reason thereof.

- 10 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of th Court at Calcutta.
- 11 Intending bidders must take into account any cost or expense incurred by them in connection w preparation and submission of their bids or for any other expenses incurred in connection with such bic
- 12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself thoroughly familiarized with the site conditions, existing road facilities for carrying materials etc. before submission of the e-tender. He may contact the Chief Engineer/Superintending Engineer (N.S.Dock) or his authorized representative at his office at 15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way relieve the successful bidder of any of his obligations in performing the work in accordance with this Bid Document within the quoted price.

#### 13 VALIDITY :

9

The tender shall remain open for acceptance for a period of **4 months** from the date of opening of t commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be li forfeiture at the option of the Trustees / sanctioning Authority.

#### 14 NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :

- (i) is not accompanied by requisite earnest money /valid NSIC Registration Certificate / Registration Certificate.
- (ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration Certi
- (iii) validity of the offer is less than tender stipulation,
- (iv) does not meet the Qualification Criteria as stipulated in the NIT.
- (v) The bidder submits conditional offer / impose own terms and conditions / does not accept conditions completely/offer or tender if submitted with any deviation from the tender te conditions.

In addition to above, a bidder may be disqualified if -

a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of w rescinding of contract for which the reasons are attributable to the non-performance of the contrainordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. Offer / tender is submitted with any deviation from the tender terms & conditions.

- 15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document
- 16 Performance Guarantee : Not Applicable
- 17 In the event of the successful bidder failing to execute the order within the stipulated delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the order be cancelled at the option of the Trustees' **apart from other actions**.
- 18 <u>PRICES</u>: As per BOQ given in the tender document.
- 19 The bidder shall quote his price as per the Bill of Quantities in the Price bid
- 20 Orders may be placed in full/part to the lowest bidder.
- 21 Price(s) to be quoted should remain firm over the contract period.
- 22 The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

#### 23 **EVALUATION CRITERIA: As per relevant clause of Tender document.**

- 24 <u>PAYMENT</u>: As per Tender document.
- 25 Location: As per Tender document.
- 26 Time of Completion: As per Tender document.
- 27 Work is to be carried out as per terms & condition of the contract document.

#### 28 JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of Kolkata.

#### 29 <u>PERSONAL PROTECTIVE EQUIPMENT (PPE)</u>: Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time o inside the dock premises. For safety measure Cl. No.25, page-21 may be referred to.

- 30 Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as per tencondition.
- 31 Price adjustment clause: As per Tender document.
- 32 Technical capacity: As stipulated in Tender document.
- 33 <u>Financial capacity</u>: As stipulated in Tender document.

- 34 DOCK PERMITS : As per tender document.
- 35 The bidder may offer a Bank Guarantee in the Trustees' specified proforma from any Scheduled/ Nationalized E India having Branch at Kolkata in lieu of Earnest Money /Security Deposit beyond **Rupees 10 (Ten) lakhs**.

Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions of Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders.

CPP REF NO. 2019\_KoPT\_526611\_1

Annexure – C

### कोलकाता पत्तन न्यास Kolkata Port Trust सिविल इंजीनियरिंग विभाग CIVIL ENGINEERING DEPARTMENT 15, स्ट्रैंड रोड, कोलकाता -700001 15, Strand Road, Kolkata - 700001

10

### NIT No.: KOPT/KDS/CIV /T/2442/104 DT. 11.12.2019

NOTE: Last Date of Download of tender documents : 07. 01.2020 (up to 14.00 hours)

Tender is due for submission by 2.00 P.M. On 07.01.2020

Tender will be opened on 08.01.2020 after 14.00 hours

#### **Techno Commercial Bid**

.....

### Construction of Cross Gantry Path at Basra Yard, NS Dock.

CPP REF NO. 2019\_KoPT\_526611\_1

**SHORT TENDER NOTICE** E-Tender is invited from reliable, bonafide & experienced agency with required experience as per Prequalification criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

Name of work	:	Construction of Cross Gantry Path at Basra Yard, NS Dock.
NIT No	:	KOPT/KDS/CIV /T/2442/104 DT. 11.12.2019 (1 <sup>st</sup> Call)
Estimated Cost	:	Rs.9004832.00 (Rupees ninety lakhs four thousand eight hundred and thirty two only
Period Of Execution	:	04 (Four) Months
Earnest Money	:	Rs.180100/ (Rupees one Lakh eighty thousand one hundred only)
Period of Download of E-Tender (Both Days Inclusive)	:	<b>13.12.2019 to 07.01.2020</b> (UPTO 14:00 HRS.) (Bid document will be available on Central Public Procurement Portal (CPPP).
Date and Time for pre-bid meeting & site visit	:	No pre bid meeting
Last date of submission of e- tender and opening of the tender	:	Submission on 07.01.2020 Up to 14:00 hrs. Opening on 08.01.2020 After 14:00 hrs. (Both the Techno Commercial Part & Financial Part will be opened on the same date)
Cost of Tender Document (Non-refundable)	:	Rs.1770/-(Rupees one thousand seven hundred seventy only) including @18% GST)
Contact Person.	:	S. Mitra, Superintending Engineer(Contract) S.K.Halder Ex. Engineer(Contract) S. Das, Ex. Engineer(Contract) M.No 9830621827 9836298680,03371012486, 03371012380,03371012398

#### 4.0: INSTRUCTIONS TO BIDDER

#### E-TENDER FOR "Construction of Cross Gantry Path at Basra Yard, NS Dock.."

#### NIT NO : KOPT/KDS/CIV /T/2442/104 DT. 11.12.2019

#### 1.0 GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office of the **Superintending Engineer (N.S.Dock)** on any working day before quoting for the tender.

- 2.0 Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker's Cheque/Demand Draft/Pay Order etc. **On any scheduled/nationalised Bank**, in favour of Kolkata Port Trust, payable at Kolkata, **within 3 working days after opening of tender**.
- **2.1** Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the space provided in the e-tender as indicated hereunder:
  - a) Name of remitting vendor/contractor :
  - b) Tender No. :
  - c) Amount remitted :
  - d) Date of remittance :
  - e) Bank Draft / Cheque No.
- **2.2** Details of Earnest money remitted should be entered by the participating vendor/contractor in the space provided in the e-tender as indicated hereunder:

:

- a) Name of remitting vendor/contractor :
- b) Tender No. :
- c) Amount remitted :
- d) Date of remittance
- e) Bank Draft / Cheque No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

:

#### 3.0 MODE OF SUBMISSION OF BID :

- 3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set out in the bid documents and no deviation will be accepted.
- 3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):
  - i) GST registration certificate.
  - ii) Valid Trade Licence (Valid for current period & also for type of work).

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, the bidder must submit a declaration in this regard.

- iv) Proof of possessing valid Employees' Provident Fund (EPF) Account. EPF Registration Certificate.
- v) Proof of being registered with Employees' State Insurance Corporation (ESIC), ESI Registration Certificate.
- vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.
- vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification criteria.
- viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e. 2016–17, 2017-18 and 2018-19) The same should be audited as per relevant norms wherever required.
- ix) PAN Card
- x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate
- xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the work
- xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter head of the Firm).
- xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding for the same work(**to be mentioned in the letter head of the Firm**).
- xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed Proforma titled 'Concurrent Commitments of The Bidder' vide 'Annexure-C' (Schedule –T) in Part-I of the tender document.
  - xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & corrigendum in the letter head of the Firm.
- xvi) Last page of "Bill of Quantities" & the "Form of Tender" duly filled up (without price quoted) shall be duly signed and stamped by the Bidder.

### <u>N. B.-1</u> The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy the Authorities for clarification of his documents or credibility.

**N.B.-2** Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification requirements and their **EMD will be forfeited for such action**.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as aforesaid.

#### 4.0 SECURITY DEPOSIT:-

- 4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the remaining security deposit will be recovered from the contractors each and every On-Account Bill [including the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.
- 4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

#### 5.0 <u>Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.</u>

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

#### 6.0 **REFUND OF EARNEST MONEY:-**

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without any interest after opening of Price bid (Part – II) of the e-Tender document.

#### 7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of **4 (four) months** from the date of opening the same. If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/Sanctioning Authority/Engineer.

#### 8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or additional document(s) for the purpose of evaluation of his / their bids.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered non-responsive in case it :-

- (i) is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.
- (ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.
- (iii) validity of the offer is less than tender stipulation,
- (iv) does not meet the Qualification Criteria as stipulated in the NIT.
- (v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions completely/offer or tender if submitted with any deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if -

9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. An amount of **Cess** calculated at the rate of **1% of the billed amount** shall be progressively recovered from each running bill as well as from the final bill of the contractor for onward transmission of the same by the appropriate authority statutory deductions will also be made as applicable at the time of payment.

#### 11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME are exempted from depositing Cost of Tender Document and Earnest Money.

- 11.2 If Micro & Small Enterprises (MSEs) registered with **NSIC or MSME** intends to participate in the tender, for the items they are not registered with NSIC, then they will have to deposit cost of Tender Document, full amount of Earnest Money as per NIT. **Otherwise their offer will not be considered**.
- 11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

#### 12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-tender stipulations & specifications, **the overall lowest offer received** shall be considered for acceptance by the Trustees.

#### 13.0 ACCEPTANCE OF TENDER:-

- 13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason thereof and also reserve the right to accept the tender in part or as a whole.
- 13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any Tenderer who resorts to this will render his tender liable to rejection.
- 13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The "Tenderer" then becomes the "Contractor" and he shall forthwith take steps to execute the Contract Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations as required by the Contract.

#### 14.0 MISCELLANEOUS:

- i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. Any deviation from the tender documents and / or any incomplete tender shall not be considered.
- ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference to the bidder.
- iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work.
- iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The language used throughout shall be in English.
- v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall be required to be complete, duly filled in and signed and uploaded.
- vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest Money up to the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by KoPT during registration to KoPT relating to **Permanent Security Deposit**.

.....

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is not the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible lapses.

CPP REF NO. 2019\_KoPT\_526611\_1

#### 5.0: SPECIAL CONDITIONS OF CONTRACT

#### <u>E-TENDER FOR</u> "Construction of Cross Gantry Path at Basra Yard, NS Dock."

#### 1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be read as a whole, the various sections being complementary to one another and are to be taken as mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the documents as stated below will apply. In particular, these provisions will over ride those in the General Conditions provided there is discrepancy between them.

#### 2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular item in the list will take precedence over all those placed lower down in the list.

- (a) Order letter.
- (b) Bill of Quantities.
- (c) Drawings.
- (d) Particular Specifications of work.
- (e) Special Conditions of Contract.
- (f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as to any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings & specification & any other details drawings which shall be provided /duly approved by the Engineer during the progress of the work as to such other drawings those have formed part of the contract documents.

#### 3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

i) The intending bidder must have successfully completed **Construction/Maintenance of different types of Concrete Roads, pavements/yards etc excluding bituminous roads** during the last 7(seven) years ending last day of month previous to one in which applications are invited and the experience should be either of the following:

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender. Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender.

Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

- ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on **31-03-2019**, should be at least **30%** of the estimated amount put to tender.
- iii) Work experience as a sub contractor shall not be considered as the requisite qualification.

#### 4. SCOPE OF WORK:

The work comprises as follows:

- 1) Taking out Paver block & cleaning of spoils
- 2) Dismantling of PCC & RCC
- 3) Laying WBM
- 4) Plain cement concrete
- 5) Shuttering
- 6) Reinforced cement concrete
- 7) MS structural work
- 8) Crane Track Marking
- 9) Removal of rubbish

including all appurtenant works as described and set forth in the Bill of Quantities, Special Conditions of Contract, Technical Specifications of Works, Specification for Materials and Workmanship with all additional or varied works which may thereafter be required in accordance with Clause 7 of the General Conditions of Contract and as per the direction and up to the satisfaction of the Engineer.

The intending tenderer shall inspect the site of work in consultation with the **Superintending Engineer**, **(N.S.Dock)** and acquaint himself with the nature of work before preparing his tender. His attention is drawn to **Clause No. 3.1** of the General Conditions of Contract in this regard. No excuse on ignorance as to the site conditions, availability of space for storing materials and approaches to site etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to the following:-

(ii) Provide all materials, supervision, services and other tools and plants, transportation, water supply, temporary drainage, dewatering of surface, necessary approaches, temporary fencing and temporary lighting as required for safety and work purposes etc.

(iii) Prepare and submit for review and assessment to the Engineer how the work is actually going to be done.

c) The Contractor shall at all time carry out work in a manner creating least interference to existing services while consistent with the satisfactory execution of the same. The Contractor shall execute the work in accordance with the direction of the Engineer-In-Charge and maintain during the execution of the work, a passage for traffic along a part of the existing carriage way.

#### 4.0 LOCATION:

The work shall have to be executed at Basra Yard of N.S. Dock of KoPT.

#### 5.0 ACCESS TO THE SITE:

(a) By Road: C.G.R.Road. (b) By Circular Rail: Khidirpur .

#### 6) Work Site:

The work site is located at **Basra Yard of N.S. Dock under** Kolkata Port Trust. Tenderer must visit the work site and its surrounding before submission of the tender, so that due consideration is given to the local conditions at site. The intending tenderer should contact **Superintending Engineer (NSD)**, **51**, **C.G..R. Road**, **Kolkata 700043** to make the site inspection along with his representative.

#### 7. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, and access to the site and location before submission of the tender. He should contact the **Superintending Engineer (NSD) at his office at 51, C.G.R. Road, Kolkata 700043 for** collecting information about the site before submission of the tender. No excuse will be entertained afterwards on the above ground. In case any part of the site cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied for.

#### 8. SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed at the at **Basra Yard of N.S. Dock under Kolkata Port Trust** as detailed in the Scope of Work & B.O.Q.

The contractor shall take adequate measures so as to execute the work with due regard to the above. The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to shift / suspend some construction activity for some duration, this shall be done in compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above points while quoting as no separate claim for idle charges towards labour, material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, computer, etc) all such installations against any damage at the Contractor's risk and expense. Any damage / defect to existing structures arising due to the faulty execution of the work shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.

#### 9.TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be completed in all respects **within 04 (Four) Months** including preliminary time from the date of placement of work order.

#### 11. Sufficiency of Tender:

i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data / information so supplied to him or collected or understood by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall cover all his obligations under the contract and all matters and things necessary for the proper construction, completion, commissioning and maintenance of the work.

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates will prevail over the rate misprinted in B.O.Q.

#### 12. Accessibility for Checking and Supervision.

The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer's and personnel for supervision and checking of the subject work at his own cost.

#### 13. Programme and Progress:

The contractor shall submit a detailed programme of work within **7** [seven] days from the date of Work Order / L.O.I. showing the commencement, duration and completion time of all major items of work including procurement of all materials etc,. The sequence of work shown in the programme must be practicable and compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of programme the engineer may require the contractor to augment the input of plant, equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer's directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained.

#### 14. Responsibility of the Contractor for methodology of works:

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may require from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual methods that would be adopted by the Contractor for the execution of each item of the work supported by necessary details.

iii) Approval, for the Drawings and sketches, if necessary including those of the plant and machinery that would be used, their locations, arrangements for conveying and handling materials etc., should be obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest modifications or make concrete changes in the methods proposed by the Contractor whether accepted previously or not at any stage of the work, to obtain the desired accuracy, quality and progress of the work, which will be final and binding on the Contractor.

#### 15. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as per the directions of the Engineer. The contractor shall procure cement, reinforcement steel and other materials from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer's verification of contractor's records of entry and consumption of materials in the works.

#### 16. Quality Control:

Quality control is an essential part in the construction of and must be based on proper objective and qualitative measurement. The Contractor will have the full responsibility for quality control and delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer should be made for effecting improvements in the construction techniques to ensure satisfactory quality of work. The quality control function shall include but not be limited to the following items.

#### 17. Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless permitted otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as directed by the Engineer or his representative at his own cost. The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing equipments or by any approved agency in presence of the representatives of the Engineer and the contractor at the worksite. All the testing charges and all incidental charges like packaging and transporting the test samples, equipments etc. shall be borne by the Contractor.

#### 18. Specifications/ Codes and Standards:

All works under this contract will be executed according to the Trustees' Specification for works. Whenever the details are not specifically covered in the specifications, relevant provisions in the latest revision of the current P.W.D.'s (Building, S&P & Road& Bridge works) Schedule of Rates (2017 or 2018), Govt. of West Bengal and analysed rate and/ or replacements of the Indian Standard Specifications (IS) or any other International Code of Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of such codes/ standards for ready reference of his own personnel as well as the Engineer or his representative at site at his own cost and without any additional reimbursement.

#### 19. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe lines etc. required for constructional purpose as well as for drinking water purpose of contractor's men, water supply, vats, platform, etc. as may be necessary for the successful execution, completion and maintenance of works without any extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the contractor for construction/erection of such temporary sheds and structures.

#### 20. Plant & Constructional Equipment:

The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A list of plant as intended to be employed by the tenderers in this construction must be furnished with full details along with the tender.

#### 21. Contract Price:

The **"Contract Price"** for this contract means the sum named in the tender subject to such additions thereto, deductions there from or reductions due to supply of any materials by the Trustees' as provided for in the Contract.

#### 22. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the contractor's responsibility to set out the work accurately and get them checked by the Engineer. The Contractor shall provide at his own expense all necessary instruments, staff and labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own cost.

#### 23. Forwarding of Materials :

The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may be found during the process of execution of the work to the Trustees' Sales yard or any other site/ godown including labourers, transportation, loading, unloading all complete as per the direction of the Engineer or his representative at site. No separate payment will be made to the contractor on this account unless specifically mentioned in the B.O.Q.

#### 24. PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other than those now under construction as part of "Kolkata Port Trust" given without warranty of accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.

#### 25. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction issued by the Engineer, Trustees' Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in proper condition.

The contractor shall provide PPE's (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers and shall also provide job specific PPE's e.g. safety belts for working at heights; protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that -

- (i) No damage is caused to plants and vegetations unless the same is required for execution of the project proper.
- (ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect adversely the quality or appearance thereof or cause injury or death to animal and plant life.
- (iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the period of their use and different effluents of the labour hutment shall have to be disposed off suitably.

#### 26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.

#### 27. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees' Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor's Bill at the rates of KoPT as prevalent amended from time to time including installation and hire charges for meters. The Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not be compensated for any delay in providing / irregularity of power supply. The Contractor shall have to arrange for the supply of power at his own cost during such periods.

#### 28. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written request from the Contractor, water for drinking purposes may be made available free of cost from the exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his representative, for storing and distributing the same to the work point at his own cost.

i) Under no circumstances, the contractor would be allowed to use such drinking water for constructional works.

ii) In any case Dock water will not be allowed to be used for any work including curing.

#### 29. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer's Representative.

#### 30. Protection of existing services:

The contractor must pay full attention to the fact that the existing service facilities for users are not distributed at any time due to storing of materials and rubbish and take every precaution to keep the entrance passage clear if the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service, caused by him in execution of works. Should any damage be done to the existing services, in general, the contractor shall make good the same and any further work considered necessary by the Engineer's representative without any delay otherwise the cost of such repairing shall be recovered for his running bill for which Engineer's decision shall be final and binding.

#### 31. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any property or land which might have been disturbed and/or damaged by his works. He should also clean the site as required during execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his own transport and labour and clean out all part of the work and leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of the Engineer's representative.

#### 32. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured according to the current P.W.D.'s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.

#### 33. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the respective **Superintending Engineer (NSD)** with necessary documents in original. Subject to the availability and feasibility of system, KoPT may make payment directly to the contractor's designated bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code and (iv) designated account number in the "Abstract Form Of Tender". In case payment is made directly through bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT.

#### 34. LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work.

#### **35. ESCALATION / VARIATION ON PRICES:**

No Escalation / Variation on the prices on any account will be considered for adjustment / payment.

#### **36. CONTRACT LABOUR LAWS:**

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws relating thereto and the rules made there under from time to time. Payment to the labourers to be made as per the minimum wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the Employees' Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no extra payment shall be made to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding 'Workmen Compensation Act, 1923 as amended by Amendment Act No.65 of 1976'

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules made there under from time to time. The contractor shall take into account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his workers. The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue of disbursement to be made by him to his workers and he or his authorized representative shall have to be present during period of disbursement.

#### 37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and produce the original for verification to the representative of the principal employer, i.e. **Superintending Engineer (NSD).** 

The Contractor is to pay necessary ESI and EPF for the engaged labour as per the relevant Act implied for this job. Without the payment certificate or proof of the same bills will not be recommended for payment.

#### 38. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, rules or regulations having the force of law, including but not limited to –

- a) The Minimum Wages Act, 1948.
- b) The Dock Workers (Regulation Of Employment) Act, 1948
- c) The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996
- d) The Dock Workers' Safety, Health & Welfare Act , 1986
- e) The Payment of Wages Act, 1936.
- f) The Workmen's Compensation Act, 1923.
- g) The Employees Provident Fund Act, 1952.
- h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
- i) The Equal Remuneration Act, 1976.
- j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act, 1989
- k) Child Labour (Prohibition and Regulation) Act, 1986.
- I) The Maternity Benefits Act 1961
- m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.
- n) Motor Vehicle Act, latest revision.
- o) The payment of Bonus Act, 1965.

#### 39. TAXES & DUTIES: -

#### The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and payment of taxes is also made.

• The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, regulations, procedures, circulars & instructions there under applicable in India from time to time and to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service Provider and details available with Kolkata Port Trust, then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch may be retained from due payments till such time Kolkata Port Trust is not sure that

accurate tax amount is finally reflected in the GSTN to KoPT's Account and is finally available to Kolkata Port Trust in terms of GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed at a later date along with applicable interest.

• Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment in the consideration payable.

• Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to claim tax benefit on the same shall be issued by bidder for a particular year before September of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed dealer as per GSTN rating system and further no payment shall be entertained.

#### 40. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General Conditions of Contract.

#### 41. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract Agreement to be prepared in the form annexed to the General Conditions of Contract together with such modifications as may be necessary within one month from the date of placement of the order. The contractor shall have to submit copies in sextuplets of all documents; correspondence, connected papers etc. as detailed in the above from of Contract Agreement together with the instrument of Contract Agreement prepared on Non-Judicial stamped paper of requisite denomination having five more copies made on plain paper all at his own cost. The successful tenderer shall have to submit three sets of such Contract Agreement duly executed, sealed, signed and witnessed for execution by the Trustees. The other three sets shall be completed in all respects but not signed. If the successful tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the partners or by the partner who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the contract. The blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer free of charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. The successful contractor shall be required to keep close co-ordination and liaison with the Marine Department while executing the works. The **Superintending Engineer** in charge of the construction will direct the representatives of the contractor to maintain liaison with different sections of the other departments and the contractor must keep the concerned **Superintending Engineer** of the Civil Engineering Department informed and/or posted with the programme contemplated with other departments. The **Superintending Engineer** of the Civil Engineering Department shall be nodal

authority in all these co-ordination and / or liaison and all programmes must be vetted by him. In cases of exigencies, the contractor or his representatives may establish direct liaison/co-ordination but in all such case the **Superintending Engineer** should be informed promptly.

#### 42. Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of local Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when called for.

#### 43. Calcutta Port Trust:

The expression **"CALCUTTA PORT TRUST**" appearing anywhere in the tender documents, shall be construed to read as **"KOLKATA PORT TRUST**".

#### 44. Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for clarification and the response shall be in writing, but no change in the price or substance of the Tender shall be sought, offered, or permitted except as required to conform the correction of arithmetic errors discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer's Tender evaluation, Tender comparison or contract award decisions, may result in the rejection of his Tender.

#### 45. Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons to supervise and execute the work **and this should be mentioned in the letter head of the Firm** 

#### 46. Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on contingent situation at site, if required for successful completion of the work, extra items have to be carried out by the Contractor. If those items are already available in Trustees' Schedule of rate, payment will be made on the basis of Trustees' Schedule of rate; including surcharge in force at the time of acceptance of the tender, if any adopted by the Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, if the rates are not available in the KoPT Schedule of Rates, then the Special Rates will be prepared as follows:-

- (i) The rate of payment of work involving labour & material shall be fixed on the following basis.
  - a) Cost of materials consumed including transport and wastage, plus
  - b) Cost of labour actually engaged in the works, plus

- 28
- c) Taxes and Duties as applicable, plus
- d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
- (ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in the work plus 11 % towards profit and cess.
- iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

#### 47. Disparity in quoted rate/amount.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender. Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words shall prevail.

#### 48. Dock Permit:

For works inside the Docks, Dock permit required for men, materials, vehicles and equipments etc. are to be procured by the successful tenderer **at free of cost** as per recommendation of the executing departments/divisions indicating the specific number of free permits to be issued. But for creation of individual IDs in permit system a charge as applicable, will be levied per person (one time) even for companies/ Individuals who have been granted permission to obtain free permits by KoPT. In case the work has to be carried out in an operational zone, the tenderer should keep in mind that the work is to be executed without hampering the operational activities and should complete the work within the stipulated time specified in the tender.

#### 49. Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees' working days only. However, the tenderer should note that he might be required to carry out the job on Sundays, holidays and after normal working hours and at night in addition to the normal working hours to expedite the progress of the work if permitted by **Competent Authority**. The tenderer should include in his rates the cost, if any, involved on those accounts.

#### 50. Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per **Clause – 3.4 and 3.5** of **General Conditions of Contract**. However, Bank Guarantee may be considered in lieu of Cash Security Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond in the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context **Clause 3.6 of G.C.C.** may be referred to.

#### 29

#### 51. Measures against pollution: -

The contractor shall have to take proper measures against environmental pollution during execution of work as directed by the Engineer.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be issued from time to time without any extra cost to the KoPT.

#### 52. Port Area Obligations:

The Dock area is a custom bounded area and as such the contractor shall comply with all regulations of the Port and Custom authorities and those that may be imposed from time to time in respect of the transit of all of contractor's plants, vehicles, materials, and staff in the area. Whenever regulations so require, permits shall have to be obtained for such transit of contractor's plants, vehicles, staff and workmen. The contractor shall instruct his staff and workmen to comply with all requirements in this "Restricted Area". The contractor shall suitably fence the area that may be allotted to him inside the "Bonded Area" of the port for stores and other requirements to the full satisfaction of the Port and Security Agencies. The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be issued from time to time without any extra cost to the KoPT.

#### 53. Defect Liability Period:

The defect liability period for the work is **1 (One) year** from the date of completion. During this period, if any defect arises the contractor is bound to repair the same or take any other action as directed by the Engineer including replacement of the defective portion and redoing the same at his own cost within **7** days in case of repairing and **21 days in case of replacement and re-doing from receipt of such instruction** failing which the work may be done by the Trustees' by some other agencies and the cost of which including 19 1/4 % departmental charges plus GST will be recovered from the security deposit or any other dues of the contractor.

#### 54. Errors in the B.O.Q :

In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates will prevail over the rate misprinted in BOQ.

#### 

CPP REF NO. 2019\_KoPT\_526611\_1

#### SCHEDULE T KOLKATA PORT TRUST

30

Annexure-C (Contd)

#### <u>CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time</u> <u>Of Submission Of Tender Offer)</u>

#### (To be submitted with Part-I of Offer) Bidders must fill in the under noted columns.

		1	1	
SI. No.	Full particulars of works to be executed concurrently by the bidder. (i) Name of work. (ii) Client.	Sanctioned Tender Value. (in Rs.)	Completion time as stated in tender.	Name and address to whom reference can be made.
-	(iii) W.O. No. & Date.			
1	(i) (ii)			
	(iii)			
2	(1)			
	(ii)			
	(iii)			
3	(i)			
	(ii)			
	(iii)			
4	(1)			
	(ii)			
	(iii)			

#### (To be submitted with Part-I of Offer) <u>Annexure-C(Contd)</u> <u>SCHEDULE 'O' SHEET – 1</u>

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company : 2) Address of its present registered : office. 3) Date of its incorporation : 4) Full name and address of each of its : Directors - any special particulars as to Directors if desire to be stated. 5) Name, address and other necessary : particulars of Managing Agents, if any appointed by the Company. 6) Copies of Memorandum, Articles of : Association (with the latest amendments, if any). 7) Copies of audited balance sheets of : the Company for the last three years. B) In case of a firm -1) Name and address of the : firm. 2) When business started : If registered a certified 3) : copy of certificate of registration. 4) A certified copy of the Deed : of Partnership

5) Full name and address of each of the partners and the interest of each partner in the partnership – any special particulars as to partners if desired to be stated.

:

6) Whether the firm pays income : tax over Rs.10, 000/- per year

32

#### (To be submitted with Part-I of Offer)

#### SCHEDULE 'O' SHEET - 2.

:

- C) In case of an Individual:
- 1) Full name and address of the Bidder any : special particulars of the Bidder if desired to be stated.
- 2) Name of the father of the Bidder.
- 3) Whether the Bidder carries on business in his : own name or any other name.
- 4) When business was started and by whom. :
- 5) Whether any other person is interested in : the business directly or indirectly, if so, name and address etc. of such persons and the nature of such interest.
- 6) Whether the Bidder pays Income Tax over : Rs.10, 000/- per year.

Dated:

(Full signature of Bidder)

## (Proforma of Performance certificate/credential of works) [To be issued on issuing authority's letterhead duly signed with office seal]

1.	Name of the Certifying Authority:	
2.	Name of the work :	
3.	Name of the Contractor :	
4.	Schedule date of commencement and completion of the work as per Work Order :	
5.	Date of actual commencement of work & date of actual completion :	
6.	<ul> <li>i) If there is time overrun, whether delay is due to the contractor (Yes/No.):</li> <li>ii) If yes, what is the extent of delay attributable to the contractor :</li> </ul>	
7.	Sanctioned Tender value & Actual value executed :	
8.	Quality of work (Excellent/satisfactory/poor) :	
9.	Remarks (If any) :	

#### <u>ANNEXURE – D</u>

#### DOCUMENTS TO BE UPLOADED ALONG WITH PART -I

#### Scanned copy of the following documents to be uploaded:-

- i) GST registration certificate.
- ii) Valid Trade Licence (Valid for current period & also for type of work).
- iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, the bidder must submit a declaration in this regard.
- iv) Proof of possessing valid Employees' Provident Fund (EPF) Account.EPF Registration Certificate.
- Proof of being registered with Employees' State Insurance Corporation (ESIC), ESI Registration Certificate
- vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.
- vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned prequalification criteria.
- viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years (i.e. 2016–2017, 2017-2018 and 2018-2019). The same should be audited as per relevant norms wherever required.
- ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate
- x) PAN Card
- xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the work (to be mentioned in the letter head of the Firm).
- xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the Firm).
- xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding for the same work (to be mentioned in the letter head of the Firm).
- xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed Proforma titled 'Concurrent Commitments of The Bidder' vide 'Annexure-C' (Schedule –T) in Part-I of the tender document.
- xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda & corrigendum in the letter head of the Firm.

xvi) Last page of "Bill of Quantities" & the "Form of Tender" duly filled up (without price quoted) shall be duly signed and stamped by the Bidder.

### <u>N. B.-1</u> The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy the Authorities.

**N.B.-2** Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification requirements and their **EMD will be forfeited for such action**.

CPP REF NO. 2019\_KoPT\_526611\_1

#### NIT NO. KOPT/KDS/CIV /T/2442/104 DT. 11.12.2019

CPP REF NO. 2019\_KoPT\_526611\_1

#### [DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER'S LETTERHEAD, SIGNED, SCANNED AND UPLOADED]

#### Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No.....

Dated:

The Chief Engineer, Kolkata Port Trust, Civil Engineering Department, 15, Strand Road, Kolkata – 700 001

Dear Sir,

We are submitting this undertaking in lieu of submission of signed copy of the full tender documents GCC, Corrigendum and Addenda.

Yours faithfully,

Signature of Tenderer.....

Name:
Designation:
Date :
Seal of the tenderer

Annexure –E

## कोलकाता पत्तन न्यास <u>Kolkata Port Trust</u> सिविल इंजीनियरिंग विभाग

**CIVIL ENGINEERING DEPARTMENT** 

१५ ,स्ट्रैंड रोड ,कोलकाता -७००००१ 15, Strand Road, Kolkata – 700001

NIT No.: KOPT/KDS/CIV /T/2442/104 DT. 11.12.2019 1<sup>st</sup> Call NOTE: Last Date of Download of tender documents : 07.01.2020 (up to 14-00 hours) Tender is due for submission by 2:00 P.M. On 07.01.2020 Tender to be opened on 08.01.2020 after 2.00 P.M.

<u>PRICE BID</u>

Construction of Cross Gantry Path at Basra Yard, NS Dock.

CPP REF NO. 2019\_KoPT\_526611\_1

## Annexure-E (Contd.)

## E-TENDER FOR "Construction of Cross Gantry Path at Basra Yard, NS Dock.."

## NIT NO : KOPT/KDS/CIV /T/2442/104 DT. 11.12.2019 (1<sup>st</sup> Call)

### PRICE BID

## TENDER PARTICULARS

ESTIMATED COST	:	Rs.9004832.00 (Rupees ninety lakhs four thousand eight hundred and thirty two only)
EARNEST MONEY	:	The intending bidders should submit Earnest Money of <b>Rs.180100/ (Rupees one Lakh eighty thousand one hundred only)</b> to KoPT as per NIT.
Cost of Tender document (Non-refundable)		Rs.1770/-(Rupees one thousand seven hundred seventy only) including @18% GST)
TIME OF COMPLETION	:	04 (four) Months
PERIOD OF DOWNLOAD OF E-TENDER (Both Days Inclusive)		<ul> <li>13.12.2019 to 07.01.2020 (UPTO 14:00 HRS.)</li> <li>(Bid document will be available on Govt.of India website www.eprocure.gov.in).</li> <li>Bidders will have to participate in bidding process through website https://eprocure.gov.in/eprocure/app) only.</li> </ul>
DATE AND TIME FOR PRE-BID MEETING & SITE VISIT	:	No pre bid meeting
LAST DATE OF SUBMISSION OF E-TENDER AND OPENING OF THE TENDER	:	Submission on 07.01.2020 up to 14:00 hrs. Opening on 08.01.2020 After 14:00 hrs. (Both the Techno Commercial Part & Financial Part will be opened on the same date)

CPP REF NO. 2019\_KoPT\_526611\_1

## कोलकाता पत्तन न्यास <u>Kolkata Port Trust</u> सिविल इंजीनियरिंग विभाग

### CIVIL ENGINEERING DEPARTMENT PREAMBLE TO THE BILL OF QUANTITIES

### E-TENDER FOR "Construction of Cross Gantry Path at Basra Yard, NS Dock."

### NIT NO : KOPT/KDS/CIV /T/ 2442/104 DT. 11.12.2019 (1<sup>st</sup> Call)

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly familiarise himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering. Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative.

- 1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily repeated in the description of items in the Bill of Quantities.
- 1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor.
- 1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in the prices and rates of other items.
- 1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:-
- 1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation.
- 1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other requirements.
- 1.9 Setting out including the location and preservation of survey markers, measurement and supervision.
- 2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, water and electricity.
- 2.1 All First Aid, Welfare and safety requirements.
- 2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.
- 2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable.
- 2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or issued to him by the Trustees.
- 2.5 This being a **percentage rate** tender, the Bidder shall quote his rates as percentage above / below / at par with the estimated amount put to tender **on line** based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers

CPP REF NO. 2019\_KoPT\_526611\_1

.

## कोलकाता पत्तन न्यास <u>Kolkata Port Trust</u> सिविल इंजीनियरिंग विभाग CIVIL ENGINEERING DEPARTMENT <u>BILL OF QUANTITIES</u>

## E-TENDER "Construction of Cross Gantry Path at Basra Yard, NS Dock."

NIT NO : KOPT/KDS/CIV /T/2442/104 DT. 11.12.2019

CPP REF NO. 2019\_KoPT\_526611\_1

### ABSTRACT OF ESTIMATE

### **BILL OF QUANTITIES**

SI. No	Description of Item	Quantit	Rate	Unit	Amount
1.	Dismantling all types of plain cement concrete works, stacking serviceable materials at site and removing rubbish as directed within a lead of 75 m in ground floor including roof. Above 150 mm. thick	у 275.00	1417.00	Per Cum	(Rs) 3,89,675.00
2.	Dismantling R.C. floor, roof, beams etc. including cutting rods and removing rubbish as directed within a lead of 75 m including stacking of steel bars. In ground floor including roof.	11.00	1956.00	Per Cum	21,516.00
3.	Dismantling of flexible pavements and disposal of dismantled materials upto a lead of 100 m, stacking serviceable and unserviceable materials separately as per Technical Specifications Clause 202 for Rural Roads of MORD. By Manual Means Granular Courses	75.00	453.00	Per Cum	33,975.00
4.	Supplying labours for taking out old paver blocks carefully, stacking the same in proper stack and depositing the spoils as directed within a lead of 150 m.	1000.00	36.76	Per Sqm	36,760.00
5.	Carefully lay old paver blocks in line and level to match with exsisting paved surface including providing bedding layer with minimum sand (50 to	400.00	117.00	Per Sqm	46,800.00

	80 mm avg thk) over prepared concrete base & completed by heavy duty vibretor plate compaction (joints filled with sand ) of required grade as per specification including all lead,lifts,materials,labours etc comlete in all respect.				
6.	Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including spreading in uniform thickness hand packing, rolling with vibratory roller 8-10 tonnes in stages to proper grade and camber, applying and brooming requisite type of screening /bindig materials to fill up the interstices of coarse aggregates, watering including lighting, guarding and barricading and making necessary earthen bundh of 1 metre width on each side and preparing the bed by necessary cutting or filling and including the cost of all materials and hire and labour charges of all men and machineries and compacting to the required density as per clause 404 of specifications for Road & Bridge Works of MORT&H (5th Rev.). With Grading-I Aggregates o( 63mm. to 45 mm Using Stone Screenings Type-B (11.2 mm.) by Manual Means.	75.00	2940.17	Per Cum	2,20,512.75
7.	Filling in foundation or plinth by fine sand in layers not exceeding 150 mm as directed and consolidating the same by thorough saturation with water, ramming complete including the cost of supply of sand. (payment to be made on measurement of finished quantity)	50.00	131714.00	Per% Cum	65,857.00
8.	Labour charges for levelling dressing the existing uneven metal surface by manul means and watering and rolling sub grade by power roller to proper camber and grade including watering as per direction and satisfaction of Engineer -In-Charge for proper consolidation and to make the surface properly for further any layer.	1000.00	32.64	Per Sqm	32,640.00
9.	Supplying ready mixed concrete of M 15 Grade with well graded stone chips of 20 mm nominal size containing designed quantity of cement per Cu.m of wet concrete produced in computerised batching plant under controlled condition using approved super plastisizer, designing concrete mix following I.S. 10262 and I.S. 456, transporting the mix with	120.00	6332.14	Per Cum	7,59,856.80

10.	agitation in transit mixer to work site depositing the mix on a platform erected for the purpose at required levels of concreting and then placing the mix in its final location of form work, compacting and curing the same complete as per specification & direction of the Engineer-in-charge including computerised batching plant transit mixer with all accessories vibrators etc. inclusive of all other incidental charges in this connection complete but excluding cost of hire charge of platform and its supporting staging which would be paid through separate item. [Cement to be supplied by the Manufacturer or supplier] Supplying ready mixed concrete of M 40 Grade with wellgraded stone chips of 20 mm nominal size containing designed quantity of cement per Cu.m of wet concrete produced in computerised batching plant under controlled condition using approved super plastisizer, designing concrete mix following I.S. 10262 and I.S. 456, transporting the mix with agitation in transit mixer to work site depositing the mix on a platform erected for the purpose at required levels of concreting and then placing the mix in its final location of form work, compacting and curing the same complete as per specification & direction of the Engineer-in-charge including computerised batching plant transit mixer with all accessories vibrators etc. inclusive of all other incidental charges in this connection complete but excluding cost of hire charge of platform and its supporting staging which would be paid through separate item.[cement to be supplied by the Manufacturer/ supplier] In ground floor and foundation. Without approved concrete pump.	280.00	7821.14	Per Cum	21,89,919.20
11.	Hire and labour charges for shuttering with centering and necessary staging upto 4 m using approved stout props and thick hard wood planks of approved thickness with required bracing for concrete slabs, beams and columns, lintels curved or straight including fitting, fixing and striking out after completion of works.(upto roof of ground floor) Steel shuttering or 9 to 12 mm thick approved quality ply board shuttering in any concrete work	300.00	369.00	Per Sqm	1,10,700.00

12.	Provide reinforcement for reinforced concrete work in all sorts of structures including distribution bars, stirrups, binders etc. initial straightening and removal of loose rust (if necessary cutting to requisite length, Hooking and bending to correct shape, placing in proper position and binding with 16 gauge black annealed wire at every inter section, complete as per drawing and direction Tor steel/Mild steel. Other than SAIL/TATA/RINL	24.00	71416.00	Per MT	17,13,984.00
	For works in foundation, basement and up to roof of ground floor/ up to 4Mtr				
13.	M.S. structural works in columns, beams etc. with simple rolled structural members (e.g. joists, angle, channel sections conforming to IS: 226, IS: 808 & SP (6)- 1964 connected to one another with bracket, gussets, cleats as per design, direction of Engineer- in- charge complete including cutting to requisite shape and length, fabrication with necessary bolting, metal arc welding conforming to IS: 816- 1956 & IS: 1995 using electrodes of approved make and brand conforming to IS:814- 1957, haulage, hoisting and erection all complete. The rate includes the cost of rolled steel section, consumables such as electrodes, gas and hire charge of all tools and plants and labour required for the work including all incidental chages such as electricity charges, labour insurance charges etc. Payment to be made on the basis of calculated weight of structural members only in finished work as per IS specified weight. Payment for gusset, bracket, cleat, rivets, bolts and nuts may be make by adding the actual weight of such items with the weight of finished structural members or 7% of weight for finished structural members weighing not less than 22.5 Kg. / m. or 15 % of weight for finished for these items, as per direction of Engineer In Charge. The rates are considered for a height of erection 8m. / 2nd floor level from the ground. Add 1.5% extra over the rate for each additional floor or 4m. beyond initial 8m. or part thereof. For structural members of specified sections weighing less than 22.5 Kg./m.	40.00	72603.00	Per MT	29,04,120.00

14.	Cleaning the concrete surface by removing dirt and debris, marking defective locations and removing loose concrete by careful stripping untill hard surface is exposed, cutting the concrete to regular shape, wire brushing the exposed surface and removing debris from site complete as per direction of the Engineer - in - Charge.	220.00	90.00	Per Sqm	19,800.00
15.	Applying epoxy based reactive joining agent for joining the old concrete with fresh concrete to be applied within manufacture's specified time as per manufacturer's specification. (0.4 Kg./m2 of concrete surface) Note : Applicable only when the full diameter of reinforceing steel is exposed.	220.00	309.00	Per Sqm	67,980.00
16.	Supply & spreading ShaliFloor MDH metalic floor hardening compound at the surface of the concrete for heavy traffic yard after compaction but before its finishing to increase resistance to abrasion & resistant to mechanical wear and the hardener should be compacted with a power trowel / floater. Broom or line texturing in transveres direction shall be provided at the surface after finishing and floating.	620.00	361.37	Per Sqm	2,24,049.40
17.	Supplying and laying Polythene Sheet (150gm / sq.m.) over damp proof course or below flooring or roof terracing or in foundation or in foundation trenches. Bldg Scd w.e.f. 01.11.2017- Sec-1/D(A)/3, Page- 47	1000.00	24.00	Per Sqm	24,000.00
18.	Welding in M.S. structural work with gas or electric:				
a).	Tack weld	800.00	9.00	Each Point	7,200.00
18(b)	Continuous weld.	6000.00	9.00	Per cm. Run	54,000.00
19.	Providing & applying 1 coat of road marking primer for concrete surface of approved make to receive Thermoplastic paint after necessary brushing & cleaning of the surface etc. with the help of templates of different shapes & sizes as per instruction of Engineer -In-Charge.	100.00	64.87	Per Sqm	6,487.00
20.	Road Marking with Hot Applied Thermoplastic Compound with Reflectorising Glass Beads Providing and laying of hot applied thermoplastic compound 2.5 mm thick including reflectorising	100.00	584.00	Per Sqm.	58400.00

	glass beads @ 250 gms per sqm area, thickness of 2.5 mm is exclusive of surface applied glass beads as per IRC:35. The finished surface to be level, uniform and free from streaks and holes complete as per Clause 803 of Specifications for Road & Bridge Works of MoRT&H (5th Revision).				
21.	Removal of rubbish,earth etc. from the working site and disposal of the same beyond the compound, in conformity with the Municipal /Corporation Rules for such disposal, loading into truck and cleaning the site in all respect as per direction of Engineer in charge	100.00	166.00	Per Cum.	16600.00
				Rs.9	90,04,832.00

## Total = Rs.90,04,832.00

## (Rupees Ninety lakh four thousand eight hundred thirty two only)

## C/O to Next Page

B.F. from pre page

Total = Rs.90,04,832.00

### Tenderer to fill up the following [score out which is not applicable]

		price not to	<u>be quoted here</u>	
(a) (in figures)	%	Below par≻	(-) Rs.	
	Percent			
(in words)	Fercent			
(b)		At par		NIL
(c)(in figures)	%			
(in figures)		Above par	>_(+) Rs.	
	Percent			
(in words)		_		
		Total Tende	ered Amount: Rs.	
Total tendered amou	ınt (in words			
Permanent Income T Date:	ax A/C.No			
	(Signa	ature of Tender	rer)	
[Total amount of ter	nder, completion time and p	reliminary time	e as quoted / stated a	above
are to be carried ove	r to Form of Tender attache	d]		
Witness: -				
(Name in block le	etters)			
Address:				
Occupation:				
CPP REF NO. 20	19_KoPT_526611_1			

### THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA FORM OF TENDER

CPP REF NO. 2019\_KoPT\_526611\_1

To The Chief Engineer, Kolkata Port Trust.

I/We

\_having

examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities within **04 (four) Months** from the date of order to commence the work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs.

Not to mention here

(Repeat in words) \_\_\_\_\_Not to mention here

I / We require \_\_\_\_\_days / months preliminary time to arrange and procure the materials required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees' Manager (Finance), KoPT, vide Receipt No. \_\_\_\_\_ as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated:

(Signature of Bidder with Seal)

Name of the Bidder :

Address :

# General Conditions of Contract Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6<sup>th</sup> Meeting held on 27<sup>th</sup> May, 1993

Including Addendum Sanctioned by the Trustees Meeting held on July, 2014

### KOLKATA PORT TRUST

# KOLKATA DOCK SYSTEM & HALDIA DOCK COMPLEX

### JULY , 2014

## **GENERAL CONDITIONS OF CONTRACT**

49

	CLAUSE		PAGES
1.	AMENDMENT TO GENERAL CONDITIONS OF CONTRACT	•••	GC 1
2.	DEFINITION	•••	GC 2 – GC 3
3.	DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE		GC 3 – GC 5
4.	THE TENDER/OFFER AND ITS PRE-REQUISITES	•••	GC 5 – GC 9
5.	THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR	•••	GC 9 – GC 14
6.	COMMENCEMENT, EXECUTION AND COMPLETION OF WORK		GC 14 – GC 17
7.	TERMS OF PAYMENT	•••	GC 18 – GC 20
8.	VARIATION AND ITS VALUATION	•••	GC 20 – GC 22
9.	DELAY/EXTENSION OF COMPLETION TIME/LIQUIDATED DAMAGE/TERMINATION OF CONTRACT		GC 22 – GC 24
10.	MAINTENANCE AND REFUND OF SECURITY DEPOSIT	•••	GC 24 – GC 25
11.	INTERPRETATON OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION	•••	GC 25 – GC 27
12	FORMS GC-1, GC-2, GC-3		
13	FORM OF AGGREMENT		
14	PROFORMA FOR B.G. FOR CONTRACT PERFORMANCE		
15	INTEGRITY PACT DOCUMENT: PROFORMA		
16	DRAFT Memorandum of Understanding between Ko.P.T. & Transparency International India		

## AMENDMENT TO

50

## GENERAL CONDITIONS OF CONTRACT

## ✤ C1-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

	PREVIC	US	AS AMENDED			
Estimate d Value of Work	Amount o	of Earnest Money	Estimate d Value of Work	Amount of Earnest Money		
	For Works Contract	For Contract of Supplying Materials or Equipment only		For Works Contract	For Contract of Supplying Materials or Equipment only	
Up to Rs. 1,00,000= 00	5% of the estimated value of work	1% of the estimated value of work	Up to Rs. 10 Crore	2% of the estimated value of work	1% of the estimated value of work	
Over Rs. 1,00,000. 00	2% of the estimated value of work subject to a maximum of Rs. 20,000/- and minimum of Rs. 5,000/	<sup>1</sup> / <sub>2</sub> % of the estimated value of work subject to a maximum of Rs. 10,000/- and minimum of Rs. 1,000/	Over Rs. 10 Crore	2% on first Rs. 10 Crore + 1% on the balance	<sup>1</sup> / <sub>2</sub> % of the estimated value of work subject to a maximum of Rs. 10,000/- and minimum of Rs. 1,000/	

## [ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE TRUSTEES' MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS			AS AMENDED			
Class of	Amount Of	Financial Limit Of	Class of	Amount Of	Financial Limit Of	
Registra-	Fixed	Each Tender	Registra	Fixed	Each Tender	
tion	Security		-tion	Security		
Α	Rs 10,000/-	Any tender priced	Α	Rs 50,000/-	Any tender priced up	
		upto Rs 2,00,000/-			to Rs 10,00,000/-	
В	Rs 5,000/-	Any tender priced	В	Rs 25,000/-	Any tender priced	
		upto Rs 1,00,000/-			upto Rs 5,00,000/-	
С	Rs 2,500/-	Any tender priced	С	Rs 15,000/-	Any tender priced	
		upto Rs 50,000/-			upto Rs 3,00,000/-	

## [ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE TRUSTEES' MEETING HELD ON 12.10.2012 ]

### GC - 2

### 1. **DEFINITIONS**

1.0	In the contract, as here in after defined, the following words and expressions shall have the meaning herein assigned to them, except where the context otherwise required.	
1.1	"Employer" or "Board" or "Trustees" means of the Board of Trustees for the Port of Calcutta, a body corporate under Section 3 of the Major Port Trusts Act, 1963, including their successors, representatives and assigns.	Employer
1.2	"Chairman" means the Chairman of the Board and includes the person appointed to act in his place under Sections 14 and 14A of the Major Port Trusts Act, 1963	Chairman
1.3	"Contractor" means the person or persons, Firm or Company whose tender/offer has been accepted by the Trustees and includes the Contractor's representatives, heirs, successor and assigns, if any, permitted by the Board/Chairman.	Contractor
1.4	"Engineer" means the Board's official who has invited the tender on its behalf and includes the Manager (Infrastructure & Civic Facilities) or other official as may be appointed from time to time by the Employer, with written notification to the Contractor, to act as Engineer for the purpose of the Contract, in place of the "Engineer" so designated.	Engineer
1.5 1.6	"Engineer's Representative" means any subordinate or Assistant to the Engineer or any other official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. "Work" means the work to be executed in accordance with the Contract and includes authorised "Extra Works" and 'Excess Works" and "Temporary Works".	Engineer's Representativ e Works
1.7	"Temporary Works" means all temporary works of every kind required in or about the execution, completion or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other godowns, platforms and bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms.	Temporary works
1.8	"Extra Works" means those works required by the Engineer for completion of the Contract which were not specifically and separately included in the schedule of items of the works i.e. (Bill of Quantities) of the tender. "Excess Works" means the required quantities of work in excess of the provision made against any item of the bill of Quantities.	Extra works and Excess works
1.9	"Specifications" means the relevant and appropriate Bureau of Indian Standard's specifications / International Standard's Specifications (latest revisions) for materials and workmanship unless stated otherwise in the Tender.	Specification

51

### GC - 3

1.10	"Drawings" means the drawings referred to in the Tender and specification and any modification of such drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or approved in writing by the Engineer.	Drawings
1.11	"Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement, if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.	Contract
1.12	"Constructional Plant" means all appliances or things of whatsoever nature required or about the execution, completion or maintenance of the works or temporary works and includes (without thereby limiting the foregoing definition) all machinery and tools but does not include materials or other things intended to form or forming part of the permanent works.	Constructio nal Plant
1.13	"Site" means the land, waterways and other places, on, under, in or through which the works are to be executed by the Trustees for the purpose of the Contract.	Site
1.14	"Contract Price" means the sum named in the letter of acceptance of the Tender/Offer of the Contractor, subject to such additions thereto and deductions therefrom as may be made by the Engineer under the provisions here in after contained.	Contract Price
1.15	"Month" means English Calendar Month.	Month
1.16	"Excepted Risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities) whether war be declared or not), Civil War, rebellion, revolution, insurrection or military or usurped power or use or occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been issued (all of which are herein collectively referred to as the excepted risks).	Excepted Risks
1.17	Word importing the singular only, also includes the plural and vice- versa where the context so requires.	Singular/ Plural
1.18	The heading and marginal notes in these General Conditions of Contract shall not be deemed to be part thereof or be taken into consideration in the interpretation or construction thereof or of the contract.	Headings/ Marginal Notes.
1.19	Unless otherwise stipulated the work "Cost" shall be deemed to include overhead costs of the Contractor, whether on or off the site.	Cost

52

## 2.0 DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE.

2.1 The Contractor shall execute, compete and maintain the works in Engineer's terms of the contract to the entire satisfaction of the Engineer and Authority Shall comply with the Engineer's direction on any matter whatsoever.

### GC - 4

- 2.2 The Contractor shall take instructions from the Engineer and subject Author to limitation of Clause 2.5 hereof, from the Engineer's Engin Representative. Representative.
- 2.3 The Engineer shall have full power and authority :
  - (a) to supply to the contractor from time to time during the progress of the works such further drawings and instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the works and the contractor shall carry out and be bound by the same.
  - (b) to alter or modify the specification of any material and workmanship and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work and for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee.

- (f) To grant extension of completion time.
- 2.4 The Engineer's Representative shall :
  - (i) watch and supervise the works.
  - (ii) test and examine any material to be used or workmanship employed in connection with the work.
  - (iii) have power to disapprove any material and workmanship not in accordance with the contract and the contractor shall comply with his direction in this regard.
  - (iv) take measurements of work done by the contractor for the purpose of payment or otherwise.
  - (v) order demolition of defectively done work for its reconstruction all by the Contractor at his own expense.
  - (vi) have powers to issue alteration order not implying modification of design and extension of completion time of the work and

Power of Engineer's Representative.

Authority of Engineer's Representative Engineer's Power (vii) have such other powers and authorities vested in the Engineer, which have been delegated to him in writing by the Engineer under intimation to the Contractor.

GC - 5

2.5 Provided always that the Engineer's Representative shall have no power Limitation of Engineer's Representative shall have no power (a) to order any work involving delay or any extra payment by the ve's Power (b) the ve

- (b) to make variation of or in the works; and
- (c) to relieve the Contractor of any of his duties or obligations under the Contract.
- 2.6 Provided also as follows :

Trustees.

- (a) Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power of the Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, breaking-up thereof and re-constructing at the contractor's cost and the contractor shall have no claim to compensation for the loss if any sustained by him.
- (b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision.
- (c) Any written instructions or written approval given by the Engineer's Representative to the contractor, within the terms of delegation of power and authority vested in the Engineer to his Representative in writing, shall bind the contractor and the Trustees as though it had been given by the Engineer, who may from time to time make such delegation.

### 3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES

- 3.1 The Contractor shall, before making out and submitting his tender/offer, be deemed to have inspected and examined the site, fully considered all factors, risks and contingencies, which will have direct and indirect impact on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into consideration :
  - (a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and climatic conditions, the means of access to the site and all other local conditions,

The tender must encompass all relevant aspects/ issues. Site & Local condition.

Engineer's Overriding Power

54

including the likely charges and costs for temporary way-leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to I be executed and the quality, quantity and availability of the S required materials and labour for the work and the need to / execute the work to the entire satisfaction of the Engineer, and N also by complying with the General and Special Conditions of e Contract.

Drawing/ Specification / Nature & extent of work to be done.

GC - 6

55

(c)	The accommodation required for the workmen and site office, mobilisation/demobilisation and storage of all plant, equipment and Construction materials.	Accommodation for Contractor's men/materials.
( <b>d</b> )	The sources and means of procurement of water for drinking, washing and execution of work, and source and availability of electrical power, all at Contractor's cost.	Water for drinking etc. /Electrical power.
(e)	Payment of taxes and duties and compliance of all applicable statutes, ordinances and law together with the rules made thereunder, the rules, regulations and bye-laws of public bodies or any local or other authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind arising from the Contractor's failure in such compliance.	Payment of Taxes/duties and observance of all statutes.
( <b>f</b> )	Payment of all kinds of stamp-duty for executing the agreement or for any legal instrument including Bank Guarantees and Indemnity Bonds.	PaymentofStamp DutybytheContractor.
The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated otherwise in the Notice Inviting the Tender and shall be faultless in figures and free from erasing. Corrections, if any, shall only be made by scoring out and initialling of the revised figure.		
tend owr	equired by the Engineer or the Trustees, the Contractors in their ler or subsequently, shall disclose the names of their ners/partners/share holders at the required points of time. The ure in this regard shall be treated as a breach and a contract, if	Disclosure of Owner's name.

3.2

3.3

entered into, shall be liable to be cancelled.

56

3.4	(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,	]		
	every tender must be submitted with Earnest Money of the	]		
	amount calculated as per the following scale.			

Earnest Money and Security Deposit.

<b>Estimated Value of</b>	Amount of Earnest Money	
Work	For Works Contract	For Contract of Supplying Materials or Equipment only
Up to Rs. 1,00,000=00	5% of the estimated value of work	1% of the estimated value of work
Over Rs. 1,00,000=00	2% of the estimated value of work subject to a maximum of Rs. 20,000/- and minimum of Rs. 5,000/	<sup>1</sup> / <sub>2</sub> % of the estimated value of work subject to a maximum of Rs. 10,000/- and minimum of Rs. 1,000/

### GC - 7

(b) Earnest Money shall be deposited with the Trustees' treasurer in cash Method of or by Banker's Cheque of any Calcutta Branch of a Nationalised Paying E.M. Bank of India drawn in favour of Calcutta Port Trust or in the form of any "Account Payee" Draft of any Nationalised Bank of India drawn in favour of "Calcutta Port Trust" and payable at Calcutta/Haldia, as the case may be, and the receipt granted therefor be kept attached to the Tender/Offer in the Sealed Cover.

- (c) Earnest Money of unaccepted tender shall be refunded without any Refund interest through A/c. Payee Cheque drawn on a Nationalised Bank of E.M. Calcutta / Haldia.
- (d) The enlisted (registered ) Contractors of the Trustees who have Exemption deposited fixed Security with the Trustees' FA & CAO / Manager from E.M. to (Finance) according to his Class of Registration, shall be exempt from Regd. Firms depositing the Earnest Money, as per the following scale :

<b>Class of Registration</b>	Amount of Fixed	Financial Limit of	
	Security	Each Tender	
		Any tender priced up	
Α	Rs. 25,000/-	to Rs.5,00,000/-	
		Any tender priced up	
В	Rs. 10,000/-	to Rs.2,00,000/-	

of

56

5	7
J	1

C Rs. 5,0	00/- Any tender priced up to Rs.1,00,000/-
-----------	---

- (e) (i) Tender submitted without requisite Earnest Money may be liable to rejection.
- (ii) If before expiry of the validity period of his Tender/Offer, the tenderer amends his quoted rates or tender/offer making them unacceptable to the Trustees and/or withdraws his tender/offer, the Earnest Money deposited shall be liable to forfeiture at the option of the Trustees.
- (f) The Earnest Money of accepted tender/offer shall be retained by the E.M. to be Trustees as part of the Security Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt of Earnest Money.
- (g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed the quantum computed as per the under noted percentages of the total value of work actually done up to the stage of completion.

Tender without EM liable to rejection.

**Forfeiture of** E.M. before Acceptance of offer.

converted to part S.D.

Mode of recovery of balance S.D.

Value of Work	% of Security Deposit for works contract.	% of Security Deposit For contract of supply- ing materials & equipment only.	Scale of S.D. recovery.
For works up to Rs.10,00,000/	10% (Ten percent)	1% (One percent)	
For works costing more than Rs.10,00,000/- and up to Rs.20,00,000/-	10% on first Rs.10,00,000/- +7½% on the balance.	1%         on         first           Rs.10,00,000/-         +           ½%         on         the           balance.	
For works costing more than Rs.20,00,000/-	10% on first Rs.10,00,000/- + 7 <sup>1</sup> /2% on the next Rs.10,00,000/- + 5% on the balance.	1%         on         first           Rs.10,00,000/-         +           ½%         on         the           next         Rs.10,00,000/-         +           ¼%         on         the           balance.         -         -	

GC - 8

- Balance Security for Contract of supplying materials and (h) S.D. equipment computed in terms of the percentages given above, shall have to be deposited with the Trustees' Treasurer in advance and within 30 days from the date of placement of supply order, either in be cash or by A/c. Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as the case may be.
- (i) No interest shall be paid by the Trustees to the Tenderer/Contractor No on the amount of Earnest Money/Security Deposit held by the payable Trustees, at any stage.
- 3.5 (i) The Security Deposit shall refunded to the Contractor in terms of Mode Clause 9.3 hereinafter and subject to deduction, if any, under the provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract provides for any maintenance period. 50% of the Security Deposit may be refunded against any of the treasury Receipt for that amount on expiry of half of the maintenance period and the balance deposit on the expiry of the said maintenance period and after the Engineer has certified the final completion of work in Form G.C.2 and the Contractor has submitted his "No Claim" Certificate in Form G.C.3.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at Forfeiture of the option of the Trustees, if the Contractor fails to carry out the work S.D. or to perform/observe any of the conditions of the Contract. The Trustees shall also be at liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or to become due to the Contractor under any other contract.

for supply contracts to deposited in advance.

interest on E.M. /S.D

of refund of S.D.

### GC - 9

- 3.6 If stipulated in the contract as a Special Condition, the contractor shall have to Bank submit to the Engineer a performance Bond in the form of an irrevocable guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the Contract shall be liable to be terminated and the earnest money shall be liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such Bank Guarantee, failing which and for non-fulfilment of any contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally.
- 3.7 "Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5

Guarantee in lieu of Cash S.D. in certain cases

Crore, along with their tender comprising Special Conditions of Contract, General Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact Agreement duly signed by their authorized representative. The Proforma of the Integrity Pact Agreement shall as specified in the GCC. In case of tender value more than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid document to be submitted by each tenderer, without which the tender shall not be considered."

### 4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

- 4.1 (a) The contract documents shall be drawn-up in English language.
  - (b) The contract shall be governed by all relevant Indian Acts. As applicable A only within the jurisdiction of the High Court at Calcutta, India, including the following Acts : o
  - 1. The Contract Act (India), 1872.
  - 2. The Major Port Trusts Act, 1963.
  - 3. The Workmen's Compensation Act, 1923.
  - 4. The Minimum Wages Act, 1948.
  - 5. The Contract Labour (Regulation & Abolition) Act,1970.
  - 6. The Dock Workers' Act,1948.
  - 7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration Agreement only).
- 4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer Cont or his representative, the contractor shall, at his own expense, enter into and to H execute a Contract Agreement to be prepared by him in the form annexed hereto. Cont Until such Contract Agreement is executed, the other documents referred to in the definition of the term 'Contract' here-in-before, shall collectively be the Contract.
- **4.3** Several documents forming the contract are to be taken as mutually explanatory 1 of one another. Should there by any discrepancy, ambiguity, omission or error in it the various contract documents, the Engineer shall have the power to correct the same and his decision shall be final and binding on the parties to the Contract.

English language to be used Applicabili ty of laws on the contract

Contractor to Execute Contract Agreement.

Interpretat ion of contract documents

Engineers' Power

### GC - 10

- 4.4 Two copies of the Drawings referred to in the general and special All Drawings Conditions of Contract and in the Bill of Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these shall remain the property of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative on completion of the work, if not torn or mutilated on being regularly used at site.
- 4.5 The Contractor shall prove and make at his own expense any working or Contractor to progress drawings required by him or necessary for the proper execution prepare

of the works and shall, when required, furnish copies of the same free of working cost to the Engineer for his information and/or approval, without meaning thereby the shifting of Contractor's responsibility on the Engineer in any way whatsoever.

- The Contractor shall not directly or indirectly transfer, assign or sublet the 4.6 Contract or any part thereof without the written permission of the Engineer. Even if such permission be granted, the Contractor shall remain responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents, servants or workmen as fully as if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen and (b) for his full and entire responsibility of the contract and for active superintendence of the works by him despite being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be deemed to be sub-letting under this clause.
- Unless otherwise specified, the Contractor shall be deemed to have 4.7 included in his Tender/Offer all his cost for supplying and providing all constructional plant, temporary work. Materials both for temporary and permanent works, labour including supervision thereof, transporting to and from the site and in and about the work, including loading, unloading, fencing, watching, lighting, payment of fees, taxes and duties to the appropriate authorities and other things of every kind required for the construction, erection, completion and maintenance of the work.
- 4.8 The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods of construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The Contractor shall not be responsible for the correctness of the design or specification of the Temporary and Permanent works formulated by the Engineer; but the Contractor shall be fully responsible for the correct implementation thereof, as also for any design and specification prepared/proposed/used by the Contractor.
- 4.9 Whenever required by the Engineer or his representative, the Contractor shall submit to him the details of his (a) programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of plant, equipment, labour, materials and temporary works. The submission to and/or any approval by the Engineer or his Representative to any such programme or particulars shall not relieve the Contractor of any of his obligations under the contract.

progress drawings 1

**Contractor** cannot sub-let the work

**Contractors'** price is inclusive of all costs

Contractor is responsible for all construction process, except for correctness of design and specification formulated by the Engineer Contractor to submit his programme of work

### **GC - 11**

If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his revised programme for completion of work within the stipulated time whenever asked to do so.

- 4.10 Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long thereafter as the Engineer or his representative shall consider necessary during the maintenance period. The Contractor or his competent and authorised agent or representative shall be constantly at site and instructions given to him by the Engineer or his representative in writing shall be binding upon the Contractor subject to limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or his representative in writing about such representative/agent of him at site.
- 4.11 The Contractor shall employ in execution of the Contract only qualified careful and experienced persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of is staff, workmen or official at site and the Contractor shall within 48 hours comply with such instruction without any demur whenever the Engineer shall feel that the deployment of the person concerned will not be conducive to the proper and timely completion of the work.
- 4.12 The Contractor shall be responsible for the true and proper setting out of the works in relation to reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the correctness thereof and he shall fully provide protect and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile marks and other things used in setting out the works.
- 4.13 From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, loss or injury to the work or any part thereof shall be made good by the Contractor at his own cost as per instruction and to the satisfaction of the engineer, failing which the Engineer or his Representative may cause the same to be made good by any other agency and the expenses incurred and certified by the Engineer shall deem proper. This Clause will not apply to that part of the work, which might have been taken over by the Trustees on partial completion of the work and in such case the Contractor's obligation will be limited to repairs and replacement for manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the directions of the Engineer as also for defects/damages if any caused to the work by the Contractor during such repairs and replacement in the maintenance period.

Contractor to supervise the works

Contractor to deploy qualified men and Engineer's power to remove Contractor's men

Contractor is responsible for line, level, setting out etc.

Contractor is responsible to protect the work

### GC - 12

- 4.14 The Contractor shall at his own cost protect support and take all **Contractor** is precautions in regard to the personnel or structure or services or responsible properties belonging to the Trustees or not which may be interfered with for or affected or disturbed or endangered and shall indemnify and keep damages indemnified the Trustees against claim for injury, loss or damage caused by the Contractor in connection with the execution and maintenance of the work to the aforesaid properties, structures and services and/or to any person including the Contractor's workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the Contract.
- 4.15 The Contractor shall immediately inform the **Engineer's** Representatives if any fossil, coins, articles of value or antiquity and structures and other remains or things of geological or archaeological importance be discovered at site which shall remain the property of the Trustees and protect them from being damaged by his workmen and arrange for disposal of them at the Trustees' expense as per the instruction of the Engineer's Representative.
- 4.16 The Contractor shall be deemed to have indemnified and shall indemnify the Trustees against all claims, demands, actions and proceedings and all costs arising therefrom on account of :
  - (g) Infringement of any patent right, design, trademark or name or other protected right in connection with the works or temporary work.
  - (h) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for getting all materials and equipment required for the work.
  - (i) Unauthorised obstruction or nuisance caused by the contractor in respect of Public or Private or Private road, railway tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other person.
  - (j) Damage/injury caused to any highway and bridge on account of the movement of Contractor's plants and materials in connection with the work.
  - (k) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in transporting contractor's plants and materials.
  - (1) The Contractor's default in affording all reasonable facilities and accommodation as per the direction of the Engineer or his Representative to the workmen of the Trustees and other agencies employed by or with the permission and/or knowledge of the Trustees on or near the site of work.
- 4.17 Debris and materials, if obtained by demolishing any property, building Dismantled or structure in terms of the Contract shall remain the property of the

62

other structures 1 persons caused by him executing in the work. Fossils,

all

to

Treasure travois, etc. are Trustees' property

Contractor to Indemnify the Trustees against all claims for loss, damage, etc.

materials

62

Trustees' property

GC - 13

- 4.18 The Contractor's quoted rates shall be deemed to have been inclusive of the following :
  - (a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage, rubbish, surplus earth or temporary works no longer required.
  - (b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after completion of the work, without which payment against final bill may be liable to be withheld.
  - (c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways against pollution of whatever nature during execution and maintenance of the works and to prevent rubbish, refuse and other materials from being thrown into the water by the Contractor's men or those of his agency.
  - (d) Making arrangements for deployment of all labourer and workers, local or otherwise including payment for their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever necessary.
  - (e) Making arrangements in or around the site, as per the requirements of local authority or the Engineer or his Representative for preventing (i) spread of any infectious disease like smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes, etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor's or his Sub-Contractor's workmen, (iv) deployment of workmen of age less than 16 years.
- 4.19 Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received by the Contractor. Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor's Site Office or to the Registered Office of the Contractor. The time mentioned in these conditions for doing any act after direction or notice shall be reckoned from the time of such posting or despatch.

**Contractor's quoted** rates/price must be all inclusive

to

Notice

- The Contractor and his Sub-contractor or their agents and 4.20 men and any firm supplying plant, materials and equipment shall not publish or caused to be published any photographs or description of the works without the prior authority of the Engineer in writing.
- Contractor not to publish photograph particulars of or work

to

to

to

### GC - 14

- 4.21 The Contractor shall at the Trustees' cost to be decided by the Contractor Engineer render all reasonable facilities and Co-operation as per provide direction of the Engineer or his representative to any other facilities Contractor engaged by the Trustees and their workmen to the outsiders Trustees' own staff and to the men of other Public Body on or near the site of work and in default the Contractor shall be liable to the Trustees for any delay or expense incurred by reason of such default. Work to cause
- The work has to be carried out by the Contractor causing the 4.22 minimum of hindrance for any maritime traffic or surface traffic.
- All constructional plants, temporary works and materials when 4.23 brought to the site by the Contractor shall be deemed to be the property of the Trustees who will have lien on the same until the satisfactory completion of the work and shall only be removed from the site in part or in full with the written permission of the **Engineer or his Representative.**
- 5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.
- 5.1 The Contractor shall commence the work within 7 days of the receipt of Engineer's letter informing acceptance of the Contractor's tender/offer by the Trustees or within such preliminary time as mentioned by the Contractor in the Form of Tender or the time accepted by the Trustees. The Contractor shall then proceed with the work with due expedition and without delay, except as may be expressly sanctioned or ordered by the Engineer or his Representatives, time being deemed the essence of the contract on the part of the contractor.
- 5.2 The Contractor shall provide and maintain a suitable office at or near the site to which the Engineer's Representative may send communications and instructions for use of the Contractor.
- 5.3 Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall not execute the work beyond the working hours observed by the Engineer's Representative and on Sundays and Holidays observed in the

64

**Trustees'** lien on **Contractor's** Plant & Equipment.

minimum possible hindrance

traffic movement

**Preliminary** time to commence work an maintenance of steady rate of progress

**Contractor's** site office

Contractor to observe **Trustees'** working hours

Trustees' system, except in so far as it becomes essential on account of tidal work or for safety of the work. If the progress of the work lags behind schedule or the work has been endangered by any act or neglect on the part of the contractor, then the Engineer or his Representative shall order and the contractor at his own expense shall work by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass such an order shall not relieve the contractor from any of his obligations. The Engineer's decision in this regard shall be final binding and conclusive.

### GC - 15

5.4 Unless stipulated otherwise in the contract all materials required for Contractor the work shall be procured and supplied by the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as may be required by the Engineer or his Representative. The Engineer shall exercise his sole discretion to accept any such materials. his

supply all materials as per requirement of the Engineer or representative

to

&

to

all

his

- 5.5 Unless stipulated otherwise in the contract all materials, **Materials** workmanship and method of measurement shall be in accordance Works with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the material and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer.
- 5.6 Samples shall be prepared and submitted for approval of the Contractor to Engineer or his representative, whenever required to do so, all at the submit samples Contractor's cost. for approval

Unless stipulated otherwise in the contract, the cost of any test **Contractor** required by the Engineer or his representative in respect of materials arrange and workmanship deployed on the work, shall be borne by the testing at **Contractor.** own cost.

- 5.8 Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the following conditions shall apply :
  - (a) The Contractor shall, at his own expense, arrange for transporting the materials from the Trustees' Stores, watching, shall storing and keeping them in his safe custody, furnishing of for statement of consumption thereof in the manner required by the after Engineer or his representative, return of surplus and empty container to the Trustees' Stores as per the direction of the

The Contractor account look and the **Trustees'** materials

Engineer or his Representative.

- (b) Being the custodian of the Trustees' materials, the contractor shall remain solely responsible for any such materials issued to him and for any loss or damage thereof for any reason other than "Excepted Risks", the Contractor shall compensate the Trustees' in the manner decided by the Engineer and shall at no stage remove or cause to be removed any such material from the site without his permission in writing.
- (c)The Trustees' materials will generally be supplied in stages and in accordance with the rate of progress of work but except for grant of suitable extension of completion time of work as decided by the Engineer. The Contractor shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees' materials to him. The Contractor shall, however, communicate his requirement of such materials to the Engineer from time to time.

Contractor to compensate for loss and damage **Trustees'** to materials

**Delay** in supply of **Trustees'** materials will only entitle the Contractor for extension of completion time of work

GC - 16

- (d) Unless stipulated otherwise in the contract, the value of the Trustees' materials issued to the contractor shall be recovered from the contractor's bills and/or any of his other dues, progressively according to the consumption thereof on the work and/or in the manner decided by the Engineer or his representative and at the rate/s stipulated in the contract. These rates shall only be considered by the contractor in the preparation of his tender/offer and these will form the basis of escalation/variation, if in future the contractor is required to procure and provide any such material on the written order of the Engineer consequent on the Trustees' failure to effect timely supply thereof.
- (e) If the Engineer decides that due to the contractor's negligence, any of the Trustees' materials issued to the contractor has been - (i) lost or damaged, (ii) consumed in excess of requirement and (iii) wasted by the contractor in excess of normal wastage, then the value thereof shall be recovered from the contractor's bills or from any of his other dues, after adding 19 1/4% extra over the higher one of the followings -
- (1) The issue rate of the materials at the Trustees' Stores and
- (2) The market price of the material on the date of issue as would be determined by the Engineer.
- 5.9 The Engineer or his Representative shall have the power to insect Contractor any material and work at any time and to order at any time - (I) replace for removal from the site of any material which in his opinion is materials/work not in accordance with the contract or the instruction of the not acceptable

**Recovery** from **Contractor** for **Trustees'** materials under normal circumstances

**Recovery** from **Contractor** for **Trustees'** materials other under circumstances.

to

engineer or his representative, (ii) for the substitution of the proper and suitable materials, or (iii) the removal and proper reexecution of any work which in respect of material and workmanship is not in accordance with the contract or the instructions of the Engineer. The Contractor shall comply with such order at his own expense and within the time specified in the order. If the contractor fails to comply, the Engineer shall be at liberty to dispose any such materials and re-do any work in the manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after giving him a written prior notice of 7 days.

5.10 No work shall be covered up and put out of view by the contractor without approval of the Engineer or his Representative and whenever required by him, the contractor shall uncover any part or parts of the work or make openings in or through the same as may be directed by the Engineer or his representative from time to time and shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up was with prior written order of the Engineer or his Representative.

#### GC - 17

- 5.11 On a written order of the Engineer or his Representative, the contractor shall delay or suspend the progress of the work till such time the written order to resume the execution is received by him. During such suspension the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is
  - (a) otherwise provided for in the contract, or
  - (b) necessary by reason of some default on the part of the contractor, or
  - (c) necessary by reason of climatic conditions on the site, or
  - (d) necessary for proper execution of the works or for the safety of the works or any part thereof.

The Engineer shall settle and determine such extra payment and/or Extension of completion time to be allowed to the contractor, as shall, in the opinion of the Engineer be fair and reasonable, and the same shall be final and binding on the Contractor.

5.11. If at any time before or after commencement of the work the 1 Trustees do not require the whole of the work tendered for the

to the Engineer or his Representative

Contractor to seek approval of Engineer or his

Representative before covering up any portion of work

Contractor to suspend work on Order from Engineer or his Representative Engineer shall notify the same to the contractor in writing and the contractor shall stop further works in compliance of the same. The Contractor shall not be entitled to any claim for compensation for underived profit or for such premature stoppage of work or on account of curtailment of the originally intended work by reason of alteration made by the Engineer in the original specifications, drawings, designs and instructions.

5.12 When the whole of the work has been completed to the satisfaction Completion of the Engineer and has passed any final test prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer, be entitled to receive from him a certificate for completion of work in Form G.C.1, annexed hereto. If any part of the total work having been completed to the satisfaction of the Engineer, be taken over and/or used by the Trustees, the Contractor shall on application be entitled to partial completion certificate in the Form G.C.1 indicating the portion of the work covered by it, so that the Contractor's liability during maintenance period of the contract, if any, shall commence from the date mentioned in such certificate so far as the completed portion of the work is concerned.

Certificate G.C.1.

#### GC - 18

#### 6.0 **TERMS OF PAYMENT :**

- 6.1 No sum shall be considered as earned by or due to the Contractor All interim in respect of the work till final and satisfactory completion thereof payments are and until a certificate of final completion in Form G.C.2 has been advances till given by the Engineer. issue of Certificate in On account payments, if any, made prior to issue of the certificate Form G.C.2 in Form G.C.2. shall all be treated as mere advance, which shall stand recoverable in full or in part, if the Engineer so decides in the context of Contractor's unfulfilled contract condition, if any. 6.2 All payments shall be made to the Contractor only on the basis of Payment on the measurements of actual work done, as recorded in the Trustees' basis of measurement books and at accepted tendered or at agreed rates, measurements as the case may be, except as otherwise provided in the contract at agreed rates. and when the Engineer decides any other rate for change in the scope of work or omission, if any, on the part of the Contractor.
- 6.3 For work of sanctioned tender value more than Rs.50,000/- or Limitation for having an initially stipulated completion period of 4 months or on account

more, on account payments may be made sat the discretion of the payment Engineer or his Representative at intervals deemed suitable and justified by him. Provided always that subject to execution of work of substantial value in the context of the contract price, the interval of such on account payments shall be decided by the Engineer or his Representative, which shall ordinarily not be less than 1 month in between two payments for on account bill and/or advance.

6.4 Measurement for works done shall be progressively taken by the Engineer's Representative and entered in the Trustees' Measurement Book, at intervals deemed suitable and proper by him and/or the Engineer. The Contractor or his duly accredited Representative or Agent shall remain present at the time of such measurement and assist the engineer's Representative in every manner required by him. After the measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the wend of such Measurements over the Contractor's Rubber Stamp as a token of acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his Agent fails to participate even after 3 days written notice from the Engineer's Representative, the measurement shall be taken ex-parte by the Engineer's Representative and those shall be accepted by the Contractor.

### GC - 19

- 6.5 Based on the quantum of work and the value thereof Contractor computed in the Measurement Book, the Contractor shall type out his bill in the proforma approved bv the Engineer and submit the same to the **Engineer's** Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his Representative may in his absolute discretion, allow advance payment against such bill to the extent of an amount not exceeding 75% of the "net pavable" sum of the said bill, subject to adjustment thereof against the bill at the time of checking and auditing the bill at the Trustees' end. The measurement Book will not be handed over to the Contractor; but he will obtain the abstracts of quantities, amounts and recoveries to type out the bill.
- 6.6 At the discretion of the Engineer or his Representative and only in respect of accepted offers/where estimated amount put to tender would be Rs.2,00,000/- or more, advance payment may be made to the extent of 75% of the value of any material purchased and brought to the site by the Contractor. Provided always that
  - the materials shall, in the opinion of the Engineer or his Advance (i) Representative be of imperishable nature, payment against

to prepare and submit his bills

Recording of measurements

- (iv) the value of such materials shall be assessed by the materials engineer or his Representative at their own discretion,
- (v) a formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on the contractor's materials,
- (vi) the materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor postponing the execution of the work or otherwise,
- (vii) in the event of storage of such materials within the Trustees' protected areas in the Docks, the contractor shall submit an Indemnity Bond in the proforma and manner acceptable to Trustees' whereby the contractor shall indemnify the Trustees against all financial loss/damage, on account of loss/damage to such materials for whatever reasons,

**GC – 20** 

- (viii) in the event of storage of such materials outside the Trustees' protected areas the Contractor shall submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be of a Calcutta/Haldia Branch of any Nationalised Bank or a Schedule Commercial Bank, as the case may be, acceptable to the Trustees and shall remain valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must bear an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by the Bank on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on behalf of the Trustees, the Bank has extended the validity of the Guarantee.
- (ix) The amount of advance shall be recoverable from the contractor's bills or any other dues, progressively with the consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance the Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to the Contractor duly discharged by the Engineer on behalf of the Trustees.

Non-perishable materials

- 6.7 No certificate of the Engineer or his representative shall protect Recovery for the Contractor against or prevent the Trustees from obtaining wrong and repayment from the Contractor, in case the Engineer or his over payment representative should overcertify for payment or the Trustees should over-pay the Contractor on any account.
- 6.8 No claim for interest shall be admissible or payable to the Interest not Contractor at any stage and in respect of any money or balance admissible to or Bank Guarantee, which may be due to the Contractor from Contractor the Trustees, owing to dispute or otherwise or for any delay on the part of the Trustees in making interim or final payment or otherwise.

#### 7.0 **VARIATION AND ITS VALUATION :**

- 7.1 The Quantities set out in the Bill of Quantities of the tender shall **Ouantities** in be treated as estimated quantities of the work and shall never be Bill of of deemed as actual or correct quantities of the works to be **Ouantities** executed by the contractor in fulfilment of his obligation under Tender the contract.
- 7.2 The Engineer shall have the power to order the Contractor in **Engineer's** writing to make any variation of the quantity, quality or form of power to vary the works or any part thereof that may, in his opinion, be the works necessary and the Contractor upon receipt of such an order shall act as follows :

### GC - 21

- 7.2 (a) Increase or decrease the quantity of any work included in the contract.
  - (b) Omit any work included in the contract.
  - (c) Change the Character or quality or kind of any work included in the contract.
  - (d) Change the levels, lines, position and dimensions of any part of the work, and
  - (e) Execute extra and additional work of any kind necessary for completion of the works
- 7.3 No such variation shall in any way vitiate or invalidate the contract Variation or be treated ass revocation of the contract, but the value (if any) of engineer all such variations evaluated in accordance with the Engineer's sole decision shall be taken into account and the contract price shall be contract varied accordingly.
- 7.4 Provided always that written order of the Engineer shall not be Where written required for increase or decrease in the quantity of any work upto order 15% where such increase or decrease is not the result of any variation variation order given under this clause but is the result of the not needed

not vitiate the

bv

do

for

is

quantities exceeding or being less than those stated in the bill of quantities. Provided also that verbal order of variation from the Engineer shall be complied with by the Contractor and the Engineer'' subsequent written confirmation of such verbal order shall be deemed to be an order in writing within the meaning of this clause.

- 7.5
- (a) The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried out under the written orders of the Engineer.
- (b) The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named in the tender in respect of any extra work done or work omitted by his order.
- (c) All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the basis of the rates ad prices set out in the contract, if in the opinion of the Engineer, the same shall be applicable. If the contract does not contain any rates or prices directly applicable to the extra, additional or substituted work, then the Engineer may decide the suitable rates on the basis of Schedule of Rates (including surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees with due regard to the accepted contractual percentage, if any thereon. In all other cases the Engineer shall solely determine suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be final, binding and conclusive.

### Payment for extra or additional, or omitted work or substituted work, Engineer's powers

#### GC – 22

(d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the contract work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices contained in the contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) of this clause, is by reason of such omission or addition rendered unreasonable or in-applicable, the Engineer shall fix such other rate or price as he deems proper and the Engineer's decision shall be final, binding and conclusive.

### 8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF CONTRACT

Extension of completion time

8.1 Should the quantum of extra or additional work of any kind or delayed availability of the Trustees' materials to be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lock-outs, civil commotion or other special circumstances of any kind beyond the control of the Contractor, cause delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of completion time within 7 days from the date of occurrence of the reason and the Engineer

73

shall thereupon consider the stated reasons in the manner deemed necessary and shall either reject the application or determine and allow in writing the extension period as he would deem proper for completion of the work with or without the imposition of "Liquidated Damage" Clause (No.8.3 hereof) on the Contractor and his decision shall be final and binding on the Contractor. If an extension of completion time is granted by the Engineer without imposition of liquidated damage, from the Clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be not completed within the extended time, unless stated otherwise in the decision communicated by the Engineer, as aforesaid.

8.2 a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as communicated by the Engineer in writing, the Contractor shall pay as compensation (Liquidated Damage) to the Trustees and not as a penalty, 1/2% (half percent) of the total value of work (contract piece) as mentioned in the letter of acceptance of the tender/offer, for every week or part thereof the work remains unfinished. Provided always that the amount of such compensation shall not exceed 10% of the said value of work. The amount of Liquidated damages shall be determined by the Engineer, which shall be final and binding.

'Liquidated Damage' and other compensation due to Trustees

&

of

#### GC - 23

- (b) Without prejudice to any of their legal rights, the Trustees shall power to recover the said amount have the of compensation/damage in Sub-clause (a) of this clause, from any money due or likely to become due to the Contractor. The payment or deduction of such compensation/damage shall not relieve the Contractor from his obligation to complete the work or from any of his other obligations/liabilities under the contract and in case of the Contractor's failure and at the absolute discretion of the Engineer, the work may be ordered to be completed by some other agency at the risk and expense of the Contractor, after a minimum three days notice in writing has been given to the Contractor by the Engineer or his **Representative.**
- 8.3 Without being liable for any compensation to the Contractor, the Default of the Trustees may, in their absolute discretion, terminate the contract **Contractors** and enter upon the site and works and expel the Contractor there remedies from after giving him a minimum 3 days' notice in writing, due to powers/Termi occurrence of any of the following reasons and decision of the nation Trustees in this respect, as communicated by the Engineer shall be Contract. final and conclusive :
  - (i) The Contractor has abandoned the contract.
  - In the opinion of the Engineer, either the progress of work is **(ii)**

not satisfactory or the work is not likely to be completed within the agreed period on account of Contractor's lapses.

- (iii) The Contractor has failed to commence the works or has without any lawful excuse under these conditions has kept the work suspended for at least 15 days despite receiving the Engineer'' or his Representative'' written notice to proceed with the work.
- (iv) The Contractor has failed to remove materials from site or to dismantle or demolish and replace work for 7 days after receiving from the Engineer or his representative the written notice stating that the said materials or work were condemned and rejected by him under these conditions.
- (v) The Contractor is not executing the works in accordance with the contract or is persistently or flagrantly neglecting to carry out his obligations under the contract.
- (vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor t any officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the obtaining or to the execution of the contract.
- (vii) The Contractor is adjusted insolvent or enters into composition with his creditors or being a company goes into liquidation either compulsory or voluntary.

GC – 24

- 8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the Trustees, the Contractor shall hand over all the Trustees' tools, plant and materials issued to him at the place to be ascertained from the Engineer, within 7 days of receipt of such letter.
- 8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the work through any other agency at the Contractor's risk and expense and the Contractor shall be debited any sum or sums that may be expended in completing the work beyond the amount that would have been due to the Contractor, had he duly completed the work of the work in accordance with the contract.
- 8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt payment of only 90% of the value of work actually done or materials actually supplied by him and subject to recoveries as per contract, provided the work done and materials conform to specifications at the time of taking over by the Trustees. The payment for work shall be based on measurements of actual work done and priced at approved contract rates or other rates, as decided

by the Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer, which shall I in no case be more than market rates prevailing at the time of taking over by the Trustees. The Engineer's decision in all such case shall be final, binding and conclusive.

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by other agency and the Contractor's liabilities to the Trustees are known in all respect.

#### 9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1 On completion of execution of the work the Contractor shall maintain the same for a period, as may be specified in the form of a Special Condition of the Contract, from the date mentioned in the Initial Completion Certificate in Form G.C.1. Any defect/fault, which may appear in the work during aforesaid maintenance period, arising, in the sole opinion of the Engineer or his representative, from materials or workmanship not in accordance with the contract or the instruction of the Engineer or his representative, shall, upon the written notice of the Engineer or his representative, be amended and made good by the Contractor at his own cost within seven days of the date of such notice, to the satisfaction of the Engineer or his representative, failing which the Engineer or his representative shall have the defects amended and made good through other agency at the Contractor's risk and cost and all expenses, consequent thereon or incidental thereto, shall be recoverable from the Contractor in any manner deemed suitable by the Engineer.

**Contractor's** obligation for maintenance of work.

#### GC – 25

- 9.2 The Contractor shall not be considered completed and the work shall not be treated as finally accepted by the Trustees, until a Final Completion of Certificate in Form G.C.2 annexed hereto shall have been signed and issued by the Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if any, have been fulfilled by the Contractor. Previous entry on the works or taking possession, working o using thereof by the Trustees shall not relieve the Contractor of his obligations under the contract for full and final completion of the work.
- 9.3 On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security Deposit by submitting o the Engineer (I) The Treasury Receipts granted for the amount of Security held by the Trustees, and (ii) his "No further claim" Certificate in Form G.C.3 annexed hereto (in original), where upon the Engineer shall issue Certificate in Form G.C.2 and within two months of the Engineer's recommendation, the Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction therefrom in respect of any sum due to the Trustees from the Contractor.

Certificate final completion

Refund of Security Deposit

#### 10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND ARBITRATION

- 10.1 In all disputes, matters, claims, demands or questions arising out of or **Engineer's** decision connected with the interpretation of the Contract including the meaning of Specifications, drawings, designs and instructions or as to the quality of workmanship or as to the materials used in the work or the execution of the work whether during the progress of the works or after the completion and whether before or after the determination, abandonment or breach of the contract the decision of the Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by the Contractor.
- 10.2 If the Contractor be dissatisfied with any such decision of the Engineer, Chairman's he shall within 15 days after receiving notice of such decision require award. that the matter shall be referred to Chairman, who shall thereupon consider and give a decision.
- 10.3 If, however, the Contractor be still dissatisfied with the decision of the Chairman, he shall within 15 days after receiving notice of such decision require that within 60 days from his written notice, the Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any such reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act, 1940 or any statutory modification thereof.
- 10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed from the stage at which his predecessor left it.

GC - 26

- 10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties fixing the date of first hearing.
- 10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary, enlarge the time for making and publishing the award, with the consent of the parties..
- 10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be fixed by the Arbitrator in his sole discretion. Upon every or any such reference the cost of any incidental to the reference and award respectively shall be in the discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what manner the same shall be borne and paid.
- 10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian Arbitration Act 1940 or any

Arbitration.

amendment thereof. The Arbitrator shall give a separate award in respect of each item of disputes and respective claim referred to him by each party and give reason for the award.

- **10.3.6** The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope and conditions of the contract in question.
- 10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made thereunder, for the time being in force, shall apply to the arbitration proceedings under this Clause.
- 10.4 The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance with Engineer's decision. The Engineer also shall not withhold any payment, which, according to him, is due or payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to arbitration.

#### **10.5 Provided always as follows:**

- [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in the cases of contracts, where tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-.
- [b] The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the execution of the work to the Engineer within 30 days from the date of occurrence of the cause of dispute and before the preparation of the final bill, giving detailed justifications, in the context of contract conditions.

#### GC – 27

- [c] Contractor's dispute if any arising only during the maintenance period, if any, stipulated in the contract, must be submitted to the Engineer, with detailed justification in the context of contract conditions, before the issuance of final completion certificate in Form G.C.-2 ibid.
   No dispute or difference on any matters whatsoever, the Contractor can raise pertaining to the Contract after submission of certificate in form G.C.3 by him.
- [d] Contractor's claim / dispute raised beyond the time limits prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator subsequently.
- [e] The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion, by adding the names of new Arbitrators and / or by deleting the names of existing Arbitrators, without making any reference to the Contractor.

#### (TO BE SUBMITTED WITH COVER- I OFFER) <u>THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA</u> <u>FORM OF TENDER (UNPRICED)</u>

То

The Manager (I&CF), Haldia Dock Complex.

I/We\_

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities within \_\_\_\_\_\_ months / weeks from the date of order to commence the work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I / We require \_\_\_\_\_days / months preliminary time to arrange and procure the materials required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees' Manager (Finance), HDC, vide Receipt No. \_\_\_\_\_ of \_\_\_\_\_\_ as Earnest Money.

78

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated :

#### WITNESS :

Signature : Name : (In Block Letters) Address :

Occupation :

Name of the Bidder :

Address :

79

# KOLKATA PORT TRUST HALDIA DOCK COMPLEX

#### FORM G.C.1

Contractor
Address
Date of completion :
Dear sir(s),
This is to certify that the following work viz :-
Name of work :
Estimate No. E.E.0Dt
C.E.ODt
Work Order No Allocation Contract No
which was carried out by you is in the opinion of the undersigned complete in every respect on the day of 2000 in accordance with terms of the Contract and you are
required to maintain the work as per Clause 62 of the General Conditions of Contract and under

provisions of the Contract for a period of \_\_\_\_\_

\_\_\_\_\_ weeks / months / years

from the \_\_\_\_\_ day of \_\_\_\_\_ 2000 to \_\_\_\_\_ day of \_\_\_\_\_ 2000 .

### Yours faithfully,

Signature	
(ENGINEER/ENGI	NEER'S REPRESENTATIVE)
Name	
	••••••••••••••••
OFFICE SEAL	

## KOLKATA PORT TRUST HALDIA DOCK COMPLEX

#### FORM G.C.2.

**Certificate of Final Completion.** 

The Financial Adviser & Chief Accounts Officer The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

Name of work : .....

Estimate No. E.E.O.....dt.....dt.....

Work Order No.....

Contract No.

Resolution & Meeting No.

Allocation : .....

which was carried out by Shri/Messrs..... is now complete in every respect in accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by the Contractor.

Signature	
(ENGINEER/F	ENGINEER'S REPRESENTATIVE)
NAME	•••••
DESIGNATIO	N
OFFICE SEA	L

# KOLKATA PORT TRUST HALDIA DOCK COMPLEX

#### FORM G.C.3

# ('NO CLAIM ' CERTIFICATE FROM CONTRACTOR)

The Manager (I&CF) Haldia Dock Complex Calcutta Port Trust Haldia. (Atten:....)

Dear Sir,

 ${\bf I}$  / We do hereby declare that  ${\bf I}$  / we have received full and final payment from the Calcutta Port Trust for the execution of the following work viz:-

Name of work :			
Work Order No :			
Contract No.			
Agreement NoDt			
and I / we have no further claim against the Calcutta Port Trust in respect of th	e above-mention	ned job	•
Yours faithfully,			
	(Signature	of	the
Contractor)	X B		
Dated Name of Contractor			
81			

Address:.....

(OFFICIAL SEAL OF THE CONTRACTOR)

# KOLKATA PORT TRUST PROFORMA OF FORM OF AGREEMENT

WHEREAS The TRUSTEES are desirous that certain works should be executed viz\_\_\_\_\_\_ and have accepted a Tender/Offer by the contractor for the execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

- 1. In this agreement words expressions shall have the same meanings as are respectively assigned to them in General Conditions Of Contract, hereinafter referred to.
- 2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz :
  - i. The said Tender/Offer & the acceptance of Tender/ Offer.
  - ii. The Drawings.
  - iii. The General Conditions Of Contract.
  - iv.Special Conditions Of Contract (If any).
  - v.The Conditions Of Tender.
  - vi. The Specifications.

vii. The Bill Of Quantities.

viii.All correspondences by which the contract is added, amended, varied or modified in

any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned the contractor hereby covenant with the Trustees to execute ,complete and maintain the work in conformity in all respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such execution , completion and maintenance of the works the Contract Prices at the times and in the manner prescribed by the contractor.

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as fixed (or have set their respective hands and seals) the day and year first above written.

have executed these presents on the day and year first above written.

The Seal of
Was hereunto affixed in the presence of :
Name :
Address :
OR
SIGNED SEALED AND DELIVERED
By the said
In the presence of :
Name :
Address :
The Common Seal of the Trustees was hereunto affixed in he presence of :
Name :
Address :

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.

Ref.\_\_\_\_\_

Bank Guarantee No.

Date

To The Board of Trustees for the Port of Kolkata, 15, Strand Road Kolkata – 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the " EMPLOYER"which expression shall unless repugnant to the context or meaning thereof include its administrators and assigns) having awarded successors to with registered office at (hereinafter referred to as the "CONTRACTOR" which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT by issue of EMPLOYER'S work order dated the same having been unequivocally accepted by the Contractor resulting in a 'CONTRACT' bearing Letter Of Award No dated Valued at Rs " and the contractor having agreed for " to prove a Contract performance Guarantee for the faithful performance of the entire Contract equivalent to Rs. only) to the EMPLOYER. (rupees

We, the Bank, , Kolkata/ Haldia having its Head Office at (hereinafter referred to as the "Bank", which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -( only) as aforesaid at any time upto without any demur, reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its currency without previous consent of employer and further agrees that the guarantee herein contained shall continue to be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the exercise of any powers vested in them or any right which they might have against Contractor, and to exercise the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER and CONTRACTOR or any other course of remedy or security available to EMPLOYER. The Bank shall not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason or any other acts of omission or commission on the part of employer or any other indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may have in relation to the CONTRACTOR'S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs (rupees only) and it shall remain in force up to and including and shall be extended from time to time for such period, on whose behalf this guarantee has been given.

Dated,	this		day	of	2010
		at			

WITNESSES

-----

(Signature) (Signature)

(Name)

(Name)

(Official address)

No.

(Designation with Bank Stamp) + Attorney as per power of Attorney

Dated .....

# **Integrity Pact**

Between

Kolkata Port Trust (KoPT) hereinafter referred to as "The Principal/ Employer".

And

..... hereinafter referred to as "The Bidder/Contractor"

#### **Preamble**

The Principal intends to award, under laid down organizational procedures, contract/s for ...... The Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the tender process and the execution of the contract for compliance with the principles mentioned above.

#### NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said stores/ equipment at a competitive price in conformity with the defined specifications/ scope of work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent procedures.

#### Section 1 – Commitments of the Principal/ Employer.

- (1) The Principal commits itself to take measures necessary to prevent corruption and to observe the following principles:
  - a. No employee of the Principal, personally or through family members, will in connection with the tender for, or the execution of a contract, demand, take a promise for or accept, for self or third person, any material or immaterial benefit which the person is not legally entitled to.
  - b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will, in particular, before and during the tender process, provide to all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ additional information through which the Bidder(s) could obtain an advantage in relation to the tender process or the contract execution.
  - c. The Principal will exclude from the process all known prejudiced persons.
- (2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

#### Section-2 – Commitments of the Bidder(s) / Contractor(s)

- (1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to observe the following principles during his participation in the tender process and during the contract execution.
- a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the Principal's employees involved in the tender process or the execution of the contract or to any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the contract.
- b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding process.
- c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, any information or document provided by the Principal as part of the business relationship, regarding plans, technical proposals and business details, including information contained or transmitted electronically.
- d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the foreign principles, if any. Further details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is annexed and marked as Annex-A.
- e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of the contract.
- (2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such offences.

#### Section-3-Disgualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.

#### Section 4-Compensation for damages

- If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security.
- (2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated damages of the contract value or the amount equivalent to Performance Bank Guarantee.

#### Section 5-Previous transgression

- (1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact with any other Company in any country conforming to the anti corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify his exclusion from the tender process.
- (2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken as considered appropriate.

#### Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

- (1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this Integrity Pact, and to submit it to the Principal before contract signing.
- (2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-contractors.
- (3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions.

#### Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance with provisions of the extant law in force relating to any civil or criminal proceedings.

#### <u>Section 8 – Role of Independent External Monitor(IEM):</u>

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to the contract provided such meetings could have an impact on the contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting

problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of the Principal and request the Management to discontinue or to take corrective action, or to take other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner, Government of India.

(j) The word 'Monitor' would include both singular and plural.

#### Section 9 – Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information and documents **in English** and shall extend all possible help for the purpose of such examination.

#### <u>Section 10 – Pact Duration:</u>

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT.

#### <u>Section 11 – Other Provisions:</u>

- (1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal in Kolkata.
- (2) Changes and supplements as well as termination notices need to be made in writing in English.
- (3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members.
- (4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains valid. In this case, the parties will strive to come to an agreement to their original intentions.

(For & on behalf of the Principal)

(For & on behalf of Bidder/Contractor).

(Office Seal)

(Office Seal)

Place :

Date :

89

Witness 1:

(Name & Address) ...... Witness 2: (Name & Address) .....

.....

#### ANNEXURE-A

### **GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS**

- 1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not registered with KoPT shall apply for registration in the prescribed Application-Form.
- 1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the placement of order by KoPT.
- 1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have stated that they are not paying any commission to the Indian agents, and the Indian representative is working on the basis of salary or as retainer, a written declaration to this effect should be submitted by the party (i.e. Principal) before finalizing the order.

### 2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

- 2.1 Tenderers of Foreign nationality shall furnish the following details in their offer:
- 2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is real substantial Company and details of the same shall be furnished.
- 2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in India.
- 2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India, is to be paid by KoPT in Indian Rupees only.

#### 2.2 Tenderers of Indian Nationality shall furnish the following details in their offers:

- 2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing the agent to make an offer in India in response to tender either directly or through the agents /representatives.
- 2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.
- 2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian Rupees.
- 2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.
- 2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned tender liable for rejection or in the event of a contract materializing, the same liable to termination by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or damage or payment of a named sum.