SYAMA PRASAD MOOKERJEE PORT, KOLKATA
(Erstwhile Kolkata Port Trust)

KOLKATA DOCK SYSTEM

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043

TENDER DOCUMENT

for

Round the clock electrical maintenance contract of NSD, Syama Prasad Mookerjee Port,
Kolkata, for a period of 8 (eight) months.

Notice Inviting Tender No.: SMP/KDS/Mech/SE-11/ADV/559 dated 02.09.2020

o Site inspection followed by pre bid meeting :10.09.2020 at 12.00 hrs.
e Start date of submission of e-tender :17.09.2020 from 12.00 hrs
e Date of closing of online submission of Bid. : 27.09.2020 up to 14.30 hrs.
¢ Date of opening of bid(one part Tender) : 28.09.2020 at 14.30 hrs.

Tender Fee: 1,770/- (Non-Refundable)
EMD: Rs.1,21,074/-

Chief Mechanical Engineer



TENDER DOCUMENT

SYAMA PRASAD MOOKERJEE PORT, KOLKATA

(Erstwhile Kolkata Port Trust)

KOLKATA DOCK SYSTEM

e-TENDER FOR PROCURMENT “Round the clock electrical maintenance contract of
NSD, Syama Prasad Mookerjee Port, Kolkata, for a period of 8 (eight) months. *

NOTICE INVITING TENDER No. SMP/KDS/Mech/SE-11/ADV/559 dated 02.09.2020

TENDER NOTICE:

Mechanical & Electrical Engineering Department of Kolkata Port Trust-invites E-Tender under
single stage single part system (i.e. Techno-Commercial Bid and Price Bid) for for “Round the
clock electrical maintenance contract of NSD, Syama Prasad Mookerjee Port, Kolkata,

for a period of 8 (eight) months”.

Bid Document may be downloaded from SMP, Kolkata website www.Kkolkataporttrust.gov.in
and CPP Portal. Corrigenda or clarifications, if any, shall be hosted on the above mentioned

websites only.

SCHEDULE OF TENDER (SOT)

TENDER NO.

SMP/KDS/Mech/SE-11/ADV/559 dated 02.09.2020

MODE OF TENDER

e-Procurement System

(Online Single Part Techno-Commercial Bid and Price Bid
through CPP Portal through CPP Portal.)

The. intending bidders are required to submit their offer
electronically through NIC’s CPP Portal for e-Procurement
(GePNIC). No physical tender is acceptable by Kolkata
Dock System.

Estimated value of Tender

Rs. 60,53,663 (Rupees Sixty Lakh Fifty Three Thousand Six
Hundred Sixty Three) only.

i) Earnest Money Deposit

i) Tender Cost

The intending bidders should submit Earnest Money of Rs.
1,21,074/- (Rupees One Lakh Twenty One Thousand Seventy
Four only).

The intending bidders should submit Tender cost of Rs.1,770/- (i.e.
Rs.1,500/- plus GST @18%).

“Tender Cost” & “EMD” containing Banker’s cheque or Pay
Order or Demand Draft from any of the Nationalized/ Scheduled
Banks in India having branch in “Kolkata” drawn in favour of
“Kolkata Port Trust”.

Tender Fee and Earnest Money or NSIC /DIC Certificate, if
applicable, are to be uploaded and must be physically submitted to
the Chief Mechanical Engineer, Mechanical and Electrical
Engineering Department, Syama Prasad Mookerjee Port,
Kolkata, 8, Garden Reach Road, Kolkata-700 043, before opening
of techno-commercial bid tender, failing which techno-commercial
bid will not be opened.
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Date of NIT available to parties to download 05.09.2020 at 14-00 hrs.

Date and time of site inspection & Pre-Bid meeting 10.09.2020 at 12-00 hrs.

Date of starting of online submission of bid (Techno- 17.09.2020 from 12-00 hrs.
Commercial Bid and price Bid) through CPP Portal

Date of closing of online submission of Bid. 27.09.2020 at 14-30 hrs.

Date and time of opening of Techno-Commercial Bid & | 28.09.2020 at 14-30 hrs.
Price Bid

e Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by
Syama Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata Port-Trust) from GST registered
domestic Contractors for executing the work.

e The tender document through NIC’s CPP Portal for e-Procuremet (GePNIC) is open from
17.09.2020 to 27.09.2020 and can be downloaded from the official website of SMP, Kolkata and
through NIC’s CPP Portal for e-Procurement (GePNIC).

e The complete tender document can be downloaded from'Syama Prasad Mookerjee Port, Kolkata
website: www.kolkataporttrust.gov.in —+[Tender Mechanical & Elect. Eng. Dept.] and NIC’s
CPP Portal for e-Procurement (GePNIC) and bidders are required to submit tender offer through
NIC’s CPP Portal for e-Procurement (GePNIC) on or before the due date and time of submission.
The tenderer shall upload the scanned copy of the DD instruments towards the cost of EMD and
bid documents set as proof of payment towards EMD and cost of Bid documents while submitting
the tender electronically in the NIC’s CPP Portal for e-Procurement (GePNIC).

e The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) made as explained in the tender document.

e Nophysical tender is acceptable by Kolkata Dock System.

e Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hosted
on the www.kolkataporttrust.gov.in. and https://eprocure.gov.in/eprocure/app.
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Annexure-A

INSTRUCTIONS TO TENDERERS

This is an e-procurement event of Syama Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata
Port Trust). The e-procurement service provider is NIC's CPP Portal for e-Procurement
(GePNIC).

You are requested to read the terms & conditions of this tender before submitting your online
tender. Tenderers who do not comply with the conditions with documentary proof (wherever
required) will not qualify in the Tender for opening of price bid.

1.

Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC).mode are invited by
Syama Prasad Mookerjee Port, Kolkata from GST registered domestic Contractors for
executing the work.

The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from
17.09.2020 to 27.09.2020 and can be downloaded from the official website of SMP, Kolkataand
through NIC’s CPP Portal for e-Procurement (GePNIC).

The complete tender document can be downloaded from Syama Prasad Mookerjee Port,
Kolkata website: www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement
(GePNIC) and bidders are required to-submit tender_offer through NIC’s CPP Portal for e-
Procurement (GePNIC) on or before the due date and time of submission. The tenderer shall
upload the scanned copy of the DD instruments towards the cost of EMD and bid documents
set as proof of payment towards EMD and.cost of Bid documents while submitting the tender
electronically in the NIC’s CPP Portal for e-Procurement (GePNIC).

The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for
e-procurement (GePNIC) mode as explained in the tender document.

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
https://eprocure.gov.in/eprocure/Zapp

a. For two part Tender:
(A). Part — I'(Techno-Commercial bid): Would be opened electronically on specified date and

time as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid
electronically.

(B) Part — 11 (Price bid): Would be opened electronically of only those bidder(s) whose Part — |
Techno-Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the
date of opening of Part Il (Price bid) through valid e-mail confirmed by them.

b. For one part Tender:
Techno-Commercial and Price bid would be opened electronically on specified date and time
as given in the NIT. Bidder(s) can witness the opening of Bids electronically.

The tenderers are advised to offer their best possible rates. There would generally be no
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negotiations. Bidders are requested to submit their most competitive prices while submitting
the price bid.

All entries in the tender should be entered in online Technical & Commercial Formats without
any ambiguity.

In case of any clarification, please contact SMP, Kolkata(before the scheduled time of the e-

tender).

Contact person (SMP, Kolkata):

1. Mr. Sourav Mitra 2. Mr. Sanjib Sarkar.
Dy. Chief Mechanical Engineer-11 Superintending Engineer (Elect)-11
Mobile No. 9674720040 Mobile No. 9674720094

Email: souravmitra@kolkataporttrust.gov.in sanjib@kolkataporttrust.gov.in

All notices Zcorrigendum and correspondence to the bidder(s) shall be sent by email only
during the process till finalization of tender by S MP, Kolkata. Hence, the bidders are required
to ensure that their corporate email 1.D. provided is/'valid and updated at the stage of
registration of vendor with NIC’s CPP portal (i.e. Service Provider)::Bidders are also requested
to ensure validity of their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

(e). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted
from depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not
exempted from depositing Tender Fee and Earnest Money. Only those firms, having valid
documents of such exemption for the entire tendered work (as per the Bill of Quantity) would
be exempted. Documentary evidence must be uploaded for claim of such exemption, failing
which their tender would-be summarily be rejected.

(F). The process involves Electronic Bidding for submission of Tender Document Fee and EMD,
Techno- Commercial Bid as well as Price Bid.

(9). The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

(h). All electronic bids submitted during the e-tender process shall be legally binding on the
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of the
Tender Document.

(). It is mandatory that all the bids are submitted with digital signature certificate otherwise
the same will not be accepted by the system.

(). SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

(k). No deviation of the terms and conditions of the tender document is acceptable. Submission
of bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for
the tender.




(). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian
Rupee Currency as per UOM indicated in the e-tender floor/tender document.

8. | The e-tender shall be governed by the terms and conditions mentioned therein.

9. | No deviation to the technical and commercial terms & conditions are allowed.

10. | SMP, Kolkata has the right to cancel this e-tender or extend the due date of receipt of bid(s)
without assigning any reason thereof.

11. | The bidders must upload all the documents required as per Pre-qualification criteria and the
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall
lead to disqualification. Any other document uploaded which is not required as per the terms
of the NIT shall not be considered.

12. | The bid will be evaluated based on the filled-in technical and commercial formats uploaded.

13. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will
be forfeited. Punitive action including suspension and banning of business can also be taken
against defaulting bidders.

14 | Price bid must be filled-up in EXCEL Sheet through CPP PORTAL (which is uploaded by SMP,
Kolkata).

15 | EMD & Tender Fee should reach this office physically before opening of Tender document,
failing which techno-commercial bid will not be opened.

16 | EMD & Tender Fee details are to be treated as essential documents and should be uploaded

with the other essential. documents.




Annexure-B

Terms and Conditions of Tender

Pre-qualification Criteria of the Bidders

i) Average annual financial turnover during the last three financial years ending 31.03.2020 should
be at least Rs. 18,16,099.00. Audited Balance Sheets as well as ‘Profit & Loss Accounts’ for the last
three financial years ending 31.03.2020 have to be submitted. In the event of non availability of
Audited Balance Sheets for the financial year ending 31.03.2020, the turn over for that financial
year has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN.

i) The firms must have either of the following as experience of having successfully:completed
similar works during last seven years, ending on 31.08.2020:

a) Three similar completed works costing each not less than 40% of the one year estimated cost i.e
Rs. 24,21,465.00.

Or

b) Two similar completed works costing each not less than 50% of the one year estimated cost i.e
Rs. 30,26,832.00.

Or

c) One similar completed work costing not less than 80% of the one year estimated cost i.e Rs.
48,42,930.00.

Here “similar works” means “Maintenance & servicing of Electrical Distribution system of
hospitals/offices/buildings/quarter complexes including execution of house wiring, laying of
LT cables, earthing, street/road/yard illumination etc.” Work experience as a subcontractor or
supply contractor shall not be considered as requisite qualification.

OTHER INSTRUCTION :

Following documents/papers are to be uploaded for techno-commercial part of the tender or
any subsequent stage :-

1. a) Demand Draft/Banker’s Cheque/Pay Order in original for Rs. 1,770/- (Rupees One Thousand
Seven Hundred Seventy only) as cost of Tender Document which also needs to be physically
submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering Department,
Syama Prasad Mookerjee Port, Kolkata, 8, Garden Reach Road, Kolkata -700 043.

b) Demand Draft/Banker’s Cheque/Pay Order in original Rs. 1,21,074/- (Rupees One Lakh
Twenty One Thousand Seventy Four only). as Earnest Money Deposit which also needs to be
physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering
Department, Syama Prasad Mookerjee Port, Kolkata, 8, Garden Reach Road, Kolkata -700 043.

c) The Tenderer shall have to upload documents (certified copy), viz. order letter and
proof of completion to establish his credentials and related documents as asked for.

2. Inaddition to above as mentioned in SI.No.1, following documents are to be UPLOADED :--



(i) Audited balance sheet and profit & loss account in support of Annual Financial turnover for
last three financial years (i.e. 2017-18, 2018-19 and 2019-20). In the event of nonavailability of
Audited Balance sheet for the financial year 2019-20, the turnover for the said financial year
has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN.

(i)  Self attested documentary evidence of successful completion of similar work as proof of
fulfilling the Pre-qualification Criteria of the tender.

(ili))  Copies of self attested valid GST Registration Certificate.

(iv)  Copy of self attested ESI registration certificate, OR an affidavit before a first class judicial
magistrate as per the format given in Annexure-G (in case the Tenderer is not covered
under ESI Act or exempted from it). The tenderers, if not covered under ESI Act; shall,
additionally, indemnify SMP, Kolkataagainst all damages and accidents to‘his labourer in a
non-judicial stamp paper as per the format given in Annexure-H. The ‘contractors should
declare and state in the averment in the Affidavit and in the indemnity bond that in case
such declaration will be found wrong and false, they will be held responsible for all
consequences in respect of compliance of The Employees State Insurance Act 1948.

(v) Certified copy of valid Trade License and Electrical Contractor Licence.
(vi) Copy of self attested PAN Card of the firm / company issued from Income Tax Department.

(vii) Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by SMP Kolkata, the -tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

(viii) Copy of valid Professional Tax clearance/ Up-to-date Profession Tax Payment challans (if
applicable) / else document in support of exemption.

(ix) Proof of possessing wvalid Employees’ Provident Fund (EPF) Account/ PF Registration
Certificate.

x) NSIC/DIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC
(under single point Registration Scheme)/DIC having valid certificate.

(xi) A separate. statement of the tenderer containing full name and office address of the
Tenderer, names and designation of the officials of the Tenderer connected with the instant
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed
Proforma (Form-D).

(xii)  Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking
and also that they or their associates have not been banned or delisted by any Govt. or
Quasi-Govt. agencies or PSUs in India as per enclosed Proforma.

(xiii)  Details of the firm as per ‘Schedule-O’ of the tender document.

(xiv) A declaration has to be furnished by the tenderer stating (undertaking) that the entire
tender document, GCC and addenda has fully been read and understood (Annexure -I).

3. All the documents as mentioned here-in-before shall have to be UPLOADED failing which the
related offer may be liable to be cancelled. The tenderer should clearly understand that no
information/indication as to price should be entered in the page of “Bill of Quantities” or
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elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the
Techno-commercial part of the tender would lead to rejection of the offer.

4. Please note that there is no provision to take-out the list of parties downloading the tender
document from the website mentioned in NIT. As such bidders are requested to see the
website once again before the due date of tender opening to ensure that they have not
missed any CORRIGENDUM uploaded against the said tender after downloading the
tender document. The responsibility of downloading the related CORRIGENDUM, if any,
will be that of downloading parties.

5. Tenderers may note that non-submission of any of the aforesaid documents/non-
fulfillment of any of the aforesaid criteria shall lead to disqualification of their offers. No
alteration shall be made by the Tenderer in the tender and the tender must.be in accordance
with the specification. Non conformation to this instruction shall be treated as non responsive
& hence may disqualify the tender.

6. Bids (Techno-commercial & Price bid) will be opened on the schedule date. Evaluation will be
made after opening of Bids. Order letter will be placed to the techno commercially qualified L1
bidder.

7. The Trustees reserve the right to accept or reject the tender without assigning any reason
whatsoever.

8. The Trustees will not be responsible for any cost or-expense incurred by the Tenderer in
connection with preparation or submission of the tenders.

9. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection,
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time
(as per the schedule) on the next working day will be considered as scheduled time for the
purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or
Price Bid, as the case may be. Here, Trustees’ working day means Monday to Friday in between 9-
30 hrs. to 17-30 hrs.

10. Should there be any doubt or ambiguity as to the meaning of any portion of the tender
document or if any further information is required, the same shall be clarified/amended by SMP,
Kolkata in_the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be
accepted at a later date after the Pre-bid meeting. In the event of making any important
clarification or amendment of terms of the tender, pursuant to the discussion in the Pre-bid
meeting, the same shall be immediately hosted in SMP Kolkata’s website for information of all
concerned and the same shall form a part of the Tender Document. Any offer having deviation
from SMP Kaolkata’s terms and conditions shall render such offer unacceptable to SMP Kolkata. No
alteration shall be made by the Tenderer in the tender document and the offer must be in
accordance with the terms and conditions of the tender. The prospective tenderers may inspect the
site prior to the date of Site Inspection and Pre-bid meeting in order to make themselves fully
aware of the work, site and scope of work as mentioned in the Bill of Quantity as per tender. For
attending the Pre-bid Meeting, the representatives of the tenderers should accompany proper
authorizations letters from their respective organizations.

11. The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good
and shall be binding on the tenderer not withstanding any increase in the prices of the materials
and labour or in the freights or levy or other charges whatsoever and the tenderers shall not be
entitled to claim any increase over the rates quoted by them during the pendency of the contract.
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12. Validity of offer: The quoted rates would be kept valid for 120 days from the date of
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends
his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-
tender, the Earnest Money deposited shall to be forfeited.

13. The tenderers shall distinctly understand that they will be strictly required to conform to
all the terms of the tender and the plea of custom prevailing will not in any case be accepted as an
excuse on their part for infringing of any of the conditions and they shall refrain from sending
revised or amended quotations, after the closing date and time of the tender.

14. “Price Bid” as per the format of Bill of Quantities, must be uploaded online. No_condition or
conditional rebate should at all be indicated / mentioned in the Price Bid.

15. Tenderers may note that non-submission of any of the aforesaid documents/non-fulfiliment of any
of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be-made by the
Tenderer in the tender and the tender must be in accordance with the specification, Non conformation to
this instruction shall be treated as non responsive & hence may disqualify the tender.

16. The Trustees’ reserve the right to disqualify a tender in case they are satisfied that any bribe,
commission, gift or advantage has been given, promised or offered by or on behalf of any of the
tenderers to any officer, employee or representative of the Trustees or to any person on his or on their
behalf in relation to acceptance of the tender.

17. Evaluation criteria:
(i) During evaluation of Price Portion.of Single Part Tender, provided that the bidder submits
his offer following e-tender stipulations & specifications, the overall lowest offer received
shall be considered for acceptance by the Trustees.

(i) The price offer should be exclusive of GST. GST will be paid extra at applicable rates at
the time of supply-of goods and services.

18. If excess work is required to be carried out in addition to the quantities stipulated in BOQ,
the amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra
work, the same will be paid as per rate of PWD schedule rate/ rate of reputed
manufacturer/market rate with justification of rates as the case may be.

19. The contract document shall be drawn in English language only.

20. The contract shall be governed by all relevant Indian Acts as applicable only within the
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian
Contract_Act,.The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The
Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law,
rule as may be applicable. Payment to the labourers to be made as per the minimum wage rate
fixed by Chief Labour Commissioner (Central) and as per M.\W.A. Govt. of W.B. whichever is
higher and revision from time to time along with EPF /ESI and other statutory benefits, if
applicable.

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances,
Rules, Regulations, Bye-laws and procedures as are lawfully necessary in the execution of the
works. The contractor will be fully responsible for any delay / damages etc. and keep the
Engineer indemnified against all penalties and liabilities of any kind of noncompliance or
infringement of such Acts, Ordinances, Rules, Regulations, Bye-laws and procedures.
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The aforesaid regulations shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor
to obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos. of
labours in the work and submit the Engineer-In-Charge prior to commencement of the work.

21. The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923
as amended by Amendment Act No. 65 of 1976’ In addition to the above, the Personal Injuries
(Compensation Insurance) Act,1963 and any modifications thereof and rules made there under
from time to time. The contractor shall take into account all the above said financial liabilities in
his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.

22. REFUND OF EARNEST MONEY: :- The Earnest Money received, will be refunded or released as the
case may be to the unsuccessful Bidders without any interest after opening of Price bid of the e-Tender
document.

23. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching,
tube well and pipe lines etc. required for constructional purpose as well as for drinking water
purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the
successful execution, completion and maintenance of works without any extra cost to the Trustees
and the rates should be quoted accordingly. No rent shall, however, be charged to the contractor
for construction/erection of such temporary sheds and structures.

24. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection
with or arising out of the contract or the execution of the works, the same shall be dealt as per
relevant provisions of the General Conditions of Contract.

25. Port Area Obligations:

The Dock area is a custom bounded area and as such the contractor shall comply with all
regulations of the Port'and Custom authorities and those that may be imposed from time to time
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of contractor’s
plants, vehicles, staff and workmen. The contractor shall instruct his staff and workmen to comply
with all requirements in this “Restricted Area”. The contractor shall suitably fence the area that
may be allotted to him'inside the “Bounded Area” of the port for stores and other requirements to
the full satisfaction of the Port and Security Agencies. The contractor shall, abide by all the
regulations and rules of Syama Prasad Mookerjee Port, Kolkata and those that may be issued from
time to time without any extra cost to the SMP Kolkata.
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Annexure - C

Special Conditions of Contract

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the site
on his own, obtain all information, which may be necessary for the purpose of the tender/offer. The
Tenderer is advised to acquaint himself with the job involved at the site, laws and bye-laws enforced by
the Govt. and other statutory bodies. No excuse of ignorance as to site condition and local information
will be accepted. All costs/charges/expenses that may be incurred by the Tenderer in connection with
the preparation of his tender shall be borne by the Tenderer and SMP, Kolkata accepts no liability in
this regard.

2. Should there be any doubt or ambiguity as to meaning of any portion of the Tender Document or if
any further information is required, the same shall be clarified/addressed by SMP, Kolkata in the Pre-
bid meeting to be held at the office of the Chief Mechanical Engineer, at 8, Garden Reach Road,
Kolkata — 700 043 as per time schedule as mentioned above. Prospective Tenderers are advised to
attend the Site inspection followed by Pre-bid meeting since no excuse of ignorance of clarifications/
amendments given by SMP, Kolkatain the Pre-bid meeting shall be accepted. Any offer having
deviation from SMP Kolkata’s terms and conditions after those are frozen in the Pre-bid meeting, may
render the offer unacceptable to SMP Kolkata.

3. Disclosure/indication of price in Techno-commercial-part:(in case of Two Part) of the tender
shall be liable to be disqualified.

4. The rate quoted in the tender shall hold good and shall be binding on the Tenderer. No
escalation on the rates (Part-11 & Part-11l-of BOQ.items)-will be entertained during the contractual
period.

5. Any quotation received for part supply or of doing a portion of the work with responsibility for
carrying out remaining works by the Trustees, will not be considered.

6. No alteration shall be'made by the Tenderer in the tender and the tender must be in accordance
with the specification. Non conformation to this instruction shall be treated as non responsive &
hence may disqualify the tender.

7. The contract _shall be governed by the Indian Contract Act and all payments due to the
Contractor under the Contract shall be made in India in Rupee Currency. No foreign exchange is
payable‘on this contract.

8. The Contractor shall take adequate insurance cover for persons to be deployed for execution of this
contract. The Contractor shall at his own expenses pay compensation for any injury, loss or reinstate
and make'good to the satisfaction of SMP, Kolkatafor loss or damage accrued to any property or rights
of SMP, Kolkatawhatever, including SMP Kolkata’s agents/ servants/ employees, or any third party
arising out of or in any way in connection with the execution or purported execution of the contract and
further the contractor shall indemnify SMP, Kolkataagainst all claims enforceable against SMP,
Kolkata(or agents/servants/employees of SMP Kolkata) or which would be so enforceable against SMP,
Kolkatawhere SMP, Kolkatais a private person, in respect of any such injury (including injury resulting
to death), loss or damage to any person whomsoever or property including all claims which may arise
under the Workmen’s Compensation Act or otherwise.

9. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 & 9 of GCC regarding earnest money and
security deposit related clause no.8 regarding delay/extension of time /LD / Termination of contract
including GCC.

13



10. The tender shall remain valid for acceptance for a period of 120 days from the date of opening the
Techno-commercial Bid. In the event of Tenderer withdrawing their tender before the expiry of tender
validity period of 120 days from the date of opening of the Techno-commercial Bid, the offer of such
tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process could not
be finalized with in 90 days, the EMD’s to be revalidated accordingly.

11. Successful Tenderer shall be in all cases responsible for the execution of the work in accordance
with the General Conditions of Contract, Specifications, Drawings if any, and the Bill of Quantities
which the tenderer shall be deemed to have examined.

12. SMP, Kolkata reserves the right to disqualify any offer, in case they are satisfied that any
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of the
Tenderers to any officer, employee or representative of SMP, Kolkata or any other person on. his or
their behalf in relation to the acceptance of this tender.

13. The Tenderer shall disclose the names of their Partners/Directors/Members in.the manner stipulated
in this tender document. Any change in the composition of the same during subsequent stage of tender
finalization as well as during the period of execution of the contract shall be immediately notified in
writing to SMP Kolkata. In the event of any Tenderer failing to comply with the aforesaid requirement,
the tender/ contract, if entered into, may be terminated.

14. The tenderer shall refrain from sending revised or amended quotations after the closing date and
time of the tender.

15. At any time, prior to the last date of submission of Tenders, SMP, Kolkata reserves the right to
amend and modify the Tender Document. Such amendment shall'be hoisted in SMP Kolkata’s aforesaid
website and SMP, Kolkata would in no way be responsible for any likely ignorance of any prospective
Tenderer in this regard. Such amendment/ modification shall form part of the Tender and shall be
binding upon all the Tenderers. SMP, Kolkata may, at its discretion, alter any of the major dates like
pre-bid meeting, last date of submission and date of opening of the Tender etc. to enable the
Tenderer(s) to have reasonable time to submit their offer after taking into consideration such
amendment / modification.

16. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an
excuse on their part for infringing any of the conditions of the tender.

17. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General
Conditions .of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-laws/Statutory
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment
thereof, if‘any, intexecuting the tender and during the pendency of the contract. It will be the sole
responsibility-of the Contractor to comply with the same.

18. While submitting tender, the conditions of tender, the general conditions of contract and
specifications, drawings etc. shall be read in conjunction with the bill of quantities.

19.  AMC Period: 8 (Eight) months from the date of placement of order letter.

20. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The
quantities shown on the bill of quantities are approximate only and the actual quantities will be
intimated when formal order will be placed. If when preparing the tender documents, the
tenderer feels that any essential item has been omitted from the bill of quantities the prices of
which cannot be conveniently included under any other item, the tenderer shall request the
Engineer to insert a suitable item at the time of Pre-bid meeting. Should the tenderer omit to
mention the price of any item in the bill of quantities, the tender may be treated as cancelled.
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21.

22,

23.

24,

25.

26.

27,

The tenderer/s shall distinctly understand:-
a. that they will be strictly required to conform to the General Conditions of Contract
and Specification as contained in each of its clause;
b. Non-acceptance/or non-compliance of any of the above terms and conditions may
render the tenders liable to rejection.

Tenderer/s shall also sign every page of the tender documents in token acceptance thereof.

Warranty/Defect Liability Period:The contractor shall make good at his own expenses of all
defects, due to faulty design, materials and workmanship, which may develop under proper use
during a period of 12 months from the date of commissioning / handing over of the work. Should
any difference of opinion arise on any of the provisions of this clause, the decision of the
Engineer shall be final and binding. In default, the Trustees will be at liberty to get the repairs
done and reimbursed themselves so far as costs therefore are concerned out of the amount lying
with them as security deposit so far as that is practicable. If the costs of such repairs exceeding
the amount of security deposit, the Contractor shall pay the balance to the Trustees forthwith on
demand. Where the Contractor has submitted bank guarantee in lieu of cash security money, the
cost of such repairs will be payable to the Trustees forthwith on demand.

Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site.
The Contractor shall ensure that his employees observe the statutory Safety Rules and
Regulations.

Entry Permit: The Contractor shall be governed by the following provisions for interfacing
safety custody and proper use of Permits :

a.  All representatives and workers of the contractor shall possess the Dock Permit issued by
Permit Office at the recommendation.of concerned officer/Engineer on monthly or daily
basis, free of cost. A token charge as per applicable rate per person per occasion will be
levied for creation of new IDs in the permit system. A separate receipt indicating the
details of the 1D along with the amount charged will be issued which may be kept for
future reference:

b.  The Contractor shall ensure that any Permit issued to their workmen or representative by
the Permit Office are not misused by unauthorised persons for entry into the protected
dock area.

c. It shall. amount to breach of rules and regulations regarding entry into the prohibited area
by the Contractor in case the Dock Permit issued at their request are found to be misused
by any.authority/person.

d. The Contractor and their defaulting employees shall be liable for legal action against them
for breach of rules regarding entry into the protected area.

Permission from statutory bodies: The Contractor shall make arrangement for obtaining
permission and relevant clearance from the statutory bodies such as Municipal Corporation,
Electricity Authorities etc. on payment of necessary charges/fees etc.

Drawings: On completion of all work, the Contractor shall furnish the “DIAZO” and three
copies of all “As made” drawings including cable route diagram to the Engineer without any cost

Shock treatment chart, statutory warning signals, insulated mats, fire extinguisher, fire fighting

buckets filled with sand etc. are to be provided, if required, inside the installation as per statutory
requirement without any cost.
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28.

29.

30

31.

32.

33.

34.

The tenderer must produce evidence with his tender that he and his proposed sub-contractors
have had experience and fully capable of carrying out work of this class and magnitude and by
way of proof shall submit along with his tender under Schedule ‘O’ a list of important works of a
similar nature successfully carried out by him giving the dates of commencement and completion
of such works and full particulars of his business organization.

Cleaning during execution and after completion.

Any damage done to the structures during execution of work should be made good by the contractor
at his own cost. On completion of works, the contractor shall reinstate and make good at his own
expense any property or land which might have been disturbed and/or damaged by his works. He
should also clean the site as required during execution and fully clear the site after completion of all
the works.

The contractor shall forward any usable material found during the course of maintenance at
the worksite or its vicinity to SMP, Kolkata store/yard, by obtaining prior permission of SMP,
Kolkata official present at site & shall dispose off the debris beyond the dock/lock area all at his own
expenses by his own transport and labour and clean out all part of the work and leave everything
clean and tidy to the entire satisfaction of the Engineer

If it is found that two or more persons who are connected with one another financially or as
principal — agent or master-servant and have tendered separately under different names for the
same tender without disclosing their connection or it is found that the.same person has submitted
more than one tender under different names, the tenders may be rejected or any contract if
entered into under such conditions shall also be liable to be cancelled at any time during its
performance.

Protection of existing service :

The contractor must pay full attention to the fact that the existing service facilities for SMP,
Kolkataare not disturbed at any time due to storing of materials and rubbish and take every
precaution to keep the entrance passage clear-is the same are being used by the labourer. The
contractor shall be held liable for . all damage and inference to the existing
service/installation/Civil-Structures caused by him in execution of works. Should any damage be
done to the existing service/installation/Civil Structures in general, the contractor shall make
good the same at-their. own cost and any further work consider necessary by the Engineer’s
representative without any delay otherwise the cost of such repairing shall be recovered from his
running account bill for which Engineer’s decision shall be final & binding.

Forwarding of Materials :

All dismantled unserviceable materials are to be disposed off beyond the office compound and in
conformity. with the Municipal/corporation Rule at the contractor’s own cost. The contractor
shall have to-arrange transport for forwarding the saleable/ unusable/ defective/ usable materials
that may be found during the process of execution of the work to the Trustees sales yard or any
other site/ Godown including labour, transportations, loading, unloading all complete as per the
direction of the Engineer.

The contractor shall bear all the costs for deployment of the necessary man power and shall be
responsible for all liabilities regarding payment, termination, leave, statutory contribution etc. for
his personnel without any obligation /involvement /liability on the part of Syama Prasad
Mookerjee Port, Kolkata.

The contractor may be allowed to sub-contract any part of the work, which is specialized in
nature, if considered necessary, with permission from Syama Prasad Mookerjee Port, Kolkata.
The cost arising out of such sub contract shall have to be borne by the contractor in full. The
contractor shall be liable for any act, omission and default of the sub-contractor employed for the
tendered work. The contractor shall be responsible for all liabilities regarding payment,
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35.

36.

37.

38.

39.

40.

41.

42.

43.

44,

45.

46.

termination, leave, and statutory contribution etc. for the personnel of the sub-contractor without
any obligation /involvement /liability on the part of Syama Prasad Mookerjee Port, Kolkata.

Any non performance on the part of the contractor or on the part of his sub-contractor due to any
industrial relations problem, non supply of spares, etc. shall debar the contractor from getting
payment. Syama Prasad Mookerjee Port, Kolkata reserves the right to get the work done
through any other agency or departmentally and the difference of cost shall be borne by the
contractor under “Risk purchase”.

Syama Prasad Mookerjee Port, Kolkata will issue necessary permits/ photo permits free of costs
for all the personnel of the contractor or his sub-contractor who will be involved in the tendered
work. On closure of the contract, all these permits shall have to be returned before finalization of
the pending bills/dues.

The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing
equipment etc. required for the repair & maintenance work at no extra-cost to Syama Prasad
Mookerjee Port, Kolkata.

The contractor shall start the work on “As-is-where-is” basis of the “electrical installations.
Mobilization period of seven working days from date of commencement of AMC shall be
allowed to the successful Contractor to set right the defects as per advice of SMP, Kolkata
Official. Penalty will not be applicable for the initial seven days period.

The Contractor shall arrange the services, if.any, required from indigenous/ foreign companies at
no extra cost to Syama Prasad Mookerjee Port, Kolkata.

Syama Prasad Mookerjee Port, Kolkata will provide general security of the entire area. Syama
Prasad Mookerjee Port, Kolkata is covered by ISPS (International Ship and Port Facilties
Security) code and the contractor shall have to arrange for further security of their stock etc., if
considered necessary and related coverage at his cost in terms of ISPS code.

Syama Prasad Mookerjee Port, Kolkata will provide, as may be available, space for office
space, stores and working area to the contractor on chargeable basis as per prevailing applicable
rate of SMP, Kolkata which may undergo change during the tenure of contract.

The contractor shall have to specify the requirement of spaces after inspecting the area/sites as
mentioned in above. Water'and toilet facilities, as available within the area/sites, will be extended
to the contractor’s personnel free of cost. Electricity, if available will be provided free of cost for
carrying-out the contractual works.

The contractor or his employees shall not use the premises allotted to him for any purpose other
than for carrying out the work allotted as per the contract and shall not act in any manner as to
cause any nuisance or annoyance to SMP, Kolkataor the participants /visitors at the port.

The contractor shall have to arrange at his own cost for all necessary insurance coverage for men
and materials to be used this contract.

Syama Prasad Mookerjee Port, Kolkata and the contractor will nominate a number of officers
with their contact nos. indicating the chain of command at the field level who will operate within
the terms of the contract to ensure minimum interruption, smooth functioning and optimum
utilization of the electrical installations and the related distribution system.

The contractor shall conform to all the formalities as laid down in the Contract Labour
(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent
amendments, if any, while executing the contractual works.
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47.

48.

49.

50.

51.

52.

53.

54.

95.

56.

Immediately after completion of the contractual period, the contractor shall vacate the office and
working space at NSD allocated to them, to Syama Prasad Mookerjee Port, Kolkata. The
contractor may, however, take away the materials/spares not owned by Syama Prasad
Mookerjee Port, Kolkata.

Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement of the
tender document.

Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in vogue
and as amended from time to time shall have to be satisfied

Contractor shall have to arrange further security for their equipment/office/stores etc. at their
own cost and responsibility.

All equipment covered under this tender must be available from indigenous sources and the
tenderer/s shall confirm that spares will be available freely at least for a period; of 5 years from
the date of commissioning. No foreign exchange will be made available.

The tenderer/s shall submit Manufacturers Test Certificates. for-all-the bought-out items
envisaged in the equipment on demand of Engineer or Engineer’s Representative.

An agreement shall have to be executed at the expense of the contractor within 30 days from the
date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least
Rs. 60/- as per format enclosed with the General Conditions of Contract. All correspondence
between the contractor and SMP, Kolkata including order letter and all documents uploaded from
the date of opening of tender till the submission of the Security Deposit should form part of the
contract agreement.

Payments to the contract labour are to be paid by the contractor as per minimum rates of
wages fixed by Central. Government which are revised from time-to-time. Further, the
contractor has to submit documentary evidence in support of the payments made to the
labour engaged in‘the work along with subsequent running account bill

In respect of PiF. contribution recovered from the labour and remitted to the P.F.
Commissioner, documentary evidence in support of the same is to be submitted along with
individual PF Nos. by the contractor during subsequent running account bill, failing which
the bill will not be processed.

The contractor _shall comply with the provisions of all the Acts, Laws, any Regulation or Bye-
Laws of any Local or other Statutory Authority applicable in relation to the execution of the
subject works, such as but not limited to

a)-Minimum Wages Act, 1948 (Amended),

b) Employees Liabilities Act,1938.

c) Industrial Dispute Act,1938 and 1940.

d) The Contractor Labour (Regulation & Abolition) Act, 1970 or Statutory amendments and
modification thereof, any other laws relating thereto and Rules

made there under from time to time. It will be the duty of the contractor to abide by the
provisions of the Act.

e) Workmen Compensation Act,1923 as amended by Amendment Act No.65 of 1976,

f) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and
rules made there under from time to time. The contractor shall take into account all the above
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him
on this account,

g) EPF & MP Act 1952 and as amended from time to time.
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57.

58.

59.

60.

61.

62.

63.

64.

The aforesaid Regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of contract.

The firm /contractor shall at all times, during the continuance of agreement, obey and observe all
direction and instruction given by the Engineer or his authorized officials.

The contract may be terminated at any time by SMP Kolkata, as per termination clause of GCC.
Further, the contract shall stand terminated automatically on expiry AMC period of two year.

The responsibility in respect of the antecedents / Credentials of the persons engaged by the
contractor rest with the contractor.

Operation and Maintenance of all electrical installation in accordance with Manufacture’s
specification, instruction Manuals, IE Rules and other relevant rules.

The staff provided by the contractor to SMP, Kolkataare in case found to be indulging in any
undesirable or unfair activities in the premises of SMP Kolkata, the contractor will solely be
responsible for all the consequences apart from the liberty of SMP, Kolkata office to lodge
complaints before appropriate authorities.

Syama Prasad Mookerjee Port, Kolkata is not in a position to extend telephone facility to the
contractor. The contractor personnel have to maintain a mobile phone at site. The cost of
instruments and Monthly rental/call charges are to be borne by the Contractor.

If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra
work the same will be paid as per.rate of PWD schedule rate/ rate of reputed manufacturer /
market rate, as the case may be with justification of rate.

All excisable goods for which supply rate has to be quoted, the contractor shall buy such items
from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of such
items on a/c ‘Syama Prasad Mookerjee Port, Kolkata (Erstwhile KOLKATA PORT
TRUST)’ for the ‘subject work’. Payment of all such items will be made on production of proper
documents. Contractor, however, will be paid for supply items at his quoted rate and not on the
basis of actual‘invoice value of the manufacturer or first stage dealer or second stage dealer. Any
purchase for supply items from other sources, not specified will not be allowed for payment
purpose.

65. Any.new electrical installation work like wiring, cabling, power DBs, Cable jointing, Light
fixing-etc. if required are to be done on emergency basis during the tenure of the AMC using
separate men:power. The payment of such items (if any) will be made as per rate quoted by the
firm under head Part — 111 of BOQ on submission of bills after joint measurement.

66. The tenderer has to fill in the Technical Data. The successful tenderer shall have to supply
materials and execute the work as per Technical Data offered by them (if applicable).

67. All materials are to be supplied progressively as required at site subject to prior approval of
Engineer or his representative.

68. During course of examination of Part-I of the Bid (if two part tender), the bidders if asked for,
shall furnish any or additional documents for the purpose of evaluation of his / their bids. The
price bids i.e. part-11 of those bidders who meet the qualifying criteria of the NIT shall be opened.
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69. Priority of Contract Documents: The several documents forming the Contract are to be taken
as mutually explanatory to one another, but in case of ambiguity or discrepancies, the same shall
be explained and adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue to
the Contractor instructions thereon which will be final and binding on the Contractor. Unless
otherwise provided in the Contract, if the stipulations in the various documents forming a part of
the Contract are found to be in variation in any respect then, unless a different intention appears,
the provision(s) of one will override others (but only to the extent these are at variance) in order of
precedence as given in the list below i.e. a particular item in the list will take precedence over all
those placed lower down the list:

The following documents of the Contract Agreement will be in the following sequence:-

a. Letter of Intent (Lol) / Work Order

b. Special Conditions of Contract

c. Scope of work and Terms of Payment

d. Bill of Quantities

e. Instructions to the Tenderer

f. General Conditions of Contract

g. Any other document(s) forming part of the Contract.

70. Custodian Certificate: After delivery at site, the supplied materials are to be verified by Syama
Prasad Mookerjee Port, Kolkata officials and the custodian certificate is to be issued by the
Contractor in this regard, for consumption of such materials in the instant work.

71. Termination of contract and Risk Purchase Clause: Will"be applicable as per clause No. 8 of
KoPT’s General Conditions of Contract.

72. In case of any dispute, question or difference either during the execution of the work or any
other time as to any matter or thing connected with or arising out of this Contract, the decision of
the Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all
parties.

73. All other terms and conditions excepting those mentioned separately shall be governed by
Syama Prasad MookKerjee Port, Kolkata ’s General Condition of Contract.

74. Special / Additional Security may be arranged by the contractor at the site at no extra cost to
KoPT over and above the” General Security provided within Syama Prasad Mookerjee Port,
Kolkata premises by Port Security Authority.

75. All other terms and conditions excepting those mentioned separately shall be governed by
Syama Prasad Mookerjee Port, Kolkata’s General Condition of Contract.

76. Good Conduct: If a bidder has had previous history of “defined misconduct”(such as banning
from/ by any government sector, premature termination of a contract solely on bidder’s fault,
criminal case pending against the company or its owner/ current director filed by a government
entity etc.), his offer is liable to be ignored.

77. Errors inthe B.O.Q :
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of
rates will prevail over the rate misprinted in BOQ.
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78. TERMS OF PAYMENT
i. Payment shall be made on monthly basis. Bill is to be complete in all respects having proper
certification of the work carried out during the billing period.

ii. Monthly bills raised for the concerned month shall have the detail break-up of service charges
for Part-I jobs, spare cost of items under Part-11 & Part-I11 jobs.

iii. Work under Part-11 & Part-111 is to be carried out as per instructions of KoPT officials. Payment
for the same work will be made on actual basis.

iv. Regarding repair/replacement of any item, old unserviceable materials generated for the
concerned month must be returned to the concerned KoPT official/ personnel under prior
arrangement failing which the bill for the concerned month will not be processed.

v. All payments like refund of earnest money, security deposit and all bills of contractors will be
paid through ECS (Electronic Clearing System). For this purpose the following details are to be
uploaded by the contractors prior to techno-commercial bid:-

a) Name of the Bank with Code No.

b) Name of the Centre.

c) Name of the branch with Code No.

d) Bank Account No.

e) Type of Account: Savings / Current / Cash Credit.
[strikeout whichever is applicable]

vi. The account shall have to be with a bank within the ECS Zone prescribed by the RBI. The
monthly bills of the contractor will be processed for payment after deduction of all statutory
taxes and duties and also the security deposit as per clause no. 3.4, 3.5 & 3.6 of the ‘General
Conditions of Contract’ Forms and Agreement. GST as applicable will be paid as per prevailing
rates.

vii. Payments to the labourers involved in the works are to be paid by the contractor as per
“Minimum rates of wages” fixed by Central Government which are revised from time-to-time
including related EPF & ESI and other statutory benefits, as applicable.

viii. Payment to Supervisor for the entire tenure of the contract will be the fixed monthly
remuneration of Rs. 27,600/- or the minimum rates of wages of highly skilled labour fixed by
Ministry of Labour.& Employment, Govt. of India for 26 days of working per month, whichever is
higher plus all applicable statutory benefits like EPF etc.

79. Taxes.& Duties: The rate quoted by the tenderer should be considered to complete the work in
all respect and should be exclusive of GST. GST will be paid extra at applicable rates at the
time of supply of goods and services.

80. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and
Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety Officer
of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant,
machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction
issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to
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temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of
access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to
all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face
and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot
works; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by
the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should
be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will be
provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. The
contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(1) No damage is caused to plants and vegetations unless the same is required for execution of the
project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or-appearance thereof or cause injury or death to animal and plant
life.

(iif) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to be
disposed off suitably.

81. CONTRACT LABOUR LAWS:

The contractor shall-be required to comply with the Minimum Wages Acts, 1948, Employees
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws
relating thereto and the rules made there under from time to time.

(a) Payment to the labourers to be made as per the minimum wage rate fixed by Chief Labour
Commissioner, Govt. of India and revision from time to time along with EPF / ESI and other
statutory benefits, as applicable.

(b) It will:be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules,
Regulations, By-laws and Procedures as are lawfully necessary in the execution of the works.
The contractor will be fully responsible for any delay /damage etc. and keep the Engineer
indemnified against all penalties and liabilities of any kind for non-compliance or
infringement of such Acts, Ordinances, Rules, Regulations, Bye-laws and Procedures.

(c) The contractor shall indemnify the Syama Prasad Mookerjee Port, Kolkata against payment to
be made under or for the observance of the laws aforesaid without prejudice to his right to claim
indemnity from his sub-contractor. The aforesaid regulations shall be deemed to be a part of this
contract and any breach thereof shall be deemed to be a Breach of Contract. It will be obligatory
on the part of Contractor to obtain necessary Labour Licence from the Competent Authority for
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deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior to
commencement of the work.

(d) The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923
as amended by Amendment Act No. 65 of 1976’. In addition to the above, the personal
Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules made
there under from time to time. The contractor shall take into account all the above said
financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him
on this account.

(e) The contractor shall indicate maximum number of workmen to be engaged on any day for
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he
shall have to obtain a regular / permanent license as per sec 12(1) of the Contract Labour Act.
Further, whenever a contract work has commenced or completed, the contractor has to
intimate the same to the Assistant Labour Commissioner (Central) /Labour Enforcement
Officer (Central) in Form IV-A, within 15 days of such commencement.or completion.

() The contractor has to arrange for displaying the name of the Regional Labour Commissioner
(Central), Asst. Labour Commissioner (Central) & Labour ‘Enforcement Officer (Central) at his
worksite (s). The contractor shall inform the Principal Employer the date, time & venue of
disbursement to be made by him to his workers.

(g) The successful bidder shall also be required to put.up a natice at the site of work mentioning
the date, time & venue of disbursement to be made by him to his workers and he or his
authorized representative shall have to be present duringperiod of disbursement.

(h) Escalation /de-escalation clause: Syama Prasad Mookerjee Port, Kolkata will reimburse the
proportionate escalated / de-escalated minimum rates of wages to the contractor including ESI /
EPF and Administration Charges on differential amount due to change in minimum wage rate
keeping aside other components like his profit, overhead charges, etc. Such escalation is only
applicable for Part-1 of BOQ'of the tender for the nos. of labourers certified to be present during
any period within the pendency of the contract in the following formula:

(i) Escalation Amount.for any period = (Rate at which the particular category of labourers has
been paid during the period - the prevailing rate for the particular category of labourers as on
the date of opening of Techno-commercial Bid) x nos. of labourers of that particular category
certified to be present during the period. Similarly, if the rate at which the particular category
of labourers has been paid during the period is lesser due to reduced minimum wages than
the prevailingrate for the particular category of labourers as on the date of placement of order
letter; the resulting amount as calculated in the above formula shall be deducted from the
contractor’s bill.

(HD_Bonus payment : The Contractor shall comply to the Employees’ Bonus Rules & to pay Bonus
once a year to his workmen accordingly, for which no extra payment shall be made to the
Contractor.

81. Relevant GST Clause:
I. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its
returns and payment of taxes is also made.

ii. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST
acts, rules, regulations, procedures, circulars and interaction there under applicable in India from
time to time and to ensure that such compliance is done within the time prescribed under such
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laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in GSTN
by supplier/service provider and details available with Syama Prasad Mookerjee Port, Kolkata,
then payment to supplier/service provider to the extent of GST relating to the invoice/s under
mismatch may be retained from due payment till such time Syama Prasad Mookerjee Port,
Kolkata is not sure that accurate tax amount is finally reflected in the GSTN to Syama Prasad
Mookerjee Port, Kolkata’s account and is finally available to the Kolkata Port Trust in terms of
GST Laws and that the credit of GST taken by Syama Prasad Mookerjee Port, Kolkata is not
required to be reversed at a later date along with applicable interest.

iii. Syama Prasad Mookerjee Port, Kolkata has the right to recover mandatory loss including
interest and penalty suffered by it due to any non-compliance of tax law by the supplier/service
provider. Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of
supplier shall be recovered by Syama Prasad Mookerjee Port, Kolkata by way-of adjustment in
consideration payable.

iv. Supplementary invoices/debit note/credit note for price revision to enable Syama Prasad
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by the contractor for a
particular year before September of the succeeding financial year.

v. The purchase order/work order shall be void, if at any point.of time-the contractor is found to
be blacklisted dealers per GSTN rating system and further no payment shall be entertained.

83. Detailed Scrutiny of E-Tenderers : Documents are to be uploaded :-

i Valid GST Registration Certificate.

ii. Valid Trade Licence.

iii. Valid Professional Tax Clearance Certificate Z Upto date tax payment challan, if applicable.

iv. Proof of possession of valid Employees’ Provident Fund (EPF) Account.

V. Proof of being registered with Employees” State Insurance Corporation (ESIC)/ Affidavit
and Indemnity Bond.

Vi. Details of the firm as/per Schedule-O (in Volume-I) of the tender document.

vii. Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii. Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years as mentioned in PQ criteria and the same should be audited as per relevant
norms-wherever required.

iX. Addendum / Corrigendum 7/ Notice / Extension Notice issued and drawings (if any) duly
signed by the Bidder under office seal.

X. EMD & Cost of Tender documents / Valid NSIC Registration certificate.
Xi. Certified copies of PAN Card.
Xii. Valid.Electrical Contractor Licence.

xiii. Proforma (Form -D).

xiv. Covering Letter.

xv. Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

xvi. A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure —I).

xvii. Checklist for Documents to be Uploaded (Annexure —J *).

The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.

24



83. During techno-commercial evaluation, i.e. evaluation of Part-1 ( in case of two part) of tender,
an offer may be considered non-responsive in case it:

i. is notaccompanied by requisite earnest money,

ii. is not accompanied by requisite tender cost,

iii. validity of the offer is less than tender stipulation,

iv. does not meet the qualification criteria as stipulated in the NIT.

V. The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely / offer or tender if submitted with any deviation from the tender
terms & conditions.

vi. if the tender is conditional,

In addition to the above, a bidder may be disqualified if:-

i. The bidder provides misleading or false information in the statements and documents
submitted.

ii. Record of unsatisfactory performance during the last seven years, such as abandoning of work
or rescinding of contract for which the reasons are attributable to the non-performance of the
contractor or inordinate delays in completion or financial bankruptcy, etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding
on the Bidder.
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Annexure - D

SCOPE OF WORK

Notice Inviting Tender No.: SMP/KDS/Mech/SE-11/ADV/559 dated 02.09.2020

1. (A) The scope of work includes round the clock maintenance, operation, repair & servicing of
indoor & outdoor illumination of Netaji Subhas Dock & allied areas (excluding jurisdiction of
Container Terminal) which includes all tower lights, yard lights, street lights, lights situated inside
& outside the various sheds / buildings, gate lights, pole lights, angle fitting lights etc. lying under
the jurisdiction of Executive Engineer, NSD to ensure minimum interruption, smooth functioning
of lights and luminaries. It includes continuous attending against verbal/written complaint made
by Executive Engineer, NSD or his representative with the works related to maintenance of the
lights, light fittings, and any other switches/ MCBs/ MCCBs, timer units and feeding cables
(including cable laying, termination and jointing) at switch room/pillar boxes and other related
switches for tower lights, yard light at sheds, buildings, gates etc. for maintenance of the above
illumination.

(B) The work include visual preventive check-up and routineg maintenance of power line, fuses,
MCCBs, MCB'’s, switches / sockets, earth continuity conductor. It also_includes operation and
maintenance of Winch Assembly, carriage assembly, motor & Pulley, periodical maintenance &
lubrication of steel wire rope assembly and power supply arrangement of high mast tower.

(C) The work include day to day switching on & off street, pole, tower, high mast lights, repairing,
rectifying, refixing and commissioning of light fittings on tower, poles etc., inside & outside shed
luminaries comprising 70W/ 150W/ 250W/ 400W HPSV/LED lamps, duly replacing the required
spares, such as lamps, ignitors, condensers, ballasts, drivers etc. including cleaning the reflector,
acrylic cover, replacement of gasket etc., as required and fixing, connection and commissioning of
ICDP/ ICTPN switches/ MCB’s/ MCCB’s of various capacities as and when required & actual
fault identification & complete rectification and re-commissioning of the same.

(D) The scope includes round the clock maintenance, repair & servicing of all electrical
installation/ points including electrical distribution system of different Sheds, yards, Lock & Dry
Docks, Offices, Substations, Pump & Machineries operating rooms(Outer & Inner Winch
Operating rooms), Impounding Pump Operating rooms, Main Pump Operating room, workshops,
3 NSD Refer Park and Switch-rooms of entire Netaji Subhas Dock excluding jurisdiction of
Container Terminal. The scope also includes round the clock maintenance, repair & servicing of all
electrical installationZ points including electrical distribution system of Qtrs. Complex at Nimak
Mabhal,.. \Subhas. Nagar CISF camp, Ramnagar CISF camp, Lybian CISF Camp, Loco Shop,
Hydraulic Model Center, GCD Yard, Truck Terminal at Sonai, GCD Extn. (behind Subhas
Bhavan); Dhobitala, Bhutghat, existing Truck Terminal behind ITC & added area, and Surinam
Jetty to ensure minimum interruption, smooth function of HT & LT network.

(E) The work also includes continuous attending against verbal/written requisition made by the
concerned officials with the works related to Preventive & Breakdown maintenance of HT OCB,
Main HT panels, DB’s, SubDBs, underground/ surface laid armoured/ unarmoured cables
including excavation of earth for locating cable fault & jointing etc. & also visual preventive check-
up and routine maintenance of power line, fuses, MCCBs/MCBS, point wiring, switch boards,
switches/sockets, fan, lights, regulators, earth continuity conductor, cleaning these installation,
checking for any abnormality and rectification & day to day switching on/off yard
/substations/pump room lights.

(F) There are five major sub-stations
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viz. (i) R.C. Sub-station (ii) Impounding Sub-station (iii) Lybian Sub-station and (iv) No. 4 Sub-
station in NSD area (v) island Substation. List of equipment under above sub-stations and others
are furnished below :-

SI. | Name | No.of | No.of | No.of | No.of | No.of | No.of| No.of Capacitor | Remarks
No.| of Sub- | HT. | H. T. L.T. L.T. H.T. L.T. | Transfor Bank/
station | OCB | VCB OCB ACB | Panel | Panel mer APFC
6KV | 6KV | 500/400V | 415V Panel
1. | Lybian | 4Nos. - - 14 1 1 2x630 -
Nos. KVA, 2No.
6/0.4KV APFC
panel
2. No. 4 - 13 6nos. - INos. | 3Nos. | 625KVA, 1.HT Bus
500V, 6/0.5KV- 5No. coupler
14nos. 3Nos.
400V 6/0.22K 2.
V-INos. Battery
6/0.4KV- Charging
2No. Unit
3. | Impou | 2Nos. - 8Nos. 10Nos | - 4Nos. | 400KVA, Starter
nding 6/0.4 KV for
+ 2 Nos. pumps
4. | Island | 3Nos - 4Nos. 9Nos:'| 1No. 2Nos. | 600KVA, Includin
Substat 6/0.415 g Island
ion KV,1 Switch
Nos room
5. Main - - 3Nos. - - 1Nos. | - - 2 nos.
Pump liquid
starter
6. R.C. 4Nos. - 9Nos. 10Nos | 1No. 5Nos. | 1x400KV 2Nos.
A, 670.4 Bank
KV
2x600KV
A,6/0.4
KV
7. | Hydrau.{ 1No: - 6Nos. - - 2Nos. | 1x400KV 1
lic A, 6/0.4
Model KV
8. | LOCO - - 2Nos. - - 2Nos. | - -
9. | 2NSD - - 1No. - - 1No. 1X70KV -
Shed A,
500/110
Vv

The work include visual preventive check-up and routine maintenance of electrical installation
like Transformers, HT & LT Switch Gears, Cable end terminations, HT & LT Panels, protective
devices, different measuring instruments, etc.
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Yearly Report of the IR Test of the Transformers, HT & LT Switch Gears associate with cables are
to be submitted to the concerned Officer and necessary rectification to be done immediately, if
any, fault is noticed as per instruction of Executive Engineer, NSD or his representative.

H.T. & L.T. Panel including Breakers : To ensure trouble free operation including checking of oil,
fixed and moving contacts of OCB, cable termination, metering, different type of coils, HRC fuse,
selector switches etc. Check for proper tightness of Nut Bolts in-cubicle to avoid overheating and
burning. Carrying out filteration, testing of acidity and di-electric strength of oil annually
preferably during winter. Top-up of insulating oil in HT & LT Switch Gears are to be maintained
at the desired level.

Cleaning, petrol washing, servicing, overhauling, minor repairing of over current/earth
fault/earth leakage IDMTL relay including lubricating of moving parts, gear, spring etc. polishing
of moving / fixed contact. Checking the isolating contacts and other current carrying parts.
Checking the tightness of all current carrying parts, particularly the Bus Bars inside the Panels and
cleaning of insulator surfaces are to be carried-out at regular interval. All‘measuring equipment
should be checked and necessary rectification is to be done in case any fault is'noticed without any
delay.

Transformer : Checking of cable termination, oil level, breather, leakage of oil etc. and refilling of
oil, if necessary, to maintain minimum oil level of transformer.

Yearly Test Report of the Transformer Qil Acidity, Viscosity and break-down voltage done from
an appropriate authority to be submitted to theiconcerned officer and necessary rectification to be
done immediately, if any, fault is noticed as per instruction-of Executive Engineer (NSD) or his
representative. Routine filtration of Transformer oil of all Transformers under contract are to be
carried out once in every year in consultation with Executive Engineer (NSD). Colour of the silica
gel should be checked and if necessary, it is to.be changed by new one. All bushings, jointings,
cable terminals should be checked and necessary rectification is to be done in case any fault is
noticed without any delay.

A Preventive Maintenance Schedule forall electrical installations is to be prepared and approved
from appropriate authority of KoPT by the party. The party should maintain this schedule
throughout the year. All the equipments, accessories and installations are to be maintained
periodically for satisfactory and smooth functioning of system. Log book each for sub-stations
and illumination system is to be prepared as per direction of the Executive Engineer (NSD) or his
authorized-representative.

Log .sheet duly filled-up shall have to be submitted daily to the controlling officer or his
authorized representative. All breakdown / trouble with necessary rectification shall have to be
recorded in the log sheet as well as in the log book with date and time, which should be placed
before Executive Engineer (NSD) or his authorized representative.

Work is to be carried out in case of replacement of oil in transformer :

Draining out of transformer oil and storage of the same into containers, opening of top cover of
the transformer, cleaning of sludge, dirt from core winding, cleaning of transformer housing,
checking of tightness of connection, replacement of top cover gasket (HT and LT side), refilling of
the old transformer oil after dielectric test of insulating oil, replacement of conservator oil level
gasket and putting the transformer in service condition etc. after IR test in presence of Executive
Engineer (NSD) or his authorized representative.
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Distribution Panel: Cleaning of inside compartment, checking of fixed & moving contacts of OCB,
checking of tightness of Bus-bar, checking of tightness of incoming & outgoing cable termination
and internal connection, checking of meters, checking of protective and operating circuits.

Station lighting: Proper maintenance of station lighting system consisting of fans, lights,
distribution board, different rating of main switches etc.

Cables: Attending of faults and timely restoration. Proper maintenance of different types and size
of cables, cable terminations boxes, cable trays, clamps etc. of the entire cable route.

Note :(i) Repairing of the Motor & Exciter is beyond the scope of this contract.
(if) New installation work is to be executed through Part — Il & 111 of BOQ of this
contract.

Man Power:

The contractor has to deploy necessary manpower which shall comprise one number Supervisor
certificate of competency issued by Directorate of Electricity, Govt. of West Bengal, 3 nos. Highly
Skilled electrician & 3 nos. Semi Skilled personnel for morning & evening shift and 1 no. Highly
Skilled electrician & 2 nos. Semi Skilled personnel for night shift.

Name of the shift Duration
First 06.00 hrs. to 14.00 hrs.
Second 14.00 hrs. to 22.00 hrs.
Third 22.00 hrs. to 06-00 hrs.
General 08.00 hrs. to 16-00 hrs.

Required numbers of relievers are to be made available to compensate for any absence due to
leave/sick etc. At no stage, short fall of staff will be accepted. However, Supervising Staff will
get one day R/off per weekand three National holidays viz. Republic Day, Independence Day,
Gandbhi Jayanti and no reliever is requiredfor the Supervising Staff on R/off & holidays.

But, the deployment of man power shall have to be increased depending upon the prevailing
emergency situation without claiming any extra cost.

The contractor may.follow the timings of port operational shifts or can maintain their own timings
but the same must cover the whole day round the clock. The contractor must intimate and take
permission of the. officials of SMP, Kolkata in writing about the timings of three shifts or
amendments thereof followed by his workmen. The deployed man power should be capable to
cater to any requirement in all three operational shifts round the clock on all days of the week
irrespective of holidays etc.

Following list of Persons along with their qualification & experience will be required

Sr. | Designation Qualification Experience No. of Person per
No. day.
i. Supervisor 1. Diploma in Electrical | Minimum five year | 1 (one for General

Engineering  with  Electrical | working experience in | shift)
Supervisory  Certificate  of | the relevant field.
Competency issued by
Directorate of Electricity, Govt
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of West Bengal or any other
state Govt or having National
Certificate of Competency

2. Requisite license in relevant
parts (HT&LT) issued [/
endorsed by Licensing board
Govt. Of West Bengal.

ii. | Highly Skilled | Requisite license in relevant | Minimum one year | 7 (three each for

Electrician parts (HT&LT) issued / | working experience in | morning & evening
endorsed by Licensing board | the relevant field. shift and one for
Govt. Of West Bengal. night shift)
iii. | Semi  skilled | Stout body & Minimum one year | 8 (three each for
labour good physics working experience in | morning‘& evening
the relevant field. shift and two for
night shift)
Total | 16 Nos.

Records: The Contractor shall keep and maintain the records of day-to-day maintenance activities,
i.e. material consumption, work carried, attendance of workman and submission of the same to,
Executive Engineer (NSD). The Contractor shall also keep ‘and maintain the Daily report on
operation of Electrical installation specially the no. of lamps glowing in street/pole/ tower/
Yards/ Gates as per area wise and also on sub-station equipment shall’have to be submitted by
the contractor to Executive Engineer (NSD) in a specified format by;11.00 A.M next day.

The contractor shall have to follow the schedules of maintenance as will be framed jointly by
Engineers of the SMP, Kolkata and contractor.

The contractor shall have to maintain a site store with necessary stock/materials with a view to
timely attending the fault in any electrical installations so that down time of the concerned portion
of the electrical distribution system can be kept to the minimum.

In case of breakdown leading to interruption of power supply within the jurisdiction of work,
immediate action shall be taken from contractor’s end and stop gap or temporary arrangements
for resumption of power and functioning of the system is to be made as early as practicable. A
gualified supervisor'shall be present at the work spot. This arrangement will however be allowed only
for a week within which period, the original installation/system has to be restored & re-commissioned.

During the course.of execution of the maintenance contract, in the event of necessity of any
addition, Zalteration or additional work beyond the scope of work, the same shall have to be
carried out by the'contractor as per agreed terms & conditions.

All Dock Safety Regulations in vogue and as amended from time to time shall be applicable to the
contractual work. The contractor has to maintain the illumination level in a manner so as to satisfy the
requirement as mentioned in clause 16 (2) of the Dock Workers (Safety, Health and Welfare) Regulations,
1990 which is (...... The general illumination, in areas on the Dock where Dock Workers have to pass shall
be at least 10 lux and at places where Dock Workers are employed, the illumination shall be at least 25 lux
without prejudice to the provision of any additional illumination needed at particular places.)

Penalties :
@) Non availability of minimum strength of man power shall attract a penalty as per the table
furnished below:-

Sl No Level of workmen Penalty /man/shift
1 Supervisor Rs 1250/-
2 Skilled Electrician 1.25 times the prevailing minimum wages
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| 3 [ Semi skilled labour | rate of Central Govt. \
(b) Non-functioning of tower-light &street-light luminaries, AC point, ICDP/ICTPN/Sheet metal TPN/
Sheet metal DP/ fuse/MCB beyond two days from the date of lodging complaint by SMP, Kolkata official
shall attract a penalty of Rs. 150 per luminaire per day. Non-functioning of office light/fan/ plug /call bell
beyond three days from the date of lodging complaint by SMP, Kolkata official shall attract a penalty of
Rs.25/- per point per day.

(c) For Sub Station equipments:

(i) Identification & rectification of fault for substation equipments such as fault in Circuit breakers,
HT & LT Panels, cables termination, LT cables, Straight through joints, Capacitor Banks etc. are to
be done within 24 hrs.

(ii) Identification of fault for in transformers, HT Cables etc. are to be done within 24 hrs.

If work is not done as per above schedule [(i) & (ii)] then a penalty @ rate of Rs. 1000/- per day shall
be imposed on contractor for each location separately and will be deducted from. the AMC amount
due to the contractor.

If contractor is not able to rectify the fault as mentioned in (ii) as stated above within maximum 3 days
of time , penalty @ Rs 1000/day will be imposed from 4" day onwards from-the date of identification
of fault. In case it is not possible due to valid reasons (major fault, replacement of spare parts not readily
available etc. ) which is to be acceptable to competent authority, then the same must be rectified within 10
days from the date of breakdown. Non-acceptance of reasons for delay by competent authority/non-
rectification of faults within aforesaid 10 days will attract penalty @ Rs 1000/day for each day of delay
from 11" day onwards. In exceptional circumstances if applied in writing, competent authority may allow
extension of such period as is considered reasonable.

The entrusted contractor has to maintain a log book for daily work in each shift and an attendance
register and have to get it countersigned by the SMP, Kolkata officials present at the office of
Executive Engineer (NSD).

The contractor shall keep.sand maintain_the records of day to day maintenance activities i,e,
materials consumption,~work carried out, attendance of workmen and submit the same to
Executive Engineer (NSD).

TOOLS, TACKLES and CONSUMABLES:

A) Required tools and tackles proposed to be used for execution of work mentioned in the tender
including safety accessories are to be provided by the firm at his cost.

B) The Contractor shall make available the various tools and tackles that are required for
operation and'maintenance of the system/equipment.

C) 'Thefollowing are the minimum tools and tackles that are required to be made available at site
all the time.

TOOLS, TACKLES and CONSUMABLES:

A)Required tools and tackles proposed to be used for execution of work mentioned in thetender
including safety accessories are to be provided by the firm at his cost.

B)The Contractor shall make available the various tools and tackles that are required foroperation
and maintenance of the system/equipment.

C)The following are the minimum tools and tackles that are required to be made available atsite all
the time.

31



TOOLS:

i. Trolley Ladder of suitable height for maintenance of Street Light Poles, Self-Supporting
Aluminium/ Wooden Ladder.

ii. Tool Kit consisting of Screw Driver Set, Nose Pliers, and CuttingPliers, Test lamp, Tester,
ScrewDriver, Adjustable Spanner, Hacksaw and Frames.

iii. Hammer, Chisel, Pipe Wrench.

iv. Digital clamp-on multi-meter.

v. Megger.

vi. Crimping tools.

vii. Portable Welding M/c.

viii. Tarpaulin Tent Set.

ix. Electrical Portable Drilling Machine (including Bits).

x. Set of Spanners (Ring and Open).

xi. Crow bar and Axe.

xii. Double end spanner, Box spanner.

xiii. High Voltage testing arrangements.

xiv. Emergency Light.

xv. Vacuum cleaner.

xvi. Earth Resistance Megger.

xvii. Painting Brush.

D) Consumables: Consumables like Insulating Tape, wire brushes, test lamps, jute, etc., as per the
requirement are under the contractor’s scope.

Provision of Safety gears:

The Contractor shall at his own cost, provide safety gears, i.e., Helmet, insulating Gloves for
Electrical Works, cotton gloves, safety shoes, rainy wears, reflective jacket, Soap, Sanitizer,
Gloves, Masks to his staff. TheContractor shall provide first aid box for his staff as per the
direction of Engineer-in-charge.The work shall be carried out as per Indian Electricity Act, 2003,
Central Electricity Authority(Measures relating to safety & electricity supply) Regulation, 2010
with latest revised IS code ofPractice and relevant portion of National Building Code particularly
with respect to fire safetyand also code of practice for fire safety of buildings (general): Electrical
Installations 1S: 1646:1997 and code of practice for earthing IS 3043:1987 and Dock safety rule &
regulation.
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TECHNICAL SPECIFICATIONS

Cables:

Item Details: - Following sizes of XLPE insulated, armoured, PVC sheathed Al. conductor cable of
1100 volts grade conforming to IS: 7098(Part-I) / 1988 with latest amendment, are included under
the scope of this tender.

a) 3C X 400 mm2 XLPE insulated PVC sheathed armoured Aluminium cable

b) 3.5 C X 240 mm2 XLPE insulated PVC sheathed armoured Aluminium cable

¢) 3.5 C X 150 mm2 XLPE insulated PVC sheathed armoured Aluminium cable

d) 3.5 C X 70 mmz2 XLPE insulated PVC sheathed armoured Aluminium cable

e) 3.5 C X 50 mm2 XLPE insulated PVC sheathed armoured Aluminium cable

f) 3.5 C x 3bmm?2 XLPE insulated PVC sheathed armoured Aluminium cable.

g) 4 C x 25 mmz2 XLPE insulated PVC sheathed armoured Aluminium cable.

h) 4 C x 16 mm2 XLPE insulated PVC sheathed armoured Aluminium cable.

i) 4 C x 10 mm2 XLPE insulated PVC sheathed armoured Aluminium cable

j) 4 C X6 mm2XLPE insulated PVC sheathed armoured Aluminium cable

k) 5C X4 mmz2 Stranded copper conductor EPR insulated cable of 1100V grade for High Mast.

Laying
Laying Underground:-
Cable shall be laid generally in accordance with IS: 1255-1983. The average depth of trench for
laying cable shall be as below:-

i) Directly on ground - 0.75 m.

i) Atroad crossing - 1.00 m.
The trenches shall be excavated in reasonably straight line, and where there is a change in
direction suitable curvature shall be provided with 12D-radius where D is the diameter of the
cable. Where gradients and changes in depth are unavoidable, this shall be gradual, except where
otherwise directed by the Engineer. The cable shall be laid on a cushion of sand, protected with
bricks placed on both sides (along the length of the cable) and top (across the length of the cable).
After laying of the cable, the duct shall have to be filled up by sand. Where cables run in parallel,
separate ducts as stated shall have to be provided. G.I. pipe shall have to be used where cable pass
through walls, roads, drains; culverts, railway line etc.

Gl pipe also shall be used if depth.of cable trench is less than 750mm and further excavation is not
possible due to obstruction.of existing material, which will be paid in actual. For one run of cable
one Gl pipe is.to be considered. In other word two or more run of cable will not pass through one

pipe.

The cable trench shallbe filled back with riddled soil obtained from excavation. This shall be done
in layer-and compacted. Cable route marker shall have to be provided at a maximum distance of
50m.

Laying on wall or structure:-

Where cable shall be laid on wall or structure, the cable shall be laid by using MS Clamp of
adequate strength and size. The maximum distance between clamps shall not be more than
400mm. The cable shall run as straight as possible. There shall be Gl pipe protection of 1 meter
from each floor level during vertical run. When the cable shall pass through wall/floor etc pipe
protection shall have to be given. Wherever cable shall be required to be laid inside the building,
the cable shall be laid on perforated Gl Tray of adequate size and mechanical strength. The tray
shall be rigidly fixed on wall in a proper manner at suitable height using MS angle. The cable
shall be fixed on tray using MS clamp of proper size and thickness at a distance should not be
more than 300mm.In case cable pass from one building to another building; Gl protection pipe of
adequate size is to be provided with proper fixing. Neatness must be maintained.
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Laying as catenary:- The cable will be laid in catenary using 4 SWG GI stay wire and suitable
insulator. Care must be taken to avoid unnecessary sag. Termination of cable shall have to be
made by using suitable compression cable gland and sockets by crimping to the size of the cable.

Laying Under hard standing:- Cable should be laid through suitable size of GI/HDPE Pipe at an
average depth of 300mm after cutting Concrete pavement etc. including mending good damages
to original finish.

Termination &Finishing:- Termination of cable shall have to be made by using suitable
compression cable gland and sockets by crimping to the size of the cable.

Cable Jointing Kits: Heat Shrinkable type Straight through Cable jointing Kits, suitable for
3Cx400 sg.mm./ 3.5C x240 sq. mm /3.5C x 150 sq. mm /3.5C x 70 sq. mm /3:5C x 50 sg. mm
/3.5C x 35sq. mm/ 4C x 25 sq. mm / 4C x 16 sq. mm, 1.1KV Grade XLPE insulated PVC sheathed
armoured Aluminium Cable.

MCB:- MCB with a short circuit breaking capacity of 10 kA, ‘C’ Series, conforming to IS/IEC
60898-1 of approved make are to be provided on demand. It should have precise hammer action
with auxiliary switch and shunt trip accessories. The switching mechanism must be independent,
manual and trip free. It must have at least 15 plate arc chute for effective arc quenching. It should
be of low power consumption, cost effective and energy saving.

Rewinding, Overhauling, Painting & Reinstallation of Ceiling Fans:-

Existing Ceiling fans shall be removed from the site and each one shall be tested and inspected
before overhauling. Bearing of the fans, if required, are to be changed. Rewinding of the fans, if
required, is to be carried out. In other word all the Fans, after overhauling, repairing and painting
should work satisfactorily. Successful Tenderer should arrange for supply & installation of
substitute spare fans during the period of owverhauling of existing fans, if required. After
overhauling, all fans shall be reinstalled along with approved make stepped electronic fan
regulator. These works are to'be carried out on demand and after instruction of KoPT officials.
Locking of split pins are to be checked time to time & replaced, if necessary.

. LED light

Integral/ Non Integral 200W7300W/ 400W/ any other BoQ wattage LED light luminaries
comprises of die cast aluminium powder coated control gear and LED housing with toughened
glass fixed with clamp. Its operating voltage range 120V to 270V with IP66. Luminaries luminous
efficiency = 110 lumen/ watt with 60° beam angle for secondary lens with THD < 10% and Power
Factor > 0.95. LM - 79 report of NABL accredit LAB bearing NABL register number should be
submitted. NABL validation date of aforesaid laboratory should be submitted. 5KV surge
protector. is used in series with every driver. Both luminaries and driver should have separate BIS
nos. With valid register no. as per BIS norms and which will be marked in both luminaries and
driver separately. Driver should be half silicon gel filled potted driver for better heat dissipation
and ensuring vibration proof for driver circuit component to increase longevity.

Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for
maintenance but specifically not mentioned either in the BOQ or in T.S. shall be deemed to be included in
the BOQ items under Schedule —A . Tenderers are advised to build up the schedule of rates accordingly.
Any claim in this regard on the plea that the item is not specifically mentioned shall not be entertained.
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List of Specified makes:

Sl Item Make
no
1 LEDs, Drivers, Fittings, & Accessories. Philips/ Bajaj/ Havells/Crompton
/Wipro
2 HPSV Lamps/ Ballast/ fittings and Philips/ Bajaj/Crompton/ Havells/
accessories. Wipro / any other reputed make
3 Fan Capacitor Bajaj/ Crompton/Havells/Usha/
Universal/ any other reputed make
4 MCB/Switch L&T/ Havells/ Legrand/ Siemens Zany
other reputed make
5 Contactor L&T/any other reputed make.
6 Tumbler switches/Piano type Anchor/Ellora/Precision/Rider/ any
switches/Socket/ Ceiling Rose other reputed make
/Holder/Bakelite kitkat fuse unit.
7 Copper wire KDK/Finolex/Havells/National/Polycab
8 Cable Cable/Corporation of India Ltd. / Plaza /
Fort Gloster / NICCO / RPG Cable /
Universal Cables Limited (UNISTAR) /
INCAB / Gloster / CRYSTAL
9 Cable Jointing Kits Raychem/ 3M/ any other reputed make.
10 Battery ExideZL.uminous/ any other reputed
make
11 IDMTL Over Current with earth fault Alstom/ABB/L&T/ any other reputed
protection Relay/ IDMTL Over Current make
Relay.
12 Under Voltage Relay Alstom/ABB/L&T/ any other reputed
make
13 | Ammeter/Voltmeter/Power Factor L&T/A.E/ any other reputed make
meter.
14 C.T. Kappa/ any other reputed make
15 Selector Switch for Ammeter/Voltmeter L&T/ any other reputed make
16 ON-OFF Selector Switch L&T/ any other reputed make
17 DOL Starter. L&T/ any other reputed make
18 START/ STOP Push Button for remote L&T/ Havells Zany other reputed make
operation
19 Transformer Qil Sobita/Power QOil/ TRANSOL/Adreol/
Transpower/any other reputed make as per
IS.
20 Industrial Sockets Hager/L&T/Legrand/Havells/ any other
reputed make

N.B: Any other reputed make of any particular item will only be considered if none of the

specified make for that particular item is available in the market for some reason or

the other which is to be acceptable to competent authority.
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Inspection:
SMP, Kolkatashall have full liberty from time to time and at all times to inspect examine and test

the materials, work and workmanship and shall at any and every such time, reject any or all of
the materials of workmanship, which may seem to them defective or unfit or improper for the
purpose to which they are applied or intended to be applied to or not in accordance with the
description mentioned in or intended by the specification of the Contractor.
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Annexure — E

PREAMBLE TO THE BILL OF QUANTITIES

1. The Bill of Quantities must be read with the General Conditions of Contract, the
Special Conditions of Contract and the Particular Specifications of Work and the Bidder is
deemed to have examined the above documents and to have thoroughly familiarise
himself with the total scope of work and its mode of execution.

2. The quantities given in the Bill of Quantities are approximate only and are given to
provide a common basis for tendering. Payment will be made according to the quantities
of each item of work actually carried out at the accepted rates as per Order Letter. The
measurements of each item of work shall be measured jointly by the Engineer or his
Representative.

3. General direction and description of work or materials given. elsewhere in the
contract documents are not necessarily repeated in the description of items in the Bill of
Quantities.

4. The prices and rates entered by the Contractor in the Bill of Quantities shall be
deemed to cover the complete and finished work, inter-alia, all costs and expenses which
may be required for successful completion of the works together with all risks, liabilities,
contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by
the Contractor.

5. Where separate items such mobilisation, demobilisation, temporary works etc.,
have not been provided in the Bill of Quantities for works required under the Contract,
then the cost of such works shall be deemed to have been included in the prices and rates
of other items.

6. Without affecting the generality of the foregoing provisions, the prices entered in
the Bill of Quantities by the”Contractor shall include inter-alia, all costs and expenses
involved in or arising out the followings:-

a. The provision, storage, transport, handling, use distribution and maintenance of all
materials;. plans, equipment machineries and tools including all costs, charges
dues demurrages or other outlays involved in the transportation.

b. The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

c. Setting out including the location, measurement and supervision.

d. The provision, storage, transport, use handling, distribution and maintenance of
consumable stores, fuel.

e. All First Aid, Welfare and safety requirements.

f. Damage caused to the works, plants, materials and consumables stores caused by
weather.

g. Licence, fees and other charges for compliance of Government Acts and Rules that
are in force and applicable.
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7. The Contractor should be held responsible for the safe custody of materials,
machineries etc. at site procured by him or issued to him by the Trustees.

8. This being a percentage rate tender, the Bidder shall quote his rates as percentage

above / below / at par with the estimated amount put to tender on line based on his own
analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers.
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Annexure - F

PERCENTAGE BOQ.
THE PRICE PART TO BE QUOTED ONLINE ONLY.

Bill Of Quantity (BOQ)

Work : Round the clock electrical maintenance contract of NSD, Syama Prasad
Mookerjee Port, Kolkata, for a period of 8 (eight) months.

Part | - Labour Charge for maintenance

Description of Item Qty. | Unit Unit Rate Amount
SI No (Rs)
1 Round the clock maintenance, operation, | 8 Months | 5,43,633.00
repair & servicing of indoor & outdoor 43,49,064.00

illumination of Netaji Subhas Dock &
allied areas (excluding jurisdiction of
Container Terminal) which includes all
tower lights, yard lights, street lights,
lights situated inside & outside the
various sheds / buildings, gate lights,
pole lights, angle fitting lights etc. lying
under the jurisdiction of EE, NSD to
ensure minimum interruption, smooth
functioning of lights and luminaries. It
includes continuous attending against
verbal/written complaint made by EE,
NSD or his representative with the works
related to maintenance of the lights, light
fittings, and any other switches/ MCBs/
MCCBs, timer units and feeding cables
(including cable laying, termination and
jointing) and other related switches for
tower = lights, wyard light at sheds,
buildings, gates etc. for maintenance of
the above. illumination. The scope also
include ,day to day switching on & off
street, pole, tower, high mast lights,
repairing, rectifying, refixing and
commissioning of light fittings on tower,
poles etc., inside & outside shed
luminaries comprising 70W/ 150W/
250W/ 400W  HPSV lamps, duly
replacing the required spares, such as
lamps, ignitors, condensers, ballasts etc.
including cleaning the reflector, acrylic
cover, replacement of gasket etc.,, as
required and fixing, connection and
commissioning of ICDP/ ICTPN
switches/ MCB’s/ MCCB’s of various
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capacities as and when required & actual
fault identification & complete
rectification and re-commissioning of the
same. Furthermore, it includes round the
clock maintenance, repair & servicing of
all electrical installation/ points including
electrical distribution system of different
Sheds, yards, Lock & Dry Docks, Offices,
Substations, Pump & Machineries
operating romms(Outer & Inner Winch
Operating rooms), Impounding Pump
Operating rooms, Main Pump Operating
room, workshops, 3 NSD Refer Park and
Switch rooms of entire Netaji Subhas
Dock excluding jurisdiction of Container
Terminal, Qtrs. Complex at Nimak
Mahal, Subhas Nagar CISF camp,
Ramnagar CISF camp, Lybian CISF
Camp, Loco Shop, Hygraulic Model
Center, GCD Yard, Truck Terminal at
Sonai, GCD Extn. (behind Subhas
Bhavan), Dhobitala, Bhutghat, existing
Truck Terminal behind ITC & added area,
and Surinam Jetty to ensure minimum
interruption, smooth function of HT &
LT network. It includes continuous
attending against  verbal/written
requisition made by the concerned
officials with the works related to
Preventive & Breakdown maintenance
of HT OCB,  Main HT panels, DB’s,
SubDBs, underground/ surface laid
armoured/ unarmoured cables
including excavation of earth for
locating cable fault & jointing etc. &
also visual preventive check-up and
routine maintenance of power line,
fuses, MCCBs/MCBS, point wiring,
switch ‘boards, switches/sockets, fan,
lights, regulators, earth continuity
conductor, cleaning  these
installation,  checking  for any
abnormality and rectification & day to
day switching on/off yard
/substations/pump room lights.

Total Part-1 Labour Charge for maintenance =

43,49,064.00
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Part Il

Cost of Spares / Materials

sl | Description of Item Unit Unit Rate Amount
No Q. (Rs.)
1 400W HPSV SON T Lamp 84 Nos. 430.00 36,120.00
2 250W HPSV SON T Lamp 40 Nos. 374.00 14,960.00
3 150W HPSV SON T Lamp 5 Nos. 346.00 1,730.00
4 70W HPSV SON T Lamp Nos. 243.00 972.00
5 Ballast for 400W HPSV Lamp 50 Nos. 3731.00 1,86,550.00
6 Ballast for 250W HPSV Lamp 10 Nos. 2571.00 25,710.00
7 Ballast for 150W HPSVLamp 4 Nos. 1683.00 6,732.00
8 Ballast for 70W HPSV Lamp 4 Nos. 1052.00 4,208.00
; :_?Slst\e;rlfgrrngow, 150W,250W & 400 W 100 NOS. ol 22.400.00
10 | Gollath Holder 40 Nos. 25 00 1,000.00
11 | 42 p farad Condenser 24 Nos. 281.00 6,744.00
12 | 33 p farad Condenser 17 Nos. 234.00 3,978.00
13 | 63A 3P 25KA MCCB 1 Nos. 3039.00 3,039.00
14 | 100A 3P 25KA MCCB 1 Nos. 3389.00 3,389.00
15 | 63A,4 pole MCCB 1 Nos. 1949.00 1,949.00
16 | 100A,4 pole MCCB 1 Nos. 7298.00 7,298.00
17 | 200A,4 pole MCCB 1 Nos. 22431.00 22,431.00
18 | 400A,4 pole MCCB 1 Nos. 24843.00 24,843.00
19 | 63 A IC TPN Main switch fuse unit 2 Nos. 4133.00 8,266.00
20 | 32 A IC TPN Main switch fuse unit 2 Nos. 2048.00 4,096.00
21 63A TP MCB 4 Nos. 1112.00 4,448.00
22 | 40A TP MCB 3 Nos. 1112.00 3,336.00
23 | 6-32A TP MCB 14 Nos. 720.00 10,080.00
24 | 6-32A, DP MCB 6 Nos. 447.00 2,682.00
25 {'6-32A, SP.MCB 11 Nos. 150.00 1,650.00
9 Nos. 19,485.00
26 | Timer Unit (Contact rating-16A/250V AC) 2165.00
27 | 63A;240V AC Contactor for timer 4 Nos. 6377.00 25,508.00
28 | 40A, 240 VV AC Contactor for timer 7 Nos. 3661.00 25,627.00
Luminaries for 1X 400W LED Luminaries 5 NoOS. 1,14.235.00
29 | complete in all respect 22847.00
Street Light luminaries of 1x150W LED 6 NoS. 56,100.00
30 | luminaries complete in all respect. 9350.00
Industrial Plug Socket (3P + 1E) for Refer | 14 Nos. 17,024.00
31 | Pilar Box 1216.00
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Supply & delivery of 4C, 2.5 sg. mm.

1.1kV graded unarmoured 'FR' Copper 34 meters 4,284.00
32 | wire 126.00

Supply & delivery of 3C, 1.5 sg. mm.

1.1kV graded unarmoured 'FR' Copper 84 meters 5,628.00
33 | wire 67.00

Supply & delivery of 5C 4 sg mm 1100 V

Graded stranded copper conductor 1100V | 87 meters 17,018.00
34 | Grade Cable for H M Tower 254.00

Su_pply & delivery of Wire Ropes for 47 meters 8 789.00
35 | High Mast Tower 187.00

Suppl)_/ & delivery of Gear Oil (SAE 140 4 ltrs 712.00
36 | orequiv) 178.00
37 | Grease for wire rope 2 Kgs. 168.00 336.00

Supply & delivery of 11 Mtrs. Long Gl

Steel tubular Pole of type 410 SP 30 as per

1S:2713 or amnded latest[2.7mt(D-114.3mm | 2 Nos. 56,100.00

/ Thickness- 3.65mm)-2.7mts(D-

139.7/Thickness4.5mm)-5.6Mts(D-
38 | 165.1/Thickness-5.4mm)] 28050.00

Supply & delivery of 9 meter high Gl Steel

tubular Pole of type 410 SP 30 with double

arm bracket fitted suitable for installing 2 Nos. 46,750.00

two no integral type luminiaries.. The Pole

should be fitted-with ClI loop in loop out

box in sheet steel lockable enclosure at

suitable height and with base plate and
39 | cap as per latest IS Spec. 23375.00
40 | Copper choke for 40 W/36W Tube Light 4 Nos. | 94.00 376.00
41 | Electronic Choke for 28W T5 7 Nos. | 187.00 1,309.00
42 | Starter for40W Tube Light 18 Nos. | 9.00 162.00
43 | Holder for40W tube light 24 Nos. | 5.00 120.00
44 | Holder for 28W T5 tube light 17 Nos. | 9.00 153.00
45 | Fan capacitor of 250V 2.5uF 67 Nos. | 28.00 1,876.00
46 | Electronic Step regulator 9 Nos. | 196.00 1,764.00
47 | Ceiling Fan of 1200 mm sweep 7 Nos. | 2347.00 16,429.00
48 | 18/20W Retrofit LED Tubelight 54 Nos. | 327.00 17,658.00
49 | Wall mounting fan of 400mm sweep 4 Nos. | 2440.00 9,760.00
50 | Exhaust Fan of 300 mm sweep 2 Nos. | 3123.00 6,246.00
51 | LED lamp of 11 W 9 Nos. | 117.00 1,053.00
52 | ML /Blended lamp of 160 W 2 Nos. | 229.00 458.00
53 | ML /Blended lamp of 70 W 4 Nos. 176.00 704.00
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54 | Ballast for ML /Blended lamp of 160 W 1 Nos. | 1485.00 1,485.00
55 | Ballast for ML /Blended lamp of 70W 2 Nos. | 763.00 1,526.00
56 | LED PL-L (4P) Lamp of minimum 9 W 7 Nos. | 136.00 952.00
57 | Holder for PL-L lamp of 18W 4 Nos. | 42.00 168.00
58 | 23W LED Bulb 54 Nos. 477.00 25,758.00
P.P. Lamp Holder or 5/8 Lamp 10
59 | holder(Copper) Nos. 187.00 1,870.00
20 /724 W L_EF) 4ft Batton _Light with 20 NoS. 6.520.00
60 | necessary fixing accessories 326.00
61 | 12W LED lamp 17 Nos. 243.00 4,131.00
60 Watt Outdoor Street Light type multiple
LED Fitting having IP66 enclosure 4 Nos. 24,312.00
suitable to install at wall with GI angular
62 | Pipe. 6078.00
12W/18W LED Batton type 2 ft. long 4 NoS. 4.824.00
63 | fittings 1206.00
64 | Batton Holder 9 Nos. | 21.00 189.00
Single LED light Fittings complete with all | 17 NOS. 5015.00
65 | accessories of 18W/20 W (for LED) 295.00
Twin LED light Fittings complete with all | ¢ NoS. 8.738.00
66 | accessories (18W/20W x 2) 514.00
AC st_arte_r with socke_t -MCB of 20A 7 NoS. 7.070.00
67 | combination along with BOX 1010.00
68 | Call Bell Nos. 104.00 728.00
69 | Box type bell push Nos. | 27.00 135.00
70 | 15A Trumbler switch Nos. 46.00 230.00
5A 3 pin Socket Base (Trumbler) flush 5 NoS. 305.00
71 | type 61.00
15A 3 pin Socket Base (Trumbler) flush 4 NoS. 360.00
72 | type 90.00
73 | .BA 5pin Piano flush type Socket Base 10 Nos. | 29.00 290.00
74 | 15A 3 pin Top 4 Nos. 77.00 308.00
Five in One 5/15A Combined switch-Fuse-
Socket(5/15A)-Indicator unit along with 9 Nos. 1,404.00
75 | PVC Box 156.00
76 | 6 A Piano Switch 27 Nos. 16.00 432.00
77 | 5 A Trumbler Switch 4 Nos. | 28.00 112.00
78 | 15A -5 pin Piano flush type Socket Base 2 Nos. | 97.00 194.00
79 | 5A 3pin Top 5 Nos. 32.00 160.00
80 | 15A Piano type Switch 2 Nos. | 72.00 144.00
81 | 20A Box type 'c' Curve 10KA MCB 2 Nos. | 150.00 300.00
82 | 25A TP MCB "c" Curve 10KA for AC 2 Nos. 720.00 1,440.00
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PVC Terminal Block suitable for 16 sg. mm | 4 Nos. 1.872.00
83 | 4C Cable 468.00

4 way Cable Termination Box suitable for | 4 Nos. 2.244.00
84 | 4(3.5) C 35Sq. mm. cable 561.00
85 | MCB channel (each length 1 mtr) 4 Nos. | 33.00 132.00
86 | 63A, 415V HRC fuse 7 Nos. 285.00 1,995.00

4 way TPN MCBDB with SS enclosure of 2 Nos. 5.332.00
87 | rating 415V, 16-32A/way 2666.00

(2+8) way SPN MCBDB with SS enclosure | » NoS. 2 762.00
88 | of rating 240V, 6-10A/way 1381.00
89 | Blanking plate for MCB DB 7 Nos. | 14.00 98.00
90 | DPMCB sheetsteel encls 4 Nos. | 472.00 1,888.00

32A, Porcelain kitkat fuse complete with 4 Nos. 580.00
91 | top & base 145.00

63A, Porcelain kitkat fuse complete with 4 Nos. 1.280.00
92 | top & base 320.00
93 | 20A Kitkat complete with Base & Top 2 Nos. | 145.00 290.00

Supply & delivery of 3C,120sg.mm. 11KV

E Grade XLPE Insulated Armoured 9 Mts. 8,550.00
94 | Aluminium Cond Cable 950.00

Supply & delivery of 3 C, 400 sgsmm 1.1

KV Grade XLPE Insulated, Armoured 10 Mts. 14,890.00

Aluminium conductor cable for Main
95 | Pump 1489.00

Supply & delivery .of 3.5C, 240 sq.mm 1.1

KV Grade XLPEInsulated, Armoured 17 Mts. 18,819.00
96 | Aluminium conductor cable 1107.00

Supply & delivery. of 3.5C, 150 sq.mm 1.1

KV Grade XLPE Insulated, Armoured 17 Mts. 11,985.00
97 | Aluminium conductor cable 705.00

Supply & delivery of 3.5C, 70 sg.mm 1.1

KV Grade XLPE Insulated, Armoured 17 Mts. 6,715.00
98 [“Aluminium conductor cable 395.00

Supply & delivery of 3.5C, 50 sg.mm 1.1

KV Grade XLPE Insulated, Amured 17 Mts. 4,947.00
99 | Aluminium conductor cable 291.00

Supply & delivery of 3.5C, 35sg.mm 1.1

KV Grade XLPE Insulated, Amured 21 Mts. 6,021.00
100 | Aluminium conductor cable 223.00

Supply & delivery of 4¢ 25 sq.mm 1.1 KV

Grade XLPE Insulated, Amured 27 Mts. 5,184.00
101 | Aluminium conductor cable 192.00
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102

Supply & delivery of 4¢ 16 sq.mm 1.1 KV
Grade XLPE Insulated, Amured
Aluminium conductor cable

27

Mts.

149.00

4,023.00

103

Supply & delivery of 4¢ 10 sq.mm 1.1 KV
Grade XLPE Insulated, Amured
Aluminium conductor cable

39

Mts.

134.00

5,226.00

104

Supply & delivery of 4c 6 sg.mm 1.1 KV
Grade XLPE Insulated, Amured
Aluminium conductor cable

27

Mts.

105.00

2,835.00

105

Supply & delivery of Single core
unsheathed 1.1 kv grade PVC insulated
‘FR’ copper conductor of area 0.75 sg mm

90

Mts.

8.00

720.00

106

Supply & delivery of Single core
unsheathed 1.1 kv grade PVC insulated
‘FR’ copper conductor of area 1.5 sq mm

210

Mts.

16.00

3,360.00

107

Supply & delivery of Single core
unsheathed 1.1 kv grade PVC insulated
‘FR’ copper conductor of area 2.5 sq mm

180

Mts.

26.00

4,680.00

108

Supply & delivery of Single core
unsheathed 1.1 kv grade PVC insulated
‘FR’ copper conductor of area 4 sq.mm

150

Mts.

38.00

5,700.00

109

Supply & delivery of Single core
unsheathed 1.1 kv grade PVC insulated
‘FR’ copper conductor of area 6 sqg mm

90

Mts.

57.00

5,130.00

110

Supply & delivery of 3core , 6 sgmm PVC
insulated FR copper wire of 1.1Kv grade
Cable (Unarmoured)

34

Mts.

210.00

7,140.00

111

Supply & delivery of 4core, 6 sgmm PVC
insulated FR copper wire of 1.1Kv grade
Cable (Unarmoured)

34

Mts.

275.00

9,350.00

112

Supply & delivery of 3core , 4 sgmm PVC
insulated FR copper wire of 1.1Kv grade
Cable (Unarmoured)

34

Mts.

148.00

5,032.00

113

Supply & delivery of 4core, 4 sgmm PVC
insulated FR copper wire of 1.1Kv grade
Cable (Unarmoured)

34

Mts.

191.00

6,494.00

114

Supply & delivery of 3core , 2.5 sgmm
PVC insulated FR copper wire of 1.1Kv
grade Cable (Unarmoured)

34

Mts.

99.00

3,366.00

115

Supply & delivery of 4core, 2.5sgmm
PVC insulated FR copper wire of 1.1Kv
grade Cable (Unarmoured)

34

Mts.

126.00

4,284.00
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116

287/0.0076 Twisted twin core flexible P.V.C.

insulated copper wire of 1100V grade

60

Mts.

26.00

1,560.00

117

Tick wood Tuffnel top 10 way Switch
board

Nos.

187.00

374.00

118

400 sg.mm.heavy duty copper socket

Nos.

1403.00

1,403.00

119

Ring socket for 6-16 sqmm PVC copper
wire

Nos.

23.00

46.00

120

PIN socket for 2.5-6 sgqmm PVC copper
wire

Nos.

23.00

46.00

121

Bottle socket for 6-50 sqmm PVC
Aluminium conductor

Nos.

23.00

46.00

122

25/35sg mm Aluminium Ferule

Nos.

28.00

56.00

123

50/70 sg mm Aluminium Ferule

Nos.

47.00

94.00

124

240/150 sq mm Aluminium Ferule

Nos.

112.00

224.00

125

Straight through cable Jointing kits 3 c,
120 sg. mm 11KV Grade, XLPE/PILC
insulated armured, aluminum conductor
cable

Sets

32558.00

32,558.00

126

Straight through cable Transition Jointing
kits for 3 ¢, 120 sg. mm 11KV Grade,
XLPE-PILC insulated armured, aluminum
conductor cable

Sets

48196.00

48,196.00

127

Heat Sink End Termination Kit for 3 c, 120
sg. mm 11KV Grade; XLPE/PILC
insulated armured, aluminum conductor
cable

Sets

16514.00

16,514.00

128

Heat Sink Straight through cable
Transition Jointing kits for 3 ¢, 400 sg. mm
1.1KV Grade, XLPE-PILC insulated
armured, aluminum conductor cable

Sets

45037.00

45,037.00

129

Heat Sink Straight through cable Jointing
kits 3.5 ¢, 240 sg. mm 1.1KV Grade, XLPE
insulated armured, aluminum conductor
cable

Sets

10610.00

10,610.00

130

Heat Sink Straight through cable Jointing
kits 3.5 ¢,150 sgq. mm 1.1KV Grade, XLPE
insulated armured, aluminum conductor
cable

Sets

5740.00

5,740.00

131

Straight through cable Jointing kits 3.5 c,
70 sg. mm 1.1KV Grade, XLPE insulated
armured, aluminum conductor cable

Sets

5740.00

5,740.00
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Straight through cable Jointing kits 3.5 c,

50 sq. mm 1.1KV Grade, XLPE insulated | 1 Sets 3,740.00
132 | armured, aluminum conductor cable 3740.00

Straight through cable Jointing kits 3.5 c,

35 sq. mm 1.1KV Grade, XLPE insulated | 1 Sets 3,740.00
133 | armured, aluminum conductor cable 3740.00

Straight through cable Jointing kits 4 c, 25

sg. mm 1.1KV Grade, XLPE insulated 1 Sets 3,740.00
134 | armured, aluminum conductor cable 3740.00

Straight through cable Jointing kits 4 c, 16

sg. mm 1.1KV Grade, XLPE insulated 2 Sets 4,034.00
135 | armured, aluminum conductor cable 2017.00
136 | Transformer Oil 280 Litter | 73.00 20,440.00
137 | Silica Gel 2 Kgs. 295.00 590.00
138 | Breather for Transformer 1 Nos. 748.00 748.00

Self adhesive electrical insulation Tape 50 Roll 950.00
139 | (1.80 cm x 6.5 m x 0.125) 19.00
140 | HT C.T. 6.6 KV 30/5A as per sample 1 Nos.. |1823.00 1,823.00
141 | HT C.T. 6.6 KV40/5A as per sample 1 Nos: | 1823.00 1,823.00
142 | HT C.T. 6.6 KV60/5A as per sample 1 Nos. | 1823.00 1,823.00
143 | HT C.T. 6.6 KV75/5A as per sample 1 Nos. | 1823.00 1,823.00
144 | HT C.T. 6.6 KV100/5A as per sample 1 Nos. | 1823.00 1,823.00
145 | HT C.T. 6.6 KV120/5A as per sample 1 Nos. | 1823.00 1,823.00
146 | HT C.T. 6.6 K\VV400/5A as per sample 1 Nos. | 1823.00 1,823.00
147 | HT C.T. 6.6 KV 600/5A as per sample 1 Nos. | 1823.00 1,823.00
148 | HT C.T. 6.6 KV _=300/5A as persample 1 Nos. | 1823.00 1,823.00
149 | HT C.T. 6.6 KV - 150/5A as per sample 1 Nos. | 1823.00 1,823.00
150 | LT C.T.500V, 150/5A as per sample 1 Nos. | 1823.00 1,823.00
151 | LT C.T.500 V, 250/5A as per sample 1 Nos. | 1823.00 1,823.00
152 | LT-C.T.500:V , 300/5A as per sample 1 Nos. 1823.00 1,823.00
153 [ LT C.T.500 V,400/5A as per sample 1 Nos. | 1823.00 1,823.00
154 | LT C.T. 500V, 500/5A as per sample 1 Nos. | 1823.00 1,823.00
155 | LT C.T.500 V, 600/5A as per sample 1 Nos. | 1823.00 1,823.00
156 | L.T C.T.500 V,600/2.5A as per sample 1 Nos. | 935.00 935.00
157 | LT C.T.500 V, 800/5A as per sample 1 Nos. | 1823.00 1,823.00
158 | LT C.T.500 V,1200/5A as per sample 1 Nos. | 1823.00 1,823.00
159 | LT C.T. 500 V,2000/5A as per sample 1 Nos. | 2473.00 2,473.00
160 | Ammeter Selector Switch as per sample 1 Nos. | 287.00 287.00
161 | Voltmeter Selector Switch as per sample 1 261.00 261.00
162 | Wattmeter, as per sample 1 Nos. | 1903.00 1,903.00
163 | Power Factor Meter as per sample 1 Nos. | 2038.00 2,038.00
164 | Ammeter 0-40A as per sample 1 Nos. | 1426.00 1,426.00
165 | Ammeter 0-60A as per sample 1 Nos. 1426.00 1,426.00
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166 | Ammeter 0-80A as per sample 1 Nos. 1426.00 1,426.00
167 | Ammeter 0-90A as per sample 1 Nos. 1426.00 1,426.00
168 | Ammeter 0-150A as per sample 1 Nos. 1426.00 1,426.00
169 | Ammeter 0-240A as per sample 1 Nos. 1426.00 1,426.00
170 | Ammeter 0-300A as per sample 1 Nos. 1426.00 1,426.00
171 | Ammeter 0-400A as per sample 1 Nos. 1426.00 1,426.00
172 | Ammeter 0-500A as per sample 1 Nos. 1426.00 1,426.00
173 | Ammeter 0-600A as per sample 1 Nos. 1426.00 1,426.00
174 | Ammeter 0-800A as per sample 1 Nos. 1426.00 1,426.00
175 | Ammeter 0-1200A as per sample 1 Nos. 1426.00 1,426.00
176 | Ammeter 0-2500A as per sample 1 Nos. 1426.00 1,426.00
177 | Voltmeter, 500V as per sample 1 Nos. 1426.00 1,426.00
178 | Voltmeter, 600V as per sample 1 Nos. 1426.00 1,426.00
179 | Voltmeter, 700V as per sample 1 Nos. 1426.00 1,426.00
180 | Voltmeter,7000V as per sample 1 Nos. 1426.00 1,426.00

Motor for spring charge machanism

suitable for 'ANDREW YULE' vaccum 1 Set 7,013.00
181 | circuit breaker 630A,350 MVA ,6.6 KV 7013.00

Tripping Coil suitable for 'ANDREW

YULE' vaccum circuit breaker 630A,350 1 Set 3,740.00
182 | MVAB.EKV 3740.00

Release Coil suitable for'ANDREW

YULE' vaccum circuit breaker 630A,350 1 Set 1,075.00
183 | MVAG.6KV 1075.00

Motor cut-off limit switch suitable for '

ANDREW YULE! vaccum circuit breaker 1 Set 907.00
184 | 630A,350 MVA,6.6 KV 907.00

Anti PUMPING Relay suitable for

'ANDREW YULE" vaccum circuit breaker |1 Set 1,403.00
185 | 630A,350 MVA6.6 KV 1403.00

Contactor for Spring Charge Motor for

'ANDREW: YULE' vaccum circuit breaker |1 Set 28,050.00
186 [ 630A,350 MVA 6.6 KV 28050.00

Brf_aaker contrql switch make Recom 1 Set 861.00
187 | suitable for said breaker 861.00
188 | Indication Lamp 4 Nos. 28.00 112.00

Numerical type OCEF relay (110V DC-5A)

Type-IRI-PRO-V4-31-EI-W1(make-C&S) | Nos. 9.818.00
189 0818.00
190 | Digital Ammeter (96 MM SQ) 1 Nos. 1426.00 1,426.00

Digital Voltmeter (110 VAC ,Class -
191 | 10,Range-0-8KV,6.6KV/110V) . NOs- 1 4o6.00 1,426.00

48




Digital Multifunctin meter 110VAC,CL-
0.5s, Model-ELITE445 6.6 KV/110V (5A)

Make-secure suitable for 'ANDREW Yule' ! Nos. 5,030.00
192 | VCB 5030.00

Capacitor rectifier unit
103 | 16A,600PI1V,110VDC 1 NOS. | 1 0700.00 18,700.00

Bimetalic overload relay (1.4-2.2 A) Make- 1 NoS. 645.00
194 | L&T 645.00

300W, LED floodlight luminarie with

secor?dary optics m_ade_ in pressure die cast 1 NOS. 27 583.00

housing and heat sink in Aluminum
195 extrusion with IP66 27583.00
196 | 200W LED fittings complete in all respect | 4 Nos. 706.00 2,824.00

Contacts for Contactor Units for ML-6

(Make L & T) Starter (ML-6S) for 1 Set 10,753.00
197 | Imponding Pump 10753:00

Contacts for Contactor Units for ML-4

(Make L & T) Starter (ML-6S) for 1 Set 6,106.00
198 | Imponding Pump 6106.00

Coil for Contactor Units for ML-6 (Make L

& T) Starter (ML-6S) for Imponding Pump ! Set 1,893.00
199 1893.00

Coil for Contactor Units for ML-4 (Make L

& T) Starter (ML-6S) for Imponding Pump 1 Set 1.893.00
200 1893.00

Blmetall_c Overload Unit for (ML-6S) for 1 Set 3.740.00
201 | Imponding Pump 3740.00

Timer Un_lt suitable for (ML-6S) for 1 Set 2338.00
202 | Impounding Pump 2338.00

Push Butt_on suitable for (ML-6S) for 1 Set 935.00
203 | Impounding Pump 935.00

Total Part 11 - Cost of Spares and Materials = 15,35,749.00
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Part 11l - Installation & other charges

S
No

Description of Item

Qty.

Unit

Unit Rate
(Rs.)

Amount

Laying of 3.5¢, 240 sq. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable in Underground trench

10

Mts

175.00

1,750.00

Laying of 3.5¢, 240 sq. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable by cutting Hard
standing

Mts

169.00

1,183.00

Laying of 3.5¢, 150 sq. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable in Underground trench

10

Mts

161.00

1,610.00

Laying of 3.5¢, 150 sq. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cableby cutting Hard standing

Mts

169.00

1,183.00

Laying of 3.5¢, 70 sq. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable in Underground trench

10

Mts

161.00

1,610.00

Laying of 3.5¢, 70 sg. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cableby cutting Hard standing

Mts

149.00

1,043.00

Laying of 3.5¢, 50 sg. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable in Underground trench

10

Mts

161.00

1,610.00

Laying of 3:5¢, 50 sg. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
condugctor cableby cutting Hard standing

Mts

149.00

1,043.00

Laying of 3.5¢, 35sg. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable in Underground trench

20

Mts

151.00

3,020.00

10

Laying of 3.5¢, 35sg. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cableby cutting Hard standing

Mts

119.00

833.00

11

Laying of 4 c, 25sg. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable in Underground trench

20

Mts

151.00

3,020.00

50




12

Laying of 4 c, 25sg. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cableby cutting Hard standing

Mts

119.00

833.00

13

Laying of 4 c, 16 sq. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable in Underground trench

20

Mts

151.00

3,020.00

14

Laying of 4 c, 16 sq. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cableby cutting Hard standing

Mts

119.00

833.00

15

Laying of 4 ¢, 10 sq. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable in Underground trench

27

Mts

151.00

4,077.00

16

Laying of 4 ¢,10sq. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cableby cutting Hard standing

12

Mts

119.00

1,428.00

17

Laying of 4 ¢, 6 sq. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable in Underground trench

20

Mts

151.00

3,020.00

18

Laying of 4 c,6 sq. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cableby cutting Hard standing

17

Mts

119.00

2,023.00

19

Laying of 3¢, 120 sq. mm 11KV Grade,
XLPE insulated armoured, aluminum
conductor cable in Underground trench

Mts

161.00

1,127.00

20

Laying of 3 c, 400 sg@mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable in'Underground trench
for Main Pump

Mts

175.00

1,225.00

21

Laying of 3 c, 400 sg. mm 1.1KV Grade,
XLPE insulated armoured, aluminum
conductor cable in High level
Underground tunnel for Main Pump

17

Mts

175.00

2,975.00

22

Termination of 3C, 120 sg. mm 11KV
Grade, XLPE insulated armoured,
aluminum cond. cable

Nos.

612.00

612.00

23

Termination of 3 C,400sg. mm1.1KV
Grade,XLPE insulated
armoured,aluminum cond. cable

Nos.

1704.00

1,704.00

24

Termination of 3.5 ¢,240 sgq. mm1.1KV
Grade,XLPE insulated
armoured,aluminum cond. cable

Nos.

1067.00

1,067.00

25

Termination of 3.5 ¢,150 sgq. mm1.1KV
Grade,XLPE insulated
armoured,aluminum cond. cable

Nos.

693.00

693.00
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26

Termination of 3.5¢,70 sq. mm1.1KV
Grade,XLPE insulated
armoured,aluminum cond. cable

Nos.

444.00

444.00

27

Termination of 3.5 ¢,50 sq.mm1.1KV
Grade,XLPE insulated
armoured,aluminum cond. cable

Nos.

380.00

760.00

28

Termination of 3.5 ¢,35sq. mm1.1KV
Grade, XLPE insulated armoured,
aluminum cond.cable

Nos.

299.00

598.00

29

Termination of 4 ¢,25 sq.
mm1l.1KVGrade,XLPE insulated
armoured, aluminum cond. cable

Nos.

259.00

1,036.00

30

Termination of 4 ¢,16 sq. mm 1.1KV
Grade, XLPE insulated armoured,
aluminum cond. cable

Nos.

212.00

848.00

31

Termination of 4 ¢,10 sq. mm 1.1KV
Grade, XLPE insulated armoured,
aluminum cond. cable

Nos.

186.00

744.00

32

Termination of 4C,6 sq.
mm1l.1KVGrade,XLPE insulated
armoured,aluminum cond. cable

Nos.

165.00

660.00

33

Straight through joint of 3C,120
sg.mm11KVGrade, XLPE insulated
armoured, al cond. cable

Nos.

2000.00

2,000.00

34

Straight through joint 0f:3C,400 sq.
mm1l.1KV Grade, XLPE insulated
armoured, al cond. cable

Nos.

3913.00

3,913.00

35

Straight through joint of 3.5 c, 240 sq.
mm 1.1KV Grade, XLPE/insulated
armoured, aluminum conductor cable

Set

2697.00

2,697.00

36

Straight through joint of 3.5 ¢, 50 sg. mm
1.1KV Grade, XLPE insulated armoured,
al-conductor cable

Set

1384.00

1,384.00

37

Straight through joint of 3.5 ¢, 35sg. mm
1.1KV Grade, XLPE insulated armoured,
al conductor cable

Set

1109.00

1,109.00

38

Straight through joint of 4 ¢,25 sg. mm
1.1KV Grade, XLPE insulated armoured,
aluminum conductor cable

Set

1109.00

1,109.00

39

Straight through joint of 4 ¢, 16 sq. mm
1.1KV Grade, XLPE insulated armoured,
aluminum conductor cable

Set

976.00

4,880.00

40

Fixing of TPN Main switch 63A

Nos.

201.00

402.00
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41

Fixing only flood light fitting with
suitable clamp for mounting on Pole or
Tower

Nos.

508.00

2,032.00

42

Fixing only outdoor street light fittings
with all accessories to be fixed or
projected from the wall/structure of the
building

Nos.

675.00

2,700.00

43

Over hauling & commissioning the
existing luminaries incl supply of spares
and painting of existing single/double
arm street light pole by refixing and
cleaning the pole, applying primer, 2
coats of paint aand mending good the
damages as required

Nos.

1700.00

15,300.00

44

Installation of the above 11/9 meter high
Street light Poles with suitable earthing
arrangement as per IS Spec

Nos.

3137.00

9,411.00

45

Distribution wiring in 2 x 22/0.3 (1.5 sq
mm) single core stranded 'FR' PVC
insulated & unsheathed copper wire
(approved make) in suitable size PVC
Casing - caping (Precision make), with 1
x 22/0.3 (1.5 sqg mm) single core stranded
'FR' PVC insulated & unsheathed copper
wire for ECC, to light/fan etc. with Piano
Key type switch fixed on MS CRC sheet
metal (16 SWG) switch board cum JB on
wall complete with 2 no. suitable size
“Ph & N” copper bar incl. Bakelite
/Perspex (wall'matching color) top cover
3 mm thick and incl. 75mm x 100mm X
65mm inspection box, making earthing
attachment, painting the MS box and
mending good the damages to original
finish with average run of 5 metre.

17

Points

616.00

10,472.00
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46

Distribution wiring in 1.1 KV grade
22/0.3 (1.5 sg mm) single core stranded
'FR' PVC insulated & unsheathed copper
wire (approved make) in suitable size
PVC casing - caping (Precision make),
with 1.1 KV grade 1 x 22/0.3 (1.5 sg mm)
single core stranded 'FR' PVC insulated
& unsheathed copper wire as ECC, to 5A
3 pin flush type plug socket & Piano Key
type switch fixed on MS CRC sheet
metal(16 SWG) switch board cum JB on
wall incl. Bakelite /Perspex (wall
matching color) top cover 3 mm thick
and incl. painting the MS box and
mending good the damages to original
finish with average run of 5 metre.

Points

652.00

4,564.00

47

Wiring in 1.1KV grade single core
stranded ‘FR’ PVC insulated &
unsheathed copper wire (approved
make) of 2 x 36/0.3 (2.5sg. mm.) + 1 X
22/ 0.3 (1.5 sg. mm.) sizes in suitable size
PVC casing - caping (Precision make)
inclusive necessary fittings etc. as
required.

14

RM

95.00

1,330.00

48

Wiring in 1.1KV grade single core
stranded ‘FR’ PVC insulated &
unsheathed copperwire (approved
make) of 2 x 84/0.3 (6 sq. mm.) + 1 x 56/
0.3 (4 sq. mm.) sizesin suitable size PVC
casing - caping (Precision, make)
inclusive necessary. fittings etc. as
required.

14

RM

123.00

1,722.00

49

Wiring in 1.1KV grade single core
stranded ‘FR’ PVC insulated &
unsheathed copper wire (approved
make) of 2 x 56/0.3 (4 sq. mm.) + 1 x 36/
0.3 (2.5sg. mm.) sizes in suitable size
PVC casing - caping (Precision make)
inclusive necessary fittings etc. as
required.

14

RM

123.00

1,722.00

50

Overhauling of ceiling fan/wall
fan/exhaust fan/pedestal fan rewinding
,duly changing the bearing ,painting and
reinstalling the fan

14

Nos.

123.00

1,722.00
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o1

Fixing only ceiling fan complete with
blades, canopy, fork, rubber bush etc.
incl. S&F connecting wire for down rod
upto 30 cm incl. painting the rod with
approved paint and making necessary
connection as required by 2x1.5 sgqmm
flexible copper wire.

Nos.

62.00

434.00

52

Fixing only exhaust fan 23 cm (9") after
making hole in wall and making good
damages and smooth cement finish etc.
as practicable as possible and providing
necy. length of PVC insulated wire and
making connection for exhaust fan.

Nos.

231.00

462.00

53

Fixing only cabin fan on wall/ceiling by
S&F rag bolts, nuts & washers (6 mm dia
X 62 mm long) or as reqd. incl. S&F
24/0.20 PVC insulated flexible copper
wire 0.5 mt. length

Nos.

86.00

344.00

54

Fixing of new MCB DB on flat iron legs
in wall & mending good the damages to
the original finish

Nos.

166.00

664.00

95

Installation & commissioning of LED
Downlighters Luminaries/TL
Downlighters Luminaries with all
necessary accessories directly on
wall/ceiling/HW round block and
suitable size of MS fastener.

34

Nos.

94.00

3,196.00

56

Fixing new exhaust fan after making hole
in wall and making good damages

Nos.

976.00

1,952.00

S7

Fixing new wall mounted fan after
making hole in wall and making good
damages

Nos.

86.00

344.00

58

Fixing of new TPN main switch fuse unit
on flat iron frame

Nos.

262.00

1,048.00

59

Soft soil cutting

67

Cu
mtr

201.00

13,467.00

60

Hard soil cutting /Morrum soil cutting

40

Cu
mtr

267.00

10,680.00

61

Necessary connection & installation of
Switch Board along with
switches/Plug/Kitkat.

Nos.

749.00

1,498.00
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62

Supplying & fixing earth bus bar of
galvanized (Hot Dip) MS flat 25 mm x 6
mm on wall having clearance of 6 mm
from wall including providing drilled
holes on the busbar complete with G. I.
Bolts, nuts, washers, spacing insulators
etc. as required (For MCBDBs) .

Mtr.

146.00

584.00

63

Earthing with 65 mm. Dia Gl Pipe (TATA
- Medium) x 3.0 Mtrs. Long and 1 no. 50
mm. X 6 mm. Galvanized (Hot Dip) steel
strip (4 Mtrs. Long), 20 mm dia x 125 mm
long galvanized bolt, double nuts, double
washers including finishing both ends by
making holes etc. and S & F 65 mm dia
Gl Pipe (ISI - Medium) protection (3 Mts.
Long) to be filled with bitumen under the
ground level to an average depth of 3.65
Mts Providing masonery enclosure on
the top of the earth electrode of overall
size 86.36 cm x 86.36 cm x 46 cm deep
(below ground level) complete with
cemented brick work (1 : 6) of 25 crn
width duly plastered with cement morter
(inside). CI hinged inspection cover of
size 36.56 cm x 36.56 cm with locking
arrangement, Gl reducer including
drilling of 46 nos. 12 mm dia holes on the
Gl pipe. With treatment of soil by.using
salt & charcoal or coke for pipe electrode.
Earthing work is to be carried out as per
relevant IS.

Nos.

4969.00

9,938.00

64

Connecting the'earth bus bar to earth
electrode inclusive S&F 25 mm. X 6 mm.
Galvanized (Hot Dip) MS flat under the
ground level /7 on wall/floor with Gl
saddle as required with inclusive drilling
holes, bolts, nuts, washers etc. and
mending good the damages as required.

17

Mtr.

129.00

2,193.00

65

Connecting the earth bus bar to earth
electrode inclusive S&F 50 mm. X 6 mm.
Galvanized (Hot Dip) MS flat under the
ground level / on wall/floor with Gl
saddle as required with inclusive drilling
holes, bolts, nuts, washers etc. and
mending good the damages as required.

17

Mtr.

185.00

3,145.00
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S&F Lightning conductor Air - terminals
made of 15 mm dia 1500 mm long Gl
Pipe (ISI Medium) having five prongs of
4 SWG GI (Hot Dip) wire at top with 85

mm dia, 6 mm thick Gl base plate at ! Nos. 2,800.00
bottom inclusive necessary holes etc.
duly grouted on the parapet etc. in CC
morter (4:2:1)
66 400.00
Part 111 - Installation & other charges = 1,68,850.00
Item Item Amount in Rs.
No.
1 Total Part-1 Labour Charge for maintenance 43,49,064.00
2 Total Part 11 - Cost of Spares and Materials 15,35,749.00
3 Total Part 111 - Installation & other charges 1,68,850.00
4 Grand Total (Part-1 + Part-11 + Part-111) = 60,53,663.00
Note:-

(i) The spare under Part-Il & Part-111 is to be provided as per reguirement and instructions of SMP, Kolkata
officials. The quantity above may increase or decrease as per requirement, for which payment will be made
as per actual.

(if) The rate quoted by the tenderer/firm should be considered to complete the work in all respect and
should be exclusive of GST or any statutory levies and or other charges levied by any central/state/local
authorities.

(iii) GST and any other extra charges/statutory levies will be paid extra at applicable rates at the time of
supply of goods and services.
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Tenderer to fill up the following [score out which is not applicable]

price not to be quoted here

(@) eeeee %
(in figures) Below par (-) Rs.
veeeenenn..Percent
(in words)
(0] P At par NIL
(o) PP %
(in figures) Above par (+) Rs:
veeeeene... Percent
(in words)

Total Tendered Amount:.Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers

Permanent INCOmMe TaX AJC.NO. .. .oneiiiie e e e e e e e e e

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted / stated above are
to be carried over to Form of Tender attached]

Witness: -
(Name:in block letters)
Address:

Occupation:
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Annexure - G

Profile of Tenderer / FORM -D

FORMAT D1

This is to confirm that we agree to abide by all the terms and conditions of this tender (NIT No.
SMP/KDS/Mech/SE-11/ADV/559 dated 02.09.2020), those mentioned in the “General Conditions
of Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno-
commercial conference, if any. We also agree to extend the maintenance support of the system beyond
AMC period of 2 years for another 1 year on the basis of request from Syama Prasad Mookerjee Port,

Kolkata, if any.

Our relevant particulars are furnished hereunder and is uploaded :

Particulars

To be filled in by the Tenderer or to be
mentioned as “none

Name of the Tenderer

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer including
Police Station.

Telephone No. of the Tenderer

Fax No. of the Tenderer

E-mail ID of the Tenderer

Name of the contact person of the Tenderer

Mobile / land. line Telephone No. of the
contact person.of the Tenderer.

Name of the partners/directors/ members, as
applicable, in this particular contract

Name of their authorized representative(s)
who would handle the contract on their
behalf.

Signature of the Tenderer

Office seal of the Tenderer.
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]

Covering Letter

Ref. No............ Date

The Chief Mechanical Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

1. VB, (Name of Tenderer) having examined the
Tender Document and understood its  contents,« hereby  "submit our Tender for
............................................................ ( NIT No. SMP/KDS/Mech/SE-II/ADV/..... dated.
....... and confirm that we unconditionally accept all the terms and conditions of the same including the
Addendum (if issued).

2. All information and proofs provided in the Tender including Addendum and in the Appendices are

true and correct and all documents accompanying such tender are true copies of their respective originals.

3. We shall make available to. Syama Prasad Mookerjee Port, Kolkata (hereinafter referred to as
SMP, Kolkata) any additional.information it may find necessary or require to supplement or authenticate the

Tender.

4. W, e e (Name of Tenderer) hereby undertake that we will
abide by the decisions of SMP, Kolkatain the matter of examination, evaluation and selection of Successful
Tenderer -and.shall refrain from challenging or questioning any decision taken by SMP, Kolkatain this
regard. We further acknowledge the right of SMP, Kolkatato reject our tender without assigning any reason
or otherwise and hereby waive our right to challenge the same on any account whatsoever.

5. We also certify the following

@) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other

legal authority from participating in any Tender/Contract/Agreement of whatever kind.

(b) We have also not been expelled from any project or contract nor have had any contract terminated

for breach in the last 3 years ending on the date of opening of the techno commercial part of the tender.
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6. We declare that:

@) We have examined and have no reservations to the Tender Document, including the Addendum, if
any, issued by SMP, Kolkata thereon.
(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf

will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.
7. We understand that SMP, Kolkatareserves the right to accept or reject any tender.and to annul the
tendering process and reject all tenders at any time without any liability or any~obligation for such

acceptance, rejection or annulment without assigning any reason thereof.

8. We also undertake to upload the scanned copy of Format-D1 duly filled and signed along with

other necessary documents.
Yours faithfully,
SIgNAtUre OF TENABIE ... et e e e e e e e e e
NaME: o
DeSIgNatioN: ......ueeiee it

(D1 (- S S—

Seal of the tenderer......«. ... i,
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Syama Prasad Mookerjee Port, Kolkata
SCHEDULE - *O”

Tenderers must fill in the undernoted column :

SI.No | Full particulars | Value of | Contract for | Actual Name and Name and
of similar works | work completion | completion Addresses of | Addresses to
carried out by time time Authorities whom
Tenderer for whom reference can

work was be made
carried out
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SCHEDULE - “O”

Sheet -2

The Tenderers are also requested to furnish the following particulars :

A. In case of a Limited Company:

1.

2.

Name of the Company

Address of its present registered office
Date of its incorporation

Full ;name and address of each

of its Directors — any special particulars
as to Directors if desired to be stated
Name, address and other necessary
particulars of Managing Agents, if any,
appointed by the Company

Copies of Memorandum and-Articles.of
Association(with the latest amendments,
if any)

Copies of audited Balance Sheets of the
Company for.the last three years
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SCHEDULE - “O”

SHEET -3

B. In case of a Firm :

1.

Name and address of the firm

When business started

If registered, a certified copy of Certificate
of Registration

A certified copy of the Deed of Partnership

Full name and address of each of the
Partners and the interest of each partner
in the Partnership. Any special
particulars as to Partners if desired to be
stated

Whether the firm pays income tax over
Rs.10, 000/- per year
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SCHEDULE - “O”

SHEET -4

C. In case of an Individual :

Full name and address of the
Tenderer; any special particulars
of the Tenderer if desired to be stated

Name of the father of the Tenderer

Whether the Tenderer carried on
business in his own name or any
other name

When business was started any by whom

Whether any other person is interested
in the business directly or indirectly,

if so, name, address, etc. of such persons
and the nature of such interest.

Whether the Tenderer pays income tax
over Rs.10,000/- per-year

DATEDR, the: Mlnd. ... 0 vven. .. Signature of Tenderer|
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Annexure - H

FORMAT OF AFFIDAVIT
On the Rupees Ten Non - Judicial Stamp Paper

BEFOR THE 1sT CLASS JUDICIAL MAGISTRATE AT-------------

AFFIDAVIT

e son of ------------ -----aged about -------------
------- Years , by faith ----------------- | by occupation -------------, residing at

do hereby solemnly affirm and declare as follows:-

1. That | am the proprietor/Partner of - having office at ---------
and carrying on business on the said name and style.

(In case the above Deponent is an enlisted Contractor at Syama Prasad Mookerjee Port,
Kolkata, the same should be mentioned in affidavit.)

2. THAT my aforesaid Firm is exempted from-E:S.l. Act and the said Firm has no valid E.S.I
Registration.

3. THAT the present affidavit is to be files before the Syama Prasad Mookerjee Port, Kolkata
as per the clause no of Tender NQO------------m-mmmmommmme - issued by
Kolkata Port Trust in respect of the:work (the name of the work is to be mentioned)

That the statements made above are all true to be the best of my knowledge and belief.

That in the event the declaration is found to be wrong and false, I will be held responsible
for all the consequences’in respect of compliance of The Employees State Insurance Act,
1948

DEPONENT

Identified by me
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Annexure — |

(FORMAT OF INDEMNITY BOND)
On the Rupees Fifty Non - Judicial Stamp Paper

INDEMNITY BOND

By THIS BOND I, Shri/Smt---mmmmmmmemm oo oo , son of
] A ]

Residing at --------------- by occupation ------------ the Partner/Proprietor/Director

----- --having office at ---------- am a tenderer under .Mechanical

Engineering Department, Syama Prasad Mookerjee Port, Kolkata (A statutory body under
MPT Act, 1963)

WHEREAS , the said Syama Prasad Mookerjee Port, Kolkata asked the every tenderer, who
is not covered under E.S.I Act or exempted to furnish an Indemnity Bond in favour of
Mechanical Engineering Department, Syama Prasad Mookerjee Port, Kolkata against all
damages and accident to the Labourer Tenderer/contractor.

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named
herein above shall indemnify the Syama Prasad Mookerjee, Port, Kolkata AGAINST ALL
DAMAGES AND ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor
as demanded by the Syama Prasad Mookerjee Port, Kolkata and which shall be legal and Zor
claimed by the Syama Prasad Mookerjee Port, Kolkata during the execution of the work
stated in the NIT NQO--------=----m-mmmmmoil oo of -

AND the contractor hereunder agree to indemnity and at all times keep indemnified the
Syama Prasad Mookerjee Port, Kolkata and its administrator and representative.

And also all such possible claim or demand for damages and accidents. In the event the
declaration is found to be wrong and false, the tenderer will be held responsible for all the
consequences in.respect of compliance of The Employees State Insurance Act, 1948.

In WITNESS WHEREOF | , the Partner/Proprietor/Director-----------------
Hereto set and seal this the -- Day Of---------mmm oo
In the year-==----------- - (

Sureties Signature of the Indemnifier

1 Signature
Name:-
Address

2 Signature
Name:-
Address

3 Witness
Signature
Name:-
Address
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Annexure —J

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S
LETTERHEAD, SIGNED, SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender
document

The Chief Mechanical Engineer,

Syama Prasad Mookerjee Port, Kolkata,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

VB, i (Name of Tenderer) have fully read
and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the
instant e-tender and no other source, and will comply to-the said Tender document, GCC and
Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full Tender
document.
Yours faithfully,
Signature of TeNderer... ..o viduve i e

NaAME: . i i e

Designation: ......u..coeciiiiie
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Annexure — K

Checklist for Documents to be Uploaded

[Bidder to submit this document completely filled up for evaluation of its offer]
Name of the Firm:

3l . . Details of Documents as Uploaded
No Documents to be uploaded as per instructions of NIT
Earnest Money
1 (details of DD no./Banker’s Cheque No. with date or NSIC No.
with validity period, if applicable, to be mentioned here)
Tender Fee
2 (details of DD no./Banker’s Cheque No. with date or NSIC No.
with validity period, if applicable, to be mentioned here)
3 PAN No.
4 Trade License Details
5 Electrical Contractor License Details (No. & Validity period)
6 ESI Regn. No. (If registered)
7 Affidavit/Indemnity Bond Uploaded (Yes/No) (If ESI
Registration is not applicable for the firm)
8 PF Regn. No.
9 GST Regn. certificate No.
10 | Professional Tax No.
11 | Undertaking (Annexure-K) Uploaded (Yes/No)
12 | Form -D, Covering letter.Uploaded (Yes/No)
13 | Schedule ‘O’ Submitted (Yes/No)
14 | Status of Tenderer (i.e. Pvt. Ltd./Partnership/Proprietorship etc.)
"Financial Turnover FY:2017-18
(Average of Last 3 year FY: 2018-19
turnover shall be 30% of )
the Tender value)” FY: 2019-20
Details as required for Name of Bank with Code
ECS Payment
15 [Scan copy of unissued Branch Name

cheque jis to be
uploaded.] Type of A/C

A/C no.

MICR Code

IFSC No.

Note: No field is to be left blank.

Signature of Tenderer..........cooovviiiiiii e,
NaME: ..o
DeSIgNatION: ...t e e

Date: ..

Seal of the tENAEIEr.......iv i




Annexure -- L

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees.under Resolution No. 92 of the
6th Meeting held on 27t May, 1993

Including Addendum Sanctioned by the Trustees Meeting
held on July, 2014

70



KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

GENERAL CONDITIONS OF CONTRACT

CLAUSE

PAGES

AMENDMENT TO GENERAL CONDITIONS OF
CONTRACT

GC1

DEFINITION

GC2-GC3

DUTIES & POWERS OF ENGINEER &
ENGINEER'S REPRESENTATIVE

GC3-GC5

THE TENDER/OFFER AND ITS PRE-
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GC5-GC9

THE CONTRACT & GENERAL OBLIGATIONS
OF CONTRACTOR

GC9-GC14

COMMENCEMENT, EXECUTION AND
COMPLETION OF WORK

GC14-GC 17

TERMS OF PAYMENT

GC 18-GC 20

VARIATION AND ITS VALUATION

GC 20-GC 22

DELAY/EXTENSION OF COMPLETION
TIME/LIQUIDATED DAMAGE/TERMINATION
OF CONTRACT

GC22-GC24

10.

MAINTENANCE AND REFUND OF
SECURITY DEPOSIT

GC24-GC 25

11.

INTERPRETATON OF CONTRACT
DOCUMENTS, DISPUTES & ARBITRATION

GC25-GC 27

12

FORMS GC-1,GC-2, GC-3

13

FORM OF AGGREMENT

14

PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15

INTEGRITY PACT DOCUMENT: PROFORMA

16

ADDENDUM
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GC-1

AMENDMENT

T0

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimate Amount of Earnest Money Estimate Amount of Earnest Money
d Value d Value
of Work of Work
For Works | For Contract of For For ,Contract of
Contract Supplying Works Supplying Materials
Materials or Contract | or Equipment only
Equipment only
Up to Rs. | 5% of the |1% of  the| Up to Rs. |2% of the | 1% of the estimated
1,00,000/- | estimated | estimated value | 10 Crore | estimated | value of work
value of | of work value  of
work work
Over Rs.|2% of the | %% of  the |Over Rs. | 2% .on first | %2% of the estimated
1,00,000/- | estimated | estimated value | 10 Crore |Rs. 10 | value of work subject
value of | of work subject Crore + 1% | to a maximum of Rs.
work to a maximum on the | 10,000/- and minimum
subject to a | of Rs. 10,000/ balance of Rs. 1,000/-.
maximum and minimum of
of Rs. | Rs..1,000/-.
20,000/-
and
minimum
of Rs.
5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210

OF THE: TRUSTEES" MEETING HELD ON 26.02.2013 ]

Table under sub-clause-(d)

PREVIOUS AS AMENDED
Class of.| Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra- | Fixed Each Tender
tion Security tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- Any tender priced B Rs 25,000/- | Any tender priced upto
upto Rs 1,00,000/- Rs 5,00,000/-
C Rs 2,500/- Any tender priced C Rs 15,000/- | Any tender priced upto
upto Rs 50,000/- Rs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF

THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]
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1.

1.0

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

GC-2

DEFINITIONS

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them,
except where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of
Trustees for the Port of Kolkata, a body corporate under Section
3 of the Major Port Trusts Act, 1963, including their successors,
representatives and assigns.

“Chairman” means the Chairman of the Board and includes the
person appointed to act in his place under Sections 14 and 14A
of the Major Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company
whose tender/offer has been accepted by the Trustees”and
includes the Contractor's representatives, heirs, successor and
assigns, if any, permitted by the Board/Chairman.

“Engineer” means the Board's official who has invited the
tender on its behalf and includes the Manager: (Infrastructure &
Civic Facilities) or other official as may be appointed from time
to time by the Employer, with written notification to the
Contractor, to act as Engineer for.the purpose of the Contract,
in place of the “Engineer” so designated.

“Engineer's Representative” means . any subordinate or
Assistant to the Engineer or any other official appointed from
time to time by the Engineer to perform the duties set forth in
Clauses 2.4 to 2.6 hereof.

“Work” means the work to be executed in accordance with the
Contract and .includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind
required in.or about the execution, completion or maintenance
of the works and includes (without thereby Ilimiting the
foregoing definitions) all temporary erections, scaffolding,
ladders; timbering, soaking vats, site offices, cement and other
godowns, platforms and bins for stacking building materials,
gantries, temporary tracks and roads, temporary culverts and
mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and
separately included in the schedule of items of the works i.e.
(Bill of Quantities) of the tender. “Excess Works” means the
required quantities of work in excess of the provision made
against any item of the bill of Quantities.

“Specifications” means the relevant and appropriate Bureau of
Indian Standard’'s specifications / International Standard’s
Specifications (latest revisions) for materials and workmanship
unless stated otherwise in the Tender.
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GC-3

1.10 | “Drawings” means the drawings referred to in the Tender and | Drawings
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time to
time be furnished or approved in writing by the Engineer.

1.11 | “Contract” means and includes the General and Special Conditions of | Contract

Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the
Contract Agreement, if separately entered into and the Schedule of
Rates and Price, if any, adopted by the Trustees at their discretion.

1.12

“Constructional Plant” means all appliances or things of whatsoever
nature required or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

Constructio
nal.Plant

1.13

“Site” means the land, waterways and other places, on; under, in or
through which the works are to be executed by the Trustees for the
purpose of the Contract.

Site

1.14

“Contract Price” means the sum named in the letter of acceptance of
the Tender/Offer of the Contractor;. subject to such additions thereto
and deductions therefrom as may be made by the Engineer under the
provisions here in after contained.

Contract
Price

1.15

“Month” means English Calendar Month.

Month

1.16

“Excepted Risks”.are riot in so far as it is uninsurable, war, invasion,
act of foreign enemies, hostilities) ‘whether war be declared or not),
Civil War, rebellion, revolution, insurrection or military or usurped
power or use or occupation by the Trustees of any portion of the works
in respect of which a certificate of completion has been issued (all of
whichare herein collectively referred to as the excepted risks).

Excepted
Risks

1.17

Word importing the singular only, also includes the plural and vice-
versa where the context so requires.

Singular/
Plural

1.18

The. heading and marginal notes in these General Conditions of
Contract shall not be deemed to be part thereof or be taken into
consideration in the interpretation or construction thereof or of the
contract.

Headings/
Marginal
Notes.

1.19

Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

Cost

2.0

DUTIES & POWERS
REPRESENTATIVE.

OF ENGINEER & ENGINEER'S

2.1

The Contractor shall execute, compete and maintain the works in
terms of the contract to the entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter whatsoever.

Engineer’s
Authority
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GC-4

2.2 | The Contractor shall take instructions from the Engineer and | Authority of
subject to limitation of Clause 2.5 hereof, from the Engineer's | Engineer’s
Representative. Representati

ve

2.3 | The Engineer shall have full power and authority : Engineer’s

Power
(@) to supply to the contractor from time to time during the
progress of the works such further drawings and instructions
as shall be necessary for the purpose of proper and adequate
execution and maintenance of the works and the contractor
shall carry out and be bound by the same.
(b) to alter or modify the specification of any material and
workmanship and to inspect the work at any time.
(c) to order for any variation, alteration and modification of the
work and for extra works.
(d) to issue certificates as per contract.
(e) to settle the claims & disputes of the Contractor and Trustees,
as the first referee.
() To grant extension of completion time.
2.4 | The Engineer’s Representative shall : Power of
Engineer’s
(1) watch and supervise the works. Representati
ve.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(iti)  have power to disapprove any material and workmanship
not in accordance with the’contract and the contractor
shall comply with his direction in this regard.

(iv)  take measurements of work done by the contractor for the
purpese of payment or otherwise.

V) order. demolition of defectively done work for its
reconstruction all by the Contractor at his own expense.

(vi)  have powers to issue alteration order not implying
modification of design and extension of completion time of
the work and

(vii) have such other powers and authorities vested in the
Engineer, which have been delegated to him in writing by
the Engineer under intimation to the Contractor.
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GC-5

2.5 | Provided always that the Engineer's Representative shall have | Limitation of
no power : Engineer’s
Representativ

(@) to order any work involving delay or any extra payment by | e's Power

the Trustees,

(b) to make variation of or in the works; and

(c) to relieve the Contractor of any of his duties or obligations

under the Contract.
2.6 | Provided also as follows : Engineer’s
Overriding
(a) Failure of Engineer's Representative to disapprove any work | Power
or materials shall not prejudice the power of the Engineer
thereafter to disapprove such work or materials and to order
the pulling down, removal, breaking-up thereof. and re-
constructing at the contractor’s cost and the contractor shall
have no claim to compensation for the loss if any sustained
by him.
(b) If the contractor shall be dissatisfied by reason of any
decision of the Engineer's Representative, he shall be
entitled to refer the matter to the Engineer who shall
thereupon confirm, reverse or vary such decision.
(c) Any written instructions or written approval. given by the
Engineer's Representative to the contractor, within the
terms of delegation of power and authority vested in the
Engineer to his Representative in writing, shall bind the
contractor and the Trustees as though it had been given by
the Engineer, who may from time to time make such
delegation.
3.0 | THE TENDER/OFFER AND ITS PRE-REQUISITES
3.1 | The Contractor shall, before making out and submitting his | The tender
tender/offer, be deemed to have inspected and examined the | must

site, fully considered.all factors, risks and contingencies, which | encompass all

will have direct and indirect impact on his expenses and profit | relevant

from-the work and shall be specifically deemed to have taken | aspects/

the following aspects into consideration : issues.

(@ The form and nature of the site and its surroundings | Site & Local
including their sub-surface, hydrological, tidal and climatic | condition.
conditions, the means of access to the site and all other
local conditions, including the likely charges and costs for
temporary way-leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work | Drawing/
to be executed and the quality, quantity and availability of | Specification/
the required materials and labour for the work and the | Nature &
need to execute the work to the entire satisfaction of the | extent of
Engineer, and also by complying with the General and | work to be
Special Conditions of Contract. done.
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GC-6

(c) The accommodation required for the workmen and site
office, mobilisation/demobilisation and storage of all plant,
equipment and Construction materials.

Accommodation
for Contractor’s
men/materials.

(d) The sources and means of procurement of water for
drinking, washing and execution of work, and source and
availability of electrical power, all at Contractor’s cost.

Water for
drinking etc.
/Electrical power.

(e) Payment of taxes and duties and compliance of all
applicable statutes, ordinances and law together with the
rules made thereunder, the rules, regulations and bye-laws
of public bodies or any local or other authority by the
Contractor, keeping the Trustees indemnified against
penalties and liabilities of every kind arising from the
Contractor’s failure in such compliance.

Payment of
Taxes/duties

and observance of
all statutes.

() Payment of all kinds of stamp-duty for executing the
agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

Payment of Stamp
Duty
by the Contractor.

3.2

The Contractor's tender shall be in ink on the Tender Forms
supplied by the Trustees, unless stipulated otherwise in the
Notice Inviting the Tender and shall be faultless in figures and
free from erasing. Corrections, if any, shall only be made by
scoring out and initialling of the revised figure,

3.3

If required by the Engineer or the Trustees, the Contractors in
their tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time.
The failure in this regard shall be treated as a breach and a
contract, if entered into, shall be liable to be cancelled.

Disclosure of
Owner’s name.

3.4

(&) Unless otherwise stipulated in the Notice Inviting Tender /
Offer, every tender must be submitted with Earnest Money of
the amount calculated as per the following scale.

Earnest
Money and
Security Deposit.

Estimated. Value.| Amount of Earnest Money

of Work For  Contract  of
Supplying Materials
or Equipment only

For Works Contract

Up to Rs. | 5% of the estimated | 1% of the estimated

1,00,000=00 value of work value of work

Over 2% of the estimated | 2% of the estimated

Rs. 1,00,000=00 value of work | value of work subject
subject to a | to a maximum of Rs.
maximum of Rs. | 10,000/- and
20,000/- and | minimum of Rs.
minimum of Rs. | 1,000/-.
5,000/-.
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GC-7

(b) Earnest Money shall be deposited with the Trustees’ treasurer in
cash or by Banker's Cheque of any Kolkata Branch of a
Nationalised Bank of India drawn in favour of Kolkata Port Trust
or in the form of any “Account Payee” Draft of any Nationalised
Bank of India drawn in favour of “Kolkata Port Trust” and
payable at Kolkata/Haldia, as the case may be, and the receipt
granted therefor be kept attached to the Tender/Offer in the
Sealed Cover.

Method of
Paying E.M.

(c) Earnest Money of unaccepted tender shall be refunded without any
interest through A/c. Payee Cheque drawn on a Nationalised
Bank of Kolkata / Haldia.

Refund of
E.M.

(d) The enlisted (registered ) Contractors of the Trustees who have
deposited fixed Security with the Trustees’ FA & CAO / Manager
(Finance) according to his Class of Registration, shall be exempt
from depositing the Earnest Money, as per the following scale::

Exemption
from E.M. to
Regd. Firms

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender

Anyitender priced up

A Rs. 25,000/- to Rs.5,00,000/-

Any tender priced up

B Rs. 10,000/~ to-Rs.2,00,000/-

Any tender priced up

C Rs. 5,000/- to Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest
liable to rejection.

Money may be

(if) If before expiry of the validity period of his Tender/Offer, the
tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer,
the Earnest Money deposited shall be liable to forfeiture at the
option of the -Trustees.

Tender with-
out EM liable
to rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

(f) The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate
Treasury Receipt shall be issued to the Contractor after
cancellation of the previous Receipt of Earnest Money.

E.M. to be
converted to
part S.D.

Balance security for works contract shall be recovered by
deduction from all progressive Bill (including final Bill, if
necessary) @ 10% of the gross value of work in each such bill, so
that the total recovery may not exceed the quantum computed as
per the under noted percentages of the total value of work actually
done up to the stage of completion.

(@)

Mode of
recovery of
balance S.D.
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Value of Work % of  Security | % of Security
Deposit for works | Deposit For contract
contract. of supply-

ing materials &

equipment only.

For
Rs.10,00,000/-.

works up to | 10% (Ten percent) | 1% (One percent)

For works costing more
than Rs.10,00,000/- and

10% on
Rs.10,00,000/-

1% on first
Rs.10,00,000/- + %%

first

up to Rs.20,00,000/- +7v2% on the | on the balance.
balance.

For works costing more | 10% on first | 1% on first

than Rs.20,00,000/- Rs.10,00,000/- + 7 | Rs.10,00,000/- + %%
%% on the next|on the next

Rs.10,00,000/- + 5%
on the balance.

Rs.10,00,000/-" + Y%
on the balance.

Scale of S.D.
recovery.

(h)

Balance Security for Contract of supplying materials and
equipment computed in terms of the percentages given above,
shall have to be deposited with the Trustees' Treasurer in
advance and within 30 days from the date of placement of supply
order, either in cash or by Al/c. Payee Draft.of a Nationalised
Bank of India drawn in favour of Kolkata Port Trust and payable
at Kolkata/Haldia, as the case may be.

S.D.
supply
contracts to
be deposited
in advance.

for

No interest shall. .be paid by the Trustees to the
Tenderer/Contractor on the amount of Earnest Money/Security
Deposit held by the Trustees, at any stage.

No interest
payable on
E.M. /S.D

3.5

(i)

The Security Deposit shall refunded to the Contractor in terms
of Clause 9.3 hereinafter and subject to deduction, if any, under
the provision of Sub-clause 3.5 (ii) herein below. Id, however, the
Contract provides /for any maintenance period. 50% of the
Security Deposit may be refunded against any of the treasury
Receipt for.that amount on expiry of half of the maintenance
period and the balance deposit on the expiry of the said
maintenance period and after the Engineer has certified the final
completion of work in Form G.C.2 and the Contractor has
submitted his “No Claim” Certificate in Form G.C.3.

Mode of
refund of
S.D.

(i) The Security Deposit/Earnest Money may be liable to forfeiture
at the option of the Trustees, if the Contractor fails to carry out the
work or to perform/observe any of the conditions of the Contract. The
Trustees shall also be at liberty to deduct any of their dues from the
Security Deposit, fixed Security, Earnest Money or from any sum
due or to become due to the Contractor under any other contract.

Forfeiture of
S.D.
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3.6

If stipulated in the contract as a Special Condition, the contractor shall have to submit
to the Engineer a performance Bond in the form of an irrevocable guarantee from
Kolkata/Haldia Branch, as the case may be, of any Nationalised Bank of India in the
proforma annexed hereto and for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing
which the Contract shall be liable to be terminated and the earnest money shall be
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be
borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at
liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

Bank Guarantee
in lieu of Cash
S.D. in certain
cases

3.7

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel-of bid
document to be submitted by each tenderer, without which the.tender shall not be
considered.”

4.0

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1

(a) The contract documents shall be drawn-up in English language.

English
language to be
used

(b) The contract shall be governed by all relevant Indian Acts. As applicable only
within the jurisdiction of the High Court at Kolkata, India, including the following
Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948,

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act;1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration
Agreement only).

Nogak~whE

Applicability of
laws on the
contract

4.2

After acceptance of his Tender/Offer and when called on to do so by the engineer or his
representative, the contractor shall, at his own expense, enter into and execute a
Contract Agreement to be prepared by him in the form annexed hereto. Until such
Contract:Agreement is executed, the other documents referred to in the definition of the
term “‘Contract’ here-in-before, shall collectively be the Contract.

Contractor to
Execute
Contract
Agreement.

4.3

Several documents forming the contract are to be taken as mutually explanatory of one
another. Should there by any discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to correct the same and his
decision shall be final and binding on the parties to the Contract.

Interpretation of
contract
documents -
Engineers’
Power
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4.4

Two copies of the Drawings referred to in the general and special Conditions of
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the
Contractors free of cost for his use on the work, but these shall remain the property
of the Trustees and hence, the Contractor shall return them to the Engineer or his
Representative on completion of the work, if not torn or mutilated on being
regularly used at site.

All Drawings are
Trustees’

property.

4.5

The Contractor shall prove and make at his own expense any working or progress
drawings required by him or necessary for the proper execution of the works and
shall, when required, furnish copies of the same free of cost to the Engineer for his
information and/or approval, without meaning thereby the shifting of Contractor’s
responsibility on the Engineer in any way whatsoever.

Contractor to
prepare working /
progress drawings

4.6

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract
or any part thereof without the written permission of the Engineer. Even if such
permission be granted, the Contractor shall remain responsible (a) for the acts,
defaults and neglect of any sub-contractor, his agents, servants or waorkmen.as fully
as if these were the acts, defaults or neglects of the Contractor ‘himself or his
agents, servants or workmen and (b) for his full and entire responsibility of the
contract and for active superintendence of the works by him despite being sublet,
provided always that the provision of labourers on a “piece rate” basis shall not be
deemed to be sub-letting under this clause.

Contractor cannot
sub-let the work

4.7

Unless otherwise specified, the Contractor shall be deemed to have included in his
Tender/Offer all his cost for supplying and providing all*constructional plant,
temporary work. Materials both for temporary and permanent works, labour
including supervision thereof, transporting to and from the site and in and about the
work, including loading, unloading, fencing, watching, lighting, payment of fees,
taxes and duties to the appropriate authorities and other things of every kind
required for the construction, erection, completion and maintenance of the work.

Contractors’ price
is inclusive of all
costs

4.8

The Contractor shall be solely‘responsible for the adequacy, stability and safety of
all site operations and methods of construction, even if any prior approval thereto
has been taken from the Engineer or his Representative. The Contractor shall not
be responsible for the correctness. of the design or specification of the Temporary
and Permanent works formulated by the Engineer; but the Contractor shall be fully
responsible for the correct implementation thereof, as also for any design and
specification prepared/proposed/used by the Contractor.

Contractor is
responsible for all
construction
process,  except
for correctness of
design and
specification
formulated by the
Engineer.

4.9

Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed-procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or any
approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract.

Contractor to
submit his
programme of
work
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If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of
work within the stipulated time whenever asked to do so.

4.10

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or
his representative shall consider necessary during the maintenance
period. The Contractor or his competent and authorised agent or
representative shall be constantly at site and instructions given to him by
the Engineer or his representative in writing shall be binding upon the
Contractor subject to limitation in Clause 2.5 hereof. The Contractor shall
inform the Engineer or his representative in writing about such
representative/agent of him at site.

Contractor
to supervise
the works

4.11

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of is staff, workmen or
official at site and the Contractor shall within 48 hours comply with-such
instruction without any demur whenever the Engineer shall feel that the
deployment of the person concerned will not be conducive to the proper
and timely completion of the work.

Contractor
to deploy
qualified
men and
Engineer’s
power to
remove
Contractor’s
men

4.12

The Contractor shall be responsible for. the true and’proper setting out of
the works in relation to reference  points/lines/levels given by the
Engineer in writing. The checking of any setting-out or of any alignment
or level by the Engineer or his Representative shall not in any way relieve
the contractor of his responsibility for the correctness thereof and he shall
fully provide protect and preserve all stakes, templates, bench marks,
sight rails, pegs, level marks, profile marks and other things used in
setting out the works.

Contractor is
responsible
for line,
level, setting
out etc.

4.13

From the commencement of the works till issue of the completion
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall
take full responsibility for the care thereof. Save for the excepted risks,
any damage, loss or injury to the work or any part thereof shall be made
good by the Contractor at his own cost as per instruction and to the
satisfaction of the engineer, failing which the Engineer or his
Representative may cause the same to be made good by any other agency
and the expenses incurred and certified by the Engineer shall deem
proper. This Clause will not apply to that part of the work, which might
have been taken over by the Trustees on partial completion of the work
and in such case the Contractor’s obligation will be limited to repairs and
replacement for manufacturing or construction defects during the
Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance
period.

Contractor is
responsible
to protect
the work
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4.14

The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

Contractor is
responsible for
all damages to
other structures
/ persons
caused by him
in  executing
the work.

4.15

The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site which shall remain the property of the Trustees and protect them from
being damaged by his workmen and arrange for disposal of them at the
Trustees” expense as per the instruction of the Engineer’s Representative.

Fossils,
Treasure
travaois; etc. are
Trustees’

property

4.16

The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

(@) Infringement of any patent right, design, trademark oriname or ‘other
protected right in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or
compensation, if any, for getting all materials and equipment required
for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in respect
of Public or Private or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the Trustees
or any other person.

(d) Damage/injury caused to any highway. and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related.to waterway, in transporting contractor’s plants
and materials.

(f) The~ Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the Trustees on
or near the site of work.

Contractor to
Indemnify the
Trustees
against all
claims for loss,
damage, etc.

4.17

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.

Dismantled
materials
Trustees’

property
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4.18

The Contractor’s quoted rates shall be deemed to have been
inclusive of the following :

(@) Keeping the site free of unnecessary obstruction and removal
from site of constructional plant wreckage, rubbish, surplus
earth or temporary works no longer required.

(b) Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion of
the work, without which payment against final bill may be
liable to be withheld.

(c) Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse and
other materials from being thrown into the water by _the
Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourer;and
workers, local or otherwise including payment for their wages,
transport, accommodation, medical and all other: statutory
benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the
requirements of local authority<or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcohalic liquor, Arms. and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-Contractor’s workmen, (iv) deployment of workmen
of age less than 16 years.

Contractor’s quoted
rates/price must be all
inclusive

4.19

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the
Contractor,. if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in these
conditions for doing any act after direction or notice shall be
reckoned from the time of such posting or despatch.

Notice to Contractor.

4.20

The Contractor and his Sub-contractor or their agents and men and
any firm supplying plant, materials and equipment shall not
publish or caused to be published any photographs or description
of the works without the prior authority of the Engineer in writing.

Contractor not to
publish photograph or
particulars of work
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4.21

The Contractor shall at the Trustees’ cost to be decided by the Engineer
render all reasonable facilities and Co-operation as per direction of the
Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen to the Trustees’ own staff and to the men of
other Public Body on or near the site of work and in default the
Contractor shall be liable to the Trustees for any delay or expense
incurred by reason of such default.

Contractor to  provide
facilities to outsiders

4.22

The work has to be carried out by the Contractor causing the minimum
of hindrance for any maritime traffic or surface traffic.

Work to cause
minimum possible
hindrance to traffic
movement

4.23

All constructional plants, temporary works and materials when brought
to the site by the Contractor shall be deemed to be the property of the
Trustees who will have lien on the same until the satisfactory
completion of the work and shall only be removed from the site in part
or in full with the written permission of the Engineer or his
Representative.

Trustees’ lien
on Contractor’s Plant
& Equipment.

5.0

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.

5.1

The Contractor shall commence the work within 7 days of the receipt of
Engineer’s letter informing acceptance of the Contractor’s tender/offer
by the Trustees or within such preliminary time as mentioned’by the
Contractor in the Form of Tender or the time accepted by the Trustees.
The Contractor shall then proceed with the work with due expedition
and without delay, except as may be expressly sanctioned or ordered by
the Engineer or his Representatives, time being deemed the essence of
the contract on the part of the contractor.

Preliminary time to
commence work an
maintenance of steady rate
of progress

5.2

The Contractor shall provide and maintain a'suitable office at or near the
site to which the Engineer’s Representative, may send communications
and instructions for-use of the Contractor.

Contractor’s site office

5.3

Unless specified otherwise in-the contract or prior permission of the
Engineer -has ‘been taken, the contractor shall not execute the work
beyond the working hours observed by the Engineer’s Representative
and-on Sundays:and Holidays observed in the Trustees’ system, except
in so far as.it becomes essential on account of tidal work or for safety of
the work. If the progress of the work lags behind schedule or the work
has been endangered by any act or neglect on the part of the contractor,
then the-Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night and on Sundays and
Public Holidays. Any failure of the Engineer or his Representative to
pass such an order shall not relieve the contractor from any of his
obligations. The Engineer’s decision in this regard shall be final binding
and conclusive.

Contractor to  observe
Trustees” working hours
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5.4

Unless stipulated otherwise in the contract all materials required for the work
shall be procured and supplied by the contractor with the approval of the
Engineer or his Representative and subject to subsequent testing as may be
required by the Engineer or his Representative. The Engineer shall exercise
his sole discretion to accept any such materials.

Contractor to
supply all
materials as per
requirement  of
the Engineer or
his representative

9.5

Unless stipulated otherwise in the contract all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the material and workmanship shall be
of the best of their respective kinds to the satisfaction of the Engineer.

Materials &
Works

5.6

Samples shall be prepared and submitted for approval of the Engineer or his
representative, whenever required to do so, all at the Contractor’s cost.

Contractor to
submit  samples
for approval

Unless stipulated otherwise in the contract, the cost of any test required by the
Engineer or his representative in respect of materials and workmanship
deployed on the work, shall be borne by the Contractor.

Contractor to
arrange all
testing at his own
cost.

5.8

Regarding the supply of any materials by, the Trustees to the contractor in
accordance with the contract, the following conditions shall-apply :

(@) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping them
in his safe custody, furnishing of statement of consumption thereof in the
manner required by the'Engineer or his representative, return of surplus
and empty container to the Trustees’ Stores as per the direction of the
Engineer or his Representative.

The Contractor
shall account for
and look after the
Trustees’
materials

(b) Being the custodian of the Trustees” materials, the contractor shall remain
solely responsible for any such materials issued to him and for any loss or
damage:-thereof for ‘any reason other than “Excepted Risks”, the
Contractor shall compensate the Trustees’ in the manner decided by the
Engineer and shall at no stage remove or cause to be removed any such
material from the site without his permission in writing.

Contractor to
compensate  for
loss and damage
to Trustees’
materials

(c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant of
suitable extension of completion time of work as decided by the Engineer.
The Contractor shall not be entitled to any other compensation, monetary
or otherwise, for any delay in the supply of Trustees’ materials to him. The
Contractor shall, however, communicate his requirement of such materials
to the Engineer from time to time.

Delay in supply
of Trustees’
materials will
only entitle the
Contractor  for
extension of
completion time
of work
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(d) Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the contractor shall be recovered from the
contractor’s bills and/or any of his other dues, progressively
according to the consumption thereof on the work and/or in the
manner decided by the Engineer or his representative and at the
rate/s stipulated in the contract. These rates shall only be considered
by the contractor in the preparation of his tender/offer and these will
form the basis of escalation/variation, if in future the contractor is
required to procure and provide any such material on the written
order of the Engineer consequent on the Trustees’ failure to effect
timely supply thereof.

Recovery from
Contractor  for
Trustees’
materials under
normal
circumstances

(e) If the Engineer decides that due to the contractor’s negligence, any of
the Trustees” materials issued to the contractor has been — (i) lost or
damaged, (ii) consumed in excess of requirement and (iii) wasted by
the contractor in excess of normal wastage, then the value thereof
shall be recovered from the contractor’s bills or from. any of his
other dues, after adding 19 Y% extra over the higher one of the
followings -

(1) The issue rate of the materials at the Trustees” Stores and

(2) The market price of the material on the date of issue as would be
determined by the Engineer.

Recovery from
Contractor , for
Trustees’
materials under
other
circumstances.

5.9

The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time — (1) for removal
from the site of any material which in his opinion is not in accordance
with the contract or the instruction of the engineer or his representative,
(ii) for the substitution of the proper and suitable materials, or (iii) the
removal and proper ge-execution of any work which in respect of
material and workmanship is not in accordance with the contract or the
instructions of the Engineer. The Contractor shall comply with such
order at his own expense.and within the time specified in the order. If
the contractor fails to comply, the Engineer shall be at liberty to dispose
any such materials and re-do any work in the manner convenient to the
Trustees by engaging any outside agency at the risk and expense of the
contractor and after giving him a written prior notice of 7 days.

Contractor  to
replace
materials/work
not acceptable to
the Engineer or
his
Representative

5.10

No work shall be covered up and put out of view by the contractor
without approval of the Engineer or his Representative and whenever
required by him, the contractor shall uncover any part or parts of the
work-or make openings in or through the same as may be directed by the
Engineer or his representative from time to time and shall reinstate or
make good those part of works thus affected to the satisfaction of the
Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer, if
the initial covering up was with prior written order of the Engineer or his
Representative.

Contractor  to
seek approval of
Engineer or his
Representative
before covering
up any portion
of work
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5.11

On a written order of the Engineer or his Representative, the contractor shall
delay or suspend the progress of the work till such time the written order to
resume the execution is received by him. During such suspension the
contractor shall protect and secure the work to the satisfaction of the Engineer
or his Representative. All extra expenses in giving effect to such order shall
be considered by the Trustees, unless such suspension is —

(@) otherwise provided for in the contract, or
(b) necessary by reason of some default on the part of the contractor, or
(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the works
or any part thereof.

The Engineer shall settle and determine such extra payment and/or-Extension
of completion time to be allowed to the contractor, as shall, in the opinion of
the Engineer be fair and reasonable, and the same shall be final and binding
on the Contractor.

Contractor to
suspend work
on Order from
Engineer  or
his

Representative

5.11.1

If at any time before or after commencement of the work the Trustees do not
require the whole of the work tendered for the Engineer shall notify the same
to the contractor in writing and the contractor shall stop further works in
compliance of the same. The Contractor shall not be entitled to any claim for
compensation for underived profit.or for such premature stoppage of work or
on account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications, drawings,
designs and instructions.

5.12

When the whole of ;the work has been completed to the satisfaction of the
Engineer and has passed any final test prescribed in the contract, the
contractor shall, within'21 days of submission of his application to the
Engineer, be entitled to receive from him a certificate for completion of work
in Form G.C.1, annexed hereto. If any part of the total work having been
completed to the satisfaction of the Engineer, be taken over and/or used by
the, Trustees, the Contractor shall on application be entitled to partial
completion certificate in the Form G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance period of
the contract,- if any, shall commence from the date mentioned in such
certificate.so far as the completed portion of the work is concerned.

Completion
Certificate
G.C.1.
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6.0

TERMS OF PAYMENT :

6.1

No sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and
until a certificate of final completion in Form G.C.2 has been given by
the Engineer.

On account payments, if any, made prior to issue of the certificate in
Form G.C.2, shall all be treated as mere advance, which shall stand
recoverable in full or in part, if the Engineer so decides in the context of
Contractor’s unfulfilled contract condition, if any.

All interim
payments are
advances till issue
of Certificate in
Form G.C.2

6.2

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates, as the
case may be, except as otherwise provided in the contract and when the
Engineer decides any other rate for change in the scope of work or
omission, if any, on the part of the Contractor.

Payment. on the
basis of
measurements  at
agreed rates.

6.3

For work of sanctioned tender value more than Rs.50,000/- or having an
initially stipulated completion period of 4 months or more, on account
payments may be made sat the discretion of the Engineer or his
Representative at intervals deemed suitable and justified by him.
Provided always that subject to execution of work of substantial value in
the context of the contract price; the interval of+'such on account
payments shall be decided by the Engineer or his Representative, which
shall ordinarily not be less than 1 month in between two payments for on
account bill and/or advance.

Limitation for on
account payment

6.4

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’ Measurement
Book, at intervals deemed suitable /and proper by him and/or the
Engineer. The Contractor or his duly accredited Representative or Agent
shall remain present at the time of such measurement and assist the
engineer’s Representative in every manner required by him. After the
measurements taken have been entered in the Measurement Book, the
Contractor or his Agent shall sign the Measurement Book at the wend of
such Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior to such
signature. If the Contractor or his Agent fails to participate even after 3
days written notice from the Engineer’s Representative, the
measurement shall be taken ex-parte by the Engineer’s Representative
and those shall be accepted by the Contractor.

Recording of
measurements
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6.5

Based on the quantum of work and the value thereof computed in the
Measurement Book, the Contractor shall type out his bill in the
proforma approved by the Engineer and submit the same to the
Engineer’s Representative in quadruplicate, duly signed by him or his
accredited Agent over his Rubber Stamp. The Engineer or his
Representative may in his absolute discretion, allow advance
payment against such bill to the extent of an amount not exceeding
75% of the “net payable” sum of the said bill, subject to adjustment
thereof against the bill at the time of checking and auditing the bill at
the Trustees’ end. The measurement Book will not be handed over to
the Contractor; but he will obtain the abstracts of quantities, amounts
and recoveries to type out the bill.

Contractor to
prepare and
submit his bills

6.6

At the discretion of the Engineer or his Representative and only in
respect of accepted offers/where estimated amount put to tender
would be Rs.2,00,000/- or more, advance payment may be made to
the extent of 75% of the value of any material purchased and brought
to the site by the Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(if) the value of such materials shall be assessed by the engineer or
his Representative at their own discretion,

(iif) a formal agreement has been drawn up with the contractor,
under which the Trustees secure a lien on the contractor’s
materials,

(iv) the materials are safe-guarded by the contractor against
losses, shortage and misuse due to the contractor postponing the
execution of the work or otherwise,

Advance
payment against
Non-perishable
materials

(v) in the event of storage of such materials within the Trustees’
protected areas in the Docks, the contractor shall submit an
Indemnity Bond in -the proforma and manner acceptable to
Trustees” whereby the contractor shall indemnify the Trustees
against all financial loss/damage, on account of loss/damage to
such materials for whatever reasons,
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(vi) in the event of storage of such materials outside the
Trustees” protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the Trustees
and for the same sum as is being advance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of a
Kolkata/Haldia Branch of any Nationalised Bank or a Schedule
Commercial Bank, as the case may be, acceptable to the
Trustees and shall remain valid till the anticipated period of
consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the
validity of the Guarantee.

(vii)  The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly.discharged by
the Engineer on behalf of the Trustees.

6.7

No certificate of the Engineer or his representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment
from the Contractor, in case the Engineer or his representative
should overcertify for payment or the Trustees should over-pay the
Contractor on any account.

Recovery  for
wrong and over
payment

6.8

No claim for interest shall be admissible or payable to the Contractor
at any stage and.-in respect of any. money or balance or Bank
Guarantee, which may.be'due to the Contractor from the Trustees,
owing to dispute or otherwise or for any delay on the part of the
Trustees in making interim or final payment or otherwise.

Interest not
admissible  to
Contractor

7.0

VARIATION AND ITS VALUATION :

7.1

The Quantities set out in the Bill of Quantities of the tender shall be
treated as ‘estimated quantities of the work and shall never be
deemed as actual or correct quantities of the works to be executed by
the contractor in fulfilment of his obligation under the contract.

Quantities  in
Bill of
Quantities  of
Tender

7.2

The Engineer shall have the power to order the Contractor in writing
to make any variation of the quantity, quality or form of the works
or any part thereof that may, in his opinion, be necessary and the
Contractor upon receipt of such an order shall act as follows :

Engineer’s
power to vary
the works
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7.2

(@) Increase or decrease the quantity of any work included in the contract.
(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included in the
contract.

(d) Change the levels, lines, position and dimensions of any part of the
work, and

(e) Execute extra and additional work of any kind necessary for completion
of the works

7.3

No such variation shall in any way vitiate or invalidate the contract or be
treated ass revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision shall
be taken into account and the contract price shall be varied accordingly.

Variation by
engineer, do not
vitiate the contract

7.4

Provided always that written order of the Engineer shall not'be required for
increase or decrease in the quantity of any work upto-15% where such
increase or decrease is not the result of any variation order given under. this
clause but is the result of the quantities exceeding or being less than those
stated in the bill of quantities. Provided also that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer” subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.

Where written
order for variation
is not needed

7.5

(@) The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added to
or deducted from.the sum named in the tender in respect of any extra
work done or work omitted by his order.

Payment for extra
or additional, or
omitted work or
substituted  work,
Engineer’s powers

(c) All extra; additional or.substituted work done or work omitted by order
of the Engineer shall be valued on the basis of the rates ad prices set out
in the contract, if in the opinion of the Engineer, the same shall be
applicable. If the contract does not contain any rates or prices directly
applicable to the extra, additional or substituted work, then the Engineer
may decide the suitable rates on the basis of Schedule of Rates
(includingsurcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted contractual
percentage, if any thereon. In all other cases the Engineer shall solely
determine suitable rates in the manner deemed by him as fair and
reasonable, and his decision shall be final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part
thereof shall be such that, in the opinion of the Engineer, the rate of
prices contained in the contract for any item of the works or the rate
as evaluated under sub-clauses (b) and (c) of this clause, is by reason
of such omission or addition rendered unreasonable or in-applicable,
the Engineer shall fix such other rate or price as he deems proper and
the Engineer’s decision shall be final, binding and conclusive.

8.0

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

8.1

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotion or other special circumstances of any
kind beyond the control of the Contractor, cause delay in completing the
work, the contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of occurrence
of the reason and the Engineer shall thereupon consider, the “stated
reasons in the manner deemed necessary and shall either reject the
application or determine and allow in writing the extension period as he
would deem proper for completion of the work with or without the
imposition of “Liquidated Damage” Clause (No0.8.3 hereof) on the
Contractor and his decision shall be final and binding on the Contractor.
If an extension of completion time.is. granted by the-Engineer without
imposition of liquidated damage, from the Clause No0.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work be not
completed within the extended time, unless stated otherwise in the
decision communicated by the Engineer, as-aforesaid.

Extension of
completion time

8.2

a) If the Contractor fails to complete the work within the stipulated
dates or such extension thereof as communicated by the Engineer in
writing, the Contractor shall pay as compensation (Liquidated
Damage) to the Trustees'and not as a penalty, %% (half percent) of
the total value of work (contract piece) as mentioned in the letter of
acceptance of the tender/offer, for every week or part thereof the
work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work. The
amount.of-Liquidated damages shall be determined by the Engineer,
which shall be final and binding.

‘Liquidated
Damage’ and
other
compensation
due to Trustees
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(b) Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation/damage in Sub-clause
(@) of this clause, from any money due or likely to become due to the
Contractor. The payment or deduction of such compensation/damage shall
not relieve the Contractor from his obligation to complete the work or from
any of his other obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer, the work
may be ordered to be completed by some other agency at the risk and
expense of the Contractor, after a minimum three days notice in writing has
been given to the Contractor by the Engineer or his Representative.

8.3

Without being liable for any compensation to the Contractor, the Trustees may,
in their absolute discretion, terminate the contract and enter upon the site and
works and expel the Contractor there from after giving him a minimum 3 days’
notice in writing, due to occurrence of any of the following reasons“and
decision of the Trustees in this respect, as communicated by the Engineer shall
be final and conclusive :

(i)

The Contractor has abandoned the contract.

Default of the
Contractors
remedies &
powers/Termi
nation of
Contract.

(i)

In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the agreed
period on account of Contractor’s lapses.

(i)

The Contractor has failed to commence the works or has without any
lawful excuse under these conditions has kept the work suspended for at
least 15 days despite receiving the Engineer” or his Representative”
written notice to proceed with the work.

(iv)

The Contractor has failed to remove ‘materials from site or to dismantle
or demolish and replace work for 7 days after receiving from the
Engineer or_his representative the written notice stating that the said
materials .or work were condemned and rejected by him under these
conditions,

v)

The Contractor. is. not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi)

Any bribe, commission, gift or advantage is given, promised or offered
by or-on behalf of the contractor t any officer, servant or representative
of the Trustees or to any person on his or their behalf in relation to the
obtaining or to the execution of the contract.

(vii)

The Contractor is adjusted insolvent or enters into composition with his
creditors or being a company goes into liquidation either compulsory or
voluntary.
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8.3.1

Upon receipt of the letter of termination of work, which may be issued
by the Engineer on behalf of the Trustees, the Contractor shall hand over
all the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

8.3.2

In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the Contractor’s
risk and expense and the Contractor shall be debited any sum or sums
that may be expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly completed the work
of the work in accordance with the contract.

8.3.3

Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials
actually supplied by him and subject to recoveries as per contract,
provided the work done and materials conform to specifications at the
time of taking over by the Trustees. The payment for work shall be based
on measurements of actual work done and priced at approved contract
rates or other rates, as decided by the Engineer. The payment for
materials supplied shall be at the rates as decided by the Engineer, which
shall 1 in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in.all such case
shall be final, binding and conclusive.

8.3.4

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other- agency and the
Contractor’s liabilities to the Trustees are known in all respect.

9.0

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1

On completion of execution of the work the Contractor shall maintain the
same for a period, as.may be specified:in the form of a Special Condition
of the Contract, from the date mentioned in the Initial Completion
Certificate in Form G.C.1. Any defect/fault, which may appear in the
work during aforesaid maintenance period, arising, in the sole opinion of
the Engineer or his representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his
representative; shall,” upon the written notice of the Engineer or his
representative, be amended and made good by the Contractor at his own
cost within'seven days of the date of such notice, to the satisfaction of the
Engineer or his representative, failing which the Engineer or his
representative shall have the defects amended and made good through
other.sagency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.

Contractor’s
obligation for
maintenance
of work.
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9.2

The Contractor shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on the works or taking possession, working o
using thereof by the Trustees shall not relieve the Contractor of his
obligations under the contract for full and final completion of the work.

Certificate
of final
completion

9.3

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting o the Engineer (1)
The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to | the
Contractor, after making deduction therefrom in respect of any sum due to
the Trustees from the Contractor.

Refund  of
Security
Deposit

10.0

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION

10.1

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and,instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

Engineer’s
decision

10.2

If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

Chairman’s
award.

10.3

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to.an-Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for-the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or.any.statutory modification thereof.

Arbitration.

10.3.1.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which his predecessor left it.
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10.3.2

The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.

10.3.3

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of the parties..

10.3.4

The venue of the arbitration shall be either Kolkata or Haldia as may be
fixed by the Arbitrator in his sole discretion. Upon every or any such
reference the cost of any incidental to the reference and award respectively
shall be in the discretion of the Arbitrator who may determine, the amount
thereof or by whom and to whom and in what manner the same shall be
borne and paid.

10.3.5

The Award of the Arbitrator shall be final and binding on all parties subject
to the provisions of the Indian Arbitration Act 1940 or any amendment
thereof. The Arbitrator shall give a separate award in respect of each item of
disputes and respective claim referred to him by each party and give reason
for the award.

10.3.6

The Arbitrator shall consider the claims of all the parties.to the contract —
within only the parameters of scope and conditions of the contract in
question.

10.3.7

Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made thereunder, for the time being in force, shall apply
to the arbitration proceedings under this Clause.

104

The Contractor shall not suspend or delay the work and proceed with the
work with due diligence in accordance with Engineer’s decision. The
Engineer also shall not withhold any“payment, which, according to him, is
due or payable.to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

10.5

Provided always as follows:

[a] .{/Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the cases of contracts, where tendered amount
appearing in the letter of acceptance of the tender / offer is less than
Rs.40,00,000/-.

[b] | The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer
within 30 days from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed justifications, in
the context of contract conditions.
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[c]

Contractor’s dispute if any arising only during the maintenance
period, if any, stipulated in the contract, must be submitted to the
Engineer, with detailed justification in the context of contract
conditions, before the issuance of final completion certificate in
Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after submission
of certificate in form G.C.3 by him.

[d]

Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall
not be entertained by the Engineer and / or by any Arbitrator
subsequently.

[e]

The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole
discretion, by adding the names of new Arbitrators and /or by
deleting the names of existing Arbitrators, without making any
reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

having examined the site of work, inspected the Drawings and read the specifications, General &

Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to
execute and complete all the works required to be performed in accordance with the Specification,
Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on
behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities within

months / weeks from the date of order to commence the work and in the event of our
tender being accepted in full or in part. 1 / We also undertake to enter into a Contract Agreement in
the form hereto annexed with such alterations or additions thereto which may be necessary to give
effect to the acceptance of the Tender-and incorporating such Specification, Bill of Quantities,
Drawing and Special & General Conditions of Contract and | / We hereby agree that until such
Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract
and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall
be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED

| / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

| / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.

of as Earnest Money.
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I / We agree that the period for which the tender shall remain open for acceptance shall not be less than
four months.

Dated : (Signature of Bidder with
Seal)
'NESS :
me of the Bidder :
nature : Block letters )
me : dress :

Block letters )

dress :

cupation :
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Syama Prasad Mookerjee Port, Kolkata

FORM G.C.1

Contractor

AdAresS  =-mmmmme e e e e e

Dear sir(s),

This is to certify that the following work viz :-

NG OF WOTK & o e e e e e e e e e i

Estimate NO. E.E.O....c.oviviii e e Dt..... o s
CE. O Dt

WWOTK OF AN N0t e e e e e e e e e e e e

FAY 1 [o]071 (o] o AU S e

ContraCt NO. ...ooovie i

which was carried out by you-is;in the opinion of the undersigned complete in every respect on

the day of 2000 in accordance with terms of the Contract

and you are required to maintain the work as per Clause 62 of the General Conditions of

Contract and under provisions of the Contract for a period of weeks /

months / years

from the day of 20..........
to _ day of 20..........

Yours faithfully,
SIgNATUIE......oi i
(ENGINEER/ENGINEER’'S REPRESENTATIVE)
NaME. ..o
Designation.........ocovieiiiiie

OFFICE SEAL
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Syama Prasad Mookerjee Port, Kolkata

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.
This is to certify that the following work viz:-

N MG OF WOTK & o e e e e e e e e e

VAo ¢ 1@ o [=] gt N [ F PP

Contract NO. .....cooviiiiiiiii s

Resolution & Meeting NO. ...........ccoovvinnnnn.

Allocation : ..o,

which was carried out by SNFi/MESSIS. ... .c.iiiieiie i is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the
Contract have been fulfilled by the Contractor.

SIgNATUNE. ... i e e
(ENGINEER/ENGINEER'S REPRESENTATIVE)

OFFICE SEAL
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Syama Prasad Mookerjee Port, Kolkata

FORM G.C.3

(‘NO CLAIM ‘' CERTIFICATE FROM CONTRACTOR)

The Engineer
Syama Prasad Mookerjee Port, Kolkata

Kolkata.

Dear Sir,

I / We do hereby declare that I / we have received full and final payment from-the Syama
Prasad Mookerjee Port, Kolkata for the execution of the following work viz:+

Name of work :

Work Order No :-

Contract No.

Agreement NO........c.oooii iy Dt

and I / we have no further claim against the Syama Prasad Mookerjee Port, Kolkata in respect
of the above-mentioned job.

Yours faithfully,

(Signature of the Contractor)

Dated

(OFFICIAL SEAL OF THE CONTRACTOR)
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Syama Prasad Mookerjee Port, Kolkata
PROFORMA OF FORM OF AGREEMENT

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF AGREEMENT
THIS AGREEMENT made this ..........cccoovviiiinnnn. day of.....ooviviiiiinnnns 200............. between the

Board of Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963
(thereinafter called “Trustees” which expression shall unless excluded by or repugnant to the context be
deemed to include their successors in office) of the one part and
............................................................................................. (hereinafter called * the
Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed-to include its
heirs, executors, administrators, representatives and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz.

nd have accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW
THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in General Conditions of Contract hereinafter referred to.
2. The following documents shall be deemed to from and be read and construed as part of this

Agreement, viz.
@) The said Tender / Offer & the acceptance of the Tender / Offer
(b) The General Conditions of Contract
© The Special Conditions of Contract
(d) The Conditions of Tender
(e) The Technical Specifications
0 The Schedule of Rates
(@ The Terms of Payment
(h) All correspondence by which, the contract is added, amended, varied or modified in any
way by mutual consent,

3. In consideration .of the payments to be made by the Trustees to the Contractor as hereinafter
mentioned, the ‘Contractor hereby covenant with the Trustees to execute and maintain the work
in conformity in all respects with the provisions of the contract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution
and maintenance of the Work, the Contract Prices at the times and in the manner prescribed by
the Contract.

INCWITNESS whereof of the parties hereto have caused their respective Common Seals to be
hereunto affixed (or have hereunto set their respective hands and seals) the day and year first above
written.

T SEAl OF ..o e e e e

V511

Or

SIGNED, SEALED AND DELIVERED

DY TNE SAIA ... et e e e e e e
In the presence of:

I 2 T T
N0 o | =17 PP

The Common Seal of the Trustees was hereunto affixed in the presence of:
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth
Rs.50/- or as decided by the Engineer / Legal Adviser of the Trustees.

To

The Board of Trustees

for the Port of Kolkata.

BANK GUARANTEE NO......ccoiiiiii e DATE... ..ot
Name of iSSUING BanK..........oooiuiii i e
NaME Of BranCh......c.oiiii e e e e e e e
N0 [0 [ £

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under-the Major port
Trust Act, 1963 ( Act 38 of 1963), having agreed to exempt . Shri [/  Messrs
......................................................................................... a . proprietary / /Partnership / Limited /
Registered Company, having its Registered Office at ........ccce. vvvvvievviciis feiis e e,

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees

and the Contractor fOr ..........ooviiiiis i s s e (write the name of the work as
per Work Order) in terms of the Work order NO ..ol il
dated.......coveiiiiiiii (hereinafter referred to as “the said contract”), for the due fulfillment by the
contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs
........................... cre (RUPEES  Liiiiiiii it e s e

e i, ) 1T Branch,
Kolkata ....................................... / Haldia, do on the advise of the contractor, hereby undertake to indemnify and
keep indemnified the Trustees to the extent of the said sSuUmof RS ..................... (RUPEES ..ot e
........................... e aren )
WL i Branch, Kolkata .../Haldia, further agree that if a
written demand is made by the Trustees through any of its off|C|aIs for honorlng the Bank Guarantee constituted by
these presents, W, .....oiivin e oo eeeeiiiiie e e e cve e e Branch, Kolkata ......... ....cooviviiinnnnnnn /Haldia shall

have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so
demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in
favour of “Kolkata-Port Trust”, without any demur. Even if there be any dispute between the contractor and the

Trustees, this would Be N0 ground fOr US,.......cooieir oot e e e e e (Name of
Bank), ..o e e Branch, Kolkata.............oovviiiinnnnn, /Haldia to decline to honour the Bank
Guarantee .in the manner aforesaid. The wvery fact that We, .......cci i i e
......... Branch,Kolkata .................................. [Haldia, decline or fail or neglect to honour the Bank Guaranteed

in the manner.«aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee
unconditionally without any reference, whatsoever, to the contractor.

2 NV, e Branch,Kolkata..................
..Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is
suff|C|ent for US, trereteiiee cenenene e e Branch, Kolkata ..............ccocoeiiiiinnnn / Haldia, to pay the amount

covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference to
the contractor and no protest by the contractor, made either directly or indirectly or through Court , can be valid ground
for US, it e s . e e, ..Branch,Kolkata
e .. [Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner and
W|th|n the time aforesald
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3. We, .. . e . Branch, Kolkata ........................... /Haldia, further
agree that the Bank Guaranteed hereln contalned shaII remain in full force and effect, during the period that is taken for
the due performance of the said contract by the contractor and that is shall continue to be enforceable till all the dues of
the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and its claim
satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said contract have
been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank
Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of

Lday of L 19...... and subject all so that the provision that the

Trustees shall have no rlght to demand payment against this guarantee after the expiry of 6(six) calendar months from
the expiry of the aforesaid validity period up t0 ..........cooveviiiiieinnnnn Or any extension thereof made by us,
...Branch, Kolkata ................c..coooevennnn /Haldia, in further extending the.said validity period of

thls Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees, only
on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee.

4, ALY RN, B SR Branch,Kolkata
.................................. /Haldia, further agree that, without our consent and without affecting in any manner our
obligations hereunder, the Trustees shall have the fullest liberty to vary from-time.to time any of the terms and
conditions of the said contract or to extend the time for full performance of the 'said contract including fulfilling all
obligations under the said contract by the contractor or to postpone for any time-or from time to time any of the powers
exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the
said contract and We, .............. . Branch, Kolkata ..................ccooeveinne /Haldia, shall not be
relieved from our liability by reason of any such variation or extension.being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to the contractor or by any
such matter or thing of whatsoever nature, which under the law relating to sureties would, but for this provision, have
effect of SO relieving US,.......oovvve i Branch, Kolkata............ccooeviiiiiiieninne, /Haldia.

5. We ...... e . Branch/Kolkata ......................... /Haldia, lastly undertake not to
revoke this Bank Guarantee durlng its currency except with the previous consent of the Trustees in writing.

(Duly constituted attorney for and on behalf of)

(OFFICIAL SEAL OF THE BANK)
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INTEGRITY PACT

Between
Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata) hereinafter referred to as “The Principal/
Employer”.

And
................................ hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for
......................... The Principal values full compliances with all relevant laws of the land; rules,
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or
Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will
monitor the tender process and the execution of the contract for compliance with the principles mentioned
above.

NOW, THEREFORE;,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent'to the currency of the contract to be entered
into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get'the contractual work executed and/or to obtain/dispose the
desired said stores/ equipment at a competitive price.in.conformity with the defined specifications/ scope of
work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/
disposal and Enabling BIDDERs/ CONTRACTORS to-abstain from bribing or indulging in any corrupt
practice in order to secure the contract by providing assurance to them that their competitors will also
abstain from bribing and other corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent
corruption, in any form, by its.officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will, in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential/ additional information through which the Bidder(s)
could obtain an advantage in relation to the tender process or the contract
execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence
under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can
initiate disciplinary actions.
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Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the tender process and
during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give
to any of the Principal’s employees involved in the tender process or the execution of the contract or to
any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the tender process or during the execution of the
contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass
on to others, any information or document provided by the Principal as-part of the business
relationship, regarding plans, technical proposals and business details, including information contained
or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall
furnish the name and address of the foreign principles, if any. Further details as mentioned in the
“Guidelines on Indian Agents of Foreign Suppliers” shall-be disclosed by the Bidder(s)/Contractor(s).
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have
to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is
annexed and marked as Annex-A.

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made,
is committed to or intends to make to agents, brokers or any other intermediaries in connection with the
award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory:to such offences.

Section-3:Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the
Principal is_entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as
considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover
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from the Contractor liquidated damages of the contract value or the amount equivalent to Performance
Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing
the Integrity pact with any other Company in any country conforming to the anti corruption approach or
with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India
that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or
action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a.commitment in conformity
with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions. as this” one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders.who do not sign this Pact or violate its
provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(@) The task of the Monitors shall be to review independently and objectively, whether and to what extent
the parties comply with-the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform
their functions neutrally and independently.

(c) Both the parties-accept that the Monitors have the right to access all the documents relating to the
contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the
authority:designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to
all contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR.
The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and demonstration of a valid
interest, unrestricted and unconditional access to his contract documentation, if any. The same is applicable
to sub-contractors. The Monitor shall be under contractual obligation to treat the information and documents
of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the
parties related to the contract provided such meetings could have an impact on the contractual relations
between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such
meetings.

109



(9) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief
Vigilance Officer of Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the date of
reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise,
submit proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the
Independent External Monitor (s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the
Management of the Principal and request the Management to discontinue or to take corrective action, or to
take other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond
this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from
action or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under.the relevant
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner, Government of India.

(i) The word “Monitor” would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this;Pact ‘or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide
necessary information and documents in English and shall extend all possible help for the purpose of such
examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete
execution of the contract including warranty period-whichever is later. In case bidder/contractor is
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the
lapse of this pact as specified above, unless itis:discharged/determined by Chairman, SMP Kolkata.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office
of the Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their original

intentions.
(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).
(Office Seal) (Office Seal)
Place :
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Date :

Witness 1:

(Name & AdAress) ....vvveeiveiie e v,

Witness 2:

(Name & AdAreSS) ...vueeeeie e e v e e
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GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11

1.2

1.3

2.0

2.1

211

212

2.1.3

2.2

221

2.2.2

2.2.3

2.3

2.4

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An
agent who is not registered with SMP, Kolkatashall apply for registration in the prescribed
Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary
Public)/Original certificate of the principal confirming the agency agreement and giving the status
being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid by the
principal to the agent before the placement of order by SMP Kolkata.

Wherever the Indian representatives have communicated on behalf of their principals and the
foreign parties have stated that they are not paying any commission to the Indian agents, and the
Indian representative is working on the basis of salary or as retainer, a written declaration to this
effect should be submitted by the party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF
ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and-the-extent of authorization
and authority given to commit the Principals. In case the‘agent/representative be a foreign Company,
it is to be conformed whether it is real substantial Company. and details of the same shall be
furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/
representatives in India, is to be paid by SMP, Kolkatain Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status, i.e.
whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal
specifically authorizing the agent to make an offer in India in response to tender either directly or
through the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for
himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any,
reserved for the Tenderer in the quoted price(s), is to be paid by SMP, Kolkatain India in equivalent
Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for payment
of the commission/remuneration, if any payable to the agents/representatives in India in Indian
Rupees on expiry of 90 days after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render
the concerned tender liable for rejection or in the event of a contract materializing, the same liable to
termination by SMP Kolkata. Besides this there would be a penalty of banning business dealings
with SMP, Kolkata or damage or payment of a named sum.
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ADDENDUM

Modification of clause no.3.4 of GCC as sanctioned vide Reso. N0.210 by the Board of Trustees for the Port of
Kolkata in the 13" Meeting held on 26.02.2013.

i Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / service /
O&M contract only and not for procurement contract for which existing system as mentioned in the GCC
should be followed.

ii.  There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto
Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by which
it exceeds Rs.10 crore.

iii.  Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD
beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian Nationalized /
Scheduled Bank.

iv. Refund of Earnest. money to other than L-1 bidders will be made within 2 month of opening of bid or on
finalization / acceptance of tender, whichever is earlier.
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