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TENDER DOCUMENT

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
KOLKATA DOCK SYSTEM
e-TENDER FOR “Electrical Installation work at 2nd floor of Fairlie Ware House Kolkata Port
Trust”.

NOTICE INVITING TENDER No.: SMP/KDS/Mech/SE-1I/ADV/564 dated 18.09.2020

TENDER NOTICE

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under single stage single
part system (i.e. Techno-Commercial Bid and Price Bid) for “Electrical Installation work at 2nd floor of
Fairlie Ware House Kolkata Port Trust”.

Bid Document may be downloaded from CPP Portal and KOPT website: www.kolkataporttrust.gov.in Corrigenda
or clarifications, if any, shall be hosted on the above mentioned websites only.

SCHEDULE OF TENDER (SOT)

TENDER NO. SMP/KDS/Mech/SE-II/ADV/ 564 dated 18.09.2020

MODE OF TENDER e-Procurement System

(Online Single Part Techno-Commercial Bid and Price Bid
through CPP Portal through CPP Portal.)

The intending bidders are required to submit their offer
electronically through NIC’s CPP Portal for e-Procurement
(GePNIC). No physical tender is acceptable by Kolkata Dock

System.
Estimated value of Rs. 39,13,152/- (Rupees Thirty Nine Lakh Thirteen
Tender Thousand One Hundred Fifty Two Only).
i) Earnest Money The intending bidders should submit Earnest Money of Rs.
Deposit @ 2% of 78,264/- (Rupees Seventy Eight Thousand Two Hundred
Estimated value of Sixty Four Only).
Tender
ii)Tender Cost

The intending bidders should submit Tender cost of Rs.
1,770/- including GST @ 18%.

“Tender Cost” & “EMD” containing Banker’s cheque or
Pay Order or Demand Draft from any of the Nationalized/
Scheduled Banks in India having branch in “Kolkata”
drawn in favour of “Kolkata Port Trust”.

Tender Fee and Earnest Money or NSIC /DIC Certificate,
if applicable, are to be uploaded and must be physically
submitted to the Chief Mechanical Engineer, Mechanical
and Electrical Engineering Department, Kolkata Port Trust,
8, Garden Reach Road, Kolkata -700 043 before opening of
tender document, failing which techno-commercial bid
will not be opened.




Date of NIT available to parties to download 22.09.2020 at 17-00 hrs.
Date and time of site inspection & Pre-Bid meeting 28.09.2020 at 12-00 hrs.
Date of starting of online submission of bid 05.10.2020 from 12-00 hrs.
(Techno-Commercial Bid and price Bid) through

CPP Portal

Date of closing of online submission of Bid. 12.10.2020 at 14-30 hrs.
Date and time of opening of Techno-Commercial 13.10.2020 at 14-30 hrs.
Bid & Price Bid

Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by Kolkata Port Trust
from GST registered domestic Contractors for executing the work.

The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 22.09.2020 to
12.10.2020 and can be downloaded from the official website of KoPT and through NIC’s CPP Portal for e-
Procurement (GePNIC).

The complete tender document can be downloaded from Kolkata Port Trust website:
www.kolkataporttrust.gov.in [Tender -» Mechanical & Elect. Eng. Dept.] and NIC’s CPP Portal for e-
Procurement (GePNIC) and bidders are required to submit tender offer through NIC’s CPP Portal for e-
Procurement (GePNIC) on or before the due date and time of submission. The tenderer shall upload the scanned
copy of the DD instruments towards the cost of EMD and bid documents set as proof of payment towards EMD
and cost of Bid documents while submitting the tender electronically in the NIC’s CPP Portal for e-Procurement
(GePNIC).

The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-procurement
(GePNIC) mode as explained in the tender document.

No physical tender is acceptable by Kolkata Dock System.

Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hoisted on the
www .kolkataporttrust.gov.in and https:/eprocure.gov.in/eprocure/app.

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be

opened / held on the next working day without any further notice.




List of Annexure

Notice Inviting Tender No.: SMP/KDS/Mech/SE-II/ADV/564 dated 18.09.2020

Instruction to Tenderers Annexure — A | Page:5-7
Terms and Conditions of Tender Annexure — B | Page :8 - 12
Special Conditions of Contract Annexure — C | Page :13 - 23
Scope of Work and Technical Specification Annexure — D | Page : 24 - 32
Bill of Quantity Annexure - E | Page : 33 - 42
Profile of Tenderer, Covering letter & Schedule “O” Annexure — F | Page : 43 - 49
Affidavit for ESI Annexure — G | Page : 50
Indemnity Bond for ESI Annexure —H | Page : 51
Undertaking Format Annexure -1 | Page : 52
Checklist for Documents to be Uploaded Annexure —J | Page : 53
General Conditions of Contract, Forms and Annexure — K | Page : 54-96
Agreement

Chief Mechanical Engineer (I/C)
SYAMA PRASAD MOOKERJEE PORT, KOLKATA
Tender Inviting Authority



Annexure-A
Instructions to Tenderers

This is an e-procurement event of SMP, Kolkata (Erstwhile Kolkata Port Trust). The e-procurement
service provider is NIC’s CPP Portal for e-Procurement (GePNIC).

You are requested to read the terms & conditions of this tender before submitting your online tender. Tenderers
who do not comply with the conditions with documentary proof (wherever required) will not qualify in the

Tender for opening of price bid.

1.

Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by Kolkata Port
Trust from GST registered domestic Contractors for executing the work.

The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 22.09.2020
(17:00 hrs) to 12.10.2020(14:30 hrs) and can be downloaded from the official website of SMP, Kolkata and
through NIC’s CPP Portal for e-Procurement (GePNIC).

The complete tender document can be downloaded from Kolkata Port Trust website:

www.kolkataporttrust.gov.inand NIC’s CPP Portal for e-Procurement (GePNIC) and bidders are required to
submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on or before the due date and
time of submission. The tenderer shall upload the scanned copy of the DD instruments towards the cost of

EMD and bid documents set as proof of payment towards EMD and cost of Bid documents while submitting
the tender electronically in the NIC’s CPP Portal for e- Procurement(GePNIC).

The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) mode as explained in the tender document.

The Techno-commercial Bid and the Price Bid shall have to be submitted online at _
https: / /eprocure.gov.in/eprocure/app.

Tender (Techno-Commercial bid & Price bid) would be opened electronically on specified date and
time as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically.

The tenderers are advised to offer their best possible rates. There would generally be no
negotiations. Bidders are requested to submit their most competitive prices while submitting the
price bid.

All entries in the tender should be entered in online Technical & Commercial Formats without any ambiguity.




4. | In case of any clarification, please contact SMP, Kolkata (before the scheduled time of the e- tender).
Contact person (SMP, Kolkata):
1. Mr. Sourav Mitra
Dy. Chief Mechanical Engineer-11
Mobile No. 96747 20040
Email: souravmitra@kolkataporttrust.gov.in
2.  Mr. Sanjib Sarkar
SuperintendingEngineer(Elect)
Mobile No. 96747 20094
Email:sanjib@kolkataporttrust.gov.in

5. | All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during the process
till finalization of tender by SMP, Kolkata. Hence, the bidders are required to ensure that their corporate
email 1.D. provided is valid and updated at the stage of registration of vendor with NIC’s CPP portal (i.e.
Service Provider). Bidders are also requested to ensure validity of their DSC (Digital Signature Certificate).

6. | E-tender cannot be accessed after the due date and time mentioned in NIT.

7. | (a). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from depositing
Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not exempted from depositing
Tender Fee and Earnest Money. Only those firms, having documents of such exemption for the entire
tendered work (as per the Bill of Quantity) would be exempted. Documentary evidence must be uploaded for
claim of such exemption, failing which their tender would be summarily be rejected.

(b). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, Techno-
Commercial Bid as well as Price Bid.

(c). The e-tender floor shall remain open from the pre-announced date & time and for as much duration as
mentioned above.

(d). All electronic bids submitted during the e-tender process shall be legally binding on the bidder. Any bid
will be considered as valid bid if it fulfils all the terms and conditions of the Tender Document.

(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the same will
not be accepted by the system.

(f). SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in full or
part as the case may be without assigning any reason thereof.

(g). No deviation of the terms and conditions of the tender document is acceptable. Submission of bid in the
e-tender floor by any bidder confirms his acceptance of terms and conditions for the tender.

(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian

Rupee Currency as per UOM indicated in the e-tender floor/tender document.

8. | The e-tender shall be governed by the terms and conditions mentioned therein.

9. | No deviation to the technical and commercial terms & conditions are allowed.

10. | SMP, Kolkata has the right to cancel this e-tender or extend the due date of receipt of bid(s) without assigning

any reason thereof.




11. | The bidders must upload all the documents required as per Pre-qualification criteria and the documents
enlisted under techno-commercial & Price-bid, failing which the tender shall lead to disqualification. Any
other document uploaded which is not required as per the terms of the
NIT shall not be considered.

12. | The bid will be evaluated based on the filled-in technical and commercial formats uploaded.

13. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information furnished by the
bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited. Punitive action
including suspension and banning of business can also be taken against defaulting bidders.

14 | Price bid must be filled-up in EXCEL Sheet through CPP PORTAL (which is uploaded by SMP, Kolkata).

15 | EMD & Tender Fee should reach this office physically before opening of Tender document, failing
which bid will not be opened.

16 | EMD & Tender Fee details are to be treated as essential documents should upload with the other

essential documents.




Annexure-B
Terms and Conditions of Tender

Notice Inviting Tender No.: SMP/KDS/Mech/SE-II/ADV/ 564 dated 18.09.2020

Pre-qualification Criteria of the Bidders

The intending Tenderers shall satisfy the following conditions with supporting documents:

i) The firms must have average annual financial turnover during the last three years ending 31.03.2020
should be at least Rs. 11,73,946/- (30% of estimated value). Audited Balance Sheets as well as ‘Profit
& Loss Accounts’ for the last three financial years ending 31.03.2020 have to be submitted. In the
event of non-availability of Audited Balance Sheets for the financial year ending 31.03.2020, the turn
over for that financial year has to be submitted in lieu, duly certified by Chartered Accountant
mentioning UDIN (Unique Document Identification Number).

ii) The firms must have either of the following as experience of having successfully completed similar
works during last seven years, ending on 31.08.2020:

a) Three similar completed works each costing not less than Rs. 15,65,261/- (40% of the
estimated value).

Or

b) Two similar completed works each costing not less than Rs. 19,56,576/- (50% of the
estimated value).

Or

©) One similar completed works costing not less than Rs. 31,30,522/- (80% of the
estimated value).

Here “similar works” means “Supply, Installation, testing and commissioning of LT Switchgear,
LT cable laying & terminations, earthing pits, interconnections and other allied works.” Work
experience as a subcontractor or supply contractor shall not be considered as requisite qualification.
The Tenderer shall have to upload documents, viz. order letter, performance certificates (from
credential issuing authority) to establish his credentials.

OTHER INSTRUCTION:

1. Tender Fee and Earnest Money or NSIC/DIC Certificate, if applicable, are to be uploaded
and must be physically submitted to the Chief Mechanical Engineer, Mechanical and
Electrical Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -
700 043, failing which techno-commercial bid will not be opened. Details of which are
asunder:

(a) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original,
for Rs. 1,770/- (Rupees One Thousand Seven Hundred and Seventy Only) as cost of Tender
Document.

(b) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original,
for 78,264/- (Rupees Seventy Eight Thousand Two Hundred and Sixty Four Only) as Earnest Money
Deposit.

(c) Valid NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC
(under single point Registration Scheme) or valid DIC certificate.
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2. In addition to above as mentioned in S1.No.1. following documents are to be UPLOADED:

(i) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e. 2017-18, 2018-19, 2019-20), and the same should be audited as per relevant norms wherever
required. Certificate issued by concerned Chartered Accountant on or after 01.02.2019 must
incorporate UDIN (Unique Document Identification Number). In the event of non-availability of
Audited Balance Sheets for the financial year ending 31.03.2020, the turn over for that financial year
has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN.

(ii) Self attested documentary evidence of successful completion of similar work as proof of fulfilling
the Pre-qualification Criteria of the tender.

(iii) Copy of self-attested valid GST Registration Certificate.

(iv) Copy of self-attested ESI registration certificate, OR an affidavit before a first class judicial
magistrate as per the format given in Annexure-G (in case the Tenderer is not covered under ESI Act
or exempted from it). The tenderers, if not covered under ESI Act, shall, additionally, indemnify SMP,
Kolkata against all damages and accidents to his labourer in a non-judicial stamp paper as per the
format given in Annexure-H. The contractors should declare and state in the averment in the
Affidavit and in the indemnity bond that in case such declaration will be found wrong and false, they
will be held responsible for all consequences in respect of compliance of The Employees State
Insurance Act 1948.

(v) Certified copy of valid Trade License and Electrical Contractor’s License.
(vi) Copy of self-attested PAN Card of the firm / company issued from Income Tax Department.

(vii) Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish necessary
documents in support of their statement in this regard.

(viii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if
applicable) / else document in support of exemption.

(ix) Details of registration under EPF Act: Intending tenderers shall have to furnish the details of
EPF Registration, failing which tender/offer would be liable to be cancelled. Documentary evidences
in support of non-applicability of registration under EPF Act shall have to be furnished.

(x) NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under
single point Registration Scheme) having valid certificate.

(xi) A separate statement of the tenderer containing full name and office address of the Tenderer,
names and designation of the officials of the Tenderer connected with the instant Tender, their land
and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Proforma(Form-D).

(xii) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking
and also that they or their associates have not been banned or delisted by any Govt. or Quasi-Govt.

agencies or PSUs in India as per enclosed Proforma.

(xiii) Details of the firm as per ‘Schedule-O’ of the tender document.



(xiv) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure-I).

N. B.-1: The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2: Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action.

3. All the document as mentioned here-in-before shall have to be UPLOADED or shall have to
SUBMIT, if asked for, failing which the related offer may be liable to be cancelled. The tenderer
should clearly understand that no information/indication as to price should be entered in the page
of “Bill of Quantities” or elsewhere in the Techno-commercial Bid for two cover tender.
Indication of price anywhere in any manner in the Techno-commercial part of the tender would
lead to rejection of the offer.

4. Please note that there is no provision to take-out the list of parties downloading the tender
document from the website mentioned in NIT. As such bidders are requested to see the website
once again before the due date of tender opening to ensure that they have not missed any
CORRIGENDUM uploaded against the said tender after downloading the tender document. The
responsibility of downloading the related CORRIGENDUM, if any, will be that of downloading
parties.

Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of
any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be
made by the Tenderer in the tender and the tender must be in accordance with the specification. Non
conformation to this instruction shall be treated as non-responsive& hence may disqualify the tender.

5. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial
bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date,
to be intimated beforehand. However, for a single part single envelope tender both the Techno-
commercial bids & Price Bids will be opened simultaneously for evaluation.

6. The Trustees reserve the right to accept or reject the tender without assigning any reason
whatsoever.

7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in
connection with preparation or submission of the tenders.

8 In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-bid
Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per
the schedule) on the next working day will be considered as scheduled time for the purpose of Site
Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as
the case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-
30hrs.

9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document
or if any further information is required, the same shall be clarified/amended by SMP, Kolkata in
the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at
a later date after the Pre-bid meeting. In the event of making any important clarification or
amendment of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same
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10.

11.

12,

14.

15.

16.

shall be immediately hoisted in SMP, Kolkata’s website for information of all concerned and the
same shall form a part of the Tender Document. Any offer having deviation from SMP, Kolkata’s terms
and conditions shall render such offer unacceptable to SMP, Kolkata. No alteration shall be made by the
Tenderer in the tender document and the offer must be in accordance with the terms and conditions of the
tender. The prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid
meeting in order to make themselves fully aware of the work, site and scope of work as mentioned in the
Bill of Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the tenderers should
accompany proper authorizations letters from their respective organizations.

The quoted rate should be exclusive of GST.The rate quoted in the tender shall hold good and
shall be binding on the tenderer not withstanding any increase in the prices of the materials and
labour or in the freights or levy or other charges whatsoever and the tenderers shall not be entitled
to claim any increase over the rates quoted by them during the pendency of the contract.

Validity of offer: The offer shall remain valid for acceptance for a period of 120 days from the
date of opening the Techno-commercial Bid. In the event of tenderer withdrawing their tender
before the expiry of tender validity period of 120 days from the date of opening of the Techno-
commercial Bid, the offer of such tenderer shall be cancelled and EMD deposited by them shall be
forfeited. If tender process could not be finalized within 90 days, the EMD’s to be revalidated
accordingly.

The tenderers shall distinctly understand that they will be strictly required to conform to all the
terms of the tender and the plea of custom prevailing will not in any case be accepted as an excuse
on their part for infringing of any of the conditions and they shall refrain from sending revised or
amended quotations, after the closing date and time of the tender.

. Evaluation criteria:

(i) During evaluation of Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

(@) The price offer should be exclusive of GST. GST will be paid extra at applicable rates at
the time of supply of goods and services.

If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid on par with the quoted offer and as per actual measurement. In case of extra
work, the same will be paid as per rate of PWD schedule/ rate of reputed manufacturer /market
rate with justification of rates as the case maybe.

The contract document shall be drawn in English language only.

The contract shall be governed by all relevant Indian Acts as applicable only within the
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The
Indian Arbitration &Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law,
rule as may be applicable. Payment to the labourers to be made as per the minimum wage rate
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is
higher and revision from time to time along with EPF /ESI and other statutory benefits, if
applicable.

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules,
11



Regulations, By-laws and procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay / damages etc. and keep the Engineer
indemnified against all penalties and liabilities of any kind of noncompliance or infringement of
such Acts, Ordinances, Rules, Regulations, By-laws and procedures.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour License from the Competent Authority for deploying requisite nos. of labours in
the work and submit the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation
Act,1923as amended by Amendment Act No. 65 of 1976’ In addition to the above, the Personal
Injuries(Compensation Insurance) Act,1963 and any modifications thereof and rules made there
under from time to time. The contractor shall take into account all the above said financial
liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this
account.
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Annexure-C
Special Conditions of Contract

Notice Inviting Tender No.: SMP/KDS/Mech/SE-II/ADV/ 564 dated 18.09.2020

The Tenderer shall carefully examine the whole tender document and shall visit and inspect the
site on his own, obtain all information, which may be necessary for the purpose of the tender/offer.
The Tenderer is advised to acquaint himself with the job involved at the site, laws and by-laws
enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and
local information will be accepted. All costs/charges/expenses that may be incurred by the
Tenderer in connection with the preparation of his tender shall be borne by the Tenderer and SMP,
Kolkata accepts no liability in this regard.

Disclosure/indication of price in Techno-commercial part of the two cover tender shall be liable to
be disqualified.

Any quotation received for part supply or of doing a portion of the work with responsibility for
carrying out remaining works by the Trustees, will not be considered.

No alteration shall be made by the Tenderer in the tender and the tender must be in accordance
with the specification. Non conformation to this instruction shall be treated as non-responsive &
hence may disqualify the tender.

The contract shall be governed by the Indian Contract Act and all payments due to the Contractor
under the Contract shall be made in India in Rupee Currency only. No foreign exchange is payable
on this contract.

The Contractor shall take adequate insurance cover for persons to be deployed for execution of
this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or
reinstate and make good to the satisfaction of SMP, Kolkata for loss or damage accrued to any
property or rights of SMP, Kolkata whatever, including SMP, Kolkata’s agents/ servants/
employees, or any third party arising out of or in any way in connection with the execution or
purported execution of the contract and further the contractor shall indemnify SMP, Kolkata
against all claims enforceable against SMP, Kolkata (or agents/servants/employees of SMP,
Kolkata) or which would be so enforceable against SMP, Kolkata where SMP, Kolkata is a private
person, in respect of any such injury (including injury resulting to death), loss or damage to any
person whomsoever or property including all claims which may arise under the Workmen’s
Compensation Act or otherwise.

Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money &
security deposit and clause no.8 of GCC regarding delay/extension of time/L.LD/ Termination
of contract.

Successful Tenderer shall be in all cases responsible for the execution of the work in accordance
with the General Conditions of Contract. Specifications, Drawings if any, and the Bill of
Quantities which the tenderer shall be deemed to have examined.
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10.

11

12.

13.

14.

15.

16.

17.

18.

SMP, Kolkata reserves the right to disqualify any offer, in case they are satisfied that any
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of
the Tenderers to any officer, employee or representative of SMP, Kolkata or any other person on
his or their behalf in relation to the acceptance of thistender.

The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner
stipulated in this tender document. Any change in the composition of the same during subsequent
stage of tender finalization as well as during the period of execution of the contract shall be
immediately notified in writing to SMP, Kolkata. In the event of any Tenderer failing to comply
with the aforesaid requirement, the tender/ contract, if entered into, may be terminated.

At any time, prior to the last date of submission of Tenders, SMP, Kolkata reserves the right to
amend and modify the Tender Document. Such amendment shall be hoisted in CPP Portal as well
as in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible for any likely
ignorance of any prospective Tenderer in this regard. Such amendment/ modification shall form
part of the Tender and shall be binding upon all the Tenderers. SMP, Kolkata may, at its
discretion, alter any of the major dates like pre-bid meeting, last date of submission and date of
opening of the Tender etc. to enable the Tenderer(s) to have reasonable time to submit their offer
after taking into consideration such amendment/modification.

The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an
excuse on their part for infringing any of the conditions of the tender.

The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/By-laws/Statutory
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole
responsibility of the Contractor to comply with the same.

While submitting tender, the conditions of tender, the general conditions of contract and
specifications, drawings etc. shall be read in conjunction with the bill of quantities.

Completion time: Sixty (60) days from the date of placement of order letter.

The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The
quantities shown on the bill of quantities are approximate only and the actual quantities will be
intimated when formal order will be placed. If when preparing the tender documents, the tenderer
feels that any essential item has been omitted from the bill of quantities the prices of which cannot
be conveniently included under any other item, the tenderer shall request the Engineer to insert a
suitable item at the time of Pre-bid meeting. Should the tenderer omit to mention the price of any
item in the bill of quantities, the tender may be treated as cancelled.

The tenderer/s shall distinctly understand:
A. that they will be strictly required to conform to the General Conditions of Contract and
Specification as contained in each of its clause.
B. Non-acceptance/or non-compliance of any of the above terms and conditions may render
the tenders liable to rejection.
Tenderer/s shall also sign every page of the tender documents in token acceptance thereof.

Warrantyv/Defect Liability Period:The contractor shall make good at his own expenses of all
defects, due to faulty design, materials and workmanship, which may develop under proper use
during a period of 12 months from the date of commissioning/handing over of the work. Should
any difference of opinion arise on any of the provisions of this clause, the decision of the Engineer shall be
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19.

20.

21.

22.

23.

24.

final and binding. In default, the Trustees will be at liberty to get the repairs done and reimbursed
themselves so far as costs therefore are concerned out of the amount lying with them as security deposit so
far as that is practicable. If the costs of such repairs exceeding the amount of security deposit, the
Contractor shall pay the balance to the Trustees forthwith on demand. Where the Contractor has submitted
bank guarantee in lieu of cash security money, the cost of such repairs will be payable to the Trustees
forthwith on demand.

Safetv:The Contractor shall take adequate safety precautions for prevention of accidents at site.
The Contractor shall ensure that his employees observe the statutory safety rules and regulations.

Entry Permit:The Contractor shall be governed by the following provisions for interfacing safety

custody and proper use of Dock Permits:

A. All representatives and workers of the contractor shall possess the RFID Dock Permit issued
by Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or
daily basis, free of cost. A token charge as per applicable present rate per person per occasion
will be levied for creation of new IDs in the permit system. A separate receipt indicating the
details of the ID along with the amount charged will be issued which may be kept for future
reference.

B. The Contractor shall ensure that any Dock Permit issued to their workmen or representative by
the Permit Office are not misused by un-authorized persons for entry into the protected dock
area.

C. It shall amount to breach of rules and regulations regarding entry into the prohibited area by
the Contractor in case the Dock Permit issued at their request are found to be misused by any
authority/person.

D. Contractor and their workmen including driver & helper must use PPE i.e. safety helmet,
safety shoe etc. at the time of work inside the dock premises.

E. The Contractor and their defaulting employees shall be liable for legal action against them for
breach of rules regarding entry into the protected area.

Permission from statutory bodies: The Contractor shall make arrangement from his own cost for
obtaining permission and relevant clearance from the statutory bodies such as Municipal
Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. by thebidder.

Drawings: On completion of all work, the Contractor shall furnish three copies of all “As made”
drawings including cable route diagram to the Engineer without anycost.

Specifications/ Codes and Standards:All works under this contract will be executed according to
the Trustees’ Specification for works. Whenever the details are not specifically covered in the
specifications, relevant provisions in the latest revision and/ or replacements of the Indian
Standard Specifications (IS) or any other International Code of Practice/ CPWD specifications will
be followed. The Contractor shall have to procure copies of such codes/ standards for ready
reference of his own personnel as well as the Engineer or his representative at site at his own cost
and without any additionalreimbursement.

Testing and commissioning: Before each test, the Contractor shall obtain permission from the
Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test
and this record shall be signed by the Contractor’s representative conducting the test. Copies of
those records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate
shall be furnished by the Contract or countersigned by his certified Supervisor under whose direct
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25.

26.

27.

28.

29.

supervision the installation has been carried out. The Testing & Commissioning and its related
charges are to be borne by the Contractor at his own cost.

Identification mark: For identification of various equipment letter/figure writing of sizes varying
from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be carried
out at the expenses of the contractor as per directive of Engineer.

The tenderer must produce evidence with his tender that he had experience and fully capable of
carrying out work of this class and magnitude and by way of proof shall submit along with his
tender under ‘Schedule-O’ a list of important works of a similar nature successfully carried out by
him giving the dates of commencement and completion of such works and full particulars of his
business organization.

Cleaning during execution and after completion:
Any damage done to the structures during execution of work should be made good by the

contractor at his own cost. On completion of works, the contractor shall reinstate and make good
at his own expense any property or land which might have been disturbed and/or damaged by his
works. He should also clean the site as required during execution and fully clear the site after
completion of all the works.

The contractor shall forward any usable material found during the course of execution at the
work site or its vicinity to SMP, Kolkata store/yard, dispose of the debris beyond the port area all
at his own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer.

Protection of existingservice:
The contractor must pay full attention to the fact that the existing service facilities for SMP,

Kolkata are not disturbed at any time due to storing of materials and rubbish and take every
precaution to keep the entrance passage clear is the same are being used by the labourer. The
contractor shall be held liable for all damage and inference to the existing service/structures
caused by him in execution of works. Should any damage be done to the existing
service/structures in general, the contractor shall make good the same and any further work
considered necessary by the Engineer’s representative without any delay otherwise the cost of
such repairing shall be recovered from his running account bill for which Engineer’s decision shall
be final &binding.

Safety Measures:
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe

working conditions and follow all safety precautions for prevention of injury or accidents and
safeguarding life and property. The contractor shall comply with relevant provisions of Dock
Workers (Safety, Health and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare)
Regulation — 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all
facilities for inspection of the works, tools, plant, machineries, equipment etc. wherever so
required. The contractor shall further comply with any instruction issued by the Engineer,
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary,
enabling or permanent works, working of tools, plants, machineries, equipment, means of access
or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment
to be available in proper condition. The contractor shall provide PPE’s (Personal Protective
Equipment) such as, helmet, safety shoe etc. to all workers and shall also provide job specific
PPE’s e.g. safety belts for working at heights; protective face and eye shield, goggles, hand gloves
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30.

31.

32.

33.

34.

35.

36.

for welding / gas cutting works; protective foot wear and gloves for hot works; facemasks, gloves
and overalls for painting works, mixing and handling materials etc., as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or
installations as stipulated in the relevant safety codes. Use of hoisting machines and tackles
including their attachments, construction tools, machineries and equipment shall comply with the
relevant safety codes. Before allowing workers in sewers, manholes, any duct or covered channel
etc, the manhole covers shall have to be kept open and ventilated at least one hour in advance and
necessary safety torches / lamps should be inserted first before allowing entry to the worker.
Suitable hand gloves and other safety gear is to be provided by the successful contractor to the
worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor
shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that:
(1) No damage is caused to plants and vegetation unless the same is required for execution of
the project proper.
(i1) The work shall not pollute any source of water / land / air surrounding the work site so as
to affect adversely the quality or appearance thereof or cause injury or death to animal and
plant life.
(ii1) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to
be disposed ofsuitably.

Forwarding ofMaterials:
All dismantled unserviceable materials are to be disposed of beyond the office compound and

in conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor
shall have to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials
that may be found during the process of execution of the work to the Trustees sales yard or any
other site/ Godown including labour, transportations, loading, unloading all complete as per the
direction of the Engineer.

SMP, Kolkata will issue necessary permits/ photo permits free of costs for all the personnel of the
contractor or his sub-contractor who will be involved in the tendered work. On closure of the
contract, all these permits shall have to be returned before finalization of the pending bills/dues.

The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing
equipment etc. required for commissioning of the work & maintenance work thereafter at no extra
cost to Kolkata Port Trust.

The contractor shall start the work on “As-is-where-is” basis of the electrical installations.

The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at
no extra cost to Kolkata Port Trust.

SMP, Kolkata will provide general security of the entire working area. SMP, Kolkata is covered
by ISPS (International Ship and Port Faculties Security) code. The contractor shall have to
arrange for security of their materials, stock etc., if considered necessary and related coverage at
his cost.

The stores/equipment/plant/machineries shall strictly conform to the tender specifications and
shall be capable of satisfactorily performing the duties intended for in the specification.
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37.

38.

39.

40.

41.

42.

43.

44,

45.

46.

47.

48.

49.

Electricity will be provided free of cost from nearest available source for carrying out the works,
if necessary. Water and Toilet facility, as available within the premises, shall be extended to the
Contractor’s men free of cost.

The contractor or his employees shall not use the premises allotted to him for any purpose other
than for carrying out the work allotted as per the contract and shall not act in any manner as to
cause any nuisance or annoyance to SMP, Kolkata or the participants /visitors at the port. The
firm/contractor shall not allow or permit employees to participate in any trade union
activities, organization in and around the premises of SMP, Kolkata.

The contractor shall have to arrange at his own cost for all necessary insurance coverage for men
and materials to be used this contract.

SMP, Kolkata and the contractor will nominate a number of officers with their contact nos.
indicating the chain of command at the field level who will operate within the terms of the
contract to ensure minimum interruption, smooth functioning and optimum utilization of the
electrical installations and the related distribution system.

The contractor shall conform to all the formalities as laid down in the Contract Labour
(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent
amendments, if any, while executing the contractual works.

The Contractor shall supply, bound into suitable folder two sets of operating and maintenance &
fault finding manual for use by the Engineer with three sets of complete general lay out, assembly
drawings and illustrated spare parts catalogue for the stores/ plant/equipment/item.

Contractor shall have to arrange security for their equipment/office/stores etc. at their own cost
and responsibility.

All equipment covered under this tender must be available from indigenous sources and the
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years from the
date of commissioning. No foreign exchange will be made available.

The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items envisaged
in the equipment.

An agreement shall have to be executed at the expense of the contractor within 30 days from the
date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least Rs.
60/- as per format enclosed with the General Conditions of Contract. All correspondence between
the contractor and SMP, Kolkata and all documents to be submitted from the date of opening of
tender up to the issuance of work order should form part of the contract agreement.

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work
including grouting bolts, Base frame and Bed plate etc. shall be provided by tenderer. During
erection all tools and tackles are to be provided by Tenderer. Tenderer should guard all equipment,
etc. at site by his own men at his own cost. However, only space for keeping the materials for execution of
the work may be provided by SMP, Kolkata on free of cost basis.

The contract shall be drawn up in English language only.

The firm /contractor shall at all times, during the continuance of agreement, obey and observe all
direction and instruction given by the Engineer or his authorized officials.

18



50.

51

52.

53.

54.

55.

56.

57.

The contract may be terminated at one month’s notice by SMP, Kolkata if any one of the
stipulated conditions agreed upon by the selected bidder is not met to the satisfaction of SMP,
Kolkata. Further, the contract shall stand terminated automatically after completion of thework.

The responsibility in respect of the antecedents/Credentials of the persons engaged by the
contractor rest with the contractor.

Operation and maintenance of all electrical installation in accordance with Manufacture’s
specification, instruction Manuals, IE Rules and other relevant rules are to be carried out.

The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any
undesirable or unfair activities in the premises of SMP, Kolkata, the contractor will solely be
responsible for all the consequences apart from the liberty of SMP, Kolkata office to lodge
complaints before appropriate authorities.

The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection
and demonstration of the equipment, quoted for.

The tenderer shall along with the tender submit the detailed description of the equipment quoted
for and enumerate the aspect of operation and maintenance facilities and shall enclose necessary
literature.

The equipment shall be supplied and delivered at the specified site by the contractor at his own
cost.

All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be
pald through ECS. For this purpose, followmg details are to be furnished by the tenderer:

Name of the bank

Name of the Branch with Code No.:

Bank account no. :

Type of account : Saving/Current/Cash Credit

MICR No :

IFSC Code

S..< E.EEF“;—-

The account shall have to be with a bank within the ECS zone prescribed by the RBI.

58.

59.

60.

The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to supply
materials and execute the work as per Technical Data offered by them.

All materials are to be supplied progressively as required at site subject to prior approval of
Engineer or his representative.

During course of examination of Techno-commercial Bid, the bidders if asked for shall furnish
any or additional documents for the purpose of evaluation of his/their bids. The price part of bid
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61.

62.

63.

64.

65.

66.

67.

of those bidders who qualifies in the techno-commercial part as per qualifying criteria of the NIT
shall be considered for price evaluation as per terms of tender document.

Priority of ContractDocuments:

The several documents forming the Contract are to be taken as mutually explanatory to one
another, but in case of ambiguity or discrepancies, the same shall be explained and adjudicated by
the Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions
thereon which will be final and binding on the Contractor. Unless otherwise provided in the
Contract, if the stipulations in the various documents forming a part of the Contract are found to
be in variation in any respect then, unless a different intention appears, the provision(s) of one will
override others (but only to the extent these are at variance) in order of precedence as given in the
list below i.e. a particular item in the list will take precedence over all those placed lower down the
list:

The following documents of the Contract Agreement will be in the following sequence:

a) Letter of Intent (Lol) / Work Order

b) Special Conditions of Contract

¢) Scope of work and Terms of Payment

d) Bill of Quantities

e) Instructions to the Tenderer

f) General Conditions of Contract

g) Any other document(s) forming part of the Contract.

Custodian Certificate: After delivery at site the supplied materials are to be verified by SMP,
Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard for
consumption of such materials in the instant work.

Termination of contract and Risk Purchase Clause:Will be applicable as per clause No. 8 of
SMP, Kolkata’s General Conditions of Contract.

Special / Additional Security may be arranged by the contractor at the site at no extra cost to
SMP, Kolkata over and above the General Security provided within SMP, Kolkata premises by
Port Security Authority.

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the
Engineer, SMP, Kolkata, thereon shall be final and binding upon all parties.

Good Conduct:If a bidder has had previous history of “defined misconduct”(such as banning
from/ by any government sector, premature termination of a contract solely on bidder’s fault,
criminal case pending against the company or its owner/ current director filed by a government
entity etc.), his offer is liable to be ignored.

Whenever instances of submission of fraudulent/misleading document(s) are detected by the Port
Authorities, appropriate penal action will be unleashed. It must be realised that submission of
fraudulent/forged document(s) to a Government department is not only a Civil/contractual offence,
but might attract Criminal Culpability under Indian Penal Code. Competent Authority will take
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Range of punitive actions as per guidelines in case of detection of such fraud/ forgery/ deliberate
misrepresentation of documents during the bidding process or afterwards.

68. TERMS OFPAYMENT:

i) Supplyitems:

a) 60% payment against supply and delivery of materials / equipment / machineries / items on
production of proper purchase documents / challans at site together with required Test
Certificates (as applicable) etc. from appropriate authorities including inspection certificate of
SMP, Kolkata’s representative, as applicable and on submission of Custodian Certificate.

b) 30% payment against installation and commissioning.

c) 10% payment against testing and handing over of the entire work after completion of work as
per NIT.

ii) Installation and Commissioning:

a) 90% payment against installation and commissioning.

b) 10% payment against testing and handing over of the entire work after completion work as per
NIT.

Any defect and /or deficiency in the equipment supplied shall have to be made good by the contractor
before any bill is passed for payment. Payment will be made subject to security deposit clause no.
3.4,3.5 & 9 of GCC. Payment will be made on the basis of actual measurement.

69. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in
all respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time
of supply of goods and services.

Relevant GST Clause:

I.  Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its
returns and payment of taxes is alsomade.

II.  The supplier/service Provider agrees to comply with all applicable GST Laws, including GST
acts, rules, regulations, procedures, circulars and interaction there under applicable in India from time
to time and to ensure that such compliance is done within the time prescribed under such laws.
Supplier/Service Provider should ensure accurate transaction details, as required by GST Laws are
timely uploaded in GSTN. In case there is any mismatch between the uploaded in GSTN by
supplier/service provider and details available with SMP, Kolkata, then payment to supplier/service
provider to the extent of GST relating to the invoice/s under mismatch may be retained from due
payment till such time SMP, Kolkata is not sure that accurate tax amount is finally reflected in the
GSTN to SMP, Kolkata’s account and is finally available to the SMP, Kolkata in terms of GST Laws
and that the credit of GST taken by SMP, Kolkata is not required to be reversed at a later date along
with applicable interest.

II.  SMP, Kolkata has the right to recover mandatory loss including interest and penalty suffered
by it due to any non-compliance of tax law by the supplier/service provider. Any loss of input tax
credit to SMP, Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of
adjustment inconsideration payable.
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Iv.

Supplementary invoices/debit note/credit note for price revision to enable SMP, Kolkata to

claim tax benefit on the same shall be issued by you for a particular year before September of the
succeeding financial year.

V.

The purchase order/work order shall be void, if at any point of time you are found to be a

blacklisted dealer as per GSTN rating system and further no payment shall beentertained.

70. DETAILED SCRUTINY OF E-TENDERERS:
Documents are to be uploaded:

i
ii.
iii.

iv.

V.
vi.

vii.

viii.

ix.

xi.
Xii.
xiii.
Xiv.
XV.

XVi.

Xvii.

GST Registration certificate.

Valid Trade License.

Valid Professional Tax Clearance Certificate / Up to date tax payment challan (if
applicable) /else document in support of exemption.

Proof of possession of valid Employees’ Provident Fund (EPF) Account or Documentary
evidences in support of non-applicability of registration under EPF Act shall have to be furnished.
Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit
and Indemnity Bond.

Details of the firm as per ‘Schedule-O’ (in Volume-I) of the tender document.

Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the
earlier mentioned pre-qualification criteria.

Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2017-18, 2018-19 & 2019-20) and the same should be audited as per
relevant norms wherever required. In the event of non-availability of Audited Balance
Sheets for the financial year ending 31.03.2020, the turn over for that financial year has to
be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN.

Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly
signed by the Bidder under office seal.

EMD & Cost of Tender documents / NSIC Registration certificate or DIC Certificate.
Certified copies of PAN Card.

Electrical Contractor License.

Proforma (Form-D).

Covering Letter.

Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to
furnish necessary documents in support of their statement in this regard.

A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure—I).

Checklist of Documents to be uploaded (Annexure—J)
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During techno-commercial evaluation of tender, an offer shall be considered non-responsive in
case of non-submission of the following ‘Essential’ documents or non-fulfillment of following
criteria:
i.  Itis not accompanied by requisite earnest money,
ii. It is not accompanied by requisite tender paper cost,
iii. It is not accompanied by NSIC certificate as an exemption from depositing earnest money
& tender paper cost,
iv. It does not meet the qualification criteria as stipulated in the NIT.

In addition to the above, a bidder may be disqualified if:

1. The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely / offer or tender if submitted with any deviation from the tender
terms &conditions.

2. The validity of the offer is less than tender stipulation.

All the documents required as per NIT are not uploaded or not submitted, even after asked for.

4. The bidder provides misleading or false information in the statements and documents
submitted.

5. Record of unsatisfactory performance during the last seven years, such as abandoning of work
or rescinding of contract for which the reasons are attributable to the non-performance of the
contractor or inordinate delays in completion or financial bankruptcy etc.

w

The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder.

71.  All other terms and conditions excepting those mentioned separately shall be governed by SMP,
Kolkata’s General Condition of Contract.
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Annexure - D
SCOPE OF WORK

NIT No. SMP/KDS/Mech/SE-II/ADV/564 dated 18.09.2020
Name of the work: “Electrical Installation work at 2nd floor of Fairlie Ware House Kolkata Port Trust”.

The Scope of Work under this Tender Specification covers the following:

1. Supply, delivery, installation and commissioning of Main Distribution Board /Panel as per BOQ.

2. Supply, delivery, laying, termination and commissioning of 3.5 core X 185 sq. mm., XLPE insulated,
1.1 KV grade armoured Al Cable as per BOQ.

3. Supply, delivery, laying, termination and commissioning of 3.5core X 70 sq. mm., XLPE insulated,
1.1 kV grade armoured Al Cable as per BOQ.

4. Supply, delivery, laying, termination and commissioning of 4 core X 10 sq. mm., XLPE insulated, 1.1
kV grade armoured Al Cable as per BOQ.

5. Supply, delivery, laying, termination and commissioning of 4 core X 10 sq. mm., PVC insulated, 1.1
kV grade un-armoured Cu Cable as per BOQ.

6. Supply, delivery, installation and commissioning of MCB DBs as per BOQ.

7. Supply, delivery, installation and commissioning of Power Units with Starter suitable for 2/1.5 TR,
ACs, Plug & Socket.

8. Supply, delivery, installation and commissioning of fan regulator, down rod canopy etc. as par BOQ.

9. Supply, delivery & fixing of LED Luminaries / Ceiling fan / LED Decorative Post top Luminaries as
per BOQ.

10. Earthing of the Electrical Installation as per IS specification

11. Preparing and submitting “As Executed” drawing in triplicate.

Any work, considered required by the contractor and not mentioned hereunder, for successful
completion of the project, is to be included in the item of bill of Quantity suitably which should be
finalized in the pre bid meeting.

The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956 with
latest amendments and latest revised IS Code of Practice.

Including all appurtenant works as described and set forth in, Bill of Quantities, Special Conditions of
contract, Technical Specification of works, and Specification of materials & Workmanship with all
additional or varied works which may thereafter be required in Accordance with Clause 7 of General
conditions of contract and as per direction of the Engineer-in-Charge.

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer
(Electrical), SMP, Kolkata and acquaint himself with the nature of Work before preparing his tender.
His attention is drawn to the Conditions of Contract in this regard. No excuse on ignorance as to the
site General Conditions will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include butnot be
limited to the following;:

a) Provide all materials, supervision, services, scaffolding and temporary lighting as required for work
purposes etc.

24



b) Prepare and submit for review and assessment to the Engineer working drawings showing how the
work is actually going to be done as may be required by him.

¢) The contractor shall carry out the work in phased manner as per availability of the site so that normal
day to day activities are not affected for which no such extra payment will be entertained.

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of Practice
and relevant portion of National Building Code particularly with respect to fire safety and also code of
practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 1997 and code of practice
for earthing IS 3043:1987 and Dock safety rule & regulation.

Danger Notice Plate (designed as per IS: 255) at the installation shall have to be affixed by the
contractor permanently in a conspicuous position in accordance with Indian Electricity Rules, 1956
with latest amendments at Switch Rooms/Substations/Pillar Boxes.

The Single Line Diagram Distribution Diagram, Circuit Drawings, Details drawing of LT Panels etc.
should be prepared by the Successful Tenderer and the same should be submitted to the Engineer for
necessary approval, in triplicate, before installation. As built, cable layout drawings includes cable
routes so laid with reference to permanent installation en-route, clearly marking position of the cable
there at showing distance from such references at a suitable interval, where so available are to be
provided.

The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting machineries,
transport etc., required for the execution of total work. They should also provide all materials,
supervision, services, scaffolding and temporary lighting as required for work purpose etc.

The lengths of Cable run through existing/ new duct/ tray/ laid pipe/ underground etc. as given in
the BOQ are indicative only. There may be little variation in quantity during execution of the work
depending upon site conditions.

Scope of work for installation of 6 kV, 630 A HV indoor type Vacuum Circuit Breaker Panels:
All the panels should be assembled, aligned and levelled and it should be ensured that panel to panel
Coupling Bolts, Bus Bar Links fit properly without any strain on any part. All should be checked up
that lowering, lifting, racking in and out operation of the Breaker and all other motions are free from
any obstruction. The Fixing Bolts should be grouted only after satisfying all these requirements.

The Panels shall be checked for correct vertical position using pendulum weight and spirit level. After
completion of the Panel erection, all cubicles, switches, CTs, PTs, Bus Bar Chambers should be cleaned
and checked for tightness of all the components. All loosely supplied items shall be fitted up. All the
wiring connections should also be checked with drawings and tightened. Insulators should be checked
up for any possible damage. All openings should be sealed to avoid ingress of any foreign particles
inside the panels.

Metering / Protective CTs, alarm, indications and protective relays should be fitted up. Phase
sequence and polarity of PTs & CTs should be checked. Insulators should be checked up for any
possible damage. All switch contacts should be cleaned. Silver tipped contacts should never be filed or
polished with sand paper. All the moving parts should be checked for easy and free movement.
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Hinges of panels door should be lightly lubricated to give free and noiseless movement. All openings
should be sealed to avoid ingress of any foreign particles inside the panels.

Individual Feeder Functional Scheme verification should be carried out and if required minor wiring
modification in the panel wiring, as per site requirement should be done as per the directive of the
Engineer without any extra cost. Special attention is to be paid to CT Circuits Polarity, wiring
continuity & correctness in the protection as well as measurement circuits.

All the metering instruments, protective relays, etc. should be tested and cleaned as per manufacturer’s
recommendation or according to the instruction of SMP, Kolkata Engineer. All the control wiring, PTs,
Bushings, Bus Bars, other live parts of Switch Gears, Incoming & Outgoing Cables should be meggered
with 500/1000 Volt Megger.

The HT Panel shall be double earthed through earthing system.

Scope of work for installation of LT Panels:

Suitable sizes of Hot Deep Galvanized Steel Base Channels/ Angles should be grouted, levelled in
cement concrete foundation. A proper bonding surface should be made by cheeping the floor while
making cement concreting. All the panels should be assembled, aligned and levelled. The Fixing Bolts
should be grouted only after satisfying all these requirements. After completion of the Panel erection,
all cubicles, switches, CTs, Bus Bar Chambers should be cleaned and checked for tightness of all the
components. All loosely supplied items shall be fitted up. All the wiring connections should also be
checked with drawings and tightened. Insulators should be checked up for any possible damage. All
openings should be sealed to avoid ingress of any foreign particles inside the panels.

Individual Feeder Functional Scheme verification should be carried out and if required minor wiring
modification in the panel wiring, as per site requirement should be done as per the directive of the
Engineer without any extra cost. Special attention is to be paid to CT Circuits Polarity, wiring
continuity & correctness in the protection as well as measurement circuits.

All the control wiring, Bushings, Bus Bars, other live parts of Switch Gears, Incoming & Outgoing
Cables should be meggered with 500 Volt Megger. The LT Panel shall be double earthed through
earthing system. Supply of all materials including hardware materials, as required, is under the scope
of the Contractor.

Scope of work for installation of Main DBs & MCB DBs:

The Main Distribution Boards and MCB DBs are to be installed concealed within the wall as per BOQ.
The Main Distribution Boards/Panel & MCB DBs should also be connected with the nearest Earth Bus,
using suitable size of insulated Copper wire as per BOQ. All hardware items required for this job,
should be provided & installed by the contractor.

Scope of work for installation of Ceiling Fans:

Installation of ceiling fan complete with blade, electronic regulator, canopy etc. with appropriate length
of MS down rod & making necessary connection. Down rod, if required shall have to be supplied by
the contractor. Cost of down rod shall be included in its installation price.
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TECHNICAL SPECIFICATIONS
NIT No. SMP/KDS/Mech/SE-1I/ ADV /564 dated 18.09.2020

A. Technical Specification for Cable Work:

Cables should be generally compliance with IS: 7098 (Part-1) / 1988 or latest amendment if any
with following specifications:

Conductor:

1) Stranded Aluminium should comply to IS: 8130 - 1984 or latest amendment if any of following
sizes, Colour coded, Voltage Grade: 1.1KV, Insulation: XLPE, Inner Sheath: Extruded PVC,
Armour: Galvanized Steel Strips, Outer Sheath: Extruded PVC.

A.3.5C X 185 sq. mm.
B. 3.5C X'70 sq. mm.
C.4C X 10 sq. mm.

2) Stranded Copper should comply to IS: 8130 - 1984 or latest amendment if any of following
sizes, Colour coded, Voltage Grade: 1.1KV, Insulation: PVC, Un-Armoured, Outer Sheath:
Extruded PVC.

A.4CX 10 sq. mm.

A. Laying:

Laying Underground:

Cable shall be laid generally in accordance with IS: 1255-1983 or latest amendment, if
any. The average depth of trench for laying cable, considering the site conditions of oil
jetty, shall be as below:

I) Directly in ground - 0.50m.
IT) At road crossing - 0.75m.

The trenches shall be excavated in reasonably straight line, and where there is a
change in direction suitable curvature shall be provided with 12D radius where D is
the diameter of the cable. Where gradients and changes in depth are unavoidable, this
shall be gradual, except where otherwise directed by the Engineer. The cable shall be
laid through suitable size DWC HDPE Pipe. After laying of the cable the duct shall
have to be filled up by fine excavated material. Where cables run in parallel, separate
ducts as stated shall have to be provided. G.I./HDPE pipe shall have to be used where
cable pass through walls, roads, drains, culverts, railway line etc. The cable trench
shall be filled back with riddled soil obtained from excavation. This shall be done in
layer and compacted. Cable route marker shall have to be provided at a maximum
distance of 50m.
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Laying through existing trench :

Cable shall be laid through existing covered/uncovered masonry trench taking out of
RC covers, setting them in order, mending good the damages filling the trench with
fine dry sand including supply of sand. Cables should be handled carefully during
installation to prevent mechanical injury to the cables. Ends of cables leaving trenches
should be coiled and provided with a protective pipe or cover, until such times, the
final terminations to the equipment are completed. Insulation Test of the cable should
be carried out in presence of the Engineer. Any cable, which is found defective, should
be replaced before the next group of cables is laid.

Laying on wall or structure:

Where cable shall be laid on wall or structure, the cable shall be laid by using MS
Clamp of adequate strength and size. The maximum distance between clamps shall
not be more than 400mm. The cable shall run as straight as possible. When the cable
shall pass through wall/floor etc. pipe protection shall have to be given. Wherever
cable shall be required to be laid inside the building, the cable shall be laid on
perforated GI Tray of adequate size and mechanical strength.

Before laying of Power Cables, Cable Routes should be checked properly to avoid
interference with the existing cables, structures, drains, pipings, etc. as far as possible and
minor adjustments to be done to suit the field conditions, wherever deemed necessary,
without any extra cost.

Cable Routes should be carefully measured and the contractor shall ascertain the proper
requirement of cable for a particular feeder, avoiding interference with existing cables,
structure, foundation, pipelines, etc. Sufficient lengths are to be kept for the final
connections of the cables to the terminal of the equipment. Various cable lengths cut off
from the Cable Reels should be carefully selected to prevent undue wastage of cables.
Continuous length of cables in each drum should be ascertained considering no straight
through joints takes place.

The cables should be neatly arranged in the Trench / Trays / Pipes in such a manner so
that criss-crossing is avoided and final take off to the equipment / switchgear is facilitated.

When cables pass through foundation walls, or other underground structures, if
necessary, ducts or opening shall have to be provided, by the contractor. However, shall it
become necessary to cut holes in the existing foundations or structures, the contractor
should obtain consent from Engineer, before cutting is done. Cutting, if necessary and
mending good of any cut portion should be done by contractor at his cost and risk.

Cables should be handled carefully during installation to prevent mechanical injury to the
cables. Ends of cables leaving trenches should be coiled and provided with a protective
pipe or cover, until such times, the final terminations to the equipment are completed.
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B. Technical Specification for LT Panels:
Two nos. Indoor type LT distribution Panel of double door type having IP 42/43 protection,
to be fabricated with 2 mm. thick CRC sheet steel duly painted with two coats of synthetic
enamel paint over one coat of R.O primer (in accordance with IS 13032, IS 8623).
The panel should be made as per BOQ including but not limited to the following
specification:
i. 04 nos. totally enclosed copper bar as Phase & Neutral bus bars of size as mentioned in the
BOQ including colour coding of bus bars with PVC sleeve and arrangement for earthing.
ii. Digital Display type 3 phase 4 wire Ammeter with suitable CT and built in Selector Switch.
1 Set for each incomer.
iii. Digital Display type 3 phase 4 wire 0-440V Voltmeter with built in Selector Switch. 1 Set
for each incomer.
iv. LED Indication Lamps for R, Y, B phases.
v. Making interconnection with suitable size of copper wire/ strip.
vi. Detachable type Gland Plate (made from 2mm thick MS Sheet) with punched holes for
cable entry.
Technical Parameters of Molded Case Circuit Breaker (MCCB):
a) | Rated normal current : | As per BOQ.
b) | Impulse Voltage : | 8kV
c) | Rated Operational Voltage : | 690V AC
d) | Insulation voltage : | 750V AC
e) | Rated Frequency : | 50 Hz.
f) | Particulars of Specifications to : | IS/IEC: 60947 - 2(2003) or latest amendment.
be complied with
g) | Type of mechanism : | Double Break Type.
h) | Number of poles : | As per BOQ.
i) | Rated short-circuit breaking : | As per BOQ.
current for 1 second.
j) | Rated service short-circuit = | Rated breaking capacity (Icu)=100%
breaking capacity (Ics)
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C. Technical Specification for Ceiling Fan:

1200 mm. sweep, AC energy saving ceiling fans, conforms to IS: 374 should have following
technical details:

a) Rated Voltage: 230 V (Nominal), A.C. single phase, 50 Hz.

b) Bearing: Fitted with Double Ball Bearings.

c) Fittings: Fitted with suitable down rod, hanging shackles and all other necessary hardware
items.

d) Winding : Winding must be of super-enamelled copper wire.

e) Air Delivery: Min 220 cmm (cubic meter per minute).

f) Speed: Min 360 rpm.

g) Rating: BEE 5 Star.

D. Technical Specification for Exhaust Fan:

300 mm. Sweep, 1400 RPM Heavy Duty Exhaust Fan suitable for use with 230 V (nominal),
50 Hz., AC single phase system. The Exhaust Fans should generally conform to IS: 2312 and
complete with Frame, Blade, continuously rated capacitor type single phase induction motor
and all accessories. The Exhaust Fans should have double ball bearings, and the winding of
the Motor must be of super enameled copper wire.

E. Technical Specification for Luminaries:

Luminaries should be as per BOQ.

Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required
for installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of
G.I./HDPE Pipes, clamps and accessories shall be deemed to be included in the rates for
installation of the items for which these items are intended. Tenderers are advised to build up the
installation prices accordingly. Any claim in this regard on the plea that the item is not
specifically mentioned shall not be entertained.

Cleaning of site:

On completion of works, the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. Contractor
should also clean the site as required during execution and fully clear the site after completion of
all the works. Any holes/drillings/openings/damages made on the wall/roof for drawing of
cables/installation of equipment shall be made good by the tenderer at his own cost.

30



List of Preferred Makes

e Any other make except the mentioned List of Preferred Makes for

equipment/material may be accepted subject to such items shall comply all the technical

any

specifications /requirements mentioned in the tender documents.

e Request for consideration of such additional make of items shall be supported with
certificate from any Central Govt Organisations, Public Sector Units, PWDs regarding
satisfactory working/ performance of those items during the last three years (minimum)
prior to the starting date of submission of e-tender.

e If any additional make for any item is proposed, the same shall be indicated in the column

mentioned below and it should be duly signed and uploaded along with the bid.

Item

Preferred make

Additional make of
items, if any

MCCB / MCB /Power
DBs/Lighting DBs/MCB
protected power units /AC
starter/ Main Switch

ABB/ Siemens/ Havells/ L&T/
Crompton/ GE/ Legrand /North-
west starter / C&S /Schneider

Luminaries Signify (Erstwhile Philips)/
Crompton/ Havells/ Wipro/ Bajaj
PVC Copper wire for Polycab/ KDK-Evershine/

internal wiring

Finolex/ Havells / Nicco/
Supercab/ Gloster

Modular switches/
Socket/ Ceiling Rose/
Electronic regulator/ Call
Bell.

Havells/ Anchor/ Ellora/
Precision/ Rider/ Sleek/
Roma/Crabtree /C&S

L.T. power cable

Gloster/ Universal/ Polycab
/KDK/ Havells

Rigid Conduit Pipe

ISI Mark

Exhaust Fan / Ceiling Fan.

Havells/ Usha/ Bajaj / Crompton
Greaves/ Polar

e If at any stage it is found that the item offered with make other than the preferred make
mentioned as above is not acceptable due to non-fulfillment of the afore-stated criteria
or otherwise, the bidder is bound to supply items of preferred make with no additional
cost.
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INSPECTION & TESTING
NIT No. SMP/KDS/Mech/SE-II/ADV/ 564 dated 18.09.2020

All the reports regarding Type, Routine Test needs to be submitted. Representatives
from SMP, Kolkata will be visiting manufacturer’s works for the following acceptance test
but not limited to the same. Any other tests as per standard available or valid report from
National (Govt.)/International Accredited Lab may be carried out as per the direction to
substantiate any parameters as mentioned in this tender document.

A. LT Panel: LT panels shall be inspected at manufacture’s premises by SMP, Kolkata
officers after submission of the GA drawing, List of Materials with make, supporting
technical documents etc. by the bidder and after they get approved by SMP, Kolkata
officials. Inspection shall be done as per technical specifications & standards available.

B. Cables: Cable length above 1000 meter (in total) will be inspected by SMP, Kolkata
officials at manufacturer’s premises. Inspection will be carried out as per relevant Standard/
Technical Specification. Manufacturer’s Test and guarantee certificate as applicable will have
to be submitted for verification.

NOTE: Inspection and testing will be carried out by SMP, Kolkata Engineer. Inspection will
be carried out as applicable as per relevant Standard/ Technical Specification/ Approved
Drawing etc. Manufacturer’s Test and guarantee certificate as applicable will have to be
submitted for verification. High voltage, Insulation Resistance, Earth Continuity and Earth
Resistance tests etc. as applicable prior to commissioning are to be carried out for electrical
installation including HT & LT cable (if any). All pre commissioning tests shall be carried out
by the authorized representative of the firm having valid Supervisor’s Certificate of
Competency

SMP, Kolkata shall have full liberty from time to time and at all times to inspect examine and
test the materials at site or at manufacturers” premises and also the work and workmanship
and shall at any and every such time, reject any or all of the materials of workmanship,
which may seem to them defective or unfit or improper for the purpose to which they are
applied or intended to be applied to or not in accordance with the description mentioned in
or intended by the specification of the Contractor.

Inspection of the items to be supplied by the contractor will be carried out by the Engineer or
his representative prior to dispatch. Inspection of cables, Panels etc. will be carried out by
SMP, Kolkata officials at Manufacturer’s premises. Cost of carrying out inspection at
manufacturer’s premises is in the scope of contractor and thus should be considered by them
in their schedule of rates.

Engineer of the Contract or his representative has reserves the right to waive the Pre-
dispatch inspection in support of relevant certificates.
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Annexure — F
PREAMBLE TO THE BILL OF QUANTITIES
Notice Inviting Tender No.: SMP/KDS/Mech/SE-I1/ADV/ 564 dated 18.09.2020

1. The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have
examined the above documents and to have thoroughly familiarize himself with the total scope of
work and its mode of execution.

2. The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of work
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work
shall be measured jointly by the Engineer or his Representative.

3. General direction and description of work or materials given elsewhere in the contract documents
are not necessarily repeated in the description of items in the Bill of Quantities.

4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the
complete and finished work, inter-alia, all costs and expenses which may be required for successful
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties,
taxes and obligations imposed or implied by the Contractor.

5. Were separate items such as mobilization, demobilization, temporary works etc., have not been
provided in the Bill of Quantities for works required under the Contract, then the cost of such works
shall be deemed to have been included in the prices and rates of other items.

6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out
the followings:
a. The provision, storage, transport, handling, use distribution and maintenance of all materials,
plans, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.
b. The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.
c. Setting out including measurement and supervision.
d. The provision, storage, transport, use handling, distribution and maintenance of consumable
stores, fuel.
e. All First Aid, Welfare and safety requirements.
f. Damage caused to the works, plants, materials and consumables stores caused by weather.
g. License, fees and other charges for compliance of Government Acts and Rules that are in force
and applicable.

7. The Contractor should be held responsible for the safe custody of materials, machineries etc. at site
procured by him or issued to him by the Trustees.

8. This being a percentage rate tender, the Bidder shall quote his rates as percentage above /below /

at par with the estimated amount put to tender on line based on his own analysis. The Tender Price
thus established would be taken for comparative evaluation of e-Tenderers.
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Bill of Quantity (BOQ)

Sl
No

Description of item

Qty

Unit

Unit rate
(in Rs)

Total Value (in
Rs)

Supply and Delivery at the place of EXISTING MAIN
PANEL with degree of protection IP-42/43 fabricated not
less than 2 mm. thick CRCA sheet steel over suitable size of
angle iron frame for base channel. Details given in Tech. Spec
Incomer:

320A,415V,36KA, FP,MCCB adjustable Thermal & Fixed
Magnet setting ~-1INO

Outgoing;:

(i) 200A,415V,25KAFP, MCCB of adjustable Thermal &
Fixed Magnet setting - INO

(if) 160A,415V,25KA,FP, MCCB of adjustable Thermal &
Fixed Magnet setting - INO

(iii) 100A,415V,25KA,FP, MCCB of adjustable Thermal &
Fixed Magnet setting -INO

(iv) 63A, 415 V,25 KA ,FP, MCCB--4No

(v) 324, 415 V,10 KA FP, MCB--5NO

(iii) Electrolytic grade tinned copper bus: 50 mm x 6
mmX600mm for each phase and Neutral With Suitable size
of Ammeter, Voltmeter, Selector switch including CT.

(iv) 2 Nos. full threaded GI Bolts (M 10 x 40mm) along
with G.I. Nuts & washers are to be provided on two sides
of the PANEL as Earth Stud

1,04,118.00

1,04,118.00

Supply and Delivery of NEW MAIN PANEL with degree of
protection IP-42/43 fabricated not less than 2 mm. thick
CRCA sheet steel over suitable size of angle iron frame for
base channel. Details given in Tech. Spec

Incomer:

320A,415V,36KA, FP,MCCB adjustable Thermal & Fixed
Magnet setting -1NO

Outgoing;

(i) 200A,415V,25KAFP, MCCB of adjustable Thermal &
Fixed Magnet setting - 5NO

(ii) 63A, 415 V,25 KA FP, MCCB--3No

(iii) 32A, 415 V,10 KA FP, MCB--2NO

(iv) Electrolytic grade tinned copper bus: 50 mm x 6
mmX600mm for each phase and Neutral With Suitable size
of Ammeter, Voltmeter, Selector switch including CT.

(iv) 2 Nos. full threaded GI Bolts (M 10 x 40mm) along
with G.I. Nuts & washers are to be provided on two sides
of the NEW MAIN PANEL as Earth Stud

1,34,303.00

1,34,303.00

Installation, Testing & Commissioning of above of MAIN
PANELS on wall/Floor mounted, mending good the
damages to original finish incl. Inter connection with suitable
size of copper wire and neutral link & provision for earthing
attachment. Location :(CESC panel room at Fairly office)

1,845.00

3690.00
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Sl
No

Description of item

Qty

Unit

Unit rate
(in Rs)

Total Value (in
Rs)

Supply and Delivery of Cable loop box with degree of
protection IP-42/43 fabricated not less than 2 mm. thick mild
steel sheet over suitable size of angle iron frame for base
channel. Details given in Tech.Spec

Incomer:

200A,415V,25KA,FP, MCCB of adjustable Thermal &
Fixed Magnet setting -2NO

Outgoing;

(i) 100A,415V,25 KAFP, MCCB of adjustable thermal &
fixed magnetic setting - INO

(ii) 40A,415 V,10 KA,FP, MCB - INO

(iii) Electrolytic grade tinned copper bus: 25 x 6mm(Size)
with suitable length for each phase and Neutral .

(iv) 2 Nos. full threaded GI Bolts (M 10 x 40mm) along
with G.I. Nuts & washers are to be provided on two sides
of the Cable loop box as Earth Stud

39,360.00

1,57,440.00

Installation, Testing & Commissioning of above of Cable
loop box on Iron frame/ clamp on wall, mending good the
damages to original finish incl. Inter connection with suitable
size of copper wire and neutral link & provision for earthing
attachment. Location :(Corridor of 27 floor)

300.00

1200.00

Supply and Fixing of double door Vertical TPN MCB Main
Distribution Board (4way)with IP-42/43 protection along
with 100A, FP 415V, 25KA adjustable thermal and fixed
magnet setting MCCB as Incomer and 2 nos. 40 amp, 415
volt, TP, 10KA, C-type & 2 nos. 63 amp, 415 volt, TP, 10KA,
C-type MCB as outgoing. Concealed in wall after cutting the
wall & mending good the damages to original finish incl.
interconnection with suitable size of copper wire , extended
terminals/spreader link sets and neutral link & provision for
earthing attachment

Location : (For each bay of fairly Ware House).

20,526.00

82,104.00

Supplying and Fixing double door Horizontal TPN MCB
Power Distribution Board [Enclosure 4way] with IP-42/43
protection along with 40A, FP 415V, 10KA, C-type MCB as
Incomer and 6 nos. 20 amp, 240/415 volt, DP 10KA, C-type
MCB as outgoing. Concealed in wall after cutting the wall &
mending good the damages to original finish incl.
interconnection with suitable size of copper wire , extended
terminals/spreader link sets and neutral link & provision for
earthing attachment

Location : (For each bay 2no . So 4 bay 36no of fairle ware
House).

10,244.00

81,952.00

Supplying and Fixing double door Horizontal TPN MCB
Lighting Distribution Board [Enclosure 8way] with IP-
42/43 protection along with 40A, FP 415V, 10KA, C-type
MCB as Incomer and 24 nos. 6-32 amp, 240 volt, SP 10KA, C-
type MCB as outgoing. Concealed in wall after cutting the
wall & mending good the damages to original finish incl.
interconnection with suitable size of copper wire , extended
terminals/spreader link sets and neutral link & provision for
earthing attachment

Location : (For each bay 2no , So 4 bay 8no+1no for new
bathroom & Lift +2 no for street light & veranda ).

11

9,559.00

1,05,149.00
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Sl
No

Description of item

Qty

Unit

Unit rate
(in Rs)

Total Value (in
Rs)

Supply and delivery of 1.1 KV grade 4 core 10 sq.mm. XLPE
insulated armoured aluminimum cable comply to
1S:7908(Part-1) /1988 or latest amendment if any.

450

Mtr.

116.00

52,200.00

10

Laying of cable 4 core 10 sqmm on wall/surface incl. S & F
MS saddles with earthing attachment in 10 SWG GI (Hot
Dip)Wire, making holes etc. as necy.mending good damages
and

painting.

Location : (For,24 no Street light)

450

RM

60.00

27,300.00

11

Supplying and fixing compression type gland complete wih
brass gland, brass ring & rubber ring for dust and moisture
proof entry of XLPE cable - 4 core 10 sq.mm. aluminium
cable.

16

Each

132.00

2,112.00

12

Finishing of XLPE cable ends by crimping method incl.
supplying and fixing solderless sockets (Dowels make),tapes,
anticorrosive paste and jointing material 4 core 10sq.mm..

16

SET

67.00

1072.00

13

Supply and delivery of 4C x 10 sq.mm PVC insulated un-
armoured copper conductor cable comply to IS: 7098 (Part-
1)/1988 or latest amendment if any.

600

Mtr.

375.00

2,25,000.00

14

Laying of 4C X 10 sq.mm. copper cable +(S&F)2 X 2.5sqmm
PVC insulated cu wire as ECC in suitable size of PVC rigid
conduit pipe embedded in wall by cutting wall for
concealed & making hole etc. as necessary

Location: (Main db to power DB& Lighting DB of each
bay)

600

RM.

198.00

1,18,800.00

15

Supplying and fixing compression type gland complete with

brass gland, brass ring & rubber ring for dust and moisture
proof entry of XLPE cable 4C x 10 sq.mm. unarmoured
copper cable.

40

Each

132.00

5280.00

16

Finishing of XLPE cable ends by crimping method incl.
supplying and fixing solder less sockets , tapes, anticorrosive
paste and jointing material for 4C x10 sq.mm. unarmored
copper cable.

40

set

67.00

2680.00

17

Supply and delivery of 1.1 KV grade 3.5 core 185 sq.mm.
XLPE insulated armoured aluminimum cable comply to
1S:7908(Part-1) /1988 or latest amendment if any.

600

Mtr.

759.00

4,55,400.00

18

Laying of cable 1.1 KV grade 3.5 core 185 sqmm. XLPE
insulated armoured aluminimum cable, on existing Cable
Tray and binding with suitable size GI wire

Location: (Main New Panel to 4 NO CABLE LOOP BOX)

600

Mtr

19.00

11,400.00

19

Supplying and fixing compression type gland complete with

brass gland, brass ring & rubber ring for dust and moisture
proof entry of XLPE cable 3.5C x 185 sq.mm. armoured
copper cable.

10

Set

394.00

3940.00

20

Finishing of XLPE cable ends by crimping method incl.
supplying and fixing solder less sockets , tapes, anticorrosive
paste and jointing material for 3.5C x185 sq.mm. armoured
copper cable.

10

set

546.00

5460.00

21

Supply and delivery of 1.1 KV grade 3.5 core 70 sq.mm.
XLPE insulated armoured aluminimum cable comply to
1S:7908(Part-1) /1988 or latest amendment if any.

60

Mtr.

341.00

20,460.00
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Sl
No

Description of item

Qty

Unit

Unit rate
(in Rs)

Total Value (in
Rs)

22

Laying of cable 3.5 core 70 sqmm on wall/surface incl. S & F
MS saddles with earthing attachment in2X 10 SWG GI (Hot
Dip)Wire, making holes etc. as necy.mending good damages
and painting.

Location: (From cable looping box to power D.B of each
bay)

60

RM

83.00

4980.00

23

Supply & fixing of 415 V 200A TPN SFU with sheet steel
enclouser on angle iron fram on wall with nuts & accessories
incd. S & F 3 nos. din type HRC Fuse as per rating

Location: For 2 nos meter installed
at main panel room

no

10,400.00

20,800.00

24

Supplying and fixing compression type gland complete wih
brass gland, brass ring & rubber ring for dust and moisture
proof entry of XLPE cable - 3.5 core 70 sq.mm. aluminium
cable.

10

Set

212.00

2120.00

25

Finishing of XLPE cable ends by crimping method incl.
supplying and fixing solderless sockets (Dowels make),tapes,
anticorrosive paste and jointing material 2 core 10sq.mm..

10

SET

263.00

2630.00

26

Supply, delivery and installation of GI Hot Dip perforated
type cable tray size of 14 SWG 400mm width 50mm height
LOCATION:(From Main new panel to 4 no Bay for caring
3.5C 185 Sq mm cale) .

280

Mtr.

850.00

2,38,000.00

27

Supplying and Fixing Suitable size Cable Entry/End box
having hinged MS Top Cover having 2.5 mm thick with
rubber gasket lining, railway type mechanical locking
arrangement, earthing terminal with lug etc. including two
compression type brass cable gland with necessary socketing
& 4 no porcelain pole connector as necessary and finishing
with good damage including paint etc

LOCATION:-( Main new panel room) .

10

3,500.00

35,000.00

28

Supply of minimum 90 watt LED street light with min
system efficacy 110 lumen/watt (Integral type) having
operating vtg range 140-270V PF> 0.95 made up of pressure
die cast housing with toughened glass and secondary optics
with IP66 protection. Average LED life L70B50= 50000 hours.
Potted built in electronic driver should have Output Open
Circuit Protection, Over Voltage Protection & Surge
Protection upto 10kV.

24

7,500.00

1,80,000.00

29

Fixing of outdoor / street light type LED light fitting
complete with all accessories to be fixed /projected from
wall/pole incl. making holes/providing clamping
arrangement & necy. GI reducer as required. S&F minimum
40 mm GI pipe (ISI-Medium) quality 1.5 mts. average length
having suitable bend S&F necy. length of Three core 1.5
sqmm PVC insulated stranded copper wire and making
connections from MS waterproof cable loop box to street
light as required and mending good damages with paint etc.
Location: (Building-Stree light)

24

807.00

19,368.00
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Sl
No

Description of item

Qty

Unit

Unit rate
(in Rs)

Total Value (in
Rs)

30

Supplying & Fixing MS waterproof type loop in cable box
suitable size having minimum 2.5 mm thick comprising of
one 250 V 15 A Kkit-kat fuse unit along with switch, Four PL
& NL on porcelain insulator, two compression type brass
cable gland including necessary socketing for upto 4- core 16
sq mm PVC/Al cable and having lined with rubber
gasketted MS top cover with brass machine screws etc.,
earthing terminal with lug, below each street light fitting
including S&F 40x3mm thick, MS clamps with bolts, nuts etc.
including painting with anticorrosive paint

24

458.00

10,992.00

31

Supply & fixing 50 mm G.I pipe (ISI medium) for necessary
cable protection or other necessary item.

50

Mtr

294.00

14,700.00

32

Supply & fixing sheet steal 30/32A TPN 415V AC, 50 Hz.
Main switch on Flat iron frame on wall. Location: 24 no
street light

1738.00

6952.00

33

Supply & fixing sheet steal 15/16A DP 240V AC, 50 Hz.
Main switch (Conforms to IS/IEC:60947-2) on Flat iron frame
on wall. Location: 5No corridor 20 W tube light

576.00

2880.00

33

Distribution wiring from Power DB to AC with 1.1KV grade
single core stranded FRLS, PVC insulated and
unsheathed2x56/0.3(4sq.mm)+1x36/0.3(2.5sq mm) ECC,
FRLS copper wire in suitable size of PVC rigid conduit pipe
embedded in wall by cutting wall for concealed and PVC
casing-capping/PVC Rigid conduit pipe on ceiling
/wooden, & iron frame incl. necessary fittings as required.

600

RM

182.00

1,09,200.00

34

Distribution wiring to Switch board, & 3 x 5/6amp plug
point set in 1.1KV 2x36/0.3 (2.5 sqmm. ) single core
stranded 'FRLS' PVC insulated & unsheathed copper wire +
1x22/0.3(1.5 sq.mm.) single core stranded 'FRLS" PVC
insulated & unsheathed copper wire for ECC. in suitable size
and PVC rigid conduit pipe embedded in wall by cutting
wall for concealed and PVC casing-capping/PVC Rigid
conduit pipe on ceiling /wooden,& iron frame incl.
necessary fittings as required.

2200

RM

162.00

3,56,400.00

35

Distribution wiring in 1.1 KV grade 2x22/0.3 (1.5 sqmm)
single core stranded 'FRLS' PVC insulated & unsheathed
copper wire with 1x22/0.3 (1.5 sqmm) single core stranded
'FRLS' PVC insulated & unsheathed copper wire for ECC, in
suitable size of PVC rigid conduit pipe complete with all
accessories embedded in wall and PVC casing-capping/PVC
Rigid conduit pipe on ceiling /wooden,& iron frame incl.
necessary fittings including S&F celling rose , Holder, etc as
required. to light , fan points &2way switch(s/c) with
Modular type switch fixed on Modular GI switch board
providing neutral link in S.B with top cover plate flushed in
wall incl. mending good damages to original finish.(Average
run 10 mtr.)

285

Point

1,292.00

3,68,220.00

36

Distribution Wiring in 1.1 KV grade 2x22/0.3 (1.5 sqmm) single
core stranded 'FRLS' PVC insulated & unsheathed copper wire
with 1x22/0.3 (1.5 sqmm) single core stranded 'FRLS' PVC
insulated & unsheathed copper wire for ECC, to 240 V 6A, 5 pin
plug point incl. S&F 240 V 6A, 5 pin Modular type plug socket
& Modular type switch incl. S&F earth continuity wire, fixed on
Module GI switch board with Module top cover plate flushed
in wall incl. mending good damages to original finish ( On
Board)

60

249.00

14,940.00

38




Sl
No

Description of item

Qty

Unit

Unit rate
(in Rs)

Total Value (in
Rs)

37

Supply & Fixing 3 no 240 V, 6 A, 5 pin Modular type plug
socket with 3no 6A switch(each set), without plug top on GI
Modular type switch board embedded in wall with Module
top cover plate incl. S&F switch board and cover plate and
making nece. connections with PVC Cu wire and earth
continuity wire etc.

100

set

1,131.00

1,13,100.00

38

Supply, and delivery at site 1200mm. Ceiling Fan as per
technical specification.

88

1,100.00

96,800.00

39

Installation of ceiling fan complete with blade, regulator,
canopy etc. with appropriate length of MS down rod &
making necessary connection by cu wire.

88

66.00

5808.00

40

Supply & Fixing 240V, 400Watt Modular Socket type fan
regulator (Step type) on existing Modular GI switch board
with top cover plate incl. Making necy. connections etc.

88

387.00

34,056.00

41

Supply and delivery of single 20 Watt LED Tube light set
indoor luminaries with polycarbonate housing in opal finish
for glare free uniform light distribution including suitable
fixure. The luminarie should also have following technical
spec:

1. System efficacy >= 100 Im /W.

2. Operating Voltage Range: 140-270 V.

3. Average LED life L70B50= 50000 hours.

4. Min System Lumen Output= 2000 Im.

5. CCT= 6500 K

6. CRI>=80.

7. Electronic Driver with Output Short Circuit Protection &
Surge Protection.

8. Photobiologically safe and no harmful UV & IR radiation.
Location: (45No for 27 floor Corrodor+20 No for 1st floor).

65

515.00

33,475.00

42

Installation of above luminaries on wall or calling at desire
location with necessary connection by cu wire, nut, bolt
compete in all respect.

65

set

100.00

6500.00

43

Supply and delivery of 1x40 Watt LED Tube light set indoor
luminaries with polycarbonate housing in opal finish for
glare free uniform light distribution including suitable
fixure. The luminarie should also have following technical
spec:

1. System efficacy >= 100 Im /W.

2. Operating Voltage Range: 140-270 V.

3. Average LED life L70B50= 50000 hours.

4. Min System Lumen Output= 4000 Im.

5. CCT= 6500 K

6. CRI>=80.

7. Electronic Driver with Output Short Circuit Protection &
Surge Protection.

8. Photobiologically safe and no harmful UV & IR radiation..

108

2,815.00

3,04,020.00

44

Installation of above luminaries on wall or calling at desire
location with necessary connection by cu wire ,nut, bolt
compete.

108

set

100.00

10,800.00

45

Supply and delivery at site of 12 inch. (300 mm) sweep
Heavy Duty Exhaust Fan.

2,200.00

6,600.00
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Sl
No

Description of item

Qty

Unit

Unit rate
(in Rs)

Total Value (in
Rs)

46

Fixing of exhaust fan after making hole in wall and making
good damages and smooth cement finish etc. as required and
providing necy. Length of PVC insulated copper wire for
making connection for 12 inch. (300 mm) sweep Heavy Duty
Exhaust Fan.

329.00

987.00

47

Supplying & Fixing 240 V AC/DC superior type Call Bell
Battery operated on HW board incl. S&F HW board.

20

294.00

5880.00

48

Supply & Fixing 240 V, 25A, Modular type starter with
socket for 2T AC machine with 25 A Modular switch type
DP MCB (C Curve) on GI Modular type switch board
embedded in wall with top cover plate incl. S & F switch
board and cover plate and making necy. connections with
PVC Cu wire and earth continuity wire etc.

48

NO

1047.00

50,256.00

49

3C 4 sq. mm. round CTS PVC insulated Associated Electric
wire for AC machines

500

Mtr

75.00

37,500.00

50

15 A plug top for AC Machines

48

Nos.

100.00

4800.00

51

S & F of iron caging of 5mm x 25mm MS strip with lock &
key for ODU of ACs, including painting of caging.

48

3,000.00

1,44,000.00

52

Supplying and Fixing double door Horizontal TPN MCB
Distribution Board [Enclosure 4way] with 1P-42/43
protection along with 63A, FP 415V, 10KA, C-type MCB as
Incomer and 2 nos. 6-32 amp, 415 volt, FP 10KA, C-type
MCB as outgoing. Concealed in wall after cutting the wall &
mending good the damages to original finish incl.
interconnection with suitable size of copper wire , extended
terminals/spreader link sets and neutral link & provision for
earthing attachment

7,514.00

15,028.00

53

Earthing with 50mm. Dia. GI pipe ISI Medium 3.64 mm
thick, 3.04 mtrs. Long and 1x4 SWG GI earth wire (4mtrs
long ), 13 mm. dia x 80 mm. long GI nuts and bolts, double
washer, incl. S&F 65 mm. dia GI pipe protection (Imtr. Long)
to be filled with bitumen partly under the ground level and
partly above ground level driven to an average depth of 3.65
mtrs below the ground level including providing necessary
masonry enclosure of overall size 86.36 cm x 86.36 cm x 46
cm deep ( below the ground level), CI hinged inspection
cover of size 36.56 cm x 36.56 cm and treating of soil by using
salt and charcoal as required. Earthing work is to be carried
out as per IS.

3,030.00

18,180.00
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S1 Description of item Qty Unit Unit rate Total Value (in
No (in Rs) Rs)
54 | Connecting from earth pit to earth pit, earth station to earth | 200 Mtr. 138.00 27,600.00

bus bar and Main Panel, cable tray at inclusive of S&F 25mm
x 6 mm Galvanized (Hot Dip) MS flat under the ground
level/on wall/floor with GI saddle as required inclusive
drilling holes, bolts, nuts, washers etc. and mending good
the damages as required.

55

Supplying & fixing earth busbar of galvanized (Hot Dip) MS 10 RM 216.00 2160.00
flat 50 mm x 6 mm on wall having clearance of 6 mm from
wall including providing drilled holes on the busbar
complete with GI bolts, nuts, washers, spacing insulators etc.
as required

56

Connecting from the equipments/Earth station to earth 400 Mtr 13.00 5200.00

busbar including S & F GI (Hot Dip) wire of size as below on
wall/floor with staples buried inside wall/floor as required
and making connection to equipments with bolts, nuts,
washers, cable lugs etc. as required and mending good
damages. Solid GI wire: No. 10 SWG

57

Dismantling of existing LT Lighting Distribution Panel, old 1 LS 2,460.00 2,460.00
cables and existing electrical installations / wiring /
accessories etc. and handed over to Kolkata Jetty (Kolkata
Section)

GRAND TOTAL: Rs. 39,13,152.00

(In Words: One Crore Twenty Four Lacs Thirty One Thousand and Fifty Eight Only)

Note:
1. The quantity above may increase or decrease as per requirement for which payment will be made as per
actual.
2. The rate quoted should be exclusive of GST and should be considered to complete the work in all
respect.

3. GST will be paid extra at applicable rates at the time of supply of goods and services.

PRICE SHALL BE EXCLUSIVE OF GST
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Tenderer to fill up the following [score out which is not applicable]

PRICE NOT TO BE QUOTED HERE

(2) e %
(in figures) Below par (-)Rs.
......................................................... Percent
(in words)
(D) e %
(in figures) At par NIL
......................................................... Percent
(in words)
(S %
(in figures) Above par (+)Rs.
......................................................... Percent
(in words)

Total Tendered Amount: Rs.

Total tendered amount (in words)

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] Permanent

INCOmME TaX A/C. NO. .. cerrii e e,

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /stated above are to be carried over to
Form of Tender attached]

Witness: -
(Name in block letters)
Address:

Occupation:
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Annexure — F

Profile of Tenderer / FORM -D

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. SMP/
KDS/Mech/SE-II/ADV/564 dated 18.09.2020, those mentioned in the “General Conditions of Contract”
enclosed with this Tender Document as well as decisions taken in the pre-bid techno-commercial
conference, if any. Our relevant particulars are furnished hereunder:

Particulars To be filled in by the Tenderer or to be
mentioned as “none ”

Name of the Tenderer

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer including
Police Station

Telephone No. of the Tenderer

Fax No. of the Tenderer

E-mail ID of the Tenderer

Name of the contact person of the Tenderer

Mobile/land line Telephone No. of the contact
person of the Tenderer.

Name of the partners/directors/ members, as
applicable, in this particular contract

Name of their authorized representative(s) who
would handle the contract on their behalf.
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]

Covering Letter
Ref. No............ Date:

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

L IV, i (Name of Tenderer) having examined the
Tender  Document and  understood  its contents, hereby  submit  our  Tender
20 (NIT No. SMP/KDS/Mech/SE-IVADV/.......
Dated............. and confirm that we unconditionally accept all the terms and conditions of the same

including the Addendum (if issued).

2. All information and proofs provided in the Tender including Addendum and in the Appendices are true
and correct and all documents accompanying such tender are true copies of their respectiveoriginals.

3. We shall make available to Kolkata Port Trust (hereinafter referred to as SMP, Kolkata) any additional
information it may find necessary or require to supplement or authenticate the Tender.

4. W, o (Name of Tenderer) hereby undertake that we will
abide by the decisions of SMP, Kolkata in the matter of examination, evaluation and selection of
Successful Tenderer and shall refrain from challenging or questioning any decision taken by SMP, Kolkata
in this regard. We further acknowledge the right of SMP, Kolkata to reject our tender without assigning
any reason or otherwise and hereby waive our right to challenge the same on any account whatsoever.

5. We also certify the following:
(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other
legal authority from participating in any Tender/Contract/Agreement of whatever kind.

(b) We have also not been expelled from any project or contract nor have had any contract terminated for
breach in the last 3 years ending on the date of opening of the techno commercial part of the tender.

6. We declare that:
(a) We have examined and have no reservations to the Tender Document, including the Addendum, if any,
issued by SMP, Kolkata thereon.

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will
engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.
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7. We understand that SMP, Kolkata reserves the right to accept or reject any tender and to annul the
tendering process and reject all tenders at any time without any liability or any obligation for such
acceptance, rejection or annulment without assigning any reason thereof.

Yours faithfully,

Signature of Tenderer...........c.ooeviiiiiiiiiii e,

NaAIIC: o
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA

SCHEDULE — “O”

Tenderers must fill in the undernoted column:

SI. Full particulars | Value of | Contract Actual Name and Name and
No of similar work completion | completion | Addresses of | Addresses
works carried time time Authorities to whom
out by for whom reference
Tenderer work was can be
carried out made
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SCHEDULE — “0”
Sheet — 2

The Tenderers are also requested to furnish the following particulars:
A. In case of a Limited Company:
1. Name of the Company
2. Address of its present registered office:
3. Date of its incorporation
4. Full ;name and address of each
of its Directors — any special particulars
as to Directors if desired to be stated
5. Name, address and other necessary :
Particulars of Managing Agents, if any,
Appointed by the Company
6. Copies of Memorandum and Articles of
Association (with the latest amendments,

if any)

7. Copies of audited Balance Sheets of the
Company for the last three years.
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SCHEDULE — “0Q”
Sheet — 3
B. In _case of aFirm:

1. Name and address of the firm
2. When business started

3. Ifregistered, a certified copy of Certificate
of Registration

4. A certified copy of the Deed Of Partnership

5. Full name and address of each of the
Partners and the interest of each partner
in the Partnership. Any special
particulars as to Partners if desired to be
stated

6. Whether the firm pays income tax over
Rs.10, 000/- per year

48



SCHEDULE — “0O”

C. In case of anIndividual:

1.

Full name and address of the
Tenderer; any special particulars
of the Tenderer if desired to be stated

Name of the father of the Tenderer

Whether the Tenderer carried on
business in his own name or any
other name

When business was started and by whom

Whether any other person isinterested

in the business directly or indirectly,

if so, name, address, etc. of such persons
and the nature of such interest.

Whether the Tenderer pays income tax
over Rs.10,000/- per year

DATED, the........cccoeveiiiennnnt.

Sheet — 4
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Annexure - G

FORMAT OF AFFIDAVIT
On the Rupees Ten Non — Judicial Stamp Paper

BEFOR THE 1ST CLASS JUDICIAL MAGISTRATE AT-------------

AFFIDAVIT

| sonof agedabout

Years, by faith ,by occupation sresiding at
do hereby solemnly affirm and declare as follows:

1. That I am the proprietor/Partner of having office at------------- and carrying on

business on the said name and style.
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be mentioned
in affidavit.)

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I Registration.

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause no----------------
----- of Tender no issued by Kolkata Port Trust in respect of the work(the name

of the work is to be mentioned)

That the statements made above are all true to be the best of my knowledge and belief.

That in the event the declaration is found to be wrong and false, I will be held responsible for all the
consequences in respect of compliance of The Employees State Insurance Act, 1948

DEPONENT

Identified by me
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Annexure — H

(FORMAT OF INDEMNITY BOND)
On the Rupees Fifty Non — Judicial Stamp Paper

INDEMNITYBOND
By THIS BONDI, Shri/ Smt , son of Shri/Smt
____________________________________________________________________________________________________________ Residing at ... by
occupation ------------ the Partner/Proprietor/Director having office at-----------

---- am a tenderer under Mechanical Engineering Department, Kolkata Port Trust (A statutory body
under MPT Act, 1963)

WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under E.S.I Act
or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering Department, Kolkata
Port Trust against all damages and accident to the Labourer Tenderer/contractor.

. NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named herein

above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND ACCIDENT
OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the Kolkata Port Trust
and which shall be legal and /or claimed by the Kolkata Port Trust during the execution of the work
stated in the NIT N0 of

AND the contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata Port
Trust and its administrator and representative.

And also all such possible claim or demand for damages and accidents. In the event the declaration is
found to be wrong and false, the tenderer will be held responsible for all the consequences in respect of
compliance of The Employees State Insurance Act,1948.

In WITNESS WHEREOF I----------oeeeee- ,the Partner/Proprietor/Director -------------------- Hereto
set and seal this the Day of

Sureties Signature of the Indemnifier
1. Signature:

Name:

Address:

2. Signature:
Name:
Address:

3 Witness
Signature
Name:
Address
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Annexure —1

D MENT TO BE D NLOADED, FILLED IN UNDER BIDDER’S LETTER HEAD
SIGNED. SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,
WV, et ettt st erae e (Name of Tenderer) have fully read and

understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the instant e-tender

and no other source, and will comply to the said Tender document, GCC and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full Tender
document.
Yours faithfully,
Signature of Tenderer..............ccooeiiiiiiiiiniiinnn..
NaIE: ..o
DeSigNation: ......vueiti i

Date:

Seal of thetenderer...........ooovviii i,
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Annexure-]

Checklist for Documents to be Uploaded

[Bidder to submit this document completely filled up for evaluation of its offer]

Name of the Firm:

Sl. . . Details of Documents as Uploaded
No Documents to be uploaded as per instructions of NIT
Earnest Money
1 (details of DD no./Banker’s Cheque No. with date or NSIC No.
with validity period, if applicable, to be mentioned here)
Tender Fee
2 (details of DD no./Banker’s Cheque No. with date or NSIC No.
with validity period, if applicable, to be mentioned here)
3 | PAN No.
4 Trade License Details
5 Electrical Contractor License Details (No. & Validity period)
6 ESI Regn. No. (If registered)
7 Affidavit/Indemnity Bond Uploaded (Yes/No) (If ESI Registration
is not applicable for the firm)
8 PF Regn. No.
9 | GST Regn. certificate No.
10 | Professional Tax No.
11 | Undertaking (Annexure-I) Uploaded (Yes/No)
12 | Form -D, Covering letter Uploaded (Yes/No)
13 | Schedule ‘O’" Submitted (Yes/No)
14 | Status of Tenderer (i.e. Pvt. Ltd./Partnership/Proprietorship etc.)
"Financial Turnover FY:2017-18
(Average of Last 3 year FY: 2018-1
turnover shall be 30% of  2018-19
the Tender value)" FY:2019-20
Details as required for Name of Bank with Code
ECS Payment
15 | [Scanned copy of Branch Name
unissued cheque is to
be uploaded.] Typeof A/C
A/Cno.
MICR Code
IFSC No.

Note: No field is to be left blank.

Signature of Tenderer.................coooiiiiiiiini

Name: ......

Designation: .............ocoooiiiiiii

Date: .......

Seal of thetenderer............cccoviiiii i,
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Annexure —-K

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the
6th Meeting held on 27th May, 1993

Including Addendum Sanctioned by the Trustees Meeting
held on July, 2014

KOLKATA PORT TRUST
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KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. AMENDMENT TO GENERAL CONDITIONS OF GC1
CONTRACT

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & GC3-GC5
ENGINEER’'S REPRESENTATIVE

4. THE TENDER/OFFER AND ITS PRE- GC5-GCH9
REQUISITES

5. THE CONTRACT & GENERAL OBLIGATIONS GC9-GC 14
OF CONTRACTOR

6. COMMENCEMENT, EXECUTION AND GC14-GC 17
COMPLETION OF WORK

7. TERMS OF PAYMENT GC18-GC20

8. VARIATION AND ITS VALUATION GC 20-GC 22

9. DELAY/EXTENSION OF COMPLETION GC22-GC 24
TIME/LIQUIDATED DAMAGE/TERMINATION
OF CONTRACT

10. | MAINTENANCE AND REFUND OF GC24-GC 25
SECURITY DEPOSIT

11. | INTERPRETATON OF CONTRACT GC 25 - GC 27

DOCUMENTS, DISPUTES & ARBITRATION

12

FORMS GC-1, GC-2, GC-3

13

FORM OF AGGREMENT

14

PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15

INTEGRITY PACT DOCUMENT: PROFORMA

16

ADDENDUM
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GC-1
AMENDMENT

TO

GENERAL CONDITIONS OF CONTRACT

% Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimate Amount of Earnest Money Estimate Amount of Earnest Money
d Value d Value
of Work of Work
For Works | For Contract of For For Contract of
Contract Supplying Works Supplying Materials
Materials or Contract | or Equipment only
Equipment only
Up to Rs. | 5% of the | 1% of  the | Up to Rs. | 2% of the | 1% of the estimated
1,00,000/- | estimated estimated value | 10 Crore | estimated | value of work
value of | of work value  of
WOI‘k WOI'k
Over Rs.| 2% of the | %% of the | Over Rs.|2% on first | /2% of the estimated
1,00,000/- | estimated estimated value | 10 Crore | Rs. 10 | value of work subject
value of | of work subject Crore + 1% | to a maximum of Rs.
work to a maximum on the | 10,000/- and minimum
subject to a | of Rs. 10,000/- balance of Rs. 1,000/-.
maximum and minimum of
of Rs. | Rs. 1,000/-.
20,000/-
and
minimum
of Rs.
5,000/-.

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE

TRUSTEES’ MEETING HELD ON 26.02.2013 ]
Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra- | Fixed Each Tender
tion Security tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/~ | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- Any tender priced B Rs 25,000/~ | Any tender priced upto
upto Rs 1,00,000/- Rs 5,00,000/-
C Rs 2,500/- Any tender priced C Rs 15,000/~ | Any tender priced upto
upto Rs 50,000/- Rs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE

TRUSTEES’ MEETING HELD ON 12.10.2012 ]
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DEFINITIONS

1.0

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

In the contract, as here in after defined, the following words and

expressions shall have the meaning herein assigned to them,
except where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of
Trustees for the Port of Kolkata, a body corporate under Section
3 of the Major Port Trusts Act, 1963, including their successors,
representatives and assigns.

“Chairman” means the Chairman of the Board and includes the
person appointed to act in his place under Sections 14 and 14A
of the Major Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company
whose tender/offer has been accepted by the Trustees and
includes the Contractor’s representatives, heirs, successor and
assigns, if any, permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the
tender on its behalf and includes the Manager (Infrastructure &
Civic Facilities) or other official as may be appointed from time
to time by the Employer, with written notification to the
Contractor, to act as Engineer for the purpose of the Contract,
in place of the “Engineer” so designated.

“Engineer’s Representative” means any subordinate or
Assistant to the Engineer or any other official appointed from
time to time by the Engineer to perform the duties set forth in
Clauses 2.4 to 2.6 hereof.

“Work” means the work to be executed in accordance with the
Contract and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind
required in or about the execution, completion or maintenance
of the works and includes (without thereby limiting the
foregoing definitions) all temporary erections, scaffolding,
ladders, timbering, soaking vats, site offices, cement and other
godowns, platforms and bins for stacking building materials,
gantries, temporary tracks and roads, temporary culverts and
mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and
separately included in the schedule of items of the works 1.e.
(Bill of Quantities) of the tender. “Excess Works” means the
required quantities of work in excess of the provision made
against any item of the bill of Quantities.

“Specifications” means the relevant and appropriate Bureau of
Indian Standard’s specifications / International Standard’s
Specifications (latest revisions) for materials and workmanship
unless stated otherwise in the Tender.
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1.10 | “Drawings” means the drawings referred to in the Tender and Drawings
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time to
time be furnished or approved in writing by the Engineer.

1.11 | “Contract” means and includes the General and Special Conditions of Contract
Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the
Contract Agreement, if separately entered into and the Schedule of
Rates and Price, if any, adopted by the Trustees at their discretion.

1.12 | “Constructional Plant” means all appliances or things of whatsoever Constructio
nature required or about the execution, completion or maintenance of nal Plant
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

1.13 | “Site” means the land, waterways and other places, on, under, in or Site
through which the works are to be executed by the Trustees for the
purpose of the Contract.

1.14 | “Contract Price” means the sum named in the letter of acceptance of Contract
the Tender/Offer of the Contractor, subject to such additions thereto Price
and deductions therefrom as may be made by the Engineer under the
provisions here in after contained.

1.15 | “Month” means English Calendar Month. Month

1.16 | “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, Excepted
act of foreign enemies, hostilities) whether war be declared or not), Risks
Civil War, rebellion, revolution, insurrection or military or usurped
power or use or occupation by the Trustees of any portion of the works
in respect of which a certificate of completion has been issued (all of
which are herein collectively referred to as the excepted risks).

1.17 | Word importing the singular only, also includes the plural and vice- Singular/
versa where the context so requires. Plural

1.18 | The heading and marginal notes in these General Conditions of Headings/
Contract shall not be deemed to be part thereof or be taken into Marginal
consideration in the interpretation or construction thereof or of the Notes.
contract.

1.19 | Unless otherwise stipulated the work “Cost” shall be deemed to include | Cost
overhead costs of the Contractor, whether on or off the site.

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S
REPRESENTATIVE.

2.1 The Contractor shall execute, compete and maintain the works in Engineer’s
terms of the contract to the entire satisfaction of the Engineer and Authority

Shall comply with the Engineer’s direction on any matter whatsoever.
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2.2 | The Contractor shall take instructions from the Engineer and Authority of
subject to limitation of Clause 2.5 hereof, from the Engineer’s Engineer’s
Representative. Representati

ve

2.3 | The Engineer shall have full power and authority : Engineer’s

Power
(a) to supply to the contractor from time to time during the
progress of the works such further drawings and instructions
as shall be necessary for the purpose of proper and adequate
execution and maintenance of the works and the contractor
shall carry out and be bound by the same.
(b) to alter or modify the specification of any material and
workmanship and to inspect the work at any time.
(c) to order for any variation, alteration and modification of the
work and for extra works.
(d) to issue certificates as per contract.
(e) to settle the claims & disputes of the Contractor and Trustees,
as the first referee.
(f) To grant extension of completion time.
2.4 | The Engineer’s Representative shall - Power of
Engineer’s
6) watch and supervise the works. Representati
ve.
(ii) test and examine any material to be used or workmanship

employed in connection with the work.

(i)  have power to disapprove any material and workmanship
not in accordance with the contract and the contractor
shall comply with his direction in this regard.

(iv)  take measurements of work done by the contractor for the
purpose of payment or otherwise.

(v) order demolition of defectively done work for its
reconstruction all by the Contractor at his own expense.

(vi)  have powers to issue alteration order not implying
modification of design and extension of completion time of
the work and

(vii)  have such other powers and authorities vested in the
Engineer, which have been delegated to him in writing by
the Engineer under intimation to the Contractor.
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2.5 | Provided always that the Engineer’s Representative shall have | Limitation of
no power Engineer’s
Representativ

(a) to order any work involving delay or any extra payment by e’s Power

the Trustees,

(b) to make variation of or in the works; and

(e) to relieve the Contractor of any of his duties or obligations

under the Contract.
2.6 | Provided also as follows : Engineer’s
Overriding
(a) Failure of Engineer’s Representative to disapprove any work | Power
or materials shall not prejudice the power of the Engineer
thereafter to disapprove such work or materials and to order
the pulling down, removal, breaking-up thereof and re-
constructing at the contractor’s cost and the contractor shall
have no claim to compensation for the loss if any sustained
by him.
(b) If the contractor shall be dissatisfied by reason of any
decision of the Engineer’s Representative, he shall be
entitled to refer the matter to the Engineer who shall
thereupon confirm, reverse or vary such decision.
() Any written instructions or written approval given by the
Engineer’s Representative to the contractor, within the
terms of delegation of power and authority vested in the
Engineer to his Representative in writing, shall bind the
contractor and the Trustees as though it had been given by
the Engineer, who may from time to time make such
delegation.
3.0 | THE TENDER/OFFER AND ITS PRE-REQUISITES
3.1 | The Contractor shall, before making out and submitting his The tender
tender/offer, be deemed to have inspected and examined the must

site, fully considered all factors, risks and contingencies, which | encompass all

will have direct and indirect impact on his expenses and profit relevant

from the work and shall be specifically deemed to have taken aspects/

the following aspects into consideration : issues.

(a) The form and nature of the site and its surroundings Site & Local
including their sub-surface, hydrological, tidal and climatic | condition.
conditions, the means of access to the site and all other
local conditions, including the likely charges and costs for
temporary way-leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work | Drawing/
to be executed and the quality, quantity and availability of | Specification/
the required materials and labour for the work and the Nature &
need to execute the work to the entire satisfaction of the extent of
Engineer, and also by complying with the General and work to be
Special Conditions of Contract. done.

60




GC-6

(¢ The accommodation required for the workmen and site Accommodation
office, mobilisation/demobilisation and storage of all plant, | for Contractor’s
equipment and Construction materials. men/materials.

(d The sources and means of procurement of water for Water for

drinking, washing and execution of work, and source and
availability of electrical power, all at Contractor’s cost.

drinking etc.
/Electrical power.

(e) Payment of taxes and duties and compliance of all
applicable statutes, ordinances and law together with the
rules made thereunder, the rules, regulations and bye-laws
of public bodies or any local or other authority by the
Contractor, keeping the Trustees indemnified against
penalties and liabilities of every kind arising from the
Contractor’s failure in such compliance.

Payment of
Taxes/duties

and observance of
all statutes.

(f) Payment of all kinds of stamp-duty for executing the
agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

Payment of Stamp
Duty
by the Contractor.

3.2

The Contractor’s tender shall be in ink on the Tender Forms
supplied by the Trustees, unless stipulated otherwise in the
Notice Inviting the Tender and shall be faultless in figures and
free from erasing. Corrections, if any, shall only be made by
scoring out and initialling of the revised figure.

3.3

If required by the Engineer or the Trustees, the Contractors in
their tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time.
The failure in this regard shall be treated as a breach and a
contract, if entered into, shall be liable to be cancelled.

Disclosure of
Owner’s name.

3.4

(a) Unless otherwise stipulated in the Notice Inviting Tender /
Offer, every tender must be submitted with Earnest Money of
the amount calculated as per the following scale.

Earnest
Money and
Security Deposit.

Estimated Value | Amount of Earnest Money
of Work For Contract of
For Works Contract | Supplying Materials
or Equipment only
Up to Rs. 5% of the estimated | 1% of the estimated
1,00,000=00 value of work value of work
Over 2% of the estimated | %% of the estimated

Rs. 1,00,000=00 value of work

subject to a

value of work subject
to a maximum of Rs.

maximum of Rs. 10,000/- and
20,000/- and minimum of Rs.
minimum of Rs. 1,000/-.

5,000/-.
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in Method of
cash or by Banker’s Cheque of any Kolkata Branch of a Paying E.M.
Nationalised Bank of India drawn in favour of Kolkata Port Trust
or in the form of any “Account Payee” Draft of any Nationalised
Bank of India drawn in favour of “Kolkata Port Trust” and
payable at Kolkata/Haldia, as the case may be, and the receipt
granted therefor be kept attached to the Tender/Offer in the
Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any | Refund of
interest through A/c. Payee Cheque drawn on a Nationalised E.M.

Bank of Kolkata / Haldia.
(d) The enlisted (registered ) Contractors of the Trustees who have Exemption
deposited fixed Security with the Trustees’ FA & CAO / Manager from E.M. to
(Finance) according to his Class of Registration, shall be exempt Regd. Firms

from depositing the Earnest Money, as per the following scale :

Class of Registration Amount of Fixed Financial Limit of
Security Each Tender

Any tender priced up
A Rs. 25,000/- to Rs.5,00,000/-

Any tender priced up
B Rs. 10,000/- to Rs.2,00,000/-

Any tender priced up
C Rs. 5,000/- to Rs.1,00,000/-

(e) () Tender submitted without requisite Earnest Money may be
liable to rejection.

(ii) If before expiry of the validity period of his Tender/Offer, the
tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer,
the Earnest Money deposited shall be liable to forfeiture at the
option of the Trustees.

Tender with-
out EM liable
to rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

(f) The Earnest Money of accepted tender/offer shall be retained by the | E.M. to be
Trustees as part of the Security Deposit, for which a separate converted to
Treasury Receipt shall be issued to the Contractor after part S.D.
cancellation of the previous Receipt of Earnest Money.

(2) Balance security for works contract shall be recovered by Mode of
deduction from all progressive Bill (including final Bill, if recovery of
necessary) @ 10% of the gross value of work in each such bill, so balance S.D.

that the total recovery may not exceed the quantum computed as
per the under noted percentages of the total value of work actually
done up to the stage of completion.
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Value of Work % of Security % of Security Scale of S.D.
Deposit for works Deposit For contract | recovery.
contract. of supply-

ing materials &
equipment only.

For works up to 10% (Ten percent) | 1% (One percent)

Rs.10,00,000/-.

For works costing more | 10% on first 1% on first

than Rs.10,00,000/- and | Rs.10,00,000/- Rs.10,00,000/- + %%

up to Rs.20,00,000/- +7%% on the on the balance.
balance.

For works costing more | 10% on first 1% on first

than Rs.20,00,000/- Rs.10,00,000/- + 7 | Rs.10,00,000/- + %%

%% on the next on the next
Rs.10,00,000/- + 5% | Rs.10,00,000/- + %4 %
on the balance. on the balance.

(h) Balance Security for Contract of supplying materials and S.D. for

equipment computed in terms of the percentages given above, supply

shall have to be deposited with the Trustees’ Treasurer in
advance and within 30 days from the date of placement of supply
order, either in cash or by A/c. Payee Draft of a Nationalised
Bank of India drawn in favour of Kolkata Port Trust and payable
at Kolkata/Haldia, as the case may be.

contracts to
be deposited
in advance.

(i) No interest shall be paid by the Trustees to the

No interest

Tenderer/Contractor on the amount of Earnest Money/Security payable on

Deposit held by the Trustees, at any stage. E.M./S.D
3.5 (i) The Security Deposit shall refunded to the Contractor in terms Mode of

of Clause 9.3 hereinafter and subject to deduction, if any, under refund of

the provision of Sub-clause 3.5 (ii) herein below. Id, however, the | S.D.

Contract provides for any maintenance period. 50% of the
Security Deposit may be refunded against any of the treasury
Receipt for that amount on expiry of half of the maintenance
period and the balance deposit on the expiry of the said
maintenance period and after the Engineer has certified the final
completion of work in Form G.C.2 and the Contractor has
submitted his “No Claim” Certificate in Form G.C.3.

(i1) The Security Deposit/Earnest Money may be liable to forfeiture
at the option of the Trustees, if the Contractor fails to carry out the

work or to perform/observe any of the conditions of the Contract. The
Trustees shall also be at liberty to deduct any of their dues from the

Security Deposit, fixed Security, Earnest Money or from any sum
due or to become due to the Contractor under any other contract.

Forfeiture of
S.D.
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3.6

If stipulated in the contract as a Special Condition, the contractor shall have to submit
to the Engineer a performance Bond in the form of an irrevocable guarantee from
Kolkata/Haldia Branch, as the case may be, of any Nationalised Bank of India in the
proforma annexed hereto and for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing
which the Contract shall be liable to be terminated and the earnest money shall be
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be
borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at
liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

Bank Guarantee
in lieu of Cash
S.D. in certain
cases

3.7

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.”

4.0

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1

(a) The contract documents shall be drawn-up in English language.

English
language to be
used

(b) The contract shall be governed by all relevant Indian Acts. As applicable only
within the jurisdiction of the High Court at Kolkata, India, including the following
Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers® Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration
Agreement only).

Nk

Applicability of
laws on the
contract

4.2

After acceptance of his Tender/Offer and when called on to do so by the engineer or his
representative, the contractor shall, at his own expense, enter into and execute a
Contract Agreement to be prepared by him in the form annexed hereto. Until such
Contract Agreement is executed, the other documents referred to in the definition of the
term ‘Contract’ here-in-before, shall collectively be the Contract.

Contractor to
Execute
Contract
Agreement.

4.3

Several documents forming the contract are to be taken as mutually explanatory of one
another. Should there by any discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to correct the same and his
decision shall be final and binding on the parties to the Contract.

Interpretation of
contract
documents —
Engineers’
Power
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4.4 | Two copies of the Drawings referred to in the general and special Conditions of All Drawings are
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the Trustees’
Contractors free of cost for his use on the work, but these shall remain the property | property.
of the Trustees and hence, the Contractor shall return them to the Engineer or his
Representative on completion of the work, if not torn or mutilated on being
regularly used at site.

4.5 | The Contractor shall prove and make at his own expense any working or progress Contractor to
drawings required by him or necessary for the proper execution of the works and prepare working /
shall, when required, furnish copies of the same free of cost to the Engineer for his | progress drawings
information and/or approval, without meaning thereby the shifting of Contractor’s
responsibility on the Engineer in any way whatsoever.

4.6 | The Contractor shall not directly or indirectly transfer, assign or sublet the Contract | Contractor cannot
or any part thereof without the written permission of the Engineer. Even if such sub-let the work
permission be granted, the Contractor shall remain responsible (a) for the acts,
defaults and neglect of any sub-contractor, his agents, servants or workmen as fully
as if these were the acts, defaults or neglects of the Contractor himself or his
agents, servants or workmen and (b) for his full and entire responsibility of the
contract and for active superintendence of the works by him despite being sublet,
provided always that the provision of labourers on a “piece rate” basis shall not be
deemed to be sub-letting under this clause.

4.7 | Unless otherwise specified, the Contractor shall be deemed to have included in his | Contractors’ price
Tender/Offer all his cost for supplying and providing all constructional plant, is inclusive of all
temporary work. Materials both for temporary and permanent works, labour costs
including supervision thereof, transporting to and from the site and in and about the
work, including loading, unloading, fencing, watching, lighting, payment of fees,
taxes and duties to the appropriate authorities and other things of every kind
required for the construction, erection, completion and maintenance of the work.

4.8 | The Contractor shall be solely responsible for the adequacy, stability and safety of | Contractor is
all site operations and methods of construction, even if any prior approval thereto responsible for all
has been taken from the Engineer or his Representative. The Contractor shall not construction
be responsible for the correctness of the design or specification of the Temporary process, except
and Permanent works formulated by the Engineer; but the Contractor shall be fully | for correctness of
responsible for the correct implementation thereof, as also for any design and design and
specification prepared/proposed/used by the Contractor. specification

formulated by the
Engineer.
4.9 | Whenever required by the Engineer or his representative, the Contractor shall Contractor to

submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (¢) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or any
approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract.

submit his
programme of
work
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If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of
work within the stipulated time whenever asked to do so.

4.10 | Necessary and adequate supervision shall be provided by the Contractor Contractor
during execution of the works and as long thereafter as the Engineer or to supervise
his representative shall consider necessary during the maintenance the works
period. The Contractor or his competent and authorised agent or
representative shall be constantly at site and instructions given to him by
the Engineer or his representative in writing shall be binding upon the
Contractor subject to limitation in Clause 2.5 hereof. The Contractor shall
inform the Engineer or his representative in writing about such
representative/agent of him at site.

4.11 | The Contractor shall employ in execution of the Contract only qualified Contractor
careful and experienced persons and the Engineer shall be at liberty to to deploy
direct the Contractor to stop deployment of any of is staff, workmen or qualified
official at site and the Contractor shall within 48 hours comply with such | men and
instruction without any demur whenever the Engineer shall feel that the | Engineer’s
deployment of the person concerned will not be conducive to the proper power to
and timely completion of the work. remove

Contractor’s
men
4.12 | The Contractor shall be responsible for the true and proper setting out of | Contractor is
the works in relation to reference points/lines/levels given by the responsible
Engineer in writing. The checking of any setting-out or of any alignment | for line,
or level by the Engineer or his Representative shall not in any way relieve | level, setting
the contractor of his responsibility for the correctness thereof and he shall | out etc.
fully provide protect and preserve all stakes, templates, bench marks,
sight rails, pegs, level marks, profile marks and other things used in
setting out the works.
4.13 | From the commencement of the works till issue of the completion Contractor is

certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall
take full responsibility for the care thereof. Save for the excepted risks,
any damage, loss or injury to the work or any part thereof shall be made
good by the Contractor at his own cost as per instruction and to the
satisfaction of the engineer, failing which the Engineer or his
Representative may cause the same to be made good by any other agency
and the expenses incurred and certified by the Engineer shall deem
proper. This Clause will not apply to that part of the work, which might
have been taken over by the Trustees on partial completion of the work
and in such case the Contractor’s obligation will be limited to repairs and
replacement for manufacturing or construction defects during the
Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance
period.

responsible
to protect
the work
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4.14

The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s

Contractor is
responsible for
all damages to
other structures
/ persons
caused by him
in executing

workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not | the work.
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

4.15 | The Contractor shall immediately inform the Engineer’s Representatives if Fossils,
any fossil, coins, articles of value or antiquity and structures and other Treasure
remains or things of geological or archaeological importance be discovered travois, etc. are
at site which shall remain the property of the Trustees and protect them from | Trustees’
being damaged by his workmen and arrange for disposal of them at the property

Trustees’ expense as per the instruction of the Engineer’s Representative.

4.16

The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

(a) Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or
compensation, if any, for getting all materials and equipment required
for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in respect
of Public or Private or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the Trustees
or any other person.

(d) Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s plants
and materials.

(f) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the Trustees on
or near the site of work.

Contractor to
Indemnify the
Trustees
against all
claims for loss,
damage, etc.

4.17

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.

Dismantled
materials
Trustees’

property
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4.18

The Contractor’s quoted rates shall be deemed to have been
inclusive of the following :

(a) Keeping the site free of unnecessary obstruction and removal
from site of constructional plant wreckage, rubbish, surplus
earth or temporary works no longer required.

(b) Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion of
the work, without which payment against final bill may be
liable to be withheld.

(c) Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse and
other materials from being thrown into the water by the
Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their wages,
transport, accommodation, medical and all other statutory
benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-Contractor’s workmen, (iv) deployment of workmen
of age less than 16 years.

Contractor’s quoted
rates/price must be all
inclusive

4.19

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in these
conditions for doing any act after direction or notice shall be
reckoned from the time of such posting or despatch.

Notice to Contractor.

4.20

The Contractor and his Sub-contractor or their agents and men and
any firm supplying plant, materials and equipment shall not
publish or caused to be published any photographs or description
of the works without the prior authority of the Engineer in writing.

Contractor not to
publish photograph or
particulars of work
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4.21 | The Contractor shall at the Trustees’ cost to be decided by the Engineer | Contractor to  provide
render all reasonable facilities and Co-operation as per direction of the | facilities to outsiders
Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen to the Trustees” own staff and to the men of
other Public Body on or near the site of work and in default the
Contractor shall be liable to the Trustees for any delay or expense
incurred by reason of such default.

4.22 | The work has to be carried out by the Contractor causing the minimum | Work to cause
of hindrance for any maritime traffic or surface traffic. minimum possible

hindrance to traffic
movement

4.23 | All constructional plants, temporary works and materials when brought | Trustees’ lien
to the site by the Contractor shall be deemed to be the property of the | on Contractor’s Plant
Trustees who will have lien on the same until the satisfactory | & Equipment.
completion of the work and shall only be removed from the site in part
or in full with the written permission of the Engineer or his
Representative.

5.0 | COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.

5.1 | The Contractor shall commence the work within 7 days of the receipt of | Preliminary time to
Engineer’s letter informing acceptance of the Contractor’s tender/offer | commence work an
by the Trustees or within such preliminary time as mentioned by the | maintenance of steady rate
Contractor in the Form of Tender or the time accepted by the Trustees. | of progress
The Contractor shall then proceed with the work with due expedition
and without delay, except as may be expressly sanctioned or ordered by
the Engineer or his Representatives, time being deemed the essence of
the contract on the part of the contractor.

5.2 | The Contractor shall provide and maintain a suitable office at or near the | Contractor’s site office
site to which the Engineer’s Representative may send communications
and instructions for use of the Contractor.

5.3 | Unless specified otherwise in the contract or prior permission of the | Contractor to  observe

Engineer has been taken, the contractor shall not execute the work
beyond the working hours observed by the Engineer’s Representative
and on Sundays and Holidays observed in the Trustees’ system, except
in so far as it becomes essential on account of tidal work or for safety of
the work. If the progress of the work lags behind schedule or the work
has been endangered by any act or neglect on the part of the contractor,
then the Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night and on Sundays and
Public Holidays. Any failure of the Engineer or his Representative to
pass such an order shall not relieve the contractor from any of his
obligations. The Engineer’s decision in this regard shall be final binding
and conclusive.

Trustees’ working hours
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54

Unless stipulated otherwise in the contract all materials required for the work
shall be procured and supplied by the contractor with the approval of the
Engineer or his Representative and subject to subsequent testing as may be
required by the Engineer or his Representative. The Engineer shall exercise
his sole discretion to accept any such materials.

Contractor to
supply all
materials as per
requirement  of
the Engineer or
his representative

5.5

Unless stipulated otherwise in the contract all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the material and workmanship shall be
of the best of their respective kinds to the satisfaction of the Engineer.

Materials &
Works

5.6

Samples shall be prepared and submitted for approval of the Engineer or his
representative, whenever required to do so, all at the Contractor’s cost.

Contractor to
submit samples
for approval

Unless stipulated otherwise in the contract, the cost of any test required by the
Engineer or his representative in respect of materials and workmanship
deployed on the work, shall be borne by the Contractor.

Contractor to
arrange all
testing at his own
cost.

5.8

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(a) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping them
in his safe custody, furnishing of statement of consumption thereof in the

The Contractor
shall account for
and look after the

manner required by the Engineer or his representative, return of surplus | Trustees’
and empty container to the Trustees’ Stores as per the direction of the | materials
Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall remain | Contractor to

solely responsible for any such materials issued to him and for any loss or
damage thereof for any reason other than “Excepted Risks”, the
Contractor shall compensate the Trustees’ in the manner decided by the
Engineer and shall at no stage remove or cause to be removed any such
material from the site without his permission in writing.

compensate for
loss and damage
to Trustees’
materials

(c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant of
suitable extension of completion time of work as decided by the Engineer.
The Contractor shall not be entitled to any other compensation, monetary
or otherwise, for any delay in the supply of Trustees’ materials to him. The
Contractor shall, however, communicate his requirement of such materials
to the Engineer from time to time.

Delay in supply
of Trustees’
materials will
only entitle the
Contractor  for
extension of
completion time
of work
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(d) Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the contractor shall be recovered from the
contractor’s bills and/or any of his other dues, progressively
according to the consumption thereof on the work and/or in the
manner decided by the Engineer or his representative and at the
rate/s stipulated in the contract. These rates shall only be considered
by the contractor in the preparation of his tender/offer and these will
form the basis of escalation/variation, if in future the contractor is
required to procure and provide any such material on the written
order of the Engineer consequent on the Trustees’ failure to effect
timely supply thereof.

Recovery from
Contractor  for
Trustees’
materials under
normal
circumstances

(e) If the Engineer decides that due to the contractor’s negligence, any of
the Trustees’ materials issued to the contractor has been — (i) lost or
damaged, (ii) consumed in excess of requirement and (iii) wasted by
the contractor in excess of normal wastage, then the value thereof
shall be recovered from the contractor’s bills or from any of his
other dues, after adding 19 %% extra over the higher one of the
followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would be
determined by the Engineer.

Recovery from
Contractor  for
Trustees’
materials under
other
circumstances.

59

The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time — (I) for removal
from the site of any material which in his opinion is not in accordance
with the contract or the instruction of the engineer or his representative,
(i1) for the substitution of the proper and suitable materials, or (iii) the
removal and proper re-execution of any work which in respect of
material and workmanship is not in accordance with the contract or the
instructions of the Engineer. The Contractor shall comply with such
order at his own expense and within the time specified in the order. If
the contractor fails to comply, the Engineer shall be at liberty to dispose
any such materials and re-do any work in the manner convenient to the
Trustees by engaging any outside agency at the risk and expense of the
contractor and after giving him a written prior notice of 7 days.

Contractor  to
replace
materials/work
not acceptable to
the Engineer or
his
Representative

5.10

No work shall be covered up and put out of view by the contractor
without approval of the Engineer or his Representative and whenever
required by him, the contractor shall uncover any part or parts of the
work or make openings in or through the same as may be directed by the
Engineer or his representative from time to time and shall reinstate or
make good those part of works thus affected to the satisfaction of the
Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer, if
the initial covering up was with prior written order of the Engineer or his
Representative.

Contractor  to
seek approval of
Engineer or his
Representative
before covering
up any portion
of work
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5.11

On a written order of the Engineer or his Representative, the contractor shall
delay or suspend the progress of the work till such time the written order to
resume the execution is received by him. During such suspension the
contractor shall protect and secure the work to the satisfaction of the Engineer
or his Representative. All extra expenses in giving effect to such order shall
be considered by the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or
(b) necessary by reason of some default on the part of the contractor, or
(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the works
or any part thereof.

The Engineer shall settle and determine such extra payment and/or Extension
of completion time to be allowed to the contractor, as shall, in the opinion of
the Engineer be fair and reasonable, and the same shall be final and binding
on the Contractor.

Contractor to
suspend work
on Order from
Engineer  or
his

Representative

5.11.1

If at any time before or after commencement of the work the Trustees do not
require the whole of the work tendered for the Engineer shall notify the same
to the contractor in writing and the contractor shall stop further works in
compliance of the same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature stoppage of work or
on account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications, drawings,
designs and instructions.

5.12

When the whole of the work has been completed to the satisfaction of the
Engineer and has passed any final test prescribed in the contract, the
contractor shall, within 21 days of submission of his application to the
Engineer, be entitled to receive from him a certificate for completion of work
in Form G.C.1, annexed hereto. If any part of the total work having been
completed to the satisfaction of the Engineer, be taken over and/or used by
the Trustees, the Contractor shall on application be entitled to partial
completion certificate in the Form G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance period of
the contract, if any, shall commence from the date mentioned in such
certificate so far as the completed portion of the work is concerned.

Completion
Certificate
G.C.1.
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6.0

TERMS OF PAYMENT :

6.1

No sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and
until a certificate of final completion in Form G.C.2 has been given by
the Engineer.

On account payments, if any, made prior to issue of the certificate in
Form G.C.2, shall all be treated as mere advance, which shall stand
recoverable in full or in part, if the Engineer so decides in the context of
Contractor’s unfulfilled contract condition, if any.

All interim
payments are
advances till issue
of Certificate in
Form G.C.2

6.2

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates, as the
case may be, except as otherwise provided in the contract and when the
Engineer decides any other rate for change in the scope of work or
omission, if any, on the part of the Contractor.

Payment on the
basis of
measurements at
agreed rates.

6.3

For work of sanctioned tender value more than Rs.50,000/- or having an
initially stipulated completion period of 4 months or more, on account
payments may be made sat the discretion of the Engineer or his
Representative at intervals deemed suitable and justified by him.
Provided always that subject to execution of work of substantial value in
the context of the contract price, the interval of such on account
payments shall be decided by the Engineer or his Representative, which
shall ordinarily not be less than 1 month in between two payments for on
account bill and/or advance.

Limitation for on
account payment

6.4

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’ Measurement
Book, at intervals deemed suitable and proper by him and/or the
Engineer. The Contractor or his duly accredited Representative or Agent
shall remain present at the time of such measurement and assist the
engineer’s Representative in every manner required by him. After the
measurements taken have been entered in the Measurement Book, the
Contractor or his Agent shall sign the Measurement Book at the wend of
such Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior to such
signature. If the Contractor or his Agent fails to participate even after 3
days written notice from the Engineer’s Representative, the
measurement shall be taken ex-parte by the Engineer’s Representative
and those shall be accepted by the Contractor.

Recording of
measurements
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6.5

Based on the quantum of work and the value thereof computed in the
Measurement Book, the Contractor shall type out his bill in the
proforma approved by the Engineer and submit the same to the
Engineer’s Representative in quadruplicate, duly signed by him or his
accredited Agent over his Rubber Stamp. The Engineer or his
Representative may in his absolute discretion, allow advance
payment against such bill to the extent of an amount not exceeding
75% of the “net payable” sum of the said bill, subject to adjustment
thereof against the bill at the time of checking and auditing the bill at
the Trustees’ end. The measurement Book will not be handed over to
the Contractor; but he will obtain the abstracts of quantities, amounts
and recoveries to type out the bill.

6.6

At the discretion of the Engineer or his Representative and only in
respect of accepted offers/where estimated amount put to tender
would be Rs.2,00,000/- or more, advance payment may be made to
the extent of 75% of the value of any material purchased and brought
to the site by the Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(i1) the value of such materials shall be assessed by the engineer or
his Representative at their own discretion,

(iii) a formal agreement has been drawn up with the contractor,
under which the Trustees secure a lien on the contractor’s
materials,

(iv) the materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the
execution of the work or otherwise,

Contractor to
prepare and
submit his bills
Advance
payment against
Non-perishable
materials

(v) in the event of storage of such materials within the Trustees’
protected areas in the Docks, the contractor shall submit an
Indemnity Bond in the proforma and manner acceptable to
Trustees’ whereby the contractor shall indemnify the Trustees
against all financial loss/damage, on account of loss/damage to
such materials for whatever reasons,
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(vi) in the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favouring the Trustees and for the
same sum as is being advance, in the proforma and manner
acceptable to the Trustees. The Guarantee shall be of a
Kolkata/Haldia Branch of any Nationalised Bank or a Schedule
Commercial Bank, as the case may be, acceptable to the
Trustees and shall remain valid till the anticipated period of
consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the
validity of the Guarantee.

(vii)) The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged by
the Engineer on behalf of the Trustees.

6.7 No certificate of the Engineer or his representative shall protect the | Recovery  for
Contractor against or prevent the Trustees from obtaining repayment | wrong and over
from the Contractor, in case the Engineer or his representative | payment
should overcertify for payment or the Trustees should over-pay the
Contractor on any account.

6.8 No claim for interest shall be admissible or payable to the Contractor | Interest not
at any stage and in respect of any money or balance or Bank | admissible to
Guarantee, which may be due to the Contractor from the Trustees, | Contractor
owing to dispute or otherwise or for any delay on the part of the
Trustees in making interim or final payment or otherwise.

7.0 VARIATION AND ITS VALUATION :

7.1 The Quantities set out in the Bill of Quantities of the tender shall be | Quantities  in
treated as estimated quantities of the work and shall never be | Bill of
deemed as actual or correct quantities of the works to be executed by | Quantities  of
the contractor in fulfilment of his obligation under the contract. Tender

7.2 The Engineer shall have the power to order the Contractor in writing | Engineer’s
to make any variation of the quantity, quality or form of the works | power to vary
or any part thereof that may, in his opinion, be necessary and the | the works

Contractor upon receipt of such an order shall act as follows :
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7.2

(a) Increase or decrease the quantity of any work included in the contract.
(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included in the
contract.

(d) Change the levels, lines, position and dimensions of any part of the
work, and

(e) Execute extra and additional work of any kind necessary for completion
of the works

7.3

No such variation shall in any way vitiate or invalidate the contract or be
treated ass revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision shall
be taken into account and the contract price shall be varied accordingly.

Variation by
engineer do not
vitiate the contract

7.4

Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work upto 15% where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the bill of quantities. Provided also that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer” subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.

Where written
order for variation
is not needed

7.5

(a) The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added to
or deducted from the sum named in the tender in respect of any extra
work done or work omitted by his order.

Payment for extra
or additional, or
omitted work or
substituted  work,
Engineer’s powers

(c) All extra, additional or substituted work done or work omitted by order
of the Engineer shall be valued on the basis of the rates ad prices set out
in the contract, if in the opinion of the Engineer, the same shall be
applicable. If the contract does not contain any rates or prices directly
applicable to the extra, additional or substituted work, then the Engineer
may decide the suitable rates on the basis of Schedule of Rates
(including surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted contractual
percentage, if any thereon. In all other cases the Engineer shall solely
determine suitable rates in the manner deemed by him as fair and
reasonable, and his decision shall be final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part
thereof shall be such that, in the opinion of the Engineer, the rate of
prices contained in the contract for any item of the works or the rate
as evaluated under sub-clauses (b) and (c) of this clause, is by reason
of such omission or addition rendered unreasonable or in-applicable,
the Engineer shall fix such other rate or price as he deems proper and
the Engineer’s decision shall be final, binding and conclusive.

8.0

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

8.1

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotion or other special circumstances of any
kind beyond the control of the Contractor, cause delay in completing the
work, the contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of occurrence
of the reason and the Engineer shall thereupon consider the stated
reasons in the manner deemed necessary and shall either reject the
application or determine and allow in writing the extension period as he
would deem proper for completion of the work with or without the
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the
Contractor and his decision shall be final and binding on the Contractor.
If an extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause No.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work be not
completed within the extended time, unless stated otherwise in the
decision communicated by the Engineer, as aforesaid.

Extension of
completion time

8.2

a) If the Contractor fails to complete the work within the stipulated
dates or such extension thereof as communicated by the Engineer in
writing, the Contractor shall pay as compensation (Liquidated
Damage) to the Trustees and not as a penalty, 2% (half percent) of
the total value of work (contract piece) as mentioned in the letter of
acceptance of the tender/offer, for every week or part thereof the
work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work. The
amount of Liquidated damages shall be determined by the Engineer,
which shall be final and binding.

‘Liquidated
Damage’ and
other
compensation
due to Trustees
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(b) Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation/damage in Sub-clause
(a) of this clause, from any money due or likely to become due to the
Contractor. The payment or deduction of such compensation/damage shall
not relieve the Contractor from his obligation to complete the work or from
any of his other obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer, the work
may be ordered to be completed by some other agency at the risk and
expense of the Contractor, after a minimum three days notice in writing has
been given to the Contractor by the Engineer or his Representative.

8.3

Without being liable for any compensation to the Contractor, the Trustees may,
in their absolute discretion, terminate the contract and enter upon the site and
works and expel the Contractor there from after giving him a minimum 3 days’
notice in writing, due to occurrence of any of the following reasons and
decision of the Trustees in this respect, as communicated by the Engineer shall
be final and conclusive :

(@)

The Contractor has abandoned the contract.

Default of the
Contractors
remedies &
powers/Termi
nation of
Contract.

(i)

In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the agreed
period on account of Contractor’s lapses.

(iii)

The Contractor has failed to commence the works or has without any
lawful excuse under these conditions has kept the work suspended for at
least 15 days despite receiving the Engineer” or his Representative”
written notice to proceed with the work.

(iv)

The Contractor has failed to remove materials from site or to dismantle
or demolish and replace work for 7 days after receiving from the
Engineer or his representative the written notice stating that the said
materials or work were condemned and rejected by him under these
conditions.

™)

The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi)

Any bribe, commission, gift or advantage is given, promised or offered
by or on behalf of the contractor t any officer, servant or representative
of the Trustees or to any person on his or their behalf in relation to the
obtaining or to the execution of the contract.

(vii)

The Contractor is adjusted insolvent or enters into composition with his
creditors or being a company goes into liquidation either compulsory or
voluntary.
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8.3.1

Upon receipt of the letter of termination of work, which may be issued
by the Engineer on behalf of the Trustees, the Contractor shall hand over
all the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

832

In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the Contractor’s
risk and expense and the Contractor shall be debited any sum or sums
that may be expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly completed the work
of the work in accordance with the contract.

833

Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials
actually supplied by him and subject to recoveries as per contract,
provided the work done and materials conform to specifications at the
time of taking over by the Trustees. The payment for work shall be based
on measurements of actual work done and priced at approved contract
rates or other rates, as decided by the Engineer. The payment for
materials supplied shall be at the rates as decided by the Engineer, which
shall T in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all such case
shall be final, binding and conclusive.

834

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the
Contractor’s liabilities to the Trustees are known in all respect.

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1 On completion of execution of the work the Contractor shall maintain the | Contractor’s
same for a period, as may be specified in the form of a Special Condition | obligation for
of the Contract, from the date mentioned in the Initial Completion | maintenance
Certificate in Form G.C.1. Any defect/fault, which may appear in the | of work.

work during aforesaid maintenance period, arising, in the sole opinion of
the Engineer or his representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his
representative, shall, upon the written notice of the Engineer or his
representative, be amended and made good by the Contractor at his own
cost within seven days of the date of such notice, to the satisfaction of the
Engineer or his representative, failing which the Engineer or his
representative shall have the defects amended and made good through
other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.
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9.2

The Contractor shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on the works or taking possession, working o
using thereof by the Trustees shall not relieve the Contractor of his
obligations under the contract for full and final completion of the work.

Certificate
of final
completion

9.3

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting o the Engineer (I)
The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
Contractor, after making deduction therefrom in respect of any sum due to
the Trustees from the Contractor.

Refund  of
Security
Deposit

10.0

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION

10.1

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

Engineer’s
decision

10.2

If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

Chairman’s
award.

10.3

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

Arbitration.

10.3.1.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which his predecessor left it.
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103.2

The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.

10.3.3

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of the parties..

10.3.4

The venue of the arbitration shall be either Kolkata or Haldia as may be
fixed by the Arbitrator in his sole discretion. Upon every or any such
reference the cost of any incidental to the reference and award respectively
shall be in the discretion of the Arbitrator who may determine, the amount
thereof or by whom and to whom and in what manner the same shall be
borne and paid.

10.3.5

The Award of the Arbitrator shall be final and binding on all parties subject
to the provisions of the Indian Arbitration Act 1940 or any amendment
thereof. The Arbitrator shall give a separate award in respect of each item of
disputes and respective claim referred to him by each party and give reason
for the award.

10.3.6

The Arbitrator shall consider the claims of all the parties to the contract —
within only the parameters of scope and conditions of the contract in
question.

10.3.7

Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made thereunder, for the time being in force, shall apply
to the arbitration proceedings under this Clause.

10.4

The Contractor shall not suspend or delay the work and proceed with the
work with due diligence in accordance with Engineer’s decision. The
Engineer also shall not withhold any payment, which, according to him, is
due or payable to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

10.5

Provided always as follows:

[a] | Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the cases of contracts, where tendered amount
appearing in the letter of acceptance of the tender / offer is less than
Rs.40,00,000/-.

[b] | The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer
within 30 days from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed justifications, in
the context of contract conditions.
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Contractor’s dispute if any arising only during the maintenance
period, if any, stipulated in the contract, must be submitted to the
Engineer, with detailed justification in the context of contract
conditions, before the issuance of final completion certificate in
Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after submission
of certificate in form G.C.3 by him.

Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall
not be entertained by the Engineer and / or by any Arbitrator
subsequently.

The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole
discretion, by adding the names of new Arbitrators and / or by
deleting the names of existing Arbitrators, without making any
reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

I/'We

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions
of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of
Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill
of Quantities within months / weeks from the date of order to commence the work and in the event of
our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form
hereto annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance of
the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of
Contract and 1 / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of
the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED

I/ We require days / months preliminary time to arrange and procure the materials required by the

work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance)), HDC, vide Receipt No.

of as Earnest Money.
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I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

Dated : (Signature of Bidder with Seal)

WITNESS :

Name of the
Signature : Bidder :
(In Block letters )

Name : Address :
(In Block letters )

Address :

Occupation :
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Syama Prasad Mookerjee Port, Kolkata

FORM G.C.1

Contractor

Address  -mmmmmmm e e e e e e e s e

Date of COMPIEtION C...coviiiieeiiiiiiiieeeeiecieeie e e ccerratreeeeeessesstsstesessesssssssssnneseessssensasnses
Dear sir(s),

This is to certify that the following work viz :-

NN 1 1LY o) R ) o

WOTK OFder NOu .t iiiiiitiieeteiiieereieenereenereetessstescssensescnsssencssoscsssssssssensnses
N1 L 1e7 Y T Y o VAR

Contract NO. coevevrereienenreneneenennns

which was carried out by you is in the opinion of the undersigned complete in every respect on the

day of 2000 1in accordance with terms of the Contract and you are required to

maintain the work as per Clause 62 of the General Conditions of Contract and under provisions of the

Contract for a period of weeks / months / years

from the day of 20....uuue.
to _day of 20..........

Yours faithfully,

SIgNAtUre. ..o vueeiiiiiiiiiiiiieieieieieeneneenenenns
(ENGINEER/ENGINEER’S REPRESENTATIVE)

Designation....cccvveeeeieieieieiiiiiieeeneirenenenanns
OFFICE SEAL
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Syama Prasad Mookerjee Port, Kolkata

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.
This is to certify that the following work viz:-

NAIE Of WOTK  1rtriiniiiieiiiitiiieeiiiieentereerereeeseseeseescacsstscssencssescscnscnsnsences

WOrKk Order NOu..ouiuieeieriniiiiiiiieiiirenetireteerenseetnesasensenssnsenssnons

Contract No. ...coeeviniiiniiniiiiininnenn.

Resolution & Meeting No. .....cccvvvveeieinnnnnen.

Allocation @ .....ccevvevenieniniinincinnnnnn.

which was carried out by Shri/MesSrS.....cccveiiieiireeeeeireeeneeienereneceerensanens is now complete in every respect in

accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by
the Contractor.

SIgNAtUre. . .cuiueeiiieiiiiiiiiieieieieieenenenenenenns
(ENGINEER/ENGINEER’S REPRESENTATIVE)

DESIGNATION......ccvtvriiuiriniinrincinieeancnaee
OFFICE SEAL
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Syama Prasad Mookerjee Port, Kolkata

FORM G.C.3

(‘NO CLAIM ‘ CERTIFICATE FROM CONTRACTOR)

The Engineer
Syama Prasad Mookerjee Port, Kolkata

Kolkata.

Dear Sir,

1/ We do hereby declare that I / we have received full and final payment from the Syama Prasad Mookerjee
Port, Kolkata for the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement No......ceveiiieiiiiiiiiieniieneienenenenen.. | D PPt

and I / we have no further claim against the Syama Prasad Mookerjee Port, Kolkata in respect of the above-
mentioned job.

Yours faithfully,

(Signature of the Contractor)

Dated

(OFFICIAL SEAL OF THE CONTRACTOR)
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Syama Prasad Mookerjee Port, Kolkata
PROFORMA OF FORM OF AGREEMENT

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF AGREEMENT
THIS AGREEMENT made this ................cooooinin. day of. ...l 200............. between the Board of Trustees

for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called “Trustees” which
expression shall unless excluded by or repugnant to the context be deemed to include their successors in office) of the one part
AN L (hereinafter called “ the Contractor ”, which
expression shall unless excluded by or repugnant to the context be deemed to include its heirs, executors, administrators,
representatives and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz.
.................................................................................................................................. and have accepted a
Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS AGREEMENT WITNESSETH

as follows :

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in General
Conditions of Contract hereinafter referred to.
2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz.

(a) The said Tender / Offer & the acceptance of the Tender / Offer

(b) The General Conditions of Contract

(©) The Special Conditions of Contract

(d) The Conditions of Tender

(e) The Technical Specifications

® The Schedule of Rates

(2) The Terms of Payment

(h) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual
consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the Contractor
hereby covenant with the Trustees to execute and maintain the work in conformity in all respects with the provisions of
the contract.

4, The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of the
Work, the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed (or have
hereunto set their respective hands and seals) the day and year first above written.
The Seal OF ... e

N AINIC i

Or

SIGNED, SEALED AND DELIVERED

DY the SAIA ..ottt e
In the presence of:

NI e
AATESS: ..t e

The Common Seal of the Trustees was hereunto affixed in the presence of:
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the Kolkata/Haldia, as the
case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as decided by the Engineer / Legal
Adviser of the Trustees.

To

The Board of Trustees

for the Port of Kolkata.

BANK GUARANTEE NO......ccoiiiiiiiiiiiieeee DATE.......cccooiiiii
Name of issuing Bank...........cooooiiiiiiiii
Name of Branch........cccooiiiiiiii e e
AAAIESS. ..

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major port Trust Act, 1963 (
Act 38 of 1963), having agreed to eXemPt SKIT / IMESSIS .....uinintniiit ettt e e et e e et e e e et e e eeaneeee a
proprietary / Partnership / Limited / Registered Company, having its Registered Office at

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit through deduction from
the Contractors’ bills under the terms and conditions of a contract made between the Trustees and the Contractor for .....................

.................................... /Haldia, further agree that if a written demand is made by the Trustees through any of its officials for honoring
the Bank Guarantee constituted by these presents, We,.........oviiiiiiiiiiiiiiiieeieieeeaes Branch, Kolkata ......... .........cooviiiinni,
/Haldia shall have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to
the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata Port Trust”,
without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no ground for us,...............

............................................................. (Name of Bank), Branch,
Kolkata...........cooviiiiiiiiinan, /Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The very fact that We,
......................................................... Branch,Kolkata .................................. /Haldia, decline or fail or neglect to honour

the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee
unconditionally without any reference, whatsoever, to the contractor.

2 I, o Branch,Kolkata..............cc.ooviviiiinnnnnn.. Haldia,
further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is sufficient for us, ............... ....ooiiiniat.
Branch, Kolkata ...............c.coooiii / Haldia, to pay the amount covered by this Bank Guarantee in full and in the manner aforesaid
and within the time aforesaid without reference to the contractor and no protest by the contractor, made either directly or indirectly or
through Court , can be valid ground fOr US, ..........co oot s e e Branch,Kolkata
..................................... /Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner and within the time
aforesaid.

3. Y, o Branch, Kolkata ........................... /Haldia, further agree that the Bank

Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due performance of the said contract
by the contractor and that is shall continue to be enforceable till all the dues of the Trustees under and/or by virtue of the terms and
conditions of the said contract have been fully paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that the
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terms and conditions of the said contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have
discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of
.............................................. day of .......................19......and subject all so that the provision that the Trustees shall have no
right to demand payment against this guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid validity period up
B0 et Or any extension thereof made by us, ....................... Branch, Kolkata .......................couiie /Haldia, in
further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined
by the Trustees, only on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee.

4. IV, o e e e Branch,Kolkata .................cccoeviiiinnnn. /Haldia,
further agree that, without our consent and without affecting in any manner our obligations hereunder, the Trustees shall have the fullest
liberty to vary from time to time any of the terms and conditions of the said contract or to extend the time for full performance of the said
contract including fulfilling all obligations under the said contract by the contractor or to postpone for any time or from time to time any of
the powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the said
contract and We, ...........oooiiiiiiiiiiiiiiii, Branch, Kolkata ........................cooei /Haldia, shall not be relieved from our liability
by reason of any such variation or extension being granted to the contractor or for any fore-bearance, act or commission on the part of the

Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under the law

relating to sureties would, but for this provision, have effect of so relieving US,...........ccooeiiiiiiiiiiiiiiiinninn.. Branch,
Kolkata........ooovviiiiiiiiiiiiannn, /Haldia.
5. W Branch, Kolkata ......................... /Haldia, lastly undertake not to revoke this Bank

Guarantee during its currency except with the previous consent of the Trustees in writing.

(OFFICIAL SEAL OF THE BANK)
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INTEGRITY PACT

Between
Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata) hereinafter referred to as “The Principal/ Employer”.

And
................................ hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for ......................... The Principal
values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and of
fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the tender
process and the execution of the contract for compliance with the principles mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings
prior to, during and subsequent to the currency of the contract to be entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said stores/
equipment at a competitive price in conformity with the defined specifications/ scope of work by avoiding the high cost and the
distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORS to abstain
from bribing or indulging in any corrupt practice in order to secure the contract by providing assurance to them that their
competitors will also abstain from bribing and other  corrupt practices and the PRINCIPAL/EMPLOYER will commit to
prevent corruption, in any form, by its officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will, in particular, before and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential/ additional information through
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract
execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Indian
Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to
observe the following principles during his participation in the tender process and during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the
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Principal’s employees involved in the tender process or the execution of the contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of the contract.

=

The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether
formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding process.

c¢. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, any
information or document provided by the Principal as part of the business relationship, regarding plans, technical proposals
and business details, including information contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India, if
any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the foreign
principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the Indian
agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is
annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed to or
intends to make to agents, brokers or any other intermediaries in connection with the award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such
offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of Section 2
above, or in any other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the
Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the
Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the contract
according to Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated damages of the
contract value or the amount equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact
with any other Company in any country conforming to the anti corruption approach or with any other Public Sector
Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify his exclusion from the tender
process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken
as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this Integrity
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Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-
contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance with
provisions of the extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply
with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions
neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designated
by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTORC(s) accepts that the Monitor has the right to access without restriction to all contract
documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR
will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional access to his
contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to
treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to
the contract provided such meetings could have an impact on the contractual relations between the Principal and the Contractor.
The parties offer to the Monitor, the option to participate in such meetings.

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer of
Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the date of reference or intimation to him by the
Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation.
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of the
Principal and request the Management to discontinue or to take corrective action, or to take other relevant action. The Monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the
Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or reported to the
Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner,
Government of India.

(j) The word ‘Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER or
its agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER/CONTRACTORS
and the BIDDER/CONTRACTOR shall provide necessary information and documents in English and shall extend all possible
help for the purpose of such examination.
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Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of the
contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire
after 6 months from the date of signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as
specified above, unless it is discharged/determined by Chairman, SMP Kolkata.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal in
Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains valid. In
this case, the parties will strive to come to an agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & Address) .......ooevveuiiiiiniiiiiiiinenen,

Witness 2:

(Name & Address) ....o.oovviiiiiiiiiiiiiieiieieeee e
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GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1

1.2

1.3

2.0

2.1

2.1.1

2.2

221

222

223

23

24

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not
registered with SMP, Kolkatashall apply for registration in the prescribed Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of the
principal confirming the agency agreement and giving the status being enjoyed by the agent and the commission/
remuneration/salary/retainer ship being paid by the principal to the agent before the placement of order by SMP
Kolkata.

Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have stated
that they are not paying any commission to the Indian agents, and the Indian representative is working on the basis of

salary or as retainer, a written declaration to this effect should be submitted by the party (i.e. Principal) before finalizing
the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authorization and authority given to
commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is real
substantial Company and details of the same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India, is
to be paid by SMP, Kolkatain Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether
manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing the
agent to make an offer in India in response to tender either directly or through the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the
Tenderer in the quoted price(s), is to be paid by SMP, Kolkatain India in equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for payment of the
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 90 days
after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned tender

liable for rejection or in the event of a contract materializing, the same liable to termination by SMP Kolkata. Besides
this there would be a penalty of banning business dealings with SMP, Kolkata or damage or payment of a named sum.
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ADDENDUM

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210 by the Board of Trustees for the Port of Kolkata in the 13"
Meeting held on 26.02.2013.

i Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / service / O&M contract only
and not for procurement contract for which existing system as mentioned in the GCC should be followed.

ii.  There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto Rs.10 crore. EMD of
project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by which it exceeds Rs.10 crore.

iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD beyond Rs.10 lakh may be
accepted in the form of Bank Guarantee issued by an Indian Nationalized / Scheduled Bank.

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of opening of bid or on finalization / acceptance of
tender, whichever is earlier.
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