No. 1&CF/SDM/DOCK/T/1085/1073 Date: 26 .02.2021
[NIT-1]

SHORT TENDER NOTICE
E-Tender under two stage two part system (Techno-Commercial Bid and Price Bid) are invited as per
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex.

» Name of work : CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND
CABLE TRENCH INCLUDING WIDENING OF PAVER BLOCK
TOPPED ROAD LEADING FROM GATE NO. — 12 (EMPTY
GATE) TOWARDS FLOATING JETTY AT THE EXTENDED
AREA OF G. C. BERTH AT HALDIA, HDC.

» E-Tender No : 1&CF/SDM/DOCK/T/1085

» Estimated Cost : Rs. 7,48,99,952.57 (Rupees Seven Crore Eighty Lakh
Eighty One Thousand Six Hundred Seventy Three and
paisa Forty only).

» Date and Time for pre- | : Pre-bid Meeting on 10.03.2021 at 12.00 PM at the office
bid meeting & site of General Manager (Engineering), HDC, at Chiranjibpur
visit. Operational Building followed by site visit.

» Last date of : 22.03.2021
submission of e-tender Submission Up to 15:00 hrs.

Details of the Tender & Tender Documents are available in website (www.kolkataporttrust.gov.in) and have to
participate in bidding process through their website https://kopt.enivida.in only. Interested bidders may contact at
abose.hdc@kolkataporttrust.gov.in



No. I&CF/SDM/DOCK/T/1085/1073 Date: 26 .02.2021

3. NOTICE INVITING TENDER

WORK TITLE: - CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND CABLE TRENCH INCLUDING
WIDENING OF PAVER BLOCK TOPPED ROAD LEADING FROM GATE NO. — 12 (EMPTY
GATE) TOWARDS FLOATING JETTY AT THE EXTENDED AREA OF G. C. BERTH AT
HALDIA, HDC.

E-Tender under two stage two part system (Techno-Commercial Bid and Price Bid) are invited from resourceful,
experienced and bonafide agencies with sound technical and financial capabilities on fulfilling the following Pre-
gualification Criteria;

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

i) Average Annual Financial Turnover during the last three years, ending on 31-03-2020, should be at least
30% of the estimated cost.

ii) Experience of having successfully completed similar works during last 7 years ending last day of month
previous to the one in which applications are invited should be either of the following: -

a. Three similar completed works costing not less than the amount equal to 40 % of the estimated cost.
Or

b. Two similar completed works costing not less than the amount equal to 50 % of the estimated cost.
Or

c. One similar completed works costing not less than the amount equal to 80 % of the estimated cost.

iii) Similar works means: -

Successful completion of Construction of Drainage System / Reinforced Cement Concrete Structure and/or
Construction of road / pavement / hardstand / yard with paver blocks / concrete blocks / in situ concrete /
Bituminous course or any combination of above.

TENDER AUTHORITY:-

Sr. Dy. Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2" Floor], P.O.- Haldia, Dist.
Purba Medinipur — 721 604, Tele-Fax:- [03224]-252110.

Due 22.03.2021 Time UPTO Date of | 22.03.2021 Time 15:30 hrs.
Date 15:00 hrs. | Opening of onwards.
Tender

Bid document will be available on website (www.kolkataporttrust.gov.in) Bidders will have to
participate in bidding process through website https://kopt.enivida.in only.

Date and Time for pre- | Pre-bid Meeting on 10.03.2021 at 12.00 PM at the office of General
bid meeting & site visit. | Manager (Engineering), HDC, at Chiranjibpur Operational Building
followed by site visit.

Cost of Tender | Rs. 1,770.00 (Rupees One Thousand Seven Hundred Seventy only).
document (Non-
refundable).

Time Of Completion 11 (Eleven) months.

Estimated Cost Of | Rs. 7,48,99,952.57 (Rupees Seven Crore Forty Eight Lakh Ninety Nine
Work. Thousand Nine Hundred Fifty Two and paise Fifty Seven only).
Transaction Fee for Rs. 8,850.00 (Rupees Eight Thousand Eight Hundred Fifty only).

bidding in RailTel.




3.4 OTHER INSTRUCTIONS:-

3.4.1 E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful,
experienced and bonafide bidders with sound technical and financial capabilities for the above mentioned work at
Haldia Dock Complex.

3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender documents
are available in web site from website (www.kolkataporttrust.gov.in) and have to participate in bidding process
through website https://kopt.enivida.in only.

3.4.3 E-Tender Document shall neither be issued by post nor sold.

3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be
summarily rejected.

3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the original
documents.

3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996,
West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An
amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from
all the bills of the contractor for onward transmission of the same to the appropriate authority.

3.4.7 E-Tenderers will be received through https://kopt.enivida.in up to 15:00 hrs. on the last date of
submission and opening of tender specified above.

3.4.8 Techno Commercial Part of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated date.

3.4.9 Price Part of only technically & commercially qualified bidders will be opened at a later date under due
intimation to all concerned.

3.4.10 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on
the next working day.

3.4.11 It is stated here that the subject tender may not be extended further.

3.4.12 SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part without
assigning any reason whatsoever thereof.

General Manager (Engg.)
Haldia Dock Complex
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1. SCHEDULE OF TENDER (SOT)

E-Tender under two stage two part system (Techno-Commercial Bid and Price Bid) are invited from reliable, bonafide
& experienced agency with required experience as per Prequalification criteria stipulated in Tender Document for
“CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND CABLE TRENCH INCLUDING WIDENING OF
PAVER BLOCK TOPPED ROAD LEADING FROM GATE NO. — 12 (EMPTY GATE) TOWARDS FLOATING JETTY
AT THE EXTENDED AREA OF G. C. BERTH AT HALDIA, HDC” as per Bill Of Quantities to Haldia Dock Complex.
Bid Document may be seen from the RailTel Portal (https://kopt.enivida.in). Corrigenda or clarifications, if any, shall
be hoisted on the above mentioned website only. The tender is also published on SMP, Kolkata website

(www.kolkataporttrust.gov.in).

a. E-TENDER NO.

1&CF/SDM/DOCK/T/1085

b. MODE OF TENDER

e-Procurement System

(Online through RailTel Portal (https://kopt.enivida.in).
The intending bidders are required to submit their offers
electronically through e-tendering portal. No physical tender is
acceptable by Haldia Dock Complex, Haldia.

c. i) Date of NIT available to parties to download.

01.03.2021 to 22.03.2021

ii) Date and Time for pre-bid meeting & site visit.

Pre-bid Meeting on 10.03.2021 at 12.00 PM at the
office of General Manager (Engineering), HDC, at
Chiranjibpur Operational Building followed by site
Visit.

d. i) Estimated Cost Of Work.

Rs. 7,48,99,952.57 (Rupees Seven Crore Forty Eight
Lakh Ninety Nine Thousand Nine Hundred Fifty Two
and paise Fifty Seven only).

ii) Bid Document fee.

The intending bidders should submit Bid Document Fee of INR
Rs. 1,770.00 (Rupees One Thousand Seven Hundred
Seventy only) including 18%b GST.

e. Transaction Fee for bidding in RailTel Portal.

Rs. 8,850.00 (Rupees Eight Thousand Eight Hundred
Fifty only).

f. Last date of submission of Bid Document fee.

22.03.2021 upto 15.00 Hrs.

g. Date of starting of online e-tender for submission
of Techno-Commercial Bid & Price Bid.

01.03.2021

h. Date of closing of online e-tender for
submission of Techno-Commercial Bid & Price Bid.

22.03.2021 (Up to 3:00 P.M.).

i. Date & time of opening of the subject tender.

22.03.2021 (After 3:30 P.M.).




2. SHORT TENDER NOTICE

E-Tender under two stage two part system (Techno-Commercial Bid and Price Bid) are invited as per Prequalification
criteria stipulated in Tender Document for the following work at Haldia Dock Complex.

» Name of work

CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND
CABLE TRENCH INCLUDING WIDENING OF PAVER BLOCK
TOPPED ROAD LEADING FROM GATE NO. — 12 (EMPTY
GATE) TOWARDS FLOATING JETTY AT THE EXTENDED AREA
OF G. C. BERTH AT HALDIA, HDC.

» E-Tender No

1&CF/SDM/DOCK/T/1085

» Estimated Cost

Rs. 7,48,99,952.57 (Rupees Seven Crore Eighty Lakh Eighty
One Thousand Six Hundred Seventy Three and paisa Forty

only).

» Date and Time for pre-
bid meeting & site
visit.

Pre-bid Meeting on 10.03.2021 at 12.00 PM at the office of
General Manager (Engineering), HDC, at Chiranjibpur
Operational Building followed by site visit.

> Last date of
submission of e-tender

22.03.2021
Submission Up to 15:00 hrs.

Details of the Tender & Tender Documents are available in website (www.kolkataporttrust.gov.in) and have to
participate in bidding process through their website https://kopt.enivida.in only. Interested bidders may contact at
abose.hdc@kolkataporttrust.gov.in



3. NOTICE INVITING TENDER

WORK TITLE: - CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND CABLE TRENCH INCLUDING
WIDENING OF PAVER BLOCK TOPPED ROAD LEADING FROM GATE NO. — 12 (EMPTY
GATE) TOWARDS FLOATING JETTY AT THE EXTENDED AREA OF G. C. BERTH AT HALDIA,
HDC.

E-Tender under two stage two part system (Techno-Commercial Bid and Price Bid) are invited from resourceful,
experienced and bonafide agencies with sound technical and financial capabilities on fulfilling the following Pre-
gualification Criteria;

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

i) Average Annual Financial Turnover during the last three years, ending on 31-03-2020, should be at least 30%
of the estimated cost.

ii) Experience of having successfully completed similar works during last 7 years ending last day of month previous
to the one in which applications are invited should be either of the following: -

a. Three similar completed works costing not less than the amount equal to 40 % of the estimated cost.
Or

b. Two similar completed works costing not less than the amount equal to 50 % of the estimated cost.
Or

c. One similar completed works costing not less than the amount equal to 80 % of the estimated cost.

iii) Similar works means: -

Successful completion of Construction of Drainage System / Reinforced Cement Concrete Structure and/or Construction
of road / pavement / hardstand / yard with paver blocks / concrete blocks / in situ concrete / Bituminous course or
any combination of above.

TENDER AUTHORITY:-

Sr. Dy. Manager (1&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2™ Floor], P.O.- Haldia, Dist. Purba
Medinipur — 721 604, Tele-Fax:- [03224]-252110.

Due 22.03.2021 Time UPTO Date of | 22.03.2021 Time 15:30 hrs.
Date 15:00 hrs. | Opening of onwards.
Tender

Bid document will be available on website (www.kolkataporttrust.gov.in) Bidders will have to
participate in bidding process through website https://kopt.enivida.in only.

Date and Time for pre- | Pre-bid Meeting on 10.03.2021 at 12.00 PM at the office of General
bid meeting & site visit. | Manager (Engineering), HDC, at Chiranjibpur Operational Building
followed by site visit.

Cost of Tender | Rs. 1,770.00 (Rupees One Thousand Seven Hundred Seventy only).

document (Non-

refundable).

Time Of Completion 11 (Eleven) months.

Estimated Cost Of | Rs. 7,48,99,952.57 (Rupees Seven Crore Forty Eight Lakh Ninety Nine
Work. Thousand Nine Hundred Fifty Two and paise Fifty Seven only).
Transaction Fee for Rs. 8,850.00 (Rupees Eight Thousand Eight Hundred Fifty only).

bidding in RailTel.




3.4 OTHER INSTRUCTIONS:-

3.4.1 E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful, experienced
and bonafide bidders with sound technical and financial capabilities for the above mentioned work at Haldia Dock
Complex.

3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender documents are
available in web site from website (www.kolkataporttrust.gov.in) and have to participate in bidding process through
website https://kopt.enivida.in only.

3.4.3 E-Tender Document shall neither be issued by post nor sold.

3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be
summarily rejected.

3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender document.
Trustees reserve the right to verify the submitted copies of documents / credentials with the original documents.
3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, West
Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount of
cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the bills of
the contractor for onward transmission of the same to the appropriate authority.

3.4.7 E-Tenderers will be received through https://kopt.enivida.in up to 15:00 hrs. on the last date of submission
and opening of tender specified above.

3.4.8 Techno Commercial Part of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated date.

3.4.9 Price Part of only technically & commercially qualified bidders will be opened at a later date under due intimation
to all concerned.

3.4.10 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on the
next working day.

3.4.11 It is stated here that the subject tender may not be extended further.

3.4.12 SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part without
assigning any reason whatsoever thereof.

General Manager (Engg.)
Haldia Dock Complex



4. Important instructions for E-procurement

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer
version 8 or above, and Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions available
on the RailTel Portal (https://kopt.enivida.in) before responding to this e-tender:

» Bidders Manual Kit

» Help for Contractors

> FAQ

Contact Persons (Haldia Dock Complex . SMP, Kolkata):

A. K. Bose, Sr. Dy. Manager (I&CF), Mob: 9434744410, email : abose.hdc@kolkataporttrust.gov.in

Process of E-tender :

THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT
https://kopt.enivida.in

Vendors are required to register themselves online with https://kopt.enivida.in

Contact person (Haldia Dock Complex):
1. Sri. A. K. Bose
Sr. Dy. Manager (1&CF)
Haldia Dock Complex
Ph. No. 03224 252118
abose.hdc@kolkataporttrust.gov.in
Mb. No. 9434744410

Contact persons (RailTel Portal):

1. Sri Siddharth Ghosh — Mob: 9355030604 email: ewizardsiddharth@gmail.com
See CPP Portal for Contact details.

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
2 https://kopt.enivida.in Tenders will be opened electronically on specified date and time as
given in the Tender.

All entries in the tender should be entered in online Technical & Commercial Formats without any
3 ambiguity.

4 Information about tenders /corrigendum uploaded shall be sent by email only during the process
till finalization of tender. Hence the vendors are required to ensure that their corporate email 1.D.
provided is valid and updated at the time of registration of vendor with https://kopt.enivida.in.
Vendors are also requested to ensure validity of their DSC (Digital Signature Certificate).
E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender :

a) Vendor(s) need to submit necessary Tender fees to be eligible to bid online in the e-
tender. Tender fees are non-refundable.

b) The process involves Electronic Bidding for submission of Technical and Commercial Bid.

c) Inall cases, vendor should use their own ID and Password along with Digital Signature at
the time of submission of their bid.

d) During the entire e-tender process, the vendors will remain completely anonymous to one
another and also to everybody else.




e) The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

f) All electronic bids submitted during the e-tender process shall be legally binding on the
vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance
of the same by the Buyer will form a binding contract between Buyer and the Vendor for
execution of supply.

g) Itis mandatory that all the bids are submitted with digital signature certificate otherwise
the same will not be accepted by the system.

h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in
full or part as the case may be without assigning any reason thereof.

i) No deviation of the terms and conditions of the tender document is acceptable. Submission
of bid in the e-tender floor by any vendor confirms his acceptance of terms & conditions
for the tender.

7 Any order resulting from this tender shall be governed by the terms and conditions mentioned
therein.

8 No deviation to the technical and commercial terms & conditions are allowed.

9 The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt
of bid(s) without assigning any reason thereof.

10 Vendors are requested to read the vendor guide and see the video in the page
https://kopt.enivida.in to familiarize them with the system before bidding.

11 No deviation of the terms and conditions of the tender document is acceptable. Submission of bid
in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the tender.

12 | The bidders must upload all the documents required as per terms of NIT. Any other document
uploaded which is not required as per the terms of the NIT shall not be considered.

13 | The bid will be evaluated based on the filled-in technical & commercial formats.

14 | The documents uploaded by bidder(s) will be scrutinized. In case any of the information furnished
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.
Punitive action including suspension and banning of business can also be taken against defaulting
bidders.

15 Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering
portal of CPP.

16 Due date of submission of tender will not be extended under any situation.




KOPT e-Nivida Special Instruction to Bidders

e-Procurement is the complete process of e-Tendering from publishing of tenders online, inviting online bids
, evaluation and award of contract using the system. You may keep a watch of the tenders floated under
https://kopt.enivida.in. The link of e-procurement portal is also given on our official portal i.e www.
https://www.kolkataporttrust.gov.in/ under TENDER TAB.

These will invite for online Bids. Bidder Enrolment can be done using "Online Bidder Enrolment”.
The instructions given below are meant to assist the bidders in registering on the e-tender Portal, and
submitting their bid online on the e-tendering portal as per uploaded bid.

More information useful for submitting online bids on the eNivida Portal may be obtained at:
https://kopt.enivida.in

GUIDELINES FOR REGISTRATION:

1. Bidders are required to enroll on the e-Procurement Portal
(https://kopt.enivida.in/bidderRegistration/newRegistration) or click on the link “Bidder
Enrolment ” available on the home page of e-tender Portal by paying the Registration fee of Rs.2000/-
+Applicable GST.

2. As part of the enrolment process, the bidders will be required to choose a unique username and assign
a password for their accounts.

3. Bidders are advised to register their valid email address and mobile numbers as part of the registration
process. These would be used for any communication with the bidders.

4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Only
Class 111 Certificates with signing + encryption key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.

5. Only valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure
that they do not lend their DSC’s to others which may lead to misuse.

6. Bidder then logs in to the site through the secured log-in by entering their user ID /password and the
password of the DSC / e-Token.

7. The scanned copies of all original documents should be uploaded in pdf format on e-tender portal.

8. After completion of registration payment, bidders need to send their acknowledgement copy on our help
desk mail id enividahelpdesk@gmail.com/for activation of account.

SEARCHING FOR TENDER DOCUMENTS

1. There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders
by several parameters.

2. Once the bidders have selected the tenders they are interested in, you can pay the Tender fee and
processing fee (NOT REFUNDABLE) by net-banking / Debit / Credit card then you may download the
required documents / tender schedules, Bid documents etc. Once you pay both fee tenders will be moved

9



to the respective ‘requested’ Tab. This would enable the e- tender Portal to intimate the bidders through
SMS / e-mail in case there is any corrigendum issued to the tender document.

PREPARATION OF BIDS

1. Bidder should take into account any corrigendum published on the tender document before submitting
their bids.

2. Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid.

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF formats. Bid Original documents may be scanned
with 100 dpi with Colour option which helps in reducing size of the scanned document.

4. To avoid the time and effort required in uploading the same set of standard documents which are required
to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card
copy, GST, Annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can use “My
Documents” available to them to upload such documents.

5. These documents may be directly submitted from the “My Documents” area while submitting a bid, and
need not be uploaded again and again. This will lead to a reduction in the time required for bid submission
process. Already uploaded documents in this section will be displayed. Click “New” to upload new
documents.

SUBMISSION OF BIDS

1. Bidder should log into the website well in advance for the submission of the bid so that it gets uploaded
well in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other
issues.

2. The bidder has to digitally sign and upload the required bid documents one by one as indicated in the
tender document as a token of acceptance of the terms and conditions laid down by SMP, Kolkata.

3. Bidder has to select the payment option as “e-payment” to pay the tender fee as applicable and enter
details of the instrument.

4. In case of BG bidder should prepare the BG as per the instructions specified in the tender document. The
BG in original should be posted/couriered/given in person to the concerned official before the Online
Opening of Financial Bid. In case of non-receipt of BG amount in original by the said time, the uploaded bid
will be summarily rejected.

5. Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. If the price bid has been given as a standard BOQ format with
the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders are
required to download the BOQ file, open it and complete the white Colored (unprotected) cells with their
respective financial quotes and other details (such as name of the bidder). No other cells should be changed.
Once the details have been completed, the bidder should save it and submit it online, without changing the
filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected.
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6. The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time
for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders
should follow this time during bid submission

7. The uploaded tender documents become readable only after the tender opening by the authorized bid
openers.

8. Upon the successful and timely submission of bid click “Complete” (i.e. after Clicking “Submit” in the
portal), the portal will give a successful Tender submission acknowledgement & a bid summary will be
displayed with the unique id and date & time of submission of the bid with all other relevant details.

9. The tender summary has to be printed and kept as an acknowledgement of the submission of the tender.
This acknowledgement may be used as an entry pass for any bid opening meetings.

For any clarification in using eNivida Portal:

1. Any queries relating to the tender document and the terms and conditions contained therein should be
addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the
tender.

2. Any queries relating to the process of online bid submission or queries relating to e-tender Portal in
general may be directed to the Helpdesk Support.

Please feel free to contact eNivida Helpdesk (as given below) for any query related to e-tendering.
Phone No. 011-49606060/7278929467/8448288981
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com/
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5. INSTRUCTIONS TO BIDDER

E-TENDER FOR “CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND CABLE TRENCH
INCLUDING WIDENING OF PAVER BLOCK TOPPED ROAD LEADING FROM GATE NO. — 12
(EMPTY GATE) TOWARDS FLOATING JETTY AT THE EXTENDED AREA OF G. C. BERTH AT
HALDIA, HDC”.

5.0 PREFACE:

51

The work as described in the tender shall be executed in Haldia and in accordance with the attached General
Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) & detailed Bill
Of Quantities. Location Plan of the place of work might be inspected at the office of the SR. DY. MANAGER
(DOCK), 1&CF on any working day before quoting for the tender.

BID DOCUMENT FEE:

Cost of tender document are to be physically deposited at the office of Tendering Authority Sr. Dy. Manager
[Dock], 1&CF Division, 2nd floor Operational Building, Chiranjibpur, Haldia Dock Complex, Haldia, PIN 721604,
separately in a single sealed envelope, mentioning Tender no. with proper marking.

Demand Draft /Banker’s Cheque /Pay Order etc. against cost of tender document, should be submitted/deposited
on any scheduled/ nationalized Bank, by the bidder in favour of Syama Prasad Mookerjee Port, Kolkata payable
at Haldia before opening of the tender, as specified in the Tender Document.

5.1.1 Details of cost of e-tender paper remitted should be entered by the participating bidder in the space
provided in the e-tender as indicated hereunder:

a) Name of remitting bidder

b) Tender No.

C) Amount remitted

d) Date of remittance

e) DD/BC No.

Tender submitted without requisite Bid Document Fee will be liable for rejection.

52 MODE OF SUBMISSION OF BID :

5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set

out in the bid documents and no deviation will be accepted.

5.2.2 Techno commercial part shall contain the following which are to be uploaded: -

I. Essential Document:-

a) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion Certificates

from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification criteria.

b) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 3  (three)

financial years (i.e. 2017-2018, 2018-2019, 2019-2020).
I1. Non-Essential Document:-

a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector undertaking
in India.
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b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm
/partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding
for the same work.

¢) The un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price quoted) shall not only be signed
and stamped by the Bidder, but must also be duly witnessed and scan copy to be uploaded.

d) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-11" in Volume-I of the tender document.

e) A Declaration as per ‘Annexure — IA’ that no conditions / deviations have been added in the price part of the
Bid.

f) A Declaration as per ‘Annexure — IC’ that if 1/We withdraw or modify our bid during period of validity etc.,
I/We will be suspended for three years.

g) Scan copy of the following documents to be uploaded:-

i) GSTIN / Provisional GST registration certificate.
i) Valid Trade Licence.
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.
v) Proof of being registered with Employees’ State Insurance Corporation (ESIC).

h) Details of the firm as per “BIDDER’S PROFILE” of the tender document.

i) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the Bidder
under office seal.

The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy
the Authorities.

5.2.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as aforesaid.
5.3 OPENING OF BIDS:

Techno Commercial Part and Price Part as stated above will be opened on the date and time as fixed in the e-
tender document on line.

5.4 SECURITY DEPOSIT:

5.4.1 For the successful Bidder, the Security Deposit shall be recovered from party’s bill @ 3% of the value of the
contract as per latest guide lines.

5.4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5.5 VALIDITY OF OFFER:

The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of opening the same.
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to
the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option of
the Trustees/ Sanctioning Authority/Engineer.

5.6 DETAILED SCRUTINY OF E-TENDERERS:

5.6.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for, shall furnish
any or additional document(s) for the purpose of evaluation of his / their bids. The price bids of those bidders who
meet the qualifying criteria of NIT shall be opened.

5.6.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in case :-
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0] is not accompanied by requisite earnest money,

(i) is not accompanied by requisite tender Bid Document Fee,

(i) validity of the offer is less than tender stipulation,

(iv) It does not meet the Qualification Criteria as stipulated in the NIT.

(V) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions
completely.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of
contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in
completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
5.7 For Micro & Small Enterprises (MSEs) :-

5.7.1 Micro & Small Enterprises (MSEs) shall submit the following documents for availing themselves waiver of
EMD and cost of tender documents :-

5.7.2 Micro and Small Enterprise registered with the authorities as mentioned in the Govt. of India gazette
Notification dated 26.03.2012 shall be exempted from payment of Cost of Tender Document and depositing
Earnest Money for which copies of valid MSE’s Certificate along with the certificate of the authority as
mentioned in the Govt. gazette with list of items registered must be submitted with tender.

5.8 EVALUATION CRITERIA:

5.8.1 During evaluation of Price Part, provided that the bidder submits his offer following e-tender stipulations &
specifications, the overall lowest offer received shall be considered for acceptance by the Trustees.

5.9 ACCEPTANCE OF TENDER:

5.9.1 SMP, Kolkata reserves the right to accept / reject any / all offer(s) without assigning any reason thereof and also
reserve the right to accept the tender in part or as a whole.

5.9.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any
Tenderer who resorts to this will render his tender liable to rejection.

5.9.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then becomes
the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks of issue
of Letter Of acceptance and fulfill all his obligations as required by the Contract.

5.9.4 Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite qualification.

5.10 GOOD CONDUCT:

If a bidder has had previous history of “defined misconduct” (such as banning from by any government sector,
premature termination of a contract solely on bidder’s fault, criminal case pending against the company or its
owner / current director filed by a government entity etc.) his offer is liable to be ignored.

5.11 MISCELLANEOQUS:

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents.
Any deviation from the tender documents and / or any incomplete tender shall not be considered.

(i) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms
and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference
to the bidder.
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(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality
conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools
and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work.

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The language
used throughout shall be in English.

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall
be required to be complete, duly filled in and signed and uploaded.

(vi) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is not
the intention to debar the Contractors from working if their relatives are working in SMP, Kolkata but such a
declaration is necessary in the interest of Trustees against any possible lapses.

EAR R R B B
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6. SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND CABLE TRENCH
INCLUDING WIDENING OF PAVER BLOCK TOPPED ROAD LEADING FROM GATE NO. — 12
(EMPTY GATE) TOWARDS FLOATING JETTY AT THE EXTENDED AREA OF G. C. BERTH AT
HALDIA, HDC”.

6.0 PREFACE:

These provisions though given in a separate section are part of the tender documents which must be read as a whole,
the various sections being complementary to one another and are to be taken as mutually explanatory. These
provisions shall be read in conjunction with the other parts of the tender documents viz. General Conditions of Contract,
Notice Inviting E-Tenderers, Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other
documents forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the order of
precedence of the documents as stated below will apply. In particular, these provisions will over ride those in the
General Conditions provided there is discrepancy between them.

6.1 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others
(but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular
item in the list will take precedence over all those placed lower down in the list.

Order letter.

Bill of Quantities.

Drawings.

Particular Specifications of work.

Special Conditions of Contract.

General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as to any
matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. Manager (I1&CF), Haldia
Dock Complex, thereon shall be final and binding upon all parties.

6.2 SCOPE OF WORK:

The work relates to dismantling of cement brick work and plain cement concrete work, earth work in excavation of
foundation trenches, carriage of excavated earth upto a lead of 5 KM, earth work in filling, filling in foundation or plinth
or pavement by fine sand, supplying and laying polythene sheet, provide and lay cement concrete in nominal mix
proportion 1:3:6, provide and lay Reinforced cement concrete in nominal mix proportion (1:1.5:3), shuttering with
centering and necessary staging, M.S./Tor reinforcement including supply of rods, laying woven geotextile, filling bed
with Zone-111 brown sand, laying dry lean cement concrete, laying concrete paver block (M50), cement plastering and
cement punning, supplying, fitting & fixing 110 mm dia. UPVC pipes etc.

The scope of work also includes all other works as described in the attached “Bill of Quantities” and ancillary and
appurtenant works as may be required hereafter for successful completion of the work in accordance with the Trustee’s
General Conditions of Contract, attached Special Conditions of Contract, Particular Specifications, Bill of Quantities and
in accordance with PWD (West Bengal's) Specifications for materials and workmanship.

6.3 LOCATION:

The site of work is located at Gate no. — 12 (Empty Gate) towards Floating Jetty at the extended area of G.C. Berth
inside Dock Zone, H.D.C., Haldia.

6.4 ACCESS TO THE SITE:
(a) By Road:
All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of work.

(b) By Rail:
S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.
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6.5 INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions,
and access to the site and location before submission of the tender. He should contact the Sr. Dy. Manager (1&CF),
Haldia Dock Complex at his office at 2" Floor, Operational Building, Chiranjibpur, for collecting information about the
site before submission of the tender. No excuse will be entertained afterwards on the above ground. In case any part
of the site cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any other
cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to the
successful Bidder on that ground if applied for.

6.6 SITE CONDITIONS & METHOD OF WORK:
The work shall have to be executed at inside dock area, Haldia, H.D.C.

The sequence of work shall have to be programmed by the successful Bidder without hampering the existing
operational activities in the surrounding areas. The working hours may have to be adjusted as the situation demands.
No claim for idle labour on this account shall be entertained.

Proper care should be taken to provide adequate protection to the existing structures, cables (high voltage, telephone,
computer etc.), underground pipes and ducts, water lines and all such installations against any damage at the
Contractor’'s risk and expense. Any damage caused to the existing structures / facilities or defect arising during
construction shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.

The working hours may have to be adjusted as the situation demands but no claim for idle labour on this account shall
be entertained. The work may be carried out in Sunday(s) or Holiday(s) or beyond Normal working hour(s), if the
situation so demands without any extra cost.

Further, if so required by the Engineer in the interests of Normal working of the Port, it is found necessary to shift /
suspend some construction activity for some duration, this shall be done in compliance with the instructions of the
Engineer and as per relevant clause of the G.C.C.

6.7 PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other than those now
under construction as part of the present Haldia Dock Complex given without warranty of accuracy and neither the
Trustees nor the Engineer will be liable for any discrepancies therein.

6.8 DRAWINGS:

Tender drawings are for providing an indication of the nature and extent of the work and are tentative. The actual
work will have to be executed without any reservations at accepted rates as per final detailed drawings, which would
be made available by the Engineer at an appropriate time.

The Engineer can modify the drawings at any time during of the contract for successful completion of the work.
Working drawings as and when necessary, shall be provided by the Contractor and got approved by the Engineer.

6.9 SETTING OUT WORKS AND INITIAL MEASUREMENTS:

The Engineer shall provide the initial references and a benchmark for the setting out of the work. It will be the
Contractor’s responsibility to set out the works accurately and get them checked by the Engineer.

The Contractor shall provide at his own expense all necessary instruments, staff and labourers for the checking of the
survey.

The Contractor shall be responsible for the true setting out of the Works, and for the correctness of all dimensions,
levels, lines, positions and alignment. Any error in any of the dimensions, levels, lines, positions and alignment found
in any part of the Works shall be rectified by the Contractor at his own cost. Checking by the Engineer at any stage
shall not absolve the Contractor from any responsibility for proper setting out and construction of the Works to correct
levels, lines, positions and alignment.

Before commencement of the work, the Contractor shall take initial measurements and spot levels at intervals as
ordered by the Engineer and after verification by the Engineer, these records shall be signed by the Contractor and
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serve as the initial record for earthwork measurements. The Contractor shall give the Engineer or his representative
at least 24 hours prior notice in writing of the time when any part of the setting out of the works will be ready for
checking.

6.10 TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be completed
in all respects within 11 (Eleven) months including preliminary time from the date of placement of work order.

6.11 MAINTENANCE PERIOD:

The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of Contract for a
period of 3(Three) years from the date of completion as certified by the Engineer or his representative in FormGC-1.

6.12 TEMPORARY OR ENABLING WORK:

The Contractor shall submit to the Engineer for his approval not less than 28 days before commencement or erection
of any part of Temporary Works, drawings and detailed proposals for the method of construction of temporary works
such as office, store, and temporary platforms, pre-casting yard, workshop etc. which he intends to construct for the
execution of the contract and no such work shall be constructed before obtaining the written approval of the Engineer.
The Contractor shall also submit his calculations relating to the design of temporary works, strength etc., if required
by the Engineer and shall carry out the modifications that the Engineer may require of such temporary works at
Contractor’s own cost. As with the permanent works, the Contractor shall take all precautions while carrying out the
temporary works and shall abide by regulations of all statutory authorities. Notwithstanding approval by the Engineer,
the Contractor shall be solely responsible for the safety and proper execution of the temporary work and all related
permanent work. The Contractor at his own cost shall repair any damage occurring to part or whole of the permanent
work due to any failure of the temporary works. These provisions will apply to all enabling works also. The contractor
shall obtain permission for any Temporary Works and would ensure that during execution of works the statutory
requirements of the concerned authorities such as Kolkata Port Trust, Police, Customs, etc. would be complied with.

6.13 CONTRACTOR’S SITE OFFICE, STORE SHEDS ETC:

On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the construction
of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s bill at prevailing rates of HDC
plus applicable GST. The Contractor shall hand over vacant possession of the land free from all encumbrances within
two months from actual date of completion of work (as stated in G.C.-1). In case the contractor does not remove the
site offices, store etc. within two months from the actual date of completion, the contractor will have to pay
compensation equivalent to three times the applicable licence fee for the plot of land allotted to him temporarily for
site offices, store etc. as per Schedule of Rent of Ko.PT’s land and buildings at Haldia and to be recovered from his
final bill / Security Deposit. The Contractor shall build office, sheds etc. on the land allotted to him as approved by the
Engineer or his representative and shall maintain a clean hygienic condition throughout the period of their use.

The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him from
time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor shall promptly
sign each entry as a token of having received such orders.

6.14 KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and offensive
matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. As the works
will be carried out mainly inside of operational buildings of HDC, the Contractor has to make necessary arrangement
to clear the rubbishes etc. from the buildings, at the end of day’s work at his own cost & risk.

6.15 SUPPLY OF MATERIALS BY THE CONTRACTOR:

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and
permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as per
the directions of the Engineer. The contractor shall procure cement, reinforcement steel, paver blocks (if procured),
only from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s
verification of contractor’s records of entry and consumption of materials in the works.
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6.16 TESTING OF MATERIALS & EQUIPMENT:

The contractor shall provide at his own cost all necessary equipment and all necessary facilities for such testing which
by the nature of work will have to be done at site.

Equipment will be in the nature of sufficient number of slump cones, standard metal moulds for concrete test cubes /
beams, sets of standard IS sieves, weighing balance, graduated measuring cylinders, etc.

These are only indicative and it may be noted that equipment are to be provided and testing carried out as per direction
of Engineer without any reservation and at the cost and expense of the contractor.

Any other testing of materials or workmanship desired by the Engineer shall be carried out by the contractor at his cost
from National Test House or any other Government registered laboratory or Institutional Laboratory as approved by
the Engineer. The testing charges and all other incidental charges like packaging and transporting the test samples etc.
shall have to be borne by the contractor and must be included in the rates.

6.17 PROGRAMME OF WORK AND PROGRESS REPORT:

The contractor shall suitably schedule various activities required for completion of the work and shall submit detailed
programme of work in writing in the form of a Bar / PERT Chart before commencement of the work.

If desired by the Engineer, the contractor, during execution of the work, shall submit on the first day of each month
the progress report of the work in a manner as directed, showing therein corrective measures to be taken to make
up the backlog, if there be any.

6.18 SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions and
follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The contractor
shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act — 1986 and Dock Workers
(Safety, Health and Welfare) Regulation — 1990 and Safety Officer of the Trustees or Safety Inspectors shall be
afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so required. The
contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector
in regards to safety which may relate to temporary, enabling or permanent works, working of tools, plants, machineries,
equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to be available in proper
condition.

The contractor shall provide PPE's (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers
and shall also provide job specific PPE’s e.g. safety belts for working at heights, protective face and eye shield, goggles,
hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works, facemasks, gloves and
overalls for painting works, mixing and handling materials etc , as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the
relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipments shall
comply with the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be
kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first
before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the worker during
handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety
measures at his own cost.

The successful bidder shall also ensure that —

0] No damage is caused to plants and vegetations unless the same is required for execution of the project
proper.
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(i) The work shall not pollute any source of water / land / air surrounding the work site so as to affect
adversely the quality or appearance thereof or cause injury or death to animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition through out the
period of their use and different effluents of the labour hutment shall have to be disposed off suitably.

(iv) Proper safety measure including insurance coverage of workmen during execution of work will be ensured
by the Contractor. In case of any untoward incident happened during execution of work, Contractor will
be solely responsible for such incidence.

6.19 HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays
and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The
Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.

6.20 POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply point
of the site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the
distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ Plant and
Equipment Division.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of WBSEB as
prevalent amended from time to time along with departmental overhead of 19.25% including installation and hire
charges for meters. The Trustees do not guarantee uninterrupted power supply from the above sources and Contractor
shall not be compensated for any delay in providing / irregularity of power supply. The Contractor shall have to arrange
for the supply of power at his own cost during such periods.

6.21 WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written
request from the Contractor, water for drinking and for construction purposes may be made available from the exiting
water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying pipelines, as
necessary, as per approval of the Engineer or his representative, for storing and distributing the same to the work
point at his own cost.

For supply of water by Trustees to the Contractor, an amount equivalent of 196 (one percent) of the gross bill value
for cementitious items only shall be progressively recovered from the running bill including final bill as applicable.

6.22 METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured according
to the latest P.W.D.’s (Building Work, Sanitary & Plumbing Works) Schedule. For details of measurement not covered
by the above the relevant parts of 1S: 1200(latest revision) shall be referred to.

6.23 ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the Sr. Dy. Manager
( Dock), I & C F on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The
terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The

Bills should be submitted by the contractor in quadruplicate to the Sr. Dy. Manager (I&CF)’s Office with necessary
documents in original.

Subject to the availability and feasibility of system, HDC may make payment directly to the contractor’s designated
bank account. For this purpose, the contractor will have to indicate (i) name of bank (i) branch name (iii) branch
code and (iv) designated account number in the “Abstract Form Of Tender “. In case payment is made directly through
bank, the contractor may be required to submit a pre-receipt as per instruction of HDC.
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6.24 WATCHING OF MATERIALS:

The successful Bidder will have to arrange for proper security of all materials and tools brought by him. Although the
working area is under the jurisdiction of C.1.S.F., the Contractor shall be fully responsible for any theft or damage of

the materials. He may be allowed to post his Watchmen round —the-clock at the work-site with valid permit and prior
intimation to CISF. No extra amount will, however, be paid separately for watching. The Contractor should quote his

rates keeping this in view.

6.25 PLANT & EQUIPMENT:

The successful bidder shall supply all necessary labour, tools, plants and equipments with fuel and operator required
for successful execution of the work at his own cost.

6.26 ESCALATION /7 VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for adjustment / payment.
6.27 A. CONTRACT LABOUR LAWS:

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and Contract
Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all
modifications/amendments being enforced from time to time.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in
the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license as
per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to the
Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days of such
commencement or completion.

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers (Regulation Of
Employment & Conditions Of Service ) Act-1996 and Central Rule 1998 and his rate shall include a cess payable @ 1
% of the cost of construction as applicable under “Building & Other Construction Workers Welfare Cess Act -1996 &
Welfare Cess Rules 1998.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst. Labour
Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s).

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his
workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue
of disbursement to be made by him to his workers and he or his authorized representative shall have to be present
during period of disbursement.

6.27 B. COMPLIANCE WITHE.P.F & M. P. ACT:

The successful contractor will have to comply with provision of EPF & MP Act —1952 (along with amendments, if any),
issued from time to time.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and produce
the original for verification to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF).

6.27 C. COMPLIANCE WITH ESI ACT:-

If applicable , the successful bidder will have to comply with provisions of “Employers State Insurance Act —1948”,
along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall deduct employees’
contribution as applicable percentage of the wages of each of the employees’ and shall deposit the same together with
employer’s contribution as applicable percentage of such total wages payable to the employees or at such rates as
fixed by the competent authority from time to time.
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In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him regularly) and meet
an accident during and arising out of his employment, the contractor being the immediate employer, shall be liable to
pay him suitable compensation.

The contractor will be required to submit Photo copies of all payment challans and produce the original for verification
to the representative of the principal employer, i.e. Sr. Dy. Manager (1&CF).

6.27 D. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions,
claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, rules
or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

¢) The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act , 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

i) The Payment of Bonus Act, 1965.

j) The Payment of Gratuity Act, 1972.

k) The Equal Remuneration Act, 1976.

[) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989

m) Child Labour (Prohibition and Regulation) Act, 1986.

n) The Maternity Benefits Act 1961

0) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.

p) Motor Vehicle Act, latest revision.

6.28 FORCE MAJEURE

In the event of either party rendered unable by Force Majeure to perform any obligation required to be performed by
them under the Contract, relevant obligation of the party affected by such Force Majeure shall upon notification to the
other party be suspended for the period which Force Majeure events lasts. The cost and loss sustained by the either
party shall be borne by the respective parties.

The term “Force Majeure” as employed shall mean the events as below:

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / suppliers or
occurring outside India) so far as it is uninsurable;

(i) War, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign enemies,
directed to India;

(iii) Rebellion, revolutions, insurrection, or military or usurped power, or civil war in India;

(iv) Fire, flood, cyclone, hurricane and acts of God.

Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure. Upon
the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable as aforesaid
shall notify the other party in writing immediately but not later than forty eight hours of the alleged beginning and
ending thereof, giving full particulars and satisfactory evidence in support of his claim.

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the period for
which such event lasts and affects the relative obligation directly. Such extension of time shall be without prejudice to
the provision that time is essence of the Contract and any other terms and conditions related to time of completion as
may provide elsewhere in the Contract
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If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract shall
settle the issue mutually.

6.29 CUSTOMS AND SECURITY REQUIREMENTS:

The Haldia Dock area is a custom bonded area and as such the Contractor shall comply with all regulations of the
Port and Customs authorities extent and those that may be imposed from time to time in respect of the transit of all
Contractor’s plant, vehicles, materials and staff in the area.

The contractor shall fence the area that may be allotted to him inside the “Bonded area” of the Port for stores and
other requirements with closely boarded C.G.I. sheets fixed to a suitable framework, to the full satisfaction of the Port
and Security authorities.

The Contractor shall abide by all the regulations and rules of SMP, Kolkata applicable to the Haldia Dock Complex, as
extant or as may be amended.

6.30 DOCK PERMIT:

Dock permits which may be necessary for any purpose related to the work shall be issued against payment at the
prevailing rate of HDC.

6.31 TAXES:

The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra against proper
invoice submitted by the successful contractor.

The contractor will be required to submit GST compliant invoice with all required details and also to be required to
file timely and proper return so as to enable KoPT to get due input credit against GST paid of.

In case of any failure on the above account, GST amount even if paid by SMP, Kolkata shall be recoverable from the
contractor, along with applicable interest if any.

6.32 SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising out
of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General
Conditions of Contract and THE ARBITRATION AND CONCILITATION (AMENDMENT) ACT, 2015 and any statutory
amendment thereof.

6.33 ROYALTY:

Royalty as applicable from time to time for various materials like sand, stone aggregates etc. obtained by the
contractor, his agents/suppliers or sub-contractors from government or private quarry/land for the purpose of this
contract work shall be paid by the contractor at prevailing rates. He shall indemnify the Trustees against any claim
from the Government / other authorities for short or non-recovery of royalty charges and shall pay such short or non-
recovered amount(s) on demand to the appropriate authorities at anytime.

6.34 INTIGRITY PACT:

The successful bidder must submit the Integrity Pact as per attached General Condition of Contract.

6.35 PROVISIONS FOR SITE STAFF OF ENGINEER:-

After the issue of Engineer’s notice to commence, the contractor shall as soon as possible make available of the
following facilities for the staff of the Engineer at the Site of Work, all in accordance with the approval of the Engineer
or his Representative and the Contract Price shall be deemed to be inclusive of the provision for all these facilities.

(a) Office Facilities :- Throughout the period of Contract, office accommodation at site for two rooms with
electricity and water supply and adequate ventilation for the sole use of Engineer’'s Representative and his
staff. The room shall be provided and maintained with suitable furniture, peon facility as directed by the
Engineer. An independent toilet facility shall have to be provided solely for the use of the client.
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(b) Equipment Facilities: - Provide and maintain all necessary equipments in working condition for use of Engineer’s

©

staff such survey, testing of materials and any other instruments, equipment and apparatus as they may
require for carrying out the contractual obligations. Provide computer with printer connection of latest model
(not more than six month old) at site office and maintain the same with the required software and
consumables.

Transport facilities:- Shall make available, maintain and operate one good 4 wheeler vehicle with AC facilities
having a minimum sitting capacity for 4 persons with driver, fuel, etc. for the use of the Engineer or his
representative for survey, testing, inspection, measurement etc related to the work on working days from 8:00
A.M to 10:00 P.M during currency of contract. The vehicle shall not be more than 3 [Three] years old. Any
failure in supply / sudden withdrawal / stoppage will attract deduction from bills @ HDC’s similar operating
transport contract. In case of exigency and work during night hours, the car shall be made available for the
entire night. The supply of vehicle shall start on 15 th day from the date of work order and shall finish on the
date of completion of work including extension of date of completion, if any.

B R e e e

24



7. TECHNICAL SPECIFICATIONS

E-TENDER FOR “CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND CABLE TRENCH
INCLUDING WIDENING OF PAVER BLOCK TOPPED ROAD LEADING FROM GATE NO. — 12
(EMPTY GATE) TOWARDS FLOATING JETTY AT THE EXTENDED AREA OF G. C. BERTH AT
HALDIA, HDC”.

GENERAL: -

All materials to be used in the permanent works shall be of the best quality of the kind and to the approval of
the Engineer. They shall comply with the Specifications laid out in the BIS codes (referred to as IS) as revised
or modified up to the date one month prior to the Tender Date unless otherwise specifically mentioned in the
Tender Documents.

Samples of materials to be supplied and used by the Contractor in the works shall be subject to the prior
approval of the Engineer. For this purpose, the contractor shall furnish in advance, representative samples in
guantities and in the manner as directed by the Engineer for his approval.

Materials brought to the site, which in the opinion of the Engineer do not conform to the approved sample,
shall, and if so directed by him, be removed by the contractor within 24 hours at his own cost from the site
and replaced by materials of approved quality at no extra cost.

The contractor shall produce manufacturer’s test certificates for the materials procured by him. The Engineer
may carry out or order any test on any of the materials as he may decide. The contractor shall, at his cost and
expense, supply requisite materials for this purpose and render such assistance to the Engineer as he may
require. The cost of testing will be borne by the Contractor. Further, if and as required by the Engineer, the
contractor shall get the materials tested from approved laboratories at his expense and produce the test
certificates for the inspection of the Engineer.

If the Engineer is of the opinion that the materials are not suitable for use on the works; he may reject the
consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision regarding the suitability
of materials brought to site for use in the works shall be final and binding on the contractor, who shall remove
the rejected materials from site and replace them with materials of required quality.

In spite of approval of the Engineer of any material brought to the site, he may subsequently reject the same
if in his opinion the materials has since deteriorated due to long or defective storage or for any reason
whatsoever and is thereby considered unfit for use in the permanent works. Any material thus rejected shall
be immediately removed from the site at contractor’s cost and expense.

All materials bought to the site shall be properly stored and preserved to ensure their quality and fitness during
the course of their use in work. If the storage arrangements are not to the Engineer’s satisfaction, he may
direct the contractor for arranging proper storage to which the contractor shall have to comply. The materials
shall be stored in adequate quantities well in advance to meet the construction schedule and shall be guarded
in the manner directed by the Engineer and to his satisfaction.

All materials used in the works shall be of the best kind and to the approval of the Engineer's Representative.
The materials supplied and the workmanship shall satisfy the relevant clauses as given below and in the Bill
of Quantities of the tender. The specifications of the materials and workmanship which do not cover the above
shall be referred to BIS specifications/workmanship.

7.2 EARTH WORK:

7.2.1. INITIAL MEASUREMENTS AND JOINT RECORDS:

Before commencement of excavation or filling, the Contractor shall take initial measurements and spot levels at
intervals as ordered by the Engineer and after verification by the Engineer these shall be signed by the Contractor and
serve as the initial record for earth work measurement.
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7.2.2 EXCAVATION
7.2.1 SCOPE OF EXCAVATION WORK:

Excavation for construction of pavement, trench, drains etc. or other work shall consist of removal of vegetation over
the area, cutting, removal and satisfactory disposal of all materials as necessary for the construction of the facilities or
other purposes, in accordance with the requirements of these specifications to lines, grades and cross-sections shown
in the drawings or as indicated by the Engineer. The work shall also include the hauling and stacking of suitable cut
materials as directed, as also the disposal of unsuitable cut materials in specified manner, and trimming and finishing
of the excavation to the specified dimensions or as directed by the Engineer.

For purposes of excavation work under this contract, there shall be no classification of soils.
7.2.2.2 CUTTING GENERAL:
All excavations shall be carried out in conformity with the directions laid herein under and in a manner approved by

the Engineer.

While planning or executing excavations, the Contractor shall take adequate precautions against collapse of sides, soil
erosion, water pollution etc.

All vegetation over the area shall be removed prior to commencement of excavation and disposed at locations approved
by the Engineer.

The excavations shall conform to the grades, side slopes and levels shown on the drawings or directed by the Engineer.
The Contractor shall not excavate outside the slopes or below the formation level or loosen any material outside or
below the limits of excavation.

Foundation pits shall not be excavated to the full depth unless construction is imminent; the last 150 mm of the depth
of excavation shall not be removed until just before concreting.

If the bottom of any excavation has been left exposed and in the opinion of the Engineer, has become badly affected
by the atmosphere or by water, the contractor shall remove such portions of the deteriorated foundation material as
directed by the Engineer and shall make good with lean concrete and/or sand, all at his own cost and expense.

Any excess depth excavated below the specified levels shall be made good with silver sand or lean concrete at the
cost of the contractor as per the directions of the Engineer.

7.2.2.3 ADJACENT STRUCTURES:

Where the excavation is to be carried out below the foundation level of adjacent structures, the contractor shall take
precautions such as underpinning, shoring or strutting as directed by the Engineer, before proceeding with the
excavation. The cost of such measures shall be borne by the contractor.

7.2.2.4 STRUTING AND SHORING :

Any shoring, strutting and planking, close or open required for the execution of the work shall be done as per
requirement.

7.2.2.5 METHODS, TOOLS AND EQUIPMENT:

Only such methods, tools and equipment as approved by the Engineer, shall be used in the work.
7.2.2.6 DISPOSAL OF EXCAVATED MATERIALS :
All the excavated materials shall be the property of the Employer and shall be handled as directed by the Engineer. If

any thing such as fossils, ancient coins etc. are found while excavating the earth that shall have to be handed over to
the employer immediately and shall be the property of the employer.

Unsuitable and surplus materials not intended for use in any filling or otherwise shall be disposed off as directed by
the Engineer.
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7.2.2.7 CONSTRUCTION OPERATIONS:

7.2.2.7.1. Setting out:- After the site has been cleared, the limits of excavation shall be set out true to lines, curves,
slopes, grades and sections, as shown in the sketches or as directed by the Engineer's Representative. The contractor
shall provide surveyor, all labour, survey instruments and materials such as strings, pegs, nails, bamboos, stones, lime,
mortar, concrete etc. required in connection with the setting out of works and establishment of bench marks. The
contractor shall be responsible for the maintenance of bench marks and other marks and stakes as long as they
required for the work in the opinion of the Engineer's Representative.

7.2.2.7.2. Excavation:- All excavations shall be carried out in conformity with the directions laid herein under and in a
manner approved by the Engineer's Representative. The work shall be so planned that the suitable materials available
from excavation are satisfactorily utilised as directed upon beforehand.

The excavation shall conform to the lines, grades, side slopes and levels shown on the drawings or directed by the
Engineer's Representative. The Contractor shall not excavate outside the slopes or below the established grades or
loosen any material outside the limits of excavation. Subject to the permitted tolerances, any excess depth excavated
below the specified levels on the roadway shall be made good at the cost of the contractor with silver sand or lean
concrete and compacted.

All debris and loose materials on the slopes of cutting shall be removed. No back filling shall be allowed to obtain
required slopes excepting that when boulders or soft materials are encountered in cut slopes these shall be excavated
to approved depth on instructions of the Engineer's Representative and the resulting cavities filled with silver sand or
lean concrete, as per direction of the Engineer and at the cost of the contractor.

7.2.2.7.3. Excavation of road shoulders: If directed by the Engineer's Representative, the shoulders shall be removed
to their full width and to levels shown on the drawings or as directed by the Engineer's Representative. While doing
so, care shall be taken to see that no portion of the existing pavement designated to be retained is loosened or
disturbed.

7.2.2.7.4 Slides:

If slides occur in cuttings during the process of construction, they shall be removed at the cost of the contractor as
ordered by the Engineer.

7.2.2.7.5 Dewatering:

If water is met with in the excavated trenches due to springs, seepage, rain or other causes, it shall be removed by
suitable diversions, pumping or bailing out and the excavation pit kept dry whenever so required or directed by the
Engineer at the cost of the contractor. Care shall be taken to discharge the drained water as not to cause damage to
the works, crops or any other property.

However if conditions met are such that conventional methods of dewatering are not adequate and well point or other
such methods are necessary, the contractor shall submit details thereof for consideration and approval by the Engineer.

7.2.2.7.6 Compacting original ground:

In all cases, the original ground shall be consolidated by rolling, as directed by the Engineer's Representative, but with
a minimum of ten passes of vibro roller of suitable capacity.

Where so directed by the Engineer's Representative, any unsuitable materials occurring in foundation shall be removed
and replaced by approved materials suitably consolidated.

Payment for earthwork in excavation shall be made in Cu.Mtr based on the measurement of the volume of the pit or
trench with working space as per 1S: 1200 and side slopes of stepping as permitted by the Engineer.

7.2.3 SAND FILLING:-

The materials for filling shall be brown sand conforming to Zone-I11 of IS 383, as detailed in the Bill of Quantities.
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The materials shall be spread uniformly on the prepared sub-grade with the help of a Pay loader, drag spreader, motor
grader or other approved means as permitted by the Engineer's Representative. The thickness of loose layers shall be
so regulated that the maximum thickness of the layer after consolidation does not exceed 150 mm.

Thereafter, the area shall be flooded with water, allowed to stay for some time for sand to settle to its maximum
natural dense state and then the water slowly allowed to drain out without any ruts or piping. Sand shall be
consolidated by mechanical Vibro-roller of L&T / Ingersoll-Rand or any other approved make of suitable capacity.
The surface of any layer of material on completion of compaction shall be well closed, free from movement under
equipment and from consolidation planes, ridges, cracks of loose material. All loose segregated or otherwise defective
area shall be made good to the full thickness of layer and re-compacted.

The effectiveness of consolidation shall be tested with respect to Relative Density measured by Sand Replacement
Method using procedures laid down in relevant IS codes.

7.2.4 PAYMENT : -

(i) FOR PAVEMENT WORK:- Payment for earthwork in excavation / road cutting shall be based on volume
of earthwork calculated from joint records of pre-levels & post — levels .

(i) FOR TRENCHES, DRAINS, CULVERTS ETC. :- Payment for earthwork in excavation shall be made in Cu.M.
based on the measurement of the volume of the pit or trench as per 1S: 1200. The rate shall include
excavation in all soils, all shoring, strutting, planking, dewatering, with all leads and lifts.

(iii) FOR SAND FILLING: -Payment for filling shall be done on the basis of volume of consolidated filling based
on pre-work and post-work levels.

7.3.0 COURSE AGGREGATE:

Stone aggregates required for works or aggregate for cement concrete (Plain or reinforced) shall be hard, of uniform
and fine texture, free from faults or planes of weakness and free from weathered faces. These must also be free from
loam, clay, free from organic matter or other impurities. The materials shall be stacked at roadside lands or other lands
(as directed by the Engineer's Representative) in specified heights without causing inconvenience to traffic and in such
a way as to afford maximum facilities of work. Aggregates for Cement concrete work should conform to IS: 383.
Physical requirements and grading of aggregates for pavement courses shall be as specified for particular type of work
and as described in P.W.D. (Roads) and the job specifications contained in the Bill of Quantities of the tender. Only
stones as is available from quarries in Pakur areas will be normally used.

All coarse aggregate for concrete works must be well graded. These shall be screened for removal of dust and if so
necessary in the opinion of the Engineer's Representative, shall be washed at the cost and expense of the contractor.

7.4.0 FINE AGGREGATE (SAND):-

All sand shall be clean, sharp and free from clay, loam, organic or any other foreign matter and shall be obtained from
the approved source. The contractor shall get the sample of sand to be used in different kinds of work approved by
the Engineer before using the same in work. Sand that in the opinion of the Engineer is dirty must be washed to his
satisfaction at the cost and expenses of the contractor. Sand for cement concrete work must be Zone-11 sand . The
sand shall pass through a mesh, 4.75 mm square measured in the clear. Sand shall not be used for concrete works if
it contains more than 10% of fine grains passing through a 76 mesh sieve as used for cement test, nor should the
fineness modulus be less than 2.00 unless specific permission is obtained from the Engineer's Representative, (ii)
Medium sand may be used for cement mortar for masonry plaster etc. (iii) Sand filling in bed shall be done with Zone-
111 brown sand or as specified in the Bill of Quantities. The gradation of sand as per 1S-383 is given below:-
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IS SIEVE | PERCENTAGE PERCENTAGE PERCENTAGE PERCENTAGE

DESIGNATION PASSING FOR | PASSING FOR | PASSING FOR | PASSING FOR
ZONE-I ZONE-II ZONE-III ZONE-IV

10 mm 100 100 100 100

4.75 mm 90-100 90-100 90-100 95-100

2.36 mm 60-95 75-100 85-100 95-100

1.18 mm 30-70 55-90 75-100 90-100

600 micron 15-34 35-59 60-79 80-100

300 micron 5-20 8-30 12-40 15-50

150 micron 0-10 0-10 0-10 0-15

7.5.0 CEMENT CONCRETE WORKS:

7.5.1 Standards : All connecting work shall be done to 1S:456 -2000 — Code of Practice for Plain and Reinforced
Concrete and other standards mentioned therein, unless otherwise specified or directed by the Engineer.

7.5.2 CEMENT:

Unless specifically mentioned otherwise the cement to be used in the Works shall be OPC of Grade 53/43 and PPC/PSC
conforming to 1S: 12269 / 1S: 8112 or cement conforming to 1S:455 /1S1489 or grades approved by the Engineer. The
source of supply shall be subject to prior approval of the Engineer. The Contractor shall endeavour to get approval of
at least two makes / sources, so as to have an alternative make / source in hand in case of disruption in supply from
the other make / source.

Once the quality and make of cement to be used in the Works is approved the Contractor shall endeavour to obtain
further supplies from the same source and make. The Contractor should be prepared to furnish Manufacturer’s test
certificate as and when required to do so by the Engineer.

For each delivery of cement to the Site the Contractor shall forward to the Engineer a certificate to the effect that such
cement was tested and analysed at the Factory and the results of such tests and analysis meet the specifications
stipulated in the relevant Indian Standards. The supplier shall also furnish the date of manufacture of the lot from
which the contractor has drawn the consignment.

Notwithstanding the provisions of certificate as stated above, each consignment of cement may after delivery on site
and at the discretion of the Engineer be subjected to part or whole of the tests and analyses required by relevant IS
Codes. Cost of all such tests shall be borne by the Contractor. No cement shall be used in the works until the Engineer
has accepted it as satisfactory.

Storage space shall be adequate to store the required quantity of cement to suit the concreting program for the entire
work as well as to permit proper storage.

Cement shall be stored in a proper manner in suitable dry and waterproof sheds to prevent damage from weather or
improper storage. Where cement in bags are stacked, the stacking shall be at least 10 to 20 cms above the floor with
at least a space of 60 cms kept all round between exterior walls and the stacks. The height of the stacks shall not be
more than 10 bags. Further safeguards shall be undertaken in monsoon such as covering the stacks with polythene
sheets.

The cement storage at site shall be at Contractor's expense and risk. Damage, if any, occurring to cement due to faulty
storage, shall be the liability of the Contractor.

Any consignment or part of a consignment of cement which has deteriorated in any way or which does not otherwise
comply with the specifications shall not be used in the Works and shall be removed from the Site by the Contractor at
no extra cost to the Employer.

Storage of cement shall be such as to permit easy identification of the different consignments stored. Records must
be maintained by the Contractor showing the date-wise receipts with consignment numbers, amounts used and the
balance.

Removal of cement from storage sheds for use in the Works shall be on "First in, First out" basis.
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7.5.3 WATER:

Water used for mortars, grout, concrete, curing and for other purposes on the Works, shall be clean and free from
deleterious materials such as acids, alkalis, salts, vegetable or organic matters in injurious quantities. Potable water,
in general, shall be used. The water shall satisfy the requirements laid down in 1S: 456-2000. The Contractor shall
arrange to have the water he proposes to use in the Works, tested at approved laboratories at his own cost. The
Engineer may at any time refuse to permit the use of water, which contains sugar, or excess of alkali, acid or salt as
shown by tests. River/Dock Basin water shall not, for any reason whatsoever, be permitted to be used in the work.

7.5.4 SHUTTERING / FORMWORK:

Shuttering must be steel or ply board shuttering true to line as approved by the Engineer. Surface in contact with
concrete are to be smooth except where otherwise stated. Joints of the shuttering are to be such as to prevent the
loss of liquid from the concrete. In timber shuttering, joints shall therefore, be either tongued or grooved or the joints
must be perfectly closed and lined with craft paper or other types of approved materials.

All shuttering and framing must adequately be stayed and braced to the satisfaction of the Engineer for properly
supporting the concrete during the period of hardening. It shall be so constructed that it may be removed without
shock or vibration to the concrete.

Before the concrete is placed, the shuttering shall, if considered necessary, be coated with an approved lubricant for
preventing the adhesion of the concrete to the moulds and it is to be of such a nature and so applied that the surface
of the finished concrete is not stained. Care shall also be taken that such approved preparation shall be kept out of
contact with reinforcement.

All formwork shall be removed without shock or vibration before the formwork is stripped, the concrete surface shall
be exposed where necessary in order to ascertain that the concrete has hardened sufficiently. Before stripping the
shuttering of structural members, the contractor shall take prior permission of the Engineer or his representative

Re-Use Of Forms :- Forms shall be surface cleaned of all adhering mortar , concrete and other foreign matter, all
damages due to previous use repaired to restore the original condition , cracks and gaps closed to prevent loss of
mortar , surface restored and treated with permitted composition . Forms, which in the opinion of the Engineer, are
not in a condition to be re-used, shall be removed from the site forthwith.

7.5.5 GRADE & TYPE OF CONCRETE MIX:-
The grades of concrete shall be as specified in the Bill of Quantities.
7.5.6 BATCHING & MIXING: -

Unless specified otherwise in these specifications, for 1:3:6 , 1:2:4 and 1:1.5:3 nominal mix concrete (by volume),
tilting type stationery mixers with hoppers, pan mixers , truck mixers or digital weigh batcher of approved make ,
design and capacity may be used. Cement Concrete in nominal mix proportion 1:1.5:3 means M-20 grade of concrete,
proportion 1:2:4 means M-15 grade of concrete & proportion 1:3:6 means M-10 grade of concrete. The mixing
equipment shall be capable of combining the aggregates, cement and water into a thoroughly mixed and uniform mass
within the specified time and of discharging the mixture without segregation. The mixers shall be maintained in a
satisfactory operating condition and mixer drums kept free of hardened concrete. Mixers shall be properly cleaned
before and after every mixing operation.

Mixer blades shall be replaced when worn down more than ten percent (10%) of their depth. Use of mixers which do
not function satisfactorily and have leaking drums or other defects shall be discontinued and they shall be repaired or
replaced to the Engineer’s satisfaction.

Batching and mixing for the paving block / M50 concrete shall be done in a controlled manner at a suitable place.

Ready-mixed concrete supplied from mechanised Batching Plants and transported to the site of work by Transit Mixers
may be used with due approval of the Engineer. Batching plant if used shall conform to 1S: 4925:2004 and pan mixers
used shall conform to 1S-12119:1987.

The type and capacity of the plant shall be got approved by the Engineer before commencement of the work. The
weighing balances shall be calibrated. All measuring equipments should be maintained in a clean serviceable condition,
and their accuracy periodically checked.
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Except where expressed otherwise by the Engineer, batching and mixing shall be followed as per relevant Clauses of
IS 456-2000.

7.5.7 MIXING TIME:

Mixing shall be continued until there is a uniform distribution of the materials and the mass is uniform in colour and
consistency. There shall be no segregation while or after unloading the mix. The mixing time shall be about 1.5 to 2
minutes or as decided by the Engineer.

Each batch shall be discharged before charging the next batch. Mixing periods shall be measured from the time when
all of the solid materials are in the mixer drum, provided that all of the mixing mortar shall be introduced before a
guarter of the mixing time has elapsed.

7.5.8 CONCRETING DURING RAINS:

To prevent damage to freshly laid concrete during rains, the contractor shall provide an adequate supply of tarpaulins
or other waterproof covering material. The contractor may require to use make-shift tent like structures with water
proof claddings to carry out the work during light drizzles/mild shower, if directed by the Engineer. Any concrete
damaged by rain shall be removed and replaced by the contractor at his own cost as directed by the Engineer.

7.5.9 PROTECTION & CURING:

The contractor shall adequately protect freshly laid concrete after its laying .Curing of concrete shall be carried out in
accordance with 1S: 456-2000. All equipments and materials required for curing shall be available and ready for use
before concrete is placed.

7.5.10 SAMPLING & STRENGTH OF CONCRETE MIX:-

Samples from fresh concrete shall be taken as per IS 1199 and cubes shall be made, cured & tested at 28 days in
accordance with IS 516. In this regard all provisions of of 1S 456-2000 shall apply.

7.5.11 PAYMENT:

Payment for Plain / Reinforced Cement Concrete cast in situ or Pre-cast shall be made on the basis of volume in cubic
meters of the actual finished concrete done or as per approved drawings for the work , whichever is less and the
payment shall be inclusive of all labour, materials, machinery hire, transportation, all leads, lifts and descents, cost of
leaving pockets, making channels or grooves as necessary, supply and application of cement slurry, all cost for testing
of constituents as well as concrete, compacting , surface finish, cleaning, attendance during concreting, curing ,
protecting etc. and all other works of every description connected with any or all aspects of concreting excepting
reinforcement shuttering which will be paid for separately. For pre-cast members the rate shall also include cost of
carriage from casting yard and placing / hoisting in position.

7.6.0 Steel:
All steel materials to be used should conform to BIS no. — 1786: 1985.

All steel shall be clean and free from loose mill scales, dust, loose rust and coats of pains, oil or other coatings. Any
scale or loose rust shall be removed before use, even though the same may have been supplied by the Department
without any claim for extra charge for the same. No steel excepting those supplied by the Department or approved by
the Engineer-in-Charge shall be used in work or brought to site by the contractor.

7.7.0 PROVIDING & LAYING PRE-CAST CONCRETE PAVING BLOCK PAVEMENT:-

7.7.1 Scope Of Work :- The scope of work includes providing from source as approved by the Engineer /
manufacturing by approved means machine made pre-cast concrete paving blocks, laying true to line, level, slope and
camber for repairing roads/hardstands as per provisions of the specifications detailed herein below and as directed
by the Engineer.

7.7.2 Parameters For Concrete Paving Blocks:-
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Parameter Value Reference Test Procedure and
Sampling Frequency &Tolerance

Width 100 mm As per IS 15658: 2006 with
Amendment nos 1&2
Length 200 mm -do-
Thickness 100 mm -do-
Arris/Chamfer 5to 7. mm -do-
Squareness -do-
Water Absorption Average of 3 units shall not be more than 6% by | -do-
mass.

In individual samples, water absorption shall not be
more than 7%.

Minimum Average | 54.5 Mpa (N/Sg.mm) -do-
Compressive Strength

Minimum Compressive | 42.5 Mpa(N/Sq.mm) -do-
Strength of Individual paver

block

Flexural Strength/ Breaking | 7 KN (Minimum) -do-
Load

7.7.3 Cement: - Cement used in the manufacture of concrete paving blocks shall comply with the requirements
relevant Indian Standards and the cement shall be ISI marked. The supplier or the contractor shall do testing of
cement, if directed by the Engineer.

7.7.4 Aggregates:- As per relevant IS Codes.

7.7.5 Water: - The water shall be clean and free from any deleterious material. It shall meet the requirements as
stipulated in 1S456-2000 as well as IS 15658: 2006.

7.7.6 Manufacture Of Paving Blocks: - All paver blocks shall be machine made. Handmade paving blocks shall
not be accepted. The blocks shall be obtained from source as approved by Sr. Dy. Manager (I&CF). If approved by the
Engineer, the contractor will be allowed to manufacture paving blocks at site using approved machineries and methods
till such time the approval is not withdrawn.

7.7.7 Testing of Paver Block :-

Testing of Concrete Paver Block according to applicable standards / specifications shall be carried out at any NABL
accredited test laboratory duly approved by the Engineer — in — charge. Samples shall be collected jointly at site and
representative of E-1-C will be present during testing of collected samples at laboratory.

Necessary charges in this respect shall be borne by the contractor. The bidder shall include all the expenses in his
rates and the contractor shall not be paid any additional amount in this regard.

7.7.8 Technical Specifications For Laying Concrete Paving Blocks:-

(i) Base: - The Finished surface of the base shall match the design profile of the concrete blocks within + 10 mm.
(ii) Sand Bedding: - Paving blocks shall be placed on a bed of 50 mm compacted thickness of Zone — 111 brown sand ,
obtained either from a single source or blended to achieve grading as approved by Engineer.

Single sized, gap-graded sands or those containing an excessive amount of fines will not be used. The sand particles
should preferably be angular type. Preferably, the sand shall be slightly moist.

(iiif) Laying the Paving Unit: - Wherever possible, laying shall commence adjacent to or against an edge and proceed
towards inner side. The first few square meters should be carefully placed and checked to ensure that large gaps
between paving units do not occur. Close checking of paving unit alignment at this stage will assist subsequent paving.
The laying pattern and face should be established to permit first easy laying such that it is never necessary to force a
paving unit between units already placed. The blocks will be placed to different bonds or patterns. e.g.:- Stretcher or
running bond, Herringbone bond and basket weave or parquet bond etc.

To commence, only full units should be used, cutting and infilling at edges should follow. Laying shall proceed in one
direction only, along the entire width of the area to be paved. On a sloping site, laying shall start from the

32



lowest point and proceed uphill on a continuous basis, to avoid downhill creep in incomplete areas. Paving units must
be lightly butted. Units, which are butted, may be subject to spalling and even facture and will result in loss of
uniformity in the laying pattern. Nominal joint widths of 4 mm (maximum 5 mm) will be maintained using the normal
practice of holding a paving unit lightly against the face of an adjacent unit and allowing it to slide into position. Cutting
paving units for infilling against edge restraint etc. should be deferred until sufficient work has been completed to
allow a reasonably continuous operation. Hydraulic splitter or mechanical guillotine block cutters or power saws shall
be used for this purpose. Generally use of cut units less than about 25% of a full unit is prohibited. Where space does
not permit the use of a larger segment, premixed concrete as directed by the Engineer shall be used.

(iv) Compaction:- For compaction of the bedding sand and the blocks laid over it, vibratory plate compactors shall be
used over the laid paving units and at least two passes of the vibratory plate compactor are needed. Such vibratory
compaction shall be continued till the top of each paving block is level with its adjacent blocks. It will not be allowed
to leave compaction till end of the day, as some blocks may move under construction traffic. There should be minimal
delay in compaction after laying of the paving blocks to achieve uniformity of compaction and retention of the pattern
of laying. However, compaction shall not proceed closer than 1mtr from the laying face, except after completion of the
pavement.

Heavy duty compactors weighting 300-600 kg, having a plate area of about 0.5-0.6 Sqg.Mtr shall be used for
compaction. After compaction by vibratory plate compactors, 2 to 6 passes of a vibratory roller (with rubber coated
drums or those of static weight less than 4 tonnes and nominal amplitude of not more than 0.6 mm) shall be used for
compaction of bedding sand and joint filling.

(v) Filling The Joints: - Following completion of the bedding compaction, the joints between paving units shall be
completely filled with Zone-111 brown sand obtained either from a single source or blended to achieve grading as
approved by Engineer.

The content of fines (silt and / or clay) shall be restricted to 10 %. If directed, the joint filling sand shall be washed to
overcome the problem of efflorescence on the surface of paving block layer.

Both the sand and the paving units should be as dry as possible when sand is spread. Due to the narrowness of the
joints, damp sand may bridge across them, and resist compaction.

The sand should be broomed or spread over the surface with a small surcharge and a rate to keep up with the paving.
However, where appearance is a major consideration any sand surcharge may need to be swept clear prior to using
the plate compactor. If the weather does not allow sand and blocks to be dry, the joint filling sand shall

be washed in by light sprinkling of water. Sufficient passes of the plate compactor are required to vibrate the sand
down into the joints and to completely fill them. There should be minimum delay in joint filling; the process shall in
any case be completed by the end of the day’s work.

Once the entire pavement has been laid, final compaction shall be achieved by not less than ten passes of a heavy
roller. Pavements which deform by more than 8 mm over a 3 Mtr section during final compaction shall be taken out
and reconstructed to the satisfaction of the Engineer.

(vi) Opening to Traffic: -As soon as the joint-filling operations have been completed the pavement can normally be
opened to service traffic. However, until the joints have been filled, traffic over the pavement should be restricted to
equipment or vehicles involved in construction the pavement. The block pavement shall be inspected frequently to
ensure that any incomplete filled joints, exposed by traffic / and / or weather are promptly filled. Such frequent
inspection shall be continued till dust and detritus from the pavement tightens the surface of the joints.

7.7.9 Measurement: - The measurement shall be done on the area covered in square meter correct up to two decimal
places. The rate shall be inclusive supply of precast paving blocks as specified, preparation and providing 50 mm
compacted Zone-11l sand cushion as levelling course, laying and compacting paving blocks, providing sand for joint
and joint filling, sampling and testing all as per specification and as directed by Engineer. The solid concrete guard
walls / edge restraint beams, if any, shall be measured in cubic meter and be payable separately.

7.8.0 GEOTEXTILE FOR PAVEMENT: -

7.8.1 General
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The work under this item shall consist of providing and laying suitable Geotextiles to be used for sub grade
improvement in pavement in accordance with these specifications and in reasonable close conformity to the lines,
grades, and dimensions shown on the plans or as directed by the Engineer.

7.8.2 Material Description and Properties
The geo textile shall be manufactured from polypropylene /polyester, shall be dimensionally stable and able to retain
its geometry under construction stresses and resistant to ultraviolet degradation, thermal degradation and are
unaffected by naturally occurring acids, alkalis and organisms, e.g bacteria, fungi etc, to be encountered in the
application. The geo-textile shall possess the following properties: -

The woven polypropylene geotextile shall conform to properties based on Minimum Average Roll Value (MARV) as
shown in Table ‘A’ and, for Apparent Opening Size, according to Maximum Average Roll Value as shown in Table ‘B’:-

TABLE: PROPERTIES OF GEOTEXTILE

TABLE - A
S. No. | Property Test Method MINIMUM AVERAGE
ROLL VALUE (MARVY)
1 Grab Tensile Strength ASTM D 4632 1.11 kN
2 Grab Elongation 15%
3 Mullen Burst ASTM D 3786 3450 kPa
4 Puncture Strength ASTM D 4833 0.489 kN
5 Trapezoid Tear Strength ASTM D 4533 0.400 kN
6 Ultraviolet resistance ASTM D 4355 70% at 500 hr
7 Permittivity ASTM D 4491 0.05 sec?
8 Flow Rate 160 L/min/ m?
TABLE - B
S. No. | Property Test Method MAXIMUM AVERAGE
ROLL VALUE (MARVY)
1 Apparent opening size ASTM D 4751 0.425 mm

The values listed are a result of testing conducted in on-site laboratories. A letter certifying the minimum average roll
values shall have to be issued from the manufacturing plant by the Quality Control Manager at the time shipment is
made.

7.8.3 Delivery, Storage and handling

The Contractor shall inspect the materials upon delivery to assure that the proper type and grade have been received.
The Contractor shall protect all materials from damage. All geosynthetic materials shall be stored at temperatures
above —60C and below 600C. Rolls of geosynthetic materials shall not be laid uncovered (exposed to sunlight) for more
than 7 days. The Contractor at no additional cost to the Employer shall replace any materials damaged during storage.

7.8.4 Installation

The Geotextiles shall be laid smooth without wrinkles or folds on the prepared subgrade in the directionof construction
traffic. Adjacent geotextile rolls shall be overlapped, sewn or joined as required in the plans. Overlaps minimum of
600 mm shall be in the direction as shown on the plans.

On curves, the geotextile may be folded or cut to conform to the curves. The fold or overlap shall be in the direction
of construction and held in place by pins, staples, or piles of fill or rock.
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Prior to covering, the geotextile shall be inspected by a certified inspector of the Engineer to ensure that the geotextile
has not been damaged during installation. Damaged geotextile, as identified by the Engineer, shall be repaired
immediately. Cover the damaged area with a geotextile patch, which extends an amount equal to the required overlap
beyond the damaged area.

The sub base shall be placed by end dumping onto the geotextile from the edge of the geotextile, or over previously
placed sub base aggregate.

Any ruts occurring during construction shall be filled with additional sub base material, and compacted to the specified
density.

If placement of the backfill material causes damage to the geotextile, the damaged area shall be repaired as previously
described above. The placement procedure shall then be modified to eliminate further damage from taking place.

7.8.5 Certification And Testing For Geotextiles

Samples of the geotextile shall be submitted along with documentation stating that the material proposed will meet
the specification.

No alternative material shall be brought to site or used prior to the Engineer’s approval.

The Engineer may at his discretion require batch testing of material supplied to site from time to time to check
conformance to specification. The testing of geotextile shall be carried out by the Contractor at his own cost for all the
characteristics of the geotextile, as given in the above Table from Indian Institute of Technology, Chennai, CWPRS,
Pune or any other University / Institute or Laboratory approved by Government as desired by the Engineer. The
Contractor shall furnish the Manufacturer's Test Certificate along with supply of materials. The materials will be
inspected by the Engineer’s representative at

Manufacturer’s works / Contractor’s works at site or authorised dealer’'s godowns/ Contractor’s site stores before being
delivered at site / used in the works. Samples will be collected by the representative of Engineer jointly with the
Contractor or his authorised representative and will be sent for testing at Contractor’s cost.

A minimum of five rolls out of every hundred rolls of geotextile shall be selected at random. From each of these five
rolls selected at random, a full width piece of 1 M long as approved by the Engineer shall be taken and sealed and
despatched for testing. Even in case of consignment consisting of less than 100 rolls, 5 [five] rolls shall be selected at
random for testing.

Each sample piece will be cut to required number and size and 5 [five] numbers of tests will be performed for each
property from a particular sample. The average of each of such test results must be at least equal to or more than the
MARYV as specified in the Tender.

The physical properties of the geo — textile, the seam strength and efficiency, etc. as specified, shall be verified and
tested, as the case may be, with the approval of the Engineer, from the samples collected above from the five rolls
out of 100 rolls at random, as described above, if feasible. Otherwise, separate sampling shall be done for the purpose
in the similar manner.

For UV resistance test 5 rolls out of every 500 rolls of geotextile shall be selected at random and the sampling and
testing shall be done in the similar manner as described above for “MARV”.

Any consignment not conforming to the Tender specifications in respect of any of the properties shall be rejected
outright and shall be removed from the site by the Contractor.

All charges on sampling and testing including transport and ancillary expenses shall be borne by the Contractor.

7.9.0 STORAGE OF MATERIALS:

All materials shall be stored in accordance with the provisions of given hereunder and other relevant IS Specifications.
All efforts must be made to store the materials in proper places so as to prevent their deterioration or contamination
by foreign matter and to ensure their satisfactory quality and fitness for the work. The platform where aggregates are
stockpiled shall be appropriately made. The area shall have slope and drain to drain off rain water. The storage space
must also permit easy inspection, removal and storage of the materials. Aggregates of different sizes shall be stored
in partitioned stack-yards. All such materials even though stored in approved godowns must be subjected to acceptance
test as per these specifications immediately prior to their use.
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7.9.1. General:-All materials may be stored at proper places so as to prevent their deterioration or intrusion by foreign
matter and to ensure their satisfactory quality and fitness for the work. The storage space must also permit easy
inspection, removal and re-storage of the materials. All such materials even though stored in approved
godowns/places, must be subjected to acceptance test prior to their immediate use.

7.9.2. Aggregates: -Aggregate stockpiles may be made on ground that is denuded of vegetation, is hard and well
drained. If necessary, the ground shall be covered with 50 mm plank.

Coarse aggregates, unless otherwise agreed by the Engineer in writing, 20 mm and downgraded Pakur variety stone
chips. Aggregates placed directly on the ground shall not be removed from the stockpile within 30 cm. of the ground
until the final cleaning up of the work, and then only the clean aggregate will be permitted to be used.

In the case of fine aggregates, these shall be deposited at the mixing site not less than 8 hours before use and shall
have been tested and approved by the Engineer.

7.9.3 Cement:-Cement shall be transported, handled and stored on the site in such a manner as to avoid deterioration
or contamination. Cement shall be stored above ground level in perfectly dry and water-tight sheds and shall be
stacked not more than eight bags high. Wherever bulk storage containers are used their capacity should be sufficient
to cater to the requirement at site and should be cleaned at least once every 3 to 4 months.

Each consignment shall be stored separately so that it may be readily identified and inspected and cement shall be
used in the sequence in which it is delivered at site. Any consignment or part of a consignment of cement which had
deteriorated in any way, during storage, shall not be used in the works and shall be removed from the site by the
Contractor without charge to the Employer.

The Contractor shall prepare and maintain proper records on site in respect of delivery, handling, storage and use of
cement and these records shall be available for inspection by the Engineer at all times.

The Contractor shall make a monthly return to the Engineer on the date corresponding to the interim certificate date,
showing the quantities of cement received and issued during the month and in stock at the end of the month.

7.9.4 Water:- Water shall be stored in containers/tanks covered at top and cleaned at regular intervals in order to
prevent intrusion by foreign matter or growth of organic matter. Water from shallow, muddy or marshy surface shall
not be permitted. The intake pipe shall be enclosed to exclude silt, mud, grass and other solid materials and there
shall be a minimum depth of 0.60 m of water below the intake at all times.

7.10.0 QUALITY CONTROL FOR WORKS:-

()The contractor shall carry out quality control tests on the materials and work to the frequency stipulated in
subsequent paragraphs. In the absence of clear indication about method and frequency of tests for any item, the
instructions of Engineer shall be followed.

(iThe contractor shall provide necessary co-operation and assistance in obtaining the samples for tests and carrying
out the field tests as required by the Engineer from time to time. This may include provision of labour, attendants,
assistance in packing and despatching and any other assistance considered

(iii) The contractor shall carry out modifications in the procedure of work, if found necessary, as directed by the Engineer
during inspection. Works falling short of quality shall be rectified/ redone by the Contractor at his own cost, and
defective work shall also be removed from the site of works by the Contractor at his own cost.

(iv) Cost of all equipment, tools, materials, labours & incidentals to perform tests and other operations of quality control
according to the specification requirements shall be deemed to be incidental to the work and no extra payment shall
be made for the same.

(v) Where essential tests are to be carried out at the manufacturer’'s plants or at laboratories other than the site
laboratory, the cost of samples, sampling, testing and furnishing of test certificates shall be borne by the Contractor.
He shall also furnish the test certificate to the Engineer.

(vi)The supply of aggregates for construction of road pavement shall be from quarries approved by the Engineer.
Responsibility for arranging supply of materials from the source shall be that of the contractor.
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(vii) DEFECTIVE MATERIALS: - All materials which the Engineer /his representative has determined as not conforming
to the requirements of the contract shall be rejected whether in place or not they shall be removed immediately from
the site as directed . Materials, which have been subsequently corrected, shall not be used in the work unless approval
is accorded in writing by the Engineer. Upon failure of the contractor to comply with any order of the Engineer/his
representative, given under this clause, the Engineer/ his representative shall have authority to cause the removal of
rejected material and to deduct the removal cost thereof from any payments due to the contractor.

(viii) Works performed shall conform to the lines, grades, cross sections and dimensions shown on the drawings or as
directed by the Engineer, subject to the permitted tolerances described here in after.

7.10.1 Control Tests & Their Minimum Frequency for Concrete Ingredients:

Frequency & tests for cement, aggregates, water, admixture, curing compounds etc. will be as detailed in the relevant
IS Codes and as approved by the Engineer.

Eak e T e B b
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8. PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND CABLE TRENCH
INCLUDING WIDENING OF PAVER BLOCK TOPPED ROAD LEADING FROM GATE NO. — 12
(EMPTY GATE) TOWARDS FLOATING JETTY AT THE EXTENDED AREA OF G. C. BERTH AT
HALDIA, HDC”.

8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and
the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have
thoroughly familiarise himself with the total scope of work and its mode of execution.

8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for
tendering. Payment will be made according to the quantities of each item of work actually carried out at the accepted
rates as per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his
Representative.

8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at per with
the estimated amount put to tender on his own analysis.

The Tender Price thus established would be taken for comparative evaluation of tenders.

R e o e o e e o e e
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9.BILL OF QUANTITIES

E-TENDER FOR “CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND CABLE TRENCH INCLUDING
WIDENING OF PAVER BLOCK TOPPED ROAD LEADING FROM GATE NO. — 12 (EMPTY GATE) TOWARDS
FLOATING JETTY AT THE EXTENDED AREA OF G. C. BERTH AT HALDIA, HDC”.

Sl. Description Of Item Quantity Rate Unit Amount
No [In Rs] [In Rs]

1 | Dismantling of cement brick work by carefully
chiseling out as directed. Include for cleaning the
serviceable bricks and forwarding the same to any
store inside Dock including disposal of
unserviceable materials, all complete and as
directed. 1325 Cu.M. | 451.47 | Cu.M. 598,197.75

2 | Dismantling of plain cement concrete (of any
type & any thickness) by carefully chiseling out.
Include for removing the debris within a lead of 75
meters, all complete and as directed. 115 Cu.M. | 948.39 | Cu.M. 109,064.85

3 | Earth work in excation of foundation trenches
in all sorts of soil including removing, spreading or
stacking the spoils within a lead of 75 m. as
directed. The item includes necessary trimming
the sides of trenches, levelling, dressing and
ramming the bottom as required complete. Depth
of excavation not exceeding 1.50 m. 14750 Cu.M. | 120.46 | Cu.M. 1,776,785.00

4 | Carriage of excavated earth upto a lead of 5 KM
including cleaning of carriageway. Rates also
includes for making of approach roads for
movement of vehicles carrying excavated earth at
both cutting and filling areas etc., all complete as

directed. (Payment to be made on volume
derived from pre-post work level at excavation
area).. 10970 Cu.M. | 125.24 | Cu.M. 1,373,882.80

5 | Filling in foundation or plinth or pavement by
fine sand in layers not exceeding 150 mm as
directed and consolidating the same by thorough
saturation with water, ramming complete including
the cost of supply of sand. (Payment to be made
on measurement of finished quantity). 3460 Cu.M. | 718.93 | Cu.M. 2,487,497.80

6 | Earth work in filling in foundation trenches or
plinth with good earth obtained from above item,
in layers not exceeding 150 mm. including
watering and ramming etc. layer by layer
complete. (Payment to be made on the basis of
measurement of finished quantity of work). 3780 Cu.M. 78.32 Cu.M. 296,049.60

7 | Supplying and laying polythene sheet (150
gm/sgm) in foundation trenches, beds etc. 7735 Sqg.M. 24.24 Sqg.M. 187,496.40
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[BOQ-2]

Sl.
No

Description Of Item

Quantity

Rate
[In Rs]

Unit

Amount
[In Rs]

Provide and lay cement concrete in nominal
mix proportion 1:3:6 (1 cement: 3 coarse sand:
6, 20 mm downgraded Pakur variety stone chips)
in foundation, pavement, rail post etc. as per
drawing and as directed. Include for compacting,
curing all complete as directed.

650 Cu.M.

4392.49

Cu.M.

2,855,118.50

Provide and lay Reinforced cement concrete in
nominal mix proportion (1:1.5:3) with Pakur
stone chips 20 mm down in RCC footings,
pedestals, slabs, beams, retaining/guard walls etc.
and in other places as directed including
compacting, proper curing for specified period but
excluding shuttering , staging and reinforcement
etc., all complete and as directed.

3625 Cu.M.

5848.83

Cu.M.

21,202,008.75

10

Hire and labour charges for shuttering with
centering and necessary staging max. upto 3 m.
height using approved stout props and wooden
shuttering of approved thickness with required
bracing for cast-in situ concrete RCC footings,
pedestals, slabs, beams, retaining/guard walls etc.
including fitting, fixing and striking out after
completion of work etc., all complete and as
directed.

18700 Sqg.M.

327.24

6,119,388.00

11

M.S./Tor reinforcement including supply of
rods, initial straitening and removal of loose rust,
cutting to requisite length, bending, shaping and
place in correct position, including welding if
necessary all complete as directed.

296 M.T.

58,407.
77

M.T.

17,288,699.92

12

Rolling subgrade with heavy duty approved
mechanical vibro-roller of appropriate capacity
to achieve the compaction of desired degree as
directed in all kinds of soil, maintaining proper
level, camber and grade including watering as per
direction and satisfaction of the Engineer. Include
for supply of vibro-roller, cost of fuel, operator &
helper etc., all complete and as directed.

6500 | Sg.M

5.04

32,760.00

13

Supplying, delivering, stitching and laying over
subgrade on a sand cushion, suitable woven
geotextile of approved make made from
polypropylene or any other polymer of a reputed
manufacturer as approved by the Engineer and as
per drawing and specification as per direction of
Engineer-in-Charge. Laps will have to be provided
while laying of the geomattress as per
specification. No extra payment for laps will be
made. [Payment will be made on the finished area
of geomattress laid].

7525 | Sq.M

82.88

623,672.00
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[BOQ-3]

Sl.
No

Description Of Item

Quantity

Rate
[In Rs]

Unit

Amount
[In Rs]

14

Providing, spreading & filling the excavated
area with Zone-Ill brown sand in layers including
consolidation by sprinkling of water and rolling by
mechanically operated vibro-roller of appropriate
capacity etc., all complete and as directed.
[Payment will be made as per consolidated volume
of sand calculated on the basis of pre & post level
surveyl].

2780.00 | Cu.M.

1182.64

Cu.M.

3,287,739.20

15

Construction of dry lean cement concrete sub-
base over a prepared sub-grade with coarse and
fine aggregate conforming to IS: 383, the size of
coarse aggregate not exceeding 25 mm.
Aggregate Gradation for Dry Lean Concrete
should confirm to Table 600-1 of MORT&H.
Aggregate cement ratio not to exceed 15:1.
Cement content not to be less than 150 kg/cum,
optimum moisture content to be determined during
trial length construction, concrete strength not to
be less than 10 Mpa at 7 days, mixed in a batching
plant, transported to site, laid in layers not
exceeding 150mm, compacting with 8-10 tonnes
vibratory roller, finishing and curing. (As per clause
601 of specifications for Road & Bridge Works of
MoRT&H (5th Revision).(Payment to be made on
volume derived from pre-post level survey).

2450.00 | Cu.M.

3522.55

Cu.M.

8,630,247.50

16

Providing, supplying & fixing in position
machine made precast concrete Paver block
(M50) of size 200mm (L) X 100mm (B) and 100mm
thickness over a layer of 50mm thick (avg.) brown
coarse sand (Zone lll) cushion as levelling course
as specified. The blocks must be cast and cured in
a factory of reputed and approved manufacturer of
paver blocks. Include for transportation, loading,
unloading, dressing, sand cushioning, compacting
the sand layer suitably, laying the blocks in
position in proper level and grade, filling interstices
between blocks with sand by vibrating with heavy
duty plate vibrators, cutting paver blocks where
ever required with hydraulic splitter including cost
of all materials, labour, tools, plants etc. all
complete as directed by the Engineer-in-charge
and as per manufacturers specification. [Payment
will be made on the basis of actual finished area of
paver blocks laid at site including cost of 50 mm
thick (avg.) brown coarse sand (Zone I1)].

6575 | Sq.M.

1167.42

7,675,786.50

17

Labour for taking our Paver Block soling from
existing damaged road and staking at near by site
for reuse Including removing of debris from site.

4200 | Sg.M.

19.03

79,926.00
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[BOQ -4]

Sl. Description Of Item Quantity Rate Unit Amount
No [In Rs] [In Rs]
18 | Labour for relaying the existing Paver Blocks
available under Item No.- 17 above from nearest
stacks including rolling etc., all complete as
directed. 4200 | Sq.M. 59.06 Sqg.M 248,052.00
19 | Supplying, fitting & fixing 110 mm dia. UPVC
pipes Type-A and fittings conforming to IS:
13592-1992 for weep holes in RCC walls. 100 Mtr. 275.80 Mtr. 27,580.00
Total = Rs. | 7,48,99,952.57

[Rupees Seven Crore Forty Eight Lakh Ninety Nine Thousand Nine Hundred Fifty Two and paise Fifty Seven only].
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ANNEXURE — IA

DECLARATION BY THE BIDDER

(To be submitted on Company'’s Letter Head along with Techno Commercial Bid duly stamped and signed)

Sr. Dy. Manager (1&CF),
Haldia Dock Complex.
SMP, Kolkata

SUB:- E-TENDER FOR “CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND CABLE TRENCH
INCLUDING WIDENING OF PAVER BLOCK TOPPED ROAD LEADING FROM GATE NO. — 12 (EMPTY
GATE) TOWARDS FLOATING JETTY AT THE EXTENDED AREA OF G. C. BERTH AT HALDIA, HDC.

Dear Sir,

We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the Tender Document

without any deviation / condition.

We further confirm that Part-11 of the bid does not contain any condition / deviation.

Signature of the Bidder with Office Seal.

Date:

Place:
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ANNEXURE - IB

DECLARATION BY THE BIDDER

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed)

Sr. Dy. Manager (1&CF),
Haldia Dock Complex.
SMP, Kolkata

SUB:- CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND CABLE TRENCH INCLUDING WIDENING
OF PAVER BLOCK TOPPED ROAD LEADING FROM GATE NO. — 12 (EMPTY GATE) TOWARDS FLOATING
JETTY AT THE EXTENDED AREA OF G. C. BERTH AT HALDIA, HDC.

Dear Sir,

a) The bidding firm has not been debarred / delisted by any Govt. / Quasi Govt. / Public sector undertaking in India.

b) The proprietor / partner(s)/ authorised signatory of the bidding firm is/are not associated with other firm bidding
for the same work.

Signature of the Bidder with Office Seal.

Date:

Place:
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ANNEXURE — IC

“BID SECURITY DECLARATION” BY THE BIDDER

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed)

Sr. Dy. Manager (1&CF),
Haldia Dock Complex.
SMP, Kolkata

SUB:- E-TENDER FOR “SUPPLY OF VARIOUS COMPONENTS OF FENDER BLOCK AT 1ST OIL JETTY AND 1
SET OF FENDER AT 2ND OIL JETTY, HDC, HALDIA.

Dear Sir,

I/We do hereby declared that I/We am/are accepting all the terms and conditions of tender and if 1/We withdraw or

modify our bid during period of validity etc., I/We will be suspended for three years.

Signature of the Bidder with Office Seal.

Date:

Place:
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CONCURRENT COMMITMENT(S) OF THE BIDDER

ANNEXURE - 11

Sl.

No.

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(ii) Client.

(iii) W.0. No. & Date.

Sanctioned
Tender Value.
(in

Rs.)

Completion
as stated
tender.

time
in

Name and address to whom
reference can be made.

0)

(ii)

(iii)

(ii)

(iii)

0)

(i)

(iii)

0]

(i)

(iii)
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BIDDER’'S PROFILE

(To be submitted with Techno Commercial Bid)

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -
1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors —
any special particulars as to Directors if desire
to be stated.

5) Name, address and other necessary particulars
of Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association
(with the latest amendments, if any).

7) Copies of audited balance sheets of the
Company for the last two years.

B) Incase of a firm -
1) Name and address of the firm.

2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners
and the interest of each partner in the
partnership — any special particulars as to
partners if desired to be stated.
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6) Whether the firm pays income tax over Rs.10,
000/- per year

C) In case of an Individual:

1) Full name and address of the Bidder any special
particulars of the Bidder if desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in the
business directly or indirectly, if so, name and
address etc. of such persons and the nature of
such interest.

6) Whether the Bidder pays Income Tax over Rs.10,
000/- per year.

Dated: (Full signature of Bidder)
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ANNEXURE - IV

ABSTRACT FORM OF TENDER (UNPRICED)

(To be submitted with Techno Commercial Bid)

I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance, in
all respects with the specifications, design, drawing and instructions in writing and with such materials as are provided
for, by and in all other respects in accordance with such conditions so far as practicable.

(a) Name of Work. : CONSTRUCTION OF RCC RETAINING WALL, DRAIN AND
CABLE TRENCH INCLUDING WIDENING OF PAVER BLOCK
TOPPED ROAD LEADING FROM GATE NO. — 12 (EMPTY GATE)
TOWARDS FLOATING JETTY AT THE EXTENDED AREA OF
G.C. BERTH AT HALDIA, HDC

(b) Time allowed for completion of the work : 11 (Eleven) months.
(c) Permanent I/T A/C No.

(d) Maximum number of workmen to be
engaged on any day.

(e) Bank Details

Branch:
Name of Bank:

Account Number:
Branch Code:

IFS Code:-

(Signature of the Bidder)
Witness: Address:

(Name in block letters)

Address:-

Occupation:-
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ANNEXURE -V

FORM OF TENDER (UNPRICED)

(To be submitted with Techno Commercial Bid)

To
The Sr. Dy. Manager (1&CF),
Haldia Dock Complex

1/We having
examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract
and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be
performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities
within months / weeks from the date of order to commence the work and in the event of our tender
being accepted in full or in part. 1 / We also undertake to enter into a Contract Agreement in the form hereto annexed
with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and | / We
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of

Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the
Contract.

I / We require days / months preliminary time to arrange and procure the materials required by the
work from the date of acceptance of tender before 1 We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

Dated: (Signature of Bidder with Seal)
WITNESS :

Name of the Bidder :
Signature :

Name : Address :
(In Block letters)

Address :

Occupation :
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CHECK LIST

( TO BE FILLED- UP BY THE BIDDER)

ANNEXURE - VI

1 Declarations Declaration submitted Yes / No
a) The bidding firm has not been debarred / delisted by
any Govt / Quasi Govt. / Public sector undertaking in
India.
b) The proprietor / partner(s)/ authorised signatory of the
bidding firm is/are not associated with other firm bidding
for the same work.
2 | Application money towards cost of tender documents. Deposited Yes / No
3 Earnest Money Deposited Yes / No
4 | Declaration as per Annex-l that no conditions / deviations | Submitted on company's Yes / No
have been added in Volume-Il in the tender offer. letter head.
5 | GST registration certificate. Submitted Yes / No
Valid Trade License. Valid up to
6 Submitted Yes / No
Professional Tax Clearance Certificate. / Upto date tax Valid up to
7 | payment challan. Submitted Yes / No
Valid Employees' Provident Fund Account Submitted Yes / No
Photo copy of latest Yes / No
8 payment challan of EPF
submitted
ESI registration Submitted Yes / No
Photo copy of latest Yes / No
9 payment challan of ESI
submitted
10 | Details of firm as per Bidder’s Profile Format fill-up Yes / No
11 | Concurrent Commitments of the Bidder Format fill-up Yes / No
12 | Credential within seven years i) Amount
i) Amount
iii) Amount
Credentials as per pre- Yes / No
qualification criteria.
Letter of award works and Yes / No
completion certificate from
owners are enclosed.
13 | Certified copies of audited balance sheet i) Turnover amount and year
if) Turnover amount and year
iii) Turnover amount and
year
Certified by the CA/ FA Yes / No

Signature of the bidder with seal
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General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the
6" Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting
held on July, 2014

KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

JULY , 2014
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GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. | AMENDMENT TO GENERAL CONDITIONS GC1
OF CONTRACT

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & GC3-GC5
ENGINEER’S REPRESENTATIVE

4. | THE TENDER/OFFER AND ITS PRE- GC5-GC9
REQUISITES

5. | THE CONTRACT & GENERAL GC9-GC 14
OBLIGATIONS OF CONTRACTOR

6. COMMENCEMENT, EXECUTION AND GC14-GC 17
COMPLETION OF WORK

7. | TERMS OF PAYMENT GC 18-GC 20

8. | VARIATION AND ITS VALUATION GC20-GC 22

9. DELAY/EXTENSION OF COMPLETION GC22-GC 24
TIME/LIQUIDATED
DAMAGE/TERMINATION OF CONTRACT

10. | MAINTENANCE  AND REFUND  OF GC24-GC 25
SECURITY DEPOSIT

11. | INTERPRETATON OF CONTRACT GC 25-GC 27
DOCUMENTS, DISPUTES & ARBITRATION

12 | FORMS GC-1, GC-2, GC-3

13 | FORM OF AGGREMENT

14 | PROFORMA FOR B.G. FOR CONTRACT

PERFORMANCE

15

INTEGRITY PACT
PROFORMA

DOCUMENT:

16

DRAFT Memorandum of Understanding
between Ko.P.T. & Transparency International
India
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GC-1
AMENDMENT
10

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
For Works Contract For Contract of Supplying
Materials or Equipment only
For Works | For Contract of | Estimate | Amount of Estimated Amount of
Contract Supplying d Value Earnest Value of Earnest Money
Materials or | of Work Money Work
Equipment only
Up to Rs. 5% of the 1% of the UptoRs. | 2% of the | UptoRs. 1% of the
1,00,000.00 | estimated estimated value | 10 Crore | estimated 1,00,000.00 estimated value
value of work | of work value of work of work
Over Rs. 2% of the 4% of the OverRs. | 2% on first | Over Rs. 4% of the
1,00,000.00 | estimated estimated value | 10 Crore | Rs. 10 Crore | 1,00,000.00 estimated value
value of work | of work subject + 1% on the of work subject
subject to a to a maximum balance to a maximum
maximum of of Rs. 10,000/- of Rs. 10,000/-
Rs. 20,000/- and minimum and minimum
and minimum | of Rs. 1,000/-. of Rs. 1,000/-.
of Rs. 5,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE
TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE
TRUSTEES’ MEETING HELD ON 12.10.2012 ]
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1.

GC-2

DEFINITIONS

1.0

11

1.2

13

1.4

1.5

1.6

1.7

1.8

1.9

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except where
the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of Trustees for
the Port of Calcutta, a body corporate under Section 3 of the Major Port
Trusts Act, 1963, including their successors, representatives and assigns.
“Chairman” means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major Port
Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any, permitted
by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender on its
behalf and includes the Manager (Infrastructure & Civic Facilities) or other
official as may be appointed from time to time by the Employer, with
written notification to the Contractor, to act as Engineer for the purpose of
the Contract, in place of the “Engineer” so designated.

“Engineer’s Representative” means any subordinate or Assistant to the
Engineer or any other official appointed from time to time by the Engineer
to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

“Work” means the work to be executed in accordance with the Contract and
includes authorised “Extra Works” and ‘Excess Works” and “Temporary
Works”.

“Temporary Works” means all temporary works of every kind required in
or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement
and other godowns, platforms and bins for stacking building materials,
gantries, temporary tracks and roads, temporary culverts and mixing
platforms.

“Extra Works” means those works required by the Engineer for completion
of the Contract which were not specifically and separately included in the
schedule of items of the works i.e. (Bill of Quantities) of the tender. “Excess
Works” means the required quantities of work in excess of the provision
made against any item of the bill of Quantities.

“Specifications” means the relevant and appropriate Bureau of Indian
Standard’s specifications / International Standard’s Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the
Tender.
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1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

2.0

2.1

GC-3

“Drawings” means the drawings referred to in the Tender and specification
and any modification of such drawings approved in writing by the Engineer
and such other drawings as may from time to time be furnished or approved
in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender /
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement,
if separately entered into and the Schedule of Rates and Price, if any, adopted
by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever nature
required or about the execution, completion or maintenance of the works or
temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other
things intended to form or forming part of the permanent works.

“Site” means the land, waterways and other places, on, under, in or
THOROUGH which the works are to be executed by the Trustees for the
purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the
Tender/Offer of the Contractor, subject to such additions thereto and
deductions therefrom as may be made by the Engineer under the provisions
here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of
foreign enemies, hostilities) whether war be declared or not), Civil War,
rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which
a certificate of completion has been issued (all of which are herein
collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-versa
where the context so requires.

The heading and marginal notes in these General Conditions of Contract
shall not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S
REPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in terms of
the contract to the entire satisfaction of the Engineer and
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2.2

2.3

2.4

Shall comply with the Engineer’s direction on any matter whatsoever.
GC-4

The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress of the
works such further drawings and instructions as shall be necessary for
the purpose of proper and adequate execution and maintenance of the
works and the contractor shall carry out and be bound by the same.

(b) to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work and
for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

(F) To grant extension of completion time.
The Engineer’s Representative shall :

M watch and supervise the works.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(iii) have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv) take measurements of work done by the contractor for the purpose
of payment or otherwise.

(V) order demolition of defectively done work for its reconstruction all
by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying modification of
design and extension of completion time of the work and

(vil)  have such other powers and authorities vested in the Engineer,

which have been delegated to him in writing by the Engineer under
intimation to the Contractor.
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25

2.6

3.0

3.1

GC-5

Provided always that the Engineer’s Representative shall have no power :

(a)

(b)
(©)

to order any work involving delay or any extra payment by the
Trustees,

to make variation of or in the works; and

to relieve the Contractor of any of his duties or obligations under the
Contract.

Provided also as follows :

(a)

(b)

(©)

Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the contractor’s
cost and the contractor shall have no claim to compensation for the loss
if any sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to the
Engineer who shall thereupon confirm, reverse or vary such decision.

Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of
power and authority vested in the Engineer to his Representative in
writing, shall bind the contractor and the Trustees as though it had been
given by the Engineer, who may from time to time make such
delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender/offer, be
deemed to have inspected and examined the site, fully considered all
factors, risks and contingencies, which will have direct and indirect impact
on his expenses and profit from the work and shall be specifically deemed
to have taken the following aspects into consideration :

(a)

(b)

The form and nature of the site and its surroundings including their
sub-surface, hydrological, tidal and climatic conditions, the means of
access to the site and all other local conditions, including the likely
charges and costs for temporary way-leave, if any, required for the
work.

The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the work to
the entire satisfaction of the Engineer, and also by complying with the
General and Special Conditions of Contract.
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3.2

3.3

3.4

GC-6

(c) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment and
Construction materials.

(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public bodies or
any local or other authority by the Contractor, keeping the Trustees
indemnified against penalties and liabilities of every kind arising
from the Contractor’s failure in such compliance.

(F) Payment of all kinds of stamp-duty for executing the agreement or for
any legal instrument including Bank Guarantees and Indemnity
Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by

the Trustees, unless stipulated otherwise in the Notice Inviting the Tender

and shall be faultless in figures and free from erasing. Corrections, if any,
shall only be made by scoring out and initialling of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender
or subsequently, shall disclose the names of their owners/partners/share
holders at the required points of time. The failure in this regard shall be
treated as a breach and a contract, if entered into, shall be liable to be
cancelled.

(@) Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the amount
calculated as per the following scale.

Estimated Value of | Amount of Earnest Money

Work For Contract of

Supplying Materials or
Equipment only

For Works Contract

Up to Rs.
1,00,000=00

5% of the estimated
value of work

1% of the estimated
value of work

Over
Rs. 1,00,000=00

2% of the estimated
value of work subject to
a maximum of Rs.
20,000/- and minimum
of Rs. 5,000/-.

%% of the estimated
value of work subject
to a maximum of Rs.
10,000/- and minimum
of Rs. 1,000/-.

GC-7
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India
drawn in favour of Calcutta Port Trust or in the form of any “Account
Payee” Draft of any Nationalised Bank of India drawn in favour of
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be,
and the receipt granted therefor be kept attached to the Tender/Offer in the
Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any interest
THOROUGH A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta
/ Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have deposited
fixed Security with the Trustees’ FA & CAO / Manager (Finance) according
to his Class of Registration, shall be exempt from depositing the Earnest
Money, as per the following scale :

Class of Registration Amount of Fixed | Financial Limit of Each
Security Tender

Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-

Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-

Any tender priced up to
C Rs. 5,000/- Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest
rejection.

Money may be liable to

(i) If before expiry of the validity period of his Tender/Offer, the tenderer
amends his quoted rates or tender/offer making them unacceptable to the
Trustees and/or withdraws his tender/offer, the Earnest Money deposited
shall be liable to forfeiture at the option of the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by the Trustees
as part of the Security Deposit, for which a separate Treasury Receipt shall
be issued to the Contractor after cancellation of the previous Receipt of
Earnest Money.

(9) Balance security for works contract shall be recovered by deduction from all
progressive Bill (including final Bill, if necessary) @ 10% of the gross value
of work in each such bill, so that the total recovery may not exceed the
guantum computed as per the under noted percentages of the total value of
work actually done up to the stage of completion.

GC-8
60

Method of
Paying E.M.

Refund of
E.M.

Exemption
from E.M. to
Regd. Firms

Tender with-
out EM liable
to rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

E.M. to be
converted to
part S.D.

Mode of
recovery of
balance S.D.



3.5

Value of Work

% of Security Deposit
for works contract.

% of  Security
Deposit For contract
of supply-

ing materials &
equipment only.

For  works up to
Rs.10,00,000/-.

10% (Ten percent)

1% (One percent)

For works costing more
than Rs.10,00,000/- and up
to Rs.20,00,000/-

10% on first
Rs.10,00,000/- +7%2%
on the balance.

1% on first
Rs.10,00,000/- +
4% on the balance.

For works costing more
than Rs.20,00,000/-

10% on first
Rs.10,00,000/- + 7
%% on the next

Rs.10,00,000/- + 5%
on the balance.

1% on first
Rs.10,00,000/- +
%% on the next
Rs.10,00,000/- +
%% on the balance.

(h) Balance Security for Contract of supplying materials and equipment

computed in terms of the percentages given above, shall have to be
deposited with the Trustees’ Treasurer in advance and within 30 days
from the date of placement of supply order, either in cash or by A/c. Payee
Draft of a Nationalised Bank of India drawn in favour of Calcutta Port
Trust and payable at Calcutta/Haldia, as the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the

amount of Earnest Money/Security Deposit held by the Trustees, at any
stage.

The Security Deposit shall refunded to the Contractor in terms of Clause
9.3 hereinafter and subject to deduction, if any, under the provision of
Sub-clause 3.5 (ii) herein below. Id, however, the Contract provides for
any maintenance period. 50% of the Security Deposit may be refunded
against any of the treasury Receipt for that amount on expiry of half of
the maintenance period and the balance deposit on the expiry of the said
maintenance period and after the Engineer has certified the final
completion of work in Form G.C.2 and the Contractor has submitted his
“No Claim” Certificate in Form G.C.3.

(if) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the Contract. The Trustees shall also
be at liberty to deduct any of their dues from the Security Deposit, fixed
Security, Earnest Money or from any sum due or to become due to the
Contractor under any other contract.
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3.6

3.7

4.0
4.1

4.2

4.3

If stipulated in the contract as a Special Condition, the contractor shall have to submit
to the Engineer a performance Bond in the form of an irrevocable guarantee from
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the
proforma annexed hereto and for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing
which the Contract shall be liable to be terminated and the earnest money shall be liable
to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or any other
Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by
the Contractor and it shall be his sole responsibility to arrange for timely revalidation
of such Bank Guarantee, failing which and for non-fulfilment of any contractual
obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to raise
claim against the Guarantee and/or enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the Integrity
Pact Agreement shall as specified in the GCC. In case of tender value more than Rs 5
Crore, the Integrity Pact Agreement is an essential part and parcel of bid document to
be submitted by each tenderer, without which the tender shall not be considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable only
within the jurisdiction of the High Court at Calcutta, India, including the following
Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration
Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the engineer or his
representative, the contractor shall, at his own expense, enter into and execute a Contract
Agreement to be prepared by him in the form annexed hereto. Until such Contract
Agreement is executed, the other documents referred to in the definition of the term
‘Contract’ here-in-before, shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one
another. Should there by any discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to correct the same and his
decision shall be final and binding on the parties to the Contract.

Nogogk~wnE
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4.4

4.5

4.6

4.7

4.8

4.9

Two copies of the Drawings referred to in the general and special Conditions of
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the
Contractors free of cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work, if not torn or mutilated
on being regularly used at site.

The Contractor shall prove and make at his own expense any working or progress
drawings required by him or necessary for the proper execution of the works and
shall, when required, furnish copies of the same free of cost to the Engineer for
his information and/or approval, without meaning thereby the shifting of
Contractor’s responsibility on the Engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer. Even
if such permission be granted, the Contractor shall remain responsible (a) for the
acts, defaults and neglect of any sub-contractor, his agents, servants or workmen
as fully as if these were the acts, defaults or neglects of the Contractor himself or
his agents, servants or workmen and (b) for his full and entire responsibility of
the contract and for active superintendence of the works by him despite being
sublet, provided always that the provision of labourers on a “piece rate” basis
shall not be deemed to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in
his Tender/Offer all his cost for supplying and providing all constructional plant,
temporary work. Materials both for temporary and permanent works, labour
including supervision thereof, transporting to and from the site and in and about
the work, including loading, unloading, fencing, watching, lighting, payment of
fees, taxes and duties to the appropriate authorities and other things of every kind
required for the construction, erection, completion and maintenance of the work.
The Contractor shall be solely responsible for the adequacy, stability and safety
of all site operations and methods of construction, even if any prior approval
thereto has been taken from the Engineer or his Representative. The Contractor
shall not be responsible for the correctness of the design or specification of the
Temporary and Permanent works formulated by the Engineer; but the Contractor
shall be fully responsible for the correct implementation thereof, as also for any
design and specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or any
approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract.
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4.10

411

4.12

4.13

If for any reason the contractor be unable to adhere to his earlier programme, he
shall submit his revised programme for completion of work within the stipulated
time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during
execution of the works and as long thereafter as the Engineer or his
representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his
representative in writing shall be binding upon the Contractor subject to
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or his
representative in writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified careful
and experienced persons and the Engineer shall be at liberty to direct the
Contractor to stop deployment of any of is staff, workmen or official at site and
the Contractor shall within 48 hours comply with such instruction without any
demur whenever the Engineer shall feel that the deployment of the person
concerned will not be conducive to the proper and timely completion of the
work.

The Contractor shall be responsible for the true and proper setting out of the
works in relation to reference points/lines/levels given by the Engineer in
writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of his
responsibility for the correctness thereof and he shall fully provide protect and
preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile
marks and other things used in setting out the works.

From the commencement of the works till issue of the completion certificate in
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility
for the care thereof. Save for the excepted risks, any damage, loss or injury to
the work or any part thereof shall be made good by the Contractor at his own
cost as per instruction and to the satisfaction of the engineer, failing which the
Engineer or his Representative may cause the same to be made good by any
other agency and the expenses incurred and certified by the Engineer shall deem
proper. This Clause will not apply to that part of the work, which might have
been taken over by the Trustees on partial completion of the work and in such
case the Contractor’s obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Maintenance period
(Guarantee Period) as per the directions of the Engineer as also for
defects/damages if any caused to the work by the Contractor during such repairs
and replacement in the maintenance period.
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4.15

4.16

4.17

The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other remains
or things of geological or archaeological importance be discovered at site
which shall remain the property of the Trustees and protect them from being
damaged by his workmen and arrange for disposal of them at the Trustees’
expense as per the instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

(@) Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or
compensation, if any, for getting all materials and equipment required for
the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in respect
of Public or Private or Private road, railway tracks, footpaths, crane tracks,
waterways, quays and other properties belonging to the Trustees or any
other person.

(d) Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other
structure related to waterway, in transporting contractor’s plants and
materials.

(f) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his Representative
to the workmen of the Trustees and other agencies employed by or with
the permission and/or knowledge of the Trustees on or near the site of
work.

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.
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4.18

4.19

4.20

The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted
inclusive of the following :

(a)

(b)

(©)

(d)

(€)

Keeping the site free of unnecessary obstruction and removal
from site of constructional plant wreckage, rubbish, surplus
earth or temporary works no longer required.

Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion of
the work, without which payment against final bill may be liable
to be withheld.

Precautionary measures to secure efficient protection of Docks,
the River Hooghly and other waterways against pollution of
whatever nature during execution and maintenance of the works
and to prevent rubbish, refuse and other materials from being
thrown into the water by the Contractor’s men or those of his
agency.

Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their wages,
transport, accommodation, medical and all other statutory
benefits and entry permits, wherever necessary.

Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-Contractor’s workmen, (iv) deployment of workmen
of age less than 16 years.

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the address given
in the tender or to the Contractor’s Site Office or to the Registered
Office of the Contractor. The time mentioned in these conditions for
doing any act after direction or notice shall be reckoned from the
time of such posting or despatch.

The Contractor and his Sub-contractor or their agents and men and
any firm supplying plant, materials and equipment shall not publish
or caused to be published any photographs or description of the
works without the prior authority of the Engineer in writing.
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4.22

4.23

5.0

5.1

5.2

5.3

5.4

The Contractor shall at the Trustees’ cost to be decided by the Engineer
render all reasonable facilities and Co-operation as per direction of the
Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen to the Trustees’ own staff and to the men of
other Public Body on or near the site of work and in default the
Contractor shall be liable to the Trustees for any delay or expense
incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum
of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought
to the site by the Contractor shall be deemed to be the property of the
Trustees who will have lien on the same until the satisfactory completion
of the work and shall only be removed from the site in part or in full
with the written permission of the Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the receipt of
Engineer’s letter informing acceptance of the Contractor’s tender/offer
by the Trustees or within such preliminary time as mentioned by the
Contractor in the Form of Tender or the time accepted by the Trustees.
The Contractor shall then proceed with the work with due expedition
and without delay, except as may be expressly sanctioned or ordered by
the Engineer or his Representatives, time being deemed the essence of
the contract on the part of the contractor.

The Contractor shall provide and maintain a suitable office at or near the
site to which the Engineer’s Representative may send communications
and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work
beyond the working hours observed by the Engineer’s Representative
and on Sundays and Holidays observed in the Trustees’ system, except
in so far as it becomes essential on account of tidal work or for safety of
the work. If the progress of the work lags behind schedule or the work
has been endangered by any act or neglect on the part of the contractor,
then the Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night and on Sundays and
Public Holidays. Any failure of the Engineer or his Representative to
pass such an order shall not relieve the contractor from any of his
obligations. The Engineer’s decision in this regard shall be final binding
and conclusive.
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Unless stipulated otherwise in the contract all materials required for the
work shall be procured and supplied by the contractor with the approval of
the Engineer or his Representative and subject to subsequent testing as may
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5.5

5.6

5.8

be required by the Engineer or his Representative. The Engineer shall
exercise his sole discretion to accept any such materials.

Unless stipulated otherwise in the contract all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the material and workmanship shall
be of the best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or
his representative, whenever required to do so, all at the Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by
the Engineer or his representative in respect of materials and workmanship
deployed on the work, shall be borne by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(@) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping
them in his safe custody, furnishing of statement of consumption
thereof in the manner required by the Engineer or his representative,
return of surplus and empty container to the Trustees’ Stores as per the
direction of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and for
any loss or damage thereof for any reason other than “Excepted
Risks”, the Contractor shall compensate the Trustees’ in the manner
decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission in
writing.

(c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant of
suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply of
Trustees’ materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer from
time to time.
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(d) Unless stipulated otherwise in the contract, the value of the
Trustees” materials issued to the contractor shall be recovered from
the contractor’s bills and/or any of his other dues, progressively
according to the consumption thereof on the work and/or in the
manner decided by the Engineer or his representative and at the
rate/s stipulated in the contract. These rates shall only be considered
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5.9

5.10

by the contractor in the preparation of his tender/offer and these
will form the basis of escalation/variation, if in future the contractor
is required to procure and provide any such material on the written
order of the Engineer consequent on the Trustees’ failure to effect
timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any
of the Trustees” materials issued to the contractor has been — (i) lost
or damaged, (ii) consumed in excess of requirement and (iii) wasted
by the contractor in excess of normal wastage, then the value
thereof shall be recovered from the contractor’s bills or from any
of his other dues, after adding 19 %% extra over the higher one of
the followings -

(1) The issue rate of the materials at the Trustees” Stores and

(2) The market price of the material on the date of issue as would be
determined by the Engineer.

The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time — (1) for removal
from the site of any material which in his opinion is not in accordance
with the contract or the instruction of the engineer or his representative,
(ii) for the substitution of the proper and suitable materials, or (iii) the
removal and proper re-execution of any work which in respect of
material and workmanship is not in accordance with the contract or the
instructions of the Engineer. The Contractor shall comply with such
order at his own expense and within the time specified in the order. If
the contractor fails to comply, the Engineer shall be at liberty to dispose
any such materials and re-do any work in the manner convenient to the
Trustees by engaging any outside agency at the risk and expense of the
contractor and after giving him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor
without approval of the Engineer or his Representative and whenever
required by him, the contractor shall uncover any part or parts of the
work or make openings in or THOROUGH the same as may be directed
by the Engineer or his representative from time to time and shall
reinstate or make good those part of works thus affected to the
satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer,
if the initial covering up was with prior written order of the Engineer
or his Representative.

GC -17

69

Recovery from
Contractor  for
Trustees’
materials under
other
circumstances.

Contractor  to
replace
materials/work
not acceptable to
the Engineer or
his
Representative

Contractor  to
seek approval of
Engineer or his
Representative
before covering
up any portion of
work



5.11

5.11.

5.12

6.0

On a written order of the Engineer or his Representative, the contractor
shall delay or suspend the progress of the work till such time the written
order to resume the execution is received by him. During such
suspension the contractor shall protect and secure the work to the
satisfaction of the Engineer or his Representative. All extra expenses in
giving effect to such order shall be considered by the Trustees, unless
such suspension is —

(a) otherwise provided for in the contract, or
(b) necessary by reason of some default on the part of the contractor, or
(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the
works or any part thereof.

The Engineer shall settle and determine such extra payment and/or
Extension of completion time to be allowed to the contractor, as shall,
in the opinion of the Engineer be fair and reasonable, and the same shall
be final and binding on the Contractor.

If at any time before or after commencement of the work the Trustees
do not require the whole of the work tendered for the Engineer shall
notify the same to the contractor in writing and the contractor shall stop
further works in compliance of the same. The Contractor shall not be
entitled to any claim for compensation for underived profit or for such
premature stoppage of work or on account of curtailment of the
originally intended work by reason of alteration made by the Engineer
in the original specifications, drawings, designs and instructions.

When the whole of the work has been completed to the satisfaction of
the Engineer and has passed any final test prescribed in the contract, the
contractor shall, within 21 days of submission of his application to the
Engineer, be entitled to receive from him a certificate for completion of
work in Form G.C.1, annexed hereto. If any part of the total work having
been completed to the satisfaction of the Engineer, be taken over and/or
used by the Trustees, the Contractor shall on application be entitled to
partial completion certificate in the Form G.C.1 indicating the portion
of the work covered by it, so that the Contractor’s liability during
maintenance period of the contract, if any, shall commence from the
date mentioned in such certificate so far as the completed portion of the
work is concerned.
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6.1

6.2

6.3

6.4

No sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and
until a certificate of final completion in Form G.C.2 has been given by
the Engineer.

On account payments, if any, made prior to issue of the certificate in
Form G.C.2, shall all be treated as mere advance, which shall stand
recoverable in full or in part, if the Engineer so decides in the context of
Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates, as the
case may be, except as otherwise provided in the contract and when the
Engineer decides any other rate for change in the scope of work or
omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having
an initially stipulated completion period of 4 months or more, on
account payments may be made sat the discretion of the Engineer or his
Representative at intervals deemed suitable and justified by him.
Provided always that subject to execution of work of substantial value
in the context of the contract price, the interval of such on account
payments shall be decided by the Engineer or his Representative, which
shall ordinarily not be less than 1 month in between two payments for
on account bill and/or advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’ Measurement
Book, at intervals deemed suitable and proper by him and/or the
Engineer. The Contractor or his duly accredited Representative or
Agent shall remain present at the time of such measurement and assist
the engineer’s Representative in every manner required by him. After
the measurements taken have been entered in the Measurement Book,
the Contractor or his Agent shall sign the Measurement Book at the
wend of such Measurements over the Contractor’s Rubber Stamp as a
token of acceptance of all such measurements, recorded above and prior
to such signature. If the Contractor or his Agent fails to participate even
after 3 days written notice from the Engineer’s Representative, the
measurement shall be taken ex-parte by the Engineer’s Representative
and those shall be accepted by the Contractor.
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6.5

6.6

Based on the quantum of work and the value thereof computed in
the Measurement Book, the Contractor shall type out his bill in the
proforma approved by the
Engineer and submit the same to the Engineer’s Representative in
quadruplicate, duly signed by him or his accredited Agent over his
Rubber Stamp. The Engineer or his Representative may in his
absolute discretion, allow advance payment against such bill to the
extent of an amount not exceeding 75% of the “net payable” sum of
the said bill, subject to adjustment thereof against the bill at the time
of checking and auditing the bill at the Trustees’ end. The
measurement Book will not be handed over to the Contractor; but
he will obtain the abstracts of quantities, amounts and recoveries to
type out the bill.

At the discretion of the Engineer or his Representative and only in
respect of accepted offers/where estimated amount put to tender
would be Rs.2,00,000/- or more, advance payment may be made to
the extent of 75% of the value of any material purchased and
brought to the site by the Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(if) the value of such materials shall be assessed by the engineer or
his Representative at their own discretion,

(iii) a formal agreement has been drawn up with the contractor,
under which the Trustees secure a lien on the contractor’s
materials,

(iv) the materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the
execution of the work or otherwise,

(v) in the event of storage of such materials within the Trustees’
protected areas in the Docks, the contractor shall submit an
Indemnity Bond in the proforma and manner acceptable to
Trustees” whereby the contractor shall indemnify the Trustees
against all financial loss/damage, on account of loss/damage to
such materials for whatever reasons,
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6.7

6.8

7.0

7.1

7.2

7.2

(vi) in the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favouring the Trustees and for the
same sum as is being advance, in the proforma and manner
acceptable to the Trustees. The Guarantee shall be of a
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule
Commercial Bank, as the case may be, acceptable to the Trustees
and shall remain valid till the anticipated period of consumption
of such materials in the work. The Bank Guarantee must bear an
undertaking by the issuing Bank guaranteeing automatic
payment of the guaranteed sum to the Trustees by the Bank on
the date of expiry of the validity of the Guarantee, unless with
the prior written approval of the Engineer on behalf of the
Trustees, the Bank has extended the validity of the Guarantee.

(vii) The amount of advance shall be recoverable from the contractor's
bills or any other dues, progressively with the consumption of
the materials on the basis of quantity consumed. Consequent on
full recovery of the advance the Indemnity Bond/Bank
Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to
the Contractor duly discharged by the Engineer on behalf of the
Trustees.

No certificate of the Engineer or his representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment
from the Contractor, in case the Engineer or his representative should
overcertify for payment or the Trustees should over-pay the
Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor
at any stage and in respect of any money or balance or Bank
Guarantee, which may be due to the Contractor from the Trustees,
owing to dispute or otherwise or for any delay on the part of the
Trustees in making interim or final payment or otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be
treated as estimated quantities of the work and shall never be deemed
as actual or correct quantities of the works to be executed by the
contractor in fulfilment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing
to make any variation of the quantity, quality or form of the works or
any part thereof that may, in his opinion, be necessary and the
Contractor upon receipt of such an order shall act as follows :
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(@) Increase or decrease the quantity of any work included in the contract.
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7.3

7.4

7.5

(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included in the
contract.

(d) Change the levels, lines, position and dimensions of any part of the
work, and

(e) Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the contract or be

treated as revocation of the contract, but the value (if any) of all such

variations evaluated in accordance with the Engineer’s sole decision shall

be taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required
for increase or decrease in the quantity of any work upto 15% where such
increase or decrease is not the result of any variation order given under
this clause but is the result of the quantities exceeding or being less than
those stated in the bill of quantities. Provided also that verbal order of
variation from the Engineer shall be complied with by the Contractor and
the Engineer” subsequent written confirmation of such verbal order shall
be deemed to be an order in writing within the meaning of this clause.
(@) The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added
to or deducted from the sum named in the tender in respect of any
extra work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates ad prices
set out in the contract, if in the opinion of the Engineer, the same shall
be applicable. If the contract does not contain any rates or prices
directly applicable to the extra, additional or substituted work, then
the Engineer may decide the suitable rates on the basis of Schedule of
Rates (including surcharge in force at the time of acceptance of
tender), if any, adopted by the Trustees with due regard to the
accepted contractual percentage, if any thereon. In all other cases the
Engineer shall solely determine suitable rates in the manner deemed
by him as fair and reasonable, and his decision shall be final, binding
and conclusive.
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(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part
thereof shall be such that, in the opinion of the Engineer, the rate of
prices contained in the contract for any item of the works or the rate
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8.0

8.1

8.2

as evaluated under sub-clauses (b) and (c) of this clause, is by reason
of such omission or addition rendered unreasonable or in-applicable,
the Engineer shall fix such other rate or price as he deems proper and
the Engineer’s decision shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotion or other special circumstances of any
kind beyond the control of the Contractor, cause delay in completing the
work, the contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of occurrence
of the reason and the Engineer shall thereupon consider the stated reasons
in the manner deemed necessary and shall either reject the application or
determine and allow in writing the extension period as he would deem
proper for completion of the work with or without the imposition of
“Liguidated Damage” Clause (N0.8.3 hereof) on the Contractor and his
decision shall be final and binding on the Contractor. If an extension of
completion time is granted by the Engineer without imposition of
liquidated damage, from the Clause No.8.3 of the Liquidated damage shall
apply from its date of expiry, if the work be not completed within the
extended time, unless stated otherwise in the decision communicated by
the Engineer, as aforesaid.

(@) If the Contractor fails to complete the work within the stipulated dates
or such extension thereof as communicated by the Engineer in
writing, the Contractor shall pay as compensation (Liquidated
Damage) to the Trustees and not as a penalty, %% (half percent) of
the total value of work (contract piece) as mentioned in the letter of
acceptance of the tender/offer, for every week or part thereof the work
remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work. The
amount of Liquidated damages shall be determined by the Engineer,
which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation/damage in Sub-
clause (a) of this clause, from any money due or likely to become due
to the Contractor. The payment or deduction of such
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8.3

8.3.1

compensation/damage shall not relieve the Contractor from his
obligation to complete the work or from any of his other
obligations/liabilities under the contract and in case of the Contractor’s
failure and at the absolute discretion of the Engineer, the work may be
ordered to be completed by some other agency at the risk and expense
of the Contractor, after a minimum three days notice in writing has
been given to the Contractor by the Engineer or his Representative.

Without being liable for any compensation to the Contractor, the Trustees
may, in their absolute discretion, terminate the contract and enter upon the

site

and works and expel the Contractor there from after giving him a

minimum 3 days’ notice in writing, due to occurrence of any of the
following reasons and decision of the Trustees in this respect, as
communicated by the Engineer shall be final and conclusive :

(i)
(i)

(iii)

(iv)

V)

(vi)

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the
agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the works or has without any
lawful excuse under these conditions has kept the work suspended
for at least 15 days despite receiving the Engineer” or his
Representative” written notice to proceed with the work.

The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after receiving
from the Engineer or his representative the written notice stating that
the said materials or work were condemned and rejected by him
under these conditions.

The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor t any officer, servant or
representative of the Trustees or to any person on his or their behalf
in relation to the obtaining or to the execution of the contract.

(vii) The Contractor is adjusted insolvent or enters into composition with

his creditors or being a company goes into liquidation either
compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be issued by
the Engineer on behalf of the Trustees, the Contractor shall hand over all
the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.
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8.3.2

8.3.3

8.3.4

9.0

9.1

9.2

In all such cases of Termination of work, the Trustees shall have the power
to complete the work THOROUGH any other agency at the Contractor’s
risk and expense and the Contractor shall be debited any sum or sums that
may be expended in completing the work beyond the amount that would
have been due to the Contractor, had he duly completed the work of the
work in accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials
actually supplied by him and subject to recoveries as per contract,
provided the work done and materials conform to specifications at the time
of taking over by the Trustees. The payment for work shall be based on
measurements of actual work done and priced at approved contract rates
or other rates, as decided by the Engineer. The payment for materials
supplied shall be at the rates as decided by the Engineer, which shall I in
no case be more than market rates prevailing at the time of taking over by
the Trustees. The Engineer’s decision in all such case shall be final,
binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the
Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall maintain the
same for a period, as may be specified in the form of a Special Condition
of the Contract, from the date mentioned in the Initial Completion
Certificate in Form G.C.1. Any defect/fault, which may appear in the work
during aforesaid maintenance period, arising, in the sole opinion of the
Engineer or his representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his
representative, shall, upon the written notice of the Engineer or his
representative, be amended and made good by the Contractor at his own
cost within seven days of the date of such notice, to the satisfaction of the
Engineer or his representative, failing which the Engineer or his
representative shall have the defects amended and made good
THOROUGH other agency at the Contractor’s risk and cost and all
expenses, consequent thereon or incidental thereto, shall be recoverable
from the Contractor in any manner deemed suitable by the Engineer.
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The Contractor shall not be considered completed and the work shall not be Certificate
treated as finally accepted by the Trustees, until a Final Completion Certificate of final
in Form G.C.2 annexed hereto shall have been signed and issued by the completion
Engineer to the contractor after all obligations under the Contract including

that in the maintenance period, if any, have been fulfilled by the Contractor.
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9.3

10.0

10.1

10.2

10.3

10.3.1.

10.3.2

10.3.3

Previous entry on the works or taking possession, working o using thereof by
the Trustees shall not relieve the Contractor of his obligations under the
contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting o the Engineer (I)
The Treasury Receipts granted for the amount of Security held by the Trustees,
and (ii) his “No further claim” Certificate in Form G.C.3 annexed hereto (in
original), where upon the Engineer shall issue Certificate in Form G.C.2 and
within two months of the Engineer’s recommendation, the Trustees shall
refund the balance due against the Security Deposit to the Contractor, after
making deduction therefrom in respect of any sum due to the Trustees from
the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another person
from panel shall be appointed as Sole Arbitrator and he shall proceed from the
stage at which his predecessor left it.
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The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
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10.3.4

10.3.5

10.3.6

10.3.7

10.4

10.5

amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may be fixed
by the Arbitrator in his sole discretion. Upon every or any such reference the
cost of any incidental to the reference and award respectively shall be in the
discretion of the Arbitrator who may determine, the amount thereof or by
whom and to whom and in what manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject to
the provisions of the Indian Arbitration Act 1940 or any amendment thereof.
The Arbitrator shall give a separate award in respect of each item of disputes
and respective claim referred to him by each party and give reason for the
award.

The Arbitrator shall consider the claims of all the parties to the contract —
within only the parameters of scope and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made thereunder, for the time being in force, shall apply
to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the work
with due diligence in accordance with Engineer’s decision. The Engineer also
shall not withhold any payment, which, according to him, is due or payable to
the Contractor, on the ground that certain disputes have cropped up and are
likely to be referred to arbitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the cases of contracts, where tendered amount appearing
in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-

[0] The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer
within 30 days from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed justifications, in
the context of contract conditions.
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[c] Contractor’s dispute if any arising only during the maintenance
period, if any, stipulated in the contract, must be submitted to the
Engineer, with detailed justification in the context of contract
conditions, before the issuance of final completion certificate in
Form G.C.-2 ibid.
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No dispute or difference on any matters whatsoever, the Contractor
can raise pertaining to the Contract after submission of certificate
in form G.C.3 by him.

[d] Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall
not be entertained by the Engineer and / or by any Arbitrator
subsequently.

[e] The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion,
by adding the names of new Arbitrators and / or by deleting the
names of existing Arbitrators, without making any reference to the
Contractor.

(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)

To
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The Manager (1&CF),
Haldia Dock Complex.
1/We

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required
to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities
within months / weeks from the date of order to commence the work and in the event of our tender
being accepted in full or in part. 1 / We also undertake to enter into a Contract Agreement in the form hereto annexed
with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and | / We
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the
Contract.

THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER I OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

I / We require days / months preliminary time to arrange and procure the materials required by the
work from the date of acceptance of tender before 1 We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated : (Signature of Bidder with Seal)

WITNESS :
Name of the Bidder :

Signature :
Name : (In Address :
Block Letters)
Address :
Occupation
KOLKATA PORT TRUST
HALDIA DOCK COMPLEX
FORM G.C.1
Contractor

Address  -----mm-mmmmm e
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Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

N AN OF WOTK & ettt et e e e e e e e e e et e e e e

Estimate NO. E.E.O....oovriiie i e e, |
CE O Dt

LA T Q@ 0 (=T o \N [

BN | (00714 o o

Contract NO. ..oovveiiii e

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 2000 in accordance with terms of the Contract and you are required to
maintain the work as per Clause 62 of the General Conditions of Contract and under provisions of the Contract for a

period of weeks / months / years
from the day of
2000 to day of 2000 .
Yours faithfully,
SIgNatUre. .. .o
(ENGINEER/ENGINEER’S REPRESENTATIVE)
NAME. ..o e e
Designation..........coovevi i
OFFICE SEAL
KOLKATA PORT TRUST

HALDIA DOCK COMPLEX
FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
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The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

NAME OF WOTK & ot e e e e e e et e e e e

Estimate NO. EEE.O.........ooiiiii e o | S
CEO. dt

WOIK Order NO. .. .oe e e e e e e

Contract NO. .....oovveiiie e

Resolution & Meeting NO. ..........cooeviiinnnnnnn.
Allocation & ..o

which was carried out by SRri/MEeSSIS. ... oo e is now complete in every respect in
accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by the
Contractor.

SIgNatUre. ...
(ENGINEER/ENGINEER’S REPRESENTATIVE)

OFFICE SEAL

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM “ CERTIFICATE FROM CONTRACTOR)
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The Manager (I&CF)
Haldia Dock Complex
Calcutta Port Trust
Haldia.

Dear Sir,

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the execution
of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO........cooi i Dt
and | / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.
Yours faithfully,

(Signature of the Contractor)

(OFFICIAL SEAL OF THE CONTRACTOR)

KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta , a statutory
body constituted under Major Port Trust Act ,1963 under the rules there under and statutory modification
thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’
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which expression unless excluded by or repugnant to the context be deemed to include his successor/s in
office) on the one part and (hereinafter called the
“CONTRACTOR” which expression shall unless excluded by or repugnant to the context he deemed to
include his heirs, executors, administrators, representative, successor in officer and permitted assigns)
of the other part.

WHEREAS The TRUSTEES are desirous that ~certain works should be executed
viz and have accepted a Tender/Offer by the
contractor for the execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively assigned to
them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified in any way
by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter
mentioned the contractor hereby covenant with the Trustees to execute ,complete and maintain
the work in conformity in all respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such execution
,completion and maintenance of the works the Contract Prices at the times and in the manner
prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as

fixed (or have set their respective hands and seals) the day and year first above written.
have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

85



Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash
Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any
nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by
the Engineer/ Legal Adviser of the Trustees.

86



Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its
successors administrators and assigns) having awarded to
: with registered office at
(hereinafter referred to as the “CONTRACTOR * which expression shall unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT by issue of

EMPLOYER’S work order dated the same having been unequivocally accepted by the

Contractor resulting ina ‘CONTRACT’ bearing Letter Of Award No dated
Valued at Rs for

” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance

of the entire Contract equivalent to Rs. (‘rupees only) to the

EMPLOYER.

We, the Bank, , Kolkata/ Haldia having its Head Office at

(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to
pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(
only) as aforesaid at any time upto without any demur, reservation, contest, recourse or protest
an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the Bank shall
be conclusive and binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or
any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not
to revoke this guarantee during its currency without previous consent of employer and further agrees that the
guarantee herein contained shall continue to be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this
guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR.
Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the
exercise of any powers vested in them or any right which they might have against Contractor, and to exercise
the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained
or implied, in the CONTRACT between EMPLOYER and CONTRACTOR or any other course of remedy
or security available to EMPLOYER . The Bank shall not be released of its obligations under these presents
by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by
reason or any other acts of omission or commission on the part of employer or any other indulgence shown
by EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this provision,
have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against the
Bank as principal debtor, in the first instance without proceeding against CONTRACTOR and
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notwithstanding any security or other guarantee that EMPLOYER may have in relation to the
CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs

(rupees only) and it shall remain in force up to and
including and shall be extended from time to time for such period , on whose behalf
this guarantee has been given.

Datedthls dayof ..o 2010 .o
WITNESSES

 (Signawre)  (Signawre)

I e T

(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”.

And

................................ hereinafter referred to as “The Bidder/Contractor”
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Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for ......................... The
Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and
of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the
tender process and the execution of the contract for compliance with the principles mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced
dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said
stores/ equipment at a competitive price in conformity with the defined specifications/ scope of work by avoiding the
high cost and the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/
CONTRACTORSs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by
providing assurance to them that their competitors will also abstain from bribing and other  corrupt practices and the
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent
procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or THOROUGH family members, will in
connection with the tender for, or the execution of a contract, demand, take a promise for
or accept, for self or third person, any material or immaterial benefit which the person is
not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will, in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential/
additional information THOROUGH which the Bidder(s) could obtain an advantage in
relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under
the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits
himself to observe the following principles during his participation in the tender process and during the contract
execution.

a. The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer, promise or give to
any of the Principal’s employees involved in the tender process or the execution of the contract or to any third
person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding,
whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract,
submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization
in the bidding process.
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c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others,
any information or document provided by the Principal as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives
in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of
the foreign principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign
Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the
payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on
Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A.

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of
the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory
to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression THOROUGH a
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal
is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3,
the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor
liguidated damages of the contract value or the amount equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity
pact with any other Company in any country conforming to the anti corruption approach or with any other Public
Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify his exclusion
from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can
be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this
Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and
Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)
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The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance
with provisions of the extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties
comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their
functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority
designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract
documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/
CONTRACTOR will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor
shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-contractor(s)
with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties
related to the contract provided such meetings could have an impact on the contractual relations between the Principal
and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.

(9) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance
Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by the Principal/
Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation.
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the
Management of the Principal and request the Management to discontinue or to take corrective action, or to take other
relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and
the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or reported
to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance
Commissioner, Government of India.

(1) The word “Monitor” would include both singular and plural.
Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information
and documents in English and shall extend all possible help for the purpose of such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution
of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity
Pact shall expire after 6 months from the date of signing of the contract.
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If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of
this pact as specified above, unless it is discharged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the
Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium
members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains
valid. In this case, the parties will strive to come to an agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & AdAress) .......vveeiieie e e e

Witness 2:

(Name & AAAreSS) ... ..veeeeeie et e e e e

ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is
not registered with KoPT shall apply for registration in the prescribed Application-Form.

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent
and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the
placement of order by KoPT.
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2.0

2.1
211

2.1.2

2.1.3

2.2
2.2.1

2.2.2
2.2.3

2.3

2.4

Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties
have stated that they are not paying any commission to the Indian agents, and the Indian representative is
working on the basis of salary or as retainer, a written declaration to this effect should be submitted by the
party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authorization and authority
given to commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed
whether it is real substantial Company and details of the same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in
India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives
in India, is to be paid by KoPT in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether
manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing
the agent to make an offer in India in response to tender either directly or THOROUGH the agents
[representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for
the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for payment of the
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of
90 days after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the
concerned tender liable for rejection or in the event of a contract materializing, the same liable to termination
by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or damage or payment
of a named sum.
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