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Syama Prasad Mookerjee Port, Kolkata 
Civil Engineering Department 

 
1.0  NOTICE INVITING TENDER 
  

NIT  NO. :  SMPK/KDS/CIV /T/2559/91  DT. 26.02.2021 
           

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per Prequalification 
criteria stipulated in Tender Document for “Construction of Swimming Pool  and Rest House 
along with necessary ancillary works at the premises of Bunglow no.17-A Portland 
Park, under South Division as per Bill Of Quantities The Bid Document may be seen from the 
https://kopt.enivida.in. Corrigenda or clarifications, if any, shall be hosted on the above mentioned website only. 
The tender is also published on KoPT website (www.kolkataporttrust.gov.in). 
 

SCHEDULE OF TENDER (SOT) 
 

a.  NIT NO.    
 

SMPK/KDS/CIV /T/2559/91  DT. 26.02.2021 
b.  MODE OF TENDER    

 

e-Procurement System  
(Online single part Techno-Commercial Bid and Price 
Bid through Enivida Portal https://kopt.enivida.in/  
The intending bidders are required to submit their 
offers electronically through e-tendering portal. No 
physical tender is acceptable by SYAMA PRASAD 
MOOKERJEE PORT, KOLKATA.  

c) i) Estimated Cost Of Work  
 
3,932,383.92 
 

ii) Earnest Money Deposit @2% 
 
 
 
 
 
 
 
iii) Tender Document fee (non-
refundable) 
 
 
 
 

 

Rs.2,07,34,305.90(Rupees two crore seven 
lakh thirty four thousand   three hundred five  
paise ninety   only) 

 The Bid security declaration in the prescribed 
format at Annexure- D2 
 

The intending bidders should submit the tender cost 
of Rs.2950/-(Rupees TWO thousand NINE hundred 
and FIFTY only) including @18% GST) to KoPT 
through DD/Banker’s  Cheque in favour of Syama 
Prasad Mookerjee Port, Kolkata on any 
scheduled/Nationalised Bank payable at Kolkata 
otherwise their offer will be summarily rejected. As 
per cl. 2, page no.12. 
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iv) Railtel Tender Processing Fee( Nonrefundable) 
Mode of Payment:- E-payment Only through 
Debit/Credit Card or Net Banking. 

TPF- 0.1% of estimate cost (Minimum 750/- Maximum 
7500/-+GST Registration Charges Rs2000/- +Applicable GST 
Per Year 

d. Date of NIT available to parties to download 15.03.2021 to29.04.2021 (up to 14:00 hrs.) 

f. Pre – Bid Meeting date & Time  No Pre-bid meeting 
 

g. Last date of submission of EMD & Tender 
Document fee 

02.05.2021 (up to 14:00 hrs. 

h. Date of Starting of e-Tender for submission of 
online Techno-Commercial Bid and price Bid at 
Enivida Portal  

15.03.2021 (From 10-00 hours onwards)  

i. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid.  

29.04.2021 (Up to 2:00 P.M.)  

j. Date & time of opening of Techno-Commercial 
Bid and Price Bid. 

30.04.2021 (After 2.00 P.M.) (Both the Techno 
Commercial Part & Financial Part will be opened on 
the same date)  

  
Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be 

opened / held on the next working day without any further notice. 
 
 
List of Annexures 
Important Instructions for E- procurement                 : - Annexure - A 
Commercial Terms & Conditions                                   : - Annexure - B 
Techno Commercial Bid                                                   :- Annexure - C 
List of Scanned Documents required to be uploaded:- Annexure – D 
 (Document consisting Annexure A to Annexure D  
To be treated as Techno Commercial Part) 
Price Bid (Financial Part)                                                 :- Annexure – E 
(Both the Techno Commercial Part & 
Financial Part will be uploaded separately                                                                                                                                          
& will be available both in the KoPT website                                                                                                                              
& Enivida Portal) 
 
General Conditions of Contract                                     : - Annexure – F 
 
                                                                                                                                       Chief Engineer 

SYAMA PRASAD MOOKERJEE PORT, 
KOLKATA                                      
Tender Inviting Authority 
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Annexure-A 

2.0  Important Instructions for e-Tender   
 
Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or 
above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions available on the 
Enivida Portal https://kopt.enivida.in/ before responding to this e-tender : 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (Syama Prasad Mookerjee Port, Kolkata):  

                                                1. S.K. Halder, Superintending Engineer(Contract)                                                   
                                                              2. P. Sengupta, Officer (C)  M.No. 7044743521    
          Phone no.                                           03371012486 ,03371012398 
            e-mail :-                                 sk.halder@kolkataporttrust.gov.in &  
                                                         cecontract@kolkataporttrust.gov.in 
 
Contact persons (Enivida Portal):  
Phone No.7278929467/8448288981 
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 
 

1 
All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 
3 l.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender 

in full or part as the case may be without assigning any reason thereof.  
 

4 
Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 

6 
The bidders must upload all the documents required as per terms of tender.  Any other 
document uploaded which is not required as per the terms of the tender shall not be 
considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any downloaded from under the instant e-tender and no other source, and will 
comply to the said  document, GCC, Corrigendum  and Addenda” . 
A declaration in this regard is to be made by the bidder. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 
Bidder’s can witness electronic opening of Bid. 
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-
Enivida Portal  
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                                Annexure –B 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
Office of the Chief Engineer, 

            Head Office Building, 15, Strand Road, 
Kolkata 700 001. 

Tele – 033 2230-3451 Extension: 2398,2399 
        Fax -  (033) 2230-0413 

                                             E-mail id:  sk.halder@kolkataporttrust.gov.in &  
                                                       cecontract@kolkataporttrust.gov.in 

               
                               3.0   Commercial Terms & Conditions     

 
SL. NO. TERMS 

  
 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 
considered qualified and their bids will be entertained. Such qualification will be reviewed at 
the time of techno-commercial evaluation of bids also. 
 

 

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along 
with the bid. 
 

 

   
3 EARNEST MONEY : As Per NIT   

   
      
4 

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting 
in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point 
registration scheme) or MSME for  items for which the tender is  invited. 
 

 

5 SCOPE OF WORK : 
As per E-Tender Document  
 

 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General 
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part 
of this Contract wherever the Contract so requires. 
 

 

7 The several documents forming the Contract shall be taken, as mutually explanatory to one 
another and in case of any discrepancies; the Bill of Quantities shall prevail over the 
Specifications and the Terms and Conditions over the General Conditions of Contract of 
SMP,Kolkata. In case of any dispute, question or difference either during the execution of 
the Contract or any other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Chief Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA, 
thereon shall be final and binding upon all parties. 

 



7 
 

7 
 

 
8 

 
 
 
 
 
9 
       
    

The Contract will include the Client’s Bid Documents with the General Conditions of Contract 
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be 
any. Trustees’ General Conditions of contract is the integral part of the tender / contract. 
The above mentioned General Conditions of Contract may be inspected at the office of the 
undersigned on any working day before quoting for the Tender.  
 

11  The Trustees are not bound to accept the lowest or any Tender and reserve the right to 
accept a tender in full or in part and / or reject a tender in full or in part without assigning 
any reason thereof. 

 

   
10 The contract shall be governed by all relevant Indian Acts applicable only within the 

jurisdiction of the High Court at Calcutta. 
 

 

11 Intending bidders must take into account any cost or expense incurred by them in 
connection with the preparation and submission of their bids or for any other expenses 
incurred in connection with such bidding. 
 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
himself thoroughly familiarized with the site conditions, existing road facilities for carrying 
materials etc. before submission of the e-tender. He may contact the Chief 
Engineer/Superintending Engineer (South) or his authorized representative at his office at 
15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way 
relieve the successful bidder of any of his obligations in performing the work in accordance 
with this Bid Document within the quoted price. 
 

 

13 VALIDITY : 
The tender shall remain open for acceptance for a period of 4 months from the date of 
opening of techno-commercial bid. 
 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority. 
 

 

14 NON- RESPONSIVE BIDDER :- 
 
The offer/tender shall be treated as non-responsive, if it : 

(i) is not accompanied by requisite earnest money /valid NSIC Registration 
Certificate /MSME Registration Certificate.  

(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate.  

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does 

not accept tender conditions completely/offer or tender if submitted with any 
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deviation from the tender terms & conditions.       

         In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents 
submitted.  
 
b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy 
etc.  
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and 
binding on the Bidder. 
Offer / tender is submitted with any deviation from the tender terms & conditions. 
 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  
 

 

16 Performance Guarantee :  Not Applicable  
 

 

17 
 
 
 
18 
 

In the event of the successful bidder failing to execute the order within the stipulated 
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit 
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other 
actions. 
PRICES:   As per BOQ given in the tender document.  

 

   
   
19 The bidder shall quote his price as per the Bill of Quantities in the Price bid   

20 Orders may be placed in full/part to the lowest bidder.    
       
21 
 
22 

 
Price(s) to be quoted should remain firm over the contract period. 
 
The prices quoted shall be including all statutory levies excluding GST, which shall be paid 
extra.                                                                                                                                                       

 

     
 

 

 23   EVALUATION CRITERIA: As per relevant clause of Tender document.  
     
24 

 
PAYMENT: As per Tender document. 

 

   
25 Location: As per Tender document.  
26 Time of Completion: As per Tender document.  
27 Work is to be carried out as per terms & condition of the contract document. 

 
28 JURISDICTION OF COURT : 

 

       
       
 

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 
Kolkata. 
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29     
 
 
  
 
30    
       

PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. 
at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be 
referred to. 
 
 
Compensation (Liquidated Damages) against failure to complete the work within the 
stipulated time as per tender condition. 

 
31 

 
Price adjustment clause: As per Tender document. 

 

32 Technical capacity: As stipulated in Tender document.  
33 Financial capacity:  As stipulated in Tender document.  
34 DOCK PERMITS : As per tender document. 

 
 

35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any 
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money 
/Security Deposit beyond  Rupees 10 (Ten) lakhs. 

 

  
  

 
            Besides the above conditions all other conditions as stated in                                                                   

the NIT, BOQ, Special Conditions of Contract, Instruction to 
   the tenderers, G.C.C. shall have to be agreed by the Bidders. 
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                                                                                                                     Annexure –C 

        
Syama Prasad Mookerjee Port, Kolkata 

                              CIVIL ENGINEERING DEPARTMENT 
15, èĚɇड रोड, कोलकाता -700001 

15, Strand Road, Kolkata – 700001 
 

NIT No.: SMPK/KDS/CIV /T/2559/91  DT. 26.02.2021 
 

NOTE: Last Date of  Download of tender documents : 29.04.2021 (up to 14.00 hours) 
 

                           Tender is due for submission by 2:00 P.M. On  29.04.2021 
 

Tender will be opened on   30.04.2021 after 2.00 hrs 

                                                       Techno Commercial Bid  

 
 

 

“Construction of Swimming Pool  and Rest House along with 

necessary ancillary works at the premises of Bungalow no.17-A 

Portland Park, under South Division 

****************************************************************************** 
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SHORT TENDER NOTICE  
 

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Prequalification criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee 
Port, Kolkata. 
 

Name of work : Construction of Swimming Pool  and Rest House along with 
necessary ancillary works at the premises of Bungalow no.17-
A Portland Park, under South Division 

   
NIT  No : SMPK/KDS/CIV /T/2559/91  DT. 26.02.2021 

 
   

Estimated Cost : Rs.2,07,34,305.90(Rupees two crore seven lakh thirty 
four thousand   three hundred five  and paise ninety only)  
 

   
Period Of Execution : 10 Months  

   
Earnest Money :  The Bid security declaration in the prescribed format at 

Annexure- D2 
 

   
Period of Download of  
E-Tender  

(Both Days Inclusive) 

: 15.03.2021 to 29.04.2021 (Up to 14:00 Hrs.)  
 
(Bid document will be available on Https://kopt.enivida.in. 

   
Date and Time for pre-bid 
meeting & site visit 

: No pre bid meeting 
 

   
Last date of submission of e-
tender and opening of the 
tender 

: Submission on 29.04.2021 Up to 14:00 hrs. 
Opening on 30.04.2021 after 14:00 hrs.(Both the Techno 
Commercial Part & Financial Part will be opened on the 
same date)  

   
Cost of Tender  Document 

(Non-refundable) 
: Rs.2950/-(Rupees one thousand seven hundred and seventy 

only) including @18% GST) 
   
 Contact Person. : S.K.Halder Superintending Engineer(Contract)  

 P. Sengupta, Officer (C)  M.No. 7044743521    
03371012486, ,03371012398, 03371012399 
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4.0:  INSTRUCTIONS TO BIDDER   
                                                                        

E-TENDER FOR “Construction of Swimming Pool  and Rest House along with necessary 
ancillary works at the premises of Bungalow no.17-A Portland Park, under South 
Division 

NIT NO  :   SMPK/KDS/CIV /T/2559/91  DT. 26.02.2021 
 
                 
 
1.0     GENERAL 
            The work as described in the tender shall be executed in Kolkata and in accordance with the attached 

General Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings 
(if any) & detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office 
of the Superintending Engineer (South) on any working day before quoting for the tender. 

2.0   Cost of tender paper are to be physically deposited at the office of Chief Engineer at 15, Strand Road, 
Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand Draft/Pay 
Order etc. On any scheduled/nationalised Bank, in favour of Syama Prasad Mookerjee Port, Kolkata, 
payable at Kolkata, within 3 working days after opening of tender.   

2.1   Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in 
the space provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 
b)      Tender No.                                                     : 
c)      Amount remitted                                          :  
d)      Date of remittance                                       : 
e)     Bank Draft / Cheque No.                              :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the 
space provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 
b)      Tender No.                                                     : 
c)      Amount remitted                                          :  
d)      Date of remittance                                        : 
e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 
 
3.0 MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted.  

3.2  A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):- 

i)   GST registration certificate. 
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              ii)   Valid Trade Licence(Valid for current period &  also for type of work). 

iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not 
applicable, the bidder must submit a declaration in this regard. 

               iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration   Certificate. 

               v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     Registration 
Certificate.  

           vi)   Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
          vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful   

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria.  

         viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover 
(i.e. 2017–18, 2018-19 and 2019-20). The same should be audited as per relevant norms 
wherever required.  

                      
           ix)     PAN Card 

x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate 

           xi)   A list of technically qualified and skilled persons would be engaged to supervise and execute   the  
work                   

        xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed  by  
any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter 
head of the Firm). 

      xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm 
(in the case of proprietorship firm /partnership firm /limited company, as the case may be) 
is/are not associated with any other firm bidding for the same work(to be mentioned in the 
letter head of the Firm). 

     xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed proforma  
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the 
tender document.                                                                                                                     

        xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in 
lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & 
corrigendum in the letter head of the Firm. 

              xvi)    Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall be 
duly signed and stamped by the Bidder.  

             xvii)Form of Bid Security Declaration (Annexure D2): In the letter head of the Firm, with 
signature & seal. 

 
N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked for, 
to satisfy the Authorities for clarification of his documents or credibility.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof 
of the qualification requirements and their EMD will be forfeited for such action. 
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         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as 
afore-said.      

 
 
   

4.0       SECURITY DEPOSIT:- 
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security 

Deposit and the remaining security deposit will be recovered from the contractors each and 
every On-Account Bill [including the final bill, if necessary] at the percentage of each such bills as 
set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract. 

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
 

55..00     Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.                  
       

           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  
           Termination of Contract.            
  
6.0     REFUND OF EARNEST MONEY:- 
 
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 
without any interest after opening of Price bid (Part – II) of the e-Tender document.  
 
7.0     VALIDITY OF OFFER:- 
 
The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before 
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to 
the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the 
option of the Trustees/ Sanctioning Authority/Engineer. 

 
8.0      DETAILED SCRUTINY OF E-TENDERERS : 
 
8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or 
additional document(s) for the purpose of evaluation of his / their bids.   
 
9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered 
non-responsive in case it :- 

(i) is not accompanied by requisite Earnest Money /NSIC  /MSME Registration certificate. 
(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 
(iii) validity of the offer is less than tender stipulation,  
(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely/offer or tender if submitted with any deviation from the tender terms & 
conditions.  

 
      In addition to above, a bidder may be disqualified if – 
 
9.2 a)  The bidder provides misleading or false information in the statements and documents submitted.  
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      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  

      The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the 
Bidder.    
 
10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively 
recovered from each running bill as well as from the final bill of the contractor for onward transmission 
of the same by the appropriate authority statutory deductions will also be made as applicable at the 
time of payment. 
      
11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   
 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or 
MSME are exempted from depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the 
tender, for the items they are not registered with NSIC, then they will have to deposit cost of Tender 
Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be considered.  

11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 
 
12.0 EVALUATION CRITERIA:- 

12.1  During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for 
acceptance by the Trustees.  

 
13.0    ACCEPTANCE OF TENDER:- 
 

   13.1    Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) without 
assigning any reason thereof and also reserve the right to accept the tender in part or as a whole. 

13.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited 
and any Tenderer who resorts to this will render his tender liable to rejection. 

 
13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” 

then becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement 
within six weeks of issue of Letter Of acceptance and fulfil all his obligations as required by the 
Contract.  

 
14.0     MISCELLANEOUS: 

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 
considered.  

 
ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own 

terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without 
further reference to the bidder.  
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iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved 
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of 
all labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient 
execution of the work. 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 
language used throughout shall be in English.  

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of 
Tender shall be required to be complete, duly filled in and signed and uploaded.  

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest 
Money up to the prescribed limit. They are to upload the scan copy of the original T.R. issued to them 
by KoPT during registration to KoPT relating to Permanent Security Deposit. 

 
vii) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad 

Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if their 
relatives are working in SMP,Kolkata, but such a declaration is necessary in the interest of Trustees 
against any possible lapses. 
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5.0:  SPECIAL CONDITIONS OF CONTRACT 
E-TENDER FOR “Construction of Swimming Pool  and Rest House along with necessary 
ancillary works at the premises of Bunglow no.17-A Portland Park, under South 
Division 
1.    GENERAL: 
These provisions though given in a separate section are part of the tender documents which must be read as 
a whole, the various sections being complementary to one another and are to be taken as mutually 
explanatory. These provisions shall be read in conjunction with the other parts of the tender documents viz. 
General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular 
Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. In case of any 
discrepancy or ambiguity in the documents, the order of precedence of the documents as stated below will 
apply. In particular, these provisions will over ride those in the General Conditions provided there is 
discrepancy between them.  
 
2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will 
override others (but only to the extent these are at variance) in the order of precedence as given in the list 
below, i.e. any particular item in the list will take precedence over all those placed lower down in the list.  

(a) Order letter.  
(b) Bill of Quantities.  
(c) Drawings. 
(d) Particular Specifications of work. 
(e) Special Conditions of Contract.  
(f) General Conditions of Contract.  
 

In case of any dispute, question or difference  either during the execution of the work or any other time as to 
any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Syama 
Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties.  
The execution of work shall conform minutely to the approved & assigned drawings & specification & any 
other details drawings which shall be provided /duly approved by the Engineer during the progress of the 
work as to such other drawings those have formed part of the contract documents. 
 
3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 The intending bidder must have successfully completed  “construction and maintenance of different 
buildings and similar civil Engineering structures” during the last 7(seven) years ending last day of 
month previous to one in which applications are invited and the experience should be either of the 
following: 
Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to 
tender.             
 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender. 
 Or  (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 



18 
 

18 
 

 
ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-

2020, should be at least 30% of the estimated amount put to tender. 
iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
 
4. SCOPE OF WORK: 
 
The work comprises of: 
 

1) Dismantling all types of masonry, plain/reinforced cement concrete works, artificial stone 
Flooring, existing flooring/walling, as required. 
 

2) Earth work in excavation for foundation of swimming pool & rest house including shoring works, 
filling the same with required layers of silver/sand, earth fillings, BFS, PCC etc.   
 

3) Construction of RCC Structure with Required concrete work, shuttering, reinforcement, brick 
work, etc. 

 
 

4) Providing & laying tiles on floors and walls, wood works for doors & windows, frame etc.  
 

 
5) Painting of doors, windows, inside & outside walls after preparation of surface with synthetic 

/Acrylic painting along with primer as per specification etc. 
 

6) Providing, fitting and fixing all sanitary and plumbing Works as per specification. 
 

7) All other works as described and set forth in Bill Of Quantities, including all appurtenant works, 
Additional or varied works which may thereafter be required in accordance with Clause 7 of the 
General Conditions of Contract for successful execution of the work. 

 
The intending Tenderer may inspect the site of work in consultation with the Superintending Engineer, 
sOUTH, 51 cgr  Road, Kolkata-700043 and acquaint himself with the nature of work before repairing his 
tender; His attention is drawn to Clause No.3.1 of the General Conditions of Contract in this regard .No 
excuse on ignorance as to the site conditions, availability of space for storing materials and approached to site 
etc., will be entertained. 
 

Unless otherwise specified, the work by the contractor shall include but not be limited to the following: 
 
1. Provide all materials, consumables, all tools& plants, supervision, services, scaffolding, shoring, strutting, 
Form work, vibrators, transportation, water supply, temporary drainage, dewatering of surface, making of 
necessary approaches, temporary fencing and  temporary lighting as required for safety and work purposes 
etc. 
 
2. The Contractor shall have to carry out the work only during specified time allowed by Kolkata Police 
Authority in a manner creating least interference to the flow of Traffic (where necessary) with prior permission 
of the Kolkata Police (to be obtained through SMP, Kolkata) while consistent with the satisfactory execution of 
the same. 
 
3. The Contractor shall provide and maintain barricades, signs, lights, flagmen at either end of the work-zones 
And intermediate points, would arrange for proper notification of the construction area, fix safety nets around 
the construction area and also take all such measures so as to safeguard public lives and properties as may 
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be necessary, directed by the Police or by the Engineer during the execution of the work. No extra payment 
shall be made for such works. 
 
4. The Contractor shall carry out the work in phased manner and even at night time / odd hours / holidays as 
per availability of the site as well as permitted by Police, so that normal day to day activities are not affected 
For which no extra payment shall be entertained. 
 
5. Complete cleaning of the site of the works and adjoining area after completion of the work. 
  
4.0 LOCATION: 
 

The work shall have to be executed   at 17A Port Land Park.  
 
 

5.0 ACCESS TO THE SITE: 
 
 

(a) By Road:                  Bardhwan Road/Raja Santosh Roy road adjacent to Majherhat Bridge, 
                                    Port Land Park, SMP Kolkata. 
     .  
 

(b) By Rail:                    Majerhat Railway Station 
 
 
6) Work Site: 
 

The work site is located at  the  eastern side of Rabindra Setu at 17A Port Land Park.  
Tenderer must visit the work site and its surrounding before submission of the tender, so that due 
consideration is given to the local conditions at site. The intending tenderer should contact Superintending 
Engineer, South ,51  CGR Road, Kolkata-700043  to make the site inspection along with his representative 
 
 
7.   INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 
conditions, and access to the site and location before submission of the tender. He should contact the 
Superintending Engineer, South, 51, CGR Road, Kolkata-700043for collecting information about the site 
before submission of the tender. No excuse will be entertained afterwards on the above ground. In case any 
part of the site cannot be handed over to the successful Bidder in time, no compensation for loss of labour or 
any other cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, however, 
be granted to the successful Bidder on that ground if applied for.     
 
8. SITE CONDITIONS & METHOD OF WORK:  The work site is located at  the  eastern side of Rabindra Setu at 

17A Port Land Park  as detailed in the Scope of Work & B.O.Q. 
 
The contractor shall take adequate measures so as to execute the work with due regard to the above. The 
cost of which shall have to be included in the quoted rates.   
 
Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary 
to shift / suspend some construction activity for some duration, this shall be done in compliance with the 
instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above 
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points while quoting as no separate claim for idle charges towards labour, material will be considered for 
payment.  
 
Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, 
computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / 
defect to existing structures arising due to the faulty execution of the work shall have to be rectified 
forthwith as directed to the satisfaction of the Engineer, without charging extra.  
 
 
9. TIME OF COMPLETION  
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 
completed in all respects within Ten Months. Including preliminary time from the date of placement of 
work order. 
 
 
 
11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or collected by 
the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer 
at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data / information 
so supplied to him or collected or understood by the tenderer. 
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates 
shall cover all his obligations under the contract and all matters and things necessary for the proper 
construction, completion, commissioning and maintenance of the work. 
iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of 
rates will prevail over the rate misprinted in B.O.Q.   
 

12.  Accessibility for Checking and Supervision. 
The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s 
and personnel for supervision and checking of the subject work at his own cost.   

 
    13. Programme and Progress: 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work 
Order / L.O.I. showing the commencement, duration and completion time of all major items of work 
including procurement of all materials etc,. The sequence of work shown in the programme must be 
practicable and compatible with technical specifications and conditions prevailing at site. 
 
The contractor shall maintain the progress of work as per the approved programme. In case of any slippage 
of programme the engineer may require the contractor to augment the input of plant, equipment, labour of 
any item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, without 
any extra charge whatsoever. 
In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays 
must individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained. 
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14. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the 
whole of the works, keeping in mind the site conditions and shall supply to the Engineer such 
particulars thereof as he may require from time to time. 
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 
actual methods that would be adopted by the Contractor for the execution of each item of the work 
supported by necessary details. 
  
iii) Approval , for the Drawings and sketches, if necessary including those of the plant and 
machinery that would be used, their locations, arrangements for conveying and handling materials 
etc.,  should be obtained from the Engineer well in advance for starting each item of work. The 
Engineer reserves the right to suggest modifications or make concrete changes in the methods 
proposed by the Contractor whether accepted previously or not at any stage of the work, to obtain 
the desired accuracy, quality and progress of the work, which will be final and binding on the 
Contractor.  
 

15.   MATERIALS: 
It will be the responsibility of the contractor to make timely procurement of all materials for both temporary 
and permanent works required in accordance with the Bill of Quantities or for any extra/additional work 
required as per the directions of the Engineer. The contractor shall procure cement, reinforcement steel and 
other materials from manufacturers approved by the Engineer.  
The contractor will be allowed to take away surplus materials on completion of the work, subject to 
Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 
 

 16. Quality Control:  
Quality control is an essential part in the construction of and must be based on proper objective 
and qualitative measurement. The Contractor will have the full responsibility for quality control and 
delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer 
should be made for effecting improvements in the construction techniques to ensure satisfactory 
quality of work.The quality control function shall include but not be limited to the following items. 
 

17.  Sampling and Testing of Construction Materials:  
Essentially to be carried out on the materials brought to site for construction work unless permitted 
otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such 
materials and workmanships as directed by the Engineer or his representative at his own cost. The 
samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the 
worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided 
by the Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing 
equipments or by any approved agency in presence of the representatives of the Engineer and the 
contractor at the worksite. All the testing charges and all incidental charges like packaging and 
transporting the test samples, equipments etc. shall be borne by the Contractor.  
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18.   Specifications/ Codes and Standards:                                                                                                                                  
All works under this contract will be executed according to the Trustees’ Specification for works.  
Whenever the details are not specifically covered in the specifications, relevant provisions in the latest 
revision and/ or replacements of the Indian Standard Specifications (IS) or any other International Code 
of Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of such 
codes/ standards for ready reference of his own personnel as well as the Engineer or his representative 
at site at his own cost and without any additional reimbursement 

 
 19. Temporary Works: 

The successful tenderer shall allow for providing labour and materials for the construction and 
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, 
tube well and pipe lines etc. required for constructional purpose as well as for drinking water 
purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the 
successful execution, completion and maintenance of works without any extra cost to the Trustees 
and the rates should be quoted accordingly. No rent shall, however, be charged to the contractor 
for construction/erection of such temporary sheds and structures. 
 

20.  Plant & Constructional Equipment:  
The contractor shall supply his tools, plants and constructional equipments within his quoted rates. 
A list of plant as intended to be employed by the tenderers in this construction must be furnished 
with full details along with the tender. 
 
 
 
 

21.   Contract Price: 
The “Contract Price” for this contract means the sum named in the tender subject to such additions 
thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as 
provided for in the Contract. 
 

22. Setting out of work and initial measurements: 
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will 
be the contractor’s responsibility to set out the work accurately and get them checked by the 
Engineer. The Contractor shall provide at his own expense all necessary instruments, staff and 
labour for the checking of the survey.  
The Contractor shall be responsible for the true setting out of the work and for the correctness of 
all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be 
rectified by the Contractor at his own cost. The Contractor would set up inspection facilities at Site 
at his own cost. 

 
23. Forwarding of Materials : 

The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may 
be found during the process of execution of the work to the Trustees’ Sales yard or any other site/ 
godown including labourers, transportation, loading, unloading all complete as per the direction of the 
Engineer or his representative at site. No separate payment will be made to the contractor on this 
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account unless specifically mentioned in the B.O.Q. 
 

24.  PARTICULARS OF EXISTING WORKS: 
Such information as maybe given in the specification as to the existing features and works other than 
those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without warranty 
of accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.  

 
25.   SAFETY MEASURES: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) 
Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the 
Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction 
issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 
temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of 
access or any other aspect.  
 
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available 
in proper condition.  
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all 
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and 
eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot 
works; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by 
the Engineer.  
 
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated 
in the relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply to the relevant safety codes.  
 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall 
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps 
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will 
be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. The 
contractor shall adopt all the above safety measures at his own cost.  
 
The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 
project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 
affect adversely the quality or appearance thereof or cause injury or death to animal and plant 
life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  
throughout the period of their use and different effluents of the labour hutment shall have to 
be disposed off suitably.  
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26.    HOLIDAY OR SUNDAY WORK: 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on 
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in 
time.  
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. 
The Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.  
 
27.   POWER SUPPLY: 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing 
supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary 
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved 
by the Trustees’ Engineer or his representative.  
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of 
KoPT as prevalent amended from time to time including installation and hire charges for meters. The 
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not be 
compensated for any delay in providing / irregularity of power supply. The Contractor shall have to arrange 
for the supply of power at his own cost during such periods. 
 
28.  WATER:  
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on 
written request from the Contractor, water for drinking purposes may be made available free of cost from 
the exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for 
laying pipelines, as necessary, as per approval of the Engineer or his representative, for storing and 
distributing the same to the work point at his own cost.  
i) Under no circumstances, the contractor would be allowed to use such   drinking water for constructional 
works. 
ii) In any case Dock water will not be allowed to be used for any work including curing. 
 

29.   KEEPING THE SITE AND WORKING AREA CLEAR:                                                         
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. 
 

30. Protection of existing services:  
The contractor must pay full attention to the fact that the existing service facilities for users are not 
distributed at any time due to storing of materials and rubbish and take every precaution to keep 
the entrance passage clear if the same are being used by the laborers. 
The contractor shall be held liable for all damage and interference to the existing service, caused by 
him in execution of works. Should any damage be done to the existing services, in general, the 
contractor shall make good the same and any further work considered necessary by the Engineer’s 
representative without any delay otherwise the cost of such repairing shall be recovered for his 
running bill for which Engineer’s decision shall be final and binding. 

 
31. Cleaning during execution and after completion:  
On completion of the works the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. He should also clean 
the site as required during execution and fully clear the site after completion of all the works. 
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The contractor shall forward any usable materials found during the course of construction at the work 
site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own 
expenses by his own transport and labour and clean out all part of the work and leave everything clean 
and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made from 
final bill as per discretion of the Engineer/Engineer's representative. 
 

32. METHOD OF MEASUREMENT:   
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and 
analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred 
to.   

 
33.  ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of the 
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The 
terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills 
should be submitted by the contractor in quadruplicate to the Office of the respective Superintending 
Engineer (South) with necessary documents in original. Subject to the availability and feasibility of system, 
KoPT may make payment directly to the contractor’s designated bank account. For this purpose, the 
contractor will have to indicate (i) name of bank   (ii) branch name (iii) branch code and (iv) designated 
account number in the “Abstract Form Of Tender”. In case payment is made directly through bank, the 
contractor may be required to submit a pre-receipt as per instruction of KoPT. 
 

34. LABOUR, TOOLS & PLANTS: 
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of 
the work. 
 

    35. ESCALATION / VARIATION ON PRICES:   
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.   
 

36. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 
1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or 
statuary amendments and the modifications thereof, any other laws relating thereto and the rules made 
there under from time to time. Payment to the labourers to be made as per the minimum wage rates 
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and 
revision from time to time. 

 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, 
Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully 
responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and 
liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-
laws and Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a 
year to his workmen accordingly, for which no extra payment shall be made to the Contractor. 

 
The contractor shall indemnify the KoPT against payment to be made under or for the observance of the 
laws aforesaid without prejudice to his right to claim indemnity from his subcontractor. 
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The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain  necessary 
Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and 
submit to the Engineer-In-Charge prior to commencement of the work. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended 
by Amendment Act No.65 of 1976’  
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications 
thereof and rules made there under from time to time. The contractor shall take into account all the above 
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this 
account. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the 
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 
/permanent license as per sec12(1) of the Contract Labour Act. 

 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same 
to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form                                      
IV-A , within 15 days of such commencement or completion. 
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. 
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor 
shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his 
workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time 
& venue of disbursement to be made by him to his workers and he or his authorized representative shall 
have to be present during period of disbursement. 

   
37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees 
State Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.  
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans 
and produce the original for verification to the representative of the principal employer, i.e. Superintending 
Engineer (Southj.  
 

38. INDEMNIFICATION: 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 
provisions of any law, rules or regulations having the force of law, including but not limited to – 

 
a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) 

Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 
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f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act, 1965. 
 

39. TAXES & DUTIES: - 
              The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.  
                Supplier/service provider to confirm that the GST amount charged in invoice is declared in its 
returns and payment of taxes is also made. 
 The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts 
,rules, regulations, procedures, circulars & instructions there under applicable in India from time to time and 
to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service 
Provider should ensure accurate transaction details, as required by GST laws, are timely uploaded in GSTN. In 
case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service Provider and 
details available with Syama Prasad Mookerjee Port, Kolkata, then payments to Supplier/Service Provider to 
the extent of GST relating to the invoices/s under mismatch  may be retained from due payments till such 
time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax amount is finally reflected in the 
GSTN to KoPT’s Account and is finally available to Syama Prasad Mookerjee Port, Kolkata in terms of GST 
laws and that the credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to be 
reversed at a later date along with applicable interest. 
 Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest and 
penalty suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of 
input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be recovered by 
Syama Prasad Mookerjee Port, Kolkata by way of adjustment in the consideration payable. 
 Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad 
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular year 
before September of the succeeding Financial Year. 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed 
dealer as per GSTN rating system and further no payment shall be entertained. 
 

40. SETTLEMENT OF DISPUTES:  
 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or 
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of 
the General Conditions of Contract.  
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41. Contractor to execute Contract Agreement: 
     The contractor after acceptance of his tender shall be required to enter into and execute a Contract 

Agreement to be prepared in the form annexed to the General Conditions of Contract together with 
such modifications as may be necessary within one month from the date of placement of the order. 
The contractor shall have to submit copies in sextuplets of all documents; correspondence, connected 
papers etc. as detailed in the above from of Contract Agreement together with the instrument of 
Contract Agreement prepared on Non-Judicial stamped paper of requisite denomination having five 
more copies made on plain paper all at his own cost. The successful tenderer shall have to submit 
three sets of such Contract Agreement duly executed, sealed, signed and witnessed for execution by 
the Trustees. The other three sets shall be completed in all respects but not signed. If the successful 
tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the 
partners or by the partner who is authorized to sign for and on behalf of the other partners.  

 
      The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of 

the contract.  The blank proforma of tender documents shall be supplied in sextuplets to the successful 
tenderer free of charge for preparing the documents of the aforesaid Contract Agreement. 

 
The successful tenderer shall have to copy out and prepare the documents of the Contract 
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be 
done at his own cost. The successful contractor shall be required to keep close co-ordination and 
liaison with the Marine Department while executing the works. The Superintending Engineer in 
charge of the construction will direct the representatives of the contractor to maintain liaison with 
different sections of the other departments and the contractor must keep the concerned 
Superintending Engineer of the Civil Engineering Department informed and/or posted with the 
programme contemplated with other departments. The Superintending Engineer of the Civil 
Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all 
programmes must be vetted by him. In cases of exigencies, the contractor or his representatives 
may establish direct liaison/co-ordination but in all such case the Superintending Engineer should 
be informed promptly. 

 
  42. Employment of Local Resources:   

The contractor shall pay special attention to engage the maximum possible number of local 
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both 
at site and in office, details of such recruitment etc. shall be submitted to the Engineer periodically 
or as and when called for. 

 
43. Calcutta Port Trust: 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be 
construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”. 
 

44. Clarification of Bids: 
To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask 
any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for 
clarification and the response shall be in writing, but no change in the price or substance of the 
Tender shall be sought, offered, or permitted except as required to conform the correction of 
arithmetic errors discovered by the Employer in the evaluation of the Tenders.   
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No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the 
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional 
information to the notice of the Employer, he should do so in writing. 
Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or 
contract award decisions, may result in the rejection of his Tender. 

45. Workmen and Wages: 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 
requisite form as instructed by the Engineer or his representative.  
The contractor shall have to engage sufficient number of technically qualified and skilled persons to 
supervise and execute the work and this should be mentioned in the letter head of the Firm 
 

46.  Rate for payment against extra Items: 
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 
depending on contingent situation at site, if required for successful completion of the work, extra 
items have to be carried out by the Contractor. If those items are already available in Trustees’ 
Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; including 
surcharge in force at the time of acceptance of the tender, if any adopted by the Trustees with due 
regard to the accepted contractual percentage, if any, thereon, otherwise, if the rates are not 
available in the KoPT Schedule of Rates, then the Special Rates will be prepared as follows:-   
(i)  The rate of payment of work involving labour & material shall be fixed on the following basis. 
       a) Cost of materials consumed including transport and wastage, plus 
       b)  Cost of labour actually engaged in the works, plus 
       c)  Taxes and Duties as applicable, plus 
       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 
(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour actually 

engaged in the work plus 11 % towards profit and cess. 
(iv) For only supply of any material at site, rate of payment shall be fixed on actual cost of 

material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.   
47. Disparity in quoted rate/amount.  

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate 
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall 
be derived by adding/subtracting (as the case may be) this percentage with/from the Estimated 
Value put to tender. Similarly in case of disparity between the rate quoted in figures and in words, 
the rate quoted in words shall prevail. 
  

48.  Dock Permit:  
 For works inside the Docks, Dock permit required for men , materials, vehicles and  equipments etc. 

are to be procured by the successful tenderer at free of cost  as per recommendation of the 
executing departments/divisions indicating the specific number of  free permits to be issued.  But 
for creation of individual IDs in permit system a charge as applicable, will be levied per person (one 
time) even for companies/ Individuals who have been granted permission to obtain free permits by 
KoPT. In case the work has to be carried out in an operational zone, the tenderer should keep in 
mind that the work is to be executed without hampering the operational activities and should 
complete the work within the stipulated time specified in the tender.   
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49.   Working Period: 
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. 
However, the tenderer should note that he might be required to carry out the job on Sundays, 
holidays and after normal working hours and at night in addition to the normal working hours to 
expedite the progress of the work if permitted by Competent Authority. The tenderer should 
include in his rates the cost, if any, involved on those accounts. 

 
50.  Bank Guarantee in lieu of Cash Security Deposit: 

 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security 
Deposit.  In that case, the Contractor shall have to submit to the Engineer a performance Bond in 
the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as 
given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to. 

  
51.   Measures against pollution: - 
         The contractor shall have to take proper measures against environmental pollution during 

execution of work as directed by the Engineer.  
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata 
and those that may be issued from time to time without any extra cost to the KoPT. 

 
52. Port Area Obligations: 

The Dock area is a custom bounded area and as such the contractor shall comply with all 
Regulations of the Port and Custom authorities and those that may be imposed from time to time 
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. 
Whenever regulations so require, permits shall have to be obtained for such transit of 
Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 
Workmen to comply with all requirements in this “Restricted Area”.  
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of the 
port for stores and other requirements to the full satisfaction of the Port and Security Agencies. 
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and 
those that may be issued from time to time without any extra cost to the SMPK. 

53.   Defect Liability Period: 
The defect liability period for the work is 1 (one) year from the date of completion. During this 
period, if any defect arises the contractor is bound to repair the same or take any other action as 
directed by the Engineer including replacement of the defective portion and redoing the same at 
his own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing 
from receipt of such instruction failing which the work may be done by the Trustees’ by some 
other agencies and the cost of which including 19 1/4 % departmental charges plus GST will be 
recovered from the security deposit or any other dues of the contractor. 
 

54. Errors in the B.O.Q : 
   In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates  
   will prevail over the rate misprinted in BOQ.                                                    
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                                                      SCHEDULE T                             Annexure-C (Contd) 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The 
Time Of Submission Of Tender Offer) 

 

(To be submitted with Part-I of Offer) 
Bidders must fill in the under noted columns. 

 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in     Rs.) 

Completion time 
as stated in 
tender. 

Name and address to whom 
reference can be made. 

1 (i) 
 
 
 
 

   

(ii) 
 
(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
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 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 

SCHEDULE ‘O’ SHEET – 1  
   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire to 
be stated.        

       

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the Company 
for the last three years.    

                    

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                             

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  
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(To be submitted with Part-I of Offer) 

 
SCHEDULE ‘O’ SHEET – 2.   

 
   

C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired to 
be stated.                        

            

:  

   
2) Name of the father of the Bidder. 
 

:  

   
3) Whether the Bidder carries on business in his 

own name or any other name.      
             

:  

   
4) When business was started and by whom. 

 
:  

   
5) Whether any other person is interested in 

the business directly or indirectly, if so, name 
and address etc. of such persons and the 
nature of such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 
:  

   
   
   
   

 
Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 

[To be issued on issuing authority’s letterhead duly signed with office seal] 
 

1. Name of the Certifying Authority: 
 
 
 

 

2.  Name of the  work : 
 
 
 

 

3. Name of the Contractor   : 
 
 
 

 

4. Schedule date of commencement and 
completion of the work as per Work Order 
: 
 

 

5. Date of actual commencement of work & 
date of actual completion : 
 

 

6. i) If there is time overrun, whether delay is 
due to the contractor (Yes/No.): 
 
ii) If yes, what  is the  extent  of delay 
attributable  to the contractor : 

 

 

7. Sanctioned Tender value & Actual value  
executed : 
 
 

 

8.       Quality of work 
(Excellent/satisfactory/poor) : 

 

 

9.  Remarks (If any)  : 
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            ANNEXURE – D 

DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scanned copy of the following documents to be uploaded:- 

     i)  GST registration certificate. 

  ii)  Valid Trade Licence (Valid for current period &  also for type of work).                                                                                   

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not  

applicable, the bidder must submit a declaration in this regard. 

      iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate. 

                   v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration 
Certificate 

                 vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

           vii) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates from owners to justify that the intending bidder 
satisfies the earlier mentioned pre-qualification criteria. 

             viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   (three) 
financial years (i.e. 2017–2018, 2018-2019 and 2019-2020). The same should be audited 
as per relevant norms wherever required.   

               ix)  Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC 
certificate 

                  x)     PAN Card 
            xi)   A list of technically qualified and skilled persons would be engaged to supervise   and   

execute the work (to be mentioned in the letter head of the Firm). 
 

       xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred / de-    
listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to be 
mentioned in the letter head of the Firm). 

      xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory of the 
bidding firm (in the case of proprietorship firm /partnership firm /limited 
company, as the case may be) is/are not associated with any other firm bidding 
for the same work (to be mentioned in the letter head of the Firm). 

    xiv)   A list of works which are in hand at the time of submitting the offer as per the 
enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ 
(Schedule –T) in Part-I of the tender document.   

       xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma 
(Annexure –D-1) in lieu of submission of signed copies of the full Tender 
document ,G.C.C, addenda & corrigendum in the letter head of the Firm. 
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                       xvi)  Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price 
quoted) shall be duly signed and stamped by the Bidder. 

                   Xvii ) Form of Bid Security Declaration (Annexure D2): In the letter head of the Firm, 
with signature & seal. 

 

                   
N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked for, 
to satisfy the Authorities.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof 
of the qualification requirements and their EMD will be forfeited for such action. 
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ANNEXURE –D-1 

   NIT NO.:   SMPK/KDS/CIV /T/2559/91  DT. 26.02.2021 
 

 
 

Ref. No…………                       Dated:  

 

The Chief Engineer,  
Syama Prasad Mookerjee Port, Kolkata, 
Civil Engineering Department, 
15, Strand Road,  
Kolkata – 700 001 
 

Dear Sir, 

 We, -------------------------------------------------------------- (Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under 

the instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and 

Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender documents 

GCC, Corrigendum and Addenda. 

          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

Name 

Designation:  

Date :  

Seal of the tenderer……………………………. 
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ANNEXURE - D2 

Form of Bid Security Declaration 

NIT NO:_-  SMPK/KDS/CIV /T/2559/91    Dt.26.02.2021 
 

Ref. No…                                                                                                                                                    Dated: 

 

The Chief Engineer, 

Syama Prasad Mookerjee Port, Kolkata, 

Civil Engineering Department, 

15, Strand Road, 

Kolkata – 700 001 

 

 

We, --------------------------------------------------------------------- (Name of the bidder) understand that, according to 

your conditions, bids must be supported by a Bid-Security Declaration. 

We accept that we will automatically be suspended for three years from being eligible for bidding in any 

contract with the entity that invited Bids for the period of Four months starting from the date of 

opening tender if we are in breach of our obligation(s) under the bid conditions, i.e. if we withdraw or 

modify our Bids during the period of validity. 

Yours faithfully, 

 

 

Signature of Tenderer : 

 

Name: 

 

Designation: 

 

Date 
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Annexure –E 

Syama Prasad Mookerjee Port, Kolkata 
 

CIVIL ENGINEERING DEPARTMENT 

१५, èĚɇड रोड, कोलकाता -७००००१ 
15, Strand Road, Kolkata – 700001 

NIT No.: SMPK/KDS/CIV /T/2559/91  DT. 26.02.2021 
 

NOTE: Last Date of  Download of tender documents 
: 29.04.2021 (up to 14-00 hours) 

Tender is due for submission by 2:00 P.M. 
On 29.04.2021 

Tender will be opened on  30.04.2021 after 2.00 PM. 

                                           PRICE BID 
 
*************************************************************************** 

“Construction of Swimming Pool  and Rest House along with 

necessary ancillary works at the premises of Bungalow no.17-A 

Portland Park, under South Division 

“*************************************************************************** 
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   Annexure-E (Contd.) 
 
E-TENDER FOR “Construction of Swimming Pool  and Rest House along with necessary 
ancillary works at the premises of Bunglow no.17-A Portland Park, under South 
Division 
 

NIT NO  :       SMPK/KDS/CIV /T/2559/91  DT. 26.02.2021 
 
                        

PRICE BID 
 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs, 2,07,34,305.90 (Rupees two crore seven lakh 

thirty four thousand   three hundred five  and paise 
ninety only)  

EARNEST MONEY : The Bid security declaration in the prescribed format at  
Annexure D2 

Cost of Tender document 
(Non-refundable) 
 

 Rs.2950/-(Rupees TWO thousand NINE hundred and FIFty 
only) including @18% GST) 

TIME OF COMPLETION : Ten Months 

PERIOD OF DOWNLOAD OF E-TENDER  
(Both Days Inclusive) 

15.03.2021 to 29.04.2021   (Up to  14:00 Hrs.)                           (Bid 
document will be available on Govt.of India website                                
https://kopt.enivida.in).  
Bidders will have to participate in bidding process through 
website https://kopt.enivida.in) only. 

DATE AND TIME FOR PRE-BID MEETING & SITE 
VISIT 

:  No pre bid meeting 
 

LAST DATE OF SUBMISSION OF E-TENDER AND 
OPENING OF THE TENDER 

: Submission on 29.04.2021 up to 14:00 hrs. 
Opening on 30.04.2021 after 14:00 hrs.(Both the 
Techno Commercial Part & Financial Part will be 
opened on the same date)  
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                            Syama Prasad Mookerjee Port, Kolkata 

CIVIL ENGINEERING DEPARTMENT 
      PREAMBLE TO THE BILL OF QUANTITIES 

 
E-TENDER FOR “Construction of Swimming Pool  and Rest House along with 
necessary ancillary works at the premises of Bungalow no.17-A Portland Park, 
under South Division                                                                                                                                                                                      

NIT NO  :    SMPK/KDS/CIV /T/2559/61  DT. 26.02.2021 
                    
 

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and 
the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have 
thoroughly familiarise himself with the total scope of work and its mode of execution. 
 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for 
tendering. Payment will be made according to the quantities of each item of work actually carried out at the accepted 
rates as per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his 
Representative. 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not 

necessarily repeated in the description of items in the Bill of Quantities. 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and 

finished work, inter-alia, all costs and expenses which may be required for successful completion of the works 
together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or 
implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill 
of Quantities for works required under the Contract, then the cost of such works shall be deemed to have been 
included in the prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by 
the Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, equipment 
machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes 
and other requirements. 

1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, water 

and electricity. 
2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by 

him or issued to him by the Trustees. 
2.5   This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 
with the estimated amount put to tender on line  based on his own analysis . 

  
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers 
 
 
 .                                          
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Syama Prasad Mookerjee Port, Kolkata 
CIVIL ENGINEERING DEPARTMENT 

BILL OF QUANTITIES 
 

E-TENDER “Construction of Swimming Pool  and Rest House along with necessary 
ancillary works at the premises of Bungalow no.17-A Portland Park, under South 
Division 
NIT NO :       SMPK/KDS/CIV /T/2559/91  DT. 26.02.2021  
 

BILL OF QUANTITIES 
 

   Part-A CONSTRUCTION OF SWIMMING POOL 
 

Sl. No                 Description of Item 
 

Quantity Rate 
 

Unit  
 

Amount 
(Rs) 

1 Dismantling all types of masonry excepting 
cement concrete plain or reinforced, stacking 
serviceable materials at site and removing 
rubbish as directed within a lead of 75 m. 

50.00 447.00  Cum 22,350.00 

2 Dismantling all types of plain cement concrete 
works, stacking serviceable materials at site 
and removing rubbish as directed within a lead 
of 75 m. In ground floor including roof. Up to 
150 mm thick. 

30.00 939.00  Cum 28,170.00 

3. Dismantling R.C. floor, roof, beams etc. 
including cutting rods and removing rubbish as 
directed within a lead of 75 m. including 
stacking of steel bars. 
In ground floor including roof. 

15.00 1956.00  Cum 29,340.00 

4. Dismantling carefully wood work in posts, 
postplates, rafters, partition etc., sorting and 
stacking serviciable materials at site and 
removing rubbish as directed. 
 

5.00 278.00  Cum 1,390.00 

5. Taking out carefully G.C.I. or C.I. or asbestos 
sheets (including ridges etc.) from roof or wall 
after unscrewing bolts, nuts, screws etc.and 
stacking the material at site as directed 
(Payment to be made on measurement of 
portion of roof, wall removed). 
 

500 41.00 Sqm 20,500.00 

6. Labour for lowering and stacking after 
dismantling in parts R.S.joists, channels, 
angles, tees, plates etc.complete as irected. 
(a) From 1st floor level 
 

10.00 197.00  Qntl.  1,970.00 

7. Surface Dressing of the ground in any kind of 
soil including removing vegetation inequalities 
not exceeding 15 cm depth and disposal of the 
rubbish within a lead up to 75 m as directed. 

500 6.80 Sqm 3,400.00 
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8. Cutting of branches of trees and shrubs from 
the road way or with in R.O.W including 
disposal of wood and leaves to suitable 
location as per technical specification Clause 
1914 for Rural Roads of MORD. 
 

25.00 95.00 Per tree         2,375.00 

9. Earth work in excavation of foundation 
trenches or drains, in all sorts of soil (including 
mixed soil but excluding laterite or sandstone) 
including removing, spreading or stacking the 
spoils within a lead of 75 m. as directed. The 
item includes necessary trimming the sides of 
trenches, leveling, dressing and ramming the 
bottom, bailing out water as required complete. 
 

    

a .Depth of excavation not exceeding 1500mm 950.00 11927.00  % Cum 1,13,306.50 

b Depth of excavation for additional depth 
beyond 1,500 mm. and upto 3,000 mm. but not 
requiring shoring. 

100.00 19238.00  % Cum 19,238.00 

10. Hire and labour charges for shoring work 
(including necessary close plank walling, 
framing, Eucalyptus/Jhou bulla piling, strutting 
etc) complete as per direction of the Engineer-
in-charge for foundation excavation (vertical 
surface are in contact with supported earth is 
to be measured.) (This item should be 
executed on specific direction of the 
Enginner in charge). 
(a) Depth upto 1.5 m.  
 

200 386.00 Sq.M. 77,200.00 

11. Bailing or pumping out water from foundation 
trenches. 
  

1000.00 2088.00 % Cum 20,880.00 

12.  Earth work in filling in foundation trenches or 
plinth with good earth,from excavation of 
foundation in layers not exceeding 150 mm. 
including watering and ramming etc. layer by 
layer complete. (Payment to be made on the 
basis of measurement of finished quantity of 
work) 
. 
 

500 7754.00 %Cum 38,770.00 

13. Removal of rubbish,earth etc. from the working 
site and disposal of the same beyond the 
compound, in conformity with the Municipal / 
Corporation Rules for such disposal, loading 
into truck and cleaning the site in all respect as 
per direction of Engineer in charge 
 

500 166.00 Cum 83,000.00 
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14. Filling in foundation or plinth by silver sand 
inlayers not exceeding 150 mm as directed 
and consolidating the same by thorough 
saturation with water, ramming complete 
including the cost of supply 
of sand.(payment to be made on measurement 
of finished quantity) 
. 
 

150.00 93621.00 %Cum  1,40,431.50 

15. Single Brick Flat Soling of picked jhama bricks 
including ramming and dressing bed to proper 
level and filling joints with  local sand. 
 

700 361.00 Sqm 2,52,700.00 

16. Cement concrete with graded stone ballast (40 
mm size excluding shuttering) In ground floor  
[Pakur Variety]  1:3:6 proportion  
.  
 

40.00 5190.00 Cu.M  2,07,600.00 

17. Ordinary Cement concrete (mix 1:2:4) with 
graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement, if any, 
in ground floor as per relevant IS codes. Pakur 
Variety. 
 

80.00 5533.34 Cum 4,42,667.20 

18. Supplying ready mixed concrete M-20 grade 
with well graded stone chips of 20 mm nominal 
size consisting designed quantity of cement 
per cum of wet concrete produced in 
computerised batching plant under controlled 
condition using approved plastisizer  designing 
concrete mix,following I.S.10262 and IS 
456,transporting the mix with agitation in 
transit mixer to work site depositig the mix on a 
platform erected for the purpose at required 
levels of concrting and then placing the mix in 
its final location of form work.compacting & 
curing the same complete as per specification 
and direction of Engineer In Charge including 
computerised batching plant, transite mixer 
with all accessories ,vibrators etc. inclussive of 
all other incidental charges in this connectin 
complete but excluding cost of hire charge of 
platform and its supporting staging which 
would be paid through separate item (cement 
to be supplied by the manufacturer /supplier) 
In ground floor and foundation 
 without approved concrete pump 
 

10.00 6808.14  Cum 68,081.40 

19. Supplying ready mixed concrete M-25 grade 
with well graded stone chips of 20 mm nominal 
size consisting designed quantity of cement 
per cum of wet concrete produced in 
computerised batching plant under controlled 
condition using approved plastisizer  designing 
concrete mix,following I.S.10262 and IS 

325.00 7379.14  Cum 23,98,220.50 
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456,transporting the mix with agitation in 
transit mixer to work site depositig the mix on a 
pltform erected for the purpose at required 
levels of concrting and then placing the mix in 
its final location of form work.compacting & 
curing the same complete as per specification 
and direction of Engineer In Charge including 
computerised batching plant, transite mixer 
with all accessories ,vibrators etc. inclussive of 
all other incidental charges in this connectin 
complete but excluding cost of hire charge of 
platform and its supporting staging which 
would be paid through separate item (cement 
to be supplied by the manufacturer /supplier) 
without approved concrete pump. 
 

20. Hire and labour charges for shuttering with 
centering and necessary staging up to 4 m 
using approved stout props and thick hard 
wood planks of approved thickness with 
required bracing for concrete slabs, beams 
and columns, lintels curved or straight 
including fitting, fixing and striking out after 
completion of works (up to roof of ground 
floor).. 
. 
 

    

a Steel shuttering or 9 to 12 mm thick approved 
quality ply board shuttering 
in any concrete work  

750.00 369.00 Sqm 2,76,750.00 

b 25mm. To 30 mm. Thick wooden shuttering 
without staging in foundation 

100.00 209.00 Sqm 20,900.00 

21 Reinforcement for reinforced concrete work in 
all sorts of structures including distribution 
bars, stirrups, binders etc initial straightening 
and removal of loose rust (if necessary), 
cutting to requisite length, hooking and 
bending to correct shape, placing in proper 
position and binding with 16 gauge black 
annealed wire at every intersection, complete 
as per drawing and direction. 
For works in foundation, basement and up to 
roof of ground floor/up to 4 m 
Tor steel/Mild Steel- SAIL/TATA/RINL 
 

17.00 60580.00 MT. 10,29,860.00 

22 Supplying and laying Polythene Sheet (150gm 
/ sq.m.) over damp proof course or below 
flooring or roof terracing or in 
foundation or in foundation trenches. 
 

650.00 24.00 Sqm 15,600.00 

23 Extra rate for using water proofing and 
plasticising admixture @ 0.2% by 
weight of cement (or at manufacturer's 
specified rate) for concrete of various 
grades. 

200.00 119.00 kg 23,800.00 
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24 Brick work with 1st class bricks in cement 
mortar (1:4) 
      (a) In foundation and plinth 

5.00 5682.00 Cum 28,410.00 

       (b) In superstructure, ground floor 5.00 5905.00 Cum 29,525.00 

25 (a)125 mm. thick brick work with 1st class 
bricks in cement mortar (1:4) in ground floor. 
 

25.00 736.00 Sqm 18,400.00 

26 Plaster (to wall, floor, ceiling etc.) with sand 
and cement mortar including rounding off or 
chamfering corners as directed and raking out 
joints including throating, nosing and drip 
course, scaffolding/staging  where necessary 
(Ground floor).[Excluding cost of chipping over 
concrete surface]   
(a) 20 mm thick plaster (3:1) 
 

75.00 213.00 Sqm 15,975.00 

 (b) 20 mm thick plaster (1:6) 50.00 175.00 Sqm 8,750.00 

 (c) 15 mm thick plaster (1:6) 50.00 151.00 Sqm 7,550.00 

 (c) 10 mm thick plaster (1:4) 25.00 133.00 Sqm 3,325.00 

27 Neat cement punning about 1.5mm thick in 
wall, dado, window 
sill, floor etc. 
NOTE:Cement 0.152 cu.m per100 sq.m. 
Sq.M 34 
 

25.00 34.00 Sqm 850.00 

28 (a)Priming one coat  on steel or other metal 
surface with synthetic oil bound primer of 
approved quality including smoothening 
surfaces by sand papering etc. 

25.00 29.00 Sqm 725.00 

 (b) Priming one coat on timber or plastered 
surface with synthetic oil 
bound primer of approved quality including 
smoothening surfaces by sand 
papering etc. 

25.00 38.00 Sqm. 950.00 

29 (A)Painting with best quality synthetic enamel 
paint of approved make and brand including 
smoothening surface by sand papering etc. 
including using of approved putty etc. on the 
surface, if necessary. On timber or plastered 
surface with super gloss hi-gloss of approved 
quality. (with any shade except white).Two 
coats  
 

25.00 81.00 Sqm. 2,025.00 

 (B)Painting with best quality synthetic enamel 
paint of approved make and brand including 
smoothening surface by sand papering etc. 
including using of approved putty etc. on the 

25.00 79.00 Sqm 1,975.00 
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surface, if necessary.On steel or other 
surface.With super gloss hi-gloss of approved 
quality-(with any shade except white) Two 
coats 
 

30 M.S.  structural works in columns, beams etc. 
with simple rolled structural members  (e.g. 
joists, angle, channel sections conforming to IS 
226, IS 808 & SP (6)- 1964 connected to one 
another with bracket, gusset, cleats as per 
design & direction of Engineer-In-Charge 
complete including cutting to requisite shape 
and length, fabrication with necessary bolting, 
metal arc welding conforming to IS 816-1956 & 
IS  9595 using electrodes of approved make 
and brand conforming to IS 814-1957  
haulage, hoisting and erection all complete. 
The rate includes the cost of rolled steel 
section, consumables such as electrodes, gas 
and hire charges of all tools and plants and 
labour required for the work including all 
incidental charges such as electricity charges 
labour insurance charges etc. 
 

1.00 72603.00 MT 72,603.00 

31 Supplying, fitting and fixing Stainless Steel 
railing consist of 38mm dia and 900mm height 
vertical balustrade at every two alternative 
steps, 50mm dia top rail, 3 (three) nos 19mm 
dia horizontal Strainless steel pipe and 
base/cover plate with Strainless Steel GRADE 
304 containing 7.5% nickle (Interior Grade) 
Brushed/Mat finish, complete as per direction 
of the Engineer-in-charge. Weight of Strainless 
Steel railing per metre 6.5 Kg (approx) 
 

20.00 5974.00 Mtr.  1,19,480.00 

32 Providing and fixing in position Stainless steel 
Grade 304 plate-1.0 mm 
thick as per design for expansion joints. 
5.43.1 200 mm wide.  

150.00 711.9 Metre 1,06,785.00 

33 Supplying, fitting & fixing 1st quality Ceramic 
tiles in walls and floors to match with the 
existing work & 4 nos. of key stones (10mm) 
fixed with araldite at the back of each tile & 
finishing the joints with white cement mixed 
with colouring oxide if required to match the 
colour of tiles including roughening of concrete 
surface, if necessary or by synthetic adhesive 
& grout materials etc. 
Wall 
With Sand Cement Mortar (1:3) 15 mm thick & 
2 mm thick cement slurry at back side of tiles 
using cement @ 2.91 Kg/Sq.m & joint filling 
using white cement slurry @ 0.20kg/Sq.m. 
(a) Area of each tile upto 0.09 Sq.m 
(i) Coloured decorative 

125.0 757.00 Sqm 94625.00 
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34 Providing and laying rectified Glazed Ceramic 
floor tiles of size 300x300 mm or more 
(thickness to be specified by the 
manufacturer), of 1st quality conforming to IS : 
15622, of approved make, in all colours, 
shades, except White, Ivory, Grey, Fume Red 
Brown, laid on 20 mm thick Cement Mortar 1:4 
(1 Cement : 4 Coarse sand), jointing with grey 
cement slurry @ 3.3 kg/ sqm including pointing 
the joints with white cement and matching 
pigments etc., complete.  

450.00 1170.70 sqm  5,26,815.00 

35 Supplying and laying true to line and level 
High Grip, Scratch resistant,Neutral to UV 
rays, Full Body Vitrified Tiles conforming to 
IS:15622-2006 & IS 4457-2007 and tested 
in accordance with IS:13630 [Non- 
modular sizes for tiles with Skid 
resistance: 0.6, Mohr's hardness > 7.0, 
Staining resistance: Class- 1, Water 
Absorption E < 0.5%] & MOR > 
35N/sq.mm and Breaking strength > 1500 
N for Outdoor area of building e. g. Gang-
way, Corridor, Driveway, Parking lots, 
Courtyards, Sloping ramps, Entrance 
lobbies, Patios, Portico etc. set over 
necessary underlay and 2 mm thick 
cement slurry at back side of tiles using 
cement @ 2.91 Kg./Sqm, joints grouted 
with admixture of white cement and 
colouring pigment to match with colour of 
tiles and removal of wax coating of top 
surface of tiles with warm water and 
cleaning the tiles using soft and dry cloth 
complete including the cost of materials, 
labour and all other incidental charges 
complete including backside slurry but 
excluding the cost of underlay and true to 
the manufacturer's specification and 
direction of Engineer-in- Charge. 
In Ground Floor: Sizes-300 mm x 300 mm 
x10 mm  
 
 

275.00 785.00 sqm 2,15,875.00 

36 Supplying, fitting & fixing granite slabs 
15mm to 18 mm. thick with uniform texture 
& without decorative veins in columns, 
wall, facia,rise etc. with 15 mm thick [avg] 
cement mortar (1:2) including making 
suitable arrangements to hold the stones 
properly by brass / copper hooks including 
pointing in cement mortar (1:2) (1 white 
cement : 2 marble dust) with admixture of 

5.00 2936.00  14,680.00 
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pigment matching the stone shades all 
complete as per direction of the Engineer-
in-charge including cost of all materials, 
labours, scaffolding, staging, curing and 
roughening of concrete surface complete. 
[Using cement slurry at back side of 
granite @ 4.4 kg/sq.m & white cement 
slurry for joint filling @ 1.8 kg/sq.m] 
In ground floor (a) Area of each Granite 
slab 0.6 to 1.0 Square meter.  
 

37 Supplying, fitting and fixing G.I. pipes of TATA 
make with all necessary accessories, specials 
viz. socket, bend, tee, union, cross, elbo, 
nipple, longscrew, reducing socket, reducing 
tee, short piece etc. fitted with holder bats 
clamps, including cutting pipes, making 
threads, fitting, fixing etc. complete in all 
respect including cost of all necessary fittings 
as required,jointing materials and two coats of 
painting with approved paint in any position 
above ground. (Payment will be made on the 
centre line measurements of total pipe line 
including all specials. No separate payment 
will be made for accesories, specials. Payment 
for painting will be made seperately) 150 mm 
dia. heavy quality  

60.00 1671  Mtr 1,00,260.00 

38 Supplying, fitting and fixing in position G.I. 
pipes of TATA make for underground works 
with all necessary accessories,specials 
viz.socket, bend, tee, union, cross, elbow, 
nipple, short piece etc.including cost of all 
materials,jointing materials ,cutting 
pipes,making threads,cutting trenches 
upto 1.5 metre below surface in all sorts of soil 
and refilling the same as directed with two 
coats of painting on G.I. pipes and specials 
with bituminous paint complete in all respect. 
(Payment will be made on the centre line 
measurement of the total pipe line including all 
specials No separate payment will be made for 
accessories, specials.Payment for painting will 
be made seperately)150 mm dia. medium 
quality 

180.00 1510.00 metre  2,71,800.00 

39 C.I. sluice valve with flanged ends drilled to as 
per I.S. 1358/62 and having all cast iron 
components as per I.S. 780/71 solid forged 
bronze inside screw spindle having ultimate 
tensile strength not less than 4.72 MT per sq. 
cm. Spindle nut valve and seat faces of hard 
wear resisting, manufactured from best quality 
gunmetal conforming to I.S. 780/71, painted 
black all over with asphalt base paint tested to 
21 kg (hydraulic pressure) per sq. cm., valve 
opening to anticlockwise direction, fitted and 

2.00 7487.00 each 14,974.00 
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fixed complete. 
 150 mm  

40 CI Flap type Non Return Valves-160 mm. 
Make- GF/Astral/Eq 

2.00 18500.00 Each 37,000.00 

41 Providing ,fitting and fixing C.I butter fly valve  
made for air ,gas & water etc.of 150 mm dia. 

3 10440.00 Each 31,320.00 

42 Providing ,fitting and fixing C.I foot valve flange 
type -horrizontal , 150 mm dia. 

2 7540.00 Each 15,080.00 

43 providing ,fitting and fixingswimming pool 
ladder in ground pools with stainless pool 
steps ladder  
(a) two steps skimmer model ,SS304 heavy 
quality 

4 9396.00 Each 37,584.00 

 (b) Heavy duty four steps stainless steel pool 
steps ladder. 

4 12760.00 Each 51,040.00 

 (c)Heavy duty five steps stainless steel pool 
steps ladder. 

4 15080.00 Each 60,320.00 

44 Swimming pool overflow drain gratting  150 1450.00 Each 2,17,500.00 

   Rs. 74,44,701.10 

          
  
 
Part B  Construction of Rest House along with necessary ancillary works at the 
premises of Bungalow no.17-A Portland Park, under South Division 

 
 

Sl. No                 Description of Item 
 

Quantity Rate 
 

Unit  
 

Amount 
(Rs) 

1 Dismantling all types of masonry excepting 
cement concrete plain or reinforced, stacking 
serviceable materials at site and removing 
rubbish as directed within a lead of 75 m. 

5.00 447.00  Cum 2,235.00 

2 Dismantling all types of plain cement concrete 
works, stacking serviceable materials at site 
and removing rubbish as directed within a lead 
of 75 m. In ground floor including roof. Up to 
150 mm thick. 

5.00 939.00  Cum 4,695.00 

3 Dismantling R.C. floor, roof, beams etc. 
including cutting rods and removing rubbish as 
directed within a lead of 75 m. including 
stacking of steel bars. 

5.00 1956.00  Cum 9,780.00 

4 Dismantling carefully wood work in posts, 
postplates, rafters, partition etc., sorting and 
stacking serviciable materials at site and 
removing rubbish as directed. 

1.00 278.00  Cum 278.00 
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5 Taking out carefully G.C.I. or C.I. or asbestos 
sheets (including ridges etc.) from roof or wall 
after unscrewing bolts, nuts, screws etc.and 
stacking the material at site as directed 
(Payment to be made on measurement of 
portion of roof, wall removed). 

50.00 41.00 Sqm. 2,050.00 

6 Labour for lowering and stacking after 
dismantling in parts R.S.joists, channels, 
angles, tees, plates etc.complete as irected. 
(a) From 1st floor level 

1.00 197.00 Qntl. 197.00 

7 Surface Dressing of the ground in any kind of 
soil including removing vegetation inequalities 
not exceeding 15 cm depth and disposal of the 
rubbish within a lead up to 75 m as directed. 

250.00 6.80 Sqm. 1,700.00 

8 Cutting of branches of trees and shrubs from 
the road way or with in R.O.W including 
disposal of wood and leaves to suitable 
location as per technical specification Clause 
1914 for Rural Roads of MORD. 

25.00 95.00 Per tree 2,375.00 

9 Earth work in excavation of foundation 
trenches or drains, in all sorts of soil (including 
mixed soil but excluding laterite or sandstone) 
including removing, spreading or stacking the 
spoils within a lead of 75 m. as directed. The 
item includes necessary trimming the sides of 
trenches, leveling, dressing and ramming the 
bottom, bailing out water as required complete. 
(a) Depth of excavation not exceeding 
1500mm 

400.00 11927.00 %Cum 47,708.00 

 (b) Depth of excavation for additional depth 
beyond 1,500 mm. and upto 3,000 mm. but not 
requiring shoring. 
 

50.00 19,238.00 %Cum 9,619.00 

10 Hire and labour charges for shoring work 
(including necessary close plank walling, 
framing, Eucalyptus/Jhou bulla piling, strutting 
etc) complete as per direction of the Engineer-
in-charge for foundation excavation (vertical 
surface are in contact with supported earth is 
to be measured.) (This item should be 
executed on specific direction of the 
Enginner in charge). 
(a) Depth upto 1.5 m. 
 

50.00 386.00 Sqm. 19,300.00 

11 Bailing or pumping out water from foundation 
trenches. 

200.00 2088.00 %Cum 4,176.00 

12 Earth work in filling in foundation trenches or 
plinth with good earth,from excavation of 
foundation in layers not exceeding 150 mm. 
including watering and ramming etc. layer by 
layer complete. (Payment to be made on the 
basis of measurement of finished quantity of 
work) 

300.00 7,754.00 %Cum 23,262.00 
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13 Removal of rubbish,earth etc. from the working 
site and disposal of the same beyond the 
compound, in conformity with the Municipal / 
Corporation Rules for such disposal, loading 
into truck and cleaning the site in all respect as 
per direction of Engineer in charge 

250.00 166.00 Cum 41,500.00 

14 Filling in foundation or plinth by silver sand 
inlayers not exceeding 150 mm as directed 
and consolidating the same by thorough 
saturation with water, ramming complete 
including the cost of supply of sand.(payment 
to be made on measurement of finished 
quantity) 

250.00 93,621.00 %Cum 2,34,052.50 

15 Single Brick Flat Soling of picked jhama bricks 
including ramming and dressing bed to proper 
level and filling joints with  local sand. 

500.00 361.00 Sqm. 1,80,500.00 

16 Cement concrete with graded stone ballast (40 
mm size excluding shuttering) In ground floor  
[Pakur Variety]  1:3:6 proportion 

70.00 5,190.00 Cum 3,63,300.00 

17 Ordinary Cement concrete (mix 1:2:4) with 
graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement, if any, 
in ground floor as per relevant IS codes. Pakur 
Variety. 

30.00 5,533.34 Cum 1,66,000.20 

18 Supplying ready mixed concrete M-20 grade 
with well graded stone chips of 20 mm nominal 
size consisting designed quantity of cement 
per cum of wet concrete produced in 
computerised batching plant under controlled 
condition using approved plastisizer  designing 
concrete mix,following I.S.10262 and IS 
456,transporting the mix with agitation in 
transit mixer to work site depositig the mix on a 
platform erected for the purpose at required 
levels of concrting and then placing the mix in 
its final location of form work.compacting & 
curing the same complete as per specification 
and direction of Engineer In Charge including 
computerised batching plant, transite mixer 
with all accessories ,vibrators etc. inclussive of 
all other incidental charges in this connectin 
complete but excluding cost of hire charge of 
platform and its supporting staging which 
would be paid through separate item (cement 
to be supplied by the manufacturer /supplier) 
In ground floor and foundation 
 without approved concrete pump 

260.00 6,808.14 Cum 17,70,116.40 

19 Hire and labour charges for shuttering with 
centering and necessary staging up to 4 m 
using approved stout props and thick hard 
wood planks of approved thickness with 
required bracing for concrete slabs, beams 
and columns, lintels curved or straight 
including fitting, fixing and striking out after 
completion of works (up to roof of ground 
floor). 

1800.00 369.00 Sqm. 6,64,200.00 
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(a) Steel shuttering or 9 to 12 mm thick 
approved quality ply board shuttering 
in any concrete work 
 

 (b) 25mm. To 30 mm. Thick wooden shuttering 
without staging in foundation 

200.00 209.00 Sqm. 41,800.00 

20 Reinforcement for reinforced concrete work in 
all sorts of structures including distribution 
bars, stirrups, binders etc initial straightening 
and removal of loose rust (if necessary), 
cutting to requisite length, hooking and 
bending to correct shape, placing in proper 
position and binding with 16 gauge black 
annealed wire at every intersection, complete 
as per drawing and direction. 
For works in foundation, basement and up 
to roof of ground floor/up to 4 m  

 Tor steel/Mild Steel- SAIL/TATA/RINL 
 

30.00 60,580.00 MT 18,17,400.00 

21 Supplying and laying Polythene Sheet (150gm 
/ sq.m.) over damp proof course or below 
flooring or roof terracing or in 
foundation or in foundation trenches. 

350.00 24.00 Sqm. 8,400.00 

22 Extra rate for using water proofing and 
plasticising admixture @ 0.2% by 
weight of cement (or at manufacturer's 
specified rate) for concrete of various 
grades. 

300.00 119.00 Kg. 35,700.00 

23 

Brick work with 1st class bricks in cement 
mortar (1:4) 
(a) In foundation and plinth 

25.00 5,682.00 Cum 1,42,050.00 

 (b) In superstructure, ground floor 190.00 5,905.00 Cum 11,21,950.00 

24 (a)125 mm. thick brick work with 1st class 
bricks in cement mortar (1:4) in ground floor. 

450.00 736.00 Sqm. 3,31,200.00 

25 Artificial stone in floor, dado, staircase etc with 
cement concrete (1:2:4) with stone chips, laid 
in panels as directed with topping made with 
ordinary or white cement (as necessary)  and 
marble dust in proportion (1:2) including 
smooth finishing and rounding off corners 
including raking out joints or roughening of 
concrete surface and application of cement 
slurry before flooring works using cement @ 
1.75 kg/sq.m all complete including all 
materials and labour. 
In ground floor.3 mm. Thick topping (High 
polishing grinding on this item is not permitted 
with ordinary cement)Using gray cement. 25 
mm. thick. 

25.00 269.00 Sqm. 6,725.00 

26 Plaster (to wall, floor, ceiling etc.) with sand 
and cement mortar including rounding off or 
chamfering corners as directed and raking out 
joints including throating, nosing and drip 

75.00 213.00 Sqm. 15,975.00 
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course, scaffolding/staging  where necessary 
(Ground floor).[Excluding cost of chipping over 
concrete surface]   
(a) 20 mm thick plaster (3:1) 

 (b) 20 mm thick plaster (1:6) 1900.00 175.00 Sqm. 3,32,500.00 

 (c) 15 mm thick plaster (1:6) 1200.00 151.00 Sqm. 1,81,200.00 

 (d) 10 mm thick plaster (1:4) 550.00 133.00 Sqm. 73,150.00 

27 Neat cement punning about 1.5mm thick in 
wall, dado, window 
sill, floor etc. 
NOTE:Cement 0.152 cu.m per100 sq.m. 
Sq.M 34 

100.00 34.00 Sqm. 3,400.00 

28 Priming one coat  on steel or other metal 
surface with synthetic oil bound primer of 
approved quality including smoothening 
surfaces by sand papering etc. 

600.00 29.00 Sqm. 17,400.00 

 (b) Priming one coat on timber or plastered 
surface with synthetic oil 
bound primer of approved quality including 
smoothening surfaces by sand 
papering etc. 

600.00 38.00 Sqm. 22,800.00 

29 M.S.  structural works in columns, beams etc. 
with simple rolled structural members  (e.g. 
joists, angle, channel sections conforming to IS 
226, IS 808 & SP (6)- 1964 connected to one 
another with bracket, gusset, cleats as per 
design & direction of Engineer-In-Charge 
complete including cutting to requisite shape 
and length, fabrication with necessary bolting, 
metal arc welding conforming to IS 816-1956 & 
IS  9595 using electrodes of approved make 
and brand conforming to IS 814-1957  
haulage, hoisting and erection all complete. 
The rate includes the cost of rolled steel 
section, consumables such as electrodes, gas 
and hire charges of all tools and plants and 
labour required for the work including all 
incidental charges such as electricity charges 
labour insurance charges etc. 
(Payment to be made on the basis of 
calculated weight of structural members only in 
finished work as per IS specified weight. 
Payment for Gusset, bracket, cleat, rivets, 
bolts and nuts may be made by adding the 
actual weight of such items with the weight of 
finished structural members or 7% of weight 
for finished structural members weighing not 
less than 22.5 kg/m. or 15% of weight for 
finished structural members weighing less than 
22.5 kg/m. may be increased to allow for 
brackets, cleats, rivets, bolts and nuts etc. and 

1.00 72,603.00 MT 72,603.00 
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no separate payment being made for these 
items, as per direction of Engineer-In-Charge. 
The rates are considered for a height of 
erection 8m. / 2nd. Floor level from the ground. 
Add 1.5% extra over the rate for each 
additional floor or 4 m. beyond initial 8 m. or 
part thereof.) 
For structural members of specified sections 
weighing less than 22.5 kg./m. 

30 Supplying, fitting and fixing Stainless Steel 
railing consist of 38mm dia and 900mm height 
vertical balustrade at every two alternative 
steps, 50mm dia top rail, 3 (three) nos 19mm 
dia horizontal Strainless steel pipe and 
base/cover plate with Strainless Steel GRADE 
304 containing 7.5% nickle (Interior Grade) 
Brushed/Mat finish, complete as per direction 
of the Engineer-in-charge. Weight of Strainless 
Steel railing per metre 6.5 Kg (approx) 

75.00 5,974.00 Mtr. 4,48,050.00 

31 Supplying, fitting & fixing 1st quality Ceramic 
tiles in walls and floors to match with the 
existing work & 4 nos. of key stones (10mm) 
fixed with araldite at the back of each tile & 
finishing the joints with white cement mixed 
with colouring oxide if required to match the 
colour of tiles including roughening of concrete 
surface, if necessary or by synthetic adhesive 
& grout materials etc. 

(a) Floor: 
With Sand Cement Mortar (1:4) 20 mm thick & 
2 mm thick cement slurry at back side of tiles 
using cement @ 2.91 Kg/Sq.m & joint filling 
using white cement slurry @ 0.20kg/Sq.m. 
 Area of each tile upto 0.09 Sq.m 
 Coloured decorative   

200.00 755.00 Sqm. 1,51,000.00 

 (b) Wall:  
With Sand Cement Mortar (1:3) 15 mm thick & 
2 mm thick cement slurry at back side of tiles 
using cement @ 2.91 Kg/Sq.m & joint filling 
using white cement slurry @ 0.20kg/Sq.m. 
(a) Area of each tile upto 0.09 Sq.m 
(i) Coloured decorative 

450.00 757.00 Sqm. 3,40,650.00 

32 Supplying and laying true to line and level High 
Grip, Scratch resistant,Neutral to UV rays, Full 
Body Vitrified Tiles conforming to IS:15622-
2006 & IS 4457-2007 and tested in 
accordance with IS:13630 [Non- modular sizes 
for tiles with Skid resistance: 0.6, Mohr's 
hardness > 7.0, Staining resistance: Class- 1, 
Water Absorption E < 0.5%] & MOR > 
35N/sq.mm and Breaking strength > 1500 N 
for Outdoor area of building e. g. Gang-way, 
Corridor, Driveway, Parking lots, Courtyards, 
Sloping ramps, Entrance lobbies, Patios, 
Portico etc. set over necessary underlay and 2 
mm thick cement slurry at back side of tiles 

250.00 785.00 Sqm. 1,96,250.00 
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using cement @ 2.91 Kg./Sqm, joints grouted 
with admixture of white cement and colouring 
pigment to match with colour of tiles and 
removal of wax coating of top surface of tiles 
with warm water and cleaning the tiles using 
soft and dry cloth complete including the cost 
of materials, labour and all other incidental 
charges complete including backside slurry but 
excluding the cost of underlay and true to the 
manufacturer's specification and direction of 
Engineer-in- Charge. 
In Ground Floor: Sizes-300 mm x 300 mm x10 
mm 

33 Supplying and laying true to line and level 
Double Charge Vitrified Tiles of approved 
brand conforming to IS 15622: 2006 (Group B I 
a) and tested as per IS 13630:2006 (relevant 
parts) [Non-modular sizes for tiles with Water 
Absorption (av.) ≤ 0.08 %] in floor, skirting etc. 
using polymerised adhesive of 6mm thick layer 
applied directly over finished artificial stone 
floor/Mosaic etc without any backing course 
and joints grouted with admixture of white 
epoxy grout materials of approved brand 
including spacer -2mm as directed and 
removal of wax coating of top surface of tiles 
with warm water and polishing the tiles using 
soft and dry cloth upto mirror finish complete 
including the cost of materials,Iabour and all 
other incidental charges complete as per 
direction of Engineerin- Charge. (Note: This 
work should not be executed without specific 
permission of Superintending Engineer) 
(a) ln Ground FIoor:(size not Iess than 
600mmX 600 mm X 9.5mm thick) 

310.00 1,704.00 Sqm. 5,28,240.00 

34 Supplying and laying true to line and level 
Double Charge Vitrified Tiles of approved 
brand conforming to IS 15622: 2006 (Group B I 
a) and tested as per IS 13630:2006 (relevant 
parts) [Non-modular sizes for tiles with Water 
Absorption (av.) ≤ 0.08 %] in floor, skirting etc. 
using polymerised adhesive of 6mm thick layer 
applied directly over finished artificial stone 
floor/Mosaic etc without any backing course 
and joints grouted with admixture of white 
epoxy grout materials of approved brand 
including spacer -2mm as directed and 
removal of wax coating of top surface of tiles 
with warm water and polishing the tiles using 
soft and dry cloth upto mirror finish complete 
including the cost of materials,Iabour and all 
other incidental charges complete as per 
direction of Engineerin- Charge. (Note: This 
work should not be executed without specific 
permission of Superintending Engineer) 
(a) ln Ground FIoor:(size not Iess than 

20.00 2,936.00 Sqm. 58,720.00 



57 
 

57 
 

600mmX 600 mm X 9.5mm thick) 

35 Supplying,fitting & fixing granite slab 15mm to 
18mm thick in floor, lobby, stair, landing and 
treads etc. over 20mm (avg) thick base of 
cement morter (1:2) laid with white cement 
slurry @ 4.40Kg per Square meter before 
placing of granite and jointed with white 
cement slurry @ 2.0 Kg per square meter with 
necessary pigments and complete as per 
direction of Engineer-in-charge including cost 
of all materials, labours, curing and roughening 
of concrete surface complete. 
In ground floor (a) Area of each Granite slab 
upto 0.60 Square meter. 

20.00 2,181.00 Sqm. 43,620.00 

36 Wood work in door and window frame fitted 
and fixed in position complete 
including a protective coat of painting at the 
contact surface of the frame 
exluding cost of concrete, Iron Butt Hinges and 
M.S clamps. (The quantum should 
be correted upto three decimals).Sal : 
Malayasian   

1.10 83,218.00 Cum 91,539.80 

37 Anodised aluminium barrel / tower / socket bolt 
(full covered) of approved manufactured from 
extruded section conforming to I.S. 204/74 
fitted and fixed with cadmium plated screws: 
a) 225mm long x 12mm dia. bolt. 

35.00 114.00 Each 3,990.00 

 b) 300mm long x 12mm dia. bolt. 40.00 151.00 Each 6,040.00 

38 Supplying, fitting and fixing M.S. clamps for 
door and window frame made of flat bent bar, 
end bifurcated with necessary screws etc. by 
cement concrete(1:2:4) as per direction. (Cost 
of concrete will be paid separately ) 
40mm X 6mm, 125mm Length 

182.00 20.00 Each 3,640.00 

39 Brass hasp bolt of approved quality fitted and 
fixed complete (oxidised) with 16mm dia rod 
with centre bolt and round fitting.250mm 
long.39 

10.00 597.00 Each 5,970.00 

40 Iron butt hinges of approved quality supply, 
fitted and fixed with steel screws, with ISI mark 
complete. 
100 mm. X 58mm. X 1.90mm. 

90.00 47.00 Each 4,230.00 

41 Supplying, fitting and fixing fibre reinforced 
polymer (FRP) Composite door 
frame as per approved section with glass fibre 
reinforced plastic moulded skins 
and a special sandwich core, so as to impart 
monolitaheic composite structure as 
per approved technology of Department of 
Science and Technology (DST) to 
safisfy IS: 4020 door testing performance 
criteria.. 66mm x 90mm 

75.00 497.00 Mtr. 37,275.00 
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42 Supplying solid flush type doors of deluxe 
decorative (both side) quality, 
conforming to I:S 2202 timber frame consisting 
of top and bottom rail and side 
styles of well seasoned timber 65mm wide 
each and the entire frame fitted with 
27.5mm wide battens places both ways in 
order to made the door of solid core 
and internal lipping with teak, mahogony or 
rose wood approved decorative 
veneers using phenol formaldehyde as glue 
etc. complete, including fitting, fixing 
the shutters in position but excluding the cost 
of hinges and other fittings in 
ground floor: (a) 35mm thick shutters (single 
leaf)   

50.00 3,955.00 Sqm. 1,97,750.00 

43 Supplying, fitting & fixing fibre reinforced 
polymer (FRP) Composite door 
shutters as per approved design with glass 
fibre reinforced plastic moulded skins 
and a special sandwich core, so as to impart 
monolitaheic composite structure as 
per approved technology of Department of 
Science and Technology (DST) to 
satisfy IS:4020 door testing performance 
criteria. 
In ground floor. 
(i) 32 mm thick 

25.00 2,763.00 Sqm. 69,075.00 

44 Supplying 'Godrej' mortice lock chromium 
plated with keys 6 levers including 
fitting & fixing complete.   

4.00 1,954.00 Each 7,816.00 

45 Door stopper.(Brass) 4.00 117.00 Each 468.00 

46 Hydraulic door closer of approved quality as 
per I.S.I. standard fitted and fixed 
complete.  Heavy type (I.S.I. size 3) 

4.00 1,665.00 Each 6,660.00 

47 Anodised aluminium decorative handle 
(hexagonal / fluted) of approed quality 
fitted and fixed complete. 
(i) 150mm plate x 10mm dia rod x 12mm 
hexagonal/fluted. 

50.00 87.00 Each 4,350.00 

48 M.S.or W.I. Ornamental grill of approved 
design joints continuously welded with M.S, 
W.I. Flats and bars of windows, 
railing etc. fitted and fixed with necessary 
screws and lugs in ground floor. 
(Add extra @ 1% for each addl. floor upto 4th 
floor and @ 1.25% for each addl. floor above 
4th floor) (i) Grill weighing above 10 Kg./sq.mtr 
and up to 16 Kg./sq. mtr. 

5.00 9,888.00 Qntl. 49,440.00 

49 Providing and fixing of factory made uPVC 
casement window (White Colour) (U 
value=1.9-1.3 W/m 2 K, flame resistant, self 
extinguishing, lead free) comprising uPVC 
multi-chambered frame, Sash, & Mullion with 
having wall thickness of 2.3 mm (±0.2 mm) 

30.00 6,964.00 Sqm. 2,08,920.00 
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duly reinforced with G.I. section 1.6 mm (±0.2 
mm) made from roll forming process of 
required length. All corners of frame and sash 
will be fusion welded. mullion (if required) shall 
be also fusion welded including drilling of holes 
for fixing hardware's, uPVC extruded glazing 
beads of appropriate dimension, EPDM 
gasket, G.I fasteners 100 x 8 mm size for fixing 
frame to finished wall, plastic packers, plastic 
caps and necessary stainless steel screws etc. 
shall be provided in all frame, sash & mullion, 
wherever necessary. Thereafter, 5 mm clear 
annealed glass shall be provided in the sash 
with the help of uPVC glazing bead and 
hardware, i.e., stainless steel (SS 304 grade) 
friction hinges & zinc alloy (white powder 
coated) casement handles (in window) & 3D 
Hinges & Multipoint Lock (in door) shall be 
provided. Window frame shall be fixed to the 
wall with 100mm long and 8mm dia. Fasteners 
and after fixing frame the gap between frame 
and adjacent finished wall shall be filled with 
weather proof silicon sealant over backer rod 
of required size, of approved quality complete 
in all respect as per approved drawing & 
direction of Engineer-In- Charge. (Note: Profile 
manufacturer & Window Manufacturer must be 
one & same, Only manufacturer Waranty is 
aceptable) 
a) Casement Window frame of size 45 x 50 
mm & Sash / Mullion of size 45 x 
78 mm (Window height below 1200 mm & 
building height below 18 mtr) both 
having wall thickness of 2.3 ± 0.2 mm 

 b) Casement Door with glass / uPVC panel 
frame of size 67 x 62 mm & Sash of 
size 67 x 115 mm & Mullion (if required) of size 
67 x 78 mm both having wall 
thickness of 2.3 ± 0.2 mm 

10.00 8,657.00 Sqm. 86,570.00 

50 Rendering the Surface of walls and ceiling with 
White Cement base WATER PROOF wall 
putty of approved make & brand.(1.5 mm thick) 

3,650.00 122.00 Sqm. 4,45,300.00 

51 Applying interior grade Acrylic primer of 
approved quality and brand on plastered  or 
concrete surface to received distemper/acrylic 
emulsion paint including scraping and 
preparing the surface thoroughly, complete as 
per manufacturer’s specification and as per 
direction of the E-I-C (In ground floor) – one 
coat –solvent based interior grade Acrylic 
Primer. 

2,145.00 3,370.00 %Sqm 72,286.50 

52 Applying Acrylic Emulsion Paint of approved 
make and brand on walls and ceiling including 
sand papering in intermediate coats including 
putty (to be done under specific instruction of 
Superintending Engineer) – Two coats Luxury 

2,145.00 70.00 Sqm. 1,50,150.00 
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quality 

53 (A)Painting with best quality synthetic enamel 
paint of approved make and brand including 
smoothening surface by sand papering etc. 
including using of approved putty etc. on the 
surface, if necessary. On timber or plastered 
surface with super gloss hi-gloss of approved 
quality. (with any shade except white). 
Two coats 

600.00 81.00 Sqm. 48,600.00 

 (B)Painting with best quality synthetic enamel 
paint of approved make and brand including 
smoothening surface by sand papering etc. 
including using of approved putty etc. on the 
surface, if necessary.On steel or other surface. 
With super gloss hi-gloss of approved quality-
(with any shade except white) 
Two coats 

600.00 79.00 Sqm. 47,400.00 

54 Applying Exterior grade Acrylic primer of 
approved quality and brand  on plastered or 
cencrete surface old or new surface  to  
receive  decorative textured (matt finish) or 
smooth finish acrylic exterior emulsion paint 
including scraping and preparing the surface 
throughly, complete as per manufacturer's 
specification and as per direction of the EIC.In 
Ground Floor:Two Coats 

1,250.00 4,510.00 %Sqm 56,375.00 

55 Protective and Decorative Acrylic exterior 
emulsion paint of approved quality, as per 
manufacturer's specification and as per 
direction of Engineer-in-Charge to be applied 
over acrylic primer as required. The rate 
includes cost of material, labour, scaffolding 
and all incidental charges but excluding the 
cost of primer.In Ground floor (Two 
Coat)Premium 100% Acrylic Emulsion 

1,250.00 84.00 Sqm. 1,05,000.00 

56 (a) Supplying, fitting & fixing UPVC pipes A- 
Type and fittings conforming to IS:13592-1992 
with all necessary clamps nails, including 
making holes in walls, floor etc. cutting 
trenches in any soil through masonry concrete 
structures etc if necessary and mending good 
damages including joining with jointing 
materials (Spun Yarn, Valamoid / Bitumen / M-
Seal etc) complete.UPVC Pipe. 110 mm. Dia. 

50.00 251.00 MT 12,550.00 

 (b) Supplying, fitting & fixing UPVC pipes A- 
Type and fittings conforming to IS:13592-1992 
with all necessary clamps nails, including 
making holes in walls, floor etc. cutting 
trenches in any soil through masonry concrete 
structures etc if necessary and mending good 
damages including joining with jointing 
materials (Spun Yarn, Valamoid/Bitumen/M-
Seal etc) complete. Bend 87.5 degree -110 
mm. Dia. 

6.00 140.00 Each 840.00 
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57 Supplying, fitting and fixing Fan Hook for 
ceiling with 1 metre long 16mm. 
dia rod complete including mending damages. 
Payment for damage and 
repair to be made separately. 

10.00 100.00 Each 1,000.00 

58 Supplying, fitting and fixing G.I. pipes of TATA 
make with all necessary accessories, specials 
viz. socket, bend, tee, union, cross, elbo, 
nipple, longscrew, reducing socket, reducing 
tee, short piece etc. fitted with holder bats 
clamps, including cutting pipes, making 
threads, fitting, fixing etc. complete in all 
respect including cost of all necessary fittings 
as required, jointing materials and two coats of 
painting with approved paint in any position 
above ground. (Payment will be made on the 
centre line measurements of total pipe line 
including all specials. No separate payment 
will be made for accesories, specials. Payment 
for painting will be made seperately.) 

(A) For Exposed Work 
(i) 15 mm dia. medium quality 

20.00 192.00 Mtr. 3,840.00 

 (ii) 20 mm dia. medium quality  20.00 226.00 Mtr. 4,520.00 

 (iii) 25 mm dia. medium quality 30.00 305.00 Mtr. 9,150.00 

 (iv) 40 mm dia. medium quality  25.00 415.00 Mtr. 10,375.00 

59 (a)Supplying, fitting and fixing E.P.W.C. in 
white glazed vitreous chinaware of approved 
make complete in position with necessary 
bolts, nuts etc.With 'P' trap 

2.00 1,421.00 Each 2,842.00 

 (b)  Suppling, fitting and fixing Wall mounted 
water closet of white glazed vitreous 
chinaware of approved make and brand in 
position complete with necessary nut and bolts 
(Equivalent to Code No. 20061 or 92065 & 
Model Studio or Rubbic of Hindware or 
equivalent.) 

3.00 3,988.00 Each 11,964.00 

60 (a) Supplying, fitting and fixing white vitreous 
china best quality approved make wash basin 
with C.I. brackets on 75 mm X 75 mm wooden 
blocks, C.P. waste fittings of 32 mm dia., one 
approved quality brass C.P. pillar cock of 15 
mm dia., C.P. chain with rubber plug of 30 mm 
dia., approved quality P.V.C. waste pipe with 
C.P. nut 32 mm dia., 900 mm long approved 
quality P.V.C. connection pipe with heavy 
brass C.P. nut including mending good all 
damages and painting the brackets with two 
coats of approved paint. 
550 mm X 400 mm size 

1.00 2,208.00 Each 2,208.00 
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 (b) Wash basin vitreous china of approved 
make (without fittings) supplied,fitted and fixed 
in position on 75mm X 75 mm X 75 mm wood 
blocks and C.I. brackets including two coats of 
painting of C.I. brackets. 
 550 mm X 400 mm size 

4.00 1,383.00 Each 5,532.00 

61 Supplying, fitting and fixing stainless steel sink 
complete with waste fittings and two coats of 
painting of C.I. brackets. 

(a) Sink only. 
530 mm X 430 mm x 180 mm 

1.00 3,285.00 Each 3,285.00 

 (b) Sink with drain board 1050 mm X 450 
mm X 180 mm 

1.00 5,006.00 Each 5,006.00 

62 Supplying, fitting and fixing 10 litre P.V.C. low-
down cistern conforming to I.S. specification 
with P.V.C. fittings complete,C.I. brackets 
including two coats of painting to bracket etc. 

2.00 1,015.00 Each 2,030.00 

63 Supplying, fitting and fixing C.I. round grating. 
 (i)   100 mm 

10.00 62.00 Each 620.00 

 (ii)   150 mm 10.00 85.00 Each 850.00 

 (iii)   225 mm 10.00 119.00 Each 1,190.00 

64 Supplying, fitting and fixing 32 mm dia. Flush 
Pipe of approved make with necessary fixing 
materials and clamps complete. 
(ii) C.P. Flush pipe 

5.00 295.00 Each 1,475.00 

65 Supplying, fitting and fixing Waste fittings 
complete. 
C.P. over brass 
(a)  32 mm 

5.00 190.00 Each 950.00 

 (b) 40 mm 2.00 238.00 Each 476.00 

66 Supplying, fitting and fixing approved brand 
P.V.C. CONNECTOR white flexible, with both 
ends coupling with heavy brass C.P. nut, 15 
mm dia. 
(a) 450 mm long 

15.00 82.00 Each 1,230.00 

 (b) 600 mm long 5.00 107.00 Each 535.00 

67 Supplying,fitting and fixing approved brand 32 
mm dia.P.V.C. waste pipe, with PVC coupling 
at one end fitted with necessary clamps. 
(i)   600 mm long 

5.00 47.00 Each 235.00 

 (ii)  750 mm long 5.00 59.00 Each 295.00 

68 Supplying, fitting and fixing Peet's valve 
fullway gunmetal standard pattern best quality 
of approved brand bearing I.S.I. marking with 
fittings (tested to 21 kg per sq. cm.). 
(i)    40 mm 

4.00 1646.00 Each 6,584.00 
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 (ii)  25 mm 4.00 912.00 Each 3,648.00 

 (iii) 20 mm 6.00 657.00 Each 3,942.00 

 (iv)   15 mm 2.00 521.00 Each 1,042.00 

69 Supplying, fitting and fixing shower of 
approved brand and make. 
(i)Chromium plated round shower with 
revolving joint 100 mm dia with rubid cleaning 
system (Equivalent to Code No. 542(N) & 
Mode- Tropical / Sumthing Special of ESSCO 
or similar brand) 

7.00 452.00 Each 3,164.00 

 (ii) Hand Shower(Health Faucet) with 1mtr 
Fexible Tube with Wall Hook(Equivalent to 
Code No.573 & Model -ALLIED of Jaquar or 
similar). 

7.00 1,251.00 Each 8,757.00 

70 Supplying, fitting and fixing pillar cock of 
approved make. 
CP Pillar Cock Super Deluxe with Aerator - 15 
mm. (Equivalent to Code No. 508 & Model - 
Tropical / Sumthing Special of ESSCO or 
similar brand). 

5.00 592.00 Each 2,960.00 

71 Supplying, fitting and fixing 15 mm swan neck 
tap with left & right hand operating nob with 
aerator (Equivalent to Code No.510, 510(A) 
and Model - TROPICAL / SUMTHING 
SPECIAL of ESSCO or similar brand). 

2.00 811.00 Each 1,622.00 

72 Supplying, fitting and fixing bib cock or stop 
cock. 
(i) Chromium plated Bib Cock long body with 
wall flange with aerator (Equivalent to Code 
No. 512 & Model - Tropical / Sumthing Special 
of ESSCO or similar brand 

20.00 659.00 Each 13,180.00 

 (ii) Chromium plated Stop Cock (Equivalent to 
Code No. 513(A) & 513(B) & Model - Tropical / 
Sumthing Special of ESSCO or similar 

2.00 493.00 Each 986.00 

 (iii) Chromium plated Concealed Stop Cock 
(Equivalent to Code No. 514(A) & Model - 
Tropical / Sumthing Special of ESSCO or 
similar brand). 

7.00 674.00 Each 4,718.00 

 (iv)Chromium plated angular Stop Cock with 
wall flange (Equivalent to Code No. 5053 & 
Model - Florentine of Jaquar or similar brand). 

18.00 815.00 Each 14,670.00 

 (v)CP Wall Mixture without spout but with 
provision for connnection to Telephone 
Shower and exposed pipe for Overhead 
shower (Equivalent to Code No. 5215 & Model 
- FLORENTINE of JAQUAR or similar brand). 

7.00 2,458.00 Each 17,206.00 

 (vi)CP 2-way bib Cock - 15 mm, supplied, fitted 
and fixed. (Code No.5041 & Model - 
FLORENTINE of JAQUAR or similar brand). 

7.00 1,269.00 Each 8,883.00 
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73 Supplying, fitting and fixing best quality Indian 
make mirror 5.5 mm thick with silvering as per 
I.S.I. specifications supported on fibre glass 
frame of any colour, frame size 550 mm X 400 
mm 

5.00 613.00 Each 3,065.00 

74 Supplying, fitting and fixing PTMT Smart Shelf 
of approved make of size 300 mm. 

7.00 223.00 Each 1,561.00 

75 Supplying, fitting and fixing towel rail with two 
brackets. 
C.P. over brass  25 mm dia. and 600 mm 
long 

10.00 430.00 Each 4,300.00 

76 Providing and fixing concealed cistern of size 
380 mm long, 400 mm wide, 100 mm thick 
alongwith flush plate and flush pipe with 
minimum distances of 37 mm from wall face 
with concealed fittings arrangement of 
approved quality with all fittings and fixtures 
complete, including cutting and making good 
the walls wherever required. (Model: Cento of 
Hindware or similar brand.) [Note: This work 
should not be executed without specific 
permission of Superintending Engineer.] 

3.00 5,604.00 Each 16,812.00 

77 Supply of UPVC pipes (B Type) & fittings 
conforming to IS-13592-1992(A) (i)h 
(a) Single Socketed 3 Meter Length               
110 mm 

100.00 292.00 Mtr. 29,200.00 

 (b) Door bend (LH) & (RH) - 110 mm 12.00 284.00 Each 3,408.00 

 (c) Door Y (LH) & (RH) - 110 mm 12.00 276.00 Each 3,312.00 

 (d) Pipe clip -110 mm 30.00 21.00 Each 630.00 

78 Labour for fitting and fixing U.P.V.C. pipes for 
above ground work including cost of jointing 
materials etc. fitting and fixing all necessary 
specials, cutting pipes, cutting holes in walls or 
R.C. floor where necessary and mending good 
all damages excluding the cost of masonry or 
concrete work, if necessary, but including the 
cost and fitting and fixing holder bat clamps 
(any floor) or for underground work including 
cutting trenches upto 1.5 metre and refilling the 
same complete as per direction of the 
Engineer-in-charge. (Payment will be made on 
centre line measurement of the total pipeline 
including specials.Under ground . 
Above ground - 110mm dia 

50.00 57.00 Mtr. 2,850.00 

 Under ground - 110mm dia 50.00 84.00 Mtr. 4,200.00 

79 Supplying, fitting and fixing in position C.I. 
manhole/ pit cover with rim. 
Round 
(i)  450 mm X 100 mm X 21 kg (approx.) 

2.00 1,696.00 Each 3,392.00 
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 (ii) 450 mm X 100 mm X 25 kg (approx.) 2.00 2,035.00 Each 4,070.00 

80 Supplying & laying Double Wall Corrugated 
(with external annular corrugation and smooth 
internal walls) High Density Polyethelene 
Pipes conforming to IS 16098 (Part-II):2013 
having Stiffness Class of SN 8 with Ring 
Stiffness not less than 8.00 KN/Sqm and 
Impact Resistance TIR value not more than 
10% including necessary jointing materials for 
non-pressure underground Drainage, 
Sewerage & Cross drainage application.  150 
mm internal dia. 

60.00 420.00 Mtr. 25,200.00 

81 Supplying, fitting and fixing Flat back urinal 
(half stall urinal) in white  vitreous chinaware of 
approved make in position with brass screws 
on 75 mm X 75 mm X 75 mm wooden blocks 
complete. 
470 mm X 340 mm X 280 mm 

5.00 945.00 Each 4,725.00 

82 Supplying, fitting and fixing Closet seat of 
approved make with lid and C.P. hinges, 
rubber buffer and brass screws complete. 
E.W.C.  Plastic (solid type) white 

5.00 715.00 Each 3,575.00 

83 Constructing Inspection pit of inside 
measurement 600mm X 600mm X upto 
600mm (depth) with 250 mm thick 1st. class 
brick work in cement mortar (1:4) on all sides, 
bottom of the pit consisting of 100 mm thick 
cement concrete (1:3:6) with stone chips over 
a layer of jhama brickflat soling,15 mm thick 
(1:4) cement plaster to inside walls and out-
side walls upto G.L. and 20 mm.thick (1:4) 
plaster to bottom of the pit,providing necessary 
invert with cement concrete (1:3:6) with 
stonechips as per direction, neat cement 
finishing to entire internal surfaces, top of the 
pit covered with 100 mm thick R.C.C. slab 
(1:1.5:3) with stone chips and necessary 
reinforcements upto 1% and shuttering 
including 6 mm thick cement plaster (1:4) in all 
external surfaces of the slab and one 560 mm 
dia. R.C.C. manhole cover of approved make 
supplied, fitted and fixed in the slab with 
necessary fittings, necessary earthwork in 
excavation in all sorts of soil, filling sides of the 
pit with earth and removing spoils after work 
complete in all respect with all costs oflabour 
and materials. With Pakur variety.(other than 
SAIL, /TATA/RINL) 

10.00 7,149.00 Each 71,490.00 

84 Construction of septic tank of different 
capacities as per approved drawing with 1st 
class brick work in cement mortar (1:4) 
including two 560 mm dia. R.C.C. manhole 
cover(heavy type)of approved make supplied, 
fitted and fixed in the 100mm thick R.C.C 
(1:1.5:3) top slab with necessary fittings, 

1.00 89,678.00 Each 89,678.00 
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20mm thick cement plaster (4 : 1) with neat 
cement finish to the internal surfaces and 15 
mm thick cement plaster (4 : 1) to outside wall 
upto 200 mm below G.L floor finished with 25 
mm thick grey artificial stone over 100 mm 
thick R.C.C(1:1.5:3) bottom slab including 
supplying, fitting and fixing all necessry 
specials, fittings, S.W. tees, C.I. foot rest etc. 
including excavation earth in all sorts of soil, 
shoring, bailing out and pumping out water as 
necessary, ramming, dressing the bed and 
fefilling the sides of the tanks with earth, 
removing spoils, filling up the chamber with 
clear water, removing foreign materials from 
the chamber and including constructing 
attached inspection pit as per approved 
drawing and connecting all necessary pipes, 
joints etc. with internal plaster work and 
artificial stone flooring is to be done with 
admixture of water proofing compound @ 
0.5% by weight of cement with all costs of 
labour and materials. Note:- (i) Finished level 
of Septic Tank should be 400 mm. from 
Ground Level. (ii) Height of 50 mm. Ventilation 
pipe &Mosquito proof mesh, should be follwed 
as per IS:2470,Part- I.Payment will be made 
separetly on the basis of actual height based 
on relevant I.S.Code. - For 50 users                              
With Pakur variety. (SAIL/TATA/RINL) 

85 CP Centre hole Basin mixture with regular 
spout without popupwaste system with 450 
mm long braided hoses. (Equivalent to Code 
No.5167(B) & Model - FLORENTINE of 
JAQUAR or similar brand). 

8.00 2,458.00 Each 19,664.00 

86 Providing and fixing mirror of superior glass (of 
approved quality) and of required shape and 
size with plastic moulded frame of approved 
make and shade with 6 mm thick hard board 
backing : Rectangular shape 1500x450 mm 

3.00 1,323.10 Each 3,969.30 

87 Providing and fixing PTMT shelf 440 mm long, 
124 mm width and 36 mm height of approved 
quality and colour, weighing not less than 300 
gms. 

3.00 658.49 Each 1,975.47 

88 Supplying, fitting and fixing liquid soap 
container -Chromium plated. 

10.00 393.00 Each 3,930.00 

89 (a) Supply of UPVC pipes (B Type) & fittings 
conforming to IS-13592-1992 - Single 
Socketed 1.8 Meter Length -110 mm 

5.00 293.00 Mtr. 1,465.00 

 (b) Door Bend (T.S.) 
 110 mm  

2.00 147.00 Each 294.00 

  (c) Cross Tee with Door 
 110 mm 

2.00 239.00 Each 478.00 
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  (d) W.C. Connector (450 mm long) W / 
lipring 75 mm 

2.00 277.00 Each 554.00 

  (e) 110 X 110 P Trap -75 mm  2.00 281.00 Each 562.00 

90 Supplying and fitting Jaquer make chromium 
plated AEC-1181 Towel Rack 24” or equivalent 

3.00 2,749.00 Each 8,247.00 

91 Supplying and fitting Jaquer make ECS-WHT-
901 or equivalent Table Top Basin Size: 
355x355x145. 

3.00 1,560.00 Each 4,680.00 

92 Supplying and fitting Jaquer make AIS-WHT-
101901 or equivalent Table Top Basin Size: 
470x360x130 mm. 

3.00 2,414.00 Each 7,242.00 

93 Providing and fixing CP Brass 32mm size 
Bottle Trap of approved quality & make and as 
per the direction of Engineer in- charge. 

3.00 1,113.21 Each 3,339.63 

94 Supplying & laying as per IRC-SP:063-2004 
paver unit of any shade of approved quality as 
per relevant IS code, laid in pattern as directed 
in pavement, footpath, driveway (paver block 
only), etc including necessary underlay 
complete in all respect with all labour and 
material. [Border concrete if necessary to be 
paid separately]. Note: Sub-grade CBR should 
not be less than 5.50 mm thick interlocking 
designer concrete paver block M-30 grade for 
non-traffic zone, buiding  
premises,garden,parks,domestic drive as per 
IS: 15658- 2006(over 20-30 mm medium sand 
bed on 200mm thk bound granular /granular 
base course including cost of sand for sand 
bed but excluding cost of base course &  
subgrade preparation.)Coloured Decorative 

50.00 1,228.00 Sqm. 61,400.00 

95 (I)Supplying, fitting and fixing CPVC 
(Chlorinated Polyvinyl Chloride) pipes of 
approved make conforming to IS-15778: 2007 
. with all necessary accessories, specials viz. 
socket, bend, tee, union, cross, elbo, nipple, 
longscrew, reducing socket, reducing tee, 
short piece etc. fitted with holder bats clamps, 
including cutting pipes, fitting, fixing etc. 
complete in all respect including cost of all 
necessary fittings as required,jointing materials 
in any position above ground. (Payment will be 
made on the centre line measurements of total 
pipe line including all specials. No separate 
payment will be made for accesories, specials. 
(a) For Exposed Work 
(i) CPVC Pipes Class-1, SDR-11 
(Dia) 
(a) 15 mm 

10.00 106.00 Mtr. 1,060.00 

 (b) 20 mm  10.00 143.00 Mtr. 1,430.00 
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 (c) 25 mm 10.00 208.00 Mtr. 2,080.00 

 (II)For Concealed Work 
(a) 15 mm 

20.00 140.00 Mtr. 2,800.00 

 (b) 20 mm   50.00 171.00 Mtr. 8,550.00 

 (c) 25 mm 40.00 235.00 Mtr. 9,400.00 

96 Designing, fabricating, testing, protection, 
installing and fixing in position semi (grid) 
unitized system of structural glazing (with open 
joints) for linear as well as curvilinear portions 
of the building for all heights and all levels, 
including: 
(a) Structural analysis & design and 
preparation of shop drawings for the specified 
design loads conforming to IS 875 part III (the 
system must passed the proof test at 1.5 times 
design wind pressure without any failure), 
including functional design of the aluminum 
sections for fixing glazing panels of various 
thicknesses, aluminium cleats, sleeves and 
splice plates etc. gaskets, screws, toggles, 
nuts, bolts, clamps etc., structural and weather 
silicone sealants, flashings, fire stop (barrier)-
cum-smoke seals, microwave cured EPDM 
gaskets for water tightness, pressure 
equalisation & drainage and protection against 
fire hazard including: 
Fabricating and supplying serrated M.S. hot 
dip galvanised / Aluminium alloy of 6005 T5 
brackets of required sizes, sections and 
profiles etc. to accommodate 3 Dimentional 
movement for achieving perfect verticality and 
fixing structural glazing system rigidly to the 
RCC/ masonry/structural steel framework of 
building structure using stainless steel anchor 
fasteners/ bolts, nylon seperator to prevent 
bimetallic contacts with nuts and washers etc. 
of stainless steel grade 316, of the required 
capacity and in required numbers. 
Providing and filling, two part pump filled, 
structural silicone sealant and one part 
weather silicone sealant compatible with 
the structural silicone sealant of required bite 
size in a clean and controlled factory / work 
shop environment, including double sided 
spacer tape, setting blocks and backer rod, all 
of approved grade, brand and manufacture, as 
per the approved sealant design, within and all 
around the perimeter for holding glass. 
Providing and fixing in position flashings of 
solid aluminium sheet 1 mm thick and of sizes, 
shapes and profiles, as required as per the site 

235.00 2,949.30 Sqm. 6,93,085.50 
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conditions, to seal the gap between the 
building structure and all its interfaces with 
curtain glazing to make it watertight. 
Making provision for drainage of moisture/ 
water that enters the curtain glazing system to 
make it watertight, by incorporating principles 
of pressure equalization, providing suitable 
gutter profiles at bottom (if required), making 
necessary holes of required sizes and of 
required numbers etc. complete. This item 
includes cost of all inputs of designing, labour 
for fabricating and installation of aluminium 
grid, installation of glazed units, T&P, 
scaffolding and other incidental charges 
including wastages etc., enabling temporary 
structures and services, cranes or cradles etc. 
as described above and as specified. The item 
includes the cost of getting all the structural 
and functional design including shop drawings 
checked by a structural designer, dully 
approved by Engineer-in-charge. The item also 
includes the cost of all mock ups at site, cost of 
all samples of the individual components for 
testing in an approved laboratory, field tests on 
the assembled working structural glazing as 
specified, cleaning and protection till the 
handing over of the building for occupation. In 
the end, the Contractor shall provide a water 
tight structural glazing having all the 
performance characteristics etc. all complete 
as required, as per the Architectural drawings, 
as per item description, as specified, as per 
the approved shop drawings and as directed 
by the Engineer- in-Charge. 
Note:- 1. The cost of providing extruded 
aluminium frames, shadow boxes, extruded 
aluminium section capping for fixing in the 
grooves of the curtain glazing and vermin proof 
stainless steel wire mesh shall be paid for 
separately under relevant items under this 
subhead. However, for the purpose of 
payment, only the actual area of structural 
glazing (including width of grooves) on the 
external face shall be measured in sqm. up to 
two decimal places. 
Note:-2. The following performance test are to 
be conducted on structural glazing system if 
area of structural glazing exceeds 2500 Sqm 
from the certified laboratories accreditated by 
NABL(National Accreditation Board for Testing 
and Calibration Laboratories), Department of 
Science & Technologies, India. Cost of testing 
is payable separately. 
The NIT approving authority will decide the 
necessity of testing on the basis of cost of the 
work, cost of the test and importance of the 
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work. Performance Testing of Structural 
glazing system Tests to be conducted in the 
NABL accredited lab or by any other 
accreditation body which operates in 
accordance with ISO / IEC 17011 and 
accredits labs as per ISO/ IEC 17025. 
1. Performance Laboratory Test for Air 
Leakage Test (-50pa to - 300pa) & (+50pa to 
+300pa) as per ASTM E-283-04 testing 
method for a range of testing limit 1 to 200 
mVhr 2. Static Water Penetration Test. (50pa 
to 1500p) as per ASTME- 331-09 testing 
method for a range up to 2000 ml. 
3. Dynamic Water Penetration (50pa to 
1500pa) as per AAMA 501.01- 05 testing 
method for a range upto 2000 ml 
4. Structural Performance Deflection and 
deformation by static air pressure test (1.5 
times design wind pressure without any failure) 
as per ASTME-330-10 testing method for a 
range upto 50 mm. 
5. Seismic Movement Test (upto 30 mm) as 
per AAMA 501.4- 09 testing method for 
Qualitative test, Tests to be conducted on site. 
6. Onsite Test for Water Leakage for a 
pressure range 50 kpa to 240 kpa (35psi) upto 
2000 ml 

97 Providing, assembling and supplying vision 
glass panels (IGUs) comprising of 
hermetically-sealed 6-12- 6 mm insulated 
glass (double glazed) vision panel units of size 
and shape as required and specified, 
comprising of an outer heat strengthened float 
glass 6mm thick, of approved colour and 
shade with reflective soft coating on surface # 
2 of approved colour and shade, an inner Heat 
strengthned clear float glass 6mm thick, 
spacer tube 12mm wide, dessicants, including 
primary seal and secondary seal (structural 
silicone sealant) etc. all complete for the 
required performances, as per the 
Architectural drawings, as per the approved 
shop drawings, as specified and as directed by 
the Engineer-in-Charge. The IGUs shall be 
assembled in the factory/ workshop of the 
glass processor.  (Payment for fixing of IGU 
Panels in the curtain glazing is included in cost 
of item No.25.2) 
For payment, only the actual area of glass on 
face # 1 of the glass panels (excluding the 
areas of the grooves and weather silicone 
sealant) provided and fixed in position, shall be 
measured in sqm. 
(i) Coloured tinted float glass 6mm thick 
substrate with reflective soft coating on face # 
2, + 12mm Airgap + 6mm Heat Strengthened 

200.00 3,250.95 Sqm. 6,50,190.00 
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clear Glass of approved make having 
properties 
as visible Light transmittance (VLT) of 25 to 35 
%, Light reflection internal 10 to 15%, light 
reflection external 10 to 20 %, shading 
coefficient (0.25- 0.28) and U value of 3.0 to 
3.3 W/m2 degree K etc. The properties of 
performance glass shall be decided by 
technical sanctioning authority as per the site 
requirement. 

98 Extra for openable side / top hung vision glass 
panels (IGUs) including providing and 
supplying at site all accessories and 
hardwares for the openable panels as 
specified and of the approved make such as 
heavy duty stainless steel friction hinges, min 4 
-point cremone locking sets with stainless steel 
plates, handles, buffers etc. including 
necessary stainless steel screws/ fasteners, 
nuts, bolts, washers etc. all complete as per 
the Architectural drawings, as per the 
approved shop drawings, as specified and as 
directed by the Engineerin-Charge. 

35.00 3,163.10 Sqm 1,10,708.50 

                   
 Total    =       1,32,89,604.80 

 
Total A = Rs. 74,44,701.10 
Total B= Rs. 1,32,89,604.80 
 
Total (A + B) =    Rs. 2,07,34,305.90    (Rupees two crore thirty four  lakh thirty four thousand three 
hundred five  and paise ninety only )                                                                                                                   
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                  B/F      Rs. 2,07,34,305.90     
 
                                            
           Tenderer to fill up the following [score out which is not applicable]                                                                                   
price not to be quoted here 
(a)……………………………..%                                         
               (in figures)                                                           Below par (-) Rs. 
                                                                                              
…………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)………………………………………………   At par                                        NIL 
            
(c)……………………………..%                                      
               (in figures)                                                         Above par (+) Rs. 
                                                                                              
………………………………………………… Percent 
              (in words)                                                                                                                                                                              
Total Tendered Amount:  Rs. 
Total tendered amount (in words………………………………………………………… 

 [The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

Date:          
                                                                            ______________________                                                                              
(Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted / stated 
above are to be carried over to Form of Tender attached] 

                                                                                                          
Witness: -                                                                                             

(Name in block letters) 
Address: 
Occupation 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER 

To 
The Chief Engineer, 
Syama Prasad Mookerjee Port, Kolkata. 
 

 
I/We__________________________________________________________________________________hav
ing examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 
all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 
Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 
prices set out in the annexed Bill of Quantities within Ten Months from the date of order to commence the 
work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a 
Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be 
necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of 
Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until such 
Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the 
Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) __________Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), SMP, Kolkata vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months.    
 
                                                                                                                                                                          

Dated:                                                                        (Signature of Bidder with Seal) 
 

    
  Name of the Bidder :  

 
   Address :  
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                   ANNEXURE - F 

General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th 
Meeting held on 27th May, 1993 

     
Including Addendum Sanctioned by the Trustees Meeting held 

on July, 2014 
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16 DRAFT  Memorandum of Understanding between 
SMP,Kolkata.  & Transparency International India 

  

 
 
 

GC - 1 

AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimate
d Value 
of Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the 
estimated value of 
work 

Up to 
Rs. 10 
Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 
20,000/- and 
minimum of 
Rs. 5,000/-. 

½% of the 
estimated value of 
work subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF 
THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 
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C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF 
THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
 
 
 

GC - 2 
 
1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of 
Trustees for the Port of Calcutta, a body corporate under Section 3 of 
the Major Port Trusts Act, 1963, including their successors, 
representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 
person appointed to act in his place under Sections 14 and 14A of the 
Major Port Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on 
its behalf and includes the Manager (Infrastructure & Civic 
Facilities) or other official as may be appointed from time to time by 
the Employer, with written notification to the Contractor, to act as 
Engineer for the purpose of the Contract, in place of the “Engineer” 
so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to 
the Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representativ
e 

1.6 “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess 
Works” and “Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind 
required in or about the execution, completion or maintenance of the 
works and includes (without thereby limiting the foregoing 
definitions) all temporary erections, scaffolding, ladders, timbering, 
soaking vats, site offices, cement and other godowns, platforms and 
bins for stacking building materials, gantries, temporary tracks and 
roads, temporary culverts and mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 

Extra works 
and Excess 
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included in the schedule of items of the works i.e. (Bill of Quantities) 
of the tender. “Excess Works” means the required quantities of work 
in excess of the provision made against any item of the bill of 
Quantities. 

works 

1.9 “Specifications” means the relevant and appropriate Bureau of 
Indian Standard’s specifications / International Standard’s 
Specifications (latest revisions) for materials and workmanship unless 
stated otherwise in the Tender. 
 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in 
writing by the Engineer and such other drawings as may from time to 
time be furnished or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the 
Tender / Offer, the letter of acceptance of the Tender/Offer, the 
Contract Agreement, if separately entered into and the Schedule of 
Rates and Price, if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of 
the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 
 

Constructio
nal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of 
the Tender/Offer of the Contractor, subject to such additions thereto 
and deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, 
act of foreign enemies, hostilities) whether war be declared or not), 
Civil War, rebellion, revolution, insurrection or military or usurped 
power or use or occupation by the Trustees of any portion of the 
works in respect of which a certificate of completion has been issued 
(all of which are herein collectively referred to as the excepted risks). 

Excepted 
Risks 
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1.17 Word importing the singular only, also includes the plural and vice-

versa where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of 
Contract shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to 
include overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in 
terms of the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject 

to limitation of Clause 2.5 hereof, from the Engineer’s 
Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress 

of the works such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the contractor shall carry out and 
be bound by the same.  

(b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the 
work and for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as 
the first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not 

Power of 
Engineer’s 
Representative. 
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in accordance with the contract and the contractor shall 
comply with his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of the 
work and 

 
(vii) have such other powers and authorities vested in the 

Engineer, which have been delegated to him in writing by the 
Engineer under intimation to the Contractor.  
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2.5 Provided always that the Engineer’s Representative shall have no power 

: 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under 

the Contract.  
 

Limitation of 
Engineer’s 
Representati
ve’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter 
to disapprove such work or materials and to order the pulling 
down, removal, breaking-up thereof and re-constructing at the 
contractor’s cost and the contractor shall have no claim to 
compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of 
the Engineer’s Representative, he shall be entitled to refer the 
matter to the Engineer who shall thereupon confirm, reverse or 
vary such decision.  

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms of 
delegation of power and authority vested in the Engineer to his 
Representative in writing, shall bind the contractor and the 
Trustees as though it had been given by the Engineer, who may 

Engineer’s 
Overriding 
Power 
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from time to time make such delegation.  
3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

 
 

3.1 The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the site, fully 
considered all factors, risks and contingencies, which will have direct 
and indirect impact on his expenses and profit from the work and 
shall be specifically deemed to have taken the following aspects into 
consideration : 

The tender 
must 
encompass 
all relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including 
their sub-surface, hydrological, tidal and climatic conditions, the 
means of access to the site and all other local conditions, 
including the likely charges and costs for temporary way-leave, 
if any, required for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to 
be executed and the quality, quantity and availability of the 
required materials and labour for the work and the need to 
execute the work to the entire satisfaction of the Engineer, and 
also by complying with the General and Special Conditions of 
Contract.  

 

Drawing/ 
Specification
/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, 
equipment and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical 
power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public 
bodies or any local or other authority by the Contractor, 
keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor’s failure in 
such compliance. 

 

Payment of 
Taxes/duties 
and observance 
of all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement 
or for any legal instrument including Bank Guarantees and 
Indemnity Bonds.  

Payment of 
Stamp Duty 
by the 
Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms  
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supplied by the Trustees, unless stipulated otherwise in the Notice 
Inviting the Tender and shall be faultless in figures and free from 
erasing. Corrections, if any, shall only be made by scoring out and 
initialling of the revised figure.  
 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if 
entered into, shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the 
amount calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 
or by Banker’s Cheque of any Calcutta Branch of a Nationalised 
Bank of India drawn in favour of Calcutta Port Trust or in the form 
of any “Account Payee” Draft of any Nationalised Bank of India 
drawn in favour of “Calcutta Port Trust” and payable at 
Calcutta/Haldia, as the case may be, and the receipt granted therefor 
be kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 
interest through A/c. Payee Cheque drawn on a Nationalised Bank of 
Calcutta / Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 

Exemption 
from E.M. to 
Regd. Firms 
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depositing the Earnest Money, as per the following scale : 
 Class of Registration Amount of Fixed 

Security 
Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up 
to Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up 
to Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up 
to Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable 

to rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the 

tenderer amends his quoted rates or tender/offer making them 
unacceptable to the Trustees and/or withdraws his tender/offer, the 
Earnest Money deposited shall be liable to forfeiture at the option of 
the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% of 
the gross value of work in each such bill, so that the total recovery may 
not exceed the quantum computed as per the under noted percentages 
of the total value of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security 
Deposit for works 
contract. 

% of Security 
Deposit For 
contract of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 
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For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the 
balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the 
balance. 
 

 (h)  Balance Security for Contract of supplying materials and 
equipment computed in terms of the percentages given above, shall 
have to be deposited with the Trustees’ Treasurer in advance and 
within 30 days from the date of placement of supply order, either in 
cash or by A/c. Payee Draft of a Nationalised Bank of India drawn 
in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as 
the case may be.  

 

S.D. for 
supply 
contracts to 
be deposited 
in advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor 
on the amount of Earnest Money/Security Deposit held by the 
Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the Security 
Deposit may be refunded against any of the treasury Receipt for 
that amount on expiry of half of the maintenance period and the 
balance deposit on the expiry of the said maintenance period and 
after the Engineer has certified the final completion of work in 
Form G.C.2 and the Contractor has submitted his “No Claim” 
Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 
the option of the Trustees, if the Contractor fails to carry out the work 
or to perform/observe any of the conditions of the Contract. The 
Trustees shall also be at liberty to deduct any of their dues from the 
Security Deposit, fixed Security, Earnest Money or from any sum due 
or to become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 
submit to the Engineer a performance Bond in the form of an irrevocable 

Bank 
Guarantee 
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guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised 
Bank of India in the proforma annexed hereto and for the sum and period as 
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from 
the date of such letter, failing which the Contract shall be liable to be terminated 
and the earnest money shall be liable to forfeiture; all at the discretion of the 
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 
revalidation thereof, wherever required, has to be borne by the Contractor and it 
shall be his sole responsibility to arrange for timely revalidation of such Bank 
Guarantee, failing which and for non-fulfilment of any contractual obligation by 
the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim 
against the Guarantee and/or enforce the same unilaterally. 
 

in lieu of 
Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 
only within the jurisdiction of the High Court at Calcutta, India, including 
the following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicabili
ty of laws 
on the 
contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer 
or his representative, the contractor shall, at his own expense, enter into and 
execute a Contract Agreement to be prepared by him in the form annexed hereto. 
Until such Contract Agreement is executed, the other documents referred to in 
the definition of the term ‘Contract’ here-in-before, shall collectively be the 
Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory 
of one another. Should there by any discrepancy, ambiguity, omission or error in 
the various contract documents, the Engineer shall have the power to correct the 
same and his decision shall be final and binding on the parties to the Contract. 
 

Interpretat
ion of 
contract 
documents 
–
Engineers’ 
Power 
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GC - 10 
 

4.4 Two copies of the Drawings referred to in the general and special 
Conditions of Contract and in the Bill of Quantities, shall be furnished by 
the Engineer to the Contractors free of cost for his use on the work, but 
these shall remain the property of the Trustees and hence, the Contractor 
shall return them to the Engineer or his Representative on completion of 
the work, if not torn or mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution 
of the works and shall, when required, furnish copies of the same free of 
cost to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer in any 
way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the 
Engineer. Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his 
agents, servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor himself or his agents, servants or workmen and 
(b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided always 
that the provision of labourers on a “piece rate” basis shall not be deemed 
to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender/Offer all his cost for supplying and providing all 
constructional plant, temporary work. Materials both for temporary and 
permanent works, labour including supervision thereof, transporting to 
and from the site and in and about the work, including loading, unloading, 
fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the 
construction, erection, completion and maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all 
construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment, labour, materials and temporary works. 

Contractor to 
submit his 
programme of 
work 
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The submission to and/or any approval by the Engineer or his 
Representative to any such programme or particulars shall not relieve the 
Contractor of any of his obligations under the contract.  
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 If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of 
work within the stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or 
his representative shall consider necessary during the maintenance 
period. The Contractor or his competent and authorised agent or 
representative shall be constantly at site and instructions given to him by 
the Engineer or his representative in writing shall be binding upon the 
Contractor subject to limitation in Clause 2.5 hereof. The Contractor 
shall inform the Engineer or his representative in writing about such 
representative/agent of him at site. 
 

Contractor 
to supervise 
the works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of is staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such 
instruction without any demur whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper 
and timely completion of the work. 
 

Contractor 
to deploy 
qualified 
men and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of 
the works in relation to reference points/lines/levels given by the Engineer 
in writing. The checking of any setting-out or of any alignment or level by 
the Engineer or his Representative shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and he shall 
fully provide protect and preserve all stakes, templates, bench marks, 
sight rails, pegs, level marks, profile marks and other things used in 
setting out the works. 
 

Contractor is 
responsible 
for line, 
level, setting 
out etc. 

4.13 From the commencement of the works till issue of the completion 
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall 
take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work or any part thereof shall be made 
good by the Contractor at his own cost as per instruction and to the 
satisfaction of the engineer, failing which the Engineer or his 
Representative may cause the same to be made good by any other agency 

Contractor is 
responsible 
to protect the 
work 
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and the expenses incurred and certified by the Engineer shall deem 
proper. This Clause will not apply to that part of the work, which might 
have been taken over by the Trustees on partial completion of the work 
and in such case the Contractor’s obligation will be limited to repairs and 
replacement for manufacturing or construction defects during the 
Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance 
period.  
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4.14 The Contractor shall at his own cost protect support and take all 
precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered with 
or affected or disturbed or endangered and shall indemnify and keep 
indemnified the Trustees against claim for injury, loss or damage caused 
by the Contractor in connection with the execution and maintenance of 
the work to the aforesaid properties, structures and services and/or to 
any person including the Contractor’s workmen. Cost of Insurance 
Cover, if any, taken by the Contractor shall not be reimbursed by the 
Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible 
for all 
damages to 
other 
structures / 
persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s 
Representatives if any fossil, coins, articles of value or antiquity and 
structures and other remains or things of geological or archaeological 
importance be discovered at site which shall remain the property of the 
Trustees and protect them from being damaged by his workmen and 
arrange for disposal of them at the Trustees’ expense as per the 
instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. 
are Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall 
indemnify the Trustees against all claims, demands, actions and 
proceedings and all costs arising therefrom on account of : 
 
(g) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary 
work. 

 
(h) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 
equipment required for the work. 

(i) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for 
loss, damage, 
etc. 
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footpaths, crane tracks, waterways, quays and other properties 
belonging to the Trustees or any other person. 

(j) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with 
the work. 

(k) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s 
plants and materials. 

(l) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the 
Trustees on or near the site of work. 

 
4.17 Debris and materials, if obtained by demolishing any property, building 

or structure in terms of the Contract shall remain the property of the 
Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 
rubbish, surplus earth or temporary works no longer 
required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion 
of the work, without which payment against final bill may 
be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse 
and other materials from being thrown into the water by 
the Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their 
wages, transport, accommodation, medical and all other 
statutory benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 

Contractor’s quoted 
rates/price must be 
all inclusive 
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Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s 
or his Sub-Contractor’s workmen, (iv) deployment  of 
workmen of age less than 16 years. 

 
4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in 
these conditions for doing any act after direction or notice shall 
be reckoned from the time of such posting or despatch. 
 

Notice to 
Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and 
men and any firm supplying plant, materials and equipment 
shall not publish or caused to be published any photographs or 
description of the works without the prior authority of the 
Engineer in writing. 
 

Contractor not to 
publish photograph 
or particulars of 
work 
 

 
 
 

 
GC – 14 

   
4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the 
Trustees’ own staff and to the men of other Public Body on or near 
the site of work and in default the Contractor shall be liable to the 
Trustees for any delay or expense incurred by reason of such 
default. 

Contractor to 
provide 
facilities to 
outsiders 
 

4.22 The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when 
brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until the 
satisfactory completion of the work and shall only be removed 
from the site in part or in full with the written permission of the 
Engineer or his Representative. 
 

Trustees’ lien 
on 
Contractor’s 
Plant & 
Equipment. 
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5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the 
receipt of Engineer’s letter informing acceptance of the 
Contractor’s tender/offer by the Trustees or within such 
preliminary time as mentioned by the Contractor in the Form of 
Tender or the time accepted by the Trustees. The Contractor shall 
then proceed with the work with due expedition and without delay, 
except as may be expressly sanctioned or ordered by the Engineer 
or his Representatives, time being deemed the essence of the 
contract on the part of the contractor. 

Preliminary 
time to 
commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or 
near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s 
site office 
 

5.3 Unless specified otherwise in the contract or prior permission of 
the Engineer has been taken, the contractor shall not execute the 
work beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the 
Trustees’ system, except in so far as it becomes essential on 
account of tidal work or for safety of the work. If the progress of 
the work lags behind schedule or the work has been endangered 
by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays 
and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision in 
this regard shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for 
the work shall be procured and supplied by the contractor with the 
approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to 
accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
representative 
 

5.5 Unless stipulated otherwise in the contract all materials, 
workmanship and method of measurement shall be in accordance 
with the relevant Codes (Latest Revision) of the Bureau of Indian 
Standards and the written instructions of the Engineer or his 
Representative. Where no specific reference is available in the 
contract, the material and workmanship shall be of the best of their 
respective kinds to the satisfaction of the Engineer. 
 

Materials & 
Works 
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5.6 Samples shall be prepared and submitted for approval of the 
Engineer or his representative, whenever required to do so, all at the 
Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test 
required by the Engineer or his representative in respect of materials 
and workmanship deployed on the work, shall be borne by the 
Contractor. 
 

Contractor to 
arrange all 
testing at his 
own cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the 
contractor in accordance with the contract, the following conditions 
shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for 
transporting the materials from the Trustees’ Stores, watching, 
storing and keeping them in his safe custody, furnishing of 
statement of consumption thereof in the manner required by the 
Engineer or his representative, return of surplus and empty 
container to the Trustees’ Stores as per the direction of the 
Engineer or his Representative. 

 

The Contractor 
shall account 
for and look 
after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor 
shall remain solely responsible for any such materials issued to 
him and for any loss or damage thereof for any reason other 
than “Excepted Risks”, the Contractor shall compensate the 
Trustees’ in the manner decided by the Engineer and shall at no 
stage remove or cause to be removed any such material from the 
site without his permission in writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant 
of suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply 
of Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer 
from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the 
work and/or in the manner decided by the Engineer or his 
representative and at the rate/s stipulated in the contract. 
These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis of 
escalation/variation, if in future the contractor is required to 
procure and provide any such material on the written order of 

Recovery from 
Contractor for 
Trustees’ 
materials 
under normal 
circumstances 
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the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

 
 (e) If the Engineer decides that due to the contractor’s negligence, 

any of the Trustees’ materials issued to the contractor has 
been – (i) lost or damaged, (ii) consumed in excess of 
requirement and (iii) wasted by the contractor in excess of 
normal  wastage, then the value thereof shall be recovered 
from the contractor’s bills or from any of his other dues, after 
adding 19 ¼% extra over the higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would 

be determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials 
under other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect 
any material and work at any time and to order at any time – (I) 
for removal from the site of any material which in his opinion is 
not in accordance with the contract or the instruction of the 
engineer or his representative, (ii) for the substitution of the 
proper and suitable materials, or (iii) the removal and proper re-
execution of any work which in respect of material and 
workmanship is not in accordance with the contract or the 
instructions of the Engineer. The Contractor shall comply with 
such order at his own expense and within the time specified in the 
order. If the contractor fails to comply, the Engineer shall be at 
liberty to dispose any such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving 
him a written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable 
to the Engineer 
or his 
Representative 

5.10 No work shall be covered up and put out of view by the 
contractor without approval of the Engineer or his 
Representative and whenever required by him, the contractor 
shall uncover any part or parts of the work or make openings in 
or through the same as may be directed by the Engineer or his 
representative from time to time and shall reinstate or make good 
those part of works thus affected to the satisfaction of the 
Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of 
the Engineer or his Representative. 
 

Contractor to 
seek approval 
of Engineer or 
his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 
contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by 
the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the 

contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of 

the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment 
and/or Extension of completion time to be allowed to the 
contractor, as shall, in the opinion of the Engineer be fair and 
reasonable, and the same shall be final and binding on the 
Contractor. 
 

Contractor to 
suspend work 
on Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and the 
contractor shall stop further works in compliance of the same. The 
Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on 
account of curtailment of the originally intended work by reason 
of alteration made by the Engineer in the original specifications, 
drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction 
of the Engineer and has passed any final test prescribed in the 
contract, the contractor shall, within 21 days of submission of his 
application to the Engineer, be entitled to receive from him a 
certificate for completion of work in Form G.C.1, annexed hereto. 
If any part of the total work having been completed to the 
satisfaction of the Engineer, be taken over and/or used by the 
Trustees, the Contractor shall on application be entitled to partial 
completion certificate in the Form G.C.1 indicating the portion of 
the work covered by it, so that the Contractor’s liability during 
maintenance period of the contract, if any, shall commence from 
the date mentioned in such certificate so far as the completed 
portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
 
 
 
 
 
 
 
 
 
 

 
 

 



95 
 

95 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor 
in respect of the work till final and satisfactory completion thereof 
and until a certificate of final completion in Form G.C.2 has been 
given by the Engineer. 
 
On account payments, if any, made prior to issue of the certificate 
in Form G.C.2, shall all be treated as mere advance, which shall 
stand recoverable in full or in part, if the Engineer so decides in 
the context of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, 
as the case may be, except as otherwise provided in the contract 
and when the Engineer decides any other rate for change in the 
scope of work or omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements 
at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of the 
Engineer or his Representative at intervals deemed suitable and 
justified by him. Provided always that subject to execution of work 
of substantial value in the context of the contract price, the 
interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be less 
than 1 month in between two payments for on account bill and/or 
advance. 
 

Limitation for 
on account 
payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have been 
entered in the Measurement Book, the Contractor or his Agent 
shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior to 
such signature. If the Contractor or his Agent fails to participate 
even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 

Recording of 
measurements 
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Contractor. 
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6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor shall type 
out his bill in the proforma approved by the  
Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his 
accredited Agent over his Rubber Stamp. The Engineer or his 
Representative may in his absolute discretion, allow advance 
payment against such bill to the extent of an amount not 
exceeding 75% of the “net payable” sum of the said bill, 
subject to adjustment thereof against the bill at the time of 
checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; 
but he will obtain the abstracts of quantities, amounts and 
recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and 
only in respect of accepted offers/where estimated amount put 
to tender would be Rs.2,00,000/- or more, advance payment 
may be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 
(iv) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor 
shall submit an Indemnity Bond in the proforma and 
manner acceptable to Trustees’ whereby the contractor 
shall indemnify the Trustees against all financial 
loss/damage, on account of loss/damage to such materials 
for whatever reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Calcutta/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank 
on the date of expiry of the validity of the Guarantee, unless 
with the prior written approval of the Engineer on behalf of 
the Trustees, the Bank has extended the validity of the 
Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged 
by the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect 
the Contractor against or prevent the Trustees from obtaining 
repayment from the Contractor, in case the Engineer or his 
representative should overcertify for payment or the Trustees 
should over-pay the Contractor on any account. 
 

Recovery for 
wrong and 
over payment 

6.8 No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money or balance 
or Bank Guarantee, which may be due to the Contractor from 
the Trustees, owing to dispute or otherwise or for any delay on 
the part of the Trustees in making interim or final payment or 
otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall 
be treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be 
executed by the contractor in fulfilment of his obligation under 
the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in 
writing to make any variation of the quantity, quality or form of 
the works or any part thereof that may, in his opinion, be 

Engineer’s 
power to vary 
the works 
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necessary and the Contractor upon receipt of such an order 
shall act as follows : 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included 

in the contract. 
 
(d) Change the levels, lines, position and dimensions of any part of 

the work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract 
or be treated ass revocation of the contract, but the value (if any) of 
all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
varied accordingly. 
 

Variation by 
engineer do 
not vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 
15% where such increase or decrease is not the result of any 
variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the 
Engineer shall be complied with by the Contractor and the 
Engineer'’ subsequent written confirmation of such verbal order 
shall be deemed to be an order in writing within the meaning of this 
clause. 

Where written 
order for 
variation is 
not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the 
written orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 
respect of any extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted 
by order of the Engineer shall be valued on the basis of the rates 
ad prices set out in the contract, if in the opinion of the 
Engineer, the same shall be applicable. If the contract does not 
contain any rates or prices directly applicable to the extra, 
additional or substituted work, then the Engineer may decide 
the suitable rates on the basis of Schedule of Rates (including 
surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted 
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contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable, and his decision shall be 
final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to any 
part thereof shall be such that, in the opinion of the Engineer, 
the rate of prices contained in the contract for any item of the 
works or the rate as evaluated under sub-clauses (b) and (c) of 
this clause, is by reason of such omission or addition rendered 
unreasonable or in-applicable, the Engineer shall fix such other 
rate or price as he deems proper and the Engineer’s decision 
shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as per 
contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotion or other special 
circumstances of any kind beyond the control of the Contractor, 
cause delay in completing the work, the contractor shall apply to the 
Engineer in writing for suitable extension of completion time within 
7 days from the date of occurrence of the reason and the Engineer 
shall thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and 
allow in writing the extension period as he would deem proper for 
completion of the work with or without the imposition of 
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and 
his decision shall be final and binding on the Contractor. If an 
extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work 
be not completed within the extended time, unless stated otherwise 
in the decision communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 a) If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated by 
the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as a 
penalty, ½% (half percent) of the total value of work (contract 
piece) as mentioned in the letter of acceptance of the 
tender/offer, for every week or part thereof the work remains 
unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. 
The amount of Liquidated damages shall be determined by the 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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Engineer, which shall be final and binding. 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of 
compensation/damage in Sub-clause (a) of this clause, from any 
money due or likely to become due to the Contractor. The 
payment or deduction of such compensation/damage shall not 
relieve the Contractor from his obligation to complete the work 
or from any of his other obligations/liabilities under the contract 
and in case of the Contractor’s failure and at the absolute 
discretion of the Engineer, the work may be ordered to be 
completed by some other agency at the risk and expense of the 
Contractor, after a minimum three days notice in writing has 
been given to the Contractor by the Engineer or his 
Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract 
and enter upon the site and works and expel the Contractor there 
from after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be 
final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is 
not satisfactory or the work is not likely to be completed within 
the agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has 
without any lawful excuse under these conditions has kept the 
work suspended for at least 15 days despite receiving the 
Engineer'’ or his Representative'’ written notice to proceed 
with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after 
receiving from the Engineer or his representative the written 
notice stating that the said materials or work were condemned 
and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance 
with the contract or is persistently or flagrantly neglecting to 
carry out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised 
or offered by or on behalf of the contractor t any officer, 
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servant or representative of the Trustees or to any person on 
his or their behalf in relation to the obtaining or to the 
execution of the contract. 

 
 (vii) The Contractor is adjusted insolvent or enters into 

composition with his creditors or being a company goes into 
liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be 

issued by the Engineer on behalf of the Trustees, the Contractor 
shall hand over all the Trustees’ tools, plant and materials issued to 
him at the place to be ascertained from the Engineer, within 7 days 
of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited 
any sum or sums that may be expended in completing the work 
beyond the amount that would have been due to the Contractor, had 
he duly completed the work of the work in accordance with the 
contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 
receipt payment of only 90% of the value of work actually done or 
materials actually supplied by him and subject to recoveries as per 
contract, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The 
payment for work shall be based on measurements of actual work 
done and priced at approved contract rates or other rates, as decided 
by the Engineer. The payment for materials supplied shall be at the 
rates as decided by the Engineer, which shall I in no case be more 
than market rates prevailing at the time of taking over by the 
Trustees. The Engineer’s decision in all such case shall be final, 
binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall 
maintain the same for a period, as may be specified in the form of a 
Special Condition of the Contract, from the date mentioned in the 
Initial Completion Certificate in Form G.C.1. Any defect/fault, 
which may appear in the work during aforesaid maintenance period, 
arising, in the sole opinion of the Engineer or his representative, 
from materials or workmanship not in accordance with the contract 
or the instruction of the Engineer or his representative, shall, upon 

Contractor’s 
obligation for 
maintenance 
of work. 
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the written notice of the Engineer or his representative, be amended 
and made good by the Contractor at his own cost within seven days 
of the date of such notice, to the satisfaction of the Engineer or his 
representative, failing which the Engineer or his representative shall 
have the defects amended and made good through other agency at 
the Contractor’s risk and cost and all expenses, consequent thereon 
or incidental thereto,   shall be recoverable from the Contractor in 
any manner deemed suitable by the Engineer. 
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9.2 The Contractor shall not be considered completed and the work shall not 

be treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the 
Contract including that in the maintenance period, if any, have been 
fulfilled by the Contractor. Previous entry on the works or taking 
possession, working o using thereof by the Trustees shall not relieve the 
Contractor of his obligations under the contract for full and final 
completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 
may apply for the refund of his Security Deposit by submitting o the 
Engineer (I) The Treasury Receipts granted for the amount of Security 
held by the Trustees, and (ii) his “No further claim” Certificate in Form 
G.C.3 annexed hereto (in original), where upon the Engineer shall issue 
Certificate in Form G.C.2 and within two months of the Engineer’s 
recommendation, the Trustees shall refund the balance due against the 
Security Deposit to  the Contractor, after making deduction therefrom in 
respect of any sum due to the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 
AND ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning 
of Specifications, drawings, designs and instructions or as to the quality 
of workmanship or as to the materials used in the work or the execution 
of the work whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment 
or breach of the contract the decision of the Engineer shall be final and 
binding on all parties to the contract and shall forthwith be given effect 
to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, 
he shall within 15 days after receiving notice of such decision require 
that the matter shall be referred to Chairman, who shall thereupon 
consider and give a decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the Arbitration.  
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Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall 
refer the matter to an Arbitrator of the panel of Arbitrators to be 
maintained by the Trustees for the purpose and any such reference shall 
be deemed to be a submission to arbitration within the meaning of 
Indian Arbitration Act, 1940 or any statutory modification thereof.  
 

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date 

he issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or 
any amendment thereof. The Arbitrator may, if found necessary, 
enlarge the time for making and publishing the award, with the consent 
of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him by 
each party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract 
– within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, 
is due or payable to the Contractor, on the ground that certain disputes 
have cropped up and are likely to be referred to arbitration.  
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10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less 
than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the cause 
of dispute and before the preparation of the final bill, giving 
detailed justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must 
be submitted to the Engineer, with detailed justification in the 
context of contract conditions, before the issuance of final 
completion certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the 
panel of Arbitrators, vide Clause 10.3 hereinabove, on their 
sole discretion, by adding the names of new Arbitrators and / 
or by deleting the names of existing Arbitrators, without 
making any reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
 
 
 
To 
The Manager (I&CF),  
Haldia Dock Complex. 

 I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 
all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 
Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 
prices set out in the annexed Bill of Quantities within ___________ months / weeks from the date of order to 
commence the work and in the event of our tender being accepted in full or in part. I / We also undertake to 
enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto which 
may be necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of 
Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until such 
Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the 
Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required 
by the work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months. 

                                                                                
              ___________________________                                                                                                             
Dated :                                                                                                     (Signature of Bidder with 
Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation 
:  
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

HALDIA DOCK COMPLEX 
 

FORM G.C.1 
 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62  of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL                                                               
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every 
respect in accordance with the terms of the Contract and that all obligations under the Contract have 
been fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.3 

 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust 
for the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the 
Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 
 
 
 
 

 



109 
 

109 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
PROFORMA OF FORM OF AGREEMENT 

 
 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the 
context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to include 
his heirs, executors, administrators, representative, successor in officer and permitted 
assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a 
Tender/Offer by the contractor for the execution, completion and maintenance of such works 
. 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in 

any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute 
,complete  and maintain the work in conformity in all respects with the provisions of 
Contract. 
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4.  The Trustees hereby covenants to pay to the contractor in consideration of such 
execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of 
cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case 
may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 
50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  
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Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 
successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having been 
unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No 
__________________________ dated ____________________ Valued at Rs                             
_______________________________ for “                                        ” and the contractor having 
agreed to prove a Contract performance Guarantee for the faithful performance of the entire Contract 
equivalent to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head 
Office at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant to 
the context or meaning thereof, include its successors, administrators, executors and assigns) do 
hereby guarantee and undertake to pay the Employer on demand any and all monies payable by the 
Contractor to the extent of Rs. -(                   only)  as aforesaid at any time   upto                       
without any demur, reservation, contest, recourse or protest an/or without any reference to the 
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and binding 
notwithstanding any difference between EMPLOYEER and CONTRACTOR or any dispute pending 
before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this 
guarantee during its currency without previous consent of employer and further agrees that the 
guarantee herein contained shall continue to be enforceable till the Employer discharges his 
guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT by 
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or any right which they might 
have against Contractor, and to exercise the same at any time in any manner, and other to enforce or 
to forebear to enforce any covenants, contained or implied, in the CONTRACT between 
EMPLOYER  and CONTRACTOR or any other course of remedy or security available to 
EMPLOYER . The Bank shall not be released of its obligations under these presents by any exercise 
by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason or 
any other acts of omission or commission on the part of employer or any other indulgence shown by 
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EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this 
provision, have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  
and notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs     
     (rupees                                      only) and it shall remain in force 
up to and including                                       and shall be extended from time to time for such period , 
on whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
 

 
Integrity Pact 

Between 
Syama Prasad Mookerjee Port, Kolkata (KoPT) hereinafter referred to as “The Principal/ Employer”. 

 
And 

 
………………………….. hereinafter  referred to as “The Bidder/Contractor” 
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Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. 
The Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into 
with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of 
work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that their competitors will also abstain 
from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent 
corruption, in any form, by its officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential/  additional information through which the Bidder(s) could 
obtain an advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence 
under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive 
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation  in the tender process and 
during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to 
any of the Principal’s employees involved in the tender process or the execution of the contract or to any 
third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 
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exchange any advantage of any kind whatsoever during the tender process or during the execution of the 
contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on 
to others, any information or document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or transmitted 
electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principles, if any. Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). 
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have to 
be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed 
and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the 
award of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

 
Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
considered appropriate.  
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from 
the Contractor liquidated damages of the contract value or the amount equivalent to Performance Bank 
Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing 
the Integrity pact with any other Company in any country conforming to the anti corruption approach or 
with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India 
that could justify his exclusion from the tender process. 
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 
action can be taken as considered appropriate. 

 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity 

with this Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors 
and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 
provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this pact.  
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 
their functions neutrally and independently. 
(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all 
contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The 
BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access to his contract documentation, if any. The same is applicable to 
sub-contractors. The Monitor shall be under contractual obligation to treat the information and documents of 
the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the 
parties related to the contract provided such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such 
meetings.  
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 
Vigilance Officer of Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the date of reference 
or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit 
proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent 
External Monitor (s) appointed for the purposes of this Pact.  
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to 
take other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, 
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the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or 
tolerate action.  
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed against 
such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner, Government of India.  
 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books 
of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary 
information and documents in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is 
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.  
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
Section 11 – Other Provisions: 
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of 

the Principal in Kolkata. 
(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
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                              …………………………………… 
 
                              …………………………………… 
 
 

Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-A 
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent 

who is not registered with KoPT shall apply for registration in the prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 
certificate of the principal confirming the agency agreement and giving the status being enjoyed by 
the agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the 
agent before the placement of order by KoPT.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign 

parties have stated that they are not paying any commission to the Indian agents, and the Indian 
representative is working on the basis of salary or as retainer, a written declaration to this effect 
should be submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
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2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and 
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is 
to be conformed whether it is real substantial Company and details of the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by KoPT in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 

whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or 
through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 
reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian 
Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of 
the commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees 
on expiry of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 

concerned tender liable for rejection or in the event of a contract materializing, the same liable to 
termination by KoPT. Besides this there would be a penalty of banning business dealings with KoPT 
or damage or payment of a named sum.  
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SITE PLAN
SCALE - N.T.S.

PROPOSED REST
HOUSE

GROUND FLOOR COVERED AREA = 167.00 SQM.  = 1799.00 SFT.
AREA STATEMENTS : -

FIRST FLOOR COVERED AREA =       174.50 SQM.  = 1878.00 SFT.
SECOND FLOOR COVERED AREA =  32.50 SQM.    = 350.00 SFT.

PLAN, ELEVATION, SECTION, FOUNDATION
LAYOUT & DETAILS, COLUMN DETAILS,
PLINTH BAND, CHAJJA & LINTEL, SITE
PLAN OF REST HOUSE AT PORT LAND
PARK.
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PLAN, ELEVATION & STRUCTURAL DETAILS
OF PROPOSED SWIMMING POOL AT 17/A
PORTLAND PARK.

NOTES

1. ALL  DIMENSION'S ARE IN mm. UNLESS OTHERWISE SPECIFIED.

2. CONC. MIX. FOR ALL R.C.C. WORK SHALL BE GRADE M:25

3. ALL REINFORCING STEEL FOR R.C.C. WORK SHALL BE COLD

  TWISTED DEFORMED BAR OF GRADE Fe-500 CONFORMING TO

  I.S. CODE : 1786 - 1979 (LATEST).

4. CUTTING, BENDING, BINDING, PLACING & LAPPING OF

  REINFORCING STEEL SHALL BE AS PER STANDARD PRACTICES.

  CONFORMING TO I S CODE : 2502 (LATEST).

5. CONCRETING WORK SHALL CONFORM TO I.S. CODE : 456.

6. MIN. CLEAR CONC. COVER SHALL BE AS FOLLOWS :

  SLAB -20 mm.,BEAM-30 mm, FOUNDATION-50 mm,

  COL-40mm/ RETAINING WALL & BOTTOM SLAB OF SWIMMING

  POOL-60mm.
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