
 

 
 

   

  
 
 
 

 

 
 
 
 

 

 
 

           

 

 

 

 
         
    

 

 

 

   

                      
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

˟ामाŮसाद मुखजŎ पोटŊ, कोलकाता 
Syama Prasad Mookerjee Port, Kolkata 

(Formerly Kolkata Port Trust) 
हİʗया गोिद पįरसर   

HALDIA DOCK COMPLEX 

 
PLANT AND EQUIPMENT DIVISION 

under 
ENGINEERING DEPARTMENT  

INVITE E-TENDER 
 

[Tender No. :  SDM(P&E)/TSEM/T01/2021-2022] 
 

FOR 
 

DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, TESTING & 
COMMISSIONING OF 01 NO. NEW 08 - PASSENGER LIFT TO FIT INTO THE 
EXISTING LIFT WELL OF 08 - PASSENGER LIFT, AFTER DISMANTLING 
FROM ITS INSTALLATION SITE AT JAWAHAR TOWER BUILDING (G + 11 
FLOOR), HALDIA DOCK COMPLEX (HDC), SYAMA PRASAD MOOKERJEE 
PORT, KOLKATA (SMP, KOLKATA), INCLUDING COMPREHENSIVE 
MAINTENANCE CONTRACT (CMC) FOR 5 YEARS, AFTER EXPIRY OF 24 
MONTHS' GUARANTEE PERIOD. 

 
[Under two-part system] 

 
July - 2021 



 

 
 

   

 

 TABLE OF CONTENTS  
[Tender No. :  SDM(P&E)/TSEM/T01/2021-2022] 

PARTS Sections CHAPTER DESCRIPTION PAGE NO. 

PART-1  BID INVITING  

 I  Short e-Tender Notice  1 

 II  Notice Inviting e-Tender 2 - 5 

 III  Schedule Of Tender (SOT) 6 - 9 

PART-2  BIDDING PROCEDURES  

 IV  Instructions for Online Bid Submission 10 - 13 

 V  Instructions To Bidders (ITB)  14 - 29 

 VI  Technical Specification & Scope of Work 30 - 59 

PART-3  CONDITIONS OF CONTRACT   

 VII  General Conditions of Contract (GCC) 60 - 113 

 VIII  Special Conditions of Contract  (SCC) 114 - 162 

PART-4  BIDDING FORMS, CHECKLIST AND 
CONTRACT FORMS. 

 

 IX  Bidding Forms [I to VI] 163 - 208  

 X  Checklist  209 - 210 

 XI  Contract Forms [I to VI] 211 - 221 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 1 - 

 
 

 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
(FORMERLY KOLKATA PORT TRUST) 

HALDIA DOCK COMPLEX 

SHORT E-TENDER NOTICE 
 

[Tender No. : SDM(P&E)/TSEM/T01/2021-2022] 
Online e-tenders are invited for the work of “Design, manufacture, supply, installation, 
testing & commissioning of 01 no. new 08 - passenger lift to fit into the existing lift well of 08 - 
passenger lift, after dismantling from its installation site at Jawahar Tower Building (G + 11 
floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata), 
including Comprehensive Maintenance Contract (CMC) for 5 years, after expiry of 24 months' 
Guarantee Period”. 
Date of Pre-Bid meeting: 15.07.2021 11:00 Hrs. onwards (on-line/off-line). 

Closing date & time of online submission of e-tender: 26.07.2021, up to 15:00 Hrs.  

Estimated Cost: ₹ 46,73,075.59 (excluding GST). 

For details of tender and any corrigendum / addendum, please visit  

https://kopt.enivida.in of eNivida Portal of RailTel. 

or 
https://eprocure.gov.in/epublish/app of Central Public Procurement Portal, Government of 
India. 

or 
https://www.kolkataporttrust.gov.in of Syama Prasad Mookerjee Port, Kolkata (Formerly 
Kolkata Port Trust). 

However, intending bidder shall have to participate in bidding process through 
https://kopt.enivida.in only. 

 
 

 
Date: 05.07.2021 

 
 
 

General Manager (Engineering) 
Haldia Dock Complex 

Syama Prasad Mookerjee Port, 
Kolkata.  
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

(FORMERLY KOLKATA PORT TRUST) 
HALDIA DOCK COMPLEX 

NOTICE INVITING E-TENDER 

[Tender No. : SDM(P&E)/TSEM/T01/2021-2022, issues on 05.07.2021]  
 
 

E-Tenders, under single stage two part system [Part I:  Pre-qualification & Techno-commercial Bid 
and Part II:  Price Bid] are invited on behalf of Haldia Dock Complex (HDC), Syama Prasad 
Mookerjee Port, Kolkata (SMPK), from the intending bidders, fulfilling the “Minimum Eligibility 
Criteria (MEC)” and possessing the required documents (mentioned below), for the work of  
“Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger 
lift to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period”. 

2.1 MINIMUM ELIGIBILITY CRITERIA (MEC): 

 2.1.1 The average annual financial turnover of the bidder, during the last three (3) years, 
ending 31st March, 2021, must be at least ₹ 14,01,923.00. Auditor’s Report of the 
biding firm, certified by Chartered Accountant (CA), for the years 2018-19, 2019-20 
and 2020-2021, including relevant Audited Balance Sheets and Profit & Loss 
Accounts, should be made available. 

  Note: The bidder should upload the scanned copies of Annual Financial Turnover 
Statement (certified by CA) for the years 2018-19, 2019-20 and 2020-2021, along 
with Audited Balance Sheets and Profit & Loss Accounts. 

 2.1.2 The bidder must have experience of having successfully completed “Similar Works” 
[defined below] during last seven (7) years, ending last day of month previous to the 
one in which tenders are invited, and the experience must be either of the following: 
- 

  a) Three similar completed works of contract value not less than ₹ 18,69,230.00 
each. 

  Or 
  b) Two similar completed works of contract value not less than ₹ 23,36,538.00 

each. 
  Or 
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  c) One similar completed work of contract value not less than ₹ 37,38,460.00. 
  The term “similar works” means - 

Design, Manufacture, Supply, Installation, Testing and Commissioning of 
passenger Lift (Elevator) at Port Sectors / Central Govt. / State Govt. / PSU / other 
reputed organisations. 

  Note: The bidder should upload the scanned copies of work order(s) for similar 
works, successful completion certificates (with performance) from clients, indicating 
the date of completion, value of work done, etc.. Work Experience as a sub-contractor 
or supply contractor shall not be considered as requisite qualification. 

 2.1.3 The bidder must be a reputed Manufacturer of Passenger Lift (Elevator), having 
experience of designing, manufacturing, installing & commissioning of atleast 02 
nos. passenger lifts at high rise commercial /office building [G+11 or more] during 
the last 07 years. The bidder must have also credential of maintaining the aforesaid 
lifts successfully, for atleast 03 years (including Defect Liability Period, after 
commissioning).  

  Note: The bidder should upload the scanned copies of work order(s), successful 
completion certificates and certificate regarding satisfactory performance (trouble 
free operation) of the lift for atleast 03 years, in support of the aforesaid credentials.  

 2.1.4 The bidder must have valid Electrical Contractor’s License issued by competent 
authority of State / Central Govt., under relevant rules of the Central Electricity 
Authority (Measures relating to Safety and Electric Supply) Regulations, 2010, as 
amended upto date.  

  Note: The bidder should upload scanned copy of valid Electrical Contractor’s 
License.  

2.2 DOCUMENTS TO BE UPLOADED :  

 2.2.1 ESSENTIAL DOCUMENTS: 

  i)  Scanned copies of Annual Financial Turnover Statement (certified by CA) for 
the years 2018-19, 2019-20 and 2020-2021, along with Audited Balance Sheets 
and Profit & Loss Accounts , in support of MEC, as per Clause No. 2.1.1. 

  ii)  Scanned copies of work order(s) for similar works, successful completion 
certificates (with performance) from clients, indicating the date of completion, 
value of work done, etc.. , in support of MEC, as per Clause No. 2.1.2. 

  iii)  Scanned copies of work order(s), successful completion certificates and 
certificate regarding satisfactory performance (trouble free operation) of the lift 
for atleast 03 years, in support of MEC, as per Clause No. 2.1.3.  
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  iv)  Scanned copy of valid Electrical Contractor’s License issued by competent 
authority of State / Central Govt. , under relevant rules of the Central Electricity 
Authority (Measures relating to Safety and Electric Supply) Regulations, 2010, 
as amended upto date , in support of MEC, as per Clause No. 2.1.4.  

  v)  Scanned copy of Power of Attorney (if applicable). 

Note: In case the tender is submitted by the Proprietor of the Firm, Power of 
Attorney is not required. 

 2.2.2 OTHER DOCUMENTS 

  i)  Goods and Services Tax (GST) Registration Certificate, issued by 
Government of India.  

  ii)  Valid Profession Tax Clearance Certificate (PTCC) or Up-to-date 
Profession Tax payment challan, if applicable. If this is not applicable, the 
bidder must submit [upload] a declaration in this regard.  

  iii)  Certificate for allotment of Employees’ Provident Fund (EPF) Code No. 
[Latest challan is to be submitted (uploaded)], if applicable. If this is not 
applicable, the Bidder should submit [upload] a declaration (in the form of 
Affidavit), in this regard. 

  iv)  Registration certificate of Employees’ State Insurance (ESI) authority, if 
applicable.  

   If this is not applicable, necessary document(s) [to establish Non-
applicability], along with affidavit, affirmed before a first-class Judicial 
Magistrate to that effect, are to be submitted [uploaded]. Moreover, such 
bidder(s) shall have to submit a declaration, confirming that they will obtain 
registration certificate of ESI authority, if required , and they will indemnify 
Syama Prasad Mookerjee Port, Kolkata (Formerly Kolkata Port Trust) 
against all damages & accident occurring to their labourer (including that of 
sub-contractor’s labourers), in connection with the instant contract, in case 
they become a Successful Bidder. 

  v)  PAN Card, issued by Income Tax Department, Government of India. 

  vi)  Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI / 
National Small Industries Corporation (NSIC) to get benefit in this regard. 

2.3 The bidders are required to submit bid as per the instructions of the instant bidding 
documents (including Notice Inviting e-Tender). Bid will be considered rejected if any of 
the essential documents (as mentioned in Clause no. 2.2.1) is not submitted by the bidder. 
Essential documents mean papers related to “Minimum Eligibility Criteria (MEC)”, 
including Bid Document fee and Earnest Money Deposit / Bid Security Declaration (as 
applicable). 
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2.4 AVAILABILITY OF THE BIDDING DOCUMENTS:  

 The bidding documents (in full) would be available in the following websites:- 

  https://kopt.enivida.in of eNivida Portal of RailTel.  

  https://eprocure.gov.in/epublish/app of Central Public Procurement Portal, 
Government of India. 

  https://www.kolkataporttrust.gov.in of Syama Prasad Mookerjee Port, Kolkata 
(Formerly Kolkata Port Trust). 

 Corrigenda, Addenda, if any, would also be available in the aforesaid websites. 

2.5 PARTICIPATING IN THE BIDDING PROCESS: 

 The bidders will have to participate in the electronic bidding process through the 
website of  RailTel [eNivida Portal (https://kopt.enivida.in)] only. 

  
 

 

 
General  Manager (Engineering) 

Haldia Dock Complex 
Syama Prasad Mookerjee Port, Kolkata  
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SCHEDULE OF TENDER (SOT) 

[Tender No.: SDM(P&E)/TSEM/T01/2021-2022]  

3.1. Name of work :: Design, manufacture, supply, installation, testing & 
commissioning of 01 no. new 08 - passenger lift to fit 
into the existing lift well of 08 - passenger lift, after 
dismantling from its installation site at Jawahar 
Tower Building (G + 11 floor), Haldia Dock Complex 
(HDC), Syama Prasad Mookerjee Port, Kolkata 
(SMP, Kolkata), including Comprehensive 
Maintenance Contract (CMC) for 5 years, after expiry 
of 24 months' Guarantee Period 

3.2. Tender Inviting Authority :: General Manager (Engg.) 
Haldia Dock Complex, Syama Prasad Mookerjee Port, 
Kolkata. 

3.3. Mode of Tender :: e-Procurement System 
Online (Part I:  Pre-qualification & Techno-
commercial Bid and Part II:  Price Bid) through 
https://kopt.enivida.in of eNivida Portal of RailTel.  
No physical tender is acceptable by Haldia Dock 
Complex, Syama Prasad Mookerjee Port, Kolkata. 

3.4. Estimated Cost :: ₹ 46,73,075.59 (excluding GST). 

3.5. Fees & Deposits   

 i)  RailTel Tender 
Processing Fee (Non- 
refundable) 

∷ a) Mode of Payment: - E-payment Only through 
Debit / Credit Card or Net Banking. 
 

b) Tender Processing Fee (TPF)- 0.1% of estimate 
cost (Minimum 750/- and Maximum 7500/-) 
plus GST @ 18%. 

c) Registration Charges: Rs. 2000/- + Applicable 
GST Per Year. 

Note: 
i) The bidders, who are not yet to be registered 

with RailTel, are advised to get themselves 
registered with RailTel, at least 72 (seventy-two) 
hours prior to bid submission. 
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ii) Bidders are required to ensure that their 
corporate e-mail ID provided is valid and 
updated at the stage of registration of vendor 
with RailTel’s eNivida Portal (i.e. Service 
Provider). 

 ii)  Bid Document Fee 
(Cost of Bidding 
Documents) 
 
 
 
(Non- refundable) 
 

:: The intending bidders should deposit ₹ 1,770.00 
(Indian Rupees: One thousand seven hundred 
seventy) only [including GST @ 18%], as Bid 
Doucment Fee (non-refundable), to Haldia Dock 
Complex, through Banker’s Cheque or Pay Order or 
Demand Draft, drawn in favour of Syama Prasad 
Mookerjee Port, Kolkata on any Scheduled / 
Nationalized Bank , payable at Haldia.  
Scanned copy of the Banker’s Cheque / Pay Order / 
Demand Draft, should be uploaded alongwith the Bid. 
Otherwise, the respective bid will be summarily 
rejected, treating the same as non-responsive. 
For exemption of Bid Document Fee, the Bidders 
shall have to upload the scanned copy of the 
certificate from MSME / Micro & Small 
Enterprises (MSEs) / DIC / SSI / National Small 
Industries Corporation (NSIC) or any empowered 
Central / State Govt. authority. 

 iii)  Earnest Money Deposit 
(EMD) 

:: No Earnest Money is required to be deposited to 
Haldia Dock Complex, Syama Prasad Mookerjee 
Port, Kolkata. 
All bidders shall upload a Bid-securing Declaration, 
as per format attached [ Bidding Form-II]. 

  NOTE ::  
Bid Document Fee / Document(s) for availing exemption of Bid Document fee 
and Bid-securing Declaration [as per format attached as Bidding Form-II] are to be 
physically deposited at the concerned office of the Tendering Inviting Authority [Dy. 
Manager (P&E), Haldia Dock Complex, Township Electrical Maintenance Office, 
Haldia Township, Pin - 721607], separately in a single sealed envelope, mentioning 
Tender no. , Subject & Name of the Bidder, with proper marking. 

3.6. Bid Validity :: 180 days. 

3.7. Completion Period :: 10 months 
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3.8. Defect Liability Period / 
Guarantee Period 

:: 24 months. 

3.9. Comprehensive Maintenance 
Contract (CMC) period :: 

5 years, after expiry of 24 months' Defect Liability 
Period / Guarantee Period. 

3.10. Security Deposit / 
Performance Guarantee 

:: i)  3 % of the Contract Value (excluding GST) till 
date of completion and during Defect Liability 
Period.  

 ii)  3 % of CMC value (for 05 years, after expiry of 
Defect Liability Period) [excluding GST] during 
CMC period of 05 years. 

3.11. Date, time and venue of Pre-
Bid Meeting (on-line / off-
line). 

:: 15.07.2021 at 11:00 Hrs (IST). 
 
Office of Sr. Dy. Manager (P&E); 
Chiranjibpur; P.O. Haldia;  
Dist. Purba Medinipur; 
PIN: 721 604; West Bengal; India. 
 

3.12. i) Publish date of e-Tender 
at https://kopt.enivida.in 

:: 05.07.2021 

ii) Closing date & time of 
submission of e-Tender 
Tender at 
https://kopt.enivida.in 

:: 26.07.2021, up to 15:00 Hrs. (IST). 

iii) Date & time of opening 
of Part-I (Techno-
commercial Bid) 

:: 26.07.2021, 15:30 Hrs. (IST) onwards. 

iv) Date & time of opening 
of Part-II (Price Bid) 

:: Shall be informed separately.  

3.13. Address of the Employer :: Syama Prasad Mookerjee Port, Kolkata [SMP, 
Kolkata] 
(Formerly Kolkata Port Trust). 
15 Strand Road,  
Kolkata – 700 001, 
West Bengal, India. 
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3.14. Address of Engineer :: General Manager (Engineering) 
Haldia Dock Complex; 
Syama Prasad Mookerjee Port, Kolkata. 
 
Address: 
Engineering Department 
Jawahar Tower Complex; 
P.O.: Haldia Township;  
Dist.: Purba Medinipur; 
PIN: –721607 
West Bengal, India. 
 
Telephone no.: + 91-3224- 264496 
e-mail :            aganesan.hdc@kolkataporttrust.gov.in   
 

3.15. Address of the Engineer’s 
representative 

:: Shri R. N. Roy, 
Sr. Dy. Manager (P&E), 
Haldia Dock Complex, 
Operational Administrative Building (1st floor), 
Chiranjibpur; P.O. Haldia, Dist. Purba Medinipur; 
PIN: 721 604; West Bengal, India. 
Telephone no. : + 91-3224-252526 
Mobile no. :       + 91 94340 74411 
e-mail :  rnroy.hdc@kolkataporttrust.gov.in    
  

 
 

 
 
 

General Manager (Engineering) 
Haldia Dock Complex 

Syama Prasad Mookerjee Port, Kolkata. 
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SECTION - IV    

INSTRUCTIONS FOR ONLINE BID SUBMISSION 
  

4.1 Introduction: 

 4.1.1  Bidders are requested to use internet Browsers Firefox version below 50 / 
Internet Explorer version 8 or above, and Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and 
instructions available on the https://kopt.enivida.in of eNivida Portal of 
RailTel, before responding to this e-tender : 

 Bidders Manual Kit 

 Help for Contractors 

 FAQ 
 4.1.2  Intending Bidders are requested to read the vendor guide and see the video in the 

web-page https://kopt.enivida.in to familiarize them with the system before 
bidding. 
 

 4.1.3  The intending bidders are requested to go through the “Instructions To Bidders 
(ITB)” and contents of this bidding document, including all terms & conditions and 
‘Technical Specification & Scope of Work’, before submitting online tender. 
Bidders who do not comply with the requirements / conditions, with documentary 
proof (wherever required), will not qualify in the tender. 

 4.1.4  SPECIAL NOTE: 
THE PRE-QUALIFICATION & TECHNO-COMMERCIAL BID AND 
PRICE BID SHALL HAVE TO BE SUBMITTED ON-LINE AT 
https://kopt.enivida.in  only. 

 4.1.5  Possession of valid Digital Signature Certificate (DSC) and Registration of the 
intending bidder with RailTel are pre-requisites for the instant e-Tendering. 

 4.1.6  The online tender should be submitted strictly as per the terms and conditions and 
procedures laid down in the website https://kopt.enivida.in. 

 4.1.7  All entries in the tender should be entered in online Technical & Commercial 
formats, without any ambiguity. 

 4.1.8  The e-Tender platform shall remain open from the pre-announced date & time and 
for as much duration as mentioned in the Schedule of Tender (SOT). 
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 4.1.9  E-tender cannot be accessed after the closing date and time of e-Tender, mentioned 
in the Schedule of Tender (SoT) of the instant bidding documents. 

 4.1.10  The intending bidders are requested to submit their bids, keeping sufficient 
time in hand. 

 4.1.11  In case of any clarification regarding online submission of bids, the intending 
bidders are requested to contact HDC / RailTel, well in advance, keeping sufficient 
time in hand. 

  Contact person (Haldia Dock Complex):       

  (i)  Shri R. N. Roy 
Designation:   Sr. Dy. Manager (P&E) 
Mobile No.: + 91 94340 74411 
Landline:     + 91-3224-252526 
E-mail : rnroy.hdc@kolkataporttrust.gov.in   

  (ii) Shri D. Mallik 
Designation:   Deputy Manager ( P&E)     
Mobile No.: + 91 94340 31335 
Landline:     + 91-3224-263936 
E-mail : dmullick.hdc@ kolkataporttrust.gov.in   

  Contact persons (RailTel Portal): 
  (i) Shri Siddharth Ghosh 

Mobile No.: + 91 9355030604 
E-mail : ewizardsiddharth@gmail.com 

  (ii) Shri Deepak Jha 
Mobile No.: +91 8448288981 
E-mail : ewizarddipak@gmail.com 

 4.1.12  Bidding in e-tender: 
  i) The bidders must upload all the documents required as per the instant bidding 

documents (including Notice Inviting e-Tender).  Any other document 
uploaded, which is not required as per the instant bidding documents 
(including Notice Inviting e-Tender), shall not be considered. 

  ii) Details of cost of e-tender paper remitted should be entered by the 
participating bidder in the space provided in the e-tender as indicated 
hereunder: 

a) Name of remitting bidder: 
b) Tender No.: 
c) Amount remitted: 
d) Date of remittance: 
e) PO/DD/BC No.: 
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  iii) Details of Earnest money remitted should be entered by the participating 
vendor/contractor in the space provided in the e-tender as indicated hereunder: 
a) Name of remitting bidder: 
b) Tender No.: 
c) Amount remitted: 
d) Date of remittance: 
e) PO/DD/BC No.: 

  iv) Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI / 
National Small Industries Corporation (NSIC) shall have to be submitted 
(uploaded) to get benefit.   

  v) Unit of Measure (UOM) is indicated in the e-Tender platform. Rate to be 
quoted should be in Indian Rupees, as per UOM indicated in the e-Tender 
platform or in the bidding documents. 

  vi) The bidders should quote their offered prices appropriately, only in the Price 
Bid link. Price indicated anywhere else, in any other form or manner, will not 
be considered for evaluation of Price Bid. 

4.2 Other Instructions related to e-Procurement: 
 4.2.1  The process involves Electronic Bidding for submission of Technical and 

Commercial Bid. 
 4.2.2  The Techno-commercial Bid and the Price Bid shall have to be submitted online 

at https://kopt.enivida.in. Tenders will be opened electronically on specified 
date and time as given in the Bidding Document. 

 4.2.3  During the entire e-tender process, the vendors will remain completely anonymous 
to one another and also to everybody else. 

 4.2.4  Information about tenders / corrigendum uploaded and notices & correspondence 
with the bidder(s) shall be sent by email only during the process till finalization of 
tender by HDC, SMP, Kolkata. Hence, the intending bidders are required to ensure 
that their corporate e-mail ID provided is valid and updated at the time of 
registration of vendor with https://kopt.enivida.in. Vendors are also requested to 
ensure validity of their DSC (Digital Signature Certificate). 

 4.2.5  In all cases, an intending bidder should use their own ID and Password, along with 
Digital Signature, at the time of submission of their bid. It is mandatory that all bids 
are submitted with Digital Signature Certificate (DSC), otherwise the same will not 
be accepted by the system. 

 4.2.6  Addenda, Corrigenda and Queries & Clarifications (with respect to the instant e-
Tender), if any, would be hosted in the e-tendering portal of RailTel.  

 4.2.7  No deviation/variation of the techno-commercial terms and conditions of the 
bidding documents will be considered by HDC, SMP, Kolkata. Submission of bid 
in the e-Tender platform by any bidder confirms their acceptance of the techno-
commercial terms and conditions of the bidding documents. 
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 4.2.8  HDC, SMP, Kolkata reserves the right to accept or reject any bid (in full or part) 
and to annul the bidding process and to reject all bids, at any time prior to contract 
award, without assigning any reason thereof and without thereby incurring any 
liability to the bidders. 

 4.2.9  Any order resulting from this open e-Tender shall be governed by the terms and 
conditions mentioned therein. 

 4.2.10  All electronic bids submitted during the e-Tender process shall be legally binding 
on the bidders. Any bid will be considered as the valid bid offered by that bidder 
and acceptance of the same by HDC, SMP, Kolkata will form a binding contract, 
between HDC, SMP, Kolkata and the bidder, for execution of the work. Such 
successful bidder shall be called hereafter the ‘CONTRACTOR’. 

 4.2.11  The bids will be evaluated based on the filled-in Technical & Commercial formats 
and the requisite documents submitted (uploaded) by the bidders. 

 4.2.12  The documents uploaded by bidder(s) will be scrutinized. During scrutiny, in case 
any of the information furnished by the bidder is found to be false, Earnest Money 
Deposit of such defaulting bidder(s) will be forfeited. Punitive action, including 
suspension and banning of business, can also be taken against such defaulting 
bidder(s). 

 4.2.13  HDC, SMP, Kolkata, at its discretion, may extend the closing date & time of e-
Tender, prior to the closing date & time of e-Tender mentioned in the Schedule of 
Tender (SoT). However, the closing date & time of e-Tender will not be extended, 
under any situation, after the due date is over. 

4.3 RailTel Tender Processing Fee ( Non refundable): 

 4.3.1  Mode of Payment: - E-payment Only through Debit Card / Credit Card or Net 
Banking. 

Tender Processing Fee( TPF)- 0.1% of the estimated cost (Minimum ₹ 750.00 and 
Maximum ₹ 7,500.00 ) plus GST @18%. 

Registration Charges: ₹ 2,000.00 + Applicable GST Per Year. 

4.4 Bid Document Fee ( Non refundable) and Earnest Money Deposit (EMD) : 

 4.4.1  Original instrument [Banker’s Cheque / Pay Order / Demand Draft ] for Bid 
Document Fee ( Non refundable) and Earnest Money Deposit (EMD), if applicable, 
should reach this office physically before opening of Tender, failing which 
Techno-commercial bid will not be opened. 

 4.4.2  Bid Document Fee (Non refundable) and Earnest Money Deposit (EMD) details 
are to be treated as essential documents, which should be uploaded with 
the other essential documents. 
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SECTION - V    

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 
 5.1  Definition and interpretations: 

   (a) the term “in writing” means communicated in written form (i.e. by 
mail, e-mail, fax, telex, etc.) and delivered against receipt; 

   (b) except where the context requires otherwise, words indicating the 
singular also include the plural and words indicating the plural also 
include the singular;  

   (c) “day” means calendar day; and 

   (d) “procurement” means the entire work requirements, as specified in 
Section VI : ‘Technical Specification & Scope of Work’. 

 5.2  Fraud and corruption 
  5.2.1  It is the policy of Syama Prasad Mookerjee Port, Kolkata [SMPK] 

(Formerly Kolkata Port Trust) to require that bidders, Contractors, Sub-
contractors, and Consultants, observe the highest standard of ethics during 
the procurement and execution of such contracts. In pursuance of this 
policy, SMP, Kolkata: 

   (a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

    (i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value to 
influence the action of a public official in the procurement 
process or in contract execution; 

    (ii) “fraudulent practice” means a misrepresentation or omission 
of facts, in order to influence a public procurement process or 
the execution of a contract; 

    (iii) “collusive practice” means a scheme or arrangement between 
two or more bidders, designed to establish Bid Prices at 
artificial, non competitive levels; 

     and 
    (iv) “coercive practice” means harming, or threatening to harm, 

directly or indirectly, persons or their property to influence 
their participation in procurement process or affect the 
execution of a contract; 
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   (b) will reject a proposal for award, if it determines that the bidder, 
recommended for award, has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, or coercive practices in competing for 
the contract in question; 

   (c) Will terminate contract, if it determines at any time that 
representatives of SMPK engaged in corrupt, fraudulent, collusive, or 
coercive practices during the procurement or the execution of that 
contract; 

   (d) will sanction a firm or individual, including declaring them ineligible, 
either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that they have, directly or through 
an agent, engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for, or in executing, a contract;  

    and 
   (e) will have the right to require that a provision be included in Bidding 

Documents and in contracts, requiring bidders, contractors , 
subcontractors, and consultants to permit SMPK to inspect their 
accounts and records and other documents relating to the bid 
submission and contract performance. 

  5.2.2  Furthermore, bidders shall be aware of the provision stated in GCC. 
 5.3  Eligible bidders 

  5.3.1  A Bidder, and all parties constituting the Bidder, should have the 
nationality of any country. A Bidder shall be deemed to have nationality 
of a country if the Bidder is a citizen or is constituted, incorporated, or 
registered and operates in conformity with the provisions of the laws of the 
country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or contractors for any part of the 
contract, including related services 

  5.3.2  A Bidder shall not have a conflict of interest. Any Bidder found to have a 
conflict of interest shall be disqualified. A Bidder may be considered to 
have a conflict of interest for the purpose of this bidding process, if the 
Bidder and one or more parties :  

   (a) Submit more than one bid in this biding process.  
    Or 
   (b) are or have been associated in the past , with a firm or any of its 

affiliates which have been engaged by SMP, Kolkata to provide 
consulting services for the preparation of the design, specifications, 
and other documents to be used for the procurement of the goods to be 
purchased under the instant Biding  Documents. 

  5.3.3  Participation by a Bidder in more than one bid shall result in the 
disqualification of all bids, in which such Bidder is involved. 
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  5.3.4  A Bidder that is under a declaration of ineligibility by SMP, Kolkata, in 
accordance with ITB Clause No.5.2, at the date of contract award shall be 
disqualified. 

 5.4  Authority in signing the bid / offer 

  5.4.1  In case the bid is submitted by a Proprietorship Firm, the same should be 
signed either by the Proprietor or other person(s), holding a valid power 
of attorney / authorisation from the proprietor, in connection with this 
bidding process. The signature of such power of attorney holder(s) / 
authorised person(s) should be attested by the proprietor. Such power of 
attorney / authorisation should be uploaded along with Techno-
commercial Bid [Part I]. 

  5.4.2  In case the bid is submitted by a Partnership Firm, the same should be 
signed either by the partner(s), holding valid power of attorney from the 
partners or  other person(s), holding valid authorisation  from such power 
of attorney holder(s) , subject to approval of the partner(s) in the matter of 
giving such authorization, in connection with this bid.  The signature of 
such power of attorney holder(s) / authorised person(s) should be 
attested by the partners or power of attorney holder, as the case may be. 
Such power of attorney / authorisation should be uploaded along with 
Techno-commercial Bid [Part I]. 

  5.4.3  In case the bid is submitted by a Limited Company, the same should be 
signed by the person(s) holding valid power of attorney / authorisation, 
executed in his / their favour ( in connection with this bid)  and the  
signature of such power of attorney holder(s) / authorised person(s) 
should also be attested, in accordance with the constitution of the Limited 
Company. Such power of attorney / authorisation should be uploaded 
along with Techno-commercial Bid [Part I]. 

  5.4.4  Such power of attorney holder(s) / authorised person(s) should put his / 
their signature identical with the attested one, in the relevant documents 
submitted / uploaded, in connection with the instant bidding process 
[including “Techno-commercial Bid”]. In case of putting different 
signatures in different documents / offers, all such signatures should be 
attested by the same person in line with the above. 

B.  CONTENTS OF BIDDING DOCUMENTS 
 5.5  Sections of Bidding Documents 

  5.5.1  The contents of the Bidding Documents as detailed at “TABLE OF 
CONTENTS” should be read in conjunction with any addendum / 
corrigendum issued in accordance with ITB Clause No. 5.7. 

  5.5.2  The Employer (SMP, Kolkata) is not responsible for the completeness or 
correctness of the bidding documents and their Addenda, if they were not 
obtained directly from the source indicated in Notice Inviting e-Tender. 
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  5.5.3  The bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Documents.  Failure to furnish all information 
or documentation required by the Bidding Documents [considering all 
addenda / corrigenda issued] may result in the rejection of the bid. 

 5.6  Clarifications, information, etc. for bidding 
  5.6.1  Location of Haldia Dock Complex 
   Haldia Dock Complex is located at the confluence of River Haldi & River 

Hooghly at Latitude 22º2′ North & Longitude 88º6′ East, at about 130 km 
upstream from Sandheads and 104 km downstream of Kolkata. 

  5.6.2  The location of the Site of Work  
   Jawahar Tower, Haldia Dock Complex, Haldia Township, Dist.: Purba 

Medinipur, West Bengal, Haldia-721607. 
  5.6.3  Access to the Site of Work 
    a) By Road: 
     National Highway (N.H.-116) connect Haldia with Kolaghat and 

State Highway connect Haldia with Mecheda . 
    b) By Rail:       
    c) S. E. Railway Branch Line connects Haldia Railway Station with 

the Panskura Railway Station / Mecheda Railway Station.   
    d) All-weather hard top roads, approachable from National Highway 

(N.H.-116), State Highway & Haldia Railway Station, exist right up 
to the area of Work. 

  5.6.4  A prospective bidder requiring any clarification of the instant Bidding 
Documents shall contact Sr. Dy. Manager (P&E), HDC, in writing, or 
raise their quiries during the Pre-bid meeting. 
The prospective bidders are requested to submit their queries / 
observations / suggestions / requests for clarification, in connection with the 
instant Bidding Documents, in advance, to enable SMP, Kolkata to prepare 
response / clarifications and make pre-bid meeting meaningful.  

  5.6.5  As indicated in the Schedule of Tender, pre-bid meeting will be conducted 
on-line / off-line on behalf of HDC, SMP, Kolkata. The purpose of this pre-
bid meeting will be to clarify issues and to answer questions on any matter 
(in connection with the instant Bidding Documents only) that may be raised 
at that stage. 
Authorised representative(s) of the prospective bidders will be allowed to 
attend the Pre-bid meeting, which will be held on the date, time & at the 
venue stipulated in the Schedule of Tender (SoT). 
The designated representative(s), who will be deputed to attend the pre-
bid meeting, should submit their authorization in this regard. The signature 
of such designated person(s) should be attested by the authorized signatory 
of the prospective bidders. Otherwise, the designated person should have to 
submit the proof of his identity through other means.  
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  5.6.6  The prospective bidders are advised to attend the pre-bid meeting. 
However, non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. 

  5.6.7  Unless otherwise notified, all the queries / observations / suggestions / 
requests for clarification (related to the instant Bidding Documents only) 
[including the queries / observations / suggestions / requests for 
clarification raised during pre-bid meeting], received till the date of pre-
bid meeting, will be considered. SMP, Kolkata’s response / clarifications 
(including description of queries / observations / suggestions / requests for 
clarifications, but without identifying its source), in this regard, will be 
communicated to all the known prospective bidders (i.e. who would attend 
pre-bid meeting or submit queries / observations / suggestions or 
requested for clarification), in writing, well in advance to the last date of 
submission of bids. The aforesaid queries / observations / suggestions / 
requests for clarification and SMP, Kolkata’s response / clarifications 
will also be hosted in the websites, as specified in the Notice Inviting e-
Tender. 
Any modification to the Bidding Documents, which may become necessary 
as a result of the SMP, Kolkata’s response / clarifications, so issued, shall 
be made through the issue of an addendum / corrigendum, pursuant to ITB. 

  5.6.8  The Bidder shall be deemed to have examined thoroughly the instant 
Bidding Documents, in full, [considering all addenda / corrigenda issued (if 
any)], visited the site & surroundings and to have obtained all necessary 
information in all the matters whatsoever that might influence while 
carrying out the job as per the conditions of the instant Bidding 
Documents [considering all addenda / corrigenda issued (if any)] and to 
satisfy themselves to sufficiency of their bid, etc. If they shall have any 
issue to be clarified, the same should be brought to the notice of SMP, 
Kolkata, in writing, as set out in ITB. 
The bidders are advised to acquaint themselves with the job involved at the 
site, like availability of labour, means of transport, communication 
facilities, laws and bye laws in force from Government of West Bengal & 
Government of India and other statutory bodies from time to time. The 
Bidder shall be deemed to have examined and collected all necessary 
information as to risk, contingencies and other circumstances, which may 
be necessary for preparing the Bid. 
Visiting the site shall be at the bidder’s own expense. Failure to visit to site 
will no way relieve the Contractor (successful Bidder) of any of their 
obligation in performing the work and liabilities & responsibilities thereof, 
in accordance of the contract. 

  5.6.9  Particulars of Existing Works 

Such information, as may be given in the specification as to the existing 
features & works, other than those now under construction, as part of the 
present Haldia Dock Complex, given without warranty of accuracy and 
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neither the Trustees, nor the ‘Engineer’ will be liable for any discrepancies 
therein. 

  5.6.10  Necessary Gate Pass / Dock Entry Permit, for entering into the Dock area, 
will be issued to the designated representative(s) of the prospective bidders, 
on chargeable basis [as per the extant “Scale of Rates” of SMP, Kolkata, 
available at http://www.kolkataporttrust.gov.in of Syama Prasad 
Mookerjee Port, Kolkata (Formerly Kolkata Port Trust)], to visit the 
site, for the purpose of inspection only, on receipt of a formal written 
request. The signature of such designated person(s) should be attested by 
the authorized signatory of the prospective bidders. Otherwise, the 
designated person(s) should have to submit proof of his/their identity 
through other means. 

Such prospective bidder will be fully responsible for any injury (whether 
fatal or otherwise) to its designated representative(s), for any loss or 
damage to property, or for any other loss, damage, costs and expenses 
whatsoever caused, which, but for the granting of such permission , would 
not have arisen.  
The prospective bidder will be liable to indemnify SMP, Kolkata against 
any loss or damage to the property of SMP, Kolkata or neighbouring 
property which may be caused due to any act of prospective bidder or their 
designated representative(s). 

 5.7  Amendment of Bidding Documents 
  5.7.1  At any time, prior to the last date for submission of bids, SMP, Kolkata 

may, for any reason whether at its own initiative or in response to the 
queries/ observations/suggestions/requests for clarification, amend and 
modify the bidding documents by issuing Addenda/Corrigenda. Such 
Addenda/Corrigenda will be hosted in the websites, as specified in the 
Notice Inviting e-Tender. 

  5.7.2  Any Addendum/Corrigendum, thus issued, shall be part of the bidding 
documents and shall be communicated, in writing, to all the known 
prospective bidders (i.e., who would attend Pre-bid Meeting or submit 
queries / observations / suggestions or request for clarification), in writing, 
well in advance to the last date of submission of bids.   

  5.7.3  To give prospective bidders reasonable time to take the Addendum / 
Corrigendum into account in preparing their bids, SMP, Kolkata may, at 
their discretion, extend the last date for submission of the bids, prior to the 
closing date & time of e-Tendering. 

C.  PREPARATION OF BIDS 

 5.8  Cost of bidding 
  The Bidder shall bear all costs associated with the preparation and submission of 

their bid, and SMP, Kolkata shall not be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process. 
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 5.9  Language of Bid 
 

 

The Bid, as well as all correspondence and documents relating to the bid, exchanged 
by the Bidder and SMP, Kolkata, shall be written in the English language only. If 
the supporting documents and printed literature, that are part of the bid, are in 
another language, they must be accompanied by an accurate translation of the 
relevant passages in the English language, in which case, for purposes of 
interpretation of the bid, such translation shall govern. 

 5.10  Documents comprising the Bid 

  5.10.1  The Bid shall comprise of the following: - 

   (a) Pre-qualification and Techno-commercial Bid: 

    The Pre-qualification & Techno-commercial Bid comprises all 
documents [including the Bidding Forms (provided in these bidding 
documents), duly filled in, signed and stamped] required to be 
submitted as per the Notice Inviting e-Tender, Schedule of Tender 
(SoT), Instructions To Bidders (ITB) and any other relevant clause(s) 
of these bidding documents. 

   (b) Price Bid: 

    The Price Bid comprises the prices only and the same are to be 
submitted electronically, through the website of RailTel [eNivida 
Portal (https://kopt.enivida.in)] only. 

 5.11  Form of Tender 
  The bidder shall have to submit (upload) the “FORM OF TENDER”. This form 

must be completed without any alterations to its format, and no substitutes shall 
be accepted.  All blank spaces shall be filled in with the information requested. Such 
duly filled in “FORM OF TENDER” should be uploaded.  

 5.12  Price Schedule 
  5.12.1  The Bidder shall quote (through e-Nivida portal only) a percentage (%) 

above / below {Less (-) or Excess (+)} [In case the bidder intends to quote 
at par with the estimated amount then they have to indicate “0” (zero)] the 
estimated amount (as a whole) shown in the ‘Price Schedule’ [ Section – 
IX], without any condition or deviation. Price indicated anywhere else, in 
any other form or manner, will not be considered for evaluation. 

  5.12.2  The Bidder should submit (upload) the Bidding Form VI: PRICE 
SCHEDULE (including the estimated rates & amounts mentioned 
therein ) of the instant Bidding Documents, duly signed & stamped as 
token of acceptance. 

 5.13  Bid Prices 

  5.13.1  The percentage (%) [above / below / at par] is to be quoted by the Bidder 
through e-Nivida portal, considering the work requirements, as detailed in 
Section VI (Technical Specification & Scope of Work) and other terms & 
conditions of the Bidding Documents (considering all addenda / corrigenda 
issued). 
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  5.13.2  Except where otherwise expressly provided, the contractor shall have to 
provide all materials, labour, plant and other things necessary in connection 
with the contract, although everything may not be fully specified, and 
although there may be errors and omissions in the specifications. 

  5.13.3  The percentage (%) [above / below / at par] entered (electronically through 
e-Nivida Portal) by the Bidder, shall be based on the Price Schedule, which 
include, inter alia, all costs and expenses involved in or arising out of the 
following: 

   (a) Supply, delivery, inspection, transportation (including insurance), 
handling, receipt and storage of all required materials [in line with 
‘Technical Specification & Scope of Work’ (Section VI)] and 
equipment at site. 

   (b) The provision, storage, transport, handling, use, distribution & 
maintenance of all materials, equipment, machinery and tools, 
including all costs, charges, dues, demurrage or other outlays involved 
in transportation. 

   (c) The provisions & maintenance of all their staff & labour and their 
payment, accommodation, transport, fares and other requirements. 

   (d) All required first aid, welfare and safety requirements. 

   (e) Damage caused to the work and /or construction, plant, materials and 
consumable stores caused by weather. 

  5.13.4  Tools, Tackles, lifting machineries, scaffolding, temporary lighting, 
different vehicular transport etc. required for execution of the whole work 
will have to be arranged by the Contractor, at their own risk, cost & 
arrangement, which may be considered, while submitting their rates in the 
offer. 

  5.13.5  Rates & amounts, shown in the “PRICE SCHEDULE” [ Section – IX], 
include all taxes & duties of Central/ State/ Local bodies [excluding Goods 
and Services Tax (GST)], as applicable, all incidental charges and charges 
for packing, forwarding, loading, handling, carrying to any lead, stacking, 
transportation, permits, overheads & profit, etc. necessary for the complete 
services as described in these Bidding Documents.    
GST, as applicable, shall be paid extra against proper invoice submitted by 
the Contractor. 
The contractor will be required to submit GST compliant invoice with all 
required details and also be required to file timely and proper return so as to 
enable SMP, Kolkata to get due credit against GST paid. 
In case of any failure on the above account, GST amount, even if paid by 
SMP, Kolkata, shall be recoverable from the Contractor. 
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  5.13.6  All price(s), based on the quoted percentage, will remain firm during the 
validity period of the bid / offer, including any / all extension thereof, 
agreed by the bidder. 
However, changes in statutory taxes & duties [other than GST] will be 
adjusted (within the scheduled completion period), based on documentary 
evidence. 

  5.13.7  The Bidder should clearly understand that they shall be strictly required  to 
conform to all terms & conditions of the instant Bidding Documents 
[considering all addenda / corrigenda (if any) issued], as contained in each 
of its clauses and plea of “Customs Prevailing” will not be, in any case, 
admitted as excuse on their part, for infringing any of the terms & 
conditions. 

No request for change or variation in rates or terms & conditions of the 
contract shall be entertained on the ground that the successful Bidder has 
not understood the work envisaged in the instant contract. 

 5.14  Currencies of Bid 

  The Bidders should quote the prices in Indian Rupees (₹) only. 

 5.15  Period of validity of bids 
  5.15.1  Bids shall remain valid for the period of 180 days after the bid submission 

deadline date (considering extension thereof, if any) as prescribed in ITB. 
A bid, valid for a shorter period, shall be rejected by SMP, Kolkata, treating 
the same as non-responsive. 

  5.15.2  In exceptional circumstances, prior to the expiration of the bid validity 
period, SMP, Kolkata may request the bidders to extend the period of 
validity of their bids. The request and the responses shall be made in 
writing.  
A Bidder may refuse the request, without forfeiting their Earnest Money 
Deposit (EMD). A Bidder granting the request shall not be required or 
permitted to modify its bid, except when option to do the same has been 
specifically granted by SMP, Kolkata, in writing. 

 5.16  Earnest Money Deposit (EMD) 

  5.16.1  The intending bidders should upload Bid-securing Declaration, in lieu of 
EMD, as specified in the Schedule of Tender (SoT), as all bidders are 
exempted from submission of Earnest Money Deposit (EMD), in 
accordance with the procedure mentioned therein. 

D.  SUBMISSION AND OPENING OF BIDS (EXCEPTING PRICE BID) 
 5.17  Submission of bids 

  5.17.1  Bidders shall have to submit their bids [both Pre-qualification & Techno-
commercial Bid and Price Bid] on-line through eNivida Portal only. 
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  5.17.2  The Bidder should submit (upload) the scanned copies of all the relevant 
and required documents, statements, filled up formats, certificates, etc. [in 
accordance with ITB], in the aforesaid portal, in support of their Pr-
qualification Criteria and Techno-commercial Bid. 

  5.17.3  Before scanning the aforesaid documents, all pages are to be signed by a 
person duly authorised to sign on behalf of the bidder, pursuant to ITB, and 
are to be embossed with their official seal, owing responsibility for their 
correctness / authenticity. All pages of the aforesaid documents should be 
serially marked. 

  5.17.4  Any inter-lineation, erasures, or overwriting, in the aforesaid scanned & 
uploaded documents, shall be valid only if they are signed by the aforesaid 
authorised person. 

  5.17.5  The Bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy Haldia Dock Complex, Syama Prasad 
Mookerjee Port, Kolkata. 

  5.17.6  The Price Bid comprised the prices only and the same are to be submitted 
electronically, through the website of RailTel [eNivida Portal 
(https://kopt.enivida.in)] only. No hardcopy of Price Bid is required to be 
uploaded. 

 5.18  Techno-commercial offer 
  5.18.1  No techno-commercial deviation and variation will be considered by SMP, 

Kolkata, except where the Techno-commercial terms and conditions, will 
be found as impossible and irrelevant to the bidder.  

  5.18.2  If the Bidder deliberately gives wrong information or conceals any 
information / fact in their bid, which shall be favourable for acceptance of 
their bid, fraudulently, then the right to reject such bid at any stage of 
execution, without any financial liability, is reserved by SMP, Kolkata. 

 5.19  Priced offer 
  The Bidder should quote the percentage appropriately in the PRICE BID, 

electronically, through the website of RailTel [eNivida Portal 
(https://kopt.enivida.in)] only.  Price indicated anywhere else, in any other form or 
manner, would not be considered for evaluation. 

 5.20  Deadline for submission of bids 
  5.20.1  Bids must be submitted within the closing date & time indicated in the 

Schedule Of Tender (SOT). 
 

  5.20.2  SMP, Kolkata may, at its discretion, extend the deadline for the submission 
of bids, prior to the closing date & time of e-Tendering, by amending the 
Bidding Documents, in accordance with ITB, in which case all rights and 
obligations of SMP, Kolkata and Bidders previously subject to the deadline 
shall thereafter be subject to the deadline as extended. 
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 5.21  Late Bids 
  This e-Procurement System would not allow any late submission of bid, after the 

closing date & time, as per the Schedule of Tender (SoT) or extension, if any. 

 5.22  Withdrawal of bids 

  5.22.1  A Bidder may withdraw, substitute, or modify their bid on the e-
Procurement System, before the closing date and time specified, but not 
beyond. 

  5.22.2  No bid may be withdrawn, substituted, or modified in the interval between 
the deadline for submission of bids and the expiration of the period of bid 
validity specified in the “FORM OF TENDER” or any extension thereof. 
Modification / Withdrawal of the bid sent through any other means shall 
not be considered by SMP, Kolkata. 

  5.22.3  Withdrawal of bid during the interval between such closing time on due 
date and expiring of the bid validity period, may result in disqualification 
from bidding for any contract with HDC, SMPK for a period of three years 
from the date of notification, in line with ‘Bid Security Declaration’. 

 5.23  Bid opening [excepting Price Bid] 
  5.23.1  The bids [excepting Price Bids], will be opened at the date & time, 

indicated in the Schedule Of Tender (SOT). 

  5.23.2  The on-line bid-opening event may be viewed by the bidders at their remote 
end, by logging on to the e-Procurement System.  

E.  EVALUATION OF BIDS  

 5.24  Confidentiality 
  5.24.1  Information relating to the evaluation of bids and recommendation of 

contract award shall not be disclosed to bidders or any other persons not 
officially concerned with such process until publication of the contract 
award. 

  5.24.2  Any attempt by a Bidder to influence SMP, Kolkata in the examination, 
evaluation and comparison of the bids, or contract award decisions may 
result in the rejection of their bid and forfeiture of EMD. 

  5.24.3  Notwithstanding ITB Clause No. 5.24.2, from the time of bid opening to 
the time of contract award, if any Bidder wishes to contact SMP, Kolkata 
on any matter related to the bidding process, they should do so in writing. 

 5.25  Clarification of bids 

  To assist in examination, evaluation & comparison of the bids and qualification of 
the bidders, the Employer (SMP, Kolkata) may, at their discretion, ask any bidder for 
a clarification of their bid. The Employer (SMP, Kolkata) may also ask any bidder to 
withdraw any terms/conditions mentioned by them in their offer, which are not in 
conformity with the terms & conditions specified in the bidding documents. In case 
any bidder fails to submit required clarification within the time stipulated by the 
Employer (SMP, Kolkata), in this regard, the tender would be processed in absence 
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of the clarifications, which may result in disqualification of the corresponding bidder 
for the instant tender. Any clarification submitted by a bidder, which is not in 
response to a request by the Employer (SMP, Kolkata), shall not be considered. The 
Employer’s request for clarification and the response shall be in writing.  

No change in the prices or substance of the bid shall be sought, offered or permitted, 
nor will the bidder be permitted to withdraw their bid before expiry of the validity 
period of the bid. 

 5.26  Deviations, reservations and omissions 

  During the evaluation of bids, the following definitions apply: 

   (a) “Deviation” is a departure from the requirements specified in the 
bidding documents; 

   (b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the bidding 
documents; and 

   (c) “Omission” is the failure to submit part or all of the information or 
documentation required in the bidding documents. 

 5.27  Responsiveness of bids 
  5.27.1  Responsiveness of a bid would be determined on the basis of the contents 

of the bid itself, and clarification(s) in accordance with ITB.  
  5.27.2  A substantially responsive bid is one that meets the requirements of the 

Bidding Documents without material deviation, reservation, or omission.  A 
material deviation, reservation, or omission is one that, 

   (a) if accepted, would 

    i) affect in any substantial way the scope, quality, or performance 
of the work specified in the Contract; or 

    ii) limit in any substantial way, inconsistent with the Bidding 
Documents, SMP, Kolkata’s rights or the bidder’s obligations 
under the proposed contract; or 

   (b) if rectified, would unfairly affect the competitive position of other 
bidders presenting substantially responsive bids. 

  5.27.3  Bidders shall not contain the following information / conditions to consider 
them responsive: 

   (a) Either direct or indirect reference leading to reveal the prices of the 
bids in the Techno-commercial offers; 

   (b) Adjustable prices, other than the provisions stated in ITB. 
  5.27.4  If a bid is not substantially responsive to the requirements of the bidding 

documents, it shall be rejected by SMP, Kolkata and may not subsequently 
be made responsive by the bidder, by correction of the material deviation, 
reservation, or omission. 
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 5.28  Nonconformities, errors and omissions 
  5.28.1  During examination, evaluation & comparison of the bids and qualification 

of the bidders, the Employer (SMP, Kolkata) may, at their discretion, ask 
any bidder for submitting any document(s) [in case of shortfall in required 
documents (relating to capacity or otherwise)]. In case any bidder fails to 
submit required documents within the time stipulated by the Employer 
(SMP, Kolkata), in this regard, the tender would be processed in absence of 
the documents, which may result in disqualification of the corresponding 
bidder for the instant tender. 

   Any document submitted by a bidder, which is not in response to a request 
by the Employer (SMP, Kolkata), shall not be considered. The Employer’s 
request for submission of further document(s) shall be in writing. 

  5.28.2  SMP, Kolkata shall examine the bids [including the further documents / 
clarifications received in accordance with ITB] to confirm that all 
documents requested in ITB have been provided and to determine the 
completeness of each document submitted. 

  5.28.3  Provided that a bid is substantially responsive, SMP, Kolkata may waive 
any nonconformities or omissions in the bid that do not constitute a 
material deviation. 

 5.29  Examination of Pre-qualification Criteria 
  5.29.1  At first, the contents of the documents, submitted in support of the Pre-

qualification Criteria [including the further documents / clarifications 
received in accordance with ITB] will be scrutinized and evaluated. 

  5.29.2  SMP, Kolkata may, at their discretion, seek any other detail(s)/document(s), 
in subsequent course, to ascertain and get confirmed about the competence 
of the bidder. In case any bidder fails to submit required 
detail(s)/document(s) within the time stipulated by the Employer (SMP, 
Kolkata), in this regard, the tender would be processed in absence of the 
documents, which may result in disqualification of the corresponding 
bidder for the instant tender. While evaluating Pre-qualification Criteria, 
regard would be paid to National Defence and Security considerations of 
the Indian Government. 

  5.29.3  In case it is found that the Pre-qualification Criteria has not been fulfilled 
by the bidder or otherwise their participation has not been found acceptable 
to SMP, Kolkata, the respective bid will be treated as non-responsive and 
“Price Bid” of the respective Bidder will not be considered further. 

 5.30  Examination of Techno-commercial offer 

  5.30.1  After scrutiny of the Pre-qualification Criteria, Techno-commercial Bids 
of the Pre-qualified bidders [as indicated above] will be scrutinized & 
evaluated. 
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  5.30.2  SMP, Kolkata shall examine the bid to confirm that all terms and conditions 
specified in the ‘Technical Specification & Scope of Work’ (Section VI), 
General Conditions of Contract (Section VII) and Special Conditions of 
Contract (Section VIII) have been accepted by the bidder without any 
material deviation or reservation or omission. 

  5.30.3  If on examination of the “Techno-commercial Bid” of pre-qualified 
bidders, it is found that they have not accepted all Techno-commercial 
terms & conditions of the Bidding Documents [considering all addenda / 
corrigenda, issued], “Price Bid” part of such bidder(s) will not be 
considered. Decision of SMP, Kolkata on this matter shall be final. 

  5.30.4  The evaluation is also subject to compliance of revised ‘Public Procurement 
(Preference to Make in India), Order 2017’ dated 16.09.2020, issued by 
Government of India, Ministry of Commerce and Industry, Department of 
Promotion of Industry and Internal Trade (Public Procurement Section), 
vide No. P – 45021/2/2017-PP (BE– II) dated September 16, 2020, 
pursuant to Rule 153 (iii) of the General Financial Rules 2017. 

Bidders are, accordingly, advised to go through the same including 
subsequent amendment, if any, thereof to appreciate its implication in the 
instant tender and act accordingly. In case the aforesaid ‘Preference to 
Make in India’ order is found applicable, necessary documents, in this 
regard, shall be submitted by the concerned Bidder. 

 5.31  Opening of Price Bid 
  PRICE BIDs of the bidders, who qualify in the “Pre-qualification & Techno-

commercial Bid”, will only be considered for evaluation. Such PRICE BIDs will be 
opened on a later date, upon due intimation to the concerned bidders at their address 
furnished by them in their bid.   

  The on-line price-bid opening event may be viewed by the bidders at their remote 
end, by logging on to the e-Procurement System. A copy of the price-bid opening 
record shall be made available on the e-Procurement System 

 5.32  Comparison & Evaluation of Price-Bid and selection of Successful Bidder 
  5.32.1  While evaluating the Price Bids, the percentage (%) [above / below/ at par] 

quoted by the bidders shall be taken into account and accordingly ‘TOTAL 
PRICE’ [considering all items of the “Price Schedule”], will be arrived at.  
Selection of the successful bidder will be made on the basis of overall 
lowest offer, thus arrived, subject to acceptance of all terms & conditions of 
the instant Bidding Documents. 

Evaluation will be done based on the quoted percentage (%) only and no 
GST will be added, during evaluation. 

No additional amount [except applicable GST] would be paid by SMPK to 
the Contractor. 
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  5.32.2  In case it is found that the quoted percentage (%) [ above / below/ at par] 
is same for two or more bidders and their bids become the lowest, the 
respective bidders will be given chance to submit their fresh Price Bid, 
subject to the condition that the revised “TOTAL PRICE [considering all 
items of the “Price Schedule”] arrived, considering the fresh percentage 
(%) [above / below / at par], must be less than the “TOTAL PRICE” 
arrived earlier.   

  5.32.3  The MSE’s registered with NSIC / DIC shall not be eligible to get any 
benefit other than exemption from payment of EMD & Cost of Bidding 
Document as per New Public Procurement Policy as notified by the Govt. 
of India, Ministry of Micro Small & Medium Enterprises (MSME) in the 
Gazette of India vide no. 503, dated 26.03.2012, as splitting of the work can 
not be done, it being a composite work. 

  5.32.4  It is not obligatory on the part of SMP, Kolkata to accept the lowest bid. 
They reserve the right to accept a tender in full or in part and / or reject a 
tender without assigning any reason thereof.   

  5.32.5  In the event of acceptance of tender in part, the rate(s) against each of the 
item(s) constituting the order shall be identical to the rate(s) for the 
corresponding item(s), based on the percentage quoted in the Price Bid and 
tender terms & conditions shall also remain unaltered. Irrespective of 
whether order is placed on part or, on the whole, no plea for subsequent 
withdrawal or the amendment will be entertained. 

 5.33  SMP, Kolkata’s right to accept any bid and to reject any or all bids 

  5.33.1  SMP, Kolkata reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all bids at any time prior to contract award, 
without thereby incurring any liability to Bidders. 

F.  AWARD OF CONTRACT 

 5.34  Subject to ITB Clause No. 5.33.1, SMP, Kolkata shall award the contract to the 
Bidder whose offer has been determined to be the lowest evaluated bid [as per ITB 
Clause No. 5.32] and is substantially responsive to the Bidding Documents. 

 5.35  Notification of award 

  Prior to the expiration of the period of bid validity or extended validity in accordance 
with ITB, SMP, Kolkata shall notify the Successful Bidder, in writing, that their bid 
has been accepted. The notification letter (hereinafter called the “Letter of 
Acceptance”) will be treated as “Order Letter” and will constitute the formation of 
the contract.  Such order letter shall specify the “Contract Price” in line with SCC 
Clause No. 8.4.4 a). 

 5.36  Signing of contract agreement 
  5.36.1  After placement of order, contract agreement [as per the form furnished in 

Section- XI] should be executed between Syama Prasad Mookerjee Port, 
Kolkata and the Contractor (Successful Bidder).  In this respect, within a 
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week of receipt of intimation regarding acceptance of their bid, the 
successful bidder shall have to submit, at their cost, required Stamp Paper 
[Non-judicial Stamp Paper of worth not less than ₹50.00] & dummy 
papers.   

  5.36.2  The contract agreement form & Contract Documents should be signed 
by the authorized persons of the Contractor, authorized in this respect. 

  5.36.3  Two sets of executed Contract Agreement, duly signed by authorised 
person of SMP, Kolkata & authorized person of the Contractor (Successful 
Bidder), will be kept under SMP, Kolkata’s custody, after affixing the 
Common Seal of SMP, Kolkata. 

One set of such executed Contract Agreement will be handed over to the 
Contractor for their record & future reference. 

  5.36.4  Total process of executing contract agreement should be completed within 
21 days of issuance of “Letter of Acceptance” by SMP, Kolkata. Until such 
contract agreement is executed, the other documents referred to the 
definition of the term “Contract” [SCC Clause No. 8.4.1 a)], shall 
collectively be the contract. 

 5.37  Security Deposit and / Performance Guarantee   
  5.37.1  Within 28 (twenty-eight) days of issuance of “Letter of Acceptance” by 

SMP, Kolkata, the Successful Bidder shall provide the Security Deposit  / 
Performance Guarantee  in accordance with the Special Conditions of 
Contract (SCC). 

  5.37.2  Failure of the successful bidder to submit the above-mentioned Security 
Deposit / Performance Guarantee or sign the contract agreement shall 
constitute sufficient grounds for the annulment of the award, including 
forfeiture of the EMD, if any. 

  5.37.3  All costs, charges & expenses, including Stamp Duty, shall be borne by the 
Successful Bidder. 

  5.37.4  No interest / charge, of whatsoever nature, shall be paid by SMP, Kolkata 
on the amount of Security Deposit / Performance Guarantee, held by 
them, at any stage. 
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 SECTION - VI    
 TECHNICAL SPECIFICATION AND SCOPE OF WORK 

A. Scope of Work: 
   

 6.1.  Scope of Work includes- 
  a ) Dismantling of one no. existing 8 passenger Lift (Make: IBIJI Lifts Pvt. 

Ltd. – formerly M/s I.B. Ghosh & Broths.) from its existing installation 
site at Jawahar Tower Building (G+11 floor level) of Haldia Dock 
Complex at Haldia Township, along with all accessories including guide 
rails, existing landing doors etc. and deposit the same to the store / yard of 
Township Electrical Maintenance Office, under P&E Division, Haldia 
Dock Complex, SMP, Kolkata, with proper acknowledgment.  

  b ) Design, manufacture, supply, installation, testing & commissioning of one 
no. new eight passenger Lift / Elevator ( capacity 544 kg approx.), 
complete with all accessories, including guide rails, buffer support etc., to 
fit into the existing lift well [from where the existing old Lift is to be 
dismantled , as indicated at a) above] at Jawahar Tower Building (G+11 
floor level), as per stipulated Technical Specifications, considering 
dimensional & constructional features of the existing lift- well, pit & 
machine room. 

  c ) All types of preparatory electrical works, including power supply 
arrangement, required to be executed before installation of the new lift.  

  d ) All types of preparatory civil works, required to be executed before 
installation of the new lift. 

  e ) In connection with the instant work, the site & working areas need to be 
kept free from surplus materials, rubbish, offensive materials, etc. and the 
same are to be disposed off by the Contractor. 

  f ) Preventive / breakdown Maintenance Service after complete execution of 
the work, during the Guarantee Period of 24 months, as well as during the 
Comprehensive Maintenance Contract (CMC) period of 5 years, after 
expiry of 24 months’ Guarantee Period. 

 6.2.  Whenever required under statute, approval / completion certificate / license 
from the appropriate authority (local /State Government / Central 
Government / other statutory bodies, as the case may be) for installation, 
commissioning & operation of the Lift, shall be obtained and made 
available to HDC, SMP, Kolkata, before handing over the installation 
(electrical passenger lift), without any extra cost. All necessary fees / 
charges, payable to any authority, is to be borne by the Contractor. 
 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 31 - 

 
 

B. General Requirements: 
 6.3.  Before commencement of the aforesaid dismantling work and also during 

the process of the work, all passages, stairs, roads and open areas adjacent 
to the work site shall either be closed or suitably protected by the 
Contractor. 

 6.4.  All the items of work shall be executed as per the 'Technical Specification & 
Scope of Work'. Before commencement of execution, ‘General Arrangement 
Drawings’, as well as detailed Drawings, shall have to be got approved by the 
‘Engineer’.  

 6.5.  The electrical works will be executed to comply with the General Specifications 
for Electrical works and conforming to the Indian Electricity Act & rules, BIS 
and direction of the ‘Engineer’. 

 6.6.  The electrical work shall be carried out by a Contractor, having valid Electrical 
Contractor’s Licence issued by the competent authority [under relevant rules 
of the Central Electricity Authority (Measures relating to Safety and Electric 
Supply) Regulations, 2010, as amended upto date], under the direct supervision 
of a person having a valid Supervisor’s Certificate of Competency (SCC), 
issued by the appropriate statutory authority, against the relevant parts, for 
carrying out such type of job [i.e. Wiring for systems not-exceeding 650 V, 
Alternating Current (A.C.) Apparatus upto 650 V and Electric Lifts & 
Escalators]. 

 6.7.  The Contractor shall engage qualified / experienced / skilled personnel to carry 
out the works in all respects at their own cost. The Contractor will engage 
suitable qualified / experienced & licensed engineering supervisor for the 
electrical work and suitable skilled personnel, with required permit, for doing 
the erection work.  

 6.8.  Service & maintenance of the Lift should be attained by appropriately skilled & 
experienced personnel, who are properly trained by the Manufacturer. They 
should be qualified to keep the Lift properly adjusted and maintain the same in 
efficient, reliable & safe operating condition. This service shall not be sub-
contracted. 

 6.9.  The Contractor shall be liable to submit the list of aforesaid Licence / Workman 
Permit holder, along with the attested copies of the of the Licence / Workman 
Permit, during execution. 

 6.10. The entire job should be executed in accordance with the requirements of 
following Acts and rules, including latest amendments: 

  a) Indian Electricity Rules – 1956 
  b) Electricity Laws (Amendment) Ordinance, 1997 
  c) Central Electricity Authority Rules, 1977 
  d) Central Electricity Authority Regulations, 1979 
  e) Indian Electricity Act, 2003 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 32 - 

 
 

  f) Central Electricity Authority (Measures relating to Safety and Electric 
Supply) Regulations, 2010 

  g) The West Bengal Lift Rules, 1958 

 6.11. The supply, installation and commissioning of all items required for this work 
should be complied with the above Acts & Rules and relevant Code of Practice 
of the Bureau of Indian Standard, including National Electrical Code 
(NEC) and National Building Code (NBC) of India, if not specified otherwise.  

 6.12. All materials used in the new Lift must be new and fit for the intended 
purposes. All materials required for the entire work and apparatus used therein, 
shall conform to relevant specifications of the Bureau of Indian Standard (BIS) 
or International Electrotechnical Commission (IEC), as applicable, if not 
specified otherwise in this Bidding Document.  

 6.13. All materials should be inspected before installation at site.  Only accepted 
materials will be allowed for installation. Necessary consent should be obtained 
from the ‘Engineer’ or his representative, before using any material / 
equipment/ apparatus. 

 6.14. Nothing in this specification shall be construed to relieve the Contractor of their 
responsibility for providing the equipment, with all accessories, in accordance 
with applicable statutory regulations and safety codes in force, from the safety 
angle. 

 6.15. The Contractor holds responsibility for executing the entire job as per relevant 
specifications. If any item is left out within the schedule of work but if it is 
considered essential for the completion of the job, the Contractor shall have to 
carry out the items as extra / substituted item. 

 6.16. The Contractor should use calibrated measuring & testing instruments [having 
Valid Calibration Certificate] and should also ensure revalidation of such 
calibration as and when required. In this regard, initially the Contractor shall 
have to submit a list of measuring and testing instruments (mentioning the 
period of validity of Calibration Certificates) to be used.  The photocopies of 
the Calibration Certificates (including the revalidations) of the said measuring 
and testing instruments, shall have to be submitted to the ‘Engineer’. 

  Calibration Certificate of instruments / equipment, used for testing purpose,           
should be issued by an NABL accredited Laboratory.  For testing equipment 
where NABL accreditation is not available, calibration certificate from 
educational institutions like IITs, NITs, J.U., C.U., B.H.U. only can be 
accepted, provided they demonstrate traceability. 

 6.17. In connection with aforesaid work, transportation and handling of all materials. 
should be done by the Contractor at their own risk, cost and arrangement. 

 6.18. In connection with the aforesaid work, all materials, will be under the custody 
of the Contractor, till handing over the new Lift to HDC. 
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 6.19. The Contractor must make their own arrangements for delivery of all materials, 
as well as for careful and proper unloading at H.D.C.'s site. The responsibility 
for preventing damage / deterioration to the materials during transit, delivery, 
unloading at the designated point shall rest with the Contractor. All transit risk 
will be to Contractor's account. 

 6.20. The Contractor shall arrange all necessary labour, tools, tackles, lifting 
machineries, scaffolding, temporary lighting, different vehicular transport, 
equipment (with fuel & operator), etc., required for satisfactory execution of the 
entire work, at their own risk, cost and expense. Special tools, which would be 
required during execution of the work, shall also have to be arranged by the 
Contractor, at their own risk, cost and expense. 

 6.21. Electricity and water, if required, will be provided on chargeable basis for the 
purpose of execution of the work at site.  

 6.22. All practical steps shall be taken to prevent danger to persons employed from 
the risk of fire or explosion or flooding. No floor, roof or other part of the 
building shall be so overloaded with debris of materials as to render it unsafe. 

 6.23. The Contractor shall provide necessary barriers, warning signals and other 
safety measures, to avoid accidents.  They shall also indemnify HDC, SMP, 
Kolkata, against claims for compensation arising out of negligence in this 
respect. 

 6.24. The Contractor shall have to follow all relevant safety codes for the 
equipment, materials and works for execution of the instant job. All safety 
measures for persons employed by them, in connection with the instant job, 
have to be taken by the Contractor. 

 6.25. All necessary personnel safety equipment, as per relevant statutory provisions, 
should be kept available for the use of the persons employed (directly or 
indirectly on the instant work) on the site and the Contractor should take 
adequate steps to ensure proper use of safety equipment by those concerned.  

 6.26. The ordinary business and work of HDC, SMP, Kolkata & others, as being 
carried out on & in the vicinity of the site, shall be continued during installation, 
testing & commissioning and maintenance. The execution of the work shall be 
conducted in such a way as to avoid interference with traffic of every kind by 
land and with any other work in progress in the vicinity. 

 6.27. After delivery at site, the supplied materials will to be verified by the 
representative of the ‘Engineer’, based on the Inspection Report [ in case the 
materials are delivered after inspection], Challan & Custodian certificate [to be 
issued by the Contractor in this regard for consumption of such materials in the 
instant work]. 
In case the materials are delivered without prior inspection, the same will be 
inspected at site (before installation), when Challan & Custodian certificate 
would be made available by the Contractor, alongwith other required 
documents as per approved QAP.  
Installation of all items will be done only after necessary inspection / 
verification, as mentioned above. 
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 6.28. Inspection / acceptance, in no way shall absolve the Contractor from supplying 
material as per standards / codes and other obligations under the contract. 

 6.29. Any materials brought for work which is not matching with the relevant 
specification will be rejected and the rejected materials shall be removed from 
site on the same day. 

 6.30. A register (Site Work Register with Hindrance Record) is required to be 
maintained by the Contractor on daily basis with details of works carried out on 
that particular day, where details regarding engagement of labourers, 
equipment, receipt of materials and cause of hindrance, if any, shall be recorded 
jointly [ by the representatives of the Engineer & the Contractor].  

  Representative(s) of the Contractor shall have to check the register for any 
instructions of ‘Engineer’ or his authorized representative and sign the same for 
compliance with the instructions recorded therein 

  This Site Work Register(s) shall be the property of HDC, SMP, Kolkata and 
shall be returned to the representative of the ‘Engineer’ in good condition, after 
the completion of the work. 

 6.31. The Contractor shall maintain a Site Order Book at their site office. All orders 
and instructions issued to them from time to time by the ‘Engineer’ or his 
representative will be recorded in the Site Order Book. The authorized 
representative of the Contractor shall promptly sign each entry as token of 
having received such orders. 

  Any orders or instructions issued by the ‘Engineer’ or his authorized 
representative shall be entered in the book and shall be deemed to have been 
legally issued. 

  This Site Order Book(s) shall be the property of HDC, SMP, Kolkata and shall 
be returned to the representative of the ‘Engineer’ in good condition, after the 
completion of the work. Photocopy of the same may be retained by the 
Contractor, for their record. 

 6.32. The work will be executed as per the programme of completion of the project. 
The delivery & erection schedule of various materials / equipment will be as per 
approval of the ‘Engineer’. 

 6.33. Progress report [Monthly or Fortnightly] of the work is to be submitted by the 
Contractor on regular basis. The progress report shall contain the following 
apart from whatever else may be required to be specified: 

  i) Construction / delivery schedule of the various components of the work, 
through a bar chart for the next three weeks, showing the milestones, 
targeted tasks and up to date progress. 

  ii) Progress chart of the various components of the work that are planned and 
achieved, for the month as well as cumulative up to the month, with 
reasons for deviations, if any, in a tabular format. 
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 6.34. Relevant aspects of following Rules / Code of Practices should also be followed 
and complied with: 

  a) Indian Factories Act 
  b) Dock Workers (Safety, Health & Welfare) Act, 1987 
  c) The Workmen’s Compensation Act, 1923 
  d) The Minimum Wages Act, 1948 
  e) The Contract Labour (Regulation & Abolition) Act, 1970 
  f) Other Local Regulations 
 6.35. If during execution of work any damage takes place in the property of HDC, the 

same will have to be mended good by the contractor at their risk, cost and 
arrangement. Otherwise, the same will be repaired / replaced by HDC, either 
departmentally or through outside agency and the cost of repairing / 
replacement will be recovered from the contractor, along with overhead charges 
@19.25%. 

 6.36. The installation will be taken over by HDC, SMP, Kolkata, only after 
successful installation, testing & commissioning of the total work. 

 6.37. No project surplus material will be taken over by HDC, SMP, Kolkata, after 
completion of the work.  

C. Detailed Scope of Work and Technical Specification: 
 6.38. Scope of Work in connection with dismantling of existing 8 passenger Lift: 

  6.38.1  The existing 8 passenger Lift (Make: IBIJI Lifts Pvt. Ltd. – formerly 
M/s I.B. Ghosh & Broths.) is to be dismantled from its existing 
installation site at Jawahar Tower Building (G+11 floor level) of 
Haldia Dock Complex at Haldia Township, along with all 
accessories including guide rails, existing landing doors, etc. and the 
dismantled items are to be deposited to the store / yard of Township 
Electrical Maintenance Office, under P&E Division, Haldia Dock 
Complex, SMP, Kolkata, with proper acknowledgment. All 
necessary arrangement, including transportation for the above, is 
under the scope of the Contractor. On dismantling the existing 
landing doors of the Lift, all the landing door openings are to be 
blocked suitably, during the total execution period, till final 
commissioning of the new Lift, for safety of all persons visiting / 
working nearby. 

  6.38.2  The Contractor shall be allowed to commence dismantling work 
of the existing Lift & its accessories, only after arrival of major 
components / accessories of the new Lift, to be commissioned by 
the Contractor, at HDC’s site.  

  6.38.3  If any damage caused, to existing civil structure / lift well / 
property of HDC, during dismantling by the Contractor, the same 
shall have to be made good / repaired / rectified / replaced by the 
Contractor at their cost & arrangement.  
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 6.39. Technical Specification & design consideration for the new Lift and Scope of 
Work in connection with installation of new Lift: 

  6.39.1  The equipment offered by the Contractor shall be complete with 
all components and accessories which are necessary or are usual 
for their efficient performance & satisfactory maintenance, under 
the particular operating & atmospheric conditions. Such parts 
shall be deemed to be within the scope of the Contractor, whether 
specifically included or not in the specification or in the 
schedules. The Contractor shall not be eligible for any charges for 
such accessories.  

  6.39.2  The design, manufacture, supply, installation, testing, 
commissioning & performance of the electrical / mechanical 
equipment under this contract shall conform to the requirements 
of latest editions (including latest amendments/revisions, if any) 
of the relevant Indian Standards, codes & regulations. The new 
passenger Lift should be generally as per IS 14665 [with latest 
amendments, if any]. However, if the Technical Specifications 
stipulates additional requirements, the same shall also be satisfied. 

  6.39.3  The specifications mentioned in the instant Bidding Document are 
basic & indicative only. The design of the offered lift should fully 
meet the functional requirements in all respects, without 
sacrificing the safety, quality, efficiency and reliability, in any 
manner. All the materials, equipment offered and used in the 
execution of the work shall be suitable for sustained service in a 
marine atmosphere and cyclone prone environment. In the event 
of repeated failure of any component or material or fitting, within 
the Defect Liability Period, it shall be treated as design defect and 
the Contractor shall have to promptly rectify the same at their own 
cost, failing which HDC shall have the right to recover the cost 
from any other outstanding amount of the Contractor lying with 
HDC and / or any amount that may become due to the Contractor. 

  6.39.4  The new eight passenger Lift should be provided with Variable 
Voltage Variable Frequency (VVVF) Drive, along with gearless 
motor, control panel & accessories, as per Technical Specification. 

  6.39.5  The new Lift should also be provided with Automatic Rescue Device 
(ARD), for rescue operation in the event of power failure. ARD shall 
automatically take the Lift Car to the nearest floor and open the door 
to facilitate safe rescue of the stranded passengers from the lift. The 
batteries provided for the ARD should be of appropriate rating, to 
perform at least 5 rescue operations, before getting completely 
discharged. 
The lift should be provided with proper illumination (using LED light 
fixtures) & ventilation inside the Lift Car. High-speed cross flow fan 
should be provided in the lift car. There should be provision for 
emergency lighting inside the Lift Car, in case of power failure. 
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  6.39.6  The Lift shall be provided with the automatic stopping limits 
arrangement to take care of the over travel on either side. The 
terminal limit switches shall be provided in the hoist way to stop 
the car and prevent its travel beyond the normal operational limits. 

   Over speed governor with barricade to stop the Lift in case the 
Lift runs beyond the rated speed shall be provided. 

   Spring Buffer to be provided in the pit for safety. 

   Re-levelling function shall be provided to correct stopping errors. 

   Door sensors (Button) /Infra-Red Sensor/ Full Screen 
Sensor/prevailing Sensor to instantly stop and closing of car and 
landing doors on sensing an obstruction and to retract. 

  6.39.7  In connection with installation of the new Lift, necessary civil work, 
viz. providing structural support for guide rails, foundation for motor 
& panel, providing ladder, etc., including arrangement of scaffolding 
(during erection of the Lift), mending good damages to the existing 
structure / electrical installations, shall be under the scope of the 
Contractor. A steel ladder shall be provided by the Contractor for 
access to the pit, to facilitate lift maintenance inside the pit. 

  6.39.8  All the civil work involved in fixing of R. S. Joints for the 
equipment, support for buffers, all buttons, indicators etc., 
structural stretchers for supporting guide rails etc. in the shaft and 
also cutting required holes / chases in walls, floors, ceilings etc. 
and making good the same to match the existing surface / 
structure, are also under the scope of the Contractor. 

  6.39.9  The contractor is required to take all measurements on site and 
shall be responsible for ensuring accuracy and consistency of 
installation with existing site measurements and features. 

  6.39.10 The material at all stages of transportation, handling and storage 
shall be kept clean and free from damage and breaking, bending 
and distortion. While making holes, it shall be done in such a 
manner that it does not deform or damage the material. The 
structure shall be installed in place, taking care not to cause any 
major damage to the existing structure. 

  6.39.11 All the civil work, required to complete the full installation of the 
Lift, is under the scope of the Contractor, including but not limited 
to the following job: 

   i)  Removal of all the existing material in the shaft at all levels 
as necessary. 

   ii)  Grouting for the guides, rails and any structural supports of 
the lift   structure  including cutting and making good of 
holes in walls etc. 
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   iii)  Providing and fixing of frames for landing doors including 
slots for door locks as may be required. 

   iv)  Providing slots for landing operating panel. 

   v)  Providing of Pit ladder for maintenance purpose. 

   vi)  Making good of any damages related to the structural works 
including plastering and painting to match the existing 
surface. 

   vii)  The Contractor shall provide all the frame work necessary for 
Lift car and counter weight. 

   viii) The spring buffers under the car and the counter weight shall 
also provide by the Contractor. The doors and guides shall 
be designed to ensure effort free operation. 

  6.39.12 Necessary power and control wiring shall be done as per IE Rules 
and relevant Indian standards. The main power will be provided at 
the machine room, on the top of 11th floor of the building from 
where the Contractor shall have to draw the required power.  

   Necessary earthing shall be carried out as per requirements of 
Indian Electricity Rules, as per relevant IS standard. 

   The trailing cable shall contain ten spare cores apart from that 
required for actual operation.  

  6.39.13 The New Lift (Elevator) shall be supplied & installed as per the 
specifications given below: 

 

   Item 
No. Description Specification  

   1  Lift type Passenger Auto Lift with 
Gearless Machine (with 
Machine Room) 

 

   2  Capacity 8-passenger (544 kg)   

   3  Speed 1.50 mps (meter per second)  

   4  Number of stops & 
openings 

12 Stops & 12 Openings (All 
openings on the same side)   

 

   5  No. of entrance One location (front)  

   6  Total Lift Travel 
Height (Rise) 

G + 11th Floor, 36 m 
(Approx.) 

 

   7  Power Supply 415 V (± 10 %), 3 phase, 50 
Hz, Alternating Current, at 
Machine Room. 
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   Item 
No. Description Specification  

[Necessary arrangement 
should be available for 
voltage regulation, in case of 
over voltage ] 

   8  Location of Machine Machine Room.  

   9  Driving Motor Permanent Magnet Gearless 
Synchronous Motor. 

 

   10  Brake  Electro Magnetic type Disk 
Brake.  

 

   11  Drive VVVF Drive, Regenerative.   

   12  Controller type  Microprocessor based.   

   13  Control system Microprocessor based full 
simplex, selective and 
collective control. 

 

   14  Car Group One Car (Simplex)  

   15  Traction Media  Flat Polyurethane-Coated Steel 
Belt.   
(Including Belt Monitoring 
Device to monitor the status of 
the steel belts continuously) 

 

   16  Car Finish Stainless Steel #4 (Hairline 
Finish)  

 

   17  False ceiling type Stainless Steel #4 (Hairline) 
with LED light fixtures. 

 

   18  Ventilation  Cross flow fan (Automatic 
on / off). 

 

   19  Hand rails 
 

Stainless Steel Mirror Finish 
Handrails on rear car panel. 

 

   20  Flooring Heavy duty Vinyl Tiles.  

   21  Car & Hoist-way 
Door Type 

Centre Opening Automatic 
Door (with glass window), 
with infrared caution.  

 

   22  Car Door Finish 
 

Stainless Steel #4 (Hairline 
finish) with glass window. 

 

   23  Landing Door Finish Stainless Steel #4 (Hairline 
finish). 
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   Item 
No. Description Specification  

   24  Door Sills SS Slot-less Bottom Sills in 
Lift Car and all Landings. 

 

   25  Fire rated doors Fire rating - 60 minute.   

   26  Electrical Safety  Limit Switch to protect 
against over travel.  

 Single phasing preventer 
with protection against 
phase sequence reversal.  

 Foolproof gate locks for 
landing doors. 

 Car gate switch. 
 Over speed governor  
 Over speed safety 

device.  
 Inter communication 

system.  

 

   27  Fire Safety  Fire Emergency Return.  
 The Fireman’s switch to 

be provided at Ground 
floor. 

 

   28  Standard Features Anti-nuisance Car Call 
Protection, False Call 
Canceling, Overload Device, 
Nudging, Emergency 
Firemen’s Service, 
Emergency Car Light Unit, 
Infrared Curtain Door 
Protection, Door Time 
Protection, Emergency Alarm 
Button, Extra Door Time of 
Lobby & Parking, Door Open 
/ Close Button, Manual 
Rescue Operation [Electronic 
control],  Belt Inspection 
Drive, Auto Fan Cut Off. 
Belt Monitoring Device.   

 

   29  Levelling accuracy ± 2 mm  

   30  Car Lighting LED lighting, with automatic 
switching off, when the 
elevator is not in use. 
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   Item 
No. Description Specification  

   31  Pit ladder Steel ladder  

   32  Car Position 
Indicator (CPI) 

Monochrome LCD.   

   33  Hall fixtures  LCD Display   

   34  Hall fixtures face 
plate 

Stainless Steel #4 (Hairline 
finish) 

 

   35  Hall Button 
arrangement 

Hall Button with Hall 
Position Indicator (HPI).  

 

   36  Protection against 
electrical 
abnormalities 

The controller shall include 
protection against the 
following abnormalities:  

 Over current  
 Under voltage 
 Over voltage 
 Single phasing  
 Phase Reversal 
 Earth leakage 

 

   37  Controls and 
indications inside 
the Lift car 

 LCD Matrix display 
Scrolling Car position 
indicator display panels.  
Display Board should display 
the direction & floor numbers 
inside the car in a visible 
manner. 

 

     Following arrangements should 
be available inside the Lift Car- 

 

      Buttons with car call 
registration. 

 

      Emergency-Stop 
Button to be provided. 

 

      Emergency Alarm 
Button and 
Emergency light 
(LED), along with 
maintenance-free 
battery (with backup 
up to 3 hrs.) 
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   Item 
No. Description Specification  

      Non-stop Button, to 
by-pass landing calls in 
the Attendant mode 
condition. 

 

      Door open and Door 
close buttons. 

 

      Fire alarm button.  

      On / Off keys 
(minimum two copies). 

 

      Auto / Attendant keys 
for the operator’s use. 

 

      Wired communication 
module complete with 
indication sign 
displaying instructions 
regarding the use of the 
rescue service. 

 

   38  Control on landings LCD matrix landing operating 
panels is to be provided at all 
floors to display the car 
direction and floor numbers 
along with Flush type/ surface 
type Buttons for registering 
calls along with visual 
indicators. 

 

   39  Maintenance 
controls 

On top of cabin and in 
machine room 

 

   40  Announcement 
system 

To be provided with Music and 
floor announcement in clear 
and comprehensible English 
(India) and also with the 
reprogramming facility. 

 

   41  Overload Warning Overload warning device with 
message displaying 
‘OVERLOAD’ is to be 
provided in a visible manner. 
Lift should not be able to 
proceed with Lift overload 
indication ON (i.e. Door 
should be in open condition 
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   Item 
No. Description Specification  

on that floor itself during over 
load). 

   42  Car safety Provision Emergency key opening at all 
Landing doors and Flywheel 
have to be provided for 
manual raising or lowering of 
the Lift in case of emergency. 

 

     Following safety arrangements 
should be available - 

 

      Terminal Limits.  

      Over speed governor 
with barricade. 

 

      Overload device, 
preventing start of 
journey when cabin 
load exceeds rated 
load. 

 

      Automatic Rescue 
Device (ARD, with 
Announcement 
system) in case of 
power failure. 

 

      Emergency Rescue 
Device (ERD), 
operated from cabin.  

 

      Landing gate bypass 
protection. 

 

      Buffers.  

      Earthquake sensor.   

      Multiple Infrared 
Light Beam Door 
Sensor / Full Screen 
Sensor / prevailing 
Sensor to instantly 
stop and closing of car 
and landing door on 
sensing an obstruction 
and to retract. 
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   Item 
No. Description Specification  

      Door closing force 
limiter. 

 

      Intercom between 
cabin, and ground 
floor. 

 

      Suitable safety 
provision for bringing 
the car to rest in the 
event of rope breaking 
or loosening. 

 

      Motor overload and 
phase failure 
protection device. 

 

   43  Existing well 
dimensions 

2160 mm (L) X 1440 mm 
(W) Approx. (inside wall to 
wall) 

 

 

  6.39.14 The car operating panel shall be flush mounted and shall have: - 

  i ) A bank of vandal proof stainless steel push button, to 
correspond to the various landing levels being served. 

  ii ) An emergency stop switch for stopping the car immediately. 

  iii ) An emergency alarm button and emergency light to be 
provided along with maintenance free battery. 

  iv ) A switch also shall be provided inside the car for the car fan 
apart from its automatic function. 

  v ) The door open and close buttons shall be provided in the 
panel. 

  vi ) A non-stop button should be provided for bypassing landing 
calls, which shall remain registered till they are answered. 

  vii ) Hall Call shall be displayed inside the car. 

  viii ) Communication facilities shall be provided in the Lift cabin 
to call operating / maintenance staff in case of emergency. 

  ix ) The Auto/Attendant key shall be provided to switch between 
the modes. 

  x ) On/Off key shall be provided. 
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  6.39.15 Car Position Indicators: 
   A LCD Dot Matrix Scrolling Car position indicator display panels 

shall be provided with Stainless steel face plate which shall 
indicate the landing at which the car is stopping or passing, 
including Up and Down scrolling indicators for indicating the 
direction of the car. 

  6.39.16 Call Registered Lights: 
   Each car and hall button shall be provided with registered lights 

which shall illuminate when corresponding button in the face plate 
is momentarily pressed and remain illuminated until call is 
answered. 

  6.39.17 Hall Position Indicator: 
   A Dot Matrix (LCD) Scrolling hall position indicator shall be 

provided on all landings indicating the position and direction of the 
car in the hoist way at all times. 

  6.39.18 Car Safety Provisions: 
   The emergency key opening should be provided at all landing 

floors to facilitate the forced opening of the Lift door in case of an 
emergency. A flywheel and mechanical brake release device shall 
be provided for manual movement of the car in the shaft for 
emergency rescue operation. 

  6.39.19 Make / brand of Lift (Elevator): 
   New Lift (Elevator) of following Make/ Brand will be preferred: 

OTIS / JOHNSON / THYSSENKRUPP / MITSUBISHI / 
HYUNDAI / OMEGA / SCHINDLER / KONE 

   However, Lift (Elevator) of any other make may be accepted, 
subject to compliance of all the Technical Specifications/ Scope of 
Work / Requirements, mentioned in the Bidding Documents. 

   All the Bidders shall have to indicate the Make / Brand of the New 
Lift (Elevator), for which they are submitting their bid, in the 
Techno-commercial bid. They should also upload the Technical 
Details to establish compliance of all the Technical Specifications / 
Scope of Work / Requirements, mentioned in the Bidding 
Documents. 

   In case the Manufacturer of any other Make / Brand of Lift 
(Elevator) submits their bid, they shall have to upload scanned 
copies of following supporting documents [ duly signed & stamped 
by the Bidder], alongwith the Techno-commercial bid: 

    i) Request for consideration of other Make / Brand of Lift 
(Elevator) [ to be specified by the Bidder], along with the 
Technical Details to establish compliance of  all the Technical 
Specifications / Scope of Work / Requirements, mentioned in 
the Bidding Documents. 
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    ii) Certificate from any Central Govt. Organization / Public 
Sector Units / CPWD / State PWD / State Govt. 
Organization / Govt. Port, regarding satisfactory working / 
performance of the Lift (Elevator) [ installed in commercial / 
office building of G+11 floor or more] of the specified Make / 
Brand, during the last seven years [prior to the starting date 
of submission of instant e-tender]. 

 6.40. Technical Specification and Scope of Work in connection with preparatory 
electrical works: 

  6.40.1  The Lift shaft shall be provided with LED light fittings for proper 
illumination to carry out maintenance work, as per safety norms. 5 
A sockets to be provided inside the Lift shaft, if required, to 
facilitate maintenance. 

  6.40.2  The scope of the Contractor also includes necessary wiring required 
for lift shaft lighting, power supply at lift Machine Room, from the 
nearby source of HDC, including providing switches, sockets, LEDs, 
MCBs with enclosures, as required. Proper illumination & ventilation 
should be maintained inside the Machine Room. 

  6.40.3  The type / model of the fans / light fittings should be selected based on 
the following guidelines. However, Technical Specifications 
(minimum requirement) must be fulfilled. In case of non-availability 
of a particular type / model, equivalent type / model (of approved 
Manufacturers, mentioned below) may be selected based on the 
Technical Specifications (minimum requirement) indicated against the 
relevant item. Prior written consent is to be obtained from the 
‘Engineer’ or his representative, before supply of the selected type / 
model of fans / light fittings. 

 
 Sl. 

No. Items Type / Model 
Technical Specifications 
(minimum requirement) 

 i)  Exhaust Fan 
[Sweep: 300 

mm] 
 

Heavy Duty Exhaust 
(Orient) 

Speed :  
1375 rpm  – 1425 rpm 
Air Delivery:  ≥ 1800 

m3/hour 
Power input : ≤ 80 W 
Blade : Metallic (Four 

Blade) 

VENTILAIR DB 
(Havells) 

 ii)  Heavy Duty 
(Industrial) 
Wall Fan 

[Sweep: 450 
mm] 

TURBO FORCE 
WALL (Havells) 

Speed : 1400 rpm  – 1500 
rpm 

Power input : ≤ 100 W 
Blade : Metallic (Three 

Blade) Thunderstorm (Orient) 
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 Sl. 
No. Items Type / Model 

Technical Specifications 
(minimum requirement) 

 iii)  1 X 4 ft 
(approx.) 
LED tube 

light fittings 

Batten : IGP161LT8-16 
(Crompton) 

  
[Box Type] 

Batten : TMC 501 P 1 x 
T- LED 22W P3241 

(Philips) 

Batten : BLRB-DB 118 
(Bajaj) 

Batten : WIO921208 
(Wipro) 

 iv)  2 X 4 ft 
(approx.) 
LED tube 

light fittings 

Batten : IGP162LT8-16 
(Crompton)   

[Box Type] Batten : TMC 501 P 2 x 
T- LED 22W P3242 

(Philips) 
Batten : BLRB-DB 218 

(Bajaj) 
Batten : WIO922208 

(Wipro) 

 v)  4 ft (approx.) 
LED tube 

lamp 
System 

wattage of 
luminaire:  ≤ 

22 W  

Lamp & driver : LTT8-
20 (Crompton) Lamp: LED tubular lamp 

with Al body & PC 
Diffuser Material & in-

built driver. 
Luminous flux: ≥ 2100 

lumen  
Correlated Colour 

Temperature (CCT): 
5700K - 6500 K 

Lamp & driver : 
18W865 T8 (Philips) 

Lamp & Driver : BLRB 
21W CWc (Bajaj) 

Lamp & Driver : LL13-
181-65SE (Wipro) 

 vi)  1 X 4 ft 
(approx.) 
Integrated 

LED Batten 
System 

wattage of 
luminaire:  ≤ 

20 W 

LCTLN-20-CDL 
(Crompton) Integrated LED Batten 

(PC) with efficient 
Diffuser Material & in-

built driver. 
 

Correlated Colour 
Temperature (CCT): 

5700K - 6500 K 

Philips Astra Line 20W 
4 Ft Straight Linear 

LED Tube 
Light (White)     

(Philips) 

LL20-221-XXX-65-
NE3 (Wipro) 

 BCLSB 20WH (Bajaj) 
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 Sl. 
No. Items Type / Model 

Technical Specifications 
(minimum requirement) 

 vii)   
1 X 2 ft 

(approx.) 
Integrated 

LED Batten 
System 

wattage of 
luminaire:  ≤ 

10 W 

LCTLN-10-CDL 
(Crompton) 

Integrated LED Batten 
(PC) with efficient 

Diffuser Material & in-
built driver. 

 
Correlated Colour 

Temperature (CCT): 
5700K - 6500 K 

Philips Astra Line 10W 
2 Ft Straight Linear 

LED Tube Light 
(White)     (Philips) 

LL20-111-XXX-65-
NE3 (Wipro) 

 BCLSB 10WH (Bajaj) 

 viii)  10W-12W 
Bulkhead 

surface / wall 
mounted 

LED light 
fittings (IP 

65). 

BIBWP 10W LED 
(Bajaj) 

Housing: Die Cast 
Aluminium alloy housing.  
Inbuilt driver, upto 5 kV 

surge protection. 
IP65 protected 

System Efficacy: 100LPW 
Correlated Colour 

Temperature (CCT): 
5700K - 6500 K 

LBHE-10-CDL 
(Crompton) 

LW07-141-XXX-57-
XX 

(Wipro) 

 

  6.40.4  Supply of 1.1 kV grade, Cross Linked Polyethylene (XLPE) Cable 
(FRLS) : 

  The cables should be generally compliance with IS 7098 (Part-1) [with 
latest amendment, if any] with following specifications: 

   (i) Conductor materials: Aluminium. 

   (ii) Shape: Stranded Compacted Shaped.   

   (iii) Insulation: Cross Linked Polyethylene (XLPE). 

   (iv) Armouring: Single layer, Galvanised steel flat strip. 

 6.40.5  Laying of 1.1 kV grade, XLPE Cable: 
  (i) Before laying of Cables, cable routes should be checked 

properly to avoid interference with the existing cables, 
structures, heat sources, drains, pipelines, etc., as far as 
possible and minor adjustments to be done to suit the field 
conditions, wherever deemed necessary, without any extra 
cost. Considering above, cable routes should be carefully 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 49 - 

 
 

measured to ascertain the exact requirement of cable for a 
particular feeder. Sufficient lengths to be kept for the final 
connections of the cables to the terminal of the equipment.   

  (ii) Programme for Road Crossing, wherever required (for Casing 
Pipe laying etc.), shall have to be coordinated through the 
authorized representative of the Dy. Manager (P&E), TSEM, 
in advance, for having due clearance of Road Blockage. Such 
clearance will be given within 7 (seven) days from the date of 
receipt of request from the Contractor. 

  (iii) In case of Road or Rail Crossing, cable should be laid inside 
the pipes.  Where cables enter into pipe sleeves, adequate beds 
of sand should be given so that the cables do not slack and get 
damaged by pipe ends.   

  (iv) When cables pass through foundation walls, or other 
underground structures, if necessary, ducts or opening shall 
have to be provided, by the Contractor.  However, shall it 
become necessary to cut holes in the existing foundations or 
structures, the contractor should obtain permission from Dy. 
Manager (P&E), TSEM, before cutting is done.  Cutting, if 
necessary and mending good of any cut portion should be done 
by contractor at his cost and risk. 

  (v) Cables should be handled carefully during installation to 
prevent mechanical injury to the cables.  During laying of 
cables, Cable Drum Lifting Jacks, sufficient number of Cable 
Rollers and other materials, etc. as necessary, should be used 
to avoid any mechanical injury to the cables.  Ends of cables 
leaving trenches should be coiled and provided with a 
protective pipe or cover, until such times, the final 
terminations to the equipment are completed.   

  (vi) After laying of the cables in the trench and before placement 
of protective covering, an Insulation Test should be carried out 
for each length of cable in presence of the representative of Sr. 
Dy. Manager (P&E), HDC.   After re-filling the trench with 
soil, rammed and levelled, Insulation Test of the cable should 
also be carried out in presence of the representative of Sr. Dy. 
Manager (P&E), HDC. 
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  (vii) All cables should be identified close to their termination points 
by Cable Number / Equipment Number, which will be 
punched on Aluminium strip/ PVC Strip (approx. 2 mm thick) 
securely fastened to the cable and wrapped around it.  Type 
and size of the cable also to be punched on the straps. 

  (viii) Each underground cable should be provided with Identification 
Tags (made of Aluminium / PVC) securely fastened every 30 
m of its underground length, with at least one tag at each end 
before the cable enters the ground.   

Concrete Cable Markers are to be placed at every 30 m of the 
cable route and at cable joint locations. Size & other details / 
identifications should be engraved on the said Cable Markers. 

  (ix) All temporary ends of cables must be protected against dirt 
and moisture to prevent damage to the insulation.  For this 
purpose, ends of the cables should be covered with PVC 
insulating tape.   

  (x) Where splices or terminations are required in circuit, it is 
required to measure insulation resistance of each length of 
cable before splicing and / or terminating.  It is required to 
repeat measurement after splices and / or terminations are 
completed.  Before energizing, the insulation resistance of 
every cable shall have to be measured. 

It is required to measure the Insulation Resistance of directly 
buried cables, before Cable Trenches are back-filled. 

  (xi) Directly buried cables should be laid in underground Cable 
Trenches to be excavated by the Contractor.  Width of the 
Cable Trench should be such that all cables shall be correctly 
spaced and arranged.  The 1.1 kV grade cables should be laid 
in trenches at a depth of 0.75 m. 

  (xii) Placing & Protection of cables in trench: 
   For 3 ½ C / 4C cable, upto 35 mm2  
   Before cables are placed, the bottom of the trenches should be 

filled with a layer (approx. 100 mm) of sand at the bottom of 
the trench, duly levelled.  After laying of the cable on the sand 
bed the same is to be covered with sand and bricks should also 
be used as protective top covering [8 no. bricks would be used 
in 01 m cable laying work]. Rest of the trench should be re-
filled with soil, rammed and levelled. 
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  (xiii) The bricks, to be used for protective top covering & side wall, 
should be of class designation 10.0 (as per latest version of IS: 
1077, 1992). Dimensions [non-modular size (230 mm. x 110 
mm. x 70 mm)] and tolerances of the bricks should be as per 
latest version of IS: 1077, 1992.  

 6.40.6  Cable Termination of 1.1 kV grade, XLPE Cable : 

  Termination of XLPE aluminium conductor power cables shall be by 
means of compression method using brass compression gland and 
aluminium lugs [including supply of materials, as required], tapes, 
anticorrosive paste & jointing materials. 

 6.40.7  GI Pipe laying work: 

  Laying of Galvanized Mild Steel Tubes should be done wherever 
necessary, such as at Road Crossing, Railway Crossing, Drains, 
Culverts or any similar concrete structure, etc.  The scope includes 
cutting of road, railway crossing, excavating of trenches, etc.  Re-
filling the trench after laying the Galvanized Mild Steel Tubes to be 
done by the Contractor. The Galvanized Mild Steel Tubes may also be 
laid by boring process, as per site requirement. 

The depth of the laying should be matched with the underground cable 
trench, as far as possible. 

Cutting of Galvanized Pipe to required length and threading, bending, 
jointing by Socket as required, supply and fixing of support clamps / 
brackets should be under the scope of Contractor. 

  6.40.8  Earthing: 

   (i)  All types of non-current carrying metal parts of electrical 
and lift installations shall have to be earthed, using 02 nos. 
G.I. Strip (hot dip galvanized) of size 25 mm X 6 mm 
(approx.), connected with the Earth busbar.  

   (ii)  The earth busbars are to be connected to the Earth Grid 
using 02 nos. G.I. Strip (Hot Dip) of size 25 mm X 6 mm. 

   (iii)  Earth Electrode should be made of 3 m long Medium 
Galvanised Mild Steel Tubes (as per IS:1239) of nominal 
bore 65 mm.  The tube shall have perforated hole of 10 mm 
diameter at a cross distance of 75 mm.  260 mm long G.I. 
Plate of size 50 mm X 6 mm (with 4 nos. 10 mm dia tap hole, 
bend to shape of pipe) to be welded at 100 mm below the top 
of tube for connection of Earth Strip.  G.I. Funnel / Cap to be 
provided on top of the tube.   
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Earth Electrode to be driven in the Earth Pit filled up with 
alternate layer of Charcoal and Salt.  Earth Pit should be 
provided with suitable size Brick Masonry Inspection 
Chamber with removable RCC Cover (75 mm thick) with 
handle. 

Total 04 (four) nos. earth pits are to be provided by the 
Contractor for two grids. Two earth electrodes are to be 
interconnected [with 50 mm X 6 mm G.I. Flat (hot dip 
galvanised), approx. 6 m for each grid], to from one earth 
grid. One such earth grid will provide a common ground for 
electrical & Lift installations and other earth grid will 
provide a common ground for Electronic System. 
Excavation of earth, back filling, masonry work and 
interconnection of earthing electrodes, etc. shall be within the 
Scope of Work. 

   (iv)  All connection of the G. I. Flats, with the Earth Electrode & 
Earth Grid, should be made by welding and welding point 
should be covered by black Bitumen Paint.   

   (v)  Entire earthing should be done in accordance with the 
relevant Indian Standard (IS) issued by Bureau of Indian 
Standard, Indian Electricity Rules & Act and Code of 
Practice. Colour of insulation of the copper wire, to be used 
for earthing purpose, will have to be preferably GREEN.     

   (vi)  All necessary work (including supply of aforesaid cable & 
other required materials), for providing aforesaid earthing 
connection, is under the scope of the Contractor. 

 6.41. Technical Specification and Scope of Work in connection with preparatory civil 
works: 

  6.41.1  All the preparatory civil work, required to be executed before 
installation of the new lift, is under the scope of the Contractor 

  6.41.2  The preparatory civil work includes modification of the available 
site for making ready the lift pit and all other required civil works. 

  6.41.3  The work consists of mainly stripping of worn out plaster, brick work, 
cement concrete (plain & RCC), plastering work, supplying & laying 
ceramic tiles and verified double charged premium quality tiles and 
painting to wall & ceiling.  

  6.41.4  The scope of work also includes all other ancillary and appurtenant 
works as may be required hereafter in accordance with the Trustees’ 
General Conditions of Contract, attached Special Conditions of 
Contract, particular specifications, Bill of Quantities and in accordance 
with PWD (West Bengal’s) Specifications for materials and 
workmanship.  
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  6.41.5  The materials supplied and the workmanship shall satisfy the 
Specifications as given in the PWD schedule of rates, Govt. of West 
Bengal (Building Works & Road Works) as applicable and the job 
specifications contained in the Bill of quantities of the tender.  
In absence of the above, relevant Indian Standards shall be referred to. 
In absence of any Standard / Specifications / Code of Practice covering 
any part of the work related to this tender, instruction / directions of the 
Engineer will be binding on the contractor.  
All works to be done as detailed in the bill of Quantities.  

 6.42. Scope of Work in connection with Maintenance Service during the Guarantee 
Period of 24 months and during the Comprehensive Maintenance Contract (CMC) 
period of 5 years, after expiry of the Guarantee Period.: 

  6.42.1  The Scope of Work includes preventive / breakdown Maintenance 
Service and related work, after complete execution of the work, during 
the Guarantee Period of 24 months, as well as during the 
Comprehensive Maintenance Contract (CMC) period of 5 years, after 
expiry of 24 months’ Guarantee Period. 

  6.42.2  Free preventive / breakdown service shall be provided against the 
newly installed Lift, during the Guarantee Period of 24 months from 
the date of taking over the Lift by HDC, SMP, Kolkata, after complete 
execution of the work. Preventive / breakdown service shall also be 
provided, during the Comprehensive Maintenance Contract (CMC) 
period of 5 years, after expiry of 24 months’ Guarantee Period.  

  6.42.3  Contractor shall periodically examine safety devices and shall 
conduct an annual no load safety test on the equipment. The 
Contractor shall submit a safety Certificate of the Lift within 10 
(ten) days of the annual inspection of the Lift. Necessary 
arrangement for obtaining statutory approval / Licence or renewal 
of the Licence, in connection with the operation of the Lift, shall be 
made by the Contractor, without any extra cost. 

  6.42.4  Service & maintenance of the Lift should be attained by appropriately 
skilled & experienced personnel, who are properly trained by the 
Manufacturer. They should be qualified to keep the Lift properly 
adjusted and maintain the same in efficient, reliable & safe operating 
condition. This service shall not be sub-contracted. 

  6.42.5  Painting of the components is to be done once in three years. 
  6.42.6  For smooth and trouble-free operation of the Lift, the Contractor will 

examine, lubricate & adjust the same and carryout planned service & 
maintenance in a systematic & controlled manner, at least once in a 
month. A tentative checklist for carrying out examinations / checking 
of different items / components / parts of the Lift (including power 
supply, drives, etc.), during routine planned maintenance, is given 
below: 

   i)  Condition of traction media. 
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   ii)  Oil temperature of Gear Box. 
   iii)  Oil level of Gear Box. 
   iv)  Oil quality for any suspended metal particles. 
   v)  Temperature of Gear & Motor. 
   vi)  Motor overload trip. 
   vii)  Three phase supply voltage. 
   viii)  Phase reversal tripping. 
   ix)  Voltage, starting current & running current. 
   x)  Condition of Relays and all Relay operations. 
   xi)  All Limit Switch operations. 
   xii)  Normal operation of C. O. P. & L. O. P. Switches. 
   xiii)  Vibration of the Machine. 
   xiv)  Main driving sheave grooves. 
   xv)  Electro-mechanical brake application. 
   xvi)  All safety devices, interlocks & Governor. 
   xvii)  Governor lubrication and normal operation. 
   xviii)  Condition of Guide Shoes. 
   xix)  Lubrication of Guide Rails & Guide Shoes. 
   xx)  All Landing Gates. 
   xxi)  Adjustment of all Landing Gate Locks. 
   xxii)  Adjustment of Car Gate Switch and all types of Safety 

Circuits. 
   xxiii)  All Safety Checks. 

  6.42.7  The contractor shall ensure availability of their authorized 
representative at Haldia to receive emergency calls and take 
remedial actions. In case of any breakdown, the Contractor will attend 
the same within 5 hours (in case breakdown call is logged within 14:00 
hrs of any working day) of call logging by the HDC personnel. In case 
the breakdown call is logged after 14:00 hrs, the same shall have to be 
attended within 12:00 hrs of the next working day. 

  6.42.8  Penalty: 
   During the CMC period of 5 years, after expiry of 24 months’ 

Guarantee Period, a penalty @ ₹ 50.00 for every extra idle hour will be 
applicable, for any extra period of idle hour beyond the aforesaid 
allowable period. In case breakdown period of Lift continues for 
more than 48 hours, the service charges on pro-rata basis per day 
shall be deducted from the monthly bill, along with the aforesaid 
penalty @ ₹ 50.00 for every extra idle hour. However, total penalty 
amount in a month will not exceed 10 % of the monthly payable 
amount for the said month. 
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The amount of penalty shall be recovered from the bills or Security 
Deposit / Performance Guarantee or any other sum due to the 
Contractor. 

   If any penalty is imposed on the Contractor, for a consecutive 
period of 5 months during the CMC period, the same shall be 
construed as default of the Contractor in performing the obligations 
under the contract. 

  6.42.9  All required consumables, including lubricants, would be provided by 
the Contractor without any additional cost. In case replacement / 
renewal of parts / components [ other than the parts / components 
mentioned under exclusions (Clause No. 6.40.11)] is required, due to 
occurrence of defects or to maintain an adequate factor of safety, the 
same will be replaced / renewed by the Contractor without any 
additional cost.  Only genuine parts, as used in the manufacturing 
and installation of the original equipment shall be provided. A 
tentative list, but not exhaustive, of such items is given below: 

   i)  Traction media. 

   ii)  Travelling Cable. 

   iii)  Conductor Cable, Hoist Way & Machine Room Lift wiring. 

   iv)  CPU Card. 

   v)  Automatic Rescue Device (ARD) 

   vi)  Emergency Rescue Device (ERD) 

   vii)  A C Drive. 

   viii)  All types of Landing & Car Door Panel. 
   ix)  Control Relays. 
   x)  Gate Lock moving contact. 
   xi)  Gate Lock Arm. 
   xii)  Car Operating Panel (C. O. P.)Switch. 
   xiii)  Landing Operating Panel (L. O. P.) Switch. 
   xiv)  Position Indicators. 
   xv)  Electromagnetic Coil. 
   xvi)  Main Guide Shoe Liner. 
   xvii)  Counterweight (CWT) Guide Shoe Liner. 
   xviii)  Read Switch. 
   xix)  Limit Switch. 
   xx)  Car Gate Contact. 
   xxi)  Door Bearings. 
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   xxii)  Distance Pieces. 
   xxiii)  Buzzers 
   xxiv)  Brake Shoes 
   xxv)  Safety Switch Contact. 
   xxvi)  Governor Switch. 
   xxvii)  Governor Roller. 
   xxviii)  Door Shoe. 
   xxix)  Push Cards. 
   xxx)  Indicators. 
   xxxi)  Thrust Bearing of Machine. 
   xxxii)  Announcing System. 
   xxxiii)  Terminals. 
   xxxiv)  SPP Card. 
   xxxv)  Rectifier Card. 
   xxxvi)  Step-down Transformer. 
   xxxvii)  All Contactor in Controller. 
   xxxviii)  Filter 
   xxxix)  Machine Unit. 
   xl)  All types of sheave. 
   xli)  Door Operator for auto door. 
   xlii)  All types of Cabin Light. 
   xliii)  Cabin Fan. 

  6.42.10 Exclusions: 

   Following parts / components of Lift are not included in 
Comprehensive Maintenance Contract:  

    Car enclosure, door-panels, hung-ceilings, car gates, light 
diffusers, light bulbs, fluorescent tubes, handrails, starters, 
chokes, mirrors, floor coverings, carpets, other architectural 
features, hoist way enclosure, hoist way gates, door frames, 
doors, sills, batteries, security system, external wiring to Lift , 
hoist way & machine room. 

   However, replacement / repair of aforesaid items would be done by 
the Contractor on additional cost. The methodology of arriving the 
payable amount [would be charged by the Contractor to HDC, 
SMP, Kolkata] against replacement / repair of aforesaid parts / 
components, would be as follows: - 
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    Basic Cost [manufacturing cost at factory / procurement cost 
(for bought out items) of the Manufacturer] + 6% of basic cost 
towards handling charges + 15 % of Basic Cost towards 
installation charges + applicable GST. 

   For replacement of the items under exclusions [as detailed above], a 
joint assessment will be carried out by representatives of the 
Contractor & Haldia Dock Complex and cost involvement along 
with break-up of prices for each assessed item [as per the 
methodology mentioned above] will have to be submitted by the 
Contractor, based on which, separate orders would be placed on 
them, by HDC, SMP, Kolkata. 

 6.43. List of Approved Manufacturers /Makes /Brands: 
 

   Sl. 
No. Items Name of the Manufactures / 

Brand 
 

   i)  MCB, RCCB, MCB Type 
Isolator, MCCB, 
Contactor, Time Switch, 
Switch – Disconnector – 
Fuse Unit 

L&T / LEGRAND / SIEMENS / 
SCHNEIDER / ABB  

 
 

 

   ii)  MCCB / MCB Enclosure 
or Distribution Board  

L&T / LEGRAND / SIEMENS / 
SCHNEIDER / ABB/HENSEL 

 

   iii)  PVC insulated (1.1 kV 
grade) single / multi-core 
copper flexible conductor. 

FINOLEX / HAVELLS / RPG / 
UNIFLEX / MESCAB / RR 

KABLES / POLYCAB  

 

   iv)  Indoor Light Fittings and 
Lamps 
(Excluding decorative 
Bracket Light) 

PHILIPS / WIPRO / BAJAJ / 
CROMPTON / LIGHTING 

TECHNOLOGY (LT) 

 

   v)  Piano Type / MODULAR 
type Switch, Socket, 

Ceiling Rose, Electronic 
Type Fan Regulator,  etc. 

ANCHOR / LEGRAND/ / 
PHILIPS/ PANASONIC/ ABB 

 

   vi)  Ceiling Fan, Exhaust Fan, 
Wall Fan, Pedestal Fan, 

etc. 
 

CROMPTON / ORIENT / 
HAVELLS / ALMONARD 

 

   vii)  LT Cable (1.1 kV grade) 
PVC / XLPE . 

HAVELLS / FINOLEX / 
GLOSTER / UNISTAR / RPG / 

APAR INDUSTRIES (UNIFLEX) / 
POLYCAB / KEI / RR Kable 

 

   viii)  Cable Jointing Kit BIRLA 3M / RAYCHEM / 
DENSON 
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   Sl. 
No. Items Name of the Manufactures / 

Brand 
 

   ix)  Cable Lug & Cable Gland DOWELLS / JHONSON / 
RAYCHEM 

 

   x)  Digital Voltmeter, Digital 
Ammeter, Digital 
Multifunction Meter, 
Energy Meter [ac Static 
Watthour Meter and Bi- 
directional ac Static 
Watthour Meter. 

CONZERV(ENERCON) / 
SECURE / L&T /AE / MECO / 

YOKINS / NIPPEN 

 

   xi)  Outdoor Type PVC Box HENSEL / SINTEX/ ABB  

   xii)  Battery Bank EXIDE / AMARON / LUMINOUS 
/        SU-KAM 

 

   xiii)  Paints ASIAN / BERGER / NEROLAC / 
SHALIMAR / DULUX 

 

 
D. Testing & Commissioning 
 6.44. Necessary tests shall be carried out as per relevant IS standards to the 

satisfaction of the Engineer or his representative. The relevant test certificates 
& inspection reports shall be submitted to the General Manager (Engg.) or his 
representative before handing over of the Lift. 

E. Drawings & Manuals : 
 6.45.  The Contractor shall have to submit the General Arrangement (GA) 

Drawings for approval. The GA drawing must clearly indicate the location of 
important installations, important dimensions etc. and the execution shall be 
done strictly in accordance with the approved drawing. The construction 
drawings must be prepared prior to the commencement of work and it should 
be promptly supplied to Haldia Dock Complex’s representative for inspection 
of the work.  

 6.46.  On completion of the work, “As Built” drawings, including SLDs, duly 
incorporating all the changes made during the construction / execution, shall 
be supplied to Haldia Dock Complex. A CD / DVD, containing the “As 
Built” drawings and comprehensive list of the drawings, shall also be 
submitted by the Contractor. 

 6.47.  All the manuals shall be sufficiently informative so as to smoothly carry out 
Operation and Maintenance after the project is completed and accepted by 
Haldia Dock Complex. The Contractor shall submit Operational Manual, 
Maintenance Manual (including checklist for routine maintenance in line with 
Clause No. 6.40) and Spare Parts Manual to Haldia Dock Complex prior to 
handing over the installation to HDC, SMP, Kolkata.  
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 6.48.  The latest wiring diagram of the installed Lift shall be maintained in the 
machine room in a legible format and in a visible manner. 

F. Training: 
 6.49.  Training shall have to be imparted by the Contractor for smooth operation & 

minor fault detection / rectification of the system, along with safety aspect, to 
personnel / lift-operators of HDC or engaged by HDC. 
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SECTION VII    

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

 
 
 
 
 
 

 

General Conditions of Contract  
Forms and Agreements 

 
 
 
 
 
 
 
 
 

Sanctioned by the Trustees under Resolution No. 92 of the 6th Meeting held on 27th 

May, 1993 

 

Including Addendum Sanctioned by the Trustees Meeting held on July, 2014 
 

 

KOLKATA  PORT TRUST 
KOLKATA DOCK  SYSTEM  
HALDIA DOCK COMPLEX 

July 2014 
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GENERAL CONDITIONS OF CONTRACT 

 CLAUSE PAGES 

1)  AMENDMENT TO GENERAL CONDITIONS 
OF CONTRACT GC-1 – GC-2 

2)  DEFINITION GC-3 – GC-5 

3)  DUTIES & POWERS OF ENGINEER & 
ENGINEER’S REPRESENTATIVE GC-5 – GC-6 

4)  THE TENDER / OFFER AND ITS                      
PRE-REQUISITES GC-7 – GC-12 

5)  THE CONTRACT & GENERAL 
OBLIGATIONS OF CONTRACTOR GC-12 – GC-18 

6)  COMMENCEMENT, EXECUTION AND 
COMPLETION OF WORK GC-18 – GC-22 

7)  TERMS OF PAYMENT GC-23 – GC-25 

8)  VARIATION AND ITS VALUATION GC-25 – GC-27 

9)  DELAY/EXTENSION OF COMPLETION 
TIME/LIQUIDATED DAMAGE / 
TERMINATION OF CONTRACT 

GC-27 – GC-29 

10)  MAINTENANCE AND REFUND OF 
SECURITY DEPOSIT 

GC-30 

11)  INTERPRETATON OF CONTRACT 
DOCUMENTS, DISPUTES & 
ARBITRATION 

GC-31 – GC-33 

12)  FORMS GC-1, GC-2 , GC-3  

13)  FORM OF AGGREMENT  

14)  PROFORMA FOR B.G. FOR CONTRACT 
PERFORMANCE 
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GC-1 

AMENDMENT 
TO 

GENERAL CONDITIONS OF CONTRACT 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 

Table under sub-clause (a) 

 
PREVIOUS AS AMENDED 

Estimated 
Value of 

Work 
Amount of Earnest Money 

Estimated 
Value of 

Work 
Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 

Materials or 
Equipment only 

 For 
Works 

Contract 

For Contract of 
Supplying 

Materials or 
Equipment only 

Up to Rs. 
1,00,000/- 

5% of the 
estimated 
value  of 

work 

1% of the 
estimated value 
of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of 

work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000/- 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 

20,000/- and 
minimum of 
Rs. 5,000/-. 

½% of the 
estimated value 
of work subject 
to a maximum of 
Rs. 10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on 

first Rs. 10 
Crore + 1% 
on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

 

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 
210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 
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GC-2 

 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 

Class of 
Registration 

Amount 
Of Fixed 

Security 

Financial Limit Of 
Each Tender 

Class of 
Registration 

Amount 
Of Fixed 

Security 

Financial Limit Of  
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced 
up to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 
82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1.  DEFINITIONS 

 1.0.  In the contract, as here in after defined, the following words and 
expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 

 

 1.1.  “Employer” or “Board” or “Trustees” means of the Board of 
Trustees for the Port of Kolkata, a body corporate under Section 3 
of the Major Port Trusts Act, 1963, including their successors, 
representatives and assigns. 

Employer 

 1.2.  “Chairman” means the Chairman of the Board and includes the 
person appointed to act in his place under Sections 14 and 14A of 
the Major Port Trusts Act, 1963. 

Chairman 

 1.3.  “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman 

Contractor 

 1.4.  “Engineer” means the Board’s official who has invited the tender on 
its behalf and includes the Manager (Infrastructure & Civic 
Facilities) or other official as may be appointed from time to time 
by the Employer, with written notification to the Contractor, to act 
as Engineer for the purpose of the Contract, in place of the 
“Engineer” so designated. 

Engineer 

 1.5.  “Engineer’s Representative” means any subordinate or Assistant to 
the Engineer or any other official appointed from time to time by 
the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 
hereof. 

Engineer’s 
Representative 
 

 1.6.  “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess 
Works” and “Temporary Works”. 

Works 
 

 1.7.  “Temporary Works” means all temporary works of every kind 
required in or about the execution, completion or maintenance of 
the works and includes (without thereby limiting the foregoing 
definitions) all temporary erections, scaffolding,  ladders, timbering, 
soaking vats, site offices, cement and other godowns, platforms and 
bins for stacking building materials, gantries, temporary tracks and 
roads, temporary culverts and mixing platforms. 
 

Temporary 
works 
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GC-4 

 
 1.8.  “Extra Works” means those works required by the Engineer for 

completion of the Contract which were not specifically and 
separately included in the schedule of items of the works i.e. (Bill of 
Quantities) of the tender. “Excess Works” means the required 
quantities of work in excess of the provision made against any item 
of the bill of Quantities. 

Extra works 
and Excess 
works 
 

 1.9.  “Specifications” means the relevant and appropriate Bureau of 
Indian Standard’s specifications / International Standard’s 
Specifications (latest revisions) for materials and workmanship 
unless stated otherwise in the Tender. 

Specification 

 1.10. “Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in  
writing by the Engineer and such other drawings as may from time 
to time be furnished or approved in writing by the Engineer. 

Drawings 

 1.11. “Contract” means and includes the General and Special Conditions 
of Contract, Specifications, Drawings, priced Bill of Quantities, the 
Tender / Offer, the letter of acceptance of the Tender/Offer, the 
Contract Agreement, if separately entered into and the Schedule of 
Rates and Price, if any, adopted by the Trustees at their discretion. 

Contract 

 1.12. “Constructional Plant” means all appliances or things of whatsoever  
nature required or about the execution, completion or maintenance 
of the works or temporary works and includes (without thereby 
limiting the foregoing definition) all machinery and tools but does 
not include materials or other things intended to form or forming 
part of the permanent works. 

Construction 
al Plant 

 1.13. “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the  
purpose of the Contract. 

Site 

 1.14. “Contract Price” means the sum named in the letter of acceptance of 
the Tender/Offer of the Contractor, subject to such additions thereto 
and deductions therefrom as may be made by the Engineer under 
the provisions here in after contained. 

Contract 
Price 

 1.15. “Month” means English Calendar Month. Month 

 1.16. “Excepted Risks” are riot in so far as it is uninsurable, war, 
invasion, act of foreign enemies, hostilities) whether war be 
declared or not), Civil War, rebellion, revolution, insurrection or 
military or usurped power or use or occupation by the Trustees of 
any portion of the works in respect of which a certificate of 
completion has been issued (all of which are herein collectively 
referred to as the excepted risks). 

Excepted 
Risks 
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 1.17. Word importing the singular only, also includes the plural and vice-

versa where the context so requires. 
Singular/ Plural 

 1.18. The heading and marginal notes in these General Conditions of 
Contract shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 

Headings/ 
Marginal Notes. 

 1.19. Unless otherwise stipulated the work “Cost” shall be deemed to 
include overhead costs of the Contractor, whether on or off the site. 

Cost 

 2.0.  DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 

 

 2.1.  The Contractor shall execute, compete and maintain the works in 
terms of the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter 
whatsoever. 

Engineer’s 
Authority 

 2.2.  The Contractor shall take instructions from the Engineer and subject 
to limitation of Clause 2.5 hereof, from the Engineer’s 
Representative. 

Authority of 
Engineer’s 
Representative 

 2.3.  The Engineer shall have full power and authority : Engineer’s 
Power 

  (a) to supply to the contractor from time to time during the 
progress of the works such further drawings and instructions 
as shall be necessary for the purpose of proper and adequate 
execution and maintenance of the works and the contractor 
shall carry out and be bound by the same. 

  (b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time. 

  (c) to order for any variation, alteration and modification of the 
work and for extra works. 

  (d) to issue certificates as per contract. 

  (e) to settle the claims & disputes of the Contractor and Trustees, 
as the first referee 

  (f) to grant extension of completion time 

 2.4.  The Engineer’s Representative shall  Power of 
Engineer’s 
Representatie.   (i) watch and supervise the works. 

  (ii) test and examine any material to be used or workmanship 
employed in connection with the work. 
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  (iii) have power to disapprove any material  and  workmanship not 

in accordance with the contract and the contractor shall 
comply with his direction in this regard. 

 

  (iv) take measurements of work done by the contractor for the 
purpose of payment or otherwise. 

 

  (v) order demolition of defectively done work for its 
reconstruction all by the Contractor at his own expense 

 

  (vi) have powers to issue alteration order not implying 
modification of design and extension of completion time of 
the work and 

 

  (vii) have such other powers and authorities vested in the Engineer, 
which have been delegated to him  in writing  by the Engineer 
under intimation to the Contractor. 

 

 2.5.  Provided always that the Engineer’s Representative shall have no 
power : 

Limitation of 
Engineer’s 
Representative ’s 
Power 

  (a) to order any work involving delay or any extra payment by 
the Trustees, 

  (b) to make variation of or in the works; and 

  (c) to relieve the Contractor of any of his duties or obligations 
under the Contract 

 2.6.  Provided also as follows : Engineer’s 
Overriding  
Power   (a) Failure of Engineer’s Representative to disapprove any work 

or materials shall not prejudice the power of the Engineer 
thereafter to disapprove such work or materials and to order  
the pulling down, removal, breaking-up thereof and re- 
constructing at the contractor’s cost and the contractor shall 
have no claim to compensation for the loss if any sustained 
by him. 

  (b) If the contractor shall be dissatisfied by reason of any 
decision of the Engineer’s Representative, he shall be entitled 
to refer the matter to the Engineer who shall thereupon 
confirm, reverse or vary such decision. 

  (c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms 
of delegation of power and authority vested in the Engineer 
to his Representative in writing, shall bind the contractor and 
the Trustees as though it had been given by the Engineer, 
who may from time to time make such delegation. 
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 3.0.  THE TENDER/OFFER AND ITS PRE-REQUISITES  

 3.1.  The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the site, 
fully considered all factors, risks and contingencies, which will have 
direct and indirect impact on his expenses and profit from the work 
and shall be specifically deemed to have taken the following 
aspects into consideration: 

The tender 
must encompass 
all relevant 
aspects / issues. 

  (a) The form and nature of the site  and  its  surroundings 
including their sub-surface, hydrological, tidal and climatic 
conditions, the means of access to the site and all other local 
conditions, including the likely charges and costs for 
temporary way-leave, if any, required for the work. 

Site & Local 
condition. 

  (b) The drawings, specifications, the nature and extent of work 
to be executed and the quality, quantity and availability of 
the required materials and labour for the work and the need 
to execute the work to the entire satisfaction of the Engineer, 
and also by complying with the General and Special 
Conditions of Contract. 

Drawing / 
Specification / 
Nature & extent 
of work to be 
done. 

  (c) The accommodation required for the workmen and site 
office, mobilisation/demobilisation and storage of all plant, 
equipment and Construction materials. 

Accommodation 
for Contractor’s 
men / materials. 

  (d) The sources and means of procurement of water for 
drinking, washing and execution of work, and source and 
availability of electrical power, all at Contractor’s cost. 

Water for 
drinking etc. 
/Electrical 
power. 

  (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public 
bodies or any local or other authority by the Contractor, 
keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor’s failure in 
such compliance. 

Payment of 
Taxes/duties 
and observance 
of all statutes. 

  (f) Payment of all kinds of stamp-duty for executing the 
agreement or for any legal instrument including Bank 
Guarantees and Indemnity Bonds. 

Payment of 
Stamp Duty 
by the 
Contractor. 
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 3.2.  The Contractor’s tender shall be in ink on the Tender Forms 

supplied by the Trustees, unless stipulated otherwise in the Notice 
Inviting the Tender and shall be faultless in figures and free from 
erasing. Corrections, if any, shall only be made by scoring out and 
initialling of the revised figure. 

 

 3.3.  If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if 
entered into, shall be liable to be cancelled. 

Disclosure of 
Owner’s name. 

 3.4.  (a) Unless otherwise stipulated in the Notice Inviting Tender / 
Offer, every tender must be submitted with Earnest Money of 
the amount calculated as per the following scale. 

Earnest Money 
and Security 
Deposit. 

   Estimated 
Value of Work 

Amount of Earnest Money  

   For Works Contract For Contract of 
Supplying Materials 
or Equipment only 

 

   Up to  
Rs. 1,00,000.00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

 

   Over 
Rs. 1,00,000.00 

2% of the estimated 
value of work 
subject to a 
maximum of          
Rs. 20,000/- and 
minimum of      
Rs. 5,000/-. 

½% of the estimated 
value of work 
subject to a 
maximum of          
Rs. 10,000/- and 
minimum of           
Rs. 1,000/-. 

 

  (b) Earnest Money shall be deposited with the Trustees’ 
treasurer in cash or by Banker’s Cheque of any Kolkata 
Branch of a Nationalised Bank of India drawn in favour of 
Kolkata Port Trust or in the form of any “Account Payee” 
Draft of any Nationalised Bank of India drawn in favour of 
“Kolkata Port Trust” and payable at Kolkata/Haldia, as the 
case may be, and the receipt granted therefor be kept attached 
to the Tender/Offer in the Sealed Cover. 

Method of 
Paying E.M. 

  (c) Earnest Money of unaccepted tender shall be refunded 
without any interest through A/c. Payee Cheque drawn on a 
Nationalised Bank of Kolkata / Haldia. 

Refund of E.M. 
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  (d) The enlisted (registered ) Contractors of the Trustees who 

have deposited fixed Security with the Trustees’ FA & CAO 
/ Manager (Finance) according to his Class of Registration, 
shall be exempt from depositing the Earnest Money, as per 
the following scale : 

Exemption from 
E.M. Regd. 
Firms 

   Class of 
Registration 

Amount of 
Fixed Security 

Financial Limit of Each 
Tender 

 

    
A 

 
Rs. 25,000/- 

Any tender priced up  to 
Rs.5,00,000/- 

 

    
B 

 
Rs. 10,000/- 

Any tender priced up  to 
Rs.2,00,000/- 

 

    
C 

 
Rs. 5,000/- 

Any tender priced up  to 
Rs.1,00,000/- 

 

  (e) (i) Tender submitted without requisite Earnest Money 
may be liable to rejection 

Tender with- 
out EM liable to 
rejection. 

   (ii) If before expiry of the validity period of his 
Tender/Offer, the tenderer amends his quoted rates or 
tender/offer making them unacceptable to the Trustees 
and/or withdraws his tender/offer, the Earnest Money 
deposited shall be liable to forfeiture at the option of 
the Trustees. 

Forfeiture of 
E.M. before 
Acceptance of 
offer. 

  (f) The Earnest Money of accepted tender/offer shall be retained 
by the Trustees as part of the Security Deposit, for which a 
separate Treasury Receipt shall be issued to the Contractor 
after cancellation of the previous Receipt of Earnest Money. 

E.M. to be 
converted to 
part S.D. 

  (g) Balance security for works contract shall be recovered by 
deduction from all progressive Bill (including final Bill, if 
necessary) @ 10% of the gross value of work in each such 
bill, so that the total recovery   may not exceed the quantum 
computed as per the under noted percentages of the total 
value of work actually done up to the stage of completion. 

Mode of 
recovery of 
balance S.D. 
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   Value of Work % of Security 
Deposit for works 
contract. 

% of Security 
Deposit For 
contract of 
supplying 
materials & 
equipment only. 

Scale of S.D. 
recovery. 

   For works up to 
Rs.10,00,000/-. 

10% (Ten percent) 1% (One 
percent) 

 

   For works 
costing more 
than 
Rs.10,00,000/- 
and up to 
Rs.20,00,000/- 

10% on first  
Rs.10,00,000/- + 
7½% on the balance. 

1% on first 
Rs.10,00,000/- + 
½% on the 
balance. 

 

   For works 
costing more 
than 
Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- +  7 
½% on the next 
Rs.10,00,000/- + 5% 
on the balance. 

1% on first 
Rs.10,00,000/   + 
½% on the 
next 
Rs.10,00,000/-  + 
¼% on the 
balance. 

 

  (h) Balance Security for Contract of supplying materials and 
equipment computed in terms of the percentages given above, 
shall have to be deposited with the Trustees’ Treasurer in 
advance and within 30 days from the date of placement of 
supply order, either in cash or by A/c. Payee Draft of a 
Nationalised Bank of India drawn in favour of Kolkata Port 
Trust and payable at Kolkata/Haldia, as the case may be. 

S.D. for supply 
contracts to 
be deposited in 
advance. 

  (i) No interest shall be paid by the Trustees to the Tenderer / 
Contractor on the amount of Earnest Money / Security 
Deposit held by the Trustees, at any stage. 

No interest 
payable on E.M. 
/S.D 
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 3.5.  (i) The Security Deposit shall refunded to the Contractor in terms 
of Clause 9.3 hereinafter and subject to deduction, if any, 
under the provision of Sub-clause 3.5 (ii) herein below. Id, 
however, the Contract provides for any maintenance period. 
50% of the Security Deposit may be refunded against any of 
the treasury Receipt for that amount on expiry of half of the 
maintenance period and the balance deposit on the expiry of 
the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the 
Contractor has submitted his “No Claim” Certificate  in  Form 
G.C.3. 

Mode of refund 
of S.D. 

  (ii) The Security Deposit / Earnest Money may be liable to 
forfeiture at the option of the Trustees, if the Contractor fails 
to carry out the work or to perform/observe any of the 
conditions of the Contract. The Trustees shall also be at 
liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to 
become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 

 3.6.  If stipulated in the contract as a Special Condition, the contractor 
shall have to submit to the Engineer a performance Bond in the 
form of an irrevocable guarantee from Kolkata/Haldia Branch, as 
the case may be, of any  Nationalised Bank of India in the proforma 
annexed hereto and for the sum and period as mentioned in the letter 
of acceptance of the Tender/Offer, within 15 days from the date of 
such letter, failing which the Contract shall be liable to be 
terminated and the earnest money shall be liable to forfeiture; all at 
the discretion of the Engineer. The cost of obtaining this or any 
other Bank Guarantee and/or the revalidation thereof, wherever 
required, has to be borne by the Contractor and it shall be his sole 
responsibility to arrange for timely revalidation of such Bank 
Guarantee, failing which and for non-fulfilment of any contractual 
obligation by the Contractor, the Engineer and/or the Trustees shall 
be at liberty to raise claim against the Guarantee and/or enforce the 
same unilaterally. 

Bank 
Guarantee in 
lieu of Cash 
S.D. in certain 
cases 
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 3.7.  “Every  Tenderer/ Bidder shall submit, in respect of a tender value 
of more  than Rs 5 Crore, along with their tender comprising 
Special Conditions of Contract, General Conditions of Contract, 
BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The 
Proforma of the Integrity Pact Agreement shall as specified in the 
GCC. In case of tender value more than Rs 5 Crore, the Integrity 
Pact Agreement is an essential part and parcel of bid document to 
be submitted by each tenderer, without which the tender shall not 
be considered.” 

 

 4.0.  THE CONTRACT & GENERAL OBLIGATIONS OF 
CONTRACTOR 

 

 4.1.  (a) The contract documents shall be drawn-up in English 
language. 

English 
language to be 
used 

  (b) The contract shall be governed by all relevant Indian Acts. 
As applicable only within the jurisdiction of the High Court 
at Kolkata, India, including the following Acts : 

Applicability  of 
laws on the 
contract 

   1.  The Contract Act (India), 1872. 

   2.  The Major Port Trusts Act, 1963.  

   3.  The Workmen’s Compensation Act, 1923.  

   4.  The Minimum Wages Act, 1948.  

   5.  The Contract Labour (Regulation & Abolition) 
Act,1970. 

 

   6.  The Dock Workers’ Act, 1948.  

   7.  The Arbitration and Conciliation Act (1996) (in the case 
of a definite Arbitration Agreement only). 

 

 4.2.  After acceptance of his Tender/Offer and when called on to do so by 
the engineer or his representative, the contractor shall, at his own 
expense, enter into and execute a Contract Agreement to be 
prepared by him in the form annexed hereto. Until such Contract 
Agreement is executed, the other documents referred to in the 
definition of the term ‘Contract’ here-in-before, 

shall collectively be the Contract. 

Contractor to 
Execute 
Contract 
Agreement. 
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 4.3.  Several documents forming the contract are to be taken as mutually 

explanatory of one another. Should there by any discrepancy, 
ambiguity, omission or error in the various contract documents, the 
Engineer shall have the power to correct the same and his decision 
shall be final and binding on the parties to the Contract. 

Interpretation of 
contract 
documents – 
Engineers’ 
Power 

 4.4.  Two copies of the Drawings referred to in the general and special 
Conditions of Contract and in the Bill of Quantities, shall be 
furnished by the Engineer to the Contractors free of cost for his use 
on the work, but these shall remain the property of the Trustees and 
hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work, if not torn or mutilated 
on being regularly used at site. 

All Drawings 
are Trustees’ 
property. 

 4.5.  The Contractor shall prove and make at his own expense any 
working or progress drawings required by him or necessary for the 
proper execution of the works and shall, when required, furnish 
copies of the same free of cost to the Engineer for his information 
and/or approval, without meaning thereby the shifting of 
Contractor’s responsibility on the Engineer in any way whatsoever. 

Contractor to 
prepare working 
/ progress 
drawings 

 4.6.  The Contractor shall not directly or indirectly transfer, assign or 
sublet the Contract or any part thereof without the written 
permission of the  Engineer. Even if such permission be granted, the 
Contractor shall remain responsible (a) for the acts, defaults and 
neglect of any sub-contractor, his agents, servants or workmen as 
fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and 
entire responsibility of the contract and for active superintendence 
of the works by him despite being  sublet,  provided  always that the 
provision of labourers on a “piece rate” basis shall not be deemed to 
be sub-letting under this clause. 

Contractor 
cannot sub-let 
the work 

 4.7.  Unless otherwise specified, the Contractor shall be deemed to  have 
included in his Tender/Offer all his cost for supplying and providing 
all constructional plant, temporary work. Materials both for 
temporary and permanent works, labour including supervision 
thereof, transporting to  and from the site and in and about the work, 
including loading, unloading, fencing, watching, lighting, payment 
of fees, taxes and duties to the appropriate authorities and other 
things of every kind required for the construction, erection, 
completion and maintenance of the work. 

Contractors’ 
price is inclusive 
of all costs 
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 4.8.  The Contractor shall be solely responsible for the adequacy, 

stability and safety of all site operations and methods of 
construction, even if any prior approval thereto has been taken from 
the Engineer or his Representative. The Contractor shall not be 
responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but 
the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 

Contractor is 
responsible  for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer. 

 4.9.  Whenever required by the Engineer or his representative, the 
Contractor shall submit to him the details of his (a) programme for 
execution of the work, (b) proposed procedure and methods of 
work, (c) proposed deployment of plant, equipment, labour, 
materials and temporary works. The submission to and/or any 
approval by the Engineer or his Representative to any such 
programme or particulars shall not relieve the Contractor of any of 
his obligations under the contract. 

If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion 
of work within the stipulated time whenever asked to do so. 

Contractor to 
submit his 
programme of 
work 

 4.10. Necessary and adequate supervision shall be provided by the 
Contractor during execution of the works and as long thereafter as 
the Engineer or his representative shall consider necessary during 
the maintenance period. The Contractor or his competent and 
authorised agent or representative shall be constantly at site and 
instructions given to him by the Engineer or his representative in 
writing shall be binding upon the Contractor subject to limitation in 
Clause 2.5 hereof. The Contractor shall inform the Engineer or his 
representative in writing about such representative/agent of him at 
site. 

Contractor to 
supervise the 
works 

 4.11. The Contractor shall employ in execution of the Contract only 
qualified careful and experienced persons and the Engineer shall be 
at liberty to direct the Contractor to stop deployment of any of is 
staff, workmen or official at site and the Contractor shall within 48 
hours comply with such instruction without any demur whenever 
the Engineer shall feel that the deployment of the person concerned 
will not be conducive to the proper and timely completion of the 
work. 

Contractor to 
deploy qualified  
men and 
Engineer’s 
power to remove 
Contractor’s 
men 
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 4.12. The Contractor shall be responsible for the true and proper setting 

out of the works in relation to reference points/lines/levels given by 
the Engineer in writing. The checking of any setting-out or of any 
alignment or level by the Engineer or his Representative shall not in 
any way relieve the contractor of his responsibility for the 
correctness thereof and he shall fully provide protect and preserve 
all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 

Contractor is 
responsible for 
line, level, 
setting out etc. 

 4.13. From the commencement of the works till issue of the completion 
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor 
shall take full responsibility for the care thereof. Save for the 
excepted risks, any damage, loss or injury to the work or any part 
thereof shall be made good by the Contractor at his own cost as per 
instruction and to the satisfaction of the engineer, failing which the 
Engineer or his Representative may cause the same to be made good 
by any other agency and the expenses incurred and certified by the 
Engineer shall deem proper. This Clause will not apply to that part 
of the work, which might have been taken over by the Trustees on 
partial completion of the work and in such case the Contractor’s 
obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance 
period (Guarantee Period) as per the directions of the Engineer as 
also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance 
period. 

Contractor is 
responsible to 
protect the work 

 4.14. The Contractor shall at his own cost protect support and take all 
precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered 
with or affected or disturbed or endangered and shall indemnify and 
keep indemnified the Trustees against claim for injury, loss or  
damage caused by the Contractor in connection with the execution 
and maintenance of the work to the aforesaid properties, structures 
and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor 
shall not be reimbursed by the Trustees, unless otherwise stipulated 
in the Contract. 

Contractor is 
responsible for
 all 
damages to 
other structure / 
persons caused 
by him in 
executing the 
work. 
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 4.15. The Contractor shall immediately inform the Engineer’s 

Representatives if any fossil, coins, articles of value or antiquity and 
structures and other remains or things of geological or 
archaeological importance be discovered at site which shall remain 
the property of the Trustees and protect them from being damaged 
by his workmen and arrange for disposal of them at the Trustees’ 
expense as per the instruction of the Engineer’s Representative. 

Fossils, Treasure 
travois, etc. are 
Trustees’ 
property 

 4.16. The Contractor shall be deemed to have indemnified and shall 
indemnify the Trustees against all claims, demands, actions and 
proceedings and all costs arising therefrom on account of : 

Contractor to 
Indemnify  the 
Trustees against 
all claims for 
loss, damage, 
etc. 

  (a) Infringement of any patent right, design, trademark or name or 
other protected right in connection with the works or 
temporary work. 

 

  (b) Payment of all royalties, rent, toll charges, local taxes, other 
payments or compensation, if any, for getting all materials and 
equipment required for the work. 

 

  (c) Unauthorised obstruction or nuisance caused by the contractor 
in respect of Public or Private or Private road, railway tracks, 
footpaths, crane tracks, waterways, quays and other properties 
belonging to the Trustees or any other person. 

 

  (d) Damage/injury caused to any highway and bridge on account 
of the movement of Contractor’s plants and materials in 
connection with the work. 

 

  (e) Pollution of waterway and damage caused to river, lock, sea-
wall or other structure related to waterway, in transporting 
contractor’s plants and materials. 

 

  (f) The Contractor’s default in affording all reasonable facilities 
and accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other 
agencies employed by or with the permission and/or 
knowledge of the Trustees on or near the site of work. 

 

 4.17. Debris and materials, if obtained by demolishing any property, 
building or structure in terms of the Contract shall remain the 
property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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 4.18. The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following : 
Contractor’s 
quoted rates / 
price must be all 
inclusive 

  (a) Keeping the site free of unnecessary obstruction and removal 
from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

  (b) Cleaning and removal from site all the surplus materials of 
every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 

  (c) Precautionary measures to secure efficient protection of 
Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 

  (d) Making arrangements for deployment of  all  labourer and 
workers, local or otherwise including payment for their 
wages, transport, accommodation, medical and all other 
statutory benefits and entry permits, wherever necessary. 

 

  (e) Making arrangements in or around the site, as per the 
requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any  infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment of workmen 
of age less than 16 years. 

 

 4.19. Every direction or notice to be given to the Contractor shall be 
deemed to have been duly served on or received by the Contractor, 
if the same is posted or sent by hand to the address given in the 
tender or to the Contractor’s Site Office or to the Registered Office 
of the Contractor. The time mentioned in these conditions for doing 
any act after direction or notice shall be reckoned from the time of 
such posting or despatch. 

Notice to 
Contractor 
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 4.20. The Contractor and his Sub-contractor or their agents and men and 

any firm supplying plant, materials and equipment shall not publish 
or caused to be published any photographs or description of the 
works without the prior authority of the Engineer in writing. 

Contractor not 
to publish 
photograph or 
particulars of 
work 

 4.21. The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the 
Trustees’ own staff and to the men of other Public Body on or near 
the site of work and in default the Contractor shall be liable to the 
Trustees for any delay or expense incurred by reason of such 
default. 

Contractor to 
provide facilities 
to outsiders 

 4.22. The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

 4.23. All constructional plants, temporary works and materials when 
brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until the 
satisfactory completion of the work and shall only be removed from 
the site in part or in full with the written permission of the Engineer 
or his Representative. 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

 5.0.  COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

 5.1.  The Contractor shall commence the work within 7 days of the 
receipt of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with 
the work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on 
the part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 

 5.2.  The Contractor shall provide and maintain a suitable office at or 
near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 
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 5.3.  Unless specified otherwise in the contract or prior permission of the 

Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the 
Trustees’ system, except in so far as it becomes essential on account 
of tidal work or for safety of the work. If the progress of the work 
lags behind schedule or the work has been endangered by any act or 
neglect on the part of the contractor, then the Engineer or his 
Representative shall order and the contractor at his own expense 
shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass 
such an order shall not relieve the contractor from any of his 
obligations. The Engineer’s decision in this regard shall be final 
binding and conclusive. 

Contractor to 
observe 
Trustees’ 
working hours. 

 5.4.  Unless stipulated otherwise in the contract all materials required for 
the work shall be procured and supplied by the contractor with the 
approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to 
accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
representative 

 5.5.  Unless stipulated otherwise in the contract all materials, 
workmanship and method of measurement shall be in accordance 
with the relevant Codes (Latest Revision) of the Bureau of Indian 
Standards and the written instructions of the Engineer or his 
Representative. Where no specific reference is available in the 
contract, the material and workmanship shall be of the best of their 
respective kinds to the satisfaction of the Engineer. 

Materials & 
Works 

 5.6.  Samples shall be prepared and submitted for approval of the 
Engineer or his representative, whenever required to do so, all at the 
Contractor’s cost. 

Contractor to 
submit samples 
for approval 

 5.7.  Unless stipulated otherwise in the contract, the cost of any test 
required by the Engineer or his representative in respect of materials 
and workmanship deployed on the work, shall be borne by the 
Contractor. 

Contractor to 
arrange all 
testing at his 
own cost. 
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 5.8.  Regarding the supply of any materials by the Trustees to the 

contractor in accordance with the contract, the following conditions 
shall apply : 

 

  (a)  The Contractor shall, at his own expense, arrange for 
transporting the materials from the Trustees’ Stores, watching, 
storing and keeping them in his safe custody, furnishing of 
statement of consumption thereof in the manner required by 
the Engineer or his representative, return of surplus and empty 
container to the Trustees’ Stores as per the direction of the 
Engineer or his Representative. 

The Contractor 
shall account for 
and look after
 the 
Trustees’ 
materials 

  (b)  Being the custodian of the Trustees’ materials, the contractor 
shall remain solely responsible for any such materials issued 
to him and for any loss or damage thereof for any reason other 
than “Excepted Risks”, the Contractor shall compensate the 
Trustees’ in the manner decided by the Engineer and shall at 
no stage remove or cause to be removed any such material 
from the site without his permission in writing. 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 

  (c)  (c)The Trustees’ materials will generally be supplied in stages 
and in accordance with the rate of progress of work but except 
for grant of suitable extension of completion time of work as 
decided by the Engineer. The Contractor shall not be entitled 
to any other compensation, monetary or otherwise, for any 
delay in the supply of Trustees’ materials to him. The 
Contractor shall, however, communicate his requirement of 
such materials to the Engineer from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 

  (d)  Unless stipulated otherwise in the contract, the value of the 
Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the 
work and/or in the manner decided by the Engineer or his 
representative and at the rate/s stipulated in the contract. 
These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis  of 
escalation/variation, if in future the contractor is required to 
procure and provide any such material on the written order of 
the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

Recovery from 
Contractor for 
Trustees’ 
materials under
 normal 
circumstances 
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  (e)  If the Engineer decides that due to the contractor’s negligence, 

any of the Trustees’ materials issued to the contractor  has 
been – (i) lost or damaged, (ii) consumed in excess of 
requirement and (iii) wasted by the contractor in excess of 
normal wastage, then the value thereof shall be recovered  
from the contractor’s bills or from any of his other dues, after 
adding 19 ¼% extra over the higher one of the followings - 

Recovery from 
Contractor for 
Trustees’ 
materials under
 other 
circumstances. 

   (1)  The issue rate of the materials at the Trustees’ Stores 
and 

 

   (2)  The market price of the material on the date of issue as 
would be determined by the Engineer. 

 

 5.9.  The Engineer or his Representative shall have the power to insect 
any material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re- execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work 
in the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him 
a written prior notice of 7 days. 

Contractor to 
replace aterials / 
work not 
acceptable to the 
Engineer or his 
Representative 

 5.10. No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and 
whenever required by him, the contractor shall uncover any part or 
parts of the work or make openings in or through the same as may 
be directed by the Engineer or his representative from time to time 
and shall reinstate or make good those part of works thus affected to 
the satisfaction of the Engineer, all at the cost of the contractor. 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of 
the Engineer or his Representative. 

Contractor to 
seek approval of 
Engineer or his 
Representative  
before covering 
up any portion 
of work 
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 5.11. On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by 
the Trustees, unless such suspension is – 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative. 

  (a)  otherwise provided for in the contract, or  

  (b)  necessary by reason of some default on the part of the 
contractor, or 

 

  (c)  necessary by reason of climatic conditions on the site, or  

  (d)  necessary for proper execution of the works or for the safety 
of the works or any part thereof 

 

  The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as 
shall, in the opinion of the Engineer be fair and reasonable, and the 
same shall be final and binding on the Contractor. 

 

  5.11.1.  If at any time before or after commencement of the work 
the Trustees do not require the whole of the work tendered 
for the Engineer shall notify the same to the contractor in 
writing and the contractor shall stop further works in 
compliance of the same. The Contractor shall not be 
entitled to any claim for compensation for underived profit 
or for such premature stoppage of work or on account of 
curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original 
specifications, drawings, designs and instructions. 

 

 5.12. When the whole of the work has been completed to the satisfaction 
of the Engineer and has passed any final test prescribed in the 
contract, the contractor shall, within 21 days of submission of his 
application to the Engineer, be entitled to receive from him a 
certificate for completion of work in Form G.C.1, annexed hereto. If 
any part of the total work having been completed to the satisfaction 
of the Engineer, be taken over and/or used by the Trustees, the 
Contractor shall on application be entitled to partial completion 
certificate in the Form G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance 
period of the contract,  if any, shall commence from the date 
mentioned in such certificate so far as the completed portion of the 
work is concerned. 

Completion 
Certificate 
G.C.1. 
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 6.0.  TERMS OF PAYMENT :  

 6.1.  No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given 
by the Engineer. 

On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the 
context of Contractor’s unfulfilled contract condition, if any. 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

 6.2.  All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as 
the case may be, except as otherwise provided in the contract and 
when the Engineer decides any other rate for change in the scope of 
work or omission, if any, on the part of the Contractor. 

Payment on the 
basis of 
measurements at 
agreed rates. 

 6.3.  For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of the 
Engineer or his Representative at intervals deemed suitable and 
justified by him. Provided always that subject to execution of  work 
of substantial value in the context of the contract price, the interval 
of such on account payments shall be decided by the Engineer or his 
Representative, which shall ordinarily not be less than 1 month in 
between two payments for on account bill and / or advance. 

Limitation for 
on account 
payment 

 6.4.  Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by him 
and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have  been 
entered in the Measurement Book, the Contractor or his Agent shall 
sign the Measurement Book at the wend of such Measurements over 
the Contractor’s Rubber Stamp as a token of acceptance of all such 
measurements, recorded above and prior to such signature. If the 
Contractor or his Agent fails to participate even after 3 days written 
notice from the Engineer’s Representative, the measurement shall 
be taken ex-parte by the Engineer’s Representative and those shall 
be accepted by the Contractor. 

Recording of 
measurements 
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 6.5.  Based on the quantum of work and the value  thereof  computed in 

the Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the Engineer and submit the same to the 
Engineer’s Representative in quadruplicate, duly signed by him or 
his accredited  Agent  over his Rubber Stamp. The Engineer or his 
Representative may in his absolute discretion, allow advance 
payment against such bill to the extent of an amount not exceeding 
75% of the “net payable” sum of the said bill, subject to adjustment  
thereof against the bill at the time of checking and auditing the bill 
at the Trustees’ end. The measurement Book will not be handed 
over to the Contractor; but he will obtain the abstracts of quantities, 
amounts and recoveries to type out the bill. 

Contractor to 
prepareand 
submit his bills 

 6.6.  At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that – 

Advance 
payment against 
Non-perishable 
materials 

  (i) the materials shall, in the opinion of the Engineer or his 
Representative be of imperishable nature, 

  (ii) the value of such materials shall be assessed by the engineer 
or his Representative at their own discretion, 

 

  (iii) a formal agreement has been drawn up with the  contractor, 
under which the Trustees secure a lien on the contractor’s 
materials, 

 

  (iv) the materials are safe-guarded by the contractor against losses, 
shortage and misuse due to the contractor postponing the 
execution of the work or otherwise, 

 

  (v) in the event of storage of such materials within the  Trustees’ 
protected areas in the Docks, the contractor shall submit an 
Indemnity Bond in the proforma and manner acceptable to 
Trustees’ whereby the contractor shall indemnify the Trustees 
against all financial loss/damage, on account of loss/damage 
to such materials for whatever reasons, 

 

  (vi) in the event of storage of such materials outside the Trustees’ 
protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee  favouring the Trustees and for 
the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of  
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   a Kolkata/Haldia Branch of any Nationalised Bank or a 

Schedule Commercial Bank, as the case may be, acceptable to 
the Trustees and shall remain valid till the anticipated period 
of consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of  
the Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

  (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the  advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 6.7.  No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining 
repayment from the Contractor, in case the Engineer or his 
representative should over-certify for payment or the Trustees 
should over-pay the Contractor on any account. 

Recovery for 
wrong and over 
payment 

 6.8.  No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money  or balance or 
Bank Guarantee, which may be due to the Contractor from the 
Trustees, owing to dispute or otherwise  or for any delay on the part 
of the Trustees in making interim or final payment or otherwise. 

Interest not 
admissible to 
Contractor 

 7.0.  VARIATION AND ITS VALUATION :  

 7.1.  The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works  to be executed 
by the contractor in fulfilment of his obligation under the contract. 

Quantities in 
Bill of 
Quantities of 
Tender. 

 7.2.  The Engineer shall have the power to order the Contractor in 
writing to make any variation of the quantity, quality or form of the 
works or any part thereof that may, in his opinion, be necessary and 
the Contractor upon receipt of such an order shall act as follows : 

Engineer’s 
power to vary 
the works 

  (a)  Increase or decrease the quantity of any work included in the 
contract. 

 

  (b)  Omit any work included in the contract  
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  (c)  Change the Character or quality or kind of any work included 

in the contract. 
 

  (d)  Change the levels, lines, position and dimensions of any part 
of the work, and 

 

  (e)  Execute extra and additional work of any kind necessary for 
completion of the works 

 

 7.3.  No such variation shall in any way vitiate or invalidate the contract 
or be treated ass revocation of the contract, but the value (if any) of 
all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
varied accordingly. 

Variation by 
engineer do not 
vitiate the 
contract 

 7.4.  Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 
15% where such increase or decrease is not the result of any  
variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the 
Engineer shall be complied with by the Contractor and the  
Engineer'’ subsequent written confirmation of such verbal order  
shall be deemed to be an order in writing within the meaning of this 
clause. 

Where written 
order for 
variation is not 
needed 

 7.5.  (a)  The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the 
written orders of the Engineer. 

Payment for 
extra or 
additional, or 
omitted work or 
substituted 
work, 
Engineer’s 
powers 

  (b)  The Engineer shall solely determine the amount (if any) to be 
added to or deducted from the sum named in the tender in 
respect of any extra work done or work omitted by his order. 

  (c)  All extra, additional or substituted work done or work omitted 
by order of the Engineer shall be valued on the basis of the 
rates ad prices set out in the contract, if in the opinion of the 
Engineer, the same shall be applicable. If the contract does not 
contain any rates or prices directly applicable to the extra, 
additional or substituted work, then the Engineer may decide 
the suitable rates on the basis of Schedule of Rates (including 
surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted 
contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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  (d)  If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to 
any part thereof shall be such that, in the opinion of the 
Engineer, the rate of prices contained in the contract for any 
item of the works or the rate as evaluated under sub-clauses 
(b) and (c) of this clause, is by reason of such omission or 
addition rendered unreasonable or in-applicable, the Engineer 
shall fix such other rate or price as he deems proper and the 
Engineer’s decision shall be final, binding and conclusive. 

 

 8.0.  DELAY / EXTENSION OF COMPLETION TIME / 
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT 

 

 8.1.  Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as  per 
contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotion or other special 
circumstances of any kind beyond the control of the Contractor, 
cause delay in completing the work, the contractor shall apply to the 
Engineer in writing for suitable extension of completion time within 
7 days from the date of occurrence of the reason and the Engineer 
shall thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and 
allow in writing the extension period as he would deem proper for 
completion of the work with or without the imposition of 
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and 
his decision shall be final and binding on the Contractor. If an 
extension of completion time is granted by the Engineer without 
imposition of liquidated  damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work 
be not completed within the extended time, unless stated otherwise 
in the decision communicated by the Engineer, as aforesaid. 

Extension of 
completion time 

 8.2.  (a)  If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated by 
the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as 
a penalty, ½% (half percent) of the total value of work 
(contract piece) as mentioned in the letter of acceptance of the 
tender/offer, for every week or part thereof the work remains 
unfinished. Provided always that the amount of such 
compensation shall not exceed 10 % of the said value of work. 
The amount of Liquidated damages shall be determined by the 
Engineer, which shall be final and binding. 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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  (b)  Without prejudice to any of their legal rights, the Trustees  

shall have the power to recover the said amount of  
compensation/damage in Sub-clause (a) of this clause, from 
any money due or likely to become due to the Contractor. The 
payment or deduction of such compensation/damage shall not 
relieve the Contractor from his obligation to complete the 
work or from any of his other obligations/liabilities under the 
contract and in case of the Contractor’s failure and at the 
absolute discretion of the Engineer, the work may be ordered 
to be completed by some other agency at the risk and expense 
of the Contractor, after a minimum three days notice in 
writing has been given to the Contractor by the Engineer  or 
his Representative. 

 

 8.3.  Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from 
after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be 
final and conclusive : 

Defaultof the 
Contractors 
remedies & 
powers / 
Termination of 
Contract. 

  (i) The Contractor has abandoned the contract. 

  (ii) In the opinion of the Engineer, either the progress of work is 
not satisfactory or the work is not likely to be completed 
within the agreed period on account of Contractor’s lapses. 

  (iii) The Contractor has failed to commence the works or has 
without any lawful excuse under these conditions has kept the 
work suspended for at least 15 days despite receiving the 
Engineer'’ or his Representative'’ written notice to proceed 
with the work. 

  (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after 
receiving from the Engineer or his representative the written 
notice stating that the said materials or work were condemned 
and rejected by him under these conditions. 

  (v) The Contractor is not executing the works in accordance with 
the contract or is persistently or flagrantly neglecting to carry 
out his obligations under the contract. 

 
 
 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 90 - 

 
 

 
GC-29 

 
  (vi) Any bribe, commission, gift or advantage is given, promised 

or offered by or on behalf of the contractor t any officer, 
servant or representative of the Trustees or to any person on 
his or their behalf in relation to the obtaining or to the 
execution of the contract. 

 

  (vii) The Contractor is adjusted insolvent or enters into 
composition with his creditors or being a company goes into 
liquidation either compulsory or voluntary. 

  8.3.1.  Upon receipt of the letter of termination of work, which 
may be issued by the Engineer on behalf of the Trustees, 
the Contractor shall hand over all the Trustees’ tools, plant 
and materials issued to him at the place to be ascertained 
from the Engineer, within 7 days of receipt of such letter. 

  8.3.2.  In all such cases of Termination of work, the Trustees shall 
have the power to complete the work through any other 
agency at the Contractor’s risk and expense and the 
Contractor shall be debited any sum or sums that may be 
expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly 
completed the work of the work in accordance with  the 
contract. 

  8.3.3.  Upon termination of contract, the Contractor shall be 
entitled to receipt payment of only 90% of the value of 
work actually done or materials actually supplied by him 
and subject to recoveries as per contract, provided the work 
done and materials conform to specifications at the time of 
taking over by the Trustees. The payment for work shall be 
based on measurements of actual work done and priced at 
approved contract rates or other rates, as decided by the 
Engineer. The payment for materials supplied shall be at 
the rates as decided by the Engineer, which shall I in no 
case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all 
such case shall be final, binding and conclusive. 

  8.3.4.  The Trustees shall have the power to retain all moneys due 
to the Contractor until the work is completed by other 
agency and the Contractor’s liabilities to the Trustees are 
known in all respect. 
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 9.0.  MAINTENANCE AND REFUND OF SECURITY DEPOSIT  

 9.1.  On completion of execution of the work the Contractor shall 
maintain the same for a period, as may be specified in the form of a 
Special Condition of the Contract, from the date mentioned in the 
Initial Completion Certificate in Form G.C.1. Any defect/fault, 
which may appear in the work during aforesaid maintenance period, 
arising, in the sole opinion of the Engineer or his representative, 
from materials or workmanship not in accordance with the contract 
or the instruction of the Engineer or his representative, shall, upon 
the written notice of the Engineer or his representative, be amended 
and made good by the Contractor at his own cost within seven days 
of the date of such notice, to the satisfaction of the Engineer or his 
representative, failing which the Engineer or his representative shall 
have the defects amended and made good through other agency at 
the Contractor’s risk and cost and all expenses, consequent thereon 
or incidental thereto, shall be recoverable from the Contractor in 
any manner deemed suitable by the Engineer. 

Contractor’s 
obligation for 
maintenance of 
work. 

 9.2.  The Contractor shall not be considered completed and the work 
shall not be treated as finally accepted by the Trustees, until a Final 
Completion Certificate in Form G.C.2 annexed hereto shall have 
been signed and issued by the Engineer to the contractor after all 
obligations under the Contract including that in the maintenance 
period, if any, have been fulfilled by the Contractor. Previous entry 
on the works or taking possession, working o using thereof by the 
Trustees shall not relieve the Contractor of his obligations under the 
contract for full and final completion of the work. 

Certificate of 
final completion 

 9.3.  On completion of the contract in the manner aforesaid, the 
Contractor may apply for the refund of his Security Deposit by 
submitting o the Engineer (I) The Treasury Receipts granted for the 
amount of Security held by the Trustees, and (ii) his “No further 
claim” Certificate in  Form G.C.3 annexed hereto (in original), 
where upon the Engineer shall issue Certificate in Form G.C.2 and 
within two months of the Engineer’s recommendation, the Trustees 
shall refund the balance due against the Security Deposit to the 
Contractor, after  making deduction therefrom in respect of any sum 
due to the Trustees from the Contractor. 

Refund  of 
Security Deposit 
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 10.0. INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 

AND ARBITRATION 
 

 10.1. In all disputes, matters, claims, demands or questions arising out of 
or connected with the interpretation of the Contract including the 
meaning of Specifications, drawings, designs and instructions or as 
to the quality of workmanship or as to the materials used in the 
work or the execution of the work whether during the progress of 
the works or after the completion and whether before or after the 
determination, abandonment or breach of the contract the decision 
of the Engineer shall be final and binding on all parties to the 
contract and shall forthwith be given effect to by the Contractor. 

Engineer’s 
decision 

 10.2. If the Contractor be dissatisfied with any such decision of the 
Engineer, he shall within 15 days after receiving notice of such 
decision require that the matter shall be referred to Chairman, who 
shall thereupon consider and give a decision. 

Chairman’s 
award. 

 10.3. If, however, the Contractor be still dissatisfied with the decision of 
the Chairman, he shall within 15 days after receiving notice of such 
decision require that within 60 days from his written notice, the 
Chairman shall refer the matter to an Arbitrator of the panel of 
Arbitrators to be maintained by the Trustees for the purpose and any 
such reference shall be deemed to be a submission to arbitration 
within the meaning of Indian Arbitration Act, 1940 or any statutory 
modification thereof. 

Arbitration. 

  10.3.1.  If the Arbitrator so appointed is unable or unwilling to act 
or resigns his appointment or vacates his office due to any 
reason whatsoever, another person from panel shall be 
appointed as Sole Arbitrator and 
he shall proceed from the stage at which his predecessor 
left it. 

 

  10.3.2.  The Arbitrator shall be deemed to have entered on 
reference on the date he issues notice to both the parties 
fixing the date of first  hearing. 

 

  10.3.3.  The time limit within which the Arbitrator shall submit 
his award shall normally be 4 months as provided in 
Indian Arbitration Act, 1940 or any amendment thereof. 
The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the  award, with the consent of 
the parties.. 
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  10.3.4.  The venue of the arbitration shall be either Kolkata or 

Haldia as may be fixed by the Arbitrator in his sole 
discretion. Upon every or any such reference the cost of 
any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom 
and in what manner the same shall be borne and paid. 

 

  10.3.5.  The Award of the Arbitrator shall be final and binding on 
all parties subject to the provisions of the Indian 
Arbitration Act 1940 or any amendment thereof. The 
Arbitrator shall give a separate award in respect of each 
item of disputes and respective claim referred to him by 
each party and give reason for the award. 

 

  10.3.6.  The Arbitrator shall consider the claims of all the parties 
to the contract – within only the parameters of scope and 
conditions of the contract in question. 

 

  10.3.7.  Save as otherwise provided in the contract the provisions 
of the Arbitration Act, 1940 and rules made thereunder, 
for the time being in force, shall apply to the arbitration 
proceedings under this Clause. 

 

 10.4. The Contractor shall not suspend or delay the work and proceed 
with the work with due diligence in accordance with Engineer’s 
decision. The Engineer also shall not withhold any payment, which, 
according to him, is due or payable to the Contractor, on the ground 
that certain disputes have cropped up and are likely to be referred to 
arbitration. 

 

 10.5. Provided always as follows:  

  (a)  Nothing of the provisions in paragraphs 10.3 to 10.3.7 
hereinabove would apply in the cases of contracts, where 
tendered amount appearing in the letter of acceptance of the 
tender / offer is less than Rs.40,00,000/-. 

 

  (b)  The Contractor shall have to raise disputes or differences of 
any kind whatsoever in relation to the execution of the work 
to the Engineer within 30 days from the date of occurrence of 
the cause of dispute and before the preparation of the final 
bill, giving detailed justifications, in the context of contract 
conditions. 
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  (c)  Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must be 
submitted to the Engineer, with detailed justification in the 
context of contract conditions, before the issuance of final 
completion certificate in Form G.C.-2 ibid. 
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him. 

 

  (d)  Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently. 

 

  (e)  The Chairman / Trustees shall have the right to alter the panel 
of Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making 
any reference to the Contractor. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 95 - 

 
 

 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF TENDER 
 

To 
.................................................................. 
 
................................................................... 
 
................................................................... 

 
 
I/We   
having examined the site of work, inspected the Drawings and read the  specifications,  
General & Special Conditions of Contract and Conditions of the Tender, hereby tender  and 
undertake to execute and complete all the works required to be performed in accordance with 
the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings 
prepared by or on behalf of the Trustees and at the rates & prices set  out  in  the  annexed  
Bill of Quantities within    
months / weeks from the date of order to commence the work and in the event of our tender 
being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in 
the form hereto annexed with such alterations or additions thereto which may be necessary to 
give effect  to the acceptance of the Tender and incorporating such Specification, Bill of 
Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree 
that until such Contract Agreement is executed the said Specification, Bill of Quantities, 
Conditions of Contract and the Tender, together with the acceptance thereof in writing by or 
on  behalf of the Trustees shall be the Contract.  

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED 
 
(Repeat in words) ..................................................................................................... 

................................................................................................................................... 
 
I / We require ________________   days / months preliminary time to arrange and procure 
the materials required by the work from the date of acceptance of tender before I We could 
commence the work. 
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I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
_______ _____________________________________________ of 
________________________ as Earnest Money. 
 
I / We agree that the period for which the tender shall remain open for acceptance shall not be 
less than four months. 
 
 
 
Dated :   (Signature of Bidder with Seal)  
    
 
 
WITNESS : 

  

Signature: 
 

Name  of the Bidder : 
(In Block Letters)                                                 

 

Name: 
(In Block Letters)                                                 

  

Address:        

 

Address:  

Occupation:    
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Syama Prasad Mookerjee Port, Kolkata 

FORM G.C.1 
 

Contractor :  

Address :  

   

Date of completion :  

   

Dear Sir(s),   
This is to certify that the following work viz :- 

Name of work :  

   

   

Estimate No. : E.E.O  Date  

  C.E.O.  Date  

Work Order No. :  

Allocation :  

Contract No. :  

which was carried out by you is in the opinion of the undersigned complete in every respect 
on the  day of  2000 in accordance with terms of the Contract and you are required to 
maintain the work as per Clause 62 of the General Conditions of Contract and under 
provisions of the Contract for a period of ______________ weeks / months / years. 

from the __________________ day of __________________ 20_____ 
from the __________________ day of __________________ 20_____ 

 Yours faithfully, 

Signature :   

(ENGINEER/ENGINEER’S REPRESENTATIVE)  

Name :   

Designation :   

OFFICE SEAL   
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Syama Prasad Mookerjee Port, Kolkata 

FORM G.C.2 

Certificate of Final Completion. 

The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 

This is to certify that the following work viz :- 

Name of work :  

   

   

Estimate No. : E.E.O  Date  

  C.E.O.  Date  

Work Order No. :  

Contract No. :  

Resolution & Meeting No.  :  

Allocation  :  

which was carried out by Shri / Messrs ____________________________is now complete in 
every respect in accordance with the terms of the Contract and that all obligations under the 
Contract have been fulfilled by the Contractor. 

 

 

  

Signature :    

(ENGINEER/ENGINEER’S REPRESENTATIVE)  

Name :   

Designation :   

OFFICE SEAL   
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Syama Prasad Mookerjee Port, Kolkata 

FORM G.C.3 

(‘NO CLAIM ‘ CERTIFICATE FROM CONTRACTOR) 
The Engineer 
Syama Prasad Mookerjee Port, Kolkata 
 Kolkata. 

(Atten :  ) 

Dear Sir, 
I / We do hereby declare that I / we have received full and final payment from the Syama 
Prasad Mookerjee Port, Kolkata for the execution of the following work viz:- 

Name of work :  

   

   

Work Order No. :  

Contract No. :  

Agreement No.   :  Date  

and I / we have no further claim against the Syama Prasad Mookerjee Port, Kolkata in respect 
of the above-mentioned job. 

 Yours faithfully, 

  

 
 (Signature of the Contractor) 

Dated     
  
  

Name of Contractor :   

Address  :   

(OFFICE SEAL OF THE CONTRACOR)  
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Syama Prasad Mookerjee Port, Kolkata 

PROFORMA OF FORM OF AGREEMENT 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA FORM OF 
AGREEMENT 

 
THIS  AGREEMENT   made   this ………………………..day  of………………….200 
between the Board of Trustees for the Port of Kolkata, a body corporate constituted by the 
Major Port Trusts Act, 1963 (thereinafter called “Trustees” which expression shall unless 
excluded by or repugnant  to  the context  be deemed to  include  their  successors  in  office)  
of  the one  part  and ……………………….…………………………………………………… 
(hereinafter called  “the Contractor”, which expression shall unless excluded by or repugnant 
to the context be deemed to include its heirs, executors, administrators, representatives and 
assignees or successors in office) of the other part. 

WHEREAS the Trustees are desirous that certain works should be executed / constructed, 
viz …………………………………………………………………….………………... a             
nd have accepted a Tender / Offer by the Contractor for the execution and maintenance of 
such work NOW THIS AGREEMENT WITNESSETH as follows : 

1.  In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in General Conditions of Contract hereinafter referred to. 

2.  The following documents shall be deemed to from and be read and construed as part of  
this Agreement, viz. 

 (a) The said Tender / Offer & the acceptance of the Tender / Offer. 
 (b) The General Conditions of Contract (GCC). 
 (c) The Special Conditions of Contract (SCC). 
 (d) The Conditions of Tender. 
 (e) The Technical Specification & Scope of Work. 
 (f) The Schedule of Rates. 
 (g) The Terms of Payment. 
 (h) All correspondence by which, the contract is added, amended,  varied  or modified 

in any way by mutual consent 
3.  In consideration of the payments to be made by the Trustees to the Contractor as 

hereinafter mentioned, the Contractor hereby covenant with the Trustees to execute and 
maintain the work in conformity in all respects with the provisions of the contract 
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4.  The Trustees hereby covenants to pay to the Contractor, in consideration of such 
execution and maintenance of the Work, the Contract Prices at the times and in the 
manner prescribed by the Contract. 
IN WITNESS whereof of the parties hereto have caused their respective Common Seals 
to be hereunto affixed (or have hereunto set their respective hands and seals) the day and  
year first above written. 

The Seal of ……………………………………………………………………………….…… 
………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name  :  

Address :  

  
Or  

SIGNED, SEALED AND DELIVERED 
by the said  
In the presence of : 

Name  :  

Address :  

The Common Seal of the Trustees was hereunto affixed in the presence of: 

Name  :  

Address :  
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security 
Deposit, to be issued by the Kolkata/Haldia, as the case may be, of any nationalized 
Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as decided by the 
Engineer / Legal Adviser of the Trustees. 

To 
The Board of Trustees 
for the Port of Kolkata 

 

BANK GUARANTEE NO…………………………………DATE…………… 
Name of issuing Bank…………………………………………………………. 

Name of Branch……………………………………………………………….. 
Address………………………………………………………………………… 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly 
constituted under the Major port Trust Act, 1963 (Act 38 of 1963), having agreed to exempt 
Shri / Messrs Registered Company, having its Registered Office at 
...................................................................... (hereinafter referred to as “The Contractor”) 
from cash payment of Security Deposit / Payment of Security Deposit through deduction 
from the Contractors’ bills under the terms and conditions of a contract made between the 
Trustees and the Contractor for (write the name of  the work as per Work Order) in terms of 
the Work Order No. ….……………………………………..……… dated ……………… 
(hereinafter referred to as “the  said  contract”), for the due fulfilment by the contractor of all 
the terms and conditions contained in the said contract,  on  submission  of  a  bank  
Guarantee  for  Rs ……………………… (Rupees …….………………………………… 
………………………………). We, …………………………. Branch, Kolkata 
……………… /   Haldia,   do   on   the advise of the contractor, hereby undertake to 
indemnify and keep indemnified the Trustees to the extent of the said sum of Rs 
……………………………… (Rupees 
......................................................................................................). We Branch, Kolkata 
…………… / Haldia, further agree that if a written  demand  is  made  by  the  Trustees  
through any of its officials for honoring the Bank Guarantee constituted by these presents, 
We,……………………Branch, Kolkata ………………….. / Haldia shall  have no right to 
decline to cash the same for any reason whatsoever and shall cash the same and pay the sum 
so demanded to the Trustees within a week from the date of such demand by an A/c. Payee. 
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Banker’s Cheque drawn in favour of “Kolkata Port Trust”, without any demur. Even if there 
be any dispute between the contractor and the Trustees, this would be no ground for us, 
……………………………. (Name of Bank), Branch, Kolkata / Haldia to decline  to  honour  
the Bank Guarantee in the manner aforesaid 

The very fact that We, ………………..………………………………………………………. 
Branch, Kolkata …………………………….  / Haldia, decline or fail or neglect to honour 
the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the 
Trustees to enforce the Bank Guarantee unconditionally without any reference, whatsoever, 
to the contractor. 

2. We,………..………………………………………………………………………..
Branch, Kolkata ……...……… Haldia, further agree that a mere demand by the Trustees 
at any time and in the manner aforesaid, is sufficient for us, ………….……………… 
Branch, Kolkata ……………….. / Haldia, to pay the amount covered by this Bank 
Guarantee in full and in the manner aforesaid and within the time aforesaid without 
reference to the contractor and no protest by the contractor, made either directly or 
indirectly   or    through   Court,   can   be    valid   ground   for   us, 
……………………….…………………………. Branch, Kolkata 
………………………….. / Haldia, to decline or fail or neglect to make payment to the 
Trustees in, the manner and within the time aforesaid. 

3. We, ……………………………………………… Branch, Kolkata / Haldia, 
further agree that the Bank Guaranteed herein contained shall remain in full force and 
effect, during the period that is taken for the due performance of the said contract by the 
contractor and that is shall continue to be enforceable till all the dues of the Trustees 
under and/or by virtue of the terms and conditions of the said contract have been fully 
paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that 
the terms and conditions of the said contract have been fully and properly observed / 
fulfilled by the contractor and accordingly, the Trustees have discharged the Bank 
Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 
………………………………………. day of ………………….. 19 ……and subject all 
so that the provision that the Trustees shall have no right to demand payment against this 
guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid 
validity period up to …………………………. Or any extension thereof made by us, 
Branch, Kolkata ………………………….. / Haldia, in  further  extending  the  said  
validity  period  of  this  Bank  Guarantee on Non-Judicial Stamp Paper of appropriate 
value, as required / determined by the Trustees,  only on a written request by the 
Trustees to the contractor for such extension of validity of this Bank Guarantee. 
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4. We, Branch, Kolkata ……………………………. / Haldia, further agree that, 
without our consent  and  without  affecting  in  any  manner our obligations hereunder, 
the Trustees shall have the fullest liberty to vary from time to time any   of the terms and 
conditions of the said contract or to extend the time for full performance of the said  
contract including fulfilling all obligations under the said contract by the contractor or to 
postpone for any time or from time to time any of the powers exercisable by the 
Trustees against the contractor and to forebear    or    enforce    any    of    terms    and    
conditions relating to the said contract and We, ………………………………..   Branch,   
Kolkata / Haldia, shall not be relieved from  our  liability by reason of any such 
variation or extension being granted to the contractor or for any fore- bearance, act or 
commission on the part of the Trustees or any indulgence by the Trustees to the 
contractor or by any such matter or thing of whatsoever nature, which under the law 
relating to sureties would, but for this, provision, have effect of so relieving us, Branch, 
Kolkata ………………………………………. / Haldia. 
5. We ………………………………………… Branch, Kolkata / Haldia, lastly 
undertake not to revoke this Bank Guarantee during its currency except with the 
previous consent of the Trustees in writing. 
 
 

Signature :   

Name  :   

Designation :   
    
(Duly constituted attorney for and on behalf of) 

Bank :   

Branch :   

Kolkata __________________________________ / Haldia. 
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INTEGRITY PACT 

Between 

Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata) hereinafter referred to as 
“The Principal / Employer” 

And 
______________________________ hereinafter referred to as “The Bidder/Contractor” 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s 
for ……………………. The Principal values full compliances with all relevant laws of 
the land, rules, regulations, economic use of resources and of fairness/transparency in its 
relations with its Bidder(s) and/or Contractor(s). In order to achieve these goals, an 
Independent External Monitor (IEM) appointed by the principal, will monitor the tender 
process and the execution of the contract for compliance with  the principles mentioned 
above. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free 
from any influence/prejudiced dealings prior to, during and subsequent to the currency 
of  the contract to  be entered into with a view to:- 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to 
obtain/dispose the desired said stores/ equipment at a competitive price in conformity with 
the defined specifications/ scope of work by avoiding the high cost and the distortionary 
impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ 
CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also abstain 
from bribing and other corrupt practices and the PRINCIPAL/EMPLOYER will commit to 
prevent corruption, in any form, by its officials by following transparent procedures 

Section 1 – Commitments of the Principal/ Employer 

(1)  The Principal commits itself to take measures necessary to prevent corruption and to 
observe the following principles: 

 (a) No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 
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 (b) The Principal will, during the tender process treat all Bidder(s) with equity and 

reason. The Principal will, in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential/ additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract 
execution. 

 (c) The Principal will exclude from the process all known prejudiced persons. 

(2)  If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, 
or if there be a substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and in addition can initiate disciplinary actions. 

  

Section-2 –Commitments of the Bidder(s) / Contractor(s) 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution. 

 (a) The Bidder(s) /Contractor(s) will not directly or through any other person or 
firm, offer, promise or give to any of the Principal’s employees involved in the 
tender process or the execution of the contract or to any third person any 
material or other benefit which he/she is not legally entitled to, in order to 
obtain in exchange any advantage of any kind whatsoever during the tender 
process or during the execution of the contract. 

 (b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary contract, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

 (c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for 
purposes of competition or personal gain, or pass on to others, any information 
or document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 
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 (d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and 

address of the Agents/representatives in India, if any. Similarly the 
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address 
of the foreign principles, if any.  Further details as mentioned in the “Guidelines 
on Indian Agents of Foreign Suppliers” shall be disclosed by the 
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the 
payments made to the Indian agent/representative have to be in Indian Rupees 
only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 
annexed and marked as Annex-A. 

 (e) The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the contract. 

(2)  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

  
Section-3-Disqualification from tender process and exclusion from future contracts 
 If the Bidder(s)/Contractor(s) before award or during execution has committed a 

transgression through a violation of Section 2 above, or in any other form such as to 
put his reliability or credibility in question, the Principal is entitled to disqualify the 
Bidder(s)/Contractor(s) from the tender process or take action as considered 
appropriate 

   
Section 4-Compensation for damages 
(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award 

according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit/Bid Security. 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled 
to demand and recover from the Contractor liquidated damages of the contract value or 
the amount equivalent to Performance Bank Guarantee. 

   
Section 5-Previous transgression 
(1)  The Bidder declares that no previous transgressions occurred in the last 3 years from 

the date of signing the Integrity pact with any other Company in any country 
conforming to the anticorruption approach or with any other Public Sector Undertaking 
/ Enterprise in India, Major Ports/ Govt. Departments of India that could justify his 
exclusion from the tender process. 
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(2)  If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as considered appropriate. 

   

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
(1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact, and to submit it to the Principal 
before contract signing. 

(2)  The Principal, will enter into agreements with identical conditions as this one with all 
Bidders, Contractors and Sub-contractors. 

(3)  The Principal will disqualify from the tender process all bidders who do not sign this 
Pact or violate its provisions. 

   

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub 
Contractor(s) 
 The actions stipulated in this Integrity pact are without prejudice to any other legal 

action that  may follow in accordance with provisions of the extant law in force relating 
to any  civil  or  criminal proceedings. 

  

Section 8 – Role of Independent External Monitor (IEM) : 
(a)  The task of the Monitors shall be to review independently and objectively, whether and  

to  what extent the parties comply with the obligations under this pact. 

(b)  The Monitors shall not be subject to instructions by the representatives of the parties 
and shall perform their functions neutrally and independently. 

(c)  Both the parties accept that the Monitors have the right to access all the documents 
relating to the contract. 

(d)  As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will 
so inform the authority designated by the Principal and the Chief Vigilance Officer of 
Kolkata Prot Trust. 

(e)  The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access 
without restriction to all contract documentation of the PRINCIPAL including that 
provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will also 
grant the Monitor, upon his request and demonstration of a valid interest, unrestricted 
and unconditional access to his contract documentation, if any. The same is applicable 
to sub-contractors. The Monitor shall be under contractual obligation to treat the 
information and documents of the Bidder/Contractor/ Sub- contractor(s) with 
confidentiality. 
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(f)  The Principal/ Employer will provide to the Monitor sufficient information about all 
meetings among the parties related to the contract provided such meetings could have 
an impact on the contractual relations between the Principal and the Contractor. The 
parties offer to the Monitor, the option to participate in such meetings. 

(g)  The Monitor will submit a written report to the designated Authority of Principal/ 
Employer/ Chief Vigilance Officer of Syama Prasad Mookerjee Port, Kolkata within 8 
to 10 weeks from the date of reference or intimation to him by the Principal/ Employer/ 
Bidder/  Contractor  and  should the occasion arise, submit proposals for correcting 
problematic situation. BIDDER/ CONTRACTOR can approach the Independent 
External Monitor (s) appointed for the purposes of this Pact. 

(h)  As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 
will so inform the Management of the Principal and request the Management to 
discontinue or to take corrective action, or to take other relevant action. The Monitor 
can in this regard submit non- binding recommendations. Beyond this, the Monitor has 
no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action. 

(i)  If the Monitor has reported to the Principal substantiated suspicion of an offence under 
the relevant IPC/PCA, and the Principal/ Employer has not, within reasonable time, 
taken visible action to proceed against such offence or reported to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India. 

(j)  The word ‘Monitor’ would include both singular and plural. 

  

Section 9 – Facilitation of Investigation : 

 In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine 
all the documents including the Books of Accounts of the BIDDER/CONTRACTORS 
and the BIDDER/CONTRACTOR shall provide necessary information and documents 
in English and shall extend  all  possible help for the purpose of such examination. 

  
Section 10 – Pact Duration : 
 The pact beings with when both parties have legally signed it and will extend upto 2 

years or the complete execution of the contract including warranty period whichever is 
later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 
months from the date of signing of the contract. 

If any claim is made/lodged during this time, the same shall be binding and continue to 
be valid despite the lapse of this pact as specified above, unless it is discharged / 
determined by Chairman, SMP Kolkata. 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 110 - 

 
 

Section 11 – Other Provisions : 
(1)  This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the Principal in Kolkata. 

(2)  Changes and supplements as well as termination notices need to be made in writing in 
English. 

(3)  If the Contractor is a partnership or a consortium, this agreement must be signed by all 
partners or consortium members. 

(4)  Should one or several provisions of this agreement turn out to be invalid, the reminder 
of this agreement remains valid. In this case, the parties will strive to come to an 
agreement to their original intentions. 

  

  

     

 (For & on behalf of the Principal)  (For & on behalf of Bidder/Contractor)  

 
(Office Seal)  (Office Seal) 

 

Place :    

Date :    

     

Witness 1 :  

(Name & Address)     

     

     
     

Witness 2 :  

(Name & Address)     
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 GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 1.1.  There shall be compulsory registration of Indian agents of Foreign suppliers for 
all Tenders. An agent who is not registered with SMP, Kolkatashall apply for 
registration in the prescribed Application-Form. 

 1.2.  Registered agents will file an authenticated Photostat copy (duly attested by a 
Notary Public)/Original certificate of the principal confirming the agency 
agreement and giving the status being enjoyed by the agent and the commission/ 
remuneration/salary/retainer ship being paid by the principal to the agent before 
the placement of order by SMP Kolkata. 

 1.3.  Wherever the Indian representatives have communicated on behalf of their 
principals and the foreign parties have stated that they are not paying any 
commission to the Indian agents, and the Indian representative is working on the 
basis of salary or as retainer, a written declaration to this effect should be 
submitted by the party (i.e. Principal) before finalizing the order. 

2.  DISCLOSURE OF PARTICULARS OF AGENTS / REPRESENTATIVES IN 
INDIA. IF ANY. 

 2.1.  Tenderers of Foreign nationality shall furnish the following details in their offer : 

  2.1.1. The name and address of the agents/representatives in India, if any and 
the extent of authorization and authority given to commit the Principals. 
In case the agent/representative be a foreign Company, it is to be 
conformed whether it is real substantial Company and details of the same 
shall be furnished 

  2.1.2. The amount of commission/ remuneration included in the quoted price(s) 
for such agents/ representatives in India 

  2.1.3. Confirmation of the Tenderer that the commission/remuneration if any, 
payable to his agents/ representatives in India, is to be paid by SMP, 
Kolkatain Indian Rupees only 

 2.2.  Tenderers of Indian Nationality shall furnish the following details in their offers : 

  2.2.1. The name and address of the foreign principals indicating their nationality 
as well as their status, i.e. whether manufacturer or agents of 
manufacturer holding the Letter of Authority of the Principal specifically 
authorizing the agent to make an offer in India in response to tender either 
directly or through the agents /representatives. 

 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 112 - 

 
 

  2.2.2. The amount of commission/remuneration included in the price(s) quoted 
by the Tenderer for himself. 

  2.2.3. Confirmation of the foreign principals of the Tenderer that the 
commission/remunerations, if any, reserved for the Tenderer in the quoted 
price(s), is to be paid by SMP, Kolkatain India in equivalent Indian 
Rupees 

 2.3.  In either case, in the event of contract materializing, the terms of payment will 
provide for payment of the commission/remuneration, if any payable to the 
agents/representatives in India in Indian Rupees on expiry of 90 days after the 
discharge of the obligations under the contract. 

 2.4.  Failure to furnish correct and detailed information as called for in paragraph-2.0 
above will render the concerned tender liable for rejection or in the event of a 
contract materializing, the same liable to termination by SMP Kolkata. Besides 
this there would be a penalty of banning business dealings with SMP, Kolkata or 
damage or payment of a named sum. 
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ADDENDUM 

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210 by the Board of 
Trustees for the Port of Kolkata in the 13th Meeting held on 26.02.2013. 
 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be 
applicable for works / service / O&M contract only and not for procurement contract 
for which existing system as mentioned in the GCC should be followed. 

ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of 
estimated cost of projects upto Rs.10 crore. EMD of project estimated above Rs.10 
crore will be Rs.20 lakh + 1% of estimated cost by which it exceeds Rs.10 crore. 

iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand 
Draft / Pay order. EMD beyond Rs.10 lakh may be accepted in the form of Bank 
Guarantee issued by an Indian Nationalized / Scheduled Bank. 

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of 
opening of bid or on finalization / acceptance of tender, whichever is earlier. 

 
____________________ 
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 SECTION - VIII    
 SPECIAL CONDITIONS OF CONTRACT (SCC) 
  

A.  GENERAL PROVISIONS 

1)  Preface 

2)  Correlation and Order of Precedence of Bidding Documents 

3)  Priority of Contract documents 

4)  Definitions  

5)  Contract documents 

6)  Interpretations 

7)  All Drawings are Trustees’ property 

8)  Language 

9)  Governing Law 

10)  Patent Rights 

11)  Stamp duty & other expenses 

12)  Indemnity 

13)  Employer’s lien 

14)  Additions and alterations 

B.  THE ENGINEER 

15)  Instructions of the Engineer or Engineer’s Representative 

16)  Replacement of the Engineer 

17)  Determinations 

C.  THE CONTRACTOR 

18)  Security Deposit / Performance Guarantee 

19)  Contractor’s personnel and Contractor’s representative 

20)  Assignment and sub-contracting 

21)  Access to site 

22)  Transportation of materials 

23)  Contractor’s equipment 

24)  Supply of Water and Electricity 
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25)  Use of ground and land / covered space for Contractor’s establishment 

26)  Existing services 

D.  STAFF AND LABOUR 

27)  Engagement of staff and labour 

28)  Labour Laws 

29)  Health and safety 

30)  Labour licence 

31)  Employees’ Provident Fund & Employees’ State Insurance 

E.  PLANT, MATERIALS AND WORKMANSHIP 

32)  Materials to be supplied by the Employer 

33)  Contractor’s arrangement for execution of the work 

34)  Inspection and testing 

35)  Removal of materials on completion 

36)  Workmanship and secrecy 

F.  COMPLETION OF WORK, HANDING OVER AND TAKING OVER, 
COMPREHENSIVE MAINTENANCE , ETC. 

37)  Completion Certificate 

38)  Completion period 

39)  Taking over of the Contract job by SMP, Kolkata 

40)  Defect Liability Period (DLP) 

41)  Defects after taking over 

42)  Comprehensive Maintenance Period  

43)  Extension of completion period 

44)  Liquidated Damage and Penalty during CMC period 

G.  CONTRAT PRICE , PAYMENT AND DEDUCTIONS 

45)  Contract Price 

46)  Terms of payment 

47)  Extra expenses incurred by the Employer 

48)  Recovery of deducted amount 

H.  SUSPENSION & TERMINATION 

49)  Notice to correct 

50)  Termination by Employer 
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51)  Valuation at date of termination 

52)  Payment after termination 

53)  Employer’s entitlement to termination for convenience 

54)  Corrupt or fraudulent practices 

55)  Cessation of work and removal of Contractor’s equipment 

I.  INSURANCE 

56)  General requirements for insurances 

J.  FORCE MAJEURE  

57)  Definition of Force Majeure  

58)  Notice of Force Majeure 

59)  Duty to minimise delay 

60)  Consequences of Force Majeure 

61)  Optional termination, payment and release 

K.  CLAIMS, DISPUTES AND ARBITRATION 

62)  Engineer’s decision 

63)  Amicable settlement 

64)  Arbitration 

65)  Failure to comply with Engineer’s decisions 

66)  Progress of work not to be interrupted 
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 SECTION - VIII    
 SPECIAL CONDITIONS OF CONTRACT (SCC) 
  

A. GENERAL PROVISIONS 
 8.1.  PREFACE: 

  These provisions though given in a separate section are part of the Bidding 
Documents, which must be read as a whole, the various sections being 
complementary to one another and are to be taken as mutually explanatory. These 
provisions shall be read in conjunction with the other parts of the Bidding 
Documents, viz. Notice Inviting E-Tenderers, Instructions to Bidders, General 
Conditions of Contract (GCC), Technical Specification & Scope of Work, Drawings, 
Price Schedule and other documents forming part of the Contract. In case of any 
discrepancy or ambiguity in the documents, the order of precedence of the documents 
as stated below will apply. In particular, these provisions will over ride those in the 
General Conditions of Contract (GCC) provided there is discrepancy between them. 

 8.2.  CORRELATION AND ORDER OF PRECEDENCE OF BIDDING 
DOCUMENTS: 

  If the stipulations in the various Bidding Documents be found to be at variance in any 
respect, one will override others (but only to the extent these are at variance) in the 
order of precedence as given in the list below, i.e. any particular item in the list will 
take precedence over all those placed lower down in the list.  

   i )  Special Conditions of Contract (SCC). 

   ii )  Drawings. 

   iii ) Technical Specification & Scope of Work. 

   iv ) Price Schedule / Bill of Quantities. 

   v )  Bidding Forms & Formats. 

   vi ) Instructions to Bidder. 

   vii ) General Conditions of Contract (GCC).  

 8.3.  PRIORITY OF CONTRACT DOCUMENTS: 

  The several documents forming the Contract are to be taken as mutually 
explanatory to one another, but in case of ambiguity or discrepancies, the same 
shall be explained and adjudicated by the ‘ Engineer of the Contract’ (EoC), who 
shall thereupon issue to the Contractor instructions thereon which will be final 
and binding on the Contractor. Unless otherwise provided in the Contract, if the 
stipulations in the various documents forming a part of the Contract are found to 
be in variation in any respect then, unless a different intention appears, the 
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provision(s) of one will override others (but only to the extent these are at variance) 
in order of precedence as given in the list below i.e. a particular item in the list 
will take precedence over all those placed lower down the list 

   i )  Letter of Acceptance (LOA) or Work Order or Order Letter [including 
Accepted Price Schedule].  

   ii )  Special Conditions of Contract (SCC). 

   iii ) Drawings. 

   iv ) Technical Specification & Scope of Work. 

   v )  Price Schedule / Bill of Quantities. 

   vi ) Bidding / Contract Forms & Formats. 

   vii ) Instructions to Bidder. 

   viii ) General Conditions of Contract (GCC).  

   ix ) Any other document(s) forming part of the Contract. 

 8.4.  DEFINITIONS: 

  In the conditions of contract (“these conditions”), which includes particular 
conditions, the following words and expressions shall have the meanings stated.  
Words indicating persons or parties include corporations and other legal entities, 
except where the context requires otherwise. 

  8.4.1.  The Contract: 

   a) “Contract” means and includes these Bidding Documents in entirety 
(including all Addenda and Corrigenda, if any), the specification, the 
drawings, the PRICE SCHEDULE, the bid / offer, the Letter Of 
Acceptance, the Contract Agreement (when Contract Agreement 
would be completed in all respect) and such further documents as 
may be expressly incorporated in the Letter Of Acceptance or 
Contract Agreement (when Contract Agreement would be completed 
in all respect). 

   b) “Contract Agreement” means the executed Contract Agreement 
referred to in ITB Clause No. 5.36 [Signing of Contract Agreement]. 

   c) “Contract documents” means the documents listed in the Contract 
Agreement, including any amendments thereto. 

   d) “Letter Of Acceptance (LOA)” or “Work Order” or “Order 
Letter” means the formal acceptance of the bid (and placement of 
order with the successful bidder), issued by or on behalf of the 
Employer, including any adjustments or variation to the bid agreed 
between the Employer and the successful bidder and includes its 
enclosure(s), annexure(s), etc., if any. 
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   e) “Specification” means the specification of the work included in the 
contract and any modification thereof or addition thereto or submitted 
by the Contractor and approved by the Engineer, in writing. 
“Specifications” also means the relevant & appropriate Bureau of 
Indian Standard’s specifications / International Standard’s 
Specifications (latest revisions) for materials and workmanship, 
unless stated otherwise in the Tender. 

   f) “Drawings” means all drawings, calculations and technical 
information, etc., provided by the Engineer to the Contractor under 
the contract and all drawings, calculations, samples, patterns, models, 
etc., including modification, if any, and other technical information & 
manuals of a like nature, submitted by the Contractor and approved 
by the Engineer. 

   g) “Tender” or “Bid” means the proposal (priced offer), along with all 
supporting documents, submitted by the bidder to the Employer for 
consideration. 

   h) “Price Schedule” means the priced schedule of items, forming part 
of the bid. 

   i) “Tenderer” or “Bidder” means the individual firm, who submits the 
bid, duly filled up and signed, along with all the required documents 
and payment instruments, in strict compliance of the conditions / 
requirements stipulated in these bidding documents. 

  8.4.2.  Parties and persons : 

   a) “Party” means the Employer or the Contractor, as the context 
requires. 

   b) “Employer” or “Board” or “Trustees” means the Board of Trustees 
for “Syama Prasad Mookerjee Port, Kolkata” (Formerly Kolkata Port 
Trust), including their successors, representatives and assigns.  

   c) “Contractor” or “Successful Bidder” or “Successful Tenderer” 
means the person or persons, Firm or Company whose tender / offer 
has been accepted by the Trustees and is named as Contractor in the 
Contract Agreement and includes the Contractor’s representatives, 
heirs, successor & assigns, if any, permitted by the Board / Chairman. 

   d) “Contractor’s representative” means the person(s) named by the 
Contractor in the contract or appointed from time to time by the 
Contractor, who acts on behalf of the Contractor. 

   e) “Sub-contractor” shall mean a person or persons, firm or company 
to whom a part of the work has been sub-contracted by the 
Contractor, with prior consent of the ‘Engineer’. 
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   f) “Contractor’s personnel” means the Contractor’s representative and 
all personnel whom the Contractor utilises on site, who may include 
staff, labour and other employees of the Contractor and of each Sub-
contractor, and any other personnel assisting the Contractor in the 
execution of the work. 

   g) “Engineer” means the Board’s official who has invited the tender  on 
its behalf and includes the General Manager (Engineering), HDC or 
other official as may be appointed from time to time by the 
Employer, with written notification to the Contractor, to act as 
Engineer for the purpose of the Contract, in place of the “Engineer” 
so designated. 

   h) “Engineer’s Representative” means any sub-ordinate Engineer or 
assistant to the ‘Engineer’ or any other official appointed from time 
to time by the ‘Engineer’ to perform the duties set forth in GCC 
Clause Nos. 2.4 to 2.6, under Section - VII. 

   i) “Engineer-in-charge” means employee of SMP, Kolkata, authorised 
by the ‘Engineer’ to look after the physical execution of the contract, 
at site level. 

   j) “Haldia Dock Complex” or “HDC” means a Dock Complex situated 
at Haldia, under Syama Prasad Mookerjee Port, Kolkata (Formerly 
Kolkata Port Trust). 

   k) “Chairman” means the Chairman of the Board of Trustees for 
Syama Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata Port 
Trust) and includes the person appointed to act in his place under 
Sections 14 and 14A of the Major Port Trusts Act, 1963. 

   l) “Deputy Chairman” means the Deputy Chairman, Haldia Dock 
Complex and includes the person appointed to act in his place. 

   m) “General Manager (Engineering)” means the Officer appointed to 
take charge of Plant & Equipment Division, Infrastructure & Civic 
Facilities Division and Materials Management Division of HDC, 
under the supervision of the Deputy Chairman, HDC. 

   n) “Senior Deputy Manager (P&E)” means the Officer of Plant & 
Equipment Division of HDC, reporting to the General Manager 
(Engineering).  

   o) “Deputy Manager (P&E)” means the Officer of Plant & Equipment 
Division of HDC, reporting to the General Manager (Engineering) / 
Sr. Deputy Manager (P&E).  

  8.4.3.  Dates and periods: 

   a) “Completion period” means the time of completion / period of 
execution notified under SCC Clause No. 8.38 [Completion period]. 
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   b) “Month”, for the purpose of this contract, shall mean the period 
starting from the date of commencement in any month to the previous 
date of the following month, as per English Calendar. 

   c) “Week”, for the purpose of this contract, shall mean any period of 7 
(seven) consecutive English Calendar Days. 

   d) “Day”, for the purpose of this contract, means English Calendar Day. 

  8.4.4.  Money and payments: 

   a) “Contract Price” or “Contract Value” means the sum named in the 
“Letter of Acceptance (LOA)” [excluding GST] of the bid /offer of 
the Contractor, subject to such additions thereto and deductions 
therefrom, as may be made by the ‘Engineer’, under the provisions 
contained in these Bidding Documents. 

   b) “Foreign Currency” means the currency other than Indian Currency. 

  8.4.5.  Work:  

   a) “Excess work” means the required quantities of work, in excess of 
the provision made against any item of the ‘Bill of Quantities’ or  
‘Price Schedule’. 

   b) “Extra work” means those work, required by the Engineer for 
completion of the contract, which were not specifically and 
separately included in the schedule of items of the work (i.e., ‘Bill of 
Quantities’ or ‘Price Schedule’) of the tender. 

   c) “Related Services” means the services incidental to the supply of 
goods / contract job, such as insurance, installation, training, initial 
maintenance and other obligations of the Contractor, under the 
contract. 

  8.4.6.  Other definitions  

   a) “Approved / approval” means approval in writing. 

   b) “Test on Completion” means such tests, prescribed by the applicable 
Design Standard, codes and described in the bidding document, to be 
performed by the Contractor before the equipment / items / 
installations are supplied, delivered and taken over by the ‘Engineer’. 

   c) “Defect Liability Period (DLP)” means the period defined in the 
SCC Clause No. 8.40. 

   d) “Force Majeure” is defined in SCC Clause No. 8.57 [Definition of 
Force Majeure]. 
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 8.5.  Contract documents 

  8.5.1.  The several documents forming the contract are to be taken as mutually 
explanatory of one another and should anything appear in one, which is not 
described in the other, no advantage shall be taken of any such omission. 

  8.5.2.  In case, any discrepancies or inconsistencies however appear or should any 
misunderstandings arise as to the meaning and of the specifications or 
drawings or as to the dimensions or the quality of the materials or the due 
and proper execution of the work or as to the measurement or quality and 
valuation of the work executed under this contract or as extra thereupon, 
the same shall be explained by the Engineer or his authorised 
representative. 

  8.5.3.  The explanation of ‘Engineer’ or his authorised representative shall be final 
and binding upon the Contractor and the Contractor shall execute the work 
according to such explanations, and without extra charge or deductions and 
do all such work and things as may be necessary for the proper execution of 
the contract as implied by the specification and drawings, even though such 
work and things are not specifically shown and described therein. 

 8.6.  Interpretations 

  8.6.1.  In the contract, except where the context requires otherwise: 

   a) words indicating one gender include all genders; 

   b) words indicating the singular also include the plural and words 
indicating the plural also include the singular; 

   c) provisions including the word “agree”, “agreed” or “agreement” 
require the agreement to be recorded in writing; 

   d) “written” or “in writing” means hand-written (manuscript), type-
written, printed or electronically made, and resulting in a permanent 
record, under or over signature and seal, as the case may be; 

    and 

   e) the word “tender” is synonymous with “bid’, and “tenderer” with 
“bidder” and the words “tender documents” with “bidding 
documents”. 

 8.7.  All Drawings are Trustees’ property 

  8.7.1.  The Drawings, referred to in the ‘Special Conditions of Contract’ / 
‘Technical Specification & Scope of Work’ / ‘Price Schedule’, if and as 
applicable, shall be furnished by the ‘Engineer’ to the Contractor, free of 
cost, for his use on the work, but these shall remain the property of the 
Trustees and hence, the Contractor shall return them to the ‘Engineer’ or 
his Representative on completion of the work, if not torn or mutilated on 
being regularly used at site. 
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 8.8.  Language 

  8.8.1.  The contract as well as all correspondence and documents relating to the 
contract, exchanged between the Contractor and the Employer/Engineer, 
shall be written in English Language only. If any documents / manuals / 
printed literature / drawings are submitted by the Contractor in other 
language(s), the same should be accompanied by an accurate translation of 
the relevant pages in the English language.  In that case, for the purposes of 
interpretation of the contract, such translation shall govern. 

  8.8.2.  The Contractor shall have to bear all costs of translation to the English 
Language and all risk of the accuracy of such translation, for documents 
provided by the Contractor. 

 8.9.  Governing Law 

  8.9.1.  The contract shall be governed by and interpreted in accordance with the 
relevant Indian Acts [considering latest amendment thereof], as applicable, 
within the jurisdiction of the Honourable High Court of Kolkata [ Calcutta 
High Court], India, including the following Acts: 

   i) The Indian Contract Act, 1872. 

   ii) The Workmen’s Compensation Act, 1923. 

   iii) The Payment of Wages Act, 1936. 

   iv) The Dock Workers’ (Regulation of Employment) Act, 1948. 

   v) The Minimum Wages Act, 1948. 

   vi) The Employees Provident Fund Act, 1952. 

   vii) The Maternity Benefits Act, 1961. 

   viii) The Major Port Trust Act, 1963. 

   ix) The Payment of Bonus Act, 1965. 

   x) The Contract Labour (Regulation & Abolition) Act, 1970; Rules 
1971. 

   xi) The Payment of Gratuity Act, 1972. 

   xii) The Equal Remuneration Act, 1976. 

   xiii) Interstate Migrant Workmen (Regulation of Employment & 
Conditions of Service) Act, 1979. 

   xiv) The Employees State Insurance Act, 1948 & The Employees State 
Insurance (Amendment) Act, 1989. 

   xv) Child Labour (Prohibition & Regulation) Act, 1986. 

   xvi) The Dock Workers (Safety, Health & Welfare) Act, 1986. 

   xvii) The Indian Arbitration and Conciliation Act, 1996 [considering its 
latest amendment in 2015]. 
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  8.9.2.  Unless otherwise specified, all the laws / rules / acts, etc., mentioned in 
different clauses of this bidding document, should be considered as laws / 
rules / acts, etc. applicable in India. 

  8.9.3.  The Contractor shall indemnify SMP, Kolkata for any proceeding taken or 
commenced by any authority against the Employer for any contravention of 
any of such laws, bye laws, rules, regulations, orders, etc., by the 
Contractor or their personnel / workmen / agent / supplier, etc. If, as a 
result of the Contractor’s failure, negligence, omission, default or non-
observance of any provisions of any law, bye law, rule, regulation, order, 
etc., the Employer is called upon by any authority to pay or reimburse or is 
required to pay or reimburse any amount, the Employer shall be entitled to 
deduct the same from any amount due or that may become due to the 
Contractor under this contract or any other contract or by any other means 
or may otherwise recover from the Contractor any sum which SMP, 
Kolkata is required or called upon to pay or reimburse on behalf of the 
Contractor. 

  8.9.4.  The Contractor shall indemnify SMP, Kolkata for any proceeding taken or 
commenced by any authority against the Employer for any contravention of 
any of such laws, bye laws, rules, regulations, orders, etc., by the 
Contractor or their personnel/workmen/agent/supplier, etc. If, as a result of 
the Contractor’s failure, negligence, omission, default or non-observance of 
any provisions of any law, bye law, rule, regulation, order, etc., the 
Employer is called upon by any authority to pay or reimburse or is required 
to pay or reimburse any amount, the Employer shall be entitled to deduct 
the same from any amount due or that may become due to the Contractor 
under this contract or any other contract or by any other means or may 
otherwise recover from the Contractor any sum which SMP, Kolkata is 
required or called upon to pay or reimburse on behalf of the Contractor. 

 8.10. Patent Rights 

  8.10.1.  The Contractor shall fully indemnify SMP, Kolkata against any action, 
claim or demand, costs or expenses arising from or incurred by reason of 
any infringement or alleged infringements of letters, patents, design, 
trademark or name, copyright or other protected rights in respect of any 
machine, plant, work, materials or things, system or methods of using, 
fixing working or arrangement used for fixed or supplied by the Contractor 
in India, or elsewhere. 

  8.10.2.  All payments, or otherwise shall be deemed to be included by the 
Contractor in the prices named in the bid and shall be paid by them to 
whom they may be payable. 

  8.10.3.  In the event of any claim being made or action brought against SMP, 
Kolkata in respect of any such matter as aforesaid, the Contractor shall be 
immediately notified thereof and they shall with the assistance, if they so 
require, of SMP, Kolkata but at the sole expense of the Contractor conduct 
all negotiations for the settlement of the same or any litigation that may 
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arise there from, provided that the conduct of such negotiations or 
litigations shall be conditional upon the Contractor giving to SMP, Kolkata 
such security, as shall from time to time, by reasonably required by SMP, 
Kolkata to recover the ascertained or agreed amount, as the case may be, of 
any compensation, damages, expenses and cost, which might be payable by 
the Trustees in respect of or as a result of any such negotiation or litigation. 

 8.11. Stamp duty & other expenses 

  8.11.1.  All the costs, charges and expenses to be incurred in connection with 
Contract Agreement, Indemnity Bond, Bank Guarantees, Integrity Pact, 
etc., including stamp duty, shall be borne by the Contractor. 

 8.12. Indemnity 

  8.12.1.  Notwithstanding that all reasonable and proper precautions may have been 
taken by the Contractor, at all times during the progress of the work, the 
Contractor shall, nevertheless, be wholly responsible for all damages, 
whether to the works themselves or to any other property of SMP, Kolkata 
or to the lives, persons, property of others during the progress of the work. 

  8.12.2.  In case any damage occurs to the existing structure due to the Contractor's 
operation, the same shall be made good by the Contractor, at their own risk 
and cost. The areas, which are likely to be unsafe for use, shall be 
barricaded and all necessary precautionary measures, like displaying 
notices, shall be taken by the Contractor, during the contract period. 

  8.12.3.  In case any material, spare parts, components, sub-assemblies, accessories, 
etc., related to the work (under the scope of the Contractor), is required to 
be taken out of the Dock premises by the Contractor, for some specialised 
servicing, repairs, overhauling, etc. or for any other reason whatsoever, the 
Contractor shall have to obtain permission from the Employer.  For this the 
Contractor shall have to submit an “Indemnity Bond” [in the form 
furnished in Section-XI]. 

 8.13. Employer’s lien 

  8.13.1.  All constructional plant, temporary work and materials, when brought to 
the site by the Contractor, shall be deemed to be the property of the 
Employer, who will have lien on the same, until the satisfactory completion 
of the work and shall only be removed from the site, in part or in full, with 
the written permission of the Engineer or his Representative. 

  8.13.2.  The Employer shall have a lien on and over all or any money that may 
become due and payable to the Contractor under this contract or any other 
contract or from any amount lying with them or under their control and in 
respect of any debt or sum that may become due and payable by the 
Employer to the Contractor, either alone or jointly with another or other 
and either under this contract or under any other contracts or transaction of 
any nature whatsoever between the Employer and the Contractor. 
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 8.14. Additions and alterations 

  8.14.1.  SMP, Kolkata shall have power and authority, from time to time and at all 
times, to make amendments or additions or alterations or changes in the 
Technical Specification and give such further instructions and directions, as 
may appear necessary and proper to SMP, Kolkata for the guidance of the 
Contractor and good & efficient execution of the work. 

  8.14.2.  The Contractor shall receive, obey and be bound by the same, according to 
the true intent and meaning thereof, as if the same had been mentioned or 
referred to in the Technical Specification. 

  8.14.3.  SMP, Kolkata may also vary or alter the levels or positions of any of the 
work contemplated by approved specification or may order any of the work 
contemplated thereby to be omitted, with or without substitution of any 
other works in lieu thereof, or may order any work or any portion of works 
executed or partially executed, to be removed, changed or altered, if 
required. 

  8.14.4.  In this connection, SMP, Kolkata may increase or decrease or split the 
quantity of work included in the contract or execute additional work of any 
kind necessary for good & efficient execution of the work. 

  8.14.5.  The ‘Engineer’ shall have the power to order for the above amendments 
(additions/alterations/changes, etc.) and any difference in the cost 
occasioned by any such diminution or alteration so ordered and directed 
shall be added to or deducted from the amount accepted under the contract 
based on the rate(s) available in the contract. Where the rate(s) is/are not 
available in the contract, such difference in the cost shall be determined by 
the Engineer, taking into account the market rate and labour cost at site for 
similar work, backed up by rate analysis, (to be submitted by the Contractor 
and agreed upon between the Contractor and SMP, Kolkata). 

In the event of disagreement, SMP, Kolkata shall fix such rates or prices as 
shall, in their opinion, be reasonable and proper having regard to the 
circumstances. 

B. THE ENGINEER 

 8.15. Instructions of the Engineer or Engineer’s Representative 

  8.15.1.  The Contractor shall execute, complete and maintain the works in terms of 
the contract to the entire satisfaction of the ‘Engineer’ and shall comply 
with the Engineer’s direction on any matter whatsoever. However, the 
Engineer shall exercise his discretion impartially, within the terms of the 
contract and have regard to all the circumstances. 
The Contractor shall take instructions from the Engineer and subject to 
limitation indicated in GCC Clause No. 2.5, under Section-VII, from the 
Engineer’s Representative. 
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 8.16. Replacement of the Engineer 

  8.16.1.  If the Employer intends to replace the ‘Engineer’, the Employer shall give 
notice to the Contractor in this respect. 

 8.17. Determinations 

  8.17.1.  Whenever these conditions provide that the ‘Engineer’ shall proceed, in 
accordance with this clause, to agree or determine any matter, the 
‘Engineer’ shall consult with each party, in an endeavour to reach 
agreement. If agreement is not achieved, the ‘Engineer’ shall make a fair 
determination, in accordance with the contract, taking due regard of all 
relevant circumstances. 
The ‘Engineer’ shall give notice to both parties of each agreement or 
determination, with supporting particulars within 28 (twenty-eight) days 
from the receipt of the corresponding claim or request, except when 
otherwise specified. Each party shall give effect to each agreement or 
determination, unless and until revised . 

C. THE CONTRACTOR 

 8.18. Security Deposit / Performance Guarantee 

  8.18.1.  Submission of Security Deposit / Performance Guarantee   

   i) Security Deposit / Performance Guarantee for the equipment, 
materials, installations & workmanship, with respect to the instant 
work, as a whole: 

    Within 28 (twenty-eight) days of issuance of “Letter of Acceptance 
(LOA)”, the Contractor shall have to provide an irrevocable and 
unconditional Bank Guarantee, from a Nationalized Bank / Scheduled 
Bank in India, in the amount, 3 % of the Contract Value (including 
the value of CMC for 05 years), excluding GST. 

    This Security Deposit / Performance Bank Guarantee should be kept 
valid & enforceable till a date, covering at least 3 (three) months 
beyond the date of expiry of the Defect Liability Period of the 
Contract job [for the equipment, materials, installations & 
workmanship, with respect to the instant work, as a whole] (as 
specified in SCC Clause No. 8.40). In case the actual duration of the 
aforesaid Defect Liability Period is required to be extended, the 
validity of this Bank Guarantee shall have to be extended till a date, 
covering at least 3 (three) months beyond the date of expiry of such 
extended duration of the Defect Liability Period. 

    Failure of the Contractor to submit the aforesaid Performance Bank 
Guarantee and in the manner stated above, shall constitute sufficient 
grounds for termination of the contract (including forfeiture of the 
Earnest Money Deposit, if any). 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 128 - 

 
 

   ii) Performance Guarantee for Comprehensive Maintenance Contract 
(CMC), after expiry of the Defect Liability Period: 

    At least 28 (twenty-eight) days before the scheduled expiry of the 
aforesaid Defect Liability Period of the Contract job [for the 
equipment, materials, installations & workmanship, with respect to 
the instant work, as a whole], or any extension thereof, the Contractor 
shall have to provide an irrevocable and unconditional Bank 
Guarantee, from a Nationalized Bank/Scheduled Bank in India, in the 
amount, 3 % of CMC value (for 05 years, after expiry of Defect 
Liability Period] excluding GST. 

    This Performance Bank Guarantee should be kept valid and 
enforceable till a date, covering at least 3 (three) months beyond the 
date of expiry of the CMC Period (as specified in SCC Clause No. 
8.42). 

    Failure of the Contractor to submit the aforesaid Performance Bank 
Guarantee and in the manner stated above, shall constitute sufficient 
grounds for termination of the contract [including forfeiture of the 
Security Deposit / Performance Bank Guarantee, mentioned in SCC 
Clause No. 8.18.1 i)]. 

  8.18.2.  The Security Deposit / Performance Bank Guarantee shall be 
denominated in the currency(ies) of payment in the Contract, and shall be 
in the form furnished in Section-XI. 

  8.18.3.  The original Bank Guarantee should be sent by the issuing Branch of the 
Bank, directly to the Employer, under Registered Post (A.D), at the 
following address: 

General Manager (Finance), 
Haldia Dock Complex (HDC), 
Jawahar Tower Complex, 
P.O: Haldia Township, 
Dist.: Purba Medinipur, 
PIN – 721 607, 
State : West Bengal, India. 

   A photocopy of the Bank Guarantee should also be sent to the ‘Engineer’, 
by the Contractor, for record, at the following address:  
Dy. Manager (P&E), 
Haldia Dock Complex (HDC) 
Township Electrical Maintenance Office                                               
Cluster-V, P.O.: Haldia Township, 
Dist.: Purba Medinipur, 
PIN – 721 607,  
State: West Bengal, India. 
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   The General Manager (Finance), HDC may require Bank’s confirmation 
for having issued the Guarantee. In that case, the issuing Branch of the 
Bank should send a confirmation letter, directly to the Employer, under 
Registered Post (A.D), at the above address. 

  8.18.4.  The proceeds of Security Deposit / Performance Guarantee shall be 
payable to the Employer, as compensation, for any loss resulting from the 
Contractor’s failure to complete its obligations under the Contract. 

  8.18.5.  Security Deposit / Performance Guarantee shall be liable to be forfeited, 
at the option of the Employer, if the Contractor fails to carry out the work 
or to perform / observe any of the conditions of the Contract.   

  8.18.6.  The Employer shall be at liberty to deduct / recover any of their dues from 
Security Deposit / Performance Guarantee.   

In that case, if Security Deposit / Performance Guarantee is reduced by 
reason of any such deduction or encashment, the Contractor shall have to, 
within 15 (fifteen) days thereafter, make good the amount so reduced. 

  8.18.7.  The cost of obtaining Security Deposit / Performance Bank Guarantee 
or any other Bank Guarantee and / or revalidation thereof, whenever 
required, has to be borne by the Contractor and it shall be their sole 
responsibility to arrange for timely revalidation of such Bank Guarantee, 
failing which and for non-fulfilment of any contractual obligation by the 
Contractor, the Engineer and/or the Employer shall be at liberty to raise 
claim / demand under Security Deposit / Performance Guarantee and/or 
enforce the same unilaterally. 

No interest/charge, of whatsoever nature, shall be paid by the Employer on 
the amount of Security Deposit / Performance Guarantee held by the 
Employer, at any stage. 

  8.18.8.  On completion of execution of the work, the Contractor shall maintain the 
same during the “Defect Liability Period”, as specified in SCC Clause 
No. 8.40, from the date mentioned in the “Certificate of Completion of 
Work” [as per the form furnished in Section-XI]. Any defect / fault, which 
may appear in the work during the aforesaid maintenance period, arising, in 
the sole opinion of the ‘Engineer’ or his Representative, from materials or 
workmanship not in accordance with the contract or the instruction of the 
‘Engineer’ or his Representative, shall, upon the written notice of the 
‘Engineer’ or his Representative, be amended and made good by the 
Contractor, at their own cost, within 7 (seven) days of the date of such 
notice, to the satisfaction of the ‘Engineer’ or his Representative, failing 
which, the ‘Engineer’ or his Representative shall have the defects amended 
and made good through other agency at the Contractor’s risk and cost and 
all expenses, consequent thereon or incidental thereto, shall be recoverable 
from the Contractor in any manner deemed suitable by the ‘Engineer’. 
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  8.18.9.  The Contract shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a “Certificate of Final 
Completion” [as per the form furnished in Section-XI] shall have been 
signed and issued by the ‘Engineer’, after all obligations under the contract, 
including that in the Defect Liability Period (DLP), if any, have been 
fulfilled by the Contractor. Previous entry on the works or taking 
possession, working or using thereof by the Trustees shall not relieve the 
Contractor of their obligations under the Contract for full and final 
completion of the work. 

  8.18.10. Release / refund of Security Deposit / Performance Guarantee: 

   i) Security Deposit / Performance Guarantee for the equipment, 
materials, installations & workmanship, with respect to the instant 
work, as a whole: 

    On submission of Performance Bank Guarantee [as stated in SCC 
Clause No. 8.18.1 ii)] and on successful completion of the ‘Defect 
liability period’ (considering extension, if any) of the Contract job 
[for the equipment, materials, installations & workmanship, with 
respect to the instant work, as a whole] (as specified in SCC Clause 
No. 8.40), the Contractor may apply for release / refund of his 
Security Deposit / Performance Guarantee [as stated in SCC Clause 
No. 8.18.1 i)] by submitting an application to the ‘Engineer’, in this 
regard, whereupon the ‘Engineer’ shall issue necessary 
recommendation for release of the  said Security Deposit / 
Performance Guarantee [as stated in SCC Clause No. 8.18.1 i)] or 
refund the balance due against the Security Deposit / Performance 
Guarantee [as stated in SCC Clause No. 8.18.1 i)] to the Contractor, 
after making deduction therefrom in respect of any sum due to the 
Trustees from the Contractor. 

   ii) Performance Guarantee for Comprehensive Maintenance Contract 
(CMC), after expiry of the Defect Liability Period: 

    On successful completion of the CMC Period (considering extension, 
if any), to the satisfaction of the ‘Engineer’, the Contractor may apply 
for release / refund of his Performance Guarantee [as stated in SCC 
Clause No. 8.18.1 ii)] by submitting to the Engineer “No Claim 
Certificate”, as per the form furnished in Section-XI, whereupon the 
‘Engineer’ shall issue “Certificate of Final Completion” [as per the 
form furnished in Section-XI]. The Engineer shall also issue 
necessary recommendation for release of the said Performance Bank 
Guarantee [as stated in SCC Clause No. 8.18.1 ii)] or refund the 
balance due against the Performance Guarantee [as stated in SCC 
Clause No. 8.18.1 ii)] to the Contractor, after making deduction 
therefrom in respect of any sum due to the Trustees from the 
Contractor. 
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 8.19. Contractor’s personnel and Contractor’s representative 

  8.19.1.  The Contractor’s personnel shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The ‘Engineer’ may 
require the Contractor to remove (or cause to be removed) any person 
employed on the site of work, including the Contractor’s representative, if 
applicable, who: 

   a) persists in any misconduct or lack of care, 

   b) carries out duties incompetently or negligently, 

   c) fails to conform with any provisions of the contract, or 

   d) persists in any conduct, which is prejudicial to safety, health or 
protection of the environment. 

   If appropriate, the Contractor shall then appoint (or cause to be appointed) 
a suitable replacement person. 

  8.19.2.  The Contractor shall have to communicate the names of their 
officials/representatives, authorized by them through Power of Attorney 
(specimen signature of such authorized representative should be attested), 
to make all correspondences and sign all documents/papers in relation to 
this Contract. 

Written orders or instructions, which the Employer may issue to such 
authorized officials/ representatives of the Contractor, shall be deemed to 
have been given to the Contractor. 

  8.19.3.  In case any of such authorised persons fails to act as Contractor’s 
representative, the Contractor shall similarly communicate the name and 
particulars of another suitable person for such authorization.   

The Contractor shall have to notify the ‘Engineer’, immediately after 
revoking the appointment of the Contractor’s representative and 
appointment of a replacement.   

  8.19.4.  If any of the Contractor’s representatives / officials is required to be 
temporarily replaced during the period of contract, the name of the person 
temporarily authorised [by any one of the authorised 
officials/representatives, authorized earlier through Power of Attorney], 
shall have to be notified. Specimen signature of such temporarily 
authorised representative(s) should be attested [by the said authorised 
official / representative]. 

 8.20. Assignment and sub-contracting 

  8.20.1.  The Contractor shall not, directly or indirectly, transfer, assign, sublet or 
sub-contract the whole of the work.   

Unless otherwise stated in the contract, the Contractor shall not, directly or 
indirectly, transfer, assign, sublet or sub-contract any part of the work 
without prior consent of the Engineer.  Any such consent shall not relieve 
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the Contractor from any of their liabilities or obligations under the contract 
and they shall be responsible for : 

   a) the acts, defaults and neglect of any Sub-contractor, their agents, 
servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor, their agents, servants or workmen, 

   b) their full and entire responsibility of the contract and active 
superintendence of the work by them despite being sublet. 

   Provided that the Contractor shall not be required to obtain such 
permission for: 

   i) the provision of labour engaged on piece-work basis/daily rate basis, 

   ii) the purchase of materials/services which are in accordance with the 
standards specified in the contract,  

    or 

   iii) the sub-contracting of any part of the work, for which the Sub-
contractor is named in the contract. 

   The Contractor shall be responsible for observance, by all Sub-contractors, 
of labour laws applicable in India (for the portion of work that would be 
executed in India) and all other provisions of the contract. 

  8.20.2.  No participating bidder [in connection with the instant tender] will be 
allowed to act as a Sub-contractor of the successful bidder (Contractor). 

  8.20.3.  In the event of the Contractor contravening aforesaid condition [SCC 
Clause No. 8.20.2], the Employer shall be entitled to terminate the contract 
forthwith and award a fresh contract to some other parties at risk and cost 
of the Contractor, who shall be liable for any loss or damage, which SMP, 
Kolkata may sustain in consequence to arising out of such replacement of 
the Contractor. 

  8.20.4.  The Contractor shall not assign their right and interest in these presents nor 
assume a fresh partner or partners, dissolve the partnership existing 
between them in reference to this contract, without the prior written 
permission of the Employer. 

 8.21. Access to site 

  8.21.1.  The Contractor shall have to abide by the rules and regulations of Syama 
Prasad Mookerjee Port, Kolkata in respect of entry / exit and movement 
in the dock premises.   

  8.21.2.  Necessary Gate Pass / Dock Entry Permit, for entering into the Dock 
area, will be issued to the personnel of the Contractor [including that of 
approved Sub-contractor(s)] directly connected with the work, on 
chargeable basis [as per the extant “Scale of Rates” of SMP, Kolkata, 
available at of Syama Prasad Mookerjee Port, Kolkata], on receipt of a 
formal written request. 
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   However, for issuing such Gate Pass, the following would be required: 

   i) For Indian nationals: A photocopy of the Voter’s Identity Card/any 
other Photo Identity Card. 

   ii) For foreign nationals (excluding from Nepal and Bhutan): 
Permission in the form of “No objection” for entering Haldia 
Dock, from the office of the Superintendent of Police, Purba 
Medinipur, West Bengal, India, which acts as the District 
Registration Office for foreigners. 

Dock Entry Permits shall not be issued to the mentioned foreign 
nationals without the aforesaid permission. The aforesaid “No 
objection”, along with photocopies of Passport and Visa of the 
foreign national, has to be submitted to the Administration Division 
of HDC, SMP, Kolkata, with an application for obtaining Dock Entry 
Permit(s). 

  8.21.3.  The Contractor will be fully responsible for any injury (whether fatal or 
otherwise) to their personnel [including that of approved Sub-
contractor(s)], for any loss or damage to property or for any other loss, 
damage, costs and expenses, whatsoever caused, which, but for the granting 
of such permission, would not have arisen. 

  8.21.4.  The Contractor will be liable to indemnify the Employer against any loss or 
damage to the property of the Employer or neighbouring property, which 
may be caused due to any act of the Contractor or their personnel 
[including that of approved Sub-contractor(s)].   

  8.21.5.  No photograph within the Dock Area shall be taken by the Contractor, 
without prior permission of the Engineer. 

 8.22. Transportation of materials 

  8.22.1.  All materials, spare parts, tools, tackles, service equipment, including 
consumables, required under this contract, will have to be packed, securely 
placed and protected by the Contractor during transportation. The 
Contractor will be held responsible for the inefficient packing, storing and 
protection of the materials. 

 8.23. Contractor’s equipment 

  8.23.1.  The Contractor shall be responsible for all the equipment of the Contractor. 
When brought on to the site, the Contractor’s equipment shall be deemed to 
be exclusively intended for the execution of the work. The Contractor shall 
not remove from the site any major items or Contractor’s equipment 
without the consent of the Engineer. However, consent shall not be 
required for vehicle(s) transporting goods or Contractor’s personnel off 
site. 
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 8.24. Supply of Water and Electricity 

  8.24.1.  Supply of water: 

Drinking water supply at the Contractor’s site office, store, workshop, 
assembly / erection yard, etc. will be given on chargeable basis.  

Water supply, if required, for the actual work (including erection, 
commissioning & cleaning work) at the site and / or maintenance, 
repair & cleaning work (required to be carried out at site during the 
“Defect Liability Period”) will also be provided on chargeable basis. 

For this, the Contractor shall have to make all arrangements, including 
installation of Water Meter and laying of pipelines from the source(s) 
identified by SMP, Kolkata, at their cost. The Contractor will be 
responsible for maintenance and calibration of such water meter also.  

SMP, Kolkata do not guarantee uninterrupted supply of water and the 
Contractor shall not be compensated for any delay or irregularity in 
supplying water. The Contractor shall have to arrange for the supply of 
water at their own cost during such periods. 

  8.24.2.  Billing against supply of water: 
Water consumption charges will be determined on the basis of actual 
consumption recorded through water meter and applicable rate of HDC, 
SMPK [based on the prevalent rates of SMP, Kolkata, as may be amended 
from time to time]. Billing will be done on the basis of aforesaid water 
consumption charges and overhead charges @ 19.25% [on the aforesaid 
water consumption charges] as per the notifications of Tariff Authority 
of Major Ports (TAMP). 
The billed amount against water supply shall have to be paid by the 
Contractor immediately, on receipt of the bill from the office of the Finance 
Division, Haldia Dock Complex. All payment on this account should be 
updated, otherwise the pending bill amount, along with late payment 
surcharge, will be recovered from the Contractor’s bill(s). 

  8.24.3.  Supply of electricity: 

Supply of Electricity at the Contractor’s site office, store, workshop, 
assembly / erection yard, etc. will be on chargeable basis. 

Power supply, if required, for the actual work (including erection and 
commissioning) at the site and/or maintenance and repair (required to 
be carried out at site during the “Defect Liability Period”) will also be 
provided on chargeable basis. 

For this , the Contractor shall have to make all arrangements, including 
installation of Energy Meter and laying of Cables from the source(s) 
identified by SMP, Kolkata, at their cost. The Contractor will be 
responsible for maintenance and calibration of such Energy Meter also.  
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SMP, Kolkata do not guarantee uninterrupted supply of Electricity and the 
Contractor shall not be compensated for any delay or irregularity in 
supplying Electricity. The Contractor shall have to arrange for Electricity at 
their own cost during such periods. 

  8.24.4.  Billing against supply of electricity: 
Electricity consumption charges will be determined on the basis of 
Chargeable Unit (kWh) [actual Unit (kWh) consumed (recorded through 
Energy Meter) plus 3% on actual Unit consumed] and applicable rate of 
West Bengal State Electricity Distribution Company Limited 
(WBSEDCL). Billing will be done on the basis of aforesaid Electricity 
consumption charges and overhead charges @ 19.25% [on the aforesaid 
Electricity consumption charges] as per the notifications of Tariff 
Authority of Major Ports (TAMP). 
The billed amount against electric supply shall have to be paid by the 
Contractor immediately, on receipt of the bill from the office of the Finance 
Division, Haldia Dock Complex. All payment on this account should be 
updated, otherwise the pending bill amount, along with late payment 
surcharge, will be recovered from the Contractor’s bill(s).  

 8.25. Use of ground and land/covered space for Contractor’s establishment 

  8.25.1.  The Contractor shall be allowed to use a suitable land (open space), which 
in the opinion of SMP, Kolkata may be absolutely necessary for the proper 
and efficient execution of works. The Contractor shall be allowed to erect 
any temporary structures on this land for office and / or store and / or 
workshop, etc. and make all suitable arrangement for water supply, 
Electricity supply and sanitary arrangements for the same, at their own 
cost.  

For this, the Contractor shall have to make an application and the required 
land would be allotted on chargeable basis, as per SMP, Kolkata’s 
“Schedule of Rate”, prevailing at that time. 

  8.25.2.  On completion of work or termination of the contract, the Contractor shall 
have to clear away all their tools, plants, rubbish and other materials, 
within a fortnight and hand over vacant and peaceful possession of the 
same to SMP, Kolkata, in a tidy and clean condition.  

  8.25.3.  In case the Contractor is interested in taking covered space, office room, 
etc. of SMP, Kolkata for the purpose of making a site office and store in the 
Dock area, the same may also be allotted subject to availability. The rents 
for such covered spaces or office room of SMP, Kolkata, to be allotted to 
the Contractor, shall have to be paid by the Contractor, as per the ‘Schedule 
of Rent’ of SMP, Kolkata, prevailing at that time. In addition to the rent, 
water consumption charges [as per SCC Clause Nos. 8.24.2] and 
Electricity consumption charges [as per SCC Clause No. 8.24.4] (if 
Electricity / water is supplied from SMPK’s sources) and other applicable 
charges, as per the notifications of Tariff Authority of Major Ports 
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(TAMP), have to be paid by the Contractor. The Contractor will be 
responsible for installation, maintenance and calibration of Water Meter 
and / or Energy Meter also. 

 8.26. Existing services 

  8.26.1.  Drains, Pipes, Cables, overhead wires and similar services, whether above 
or below the ground, which may be encountered in the course of the work, 
shall be saved and kept harmless from injury and/or loss or damages by the 
Contractor, at their own costs and expenses, so that they continue to be in 
full and uninterrupted use to the Employer. 

  8.26.2.  The Contractor shall not store any materials or otherwise occupy any part 
of the site in a manner likely to hinder the operation of such services. The 
Contractor shall, at their own costs and expenses and without any delay, 
repair and make good, to the satisfaction of the Employer, any injury and/or 
loss or damage caused by the Contractor to the same. 

D. STAFF AND LABOUR 

 8.27. Engagement of staff and labour 

  8.27.1.  The labour, as mentioned in the respective clauses, shall include all 
labourers of the approved sub-contractor(s), with respect to this contract. 

  8.27.2.  The Contractor shall have to make their own arrangements for the 
engagement of all staff and labour, for doing the work at site or in respect 
of or in connection with the execution of work, as also for the transport, 
housing, feeding. They shall have to ensure making payment to the above 
staff and labours, to be engaged by them (including the labours, to be 
engaged by the approved Sub-contractor, if any).  

  8.27.3.  SMP, Kolkata’s store shall mean any store of Haldia Dock Complex, 
situated at Haldia. 

  8.27.4.  It is expressly made clear that both before and after the completion of the 
work or termination of the contract, SMP, Kolkata shall have no liability, 
whatsoever, for the personnel to be engaged by the Contractor [or by 
the approved Sub-contractor(s)] for the work under this contract. 

 8.28. Labour Laws 

  8.28.1.  The Contractor shall, at all times, during the pendency of the contract 
[including the period of making good/rectification of deficiencies/defects, 
if any], have to comply fully with all existing Acts, Regulations and 
Byelaws, including all statutory amendments and re-enactment of State 
or Central Government and other Local Authorities and any other 
enactments and acts that may be passed in future either by the State or the 
Central Government or Local Authority, including Workmen's 
Compensation Act, Labour Laws and Equal Remuneration Act,  
Factories Act, Minimum Wages Act, Contract Labour (Regulation & 
Abolition) Act, etc., if applicable and/or as applicable. 
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  8.28.2.  If, as a result of the Contractor’s failure, negligence, omission, default or 
non-observance of any provisions of any laws, the Employer is called upon 
by any authority to pay or reimburse or required to pay or reimburse any 
amount, the Employer shall be entitled to deduct the same from any 
moneys due or that become due to the Contractor under this contract or any 
other contract or otherwise recover from the Contractor any sums, which 
the Employer is required or called upon to pay or reimburse on behalf of 
the Contractor.   

   All registration and statutory inspection fees, in connection with labour 
engagement, with respect to this contract, shall have to be paid by the 
Contractor, if applicable and/or as applicable. 

  8.28.3.  The Contractor shall have to, immediately after the occurrence of any 
accident, at or near the site or in connection with the execution of the work 
under the contract, report (over phone or otherwise) to the Engineer or his 
representative(s) and shall make every arrangement to render all possible 
assistance to the victim(s) of such accident.  

   The Contractor shall also have to report such accident to the Engineer, in 
writing (giving reference to the earlier communication made).  Based on 
such report, necessary communication with the competent authority would 
be made whenever such a report is required by law.  

  8.28.4.  For any accident occurred within the entire operational area covered under 
the contract, the Contractor shall have to arrange prompt investigation into 
the matter through recording of statement of the personnel witnessing the 
accident. Such “Accident Report”, containing the findings, along with the 
statements so recorded, shall have to be forwarded by the Contractor to the 
Engineer at the earliest. 

  8.28.5.  The Contractor shall have to provide full medical treatment to their staff & 
labourers, in case of “Accident on Duty”, which will inter alia include 
their obligations under the Workmen’s Compensation Act, 1923, 
including all amendments thereof.  

   The Employer shall in no manner be liable to the Contractor or any person 
engaged/employed by them [including that of Sub-contractor] or any other 
person, for injuries or death caused as a result of accidents occurred, either 
within or outside the site of work, under the contract. The Contractor shall 
be responsible for such contingencies and will make good all claims for 
compensation, claim by their personnel/workmen or the families of the 
sufferer(s), as the case may be, or as per the decision of the appropriate 
authority/tribunal or other involved persons. 

  8.28.6.  The Contractor shall have to indemnify SMP, Kolkata, in the event of 
SMP, Kolkata being held liable to pay compensation for injury to any 
Contractor's servants or workmen [including that of Sub-contractor] under 
the Workmen's Compensation Act, 1923, as amended from time to time.    
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  8.28.7.  Whenever the contract comes to an end with the efflux of time or otherwise 
or is terminated, the Contractor shall be required to fulfil all their 
obligations towards their workmen in terms of applicable labour laws and 
submit necessary documents towards such effect, to the Employer in 
support of the same. Any deposit, which may be lying with SMP, Kolkata 
to their credit, will be liable to be applied for this purpose, if the Contractor 
fails to comply with the same. In case such documents are not furnished by 
the Contractor, the Employer will not release the Performance Guarantee/ 
Security Deposit and any other amount as may remain due to the 
Contractor 

 8.29. Health and safety 

  8.29.1.  In the event of any outbreak of illness or an epidemic nature, the Contractor 
shall have to comply with and carry out such regulations, orders & 
requirements, as may be made by the Government, or the local medical or 
sanitary authorities, for the purpose of dealing with and overcoming the 
same. 

  8.29.2.  The contractor shall provide all necessary First Aid measures, rescue & 
lifesaving equipment, to be available at Site of Work, in proper condition.  

  8.29.3.  The contractor shall adhere to safe construction practice, guard against 
hazardous & unsafe working conditions and follow all safety precautions 
for prevention of injury or accidents and safeguarding life & property. The 
Contractor shall have to ensure safety of all their working personnel to the 
fullest compliance of the provisions of general safety rules/regulations, 
including Dock Workers’ (Safety, Health & Welfare) Act, 1986.   

   The Contractor shall be solely responsible for consequences arising out of 
non-compliance or violation of safety rules/ regulations. 

  8.29.4.  The Contractor [including approved Sub-contractor(s)] shall have to 
provide (at their own expenses) all required Personal Protective 
Equipment (PPE) [such as Helmets, Safety Shoes, Nose Masks, Hand 
Gloves, etc.] & Safety Gears for all personnel & labourers engaged during 
the work. 
The contractor shall also provide job specific PPEs [ such as safety belts for 
working at heights; protective face & eye shield; goggles & hand gloves for 
welding / gas cutting works; protective foot wear & gloves for hot works; 
facemasks & gloves for painting works, mixing & material handling work, 
etc.], as directed by the ‘Engineer’ or his representative.  

In case of failing to provide the PPEs & Safety Gears, as mentioned above, 
by the Contractor, the Employer shall provide the same & recover the cost 
thereof from any amount due, or which may become due to the Contractor 
or from any amount lying with them or under their control. 

  8.29.5.  Safety Officer of the Trustees or Safety Inspectors shall be afforded all 
facilities for inspection of the works, tools, plant, machineries, equipment, 
etc., wherever so required. The contractor shall further comply with any 
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instruction issued by the ‘Engineer’, Trustees’ Safety Officer, Safety 
Inspector in regards to safety which may relate to temporary, enabling or 
permanent works, working of tools, plants, machineries, equipment, means 
of access or any other aspect.  

  8.29.6.  All safety rules shall be strictly followed while working on live electrical 
systems or installations as stipulated in the relevant safety codes.  

Use of hoisting machines and tackles including their attachments, 
construction tools, machineries and equipment shall comply to the relevant 
safety codes.  
Before allowing workers in sewers, manholes, any duct or covered channel 
etc, the manhole covers shall have to be kept open and ventilated at least 
one hour in advance and necessary safety torches / lamps should be inserted 
first before allowing entry to the worker. Suitable hand gloves and other 
safety gear will be provided to the worker during handling / removing of 
slushes / sludge etc. without any extra cost. The Contractor shall adopt all 
the above safety measures at his own cost.  

  8.29.7.  The successful bidder shall also ensure that –  

    No damage is caused to plants and vegetations unless the same is 
required for execution of the project proper. 

    The work shall not pollute any source of water / land / air 
surrounding the work site so as to affect adversely the quality or 
appearance thereof or cause injury or death to animal and plant life.  

    Their office, labour hutment, etc. shall be maintained in a clean and 
hygienic condition through out the period of their use and different 
effluents of the labour hutment shall have to be disposed off suitably.  

 8.30. Labour licence 

  8.30.1.  Within 7 (seven) days from the date of issuance of the order, the Contractor 
shall have to apply for labour licence for the maximum number of workers 
proposed to be deployed for this work. Necessary certificate shall be issued 
by the Engineer against a request from the Contractor. 

   Photocopy of the application shall have to be furnished to the 
Engineer, immediately. However, payment will be released only on 
furnishing the copy of the Labour Licence to the Engineer. However, such 
license should be kept valid throughout the actual duration of contract. 

 8.31. Employees’ Provident Fund & Employees’ State Insurance 

  8.31.1.  The Contractor should have their establishment (with respect to this 
contract) registered with the concerned authorities under the provision of 
Employees’ Provident Fund & Miscellaneous Provision Act, 1952 and  
Employees’ State Insurance Act, 1948.  The Contractor shall have to 
submit the proof of registration as mentioned above immediately after 
commencement of work. 
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  8.31.2.  As per the above mentioned Act, the Contractor is liable for remittance of 
monthly subscription contribution in respect of Employees’ Provident 
Fund (EPF) and Employees’ State Insurance (ESI) for the workers 
engaged by them, wherever applicable. 

  8.31.3.  In case, registration with the EPF and ESI Authorities is not applicable for 
the employees of the Contractor [or for the employees of the Sub-
contractor(s)], documentary evidence to establish non-applicability to be 
submitted by the Contractor. 

  8.31.4.  In case of sub-contracting any part of the work, above requirements should 
also be fulfilled by the approved Sub-contractor and necessary documents 
shall have to be submitted in time, as indicated above. 

E. PLANT, MATERIALS AND WORKMANSHIP 

 8.32. Materials to be supplied by the Employer 

  8.32.1.  Regarding supply of any materials by the Trustees to the Contractor, in 
accordance with the contract, the following conditions shall apply: 

   a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Store [store of Haldia Dock Complex, 
situated at Haldia], watching, storing and keeping them in his safe 
custody, furnishing of statement of consumption thereof in the 
manner required by the Engineer or his Representative, return of 
surplus and empty container to the Trustees’ Stores, as per the 
direction of the Engineer or his Representative. 

   b) Being the custodian of the Trustees’ materials, the Contractor shall 
remain solely responsible for any such materials issued to him and for 
any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’, in the manner 
decided by the Engineer, and shall, at no stage, remove or cause to be 
removed any such material from the site, without his permission. 

   c) The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work, but, except for grant of 
suitable extension of completion time of work as decided by the 
Engineer, the Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

   d) Unless stipulated otherwise in the contract, the value of the Trustees’ 
materials issued to the Contractor shall be recovered from the 
Contractor’s bills and/or any of his other dues, progressively, 
according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his Representative and at the 
rate(s) stipulated in the contract. These rates shall only be considered 
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by the Contractor in the preparation of his bid/offer and these will 
form the basis of escalation/variation, if in future the Contractor is 
required to procure and provide any such material on the written 
order of the Engineer, consequent on the Trustees’ failure to effect 
timely supply thereof. 

   e) If the Engineer decides that due to the Contractor’s negligence, any 
of the Trustees’ materials, issued to the Contractor, has been – (i) lost 
or damaged, (ii) consumed in excess of requirement and (iii) wasted 
by the Contractor in excess of normal wastage, then the value thereof 
shall be recovered from the Contractor’s bills, or from any of his 
other dues, after adding 19.25 % extra over the higher one of the 
followings: 

    i)  The issue rate of the materials at the Trustees’ Stores, and 

    ii)  The market price of the material on the date of issue, as would 
be determined by the Engineer. 

 8.33. Contractor’s arrangement for execution of the work 

  8.33.1.  The Contractor will have to arrange and provide all types of materials, etc. 
[in line with the Technical Specification] throughout the execution of the 
contract. 

  8.33.2.  SMP, Kolkata will not take any responsibility regarding non-availability of 
any such materials for which Contractor is responsible as per contract. The 
Contractor shall have to asses the requirement of such materials and keep 
sufficient stock. 

  8.33.3.  The Contractor shall have to provide all equipment, including tools, 
tackles, lifting machineries, air compressor, scaffolding arrangement, 
different vehicular transport, etc., necessary to execute the work. 

  8.33.4.  All tools & machineries to be used by the Contractor should be suitable for 
the particular requirement (i.e. capacity should be adequate) and the same 
should be checked for fitness before use. They should maintain the said 
equipment properly to ensure their efficient working. 

  8.33.5.  The Contractor shall, at their own costs and expenses, have to provide all 
labour, plant, haulage, transportation of plant and equipment to be used for 
executing the contract, all materials, stores, etc. (except the equipment & 
materials to be provided by SMP, Kolkata, as per contract) required for 
efficiently carrying out the work to the satisfaction of the Employer. 

  8.33.6.  The Contractor should use calibrated measuring & testing instruments and 
should also ensure revalidation of such calibration as and when required. In 
this regard, initially the Contractor shall have to submit a list of measuring 
and testing instruments (mentioning the period of validity of Calibration 
Certificates) to be used. The photocopies of the Calibration Certificates 
(including the revalidations) of the said measuring and testing instruments, 
shall have to be submitted to the ‘Engineer’. 
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 8.34. Inspection  and  testing 

  8.34.1.  The Engineer or his authorised Representative shall have, at all reasonable 
time, access to the Contractor's premises or work site or other premises [if a 
part of the work is being executed there or some maintenance repair work 
(during Defect Liability Period) is being done there] and shall have the 
power, at all reasonable time, to inspect, examine and test the materials 
and workmanship, as well as the documents, equipment, tools, 
measuring & testing instruments, as applicable, in connection with the 
instant contract (including Defect Liability Period). 

  8.34.2.  During execution of the work as well as after completion of the jobs, the 
same will be inspected and tested jointly by the authorized representative of 
HDC, SMP, Kolkata and the Contractor at site, based on the ‘Technical 
Specification & Scope of Work’. The Contractor will have to provide all 
facilities for inspection of the materials and executed work, at their own 
risk, cost and arrangement. 

  8.34.3.  The major items (fabricated / bought out items) may be inspected & tested 
at Manufacturer’s works by the representative of HDC, SMP, Kolkata, 
before delivery. Physical checking & verification of the items will be 
carried out at site after delivery, as per the ‘Technical Specification’, based 
on Manufacturer’s test certificate, as applicable. Other materials, which 
will be provided / installed by the Contractor, will be inspected at site, as 
applicable, before installation. 

  8.34.4.  The materials supplied by the supplier should strictly conform to the laid 
down specification in the contract. Samples from the supplies may be 
drawn for testing by SMP, Kolkata’s own arrangement or by Government 
Test House and if found to be inferior to the laid down specification, the 
materials will be rejected in whole or in part and the Contractor shall be 
debited with the cost of test and rejected materials shall have to be replaced 
by the Contractor at their own cost. 

  8.34.5.  The ‘Engineer’ or his authorised Representative, on giving 7 (seven) days’ 
notice, in writing, to the Contractor, setting out any ground of objections, in 
respect of the work, shall be at liberty to reject all or any material and/or 
workmanship in the subject of any of the said grounds of objection, which 
are not in accordance with the contract. 

  8.34.6.  If found necessary, SMP, Kolkata reserves the rights to get the materials 
inspected from a Government or Government recognized 
Laboratory/Test House. 

  8.34.7.  In case of sub-letting to other Contractors or manufacturers or suppliers by 
the Contractor, the Engineer will reserve the right as follows: 

   i)  that inspection and / or testing will be carried at the Sub-contractor’s 
works; or  

   ii)  that inspection will be carried out at site; or 
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   iii)  that inspection will be waived, subject to the Contractor furnishing a 
certificate of compliance with specification by a competent authority 
recognised by national/international institutes. 

  8.34.8.  The Employer may appoint a Third Party Inspection Agency, at the cost 
of the Employer, for stage-wise technical inspection and certification of 
materials & workmanship, including painting, erection, commissioning, 
etc. ,in connection with the contract job [Contract job related to design, 
manufacture, supply, installation, testing & commissioning of the lift 
(including Civil & Electrical Preparatory Works)], in part or as a whole], 
on their behalf. In that case The relevant Certificates shall be produced by 
the Third Party Inspection Agency to the ‘Engineer’ or his authorised 
Representative. 

  8.34.9.  The stage-wise technical inspection will be carried out by the representative 
of  the  Engineer [or Third Party Inspection Agency] based on the 
approved Quality Assurance Plan (QAP) & Field Quality Assurance 
Plan (FQAP) [considering the 'Technical Specification & Scope of Work' 
of the Bidding Documents]. 

  8.34.10. The Contractor shall have to submit a Quality Assurance Plan (QAP) and 
a Field Quality Assurance Plan (FQAP), based on the 'Technical 
Specification & Scope of Work' and other terms & conditions stipulated in 
the bidding documents. The QAP & FQAP shall be approved by the 
“Engineer”.  

  8.34.11. In all cases where tests are required, within the purview of QAP & FQAP, 
whether at the premises of the Contractor or any Sub-contractor or 
elsewhere, the Contractor, except where otherwise specified, shall provide 
free of charges such labour, materials, electricity, fuel, water, stores, 
apparatus and instruments, as may reasonably be demanded, to carry out 
sufficiently such tests and shall, at all times, facilitate the ‘Engineer’ or his 
Representative [and / or the Third Party Inspection Agency] , to accomplish 
such testing. 

  8.34.12. The cost of all tests and / or analyses, within the purview of QAP & FQAP, 
effected at the Contractor's or Sub-contractor's works and on the site, shall 
be borne by the Contractor. The Contractor will be called upon to pay all 
expenses incurred by the Employer in respect of any work found to be 
defective or of inferior quality, adulterated or otherwise unacceptable. 

  8.34.13. If, during inspection by the Third Party Inspection Agency [if appointed 
by SMP, Kolkata], any material or test [within the purview of QAP & 
FQAP] fails to fulfil the contract conditions for more than 2 (two) times, 
any additional amount charged by the Third Party Inspection Agency 
towards inspection of the same from the 3rd time onwards shall have to 
be borne by the Contractor. If the Contractor fails to make such payment 
to the Third Party Inspection Agency, the same shall be deducted from 
the bill(s) of the Contractor and paid to the Third Party Inspection 
Agency 
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  8.34.14. Inspection & testing of the work by the authorized representative of HDC, 
SMP, Kolkata or TIPA shall not relieve the Contractor from their 
obligations for conforming to the quality, workmanship, guaranteeing the 
performance, etc. as per the contract. 

  8.34.15. Tests on completion:  

   On completion of installation, the contractor shall give a 7 (seven) days’ 
notice to the Engineer [with a copy to the Third Party Inspection Agency, if 
appointed by SMPK], in writing (informing the date on which they will be 
ready to make the tests), before carrying out such tests, in accordance with 
and in the manner prescribed in the specifications. 

   If any portion of work fails under the tests to fulfil the contract conditions, 
tests of the faulty portion shall, if required by the Third Party Inspection 
Agency (appointed by SMPK) or the ‘Engineer’ or by the Contractor, be 
repeated within reasonable time, upon the same terms and conditions. 

   If such “Tests on completion” cannot be carried out successfully by the 
Contractor within 1 (one) month after the time fixed by the Contractor and 
if, in opinion of the ‘Engineer’, the tests are being unduly delayed, the 
‘Engineer’ may, in writing, call upon the Contractor, with 7 (seven) days’ 
notice, to make such tests, failing which the ‘Engineer’ may proceed to 
make such tests himself, at the Contractor's risk and expense. In the above 
eventuality, the Employer shall, nevertheless, have the right of using the 
installations at the Contractor’s risk until the “Tests on completion” are 
successfully carried out. 

  8.34.16. After completion of the work, on satisfactory testing & commissioning, the 
Completion Certificate will be issued. Subsequently, the contractor shall 
have to obtain necessary approval / License from the appropriate statutory 
authority with respect to operation of lift and submit the original of the 
same to HDC, prior to handing over of new Lift to HDC, SMP, Kolkata. 
The Lift will be taken over by HDC thereafter.  

  8.34.17. Notwithstanding the fact that the materials or installations have passed the 
inspection, the Contractor is not relieved from his obligations to conform to 
the quality, workmanship, guaranteeing the performance, etc., as per the 
contract. 

 8.35. Removal of materials on completion 

  8.35.1.  The Contractor shall, on completion of the contract or when directed by the 
Employer, shall have to remove all plant, equipment, tools, materials, 
temporary constructions, etc. and rubbish garbage, waste, which may have 
accumulated during the execution of the contract, other than those 
permanently used into the work, at Employer’s site. 
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 8.36. Workmanship and secrecy 

  8.36.1.  The Contractor shall carry out the services in conformity with generally 
accepted norms and sound standards of Engineering. The Contractor shall 
be responsible for the technical soundness of the services rendered. In the 
event of any deficiency in those services, the Contractor shall promptly re-
do the same, at no additional cost to the Employer. 

  8.36.2.  The Contractor shall use all the documents, drawings and other data & 
information, of proprietary nature, received from the Employer, solely for 
the purpose of performing and carrying out the obligations on his part under 
the Agreement in the performance of the works for the project and maintain 
utmost secrecy, in this regard. The documents, drawings and other data & 
information, received from the Employer, shall not be used by the 
Contractor for any other purpose. 

F. COMPLETION OF WORK, HANDING OVER & TAKING OVER, 
COMPREHENSIVE MAINTENANCE, ETC. 

 8.37. Completion Certificate 

  8.37.1.  When the whole of the work [Contract job related to design, manufacture, 
supply, installation, testing & commissioning of the lift (including Civil & 
Electrical Preparatory Works)]has been completed to the satisfaction of the 
‘Engineer’, the Contractor shall, within 21 (twenty one) days of submission 
of their application to the ‘Engineer’, be entitled to receive from him a 
certificate for completion of work as per the form furnished in Section – 
XI. 

 8.38. Completion period 

  8.38.1.  All the jobs (including submission of Manuals, As Built Drawings, etc.), as 
per contract [Contract job related to design, manufacture, supply, 
installation, testing & commissioning of the lift (including Civil & 
Electrical Preparatory Works)], are to be completed within 10 (Ten) months 
from the date of issue of Letter of Acceptance (LOA) [i.e., award of 
contract]. 

 8.39. Taking over of the Contract job by SMP, Kolkata 

  8.39.1.  The Contract job related to design, manufacture, supply, installation, testing 
& commissioning of the lift (including Civil & Electrical Preparatory 
Works) will be taken over by HDC, SMP, Kolkata after completion of the 
works in accordance with the contract, having passed all the tests under 
“Tests on completion” and submission of required Manuals, As Built 
Drawings, etc.. 

  8.39.2.  However, the actual date of completion of the contract will be considered as 
per SCC Clause No. 8.38 [Completion period]. 
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 8.40. Defect Liability Period (DLP) 

  8.40.1.  The materials supplied and work executed by the Contractor will be 
guaranteed for a period of 24 (twenty-four) months from the date of taking 
over, after complete execution of the work (Part-A, Part-B & Part-C). 

  8.40.2.  “Defect Liability Period” shall mean the Guarantee Period, which starts 
from the date of taking over the Contract job related to design, manufacture, 
supply, installation, testing & commissioning of the lift (including Civil & 
Electrical Preparatory Works) [as per SCC Clause No. 8.39 (Taking over of 
the Contract job by SMP Kolkata)] and will continue till expiry of 24 
(twenty-four) months, calculated from the date of taking over the Contract 
job. 

  8.40.3.  During “Defect Liability Period” [as specified above], the Contractor shall 
nominate 1 (one) competent, experienced and responsible technical person, 
to co-ordinate and execute all works to be attended by the Contractor, as per 
contractual obligations, without any extra cost to HDC, SMP, Kolkata. 

  8.40.4.  The Contractor shall be responsible for making good (including 
replacement of defective items, if required), with all possible speed, at their 
expense, any defect in or damage to any portion of the work, which may 
appear or occur after the Contract job has been taken over [as per SCC 
Clause No. 8.39 (Taking over of the Contract job by SMP, Kolkata)] and 
before expiry of Defect Liability Period [as specified above] and which 
arises either: 

   a) from any defective materials, workmanship or design, or 

   b) from any act or omission of the Contractor done or omitted during the 
said period. 

 8.41. Defects after taking over 

  8.41.1.  If any such defects shall appear or damage occur (as detailed in 8.40.4), the 
‘Engineer’ shall forthwith inform the Contractor thereof, stating in writing 
the nature of defect or damage. 
The provision of this clause shall apply to all replacements or renewals 
carried out by the Contractor to remedy defects and damage as if the said 
replacements and renewals had been taken over on the date they were 
completed to the satisfaction of ‘Engineer’.  

  8.41.2.  After the taking over of the Contract job, if the same cannot be used (for the 
purpose for which it is intended), during any period, by the reason of a 
defect or damage, the Defect Liability Period shall be extended accordingly. 
If only a portion of the Contract job is affected, the Defect Liability Period 
shall be extended [in case the defects is not rectified or defective materials 
is not replaced within 24 (twenty-four) hours of its occurrence] only for that 
portion, provided the other portions of the Contract job remains in order, 
fulfilling contract conditions. In neither case shall the Defect Liability 
Period be extended beyond 30 (thirty) months [from the date of taking over 
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the Contract job] for the materials, installations & workmanship, with 
respect to the instant job, as a whole (Part-A, Part-B & Part-C). 

  8.41.3.  If any such defect or damage be not remedied by the Contractor within a 
reasonable time, HDC, SMP, Kolkata may proceed to do the work at the 
Contractor’s risk and expense, but without prejudice to any other rights 
which HDC, SMP, Kolkata may have against the Contractor in respect of 
such defects. 

  8.41.4.  All inspection, adjustments, replacement or renewal carried out by the 
Contractor during the period referred in this clause shall be subject to the 
conditions of this contract, which shall be binding on the Contractor in all 
respects during the Defect Liability Period and its extension, if any. 

 8.42. Comprehensive Maintenance Period. 

  8.42.1.  Comprehensive Maintenance Period shall start from the date of expiry of 
the “Defect Liability Period” and will continue for a Period of 05 years, 
calculated from the date of expiry of the “Defect Liability Period”. 

 8.43. Extension of completion period: 

  Should the quantum of extra or additional work of any kind or delayed availability of 
the Trustees’ materials to be supplied as per contract or Force Majeure condition (as 
per SCC Clause No. 8.57) or other special circumstances, of any kind, beyond the 
control of the Contractor or any other reason not attributable to the Contractor 
[including hindrance at site of work, causes indicated as “Excepted Risks”, etc.] 
cause delay in completing the work [Contract job related to design, manufacture, 
supply, installation, testing & commissioning of the lift (including Civil & Electrical 
Preparatory Works)], the Contractor shall apply to the ‘Engineer’, in writing, for 
suitable extension of completion period, within 7 (seven) days from the date of 
occurrence of the reason and the ‘Engineer’ shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject the application or 
determine and allow, in writing, the extension period as he would deem proper for 
completion of the work, with or without the imposition of “Liquidated Damage” 
(SCC Clause No. 8.44.1 hereof) on the Contractor and his decision shall be binding 
on the Contractor. If an extension of completion period is granted by the ‘Engineer’, 
“Liquidated Damage” (SCC Clause No. 8.44.1 hereof) shall apply from its date of 
expiry, if the work be not completed within the extended time, unless stated 
otherwise in the decision communicated by the ‘Engineer’, as aforesaid. 

 8.44. Liquidated Damage and Penalty during CMC period: 

  8.44.1.  Liquidated Damage 

   If the Contractor fails to complete the work [Contract job related to design, 
manufacture, supply, installation, testing & commissioning of the lift 
(including Civil & Electrical Preparatory Works)] within the stipulated 
dates [as per SCC Clause No. 8.38 (Completion period)] or such extension 
thereof, as communicated by the ‘Engineer’, in writing, the Contractor shall 
pay as compensation (Liquidated Damage) to the Trustees and not as a 
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penalty, ½% (half percent) of the total value of work (contract piece, 
excluding GST) as mentioned in the Letter of Acceptance of the 
tender/offer, for every week or part thereof the work remains unfinished. 
Provided always that the amount of such compensation shall not exceed 
10% of the said value of work.  

  8.44.2.  Penalty during CMC period 

   Penalty, as per Clause No. 6.42.8, will be applicable during the 
Comprehensive Maintenance Contract (CMC) period of 5 years, after 
expiry of 24 months' Defect Liability Period / Guarantee Period. 

  8.44.3.  Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the said amount of compensation/damage/ penalty, as per 
SCC Clause No. 8.44.1 & 8.44.2 from any money due or likely to become 
due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his obligation to 
complete the work or from any of his other obligations/liabilities under the 
contract and in case of the Contractor’s failure and at the absolute discretion 
of the Engineer, the work may be ordered to be completed by some other 
agency, at the risk and expense of the Contractor, after a minimum 3 (three) 
days’ notice, in writing, has been given to the Contractor by the ‘Engineer’ 
or his Representative. 

G. CONTRACT PRICE, PAYMENT AND DEDUCTIONS 

 8.45. Contract Price 

  8.45.1.  Price charged by the Contractor for the related services performed under the 
contract shall not vary from the rates accepted by the Employer, based on 
the bid/offer of the successful bidder and stated in the “Letter Of 
Acceptance”, with the exception of any price adjustment, if provided for in 
the contract.   

  8.45.2.  The Accepted Rates [in Accepted Price Schedule] shall include all taxes & 
duties of Central / State / Local bodies [excluding Goods and Services Tax 
(GST)], as applicable, all incidental charges and charges for packing, 
forwarding, loading, handling, carrying to any lead, stacking, transportation, 
permits, overheads & profit, etc. necessary for the complete services, as 
described in the ‘Price Schedule’ & ‘Technical Specification & Scope of 
Work’. 

  8.45.3.  Changes in statutory taxes & duties will be adjusted time to time. 

  8.45.4.  No claim whatsoever of the Contractor for their man & material resources 
remaining idle for any reason or for any other expenses incurred by them 
due to the flow of work not being continuous or for stoppage of work, will 
be entertained by the Employer. 
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 8.46. Terms of payment 

  Payment to the Successful Bidder will be made stage-wise as indicated below :- 

  8.46.1.  Against Price Schedule Sl. No. 1, under Part-A [Dismantling]: 

   i) Payment for 70 % amount of the value of dismantling job will be 
made after successful completion of dismantling job and supply & 
delivery of all components of the new Lift (including all accessories, 
earthing materials, light, fan, etc.) at HDC’s site, against submission 
of unambiguous bill along with certification for completion of 
dismantling job, along with Custodian Certificate and other relevant 
documents like Inspection Reports, Challans, physical verification (at 
site)-cum-measurement sheet, etc. , for all components of the new 
Lift. 

   ii) Payment for 30 % amount will be made after commissioning of the 
new Lift & handing over the same to HDC, against submission of 
unambiguous bill, supported with documents regarding successful 
commissioning and taking over the commissioned job by HDC. 

  8.46.2.  Against Price Schedule Sl. No. 2 a), under Part-A  [Supply of new lift]: 

   i) Payment for 70% amount of the supply value will be made against 
supply & delivery of all components of the new Lift (including all 
accessories, earthing materials, light, fan, etc.) at HDC’s site and 
submission of unambiguous bill along with Custodian Certificate & 
other relevant documents like Inspection Reports, Challans, physical 
verification (at site)-cum-measurement sheet, etc., for all components 
of the new Lift. 

   ii) Payment for 30 % amount will be made after commissioning of the 
new Lift & handing over the same to HDC , against submission of 
unambiguous bill, supported with documents regarding successful 
commissioning and taking over the commissioned job by HDC . 

  8.46.3.  Against Price Schedule Sl. No. 2 b), under Part-A [ Installation, Testing & 
Commissioning of new lift]: 

   100% payment will be made after final commissioning of the new Lift & 
handing over the same to HDC , against submission of unambiguous bill, 
supported with documents regarding successful commissioning and taking 
over the commissioned job by HDC . 

  8.46.4.  Against Price Schedule Sl. Nos. 1 to 51, under Part-B [Preparatory 
Electrical Work]: 

   Payment to be made on the exact quantity, which would be executed by the 
contractor.  

   i) Payment for 70% amount of the executed work (including supply) will 
be made after successful completion of the work and submission of 
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unambiguous bill, along with required documents like Challans, 
Inspection Report/ Work Done Certificates, etc. 

   ii) Payment for 30 % amount of the executed work (including supply) 
will be made after commissioning of the new Lift and handing over 
the Lift & other executed work to HDC , against submission of 
unambiguous bill, supported with documents regarding successful 
commissioning & taking over the commissioned job by HDC . 

  8.46.5.  Against Price Schedule Sl. Nos. 1 to 23, under Part-C [Preparatory Civil 
Work]: 

   Payment to be made on the exact quantity, which would be executed by the 
contractor. 

   i) Payment for 70% amount of the executed work (including supply) will 
be made after successful completion of the work and submission of 
unambiguous bill,  along with required documents like Challans, 
Inspection Report/ Work Done Certificates, etc. 

   ii) Payment for 30 % amount of the executed work (including supply) 
will be made after commissioning of the new Lift and handing over 
the Lift & other executed work to HDC , against submission of 
unambiguous bill, supported with documents regarding successful 
commissioning & taking over the commissioned job by HDC . 

  8.46.6.  Against Price Schedule Sl. No. 1, under Part-D [Comprehensive 
Maintenance Contract]: 

   Payment will be made based on quarterly bills, along with monthly work 
done certificate, during Comprehensive Maintenance Contract (CMC) 
period of 05 years.   

  8.46.7.  Submission of Bill / Tax Invoice: 

   Bills should be submitted, in triplicate, to Township Electrical Maintenance 
Office, Plant & Equipment Division, Haldia Dock Complex, along with 
required certifications / inspection reports and other relevant documents. 

   Payment will be made in Indian Rupees through the banker of the 
Contractor (i.e. through ECS), within 30 days from the date of submission 
of clear & unambiguous bill, in line with the aforesaid payment stages, 
alongwith required documents. During submission of bill(s), the following 
information must be submitted by the Contractor regarding their banker: 

    i) Bank Account number. 

    ii) Name of the bank 

    iii) Name of the branch. 

    iv) Address of the branch. 

    v) MICR code of the branch. 
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  8.46.8.  Payment of Goods & Services Tax (GST): 
GST, as applicable, shall be paid extra against proper invoice submitted by 
the Contractor. 
The Contractor will be required to submit GST compliant invoice with all 
required details and also be required to file timely and proper return so as to 
enable SMPK to get due credit against GST paid. 

In case of any failure on the above account, GST amount, even if paid by 
SMPK, shall be recoverable from the Contractor. 

  8.46.9.  Time of payment: 
The Contractor shall have to submit bills in triplicate to the Engineer, in 
accordance with the stage-wise payments specified in SCC Clause No. 
8.46. In normal circumstances, payment of the bills, accompanied by 
Inspection Certificates / Work Done Certificate / Job Certification & other 
relevant documents, duly recommended by the ‘Engineer’ or his 
Representative , will be passed within 30 (thirty) days from the date of 
receipt of such bills, if found in order.  

  8.46.10. Income Tax deduction: 
Income Tax, if any, as per the relevant provision of the Income Tax Act, 
shall be deducted at source from amount payable to the Contractor. 

  8.46.11. No interest on account of delayed payments: 
Any claim for interest will not be entertained by SMP, Kolkata with respect 
to any delay on the part of SMP, Kolkata for making payment, or for any 
dispute. The decision of the Engineer is final in such matters. 

 8.47. Extra expenses incurred by the Employer 

  8.47.1.  Any extra expenses incurred in connection to the work by the Employer in 
the performance of the work owing to the neglect or omission on the part of 
the Contractor in any of the case mentioned in this contract shall be 
deducted from any sum due or which may thereafter become due to the 
Contractor or from any amount lying with them or under their control or 
they may be called upon to pay the amount of such extra expense to such 
person or persons as the Employer may appoint to receive the same and in 
the event of the Contractor failing to make such payment, the said amount 
shall be recoverable from them in such manner as the Employer may 
determine. 

 8.48. Recovery of deducted amount 

  8.48.1.  Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the amount of deduction, from any money due or likely to 
become due to the Contractor.  Such payment or deduction shall not relieve 
the Contractor from their obligation to complete the work or from any of 
their other obligations / liabilities under the contract. 
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H. SUSPENSION & TERMINATION  

 8.49. Notice to correct 

  8.49.1.  If the Contractor fails to carry out any of their obligations under the 
contract, the Engineer may give notice to the Contractor, requiring them to 
make good the failure and to remedy the same within a specified reasonable 
time. 

 8.50. Termination by Employer 

  8.50.1.  The Employer shall be entitled to terminate the contract if: 

   a) the Contractor fails to comply with SCC Clause No. 8.18 [Security 
Deposit / Performance Guarantee]  

    or  

    with a notice under SCC Clause No. 8.49 [Notice to correct], 

   b) the Contractor abandons the work, or repudiates the contract, or 
otherwise plainly demonstrates the intention not to continue 
performance of their obligations under the contract, 

   c) the Contractor, without reasonable or lawful excuse under this 
contract, 

    i )  fails to proceed with the work, within 14 days from the 
scheduled date for commencement of work, in accordance 
with GCC Clause No. 5.1 [Preliminary time to commence 
work and maintenance of steady rate of progress], under 
Section -VII 

    ii )  keeps the work suspended for at least 14 days, despite 
receiving Engineer’s written notice to proceed with the work,  

    or  

    iii )  fails to comply with a notice issued regarding rejection of 
material(s)/work and/or remedial work, within 28 days after 
receiving it, 

   d) the Contractor assigns / sub-contracts the whole of the work 

    or 

    sub-contracts any portion of the work, without the required consent, 
in line with SCC Clause No. 8.20. 

   e) the Contractor becomes bankrupt or insolvent, goes into liquidation, 
have a receiving or administrative order made against them, 
compounds with their creditors, or carries on business under a 
receiver, trustees or manager for the benefit of their creditors, or if any 
act is done or event occurs which (under applicable laws) has a similar 
effect to any of these acts or events,  



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 153 - 

 
 

   f) the Contractor gives or offers to give (directly or indirectly) to any 
person any bribe, gift, gratuity, commission or other thing of value, as 
an inducement or reward,  

    i) for doing or forbearing to do any action in relation to the 
contract, or  

    ii) for showing or forbearing to show favour or disfavour to any 
person in relation to the contract, 
or, if any of the Contractor’s personnel, Agents or Sub-
contractors gives or offers to give (directly or in directly) to any 
person any such inducement or reward as is described in this 
sub-paragraph (f). However, lawful inducement and reward to 
the Contractor’s personnel shall not entitle termination. 

   g) the Contractor fails to execute the work in accordance with the 
contract  

or  
persistently or flagrantly neglects to carry out their obligations under 
the contract. 

   h) the Contractor fail to make payment of wages to their personnel in 
relation to this contract,  

   i) the Contractor fails to carry out the work satisfactorily (as stated in 
these bidding documents or otherwise decided by the Engineer) or 
may not be able to complete the work within the agreed period on 
account of Contractor’s lapses.   

   j) any accident occurs due to improper way of working by the 
Contractor’s personnel, or 

   k) any misconduct done by Contractor’s personnel (including that of 
Agents or Sub-contractors) to SMP, Kolkata’s employees. 

In any of these event or circumstances, the Employer may, upon 
giving a minimum 14 days’ notice [communicated by the Engineer] 
to the Contractor, terminate the contract and expel the Contractor 
from the site, without being liable for any compensation to the 
Contractor. However, in case of sub-paragraph (e) or (f), the 
Employer may, by notice [communicated by the ‘Engineer’], 
terminate the contract immediately. 
The Employer’s election to terminate the contract shall not prejudice 
any other rights of the Employer, under the contract or otherwise. 

  8.50.2.  Upon receipt of the letter of termination of work, which may be issued by 
the Engineer on behalf of the Employer, the Contractor shall have to leave 
the site of work and deliver any required goods, all Contractor’s 
documents, and other design documents, made by or for them, all the 
Trustees’ tools, plant and materials issued to them, at the place to be 
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ascertained by the Engineer, within 7 days of receipt of such letter. 
However, the Contractor shall use their best efforts to comply immediately 
with any reasonable instructions included in the notice  

   i) for the assignment of any Sub-contractor,  

    and 

   ii) for the protection of life or property or for the safety of the 
equipment/work. 

    The Contractor shall not be released from any of their obligations or 
liability under the contract and the rights & authorities conferred on the 
Employer and Engineer, by the contract, shall not be affected. 

  8.50.3.  Upon such termination of work, the Employer shall have the power to 
complete the work by themselves and/or through any other agency at the 
Contractor’s risk & expense and the Contractor shall be debited any sum or 
sums that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had they duly completed the whole 
of the work in accordance with the contract. 
The Employer or such other agency may use, for such completion, so much 
of the Contractor’s documents, other design documents, made by or on 
behalf of the Contractor, Contractor’s equipment, temporary work, plant & 
materials, as they think proper.   
Upon completion of the work, or at such earlier date, as the Engineer shall 
give notice that the Contractor’s equipment and temporary work will be 
released to the Contractor at or near the site, the Contractor shall remove or 
arrange removal of the same from such place without delay and at their risk 
& cost. However, if by this time the Contractor has failed to make a 
payment due to the Employer, these items may be sold by the Employer in 
order to recover this payment. Any balance of the proceeds shall be paid to 
the Contractor. 

 8.51. Valuation at date of termination 

  8.51.1.  As soon as practicable after a notice of termination under SCC Clause No. 
8.50 [Termination by Employer], has taken effect, the Engineer shall 
proceed in accordance with SCC Clause No. 8.17 [Determinations]  to 
agree or determine the value of the work, goods & Contractor’s documents, 
and any other sums due to the Contractor for work executed, in accordance 
with the contract.  The value of such work (executed in accordance to the 
Contract) shall be determined based on measurements of actual work done 
and approved rate(s), as per contract or other rates, as decided by the 
Engineer.  The Engineer’s decision, in such case, shall be final, binding and 
conclusive.   
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 8.52. Payment after termination 

  8.52.1.  After a Notice of termination, under SCC Clause No. 8.50 [Termination 
by Employer] has taken effect, the Employer may  

   a) give notice  to the Contractor, indicating the particulars, for which 
Employer is entitled to any payment under any Clause or otherwise in 
connection with the contract, and or any extension of the Defect 
Notification Period. 
However, Notice is not required for payments due under SCC Clause 
No. 8.24 [Supply of water and Electricity], under SCC Clause No. 
8.25 [Use of ground and land/covered space for Contractor’s 
establishment], or for other services requested by the Contractor, 

   b) withhold further payments to the Contractor until the cost of 
execution, completion and remedying of any defects, damage, and all 
other costs incurred by the Employer, have been established, and / or  

   c) recover from the Contractor any losses and damages incurred by the 
Employer and any extra costs of completing the work, after allowing 
for any sum due to the Contractor under SCC Clause No. 8.51   
[Valuation at date of termination].  After recovering any such 
losses, damages and extra costs, the Employer shall pay any balance 
to the Contractor. 

 8.53. Employer’s entitlement to termination for convenience 

  8.53.1.  The Employer, by notice [communicated by the Engineer] sent to the 
Contractor, may terminate the Contract, in whole or in part, at any time for 
Employer’s convenience. Such termination shall take effect 28 days after 
the date on which the Contractor receives this notice or the Employer 
returns the Performance Guarantee. The notice of such termination shall 
specify that termination is for Employer’s convenience, the extent to which 
performance of the Contractor under the contract is terminated, and the date 
upon which such termination become effective.  

The Employer shall not terminate the contract under this Sub-clause in 
order to execute the work exclusively by themselves or to arrange for work 
to be executed exclusively by another Contractor.   
After such termination, the Contractor shall proceed in accordance with 
SCC Clause No. 8.55 [Cessation of work and removal of Contractor’s 
equipment] and shall be paid in accordance with SCC Clause No. 8.61 
[Optional termination, payment and release]. 

 8.54. Corrupt or fraudulent practices 

  8.54.1.  If the Employer determines that the Contractor has engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices, in competing for 
or in executing the Contract, then the Employer may, after giving 14 days 
notice to the Contractor, terminate the Contractor's employment under the 
Contract and expel them from the Site, and the provisions of SCC Clause 
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Nos. 8.49 to 8.52 shall apply as if such expulsion had been made under 
SCC Clause No. 8.50 [Termination by Employer]. 

Should any employee of the Contractor be determined to have engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practice during the 
execution of the work, then that employee shall be removed in accordance 
with SCC Clause No. 8.19 [Contractor’s personnel and Contractor’s 
representative].  

   For the purposes of this clause:  

   i) “corrupt practice” is the offering, giving, receiving or soliciting, 
directly or indirectly, of anything of value to influence improperly the 
actions of another party; 

   ii) “fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts 
to mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

   iii) “collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

   iv) “coercive practice” is impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

   v) “obstructive practice” is deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or making false 
statements to investigators in order to materially impede the Employer 
investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and / or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters relevant to 
the investigation or from pursuing the investigation. 

 8.55. Cessation of work and removal of Contractor’s equipment 

  8.55.1.  After a notice of termination under SCC Clause No. 8.53 [Employer’s 
entitlement to termination for convenience] or SCC Clause No. 8.61 
[Optional termination, payment and release] has taken effect, the 
Contractor shall promptly: 

   a) cease all further work, except for such work as may be necessary and 
instructed by the Engineer for the purpose of making safe or protecting 
those parts of the work already executed and any work required to 
leave the site in a clean and safe condition. 

   b) hand over all construction documents, Plant and Materials for which 
the Contractor has received payment. 

   c) hand over  those other parts of the Works executed by the Contractor 
up to the date of termination  
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   d) remove all Contractor’s equipment, which is on the site and repatriate 
all their staff and labour from the site. 

    And 

   e) remove all other goods from the site, except as necessary for safety, 
and leave the site. 

   Any such termination shall be without prejudice to any other right of the 
Contractor under the contract. 

I. INSURANCE 

 8.56. General requirements for insurances 

  8.56.1.  The contractor during the contract period shall provide for insurance of 
110% of the contract value including manning upto the commissioning and 
taking over of the installation.  

J. FORCE MAJEURE 

 8.57. Definition of Force Majeure 

  8.57.1.  In this clause “Force Majeure “means an exceptional event or 
circumstance 

   a) which is beyond the control of the Employer and the Contractor, 

   b) which such party (Employer / Contractor) could not reasonably have 
provided against before entering into the contract, 

   c) which, having arisen, such party could not reasonably have avoided 
or overcome,  

    And 

   d) which is not attributable to other party. 

   Force Majeure may include, but not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions a) to d) above 
are satisfied: 

   i) war, hostilities (whether war be declared or not) , invasion, act of 
foreign enemies; 

   ii) rebellion, terrorism, sabotage by persons other than the 
Contractor’s personnel, revolution, insurrection, military or 
usurped power,  or  Civil War; 

   iii) riot, commotion, disorder, strike or lockout by persons other 
than the Contractor’s personnel; 

   iv) munitions of war, explosive materials, ionisation radiation or 
contamination by radio-activity, except as may be attributable to 
the Contractor’s use of such munitions, explosives, radiations or 
radio-activity; 
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   v) natural catastrophes such as earthquake, tsunami (caused by 
earthquake at the ocean bed), fire, floods, hurricane, cyclone, 
typhoon or volcanic activity, 

    And 

   vi) pressure waves caused by air craft or other aerial devices travelling 
at sonic or supersonic speed at the site of the work. 

 8.58. Notice of Force Majeure  

  8.58.1.  If a party is or will be prevented from performing its obligations under the 
Contract by Force Majeure, then it shall give notice to the other party of the 
event or circumstances constituting the Force Majeure and shall specify the 
obligations, the performance of which is or will be prevented. The notice 
shall be given within 48 (forty-eight) hours of the alleged beginning of the 
relevant event or circumstance constituting Force Majeure, giving full 
particulars and satisfactory evidence. 

The party shall, having given notice, be excused performance of its 
obligations for so long as such Force Majeure prevents it from performing 
them. 
Notwithstanding any other provision of this clause, Force Majeure shall not 
apply to obligations of either party to make payments to the other party 
under the contract. 

 8.59. Duty to minimise delay 

  8.59.1.  Each party shall at all times use all reasonable endeavours to minimise any 
delay in the performance of the contract as a result of Force Majeure. 
A Party shall give notice to the other party when it ceases to be affected by 
the Force Majeure, within 48 (forty eight) hours of such ending. 

 8.60. Consequences of Force Majeure 

  8.60.1.  If the Contractor is prevented from performing its substantial obligations 
under the Contract by Force Majeure of which notice has been given under 
SCC Clause No. 8.58 [Notice of Force Majeure], and suffers delay and / 
or non-performance as per the contractual obligations, by reason of such 
Force Majeure, the Contractor shall be entitled, subject to SCC Clause No. 
8.62 [Engineer’s decision], to: 

   a) an extension of time for any such delay, if completion is or will be 
delayed, under SCC Clause No. 8.43 [Extension of completion 
period ,  

    and 

   b) non-imposition of penalty due to non-performance as per the 
contractual obligations.  
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   After receiving this notice, the ‘Engineer’ shall proceed in accordance with 
SCC Clause No. 8.17 [Determinations] to agree or determine these 
matters. 

  8.61. Optional termination, payment and release 

  8.61.1.  If the execution of all the work in progress is prevented for a continuous 
period of 84 days by reason of Force Majeure of which notice has been 
given under SCC Clause No. 8.58 [Notice of Force Majeure], or for 
multiple periods which total more than 140 days due to the same notified 
Force Majeure, then either party may give to the other party a notice of 
termination of the contract. In this event, the termination shall take effect 
7 days after the notice is given, and the Contractor shall proceed in 
accordance with SCC Clause No. 8.55 [Cessation of work and removal of 
Contractor’s equipment]. 

   Upon such termination, the Engineer shall determine the value of the work 
done and issue a payment certificate which shall include: 

   a) The amounts payable for any work carried out for which a price is 
stated in the Contract;  

   b) the cost of plant and materials ordered for the work which have been 
delivered to the Contractor, or of which the Contractor is liable to 
accept delivery.  Such Plant and Materials shall become the property 
of (and be at the risk of) the Employer when paid for by the Employer 
and the Contractor shall place the same at the Employer’s disposal; 

   c) any other cost or liability, which in the circumstances was reasonably 
incurred by the Contractor in the expectation of completing the 
Works; 

   d) the reasonable Cost of removal of temporary work and Contractor’s 
equipment from the site and the return of such items to the 
Contractor’s premises,  

    and 

   e) the reasonable cost of repatriation of the Contractor’s staff and 
labour employed wholly in connection with the work at the date of 
such termination. 

K. CLAIMS, DISPUTES AND ARBITRATION 

 8.62. Engineer’s decision 

  8.62.1.  If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of, the contract or the 
execution of the works, whether during the execution of the works or after 
their completion and whether before or after repudiation or other 
termination of the contract, including any dispute as to any opinion, 
instruction, determination certificate or valuation of the ‘Engineer’, the 
matter in dispute shall, in the first place, be referred, in writing, to the 
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Engineer within 30 (thirty) days,  with a copy to the other party. Such 
reference shall state that it is made pursuant to this clause. No later than the 
thirtieth day after the day on which he received such reference, the 
‘Engineer’ shall give notice of his decision to the Employer and the 
Contractor. Such decision shall state that it is made pursuant to this clause. 
Unless the Contract has already been repudiated or terminated, the 
Contractor shall, in every case, continue to proceed with the works with all 
due diligence and the Contractor and the Employer shall give effect 
forthwith to every such decision of the ‘Engineer’ unless and until the same 
shall be revised, as hereinafter provided, in an amicable settlement or an 
arbitral award. 
If either the Employer or the Contractor be dissatisfied with any decision of 
the ‘Engineer’, or if the ‘Engineer’ fails to give notice of his decision on or 
before the thirtieth day after the day on which he received the reference, 
then either the Employer or the Contractor may, on or before the seventieth 
day after the day on which he received notice of such decision, or on or 
before the seventieth day after the day on which the said period of thirty 
days expires, as the case may be, give notice to the other party, with a copy 
for information to the Engineer, of his intention to commence arbitration, as 
hereinafter provided, as to the matter in dispute. Such notice shall establish 
the entitlement of the party giving the same to commence arbitration, as 
hereinafter provided, as to such dispute and, subject to SCC Clause No. 
8.65 (Failure to comply with Engineer’s decision), no arbitration in 
respect thereof may be commenced unless such notice is given. 
If the Engineer has given notice of his decision as to a matter in dispute to 
the Employer and the Contractor and no notice of intention to commence 
arbitration as to such dispute has been given by either the Employer or the 
Contractor on or before the seventieth day after the day on which the 
parties received notice as to such decision from the Engineer, the said 
decision shall become final and binding upon the Employer and the 
Contractor. 

 8.63. Amicable settlement 

  8.63.1.  Where notice of intention to commence arbitration as to a dispute has been 
given in accordance with SCC Clause No. 8.62 (Engineer’s decision) 
above, both parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both parties agree 
otherwise, arbitration may be commenced on or after the fifty-sixth day 
after the day on which a notice of intention to commence arbitration of 
such dispute was given, even if no attempt at amicable settlement thereof 
has been made. 
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  8.64. Arbitration 

  8.64.1.  Any dispute in respect of which 

   a) the decision, if any, of the Engineer, has not become final and binding 
pursuant to SCC Clause No. 8.62 (Engineer’s decision) and  

   b) amicable settlement has not been reached within the period stated in 
SCC Clause No. 8.63 (Amicable settlement),  

   shall be finally settled by arbitration, in accordance with the Arbitration 
and Conciliation Act, 1996 (considering its amendment in 2015) or any 
statutory modification or re-enactment thereof and rules made there under 
and for the time being in force. The Arbitration Tribunal shall be 
composed as per provision of the Arbitration and Conciliation Act, 1996 
(considering its amendment in 2015) or any statutory modification or re-
enactment thereof and rules made there under and for the time being in 
force. 

  8.64.2.  In connection with the instant contract: 

   a) the place of arbitration shall be Kolkata or Haldia, West Bengal, 
India, 

   b) the arbitration shall be conducted in English language, 

    and  

   c) the fees, if any, of the Arbitrators, if required to be paid before the 
award of work in respect to disputes is made and published, shall be 
shared equally by each of the parties 

  8.64.3.  The Arbitrators shall have full power to open up, review and revise any 
certificate, determination, instruction, opinion, valuation or decision of the 
Engineer, relevant to the dispute. Nothing shall disqualify representatives of 
the parties and the Engineer from being called as a witness and giving 
evidence before the Arbitrators on any matter, whatsoever, relevant to the 
dispute. 

  8.64.4.  Neither party shall be limited in the proceedings before such Arbitrators to 
the evidence or arguments put before the Engineer for the purpose of 
obtaining his said decision pursuant to SCC Clause No. 8.62 (Engineer’s 
decision). No such decision shall disqualify the Engineer from being called 
as a witness and giving evidence before the Arbitrators on any matter 
whatsoever relevant to the dispute. 

  8.64.5.  Arbitration may be commenced prior to or after completion of the works, 
provided that the obligations of the Employer, the Engineer and the 
Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works. 
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  8.65. Failure to comply with Engineer’s decisions 

  8.65.1.  Whether neither the Employer nor the Contractor has given notice of 
intention to commence arbitration of dispute within the period stated in 
SCC Clause No. 8.62 (Engineer’s decision) and the related decision has 
become final and binding, either party may, if the other party fails to 
comply with such decisions, and without prejudice to any other rights it 
may have, refer the failure to arbitration, in accordance with SCC Clause 
No. 8.64 (Arbitration). The provision of SCC Clause No. 8.62 
(Engineer’s decision) and SCC Clause No. 8.63 (Amicable settlement) 
shall not apply to any such reference. 

  8.66. Progress of work not to be interrupted 

  8.66.1.  The Contractor must, at all the times, fulfil their obligations under the 
Contract and shall not slow down or stop the progress of work during the 
period any dispute is under settlement either through reference to the 
‘Engineer’ or through arbitration, pursuant to the preceding clauses. Even if 
the works to be carried out during such a period involve matters under 
dispute, the Contractor shall nevertheless proceed with the works as per 
direction of the ‘Engineer’, pending settlement of the dispute. Failure of the 
Contractor, in this respect, shall constitute default on their part and render 
them liable to actions under the provisions of SCC Clause No. 8.50 
[Termination by Employer]. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 163 - 

 
 

 
 
 

SECTION – IX 

BIDDING FORMS 
 

Sl. No. Bidding Form No. Description 
1)  BIDDING FORM – I FORM OF TENDER 

2)  BIDDING FORM – II 
BID-SECURING DECLARATION FORM  

AND 
DETAILS OF FEES & DEPOSITS 

3)  BIDDING FORM – III BIDDER’S DECLARATION FORM 

4)  BIDDING FORM – IV INFORMATION REGARDING DOCUMENTS 
AGANST PRE-QUALIFICATION CRITERIA 

5)  BIDDING FORM – V GENERAL INFORMATION OF THE BIDDER 

6)  BIDDING FORM – VI PRICE SCHEDULE 
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BIDDING FORM – I  
 

FORM OF TENDER 
[To be filled on Bidder’s Letter Head and uploaded, duly signed & stamped] 

 
To, 
General Manager (Engg.) 
Haldia Dock Complex ; 
Syama Prasad Mookerjee Port, Kolkata . 
 
 
Name of Work:   

Design, manufacture, supply, installation, testing & commissioning of 01 no. new 
08 - passenger lift to fit into the existing lift well of 08 - passenger lift, after 
dismantling from its installation site at Jawahar Tower Building (G + 11 floor), 
Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata (SMP, 
Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

Tender No.  : SDM(P&E)/TSEM/T01/2021-2022 

I/We …..………………………………………. (Name of the bidder) ……………….of 
……………………..………(Address of the bidder) ……………………………………. having 
examined the site of work and read the Bidding Documents [including all addenda / corrigenda, 
issued i.e. …………………………. {insert Addendum / Corrigendum / Extension No(s)}], hereby 
bid and undertake to execute & complete all the work related to “Design, manufacture, supply, 
installation, testing & commissioning of 01 no. new 08 - passenger lift to fit into the existing lift well 
of 08 - passenger lift, after dismantling from its installation site at Jawahar Tower Building (G + 11 
floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata).”, 
required to be performed in accordance with the ‘Technical Specification & Scope of Work’, 
‘General Conditions of Contract (GCC)’, ‘Special Conditions of Contract (SCC)’, etc., at the rates & 
prices arrived based on quoted percentage (%) [above /below /at par] in the Price Bid [submitted 
electronically, through the website https://kopt.enivida.in ], within …………. months from the date 
of issuance of Letter of Acceptance (LOA), in the event of our bid being accepted. 

I/We also undertake to execute Comprehensive Maintenance Contract (CMC) for 5 years, after 
expiry of 24 months' Guarantee Period, in the event of our bid being accepted. 

I/we also undertake to enter into a Contract Agreement in the form hereto annexed [Section XI] 
with such alterations or additions thereto, which may be necessary to give effect to the acceptance of 
the bid and incorporating such  ‘Technical Specification & Scope of Work’, ‘General Conditions of 
Contract (GCC)’, ‘Special Conditions of Contract (SCC)’, etc. and I/we hereby agree that until such 
contract agreement is executed, the said  ‘Technical Specification & Scope of Work’, ‘General 
Conditions of Contract (GCC)’, ‘Special Conditions of Contract (SCC)’, etc. and the bid, together 
with the acceptance thereof in writing, by or on behalf of the Employer, shall be the Contract. 
 
 
 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 165 - 

 
 

 
I / We require ………………………………..days preliminary time to arrange and procure the 
materials, tools & tackles, etc. required by the work, from the date of acceptance of bid, before  I/we 
could commence the work. 

I / We have submitted Bid Securing Declaration as per attached format [BIDDING FORM – II] in 
lieu of Earnest Money Deposit. 

I/We agree that the period for which the bid shall remain open for acceptance, shall not be less than 
…………. Days, from the last date of submission of bid. 

 
 
 
 
 
WITNESS: 

 
 

(Signature of authorised person of the bidder) 

Signature: 
 

Name: ______________________________ 

 
Name: 
(In Block Letters)                                                 
 

Designation: ________________________ 

Address:        
 

Date: _______________________________  

 

Occupation:   

(Office Seal) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 166 - 

 
 

BIDDING FORM – II  
BID-SECURING DECLARATION FORM 

 [To be filled on Bidder’s Letter Head and uploaded, duly signed & stamped] 
To, 
General Manager (Engg.) 
Haldia Dock Complex; 
Syama Prasad Mookerjee Port, Kolkata. 
 
 
Name of Work:   

Design, manufacture, supply, installation, testing & commissioning of 01 no. new 
08 - passenger lift to fit into the existing lift well of 08 - passenger lift, after 
dismantling from its installation site at Jawahar Tower Building (G + 11 floor), 
Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata (SMP, 
Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, after 
expiry of 24 months' Guarantee Period. 

Tender No.  : SDM(P&E)/TSEM/T01/2021-2022 
I/We, the undersigned, declare that: 
 I/We understand that, according to conditions of the instant Bidding Documents, bids must be 

supported by a Bid-securing Declaration. 
 I/We accept that I/We may be disqualified from bidding for any contract with HDC, SMPK for a 

period of three years from the date of notification, if I am /We are in a breach of any obligation 
under the tender conditions, because I / we 

 a ) have withdrawn / modified / amended, impairs or derogates from the tender, my/our Bid 
during the period of bid validity specified in the form of Bid; 

  or 
 b ) having been notified of the acceptance of our Bid by the purchaser during the period of bid 

validity 
   i )  fail or refuse to execute the contract, if required,  
    or 
   ii )  fail or refuse to furnish the Performance Security, in accordance with the terms and 

conditions of the tender. 
 I/We understand this Bid-securing Declaration shall cease to be valid if I am / we are not the 

Successful Bidder, upon the earlier of 
 i )  the receipt of your notification of the name of the Successful Bidder;  
  or 
 ii )  thirty days after the expiration of the validity of my/our Bid.  
Signed: (Insert signature of person whose name and capacity are shown) 
 …………………………… 

(In the capacity of) (Insert legal capacity of person signing the Bid-securing Declaration) 
Name: (Insert complete name of person signing the Bid-securing Declaration) 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
Dated on _____________ day of ___________________ (insert date of signing) 
Corporate Seal: 

Note: In case of a Joint Venture, the Bid-securing Declaration must be in the name of all 
partners to the Joint Venture that submits the bid. 
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DETAILS OF FEES & DEPOSITS 

i)  RailTel Tender 
Processing Fee (Non- 
refundable) 

∷ a) Mode of Payment: E-payment through Debit / 
Credit Card / Net Banking. 
 

b) Paid Amount: 

ii)  Bid Document Fee 

(Cost of bidding 
documents) 

 

∷ a) Mode of Payment: Banker’s Cheque / Pay Order / 
Demand Draft. 
 

b) Paid Amount: 

c) Document for exemption of Bid Document Fee:   

iii)  Earnest Money Deposit 
(EMD) 

∷  Bid Securing Declaration as per BIDDING 
FORM – II: 

 Uploaded Not Uploaded 
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BIDDING FORM – III  
BIDDER’S DECLARATION FORM 

 [To be filled on Bidder’s Letter Head and uploaded, duly signed & stamped] 
To, 
General Manager (Engg.) 
Haldia Dock Complex; 
Syama Prasad Mookerjee Port, Kolkata. 
Name of Work:  Design, manufacture, supply, installation, testing & commissioning of 01 no. 

new 08 - passenger lift to fit into the existing lift well of 08 - passenger lift, 
after dismantling from its installation site at Jawahar Tower Building (G + 
11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, 
Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract 
(CMC) for 5 years, after expiry of 24 months' Guarantee Period. 

           Tender No.:  SDM(P&E)/TSEM/T01/2021-2022 
I …………………………………………………………………., the authorized signatory of the 
…………………………………………………. (Name of the Company /Firm) do hereby declare / 
confirm that:  

* I / We have not been debarred, banned or delisted by any Government or Quasi-Government 
Agencies or Public Sector Undertakings in India. 

I / we have not made any addition / modification / alteration in the Bidding Documents 
(including Bidding Forms & Contract Forms) hosted in the websites.   

The percentage above / below / at par has been quoted in the Price Bid, electronically, through the  
eNivida Portal of RailTel only and no direct or indirect mention of the prices has been made by 
me / us anywhere else in my / our bid. 

No extraneous conditions (like “Not Applicable”, conditional rebate, etc.), regarding the Price 
Bid, have been mentioned anywhere in our bid. 

 

  
Signature of authorised person of the 

bidder 
(with office seal) 

* In case the firm has been debarred or banned or delisted by any Government or Quasi-
Government Agencies or Public Sector Undertaking in India, then the same should be 
declared properly, after modifying the sentence, suitably. 
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BIDDING FORM – IV  
INFORMATION RELATED TO PRE-QUALIFICATION CRITERIA 

[To be filled up and uploaded, duly signed & stamped] 
Tender No. : SDM(P&E)/TSEM/T01/2021-2022 

MINIMUM ELIGIBILITY CRITERIA 

(I) ANNUAL TURNOVER STATEMENT 

The annual turnover of ……………………………..( name of the bidding firm), for the years 2018-
19 , 2019-20 and 2020-21, based on the Balance Sheets and Profit & Loss Accounts, are given 
below: 

 

 Financial years Turnover (as per Auditor’s Report / Balance Sheet) 

[in ₹ ] 

 

 2018-2019   

 2019-2020   

 2020-2021   

 Total   

 Average Annual Turnover   

    

 SIGNATURE OF CHARTERED ACCOUNTANT ::  

 NAME OF CHARTERED ACCOUNTANT ::  
 UDIN (Unique Document Identification Number) ::  

 (COMPANY SEAL)   

    

NOTE: Copy of Balance Sheets and Profit & Loss Accounts should be enclosed with sealed & 
signed. 
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(II) TECHNICAL EXPERIENCE  

 

Sl. 

No. 

Contract No. / 
Order No. and  

date 

Name of the 
Employer and 
Place of work 

Contract 
value       
[in ₹ ] 

Date of 
completion 

of work 

Page 
number(s) of 

reference / 
supporting 

document (s), 
uploaded. 

   
 

 
 

 
 

 
 

   
 

 
 

 

 

(III) ELECTRICAL CONTRACTOR’S LICENSE 

 Valid Electrical Contractor’s License  ∷ a) Issuing Authority: 

b) Validity upto: 

 

 POWER OF ATTORNEY (if applicable). 

 Scanned copy of Power of 
Attorney 

:: 

Uploaded  

 Not Uploaded  

 Not Applicable  
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OTHER DOCUMENTS 

Tender No. : SDM(P&E)/TSEM/T01/2021-2022 
 

 Requirement Submitted/Not submitted 
[Put √ if submitted & 
X if not submitted] 

Validity/ 
For the 

month of 
a) GST 

i) GST Registration Certificate.     If submitted, 
Page Number(s): 

Not 
applicable. 

ii) Document in support of non-
applicability. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

b) PTCC 

i) Profession Tax Clearance 
Certificate (PTCC) 

OR 

Profession Tax Payment Challan 
(PTPC) 

    If submitted, 
Page Number(s): 

 

    If submitted, 

Page Number(s): 

 

ii) Document in support of non-
applicability. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

c) EPF 

i) Certificate for allotment of EPF 
Code No. 

If submitted, 
Code No.: 

Page Number(s): 

Not 
applicable. 

ii) Latest EPF Payment Challan. If submitted, 

Page Number(s): 

 

iii) Document in support of non-
applicability. 

If submitted, 

Page Number(s): 

Not 
applicable. 
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d) ESI 

i) Registration Certificate of ESI 
Authority. 

If submitted, 
Code No.: 

Page Number(s): 

Not 
applicable. 

ii) Affidavit, Declaration and 
Indemnity Certificate. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

 

e) PAN Card If submitted, 

PAN No.: 
Page Number(s): 

Not 
applicable. 

 

f) MSME / MSE / DIC / SSI / NSIC 
certificate 

If submitted, 
Page Number(s): 
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BIDDING FORM-V 

 

GENERAL INFORMATION OF THE BIDDER 

[To be filled up and uploaded, duly signed & stamped] 

Tender No. : SDM(P&E)/TSEM/T01/2021-2022 
 

 1. Bidder’s Legal Name (IN CAPITAL 
LETTERS) 

 

 2. a ) Country of registration.  

 b ) Year of registration.  

 c ) Legal address in country of 
registration. 
 

 
 

 

 d ) URL of the bidder.  

 3. Information regarding bidder’s authorised 
representative(s) / contact person(s) 

 

 a ) Name(s)  

 b ) Address(es) 

 
 

 

 

 c ) Telephone number(s)  

 d ) Facsimile number(s) 
 

 

 e ) Electronic mail address 
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 4. a ) Address of the branch office, if any 
 

 
 

 
 

 

 
 

 
 

 
 

 b ) Name of the contact person at branch 
office 

 

 c ) Telephone number(s)  

 d ) Facsimile number(s)  

 e ) Electronic mail address   

 5. Whether the bidder is a   Proprietorship Firm 
or Partnership Firm or Limited Company. 

 

 6. Details of the Banker(s)  :  

  a ) Name of the Banker(s) in full.  

 b ) Address(es) of the Banker(s)    

 c ) Telephone number(s)  

 d ) Facsimile number(s)  

 e ) Electronic mail address   

 f ) Name(s) of the contact person(s)  

 7. Bank details for ECS payment:  

 a ) Bank Account number.  

 b ) Name of the bank.  

 c ) Name of the branch.  
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 d ) Address of the branch.  

 e ) RTGS code of the branch.  

 f ) MICR code of the branch.  

 8. Income Tax and Goods & Services Tax (GST) 
details (if applicable): 

 

  a) Permanent Account Number (PAN)  

 b) GST Registration Number (GSTIN)  

 9. Employees’ Provident Fund (EPF) Code No.  

 

 10. Employees’ State Insurance (ESI) Code No.  

 11. Mainlines of business  
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BIDDING FORM – VI  

 
PRICE SCHEDULE 

[To be uploaded, duly signed & stamped] 

Tender No. : SDM(P&E)/TSEM/T01/2021-2022 
Preamble: 

1.  The ‘Price Schedule’ is to be read in conjunction with the ‘Instructions To Bidders (ITB)” 
and other terms & conditions [including ‘Technical Specification &Scope of Work’] of the 
Bidding Document, considering all addenda / corrigenda (if issued). 

2.  This being a percentage rate tender, the Bidder shall quote their rate on-line, as percentage 
above / below / at par with the estimated amount put to tender, based on their own analysis.  

3.  Estimated Rates, shown in this ‘Price Schedule’ , include all incidental charges and all taxes 
& duties of Central/ State/ Local bodies [excluding Goods & Services Tax (GST)], as 
applicable, and charges for packing, forwarding, loading, handling, carrying to any lead, 
stacking, transportation, permits, overheads & profit, etc. necessary for the complete services 
as described in this Bidding Document. 

GST, as applicable, shall be paid extra against proper invoice submitted by the Contractor. 
4.  The contractor will be required to submit GST compliant invoice with all required details and 

also be required to file timely and proper return so as to enable SMP, Kolkata to get due credit 
against GST paid. 

In case of any failure on the above account, GST amount, even if paid by SMP, Kolkata, shall 
be recoverable from the Contractor. 

5.  The quantities given in this ‘Price Schedule’ are indicative only, which may vary (both 
upward & downward) during execution and are given to provide a common base for tendering 
and evaluation. However, the payment will be made on the exact quantity to be executed by 
the Successful Bidder. 

6.  The accepted unit rates, based on the quoted percentage, should remain firm till all the jobs are 
completed (including Comprehensive Maintenance). No Price escalation is admissible other 
than statutory increase in Taxes & Duties (within the scheduled completion period). 

7.  Except where otherwise expressly provided, the contractor shall provide all materials, labour 
and plant and things necessary in connection with the contract work although everything may 
not be fully specified and although there may be errors and omissions in the specifications. 

8.  Tools, Tackles, lifting machineries, scaffolding, temporary lighting, different vehicular 
transport etc. required for execution of the whole work will have to be arranged by the 
Contractor, at their own risk, cost & arrangement.  
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No. 
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Unit 

Estimated 
Unit rate 
[excluding 

GST] 

(in ₹) 

Estimated  
Amount 

[excluding GST] 

(in ₹) 

PART-A (Dismantling of Existing Lift & SITC of New Lift) 

1.  Dismantling of the existing 8 - 
passenger Lift (Make : IBIJI Lifts Pvt. 
Ltd.), along with all accessories, from 
its existing installation at Jawahar 
Tower (G+11 floor), HDC, SMP, 
Kolkata and  deposition of all 
dismantled components, parts, 
accessories, etc. at Township Electrical 
Maintenance Office premises, at Haldia 
Township, as per the 'Scope of Work'. 

1 set 1,50,000.00 1,50,000.00 

2.  Supply, Installation, Testing & 
Commissioning of 8 - passenger Lift 
(Elevator), with VVVF drive, PM 
gearless motor, control panel and all 
accessories, having provision of 
Automatic Rescue Device, as per the 
'Technical Specification & Scope of 
Work'. 

       

  a) Supply 1 set 23,00,000.00 23,00,000.00 

  b) Installation, testing & 
commissioning 

1 set 5,00,000.00 5,00,000.00 

Sub-total  (Part A) =  ₹ 29,50,000.00 

PRICE SCHEDULE  
 
 
Name of Work:   

Design, manufacture, supply, installation, testing & commissioning of 01 no. 
new 08 - passenger lift to fit into the existing lift well of 08 - passenger lift, after 
dismantling from its installation site at Jawahar Tower Building (G + 11 floor), 
Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata (SMP, 
Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

Tender No. : SDM(P&E)/TSEM/T01/2021-2022 
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PART-B (Preparatory Electrical Work)  

1. 1 a) Providing PVC pipe of following 
diameters [thickness not less than 
2 mm] complete with fittings, as 
necessary, by cutting channel of 
suitable size on masonry wall  / 
floor and fixing the pipe (approx. 
18 mm below the top surface of 
the wall / floor) by means of iron 
hooks / binding wire, including 
mending good damages to 
building works. 

        

  i) 13 mm dia. 10 RM 84.00 840.00 

  ii) 19 mm dia. 60 RM 99.00 5,940.00 

  iii) 25 mm dia. 30 RM 126.00 3,780.00 

b) Providing 19 mm  (nominal size) 
PVC Rigid Conduit [medium 
mechanical stresses, 'FR'] on 
surface of the wall / ceiling, with 
aluminium saddles and other 
accessories, as required and 
mending good damages to 
building works. 

150 RM 58.00 8,700.00 

c) Providing Steel wire reinforced 
Flexible uPVC Conduit pipes on 
surface of the wall / ceiling / floor 
/structure, with aluminium saddles 
and other accessories, as required 
and mending good damages to 
building woks. 
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  i) Size (ID): 40 mm 15 RM 119.00 1,785.00 

  ii) Size (ID): 20 mm 15 RM 65.00 975.00 

  d) Providing Steel wire reinforced 
Flexible uPVC Conduit glands. 

        

    i) Size (OD): 40 mm 6 no. 28.50 171.00 

    ii) Size (OD): 20 mm 6 no. 13.50 81.00 

2.  Supply & fixing of PVC casing-
capping, including necessary PVC clips, 
fittings etc., on wall or ceiling and 
mending good damages to building 
woks. 

        

a) 20 mm size 10 RM 36.00 360.00 

b) 25 mm size 30 RM 40.00 1,200.00 

c) 32 mm size 10 RM 40.00 400.00 

3.  Providing 'FR' PVC insulated 
(unsheathed), single core, 1.1 kV grade, 
copper (stranded) wire (ISI marked) of 
the following sizes,  in the pre-laid PVC 
pipe / PVC  casing-capping and  making 
necessary connection, as required. 

        

a) 2 X  1.5 mm2 (as phase & neutral 
wires)  10 RM 39.00 390.00 

b) 3 X  1.5 mm2 (as phase & neutral 
wires and as Earth Continuity 
Conductor) 

360 RM 55.00 19,800.00 

c) 2 X  2.5 mm2 (as phase & neutral 
wires) and  
1 X 1.5 mm2 (as Earth Continuity 
Conductor) 

200 RM 74.00 14,800.00 
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d) 2 X  4.0 mm2 (as phase & neutral 
wires) and  
1 X 2.5 mm2 (as Earth Continuity 
Conductor) 

150 RM 108.00 16,200.00 

  e) 2 X  6.0 mm2 (as phase & neutral 
wires) and  
1 X 4.0 mm2 (as Earth Continuity 
Conductor) 

6 RM 158.00 948.00 

  f) 2 X  10.0 mm2 (as phase & 
neutral wires) and  
1 X 6.0 mm2 (as Earth Continuity 
Conductor) 

10 RM 282.00 2,820.00 

  g) 4 X  16.0 mm2 (as 3 phase & 
neutral wires) and  
2 X 10.0 mm2 (as Earth 
Continuity Conductor) 

20 RM 903.00 18,060.00 

  h) 2 X 10.0 mm2 (as Earth 
Continuity Conductor) 

20 RM 225.00 4,500.00 

4.  Wiring in 'FR' PVC insulated 
(unsheathed), single core, 1.1 kV grade, 
copper (stranded) wire (ISI marked) of 
following sizes in 25 mm PVC casing-
capping  [including supply & fixing of 
PVC casing-capping, PVC clips, 
fittings, etc.] and  making necessary 
connection, as required. 

        

a) 3 X  1.5 mm2 (as phase & neutral 
wires)  10 RM 97.00 970.00 

b) 2 X  2.5 mm2 (as phase & neutral 
wires) and  
1 X 1.5 mm2 (as Earth Continuity 
Conductor) 

10 RM 116.00 1,160.00 
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c) 2 X  4.0 mm2 (as phase & neutral 
wires) and  
1 X 2.5 mm2 (as Earth Continuity 
Conductor) 

10 RM 150.00 1,500.00 

5.  Finishing Copper Wire ends 
Finishing of the ends of 1.1 kV grade, 
copper (stranded) wire, by socketing  
with pin / ring type copper sockets, 
insulating tapes, etc., including 
supplying sockets, tapes, etc., as 
required.  

        

a) 1.5 mm2 80 set 7.00 560.00 

  b) 2.5 mm2 30 set 7.00 210.00 

  c) 4 mm2 20 set 8.00 160.00 

  d) 6 mm2 10 set 10.00 100.00 

  e) 10 mm2 6 set 12.00 72.00 

  f) 16 mm2 6 set 19.00 114.00 

6.  Distribution wiring (alongwith earth 
wire) [average run 6 m], with 'FR' PVC 
insulated (unsheathed), single core, 1.1 
kV grade, copper (stranded) wire (ISI 
marked), in suitable size (minimum 20 
mm) PVC casing-capping  [including 
necessary fittings / accessories], to light 
/ fan / exhaust fan / call bell point [ 
including supply & fixing of 3 terminal 
Ceiling Rose / Batten Holder / Angle 
Holder /Connector, as required ], 
including necessary connections & 
making earthing attachment and 
mending good damages to building 
works. 
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[PVC casing-capping and Switch 
board both on surface] 
2 X 1.5 mm2(as phase & neutral wires) 
and 1 X 1.5 mm2 (as Earth Continuity 
Conductor), per point. 

a) with Piano Key type switch fixed 
on PVC switch board (with top 
cover) on wall (including supply 
& fixing of switch & switch 
board). 

1 point  749.00 749.00 

7.  Distribution wiring (alongwith earth 
wire) [average run 6 m], with 'FR' PVC 
insulated (unsheathed), single core, 1.1 
kV grade, copper (stranded) wire (ISI 
marked), in suitable size [minimum 13 
mm bore, 2 mm thick]  PVC 
concealed pipe  [complete with all 
accessories] embedded in wall, to light / 
fan / exhaust fan / call bell point 
[including supply & fixing of 3 terminal 
Ceiling Rose / Batten Holder / Angle 
Holder / Connector, as required],  
including necessary connections & 
making earthing, attachment and 
mending good damages to building 
works. 
2 X 1.5 mm2 (as phase & neutral wires) 
and 1 X 1.5 mm2 (as Earth Continuity 
Conductor), per point. 

        

a) with Piano Key type switch fixed 
on CRCA sheet metal (16 SWG) 
switch board with Perspex / 
Bakelite top cover (3 mm thick) 
flushed on wall, (including supply 

8 point  886.00 7,088.00 
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& fixing of switch & switch 
board). 

8.  Distribution wiring (alongwith earth 
wire) [average run 6 m], with 'FR' PVC 
insulated (unsheathed), single core, 1.1 
kV grade, copper (stranded) wire (ISI 
marked), in suitable size [minimum 13 
mm bore, 2 mm thick]  PVC concealed 
pipe  [complete with all accessories] 
embedded in wall  and in suitable size 
(minimum 20 mm) PVC casing-
capping  for ceiling / beam portion 
only, to light / fan / exhaust fan / call 
bell point [including supply & fixing of 
3 terminal Ceiling Rose / Batten Holder 
/ Angle Holder / Connector, as 
required], including necessary 
connections & making earthing 
attachment and mending good damages 
to building works. 
2 X 1.5 mm2 (as phase & neutral wires) 
and 1 X 1.5 mm2 (as     Earth Continuity 
Conductor), per point. 

        

a) with Piano Key type switch fixed 
on CRCA sheet metal (16 SWG) 
switch board with Perspex / 
Bakelite top cover (3 mm thick) 
flushed on wall ( including supply 
& fixing of switch & switch 
board). 

2 point  957.00 1,914.00 
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9.  Distribution wiring (alongwith earth 
wire), with 'FR' PVC insulated 
(unsheathed), single core, 1.1 kV grade, 
copper (stranded) wire (ISI marked), in 
suitable size [minimum 13 mm bore, 2 
mm thick]   PVC concealed pipe  
[complete with all accessories ] 
embedded in wall, to 240 V, 6 A, 5 pin 
socket outlet (plug) point, including 
necessary connections & making 
earthing attachment and mending good 
damages to building works. 
2 X 1.5 mm2 (as phase & neutral wires) 
and 1 X 1.5 mm2 (as Earth Continuity 
Conductor), per point. 

        

  a) including supply & fixing of 240 
V, 6 A, 5 pin socket outlet (plug) 
& Piano Key type switch  on 
existing CRCA sheet metal (16 
SWG) switch board with Perspex 
/ Bakelite top cover (3 mm thick) 
{of light & fan} flushed on wall. 

4 point  86.00 344.00 

10.  Providing (after cutting the brick wall) 
CRCA sheet metal (16 SWG) JB-cum-
Switch Board (having earthing 
attachment) of the following sizes, 
flushed in wall, including painting and 
mending good damages to building 
works. 

    

    

a) 100 mm X 100 mm X 50 mm 6 no. 119.00 714.00 

b) 150 mm X 100 mm X 50 mm 2 no. 162.00 324.00 

c) 175 mm X 100 mm X 50 mm 2 no. 178.00 356.00 

d) 200 mm X 100 mm X 50 mm 8 no. 178.00 1,424.00 
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e) 200 mm X 150 mm X 50 mm 12 no. 241.00 2,892.00 

f) 250 mm X 100 mm X 50 mm 12 no. 287.00 3,444.00 

g) 300 mm X 250 mm X 50 mm 2 no. 323.00 646.00 

11.  Providing Bakelite / Perspex top cover 
(3 mm thick) on the existing  sheet 
metal JB-cum-Switch Board of 
following sizes, fixing by Brass screws: 
[The covers should be extended atleast 
25 mm from the screw points ] 

    

    

a) 100 mm X 100 mm X 50 mm 6 no. 40.00 240.00 

b) 150 mm X 100 mm X 50 mm 2 no. 48.00 96.00 

c) 175 mm X 100 mm X 50 mm 2 no. 53.00 106.00 

d) 200 mm X 100 mm X 50 mm 8 no. 53.00 424.00 

e) 200 mm X 150 mm X 50 mm 12 no. 68.00 816.00 

f) 250 mm X 100 mm X 50 mm 12 no. 91.00 1,092.00 

g) 300 mm X 250 mm X 50 mm 2 no. 103.00 206.00 

12.  Providing 240 V, 16 A Piano Key type 
switch on existing sheet metal switch 
board having Perspex / Bakelite top 
cover by screws, after making housing 
for switch, by cutting Perspex / Bakelite 
top cover and making necessary 
connections  [with 'FR' PVC insulated 
(unsheathed), single core, 1.1 kV grade, 
copper (stranded) wire (ISI marked) of 
size 4.0 mm2 ], as required. 

5 no. 83.00 415.00 

13.  Providing 240 V, 16 A, 6 pin socket 
outlet (plug) [without switch & plug 
top] on existing sheet metal switch 
board having Perspex / Bakelite top 
cover by screws, after making housing 

5 no. 83.00 415.00 
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for socket outlet (plug), by cutting 
Perspex / Bakelite top cover and making 
necessary connections [with 'FR' PVC 
insulated (unsheathed), single core, 1.1 
kV grade, copper (stranded) wire (ISI 
marked) of sizes  4.0 mm2 (for phase & 
neutral wires) & 2.5 mm2 (as Earth 
Continuity Conductor)], as required. 

14.  Providing 240 V, 6 A Piano Key type 
switch  / bell push on existing sheet 
metal switch board having Perspex / 
Bakelite top cover by screws, after 
making housing for switch, by cutting 
Perspex / Bakelite top cover and making 
necessary connections  [with  suitable 
size 'FR' PVC insulated (unsheathed), 
single core, 1.1 kV grade, copper 
(stranded) wire (ISI marked)], as 
required. 

6 no. 31.00 186.00 

15.  Providing 240 V, 6 A, 5 pin flush type 
socket outlet (plug) [without switch & 
plug top] on existing sheet metal switch 
board having Perspex / Bakelite top 
cover by screws, after making housing 
for socket outlet (plug), by cutting 
Perspex / Bakelite top cover and making 
necessary connections [with suitable 
size 'FR' PVC insulated (unsheathed), 
single core, 1.1 kV grade, copper 
(stranded) wire (ISI marked)], as 
required. 

6 no. 41.00 246.00 
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16.  Providing Socket type fan regulator 
(Step type) on existing sheet metal 
switch board having Perspex / Bakelite 
top cover by screws, after making 
housing for regulator, by cutting 
Perspex / Bakelite top cover and making 
necessary connections , as required. 

2 no. 268.00 536.00 

17.  Fixing only ceiling fan complete with 
blades, canopy, rubber bush, etc.  and  
making  connection [by providing  
required length of 'FR' 3 C X 0.5 mm2 
PVC insulated, PVC sheathed, copper 
conductor cable, conforming to IS: 694 , 
with latest amendment ( if any)], as 
required. 

2 no. 168.00 336.00 

18.  Supply and delivery of 300 mm sweep 
Exhaust Fan [metallic blade ] suitable 
for 230 V AC, 50 Hz supply system, 
complete with all accessories and as per 
the 'Technical Specification & Scope of 
Work'. 

1 no. 2,339.00 2,339.00 

19.  Installation of  exhaust fan , wall cowl, 
etc. 

        

a) Making hole in wall for fixing 
exhaust fan & making good 
damages to building works. 

        

  i) Exhaust fan of sweep 300 mm. 1 no. 269.00 269.00 

b) Providing aluminium louver shutter 
on wall, for exhaust fan of sweep 
300 mm, with necessary bolts & 
nuts. 

1 no. 219.00 219.00 
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c) Providing G I Wall Cowl on wall, 
for exhaust fan, with necessary 
bolts & nuts.  

        

  i) Exhaust fan of sweep 300 mm. 1 no. 635.00 635.00 

  d) Fixing only exhaust fan of sweep 
150 mm / 200 mm / 300 mm / 450 
mm and making  connection [by 
providing  required length of 'FR' 3 
C X 0.5 mm2 PVC insulated, PVC 
sheathed, copper conductor cable 
(if required), conforming to IS: 
694, with latest amendment (if 
any)], as required. 

1 no. 104.00 104.00 

20.  Supply and delivery of 450 mm sweep 
Heavy Duty (Industrial Type) Wall Fan, 
with Sturdy close-mesh guards , suitable 
for 230 V AC, 50 Hz supply system, 
complete with all accessories. 

1 no. 6,631.00 6,631.00 

21.  Fixing only Wall Fan of sweep 300 mm 
/ 400 mm / 450 mm and making  
connection [by providing  required 
length of 'FR' 3 C X 0.5 mm2 PVC 
insulated, PVC sheathed, copper 
conductor cable (if required), 
conforming to IS: 694, with latest 
amendment ( if any) ], as required. 

1 no. 104.00 104.00 
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22.  a) Supply and delivery of tube light 
fittings [Surface Mounted, Box 
Type, suitable for 1 X 4 ft 
(approx.) LED tubular lamp], 
complete with all accessories & 
Lamp [LED tubular lamp, with Al 
body & PC Diffuser Material & 
in-built driver; System wattage of 
luminaire:  ≤ 22 W; Luminous 
flux : ≥ 2100 lumen ; suitable for 
230 V AC, 50 Hz supply system], 
as per the 'Technical Specification 
& Scope of Work' . 

4 no. 1,205.00 4,820.00 

  b) Supply and delivery of tube light 
fittings [Surface Mounted, Box 
Type, suitable for 2 X 4 ft.  
(approx.) LED tubular lamp], 
complete with all accessories & 
Lamp [LED tubular lamp, with Al 
body & PC Diffuser Material & 
in-built driver; System wattage of 
each luminaire :  ≤ 22 W; 
Luminous flux of each luminaire : 
≥ 2100 lumen ; suitable for 230 V 
AC, 50 Hz supply system], as per 
the 'Technical Specification & 
Scope of Work'. 

1 no. 1,964.00 1,964.00 

23.  Supply and delivery of 1 X 4 ft 
(approx.) tube light fittings [Integrated 
LED Batten, Surface Mounted; System 
wattage of luminaire:  ≤ 20 W; 
Luminous flux : ≥ 2000 lumen], 
complete with all accessories, driver & 
Lamp , suitable for 230 V AC, 50 Hz 

5 no. 554.00 2,770.00 
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supply system and as per the 'Technical 
Specification & Scope of Work'. 

24.  Supply and delivery of 1 X 2 ft 
(approx.) tube light fittings [Integrated 
LED Batten, Surface Mounted; System 
wattage of luminaire:  ≤ 10 W; 
Luminous flux : ≥ 1000 lumen ], 
complete with all accessories, driver & 
Lamp , suitable for 230 V AC, 50 Hz 
supply system and as per the 'Technical 
Specification & Scope of Work'. 

5 no. 455.00 2,275.00 

25.  Supply & delivery of 10W-12W 
Bulkhead surface / wall mounted LED 
light fittings (IP 65), suitable for 230 V 
AC, 50 Hz supply system  and as per 
the 'Technical Specification & Scope of 
Work'. 

15 no. 1,875.00 28,125.00 

26.  Fixing only tube light fittings / post top 
light fittings / round light fittings /  
bracket lights / night lamp fittings / 
calling bell, complete with all 
accessories, directly on wall / ceiling / 
post top / PVC or HW Block by screws 
/ MS fastener, including necessary  
connections [by providing  required 
length of 'FR' 3 C X 0.5 mm2 PVC 
insulated, PVC sheathed, copper 
conductor cable, conforming to IS: 694, 
with latest amendment (if any) ] & 
mending good damages to the wall / 
ceiling / post . 

25 no. 114.00 2,850.00 

27.  Providing  LED bulb, suitable for 230 V 
AC, 50 Hz supply system .         

a) 9 W 2 no. 161.00 322.00 
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28.  Providing PVC Batten Type / Angle 
Type Lamp Holder, on PVC / HW 
Block, including mending good 
damages to the wall . 

2 no. 89.00 178.00 

29.  Providing 3 terminal Ceiling Rose on 
PVC / HW Block, including mending 
good damages to the wall. 

6 no. 64.00 384.00 

30.  Providing (after cutting the brick wall or 
fixing on wall surface) outdoor type 
PVC Junction Box   [IP 66 with 
knockouts for cable entry] of following 
size [complete with 3 way terminals 
attached inside the box] and mending 
good damages to building works. 

        

a)  125 mm X 115 mm X 60 mm 
(approx.) 

16 no. 891.00 14,256.00 

31.  Providing sheet steel, duly painted, 
MCB Distribution Board on  wall / iron 
structure & mending good the damages 
to original finish,  including provision 
for earthing attachment. (Without MCB 
/ RCCB / Isolator). 

        

a)  2 way 1 no. 508.00 508.00 

b)  4 way 1 no. 513.00 513.00 

32.  Providing double door, sheet steel, 
powder painted, SPN MCB Distribution 
Board [IP-43 protection and  complete 
with tinned copper bus bar, copper 
connecting leads, neutral bar, earth bar 
& din bar] on  masonry wall 
(concealed)  / iron structure & mending 
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good the damages to original finish,  
including  inter-connection  and 
provision for earthing attachment. 
(Without MCB / RCCB / Isolator) 

a) 10 way (2+10 module) 1 no. 2,275.00 2,275.00 

33.  Providing double door, sheet steel, 
powder painted, TPN MCB Distribution 
board [IP-43 protection and  complete 
with tinned copper bus bar, copper 
connecting leads, neutral bar, earth bar 
& din bar] on  masonry wall 
(concealed) / iron structure & mending 
good the damages to original finish,  
including  inter-connection  and 
provision for earthing attachment. 
(without MCB / RCCB / Isolator). 

        

a) 4 way (8+12 module) 1 no. 4,074.00 4,074.00 

34.  Providing Cable End Box [with IP-43 
protection] on masonry wall (concealed) 
/ iron structure & mending good the 
damages to original finish. 

        

a) For 10 way SPN DB 1 no. 592.00 592.00 

b) For 4 way TPN DB 1 no. 881.00 881.00 

35.  Providing Four Pole, 415 V, 50 Hz, 
Residual Current Circuit Breaker 
(RCCB) [with Sensitivity: 300 mA] on 
din rail of existing DBs and necessary 
connection. 

        

a) 63 A 1 no. 3,809.00 3,809.00 
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36.  Providing Four Pole, 415 V, 50 Hz, 
Residual Current Circuit Breaker 
(RCCB) [with Sensitivity: 30 mA] on 
din rail of existing DBs and necessary 
connection. 

        

a) 63 A 1 no. 3,517.00 3,517.00 

37.  Providing Two Pole, 240 V, 50 Hz, 
Residual Current Circuit Breaker 
(RCCB) [with Sensitivity: 30 mA] on 
din rail of existing DBs and necessary 
connection. 

        

a) 25 A  1 no. 2,292.00 2,292.00 

38.  Providing 240 V / 415 V, 50 Hz, MCB 
(C characteristics, 10 kA Breaking 
capacity) on din rail of existing DBs 
and necessary connection. 

        

a) Single Pole, 6 A - 32 A 10 no. 225.00 2,250.00 

b) Double Pole, 6 A - 32 A 2 no. 636.00 1,272.00 

c) Four Pole , 6 A - 32 A 4 no. 1,297.00 5,188.00 

d) Four Pole , 40 A - 63 A 2 no. 1,983.00 3,966.00 

39.  Providing  MCCB Distribution Board 
on  masonry wall (concealed)  / iron 
structure & mending good the damages 
to original finish,  including  inter-
connection   (Without MCCB). 

        

a) for 4 pole MCCB (upto 160A) . 2 no. 1,538.00 3,076.00 
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40.  Providing Four Pole, 415V, 50Hz,  
MCCB (having adjustable thermal and 
fixed magnetic trip unit) on existing 
DBs and necessary connection. 

        

a) 63 A [Breaking capacity 25 kA] 1 no. 10,580.00 10,580.00 

  b) 100 A [Breaking capacity 25 kA] 1 no. 10,580.00 10,580.00 

41.  Providing TPN, 415 V, Junction Box  
[approx. size: 400 mm X 200 mm, made 
of 2 mm thick CRCA Sheet Steel, duly 
painted (with Siemens Grey / Smoke 
Grey powder coating), complete with 
LED Indication Lamps and stud type 
terminals {suitable  for terminating  01 
no. 3½ C X 25 mm2 Aluminium cable 
(incoming) & 04 nos. single core 10 
mm2 Copper wire (outgoing)}] on  wall 
/ iron structure & mending good the 
damages to original finish,  including 
provision for earthing attachment.  

1 set 1,874.00 1,874.00 

42.  Supplying & laying of heavy, 
galvanized, mild steel tubes (including 
sockets) as per IS 1239 [with latest 
amendment].  

        

a) Supply         

 i) 50 mm (nominal bore)  36 m 552.00 19,872.00 

b) Lying, including joining of tubes 
by sockets, if required.         

    I) Over the culvert, canal, etc.  
(fixing on existing structural 
supports) or through  walls, 
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roads, etc. (through open 
excavation & refilling) or 
with vertical structure 
(fixing using clamps / 
supports). The scope 
includes supply of 
materials, as required 
(excepting main support 
structure for crossing the 
canal)], as per 'Technical 
Specification & Scope of 
Work'.   

     i) upto 50 mm (nominal 
bore) 12 m 225.00 2,700.00 

    II) Through boring process.         

     i)  upto 50 mm (nominal 
bore) 

24 m 800.00 19,200.00 

43.  Supply & Laying of 1.1 kV grade, 
XLPE insulated, power cable (FRLS), 
conforming to IS: 7098 (Part – I), with 
latest amendment (if any), and as per 
'Technical Specification & Scope of 
Work'. 

        

a) Supply         

  I) Galvanised steel armoured, 
stranded aluminium 
conductor. 

        

   i) 3 ½ C X 25 mm2 140 m 203.00 28,420.00 
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 b) Laying, Testing & 
Commissioning  

        

    I) When laid in underground 
trench. The scope includes 
excavation, sand 
cushioning, protective top 
covering by bricks, tiles or 
slabs, refilling the trench, 
leveling up, restoring 
surface (duly rammed),etc. 
[including supply of 
materials, as required], as 
per 'Technical Specification 
& Scope of Work'. 

        

     i) 01 no. 1C / 3C / 3 ½ C / 
4C cable, upto 50 mm2 
[with 08 nos. bricks per 
metre] 

40 RM 184.00 7,360.00 

  
  

II) When run through existing 
duct, trench, culvert, laid 
pipe, riser pipe, etc. 

        

     i) 01 no. 1C / 3C / 3 ½C / 
4C cable, upto 150 
mm2. 

36 RM 109.00 3,924.00 

    III) After cutting floor / 
pavement / wall  and 
making holes,  including  
embedding the cable at an 
average depth (through 
suitable casing pipe) and 
mending good the damages 
to original finish including 
removal of the rubbish. 
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     i) 01 no. 1 C / 3C / 3 ½ C 
/ 4C cable, upto 35 
mm2, at an average 
depth of 75 mm. 

5 RM 144.00 720.00 

    IV) When laid on existing Cable 
Tray and fixing by 
aluminium saddling 
(approx. 300 mm interval)  
[including supply of 
materials, as required]. 

        

     i)  01 no. 1 C / 3C / 3 ½ C 
/ 4C cable, upto 50 
mm2. 

14 RM 12.00 168.00 

  

  

V) When laid on wall and 
fixing by aluminium 
saddling (approx. 300 mm 
interval), with earthing 
attachment in 10 SWG GI 
(Hot Dip) wire [including 
supply of materials, as 
required], as necessary, 
including mending good 
damages to building works. 

        

     i)  01 no. 3C / 3 ½ C / 4C 
cable, upto 25 mm2. 45 RM 68.00 3,060.00 

44.  Connecting the leads of  following PVC  
/ XLPE armoured  / unarmoured cables  
with MCCBs / MCBs / SDFU/ 
connectors [after finishing the ends by 
crimping method , including supplying 
& fixing solderless  sockets, tapes, 
anticorrosive paste & jointing 
materials],  at Distribution Board / 
Junction Box / SDFU: 
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a) 3 ½ C X 25 mm2, 1.1 kV grade, 
Aluminium Conductor Cable 4 set 125.00 500.00 

45.  Providing double compression type 
gland complete with brass gland, brass 
ring & rubber ring for dust & moisture-
proof entry of following XLPE 
insulated, armoured cables as given 
below : 

        

a) 3 ½ C X 25 mm2, 1.1 kV grade, 
Aluminium Conductor Cable 

4 set 173.00 692.00 

46.  Providing (supplying and fixing) 
following size of perforated Hot Dipped 
Galvanized Iron Cable Tray  & its 
accessories with perforation not more 
than 17.5%, in convenient sections, 
joined with connectors, suspended from 
the ceiling with G.I. suspenders 
including G.I. bolts & nuts etc or 
supported by GI Angle support ( 25mm 
X 25mm X 3mm)  from below, as 
required. 

        

  a) Cable Tray         

    i) 150 mm width X 50 mm 
depth X 1.6 mm thickness 

12 m 634.00 7,608.00 

  b) Cable Tray "bends"         

    i) 150 mm width X 50 mm 
depth X 1.6 mm thickness 3 no. 1,149.00 3,447.00 

  c) Cable Tray "Tee"         

    i) 150 mm width X 50 mm 
depth X 1.6 mm thickness 

1 no. 1,254.00 1,254.00 
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  d) Cable Tray "Cross Member"          
    i) 150 mm width X 50 mm 

depth X 1.6 mm thickness 1 no. 1,254.00 1,254.00 

47.  Providing Earthing Stations, using Earth 
Electrode [made of 3 m long Medium 
Galvanised Mild Steel Tubes (as per 
IS:1239) of nominal bore 50 mm ]. 260 
mm long G.I. Strip of size 50 mm X 6 
mm (with 4 nos. 10 mm dia tap hole, 
bend to shape of pipe) to be welded at 
100 mm below the top of tube for 
connection of Earth Strip.  G.I. Funnel / 
Cap to be provided on top of the tube.  
Earth Electrode to be driven in the Earth 
Pit filled up with alternate layer of 
Charcoal and Salt.  Earth Pit should be 
provided with suitable size Brick 
Masonry Inspection Chamber with 
removable RCC Cover (75 mm thick) 
with handle. 

4 no. 3,617.00 14,468.00 

48.  Providing earthing, using GI (Hot Dip) 
wire of size 8 SWG and making 
connections with bolts, nuts, washers, 
etc., as required and mending good 
damages, if any. 

        

a) Supply of GI (Hot Dip) wire of 
size 8 SWG. 

10 m 20.00 200.00 

b) Laying & fixing of GI (Hot Dip) 
wire of size 8 SWG. 10 m 5.00 50.00 

49.  Providing earth busbar of galvanized 
(Hot Dip) MS flat 50 mm X 6 mm on 
wall having clearance of 6 mm from 
wall including providing drilled holes 
on the busbar complete with GI bolts, 

2 no. 177.00 354.00 
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nuts, washers, spacing insulators etc., as 
required. 

50.  Interconnection of Earthing Stations by 
G.I. Strip (Hot Dip) of size 50 mm X 6 
mm, with bolts, nuts, washers, etc. 

30 m 225.00 6,750.00 

51.  Connecting the earth busbar to Earthing 
Station (with bolts, nuts, washers, etc.), 
including supply & laying of  G.I. Strip 
(Hot Dip) of size 25 mm X 6 mm, using 
GI saddles or through PVC conduit of 
suitable size , including drilling holes.  

220 m 216.00 47,520.00 

Sub-total (B): ₹ 4,26,618.00 

PART-C (Preparatory Civil Work) 

1.  Taking out of damaged/bulged out 
cement plaster or skirting of any 
thickness including  raking out of joints 
and cleans the surface for plastering and 
dispose off rubbish within a lead of 75 
m. 

20.00 Sq.M. 19.19 383.80 

2.  Dismantling cement brick work by 
carefully chiselling out as directed. 
Include for cleaning the serviceable 
bricks including stacking for reusing 
and disposal of unserviceable materials 
within a lead of 75 m etc., all complete 
and as directed. 

4.00 Cu.M. 703.97 2,815.88 

3.  Dismantling all types of reinforced 
cement concrete works (of any 
thickness) by carefully chiselling out. 
Include for removing the debris within a 
lead of 75 m. etc., all complete and as 
directed. 

7.50 Cu.M. 2228.06 16,710.45 
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4.  Providing and fixing double scaffolding 
system (cup lock type) on the interior 
side, up to twelve story height made 
with 40 mm dia. M.S. tube 1.5 m centre 
to centre, horizontal & vertical tubes 
joining with cup & lock system with 
M.S. tubes, M.S. tube challies, M.S. 
clamps and M.S. staircase system in the 
scaffolding for working platform 
minimum 1.2m width etc. and 
maintaining it in a serviceable condition 
for the required duration as approved 
and removing it there after. The 
scaffolding system shall be stiffened 
with bracings, runners, connection with 
the building etc. wherever required for 
inspection of work at required locations 
with essential safety features for the 
workmen and nylon netting or 
equivalent under the working area for 
safety measure etc. complete as per 
directions and approval of Engineer-in-
charge. The elevational area (i.e. area of 
interior wall surface of the structure) of 
the scaffolding shall be measured for 
payment purpose. The payment will be 
made once irrespective of duration of 
scaffolding. 

280.00 Sq.M. 157.60 44,128.00 

5.  Cleaning the concrete surface by 
removing dirt and debris, making 
defective locations and removing loose 
concrete by careful stripping until hard 
surface is exposed, cutting the concrete 
to regular shape, wire brushing the 
exposed surface and removing debris 

180.00 Sq.M. 90.90 16,362.00 
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form site complete as per direction of 
the Engineer-in- charge. 

6.  Cleaning the exposed reinforcement 
preferably upto full diameter by wire 
brush and applying two coats of 
polymer based rust removing compound 
left for 24 hours, removing the coating 
and then applying two (2) coats of 
polymer modified anti corrosive 
protective coating formulated to inhibit 
the corrosion of reinforcement as per 
manufacturer's specification. 

6.00 Sq.M. 792.85 4,757.10 

7.  Removing corroded worn out portion of 
reinforcement (when the area of bar is 
damaged by more than 25%) by cutting 
and replacing the same by a new plain 
round bar of requisite diameter by 
binding with required lap, welding with 
old bar, including cost of reinforcement, 
complete in all respect including 
removing unserviceable materials form 
site as per direction of the Engineer-in-
charge. Payment on weight of new 
reinforcement.   

200.00 kg. 87.87 17,574.00 

8.  Applying epoxy based reactive joining 
agent for joining the old concrete with 
fresh concrete to be applied within 
manufacturer's specified time as per 
manufacturers specification. (0.4kg / 
sq.m of concrete surface) 

180.00 Sq.M. 312.09 56,176.20 
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9.  Hire and labour charges for waterproof  
shuttering with laminated ply board for 
ready mix non shrink cementitious 
micro concrete at column, beam, 
ceiling, lintel, chajja, etc.  

140.00 Sq.M. 442.21 61,909.40 

10.  Provide & lay  ready mix non shrink, 
cementious micro concrete, like Sika 
Rap Microconcrete 4 (High strength 
polymer modified concrete) 
manufactured by Sika India Pvt Ltd. or 
equivalent product manufacture by 
Fosroc chemicals India Ltd./ Pidilite 
Industries Ltd./ Choksey Chemicals Pvt 
Ltd. or any other equivalent brand as 
approved by engineer, 25 mm. thick 
(Average) to the affected slabs/ chajja/ 
walls etc. where major spalling has 
taken place even the care of concrete 
affected complete all as per 
manufacturers instruction or all as 
specified & directed. 

60.00 Sq.M 772.52 46,351.20 

11.  Provide & lay  ready mix non shrink, 
cementious micro concrete, like sika 
Rap Microconcrete 4 (High strength 
polymer modified concrete) 
manufactured by Sika India Pvt Ltd. or 
equivalent product manufacture by 
Fosroc Chemicals India Ltd./ Pidilite 
Industries Ltd./ Choksey Chemicals Pvt 
Ltd. or any other equivalent brand as 
approved by engineer, 50 mm. thick 
(Average) to the affected slabs/ chajja/ 
walls/ columns etc. where major 
spalling has taken place even the care of 

80.00 Sq.M 1,545.04 1,23,603.20 
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concrete affected complete all as per 
manufacturers instruction or all as 
specified & directed. 

12.  Provide and lay ordinary cement 
concrete (Mix 1:1.5:3) with graded 
stone chips (20mm nominal size) 
excluding shuttering and reinforcement, 
if any as per relevant IS code with 
Pakur variety stone chips.  Upto 10th 
floor of Jawahar Tower. 

2.00 Cu. M. 6,450.88 12,901.76 

13.  Provide and build 125 mm. thick brick 
work with 1st class bricks in cement 
mortar 1:4 (1 cement : 4 sand) include 
for chiselling out / cutting teeth etc. in 
existing walls and floors for proper 
bonding, all complete and as directed. 

16.00 Sq.M. 781.65 12,506.40 

14.  Providing and laying of  cement plaster 
(1:4) with medium coarse sand to 
interior surfaces of walls and columns 
etc. Include for necessary curing etc. all 
complete and as directed. 20 mm. to 25 
mm. thick cement plaster(1:4) (to match 
with existing plaster) upto 10th floor 
level etc., all complete and as directed.  

50.00 Sq.M. 202.92 10,146.00 
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15.  Supplying, fitting and fixing Marble 
Slab/tile of 15 to 18 mm thickness in 
floor, lobby, stair, landing & treads etc. 
over 20 mm (av.) thick base of Cement 
mortar (1:2) laid with white cement 
slurry @ 4.4 kg/Sq.m before placing 
marble & jointed with white cement 
slurry @ 4.4 kg/Sq.m before placing 
marble & jointed with white cement 
slurry @ 2.0 kg/Sq.m with necessary 
pigments including grinding and 
Granite polishing as per direction of 
Engineering -in -Charge in all Floors. 
(White cement and Pigment to be 
supplied by the Agency) 

15.00 Sq.M. 1,527.12 22,906.80 

16.  Supplying, fitting & fixing 1st quality 
Ceramic tiles in walls  to match with the 
existing work & 4 nos. of key stones 
(10mm) fixed with araldite at the back 
of each tile & finishing the joints with 
white cement mixed with colouring 
oxide if required to match the colour of 
tiles including roughening of concrete 
surface, with Sand Cement Mortar (1:3) 
15 mm thick & 2 mm thick cement 
slurry at back side of tiles using cement 
@ 2.91 kg/Sq.m & joint filling using 
white cement slurry @ 0.20 kg/Sq.m. 
(Payment will be made on the basis of 
finished area done and accepted). 

60.00 Sq.M. 735.67 44,140.20 



 

 
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift 
to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

 
- 206 - 

 
 

Sl. 
No. 

Description Qty Unit 

Estimated 
Unit rate 
[excluding 

GST] 

(in ₹) 

Estimated  
Amount 

[excluding GST] 

(in ₹) 

17.  Provide and apply Acrylic Distemper/ 
Acrylic Primer (solvent based interior 
grade) of Asian paint or equivalent as 
per manufacture specification of 
approved brand and manufacture of 
required shades to give an even shade. 
Allow for cleaning the surfaces 
thoroughly. 

    

(a) One coat of Acrylic Primer. 300.00 Sq.M. 31.11 9,333.00 

(b) Two coats of Acrylic Distemper. 300.00 Sq.M. 49.49 14,847.00 

18.  M.S. structural works in columns, 
beams etc. with simple rolled 
structural members (e.g. joists, angle, 
channel sections conforming 
to IS: 226, IS: 808 & SP (6) - 1964 
connected to one another with 
bracket, gussets, cleats as per design, 
direction of Engineer-in-charge 
complete including cutting to requisite 
shape and length, fabrication with 
necessary bolting, metal arc welding 
conforming to IS: 816- 1969 & IS: 1995 
using electrodes of approved make and 
brand conforming to IS:814- 2004, 
haulage, hoisting and erection 
all complete. The rate includes the cost 
of rolled steel section, consumables 
such as electrodes, gas and hire charge 
of all tools and plants and labour 
required for the work including all 
incidental charges such as electricity 
charges, labour insurance charges, etc. 
Payment to be made on the basis of 
calculated weight of structuralmembers 
only in finished work as per IS specified 
weight. 

150.00 kg 59.71 8,956.50 
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 Payment for gusset, bracket, cleat, 
rivets, bolts and nuts may be make by 
adding the actual weight of such items 
with the weight of finished structural 
members or 7% of weight for finished 
structural members weighing not less 
than 22.5 kg / m or 15 % of weight for 
finished structural members weighing 
less than 22.5 kg / m may be 
increasedallow for bracket, cleat, rivet, 
bolts and nuts etc. and no separate 
payment being made for these items, as 
per direction of Engineer-In-Charge. 
The rates are considered for any height 
of erection. 

    

19.  Providing and applying of  one coat of 
ready mixed zinc chromate yellow 
primer of approved brand and 
manufacture to the grills and gates etc. 
include for scrapping, brushing, sand 
papering and cleaning the surfaces 
smooth before application of primer etc. 

60.00 Sq.M. 29.29 1,757.40 

20.  Providing and applying of paint on steel 
work with two coats of approved 
synthetic enamel paint of first quality of 
any shed other than white including 
scrapping, brushing and cleaning the 
surfaces if necessary upto 3rd floor 
level etc., all complete and as directed. 

60.00 Sq.M. 79.79 4,787.40 

21.  Remove debris / building rubbish / 
concrete lumps / earth etc. from 
scattered area of Haldia Township, 
Residential Zone, within a lead of 2 km 
with proper site cleaning, loading, 
unloading, and levelling at the disposal 
site etc., all complete and as directed. 

15.00 Cu.M. 167.66 2,514.90 
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22.  Supply, design, fabrication & 
installation of Threshold Fascia Work 
with AISI/SAE 304 grade Stainless 
Steel (1.5 mm thick). 

12 no.  13,932.00 1,67,184.00 

23.  Supply & installations of structural steel 
section (ISMB / Joist) of approx. 
dimension 200 mm X 100 mm X 5.7 
mm, between two concrete columns. 

305 kg 51.00 15,555.00 

Sub-total (C): ₹ 7,18,307.59 

PART-D (CMC) 

1.  Comprehensive Maintenance of 1 no. 8 
- passenger Lift (Elevator), for a period 
of 5 years, after expiry of 24 months' 
Guarantee period, as per the 'Scope of 
Work'. 

        

  i )  1st year CMC 1 LS 94,500.00 94,500.00 

  ii )  2nd year CMC 1 LS 1,03,000.00 1,03,000.00 

  iii )  3rd year CMC 1 LS 1,15,000.00 1,15,000.00 

  iv )  4th year CMC 1 LS 1,26,500.00 1,26,500.00 

  v )  5th year CMC 1 LS 1,39,150.00 1,39,150.00 

Sub-total (D): ₹ 5,78,150.00 
 

Total estimated amount (without GST) [ PART-A + PART-B + PART-C+ PART-D]: ₹ 46,73,075.59 

  
 

[Indian Rupees: Forty-six lakh seventy-three thousand seventy-five and paise fifty-nine] 
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SECTION - X 

CHECKLIST 
Tender No. :  SDM(P&E)/TSEM/T01/2021-2022 

Before scanning and upload the following required documents, all pages are to be signed by a 
person duly authorised to sign on behalf of the bidder, and are to be embossed with their official 
seal, owing responsibility for their correctness / authenticity. All pages of the aforesaid documents 
should be serially marked. 
The offered percentage above / below / at par would be given in the “Price Bid” electronically, 
through the eNivida Portal of RailTel only. 

 

Sl.
No. Particulars 

Submitted/ 
Not submitted 

[Put √ if submitted 
and put X if not 

submitted] 

If submitted, 
page numbers 

1. Filled up checklist.       

      

      

2. Proof of Bid Document Fee.       

      

      

3. Bid-securing Declaration, 
as per BIDDING FORM – II. 

      

      

      

4. Certificate of getting benefit by MSME / SSI / 
NSIC for exemption of Bid Document Fee and 
Earnest Money. 
 

      

      

      

5. Bidding Forms   

 i) 
Bidding Form – I ∷ FORM OF TENDER 

[To be filled on Bidder’s Letter Head and 
uploaded, duly signed & stamped] 

      

  
     

      

 ii) 

Bidding Form – II ∷ BID-SECURING 
DECLARATION FORM and DETAILS 
OF FEES & DEPOSITS  

[To be filled on Bidder’s Letter Head and 
uploaded, duly signed & stamped] 
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 iii) 

Bidding Form – III ∷ BIDDER’S 
DECLARATION FORM 

[To be filled on Bidder’s Letter Head and 
uploaded, duly signed & stamped] 

      

 
 

 
    

      

 iv) 

Bidding Form – IV: INFORMATION 
RELATED TO PRE-QUALIFICATION 
CRITERIA 

[To be filled up and uploaded, duly 
signed & stamped] 

      

 
 

 
    

      

 v) 

Bidding Form – V ∷ GENERAL 
INFORMATION OF THE BIDDER 
[To be filled up and uploaded, duly 
signed & stamped] 

      

 
 

 
    

      

 vi) 
Bidding Form – VI ∷ PRICE SCHEDULE 

[To be uploaded, duly signed & 
stamped] 
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SECTION – XI  

 

CONTRACT FORMS 

 
 
 

Sl. No. Contract Form No. Description 
1)  CONTRACT FORM – I FORM OF AGREEMENT 

2)  CONTRACT FORM – II INDEMNITY BOND 

3)  CONTRACT FORM – III BANK GUARANTEE FOR SECURITY DEPOSIT / 
PERFORMANCE GUARANTEE 

4)  CONTRACT FORM – IV CERTIFICATE OF COMPLETION OF WORK 

5)  CONTRACT FORM – V CERTIFICATE OF FINAL COMPLETION 

6)  CONTRACT FORM – VI NO CLAIM CERTIFICATE” FROM 
CONTRACTOR 
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CONTRACT FORM – I 

FORM OF AGREEMENT 
(To be submitted on Non- Stamp Paper of worth not less than ₹ 50.00) 

CONTRACT NO. : GM(E)/…………/     /AGMT/……./…….. 

TENDER REFERENCE: 
Tender No. : SDM(P&E)/TSEM/T01/2021-2022 

for  
Design, manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger 
lift to fit into the existing lift well of 08 - passenger lift, after dismantling from its installation site 
at Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad 
Mookerjee Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) 
for 5 years, after expiry of 24 months' Guarantee Period. 

ORDER REFERENCE:  …………… /…………/     /O-…  dated ………………………… 

This agreement made this ………………….. day of ……….. , Two thousand …………. ,  

BETWEEN  

The Board of Trustees for the Port of Kolkata, a body corporate -- constituted by the Major Port 
Trust Act, 1963 (hereinafter called the ‘Trustees’, which expression shall unless excluded by or 
repugnant to the context be deemed to include their successors in office) of the one part  

AND  

………………………………………………………………………………….. (hereinafter called 
the “Contractor”, which expression shall unless excluded by or repugnant to the context be 
deemed to include its heirs, executors, administrators, representatives and assignees or successors 
in office) of the other part  

[Together hereinafter the “Parties”] 

WHEREAS  
The Trustees are desirous that certain works should be executed by the Contractor, viz. “Design, 
manufacture, supply, installation, testing & commissioning of 01 no. new 08 - passenger lift to fit 
into the existing lift well of 08 - passenger lift, after dismantling from its installation site at 
Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period.” 
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NOW  THIS AGREEMENT WITNESSETH as follows :  

1. In this agreement words and expression shall have the same meanings as are respectively 
assigned to them in Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 
this agreement: 

 a) The said bid / offer. 

 b) The Letter of Acceptance of the bid /offer [vide Order No. ............/ 
…….../……./O-…  dated …………….] 

 c) The Conditions of Contract and Scope of Work [all terms and conditions of 
Tender No. SDM(P&E)/TSEM/T01/2021-2022]. 

 d) Addenda [Please insert Addenda Nos. …………...] 

 e) “Price Comparative Statement”, showing the prices quoted (electronically, 
through the eNivida Portal of RailTel) by the Successful Bidder, in the Price Bid. 

 f) All correspondence, by which the contract is added, amended, varied or modified, 
in any way, by mutual consent. 

3. In Consideration of the payments  to be made by the Trustees to the Contractor as 
hereinafter mentioned, the Contractor hereby covenant with the Trustees to execute, 
complete & maintain the work, including remedy any defects therein (during the Defect 
Liability Period”), in conformity with the provisions of the Contract, in all respects. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day and 
year first before written.   

The parties hereunto affixed their respective Common Seals (or have hereunto set their respective 
hands and seals).  

For and on behalf of 

 
For and on behalf of 

 
HALDIA DOCK COMPLEX 

Syama Prasad Mookerjee Port, Kolkata 
(TRUSTEES) 

SEAL 

(CONTRACTOR) 

SEAL 
 

In presence of 
 

In presence of 
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CONTRACT FORM – II 

INDEMNITY BOND 

 

[To be submitted on Non-judicial Stamp Paper of worth not less than INR .50.00, duly notarised] 
Reference:  

Order No.: ……../…………/……./O-…  dated …………….  for ‘Design, manufacture, supply, 
installation, testing & commissioning of 01 no. new 08 - passenger lift to fit into the existing lift 
well of 08 - passenger lift, after dismantling from its installation site at Jawahar Tower Building (G 
+ 11 floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata (SMP, 
Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, after expiry of 24 
months' Guarantee Period’. 

General Manager (Engg.) 
Haldia Dock Complex ; 
Syama Prasad Mookerjee Port, Kolkata. 

This deed of Indemnity Bond made on ……………………… by ……………………………. 
having their office at ………………………………………… (hereinafter called “the 
Contractor”). 
Whereas the General Manager (Engineering), Haldia Dock Complex, Syama Prasad Mookerjee 
Port, Kolkata, Dist.: Purba Medinipur, West Bengal (hereinafter call “the Engineer”) has placed an 
order, bearing no. ……….. / ………../……./O-…  dated …………….  and some materials, spare 
parts, components, sub-assemblies, etc. are required to be taken outside of Haldia Dock Complex 
premises for some specialized servicing, repairing, overhauling, etc. or fault diagnosis & remedial 
measures by the Contractor, as per the terms & conditions mentioned in the said order, and which 
have been mutually agreed upon by the parties hereto, 

AND 
Whereas in consideration of the said contract, the Contractor has agreed to execute an Indemnity 
Bond for the safe custody on receipt of the said materials, spare parts, components, sub-
assemblies, etc., from the Engineer until the completion of servicing / overhauling / repairing / 
remedial work and returning back to the Engineer as hereinafter appearing. 
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Now this deed witnessed that in pursuance of the said agreement and in the premises, the 
Contractor agrees to indemnify Engineer and at all the terms, to hold themselves liable for all the 
damages, loss due to pilferage / fire or negligence on the part of the Contractor or their 
employees, agents and representatives or from whatever cause, with all losses, interest charges and 
expenses incurred by the said Engineer on account of the material(s) issued to the Contractor,  

AND 

It is in terms of the said contract and this Deed of Indemnity, the material(s) issued free to the 
Contractor for servicing / overhauling / repairing / fault diagnosis & remedial work, thereon shall 
be deemed to be the property of the Engineer. 

It is hereby agreed that the Contractor shall be liable for all injury, losses and damages that may be 
caused to the ………………., from whatever cause and further that the Contractor shall not part 
with or delivery possession of the said material(s) to any other party or person, save in compliance 
with and in performance & provision of contract in respect of which this Indemnity Bond is 
executed, the Contractor having undertaken to delivery the said material (s) in all respect in 
compliance with the terms of the contract. 

This bond and the trust hereby created shall remain valid and binding on the Contractor till such 
time as the above said order has been fully and finally executed and Contractor has delivered the 
………………………………….. complete thereon to the Engineer under the terms of the contract. 

For and on behalf of (name of the Contractor), under the common seal of the company. 

WITNESS 
 
( Signature ) 

Name :  
Designation 

(Signature of the authorised person  on behalf of the Contractor) 
 
Name :  

Designation 

  
 
 
 
Signed in my presence and identified by me 
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CONTRACT FORM – III 

BANK GUARANTEE FOR SECURITY DEPOSIT / PERFORMANCE GUARANTEE 

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00] 

 
To  
The Board of Trustees,  
for Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata). 

 
BANK GUARANTEE NO................................... DATE..................... 
 
Name of Issuing Bank............................................................................ 
 
Name of Branch......................................... ………………………… 
 
Address............................................................................................................... 

 
In consideration of the Board of Trustees for Syama Prasad Mookerjee Port, Kolkata (SMP, 
Kolkata), a body corporate – duly constituted under the Major Port Trusts Act, 1963 (Act 38 of 
1963), (hereinafter referred to as “The Trustees”) having awarded to Shri / Messrs 
……………………………………………………., a Proprietary/ Partnership/Limited / Registered 
Company, having its Registered Office at …………………………………………………. 
(hereinafter referred to as "The Contractor", which expression shall unless repugnant to the 
context or meaning thereof include its successors, administrators, executors and assigns), a 
CONTRACT by issue of Trustees’ Work Order No. ……… / ………./……./O-…..  dated 
…………….  for “Design, manufacture, supply, installation, testing & commissioning of 01 no. 
new 08 - passenger lift to fit into the existing lift well of 08 - passenger lift, after dismantling from 
its installation site at Jawahar Tower Building (G + 11 floor), Haldia Dock Complex (HDC), 
Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata), including Comprehensive Maintenance 
Contract (CMC) for 5 years, after expiry of 24 months' Guarantee Period.” and the same having 
been unequivocally accepted by the Contractor resulting in a CONTRACT bearing No. 
……./………/     /AGMT/……./……..  and the Contractor having agreed to provide a BANK 
GUARANTEE from a Nationalized / Scheduled Bank of India, in prescribed format for 
₹…………………………. (Indian Rupees …………………………………….) only, for the 
faithful and satisfactory performance of the entire contract. 

We, ... . ......... ........................................... Branch, Kolkata ............................../Haldia, do, on 
the advice of the Contractor, hereby undertake to indemnify and keep indemnified the Trustees 
to the extent of the said sum of ₹………………………….  (Indian Rupees 
…………………………………….) only. We, ……………………………................................ 
…………………........................ ..............Branch, Kolkata ... ................................/Haldia, 
further agree that if a written demand is made by the Trustees through any of its officials for 
honouring the Bank Guarantee constituted by these presents, we,.......................................... 
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........... Branch, Kolkata ...................../Haldia, shall have no right to decline to cash the same 
for any reason whatsoever and shall cash the same and pay the sum so demanded to the 
Trustees within a week from the date of such demand by an A/c Payee Banker's Cheque drawn 
in favour of " Syama Prasad Mookerjee Port, Kolkata ", without any demur.  Even if there be 
any dispute between the Contractor and the Trustees, this would be no ground for us,  
.............................................................................. ......... ........ (Name of Bank), 
........................................... Branch, Kolkata ..................... ......../Haldia, to decline to honour 
the Bank Guarantee in the manner aforesaid. The very fact that we, ........................... 
.........................Branch, Kolkata..................... ...../Haldia, decline or fail or neglect to honour 
the Bank Guarantee in the manner aforesaid, shall constitute sufficient reason for the Trustees 
to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the 
Contractor.  

2. We, .................................................. ...................' Branch, Kolkata ............ .../Haldia, further 
agree that a mere demand by the Trustees at anytime and in the manner aforesaid, is sufficient 
for us, ........................ ............................Branch, Kolkata ............ ............../Haldia, to pay the 
amount covered by this Bank Guarantee in full and in the manner aforesaid and within the 
time aforesaid without reference to the Contractor and no protest by the Contractor, made 
either directly or indirectly or through court, can be valid ground for us, 
................................................................. ............... Branch, Kolkata ......................../Haldia, to 
decline or fail or neglect to make payment to the Trustees in the manner and within the time 
aforesaid. 

3. We,... ... ... ... ...... ... ... ...... ...... . .. .. .. . .. . ...... ... Branch, Kolkata ......... ............/Haldia, 
further agree that the Bank Guarantee herein contained shall remain in full force and effect, 
during the period that is taken for the due performance of the said contract by the Contractor 
and that it shall continue to be enforceable till all the dues of the Trustees under and/or by 
virtue of the terms and conditions of the said contract, have been fully paid and its claim 
satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions 
of the said contract have been fully and properly observed/fulfilled by the Contractor and 
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that this 
guarantee shall remain valid upto and inclusive of ...........................day of....................... 
..200........and subject all so that the provision that the Trustees shall have no right to demand 
payment against this guarantee after the expiry of 6 (six) calendar months from the expiry of 
the aforesaid validity period upto................................or any extension thereof made by us, 
.................................................... ......Branch, Kolkata........................ ...../Haldia, in further 
extending the said validity period of this Bank Guarantee on Non-judicial Stamp Paper of 
appropriate value, as required / determined by the Trustees, only on a written request by the 
Trustees to the Contractor for such extension of validity of this Bank Guarantee. 

4. We, .. ... ... .... ... .. ... ... ... ... ... ... ......... ...Branch, Kolakta .. .... ...... ....... .../Haldia, further 
agree that, without our consent and without affecting in any manner our obligations hereunder, 
the Trustees shall have the fullest liberty to vary from time to time any of the terms and 
conditions of the said contract or to extend the time for full performance of the said contract 
including fulfilling all obligations under the said contract by the Contractor or to postpone for 
any time or from time to time any of the powers exercisable by the Trustees against the 
Contractor and to forebear or enforce any of terms and conditions relating to the said contract 
and We,.. ... ... ...... .... .................. . ... .... ...Branch, Kolkata... ......... .../Haldia, shall not be 
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relieved from our liability by reason of any such variation or extension being granted to the 
Contractor or for any fore-bearance, act or commission on the part of the Trustees or any 
indulgence by the Trustees to the Contractor or by any such matter or thing of whatsoever 
nature, which under the law relating to sureties would, but for this provision, have effect of so 
relieving us, .... ... ... ... ... ... ... .... ... ...Branch, Kolkata ... .... ... ... ....... .../Haldia. 

5. We, …………………………. Branch, Kolkata ... .... ... ... ....... .../Haldia do also agree that the 
Trustees at their option shall be entitled to enforce this Guarantee against us .... ... ... ... ... ... ... 
.... ... ...Branch, Kolkata ... .... ... ... ....... .../Haldia as principal debtor in the first instance 
without producing against the Contractor and notwithstanding any security or other guarantee 
that the Trustees may have in relation to the Contractor’s liabilities. 
 
 

6. We, ................ ... .... ... .-. ... ... ... ... ... ... ... ...Branch, Kolkata... ... ... ... ... .../Haldia, lastly 
undertake not to revoke this Bank Guarantee during its currency except with the previous 
consent of the Trustees in writing. 
 

 SIGNATURE... ............................. 
NAME……………………………..  
DESIGNATION............................  
( Duly constituted attorney for and on behalf of )  

 
BANK. . . .. . . . . . .. . .. . . . . .. . . . . .. .... .., . .. ...  
BRANCH... …………………………………….. 
KOLKATA... .................................................../HALDIA 

                                                       
( OFFICIAL SEAL OF THE BANK) 

 

  

 
Note : 
In case of Bank Guarantee is submitted from a Branch of a Nationalized / Scheduled Bank of 
India, other than Kolkata / Haldia Branch, the same should be routed through any Kolkata / 
Haldia Branch of the said Nationalized / Scheduled Bank in India and such Branch shall confirm 
the same and standby for all the commitments under the Bank Guarantee.  In all cases, any 
dispute regarding Bank Guarantee will be adjudicated under the jurisdiction of Calcutta High 
Court. 
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CONTRACT FORM – IV 

Syama Prasad Mookerjee Port, Kolkata 
Haldia Dock Complex 

CERTIFICATE OF COMPLETION OF WORK 
 

Contractor  :  

Address :  

   

Date of completion :  

   
Dear Sir,   

Subject : Design, manufacture, supply, installation, testing & commissioning of 01 no. 
new 08 - passenger lift to fit into the existing lift well of 08 - passenger lift, 
after dismantling from its installation site at Jawahar Tower Building (G + 11 
floor), Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata 
(SMP, Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 
years, after expiry of 24 months' Guarantee Period. 

Reference  : i) Work Order No.: .........../……../……./O-…  dated ………………… 

  ii) Contract No./Agreement No. : …........./……..……/……..…/ AGMT/ 
……………./ 

This is to certify that the above work which was carried out by you is, in the opinion of the 
undersigned, complete in every respect on the __________________ day of ___________ 
20______, in accordance with terms of the contract and you are required to maintain the work 
in accordance with the Clause No. 8.40 of the Special Conditions of Contract. 

 
(Signature of the Engineer/Engineer’s Representative) 
 

Name: …………………….……………..…..  
Designation: …………………………………………………………………  

Date: ………………………………………………………………………… 
(OFFICIAL SEAL) 
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CONTRACT FORM – V 

Syama Prasad Mookerjee Port, Kolkata 

Haldia Dock Complex 
CERTIFICATE OF FINAL COMPLETION 

 
General Manager (Finance), 
Haldia Dock Complex (HDC), 
Jawahar Tower Complex, 
P.O: Haldia Township, 
Dist.: Purba Medinipur, 
PIN – 721 607, 
West Bengal, India. 

Subject : Design, manufacture, supply, installation, testing & commissioning of 01 no. 
new 08 - passenger lift to fit into the existing lift well of 08 - passenger lift, after 
dismantling from its installation site at Jawahar Tower Building (G + 11 floor), 
Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata (SMP, 
Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

Reference  : i) Work Order No.: .........../……../……./O-…  dated ……………………… 

  ii) Contract No./Agreement No. : ............/……..………/……..…/ AGMT/ 
……………./ 

This is to certify that the above work, which was carried out by …………………………………. 
is now complete in every respect, in accordance with the terms of the contract and that all 
obligations under the contract have been fulfilled by the Contractor. 

 
(Signature of the Engineer/Engineer’s Representative) 
 

Name: …………………….……………..…..  
Designation: …………………………………………………………………  

Date: ………………………………………………………………………… 
(OFFICIAL SEAL) 
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CONTRACT FORM – VI 

(“NO CLAIM CERTIFICATE” FROM CONTRACTOR) 

[To be submitted on Contractor’s Letter Head] 

General Manager(Engineering) 
Haldia Dock Complex ; 
Syama Prasad Mookerjee Port, Kolkata 
Engineering Department 
Jawahar Tower Complex ; 
P.O.: Haldia Township;  
Dist.: Purba Medinipur ; 
PIN: –721607 
West Bengal, India. 
 
Dear Sir, 

Subject : Design, manufacture, supply, installation, testing & commissioning of 01 no. new 
08 - passenger lift to fit into the existing lift well of 08 - passenger lift, after 
dismantling from its installation site at Jawahar Tower Building (G + 11 floor), 
Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata (SMP, 
Kolkata), including Comprehensive Maintenance Contract (CMC) for 5 years, 
after expiry of 24 months' Guarantee Period. 

Reference : i) Work Order No.: .........../……../……./O-…  dated ………………………… 
 ii) Contract No./ Agreement No. : ................../………….…/……..…/AGMT / 

……………./ 

I/We do hereby declare that I/we have received full and final payment from Haldia Dock 
Complex, Syama Prasad Mookerjee Port, Kolkata, for the execution of the subject work, and 
I/we have no further claim against Haldia Dock Complex, Syama Prasad Mookerjee Port, 
Kolkata in respect of the above mentioned job. 

Yours faithfully, 
 

(Signature of Contractor) 
 
Date : ………………………………  
Name of Contractor : ……………………………  
Address : …………………………………………..  

(OFFICIAL SEAL OF THE CONTRACTOR) 
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