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Syama Prasad Mookerjee Port, Kolkata

Civil Engineering Department

1.0 NOTICE INVITING TENDER

NIT NO.: SMPK/KDS/CIV/T/2590/28 DT. 09.08.2021

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for “Petty Miscellaneous repairingworks at
Centenary Hospital, Hospital Park Quarters, CISF Guest House, DRM office and South Cabin etc. at EJC
Yard for a period of one year.” as per Bill Of Quantities The Bid Document may be seen from the
https://kopt.enivida.in. Corrigenda or clarifications, if any, shall be hosted on the above mentioned
website only. The tender is also published on KoPT website (www.smportkolkata.shipping.gov.in ).

SCHEDULE OF TENDER (SOT)

a. NIT NO.

SMPK/KDS/CIV/T/2590/28 DT. 09.08.2021

b. MODE OF TENDER

e-Procurement System

(Online single part Techno-Commercial Bid and Price
Bid through Enivida Portal https://kopt.enivida.in/
The intending bidders are required to submit their
offers electronically through e-tendering portal. No
physical tender is acceptable by SYAMA PRASAD
MOOKERJEE PORT, KOLKATA.

c) i) Estimated Cost Of Work

ii) EMD (Earnest Money Deposit)/ Bid
Security

iii) Tender Document fee (non-
refundable)

Rs.28,78,613.16 (Rupees twenty eight lakh seventy
eight thousand six hundred thirteen and paisa
sixteen only)

Bid security declaration in the prescribed format
at Annexure- D2

The intending bidders should submit the tender
cost of Rs.1770/-(Rupees one thousand seven
hundred seventy only) including @18% GST) to
KoPT through DD/Banker’s Cheque in favour of
Syama Prasad Mookerjee Port, Kolkata on any
scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected. As
per cl. 2, page no.12.

iv) Railtel Tender Processing Fee( Nonrefundable)
Mode of Payment:- E-payment Only through
Debit/Credit Card or Net Banking.

TPF- 0.1% of estimate cost (Minimum 750/- Maximum
7500/-+GST Registration Charges Rs2000/- +Applicable
GST Per Year

d. Date of NIT available to parties to download

09.08.2021 to 31.08.2021 (up to 14:00 hrs.)

f. Pre — Bid Meeting date & Time

No Pre-bid meeting
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g. Last date of submission of EMD & Tender
Document fee.

31.08.2021 (up to 15:00 hrs.)

h. Date of Starting of e-Tender for submission of
online Techno-Commercial Bid and price Bid at
Enivida Portal

09.08.2021 (From 2:00 P.M. onwards)

i. Date of closing of online e-tender for
submission of Techno-Commercial Bid & Price
Bid.

31.08.2021. (Up to 3:00 P.M.)

j. Date & time of opening of Techno-Commercial
Bid and Price Bid.

01.09.2021 (After 12:00 hrs.) (Both the Techno
Commercial Part & Financial Part will be opened on
the same date)

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will
be opened / held on the next working day without any further notice.

List of Annexures

Important Instructions for E- procurement
Commercial Terms & Conditions

Techno Commercial Bid

;- Annexure - A
;- Annexure - B
- Annexure - C

List of Scanned Documents required to be uploaded:- Annexure — D

(Document consisting Annexure A to Annexure D

To be treated as Techno Commercial Part)
Price Bid (Financial Part)

(Both the Techno Commercial Part &
Financial Part will be uploaded separately
& will be available both in the KoPT website
& Enivida Portal)

General Conditions of Contract

- Annexure — E

:- Annexure —F

Chief Engineer(1/C)
SYAMA PRASAD MOOKERIJEE
PORT, KOLKATA
Tender Inviting Authority




Annexure-A

2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or
above, and Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions available on the
Enivida Portal https://kopt.enivida.in/ before responding to this e-tender :

> Bidders Manual Kit

> Help for Contractors

> FAQ

Contact Persons (Syama Prasad Mookerjee Port, Kolkata):
1. S.K. Halder, Superintending Engineer(Contract)
2. S. Das, Engineer (C) M.No. 9830621827
Phone no. 03371012486 ,03371012398
e-mail :- sk.halder@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

Contact persons (Enivida Portal):
Phone No0.7278929467/8448288981

Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com

All entries in the tender should be entered in online Technical & Commercial Formats
1 without any ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

I.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender
in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

5 No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other

6 document uploaded which is not required as per the terms of the tender shall not be
considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and

Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda
A declaration in this regard is to be made by the bidder.

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT.
Bidder’s can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the
Enivida Portal




Annexure —-B

SYAMA PRASAD MOOKER]JEE PORT, KOLKATA
Office of the Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele — 033 2230-3451 Extension: 398,399
Fax - (033) 2230-0413
E-mail id: sk.halder@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

3.0 Commercial Terms & Conditions

SL. NO. TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at
the time of techno-commercial evaluation of bids also.

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along
with the bid.

3  EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting
4 in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point
registration scheme) or MSME for items for which the tender is invited.

5 SCOPE OF WORK :
As per E-Tender Document

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part
of this Contract wherever the Contract so requires.

7 The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of
Ko.P.T. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA,
thereon shall be final and binding upon all parties.
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The Contract will include the Client’s Bid Documents with the General Conditions of Contract
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be
any. Trustees’ General Conditions of contract is the integral part of the tender / contract.
The above mentioned General Conditions of Contract may be inspected at the office of the
undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to
accept a tender in full or in part and / or reject a tender in full or in part without assigning
any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other expenses
incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Superintending Engineer (Rly.) or his authorized representative at his office at 51,
C.G.R. Road, Kolkata 700043 in this regard. Non compliance of the same will in no way
relieve the successful bidder of any of his obligations in performing the work in accordance
with this Bid Document within the quoted price.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :
(i) is not accompanied by requisite earnest money /valid NSIC Registration

Certificate /MSME Registration Certificate.
(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME

Registration Certificate.

(iii)  validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does
not accept tender conditions completely/offer or tender if submitted with any

deviation from the tender terms & conditions.
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In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy
etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and
binding on the Bidder.

Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other

actions.
PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid
Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.
PAYMENT: As per Tender document.

Location: As per Tender document.

Time of Completion: As per Tender document.

Work is to be carried out as per terms & condition of the contract document.
28 JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of
Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc.

8
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at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be
referred to.

Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.
DOCK PERMITS : As per tender document.

The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money
/Security Deposit beyond Rupees 10 (Ten) lakhs.

Besides the above conditions all other conditions as stated in
the NIT, BOQ, Special Conditions of Contract, Instruction to
the tenderers, G.C.C. shall have to be agreed by the Bidders.
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Annexure —C

Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT

15, ¥éT e, HawTdr -700001
15, Strand Road, Kolkata - 700001

NIT No.: SMPK/KDS/CIV/T/2590/28 DT. 09.08.2021
NOTE: Last Date of Download of tender documents : 31.08.2021 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 31.08.2021

Techno Commercial Bid

“Petty Miscellaneous repairing works at Centenary Hospital, Hospital Park
Quarters, CISF Guest House, DRM office and South Cabin etc. at EJC Yard for a

H »
period of one year.
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SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for the following work at Syama Prasad

Mookerjee Port, Kolkata.

Name of work

“Petty Miscellaneous repairingworks at Centenary
Hospital, Hospital Park Quarters, CISF Guest House,
DRM office and South Cabin etc. at EJC Yard for a period
of one year.”

NIT No

SMPK/KDS/CIV/T/2590/28 DT. 09.08.2021

Estimated Cost

Rs.28,78,613.16 (Rupees twenty eight lakh seventy eight
thousand six hundred thirteen and paisa sixteen only)

Period Of Execution

12 (Twelve) months

EMD (Earnest Money Deposit)/ Bid
Security

Bid security declaration in the prescribed format at
Annexure- D2

Period of Download of
E-Tender
(Both Days Inclusive)

09.08.2021 to 31.08.2021 (Up to 14:00 Hrs.)

(Bid document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through
website https://kopt.enivida.in/) only.

Date and Time for pre-bid meeting & site
visit

No pre bid meeting

Last date of submission of e-tender and
opening of the tender

Submission on 31.08.2021 Up to 15:00 hrs.

Opening on 01.09.2021 after 12-00 hrs.(Both the Techno
Commercial Part & Financial Part will be opened on the same
date)

Cost of Tender Document
(Non-refundable)

Rs.1770/-(Rupees one thousand seven hundred seventy
only) including @18% GST)

> Contact Person.

S.K.Halder Superintending Engineer(Contract)
S. Das, Engineer(C) M.No 9830621827
03371012486, ,03371012398

11
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4.0: INSTRUCTIONS TO BIDDER
E-TENDER FOR “Petty Miscellaneous repairingworks at Centenary Hospital, Hospital Park
Quarters, CISF Guest House, DRM office and South Cabin etc. at EJC Yard for a period of one
year.”

NITNO : SMPK/KDS/CIV/T/2590/28 DT. 09.08.2021

1.0 GENERAL
The work as described in the tender shall be executed in Kolkata and in accordance with the

attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications,
and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of work might be
inspected at the office of the Superintending Engineer (Rly.) on any working day before quoting
for the tender.

Earnest money and cost of tender paper are to be physically deposited at the office of Chief
Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s
Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in favour of Syama
Prasad Mookerjee Port, Kolkata, payable at Kolkata, within 3 working days after opening of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor
in the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No. :
2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the
space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for
rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure
D):-

i) GST registration certificate.

ii) Valid Trade Licence(Valid for current period & also for type of work).

12
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iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration

Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI

vi)
vii)

viii)

ix)
X)
xi)

Xii)

Registration Certificate.
Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.
Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

Last three years balance sheet and profit & loss account in support of Annual Financial

turnover (i.e. 2017 —18, 2018-19 and 2019-20) The same should be audited as per relevant
norms wherever required.

PAN Card

Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate

A list of technically qualified and skilled persons would be engaged to supervise and execute
the work

Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed

by any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the
letter head of the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding

Xiv)

firm (in the case of proprietorship firm /partnership firm /limited company, as the case
may be) is/are not associated with any other firm bidding for the same work(to be
mentioned in the letter head of the Firm).

A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in
Part-I of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1)

in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda &

corrigendum in the letter head of the Firm.

xvi) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-2)

Form of Bid Security Declaration

xvii) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price

quoted) shall be duly signed and stamped by the Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.

All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as
afore-said.

3.3

4.0

SECURITY DEPOSIT:-

13
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4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security
Deposit and the remaining security deposit will be recovered from the contractors each and
every On-Account Bill [including the final bill, if necessary] at the percentage of each such
bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful
Bidders without any interest after opening of Price bid (Part — ) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-l of tender, an offer shall be considered
non-responsive in case it :-
(i) is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.

(i) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.

(iii) validity of the offer is less than tender stipulation,

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely/offer or tender if submitted with any deviation from the tender
terms & conditions.

In addition to above, a bidder may be disqualified if —
9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or

rescinding of contract for which the reasons are attributable to the non-performance of the

contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the
Bidder.

14
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10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward
transmission of the same by the appropriate authority statutory deductions will also be made as
applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme)
or MSME are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit cost of
Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be
considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-ll i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s)
without assigning any reason thereof and also reserve the right to accept the tender in part or as
a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer”
then becomes the “Contractor” and he shall forthwith take steps to execute the Contract
Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations as
required by the Contract.

14.0 MISCELLANEOUS:
i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not
be considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his
own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange for
the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract,
required for efficient execution of the work.

15
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iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency.
The language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed and uploaded.

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money up to the prescribed limit. They are to upload the scan copy of the original T.R. issued to
them by KoPT during registration to KoPT relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad
Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if their
relatives are working in Ko.P.T, but such a declaration is necessary in the interest of Trustees
against any possible lapses.

16
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5.0: SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Petty Miscellaneous repairing works at Centenary Hospital, Hospital Park
Quarters, CISF Guest House, DRM office and South Cabin etc. at EJC Yard for a period of one
year.”

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be
read as a whole, the various sections being complementary to one another and are to be taken as
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender
documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder,
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract.
In case of any discrepancy or ambiguity in the documents, the order of precedence of the documents as
stated below will apply. In particular, these provisions will over ride those in the General Conditions
provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the
list below, i.e. any particular item in the list will take precedence over all those placed lower down in the
list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time
as to any matter or thing connected with or arising out of this Contract, the decision of the Chief
Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties.
The execution of work shall conform minutely to the approved & assigned drawings & specification &
any other details drawings which shall be provided /duly approved by the Engineer during the progress
of the work as to such other drawings those have formed part of the contract documents.

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

i) The intending bidder must have successfully completed Construction/ Repair/renovation/
maintenance of different buildings/ structures /sanitary and plumbing works /General Civil Engineering
works during the last 7(seven) years ending last day of month previous to one in which applications are
invited and the experience should be either of the following:

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to
tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to
tender.

Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.
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ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on
31-03-2020, should be at least 30% of the estimated amount put to tender.
iii) Work experience as a sub contractor shall not be considered as the requisite qualification.

4. SCOPE OF WORK:

The work comprises of misc. repairing works consisting of brickwork, plastering, woodwork, white washing,
colour washing, painting, aluminium door work and the work comprises of executing miscellaneous plumbing
repairing/ maintenance work as described in the BOQ primarily in the likes of supply, fitting and fixing of pipes
and sanitary fittings & fixtures and other ancillary works as set forth in Bill of Quantities, Special Conditions of
Contract, Technical specification of works, Specification for materials & workmanship with all additional or
varied works which may thereafter be required in accordance with Clause 7 of General Conditions of Contract
and as per direction and up to satisfaction of the Engineer.

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer,
(Railway) and acquaint him with the nature of work before preparing his tender. His attention is drawn to
Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to the site
conditions, availability of space for storing materials and approaches to site etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to the

following:-

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to
the following:-

(ii) Provide all materials, supervision, services and other tools and plants, transportation, water supply,
temporary drainage, dewatering of surface, necessary approaches, temporary fencing and temporary lighting
as required for safety and work purposes etc.

(iii) Prepare and submit for review and assessment to the Engineer how the work is actually going to be
done.

(iii)) The Contractor shall at all time carry out work in a manner creating least interference to existing services
while consistent with the satisfactory execution of the same. The Contractor shall execute the work in
accordance with the direction of the Engineer-In-Charge and maintain during the execution of the work, a
passage for traffic along a part of the existing carriage way.

4.0 LOCATION:
The work shall have to be executed at Majerhat Centenary Hospital, Hospital Park Quarters, CISF Guest
House, DRM office and South Cabin etc. at EJC Yard.

6.0 ACCESS TO THE SITE:

(a) By Road: Diamond Harbour Road./Remount Road
(b) By Circular Rail: Majerhat Stn/ Remount Road Stn
6) Work Site:

The work site is located at Majerhat Centenary Hospital, Hospital Park Quarters, CISF Guest House,
DRM office and South Cabin etc. at EJC Yard, Syama Prasad Mookerjee Port, Kolkata. Tendered must
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visit the work site and its surrounding before submission of the tender, so that due consideration is
given to the local conditions at site. The intending tenderer should contact Superintending Engineer
(Rly.), 51, C.G.R Road, Kolkata 700043 to make the site inspection along with his representative.

7. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site
conditions, and access to the site and location before submission of the tender. He should contact the
Superintending Engineer (Rly.) at his office at 51, C.G.R. Road, Kolkata 700043 for collecting
information about the site before submission of the tender. No excuse will be entertained afterwards on
the above ground. In case any part of the site cannot be handed over to the successful Bidder in time, no
compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees.
Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied
for.

8. SITE CONDITIONS & METHOD OF WORK: The work shall have to be executed at Majerhat Centenary
Hospital, Hospital Park Quarters, CISF Guest House, DRM office and South Cabin etc. at EJC Yard,
Syama Prasad Mookerjee Port, Kolkata as detailed in the Scope of Work & B.O.Q.

The contractor shall take adequate measures so as to execute the work with due regard to the above.
The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder
shall consider all the above points while quoting as no separate claim for idle charges towards labour,
material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work shall
have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.

9. TIME OF COMPLETION
The work is urgent in nature and must be commenced immediately on receipt of the work order and to
be completed in all respects within 12 (Twelve) months including preliminary time from the date of
placement of work order.

11. Sufficiency of Tender:

i) The tender drawings and all data / information as furnished herein or inspected and / or collected
by the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in
his offer at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data /
information so supplied to him or collected or understood by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and
the rates shall cover all his obligations under the contract and all matters and things necessary for the
proper construction, completion, commissioning and maintenance of the work.
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iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the schedule
of rates will prevail over the rate misprinted in B.0.Q.

12. Accessibility for Checking and Supervision.
The engaged Contractor is to provide necessary arrangement for free access to the KoPT

officer’s and personnel for supervision and checking of the subject work at his own cost.
13. Programme and Progress:
The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work
Order / L.O.l. showing the commencement, duration and completion time of all major items of work
including procurement of all materials etc,. The sequence of work shown in the programme must be
practicable and compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s
directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing
obtained.

14. Responsibility of the Contractor for methodology of works:
i) The Contractor shall be solely responsible for the methodology and detailed working for the whole
of the works, keeping in mind the site conditions and shall supply to the Engineer such particulars
thereof as he may require from time to time.
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the work
supported by necessary details.

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery
that would be used, their locations, arrangements for conveying and handling materials etc., should
be obtained from the Engineer well in advance for starting each item of work. The Engineer reserves
the right to suggest modifications or make concrete changes in the methods proposed by the
Contractor whether accepted previously or not at any stage of the work, to obtain the desired
accuracy, quality and progress of the work, which will be final and binding on the Contractor.

15. MATERIALS:
It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer.
The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.
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16. Quality Control:

17.

18.

Quality control is an essential part in the construction of and must be based on proper objective and
gualitative measurement. The Contractor will have the full responsibility for quality control and
delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer
should be made for effecting improvements in the construction techniques to ensure satisfactory
quality of work. The quality control function shall include but not be limited to the following items.

Sampling and Testing of Construction Materials:
Essentially to be carried out on the materials brought to site for construction work unless permitted

otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all
such materials and workmanships as directed by the Engineer or his representative at his own cost.
The samples shall be taken for test jointly by the representatives of the Engineer and the contractor
at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be
decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his
own testing equipments or by any approved agency in presence of the representatives of the
Engineer and the contractor at the worksite. All the testing charges and all incidental charges like
packaging and transporting the test samples, equipments etc. shall be borne by the Contractor.

Specifications/ Codes and Standards:
All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the
latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have to
procure copies of such codes/ standards for ready reference of his own personnel as well as the
Engineer or his representative at site at his own cost and without any additional reimbursement.

19. Temporary Works:

20.

21.

The successful tenderer shall allow for providing labour and materials for the construction and
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube
well and pipe lines etc. required for constructional purpose as well as for drinking water purpose of
contractor’s men, water supply, vats, platform, etc. as may be necessary for the successful execution,
completion and maintenance of works without any extra cost to the Trustees and the rates should be
quoted accordingly. No rent shall, however, be charged to the contractor for construction/erection of
such temporary sheds and structures.

Plant & Constructional Equipment:

The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A
list of plant as intended to be employed by the tenderers in this construction must be furnished with
full details along with the tender.

Contract Price:

The “Contract Price” for this contract means the sum named in the tender subject to such additions
thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as
provided for in the Contract.
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22. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be
the contractor’s responsibility to set out the work accurately and get them checked by the Engineer.
The Contractor shall provide at his own expense all necessary instruments, staff and labour for the
checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified
by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own
cost.

23. Forwarding of Materials :
The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may
be found during the process of execution of the work to the Trustees’ Sales yard or any other site/
godown including labourers, transportation, loading, unloading all complete as per the direction of the
Engineer or his representative at site. No separate payment will be made to the contractor on this
account unless specifically mentioned in the B.O.Q.

24. PARTICULARS OF EXISTING WORKS:
Such information as maybe given in the specification as to the existing features and works other than
those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without
warranty of accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies
therein.

25. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life
and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and
Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety
Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works,
tools, plant, machineries, equipments etc. wherever so required. The contractor shall further comply
with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety
which may relate to temporary, enabling or permanent works, working of tools, plants, machineries,
equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to
all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective
face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and
gloves for hot works; facemasks, gloves and overalls for painting works, mixing and handling materials
etc, as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.
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Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear
will be provided to the worker during handling / removing of slushes / sludge etc. without any extra
cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for execution of
the project proper.

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as
to affect adversely the quality or appearance thereof or cause injury or death to animal and
plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition

throughout the period of their use and different effluents of the labour hutment shall have
to be disposed off suitably.

26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working
on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the
works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.

27. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that effect.
All necessary arrangements for the distribution at site will have to be made by the Contractor at his own
cost as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates
of KoPT as prevalent amended from time to time including installation and hire charges for meters. The
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not
be compensated for any delay in providing / irregularity of power supply. The Contractor shall have to
arrange for the supply of power at his own cost during such periods.

28. WATER:
The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking purposes may be made available
free of cost from the exiting water line of the Trustees at a point near the site of work. The contractor
will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his
representative, for storing and distributing the same to the work point at his own cost.
i) Under no circumstances, the contractor would be allowed to use such drinking water for
constructional works.
ii) In any case Dock water will not be allowed to be used for any work including curing.

29. KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish
and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.
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30. Protection of existing services:
The contractor must pay full attention to the fact that the existing service facilities for users are not
distributed at any time due to storing of materials and rubbish and take every precaution to keep the
entrance passage clear if the same are being used by the laborers.
The contractor shall be held liable for all damage and interference to the existing service, caused by
him in execution of works. Should any damage be done to the existing services, in general, the
contractor shall make good the same and any further work considered necessary by the Engineer’s
representative without any delay otherwise the cost of such repairing shall be recovered for his
running bill for which Engineer’s decision shall be final and binding.

31. Cleaning during execution and after completion:
On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also clean
the site as required during execution and fully clear the site after completion of all the works.
The contractor shall forward any usable materials found during the course of construction at the work
site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own
expenses by his own transport and labour and clean out all part of the work and leave everything clean
and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made from
final bill as per discretion of the Engineer/Engineer's representative.

32. METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of
West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of
B.L.S. shall be referred to.

33. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities.
The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The
Bills should be submitted by the contractor in quadruplicate to the Office of the respective
Superintending Engineer (Rly.) with necessary documents in original. Subject to the availability and
feasibility of system, KoPT may make payment directly to the contractor’s designated bank account. For
this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code and
(iv) designated account number in the “Abstract Form Of Tender”. In case payment is made directly
through bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT.

34. LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of
the work.

35. PRICE ADJUSTMENT / VARIATION ON PRICES:
No escalation variations on the prices of labour, materials and POL will be entertained and thus the rate

should be quoted with due consideration of the same.

36. CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970,
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or statuary amendments and the modifications thereof, any other laws relating thereto and the rules
made there under from time to time. Payment to the labourers to be made as per the minimum
wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever
is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no extra
payment shall be made to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of
the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary
Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and
submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding “Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall
be payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution
of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a
regular /permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form
IV-A , within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central),
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The
contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by
him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date,
time & venue of disbursement to be made by him to his workers and he or his authorized representative
shall have to be present during period of disbursement.

37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as
applicable.
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If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (Rly.).

38. INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against
all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the
provisions of any law, rules or regulations having the force of law, including but not limited to —

a)
b)

c)

d)
e)
f)
8)
h)
i)
i)
k)
1)
m)
n)

o)

The Minimum Wages Act, 1948.

The Dock Workers (Regulation Of Employment) Act, 1948

The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996

The Dock Workers’ Safety, Health & Welfare Act, 1986

The Payment of Wages Act, 1936.

The Workmen’s Compensation Act, 1923.

The Employees Provident Fund Act, 1952.

The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
The Equal Remuneration Act, 1976.

The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
Child Labour (Prohibition and Regulation) Act, 1986.

The Maternity Benefits Act 1961

Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.
Motor Vehicle Act, latest revision.

The payment of Bonus Act, 1965.

39. TAXES & DUTIES: -

extra.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid

Supplier/service provider to confirm that the GST amount charged in invoice is declared in its

returns and payment of taxes is also made.

The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts

,rules, regulations, procedures, circulars & instructions there under applicable in India from time to time
and to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service
Provider should ensure accurate transaction details, as required by GST laws, are timely uploaded in
GSTN. In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service
Provider and details available with Syama Prasad Mookerjee Port, Kolkata, then payments to
Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch may be
retained from due payments till such time Syama Prasad Mookerjee Port, Kolkata is not sure that
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accurate tax amount is finally reflected in the GSTN to KoPT’s Account and is finally available to Syama
Prasad Mookerjee Port, Kolkata in terms of GST laws and that the credit of GST so taken by Syama
Prasad Mookerjee Port, Kolkata is not required to be reversed at a later date along with applicable
interest.

. Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest
and penalty suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any
loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be
recovered by Syama Prasad Mookerjee Port, Kolkata by way of adjustment in the consideration payable.
° Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular year
before September of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed
dealer as per GSTN rating system and further no payment shall be entertained.

40. SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with
or arising out of the contract or the execution of the works, the same shall be dealt as per relevant
provisions of the General Conditions of Contract.

41. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract
Agreement to be prepared in the form annexed to the General Conditions of Contract together with
such modifications as may be necessary within one month from the date of placement of the order. The
contractor shall have to submit copies in sextuplets of all documents; correspondence, connected
papers etc. as detailed in the above from of Contract Agreement together with the instrument of
Contract Agreement prepared on Non-Judicial stamped paper of requisite denomination having five
more copies made on plain paper all at his own cost. The successful tenderer shall have to submit three
sets of such Contract Agreement duly executed, sealed, signed and witnessed for execution by the
Trustees. The other three sets shall be completed in all respects but not signed. If the successful
tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the
partners or by the partner who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the
contract. The blank proforma of tender documents shall be supplied in sextuplets to the successful
tenderer free of charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be
done at his own cost. The successful contractor shall be required to keep close co-ordination and
liaison with the Marine Department while executing the works. The Superintending Engineer in
charge of the construction will direct the representatives of the contractor to maintain liaison with
different sections of the other departments and the contractor must keep the concerned
Superintending Engineer of the Civil Engineering Department informed and/or posted with the
programme contemplated with other departments. The Superintending Engineer of the Civil
Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all
programmes must be vetted by him. In cases of exigencies, the contractor or his representatives may
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establish direct liaison/co-ordination but in all such case the Superintending Engineer should be
informed promptly.

42. Employment of Local Resources:

43,

The contractor shall pay special attention to engage the maximum possible number of local Engineer,
other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in
office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when
called for.

Calcutta Port Trust:
The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”.

44, Clarification of Bids:

45.

46.

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any
Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for
clarification and the response shall be in writing, but no change in the price or substance of the
Tender shall be sought, offered, or permitted except as required to conform the correction of
arithmetic errors discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or
contract award decisions, may result in the rejection of his Tender.

Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons to
supervise and execute the work and this should be mentioned in the letter head of the Firm

Rate for payment against extra Items:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work, extra
items have to be carried out by the Contractor. If those items are already available in Trustees’
Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; including
surcharge in force at the time of acceptance of the tender, if any adopted by the Trustees with due
regard to the accepted contractual percentage, if any, thereon, otherwise, if the rates are not
available in the KoPT Schedule of Rates, then the Special Rates will be prepared as follows:-
(i) The rate of payment of work involving labour & material shall be fixed on the following
basis.

a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus

c) Taxes and Duties as applicable, plus
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d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(i) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.
(iv) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

Disparity in quoted rate/amount.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall
be derived by adding/subtracting (as the case may be) this percentage with/from the Estimated
Value put to tender. Similarly in case of disparity between the rate quoted in figures and in words,
the rate quoted in words shall prevail.

Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and equipments etc.
are to be procured by the successful tenderer at free of cost as per recommendation of the
executing departments/divisions indicating the specific number of free permits to be issued. But for
creation of individual IDs in permit system a charge as applicable, will be levied per person (one time)
even for companies/ Individuals who have been granted permission to obtain free permits by KoPT.
In case the work has to be carried out in an operational zone, the tenderer should keep in mind that
the work is to be executed without hampering the operational activities and should complete the
work within the stipulated time specified in the tender.

Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only.
However, the tenderer should note that he might be required to carry out the job on Sundays,
holidays and after normal working hours and at night in addition to the normal working hours to
expedite the progress of the work if permitted by Competent Authority. The tenderer should include
in his rates the cost, if any, involved on those accounts.

Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security
Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond in the
form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in
the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.

Measures against pollution: -

The contractor shall have to take proper measures against environmental pollution during execution
of work as directed by the Engineer.

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata
and those that may be issued from time to time without any extra cost to the KoPT.
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52. Port Area Obligations:
The Dock area is a custom bounded area and as such the contractor shall comply with all Regulations of
the Port and Custom authorities and those that may be imposed from time to time in respect of the
transit of all of contractors plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of Contractor’s
plants, vehicles, staff and workmen. The contractor shall instruct his staff and Workmen to comply with
all requirements in this “Restricted Area”.
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of the
port for stores and other requirements to the full satisfaction of the Port and Security Agencies.
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and
those that may be issued from time to time without any extra cost to the KoPT.

53. Errors in the B.0.Q :

In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates
will prevail over the rate misprinted in BOQ.
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SCHEDULE T Annexure-C (Contd)
SYAMA PRASAD MOOKERIJEE PORT, KOLKATA

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At
The Time Of Submission Of Tender Offer)

(To be submitted with Part-I of Offer)
Bidders must fill in the under noted columns.

Sl Full particulars of works to be executed | Sanctioned Completion time | Name and address to whom
No. concurrently by the bidder. Tender Value. as  stated in | reference can be made.

(i) Name of work. (in  Rs.) tender.
(i) Client.

(i) W.0. No. & Date.

1]

(if)

(iii)

(ii)

(iii)

(if)

(iii)

(ii)

(iii)
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(To be submitted with Part-I of Offer) Annexure-C(Contd)
SCHEDULE 'O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors —
any special particulars as to Directors if desire to
be stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association
(with the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last three years.

B) Incase of afirm -

1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership
5) Full name and address of each of the partners
and the interest of each partner in the

partnership — any special particulars as to
partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-I of Offer)

SCHEDULE 'O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so, name
and address etc. of such persons and the
nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work :

Name of the Contractor :

Schedule date of commencement and
completion of the work as per Work Order

Date of actual commencement of work &
date of actual completion :

i) If there is time overrun, whether delay is
due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual value
executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :
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ANNEXURE -D
DOCUMENTS TO BE UPLOADED ALONG WITH PART —I

Scanned copy of the following documents to be uploaded:-

i) GST registration certificate.

ii) Valid Trade Licence (Valid for current period & also for type of work).
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration

Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI

Registration Certificate
vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e.2017-2018, 2018-2019 and 2019-2020). The same should be
audited as per relevant norms wherever required.

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid
NSIC certificate

x)  PAN Card
xi) A list of technically qualified and skilled persons would be engaged to supervise

and execute the work (to be mentioned in the letter head of the Firm).

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred /
de- listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to
be mentioned in the letter head of the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of
the bidding firm (in the case of proprietorship firm /partnership firm /limited
company, as the case may be) is/are not associated with any other firm
bidding for the same work (to be mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the
enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide
‘Annexure-C’ (Schedule —T) in Part-I of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma
(Annexure —D-1) in lieu of submission of signed copies of the full Tender
document ,G.C.C,addenda & corrigendum in the letter head of the Firm.
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xvi) Undertaking of the tenderer to be submitted as per enclosed Pro-forma
(Annexure —D-2) Form of Bid Security Declaration

xvii) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without
price quoted) shall be duly signed and stamped by the Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.
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ANNEXURE -D-1

NIT NO.: SMPK/KDS/CIV/T/2590/28 DT. 09.08.2021

Ref. No............ Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,

15, Strand Road,

Kolkata — 700 001

Dear Sir,

We, (Name of Tenderer) have fully read and
understood the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from
under the instant e-tender and no other source, and will comply to the said document, GCC,

Corrigendum and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents GCC, Corrigendum and Addenda.

Yours faithfully,

SigNature of TENUEIEr ... veecieeececere et

Name:
Designation:
Date :

Seal of the tenderer.......cveeeevvevvcenennee.
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ANNEXURE - D2
Form of Bid Security Declaration

NIT NO.: SMPK/KDS/CIV/T/2590/28 DT. 09.08.2021

Ref. No............ Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,

15, Strand Road,

Kolkata — 700 001

We, (Name of the bidder) understand that,
according to your conditions, bids must be supported by a Bid-Security Declaration.

We accept that we will automatically be suspended for three years from being eligible for bidding in any
contract with the entity that invited Bids for the period of Four months starting from the date of
opening tender if we are in breach of our obligation(s) under the bid conditions, i.e. if we withdraw or
modify our Bids during the period of validity.

Yours faithfully,

Signature of Tenderer :
Name:

Designation:

Date:

Seal of the tenderer :
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Annexure —-E
Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT

94, TT AT, FHIARMAT 8000079
15, Strand Road, Kolkata — 700001

NIT No.: SMPK/KDS/CIV/T/2590/28 DT. 09.08.2021

NOTE: Last Date of Download of tender documents
:31.08.2021 (up to 14-00 hours)

Tender is due for submission by 3:00 P.M.
On 31.08.2021

PRICE BID

LR R SR R R R SR L R S R R R R R R R S R R SR S R S R R R L S SR R R R S SR A R R SR R SR S SR R R TR R SR R SR R R LR S R S R R R L S S R R R R R

“Petty Miscellaneous repairing works at Centenary Hospital, Hospital Park Quarters, CISF

Guest House, DRM office and South Cabin etc. at EJC Yard for a period of one year.”
403 3 sk sk sk sk sk sk sk sk sk skeoske sk sie sk sk sk stk sie sk sk sk skeosk sk s sk sk sk sk sk sk sie sk sk skeosk sk sk sie sk sk sieoske sk sie sk sk sk stk sieosie sk sk skeoskoskosieoskeoskoskoskeoskeoskosieoskoske skoskoskoskosk

39



40

Annexure-E (Contd.)

E-TENDER FOR “Petty Miscellaneous repairing works at Centenary Hospital, Hospital Park
Quarters, CISF Guest House, DRM office and South Cabin etc. at EJC Yard for a period of one

year.”
NIT NO : SMPK/KDS/CIV/T/2590/28 DT. 09.08.2021
PRICE BID
[TENDER PARTICULARS|

ESTIMATED COST

Rs.28,78,613.16 (Rupees twenty eight lakh seventy eight
thousand six hundred thirteen and paisa sixteen only)

EMD (Earnest Money Deposit)/ Bid Security

Bid security declaration in the prescribed format at
Annexure- D2

Cost of Tender document
(Non-refundable)

Rs.1770/-(Rupees one thousand seven hundred seventy
only) including @18% GST)

TIME OF COMPLETION

12 (Twelve) months

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

31.05.2021 to 29.06.2021 (Up to 14:00 Hrs.)

(Bid document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through
website https://kopt.enivida.in/) only.

DATE AND TIME FOR PRE-BID MEETING & SITE
VISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF E-TENDER AND
OPENING OF THE TENDER

Submission on 31.08.2021 up to 14:00 hrs.

Opening on 01.09.2021 after 12:00 hrs.(Both the Techno
Commercial Part & Financial Part will be opened on the
same date)
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Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT
PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “Petty Miscellaneous repairing works at Centenary Hospital, Hospital Park
Quarters, CISF Guest House, DRM office and South Cabin etc. at EJC Yard for a period of one
year.”

NITNO : SMPK/KDS/CIV/T/2590/28 DT. 09.08.2021

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract
and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to
have thoroughly familiarise himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for
tendering. Payment will be made according to the quantities of each item of work actually carried out at the accepted
rates as per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his
Representative.

1.3  General direction and description of work or materials given elsewhere in the contract documents are not
necessarily repeated in the description of items in the Bill of Quantities.

1.4  The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete
and finished work, inter-alia, all costs and expenses which may be required for successful completion of the
works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations
imposed or implied by the Contractor.

1.5  Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the
Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed to have
been included in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the
followings:-

1.7  The provision, storage, transport, handling, use distribution and maintenance of all materials, plans,
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in the
transportation.

1.8  The provision and maintenance of all his staff and labours and their payments, accommodation, transport,
taxes and other requirements.

1.9  Setting out including the location and preservation of survey markers, measurement and supervision.

2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel,
water and electricity.

2.1  All First Aid, Welfare and safety requirements.

2.2  Damage caused to the works, plants, materials and consumables stores caused by weather.

2.3  Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable.

2.4  The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured
by him or issued to him by the Trustees.

2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par

with the estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers
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Syama Prasad Mookerjee Port, Kolkata

CIVIL ENGINEERING DEPARTMENT

PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER “Petty Miscellaneous repairing works at Centenary Hospital, Hospital Park
Quarters, CISF Guest House, DRM office and South Cabin etc. at EJC Yard for a period of one

year.”

NIT NO

SMPK/KDS/CIV/T/2590/28 DT. 09.08.2021
BILL OF QUANTITIES

PART-A: Petty Miscellaneous repairing works at Centenary Hospital, Hospital Park Quarters,
CISF Guest House, DRM office and South Cabin etc. at EJC Yard for a period of one

SI. No.

Description of Item

Quantity

Rate

Unit

Amount
(Rs)

Earth work in excavation of foundation trenches or
drains, in all sorts of soil (including mixed soil but
excluding laterite or sandstone) including
removing, spreading or stacking the spoils within a
lead of 75

a) Depth of excavation not exceeding 1,500 mm.

10 Cum

11927.00

%Cum

1,192.70

Earth work in filling in foundation trenches or
plinth with good earth, in layers not exceeding 150
mm. including watering and ramming etc. layer by
layer complete. (Payment to be made on the basis
of measurement of finished quantity of work)

(a) With earth obtained from excavation of
foundation.

5 Cum

7754.00

% Cum

387.70

Dismantling all types of masonry excepting cement
concrete plain or reinforced, stacking serviceable
materials at site and removing rubbish as directed
within a lead of 75 m.
a) In ground floor including roof.

2 Cum

447.00

Cum

894.00

b) For 1st Floor

2 Cum

497.00

Cum

994.00

c) For 2nd Floor

2 Cum

547.00

Cum

1,094.00

d) For 3rd Floor

1.50 Cum

597.00

Cum

895.50

e) For 4th Floor

1 Cum

647.00

Cum

647.00

Dismantling all types of plain cement concrete
works, stacking serviceable materials at site and
removing rubbish as directed within a lead of 75m.
In ground floor including roof.

(a) upto 150 mm. thick

2 Cum

939.00

Cum

1,878.00
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b) For 1st Floor

2 Cum 989.00 Cum 1,978.00
c) For 2nd Floor
2 Cum 1039.00 Cum 2,078.00
d) For 3rd Floor
2 Cum 1089.00 Cum 2,178.00
e) For 4th Floor
1 Cum 1139.00 Cum 1,139.00
Dismantling R.C. floor, roof, beams etc. Including
cutting rods and removing rubbish as directed
within a lead of 75 m. including stacking of steel 2 Cum 1956.00 Cum 3,912.00
bars.
a) In ground floor including roof.
b) For 1st Floor
2 Cum 2006.00 Cum 4,012.00
c) For 2nd Floor
1.50 Cum | 2056.00 Cum 3,084.00
d) For 3rd Floor
1.25 Cum | 2106.00 Cum 2,632.00
e) For 4th Floor
0.50 Cum | 2156.00 Cum 1,078.00
Dismantling artificial stone flooring upto 50 mm.
thick by carefully chiselling without damaging the
base and removing rubbish as directed within a | 40 Sgm 50.00 Sgm 2,000.00
lead of 75 m.
a) In ground floor including roof.
b) For 1st Floor
10 Sgm 56.00 Sgm 560.00
c) For 2nd Floor
10 Sgm 62.00 Sgm 620.00
d) For 3rd Floor
10 Sgm 68.00 Sgm 680.00
e) For 4th Floor
5Sgm 74.00 Sgm 370.00
Cutting chase upto 125 x 150 mm. and subsequent
mending of damages.
(a) in brick wall [Cement-3.6 Kg/Mtr] 25 Mtr. 93.00 Mtr. 2,325.00
Stripping off worn out plaster and raking out
joints of walls, celings etc. upto any height and in
. . . . e 2000
any floor including removing rubbish within a 19.00 Sgm 38,000.00
. Sgm
lead of 75m as directed.
Brick work with 1st class bricks in cement mortar 2 Cum 5413.00 Cum 10,826.00
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(1:6)
(a) In foundation and plinth

Brick work with 1st class bricks in cement mortar

10 | (1:6) 1Cum 5636.00 Cum 5,636.00
(a) In superstructure, ground floor
b) For 1st Floor 1Cum | 5747.00 | Cum 5,747.00
¢) For 2nd Floor 0.50 Cum | 5858.00 | Cum 2,929.00
d) For 3rd Floor 0.50 Cum | 5969.00 | Cum 2,984.50
e) For 4th Floor 0.25Cum | 6080.00 | Cum 1,520.00
11 | 125 mm. thick brick work with 1st class bricks in
cement mortar (1:4) in ground floor. > Sgm 736.00 Sqm 3680.00
b) For 1st Floor 7 Sgqm 748.00 Sqm 5,236.00
c) For 2nd Floor 2 Sqm 760.00 sqm 1,520.00
d) For 3rd Floor 15gm 772 Sqm 772.00
e) For 4th Floor 15gm 784.00 sqm 784.00
1 | (a) 75 mm. thick brick work with 1st class bricks
2 set in cement, sand mortar (1:4) in ground floor 1Sgm 504.00 Sgm 504.00
including H.B. netting in every alternate layers.
b) For 1st Floor 2 Sgm 516.00 Sqm 1,032.00
¢) For 2nd Floor 15qm 528.00 Sqm 528.00
d) For 3rd Floor 15gm 540.00 sqm 540.00
e) For 4th Floor 15qm 552.00 Sqm 552.00
1 | Plaster (to wall, floor, ceiling etc.) with sand and
3 cement mortar including rounding off or
chamfering corners as directed and raking out
joints including throating, nosing and drip course,
scaffolding/staging where necessary (Ground | 550 Sgm 151.00 Sgm 83,050.00
floor).[Excluding cost of chipping over concrete
surface]
(i) 15 mm thick plaster(1:6)
(a) In Ground Floor
b) For 1st Floor 350Sqm | 155.00 Sqm 54,250.00
c) For 2nd Floor 350Sqm | 159.00 Sqm 55,650.00
d) For 3rd Floor 250Sqm | 163.00 Sqm 40,750.00
e) For 4th Floor 150Sqm | 167.00 Sqm 25,050.00
(ii) 20 mm thick plaster(1:4)
(a) In Ground Floor 100 Sgm 133.00 Sgm 13,300.00
b) For 1st Floor 100Sqm | 137.00 Sqm 13,700.00
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c) For 2nd Floor

50 Sgm

141.00

Sgm

7,050.00

d) For 3rd Floor

50 Sgm

145.00

Sgm

7,250.00

e) For 4th Floor

50 Sgm

149.00

Sgm

7,450.00

Neat cement punning about 1.5mm thick in wall,
dado, window sill, floor etc.
NOTE:Cement 0.152 cu.m per100 sg.m.

50 Sgm

34.00

Sgm

1,700.00

Artificial stone in floor, dado, staircase etc with
cement concrete (1:2:4) with stone chips, laid in
panels as directed with topping made with
ordinary or white cement (as necessary) and
marble dust in proportion (1:2) including smooth
finishing and rounding off corners including raking
out joints or roughening of concrete surface and
application

of cement slurry before flooring works using
cement @ 1.75 kg/sgq.m all complete including all
materials and labour.

In ground floor.

3 mm. thick topping (High polishing grinding on
this item is not permitted with ordinary
cement).Using grey cement
(Add extra @1.5% for each addl. floor upto 4th
floor and @1.75% for each additional floor above
4th floor for item No.5 and 6 of subhead A).
(ii) 25 mm. thick

(a) In Ground Floor including roof.

5Sgm

273.00

Sgm

1,365.00

b) For 1st Floor

5Sgm

277.10

Sgm

1,385.48

c) For 2nd Floor

5Sgm

281.19

Sgm

1,405.95

d) For 3rd Floor

5Sgm

285.29

Sgm

1,426.43

e) For 4th Floor

5Sgm

289.38

Sgm

1,446.90

Cement concrete with graded jhama khoa (30 mm
size) excluding shuttering

In ground floor and foundation.

Pakur Variety(1:3:6) proportion

(a) In Ground Floor including roof.

1 Cum

4761.00

Cum

4,761.00

b) For 1st Floor

1 Cum

4856.00

Cum

4,856.00

c) For 2nd Floor

1 Cum

4951.00

Cum

4,951.00

d) For 3rd Floor

1 Cum

5046.00

Cum

5,046.00

e) For 4th Floor

1 Cum

5141.00

Cum

5,141.00

Ordinary Cement concrete (mix 1:2:4) with graded
stone chips (20 mm nominal size) excluding
shuttering and reinforcement, if any, in ground

4 Cum

5533.34

Cum

22,133.36
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floor as per relevant IS codes With Pakur variety
stone chips.
(a) In Ground Floor including roof.

b) For 1st Floor

4 Cum 5628.34 Cum 22,513.36
¢) For 2nd Floor 2Cum | 572334 | Cum 11,446.68
d) For 3rd Floor 2Cum | 581834 | Cum 11,636.68
e) For 4th Floor 0.50Cum | 5913.34 | Cum 2,956.67
Hire and labour charges for shuttering with
8 centering and necessary staging upto 4 m using
approved stout props and thick hard wood planks
of approved thickness with required bracing for
concrete slabs, beams and columns, lintels curved
or straight including fitting, fixing and striking out 5Sgm 335.00 Sgm 1,675.00
after completion of works (upto roof of ground
floor) a) 25 mm to 30 mm thick
wooden shuttering as per decision & direction of
Engineer-In-Charge.
(a) In Ground Floor including roof.
b) For 1st Floor 5 Sgm 353.00 | Sqm 1,765.00
c) For 2nd Floor 2 Sgm 371.00 | Sgm 742.00
d) For 3rd Floor 15qm 389.00 | Sgm 389.00
e) For 4th Floor 15gm 407.00 | Sgm 407.00
19 Reinforcement for reinforced concrete work in all
sorts of structures including distribution bars,
stirrups, binders etc initial straightening and
removal of loose rust (if necessary), cutting to
requisite length, hooking and bending to correct
shape, placing in proper position and binding with 020MT | 71416.00 MT 14 283.20
16 gauge black annealed wire at every ) ’ e
intersection, complete as per drawing and
direction.
a) For works in foundation, basement and upto
roof of ground floor/upto 4 m
I. SAIL/ TATA/RINL
b) For 1st Floor 0.10MT |71896.00 | MT 7,189.60
¢) For 2nd Floor 0.10 MT | 72376.00 MT 7,237.60
d) For 3rd Floor 0.10MT | 72856.00 MT 7,285.60
e) For 4th Floor 0.10 MT | 73336.00 MT 7,333.60
20 Ordinary Cement concrete (mix 1:1.5:3) with
graded stone chips (20 mm nominal size) 2 Cum 6124.34 Cum 12,248.68

excluding shuttering and reinforcement if any, in
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ground floor as per relevant IS codes.
a) Pakur Variety.
(a) In Ground Floor including roof.

b) For 1st Floor

2 Cum

6219.34

Cum

12,438.68

c) For 2nd Floor

1 Cum

6314.34

Cum

6,314.34

d) For 3rd Floor

1 Cum

6409.34

Cum

6,409.34

e) For 4th Floor

1 Cum

6504.34

Cum

6,504.34

21

Single Brick Flat Soling of picked jhama bricks
including ramming and dressing bed to proper
level and filling joints with local sand.

25 Sgm

361.00

Sgm

9,025.00

22

Cement concrete (1:1.5:3) with graded stone chips
5.6 mm size with hexagonal square mesh wire
netting, I.R.C. fabric mesh or X.P. M. fitted and
fixed after tying the existing reinforcement on
concrete without distributing the same and with
proper scarping and cleaning the reinforcement
and disturbed concrete with wire brush etc. after
applying a coat of cement including the cost of
wire netting I.R.C or X. P. M. & cost of all handling
and scaffolding complete as per direction of
Engineer-in -charge.

5Sgm

491.00

Sgm

2,455.00

23

R.C. shelves (1:1.5:3) either precast or cast in situ
with stone chips and necessary reinforcement
upto 1% (0.8% main and 0.2% distribution bars),
shuttering etc. and 10 mm. thick cement plaster
(1:4) including neat cement finishing and cutting
chase fitting and fixing in position, mending good
damages as necessary complete.

50mm Thick using Steel of Sail/TATA/RINL

a) In ground floor

2 Sgm

1224.00

Sgm

2,448.00

b) For 1st Floor

1Sgm

1233.00

Sgm

1,233.00

c) For 2nd Floor

1Sgm

1242.00

Sgm

1,242.00

d) For 3rd Floor

1Sgm

1251.00

Sgm

1,251.00

e) For 4th Floor

1Sgm

1260.00

Sgm

1,260.00

24

Repairing crack in wall by cement grouting (1 : 2)
including widening the crack on the surface (into V
section) cleaning and packing the same with
cement mortar (1 : 2) and finishing off to match
with adjacent surface. (Cement-69 Kg/100 m)

100 Mtr.

1360.00

%Mtr.

1,360.00

25

Rule pointing to brick work in cement mortar (1:4)
including raking out joints & top finishing.

30 Sgm

81.00

Sgm

2,430.00

26

Flush pointing to brick work in cement mortar
(1:4) including raking out joints.

20 Sgm

78.00

Sgm

1,560.00
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27

Resetting old glazed porcelain tiles in 20 mm thick
cement mortar (1:4) including 4 Nos of key stone
(10 mm) fixed with adhesive of approved quality &
2 mm thick cement slurry using cement @ 2.91
kg/Sq.m at the back of tiles and finishing joints
with white cement & colouring oxide [if required]
to match the colour of tiles over application slurry
@ 1.75 kg/ Sq.m below cement mortar including
dismantling the old mortar etc.

10 Sgm

395.00

Sgm

3,950.00

28

Supplying, fitting & fixing 1st quality Ceramic tiles
in walls and floors to match with the existing work
& 4 nos. of key stones (10mm) fixed with araldite
at the back of each tile & finishing the joints with
white cement mixed with colouring oxide if
required to match the colour of tiles including
roughening of concrete surface, if necessary or by
synthetic

adhesive & grout materials etc.

(A)Floor

With Sand Cement Mortar (1:4) 20 mm thick & 2
mm thick cement slurry at back side of tiles using
cement @ 2.91 Kg/Sg.m & joint filling using white
cement slurry @ 0.20kg/Sq.m.

(a) Area of each tile upto 0.09 Sq.m

(i) Coloured decorative

25 Sgm

755.00

Sgm

18,875.00

(B) Wall

With Sand Cement Mortar (1:3) 15 mm thick & 2
mm thick cement slurry at back side of tiles using
cement @ 2.91 Kg/Sg.m & joint filling using white
cement slurry @ 0.20kg/Sq.m.

(a) Area of each tile upto 0.09 Sq.m

(i) Coloured decorative

25 Sgm

757.00

Sgm

18,925.00

29

Taking out carefully G.C.1. or C.I. or asbestos
sheets (including ridges etc.) from roof or wall
after unscrewing bolts, nuts, screws etc. and
stacking the material at site as directed.
(Payment to be made on measurement of portion
of roof or wall removed.)

25 Sgm

41.00

Sgm

1,025.00

30

Galvanised corrugated iron sheet work (excluding
the supporting frame work) fitted and fixed with
10 mm. dia J or L hook-bolts, limpet and bitumen
washers and putty complete with 150 mm. end lap
and one corrugation minimum side lap.

(Payment to be made on area of finished
work)(GCl sheet to be supplied by contractor)

(i) In Roof:-

a) With 0.60 mm thick sheet

25 Sgm

619.00

Sgm

15,475.00

31

Easing, oiling and adjusting the steel shutters

50 Pair

42.00

Pair

2,100.00
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including scraping all members and fitting so as to
make the shutters easily operable (no extra
payment will be made for taking out and fixing
glass, if necessary).(Each means a pair of shutter in
a frame)

32

Renewing steel plated or oxidised casement stay
or peg stay of steel window frames including
painting two coats with approved paint complete.

15 Nos.

70.00

Each

1,050.00

33

Renewing one point steel (oxidised) handle of
steel door and windows as directed including
painting complete.

15 Nos.

61.00

Each

915.00

34

Repairing steel shutter with new rivets including
taking out and refixing, adjusting, welding,
cleaning cutting holes, mending good damage to
match with the existing one.

20 Sgm

401.00

Sgm

8,020.00

35

Labour for taking out door and window frame
including shutter for repair or replacement of
different parts of the frame & refixing the same
including mending good all damages complete.
(Concrete and brick work for mending damage will
be paid separately)

(a) Upto area 2.5 Sg.m

50 Sgm

119.00

Sgm

5,950.00

36

Taking out shutter of door and window,
dismantling by parts (for repair or replacement of
damaged parts) , reassembling and refitting and
rehanging same with old fittings but with new
screws as necessary. (Where different parts of
same shutter are renewed under different item,
payment under item 73 will be made once only).

50 Sgm

126.00

Sgm

6,300.00

37

Renewing 12mm. Thick louver of fixed lauvered
shutter to match with the existing one including
necessary railing pieces:

(b) Sishu, Gamar, Champ,Badam,Bhola, Mogra,
Hallak.

5Sgm

1580.00

Sgm

7,900.00

38

Styles and rails of wooden shutters fitted and fixed
complete. (Payment to be made on area of new
work only).

(i) For 25mm. Thick shutter.

(b) Sishu, Gamar, Champ,Badam,Bhola, Mogra,
Hallak

(a)In Ground Floor:

2 Sgm

1755.00

Sgm

3,510.00

b) For 1st Floor

2 Sgm

1784.00

Sgm

3,568.00

c) For 2nd Floor

2 Sgm

1813.00

Sgm

3,626.00

d) For 3rd Floor

2 Sgm

1842.00

Sgm

3,684.00

e) For 4th Floor

2 Sgm

1871.00

Sgm

3,742.00
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39

Panel (made of single plank) of door and window
shutters to design as directed:

(Payment to be made on area of exposed new
work). (In case of non-supply of single plank penal
rate of reduction to a maximum of 30% will be
made).

(ii) 19mm thick panel of 30cm to 45cm width

(b) Sishu, Gamar, Champ,Badam,Bhola, Mogra,
Hallak.

(a)In Ground Floor

2 Sgm

1164.00

Sgm

2,328.00

b) For 1st Floor

2 Sgm

1193.00

Sgm

2,386.00

c) For 2nd Floor

2 Sgm

1222.00

Sgm

2,444.00

d) For 3rd Floor

2 Sgm

1251.00

Sgm

2,502.00

e) For 4th Floor

2 Sgm

1280.00

Sgm

2,560.00

40

Taking out door shutter and rehanging the same
by fixing aluminium sheet [0.457 mm] with proper
nail etc.

10 Sgm

603.00

Sgm

6,030.00

41

Wood work in door and window frame fitted and
fixed in position complete including a protective
coat of painting at the contact surface of the
frame excluding cost of concrete, Iron Butt Hinges
and M.S clamps. (The quantum should be
corrected upto three decimals).

(e) Sal : Malayasian

(a) In Ground Floor.

0.10 cum

83218.00

Cum

8,321.80

b) For 1st Floor

0.10 cum

83418.00

Cum

8,341.80

c) For 2nd Floor

0.10 cum

83618.00

Cum

8,361.80

d) For 3rd Floor

0.10 cum

83618.00

Cum

8,381.80

e) For 4th Floor

0.10 cum

84018.00

Cum

8401.80

42

Panel shutters of door and window, as per design
(each panel consisting of single plank without
joint), including fitting and fixing the same in
position but excluding the cost of hinge and other
fittings.

(In case of non-supply of single plank, penal rate of
reduction of 20% will be made)

(iii) 35mm thick shutters with 19mm thick panel of
size 30 to 45 cm.

(b) Sishu, Gamar, Champ,Badam,Bhola, Mogra,
Hallak.

(a) In Ground Floor.

3Sgm

2948.00

Sgm

8,844.00

b) For 1st Floor

3 Sgm

2977.00

Sgm

8,931.00
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c) For 2nd Floor

2 Sgm

3006.00

Sgm

6,012.00

d) For 3rd Floor

2 Sgm

3035.00

Sgm

6,070.00

e) For 4th Floor

2 Sgm

3064.00

Sgm

6,128.00

43

Z-batten shutters of door and window as per
design having tongued and groovehalf lap jointed
as per direction of the Engineer-in-Charge
including fitting and fixing shutter in position, but
excluding the cost of hinges and other fittings

(B) Shutter with 19mm thick planks, 19mm thick
battens.

(b) Sishu, Gamar, Champ,Badam,Bhola, Mogra,
Hallak

(a) In Ground Floor.

2 Sgm

2750.00

Sgm

5,500.00

b) For 1st Floor

2 Sgm

2779.00

Sgm

5,558.00

c) For 2nd Floor

2 Sgm

2808.00

Sgm

5,616.00

d) For 3rd Floor

1Sgm

2837.00

Sgm

2,837.00

e) For 4th Floor

1Sgm

2,866.00

Sgm

2,866.00

44

Supplying solid flush type doors of commercial
quality, the timber frame consisting of top and
bottom rails and side styles of well seasoned
timber 65mm wide each and the entire frame
fitted with 37.5mm wide battens places both ways
in order to make the door of solid core and
internal lipping with Garjan or similar wood
veneers using phenol formaldehyde as glue etc.
complete, including fitting, fixing shutters in
position but excluding the cost of hinges and other
fittings

(a) 35 mm thick shutters (single leaf)

(a) In Ground Floor.

7 Sgm

2659.00

Sgm

18,613.00

b) For 1st Floor

7 Sgm

2673.00

Sgm

18,711.00

c) For 2nd Floor

7 Sgm

2687.00

Sgm

18,809.00

d) For 3rd Floor

7 Sqgm

2701.00

Sgm

18,907.00

e) For 4th Floor

7 Sqgm

2715.00

Sgm

19,005.00

45

(A) Wood work in posts, post plates, rafters,
battens, truss members, purlins etc. fitted and
fixed complete (excluding the cost of bolts, paints,
but including the cost of nails, screws etc.)

(The quantum should be corrected upto three
decimals)(iii) Sal : Malayasian

0.10 Cum

83283.00

Cum

8,328.30

46

Easing door and windows.

5000 Nos.

17.00

Each

8,500.00
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47

Iron butt hinges of approved quality fitted and
fixed with steel screws, with ISI mark.
(iii) 75mm. X 40mm. X 1.12mm.

50 Nos.

28.00

Each

1,400.00

(vi) 100mm. X 50mm. X 1.25mm.

50 Nos.

43.00

Each

2,150.00

48

Iron socket bolt of approved quality fitted and
fixed complete.
(b) 200mm long x 10mm dia bolt.

10Nos.

40.00

Each

400.00

(c) 150mm long x 10mm dia bolt.

20 Nos.

63.00

Each

1,260.00

(d) 225mm long x 10mm dia bolt.

10 Nos.

77.00

Each

770.00

49

i) Iron hasp bolt of approved quality fitted and
fixed complete (oxidised) with 16mm dia rod with
centre bolt and round fitting.

(b) 250mm long.

20 Nos.

159.00

Each

3,180.00

50

(A) Iron door ring of approved quality fitted and
fixed with nut and washer complete.
(i) 50mm dia.

20 Nos.

17.00

Each

340.00

51

Supplying anodised aluminium catch hook with
eye fitted and fixed to shutter and chowkat
complete of best quality: (i) 150mm long.

10 Nos.

37.00

Each

370.00

52

Anodised aliminium D-type handle of approved
quality manufactured from extruded section
conforming to I.S. specification (I.S. 230/72) fitted
and fixed complete:

(a) With continuous plate base (Hexagonal/ Round
rod)

(iv) 125 mm grip x 10 mm dia rod.

25 Nos.

95.00

Each

2,375.00

53

(a) Supplying 'Godrej' mortice lock chromium
plated with latch and keys 4 levers, including
fitting and fixing complete.

10 Nos.

1,081.00

Each

10,810.00

54

i) Hydraulic door closer of approved quality as per
I.S.I. standard fitted and fixed complete.
(b) Medium (L.S.1. size 2)

20 Nos.

1366.00

Each

27,320.00

55

Steel body foot-door holder.

25 Nos.

67.00

Each

1,675.00

56

Supplying best Indian sheet glass panes set in
putty and fitted and fixed with nails and putty
complete. (In all floors for internal wall & upto 6 m
height for external wall)

(i) 3 mm thick (weighing 7.4 kg/Sq.m)

50 Sgm

477.00

Sgm

23,850.00

57

Renewing worn out putty of glass panes :
(a) Panes not exceeding 0.2 Sg.m

100 Nos.

33.00

Each

3,300.00

(b) Panes exceeding 0.2 Sq.m but not exceeding
0.5 Sg.m

50 Nos.

51.00

Each

2,550.00

58

Ceiling of soft-insulation boards (12mm thick) as
per design fitted and fixed complete (excluding the
support framework but including necessary wood
battens of size 40 mmx25 mm). (b) Sal : Local

5Sgm

486.00

Sgm

4,430.00
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(a) In Ground Floor.

b) For 1st Floor

5 Sgm.

515.00

Sgm

2,575.00

c) For 2nd Floor

5Sgm

544.00

Sgm

2,720.00

d) For 3rd Floor

5Sgm

573.00

Sgm

2,865.00

e) For 4th Floor

5Sgm

602.00

Sgm

3,010.00

59

Supplying heavy duty hydraulic double action floor
spring along with top pin/set of pivots conforming
to IS: 6315 or any approved make as per direction

of Engineer in charge.

5 Set

1729.00

Each Set

8,645.00

60

(B) Supplying 125 mm. Dia acrylic handle for
aluminium door as per approved make & brand.
(a) Natural Colour

5 Nos.

181.00

Each

905.00

61

M.S. structural works in columns, beams etc. with
simple rolled structural members (e.g. joists,
angle, channel sections conforming to IS: 226, IS:
808 & SP (6)- 1964 connected to one another with
bracket, gussets, cleats as per design, direction of
Engineer-incharge complete including cutting to
requisite shape and length, fabrication with
necessary bolting, metal arc welding conforming
to

IS: 816- 1969 & IS: 1995 using electrodes of
approved make and brand conforming to 15:814-
2004, haulage, hoisting and erection all complete.
The rate includes the cost of rolled steel section,
consumables such as electrodes, gas and hire
charge of all tools and plants and labour required
for the work including all incidental charges such
as electricity charges, labour insurance charges
etc.

I1) For Structural Works in Roof Trusses etc. using
joists, channels and angles of specified section
weighing less than 22.5 kg/ m

0.10 MT

73761.0

MT

7,376.10

62

Renewing IRC fabric mesh of 75mm x 50mmx
4.5mm x 2.7mm on 50mm x 50mm x 6mm old
angle iron frames all round and one 37.5mm x
6mm M.S. flat bar over the netting all round
welded to angle iron frame and providing locking
arrangements if necessary and with two coats of
synthetic enamel paint(Other than Hi-gloss) fitted
and fixed with clamps or haskal doomney etc.
complete including flat stiffeners on every 1.0 m
apart both ways. Cost of Concrete for fixing will be
paid separately)

5Sgm

1499.00

Sgm

7,495.00

63

(a) M.S.or W.1. Ornamental grill of approved

2 Qntl.

9888.00

Qntl.

19,766.00
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design joints continuously welded with M.S, W.1.
Flats and bars of windows, railing etc. fitted and
fixed with necessary screws and lugs in ground
floor. (i) Grill weighing above 10
Kg./sg.mtr and up to 16 Kg./sq. mtr.

64

Taking out rain water down pipes, removing
chokages and refixing the same in position
including mending good damages (of taking out
and refixing)

20 Mtr.

12.00

Mtr.

240.00

65

Taking out rain water down pipe.

10 Mtr.

895.00

%Mtr.

89.50

66

Galvanised Iron pipe outlet for water with
bevelled end at outlet, supplied fitted and fixed
complete including painting two coats to the
exposed portion. (c) 40 mm. Dia.

5 Mtr.

289.00

Mtr.

1,445.00

67

Supplying, fitting & fixing UPVC pipes A- Type and
fittings conforming to 15:13592-1992 with all
necessary clamps nails, including making holes in
walls, floor etc. cutting trenches in any soil
through masonry concrete structures etc if
necessary and mending good damages including
joining with

jointing materails (Spun Yarn,
Valamoid/Bitumen/M-Seal etc) complete.

A) UPVC Pipes:

(ii) 110 mm. Dia.

25 Mtr.

251.00

Mtr.

6,275.00

c) Bend 87.5 degree
(ii) 110 mm. Dia.

20 Nos.

140.00

Each

2,800.00

68

Labour for taking out rolling shutter (only shutter
portion) dismantling by parts for repair or
(replacement of damaged parts only), rehanging
and refitting the same in position after necessary
repairs (excluding the cost of supply of new parts).

15 Sgm

283.00

Sgm

4,245.00

69

Oiling and greasing of rolling shutter and repair to
inside lock.

50 Sgm

73.00

Sgm

3,650.00

70

Renewing profile of rolling shutter including fitting
fixing complete as per existing size and shape.

20 Mtr.

54.00

Mtr.

1,080.00

71

Renewing spring of rolling shutter as per existing
size and shape including fitting fixing complete.

10 Mtr.

609.00

Mtr.

6,090.00

72

Scraping and removing greasy soot from walls or
ceiling of kitchen or similar smoke affected rooms
and preparing the surface.

200 Sgm

11.00

Sgm

2,200.00

73

Rendering the Surface of walls and ceiling with
White Cement base WATER PROOF wall putty of
approved make & brand.(1.5 mm thick)

(a) In Ground Floor.

100 Sgm

122.00

Sgm

12,200.00

b) For 1st Floor

100 Sgm

122.72

Sgm

12,272.00
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c) For 2nd Floor

100 Sgm 123.44 Sgm 12,344.00
d) For 3rd Floor 100 Sgm 124.16 Sqm 12,416.00
e) For 4th Floor 100 Sgm 124.88 Sqm 12,488.00
74 Acrylic Distemper to interior wall, ceiling with a
coat of solvent based interior grade acrylic primer 1000
as per manufacturer's specification) including . ,000.
( f ' ification) includi Sam 70.00 Sgm 70,000.00
cleaning and smoothning of surface. q
Two Coats
75 White washing including cleaning and 1000
smoothening surface thoroughly. 1814.00 | %Sam 18,140.00
P . Sgm
(b) Two coats (to be done on specific instruction).
76 Colour washing with any shade with Stainers, as
required including cleaning and smoothening
surface thoroughly : 1000 0
(i) Internal surface (All floors) Sgm 2046.00 | % Sqm 20,460.00
(b) Two coats
(i) Other than yellow, pink.
77 Applying decorative cement based paint of
approved quality after preparing the surface
including scraping the same thoroughly (plastered
or concrete surface) as per manufacturer's 100 Sgm 49.00 Sgm 4,900.00
specification.
(iii) Two coats
(a) In Ground Floor.
b) For 1st Floor 100 Sgm 49.71 Sqm 4,971.00
¢) For 2nd Floor 100 Sgm 50.42 Sqm 5,042.00
d) For 3rd Floor 100 Sqm 51.13 Sqm 5,113.00
e) For 4th Floor 100 Sqm 51.84 Sqm 5,184.00
78 French polishing to wood work including preparing
surface (ordinary gloss)
(b) On old French polished surface including 20 Sqm >38.00 Sqm 10,760.00
complete removal of the old polish
79 a) Priming one coat on steel or other metal surface
W|th.sy|t1thet|(.: oil bound prllmer of approved 300 Sqm 29.00 sqm 8,700.00
quality including smoothening surfaces by sand
papering etc.
(b) Priming one coat on timber or plastered
surface with synthetic oil bound primer of
approved quality including smoothening surfaces
by sand papering etc. 200 Sgm 38.00 Sgm 7,600.00

(This item is applicable to new work or old work
when the original surface has been exposed by
removal of old paint.)
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80

A) Painting with best quality synthetic enamel
paint of approved make and brand including
smoothening surface by sand papering etc.
including using of approved putty etc. on the
surface, if necessary : (a) On timber or
plastered surface : With
other than hi-gloss of approved quality-

(iv) Two coats (with any shade except white)

300 Sgm

75.00

Sgm

22,500.00

(b) On steel or other metal surface :
With other than hi-gloss of approved quality-
(iv) Two coats (with any shade except white)

200 Sgm

72.00

Sgm

14,400.00

81

Washing and cleaning with oxalic acid powder
using 33 gms./sq.m.
(b) Floor/ dado other than marble

1000
Sgm

552.00

% Sqm

5,520.00

82

Uprooting and removing plants from the surface
of walls parapet etc and making good damages.
(Repairing of damages to be paid separately).
(a) Small plant of girth of exposed stem upto 75
mm. lift upto 6 mtr.

200 Nos.

50.00

Each

10,000.00

(b) Medium size plant of girth of exposed stem
above 75 mm. but not exceeding 150 mm. lift upto
6 mtr.

150 Nos.

60.00

Each

9,000.00

83

Removal of rubbish, earth etc. from the working
site and disposal of the same beyond the
compound, in conformity with the
Municipal/Corporation Rules for such disposal,
loading into truck and cleaning the site in all
respect as per direction of Engineer in charge

50 Cum

166.00

Cum

8,300.00

84

Cutting/ Cleaning/ Removing jungles, including
uprooting / removing of rank vegetation, cutting
grass, bush wood, cutting removing small tree
saplings or branches of tree falling under the
cutting area at the different area of dock and
removing spoil up to a distance of 50m outside the
periphery of the area cleared as per direction
including all lead, lifts cutting instrument labours
etc. complete in all respect.

25000
Sgm

1.10

Sgm

27,500.00

85

Surface Dressing of the ground in any kind of soil
including removing vegetation inequalities not
exceeding 15 cm depth and disposal of the rubbish
within a lead upto 75 m as directed.

1000
Sgm

10.00

Sgm

10,000.00

86

Spot application for insecticides using Aqua base
spray for pest (for bugs, cockroaches, silverfish,
spider, termites, mosquitoes) to walls and ceiling
etc. with chemical emulsion by admixing
chloropyrofos emulsifiable concentrates (1%
concentration) with water by weight including
spraying the emulsified chemical @ 0.5 litres per

500 Sgm

49.00

Sgm

24,500.00
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sq.m. by a hand operated pressure pump on wall
surfaces, ceiling, electrical fixture, electrical lines
including drilling holes inplaces where source of
termite is detected squirting chemical solution
into the holes and sealing the holes with cement
grout. (Rate is per sq.m. of the floor area while
actual work will be all walls ceiling, rack, partition
and furniture).

87

Repairing collapsible gate by cutting out all rivets
as necessary reassembling all members including
welding pieces of channels, straightening bent
bars and riveting with new rivets and fitting in
position and painting two coats.

10 Sgm

379.00

Sgm

3,790.00

88

Easing and oiling, cleaning collapsible gate and
repairing to locking arrangements.

10 Sgm

17.00

Sgm

170.00

89

Collapsible gate with 40mm x 40mm x 6mm Tee as
top and bottom guide rail, 20mm x 10mm x 2mm
vertical channels 100mm apart in fully stretched
position 20mm x 5mm M.S. flats as collapsible
bracings properly rivetted and washered including
38mm steel rollers including locking
arrangements, fitted and fixed in position with
lugs set in cement concrete and including cutting
necessary holes, chasing etc. in walls, floors etc.
and making good damages complete.

In ground floor.

3Sgm

3,402.00

Sgm

10,206.00

b) For 1st Floor

3Sgm

3,436.02

Sgm

10,308.06

c) For 2nd Floor

3Sgm

3,470.38

Sgm

10,411.14

d) For 3rd Floor

3Sgm

3,505.08

Sgm

10,515.25

e) For 4th Floor

3Sgm

3,540.13

Sgm

10,620.40

90

Providing and fixing PVC Door Frame of size
50x47mm with a wall thickness of 5mm (£ 0.2
mm) made out of single piece extruded PVC
profile, with mitred cut joint sand joint with 2 nos.
of PVC bracket of size 190 mm x 100 mm long
arms of cross section size 35 mm x 15 mm & self
driven self taping screws, the vertical door profiles
to be reinforced with 40x20mm M.S. rectangular
tube of 0.8 mm, including providing EPDM rubber
gasket weather seal throughout the frame,
including jointing 5 mm PVC frame strip with PVC
solvent cement on the back of the profile. The
doorframe to be fixed to the wall using 8 x100mm
long anchor fasteners complete, all as per
manufacturer"s specification and direction of
Engineer -in- charge.

30 Mtr.

445.00

Mtr.

13,350.00
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91

Supplying, Fitting & Fixing 30 mm thick Factory
made solid Panel PVC Door Shutter consisting of
outer frame made out of M.S. tubes of 19 gauge
thickness and size 19 mmx19 mm for styles, top
and bottom rails, M.S. frame shall have cost of
steel primers of approved make and manufacture,
M.S. frame covered with 5 mm th. heat moulded
PVC “C” channel of size 30 mm th, 70 mm width
out of which 50 mm shall be flat and 20 mm shall
be tapered in 45 degree angle on either sides
forming styles; and 5 mm th. 95 mm wide PVC
sheet out of which 75 mm shall be flat and 20 mm
tapered in 45 degree on the inner side to form top
& bottom rail and 115 mm wide PVC sheet out of
which 75mm shall be flat and 20 mm shall be
tapered on both sides to form lock rail. Top,
bottom and lock rails shall be provided either side
of the panel with 10 mm (5 mmx2) th.,20 mm
wide cross PVC sheet as gap insert for top rail and
bottom rail. Paneling of 5 mm th. both side PVC
sheet to be fitted in the M.S. frame welded/sealed
to the styles & rails with 7 mm (5 mm+2 mm)
th.x15 mm wide PVC sheet beading on inner side

and joined together with solvent cement adhesive.

An additional 5 mm th. PVC strip of 20 mm which
is to be stuck on the interior side of the “C”
channel using PVC solvent adhesive etc. complete
excluding all necessary hardwares as per direction
of Engineer-in-Charge.

In ground floor.

20 Sgm

1,943.00

Sgm

38,860.00

92

Taking out M.S. or W.I. Grills from wooden frame
including cutting lugs from masonry wall and
refitting the same and mending good damages
after repairs. (Excluding the cost of necessary
repair of damages) or doing any other necessary
works.

10 Nos.

99.00

Each

990.00

93

Double acting Iron Spring Hinges of approved
quality fitted and fixed complete:-
(c) 150mm size

5 Nos.

316.00

Each

1,580.00

94

Easing tower wrench, barrel, skeleton, socket bolt
etc. by scraping and oiling.

200 Nos.

4.00

Each

800.00

95

Supplying, fitting and fixing in position fibre glass
panes of approved quality with resin, nail, clip etc.
as per1S5:12866-1989. (In all floors for internal wall
& upto 6 m height for external wall) (d) 3.0 mm
thick (5.10 Kg/Sq.m)

25 Sgm

1381.00

Sgm

34,525.00

96

Supplying, fitting and fixing boiling water proof ply
conforming to IS: 710-1977 bonded with phenol

10 Sgm

1122.00

Sgm

11,220.00
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formaldehyde synthetic resin conforming to IS:
848-1974 of approved make and brand fitted and
fixed as per design as per approval and direction
of Engineer-in-Charge. [excluding the cost of
supporting frame work and teak wood batten /
Lipping]

In Ground Floor

(ii) 6Bmm

(iv) 12mm

10 Sgm

1709.00

Sgm

17,090.00

97

Extra rate for using water proofing and plasticising
admixture @ 0.2% by weight of cement (or at
manufacturer's specified rate) for concrete of
various grades.

25 Lg.

119.00

Kg.

2,975.00

98

Applying Exterior grade Acrylic primer of approved
quality and brand on plastered or cencrete surface
old or new surface to receive decorative textured
(matt finish) or smooth finish acrylic exterior
emulsion paint including scraping and preparing
the surface throughly, complete as per
manufacturer's specification and as per direction
of the EIC.

In Ground Floor:

(a) One Coat

2500
Sgm

3140.00

% Sqm

78,500.00

99

Protective and Decorative Acrylic exterior
emulsion paint of approved quality, as per
manufacturer's specification and as per direction
of Engineer-in-Charge to be applied over acrylic
primer as required. The rate includes cost of
material, labour, scaffolding and all incidental
charges but excluding the cost of primer.

In Ground floor (Two Coat)

b) Premium 100% Acrylic Emulsion

4000
Sgm

84.00

Sgm

3,36,000.00

100

M.F. suspended ceiling made with 12.5 mm thick
Gypsum plaster board including G.I. perimeter
channel of 0.55 mm flush (having two flanges 20
mm and 30 mm respectively and web 27 mm )
along with perimeter of ceiling with G.I.
intermediate channel of 0.9 mm thick size 45
mmx15mm placed at 750 mm c/c with G.I. ceiling
angle of size 25 mmx10mmx0.55 mm thick fixed to
the ceiling with G.I. Cleat and steel expansion
fastener ceiling section 0.55 mm thick of size 51.50
mmx26mm fixed to the intermediate channels
with the help of connecting clip and in the
direction of perpendicular to the intermediate
channel of 300 mm c¢/c 12.5 mm thick Gypsum
plastered board are to be fixed under ceiling
section as above by machine screws.The boards

50 Sgm

1159.00

Sgm

57,950.00
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are to be joined and finished with jointing
compound, paper tape and application of top coat
etc. as per the direction of Engineer-in-charge.
(The rate includes of cost of all materials including
taxes, cost of accessories, fittings and fixtures,
scaffolding and labour charges etc. complete)

In ground floor

101

Supplying, fitting & fixing granite slab 15mm to
18mm thick in floor, lobby, stair, landing and
treads etc. over 20mm (avg) thick base of cement
morter (1:2) laid with white cement slurry @
4.40Kg per Square meter before placing of granite
and jointed with white cement slurry @ 2.0 Kg per
square meter with necessary pigments and
complete as per direction of Engineer-in-charge
including cost of all materials, labours, curing and
roughening of concrete surface complete.

(a) Area of each Granite slab upto 0.60 Square
meter.

In ground floor

10 Sgm

2,173.00

Sgm

21,730.00

102

Supplying, fitting and fixing Black Stone slab used
in Kitchen slab, alcove, wardrobe etc. laid and
jointed with necessary adhesive Cement mortar
(1:2) including grinding or polishing as per
direction of Engineer-in -Charge

In ground floor

(b) Slab Thickness above 25 mm and upto 37.5 mm

20 Sgm

712.00

Sgm

14,240.00

103

Supply earth mover/excavator cum loader
including fuel, permit, requisite operator, helper
etc for 8 hrs. The rate is inclusive of all expenses
complete.

10 day

8150.00

Per day

81,500.00

104

Transportation Charges that may include carriage
of miscellaneous materials for a distance between
5 km - 10 km within Kolkata City during Day Time
(8 am - 5 pm) using Medium Size Lorry From
Railway store to different locations under KDS.

15 Trip

1490.00

Per Trip

22,350.00

Part-A Total =Rs.22,97,140.16

Part-B : Petty plumbing and Sanitary works at Centenary Hospital & others for 1 year

Supplying, fitting and fixing G.I. pipes of TATA
make with all necessary accessories, specials viz.
socket, bend, tee, union, cross, elbo, nipple, long
screw, reducing socket, reducing tee, short piece
etc. fitted with holder bats clamps, including
cutting pipes, making threads, fitting, fixing etc.
complete in all respect including cost of all
necessary fittings as required, jointing materials
and two coats of painting with approved paint in

40 Mtr.

192.00

Mtr.

7,680.00
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any position above ground. (Payment will be
made on the centre line measurements of total
pipe line including all specials. No separate
payment will be made for accessories, specials.
Payment for painting will be made separately.)-
FOR EXPOSED WORK-Medium quality G.I. pipes.
a) 15mm.

b) 20mm. 25 Mtr. 226.00 | Mtr. 5,650.00
¢) 25mm. 24 Mtr. 305.00 | Mtr. 7,320.00
d) 32 mm. 12 Mtr. 355.00 | Mtr. 4,260.00
e) 40mm. 24 Mtr. 415.00 | Mtr. 9,960.00
f) S0mm. 20 Mtr. 540.00 | Mtr. 10,800.00
g) 65 mm. 6 Mtr. 665.00 | Mtr. 3,990.00
h) 80 mm. 6 Mtr. 818.00 | Mtr. 4,908.00
) 100mm 6 Mtr. 1033.00 | Mtr. 6,198.00
Supplying, fitting and fixing in position G. I. pipes

of TATA make for underground works with all

necessary accessories, specials viz. socket, bend,

tee, union, cross, elbow, nipple, short piece etc.

including cost of all materials, jointing materials,

cutting pipes, making threads, cutting trenches

upto 1.5 metre below surface in all sorts of soil

and refilling the same as directed with two coats

of painting on G.l. pipes and specials with 18 Mtr. 214.00 | Mtr. 3,852.00
bituminous paint complete in all respect.

(Payment will be made on the centre line

measurement of the total pipe line including all

specials. No separate payment will be made for

accessories, specials. Payment for painting will be

made separately.) — medium quality.

a) 15mm.

b) 20mm. 18 Mtr. 240.00 | Mtr. 4,320.00
¢) 25mm. 12 Mtr. 319.00 | Mtr. 3,828.00
d) 32 mm. 6 Mtr. 354.00 | Mtr. 2,124.00
e) 40mm. 12 Mtr. 400.00 | Mtr. 4,800.00
f) S0mm. 6 Mtr. 520.00 | Mtr. 3,120.00
g) 100 mm. 6 Mtr. 1006.00 | Mtr. 6,036.00
Labour for dismantling G.I. pipe with fittings. 98 Mitr 6.00 Mitr 588.00

a) 15mm.
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b) 20mm.

83 Mtr. 6.00 Mtr. 498.00
¢) 25mm. 66 Mtr. 6.00 Mtr. 396.00
d) 32 mm. 28 Mtr. 6.00 Mtr. 168.00
e) 40mm. 61 Mtr. 8.00 Mtr. 488.00
f) S0mm. 86 Mtr. 8.00 Mtr. 688.00
g) 65 mm. 18 Mtr. 8.00 Mtr. 144.00
h) 80 mm. 12 Mtr. 11.00 | Mtr. 132.00
f) 100mm 22 Mtr. 11.00 | Mtr. 242.00
Refix G.I pipe with fittings after cleaning where
necessary. 40 Mtr. 6.00 Mtr. 240.00
a) 15mm.
b) 20mm. 40 Mtr. 6.00 Mtr. 240.00
¢) 25mm. 30 Mtr. 6.00 Mtr. 180.00
d) 32 mm. 10 Mtr. 8.00 Mtr. 80.00
e) 40mm. 25 Mtr. 9.00 Mtr. 225.00
f) Somm. 60 Mtr. 9.00 Mtr. 540.00
g) 65 mm. 12 Mtr. 15.00 Mtr. 180.00
h) 80 mm. 6 Mtr. 16.00 | Mtr. 96.00
f) 100mm 10 Mtr. 16.00 | Mtr. 160.00
Labour for fitting & fixing G.l. specials including
jointing materials —Plug , Socket, Reducing socket,
Bend, Plain Equal Elbow, Reducing Elbow, Nipple,
Short Piece, Plain Tee, Reducing Tee, Pendent | 124 Nos. 7.00 Each 868.00
Tee, Jam Nut, Socket & Nipple , Cross, union,
Long Screw.
a) Upto25mm. dia.
b) Above 25mm. up to 50mm. dia. 43 Nos. 10.00 Each 430.00
c) Above 50mm. up to 80mm. Dia 1 No. 11.00 Each 11.00
Supplying, fitting and fixing Peet's valve fullway
gunmetal standard pattern best quality of
approved brand bearing [.S.I. marking with 2362.00 | Each 7,086.00
s 3 Nos.
fittings (tested to 21 kg per sqcm).
a) 50mm.
b) 40mm. 4 Nos. 1646.00 | Each 6,584.00
c)  32mm. 1 No. 1258.00 | Each 1,258.00
d) 25mm. 3 Nos. 912.00 Each 2,736.00
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e) 20mm. 5 Nos. 657.00 | Each 3,285.00
f)  15mm. 5 Nos. 521.00 | Each 2,605.00
7 Supplying, fitting and fixing alloy iron with brass
spindle bib cock/ stf)p cock of approved brand 35 Nos. 169.00 | Each 5,915.00
and make, spray painted and tested to 21 kg per
sg. cm-15 mm dia.
8 Supplying, fitting and fixing Chromium plated Bib
Cock Short body (Equivalent to Code No. 511 &
Model - Tropical / Sumthing Special of ESSCO or 40Nos. 539.00 | Each 21,560.00
similar brand).
9 Supplying, fitting and fixing Polythene Bib Cock /
Stop.) Cock (HD) with metal inlet (EMCO / ATLAS or 30 Each 89.00 Each 2 670.00
equivalent)-15 mm dia.
10 Supply of galvanised iron socket with 1.S.1. mark. 15 Nos. 15.00 Each 995,00
a) 15mm.
b) 20mm. 10 Nos. 22.00 Each 220.00
c)  25mm. 10 Nos. 32.00 Each 320.00
d 32mm. 2 Nos. 45.00 Each 90.00
e) 40mm. 5 Nos. 60.00 Each 300.00
f)  50mm. 6 Nos. 92.00 Each 552.00
g) 65mm 1 No. 161.00 | Each 161.00
11 Supply of galvanised iron plug. 10 Nos. 10.00 Each 100.00
a) 15mm.
b) 20mm. 10 Nos. 19.00 Each 190.00
c)  25mm. 8 Nos. 27.00 Each 216.00
d) 32mm. 1 No. 43.00 Each 43.00
e) 40mm. 3 Nos. 55.00 Each 165.00
f)  50mm. 3 Nos. 86.00 Each 258.00
12 Supply of G.I. plain equal elbow of approved
brand and make. 10 Nos. 16.00 Each 160.00
a) 15mm.
b) 20mm. 8 Nos. 26.00 Each 208.00
c)  25mm. 10 Nos. 44.00 Each 440.00
d)  32mm. 1 No. 66.00 Each 66.00
e) 40mm. 5 Nos. 89.00 Each 445.00
f)  50mm. 3 Nos. 139.00 | Each 417.00
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13 Supply of G.I. plain Tee of approved brand and

make. 6 Nos. 25.00 Each 125.00

a) 15mm.

b) 20mm. 5 Nos. 41.00 Each 205.00

c)  25mm. 5 Nos. 61.00 Each 305.00

d)  32mm. 1 No. 87.00 Each 87.00

e) 40mm. 3 Nos. 119.00 Each 357.00

f)  50mm. 3 Nos. 189.00 | Each 567.00
14 Supply of long screw (150 mm long) of TATA

make with sockets (TATA make) and jam nut — 8 Nos. 32.00 Each 256.00

a) 15mm.

b) 20mm. 5 Nos. 45.00 Each 225.00

c) 25mm. 5 Nos. 59.00 Each 295.00

d)  32mm. 1 No. 74.00 Each 74.00

e) 40mm. 3 Nos. 98.00 Each 294.00

f)  50mm. 3 Nos. 140.00 | Each 420.00
15 Supply of High Density Poly-ethylene Pipe

conforming t.o IS - 49.84 - 1985 (Dia) [PE-63]-6 20 Mtr. 72,00 M. 1,440.00

Kg/ Sg.cm (dia) working pressure.

a) 40mm.

b)  50mm. 20 Mtr. 110.00 | Mtr. 2,200.00
16 Labour for fitting and fixing high density

polythene pipes or P.V.C. pipes for above ground

work including cost of jointing materials, paints

etc. fitting and fixing all necessary specials,

cutting pipes, making threads, cutting holes in

walls or R.C. floor where necessary and mending

good all damages excluding the cost of masonry

or concret.e yvork, if r.le.cessary, but including the 20 Mtr. 37.00 M. 240.00

cost and fitting and fixing holder bat clamps(any

floor) or for underground work including cutting

trenches upto 1.5 metre and refilling the same

complete as per direction of the Engineer-in-

charge. (Payment will be made on centre line

measurement of the total pipeline including

specials) — above ground

a) 40 mm dia.

b) 50 mm dia. 20 Mtr. 40.00 Mtr. 800.00
17 Supply, fit & fix approved brand PVC waste pipe

with PVC coupling at one end fitted with | 10 Nos. 47.00 Each 470.00

necessary clamp — 32 mm dia
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a) 900 mm long.

b) 600 mm long.

15 Nos.

75.00

Each

800.00

18

Supply, fit & fix waste fittings complete C.P. over
brass.
a) 32mm. Dia

6 Nos.

190.00

Each

1,140.00

b) 40mm. Dia.

2 Nos.

238.00

Each

476.00

19

Supplying, fitting and fixing PTMT overhead
shower of approved brand and make (Prayag or
equivalent) -75 mm round.

10 Nos.

179.00

Each

1,790.00

20

Supply, fit & fix 15 mm dia C.P. pillar cock of
approved make and brand (equivalent to Code
No. 507, Model Tropical / sumthing special of
ESSCO or similar brand)

12 Nos.

555.00

Each

6,660.00

21

Supplying, fitting & fixing 10 litres PVC low down
cistern conforming to IS specification with PVC
fittings complete Cl brackets including two coats
of painting to brackets etc.

10 Nos.

1,015.00

Each

10,150.00

22

Renewing high pressure polythene ballcock of
approved quality with polythene ball and
aluminium lever complete for pipe of dia.

a) 25mm. Dia

12 Nos.

120.00

Each

1,440.00

b) 15 mm. Dia.

15 Nos.

71.00

Each

1,065.00

23

Supply , fit & fix wash basin 550 mm x 400 mm
vitreous china of approved make (without
fittings) supplied, fitted and fixed in position on
75mm X 75 mm X 75 mm wood blocks and C.I.
brackets including two coats of painting of C.I.
brackets.

a) White in colour

6 Nos.

1383.00

Each

8,298.00

a) White in colour

1 No.

2074.00

Each

2,074.50

24

Supplying, fitting and fixing stainless steel sink
complete with waste fittings and two coats of
painting of C.I. brackets- 530 mm X 430 mm x 180
mm

2 Nos.

3285.00

Each

6,570.00

25

Supply, fit and fix approved brand PVC connector
white flexible with both end coupling with heavy
brass C.P. nut 15 mm dia - 450 mm long.

30 Nos.

82.00

Each

2,460.00

26

Dismantle Wash Basin with or without waste
fittings with brackets.

9 Nos.

35.00

Each

315.00

27

Refix Wash Basin with or without waste fittings
with brackets.

2 Nos.

70.00

Each

140.00
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28

Supplying, fitting & fixing Cast iron soil pipe only
conforming to 1.S. 3989 / 1970 and |.S. 1729/1964
with bobbins, nails etc. including making holes in
the wall, floor etc. and cutting trenches etc. in
any floor through masonry concrete, if necessary,
and mending good damages with necessary
jointing materials and painting two coats to the
exposed surface with approved paint complete.
(Measurement will be made along the centreline
of the total pipe line in fitted condition including
specials, payment for specials & Painting will
however be paid separately) — with valamoid
joints including sealing with sand cement mortar
(4:1) upto quarter depth — 100mm dia (internal).

10 Mtr.

688.00

Mtr.

6,880.00

29

Supplying, fitting & fixing Cast iron single branch
equal with door conforming to 1S:1729/ 1970
including joining and painting two coats to the
exposed surface with approved paint complete.
(Payment of Painting will however be paid
separately) — with valamoid joints including
sealing the top with cement mortar (4:1)-100 mm
dia.

3 Nos.

794.00

Each

2,382.00

30

Supplying, fitting & fixing Cast iron double branch
equal with door conforming to I.S. 1729/1970
including jointing and painting two coats to the
exposed surface with approved paint complete.
(Payment of Painting will however be paid
separately) — with valamoid joints including
sealing the top with cement mortar (4:1) — 100
mm dia.

3 Nos.

916.00

Each

2,748.00

31

Supply, fit and fix HCI bend with door conforming
to ISS including jointing complete and painting
two coats to the exposed surface with approved
paint complete (payment for paint will however
be paid separatedly) with valamoid joints
including sealing the top with cement mortar
(4:1) (painting to be paid separately.) — 100mm.
dia. (internal)

8 Nos.

543.00

Each

4,344.00
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32

Supplying, fitting & fixing H.C.l. bend without
door conforming to IS.S. including jointing
complete and painting two coats to the exposed
surface with approved paint complete. (Payment
of Painting will however be paid separately) with
valamoid joints including sealing the top with
cement mortar (4:1)- 100mm dia.

3 Nos.

496.00

Each

1,488.00

33

Supplying, fitting & fixing HCI offset conforming
to I.S.S. including jointing complete with or
without ear (75mm projection) and painting two
coats to the exposed surface with approved paint
complete. (Payment of Painting will however be
made se-parately) -with valamoid joints including
sealing the top with cement mortar(4:1)- 100mm
dia (internal)

2 Nos.

619.00

Each

1,238.00

34

Supplying, fitting & fixing Cast Iron "P" Trap
conforming to 1S5:3989/1970 and 1729/1964
including lead caulked joints and painting two
coats to the exposed surface (painting to be paid
separately) - 100 mm dia.

10 Nos.

948.00

Each

9,480.00

35

Removing chokage of H.C.l. or S.W. pipe with split
bamboo -over ground.

60 Mtr.

9.00

Mtr.

540.00

36

Supplying, fitting and fixing Orissa pattern water
closer in white glazed vitreous chinaware of
approved make in position complete excluding ‘P’
or ‘S’ trap (excluding cost of concrete for laying.

a) 530 x 410 mm.

6 Nos.

1522.00

Each

9,132.00

37

Supplying, fitting and fixing E.W.C. in glazed
vitreous chinaware of approved make complete
in position with necessary bolts, nuts etc-with "P"
trap - White in colour.

5 Nos.

1421.00

Each

7,105.00

38

Supplying, fitting and fixing Anglo-Indian W.C. in
white glazed vitreous china ware of approved
make complete in position with necessary bolts,
nuts etc. — P trap with vent.

1 No.

3104.00

Each

3,104.00

39

Supplying, fitting & fixing glass shelf with
aluminium guard rails — ordinary type with 5.5
mm sheet glass 450mm x 125mm.

10 Nos.

341.00

Each

3,410.00

40

Supplying, fitting and fixing liquid soap container
-Fibre glass.

20 Nos.

188.00

Each

3,760.00
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41

Supply, fit & fix best quality Indian make mirror
5.5 mm. Thick with silvering as per ISl
specifications supported on fibre glass frame of
any colour frames size 550 mm x 400 mm.

12 Nos.

613.00

Each

7,356.00

42

Supplying, fitting & fixing towel rail with two
brackets CP over brass 25mm dia and 600mm
long.

12 Nos.

430.00

Each

5,160.00

43

Supplying, fitting and fixing flat back urinal (half
stall urinal) in white vitreous china ware of
approved make in position with brass screw on
75 mm x 75 mm x 75 mm wooden blocks
complete. a) 635mm
X 395mm x 420mm

3 Nos.

2869.00

Each

8,607.00

b) 470mm x 280mm x 340mm

2 Nos.

945.00

Each

1,890.00

44

Supplying, fitting and fixing Squatting plate with
integral flushing in white vitreous chinaware of
approved make in cement concrete (6:3:1) with
jhama chips complete. (Payment of concrete will
be paid separately)-450 mm X 350 mm.

2 Nos.

881.00

Each

1,762.00

45

Supplying, fitting and fixing foot-rest for WC of
size 275mm x 125mm with porcelain of approved
make.

4 Pair

214.00

Pair

856.00

46

Supply, fit & fix closet seat of approved make
with lid and CP hinges rubber buffer and brass
screw EWC — Plastic (hollow type) black.

8 Nos.

302.00

Each

2,416.00

47

Supply, fit & fix 32 mm dia polythene flush pipe
of approved make with necessary fixing materials
and clamps complete.

10 Nos.

155.00

Each

1,550.00

48

Dismantling Indian WC including taking out base
concrete as necessary.

6 Nos.

45.00

Each

270.00

49

Dismantling EP or Anglo India WC

6 Nos.

45.00

Each

270.00

50

Dismantling Urinal.

5 Nos.

33.00

Each

165.00

51

Dismantling flush pipe of water closet.

10 Nos.

17.00

Each

170.00

52

Supplying, fitting and fixing in position reinforced
cement polymer concrete manhole /gully pit
cover with matching frame as per 1.5-12592(M.D)
3MT load bearing capacity round manhole cover
provided with two lifter hooks with matching
frame of size Cover 450mm X 50mm, Frame
540mm X 100mm, opening 370mm, weight 46 Kg

2 Nos.

1319.00

Each

2,638.00
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(approx) .
53 Clean silt of Inspection Pit 10 Nos 154.00 | Each 1 540.00
54 Supplying, fitting a'nd f|X|r'fg pedestal of approved 2 Nos. 1497.00 | Each 2.994.00
make for wash basin — white in colour.
55 Supplying, fitting and fixing low-down cistern
parts. a) Internal | ;) o 284.00 | Each 2,840.00
fittings for cistern complete of approved make.
b) Outlet Assembly. 10 Set 279.00 | Each 2,790.00
¢) Rubber Kid. 10 Set 304.00 | Each 3,040.00
56 Supplying, fitting and fixing pillar cock of
approved make - CP Centre hole Basin mixture
with regular spout without popup waste system
2 Nos. 2,458.00 Each 4,916.00
with 450 mm long braided hoses. (Equivalent to 08 ! ac ’
Code No. 5167(B) & Model - Florentine of Jaquar
or similar brand).
57 Labour for hoisting plastic water storage tank -
upto 1500 litre capacity. 1 No. 96.00 Each 96.00
a) Upto 1st story from G.L.
b) Extra for each additional story 1 Nos. 43.00 Each 43.00
58 Labour for lowering plastic water storage tank
and stacking in places as directed — upto 1500
litre capacity. a) From | 1 No. 58.00 58.00
1st floor to G.L.
b) Extra for each additional story 1 No. 29.00 29.00
59 Labour for punching hole in plastic water storage
tank upto 50 mm dia. 6 Nos. 19.00 114.00
60 Supplying PVC water storage tank of approved
quah'ty with cIF)sed toR with lid (Black) — 2 Nos. 784000 15,680.00
Multilayer 1500 litre capacity
61 Renewing cast iron inspection door with bolts
and nuts complete for fittings of 50mm dia to | 40 Nos. 86.00 3,440.00
150mm dia HCI pipe.
62 Supplylng', fitting and fixing Cl round grating — 30 Nos. 62.00 1,860.00
100mm dia.
63 C.l. sluice valve with flanged ends drilled to as per
1S:1358/ 62 and having all cast iron components
as per 1S:780/ 71 solid forged bronze inside screw 1 No 3857.00 3.857.00

spindle having ultimate tensile strength not less
than 4.72 MT per sqcm. Spindle nut valve and
seat faces of hard wear resisting, manufactured
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from best quality gunmetal conforming to
IS:780/71, painted black all over with asphalt
base paint tested to 21 Kg (hydraulic pressure)
per sqcm valve opening to anticlockwise
direction, fitted and fixed complete.
a) 80 mm.

b) 100 mm.

1 No.

5067.00

5,067.00

c) 150 mm.

1 No.

7487.00

7,487.00

64

Supplying fitting and fixing cast iron spun pipe
conforming to I.S. 1536/1976 with all necessary
specials including cutting tre4nches in any soil or
through masonry, concrete etc. if necessary and
mending good all damages including jointing
pipes with Tyton joints as per manufacturer’s
specifications and filling up the trenches all
complete but excluding the cost of masonry or
concrete work, if required (Class A) - a) 80 mm.

5 Mtr.

1238.00

Mtr.

6,190.00

b) 100 mm.

5 Mtr.

1419.00

Mtr.

7,095.00

c) 150 mm.

5 Mtr.

2206.00

Mtr.

11,030.00

65

Supplying fitting and fixing C.I. tail pieces in pair
conforming to I.S. specifications. a) 80 mm.

2 Pair

1510.00

Pair

3,020.00

b) 100 mm.

2 Pair

1977.00

Pair

3,954.00

66

Supplying pig lead at site of work.

50 Kg.

104.64

Kg.

5,232.00

67

Dismantling upto 100mm sluice valve by parts
and cutting out worn out bolts and reassembling
the same after regrinding valve, rewashering
flanges, asbestos diamond packing including
studs, bolts, nuts and necessary repairs.

2 Sets.

445.00

Each

890.00

68

Repairing damaged lead caulked joint by cutting
trench through any type of surface including
taking out lead from the joint, recasting and
hammering the same with additional lead and
lead wool, refilling the trench and mending good
damages of the surface complete in all respect
including cost of lead wool. a) 100mm
dia.

2 Nos.

232.00

Each

464.00

b) 150mm dia.

1 No.

275.00

Each

275.00

69

Rewashering stop cock/ bib cock/ push cock/
pillar cock including gland packing if necessary —
15mm.

40 Nos.

14.00

Each

560.00
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70

Supplying, fitting and fixing Drain boards for sinks
with brackets in position — Porcelain fluted drain
board of approved — 530mm x 450mm.

1 No.

1728.00

Each

1,728.00

71

Supplying fitting and fixing check valve (vertical)
G.M. tested to 21 Kg. per Sq. cm.  a) 25mm.

1 No.

409.00

Each

409.00

b) 40mm.

1 No.

848.00

Each

1,696.00
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Uprooting and removing plants from the surface
of walls parapet etc. and making good damages.
Repairing of damages to be paid separately.

a) Small plant of girth exposed stem upto 75mm.
lift upto 6 mtr.

20 Nos.

50.00

Each

1,000.00

b) Medium size plant of girth of exposed upto
stem above 75mm. but not exceeding 150mm lift
upto 6 Mtr.

15 Nos.

60.00

Each

900.00

c) Large plant of girth of exposed stem above
150mm but not exceeding 150mm lift upto 6M.

5 Nos.

187.00

Each

935.00

73

Supply of UPVC pipes & fittings conforming to
1S:13592-1992 a) Single
Socketed 3M Length 110mm dia.

50 Mtr.

292.00

Mtr.

14,600.00

b) Fittings. (i) Plain Tee 110mm.

10 Nos.

85.00

Each

850.00

(ii) Door Tee 110mm.

15 Nos.

195.00

Each

2,925.00

(iii) Bend 450 110mm.

10 Nos.

89.00

Each

890.00

(iv) Bend 87.50 110mm.

25 Nos.

120.00

Each

3,000.00

(v) Vent Cowl 110mm.

10 Nos.

33.00

Each

330.00

(vi) Pipe Clip 110mm.

40 Nos.

21.00

Each

840.00

74

Labour for fitting and fixing U.P.V.C. pipes for
above ground work including of jointing materials
etc. fitting and fixing an necessary specials cutting
pipes cutting holes in walls or R.C. floor where
necessary and ending good all damages excluding
the cost of masonry or concrete work, if
necessary but including the cost and fitting and
fixing holes bat clamps (any floor) or for
underground work including cutting trenches
upto 1.5 metre and refilling the same complete as
per direction of the Engineer-in-Charges.
(Payment will be made on centre line
measurement of the total pipeline including
specials.

50 Mtr.

57.00

Mtr.

2,850.00

75

Cement concrete with graded jhama khoa (30
mm size) excluding shuttering 1:3:6 proportion in
ground floor and foundation.

0.25 Cum

4572.00

Cum

1,143.00
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76

Plaster (to wall, floor, ceiling etc.) with sand and
cement mortar including rounding off or
chamfering corners as directed and raking out
joints including throating, nosing and drip course,
scaffolding/staging where necessary (Ground
floor).[Excluding cost of chipping over concrete
surface] 15 mm thick
plaster with (1:6)

10 Sgm

151.00

Sgm

1,510.00

77

Net cement punning above 1.5 mm thick in wall,
dado, window, sills, floor dram etc.
Note: Cement 0.152 cum per 100 sgm.

10 Cum

34.00

Cum

340.00

78

Supplying, fitting and fixing shower of approved
brand and make.

Hand Shower(Health Faucet) with 1mtr Fexible
Tube with WallHook(Equivalent to Code No.573
& Model -ALLIED of Jaquar orsimilar).

15 Nos.

1251.00

Each

18,765.00

79

Supplying, fitting and fixing pillar cock of
approved make.

CP 2-way bib Cock - 15 mm, supplied, fitted and
fixed. (Code No.5041 & Model - FLORENTINE of
JAQUAR or similar brand).

15 Nos.

1269.00

Each

19,035.00

80

One plumbing mistry

365 Nos.

326.00

Each

1,18,990.00

Total Amount (Part-A + Part-B) = Rs.(22,97,140.16 + 5,81,473.00)

=Rs.28,78,613.16

C. O. to next page
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Part-B Total =Rs.5,81,473.00




73
Total = Rs.28,78,613.16
(Rupees twenty eight lakh seventy eight thousand six hundred thirteen and paisa sixteen only)
Tenderer to fill up the following [score out which is not applicable]

price notYo be quoted here

() T %

(in figures) Below par £&) Rs.
......................................................... Percent

(in words)
(D)ot At par NIL
(o) PO %

(in figures) Above par (+
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers

Permanent INCOME TaX A/C.NO... cooveveireieeieeee ettt ses st enenes

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /
stated above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Syama Prasad Mookerjee Port, Kolkata.

I/We
_having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute
and complete all the works required to be performed in accordance with the Specification, Bill of
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within 12 (Twelve) months
from the date of order to commence the work and in the event of our tender being accepted in full or in
part. | / We also undertake to enter into a Contract Agreement in the form hereto annexed with such
alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender
and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of
Contract and | / We hereby agree that until such Contract Agreement is executed the said Specification,
Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in
writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
| / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), SMP, Kolkata vide Receipt No.
of as Earnest Money.

| / We agree that the period for which the tender shall remain open for acceptance shall not be less

than four months.

Dated: (Signature of Bidder with Seal)

Name of the Bidder :

Address :
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ANNEXURE - F

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6
Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held
on July, 2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

JULY , 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. | AMENDMENT TO GENERAL CONDITIONS OF | ... GC1
CONTRACT

2. | DEFINITION GC2-GC3

3. |DUTIES & POWERS OF ENGINEER & |... GC3_-GCS5
ENGINEER’S REPRESENTATIVE

4. | THE TENDER/OFFER AND ITS PRE-REQUISITES | ... GC5-GC9

5. | THE CONTRACT & GENERAL OBLIGATIONS OF | ... GC9_GC 14
CONTRACTOR

6. | COMMENCEMENT, EXECUTION AND | ... GC14-GC 17
COMPLETION OF WORK

7. | TERMS OF PAYMENT GC 18- GC 20

8. | VARIATION AND ITS VALUATION GC20-GC22

9. | DELAY/EXTENSION OF COMPLETION | ... GC22-GC 24
TIME/LIQUIDATED DAMAGE/TERMINATION OF
CONTRACT

10. | MAINTENANCE AND REFUND OF SECURITY | ... GC24_-GC 25
DEPOSIT

11. | INTERPRETATON OF CONTRACT DOCUMENTS, | ... GC25-GC 27

DISPUTES & ARBITRATION

12

FORMS GC-1, GC-2, GC-3

13

FORM OF AGGREMENT

14

PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15

INTEGRITY PACT DOCUMENT: PROFORMA

16

DRAFT  Memorandum of Understanding between
Ko.P.T. & Transparency International India
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GC-1

AMENDMENT

T0

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimate Amount of Earnest Money Estimate Amount of Earnest Money
d Value d Value
of Work of Work
For Works | For Contract of For Works | For Contract of
Contract Supplying Contract Supplying Materials or
Materials or Equipment only
Equipment only
Up to Rs. | 5% of the | 1% of the | Up to | 2% of the | 1% of the estimated
1,00,000= | estimated estimated value of | Rs. 10 | estimated value of work
00 value of | work Crore value of
work work
Over Rs. | 2% of the | 2% of the | Over Rs. | 2% on first | 2% of the estimated
1,00,000. | estimated estimated value of | 10 Crore | Rs. 10 Crore | value of work subject
00 value of | work subject to a + 1% on the | to a maximum of Rs.
work maximum of Rs. balance 10,000/- and minimum
subject to a | 10,000/- and of Rs. 1,000/-.
maximum minimum of Rs.
of Rs. | 1,000/-.
20,000/- and
minimum of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-
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[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82

78

OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]

1.

1.0

11

1.2

1.3

1.4

1.5

1.6

1.7

1.8

GC-2

DEFINITIONS

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except
where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of
Trustees for the Port of Calcutta, a body corporate under Section 3 of
the Major Port Trusts Act, 1963, including their successors,
representatives and assigns.

“Chairman” means the Chairman of the Board and includes the
person appointed to act in his place under Sections 14 and 14A of the
Major Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender on
its behalf and includes the Manager (Infrastructure & Civic
Facilities) or other official as may be appointed from time to time by
the Employer, with written notification to the Contractor, to act as
Engineer for the purpose of the Contract, in place of the “Engineer”
so designated.

“Engineer’s Representative” means any subordinate or Assistant to
the Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
“Work” means the work to be executed in accordance with the
Contract and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind
required in or about the execution, completion or maintenance of the
works and includes (without thereby limiting the foregoing
definitions) all temporary erections, scaffolding, ladders, timbering,
soaking vats, site offices, cement and other godowns, platforms and
bins for stacking building materials, gantries, temporary tracks and
roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities)
of the tender. “Excess Works” means the required quantities of work
in excess of the provision made against any item of the bill of
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1.9

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

79

Quantities.

“Specifications” means the relevant and appropriate Bureau of Specification

Indian Standard’s specifications / International Standard’s
Specifications (latest revisions) for materials and workmanship unless
stated otherwise in the Tender.

GC-3

“Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time to
time be furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of

Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the

Contract Agreement, if separately entered into and the Schedule of

Rates and Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever

nature required or about the execution, completion or maintenance of

the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

“Site” means the land, waterways and other places, on, under, in or
through which the works are to be executed by the Trustees for the
purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of

the Tender/Offer of the Contractor, subject to such additions thereto
and deductions therefrom as may be made by the Engineer under the
provisions here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion,
act of foreign enemies, hostilities) whether war be declared or not),
Civil War, rebellion, revolution, insurrection or military or usurped
power or use or occupation by the Trustees of any portion of the
works in respect of which a certificate of completion has been issued
(all of which are herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-
versa where the context so requires.
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1.19

2.0

2.1

2.2

2.3

24

80

The heading and marginal notes in these General Conditions of Headings/
Contract shall not be deemed to be part thereof or be taken into Marginal
consideration in the interpretation or construction thereof or of the Notes.
contract.
Unless otherwise stipulated the work “Cost” shall be deemed to Cost
include overhead costs of the Contractor, whether on or off the site.
DUTIES & POWERS OF ENGINEER & ENGINEER’S
REPRESENTATIVE.
The Contractor shall execute, compete and maintain the works in Engineer’s
terms of the contract to the entire satisfaction of the Engineer and Authority
Shall comply with the Engineer’s direction on any matter whatsoever.
GC-4
The Contractor shall take instructions from the Engineer and subject Authority of

to limitation of Clause 2.5 hereof, from the Engineer’s Engineer’s
Representative. Representative
The Engineer shall have full power and authority : Engineer’s
Power
(a) to supply to the contractor from time to time during the progress
of the works such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the contractor shall carry out and
be bound by the same.
(b) to alter or modify the specification of any material and
workmanship and to inspect the work at any time.
(c) to order for any variation, alteration and modification of the
work and for extra works.
(d) to issue certificates as per contract.
(e) to settle the claims & disputes of the Contractor and Trustees, as
the first referee.
(f) To grant extension of completion time.
The Engineer’s Representative shall : Power of
Engineer’s
@) watch and supervise the works. Representative.
(i) test and examine any material to be used or workmanship

employed in connection with the work.

(iii) have power to disapprove any material and workmanship not

in accordance with the contract and the contractor shall
comply with his direction in this regard.
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(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

v) order demolition of defectively donme work for its
reconstruction all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying
modification of design and extension of completion time of the
work and

(vii) have such other powers and authorities vested in the
Engineer, which have been delegated to him in writing by the
Engineer under intimation to the Contractor.

GC-5
2.5 Provided always that the Engineer’s Representative shall have no power Limitation of
: Engineer’s
Representati
(a) to order any work involving delay or any extra payment by the ve’s Power
Trustees,
(b) to make variation of or in the works; and
(c) to relieve the Contractor of any of his duties or obligations under
the Contract.
2.6 Provided also as follows : Engineer’s
Overriding

(a) Failure of Engineer’s Representative to disapprove any work or Power
materials shall not prejudice the power of the Engineer thereafter
to disapprove such work or materials and to order the pulling
down, removal, breaking-up thereof and re-constructing at the
contractor’s cost and the contractor shall have no claim to
compensation for the loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of
the Engineer’s Representative, he shall be entitled to refer the
matter to the Engineer who shall thereupon confirm, reverse or
vary such decision.

(¢) Any written instructions or written approval given by the
Engineer’s Representative to the contractor, within the terms of
delegation of power and authority vested in the Engineer to his
Representative in writing, shall bind the contractor and the
Trustees as though it had been given by the Engineer, who may
from time to time make such delegation.

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES
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3.2
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The Contractor shall, before making out and submitting his
tender/offer, be deemed to have inspected and examined the site, fully
considered all factors, risks and contingencies, which will have direct
and indirect impact on his expenses and profit from the work and
shall be specifically deemed to have taken the following aspects into
consideration :

(a) The form and nature of the site and its surroundings including
their sub-surface, hydrological, tidal and climatic conditions, the
means of access to the site and all other local conditions,
including the likely charges and costs for temporary way-leave,
if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to

be executed and the quality, quantity and availability of the

required materials and labour for the work and the need to
execute the work to the entire satisfaction of the Engineer, and
also by complying with the General and Special Conditions of

Contract.

GC-6

The
must
encompass
all relevant
aspects/
issues.

Site & Local
condition.

tender

Drawing/
Specification
/

Nature &
extent of
work to be
done.

(¢) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant,
equipment and Construction materials.

(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of

electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public
bodies or any local or other authority by the Contractor,
keeping the Trustees indemnified against penalties and
liabilities of every kind arising from the Contractor’s failure in

such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement
or for any legal instrument including Bank Guarantees and
Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms

supplied by the Trustees, unless stipulated otherwise in the Notice
Inviting the Tender and shall be faultless in figures and free from
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34

&3

erasing. Corrections, if any, shall only be made by scoring out and
initialling of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time. The
failure in this regard shall be treated as a breach and a contract, if
entered into, shall be liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the
amount calculated as per the following scale.

Estimated Value of | Amount of Earnest Money

Work

For Works Contract

For Contract of
Supplying Materials
or Equipment only

Up to Rs.
1,00,000=00

5% of the estimated
value of work

1% of the estimated
value of work

Over
Rs. 1,00,000=00

2% of the estimated
value of work subject
to a maximum of Rs.

%% of the estimated
value of work subject
to a maximum of Rs.

Disclosure of
Owner’s name.

Earnest
Money and
Security Deposit.

20,000/- and minimum | 10,000/- and
of Rs. 5,000/-. minimum of Rs.
1,000/-.
GC-17

(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash

or by Banker’s Cheque of any Calcutta Branch of a Nationalised
Bank of India drawn in favour of Calcutta Port Trust or in the form
of any “Account Payee” Draft of any Nationalised Bank of India
drawn in favour of “Calcutta Port Trust” and payable at
Calcutta/Haldia, as the case may be, and the receipt granted therefor
be kept attached to the Tender/Offer in the Sealed Cover.

(¢) Earnest Money of unaccepted tender shall be refunded without any

interest through A/c. Payee Cheque drawn on a Nationalised Bank of
Calcutta / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have

deposited fixed Security with the Trustees’ FA & CAQO / Manager
(Finance) according to his Class of Registration, shall be exempt from
depositing the Earnest Money, as per the following scale :

&3
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E.M.

Exemption
from E.M. to
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Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender

Any tender priced up
A Rs. 25,000/- to Rs.5,00,000/-

Any tender priced up
B Rs. 10,000/- to Rs.2,00,000/-

Any tender priced up
C Rs. 5,000/- to Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest
to rejection.

Money may be liable

(ii) If before expiry of the validity period of his Tender/Offer, the
tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer, the
Earnest Money deposited shall be liable to forfeiture at the option of
the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the
previous Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @ 10% of
the gross value of work in each such bill, so that the total recovery may
not exceed the quantum computed as per the under noted percentages
of the total value of work actually done up to the stage of completion.

GC-8
Value of Work % of Security | %  of
Deposit for works | Deposit
contract. contract of supply-
ing materials &
equipment only.
For works up to | 10% (Ten percent) 1% (One percent)

Rs.10,00,000/-.
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For works costing more | 10% on first | 1% on first

than Rs.10,00,000/- and | Rs.10,00,000/- +72% | Rs.10,00,000/- +

up to Rs.20,00,000/- on the balance. %% on the
balance.

For works costing more | 10% on first | 1% on first

than Rs.20,00,000/- Rs.10,00,000/- + 7 | Rs.10,00,000/- +

%% on the mnext| %% on the next
Rs.10,00,000/- + 5% | Rs.10,00,000/- +
on the balance. %% on the
balance.

(h) Balance Security for Contract of supplying materials and
equipment computed in terms of the percentages given above, shall
have to be deposited with the Trustees’ Treasurer in advance and
within 30 days from the date of placement of supply order, either in
cash or by A/c. Payee Draft of a Nationalised Bank of India drawn
in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as
the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor
on the amount of Earnest Money/Security Deposit held by the
Trustees, at any stage.

3.5 (i) The Security Deposit shall refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. Id, however, the
Contract provides for any maintenance period. 50% of the Security
Deposit may be refunded against any of the treasury Receipt for
that amount on expiry of half of the maintenance period and the
balance deposit on the expiry of the said maintenance period and
after the Engineer has certified the final completion of work in
Form G.C.2 and the Contractor has submitted his “No Claim”
Certificate in Form G.C.3.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at
the option of the Trustees, if the Contractor fails to carry out the work
or to perform/observe any of the conditions of the Contract. The
Trustees shall also be at liberty to deduct any of their dues from the
Security Deposit, fixed Security, Earnest Money or from any sum due
or to become due to the Contractor under any other contract.

GC-9
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to Bank
submit to the Engineer a performance Bond in the form of an irrevocable Guarantee
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guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised
Bank of India in the proforma annexed hereto and for the sum and period as
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from
the date of such letter, failing which the Contract shall be liable to be terminated
and the earnest money shall be liable to forfeiture; all at the discretion of the
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the
revalidation thereof, wherever required, has to be borne by the Contractor and it
shall be his sole responsibility to arrange for timely revalidation of such Bank
Guarantee, failing which and for non-fulfilment of any contractual obligation by
the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim
against the Guarantee and/or enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable
only within the jurisdiction of the High Court at Calcutta, India, including
the following Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite
Arbitration Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the engineer
or his representative, the contractor shall, at his own expense, enter into and
execute a Contract Agreement to be prepared by him in the form annexed hereto.
Until such Contract Agreement is executed, the other documents referred to in
the definition of the term ‘Contract’ here-in-before, shall collectively be the
Contract.

Several documents forming the contract are to be taken as mutually explanatory
of one another. Should there by any discrepancy, ambiguity, omission or error in
the various contract documents, the Engineer shall have the power to correct the
same and his decision shall be final and binding on the parties to the Contract.

SR Wb =
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GC-10

Two copies of the Drawings referred to in the general and special
Conditions of Contract and in the Bill of Quantities, shall be furnished by
the Engineer to the Contractors free of cost for his use on the work, but
these shall remain the property of the Trustees and hence, the Contractor
shall return them to the Engineer or his Representative on completion of
the work, if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution
of the works and shall, when required, furnish copies of the same free of
cost to the Engineer for his information and/or approval, without meaning
thereby the shifting of Contractor’s responsibility on the Engineer in any
way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the
Engineer. Even if such permission be granted, the Contractor shall remain
responsible (a) for the acts, defaults and neglect of any sub-contractor, his
agents, servants or workmen as fully as if these were the acts, defaults or
neglects of the Contractor himself or his agents, servants or workmen and
(b) for his full and entire responsibility of the contract and for active
superintendence of the works by him despite being sublet, provided always
that the provision of labourers on a “piece rate” basis shall not be deemed
to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have
included in his Tender/Offer all his cost for supplying and providing all
constructional plant, temporary work. Materials both for temporary and
permanent works, labour including supervision thereof, transporting to
and from the site and in and about the work, including loading, unloading,
fencing, watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required for the
construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative.
The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification
prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor
shall submit to him the details of his (a) programme for execution of the
work, (b) proposed procedure and methods of work, (c) proposed
deployment of plant, equipment, labour, materials and temporary works.
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The submission to and/or any approval by the Engineer or his
Representative to any such programme or particulars shall not relieve the
Contractor of any of his obligations under the contract.

GC-11

If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of
work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or
his representative shall consider necessary during the maintenance
period. The Contractor or his competent and authorised agent or
representative shall be constantly at site and instructions given to him by
the Engineer or his representative in writing shall be binding upon the
Contractor subject to limitation in Clause 2.5 hereof. The Contractor
shall inform the Engineer or his representative in writing about such
representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of is staff, workmen or
official at site and the Contractor shall within 48 hours comply with such
instruction without any demur whenever the Engineer shall feel that the
deployment of the person concerned will not be conducive to the proper
and timely completion of the work.

The Contractor shall be responsible for the true and proper setting out of
the works in relation to reference points/lines/levels given by the Engineer
in writing. The checking of any setting-out or of any alignment or level by
the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall
fully provide protect and preserve all stakes, templates, bench marks,
sight rails, pegs, level marks, profile marks and other things used in
setting out the works.

From the commencement of the works till issue of the completion
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall
take full responsibility for the care thereof. Save for the excepted risks,
any damage, loss or injury to the work or any part thereof shall be made
good by the Contractor at his own cost as per instruction and to the
satisfaction of the engineer, failing which the Engineer or his
Representative may cause the same to be made good by any other agency
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and the expenses incurred and certified by the Engineer shall deem
proper. This Clause will not apply to that part of the work, which might
have been taken over by the Trustees on partial completion of the work
and in such case the Contractor’s obligation will be limited to repairs and
replacement for manufacturing or construction defects during the
Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance
period.

GC-12

The Contractor shall at his own cost protect support and take all
precautions in regard to the personnel or structure or services or
properties belonging to the Trustees or not which may be interfered with
or affected or disturbed or endangered and shall indemnify and keep
indemnified the Trustees against claim for injury, loss or damage caused
by the Contractor in connection with the execution and maintenance of
the work to the aforesaid properties, structures and services and/or to
any person including the Contractor’s workmen. Cost of Insurance

Cover, if any, taken by the Contractor shall not be reimbursed by the
Trustees, unless otherwise stipulated in the Contract.
The Contractor shall immediately inform the Engineer’s

Representatives if any fossil, coins, articles of value or antiquity and
structures and other remains or things of geological or archaeological
importance be discovered at site which shall remain the property of the
Trustees and protect them from being damaged by his workmen and
arrange for disposal of them at the Trustees’ expense as per the
instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall
indemnify the Trustees against all claims, demands, actions and
proceedings and all costs arising therefrom on account of :

(g) Infringement of any patent right, design, trademark or name or
other protected right in connection with the works or temporary
work.

(h) Payment of all royalties, rent, toll charges, local taxes, other
payments or compensation, if any, for getting all materials and
equipment required for the work.

(i) Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Private or Private road, railway tracks,
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footpaths, crane tracks, waterways, quays and other properties
belonging to the Trustees or any other person.

(j) Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with
the work.

(k) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s
plants and materials.

(I) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the
Trustees on or near the site of work.

4.17 Debris and materials, if obtained by demolishing any property, building Dismantled
or structure in terms of the Contract shall remain the property of the materials
Trustees. Trustees’

property

GC-13

4.18 The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted
inclusive of the following : rates/price must be
all inclusive
(a) Keeping the site free of unnecessary obstruction and
removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer
required.

(b) Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion
of the work, without which payment against final bill may
be liable to be withheld.

(c¢) Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse
and other materials from being thrown into the water by
the Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their
wages, transport, accommodation, medical and all other
statutory benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
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Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s
or his Sub-Contractor’s workmen, (iv) deployment of
workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in
these conditions for doing any act after direction or notice shall
be reckoned from the time of such posting or despatch.

The Contractor and his Sub-contractor or their agents and
men and any firm supplying plant, materials and equipment
shall not publish or caused to be published any photographs or
description of the works without the prior authority of the
Engineer in writing.

GC-14

The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other
Contractor engaged by the Trustees and their workmen to the
Trustees’ own staff and to the men of other Public Body on or near
the site of work and in default the Contractor shall be liable to the
Trustees for any delay or expense incurred by reason of such
default.

The work has to be carried out by the Contractor causing the
minimum of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when
brought to the site by the Contractor shall be deemed to be the
property of the Trustees who will have lien on the same until the
satisfactory completion of the work and shall only be removed
from the site in part or in full with the written permission of the
Engineer or his Representative.
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COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the
receipt of Engineer’s letter informing acceptance of the
Contractor’s tender/offer by the Trustees or within such
preliminary time as mentioned by the Contractor in the Form of
Tender or the time accepted by the Trustees. The Contractor shall
then proceed with the work with due expedition and without delay,
except as may be expressly sanctioned or ordered by the Engineer
or his Representatives, time being deemed the essence of the
contract on the part of the contractor.

The Contractor shall provide and maintain a suitable office at or
near the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of
the Engineer has been taken, the contractor shall not execute the
work beyond the working hours observed by the Engineer’s
Representative and on Sundays and Holidays observed in the

Preliminary
time to
commence
work an

maintenance of
steady rate of
progress

Contractor’s
site office

Contractor to
observe
Trustees’
working hours

Trustees’ system, except in so far as it becomes essential on
account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has been endangered
by any act or neglect on the part of the contractor, then the
Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night and on Sundays
and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the
contractor from any of his obligations. The Engineer’s decision in
this regard shall be final binding and conclusive.

GC-15

Unless stipulated otherwise in the contract all materials required for
the work shall be procured and supplied by the contractor with the
approval of the Engineer or his Representative and subject to
subsequent testing as may be required by the Engineer or his
Representative. The Engineer shall exercise his sole discretion to
accept any such materials.

Unless stipulated otherwise in the contract all materials,
workmanship and method of measurement shall be in accordance
with the relevant Codes (Latest Revision) of the Bureau of Indian
Standards and the written instructions of the Engineer or his
Representative. Where no specific reference is available in the
contract, the material and workmanship shall be of the best of their
respective kinds to the satisfaction of the Engineer.
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Samples shall be prepared and submitted for approval of the
Engineer or his representative, whenever required to do so, all at the
Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test
required by the Engineer or his representative in respect of materials
and workmanship deployed on the work, shall be borne by the
Contractor.

Regarding the supply of any materials by the Trustees to the
contractor in accordance with the contract, the following conditions
shall apply :

(a) The Contractor shall, at his own expense, arrange for
transporting the materials from the Trustees’ Stores, watching,
storing and Kkeeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the
Engineer or his representative, return of surplus and empty
container to the Trustees’ Stores as per the direction of the
Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor
shall remain solely responsible for any such materials issued to
him and for any loss or damage thereof for any reason other
than “Excepted Risks”, the Contractor shall compensate the
Trustees’ in the manner decided by the Engineer and shall at no
stage remove or cause to be removed any such material from the
site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant
of suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply
of Trustees’ materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer
from time to time.

GC-16

(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contractor shall be recovered
from the contractor’s bills and/or any of his other dues,
progressively according to the consumption thereof on the
work and/or in the manner decided by the Engineer or his
representative and at the rate/s stipulated in the contract.
These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to
procure and provide any such material on the written order of
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the Engineer consequent on the Trustees’ failure to effect
timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence,
any of the Trustees’ materials issued to the contractor has
been — (i) lost or damaged, (ii) consumed in excess of
requirement and (iii) wasted by the contractor in excess of
normal wastage, then the value thereof shall be recovered
from the contractor’s bills or from any of his other dues, after
adding 19 %% extra over the higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would
be determined by the Engineer.

The Engineer or his Representative shall have the power to insect
any material and work at any time and to order at any time — (I)
for removal from the site of any material which in his opinion is
not in accordance with the contract or the instruction of the
engineer or his representative, (ii) for the substitution of the
proper and suitable materials, or (iii) the removal and proper re-
execution of any work which in respect of material and
workmanship is not in accordance with the contract or the
instructions of the Engineer. The Contractor shall comply with
such order at his own expense and within the time specified in the
order. If the contractor fails to comply, the Engineer shall be at
liberty to dispose any such materials and re-do any work in the
manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the
contractor without approval of the Engineer or his
Representative and whenever required by him, the contractor
shall uncover any part or parts of the work or make openings in
or through the same as may be directed by the Engineer or his
representative from time to time and shall reinstate or make good
those part of works thus affected to the satisfaction of the
Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of
the Engineer or his Representative.
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On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till such
time the written order to resume the execution is received by him.
During such suspension the contractor shall protect and secure the
work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by
the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the
contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of
the works or any part thereof.

The Engineer shall settle and determine such extra payment
and/or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer be fair and
reasonable, and the same shall be final and binding on the
Contractor.

If at any time before or after commencement of the work the
Trustees do not require the whole of the work tendered for the
Engineer shall notify the same to the contractor in writing and the
contractor shall stop further works in compliance of the same. The
Contractor shall not be entitled to any claim for compensation for
underived profit or for such premature stoppage of work or on
account of curtailment of the originally intended work by reason
of alteration made by the Engineer in the original specifications,
drawings, designs and instructions.

When the whole of the work has been completed to the satisfaction
of the Engineer and has passed any final test prescribed in the
contract, the contractor shall, within 21 days of submission of his
application to the Engineer, be entitled to receive from him a
certificate for completion of work in Form G.C.1, annexed hereto.
If any part of the total work having been completed to the
satisfaction of the Engineer, be taken over and/or used by the
Trustees, the Contractor shall on application be entitled to partial
completion certificate in the Form G.C.1 indicating the portion of
the work covered by it, so that the Contractor’s liability during
maintenance period of the contract, if any, shall commence from
the date mentioned in such certificate so far as the completed
portion of the work is concerned.
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GC-18
TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the Contractor
in respect of the work till final and satisfactory completion thereof
and until a certificate of final completion in Form G.C.2 has been
given by the Engineer.

On account payments, if any, made prior to issue of the certificate
in Form G.C.2, shall all be treated as mere advance, which shall
stand recoverable in full or in part, if the Engineer so decides in
the context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates,
as the case may be, except as otherwise provided in the contract
and when the Engineer decides any other rate for change in the
scope of work or omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the discretion of the
Engineer or his Representative at intervals deemed suitable and
justified by him. Provided always that subject to execution of work
of substantial value in the context of the contract price, the
interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not be less
than 1 month in between two payments for on account bill and/or
advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’
Measurement Book, at intervals deemed suitable and proper by
him and/or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at the time of such
measurement and assist the engineer’s Representative in every
manner required by him. After the measurements taken have been
entered in the Measurement Book, the Contractor or his Agent
shall sign the Measurement Book at the wend of such
Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior to
such signature. If the Contractor or his Agent fails to participate
even after 3 days written notice from the Engineer’s
Representative, the measurement shall be taken ex-parte by the
Engineer’s Representative and those shall be accepted by the
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Based on the quantum of work and the value thereof
computed in the Measurement Book, the Contractor shall type
out his bill in the proforma approved by the
Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his
accredited Agent over his Rubber Stamp. The Engineer or his
Representative may in his absolute discretion, allow advance
payment against such bill to the extent of an amount not
exceeding 75% of the “net payable” sum of the said bill,
subject to adjustment thereof against the bill at the time of
checking and auditing the bill at the Trustees’ end. The
measurement Book will not be handed over to the Contractor;
but he will obtain the abstracts of quantities, amounts and
recoveries to type out the bill.

At the discretion of the Engineer or his Representative and
only in respect of accepted offers/where estimated amount put
to tender would be Rs.2,00,000/- or more, advance payment
may be made to the extent of 75% of the value of any material
purchased and brought to the site by the Contractor. Provided
always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(iv) the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

v) a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lien on the
contractor’s materials,

(vi) the materials are safe-guarded by the contractor
against losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

(vii) in the event of storage of such materials within the
Trustees’ protected areas in the Docks, the contractor
shall submit an Indemnity Bond in the proforma and
manner acceptable to Trustees’ whereby the contractor
shall indemnify the Trustees against all financial
loss/damage, on account of loss/damage to such materials
for whatever reasons,
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(viii) in the event of storage of such materials outside the
Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the
Trustees and for the same sum as is being advance, in the
proforma and manner acceptable to the Trustees. The
Guarantee shall be of a Calcutta/Haldia Branch of any
Nationalised Bank or a Schedule Commercial Bank, as the
case may be, acceptable to the Trustees and shall remain
valid till the anticipated period of consumption of such
materials in the work. The Bank Guarantee must bear an
undertaking by the issuing Bank guaranteeing automatic
payment of the guaranteed sum to the Trustees by the Bank
on the date of expiry of the validity of the Guarantee, unless
with the prior written approval of the Engineer on behalf of
the Trustees, the Bank has extended the validity of the
Guarantee.

(ix) The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged
by the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect
the Contractor against or prevent the Trustees from obtaining
repayment from the Contractor, in case the Engineer or his
representative should overcertify for payment or the Trustees
should over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the
Contractor at any stage and in respect of any money or balance
or Bank Guarantee, which may be due to the Contractor from
the Trustees, owing to dispute or otherwise or for any delay on
the part of the Trustees in making interim or final payment or
otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall
be treated as estimated quantities of the work and shall never be
deemed as actual or correct quantities of the works to be
executed by the contractor in fulfilment of his obligation under
the contract.

The Engineer shall have the power to order the Contractor in

writing to make any variation of the quantity, quality or form of
the works or any part thereof that may, in his opinion, be
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necessary and the Contractor upon receipt of such an order
shall act as follows :

GC-21

(a) Increase or decrease the quantity of any work included in the
contract.

(b) Omit any work included in the contract.

(¢) Change the Character or quality or kind of any work included
in the contract.

(d) Change the levels, lines, position and dimensions of any part of
the work, and

(e¢) Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the contract

or be treated ass revocation of the contract, but the value (if any) of

all such variations evaluated in accordance with the Engineer’s sole

decision shall be taken into account and the contract price shall be

varied accordingly.

Provided always that written order of the Engineer shall not be
required for increase or decrease in the quantity of any work upto
15% where such increase or decrease is not the result of any
variation order given under this clause but is the result of the
quantities exceeding or being less than those stated in the bill of
quantities. Provided also that verbal order of variation from the
Engineer shall be complied with by the Contractor and the
Engineer" subsequent written confirmation of such verbal order
shall be deemed to be an order in writing within the meaning of this
clause.
(a) The Contractor shall not be entitled to any claim of extra or
additional work unless they have been carried out under the
written orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be
added to or deducted from the sum named in the tender in
respect of any extra work done or work omitted by his order.

(c¢) All extra, additional or substituted work done or work omitted
by order of the Engineer shall be valued on the basis of the rates
ad prices set out in the contract, if in the opinion of the
Engineer, the same shall be applicable. If the contract does not
contain any rates or prices directly applicable to the extra,
additional or substituted work, then the Engineer may decide
the suitable rates on the basis of Schedule of Rates (including
surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted
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contractual percentage, if any thereon. In all other cases the
Engineer shall solely determine suitable rates in the manner
deemed by him as fair and reasonable, and his decision shall be
final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to
the nature or amount of the whole of the contract work or to any
part thereof shall be such that, in the opinion of the Engineer,
the rate of prices contained in the contract for any item of the
works or the rate as evaluated under sub-clauses (b) and (c) of
this clause, is by reason of such omission or addition rendered
unreasonable or in-applicable, the Engineer shall fix such other
rate or price as he deems proper and the Engineer’s decision
shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or
delayed availability of the Trustees’ materials to be supplied as per
contract or exceptionally adverse climatic conditions and natural
phenomenon or strikes, lock-outs, civil commotion or other special
circumstances of any kind beyond the control of the Contractor,
cause delay in completing the work, the contractor shall apply to the
Engineer in writing for suitable extension of completion time within
7 days from the date of occurrence of the reason and the Engineer
shall thereupon consider the stated reasons in the manner deemed
necessary and shall either reject the application or determine and
allow in writing the extension period as he would deem proper for
completion of the work with or without the imposition of
“Liquidated Damage” Clause (No0.8.3 hereof) on the Contractor and
his decision shall be final and binding on the Contractor. If an
extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause No.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work
be not completed within the extended time, unless stated otherwise
in the decision communicated by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the
stipulated dates or such extension thereof as communicated by
the Engineer in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as a
penalty, 2% (half percent) of the total value of work (contract
piece) as mentioned in the letter of acceptance of the
tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work.
The amount of Liquidated damages shall be determined by the

100

Extension of
completion time

‘Liquidated
Damage’ and
other
compensation
due to Trustees



8.3

101

Engineer, which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall
have the power to recover the said amount of
compensation/damage in Sub-clause (a) of this clause, from any
money due or likely to become due to the Contractor. The
payment or deduction of such compensation/damage shall not
relieve the Contractor from his obligation to complete the work
or from any of his other obligations/liabilities under the contract
and in case of the Contractor’s failure and at the absolute
discretion of the Engineer, the work may be ordered to be
completed by some other agency at the risk and expense of the
Contractor, after a minimum three days notice in writing has
been given to the Contractor by the Engineer or his
Representative.

Without being liable for any compensation to the Contractor, the
Trustees may, in their absolute discretion, terminate the contract
and enter upon the site and works and expel the Contractor there
from after giving him a minimum 3 days’ notice in writing, due to
occurrence of any of the following reasons and decision of the
Trustees in this respect, as communicated by the Engineer shall be
final and conclusive :

>i) The Contractor has abandoned the contract.

(ii) In the opinion of the Engineer, either the progress of work is
not satisfactory or the work is not likely to be completed within
the agreed period on account of Contractor’s lapses.

(iii) The Contractor has failed to commence the works or has
without any lawful excuse under these conditions has kept the
work suspended for at least 15 days despite receiving the
Engineer"” or his Representative'” written notice to proceed
with the work.

(iv) The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after
receiving from the Engineer or his representative the written
notice stating that the said materials or work were condemned
and rejected by him under these conditions.

v) The Contractor is not executing the works in accordance
with the contract or is persistently or flagrantly neglecting to
carry out his obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised
or offered by or on behalf of the contractor t any officer,
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servant or representative of the Trustees or to any person on
his or their behalf in relation to the obtaining or to the
execution of the contract.

(vii) The Contractor is adjusted insolvent or enters into
composition with his creditors or being a company goes into
liquidation either compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be
issued by the Engineer on behalf of the Trustees, the Contractor
shall hand over all the Trustees’ tools, plant and materials issued to
him at the place to be ascertained from the Engineer, within 7 days
of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the
Contractor’s risk and expense and the Contractor shall be debited
any sum or sums that may be expended in completing the work
beyond the amount that would have been due to the Contractor, had
he duly completed the work of the work in accordance with the
contract.

Upon termination of contract, the Contractor shall be entitled to
receipt payment of only 90% of the value of work actually done or
materials actually supplied by him and subject to recoveries as per
contract, provided the work done and materials conform to
specifications at the time of taking over by the Trustees. The
payment for work shall be based on measurements of actual work
done and priced at approved contract rates or other rates, as decided
by the Engineer. The payment for materials supplied shall be at the
rates as decided by the Engineer, which shall I in no case be more
than market rates prevailing at the time of taking over by the
Trustees. The Engineer’s decision in all such case shall be final,
binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the
Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall
maintain the same for a period, as may be specified in the form of a
Special Condition of the Contract, from the date mentioned in the
Initial Completion Certificate in Form G.C.1. Any defect/fault,
which may appear in the work during aforesaid maintenance period,
arising, in the sole opinion of the Engineer or his representative,
from materials or workmanship not in accordance with the contract
or the instruction of the Engineer or his representative, shall, upon
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the written notice of the Engineer or his representative, be amended
and made good by the Contractor at his own cost within seven days
of the date of such notice, to the satisfaction of the Engineer or his
representative, failing which the Engineer or his representative shall
have the defects amended and made good through other agency at
the Contractor’s risk and cost and all expenses, consequent thereon
or incidental thereto, shall be recoverable from the Contractor in
any manner deemed suitable by the Engineer.
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The Contractor shall not be considered completed and the work shall not
be treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and
issued by the Engineer to the contractor after all obligations under the
Contract including that in the maintenance period, if any, have been
fulfilled by the Contractor. Previous entry on the works or taking
possession, working o using thereof by the Trustees shall not relieve the
Contractor of his obligations under the contract for full and final
completion of the work.

On completion of the contract in the manner aforesaid, the Contractor
may apply for the refund of his Security Deposit by submitting o the
Engineer (I) The Treasury Receipts granted for the amount of Security
held by the Trustees, and (ii) his “No further claim” Certificate in Form
G.C.3 annexed hereto (in original), where upon the Engineer shall issue
Certificate in Form G.C.2 and within two months of the Engineer’s
recommendation, the Trustees shall refund the balance due against the
Security Deposit to the Contractor, after making deduction therefrom in
respect of any sum due to the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES
AND ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning
of Specifications, drawings, designs and instructions or as to the quality
of workmanship or as to the materials used in the work or the execution
of the work whether during the progress of the works or after the
completion and whether before or after the determination, abandonment
or breach of the contract the decision of the Engineer shall be final and
binding on all parties to the contract and shall forthwith be given effect
to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer,
he shall within 15 days after receiving notice of such decision require
that the matter shall be referred to Chairman, who shall thereupon
consider and give a decision.

If, however, the Contractor be still dissatisfied with the decision of the
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Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall
refer the matter to an Arbitrator of the panel of Arbitrators to be
maintained by the Trustees for the purpose and any such reference shall
be deemed to be a submission to arbitration within the meaning of
Indian Arbitration Act, 1940 or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall
proceed from the stage at which his predecessor left it.
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The Arbitrator shall be deemed to have entered on reference on the date
he issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or
any amendment thereof. The Arbitrator may, if found necessary,
enlarge the time for making and publishing the award, with the consent
of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may
be fixed by the Arbitrator in his sole discretion. Upon every or any such
reference the cost of any incidental to the reference and award
respectively shall be in the discretion of the Arbitrator who may
determine, the amount thereof or by whom and to whom and in what
manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties
subject to the provisions of the Indian Arbitration Act 1940 or any
amendment thereof. The Arbitrator shall give a separate award in
respect of each item of disputes and respective claim referred to him by
each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract
— within only the parameters of scope and conditions of the contract in
question.

Save as otherwise provided in the contract the provisions of the
Arbitration Act, 1940 and rules made thereunder, for the time being in
force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with
the work with due diligence in accordance with Engineer’s decision. The
Engineer also shall not withhold any payment, which, according to him,
is due or payable to the Contractor, on the ground that certain disputes
have cropped up and are likely to be referred to arbitration.
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Provided always as follows:

Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the cases of contracts, where tendered amount
appearing in the letter of acceptance of the tender / offer is less
than Rs.40,00,000/-.

The Contractor shall have to raise disputes or differences of any
kind whatsoever in relation to the execution of the work to the
Engineer within 30 days from the date of occurrence of the cause
of dispute and before the preparation of the final bill, giving
detailed justifications, in the context of contract conditions.
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Contractor’s dispute if any arising only during the
maintenance period, if any, stipulated in the contract, must
be submitted to the Engineer, with detailed justification in the
context of contract conditions, before the issuance of final
completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after
submission of certificate in form G.C.3 by him.

Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove,
shall not be entertained by the Engineer and / or by any
Arbitrator subsequently.

The Chairman / Trustees shall have the right to alter the
panel of Arbitrators, vide Clause 10.3 hereinabove, on their
sole discretion, by adding the names of new Arbitrators and /
or by deleting the names of existing Arbitrators, without
making any reference to the Contractor.
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(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)

To

The Manager (I&CF),

Haldia Dock Complex.
I/We
having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at
the rates & prices set out in the annexed Bill of Quantities within months / weeks from the
date of order to commence the work and in the event of our tender being accepted in full or in part. I/
We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations
or additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or
on behalf of the Trustees shall be the Contract.
THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER I OFFER

(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less

than four months.

Dated : (Signature of Bidder
with Seal)

WITNESS :

Name of the Bidder :
Signature :
Name : (In Address :
Block Letters)
Address :

Occupation

106



107

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA

HALDIA DOCK COMPLEX
FORM G.C.1
Contractor
Address

Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

INAINE Of WOTK 2 ciiiiiiiiiiiiiiiiteiiitieiiennenseececeeeeeeeceeecssssssssssnssssssssceccnns

Estimate No. E.E.0Q.....iiiiiiiiiiiiiiiiiieiiitineeernnnnnnees | ) 1
O DX 0 I O P PPN | ) ] S PPN

A 1) 4 L0 ) 3 15 T PPN

PN | (Yo 1 (1) ( D PRI

Contract NO. coceeeeennneeeeeeeeeeeeeeeanns

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 2000 in accordance with terms of the Contract and you
are required to maintain the work as per Clause 62 of the General Conditions of Contract and
under provisions of the Contract for a period of weeks / months / years

from the day of
2000 to day of 2000 .

Yours faithfully,

Signature.....ccoveiiiiiiiiiiiiiiiiiiiiiiiiiieiieen
(ENGINEER/ENGINEER’S REPRESENTATIVE)

Designation........cocvveiiiiiiniiiiiiiiiiiiiiiiaiinieenns
OFFICE SEAL
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SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.
This is to certify that the following work viz:-

NAME Of WOEK & rriiiiiiiiiitiitiiieieeernnnnneceeececeeceecececesssssnssnssssssssscccanns

WOrK Order NOu..o.eeiieieiiniiiiiiieiieiieiiiieiiiiieieteeietietieceetecsesseceecnssacnsn

L001) 1 1n & TV 0 | S

Resolution & Meeting NoO. ....cccovvvieiiniinninninnns

Allocation : .....cocevevniiniiniiniinennnen.

which was carried out by SHri/MesSIS.....coeeeeiiniiiniiieiiieiieiiniesncinecsnronecnens is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the
Contract have been fulfilled by the Contractor.

SIgnature....ccevviieiiiiiiiiiiiiiiiiiiiiiieeiienee
(ENGINEER/ENGINEER’S REPRESENTATIVE)

DESIGNATION....ccciiiiiiiiiiiiiiiiiiiiieiiieneeaenn
OFFICE SEAL
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SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM ¢ CERTIFICATE FROM CONTRACTOR)
The Manager (I&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

Dear Sir,

I/ We do hereby declare that I / we have received full and final payment from the Calcutta Port
Trust for the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO.....ccoovieiniiiiniiiciecieiieieincnee D

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned
job.

Yours faithfully,
(Signature of the
Contractor)
Dated
Name of Contractor......cccceveviieiiiiiieiiniiniiiiciecneceneens
e N1 11 o

(OFFICIAL SEAL OF THE CONTRACTOR)
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of
Calcutta , a statutory body constituted under Major Port Trust Act ,1963 under the rules
there under and statutory modification thereto having Registered Office at 15, Strand
Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ which expression unless
excluded by or repugnant to the context be deemed to include his successor/s in office)
on the one part and (hereinafter
called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the
context he deemed to include his heirs, executors, administrators, representative,
successor in officer and permitted assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a
Tender/Offer by the contractor for the execution, completion and maintenance of such
works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are
respectively assigned to them in General Conditions Of Contract, hereinafter
referred to.

2. The following documents shall be deemed to form and be read and construed as
part of this Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or
modified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned the contractor hereby covenant with the Trustees to
execute ,complete and maintain the work in conformity in all respects with the
provisions of Contract.
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4, The Trustees hereby covenants to pay to the contractor in consideration of such
execution ,completion and maintenance of the works the Contract Prices at the
times and in the manner prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto as fixed (or have set their respective hands and seals) the day and year first
above written.

have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name -

Address .-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name -

Address .-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name -

Address .-

111



112

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the
case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.

Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the
“ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof
include  its  successors  administrators and  assigns)  having awarded @ to
, with registered office at
(hereinafter referred to as the “CONTRACTOR * which expression shall unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and assigns) a

CONTRACT by issue of EMPLOYER’S work order dated the same having
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of
Award No dated Valued at Rs
for « > and the contractor having
agreed to prove a Contract performance Guarantee for the faithful performance of the entire
Contract equivalent to Rs. ( rupees only) to the
EMPLOYER.
We, the Bank, , Kolkata/ Haldia having its Head
Office at (hereinafter referred to as the “Bank™, which expression shall unless repugnant

to the context or meaning thereof, include its successors, administrators, executors and assigns)
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable
by the Contractor to the extent of Rs. -( only) as aforesaid at any time upto
without any demur, reservation, contest, recourse or protest an/or without any reference to the
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any
dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank
undertakes not to revoke this guarantee during its currency without previous consent of employer
and further agrees that the guarantee herein contained shall continue to be enforceable till the
Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee from time to time to extend the time for performance of the CONTRACT by
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CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or any right which they
might have against Contractor, and to exercise the same at any time in any manner, and other to
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT
between EMPLOYER and CONTRACTOR or any other course of remedy or security available
to EMPLOYER . The Bank shall not be released of its obligations under these presents by any
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or
by reason or any other acts of omission or commission on the part of employer or any other
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law
would, but for this provision, have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee
against the Bank as principal debtor, in the first instance without proceeding against
CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may
have in relation to the CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted
to Rs (rupees only) and it shall
remain in force up to and including and shall be extended from time to
time for such period , on whose behalf this guarantee has been given.

Dated, this ... day of 2010
............................. P
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.
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Integrity Pact

Between
Syama Prasad Mookerjee Port, Kolkata (KoPT) hereinafter referred to as “The Principal/
Employer”.

And

................................ hereinafter referred to as “The Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for
......................... The Principal values full compliances with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s)
and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will
monitor the tender process and the execution of the contract for compliance with the principles mentioned
above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered
into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the
desired said stores/ equipment at a competitive price in conformity with the defined specifications/ scope
of work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/
disposal and Enabling BIDDERs/ CONTRACTORSs to abstain from bribing or indulging in any corrupt
practice in order to secure the contract by providing assurance to them that their competitors will also
abstain from bribing and other  corrupt practices and the PRINCIPAL/EMPLOYER will commit to
prevent corruption, in any form, by its officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will, in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential/ additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

114



).

115

If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in
addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He

o

commits himself to observe the following principles during his participation in the tender process and
during the contract execution.

The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or
give to any of the Principal’s employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/she is not legally entitled to, in
order to obtain in exchange any advantage of any kind whatsoever during the tender process or during
the execution of the contract.

The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contract, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or
pass on to others, any information or document provided by the Principal as part of the business
relationship, regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian
Agents of Foreign Suppliers” is annexed and marked as Annex-A.

The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be

an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question,
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as
considered appropriate.

Section 4-Compensation for damages
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(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover
from the Contractor liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of
signing the Integrity pact with any other Company in any country conforming to the anti corruption
approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt.
Departments of India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process
or action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate
its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow
in accordance with provisions of the extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent
the parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform
their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the
contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(¢) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction
to all contract documentation of the PRINCIPAL including that provided by the BIDDER/
CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and
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demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if
any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to treat
the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among
the parties related to the contract provided such meetings could have an impact on the contractual
relations between the Principal and the Contractor. The parties offer to the Monitor, the option to
participate in such meetings.

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief
Vigilance Officer of Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the date of
reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion
arise, submit proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the
Independent External Monitor (s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform
the Management of the Principal and request the Management to discontinue or to take corrective action,
or to take other relevant action. The Monitor can in this regard submit non-binding recommendations.
Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner,
refrain from action or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner, Government of India.

(j) The word ‘Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide
necessary information and documents in English and shall extend all possible help for the purpose of
such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete
execution of the contract including warranty period whichever is later. In case bidder/contractor is
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.
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(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & Address) ......ooevvvveiiiniiiiiiiieeieean,

Witness 2:

(Name & Address) ......ovvvrivniiniiiieiiieeieeeeee e
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ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1

1.2

1.3

2.0

2.1
2.1.1

2.2
2.2.1

222

223

23

24

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An
agent who is not registered with KoPT shall apply for registration in the prescribed Application-
Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary
Public)/Original certificate of the principal confirming the agency agreement and giving the
status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being
paid by the principal to the agent before the placement of order by KoPT.

Wherever the Indian representatives have communicated on behalf of their principals and the
foreign parties have stated that they are not paying any commission to the Indian agents, and the
Indian representative is working on the basis of salary or as retainer, a written declaration to this
effect should be submitted by the party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF
ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authorization
and authority given to commit the Principals. In case the agent/representative be a foreign
Company, it is to be conformed whether it is real substantial Company and details of the same
shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/
representatives in India, is to be paid by KoPT in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status,
i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the
Principal specifically authorizing the agent to make an offer in India in response to tender either
directly or through the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for
himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any,
reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent
Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for
payment of the commission/remuneration, if any payable to the agents/representatives in India in
Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will
render the concerned tender liable for rejection or in the event of a contract materializing, the
same liable to termination by KoPT. Besides this there would be a penalty of banning business
dealings with KoPT or damage or payment of a named sum.
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