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SYAMA PRASAD MOOKERJE PORT, KOLKATA 
(Erstwhile SYAMA PRASAD MOOKERJEE PORT,KOLKATA)  

(AN AUTONOMOUS BODY UNDER THE MINISTRY OF PORTS, SHIPING AND WATERWAYS, 
GOVERNMENT OF INDIA) 
KOLKATA DOCK SYSTEM 

 

ट्रांसपोटट डिपो रोि (हरइि रोि जांक्शन से गोररगरचर लेवल क्रॉडसांग तक) 

कर पूर्ट सुधरर और उन्नयन। 

 

TENDER FOR “Thorough improvement and upgradation of Transport 
Depot Road (From Hide Road junction to Goragacha Level 
Crossing).” 

 
****** 
***** 
**** 
*** 
** 
* 
 

                 Issued by 

 
  CHIEF ENGINEER,  

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 

Civil Engineering Department      
    15 STRAND ROAD, KOLKATA 700001 

 
   TELEPHONE: 033 2230-0413 

    FAX: 033 2230-0413 

    e-mail: ce@kolkataporttrust.gov.in 
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Civil Engineering Department 
 

1.0  NOTICE INVITING TENDER 

  

NIT  NO. :  SMPK/KDS/CIV /T/2610/48    Dt.22.09.2021           

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per Prequalification 

criteria stipulated in Tender Document for “Thorough improvement and upgradation of 
Transport Depot Road (From Hide Road junction to Goragacha Level 
Crossing).” as per Bill Of Quantities The Bid Document may be seen from the https://kopt.enivida.in. 

Corrigenda or clarifications, if any, shall be hosted on the above mentioned website only. The tender is also 
published on KoPT website (www.kolkataporttrust.gov.in). 
 

SCHEDULE OF TENDER (SOT) 

 

a.  NIT NO.    
 

SMPK/KDS/CIV /T/2610/48    Dt.22.09.2021 

b.  MODE OF TENDER    

 

e-Procurement System  

(Online Two  Part ( Techno-Commercial Bid and 

Price Bid ) through Enivida Portal 

https://kopt.enivida.in/  

The intending bidders are required to submit their 
offers electronically through e-tendering portal. No 
physical tender is acceptable by SYAMA PRASAD 
MOOKERJEE PORT, KOLKATA.  

c) i) Estimated Cost Of Work  

 

 

 
 

ii) Earnest Money Deposit  

 
 

 

iii) Tender Document fee (non-

refundable) 

 

 

 
 

 

Rs,6,09,66,887.50    (Rupees six crore  nine lakh  

sixty six  thousand  eight  hundred eighty seven  & 
paisa fifty only)  
 

Exempted as per Ministry of Finance 
Circular No. F 9/4/2020-PPD,Dt.12-11-2020 
Bid security declaration in the prescribed format 
at Annexure- D2 

The intending bidders should submit the tender cost 
of Rs.2950/-(Rupees two thousand nine hundred 
and fifty only) including @18% GST) to KoPT 
through DD/Banker’s  Cheque in favour of Syama 
Prasad Mookerjee Port, Kolkata on any 
scheduled/Nationalised Bank payable at Kolkata 
otherwise their offer will be summarily rejected. As 
per cl. 2, page no.12. 
 

 

iv) Railtel Tender Processing Fee( Nonrefundable) 

Mode of Payment:- E-payment Only through 

Debit/Credit Card or Net Banking. 

TPF- 0.1% of estimate cost (Minimum 750/- Maximum 

7500/-+GST Registration Charges Rs2000/- +Applicable 

GST Per Year 

d. Date of NIT available to parties to download 24.09.2021 to 04.10.2021 (up to 14:00 hrs.) 

f. Pre – Bid Meeting date & Time  No Pre-bid meeting 

 

http://www.kolkataporttrust.gov.in/


4 

 

4 

 

g. Last date of submission of  Tender Document 
fee 

07.10.2021 (up to 14:00 hrs. 

h. Date of Starting of e-Tender for submission of 
online Techno-Commercial Bid and price Bid at 
Enivida Portal  

24.09.2021 (From 12-00 hours onwards)  

i. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & Price 

Bid.  

04.10.2021 (Up to 3:00 P.M.)  

j. Date & time of opening of Techno-Commercial 
Bid only. 

04.10.2021 (At 3.30 P.M.) (Only the Techno 

Commercial Part  will be opened on that  date)

  

  
Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be 

opened / held on the next working day without any further notice. 
 
 
List of Annexures 
Important Instructions for E- procurement                 : - Annexure - A 
Commercial Terms & Conditions                                   : - Annexure - B 
Techno Commercial Bid                                                   :- Annexure - C 
List of Scanned Documents required to be uploaded:- Annexure – D 
 (Document consisting Annexure A to Annexure D  
To be treated as Techno Commercial Part) 
Price Bid (Financial Part)                                                 :- Annexure – E 
(Both the Techno Commercial Part & 
Financial Part will be uploaded separately                                                                                                                                          
& will be available both in the KoPT website                                                                                                                              
& Enivida Portal) 
 
General Conditions of Contract                                     : - Annexure – F 
 
                                                                                                                                       Chief Engineer 

SYAMA PRASAD MOOKERJEE PORT, 
KOLKATA                                      
Tender Inviting Authority 
 
 
 
 
 
 
 
 
 
 
 

 
Annexure-A 

2.0  Important Instructions for e-Tender   
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Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or 
above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions available on the 
Enivida Portal https://kopt.enivida.in/ before responding to this e-tender : 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 

Contact Persons (Syama Prasad Mookerjee Port, Kolkata):  

                                                1. S.K. Halder, Superintending Engineer(Contract)                                                   
                                                              2. S.Das , Engineer (C)  M.No. 9830621827       
          Phone no.                                           03371012486 ,03371012398 
            e-mail :-                                 sk.halder@kolkataporttrust.gov.in &  
                                                         cecontract@kolkataporttrust.gov.in 
 

Contact persons (Enivida Portal):  
Phone No.7278929467/8448288981 
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 

 

 
1 

All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 l.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof.  
 

 
4 

Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 

 
6 

The bidders must upload all the documents required as per terms of tender.  Any other 
document uploaded which is not required as per the terms of the tender shall not be 
considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any downloaded from under the instant e-tender and no other source, and will 
comply to the said  document, GCC, Corrigendum  and Addenda” . 
A declaration in this regard is to be made by the bidder. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 
Bidder’s can witness electronic opening of Bid. 
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-
Enivida Portal  
 

10. Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any downloaded from under the instant e-tender and no other source, and will 
comply to the said document, GCC, Corrigendum and Addenda 
A declaration in this regard is to be made by the bidder. 

https://kopt.enivida.in/HomePage/loadSiteHomePage/RpJnBrxw-VA3_BFrNwNH7w
mailto:ewizardkumar@gmail.com
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11. (A) Part-I i.e. Techno commercial bid will be opened electronically on specified date and time 
 

(B) Part-II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will 
be techno commercially qualified and accepted by KoPT. Such bidder(s) will be intimated the 
date of opening of Price Bid( Part-II) in due course through valid email confirmed by them. 

Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the in the Enivida 
Portal  

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                Annexure –B 

 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
Office of the Chief Engineer, 
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            Head Office Building, 15, Strand Road, 
Kolkata 700 001. 

Tele – 033 2230-3451 Extension: 2398,2399 
        Fax -  (033) 2230-0413 

                                             E-mail id:  sk.halder@kolkataporttrust.gov.in &  
                                                       cecontract@kolkataporttrust.gov.in 

               
                               3.0   Commercial Terms & Conditions     

 

SL. NO. TERMS 

  
 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 
considered qualified and their bids will be entertained. Such qualification will be reviewed at 
the time of techno-commercial evaluation of bids also. 
 

 

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along 
with the bid. 
 

 

   

3 EARNEST MONEY : Exempted  as per Ministry of Finance Circular No. F 9/4/2020-
PPD,Dt.12-11-2020 
Bid security declaration in the prescribed format at Annexure- D2 
 

 

4 SCOPE OF WORK : 
As per E-Tender Document  
 

 

5 The Terms and Conditions of E-Tender shall be read in conjunction with the General 
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part 
of this Contract wherever the Contract so requires. 
 

 

6 The several documents forming the Contract shall be taken, as mutually explanatory to one 
another and in case of any discrepancies; the Bill of Quantities shall prevail over the 
Specifications and the Terms and Conditions over the General Conditions of Contract of SMP 
,Kolkata. In case of any dispute, question or difference either during the execution of the 
Contract or any other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Chief Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA, 
thereon shall be final and binding upon all parties. 
 

 

7 
 
 
 
 
 
8 
       
    

The Contract will include the Client’s Bid Documents with the General Conditions of Contract 
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be 
any. Trustees’ General Conditions of contract is the integral part of the tender / contract. 
The above mentioned General Conditions of Contract may be inspected at the office of the 
undersigned on any working day before quoting for the Tender.  
 

11  The Trustees are not bound to accept the lowest or any Tender and reserve the right to 
accept a tender in full or in part and / or reject a tender in full or in part without assigning 
any reason thereof. 
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9 The contract shall be governed by all relevant Indian Acts applicable only within the 

jurisdiction of the High Court at Calcutta. 
 

 

10 Intending bidders must take into account any cost or expense incurred by them in 
connection with the preparation and submission of their bids or for any other expenses 
incurred in connection with such bidding. 
 

 

11 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
himself thoroughly familiarized with the site conditions, existing road facilities for carrying 
materials etc. before submission of the e-tender. He may contact the Chief 
Engineer/Superintending Engineer (South) or his authorized representative at his office at 
15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way 
relieve the successful bidder of any of his obligations in performing the work in accordance 
with this Bid Document within the quoted price. 
 

 

12 VALIDITY : 
The tender shall remain open for acceptance for a period of 4 months from the date of 
opening of techno-commercial bid. 
 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority. 
 

 

13 NON- RESPONSIVE BIDDER :- 
 
The offer/tender shall be treated as non-responsive, if it : 

(i)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate.  

(ii) validity of the offer is less than tender stipulation,  

(iii) does not meet the Qualification Criteria as stipulated in the NIT. 

(iv) The bidder submits conditional offer / impose own terms and conditions / does 

not accept tender conditions completely/offer or tender if submitted with any 

deviation from the tender terms & conditions.       

         In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents 
submitted.  
 
b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy 
etc.  
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and 
binding on the Bidder. 
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Offer / tender is submitted with any deviation from the tender terms & conditions. 
 

14 EARNEST MONEY AND SECURITY DEPOSIT : Exempted  as per Ministry of Finance 
Circular No. F 9/4/2020-PPD,Dt.12-11-2020 
Bid security declaration in the prescribed format at Annexure- D2 
As per tender Document  
 

 

15 Performance Guarantee :  Not Applicable  
 

 

16 
 
 
 
17 
 

In the event of the successful bidder failing to execute the order within the stipulated 
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit 
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other 
actions. 
PRICES:   As per BOQ given in the tender document.  

 

18 The bidder shall quote his price as per the Bill of Quantities in the Price bid   

19 Orders may be placed in full/part to the lowest bidder.    
       
20 
 
21 

 
Price(s) to be quoted should remain firm over the contract period. 
 
The prices quoted shall be including all statutory levies excluding GST, which shall be paid 
extra.                                                                                                                                                       

 

 22    EVALUATION CRITERIA: As per relevant clause of Tender document.  
     
23 

 
PAYMENT: As per Tender document. 

 

   
24 Location: As per Tender document.  
25 Time of Completion: As per Tender document.  
26 Work is to be carried out as per terms & condition of the contract document. 

 
27 JURISDICTION OF COURT : 

 

       
       
 
  
28     
 
 
  
 
29     
       

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 
Kolkata. 
 
PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. 
at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be 
referred to. 
 
 
Compensation (Liquidated Damages) against failure to complete the work within the 
stipulated time as per tender condition. 

 

 
30 

 
Price adjustment clause: As per Tender document. 

 

31 Technical capacity: As stipulated in Tender document.  
32 Financial capacity:  As stipulated in Tender document.  
33 DOCK PERMITS : As per tender document. 
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34 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any 
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money 
/Security Deposit beyond  Rupees 10 (Ten) lakhs. 

 

         

  
 

            Besides the above conditions all other conditions as stated in                                                                   
the NIT, BOQ, Special Conditions of Contract, Instruction to 

   the tenderers, G.C.C. shall have to be agreed by the Bidders. 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                                                                                                     Annexure –C 

        

Syama Prasad Mookerjee Port, Kolkata 
                              CIVIL ENGINEERING DEPARTMENT 

15, स््ट्ैंि रोि, कोलकरतर -700001 
15, Strand Road, Kolkata – 700001 
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NIT No.: SMPK/KDS/CIV /T/2610/48    Dt.22.09.2021 
 

NOTE: Last Date of  Download of tender documents : 04.10.2021 (up to 14.00 hours) 
 

                           Tender is due for submission by 15:00 Hours  04.10.2021  

Tender will be opened on   04.10.2021 after 15.30 hrs 

                                                       Techno Commercial Bid  

 
 

 

 

Thorough improvement and up gradation of Transport Depot Road (From 
Hide Road junction to Goragacha Level Crossing. 
 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 

 
 
 
 
 

 
 

 

 

 

 

 

 

 

 

 

 
 

SHORT TENDER NOTICE  
 

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Prequalification criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee 
Port, Kolkata. 
 

Name of work : Thorough improvement and upgradation of Transport Depot 
Road (From Hide Road junction to Goragacha Level Crossing). 

   



12 

 

12 

 

NIT  No : SMPK/KDS/CIV /T/2610/48    Dt.22.09.2021 

   
Estimated Cost : Rs,6,09,66,887.50    (Rupees six crore  nine lakh  sixty six  thousand  

eight  hundred eighty seven  & paisa fifty only)  
 

 

 
   

Period Of Execution : 10 ( Ten) Months  

   
Earnest Money : Exempted as per Ministry of Finance Circular No. F 

9/4/2020-PPD,Dt.12-11-2020 
Bid security declaration in the prescribed format at Annexure- 
D2 
    

Period of Download of  

E-Tender  

(Both Days Inclusive) 

: 24.09.2021 to 04.10.2021 (Up to 14:00 Hrs.)  
 
(Bid document will be available on Https://kopt.enivida.in. 

   
Date and Time for pre-bid 

meeting & site visit 

: No pre bid meeting 

 

   
Last date of submission of e-
tender and opening of the 

Techno Commercial Part of  
tender 

: Submission on 04.10.2021 Up to 15:00 hrs. 
Opening on 04.10.2021 after 15:30 hrs.(only the Techno 

Commercial Part  will be opened on that date)  

   
Cost of Tender  Document 

(Non-refundable) 
: Rs.2950/-(Rupees two thousand nine hundred and fifty only) 

including @18% GST) 

   
 Contact Person. : S.K.Halder Superintending Engineer(Contract)  

S. Das, Engineer (C) Mobile No. 9830621827   
03371012486, ,03371012398, 03371012399 
 

 
 
 
 
 
 
 
 

4.0:  INSTRUCTIONS TO BIDDER   
                                                                        

E-TENDER FOR “Thorough improvement and upgradation of Transport Depot 

Road (From Hide Road junction to Goragacha Level Crossing).” 

 

NIT NO  :   SMPK/KDS/CIV /T/2610/48    Dt.22.09.2021 
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1.0     GENERAL 

            The work as described in the tender shall be executed in Kolkata and in accordance with the attached 

General Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings 

(if any) & detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office 

of the Superintending Engineer (South) on any working day before quoting for the tender. 

2.0    Cost of tender paper is to be physically deposited at the office of Chief Engineer at 15, Strand Road, 
Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand Draft/Pay 
Order etc. On any scheduled/nationalised Bank, in favour of Syama Prasad Mookerjee Port, Kolkata, 
payable at Kolkata, within 3 working days after opening of tender.   

2.1   Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in 
the space provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                       : 

e)     Bank Draft / Cheque No.                              :   

                     :   

     Tender submitted without requisite  cost of tender paper will be liable for rejection. 
 
3.0 MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted.  

3.2  A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):- 

i)   GST registration certificate. 

              ii)   Valid Trade Licence(Valid for current period &  also for type of work). 

iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not 
applicable, the bidder must submit a declaration in this regard. 

               iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration   Certificate. 

               v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     Registration 
Certificate.  

           vi)   Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
          vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful   

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria.  

         viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover 

(i.e. 2017–18, 2018-19 and 2019-20).  The same should be audited as per relevant norms 
wherever required along with UDIN of the Auditor. 

                      
           ix)     PAN Card 

x)  Bank Draft/ Pay order etc. regarding  Cost of Tender documents/valid NSIC certificate 
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           xi)   A list of technically qualified and skilled persons would be engaged to supervise and execute   the  
work                   

        xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed  by  
any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter 
head of the Firm). 

      xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm 
(in the case of proprietorship firm /partnership firm /limited company, as the case may be) 
is/are not associated with any other firm bidding for the same work(to be mentioned in the 
letter head of the Firm). 

     xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed proforma  
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the 
tender document.                                                                                                                     

        xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in 
lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & 
corrigendum in the letter head of the Firm. 

              xvi)    Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall be 
duly signed and stamped by the Bidder.  

    xvii) Bid security declaration in the prescribed format at Annexure- D2.  

 

xviii) Integrity Pact  

 
 
N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked for, 
to satisfy the Authorities for clarification of his documents or credibility.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof 
of the qualification requirements.  
 

         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as 
afore-said.      

   
4.0       SECURITY DEPOSIT:- 

4.1 For the successful Bidder, the  security deposit will be recovered from the contractors each and 
every On-Account Bill [including the final bill, if necessary] at the percentage of each such bills as 
set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract. 

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
 

55..00     Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.                   

       
           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  
           Termination of Contract.            

  
6.0     REFUND OF EARNEST MONEY:-NA 
 
7.0     VALIDITY OF OFFER:- 
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The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before 
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to 
the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the 
option of the Trustees/ Sanctioning Authority/Engineer. 

 
8.0      DETAILED SCRUTINY OF E-TENDERERS : 
 
8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or 
additional document(s) for the purpose of evaluation of his / their bids.   
 
9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered 
non-responsive in case it :- 

(i) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 

(ii) validity of the offer is less than tender stipulation,  

(iii) does not meet the Qualification Criteria as stipulated in the NIT. 

(iv) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely/offer or tender if submitted with any deviation from the tender terms & 

conditions.  

 
      In addition to above, a bidder may be disqualified if – 
 
9.2 a)  The bidder provides misleading or false information in the statements and documents submitted.  
 
      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  

      The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the 
Bidder.    
 
10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively 

recovered from each running bill as well as from the final bill of the contractor for onward transmission 

of the same by the appropriate authority statutory deductions will also be made as applicable at the 

time of payment. 

      
 
 
11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   
 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or 
MSME are exempted from depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the 
tender, for the items they are not registered with NSIC, then they will have to deposit cost of Tender 
Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be considered.  

11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 
 
12.0 EVALUATION CRITERIA:- 
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12.1  During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for 
acceptance by the Trustees.  

 

13.0    ACCEPTANCE OF TENDER:- 
 

   13.1    Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) without 
assigning any reason thereof and also reserve the right to accept the tender in part or as a whole. 

13.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited 
and any Tenderer who resorts to this will render his tender liable to rejection. 

 
13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” 

then becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement 
within six weeks of issue of Letter Of acceptance and fulfil all his obligations as required by the 
Contract.  

 
14.0     MISCELLANEOUS: 

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 
considered.  

 
ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own 

terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without 
further reference to the bidder.  

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved 
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of 
all labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient 
execution of the work. 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 
language used throughout shall be in English.  

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of 
Tender shall be required to be complete, duly filled in and signed and uploaded.  

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest 
Money up to the prescribed limit. They are to upload the scan copy of the original T.R. issued to them 
by KoPT during registration to KoPT relating to Permanent Security Deposit. 

 
vii) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad 

Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if their 
relatives are working in SMP,Kolkata, but such a declaration is necessary in the interest of Trustees 
against any possible lapses. 
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5.0:  SPECIAL CONDITIONS OF CONTRACT 

E-TENDER FOR “Thorough improvement and upgradation of Transport Depot 

Road (From Hide Road junction to Goragacha Level Crossing).”                                                                    

1.    GENERAL: 
These provisions though given in a separate section are part of the tender documents which must be read as 
a whole, the various sections being complementary to one another and are to be taken as mutually 
explanatory. These provisions shall be read in conjunction with the other parts of the tender documents viz. 
General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular 
Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. In case of any 
discrepancy or ambiguity in the documents, the order of precedence of the documents as stated below will 
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apply. In particular, these provisions will over ride those in the General Conditions provided there is 
discrepancy between them.  
 
2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will 
override others (but only to the extent these are at variance) in the order of precedence as given in the list 
below, i.e. any particular item in the list will take precedence over all those placed lower down in the list.  

(a) Order letter.  
(b) Bill of Quantities.  
(c) Drawings. 
(d) Particular Specifications of work. 
(e) Special Conditions of Contract.  
(f) General Conditions of Contract.  
 

In case of any dispute, question or difference  either during the execution of the work or any other time as to 
any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Syama 
Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties.  
The execution of work shall conform minutely to the approved & assigned drawings & specification & any 
other details drawings which shall be provided /duly approved by the Engineer during the progress of the 
work as to such other drawings those have formed part of the contract documents. 
 
3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

 The intending bidder must have successfully completed  “Construction Or Repairing of Roads/ 
Concrete Yards/Concrete Pavement/Concrete Hardstand” during the last 7(seven) years ending last 
day of month previous to one in which applications are invited and the experience should be either of the 
following: 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to 
tender.             
 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender. 
 Or  (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 
 
ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-

2020, should be at least 30% of the estimated amount put to tender. The same should be audited as per 
relevant norms wherever required along with UDIN of the Auditor 

iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
 
 
4. SCOPE OF WORK: 

 
The work comprises of:  
 

The work mainly comprises for renovation/construction of existing Transport Depot Road are as 

follows:- 

1. Dismantling of flexible pavements, all type of masonry, plain and reinforced cement 

concrete. 

2. Earth work including excavation and filling, BFS. 
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3. Construction of GSB, WMM, DLC after preparation and consolidation of sub grade. 

4. RCC work as per site requirement. 

5. Supply and laying of M55 Paver Block.  

6. All other works as described and set forth in Bill Of Quantities, including all appurtenant works, 
additional or varied works which may thereafter be required in accordance with Clause 7 of the 
General Conditions of Contract for successful execution of the work. 

as directed including forwarding of the un-serviceable materials to the Trustees’ Sales Yard or any other suitable place as 

may be directed, all complete up to the full satisfaction of the Engineer or his representative, including all appurtenant 

works as described and set forth in Bill of Quantities, Special Conditions of Contract, Technical Specification of works, 

Specification for materials & workmanship with all additional or varied works which may thereafter be required in 

accordance with Clause 7 of General Conditions of Contract. 

 

The intending Tenderer may inspect the site of work in consultation with the Superintending Engineer, South 

51,CGR Road  Kolkata-700043 and acquaint himself with the nature of work before repairing his tender; His 

attention is drawn to Clause No.3.1 of the General Conditions of Contract in this regard .No excuse on ignorance as to 

the site conditions, availability of space for storing materials and approached to site etc., will be entertained. 
 

Unless otherwise specified, the work by the contractor shall include but not be limited to the following: 

 

1. Provide all materials, consumables, all tools& plants, supervision, services, scaffolding, shoring, strutting, 

Form work, vibrators, transportation, water supply, temporary drainage, dewatering of surface, making of 

necessary approaches, temporary fencing and  temporary lighting as required for safety and work purposes etc. 

 

2. The Contractor shall have to carry out the work only during specified time allowed by Kolkata Police Authority in a 

manner creating least interference to the flow of Traffic (where necessary) with prior permission of the Kolkata Police (to 

be obtained through SMP, Kolkata) while consistent with the satisfactory execution of the same. 

 

3. The Contractor shall provide and maintain barricades, signs, lights, flagmen at either end of the work-zones 

And intermediate points, would arrange for proper notification of the construction area, fix safety nets around the 

construction area and also take all such measures so as to safeguard public lives and properties as may be necessary, 

directed by the Police or by the Engineer during the execution of the work. No extra payment shall be made for such 

works. 

 

4. The Contractor shall carry out the work in phased manner and even at night time / odd hours / holidays as per 

availability of the site as well as permitted by Police, so that normal day to day activities are not affected 

For which no extra payment shall be entertained. 

 

5. Complete cleaning of the site of the works and adjoining area after completion of the work. 

 
4.0 LOCATION: 
 
 

The work shall have to be executed at Transport Depot Road (From Hide Road junction to 
Goragacha Level Crossing).”                                                                     
 
5.0 ACCESS TO THE SITE: 
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(a) By Road:       From Hide Road  
     .  
 

(b) By Rail:                    Brace Bridge  Railway Station 
 
 
6) Work Site: 
 

The work site is located at the Transport Depot Road (From Hide Road junction to Goragacha Level 
Crossing).”                                                            
Tenderer must visit the work site and its surrounding before submission of the tender, so that due 

consideration is given to the local conditions at site. The intending tenderer should contact Superintending 

Engineer, South, 51, CGR Road , Kolkata-700043  to make the site inspection along with his 

representative 

 

7.   INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 
conditions, and access to the site and location before submission of the tender. He should contact the 

Superintending Engineer, South, 51, CGR Road , Kolkata-700043  for collecting information 

about the site before submission of the tender. No excuse will be entertained afterwards on the above 
ground. In case any part of the site cannot be handed over to the successful Bidder in time, no compensation 
for loss of labour or any other cause nor any claim will be entertained by the Trustees. Suitable extension of 
time shall, however, be granted to the successful Bidder on that ground if applied for.     
 

8. SITE CONDITIONS & METHOD OF WORK:  The work site is located at  the Transport Depot Road (From 
Hide Road junction to Goragacha Level Crossing as detailed in the Scope of Work & B.O.Q. 
                                                       
  The contractor shall take adequate measures so as to execute the work with due regard to the above. The 
cost of which shall have to be included in the quoted rates.   
 
Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary 
to shift / suspend some construction activity for some duration, this shall be done in compliance with the 
instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above 
points while quoting as no separate claim for idle charges towards labour, material will be considered for 
payment.  
 
Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, 
computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / 
defect to existing structures arising due to the faulty execution of the work shall have to be rectified 
forthwith as directed to the satisfaction of the Engineer, without charging extra.  
 
 
9. TIME OF COMPLETION  
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 

completed in all respects within 10 (Ten) Months. Including preliminary time from the date of placement of 
work order. 
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11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or collected by 

the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer 

at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data / information 

so supplied to him or collected or understood by the tenderer. 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates 

shall cover all his obligations under the contract and all matters and things necessary for the proper 

construction, completion, commissioning and maintenance of the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of 

rates will prevail over the rate misprinted in B.O.Q.   

 

12.  Accessibility for Checking and Supervision. 
The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s 

and personnel for supervision and checking of the subject work at his own cost.   

 

    13. Programme and Progress: 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work 

Order / L.O.I. showing the commencement, duration and completion time of all major items of work 

including procurement of all materials etc,. The sequence of work shown in the programme must be 

practicable and compatible with technical specifications and conditions prevailing at site. 

 

The contractor shall maintain the progress of work as per the approved programme. In case of any slippage 

of programme the engineer may require the contractor to augment the input of plant, equipment, labour of 

any item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, without 

any extra charge whatsoever. 

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays 

must individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained. 

 

14. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the 

whole of the works, keeping in mind the site conditions and shall supply to the Engineer such 

particulars thereof as he may require from time to time. 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 

actual methods that would be adopted by the Contractor for the execution of each item of the work 

supported by necessary details. 

  

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and 

machinery that would be used, their locations, arrangements for conveying and handling materials 

etc.,  should be obtained from the Engineer well in advance for starting each item of work. The 

Engineer reserves the right to suggest modifications or make concrete changes in the methods 

proposed by the Contractor whether accepted previously or not at any stage of the work, to obtain 
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the desired accuracy, quality and progress of the work, which will be final and binding on the 

Contractor.  

 

15.   MATERIALS: 
It will be the responsibility of the contractor to make timely procurement of all materials for both temporary 
and permanent works required in accordance with the Bill of Quantities or for any extra/additional work 
required as per the directions of the Engineer. The contractor shall procure cement, reinforcement steel and 
other materials from manufacturers approved by the Engineer.  
The contractor will be allowed to take away surplus materials on completion of the work, subject to 
Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 

 

 16. Quality Control:  

Quality control is an essential part in the construction of and must be based on proper objective 

and qualitative measurement. The Contractor will have the full responsibility for quality control and 

delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer 

should be made for effecting improvements in the construction techniques to ensure satisfactory 

quality of work.The quality control function shall include but not be limited to the following items. 

 

17.  Sampling and Testing of Construction Materials:  
Essentially to be carried out on the materials brought to site for construction work unless permitted 

otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such 

materials and workmanships as directed by the Engineer or his representative at his own cost. The 

samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the 

worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided 

by the Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing 

equipments or by any approved agency in presence of the representatives of the Engineer and the 

contractor at the worksite. All the testing charges and all incidental charges like packaging and 

transporting the test samples, equipments etc. shall be borne by the Contractor.  

18.   Specifications/ Codes and Standards:                                                                                                                                  

All works under this contract will be executed according to the Trustees’ Specification for works.  

Whenever the details are not specifically covered in the specifications, relevant provisions in the latest 

revision and/ or replacements of the Indian Standard Specifications (IS) or any other International Code 

of Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of such 

codes/ standards for ready reference of his own personnel as well as the Engineer or his representative 

at site at his own cost and without any additional reimbursement 

 

 19. Temporary Works: 
The successful tenderer shall allow for providing labour and materials for the construction and 
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, 
tube well and pipe lines etc. required for constructional purpose as well as for drinking water 
purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the 
successful execution, completion and maintenance of works without any extra cost to the Trustees 
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and the rates should be quoted accordingly. No rent shall, however, be charged to the contractor 
for construction/erection of such temporary sheds and structures. 
 

20.  Plant & Constructional Equipment:  
The contractor shall supply his tools, plants and constructional equipments within his quoted rates. 
A list of plant as intended to be employed by the tenderers in this construction must be furnished 
with full details along with the tender. 
 

21.   Contract Price: 
The “Contract Price” for this contract means the sum named in the tender subject to such additions 
thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as 
provided for in the Contract. 
 

22. Setting out of work and initial measurements: 
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will 
be the contractor’s responsibility to set out the work accurately and get them checked by the 
Engineer. The Contractor shall provide at his own expense all necessary instruments, staff and 
labour for the checking of the survey.  
The Contractor shall be responsible for the true setting out of the work and for the correctness of 
all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be 
rectified by the Contractor at his own cost. The Contractor would set up inspection facilities at Site 
at his own cost. 

 

23. Forwarding of Materials : 
The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may 

be found during the process of execution of the work to the Trustees’ Sales yard or any other site/ 

godown including labourers, transportation, loading, unloading all complete as per the direction of the 

Engineer or his representative at site. No separate payment will be made to the contractor on this 

account unless specifically mentioned in the B.O.Q. 

 

 
24.  PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works other than 
those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without warranty 
of accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.  

 
 

25.   SAFETY MEASURES: 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) 
Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the 
Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction 
issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 
temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of 
access or any other aspect.  
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The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available 
in proper condition.  
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all 
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and 
eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot 
works; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by 
the Engineer.  
 
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated 
in the relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply to the relevant safety codes.  
 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall 
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps 
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will 
be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. The 
contractor shall adopt all the above safety measures at his own cost.  
 
The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 
project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 
affect adversely the quality or appearance thereof or cause injury or death to animal and plant 
life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  
throughout the period of their use and different effluents of the labour hutment shall have to 
be disposed off suitably.  

 
26.    HOLIDAY OR SUNDAY WORK: 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on 
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in 
time.  
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. 
The Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.  
 
27.   POWER SUPPLY: 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing 
supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary 
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved 
by the Trustees’ Engineer or his representative.  
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of 
KoPT as prevalent amended from time to time including installation and hire charges for meters. The 
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not be 
compensated for any delay in providing / irregularity of power supply. The Contractor shall have to arrange 
for the supply of power at his own cost during such periods. 
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28.  WATER:  
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on 
written request from the Contractor, water for drinking purposes may be made available free of cost from 
the exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for 
laying pipelines, as necessary, as per approval of the Engineer or his representative, for storing and 
distributing the same to the work point at his own cost.  
i) Under no circumstances, the contractor would be allowed to use such   drinking water for constructional 
works. 

ii) In any case Dock water will not be allowed to be used for any work including curing. 

 
29.   KEEPING THE SITE AND WORKING AREA CLEAR:                                                         

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. 
 

30. Protection of existing services:  
The contractor must pay full attention to the fact that the existing service facilities for users are not 
distributed at any time due to storing of materials and rubbish and take every precaution to keep 
the entrance passage clear if the same are being used by the laborers. 
The contractor shall be held liable for all damage and interference to the existing service, caused by 
him in execution of works. Should any damage be done to the existing services, in general, the 
contractor shall make good the same and any further work considered necessary by the Engineer’s 
representative without any delay otherwise the cost of such repairing shall be recovered for his 
running bill for which Engineer’s decision shall be final and binding. 

 

31. Cleaning during execution and after completion:  
On completion of the works the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. He should also clean 
the site as required during execution and fully clear the site after completion of all the works. 
The contractor shall forward any usable materials found during the course of construction at the work 
site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own 
expenses by his own transport and labour and clean out all part of the work and leave everything clean 
and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made from 
final bill as per discretion of the Engineer/Engineer's representative. 
 

32. METHOD OF MEASUREMENT:   
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and 
analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred 
to.   

 
33.  ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of the 
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The 
terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills 
should be submitted by the contractor in quadruplicate to the Office of the respective Superintending 
Engineer (South) with necessary documents in original. Subject to the availability and feasibility of system, 
KoPT may make payment directly to the contractor’s designated bank account. For this purpose, the 
contractor will have to indicate (i) name of bank   (ii) branch name (iii) branch code and (iv) designated 
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account number in the “Abstract Form Of Tender”. In case payment is made directly through bank, the 
contractor may be required to submit a pre-receipt as per instruction of KoPT. 
 

34. LABOUR, TOOLS & PLANTS: 
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of 
the work. 
 

    35. ESCALATION / VARIATION ON PRICES:   
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.   
 

36. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 
1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or 
statuary amendments and the modifications thereof, any other laws relating thereto and the rules made 
there under from time to time. Payment to the labourers to be made as per the minimum wage rates 
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and 
revision from time to time. 

 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, 
Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully 
responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and 
liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-
laws and Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a 
year to his workmen accordingly, for which no extra payment shall be made to the Contractor. 

 
The contractor shall indemnify the KoPT against payment to be made under or for the observance of the 
laws aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain  necessary 
Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and 
submit to the Engineer-In-Charge prior to commencement of the work. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended 
by Amendment Act No.65 of 1976’  
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications 
thereof and rules made there under from time to time. The contractor shall take into account all the above 
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this 
account. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the 
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 
/permanent license as per sec12(1) of the Contract Labour Act. 

 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same 
to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form                                      
IV-A , within 15 days of such commencement or completion. 
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. 
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor 
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shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his 
workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time 
& venue of disbursement to be made by him to his workers and he or his authorized representative shall 
have to be present during period of disbursement. 

   
37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees 
State Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.  
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans 
and produce the original for verification to the representative of the principal employer, i.e. Superintending 
Engineer (South).  
 

38. INDEMNIFICATION: 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 
provisions of any law, rules or regulations having the force of law, including but not limited to – 

 
a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) 

Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act, 1965. 

 
39. TAXES & DUTIES: - 

              The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.  
                Supplier/service provider to confirm that the GST amount charged in invoice is declared in its 
returns and payment of taxes is also made. 

 The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts 

,rules, regulations, procedures, circulars & instructions there under applicable in India from time to time and 
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to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service 

Provider should ensure accurate transaction details, as required by GST laws, are timely uploaded in GSTN. In 

case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service Provider and 

details available with Syama Prasad Mookerjee Port, Kolkata, then payments to Supplier/Service Provider to 

the extent of GST relating to the invoices/s under mismatch  may be retained from due payments till such 

time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax amount is finally reflected in the 

GSTN to KoPT’s Account and is finally available to Syama Prasad Mookerjee Port, Kolkata in terms of GST 

laws and that the credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to be 

reversed at a later date along with applicable interest. 

 Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest and 

penalty suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of 

input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be recovered by 

Syama Prasad Mookerjee Port, Kolkata by way of adjustment in the consideration payable. 

 Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad 

Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular year 

before September of the succeeding Financial Year. 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed 
dealer as per GSTN rating system and further no payment shall be entertained. 
 

40. SETTLEMENT OF DISPUTES:  
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or 
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of 
the General Conditions of Contract.  

 

41. Contractor to execute Contract Agreement: 
     The contractor after acceptance of his tender shall be required to enter into and execute a Contract 

Agreement to be prepared in the form annexed to the General Conditions of Contract together with 
such modifications as may be necessary within one month from the date of placement of the order. 
The contractor shall have to submit copies in sextuplets of all documents; correspondence, connected 
papers etc. as detailed in the above from of Contract Agreement together with the instrument of 
Contract Agreement prepared on Non-Judicial stamped paper of requisite denomination having five 
more copies made on plain paper all at his own cost. The successful tenderer shall have to submit 
three sets of such Contract Agreement duly executed, sealed, signed and witnessed for execution by 
the Trustees. The other three sets shall be completed in all respects but not signed. If the successful 
tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the 
partners or by the partner who is authorized to sign for and on behalf of the other partners.  

 
      The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of 

the contract.  The blank proforma of tender documents shall be supplied in sextuplets to the successful 
tenderer free of charge for preparing the documents of the aforesaid Contract Agreement. 

 
The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement 

neatly and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own 
cost. The successful contractor shall be required to keep close co-ordination and liaison with the  
Marine Department while executing the works. The Superintending Engineer in charge of the 
construction will direct the representatives of the contractor to maintain liaison with different 
sections of the other departments and the contractor must keep the concerned Superintending 
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Engineer of the Civil Engineering Department informed and/or posted with the programme 
contemplated with other departments. The Superintending Engineer of the Civil Engineering 
Department shall be nodal authority in all these co-ordination and / or liaison and all programmes 
must be vetted by him. In cases of exigencies, the contractor or his representatives may establish 
direct liaison/co-ordination but in all such case the Superintending Engineer should be informed 
promptly. 

 

  42. Employment of Local Resources:   
The contractor shall pay special attention to engage the maximum possible number of local 
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both 
at site and in office, details of such recruitment etc. shall be submitted to the Engineer periodically 
or as and when called for. 

 

43. Calcutta Port Trust: 
The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be 
construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”. 
 

44. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask 

any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price or substance of the 

Tender shall be sought, offered, or permitted except as required to conform the correction of 

arithmetic errors discovered by the Employer in the evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the 

Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional 

information to the notice of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or 
contract award decisions, may result in the rejection of his Tender. 
 

45. Workmen and Wages: 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 
requisite form as instructed by the Engineer or his representative.  
The contractor shall have to engage sufficient number of technically qualified and skilled persons to 
supervise and execute the work and this should be mentioned in the letter head of the Firm 
 
 

46.  Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 

depending on contingent situation at site, if required for successful completion of the work, extra 

items have to be carried out by the Contractor. If those items are already available in Trustees’ 

Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; including 

surcharge in force at the time of acceptance of the tender, if any adopted by the Trustees with due 

regard to the accepted contractual percentage, if any, thereon, otherwise, if the rates are not 

available in the KoPT Schedule of Rates, then the Special Rates will be prepared as follows:-   

(i)  The rate of payment of work involving labour & material shall be fixed on the following basis. 

       a) Cost of materials consumed including transport and wastage, plus 
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       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour actually 

engaged in the work plus 11 % towards profit and cess. 

(iv) For only supply of any material at site, rate of payment shall be fixed on actual cost of 

material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.  

  

47. Disparity in quoted rate/amount.  
If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate 

quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall 

be derived by adding/subtracting (as the case may be) this percentage with/from the Estimated 

Value put to tender. Similarly in case of disparity between the rate quoted in figures and in words, 

the rate quoted in words shall prevail. 

  

48.  Dock Permit:  
 For works inside the Docks, Dock permit required for men , materials, vehicles and  equipments etc. 

are to be procured by the successful tenderer at free of cost  as per recommendation of the 
executing departments/divisions indicating the specific number of  free permits to be issued.  But 
for creation of individual IDs in permit system a charge as applicable, will be levied per person (one 
time) even for companies/ Individuals who have been granted permission to obtain free permits by 
KoPT. In case the work has to be carried out in an operational zone, the tenderer should keep in 
mind that the work is to be executed without hampering the operational activities and should 
complete the work within the stipulated time specified in the tender.   

 

49.   Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. 
However, the tenderer should note that he might be required to carry out the job on Sundays, 
holidays and after normal working hours and at night in addition to the normal working hours to 
expedite the progress of the work if permitted by Competent Authority. The tenderer should 
include in his rates the cost, if any, involved on those accounts. 

 

50.  Bank Guarantee in lieu of Cash Security Deposit: 
 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security 
Deposit.  In that case, the Contractor shall have to submit to the Engineer a performance Bond in 
the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as 
given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to. 

  

51.   Measures against pollution: - 
         The contractor shall have to take proper measures against environmental pollution during 

execution of work as directed by the Engineer.  
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata 
and those that may be issued from time to time without any extra cost to the KoPT. 

 

52. Port Area Obligations: 
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The Dock area is a custom bounded area and as such the contractor shall comply with all 
Regulations of the Port and Custom authorities and those that may be imposed from time to time 
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. 
Whenever regulations so require, permits shall have to be obtained for such transit of 
Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 
Workmen to comply with all requirements in this “Restricted Area”.  
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of the port 
for stores and other requirements to the full satisfaction of the Port and Security Agencies. 
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and 
those that may be issued from time to time without any extra cost to the SMPK. 

 

53.   Defect Liability Period: 

 

The defect liability period for the work is 10 (TEN ) years from the date of completion. During this 
period, if any defect arises the contractor is bound to repair the same or take any other action as 
directed by the Engineer including replacement of the defective portion and redoing the same at 
his own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing 
from receipt of such instruction failing which the work may be done by the Trustees’ by some 
other agencies and the cost of which including 19 1/4 % departmental charges plus GST will be 
recovered from the security deposit or any other dues of the contractor. 
 

54. Errors in the B.O.Q : 

   In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates  
   will prevail over the rate misprinted in BOQ.                                                    
 
 
================================================================================ 
 
 
 
 
 
 
 
 
 
 
 

                                                      SCHEDULE T                             Annexure-C (Contd) 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The 

Time Of Submission Of Tender Offer) 
 

(To be submitted with Part-I of Offer) 
Bidders must fill in the under noted columns. 

 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 

(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in     Rs.) 

Completion time 
as stated in 
tender. 

Name and address to whom 
reference can be made. 
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1 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 

 

   

(ii) 
 

(iii) 
 

                               

 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 
SCHEDULE ‘O’ SHEET – 1  

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
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4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire to 
be stated.        

       

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the Company 
for the last three years.    

                    

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                             

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  

 
 
 

 
 
 

(To be submitted with Part-I of Offer) 
 

SCHEDULE ‘O’ SHEET – 2.   

 
   

C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired to 
be stated.                        

            

:  
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2) Name of the father of the Bidder. 

 
:  

   
3) Whether the Bidder carries on business in his 

own name or any other name.      
             

:  

   
4) When business was started and by whom. 

 
:  

   
5) Whether any other person is interested in 

the business directly or indirectly, if so, name 
and address etc. of such persons and the 
nature of such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 
:  

   
   
   
   

 

Dated: (Full signature of Bidder) 
 

 
 
 
 
 

 
 
 
 
 
 
 

 
 
 

(Proforma of Performance certificate/credential of works) 
[To be issued on issuing authority’s letterhead duly signed with office seal] 

 
1. Name of the Certifying Authority: 

 
 
 

 

2.  Name of the  work : 
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3. Name of the Contractor   : 
 
 
 

 

4. Schedule date of commencement and 
completion of the work as per Work Order 
: 
 

 

5. Date of actual commencement of work & 
date of actual completion : 
 

 

6. i) If there is time overrun, whether delay is 
due to the contractor (Yes/No.): 
 
ii) If yes, what  is the  extent  of delay 
attributable  to the contractor : 

 
 

 

7. Sanctioned Tender value & Actual value  
executed : 
 
 

 

8.       Quality of work 
(Excellent/satisfactory/poor) : 

 
 

 

9.  Remarks (If any)  : 
 
 

 

 
 
 
 
 
 
 

 
            ANNEXURE – D 

DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scanned copy of the following documents to be uploaded:- 

     i)  GST registration certificate. 

  ii)  Valid Trade Licence (Valid for current period &  also for type of work).                                                                                      

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not  

applicable, the bidder must submit a declaration in this regard. 

      iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate. 
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                   v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration 
Certificate 

                 vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

           vii) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates from owners to justify that the intending bidder 
satisfies the earlier mentioned pre-qualification criteria. 

             viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   (three) 
financial years (i.e. 2017–2018, 2018-2019 and 2019-2020). The same should be audited 
as per relevant norms wherever required along with UDIN of the Auditor . 

               ix)  Bank Draft/ Pay Order etc. regarding  Cost of Tender documents / valid NSIC certificate 

                  x)     PAN Card 
            xi)   A list of technically qualified and skilled persons would be engaged to supervise   and   

execute the work (to be mentioned in the letter head of the Firm). 
 

       xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred / de-    
listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to be 
mentioned in the letter head of the Firm). 

      xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory of the 
bidding firm (in the case of proprietorship firm /partnership firm /limited 
company, as the case may be) is/are not associated with any other firm bidding 
for the same work (to be mentioned in the letter head of the Firm). 

    xiv)   A list of works which are in hand at the time of submitting the offer as per the 
enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ 
(Schedule –T) in Part-I of the tender document.   

       xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma 
(Annexure –D-1) in lieu of submission of signed copies of the full Tender 
document ,G.C.C, addenda & corrigendum in the letter head of the Firm. 

                       xvi)  Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price 
quoted) shall be duly signed and stamped by the Bidder. 

 

xvii) Bid security declaration in the prescribed format at Annexure- D2.  

 

xviii) Integrity Pact  

          

N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked for, 
to satisfy the Authorities.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof 
of the qualification requirements.  
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ANNEXURE –D-1 

   NIT NO.:   SMPK/KDS/CIV /T/2610/48    Dt.22.09.2021 

 
 

Ref. No…………                       Dated:  

 

The Chief Engineer,  
Syama Prasad Mookerjee Port, Kolkata, 
Civil Engineering Department, 
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15, Strand Road,  
Kolkata – 700 001 
 

Dear Sir, 

 We, -------------------------------------------------------------- (Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under 

the instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and 

Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender documents 

GCC, Corrigendum and Addenda. 

          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

Name 

Designation:  

Date :  

Seal of the tenderer……………………………. 

 

 

 

 

 

 

 

 

 

ANNEXURE - D2 

Form of Bid Security Declaration 

NIT NO:_-  SMPK/KDS/CIV /T/2610/48    Dt.22.09.2021 

 

Ref. No…                                                                                                                                                    Dated: 

 

The Chief Engineer, 
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Syama Prasad Mookerjee Port, Kolkata, 

Civil Engineering Department, 

15, Strand Road, 

Kolkata – 700 001 

 

 

We, --------------------------------------------------------------------- (Name of the bidder) understand that, according to 

your conditions, bids must be supported by a Bid-Security Declaration. 

We accept that we will automatically be suspended for three years from being eligible for bidding in any 

contract with the entity that invited Bids for the period of Four months starting from the date of 

opening tender if we are in breach of our obligation(s) under the bid conditions, i.e. if we withdraw or 

modify our Bids during the period of validity. 

Yours faithfully, 

 

 

Signature of Tenderer : 

 

Name: 

 

Designation: 

 

Date : 

 

 

 

Annexure –E 

Syama Prasad Mookerjee Port, Kolkata 
 

CIVIL ENGINEERING DEPARTMENT 

१५, स््ट्ैंि रोि, कोलकरतर -७००००१ 

15, Strand Road, Kolkata – 700001 

NIT No.: SMPK/KDS/CIV /T/2610/48    Dt.22.09.2021 
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NOTE: Last Date of  Download of tender documents 

: 04.10.2021 (up to 14-00 hours) 

Tender is due for submission by 3:00 P.M. 

On 04.10.2021 

Tender will be opened on  04.10.2021 after 3-30 PM. 

                                           PRICE BID 
 

*************************************************************************** 

“Thorough improvement and upgradation of Transport Depot Road 

(From Hide Road junction to Goragacha Level Crossing).” 

“*************************************************************************** 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   Annexure-E (Contd.) 

 

E-TENDER FOR “Thorough improvement and upgradation of Transport Depot 

Road (From Hide Road junction to Goragacha Level Crossing).” 

 

NIT NO  :       SMPK/KDS/CIV /T/2610/48    Dt.22.09.2021                        

PRICE BID 
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TENDER PARTICULARS  

 
ESTIMATED COST : Rs,6,09,66,887.50    (Rupees six crore  nine lakh  sixty 

six  thousand  eight  hundred eighty seven  & paisa fifty 
only)  
 

 
 

EARNEST MONEY : Exempted, as per Ministry of Finance Circular No. 
F 9/4/2020-PPD,Dt.12-11-2020 
Bid security declaration in the prescribed format at 
Annexure- D2 
 

Cost of Tender document 
(Non-refundable) 

 

 Rs.2950/-(Rupees two thousand nine hundred and fifty 
only) including @18% GST) 

TIME OF COMPLETION : 10  (Ten ) Months 

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

: 24.09.2021 to 04.10.2021   (Up to  14:00 Hrs.)                           (Bid 
(Bid document will be available on Govt.of India website                                
https://kopt.enivida.in).  

Bidders will have to participate in bidding process through 

website https://kopt.enivida.in) only. 

DATE AND TIME FOR PRE-BID MEETING & SITE 

VISIT 

:  No pre bid meeting 

 

LAST DATE OF SUBMISSION OF E-TENDER AND 

OPENING OF THE Techno Commercial Part of  

TENDER 

: Submission on 04.10.2021 up to 15:00 hrs. 

Opening on 04.10.2021 after 15-30 hrs.(Only the 

Techno Commercial Part  will be opened on the 

same date)  

 

 

    

                            Syama Prasad Mookerjee Port, Kolkata 
CIVIL ENGINEERING DEPARTMENT 

      PREAMBLE TO THE BILL OF QUANTITIES 
 

E-TENDER FOR “Thorough improvement and upgradation of Transport Depot 

Road (From Hide Road junction to Goragacha Level Crossing).” 

                                                                                                                                                                                                

NIT NO  :    SMPK/KDS/CIV /T/2610/48    Dt.22.09.2021                    
 

http://www.eprocure.gov.in/
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1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and 
the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have 
thoroughly familiarise himself with the total scope of work and its mode of execution. 
 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for 
tendering. Payment will be made according to the quantities of each item of work actually carried out at the accepted 
rates as per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his 
Representative. 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not 

necessarily repeated in the description of items in the Bill of Quantities. 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and 

finished work, inter-alia, all costs and expenses which may be required for successful completion of the works 
together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or 
implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill 
of Quantities for works required under the Contract, then the cost of such works shall be deemed to have been 
included in the prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by 
the Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, equipment 
machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes 
and other requirements. 

1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, water 

and electricity. 
2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by 

him or issued to him by the Trustees. 
2.5   This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 
with the estimated amount put to tender on line  based on his own analysis . 

  
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers 
 

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer.  

2.6 The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , 

other excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved by the 

Engineer’s Representative.  
2.7 On completion of the works the contractor shall reinstate and make good at his own expense any property 

or land which might have been disturbed and/or damaged by his works. He should also clean the site as 

required during execution and fully clear the site after completion of all the works.  
The contractor shall forward any usable materials found during the course of construction at the work site or 

its vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his own expenses by his 

own transport and labour and clean out all part of the work and leave everything clean and tidy to the entire 
satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of 

the Engineer/Engineer's representative.  

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 
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                          Syama Prasad Mookerjee Port, Kolkata 
CIVIL ENGINEERING DEPARTMENT 

BILL OF QUANTITIES 
 

E-TENDER “Thorough improvement and upgradation of Transport Depot Road 

(From Hide Road junction to Goragacha Level Crossing).” 

NIT NO :       SMPK/KDS/CIV /T/2610/48    Dt.22.09.2021 
 

BILL OF QUANTITIES 
 

   Part-A   

 

Sl. No                 Description of Item 
 

Quantity Unit 
 

Rate 
 

Amount 
(Rs) 

1 Dismantling of Flexible Pavements:  Dismantling of 
flexible pavements and disposal of dismantled 
materials upto a lead of 100 m, stacking 
serviceable and unserviceable materials separately 
as per Technical Specifications Clause 202 for Rural 
Roads of MORD. By Mechanical Means. Bituminous 
Courses 

1200.00 CuM ₹ 277.00 ₹ 
3,32,400.00 

Granular Courses, Manual Means 7500.00 CuM ₹ 453.00 ₹ 
33,97,500.00 

2 Dismantle all types of Masonry excepting cement 
concrete plain or reinforced, stacking serviceable 
Materials at site &removing the rubbish as directed 
within a lead of 75 Mtr in ground floor including 
roof. 

300.00 Cum 447.00 
₹ 

1,34,100.00 

3 Dismantling all types of plain cement concrete 
works, stacking serviceable materials at site and 
removing rubbish as directed within a lead of 75 m. 
in ground floor including roof.above 150 mm. thick 
 

200.00 Cum 1417.00 
₹ 

2,83,400.00 

4 Dismantling R.C. floor, roof, beams etc. including 
cutting rods and removing rubbish as directed 
within a lead of 75 m. including stacking of steel 
bars in ground floor including roof. 

100.00 Cum 1956.00 
₹ 

1,95,600.00 

5 Earth work in excavation of the foundation 
tranches or drains in all sorts of soil (including 
mixed soil but excluding laterite or sand stone) 
including removing spreading or stacking the spoils 
within a lead of 75Mtr as directed. The Item 
including necessary trimming the sides of tranches, 
levelling, dressing and ramming the bottom, bailing 
out water etc. as required complete. Depth of 

2000.00 % CuM ₹ 
11,927.

00 

₹ 
2,38,540.00 
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excavation not exceeding 1500 mm. 

6 Earth work in filling in foundation trenches or 
plinth with good earth, in layers not exceeding 150 
mm. including watering and ramming etc. layer by 
layer complete. (Payment to be made on the basis 
of measurement of finished quantity of work). (a) 
With earth obtained from excavation of 
foundation. 

1000.00 % CuM ₹ 
7,754.0

0 

₹ 77,540.00 

7 Single Brick Flat Soling (of picked jhama brick) 
including ramming and dressing bed to proper level 
and filling joints with local sand. 

300.00 SqM  ₹ 361.00 ₹ 
1,08,300.00 

8 Preparation and consolidation of sub-grade with 
power road roller of 8 – 12 tonne capacity after 
cutting exiting road upto required depth, dressing 
to camber and consolidation with road roller 
including making good the undulation etc and 
rerolling the sub-grade and disposal of surplus 
earth with lead upto 50 meters.                                                            

18000.00 SqM  ₹ 93.29 ₹ 
16,79,220.00 

9 Construction of Granular Sub Base by providing 
graded materials , mixing in wet mix plant at OMC , 
carriage of mixed materials to work site spreading 
in uniform layers with motor grader on prepared 
surface in proper grade and camber, compacting 
with vibratory power roller to cahieve the desired 
density including lighting , guarding , barricading 
including cost of all materials , machinery , tools 
and plants and cost of quality control complete as 
per Clause 401 of specifications for Road and 
Bridge works of MORTH ( 5 th revision ) : Grading I  

4200.00 CuM  ₹ 
2,348.2

9 

₹ 
98,62,818.00 

10 Providing, laying, spreading and compacting 
graded stone aggregates to Wet Mix Macadam 
specification including screening of aggregates 
from granular materials premixing the materials 
with water at OMC in wet mix plant , carriage of 
mix materials by tipper to site , laying in uniform 
layers with paver in sub base / base course on well 
prepared surface and compacting with vibratory 
roller to achieve the desired density including 
supply of all materials , machinery , fuel and 
lubricants including incidental cost for lighting , 
guarding , barricading , making earthen bundh to 
protect the edges including cost of quality control 
complete as per clause 406 of specification for 
Road and Bridge works of MORTH (5th Revision ).  

3000.00 CuM 3 ₹ 
2,611.8 

₹ 
78,35,490.00 

11 Supplying and laying polythene sheet (150 
gm/Sqm) over damp proof or below flooring or 
roof tarracing or in foundation or in foundation 

12000.00 SqM  ₹ 24.00 ₹ 
2,88,000.00 
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trenches.                                                         

12 Construction of dry lean cement concrete Sub- 
base over a prepared sub-grade with coarse and 
fine aggregate conforming to IS: 383, the size of 
coarse aggregate not exceeding 25 mm, aggregate 
cement ratio not to exceed 15:1, aggregate 
gradation after blending to be as per table 600-1, 
cement content not to be less than 150 kg/ cum, 
optimum moisture content to be determined 
during trial length construction, concrete strength 
not to be less than 10 Mpa at 7 days, mixed in a 
batching plant, transported to site, laid with a 
paver with electronic sensor, compacting with 8-10 
tonnes vibratory roller, finishing and curing. (As per 
clause 601 of specifications for Road & Bridge 
Works of MoRT&H (5th Revision). 

1640.00 CuM 0 ₹ 
3,649.0 

₹ 
59,84,360.00 

13 Supplying and laying in the specified pattern of 
Interlocking Concrete Block Pavement (ICBP) (with 
concrete blocks (with concrete grade as specified 
as per Table I of IS 15658: 2006) manufactured in 
steel mould clamped to a vibrating table by 
hydraulic pressure (as per cl. no. 6.30 of IRC : SP : 
63 (2018), from BIS licensee manufacturer, with 
spacer nib (Small protruding profiles on the verticle 
face of paver block used as device for keeping 
minimum joint gap in between the paving blocks, 
as per Cl. No. 3.26 of IS:15658) and of specified size 
and shape with aspect ratio (The ratio of length to 
thickness of paver block, as per Cl. No. 3.3 of IS: 
15658) as per Table 2 of IS : 15658 with flexural 
strength/ breaking load as per Annexure G of IS: 
15658, on the prepared base course of specified 
CBR as per Table 1 of IRC SP 63 (2018) or esle as 
mentioned in design and drawing with a cushion of 
compacted bedding sand of 25-35 mm thick 
(grading of the bedding sand as per clause 6.5.1 of 
IRC SP- 63) and filling up the gaps in between paver 
blocks with joint filling sand (the grading of the 
joint filling sand will be as per clause 6.5.2 of IRC SP 
63) and completing the edges with cut blocks as 
per Cl. Bo. 8.7 of IRC SP-63 (2018) with proper 
confinement of bedding and joint filling sand, 
compaction, levelling and filling up of the edge gap.   
120 mm thick dentated or dumble-shaped, Grey 

12000.00 SqM 0 ₹ 
1,660.0 

₹ 
1,99,20,000.

00 

14 Ordinary Cement concrete (mix 1:1.5:3) with Pakur 
variety graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement if any, in 
ground floor as per relevant IS codes. 

500.00 CuM  ₹ 
6,124.3

4 

₹ 
30,62,170.00 
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15 Provide reinforcement for reinforced concrete 
work in all sorts of structures including distribution 
bars, stirrups, binder etc., including supply of rods 
initial straightening and removal of loose rust (if 
necessary), cutting to requisite length, hooking and 
bending to correct shape placing in proper position 
and binding with 16 gauge black annealed wire at 
every inter section complete as per drawing and 
direction. Tor Steel/ Mild steel. For works in 
foundation, basement and up to roof of ground 
floor / upto 4 m. SAIL/TATA/RINL. 

40.00 MT  ₹ 
60,580.

00 

₹ 
24,23,200.00 

16 Removal of rubbish, earth etc. from the working 
site and disposal of the same beyond the 
compound in conformity with the 
Municipal/Corporation Rules for such disposal, 
loading into truck and cleaning the site in all 
respect as per direction of Engineer-in-Charge. 

9500.00 CuM  ₹ 166.00 ₹ 
15,77,000.00 

17 Hire and labour charges for shuttering with 
centering and necessary staging upto 4 m using 
approved stout props and thick hard wood planks 
of approved thickness with required bracing for 
concrete slabs, beams and columns, lintels curved 
or straight including fitting, fixing and striking out 
after completion of works (upto roof of ground 
floor) (When the height of a particular floor is 
more than 4 m the equivalent floor height shall be 
taken as 4 m and extra for works beyond the initial 
4 m ht. shall be allowed for every 4 m or part 
thereof) -25 mm to 30 mm thick wooden 
shuttering as per decision & direction of Engineer-
In-Charge. In ground floor including roof. 

3000.00 SqM  ₹ 335.00 ₹ 
10,05,000.00 

18 Water Bound Macadam sub base By consolidating 
jhama metal/laterite chelly or stone metal/shingles 
of specific size in hard crust to requisite thickness 
(measured after compaction) in layers not more 
than 75mm thick each layer including screening of 
metals etc. as necessary, hand packing sweeping, 
waterin and rolling in stages with power roller to 
proper line grade and  camber, lighting guarding 
and barricading and  making necessary eathen 
bundh of one metre width on each side where  
necessary to protect edges and preparing the bed 
by necessary cutting or filling and rolling all 
complete  including the cost of all materials and 
hire and labour charges of all   man and  
machineries and compaction to the  required 
density, as per clause 404 lof specification for road 
& Bridge works if MoRT & H(5th. Revision). For 
construction of subbase by consolidating jhama 

50.00 CuM  ₹ 
2,719.1

1 

₹ 
1,35,955.50 
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metal of size 63 mm 45 with moorum screeing. 

19 Supply, fit and fix R.C.guard post 1.37m long with 
C.C.1:2:4 with graded stone chips of 13.2mm down 
casting,curing complete including cost of providing 
4 nos of 12mm dia rod of length 1.54m as main 
reinforcement and 6 nos of round shaped 8mm dia 
rods used as binders; the lacing of the first binder 
should be at 75mm below the to finished surface 
and the other 5 nosof binders should be placed at 
245mm c/c; the furd post is of octagonal section 
with inscribed circle of di 24cm at the base tpering 
to corrosponding dimension of 16cm at the top 
including two coats of painting with best quality 
synthetic enamel paint of approved make and 
grade to form 6 nos.horizontal alternate bands in 
white/tennery yellow and black to 90 cm length 
standing up above ground after mendinggood 
damages if any during striking off shuttering, 
making hole in ground of 47cm depth and 30cm. 
minimum dia, fixing the guard posts in the same 
holes and repaking the earth properly so as to keep 
the guard posts standng properly erect in correct 
position true to line & length including carriage of 
R.C. Guard post with due care to the site including 
loading into the truck and unloading at site 
complete in all respect, with pakur varietis stone 
chips. 

800.00 Each  ₹ 773.00 ₹ 
6,18,400.00 

20 Providing and laying hume pipe of 450 mm dia. 
With collor joint including loading, unloading and 
jointing materials complete. 

70.00 M  ₹ 
3,887.0

0 

₹ 
2,72,090.00 

21 Supplying, fitting and fixing in position reinforced 
cement polymer concrete manhole /gully pit cover 
with matching frame.As per I.S-12592 (M.D) 35 MT 
load bearing capacity round manhole cover 
provided with twolifter hooks fitted with matching 
frame of size 
Cover: 700 mm X 100 mm 
Frame: 910 mm X 185 mm 
opening: 560mm 
Weight: 245 kg (approx) 

14.00 Each  ₹ 
4,034.0

0 

₹ 56,476.00 

22 Brick work with 1st class bricks in cement mortar 
(1:6); In superstructure, ground floor. 

25.00 CuM 0 ₹ 
5,636.0 

₹ 
1,40,900.00 

 

23 Plaster (to wall, floor, ceiling etc.) with sand and 
cement mortar including rounding off or 
chamfering corners as directed and raking out 
joints including throating, nosing and drip course, 
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scaffolding/staging where necessary (Ground 
floor). [Excluding cost of chipping over concrete 
surface ] 

(i)  20 mm thick plaster in 1:6 mortar. 200.00 SqM  ₹ 175.00 ₹ 35,000.00 

(ii) 15 mm thick plaster in 1:6 mortar. 200.00 SqM  ₹ 151.00 ₹ 30,200.00 

24 Neat cement punning about 1.5mm thick in wall, 
dado, window sill, floor etc.Note :- Cement 0.152 
cum per 100 sqm. 

200.00 SqM  ₹ 34.00 ₹ 6,800.00 

25 Supplying ready mixed concrete of M 15 Grade 
with well graded stone chips of 20 mm nominal 
size  containing designed quantity of cement per 
Cu.m of wet concrete produced in computerised 
batching plant under controlled condition using 
approved super  lastisizer, designing concrete mix 
following I.S. 10262 and I.S. 456, transporting the 
mix with agitation in  ransit mixer to work site 
depositing the mix on a  platform erected for the 
purpose at required levels of concreting and then 
placing the mix in its final location of form work, 
compacting and curing the same complete as per 
specification & direction of the Engineer-in-charge 
including computerised batching plant transit 
mixer with all accessories vibrators etc. inclusive of 
all other incidental charges in this  onnection 
complete but excluding cost of hire charge of 
platform and its supporting staging which would be 
paid through separate item. 
[Cement to be supplied by the Manufacturer or 
supplier] 

200.00 CuM 14 ₹ 6,332. ₹ 
12,66,428.00 

                Rs. 6,09,66,887.50 

          

 Total =    Rs,6,09,66,887.50    (Rupees six crore  nine lakh  sixty six thousand eight  hundred  

eighty seven  & paisa fifty only)                                                                                                                    
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                  B/F      Rs, 6,09,66,887.50 
 
                                            
           Tenderer to fill up the following [score out which is not applicable]                                                                                   
price not to be quoted here 
(a)……………………………..%                                         
               (in figures)                                                           Below par (-) Rs. 
                                                                                              
…………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)………………………………………………   At par                                        NIL 
            
(c)……………………………..%                                      
               (in figures)                                                         Above par (+) Rs. 
                                                                                              
………………………………………………… Percent 
              (in words)                                                                                                                                                                              
Total Tendered Amount:  Rs. 
Total tendered amount (in words………………………………………………………… 

 [The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

Date:          
                                                                            ______________________                                                                              
(Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted / stated 
above are to be carried over to Form of Tender attached] 

                                                                                                          
Witness: -                                                                                             

(Name in block letters) 
Address: 
Occupation 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER 

To 
The Chief Engineer, 
Syama Prasad Mookerjee Port, Kolkata. 
 

 
I/We__________________________________________________________________________________hav
ing examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 
all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 
Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 

prices set out in the annexed Bill of Quantities within 10 (Ten ) Months from the date of order to 
commence the work and in the event of our tender being accepted in full or in part. I / We also undertake to 
enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto 
which may be necessary to give effect to the acceptance of the Tender and incorporating such Specification, 
Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until 
such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the 
Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) __________Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), SMP, Kolkata vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months.    
 
                                                                                                                                                                          

Dated:                                                                        (Signature of Bidder with Seal) 
 

    
  Name of the Bidder :  

 
   Address :  
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                   ANNEXURE - F 

General Conditions of Contract 

Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th 

Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held 

on July, 2014 
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 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       

& HALDIA DOCK COMPLEX 

 

 JULY , 2014  

     
GENERAL CONDITIONS OF CONTRACT 

  
 CLAUSE 
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CONTRACT 

… GC 1  

2. DEFINITION 
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GC - 1 

AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimate
d Value 
of Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the 
estimated value of 
work 

Up to 
Rs. 10 
Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 
20,000/- and 
minimum of 
Rs. 5,000/-. 

½% of the 
estimated value of 
work subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF 
THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 

Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF 
THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except 

where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of 

Trustees for the Port of Calcutta, a body corporate under Section 3 of 

the Major Port Trusts Act, 1963, including their successors, 

representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 

person appointed to act in his place under Sections 14 and 14A of the 

Major Port Trusts Act, 1963 

 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 

tender/offer has been accepted by the Trustees and includes the 

Contractor’s representatives, heirs, successor and assigns, if any, 

permitted by the Board/Chairman. 

 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on 

its behalf and includes the Manager (Infrastructure & Civic 

Facilities) or other official as may be appointed from time to time by 

the Employer, with written notification to the Contractor, to act as 

Engineer for the purpose of the Contract, in place of the “Engineer” 

so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to 

the Engineer or any other official appointed from time to time by the 

Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 

Representativ

e 

1.6 “Work” means the work to be executed in accordance with the 

Contract and includes authorised “Extra Works” and ‘Excess 

Works” and “Temporary Works”. 

 

Works 

1.7 

 

“Temporary Works” means all temporary works of every kind 

required in or about the execution, completion or maintenance of the 

works and includes (without thereby limiting the foregoing 

definitions) all temporary erections, scaffolding, ladders, timbering, 

soaking vats, site offices, cement and other godowns, platforms and 

bins for stacking building materials, gantries, temporary tracks and 

roads, temporary culverts and mixing platforms. 

 

Temporary 

works 

1.8 “Extra Works” means those works required by the Engineer for 

completion of the Contract which were not specifically and separately 

included in the schedule of items of the works i.e. (Bill of Quantities) 

of the tender. “Excess Works” means the required quantities of work 

in excess of the provision made against any item of the bill of 

Quantities. 

Extra works 

and Excess 

works 

1.9 “Specifications” means the relevant and appropriate Bureau of 

Indian Standard’s specifications / International Standard’s 

Specifications (latest revisions) for materials and workmanship unless 

Specification 
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stated otherwise in the Tender. 
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1.10 

“Drawings” means the drawings referred to in the Tender and 

specification and any modification of such drawings approved in 

writing by the Engineer and such other drawings as may from time to 

time be furnished or approved in writing by the Engineer. 

 

Drawings 

1.11 

 

 “Contract” means and includes the General and Special Conditions of 

Contract, Specifications, Drawings, priced Bill of Quantities, the 

Tender / Offer, the letter of acceptance of the Tender/Offer, the 

Contract Agreement, if separately entered into and the Schedule of 

Rates and Price, if any, adopted by the Trustees at their discretion. 

 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 

nature required or about the execution, completion or maintenance of 

the works or temporary works and includes (without thereby limiting 

the foregoing definition) all machinery and tools but does not include 

materials or other things intended to form or forming part of the 

permanent works. 

 

Constructio

nal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 

through which the works are to be executed by the Trustees for the 

purpose of the Contract. 

 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of 

the Tender/Offer of the Contractor, subject to such additions thereto 

and deductions therefrom as may be made by the Engineer under the 

provisions here in after contained. 

 

Contract 

Price 

1.15 “Month” means English Calendar Month. 

 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, 

act of foreign enemies, hostilities) whether war be declared or not), 

Civil War, rebellion, revolution, insurrection or military or usurped 

power or use or occupation by the Trustees of any portion of the 

works in respect of which a certificate of completion has been issued 

(all of which are herein collectively referred to as the excepted risks). 

 

Excepted 

Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-

versa where the context so requires. 

 

Singular/ 

Plural 

1.18 The heading and marginal notes in these General Conditions of 

Contract shall not be deemed to be part thereof or be taken into 

consideration in the interpretation or construction thereof or of the 

contract. 

Headings/ 

Marginal 

Notes. 
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1.19 Unless otherwise stipulated the work “Cost” shall be deemed to 

include overhead costs of the Contractor, whether on or off the site.  

 

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE. 

 

 

2.1 The Contractor shall execute, compete and maintain the works in 

terms of the contract to the entire satisfaction of the Engineer and 

Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 

 

GC - 4 

  

2.2 The Contractor shall take instructions from the Engineer and subject 

to limitation of Clause 2.5 hereof, from the Engineer’s 

Representative. 

Authority of 

Engineer’s 

Representative 

2.3 The Engineer shall have full power and authority : 

 

(a) to supply to the contractor from time to time during the progress 

of the works such further drawings and instructions as shall be 

necessary for the purpose of proper and adequate execution and 

maintenance of the works and the contractor shall carry out and 

be bound by the same.  

(b) to alter or modify the specification of any material and 

workmanship and to inspect the work at any time.  

 

(c) to order for any variation, alteration and modification of the 

work and for extra works. 

 

(d) to issue certificates as per contract. 

 

(e) to settle the claims & disputes of the Contractor and Trustees, as 

the first  referee. 

 

(f) To grant extension of completion time. 

Engineer’s  

Power 

2.4 

 

The Engineer’s Representative shall : 

 

(i) watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 

 

(iii) have power to disapprove any material and workmanship not 

in accordance with the contract and the contractor shall 

comply with his direction in this regard.  

 

(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  

 

(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 

 

Power of 

Engineer’s 

Representative. 
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(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of the 

work and 

 

(vii) have such other powers and authorities vested in the 

Engineer, which have been delegated to him in writing by the 

Engineer under intimation to the Contractor.  
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2.5 Provided always that the Engineer’s Representative shall have no power 

: 

 

(a) to order any work involving delay or any extra payment by the 

Trustees, 

(b) to make variation of or in the works; and  

(c) to relieve the Contractor of any of his duties or obligations under 

the Contract.  

 

Limitation of 

Engineer’s 

Representati

ve’s Power 

 

2.6 Provided also as follows :  

 

(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter 

to disapprove such work or materials and to order the pulling 

down, removal, breaking-up thereof and re-constructing at the 

contractor’s cost and the contractor shall have no claim to 

compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of 

the Engineer’s Representative, he shall be entitled to refer the 

matter to the Engineer who shall thereupon confirm, reverse or 

vary such decision.  

(c) Any written instructions or written approval given by the 

Engineer’s Representative to the contractor, within the terms of 

delegation of power and authority vested in the Engineer to his 

Representative in writing, shall bind the contractor and the 

Trustees as though it had been given by the Engineer, who may 

from time to time make such delegation.  

Engineer’s 

Overriding 

Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

 

 

3.1 The Contractor shall, before making out and submitting his 

tender/offer, be deemed to have inspected and examined the site, fully 

considered all factors, risks and contingencies, which will have direct 

and indirect impact on his expenses and profit from the work and 

shall be specifically deemed to have taken the following aspects into 

consideration : 

The tender 

must 

encompass 

all relevant 

aspects/ 

issues.  
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 (a) The form and nature of the site and its surroundings including 

their sub-surface, hydrological, tidal and climatic conditions, the 

means of access to the site and all other local conditions, 

including the likely charges and costs for temporary way-leave, 

if any, required for the work.  

 

Site & Local 

condition. 

 

 (b) The drawings, specifications, the nature and extent of work to 

be executed and the quality, quantity and availability of the 

required materials and labour for the work and the need to 

execute the work to the entire satisfaction of the Engineer, and 

also by complying with the General and Special Conditions of 

Contract.  

 

Drawing/ 

Specification

/ 

Nature &  

extent of 

work to be 

done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, 

equipment and Construction materials. 

 

Accommodation 

for Contractor’s 

men/materials. 

 

 (d) The sources and means of procurement of water for drinking, 

washing and execution of work, and source and availability of 

electrical power, all at Contractor’s cost.  

 

Water for 

drinking etc. 

/Electrical 

power. 

 

 (e) Payment of taxes and duties and compliance of all applicable 

statutes, ordinances and law together with the rules made 

thereunder, the rules, regulations and bye-laws of public 

bodies or any local or other authority by the Contractor, 

keeping the Trustees indemnified against penalties and 

liabilities of every kind arising from the Contractor’s failure in 

such compliance. 

 

Payment of 

Taxes/duties 

and observance 

of all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the agreement 

or for any legal instrument including Bank Guarantees and 

Indemnity Bonds.  

Payment of 

Stamp Duty 

by the 

Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms 

supplied by the Trustees, unless stipulated otherwise in the Notice 

Inviting the Tender and shall be faultless in figures and free from 

erasing. Corrections, if any, shall only be made by scoring out and 

initialling of the revised figure.  

 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 

tender or subsequently, shall disclose the names of their 

owners/partners/share holders at the required points of time. The 

failure in this regard shall be treated as a breach and a contract, if 

entered into, shall be liable to be cancelled.  

Disclosure of 

Owner’s name. 
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3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 

every tender must be submitted with Earnest Money of the 

amount calculated as per the following scale. 

Earnest  

Money and 

Security Deposit. 

 Estimated Value of 

Work 

Amount of Earnest Money  

 

For Works Contract 

For Contract of 

Supplying Materials 

or Equipment only 

Up to Rs. 

1,00,000=00 

5% of the estimated 

value of work 

1% of the estimated 

value of work 

Over 

Rs. 1,00,000=00 

2% of the estimated 

value of work subject 

to a maximum of Rs. 

20,000/- and minimum 

of Rs. 5,000/-. 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and 

minimum of Rs. 

1,000/-. 

 

 

 

 

 

 

 

 

GC - 7 

   

 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 

or by Banker’s Cheque of any Calcutta Branch of a Nationalised 

Bank of India drawn in favour of Calcutta Port Trust or in the form 

of any “Account Payee” Draft of any Nationalised Bank of India 

drawn in favour of “Calcutta Port Trust” and payable at 

Calcutta/Haldia, as the case may be, and the receipt granted therefor 

be kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 

Paying E.M. 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 

interest through A/c. Payee Cheque drawn on a Nationalised Bank of 

Calcutta / Haldia. 

 

Refund of 

E.M. 

 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 

deposited fixed Security with the Trustees’ FA & CAO / Manager 

(Finance) according to his Class of Registration, shall be exempt from 

depositing the Earnest Money, as per the following scale : 

Exemption 

from E.M. to 

Regd. Firms 

 Class of Registration Amount of Fixed 

Security 

Financial Limit of 

Each Tender 

 

 

A 

 

Rs. 25,000/- 

Any tender priced up 

to Rs.5,00,000/- 

 

 

B 

 

Rs. 10,000/- 

Any tender priced up 

to Rs.2,00,000/- 
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C 

 

Rs. 5,000/- 

Any tender priced up 

to Rs.1,00,000/- 

 

  

(e)  (i) Tender submitted without requisite Earnest    Money may be liable 

to rejection.  

 

  (ii) If before expiry of the validity period of his Tender/Offer, the 

tenderer amends his quoted rates or tender/offer making them 

unacceptable to the Trustees and/or withdraws his tender/offer, the 

Earnest Money deposited shall be liable to forfeiture at the option of 

the Trustees. 

Tender with- 

out EM liable 

to rejection. 

 

Forfeiture of 

E.M. before  

Acceptance of 

offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 

Trustees as part of the Security Deposit, for which a separate Treasury 

Receipt shall be issued to the Contractor after cancellation of the 

previous Receipt of Earnest Money.  

E.M. to be 

converted to 

part S.D. 

 

 (g)  Balance security for works contract shall be recovered by deduction 

from all progressive Bill (including final Bill, if necessary) @ 10% of 

the gross value of work in each such bill, so that the total recovery may 

not exceed the quantum computed as per the under noted percentages 

of the total value of work actually done up to the stage of completion. 

Mode of  

recovery of 

balance S.D. 
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 Value of Work % of Security 

Deposit for works 

contract. 

% of Security 

Deposit For 

contract of supply- 

ing materials & 

equipment only. 

 

Scale of S.D. 

recovery.  

 

For works up to 

Rs.10,00,000/-. 

 

10% (Ten percent) 1% (One percent) 

For works costing more 

than Rs.10,00,000/- and 

up to Rs.20,00,000/- 

 

10% on first 

Rs.10,00,000/- +7½% 

on the balance.  

1% on first 

Rs.10,00,000/- + 

½% on the 

balance. 

 

For works costing more 

than Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- + 7 

½% on the next 

Rs.10,00,000/- + 5%  

on the balance.  

 

1% on first 

Rs.10,00,000/- + 

½% on the next 

Rs.10,00,000/- + 

¼% on the 

balance. 
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 (h)  Balance Security for Contract of supplying materials and 

equipment computed in terms of the percentages given above, shall 

have to be deposited with the Trustees’ Treasurer in advance and 

within 30 days from the date of placement of supply order, either in 

cash or by A/c. Payee Draft of a Nationalised Bank of India drawn 

in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as 

the case may be.  

 

S.D. for 

supply 

contracts to 

be deposited 

in advance. 

 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor 

on the amount of Earnest Money/Security Deposit held by the 

Trustees, at any stage. 

No interest 

payable on 

E.M. /S.D 

 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 

Clause 9.3 hereinafter and subject to deduction, if any, under the 

provision of Sub-clause 3.5 (ii) herein below. Id, however, the 

Contract provides for any maintenance period. 50% of the Security 

Deposit may be refunded against any of the treasury Receipt for 

that amount on expiry of half of the maintenance period and the 

balance deposit on the expiry of the said maintenance period and 

after the Engineer has certified the final completion of work in 

Form G.C.2 and the Contractor has submitted his “No Claim” 

Certificate in Form G.C.3. 

 

Mode of 

refund of S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 

the option of the Trustees, if the Contractor fails to carry out the work 

or to perform/observe any of the conditions of the Contract. The 

Trustees shall also be at liberty to deduct any of their dues from the 

Security Deposit, fixed Security, Earnest Money or from any sum due 

or to become due to the Contractor under any other contract. 

Forfeiture of 

S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 

submit to the Engineer a performance Bond in the form of an irrevocable 

guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised 

Bank of India in the proforma annexed hereto and for the sum and period as 

mentioned in the letter of acceptance of the Tender/Offer, within 15 days from 

the date of such letter, failing which the Contract shall be liable to be terminated 

and the earnest money shall be liable to forfeiture; all at the discretion of the 

Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 

revalidation thereof, wherever required, has to be borne by the Contractor and it 

shall be his sole responsibility to arrange for timely revalidation of such Bank 

Guarantee, failing which and for non-fulfilment of any contractual obligation by 

the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim 

against the Guarantee and/or enforce the same unilaterally. 

 

Bank 

Guarantee 

in lieu of 

Cash S.D. 

in certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5  
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Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 

Agreement duly signed by their authorized representative. The Proforma of the 

Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 

than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 

considered.” 

 
   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 

 

(a) The contract documents shall be drawn-up in English language. English 

language to 

be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 

only within the jurisdiction of the High Court at Calcutta, India, including 

the following Acts : 

1. The Contract Act (India), 1872. 

2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act,1970. 

6. The Dock Workers’ Act,1948. 

7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicabili

ty of laws 

on the 

contract 

 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer 

or his representative, the contractor shall, at his own expense, enter into and 

execute a Contract Agreement to be prepared by him in the form annexed hereto. 

Until such Contract Agreement is executed, the other documents referred to in 

the definition of the term ‘Contract’ here-in-before, shall collectively be the 

Contract. 

Contractor 

to Execute 

Contract 

Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory 

of one another. Should there by any discrepancy, ambiguity, omission or error in 

the various contract documents, the Engineer shall have the power to correct the 

same and his decision shall be final and binding on the parties to the Contract. 

 

Interpretat

ion of 

contract 

documents 

–

Engineers’ 

Power 
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4.4 Two copies of the Drawings referred to in the general and special 

Conditions of Contract and in the Bill of Quantities, shall be furnished by 

the Engineer to the Contractors free of cost for his use on the work, but 

these shall remain the property of the Trustees and hence, the Contractor 

shall return them to the Engineer or his Representative on completion of 

the work, if not torn or mutilated on being regularly used at site. 

 

All Drawings 

are Trustees’ 

property. 

 

4.5 The Contractor shall prove and make at his own expense any working or 

progress drawings required by him or necessary for the proper execution 

Contractor to 

prepare 
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of the works and shall, when required, furnish copies of the same free of 

cost to the Engineer for his information and/or approval, without meaning 

thereby the shifting of Contractor’s responsibility on the Engineer in any 

way whatsoever. 

 

working / 

progress 

drawings 

 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 

Contract or any part thereof without the written permission of the 

Engineer. Even if such permission be granted, the Contractor shall remain 

responsible (a) for the acts, defaults and neglect of any sub-contractor, his 

agents, servants or workmen as fully as if these were the acts, defaults or 

neglects of the Contractor himself or his agents, servants or workmen and 

(b) for his full and entire responsibility of the contract and for active 

superintendence of the works by him despite being sublet, provided always 

that the provision of labourers on a “piece rate” basis shall not be deemed 

to be sub-letting under this clause. 

 

Contractor 

cannot sub-let 

the work 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have 

included in his Tender/Offer all his cost for supplying and providing all 

constructional plant, temporary work. Materials both for temporary and 

permanent works, labour including supervision thereof, transporting to 

and from the site and in and about the work, including loading, unloading, 

fencing, watching, lighting, payment of fees, taxes and duties to the 

appropriate authorities and other things of every kind required for the 

construction, erection, completion and maintenance of the work. 

Contractors’ 

price is 

inclusive of all 

costs 

 

4.8 

 

 

The Contractor shall be solely responsible for the adequacy, stability and 

safety of all site operations and methods of construction, even if any prior 

approval thereto has been taken from the Engineer or his Representative. 

The Contractor shall not be responsible for the correctness of the design or 

specification of the Temporary and Permanent works formulated by the 

Engineer; but the Contractor shall be fully responsible for the correct 

implementation thereof, as also for any design and specification 

prepared/proposed/used by the Contractor. 

 

Contractor is 

responsible for 

all 

construction 

process, except 

for correctness 

of design and 

specification 

formulated by 

the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor 

shall submit to him the details of his (a) programme for execution of the 

work, (b) proposed procedure and methods of work, (c) proposed 

deployment of plant, equipment, labour, materials and temporary works. 

The submission to and/or any approval by the Engineer or his 

Representative to any such programme or particulars shall not relieve the 

Contractor of any of his obligations under the contract.  

 

Contractor to 

submit his 

programme of 

work 
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 If for any reason the contractor be unable to adhere to his earlier 

programme, he shall submit his revised programme for completion of 

work within the stipulated time whenever asked to do so. 
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4.10 Necessary and adequate supervision shall be provided by the Contractor 

during execution of the works and as long thereafter as the Engineer or 

his representative shall consider necessary during the maintenance 

period. The Contractor or his competent and authorised agent or 

representative shall be constantly at site and instructions given to him by 

the Engineer or his representative in writing shall be binding upon the 

Contractor subject to limitation in Clause 2.5 hereof. The Contractor 

shall inform the Engineer or his representative in writing about such 

representative/agent of him at site. 

 

Contractor 

to supervise 

the works 

 

4.11 The Contractor shall employ in execution of the Contract only qualified 

careful and experienced persons and the Engineer shall be at liberty to 

direct the Contractor to stop deployment of any of is staff, workmen or 

official at site and the Contractor shall within 48 hours comply with such 

instruction without any demur whenever the Engineer shall feel that the 

deployment of the person concerned will not be conducive to the proper 

and timely completion of the work. 

 

Contractor 

to deploy 

qualified 

men and 

Engineer’s 

power to 

remove 

Contractor’s 

men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of 

the works in relation to reference points/lines/levels given by the Engineer 

in writing. The checking of any setting-out or of any alignment or level by 

the Engineer or his Representative shall not in any way relieve the 

contractor of his responsibility for the correctness thereof and he shall 

fully provide protect and preserve all stakes, templates, bench marks, 

sight rails, pegs, level marks, profile marks and other things used in 

setting out the works. 

 

Contractor is 

responsible 

for line, 

level, setting 

out etc. 

4.13 From the commencement of the works till issue of the completion 

certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall 

take full responsibility for the care thereof. Save for the excepted risks, 

any damage, loss or injury to the work or any part thereof shall be made 

good by the Contractor at his own cost as per instruction and to the 

satisfaction of the engineer, failing which the Engineer or his 

Representative may cause the same to be made good by any other agency 

and the expenses incurred and certified by the Engineer shall deem 

proper. This Clause will not apply to that part of the work, which might 

have been taken over by the Trustees on partial completion of the work 

and in such case the Contractor’s obligation will be limited to repairs and 

replacement for manufacturing or construction defects during the 

Maintenance period (Guarantee Period) as per the directions of the 

Engineer as also for defects/damages if any caused to the work by the 

Contractor during such repairs and replacement in the maintenance 

period.  

 

Contractor is 

responsible 

to protect the 

work 
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4.14 The Contractor shall at his own cost protect support and take all 

precautions in regard to the personnel or structure or services or 

properties belonging to the Trustees or not which may be interfered with 

or affected or disturbed or endangered and shall indemnify and keep 

indemnified the Trustees against claim for injury, loss or damage caused 

by the Contractor in connection with the execution and maintenance of 

the work to the aforesaid properties, structures and services and/or to 

any person including the Contractor’s workmen. Cost of Insurance 

Cover, if any, taken by the Contractor shall not be reimbursed by the 

Trustees, unless otherwise stipulated in the Contract. 

 

Contractor is 

responsible 

for all 

damages to 

other 

structures / 

persons 

caused by him 

in executing 

the work. 

 

4.15 The Contractor shall immediately inform the Engineer’s 

Representatives if any fossil, coins, articles of value or antiquity and 

structures and other remains or things of geological or archaeological 

importance be discovered at site which shall remain the property of the 

Trustees and protect them from being damaged by his workmen and 

arrange for disposal of them at the Trustees’ expense as per the 

instruction of the Engineer’s Representative. 

 

Fossils, 

Treasure 

travois, etc. 

are Trustees’ 

property 

4.16 The Contractor shall be deemed to have indemnified and shall 

indemnify the Trustees against all claims, demands, actions and 

proceedings and all costs arising therefrom on account of : 

 

(g) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary 

work. 

 

(h) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 

equipment required for the work. 

(i) Unauthorised obstruction or nuisance caused by the contractor in 

respect of Public or Private or Private road, railway tracks, 

footpaths, crane tracks, waterways, quays and other properties 

belonging to the Trustees or any other person. 

(j) Damage/injury caused to any highway and bridge on account of the 

movement of Contractor’s plants and materials in connection with 

the work. 

(k) Pollution of waterway and damage caused to river, lock, sea-wall or 

other structure related to waterway, in transporting contractor’s 

plants and materials. 

(l) The Contractor’s default in affording all reasonable facilities and 

accommodation as per the direction of the Engineer or his 

Representative to the workmen of the Trustees and other agencies 

employed by or with the permission and/or knowledge of the 

Trustees on or near the site of work. 

 

Contractor to 

Indemnify the 

Trustees 

against all 

claims for 

loss, damage, 

etc. 

 

4.17 Debris and materials, if obtained by demolishing any property, building 

or structure in terms of the Contract shall remain the property of the 

Dismantled 

materials 
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Trustees. Trustees’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following : 

 

(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 

rubbish, surplus earth or temporary works no longer 

required. 

 

(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion 

of the work, without which payment against final bill may 

be liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 

pollution of whatever nature during execution and 

maintenance of the works and to prevent rubbish, refuse 

and other materials from being thrown into the water by 

the Contractor’s men or those of his agency. 

 

(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their 

wages, transport, accommodation, medical and all other 

statutory benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 

Representative for preventing (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by taking 

effective actions for destruction of rats, mice, vermin, 

mosquitoes, etc. and by maintaining healthy and sanitary 

condition, (ii) illegal storage and distribution of Drugs, 

Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 

unlawful, riotous or disorderly conduct of the Contractor’s 

or his Sub-Contractor’s workmen, (iv) deployment  of 

workmen of age less than 16 years. 

 

Contractor’s quoted 

rates/price must be 

all inclusive 

 

4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 

Contractor, if the same is posted or sent by hand to the address 

given in the tender or to the Contractor’s Site Office or to the 

Registered Office of the Contractor. The time mentioned in 

these conditions for doing any act after direction or notice shall 

be reckoned from the time of such posting or despatch. 

Notice to 

Contractor. 
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4.20 The Contractor and his Sub-contractor or their agents and 

men and any firm supplying plant, materials and equipment 

shall not publish or caused to be published any photographs or 

description of the works without the prior authority of the 

Engineer in writing. 

 

Contractor not to 

publish photograph 

or particulars of 

work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 

direction of the Engineer or his representative to any other 

Contractor engaged by the Trustees and their workmen to the 

Trustees’ own staff and to the men of other Public Body on or near 

the site of work and in default the Contractor shall be liable to the 

Trustees for any delay or expense incurred by reason of such 

default. 

Contractor to 

provide 

facilities to 

outsiders 

 

4.22 The work has to be carried out by the Contractor causing the 

minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 

minimum 

possible 

hindrance to 

traffic 

movement 

4.23 All constructional plants, temporary works and materials when 

brought to the site by the Contractor shall be deemed to be the 

property of the Trustees who will have lien on the same until the 

satisfactory completion of the work and shall only be removed 

from the site in part or in full with the written permission of the 

Engineer or his Representative. 

 

Trustees’ lien 

on 

Contractor’s 

Plant & 

Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 

WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the 

receipt of Engineer’s letter informing acceptance of the 

Contractor’s tender/offer by the Trustees or within such 

preliminary time as mentioned by the Contractor in the Form of 

Tender or the time accepted by the Trustees. The Contractor shall 

then proceed with the work with due expedition and without delay, 

except as may be expressly sanctioned or ordered by the Engineer 

or his Representatives, time being deemed the essence of the 

contract on the part of the contractor. 

Preliminary 

time to 

commence 

work an 

maintenance of 

steady rate of 

progress 

 

5.2 The Contractor shall provide and maintain a suitable office at or 

near the site to which the Engineer’s Representative may send 

communications and instructions for use of the Contractor. 

Contractor’s 

site office 

 

5.3 Unless specified otherwise in the contract or prior permission of 

the Engineer has been taken, the contractor shall not execute the 

work beyond the working hours observed by the Engineer’s 

Representative and on Sundays and Holidays observed in the 

Contractor to 

observe 

Trustees’ 

working hours 
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Trustees’ system, except in so far as it becomes essential on 

account of tidal work or for safety of the work. If the progress of 

the work lags behind schedule or the work has been endangered 

by any act or neglect on the part of the contractor, then the 

Engineer or his Representative shall order and the contractor at 

his own expense shall work by day and by night and on Sundays 

and Public Holidays. Any failure of the Engineer or his 

Representative to pass such an order shall not relieve the 

contractor from any of his obligations. The Engineer’s decision in 

this regard shall be final binding and conclusive. 
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5.4 Unless stipulated otherwise in the contract all materials required for 

the work shall be procured and supplied by the contractor with the 

approval of the Engineer or his Representative and subject to 

subsequent testing as may be required by the Engineer or his 

Representative. The Engineer shall exercise his sole discretion to 

accept any such materials. 

Contractor to 

supply all 

materials as per 

requirement of 

the Engineer or 

his 

representative 

 

5.5 Unless stipulated otherwise in the contract all materials, 

workmanship and method of measurement shall be in accordance 

with the relevant Codes (Latest Revision) of the Bureau of Indian 

Standards and the written instructions of the Engineer or his 

Representative. Where no specific reference is available in the 

contract, the material and workmanship shall be of the best of their 

respective kinds to the satisfaction of the Engineer. 

 

Materials & 

Works 

 

5.6 Samples shall be prepared and submitted for approval of the 

Engineer or his representative, whenever required to do so, all at the 

Contractor’s cost. 

 

Contractor to 

submit samples 

for approval 

 

 Unless stipulated otherwise in the contract, the cost of any test 

required by the Engineer or his representative in respect of materials 

and workmanship deployed on the work, shall be borne by the 

Contractor. 

 

Contractor to 

arrange all 

testing at his 

own cost. 

 

5.8 Regarding the supply of any materials by the Trustees to the 

contractor in accordance with the contract, the following conditions 

shall apply : 

 

 

 (a) The Contractor shall, at his own expense, arrange for 

transporting the materials from the Trustees’ Stores, watching, 

storing and keeping them in his safe custody, furnishing of 

statement of consumption thereof in the manner required by the 

Engineer or his representative, return of surplus and empty 

container to the Trustees’ Stores as per the direction of the 

The Contractor 

shall account 

for and look 

after the 

Trustees’ 

materials 
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Engineer or his Representative. 

 

 

 (b) Being the custodian of the Trustees’ materials, the contractor 

shall remain solely responsible for any such materials issued to 

him and for any loss or damage thereof for any reason other 

than “Excepted Risks”, the Contractor shall compensate the 

Trustees’ in the manner decided by the Engineer and shall at no 

stage remove or cause to be removed any such material from the 

site without his permission in writing. 

 

Contractor to 

compensate for 

loss and damage 

to Trustees’ 

materials 

 

 (c)The Trustees’ materials will generally be supplied in stages and in 

accordance with the rate of progress of work but except for grant 

of suitable extension of completion time of work as decided by the 

Engineer. The Contractor shall not be entitled to any other 

compensation, monetary or otherwise, for any delay in the supply 

of Trustees’ materials to him. The Contractor shall, however, 

communicate his requirement of such materials to the Engineer 

from time to time. 

Delay in supply 

of Trustees’ 

materials will 

only entitle the 

Contractor for 

extension of 

completion time 

of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 

from the contractor’s bills and/or any of his other dues, 

progressively according to the consumption thereof on the 

work and/or in the manner decided by the Engineer or his 

representative and at the rate/s stipulated in the contract. 

These rates shall only be considered by the contractor in the 

preparation of his tender/offer and these will form the basis of 

escalation/variation, if in future the contractor is required to 

procure and provide any such material on the written order of 

the Engineer consequent on the Trustees’ failure to effect 

timely supply thereof. 

 

Recovery from 

Contractor for 

Trustees’ 

materials 

under normal 

circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, 

any of the Trustees’ materials issued to the contractor has 

been – (i) lost or damaged, (ii) consumed in excess of 

requirement and (iii) wasted by the contractor in excess of 

normal  wastage, then the value thereof shall be recovered 

from the contractor’s bills or from any of his other dues, after 

adding 19 ¼% extra over the higher one of the followings -   

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as would 

be determined by the Engineer. 

 

Recovery from 

Contractor for 

Trustees’ 

materials 

under other 

circumstances. 

5.9 The Engineer or his Representative shall have the power to insect 

any material and work at any time and to order at any time – (I) 

for removal from the site of any material which in his opinion is 

not in accordance with the contract or the instruction of the 

Contractor to 

replace 

materials/work 

not acceptable 
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engineer or his representative, (ii) for the substitution of the 

proper and suitable materials, or (iii) the removal and proper re-

execution of any work which in respect of material and 

workmanship is not in accordance with the contract or the 

instructions of the Engineer. The Contractor shall comply with 

such order at his own expense and within the time specified in the 

order. If the contractor fails to comply, the Engineer shall be at 

liberty to dispose any such materials and re-do any work in the 

manner convenient to the Trustees by engaging any outside 

agency at the risk and expense of the contractor and after giving 

him a written prior notice of 7 days. 

to the Engineer 

or his 

Representative 

5.10 No work shall be covered up and put out of view by the 

contractor without approval of the Engineer or his 

Representative and whenever required by him, the contractor 

shall uncover any part or parts of the work or make openings in 

or through the same as may be directed by the Engineer or his 

representative from time to time and shall reinstate or make good 

those part of works thus affected to the satisfaction of the 

Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 

Engineer, if the initial covering up was with prior written order of 

the Engineer or his Representative. 

 

Contractor to 

seek approval 

of Engineer or 

his 

Representative 

before covering 

up any portion 

of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 

time the written order to resume the execution is received by him. 

During such suspension the contractor shall protect and secure the 

work to the satisfaction of the Engineer or his Representative. All 

extra expenses in giving effect to such order shall be considered by 

the Trustees, unless such suspension is – 

 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the 

contractor, or  

 

(c) necessary by reason of climatic conditions on the site, or  

 

(d) necessary for proper execution of the works or for the safety of 

the works or any part thereof. 

 

The Engineer shall settle and determine such extra payment 

and/or Extension of completion time to be allowed to the 

contractor, as shall, in the opinion of the Engineer be fair and 

reasonable, and the same shall be final and binding on the 

Contractor. 

 

Contractor to 

suspend work 

on Order from 

Engineer or his 

Representative 

5.11.

1 

If at any time before or after commencement of the work the 

Trustees do not require the whole of the work tendered for the 
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Engineer shall notify the same to the contractor in writing and the 

contractor shall stop further works in compliance of the same. The 

Contractor shall not be entitled to any claim for compensation for 

underived profit or for such premature stoppage of work or on 

account of curtailment of the originally intended work by reason 

of alteration made by the Engineer in the original specifications, 

drawings, designs and instructions. 

 

5.12 

 

 

 

 

 

 

 

 

 

 

 

 

When the whole of the work has been completed to the satisfaction 

of the Engineer and has passed any final test prescribed in the 

contract, the contractor shall, within 21 days of submission of his 

application to the Engineer, be entitled to receive from him a 

certificate for completion of work in Form G.C.1, annexed hereto. 

If any part of the total work having been completed to the 

satisfaction of the Engineer, be taken over and/or used by the 

Trustees, the Contractor shall on application be entitled to partial 

completion certificate in the Form G.C.1 indicating the portion of 

the work covered by it, so that the Contractor’s liability during 

maintenance period of the contract, if any, shall commence from 

the date mentioned in such certificate so far as the completed 

portion of the work is concerned. 

 

Completion 

Certificate 

G.C.1. 
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6.0 TERMS OF PAYMENT : 

 

 

6.1 

 

 

No sum shall be considered as earned by or due to the Contractor 

in respect of the work till final and satisfactory completion thereof 

and until a certificate of final completion in Form G.C.2 has been 

given by the Engineer. 

 

On account payments, if any, made prior to issue of the certificate 

in Form G.C.2, shall all be treated as mere advance, which shall 

stand recoverable in full or in part, if the Engineer so decides in 

the context of Contractor’s unfulfilled contract condition, if any. 

 

All interim 

payments are 

advances till 

issue of 

Certificate in 

Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 

measurements of actual work done, as recorded in the Trustees’ 

measurement books and at accepted tendered or at agreed rates, 

as the case may be, except as otherwise provided in the contract 

and when the Engineer decides any other rate for change in the 

scope of work or omission, if any, on the part of the Contractor. 

 

Payment on the 

basis of 

measurements 

at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 

having an initially stipulated completion period of 4 months or 

Limitation for 

on account 
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more, on account payments may be made sat the discretion of the 

Engineer or his Representative at intervals deemed suitable and 

justified by him. Provided always that subject to execution of work 

of substantial value in the context of the contract price, the 

interval of such on account payments shall be decided by the 

Engineer or his Representative, which shall ordinarily not be less 

than 1 month in between two payments for on account bill and/or 

advance. 

 

payment  

6.4 Measurement for works done shall be progressively taken by the 

Engineer’s Representative and entered in the Trustees’ 

Measurement Book, at intervals deemed suitable and proper by 

him and/or the Engineer. The Contractor or his duly accredited 

Representative or Agent shall remain present at the time of such 

measurement and assist the engineer’s Representative in every 

manner required by him. After the measurements taken have been 

entered in the Measurement Book, the Contractor or his Agent 

shall sign the Measurement Book at the wend of such 

Measurements over the Contractor’s Rubber Stamp as a token of 

acceptance of all such measurements, recorded above and prior to 

such signature. If the Contractor or his Agent fails to participate 

even after 3 days written notice from the Engineer’s 

Representative, the measurement shall be taken ex-parte by the 

Engineer’s Representative and those shall be accepted by the 

Contractor. 

Recording of 

measurements 
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6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor shall type 

out his bill in the proforma approved by the  

Engineer and submit the same to the Engineer’s 

Representative in quadruplicate, duly signed by him or his 

accredited Agent over his Rubber Stamp. The Engineer or his 

Representative may in his absolute discretion, allow advance 

payment against such bill to the extent of an amount not 

exceeding 75% of the “net payable” sum of the said bill, 

subject to adjustment thereof against the bill at the time of 

checking and auditing the bill at the Trustees’ end. The 

measurement Book will not be handed over to the Contractor; 

but he will obtain the abstracts of quantities, amounts and 

recoveries to type out the bill. 

 

Contractor to 

prepare and 

submit his bills 

6.6 At the discretion of the Engineer or his Representative and 

only in respect of accepted offers/where estimated amount put 

to tender would be Rs.2,00,000/- or more, advance payment 

may be made to the extent of 75% of the value of any material 

purchased and brought to the site by the Contractor. Provided 

always that –  

 

(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 

 

 

 

 

 

 

 

Advance 

payment against 
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(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 

contractor’s materials, 

 

(iv) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the contractor 

postponing the execution of the work or otherwise, 

 

Non-perishable 

materials 

 (v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the contractor 

shall submit an Indemnity Bond in the proforma and 

manner acceptable to Trustees’ whereby the contractor 

shall indemnify the Trustees against all financial 

loss/damage, on account of loss/damage to such materials 

for whatever reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 

Engineer an irrevocable Bank Guarantee favouring the 

Trustees and for the same sum as is being advance, in the 

proforma and manner acceptable to the Trustees. The 

Guarantee shall be of a Calcutta/Haldia Branch of any 

Nationalised Bank or a Schedule Commercial Bank, as the 

case may be, acceptable to the Trustees and shall remain 

valid till the anticipated period of consumption of such 

materials in the work. The Bank Guarantee must bear an 

undertaking by the issuing Bank guaranteeing automatic 

payment of the guaranteed sum to the Trustees by the Bank 

on the date of expiry of the validity of the Guarantee, unless 

with the prior written approval of the Engineer on behalf of 

the Trustees, the Bank has extended the validity of the 

Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 

contractor's bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity 

consumed. Consequent on full recovery of the advance the 

Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 

above, shall be returned to the Contractor duly discharged 

by the Engineer on behalf of the Trustees. 
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6.7 No certificate of the Engineer or his representative shall protect 

the Contractor against or prevent the Trustees from obtaining 

repayment from the Contractor, in case the Engineer or his 

representative should overcertify for payment or the Trustees 

should over-pay the Contractor on any account. 

 

Recovery for 

wrong and 

over payment 

6.8 No claim for interest shall be admissible or payable to the 

Contractor at any stage and in respect of any money or balance 

or Bank Guarantee, which may be due to the Contractor from 

the Trustees, owing to dispute or otherwise or for any delay on 

the part of the Trustees in making interim or final payment or 

otherwise. 

 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 

 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall 

be treated as estimated quantities of the work and shall never be 

deemed as actual or correct quantities of the works to be 

executed by the contractor in fulfilment of his obligation under 

the contract. 

 

Quantities in 

Bill of 

Quantities of 

Tender 

7.2 The Engineer shall have the power to order the Contractor in 

writing to make any variation of the quantity, quality or form of 

the works or any part thereof that may, in his opinion, be 

necessary and the Contractor upon receipt of such an order 

shall act as follows : 

 

Engineer’s 

power to vary 

the works 
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7.2 

 

(a) Increase or decrease the quantity of any work included in the 

contract. 

 

(b) Omit any work included in the contract. 

 

(c) Change the Character or quality or kind of any work included 

in the contract. 

 

(d) Change the levels, lines, position and dimensions of any part of 

the work, and 

 

(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract 

or be treated ass revocation of the contract, but the value (if any) of 

all such variations evaluated in accordance with the Engineer’s sole 

decision shall be taken into account and the contract price shall be 

varied accordingly. 

 

Variation by 

engineer do 

not vitiate the 

contract 

7.4 Provided always that written order of the Engineer shall not be 

required for increase or decrease in the quantity of any work upto 

15% where such increase or decrease is not the result of any 

variation order given under this clause but is the result of the 

Where written 

order for 

variation is 

not needed 



75 

 

75 

 

quantities exceeding or being less than those stated in the bill of 

quantities. Provided also that verbal order of variation from the 

Engineer shall be complied with by the Contractor and the 

Engineer'’ subsequent written confirmation of such verbal order 

shall be deemed to be an order in writing within the meaning of this 

clause. 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 

additional work unless they have been carried out under the 

written orders of the Engineer. 

 

(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 

respect of any extra work done or work omitted by his order. 

Payment for 

extra or 

additional, or 

omitted work 

or substituted 

work, 

Engineer’s 

powers 

 (c)  All extra, additional or substituted work done or work omitted 

by order of the Engineer shall be valued on the basis of the rates 

ad prices set out in the contract, if in the opinion of the 

Engineer, the same shall be applicable. If the contract does not 

contain any rates or prices directly applicable to the extra, 

additional or substituted work, then the Engineer may decide 

the suitable rates on the basis of Schedule of Rates (including 

surcharge in force at the time of acceptance of tender), if any, 

adopted by the Trustees with due regard to the accepted 

contractual percentage, if any thereon. In all other cases the 

Engineer shall solely determine suitable rates in the manner 

deemed by him as fair and reasonable, and his decision shall be 

final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to any 

part thereof shall be such that, in the opinion of the Engineer, 

the rate of prices contained in the contract for any item of the 

works or the rate as evaluated under sub-clauses (b) and (c) of 

this clause, is by reason of such omission or addition rendered 

unreasonable or in-applicable, the Engineer shall fix such other 

rate or price as he deems proper and the Engineer’s decision 

shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 

DAMAGE / TERMINATION OF CONTRACT 

 

 

8.1 Should the quantum of extra or additional work of any kind or 

delayed availability of the Trustees’ materials to be supplied as per 

contract or exceptionally adverse climatic conditions and natural 

phenomenon or strikes, lock-outs, civil commotion or other special 

circumstances of any kind beyond the control of the Contractor, 

cause delay in completing the work, the contractor shall apply to the 

Engineer in writing for suitable extension of completion time within 

7 days from the date of occurrence of the reason and the Engineer 

Extension of 

completion time 
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shall thereupon consider the stated reasons in the manner deemed 

necessary and shall either reject the application or determine and 

allow in writing the extension period as he would deem proper for 

completion of the work with or without the imposition of 

“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and 

his decision shall be final and binding on the Contractor. If an 

extension of completion time is granted by the Engineer without 

imposition of liquidated damage, from the Clause No.8.3 of the 

Liquidated damage shall apply from its date of expiry, if the work 

be not completed within the extended time, unless stated otherwise 

in the decision communicated by the Engineer, as aforesaid. 

 

8.2 a) If the Contractor fails to complete the work within the 

stipulated dates or such extension thereof as communicated by 

the Engineer in writing, the Contractor shall pay as 

compensation (Liquidated Damage) to the Trustees and not as a 

penalty, ½% (half percent) of the total value of work (contract 

piece) as mentioned in the letter of acceptance of the 

tender/offer, for every week or part thereof the work remains 

unfinished. Provided always that the amount of such 

compensation shall not exceed 10% of the said value of work. 

The amount of Liquidated damages shall be determined by the 

Engineer, which shall be final and binding. 

 

‘Liquidated 

Damage’ and 

other 

compensation 

due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of 

compensation/damage in Sub-clause (a) of this clause, from any 

money due or likely to become due to the Contractor. The 

payment or deduction of such compensation/damage shall not 

relieve the Contractor from his obligation to complete the work 

or from any of his other obligations/liabilities under the contract 

and in case of the Contractor’s failure and at the absolute 

discretion of the Engineer, the work may be ordered to be 

completed by some other agency at the risk and expense of the 

Contractor, after a minimum three days notice in writing has 

been given to the Contractor by the Engineer or his 

Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 

Trustees may, in their absolute discretion, terminate the contract 

and enter upon the site and works and expel the Contractor there 

from after giving him a minimum 3 days’ notice in writing, due to 

occurrence of any of the following reasons and decision of the 

Trustees in this respect, as communicated by the Engineer shall be 

final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

Default of the 

Contractors 

remedies & 

powers/Termi

nation of 

Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is  
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not satisfactory or the work is not likely to be completed within 

the agreed period on account of Contractor’s lapses. 

 

 (iii) The Contractor has failed to commence the works or has 

without any lawful excuse under these conditions has kept the 

work suspended for at least 15 days despite receiving the 

Engineer'’ or his Representative'’ written notice to proceed 

with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 

dismantle or demolish and replace work for 7 days after 

receiving from the Engineer or his representative the written 

notice stating that the said materials or work were condemned 

and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance 

with the contract or is persistently or flagrantly neglecting to 

carry out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised 

or offered by or on behalf of the contractor t any officer, 

servant or representative of the Trustees or to any person on 

his or their behalf in relation to the obtaining or to the 

execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into 

composition with his creditors or being a company goes into 

liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be 

issued by the Engineer on behalf of the Trustees, the Contractor 

shall hand over all the Trustees’ tools, plant and materials issued to 

him at the place to be ascertained from the Engineer, within 7 days 

of receipt of such letter. 

 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 

power to complete the work through any other agency at the 

Contractor’s risk and expense and the Contractor shall be debited 

any sum or sums that may be expended in completing the work 

beyond the amount that would have been due to the Contractor, had 

he duly completed the work of the work in accordance with the 

contract. 

 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 

receipt payment of only 90% of the value of work actually done or 

materials actually supplied by him and subject to recoveries as per 

contract, provided the work done and materials conform to 

specifications at the time of taking over by the Trustees. The 

payment for work shall be based on measurements of actual work 

done and priced at approved contract rates or other rates, as decided 
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by the Engineer. The payment for materials supplied shall be at the 

rates as decided by the Engineer, which shall I in no case be more 

than market rates prevailing at the time of taking over by the 

Trustees. The Engineer’s decision in all such case shall be final, 

binding and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the 

Contractor’s liabilities to the Trustees are known in all respect. 

 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

 

9.1 On completion of execution of the work the Contractor shall 

maintain the same for a period, as may be specified in the form of a 

Special Condition of the Contract, from the date mentioned in the 

Initial Completion Certificate in Form G.C.1. Any defect/fault, 

which may appear in the work during aforesaid maintenance period, 

arising, in the sole opinion of the Engineer or his representative, 

from materials or workmanship not in accordance with the contract 

or the instruction of the Engineer or his representative, shall, upon 

the written notice of the Engineer or his representative, be amended 

and made good by the Contractor at his own cost within seven days 

of the date of such notice, to the satisfaction of the Engineer or his 

representative, failing which the Engineer or his representative shall 

have the defects amended and made good through other agency at 

the Contractor’s risk and cost and all expenses, consequent thereon 

or incidental thereto,   shall be recoverable from the Contractor in 

any manner deemed suitable by the Engineer. 

 

Contractor’s 

obligation for 

maintenance 

of work. 
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9.2 The Contractor shall not be considered completed and the work shall not 

be treated as finally accepted by the Trustees, until a Final Completion 

Certificate in Form G.C.2 annexed hereto shall have been signed and 

issued by the Engineer to the contractor after all obligations under the 

Contract including that in the maintenance period, if any, have been 

fulfilled by the Contractor. Previous entry on the works or taking 

possession, working o using thereof by the Trustees shall not relieve the 

Contractor of his obligations under the contract for full and final 

completion of the work. 

 

Certificate 

of final 

completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 

may apply for the refund of his Security Deposit by submitting o the 

Engineer (I) The Treasury Receipts granted for the amount of Security 

held by the Trustees, and (ii) his “No further claim” Certificate in Form 

G.C.3 annexed hereto (in original), where upon the Engineer shall issue 

Certificate in Form G.C.2 and within two months of the Engineer’s 

recommendation, the Trustees shall refund the balance due against the 

Security Deposit to  the Contractor, after making deduction therefrom in 

respect of any sum due to the Trustees from the Contractor. 

 

Refund of 

Security 

Deposit 
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10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 

AND ARBITRATION 

 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 

connected with the interpretation of the Contract including the meaning 

of Specifications, drawings, designs and instructions or as to the quality 

of workmanship or as to the materials used in the work or the execution 

of the work whether during the progress of the works or after the 

completion and whether before or after the determination, abandonment 

or breach of the contract the decision of the Engineer shall be final and 

binding on all parties to the contract and shall forthwith be given effect 

to by the Contractor.  

 

Engineer’s 

decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, 

he shall within 15 days after receiving notice of such decision require 

that the matter shall be referred to Chairman, who shall thereupon 

consider and give a decision.  

 

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 

Chairman, he shall within 15 days after receiving notice of such decision 

require that within 60 days from his written notice, the Chairman shall 

refer the matter to an Arbitrator of the panel of Arbitrators to be 

maintained by the Trustees for the purpose and any such reference shall 

be deemed to be a submission to arbitration within the meaning of 

Indian Arbitration Act, 1940 or any statutory modification thereof.  

 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another 

person from panel shall be appointed as Sole Arbitrator and he shall 

proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date 

he issues notice to both the parties fixing the date of first hearing. 

 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 

normally be 4 months as provided in Indian Arbitration Act, 1940 or 

any amendment thereof. The Arbitrator may, if found necessary, 

enlarge the time for making and publishing the award, with the consent 

of the parties.. 

 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 

be fixed by the Arbitrator in his sole discretion. Upon every or any such 

reference the cost of any incidental to the reference and award 

respectively shall be in the discretion of the Arbitrator who may 

determine, the amount thereof or by whom and to whom and in what 

manner the same shall be borne and paid. 

 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 

subject to the provisions of the Indian Arbitration Act 1940 or any 
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amendment thereof. The Arbitrator shall give a separate award in 

respect of each item of disputes and respective claim referred to him by 

each party and give reason for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract 

– within only the parameters of scope and conditions of the contract in 

question. 

 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 

Arbitration Act, 1940 and rules made thereunder, for the time being in 

force, shall apply to the arbitration proceedings under this Clause.  

 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 

the work with due diligence in accordance with Engineer’s decision. The 

Engineer also shall not withhold any payment, which, according to him, 

is due or payable to the Contractor, on the ground that certain disputes 

have cropped up and are likely to be referred to arbitration.  

 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 

appearing in the letter of acceptance of the tender / offer is less 

than Rs.40,00,000/-. 

 

 

 [b] The Contractor shall have to raise disputes or differences of any 

kind whatsoever in relation to the execution of the work to the 

Engineer within 30 days from the date of occurrence of the cause 

of dispute and before the preparation of the final bill, giving 

detailed justifications, in the context of contract conditions.  

 

 

GC – 27 

 

 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must 

be submitted to the Engineer, with detailed justification in the 

context of contract conditions, before the issuance of final 

completion certificate in Form G.C.-2 ibid.  

No dispute or difference on any matters whatsoever, the 

Contractor can raise pertaining to the Contract after 

submission of certificate in form G.C.3 by him.  

 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 

prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 

shall not be entertained by the Engineer and / or by any 

Arbitrator subsequently.  

 

 

 [e] The Chairman / Trustees shall have the right to alter the 

panel of Arbitrators, vide Clause 10.3 hereinabove, on their 

sole discretion, by adding the names of new Arbitrators and / 

or by deleting the names of existing Arbitrators, without 

making any reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
 
 
 
To 

The Manager (I&CF),  
Haldia Dock Complex. 

 I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 
all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 
Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 

prices set out in the annexed Bill of Quantities within ___________ months / weeks from the date of order to 
commence the work and in the event of our tender being accepted in full or in part. I / We also undertake to 
enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto which 
may be necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of 
Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until such 
Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the 
Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required 
by the work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months. 



82 

 

82 

 

                                                                                
              ___________________________                                                                                                                         
Dated :                                                                                                     (Signature of Bidder with 
Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation 
:  

 

   

 

 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

HALDIA DOCK COMPLEX 
 

FORM G.C.1 

 

Contractor ___________________________________________________________  

 

Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 

required to maintain the work as per Clause 62  of the General Conditions of Contract and under 

provisions of the Contract for a period of _______________________ weeks / months / years 
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 from the ______________ day of  

_____________ 2000    to __________________ day of _____________ 2000   . 

 

 

                                                                                     Yours faithfully, 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL                                                               

 

 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

HALDIA DOCK COMPLEX 
 

FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O…………………………………..dt…………………………….  

                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 

                        

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now complete in every 

respect in accordance with the terms of the Contract and that all obligations under the Contract have 

been fulfilled by  the Contractor.  
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Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 

 

 

 

 

 

 

 

 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 

 

 

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 

 

The Manager (I&CF) 

Haldia Dock Complex 

Calcutta Port Trust 

Haldia. 

(Atten:………………………………………….) 

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust 

for the execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

                 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                             (Signature of the 

Contractor) 

                                                                             Dated ___________ 
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Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 

 

 

 

 

 

 

 

 

 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the 
context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to include 
his heirs, executors, administrators, representative, successor in officer and permitted 
assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a 
Tender/Offer by the contractor for the execution, completion and maintenance of such works 
. 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 
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vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in 

any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute 
,complete  and maintain the work in conformity in all respects with the provisions of 
Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such 

execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 



87 

 

87 

 

 
 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of 

cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case 

may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 

50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  
 

 

 

Ref. ___________________           Bank Guarantee No. ________________________ 

                 Date ________________________ 

To  

The Board of Trustees for the Port of Kolkata, 

15, Strand Road 

Kolkata – 700 001 

 

Dear Sirs, 

 

In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 

EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 

successors administrators and assigns) having awarded to                                               

_____________________________, with registered office at _____________________                                    

(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 

context or meaning thereof, include its successors, administrators, executors and assigns) a 

CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having been 

unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No 

__________________________ dated ____________________ Valued at Rs                             

_______________________________ for “                                        ” and the contractor having 

agreed to prove a Contract performance Guarantee for the faithful performance of the entire Contract 

equivalent to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head 

Office at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant to 

the context or meaning thereof, include its successors, administrators, executors and assigns) do 

hereby guarantee and undertake to pay the Employer on demand any and all monies payable by the 

Contractor to the extent of Rs. -(                   only)  as aforesaid at any time   upto                       

without any demur, reservation, contest, recourse or protest an/or without any reference to the 

CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and binding 

notwithstanding any difference between EMPLOYEER and CONTRACTOR or any dispute pending 

before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this 

guarantee during its currency without previous consent of employer and further agrees that the 

guarantee herein contained shall continue to be enforceable till the Employer discharges his 

guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee from time to time to extend the time for performance of the CONTRACT by 
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CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 

postpone from time to time the exercise of any powers vested in them or any right which they might 

have against Contractor, and to exercise the same at any time in any manner, and other to enforce or 

to forebear to enforce any covenants, contained or implied, in the CONTRACT between 

EMPLOYER  and CONTRACTOR or any other course of remedy or security available to 

EMPLOYER . The Bank shall not be released of its obligations under these presents by any exercise 

by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason or 

any other acts of omission or commission on the part of employer or any other indulgence shown by 

EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this 

provision, have the effect of reliving the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 

against the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  

and notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 

CONTRACTOR’S liabilities.   

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs     

     (rupees                                      only) and it shall remain in force 

up to and including                                       and shall be extended from time to time for such period , 

on whose behalf this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  

……………………….. at ………………………………………. 

 

 

WITNESSES 

 

 

----------------------------------------------                ---------------------------------------------------------- 

               (Signature)        (Signature) 

 

 

 

-----------------------------------------------             ----------------------------------------------------------- 

                    (Name)        (Name) 

 

 

 

--------------------------------------------           ---------------------------------------------------------------- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

                     

 

                                                                                                          Dated ………………………. 
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Integrity Pact 
Between 

Syama Prasad Mookerjee Port, Kolkata (KoPT) hereinafter referred to as “The Principal/ Employer”. 

 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. 

The Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of 

resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 
 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 

monitor the tender process and the execution of the contract for compliance with the principles mentioned 

above. 
 

NOW, THEREFORE, 

 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into 

with a view to:- 

 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 

desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of 

work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt 

practice in order to secure the contract by providing assurance to them that their competitors will also abstain 

from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent 
corruption, in any form, by its officials by following transparent procedures.  

 

Section 1 – Commitments of the Principal/ Employer. 

 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender process, 

provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential/  additional information through which the Bidder(s) could 
obtain an advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence 

under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive 

suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 
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Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation  in the tender process and 

during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to 

any of the Principal’s employees involved in the tender process or the execution of the contract or to any 

third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 

exchange any advantage of any kind whatsoever during the tender process or during the execution of the 

contract. 
 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict 

competitiveness or to introduce cartelization in the bidding process. 
 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on 

to others, any information or document provided by the Principal as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained or transmitted 

electronically. 
 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 

furnish the name and address of the foreign principles, if any. Further details as mentioned in the 

“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). 

Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have to 

be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed 

and marked as Annex-A. 
 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the 

award of the contract. 
 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

 

Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 

violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the 

Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 

considered appropriate.  
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 

Deposit/Bid Security. 
 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from 
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the Contractor liquidated damages of the contract value or the amount equivalent to Performance Bank 

Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing 

the Integrity pact with any other Company in any country conforming to the anti corruption approach or 
with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India 

that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken as considered appropriate. 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity 

with this Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors 

and Sub-contractors. 
 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 
provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 

accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the 

parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 

their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 

authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all 

contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The 

BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid 

interest, unrestricted and unconditional access to his contract documentation, if any. The same is applicable to 

sub-contractors. The Monitor shall be under contractual obligation to treat the information and documents of 

the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the 

parties related to the contract provided such meetings could have an impact on the contractual relations 

between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such 

meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 

Vigilance Officer of Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the date of reference 
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or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit 

proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent 

External Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 

Management of the Principal and request the Management to discontinue or to take corrective action, or to 

take other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, 

the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or 

tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed against 

such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this information 

directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

8.a) The Name and Correspondence Particulars of Independent External Monitors: 
a) Shri Subhashish Sarkar, 
Flat No. 406, Block-III, 
Kirti Apartments, 
Mayur Vihar Phase-I Extension, 
Delhi-110 091, 
Mob No. 98117 07230, 
E-mail : subhashishsarkar53@yahoo(dot)com 
b) Ms. Bulbul Sen, IRS (Retd.), 
B-104 Nayantara Aptts. 
Block 8B, Sec - 7 
Dwarka 
New Delhi-110075 
E-mail ID – bsensarkar@gmail(dot)com 
F- 
Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books 

of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary 

information and documents in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 

 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 

execution of the contract including warranty period whichever is later. In case bidder/contractor is 

unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of 
the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
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(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         

_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 

 

 
              (Office Seal)      (Office Seal) 

 

 
Place : 

 

Date  : 

 
 

Witness 1: 

 
(Name & Address) ………………………………….. 

 

                              …………………………………… 

 
                              …………………………………… 

 
 

Witness 2: 

 

(Name & Address) ………………………………………… 
 

                              …………………………………………. 

                             …………………………………………. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



94 

 

94 

 

 

ANNEXURE-A 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent 
who is not registered with KoPT shall apply for registration in the prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 

certificate of the principal confirming the agency agreement and giving the status being enjoyed by 
the agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the 

agent before the placement of order by KoPT.  
 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign 

parties have stated that they are not paying any commission to the Indian agents, and the Indian 
representative is working on the basis of salary or as retainer, a written declaration to this effect 

should be submitted by the party (i.e. Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and 

authority given to commit the Principals. In case the agent/representative be a foreign Company, it is 

to be conformed whether it is real substantial Company and details of the same shall be furnished.  
 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India.  
 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 

representatives in India, is to be paid by KoPT in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 

whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 

specifically authorizing the agent to make an offer in India in response to tender either directly or 

through the agents /representatives. 
 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 

reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian 
Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of 
the commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees 

on expiry of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 

concerned tender liable for rejection or in the event of a contract materializing, the same liable to 

termination by KoPT. Besides this there would be a penalty of banning business dealings with KoPT 

or damage or payment of a named sum.  
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