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SYAMA PRASAD MOOKERJEE PORT, KOLKATA
(FORMERLY KOLKATAPORT TRUST)

HALDIA DOCK COMPLEX
SHORT E-TENDER NOTICE

[Tender No. : SDM(P&E)/TSEM/T07/2021-2022]

Online e-tenders are invited for the “Electrical works related to. upgradation
(including internal wiring & electrical appliances) of electrical installations of ‘C’
type Quarter no. 4/25 A & B, to be used as Guest House in the Residential Zone of
Haldia Dock Complex, SMP, Kolkata”.

Closing date & time of online submission of e-tender: 15.11.2021, up to 15:00 Hrs.

Estimated Cost: X 8,92,742.63 (excluding GST).
For details of tender and any corrigendum / addendum, please visit.

https://kopt.enivida.in of eNivida Portal of RailTel.

or

https://eprocure.qgov.in/epublish/app of Central Public Procurement Portal, Government of
India.

or

https://smportkolkata.shipping.gov.in of Syama Prasad Mookerjee Port, Kolkata (Formerly
Kolkata Port Trust).

However, intending bidder shall have to participate in bidding process through
https://kopt.enivida.in only.

R. N. Roy
Sr. Dy. Manager (P&E)
For General Manager (Engineering)
Haldia Dock Complex
Syama Prasad Mookerjee Port, Kolkata

Date: 22.10.2021

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA
(FORMERLY KOLKATAPORT TRUST)

HALDIA DOCK COMPLEX

NOTICE INVITING E-TENDER

[Tender No. : SDM(P&E)/TSEM/T07/2021-2022]

E-Tenders, under single part system [Pre-qualification, Techno-commercial Bid and Price Bid, in
one part] are invited on behalf of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port,
Kolkata (SMPK), from the intending bidders, fulfilling the “Minimum Eligibility Criteria (MEC)”
and possessing the required documents (mentioned below), for.-the “Electrical works related to
upgradation (including internal wiring & electrical appliances)-of electrical installations of ‘C’ type
Quarter no. 4/25 A & B, to be used as Guest House in the Residential Zone of Haldia Dock
Complex, SMP, Kolkata”

2.1 MINIMUM ELIGIBILITY CRITERIA (MEC):

2.1.1 The average annual financial turnover of the bidder, during the last three (3) years,
ending 31% March, 2021, must be at-least % 2,67,823.00. Auditor’s Report of the
biding firm, certified by Chartered Accountant (CA), for the years 2018-19, 2019-20
and 2020-2021, including relevant. Audited Balance Sheets and Profit & Loss
Accounts, should be:made available.

Note: The bidder should upload the scanned copies of Annual Financial Turnover
Statement (certified by CA) for the years 2018-19, 2019-20 and 2020-2021, along
with Audited Balance Sheets and Profit & Loss Accounts.

2.1.2 The bidder must have experience of having successfully completed “Similar Works”
[defined below] during last seven (7) years, ending last day of month previous to the
one in which tenders are invited, and the experience must be either of the following:-

a) Three similar completed works of contract value not less than X 3,57,097.00

each.
Or
p) Two similar completed works of contract value not less than X 4,46,371.00
each.
Or

c) One similar completed work of contract value not less than X 7,14,194.00.

The term “similar works” means -

“Work involving HT / LT Electrical installations at Port Sectors / Central Govt. /
State Govt. / PSU / Other Reputed Organisation™.
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Note:

The bidder should upload the scanned copies of work order(s) for similar

works, successful completion certificates (with performance) from clients, indicating
the date of completion, value of work done, etc.. Work Experience as a sub-
contractor or supply contractor shall not be considered as requisite qualification.

2.1.3 The bidder must have valid Electrical Contractor’s License issued by competent
authority of State / Central Govt., under relevant rules of the Central Electricity
Authority (Measures relating to Safety and Electric Supply) Regulations, 2010, as
amended upto date.

Note:

The bidder should upload scanned copy of valid Electrical Contractor’s

License.
2.2 DOCUMENTS TO BE UPLOADED :

2.2.1 ESSENTIAL DOCUMENTS:

i)

Scanned copies of Annual Financial Turnover Statement (certified by CA) for
the years 2018-19, 2019-20 and 2020-2021, along with Audited Balance Sheets
and Profit & Loss Accounts , in support of MEC, as per Clause No. 2.1.1.
Scanned copies of work order(s) for similar works, successful completion
certificates (with performance) from clients, indicating the date of completion,
value of work done, etc.. ; in support 0f MEC, as per Clause No. 2.1.2.

iii) Scanned copy of valid Electrical Contractor’s License issued by competent
authority of State / Central Govt. , under relevant rules of the Central Electricity
Authority (Measures relating to-Safety and Electric Supply) Regulations, 2010,
as amended.upto date , in support of MEC, as per Clause No. 2.1.3.

iv) Scanned copy of Power of Attorney (if applicable).

Note: In case the tender is submitted by the Proprietor of the Firm, Power of

Attorney.is not.required.
2.2.2 OTHER DOCUMENTS

i)

Goods and Services Tax (GST) Registration Certificate, issued by
Government of India.

Valid Profession Tax Clearance Certificate (PTCC) or Up-to-date
Profession Tax payment challan, if applicable. If this is not applicable, the
bidder must submit [upload] a declaration in this regard.

Certificate for allotment of Employees’ Provident Fund (EPF) Code No.
[Latest challan is to be submitted (uploaded)], if applicable. If this is not
applicable, the Bidder should submit [upload] a declaration [in the form of
Affidavit, in line with the enclosed Format (Bidding Form)], in this regard.

Registration certificate of Employees’ State Insurance (ESI) authority, if
applicable.

If this is not applicable, necessary document(s) [to establish Non-
applicability], along with affidavit [Format enclosed (Bidding Form)],
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v)

vi)

affirmed before a first-class Judicial Magistrate to that effect, are to be
submitted [uploaded]. Moreover, such bidder(s) shall have to submit a
declaration [as per the Format enclosed (Bidding Form)], confirming that
they will obtain registration certificate of ESI authority, if required , and they
will indemnify Syama Prasad Mookerjee Port, Kolkata (Formerly
Kolkata Port Trust) against all damages & accident occurring to their
labourer (including that of sub-contractor’s labourers), in connection with the
instant contract, in case they become a Successful Bidder [Format if
Indemnity Bond enclosed ( Contract Form)].

PAN Card, issued by Income Tax Department, Government of India.

Certificate of MSME / Micro & Small Enterprises (MSEs)./ DIC / SSI /
National Small Industries Corporation (NSIC) to get benefit in this regard.

2.3  The bidders are required to submit bid as per the instructions of the instant bidding
documents (including Notice Inviting e-Tender). Bid will be considered rejected if any of
the essential documents (as mentioned in Clause no. 2.2.1) is not submitted by the bidder.
Essential documents mean papers related to “Minimum Eligibility Criteria (MEC)”,
including Bid Document fee and Earnest ‘Money Deposit / Bid Security Declaration (as

applicable).

24  AVAILABILITY OF THE BIDDING DOCUMENTS:

The bidding documents (in full) would be available in the following websites: -

> https://kopt.enivida.in of eNivida Portal of RailTel.

> https://eprocure.qov.in/epublish/app of Central Public Procurement Portal,

Government of India.

> https://smportkolkata.shipping.gov.in of Syama Prasad Mookerjee Port,

Kolkata (Formerly Kolkata Port Trust).

Corrigenda, Addenda, if any, would also be available in the aforesaid websites.
2.5 PARTICIPATING IN THE BIDDING PROCESS:

The bidders will have to participate in the electronic bidding process through the
website of RailTel [eNivida Portal (https://kopt.enivida.in)] only.

Date: 22.10.2021

R. N. Roy
Sr. Dy. Manager (P&E)
For General Manager (Engineering)
Haldia Dock Complex
Syama Prasad Mookerjee Port, Kolkata

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.

-4 -



SCHEDULE OF TENDER (SOT)

[Tender No.: SDM(P&E)/TSEM/T07/2021-2022]

3.1.

Name of work

Electrical works related to upgradation (including
internal wiring & electrical appliances) of electrical
installations of ‘C’ type Quarter no. 4/25 A & B, to be
used as Guest House in the Residential Zone of
Haldia Dock Complex, SMP, Kolkata.

3.2.

Tender Inviting Authority

General Manager (Engg.)
Haldia Dock Complex, Syama Prasad Mookerjee Port,
Kolkata.

3.3.

Mode of Tender

e-Procurement System

Online (Pre-qualification,” Techno-commercial Bid
and Price Bid, in  one part) through
https://kopt.enivida.in of eNivida Portal of RailTel.

No physical-.tender is acceptable by Haldia Dock
Complex, Syama Prasad Mookerjee Port, Kolkata.

3.4.

Estimated Cost

X 8,92,742.63 (excluding GST).

3.5.

Fees & Deposits

1) RailTel
Processing Fee
refundable)

Tender
(Non-

a) Mode of Payment: - E-payment Only through
Debit / Credit Card or Net Banking.

b) © Tender Processing Fee (TPF) - 0.1% of estimate
cost (Minimum 750/- and Maximum 7500/-)
plus GST @ 18%.

c) Registration Charges: Rs. 2000/- + Applicable
GST Per Year.

Note:

i) The bidders, who are not yet to be registered
with RailTel, are advised to get themselves
registered with RailTel, at least 72 (seventy-two)
hours prior to bid submission.

i) Bidders are required to ensure that their
corporate e-mail ID provided is valid and
updated at the stage of registration of vendor
with RailTel’s eNivida Portal (i.e., Service
Provider).
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i) Bid Document Fee

(Cost of Bidding
Documents)

(Non- refundable)

The intending bidders should deposit ¥ 590.00
(Indian Rupees: Five hundred ninety) only
[including GST @ 18%], as Bid Doucment Fee
(non-refundable), to Haldia Dock Complex, through
Banker’s Cheque or Pay Order or Demand Draft,
drawn in favour of Syama Prasad Mookerjee Port,
Kolkata on any Scheduled / Nationalized Bank ,
payable at Haldia.

Scanned copy of the Banker’s Cheque / Pay Order /
Demand Draft, should be uploaded alongwith the Bid.
Otherwise, the respective bid will be summarily
rejected, treating the same as non-responsive.

For exemption of Bid Document Fee [applicable
for Micro & Small Enterprises (MSEs) only], the
Bidders shall have to upload the scanned copy of
the certificate from MSME '/ DIC / SSI / National
Small" Industries . Corporation (NSIC) or any
empowered Central / State Govt. authority.

iii) Earnest Money Deposit

No_Earnest Money is required to be deposited to

(EMD) Haldia Dock Complex, Syama Prasad Mookerjee
Port, Kolkata.
All bidders shall upload a Bid-securing Declaration,
as per format attached [Bidding Form-I1].

NOTE::

Bid Document Fee / Document(s) for availing exemption of Bid Document Fee
andBid-securing Declaration [as per format attached as Bidding Form-II] are to be
physically deposited at the concerned office of the Tendering Inviting Authority [Dy.
Manager (P&E), Haldia Dock Complex, Township Electrical Maintenance Office,
Haldia Township, Pin - 721607], separately in a single sealed envelope, mentioning
Tender no., Subject & Name of the Bidder, with proper marking.

3.6. Bid Validity 180 days.
3.7. Completion Period 02 months.
3.8. Defect Llablll_ty Period / 12 months.
Guarantee Period
3.9. Security Deposit / 3 % of the Contract Value (excluding GST) till date

Performance Guarantee

of completion and during Defect Liability Period.
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3.10. | i) Publish date of e-Tender 22.09.2021
at https://kopt.enivida.in
i) Closing date & time of 15.11.2021, up to 15:00 Hrs. (IST).
submission of e-Tender at
https://kopt.enivida.in
iii) Date & time of opening 15.11.2021, 15:30 Hrs. (IST) onwards.
of Bid (Techno-
commercial & Price Bid)
3.11. | Address of the Employer Syama Prasad Mookerjee Port, Kolkata [SMP,
Kolkata]
(Formerly Kolkata Port Trust).
15 Strand Road,
Kolkata — 700 001,
West Bengal, India.
3.12. | Address of Engineer General Manager (Engineering)
Haldia Dock Complex;
Syama Prasad:Mookerjee Port, Kolkata.
Address:
Engineering Department
Jawahar Tower Complex;
P.O.: Haldia Township;
Dist.:"Purba Medinipur;
PIN: —721607
West Bengal, India.
Telephone no.: + 91-3224- 264496
e-mail : aganesan.hdc@kolkataporttrust.gov.in
3.13. | Address of the Engineer’s ShriR. N. Roy,

representative

Sr. Dy. Manager (P&E),

Haldia Dock Complex,

Operational Administrative Building (1 floor),
Chiranjibpur; P.O. Haldia, Dist. Purba Medinipur;
PIN: 721 604; West Bengal, India.

Telephone no. : + 91-3224-252526
Mobile no. : + 91 94340 74411
e-mail : rnroy.hdc@kolkataporttrust.gov.in

Date: 22.10.2021

R. N. Roy
Sr. Dy. Manager (P&E)
For General Manager (Engineering)
Haldia Dock Complex
Syama Prasad Mookerjee Port, Kolkata
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SECTION -1V
INSTRUCTIONS FOR ONLINE BID SUBMISSION

4.1 Introduction:

411

4.1.2

4.1.3

4.1.4

4.1.5

4.1.6

4.1.7

4.1.8

4.1.9

4.1.10

4111

Bidders are requested to use internet Browsers Firefox version below 50 /
Internet Explorer version 8 or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and
instructions available on the https://kopt.enivida.in of -eNivida Portal of
RailTel, before responding to this e-tender :

e Bidders Manual Kit
e Help for Contractors

e FAQ

Intending Bidders are requested to read the vendor guide and see the video in the
web-page https://kopt.enivida.in to familiarize them with the system before
bidding.

The intending bidders are requested-to go through the “Instructions To Bidders
(ITB)” and contents of this bidding document, including all terms & conditions and
‘Technical Specification & Scope of Work’, before submitting online tender.
Bidders who do not comply with the requirements / conditions, with documentary
proof (wherever required), will not qualify in the tender.

SPECIAL NOTE:

THE PRE-QUALIFICATION. & TECHNO-COMMERCIAL BID AND
PRICE BID SHALL HAVE TO BE SUBMITTED ON-LINE AT
https://kopt.enivida.in only.

Possession of valid Digital Signature Certificate (DSC) and Registration of the
intending bidder with RailTel are pre-requisites for the instant e-Tendering.

The online tender should be submitted strictly as per the terms and conditions and
procedures laid down in the website https://kopt.enivida.in.

All entries in the tender should be entered in online Technical & Commercial
formats, without any ambiguity.

The e-Tender platform shall remain open from the pre-announced date & time and
for as much duration as mentioned in the Schedule of Tender (SOT).

E-tender cannot be accessed after the closing date and time of e-Tender, mentioned
in the Schedule of Tender (SoT) of the instant bidding documents.

The intending bidders are requested to submit their bids, keeping sufficient
time in hand.

In case of any clarification regarding online submission of bids, the intending
bidders are requested to contact HDC / RailTel, well in advance, keeping sufficient
time in hand.
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Contact person (Haldia Dock Complex):

() ShriR. N. Roy
Designation: Sr. Dy. Manager (P&E)
Mobile No.: + 91 94340 74411
Landline:  + 91-3224-252526
E-mail : rnroy.hdc@kolkataporttrust.gov.in
(i) Shri D. Mallik
Designation: Deputy Manager ( P&E)
Mobile No.: + 91 94340 31335
Landline:  + 91-3224-263936
E-mail : dmullick.hdc@ kolkataporttrust.gov.in

Contact persons (RailTel Portal):
() shri Siddharth Ghosh
Mobile No.: + 91 9355030604
E-mail : ewizardsiddharth@gmail.com
(i) Shri Deepak Jha
Mobile No.: +91 8448288981
E-mail : ewizarddipak@gmail.com
4.1.12 Bidding in e-tender:
i)  The bidders must upload all the documents required as per the instant bidding
documents (including Notice Inviting e-Tender). Any other document

uploaded, which is not required as per the instant bidding documents
(including Notice Inviting e-Tender), shall not be considered.

ii) Details of cost of e-tender paper remitted should be entered by the
participating bidder in the. space provided in the e-tender as indicated
hereunder:

a) Name of remitting bidder:
b) Tender No.:

¢) Amount remitted:

d) Date of remittance:

e) PO/DD/BC No.:

iii) Details of Earnest money remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:

a) Name of remitting bidder:
b) Tender No.:
c) Amount remitted:
d) Date of remittance:
e) PO/DD/BC No.:
iv) Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI /

National Small Industries Corporation (NSIC) shall have to be submitted
(uploaded) to get benefit.
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v) Unit of Measure (UOM) is indicated in the e-Tender platform. Rate to be
quoted should be in Indian Rupees, as per UOM indicated in the e-Tender
platform or in the bidding documents.

vi) The bidders should quote their offered prices appropriately, only in the Price
Bid link. Price indicated anywhere else, in any other form or manner, will not
be considered for evaluation of Price Bid.

4.2 Other Instructions related to e-Procurement:

42.1

4.2.2

4.2.3

4.2.4

4.2.5

4.2.6

4.2.7

4.2.8

4.2.9

4.2.10

4.2.11

The process involves Electronic Bidding for submission of Technical and
Commercial Bid.

The Techno-commercial Bid and the Price Bid shall have to be submitted online
at https://kopt.enivida.in. Tenders will be opened electronically on specified
date and time as given in the Bidding Document.

During the entire e-tender process, the vendors will remain completely anonymous
to one another and also to everybody else.

Information about tenders / corrigendum uploaded and notices & correspondence
with the bidder(s) shall be sent by email only during the process till finalization of
tender by HDC, SMP, Kolkata. Hence, the intending bidders are required to ensure
that their corporate e-mail ID provided .is valid and updated at the time of
registration of vendor with https://kopt.enivida:in. VVendors are also requested to
ensure validity of their DSC (Digital Signature Certificate).

In all cases, an intending bidder should use their own ID and Password, along with
Digital Signature, at the time of submission of their bid. It is mandatory that all bids
are submitted with Digital Signature. Certificate (DSC), otherwise the same will not
be accepted by the system.

Addenda, Corrigenda and Queries & Clarifications (with respect to the instant e-
Tender), if any, would be hosted in the e-tendering portal of RailTel.

No deviation/variation of the techno-commercial terms and conditions of the
bidding documents will be considered by HDC, SMP, Kolkata. Submission of bid
in_the e-Tender platform by any bidder confirms their acceptance of the techno-
commercial terms and conditions of the bidding documents.

HDC, SMP, Kolkata reserves the right to accept or reject any bid (in full or part)
and to annul the bidding process and to reject all bids, at any time prior to contract
award, without assigning any reason thereof and without thereby incurring any
liability to the bidders.

Any order resulting from this open e-Tender shall be governed by the terms and
conditions mentioned therein.

All electronic bids submitted during the e-Tender process shall be legally binding
on the bidders. Any bid will be considered as the valid bid offered by that bidder
and acceptance of the same by HDC, SMP, Kolkata will form a binding contract,
between HDC, SMP, Kolkata and the bidder, for execution of the work. Such
successful bidder shall be called hereafter the ‘CONTRACTOR".

The bids will be evaluated based on the filled-in Technical & Commercial formats
and the requisite documents submitted (uploaded) by the bidders.

Electrical works related to upgradation (including internal wiring & electrical appliances) of
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4.3

4.4

4.2.12

4.2.13

The documents uploaded by bidder(s) will be scrutinized. During scrutiny, in case
any of the information furnished by the bidder is found to be false, Earnest Money
Deposit of such defaulting bidder(s) will be forfeited. Punitive action, including
suspension and banning of business, can also be taken against such defaulting
bidder(s).

HDC, SMP, Kolkata, at its discretion, may extend the closing date & time of e-
Tender, prior to the closing date & time of e-Tender mentioned in the Schedule of
Tender (SoT). However, the closing date & time of e-Tender will not be extended,
under any situation, after the due date is over.

RailTel Tender Processing Fee ( Non refundable):

43.1

Mode of Payment: - E-payment Only through Debit Card / Credit Card or Net
Banking.

Tender Processing Fee( TPF)- 0.1% of the estimated cost (Minimum X 750.00 and
Maximum R 7,500.00 ) plus GST @18%.

Registration Charges: % 2,000.00 + Applicable GST Per Year.

Bid Document Fee ( Non refundable) and Earnest Money Deposit (EMD) :

441

442

Original instrument [Banker’s Cheque / Pay Qrder / Demand Draft ] for Bid
Document Fee ( Non refundable) and. Earnest Money Deposit (EMD) / Bid-
securing Declaration, as applicable, should.. reach this office physically before
opening of Tender, failing which Techno-commercial bid will not be opened.

Bid Document Fee (Non refundable) and Earnest Money Deposit (EMD) details or
Document(s) for availing exemption of Bid Document Fee / Earnest Money
Deposit or Bid-securing Declaration, as applicable, are to be treated as essential
documents, which should be uploaded with the other essential documents.
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SECTION -V

INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL

51 Definition and interpretations:

(a)
(b)

(©)
(d)

the term “in writing” means communicated in written form (i.e. by
mail, e-mail, fax, telex, etc.) and delivered against receipt;

except where the context requires otherwise, words indicating the
singular also include the plural and words indicating.the plural also
include the singular;

“day” means calendar day; and

“procurement” means the entire work requirements, as specified in
Section VI : “Technical Specification & Scope of Work’.

5.2  Fraud and corruption

5.2.1 It is the policy of Syama Prasad Mookerjee Port, Kolkata [SMPK]
(Formerly Kolkata Port Trust) to require that bidders, Contractors, Sub-
contractors, and Consultants, observe the highest standard of ethics during
the procurement and execution of such contracts. In pursuance of this
policy, SMP, Kolkata:

(a)

(b)

defines, for the purposes of this provision, the terms set forth below as
follows:

()  “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to
influence the action of a public official in the procurement
process or in contract execution;

(i)  “fraudulent practice” means a misrepresentation or omission
of facts, in order to influence a public procurement process or
the execution of a contract;

(iii)  “collusive practice” means a scheme or arrangement between
two or more bidders, designed to establish Bid Prices at
artificial, non competitive levels;

and
(iv)  “coercive practice” means harming, or threatening to harm,
directly or indirectly, persons or their property to influence
their participation in procurement process or affect the
execution of a contract;

will reject a proposal for award, if it determines that the bidder,
recommended for award, has, directly or through an agent, engaged in
corrupt, fraudulent, collusive, or coercive practices in competing for
the contract in question;
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(c) Will terminate contract, if it determines at any time that
representatives of SMPK engaged in corrupt, fraudulent, collusive, or
coercive practices during the procurement or the execution of that
contract;

(d) will sanction a firm or individual, including declaring them ineligible,
either indefinitely or for a stated period of time, to be awarded a
contract if it at any time determines that they have, directly or through
an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for, or in executing, a contract;

and
(e) will have the right to require that a provision-be included in Bidding
Documents and in contracts, requiring  bidders, contractors
subcontractors, and consultants to permit SMPK to inspect their
accounts and records and other documents relating to the bid
submission and contract performance.

5.2.2  Furthermore, bidders shall be aware of the provision stated in GCC.
5.3  Eligible bidders

53.1 A Bidder, and all parties  constituting the Bidder, should have the
nationality of any country. A Bidder shall be deemed to have nationality
of a country if the Bidder-is a citizen or is constituted, incorporated, or
registered and operates in conformity with the provisions of the laws of the
country. This criterion shall also “apply to the determination of the
nationality of proposed subcontractors or contractors for any part of the
contract, including related services

5.3.2 A Bidder shall not have a conflict of interest. Any Bidder found to have a
conflict of interest shall be disqualified. A Bidder may be considered to
have a conflict of interest for the purpose of this bidding process, if the
Bidder and one or more parties:

(@) Submit more than one bid in this biding process.

Or
(b) are or have been associated in the past, with a firm or any of its
affiliates which have been engaged by SMP, Kolkata to provide
consulting services for the preparation of the design, specifications,
and other documents to be used for the procurement of the goods to be
purchased under the instant Biding Documents.

5.3.3  Participation by a Bidder in more than one bid shall result in the
disqualification of all bids, in which such Bidder is involved.

5.3.4 A Bidder that is under a declaration of ineligibility by SMP, Kolkata, in
accordance with ITB Clause No.5.2, at the date of contract award shall be
disqualified.

5.4  Authority in signing the bid / offer

5.4.1  In case the bid is submitted by a Proprietorship Firm, the same should be
signed either by the Proprietor or other person(s), holding a valid power
of attorney / authorisation from the proprietor, in connection with this
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bidding process. The signature of such power of attorney holder(s) /
authorised person(s) should be attested by the proprietor. Such power of
attorney / authorisation should be uploaded along with Techno-
commercial Bid.

5.4.2  In case the bid is submitted by a Partnership Firm, the same should be
signed either by the partner(s), holding valid power of attorney from the
partners or other person(s), holding valid authorisation from such power
of attorney holder(s) , subject to approval of the partner(s) in the matter of
giving such authorization, in connection with this bid. The signature of
such power of attorney holder(s) / authorised person(s) should be
attested by the partners or power of attorney holder, as the case may be.
Such power of attorney / authorisation should:be uploaded along with
Techno-commercial Bid.

5.4.3 In case the bid is submitted by a Limited Company, the same should be
signed by the person(s) holding valid power of attorney /authorisation,
executed in his / their favour ( in-connection with this bid) and the
signature of such power of attorney holder(s) / authorised person(s)
should also be attested, in accordance with the constitution of the Limited
Company. Such power of attorney / authorisation should be uploaded
along with Techno-commercial Bid.

5.4.4  Such power of attorney holder(s)./ authorised person(s) should put his /
their signature identical with the attested one, in the relevant documents
submitted / uploaded, in connection with the instant bidding process
[including “Techno-commercial Bid”]. In case of putting different
signatures. in different documents / offers, all such signatures should be
attested-by the same person in line with the above.

|0

CONTENTS OF BIDDING DOCUMENTS
5.5  Sections-of Bidding Documents

554 The contents of the Bidding Documents as detailed at “TABLE OF
CONTENTS” should be read in conjunction with any addendum /
corrigendum issued in accordance with ITB Clause No. 5.7.

55.2 The Employer (SMP, Kolkata) is not responsible for the completeness or
correctness of the bidding documents and their Addenda, if they were not
obtained directly from the source indicated in Notice Inviting e-Tender.

5.5.3 The bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Documents. Failure to furnish all information
or documentation required by the Bidding Documents [considering all
addenda / corrigenda issued] may result in the rejection of the bid.

5.6  Clarifications, information, etc. for bidding
5.6.1  Location of Haldia Dock Complex

Haldia Dock Complex is located at the confluence of River Haldi & River
Hooghly at Latitude 22°2' North & Longitude 88’6’ East, at about 130 km
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upstream from Sandheads and 104 km downstream of Kolkata.
5.6.2  The location of the Site of Work
Port Hospital , HDC, SMPK :

Residential Zone of Haldia Dock Complex, Haldia Township, Dist.:
Purba Medinipur, West Bengal, Haldia-721607.

5.6.3 Access to the Site of Work
a) By Road:

National Highway (N.H.-116) connect Haldia with Kolaghat and
State Highway connect Haldia with Mecheda.

b) By Rail:

S. E. Railway Branch Line connects Haldia Railway Station with
the Panskura Railway Station / Mecheda Railway Station.

c) All-weather hard top roads, approachable from National Highway
(N.H.-116), State Highway & Haldia Railway Station, exist right up
to the area of Work.

5.6.4  There would not be any Pre-bid meeting. However, a prospective bidder
requiring any clarification of the instant Bidding Documents shall contact
Sr. Dy. Manager (P&E) , HDC.

5.6.5 The Bidder shall be deemed to have examined thoroughly the instant
Bidding Documents, in full, [considering all addenda / corrigenda issued (if
any)], visited the site & surroundings and to have obtained all necessary
information in all the matters whatsoever that might influence while
carrying out the job as per the conditions of the instant Bidding
Documents [considering all addenda / corrigenda issued (if any)] and to
satisfy themselves to sufficiency of their bid, etc. If they shall have any
issue to be clarified, the same should be brought to the notice of SMP,
Kolkata, in'writing, as set out in ITB.

The bidders are advised to acquaint themselves with the job involved at the
site, like availability of labour, means of transport, communication
facilities, laws and bye laws in force from Government of West Bengal &
Government of India and other statutory bodies from time to time. The
Bidder shall be deemed to have examined and collected all necessary
information as to risk, contingencies and other circumstances, which may
be necessary for preparing the Bid.

Visiting the site shall be at the bidder’s own expense. Failure to visit to site
will no way relieve the Contractor (successful Bidder) of any of their
obligation in performing the work and liabilities & responsibilities thereof,
in accordance of the contract.

5.6.6 Particulars of Existing Works

Such information, as may be given in the specification as to the existing
features & works, other than those now under construction, as part of the
present Haldia Dock Complex, given without warranty of accuracy and
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neither the Trustees, nor the ‘Engineer’ will be liable for any discrepancies
therein.

5.6.7  Necessary Gate Pass / Dock Entry Permit, for entering into the Dock area,
will be issued to the designated representative(s) of the prospective bidders,
on chargeable basis [as per the extant “Scale of Rates” of SMP, Kolkata,
available at http://www.kolkataporttrust.gov.in of Syama Prasad
Mookerjee Port, Kolkata (Formerly Kolkata Port Trust)], to visit the
site, for the purpose of inspection only, on receipt of a formal written
request. The signature of such designated person(s) should be attested by
the authorized signatory of the prospective bidders. Otherwise, the
designated person(s) should have to submit proof of his/their identity
through other means.

Such prospective bidder will be fully responsible for any injury (whether
fatal or otherwise) to its designated representative(s), for. any loss or
damage to property, or for any other ‘loss, damage, costs and expenses
whatsoever caused, which, but for the granting of such permission , would
not have arisen.

The prospective bidder will be liable to indemnify SMP, Kolkata against
any loss or damage to the property of SMP, Kolkata or neighbouring
property which may be caused due to any act of prospective bidder or their
designated representative(s).

5.7 Amendment of Bidding Documents

5.7.1 At any time, prior to the last date for submission of bids, SMP, Kolkata
may, for any reason whether at its own initiative or in response to the
queries/ observations/suggestions/requests for clarification, amend and
modify the bidding documents by issuing Addenda/Corrigenda. Such
Addenda/Corrigenda will be hosted in the websites, as specified in the
Notice Inviting e-Tender. Any Addendum/Corrigendum, thus issued, shall
be part of the bidding documents.

5.72. To give prospective bidders reasonable time to take the Addendum /
Corrigendum into account in preparing their bids, SMP, Kolkata may, at
their discretion, extend the last date for submission of the bids, prior to the
closing date & time of e-Tendering.

PREPARATION OF BIDS

5.8  Cost of bidding

The Bidder shall bear all costs associated with the preparation and submission of
their bid, and SMP, Kolkata shall not be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

|©

59  Language of Bid

The Bid, as well as all correspondence and documents relating to the bid, exchanged
by the Bidder and SMP, Kolkata, shall be written in the English language only. If
the supporting documents and printed literature, that are part of the bid, are in
another language, they must be accompanied by an accurate translation of the
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relevant passages in the English language, in which case, for purposes of
interpretation of the bid, such translation shall govern.

5.10 Documents comprising the Bid
5.10.1 The Bid shall comprise of the following : -
(@) Pre-qualification and Techno-commercial Bid:

The Pre-qualification & Techno-commercial Bid comprises all
documents [including the Bidding Forms (provided in these bidding
documents), duly filled in, signed and stamped] required to be
submitted as per the Notice Inviting e-Tender, Schedule of Tender
(SoT), Instructions To Bidders (ITB) and any.other relevant clause(s)
of these bidding documents.

(b) Price Bid:

The Price Bid comprises the prices only and the same are to be
submitted electronically, through the website of RailTel [eNivida
Portal (https://kopt.enivida.in)] only.

5.11 Form of Tender

The bidder shall have to submit (upload) the “FORM OF TENDER”. This form
must be completed without any alterations to its format [as per Bidding Form-I],
and no substitutes shall be accepted. All"blank spaces shall be filled in with the
information requested. Such ‘duly. filled in “FORM OF TENDER” should be
uploaded.

5.12 Price Schedule

5.12.1 The Bidder shall quote (through e-Nivida portal only) a percentage (%)
above / below {Less (-) or Excess (+)} / at per with the estimated amount
(as a whole) shown in the “Price Schedule’ [Section — 1X], without any
condition or deviation. Price indicated anywhere else, in any other form or
manner, will not'be considered for evaluation.

542.2 The Bidder should submit (upload) the Bidding Form IX: PRICE
SCHEDULE (including the estimated rates & amounts mentioned
therein ) of the instant Bidding Documents, duly signed & stamped as
token of acceptance.

5.13 Bid Prices

5.13.1 The percentage (%) [above / below / at par] is to be quoted by the Bidder
through e-Nivida portal, considering the work requirements, as detailed in
Section VI (Technical Specification & Scope of Work) and other terms &
conditions of the Bidding Documents (considering all addenda / corrigenda
issued).

5.13.2 Except where otherwise expressly provided, the contractor shall have to
provide all materials, labour, plant and other things necessary in connection
with the contract, although everything may not be fully specified, and
although there may be errors and omissions in the specifications.
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5.13.3 The percentage (%) [above / below / at par] entered (electronically through
e-Nivida Portal) by the Bidder, shall be based on the Price Schedule, which
include, inter alia, all costs and expenses involved in or arising out of the
following:

(@) Supply, delivery, inspection, transportation (including insurance),
handling, receipt and storage of all required materials [in line with
‘Technical Specification & Scope of Work’ (Section VI1)] and
equipment at site.

(b) The provision, storage, transport, handling, use, distribution &
maintenance of all materials, equipment, machinery and tools,
including all costs, charges, dues, demurrage or other outlays involved
in transportation.

(c) The provisions & maintenance of all their staff & labour and their
payment, accommodation, transport, fares and other requirements.

(d) Allrequired first aid, welfare and safety requirements.

(e) Damage caused to the work and /or construction, plant, materials and
consumable stores caused by weather.

5.13.4 Tools, Tackles, lifting machineries, ' scaffolding, temporary lighting,
different vehicular transport etc. required for execution of the whole work
will have to be arranged by the.Contractor, at their own risk, cost &
arrangement, which may be considered; while submitting their rates in the
offer.

5.13.5 Rates & amounts, shown in the “PRICE SCHEDULE” [ Section - IX],
include all taxes & duties of Central/ State/ Local bodies [excluding Goods
and Services Tax (GST)], as applicable, all incidental charges and charges
for packing, forwarding, loading, handling, carrying to any lead, stacking,
transportation, permits, overheads & profit, etc. necessary for the complete
services as described in these Bidding Documents.

GST, as applicable, shall be paid extra against proper invoice submitted by
the Contractor.

The contractor will be required to submit GST compliant invoice with all
required details and also be required to file timely and proper return so as to
enable SMP, Kolkata to get due credit against GST paid.

In case of any failure on the above account, GST amount, even if paid by
SMP, Kolkata, shall be recoverable from the Contractor.

5.13.6 All price(s), based on the quoted percentage, will remain firm during the
validity period of the bid / offer, including any / all extension thereof,
agreed by the bidder.

However, changes in statutory taxes & duties [other than GST] will be
adjusted (within the scheduled completion period), based on documentary
evidence.

5.13.7 The Bidder should clearly understand that they shall be strictly required to
conform to all terms & conditions of the instant Bidding Documents
[considering all addenda / corrigenda (if any) issued], as contained in each
of its clauses and plea of “Customs Prevailing” will not be, in any case,
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admitted as excuse on their part, for infringing any of the terms &
conditions.

No request for change or variation in rates or terms & conditions of the
contract shall be entertained on the ground that the successful Bidder has
not understood the work envisaged in the instant contract.

5.14 Currencies of Bid
The Bidders should quote the prices in Indian Rupees () only.
5.15 Period of validity of bids

5.15.1 Bids shall remain valid for the period of 180 days after the bid submission
deadline date (considering extension thereof, if any) as prescribed in 1TB.
A bid, valid for a shorter period, shall be rejected by SMP, Kolkata, treating
the same as non-responsive.

5.15.2 In exceptional circumstances, prior to the expiration of the bid validity

period, SMP, Kolkata may request the bidders to extend the period of
validity of their bids. The request<and the responses shall be made in
writing.
A Bidder may refuse the request, without forfeiting their Earnest Money
Deposit (EMD) or without considering their Bid-securing Declaration (if
any). A Bidder granting the request shall not be required or permitted to
modify its bid, except when option to do the same has been specifically
granted by SMP, Kolkata,-in writing.

5.16 Earnest Money Deposit (EMD)

5.16.1 The intending bidders should upload Bid-securing Declaration, in lieu of
EMD, .as specified in the Schedule of Tender (SoT), as all bidders are
exempted from submission of Earnest Money Deposit (EMD), in
accordance with the procedure mentioned therein.

SUBMISSION AND OPENING OF BIDS
5.17 Submission of bids

5.17.1 Bidders shall have to submit their bids [both Pre-qualification & Techno-
commercial Bid and Price Bid] on-line through eNivida Portal only.

|©

5.17.2 The Bidder should submit (upload) the scanned copies of all the relevant
and required documents, statements, filled up formats, certificates, etc. [in
accordance with ITB], in the aforesaid portal, in support of their Pr-
qualification Criteria and Techno-commercial Bid.

5.17.3 Before scanning the aforesaid documents, all pages are to be signed by a
person duly authorised to sign on behalf of the bidder, pursuant to 1TB, and
are to be embossed with their official seal, owing responsibility for their
correctness / authenticity. All pages of the aforesaid documents should be
serially marked.

5.17.4 Any inter-lineation, erasures, or overwriting, in the aforesaid scanned &
uploaded documents, shall be valid only if they are signed by the aforesaid
authorised person.
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5.18

5.19

5.20

521

5.22

5.17.5 The Bidder will have to produce the original documents or any additional
documents, if asked for, to satisfy Haldia Dock Complex, Syama Prasad
Mookerjee Port, Kolkata.

5.17.6 The Price Bid comprised the prices only and the same are to be submitted
electronically, through the website of RailTel [eNivida Portal
(https://kopt.enivida.in)] only. No hardcopy of Price Bid is required to be
uploaded.

Techno-commercial offer

5.18.1 No techno-commercial deviation and variation will be considered by SMP,
Kolkata, except where the Techno-commercial terms-and conditions, will
be found as impossible and irrelevant to the bidder.

5.18.2 If the Bidder deliberately gives wrong information or conceals any
information / fact in their bid, which shall be favourable for acceptance of
their bid, fraudulently, then the right to-reject such bid at.any stage of
execution, without any financial liability, is reserved by SMP, Kolkata.

Priced offer

The Bidder should quote the percentage appropriately in the PRICE BID,
electronically,  through the website of RailTel [eNivida Portal
(https://kopt.enivida.in)] only. Price indicated anywhere else, in any other form or
manner, would not be considered-for evaluation.

Deadline for submission of bids

5.20.1 Bids must be submitted within the closing date & time indicated in the
Schedule of Tender (SOT).

5.20.2 SMP, Kolkata may, at its discretion, extend the deadline for the submission
of bids, prior to the closing date & time of e-Tendering, by amending the
Bidding Documents, ‘in accordance with ITB, in which case all rights and
obligations of SMP, Kolkata and Bidders previously subject to the deadline
shall thereafter be subject to the deadline as extended.

Late Bids

This e-Procurement System would not allow any late submission of bid, after the
closing date & time, as per the Schedule of Tender (SoT) or extension, if any.

Withdrawal of bids

5.22.1 ‘A Bidder may withdraw, substitute, or modify their bid on the e-
Procurement System, before the closing date and time specified, but not
beyond.

5.22.2 No bid may be withdrawn, substituted, or modified in the interval between
the deadline for submission of bids and the expiration of the period of bid
validity specified in the “FORM OF TENDER?” or any extension thereof.
Modification / Withdrawal of the bid sent through any other means shall
not be considered by SMP, Kolkata.

5.22.3 Withdrawal of bid during the interval between such closing time on due
date and expiring of the bid validity period, may result in disqualification
from bidding for any contract with HDC, SMPK for a period of three years
from the date of notification, in line with *‘Bid-securing Declaration’.
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5.23 Bid opening [including Price Bid]

5.23.1 The bids [including Price Bids], will be opened at the date & time,
indicated in the Schedule of Tender (SOT).

5.23.2 The on-line bid-opening event may be viewed by the bidders at their remote
end, by logging on to the eNivida Portal of RailTel.

EVALUATION OF BIDS
5.24  Confidentiality

5.24.1 Information relating to the evaluation of bids and recommendation of
contract award shall not be disclosed to bidders or any other persons not
officially concerned with such process until publication of the contract
award.

Im

5.24.2 Any attempt by a Bidder to influence SMP, Kolkata in the examination,
evaluation and comparison of the bids,-0r contract award-decisions may
result in the rejection of their bid and forfeiture of EMD, ifany.

5.24.3 Notwithstanding ITB Clause No. 5.24.2, from the time of bid opening to
the time of contract award, if any Bidder wishes to contact SMP, Kolkata
on any matter related to the bidding process, they should do so in writing.

5.25 Clarification of bids

To assist in examination, evaluation & comparison of the bids and qualification of
the bidders, the Employer (SMP, Kolkata) may, at their discretion, ask any bidder for
a clarification of their bid. The Employer (SMP, Kolkata) may also ask any bidder to
withdraw any terms/conditions mentioned by them in their offer, which are not in
conformity with the terms & conditions specified in the bidding documents. In case
any bidder fails to submit required clarification within the time stipulated by the
Employer (SMP, Kolkata), .in this regard, the tender would be processed in absence
of the clarifications, which may result in disqualification of the corresponding bidder
for the-instant tender. Any clarification submitted by a bidder, which is not in
response to a request by the Employer (SMP, Kolkata), shall not be considered. The
Employer’s request for clarification and the response shall be in writing.

No change in the prices or substance of the bid shall be sought, offered or permitted,
nor will the bidder be permitted to withdraw their bid before expiry of the validity
period of the bid.

5.26 . Deviations, reservations and omissions
During the evaluation of bids, the following definitions apply:

(@) “Deviation” is a departure from the requirements specified in the
bidding documents;

(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the bidding
documents; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the bidding documents.
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5.27 Responsiveness of bids

5.27.1 Responsiveness of a bid would be determined on the basis of the contents
of the bid itself, and clarification(s) in accordance with ITB.

5.27.2 A substantially responsive bid is one that meets the requirements of the
Bidding Documents without material deviation, reservation, or omission. A
material deviation, reservation, or omission is one that,

(@) ifaccepted, would

i)  affect in any substantial way the scope, quality, or performance of
the work specified in the Contract; or

i) limit in any substantial way, inconsistent with the Bidding
Documents, SMP, Kolkata’s rights -or the bidder’s obligations
under the proposed contract; or

(b) if rectified, would unfairly affect the competitive position of other
bidders presenting substantially responsive bids.

5.27.3 Bidders shall not contain the following information / conditions to consider
them responsive:

(@) Either direct or indirect reference leading to reveal the prices of the
bids in the Techno-commercial offers;

(b) Adjustable prices, other than the provisions stated in ITB.

5.27.4 If a bid is not substantially responsive to the requirements of the bidding
documents, it shall be rejected by SMP, Kolkata and may not subsequently
be made responsive by the bidder, by correction of the material deviation,
reservation, or omission.

5.28 Nonconformities, errors and omissions

5.28.1 During examination, evaluation & comparison of the bids and qualification
of the bidders, the Employer (SMP, Kolkata) may, at their discretion, ask
any bidder for submitting any document(s) [in case of shortfall in required
documents (relating to capacity or otherwise)]. In case any bidder fails to
submit required documents within the time stipulated by the Employer
(SMP, Kolkata), in this regard, the tender would be processed in absence of
the documents, which may result in disqualification of the corresponding
bidder for the instant tender.

Any document submitted by a bidder, which is not in response to a request
by the Employer (SMP, Kolkata), shall not be considered. The Employer’s
request for submission of further document(s) shall be in writing.

5.28.2 SMP, Kolkata shall examine the bids [including the further documents /
clarifications received in accordance with ITB] to confirm that all
documents requested in ITB have been provided and to determine the
completeness of each document submitted.

5.28.3 Provided that a bid is substantially responsive, SMP, Kolkata may waive
any nonconformities or omissions in the bid that do not constitute a
material deviation.
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5.29 Examination of Pre-qualification Criteria

5.29.1 At first, the contents of the documents, submitted in support of the Pre-
qualification Criteria [including the further documents / clarifications
received in accordance with 1TB] will be scrutinized and evaluated.

5.29.2 SMP, Kolkata may, at their discretion, seek any other detail(s)/document(s),
in subsequent course, to ascertain and get confirmed about the competence
of the bidder. In case any bidder fails to submit required
detail(s)/document(s) within the time stipulated by the Employer (SMP,
Kolkata), in this regard, the tender would be processed in absence of the
documents, which may result in disqualification of the corresponding
bidder for the instant tender. While evaluating Pre-qualification Criteria,
regard would be paid to National Defence and Security considerations of
the Indian Government.

5.29.3 In case it is found that the Pre-qualification Criteria has not been fulfilled
by the bidder or otherwise their participation has not been found acceptable
to SMP, Kolkata, the respective bid-will be treated as non-responsive and
“Price Bid” of the respective Bidder will not be considered further.

5.30 Examination of Techno-commercial offer

5.30.1 After scrutiny of the Pre-qualification Criteria, Techno-commercial Bids
of the Pre-qualified bidders [as indicated above] will be scrutinized &
evaluated.

5.30.2 SMP, Kolkata shall examine the bid to confirm that all terms and conditions
specified in the ‘“Technical Specification & Scope of Work’ (Section V1),
General Conditions of Contract (Section VI1I) and Special Conditions of
Contract (Section VIII) have been accepted by the bidder without any
material deviation or reservation or omission.

5.30.3 If on examination of the “Techno-commercial Bid” of pre-qualified
bidders, it is found that they have not accepted all Techno-commercial
terms & conditions of the Bidding Documents [considering all addenda /
corrigenda, issued], “Price Bid” part of such bidder(s) will not be
considered. Decision of SMP, Kolkata on this matter shall be final.

5.30.4 The evaluation is also subject to compliance of revised ‘Public Procurement
(Preference to Make in India), Order 2017’ dated 16.09.2020, issued by
Government of India, Ministry of Commerce and Industry, Department of
Promotion of Industry and Internal Trade (Public Procurement Section),
vide No. P - 45021/2/2017-PP (BE- II) dated September 16, 2020,
pursuant to Rule 153 (iii) of the General Financial Rules 2017.

Bidders are, accordingly, advised to go through the same including
subsequent amendment, if any, thereof to appreciate its implication in the
instant tender and act accordingly. In case the aforesaid ‘Preference to
Make in India’ order is found applicable, necessary documents, in this
regard, shall be submitted by the concerned Bidder.

5.31 Examination of Price Bid

PRICE BIDs of the bidders, who qualify in the “Pre-qualification & Techno-
commercial Bid”, will only be considered for evaluation.
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5.32 Comparison & Evaluation of Price-Bid and selection of Successful Bidder

5.32.1

5.32.2

5.32.3

5.32.4

5.32.5

While evaluating the Price Bids, the percentage (%) [above / below/ at par]
quoted by the bidders shall be taken into account and accordingly ‘“TOTAL
PRICE’ [considering all items of the “Price Schedule™], will be arrived at.
Selection of the successful bidder will be made on the basis of overall
lowest offer, thus arrived, subject to acceptance of all terms & conditions of
the instant Bidding Documents.

Evaluation will be done based on the quoted percentage (%) only and no
GST will be added, during evaluation.

No additional amount [except applicable GST] would be paid by SMPK to
the Contractor.

In case it is found that the quoted percentage (%) [ above / below/ at par]
is same for two or more bidders and their bids become the lowest, the
respective bidders will be given chance to submit their fresh Price Bid,
subject to the condition that the revised “TOTAL PRICE [considering all
items of the “Price Schedule”] arrived, considering the fresh percentage
(%) [above / below / at par], must be less than the “TOTAL PRICE”
arrived earlier.

The MSE’s registered with- NSIC+/ DIC shall not be eligible to get any
benefit other than exemption from payment of EMD & Cost of Bidding
Document as per New Public Procurement Policy as notified by the Govt.
of India, Ministry of Micro Small & Medium Enterprises (MSME) in the
Gazette of India vide no. 503, dated 26.03.2012, as splitting of the work can
not be done, it being a composite work.

It is not obligatory on the part of SMP, Kolkata to accept the lowest bid.
They reserve the right to accept a tender in full or in part and / or reject a
tender without assigning any reason thereof.

In the event of acceptance of tender in part, the rate(s) against each of the
item(s) constituting the order shall be identical to the rate(s) for the
corresponding item(s), based on the percentage quoted in the Price Bid and
tender terms & conditions shall also remain unaltered. Irrespective of
whether order is placed on part or, on the whole, no plea for subsequent
withdrawal or the amendment will be entertained.

5.33 SMPK’s right to accept any bid and to reject any or all bids

5.33.1

[m

SMP, Kolkata reserves the right to accept or reject any bid, and to annul the
bidding process and reject all bids at any time prior to contract award,
without thereby incurring any liability to Bidders.

AWARD OF CONTRACT

5.34 Subject to ITB Clause No. 5.33.1, SMP, Kolkata shall award the contract to the
Bidder whose offer has been determined to be the lowest evaluated bid [as per ITB
Clause No. 5.32] and is substantially responsive to the Bidding Documents.
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5.35 Notification of award

Prior to the expiration of the period of bid validity or extended validity in accordance
with ITB, SMP, Kolkata shall notify the Successful Bidder, in writing, that their bid
has been accepted. The notification letter (hereinafter called the “Letter of
Acceptance”) will be treated as “Order Letter” and will constitute the formation of
the contract. Such order letter shall specify the “Contract Price” in line with SCC
Clause No. 8.4.4 a).

5.36  Signing of contract agreement

5.36.1 In respect of the instant contracts [ Contract value upto Rupees ten lakh],
where Bidding Documents include the General Conditions of Contract
(GCC), Special Conditions of Contract (SCC) and Technical Specification
& scope of work, the Letter of Acceptance (LoA) will result in.a-binding
contract , in line with Para 5.7.1 of Manual for Procurement of Works
2019, issued by Ministry of Finance (Department of Expenditure)

5.37  Security Deposit and / Performance Guarantee

5.37.1 Within 28 (twenty-eight) days of issuance of “Letter of Acceptance” by
SMP, Kolkata, the Successful Bidder shall provide the Security Deposit /
Performance Guarantee _.in accordance with the Special Conditions of
Contract (SCC).

5.37.2 Failure of the successful bidder to.submit the above-mentioned Security
Deposit / Performance Guarantee shall constitute sufficient grounds for
the annulment of the award, including forfeiture of the EMD, if any.

5.37.3 All costs, charges & expenses;-including Stamp Duty, shall be borne by the
Successful Bidder.

5.37.4 No interest / charge, of whatsoever nature, shall be paid by SMP, Kolkata
on the amount of Security Deposit / Performance Guarantee, held by
them, at any stage.
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SECTION - VI

TECHNICAL SPECIFICATION & SCOPE OF WORK

A. Scope of Work:

6.1 Scope of Work includes-

6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

6.1.6

6.1.7

Electrical works in connection with the upgradation (including internal
wiring & electrical appliances) of electrical installations of ‘C’ type
Quarter no. 4/25 A & B, to be used as Guest House in the Residential
Zone of Haldia Dock Complex, SMP, Kolkata.

In connection with upgradation of electrical-installations, dismantling of
existing damaged electrical wirings & installations and depositing the
same at Township Electrical Maintenance Office, Haldia with proper
acknowledgment, is also under the.scope of the Contractor. All necessary
arrangement, including transportation for the above, is under the scope of
the Contractor.

Scope of Work also includes supply, delivery, installation, testing and
commissioning (including lifting, shifting ‘& handling) of 1.5 TR new
Split Air Conditioner [Non-inverter type, with Rotary Compressor],
having 3 Star BEE rating,-including providing Iron Stand, refrigerant
copper piping, PVC drain piping, electrical power cabling, nitrile
insulation, etc., as required.

The Air Conditioner Units (Split type) shall have to be delivered at “C”
type/Quarter no. 4/25 A & B, to be used as Guest House, for installation
of the same. Lifting, shifting & handling of the Air Conditioner Units
(including accessories) are under the scope of the Contractor.

The Contractor must make their own arrangements for delivery of all
materials, as well as for careful and proper unloading at site. The
responsibility for preventing damage / deterioration to the materials
during transit, delivery, unloading at the designated point shall rest with
the Contractor. All transit risk will be to Contractor's account.

The aforesaid Air Conditioners will be under the custody of the
Contractor, till completion installation and commissioning of the same.

In connection with installation of the Air Conditioners, necessary MS
Brackets, additional copper pipe, additional drainage pipe and additional
electric wire, as required for complete execution of the job, shall have to
be provided by the Contractor [for which in necessary payment (in
addition to the installation & commissioning charge) would be made by
HDC].

In connection with installation of the Air Conditioner units, necessary
hardware materials [required for installation of MS Brackets, dressing of
pipe & cabling work, etc.] shall have to be provided by the Contractor.
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6.1.8  In connection with the aforesaid work, necessary masonry work,
necessary false ceiling removal work, necessary mending good work,
dressing of pipe & cabling work, etc., including supply of necessary
hardware materials, shall have to be done by the Contractor without any
extra cost.

6.1.9  In connection with installation of the Air Conditioner Units, installation
of required MS Brackets, installation of required length of copper
refrigerant pipe & electric wire (between outdoor unit & indoor unit),
charging refrigerant gas and fitment of drainage pipe, dressing of pipe &
cabling work, etc., shall have to be done by the contractor without any
extra cost.

6.1.10 Power supply up to the Air Conditioner Units will be provided by HDC.
The installation work includes earthing of the Air Conditioners, as per
relevant Indian Standard Specification, with the nearest earthing point (to
be provided by HDC).

6.1.11 In connection with aforesaid work transportation & handling of all
materials, welding, Nitrogen Flashing, refrigerant charging, etc. should be
done by the Contractor at their own risk, cest and arrangement.

6.1.12 Free service shall be provided against each Air Conditioner unit, during
the Guarantee Period of 12 months from the date of complete execution
of the work (commissioning of the Air Conditioners). Even in case of no
complaint, at least 03 (three) free services are required to be provided
during the aforesaid Guarantee Period (12 months) for routine servicing.
Each Air Conditioner unit is also to be cleaned thoroughly once during
the Guarantee Period of 12 months.

General Requirements :

|0

6.2 In connection with the instant work, the site & working areas need to be kept free
from surplus materials, rubbish ,offensive materials, etc. and the same are to be
disposed off by the Contractor.

As the works will be carried out inside the residential buildings of HDC, the
Contractor shall have to make necessary arrangement to clear the rubbishes etc.
from the buildings, at the end of day’s work at their own cost, risk & arrangement.

6.3 In connection with the instant work ( mostly inside building), the Contractor shall
have to make necessary arrangement for lifting & shifting of furniture & other
household items and shifting back the same to the original location , as required,
after completion of work, at their own cost, risk & arrangement.

6.4 If any damage caused, to existing installation, during dismantling by the
Contractor, the same shall have to be made good / repaired by the Contractor at
their cost & arrangement.

6.5 The electrical works will be executed to comply with the General Specifications
for Electrical works and conforming to the Indian Electricity Act & rules, BIS and
direction of the ‘Engineer’.
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6.6

6.7

6.8

6.9

6.10

6.11

6.12

The electrical work shall be carried out by a Contractor, having valid Electrical
Contractor’s Licence issued by the competent authority [under relevant rules of
the Central Electricity Authority (Measures relating to Safety and Electric Supply)
Regulations, 2010, as amended upto date], under the direct supervision of a person
having a valid Supervisor’s Certificate of Competency (SCC), issued by the
appropriate statutory authority, against the relevant parts, for carrying out such
type of job [ i.e. Wiring for systems not-exceeding 650 V, Alternating Current
(A.C.) Apparatus upto 650 V and Underground cables upto 1100 V ]

The skilled workmen engaged by the Contractor for the electrical work must
possess a valid Workman Permit (W.P.), issued or recognised by the competent
authority [under relevant rules of the Central Electricity Authority (Measures
relating to Safety and Electric Supply) Regulations, 2010, as amended upto date],
against the relevant parts, for carrying out such waork.

The skilled workmen engaged by the Contractor for cable laying related electrical
work [cable laying and jointing] must possess.a valid Workman Permit (W.P.),
issued or recognised by the competent authority. [under relevant rules of the
Central Electricity Authority (Measures. relating to Safety and Electric Supply)
Regulations, 2010, as amended upto date], against the relevant parts, for carrying
out such work.

The Contractor shall be liable to submit the list of aforesaid Licence / Workman
Permit holder, along with the attested copies of the of the Licence / Workman
Permit, during execution.

The entire job should be executed in accordance with the requirements of
following Acts and rules, including latest amendments:

a) Indian Electricity Rules — 1956

b) Electricity Laws (Amendment) Ordinance, 1997

c) . Central Electricity Authority Rules, 1977

d)  Central Electricity Authority Regulations, 1979

e) Indian Electricity Act, 2003

f) Central Electricity Authority (Measures relating to Safety and Electric

Supply) Regulations, 2010

The supply, installation and commissioning of all items required for this work
should be complied with the above Acts & Rules and relevant Code of Practice of

the Bureau of Indian Standard, including National Electrical Code (NEC) and
National Building Code (NBC) of India, if not specified otherwise.

The Contractor shall engage qualified / experienced / skilled personnel to carry out
the works in all respects at their own cost. The Contractor will engage suitable
qualified / experienced & licensed engineering supervisor for the electrical work
and suitable skilled personnel, with required permit, for doing the erection work.
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6.13  All materials required for the entire work and apparatus used therein, shall
conform to relevant specifications of the Bureau of Indian Standard (BIS) or
International Electrotechnical Commission (IEC), as applicable, if not specified
otherwise in this Bidding Document.

All materials should be inspected before installation. Only accepted materials will
be allowed for installation. Necessary consent should be obtained from the
‘Engineer’ or his representative, before using any material / equipment/ apparatus.

Nothing in this specification shall be construed to relieve the Contractor of their
responsibility for providing the equipment, with all accessories, in accordance with
applicable statutory regulations and safety codes in force, from the safety angle.

6.14  The Contractor holds responsibility for executing the entire job as per relevant
specifications. If any item is left out within the schedule of work but if it is
considered essential for the completion of the job, the Contractor shall have to
carry out the items as extra / substituted item.

6.15 The Contractor should use calibrated measuring & testing instruments [ having
Valid Calibration Certificate] and should also ensure revalidation of such
calibration as and when required. In this regard, initially the Contractor shall have
to submit a list of measuring and-testing.instruments (mentioning the period of
validity of Calibration Certificates) to be used. The photocopies of the Calibration
Certificates (including the revalidations) of the said measuring and testing
instruments, shall have to be submitted.to the ‘Engineer’.

Calibration Certificate of instruments / equipment, used for testing purpose,
should be issued by an NABL accredited Laboratory. For testing equipment where
NABL accreditation is not available, calibration certificate from educational
institutions like HI Ts, NITs, J.U., C.U., B.H.U. only can be accepted, provided they
demonstrate traceability.

In connection with aforesaid work, transportation and handling of all materials,
welding, Nitrogen Flashing, refrigerant charging, control wiring, etc. should be
done by the Contractor at their own risk, cost and arrangement.

In connection with the aforesaid work, all materials, including air-conditioner
units, will be under the custody of the Contractor, till completion of work and
commissioning of the same.

6.16 . The Contractor must make their own arrangements for delivery of all materials, as
well as for careful and proper unloading at HDC's site. The responsibility for
preventing damage / deterioration to the materials during transit, delivery,
unloading at the designated point shall rest with the Contractor. All transit risk will
be to Contractor's account.

6.17 The Contractor shall arrange all necessary labour, tools, tackles, lifting
machineries, scaffolding, temporary lighting, different vehicular transport,
equipment (with fuel & operator), etc., required for satisfactory execution of the
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6.18

6.19

6.20

6.21

6.22

6.23

6.24

6.25

6.26

entire work, at their own risk, cost and expense. Special tools, which would be
required during execution of the work, shall also have to be arranged by the
Contractor, at their own risk, cost and expense.

The Contractor shall have to make arrangements, at their own risk & cost, for
transportation of materials from the point of issue of stores to site of work, if any.

Electricity and water, if required, will be provided free of cost for the purpose of
execution of the work at site.

All practical steps shall be taken to prevent danger to persons.employed from the
risk of fire or explosion or flooding. No floor, roof or other part of the building
shall be so overloaded with debris of materials as to render it unsafe.

The Contractor shall provide necessary barriers, warning signals and other safety
measures, to avoid accidents. They shall also_indemnify HDC, SMP, Kolkata,
against claims for compensation arising out of negligence in this respect.

All necessary personnel safety equipment, as per relevant statutory provisions,
should be kept available for the use of the persons employed (directly or indirectly
on the instant work) on the site and the Contractor should take adequate steps to
ensure proper use of safety equipment by those concerned.

The ordinary business and work of HDC, SMP; Kolkata & others, as being carried
out on & in the vicinity of the site, shall be continued during installation, testing &
commissioning and maintenance. The execution of the work shall be conducted in
such a way as to avoid interference with traffic of every kind by land and with any
other work in‘progress in the vicinity.

Inspection / acceptance, in no way shall absolve the Contractor from supplying
material.as per standards / codes and other obligations under the contract.

Any materials brought for work which is not matching with the relevant
specification will be rejected and the rejected materials shall be removed from site
on the same day.

A register (Site Work Register with Hindrance Record) is required to be
maintained by the Contractor on daily basis with details of works carried out on
that“particular day, where details regarding engagement of labourers, equipment,
receipt of materials and cause of hindrance, if any, shall be recorded jointly [ by
the representatives of the Engineer & the Contractor].

Representative(s) of the Contractor shall have to check the register for any
instructions of ‘Engineer’ or his authorized representative and sign the same for
compliance with the instructions recorded therein.

Any instruction issued by the ‘Engineer’ or his authorized representative, which
has been entered in the Site Work Register, shall be deemed to have been legally
issued.
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This Site Work Register (s) shall be the property of HDC, SMPK and shall be
returned to the representative of the ‘Engineer’ in good condition, after the
completion of the work.

6.27  The Contractor shall maintain a Site Order Book at their site office. All orders and
instructions issued to them from time to time by the ‘Engineer’ or his
representative will be recorded in the Site Order Book. The authorized
representative of the Contractor shall promptly sign each entry as token of having
received such orders.

Any order or instruction issued by the ‘Engineer’ or his authorized representative,
which has been entered in the Site Order Book, shall be deemed to have been
legally issued.

This Site Order Book(s) shall be the property of HDC, SMPK and shall be returned
to the representative of the ‘Engineer’ in good condition, after the completion of
the work. Photocopy of the same may be retained by the Contractor, for their
record.

6.28  Relevant aspects of following Rules / Code of Practices should also be followed
and complied with:

a) Indian Factories Act

b) Dock Workers (Safety, Health & Welfare) Act, 1987

c) The Workmen’s Compensation.Act, 1923

d) The Mipimum Wages Act, 1948

e) The Contract Labour (Regulation & Abolition) Act, 1970
f) _Other Local Regulations.

6.29  If during execution of work any damage takes place in the property of HDC, the
same will have to be mended good by the contractor at their risk, cost and
arrangement., Otherwise the same will be repaired / replaced by HDC, either
departmentally or through outside agency and the cost of repairing / replacement
will be recovered from the Contractor, along with overhead charges
@19.25%.

6.30  No project surplus material will be taken over by HDC, SMP, Kolkata, after
completion of the work.

|©

Detailed Technical Specification:

6.31  Split type Air-conditioner units [capacity 1.5 TR]:

6.31.1 The Air-conditioner units shall be High Wall Split Type with Rotary
Compressor, compatible with eco-friendly refrigerant (R410A or R32),
having minimum 3 Star BEE Rating (with remote control).
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The cooling coils of indoor units and condenser coils of the outdoor units
should be of copper only. The supplier should also ensure copper
wounded motors used in the assembly (either Indoor or Outdoor unit).

6.31.2 The Air-conditioner units shall be supplied with copper refrigerant pipe
(standard length of 3.0 running metre) & electric wire (standard length of
3.0 running metre), between outdoor unit & indoor unit, and standard
length of drainage pipe.

6.31.3  The air-conditioning units should be compatible with operation at rated
power supply of 1 phase, 230 V + 10 %, 50 Hz.

6.31.4 Make / brand of Air-conditioner units:

Air-conditioner units of following Make/ Brand will be preferred:
DAIKIN /HITACHI /BLUE STAR / CARRIER / VOLTAS.

However, Air-conditioner units of any other make may-be accepted,
subject to compliance of all the Technical Specifications / Scope of
Work / Requirements, mentioned in the instant Bidding Documents.

In case any Bidder submits their bid considering other Make / Brand of
Air-conditioner units, they.shall have to upload scanned copies of
following supporting documents [ duly, signed & stamped by the
Bidder], alongwith the Techno-commercial bid:

)] Request for consideration -of other Make / Brand of Air-
conditioner units [ to be specified by the Bidder], along with the
Technical Details to establish compliance of all the Technical
Specifications / Scope of Work / Requirements, mentioned in
the -Bidding Documents.

i) At least 3 Nos..Work order and Performance Certificate from any
Central Govt. Organization / Public Sector Units / CPWD /
State PWD / State Govt. Organization / Govt. Port, regarding
satisfactory working / performance of the Air-conditioner units
of the specified Make / Brand, during the last seven years [prior
to the starting date of submission of instant e-tender].

6.31.5 " Entire earthing should be done in accordance with the relevant Indian
Standard (IS) issued by Bureau of Indian Standard, Indian Electricity
Rules & Act and Code of Practice. Colour of insulation of the copper
wire, to be used for earthing purpose, will have to be preferably GREEN.

All necessary work (including supply of aforesaid cable & other required
materials), for providing aforesaid earthing connection, is under the scope
of the Contractor.

6.32 The type / model of the fans / light fittings should be selected based on the
following guidelines. However, Technical Specifications (minimum requirement)
must be fulfilled. In case of non-availability of a particular type / model, equivalent
type / model may be selected based on the Technical Specifications (minimum
requirement) indicated against the relevant item. Prior written consent is to be
obtained from the *Engineer’ or his representative, before supply of the selected
type / model of fans / light fittings.
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SI. Technical Specifications
No. Items Type / Model (minimum requirement)
i) Summer Breeze
Ceiling Fan (Orient) Speed : 275 rpm - 325 rpm
[Sweep : 1400 i Air Delivery: > 260 m*/minute
mm] _ 5S-390 (Havells) Power input : < 80 W
High Speed (Crompton)
i) Exhaust Fan Heavy Duty Exhaust Speed :
[Sweep: 300 (Orient) 1375 rpm — 1425 rpm
mm] Air Delivery: > 1800 m*/hour
VEN;' LAI‘:R DB Power input : <80 W
(Havells) Blade : Metallic (Four Blade)
iii) | Exhaust Fan Brisk Air (Crompton) | Speed : 1250 rom — 1350 rpm
[Sweep: 200 | ventilator DX (Orient) Air Delivery : > 450 m*/ hour
mm] VENTILAIR DX Power input : <40 W
(HAVELLS) Blade : Non-metallic
Iv) 1X4ft Batten : IGP161LT8-16
(approx._) LED (Crompton) [Box Type]
tube light Batten : TMC 501 P 1 x
fittings T- LED 22W P3241
(Philips)
Batten: BLRB-DB 118
(Bajaj)
Batten : W10921208
(Wipro)
V) 4'ft (approx.) Lamp & driver : LTT8-20 | Lamp: LED tubular lamp with
LED tube lamp (Crompton) Al body & PC Diffuser
Lamp & driver : 18W865 Material & in-built driver.
System T8 (Philips) Luminous flux: > 2100
wattage of Lamp & Driver : BLRB lumen
luminaire: < 21W CWec (Bajaj) Correlated Colour
22 W Lamp & Driver : LL13- Temperature (CCT): 5700K
181-65SE (Wipro) - 6500 K
vi) 1X2ft LCTLN-10-CDL Integrated LED Batten (PC)
(approx.) (Crompton) with efficient Diffuser
Integrated Philips Astra Line 10W Material & in-built driver.
LED Batten 2 Ft Straight Linear
System LED Tube Light Correlated Colour
wattage of (White)  (Philips) | Temperature (CCT): 5700K
luminaire: < -
oW | LL20-111XXX-65- 6500 K
NE3 (Wipro)
BCLSB 10WH (Bajaj)
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SI. Technical Specifications
No. Items Type / Model (minimum requirement)
vii) 10W-12W Housing: Die Cast
Bulkhead BIBWP 10W LED Aluminium alloy housing.
surface / wall (Bajaj) Inbuilt driver, upto 5 kV
mounted LED surge protection.
light fittings IP65 protected
(IP 65). LBHE-10-CDL System Efficacy: 100LPW
(Crompton) Correlated Colour
Temperature (CCT): 5700K
- 6500 K
LWO07-141-XXX-57-
XX
(Wipro)
viii) Outdoor / BRP046 LED 30 CW MR | Housing: Pressure die-cast
Street light S1 PSU GR-(Philips) Aluminium body.
type LED Drivers should have in-built
Light fittings. LST=.30-CDLM protection against high
[IP 66] (Wipro) voltage surge, open circuit
System & short circuit.
wattage of Correlated Colour
luminaire: < Temperature (CCT): 5000 -
30w 6500 K
Luminous flux: >3300
lumen

A02557MOXO0 (LT)

Power Factor: >0.95
Colour Rendering Index
(CRI): 70
Side entry mounting for 38
mm - 50 mm OD pipe
bracket.

Supply of 1.1 kV grade, Cross Linked Polyethylene (XLPE) Cable (FRLS) :

The cables should be generally compliance with IS 7098 (Part-1) [with latest
amendment, if any] with following specifications:

Conductor materials: Aluminium.
Shape: Stranded Compacted Shaped.
Insulation: Cross Linked Polyethylene (XLPE).
Armouring: Single layer, Galvanised steel flat strip.

6.33
(i)
(if)
(iii)
(iv)
6.34

Laying of 1.1 kV grade, XLPE Cable:

6.34.1

Before laying of Cables, cable routes should be checked properly to avoid
interference with the existing cables, structures, heat sources, drains,
pipelines, etc., as far as possible and minor adjustments to be done to suit
the field conditions, wherever deemed necessary, without any extra cost.
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6.34.2

6.34.3

6.34.4

6.34.5

6.34.6

6.34.7

6.34.8

6.34.9

Considering above, cable routes should be carefully measured to ascertain
the exact requirement of cable for a particular feeder. Sufficient lengths to
be kept for the final connections of the cables to the terminal of the
equipment.

Programme for Road Crossing, wherever required (for Casing Pipe laying
etc.), shall have to be coordinated through the authorized representative of
the Dy. Manager (P&E), TSEM, in advance, for having due clearance of
Road Blockage. Such clearance will be given within 7 (seven) days from
the date of receipt of request from the Contractor.

In case of Road or Rail Crossing, cable should be laid inside the pipes.
Where cables enter into pipe sleeves, adequate beds of sand should be
given so that the cables do not slack and get damaged by pipe ends.

When cables pass through foundation walls, or other underground
structures, if necessary, ducts or opening shall have to be provided, by the
Contractor. However, shall it become.necessary to cut holes in the existing
foundations or structures, the contractor should obtain permission from Dy.
Manager (P&E), TSEM, before cutting is done.. Cutting, if necessary and
mending good of any cut portion should be done by contractor at his cost
and risk.

Cables should be handled: carefully during installation to prevent
mechanical injury to the-cables. During laying of cables, Cable Drum
Lifting Jacks, sufficient number of Cable Rollers and other materials, etc.
as necessary, should be used to avoid any mechanical injury to the cables.
Ends of cables leaving trenches should be coiled and provided with a
protective pipe or cover, until such times, the final terminations to the
equipment-are completed.

After laying of the cables in the trench and before placement of protective
covering, an Insulation Test should be carried out for each length of cable
in presence of the representative of Sr. Dy. Manager (P&E), HDC. After
re-filling the trench with soil, rammed and levelled, Insulation Test of the
cable should also be carried out in presence of the representative of Sr. Dy.
Manager (P&E), HDC.

All cables should be identified close to their termination points by Cable
Number / Equipment Number, which will be punched on Aluminium strip/
PVC Strip (approx. 2 mm thick) securely fastened to the cable and
wrapped around it. Type and size of the cable also to be punched on the
straps.

Each underground cable should be provided with Identification Tags (made
of PVC) securely fastened every 30 m of its underground length, with at
least one tag at each end before the cable enters the ground. Concrete
Cable Markers are to be placed at cable joint locations and “L.T. Cable
Joint” should be engraved on the said Cable Markers.

All temporary ends of cables must be protected against dirt and moisture to
prevent damage to the insulation. For this purpose, ends of the cables
should be covered with PVC insulating tape.
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6.34.10

6.34.11

6.34.12

6.34.13

6.34.14

6.34.15

6.34.16

Where splices or terminations are required in circuit, it is required to
measure insulation resistance of each length of cable before splicing and /
or terminating. It is required to repeat measurement after splices and / or
terminations are completed. Before energizing, the insulation resistance of
every cable shall have to be measured.

It is required to measure the Insulation Resistance of directly buried cables,
before Cable Trenches are back-filled.

Directly buried cables should be laid in underground Cable Trenches to be
excavated by the Contractor. Width of the Cable Trench should be such
that all cables shall be correctly spaced and arranged: The 1.1 KkV grade
cables should be laid in trenches at a depth of 0.75 m.

Placing & Protection of cables in trench:

For 3% C/ 4C cable, upto 50 mm?

Before cables are placed, the bottom of the trenches should be filled with a
layer (approx. 100 mm) of sand at.the bottom of the trench, duly levelled.
After laying of the cable on the sand bed the same is to be covered with
sand and bricks should also be used as protective top covering [8 no. bricks
would be used in 01 m cable laying work]. Rest of the trench should be re-
filled with soil, rammed and levelled.

The bricks, to be used for-protective top covering & side wall, should be of
class designation 10.0 (as per latest version of IS: 1077, 1992). Dimensions
[non-modular size (230 mm. x 110 mm. x 70 mm)] and tolerances of the
bricks should be as per latest version of IS: 1077, 1992.

Cable Termination of 1.1 kV grade, XLPE Cable :

Termination of XLPE aluminium conductor power cables shall be by
means of compression method using brass compression gland and
aluminium lugs [including supply of materials, as required], tapes,
anticorrosive paste & jointing materials.

Straight Through cable jointing of 1.1 kV grade, XLPE Cable:

Additional length (loop) of 5 m (approx.) cable should be kept at each end
of the

cables near the straight through cable joints. It is required to measure the
insulation resistances of the cables before and after straight through cable
jointing. This scope includes supply of all required materials including
complete straight through cable jointing kits, with ferrules and all other
accessories.

Heat Shrinkable type straight through Cable Jointing Kits, suitable for
XLPE insulated 1.1 KV grade LT cables, are to be used.

Gl Pipe laying work:

Laying of Galvanized Mild Steel Tubes should be done wherever necessary,
such as at Road Crossing, Railway Crossing, Drains, Culverts or any similar
concrete structure, etc. The scope includes cutting of road, railway crossing,
excavating of trenches, etc. Re-filling the trench after laying the Galvanized
Mild Steel Tubes to be done by the Contractor. The Galvanized Mild Steel
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Tubes may also be laid by boring process, as per site requirement.

The depth of the laying should be matched with the underground cable trench,
as far as possible.

Cutting of Galvanized Pipe to required length and threading, bending, jointing
by Socket as required, supply and fixing of support clamps / brackets should
be under the scope of Contractor.

6.35 Indoor Wall Mounted Power distribution-cum-Energy Meter Panel;

6.35.1 TPN, 160 A 415V, Power distribution-cum-Energy Meter Panel, made of 2
mm thick CRCA Sheet Steel enclosure [wall mounted (may be partly
concealed in wall), approx. size 1100 mm X 800 mm X 400 mml], duly
painted (with Siemens Grey / Smoke Grey .powder coating paint),
including supply & fixing of following MCCB; Copper busbar (dedicated
alley), din rail (suitable for fixing 04 nos. TPN MCB / lIsolator), TPN
MCBs, 3Ph Energy Meters & LED Phase‘Indication lamps etc. Necessary
connection with suitable sizes of copper wires with lugs:“Necessary stud
type terminals to be provided for incoming connections. Four Outgoing
Gland arrangement along with provision for earthing attachment. Inner
door of the enclosure should have Four nos. equally spaced 150 mm X 100
mm opening covered with-transparent (Fibre/ Glass). Outer door should
have provision for Padlock arrangement.

6.35.2 The Panel shall be provided with PVC/XLPE sleeved (with colour code)
electrolytic grade copper tinned busbar (for 3 Phases and Neutral) of
suitable size and following items :

Incomer :

160 A, ‘Four Pole, 415V, 50Hz, MCCB (having :: 01 no.
adjustable thermal and fixed magnetic trip unit )

Busbar Alley :

XLPE/PVC sleeved (with colour code), 100 A (for 3

Phases) and 50 A (for Neutral) Electrolytic grade copper :: 01 set
tinned busbar (for 3 Phases and Neutral).

Outgoing:

TPN, 415V (AC), 50 Hz, 40 A, MCB (C characteristics,
10 kA Breaking capacity), with A.C. Three Phase, 4
Wire, Direct Connected, base Mounting Energy Meter
(Watthour Meter).

Rated Voltage (Vref):: 3 X 240 V — Phase to Neutral.
Rated Current ::

Basic Current [Ib]: 5 A,
Maximum Current [ Imax]: 30 A.

6.35.3 All the aforesaid component shall be mounted in the Power distribution-
cum-Energy Meter Panel by means of suitable zinc/cadmium passivated
hardware. The Panel shall be complete in all respect with detachable gland
plate, interconnection using necessary PVC insulated (1.1 kV grade),
single core, flexible (stranded) copper wire. The Panel shall be provided
with 02 nos. SS Terminal for earthing.

04 set
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6.36  Energy Meter (Watthour Meter):

Solid State (Static) Energy Meter (Watthour Meter), conforms to IS 13779 (with
latest amendment) [ ISI marked ], with following specifications::

A.C. Three Phase , 4 Wire, Direct Connected .:

Rated Voltage (\Vref)
Voltage Variation
Rated Current

Rated Frequency
Frequency Variation
Accuracy Class
Display

Enclosure

Terminal Cover

Ingress Protection
Applicable Standard
Other Details

3 X 240 V - Phase to Neutral
70% to 120% of reference voltage i.e. 240 V

Basic Current [Ib]: 5 A,
Maximum Current [ Imax]: 30 A.

50 Hz

+ 5%

1.0

Backlit LCD display

Non-metallic - Engineering plastic /Poly-
Carbonate.

The meter shall have a reasonably dust /
moisture-proof case. The case should be sealed
by the manufacturer in such a way that the
internal parts of the meter would be accessible
only after preaking such distinctive seal.

The meter should be suitable for fixing on wall
(Base Mounting).

Terminal block shall be provided with a
Terminal

Cover. The terminals, their fixing screws and
the insulated compartment housing them
should be enclosed by a cover with a provision
for sealing.

IP 51
IS: 13779 (with latest amendment)

The meter should be capable of recording &
displaying energy in Wh or kWh for three
phase four wire A.C. balanced / un-balanced
loads.

6.37 * Erection / installation of Power distribution-cum-Energy Meter Panel :

6.37.1 The Panel Board should be rigidly fixed on the wall , using suitable fixing

materials/ Anchor Bolts.

6.37.2 Connection of incoming and outgoing cables with the Switch —
Disconnector — Fuse Unit / MCCB/ MCB / Connector is under the scope of

the Contractor.
6.38  Earthing :

6.38.1 Earth Electrode should be made of 3 m long Medium Galvanised Mild
Steel Tubes (as per 1S:1239) of nominal bore 50 mm. The tube shall have
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perforated hole of 10 mm dia at a cross distance of 75 mm. 260 mm long
G.l. Plate of size 50 mm X 6 mm (with 4 nos. 10 mm dia tap hole, bend to
shape of pipe) to be welded at 100 mm below the top of tube for
connection of Earth Strip. G.I. Funnel / Cap to be provided on top of the
tube. Two earth electrodes are to be interconnection to from one earth grid,
which will provide a common ground for Street Light Poles / Feeder Pillar
Boxes.

Earth Electrode to be driven in the Earth Pit filled up with alternate layer
of Charcoal and Salt. Earth Pit should be provided with suitable size Brick
Masonry Inspection Chamber with removable RCC Cover (75 mm thick)
with handle.

Excavation of earth, back filling, masonry work-and interconnection of
earthing electrodes (with 50 mm X 6 mm G.l. Flat), shall be within the
Scope of Work.

6.38.2 All connection of the G. I. Flats / G. |. Wire, with the Earth Electrode &
Earth Grid, should be made by welding & welding point should be covered
by black Bitumen Paint.

6.38.3 Entire earthing should be done in accordance with the relevant Indian
Standard (IS) issued by Bureau of Indian Standard, Indian Electricity
Rules & Act and Code of Practice. Colour of insulation of the copper wire,
to be used for earthing purpose, will have to be preferably GREEN.

All necessary work (including. supply of aforesaid cable & other required
materials), for providing aforesaid earthing connection, is under the scope
of the Contractor.

6.39 LIST OF PREFFERED MAKES / BRANDS:

Sl Manufactures / Makes /
No. Iteips Brands
i) MCB,-RCCB, MCB Type
Isolator, MCCB, Contactor,
Time Switch, L&T / LEGRAND / SIEMENS /

SCHNEIDER / ABB

Switch — Disconnector —
Fuse Unit

ii) | MCCB/MCB Enclosure or | L&T / LEGRAND / SIEMENS /
Distribution Board SCHNEIDER / ABB/HENSEL

iii) | PVC insulated (1.1 kV | FINOLEX/HAVELLS/RPG/
grade) single / multi-core UNIFLEX / MESCAB / RR

copper flexible conductor. KABLES/ POLYCAB
iv) Telephone cable, LAN FINOLEX / HAVELLS/
Cable MESCAB / POLYCAB
V) Indoor Light Fittings and PHILIPS / WIPRO / BAJAJ /
Lamps CROMPTON / LIGHTING
(Excluding decorative TECHNOLOGY (LT)/
Bracket Light) HAVELLS
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Sl Manufactures / Makes /
No. Items Brands
vi) Outdoor Light Fittings PHILIPS / WIPRO / BAJAJ /
CROMPTON / LIGHTING
TECHNOLOGY (LT)/
SIMOCO / HAVELLS
vii) | Piano T%’pe/ l'z/'OdU'a}lr.type ANCHOR / LEGRAND/
Switch, Socket, Ceiling | p|_|pS/ PANASONIC/ ABB /
Rose, Electronic Type Fan HAVELLS / NORTH-WEST
Regulator, etc.
viii) Ceiling Fan, Exhaust Fan, CROMPTON / ORIENT /
Wall Fan, Pedestal Fan, etc. HAVELLS / ALMONARD
i . CONA / MAX / ANCHOR/
iX) Calling Bell PANASONIC
X) | LT Cable (1.1 kV grade) HAVELLS/FINOLEX/
PVC / XLPE . GLOSTER / UNISTAR / RPG /
APAR INDUSTRIES
(UNIFLEX) / POLYCAB / RR
KABLE / KEI/ TORRENT
xi) | Cable Jointing Kit 3M/RAYCHEM / DENSON
Xii) DOWELLS / JHONSON /
Cable Lug & Cable Gland RAYCHEM
xiii) | Digital Multifunction-Meter, | CONZERV/ SECURE / L&T /
Energy Meter [ac Stanc ABB / SlEMENS/AE/ |MP/
Watthour Meters] UNIVERSAL / RESHABH /
KAYCEE / MECO / ENERCON
/ NIPPEN / YOKINS
xiv) | Electric  Water  Heater | VENUS/BAJAJ/RACOLD /
(Geyser) HAVELLS / CROMPTON
HAVELLS
xvi) | Paints ASIAN / BERGER / NEROLAC
/ SHALIMAR / DULUX
xvii) | Air-Conditioners DAIKIN / HITACHI / BLUE
STAR / CARRIER / VOLTAS.

6.40

Bidders shall submit list of makes / brands for all the major items [in line with the

aforesaid list] during submission of Techno-Commercial bid. In case bidders fails
to submit the list, it would be presumed that the bidder would strictly adhere to the
preferred makes as indicated in the instant Bidding Document.
After issuing the Letter of Acceptance (LOA) , Successful Bidder shall be required
to comply the following during engineering stage of the project:-
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Any new make, other than preferred make mentioned in the instant Bidding
Document, may be accepted by the ‘Engineer’, if the same meets the following
criteria:-
a) Shall meet Technical Specification of the equipment / items, as mentioned
in the instant Bidding Document.

b) Shall be from OEM [Original Equipment Manufacturer].

c) Shall submit at least 3 Nos. Work order and Performance certificate from
Central Govt./ State Govt./ PSU/ other Reputed Organisation for offered
make of equipment / items.

d) Shall have valid type test certificates for the offered make of equipment /
items, from CPRI /ERDA /ERTL /Gov. Labs ;as applicable.

In case, the new make offered by the bidder does not meet above mentioned
criteria, the Successful Bidder should be required to adhere to the preferred make
list , as mentioned in the instant Bidding Document..

6.41 TEST ON COMPLETION

6.41.1 On completion of the work; necessary tests shall be carried out as per
relevant standards: to the satisfaction of the ‘Engineer’ or his
representative.

6.41.2 On successful completion of “Test on Completion’, the system will be
declared commissioned and-the same will be taken over by HDC, SMPK.

6.42 AS BUILT DRAWING

On completion of the work, “As Built” drawings, duly incorporating all the
changes made during the construction / execution, shall be submitted to Haldia
Dock Complex.-A CD / DVD / USB flash drive, containing the “As Built”
drawings and comprehensive list of the drawings, shall also be submitted by the
Contractor.
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SECTION VII
GENERAL CONDITIONS OF CONTRACT (GCQ)

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6th Meeting held on 27th
May, 1993

Including Addendum Sanctioned by the Trustees Meeting held on July, 2014

KOLKATA PORT TRUST
KOLKATA DOCK SYSTEM
HALDIA DOCK COMPLEX

July 2014

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.

-42 -



GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES
1) | AMENDMENT TO GENERAL CONDITIONS
OF CONTRACT GC-1-GC-2
2) | DEFINITION GC-3-GC-5
3) | DUTIES & POWERS OF ENGINEER & cos b
ENGINEER’S REPRESENTATIVE
4) |THE TENDER / OFFER AND ITS
PRE-REQUISITES GL-7NgReta
5) | THE CONTRACT & GENERAL
OBLIGATIONS OF CONTRACTOR RC )% -GCHP
6) | COMMENCEMENT, EXECUTION AND . PN
COMPLETION OF WORK GC-RrGC-22
7) | TERMS OF PAYMENT GC-23 - GC-25
8) | VARIATION AND ITS VALUATION GC-25 - GC-27
9) | DELAY/EXTENSION OF COMPLETION
TIME/LIQUIDATED DAMAGE / GC-27 - GC-29
TERMINATION OF CONTRACT
10) | MAINTENANCE AND. REFUND OF GC-30
SECURITY DEPOSIT
11) | INTERPRETATON OF CONTRACT GC-31 - GC-33
DOCUMENTS, DISPUTES &

ARBITRATION

12) | FORMS GC-1, GC-2, GC-3

13) | FORM OF AGGREMENT

14) | PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15) | INTEGRITY PACT DOCUMENT:
PROFORMA

16) | ADDENDUM
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GC-1

AMENDMENT

T0

GENERAL CONDITIONS OF CONTRACT

+ CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimated Estimated
Value of Amount of Earnest Money | Value of Amount of Earnest Money
Work Work
For Works | For Contract of For For Contract of
Contract Supplying Works Supplying
Materials or Contract Materials or
Equipment only Equipment only

UptoRs. | 5% of the | 1% of  the| UptoRs. 2% of the 1% of the estimated
1,00,000/- estimated estimated value | 10 Crore estimated value of work

value of | of work value of

work work
Over Rs. | 2% .of the | %% of the | Over Rs. | 2% on %% of the estimated
1,00,000/- | estimated estimated value | 10 Crore first Rs. 10 | value of work subject

value of of work subject Crore + 1% | t0 @maximum of Rs.

work to a maximum of on the 10,000/- and

subject toa | Rs. 10,000/- and balance minimum of Rs.

maximum minimum of Rs. 1,000/-.

of Rs. 1,000/-.

20,000/- and

minimum of

Rs. 5,000/-.

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO

210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.

- 44 -




Table under sub-clause (d)

GC-2

upto Rs 50,000/-

PREVIOUS AS AMENDED
Amount . . Amount _ .
Cla}ss gf Of Fixed Financial Limit Of Cl_ass o_f Of Fixed Financial Limit Of
Registration ) Each Tender Registration : Each Tender
Security Security
A Rs 10,000/-| Any tender priced A Rs 50,000/-| Any tender priced
upto Rs 2,00,000/- up to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/-| Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/-| Any tender priced

upto Rs 3,00,000/-

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO
82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]
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GC-3

DEFINITIONS

1.0.

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except
where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of
Trustees for the Port of Kolkata, a body corporate under Section 3
of the Major Port Trusts Act, 1963, including their successors,
representatives and assigns.

“Chairman” means the Chairman of the Board and includes the
person appointed to act in his place under Sections 14 and 14A of
the Major Port Trusts Act, 1963.

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman

“Engineer” means the Board’s official who-has invited the tender on
its behalf and includes the Manager (Infrastructure & Civic
Facilities) or other official as may be appointed from time to time
by the Employer, with written natification to the Contractor, to act
as Engineer for the purpose of the Contract, in place of the
“Engineer” so designated.

“Engineer’s Representative” means any subordinate or Assistant to
the Engineer or any other official appointed from time to time by
the Engineer to perform the duties set forth in Clauses 2.4 to 2.6
hereof.

“Work” means the work to be executed in accordance with the
Contract. and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind
required in or about the execution, completion or maintenance of
the works and includes (without thereby limiting the foregoing
definitions) all temporary erections, scaffolding, ladders, timbering,
soaking vats, site offices, cement and other godowns, platforms and
bins for stacking building materials, gantries, temporary tracks and
roads, temporary culverts and mixing platforms.

Employer

Chairman

Contractor

Engineer

Engineer’s
Representative

Works

Temporary
works
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GC-4

1.8. “Extra Works” means those works required by the Engineer for Extra works
completion of the Contract which were not specifically and and Excess
separately included in the schedule of items of the works i.e. (Bill of works
Quantities) of the tender. “Excess Works” means the required
quantities of work in excess of the provision made against any item
of the bill of Quantities.

1.9. “Specifications” means the relevant and appropriate Bureau of Specification
Indian  Standard’s specifications / International Standard’s
Specifications (latest revisions) for materials and workmanship
unless stated otherwise in the Tender.

1.10. “Drawings” means the drawings referred to in.the Tender and Drawings
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time
to time be furnished or approved in writing by the Engineer.

1.11. *“Contract” means and includes the General and.Special Conditions  Contract
of Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the
Contract Agreement, if separately entered into and the Schedule of
Rates and Price, if any, adopted by the Trustees at their discretion.

1.12. *“Constructional Plant” means all appliances or things of whatsoever  Construction
nature required or about the execution, completion or maintenance  al Plant
of the works or/temporary works and includes (without thereby
limiting the foregoing definition) all machinery and tools but does
not include materials or other things intended to form or forming
part of the permanent works.

1.13. *“Site” means the land, waterways and other places, on, under, in or  Site
through which the works are to be executed by the Trustees for the
purpose of the Contract.

1.14. *“Contract Price” means the sum named in the letter of acceptance of  Contract
the Tender/Offer of the Contractor, subject to such additions thereto  Price
and deductions therefrom as may be made by the Engineer under
the provisions here in after contained.

1.15. *“Month” means English Calendar Month. Month

1.16. “Excepted Risks” are riot in so far as it is uninsurable, war, Excepted
invasion, act of foreign enemies, hostilities) whether war be Risks
declared or not), Civil War, rebellion, revolution, insurrection or
military or usurped power or use or occupation by the Trustees of
any portion of the works in respect of which a certificate of
completion has been issued (all of which are herein collectively
referred to as the excepted risks).
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1.17.

1.18.

1.19.

2.0.

2.1.

2.2.

2.3.

2.4,

GC-5

Word importing the singular only, also includes the plural and vice-
versa where the context so requires.

The heading and marginal notes in these General Conditions of
Contract shall not be deemed to be part thereof or be taken into
consideration in the interpretation or construction thereof or of the
contract.

Unless otherwise stipulated the work “Cost” shall be deemed to
include overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S
REPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in
terms of the contract to the entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter
whatsoever.

The Contractor shall take instructions from the Engineer and subject
to limitation of Clause 2.5 hereof, from the Engineer’s
Representative.

The Engineer shall have full power and authority :

(@ to supply to the contractor from time to time during the
progress of the works such further drawings and instructions
as shall be necessary for the purpose of proper and adequate
execution and maintenance of the works and the contractor
shall carry out and be bound by the same.

(b) ~to alter or modify the specification of any material and
workmanship and to inspect the work at any time.

(¢). to order for any variation, alteration and modification of the
work and for extra works.

(d)" toissue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees,
as the first referee

()" to grant extension of completion time
The Engineer’s Representative shall

(i)  watch and supervise the works.

(i)  test and examine any material to be used or workmanship
employed in connection with the work.

Singular/ Plural

Headings/
Marginal Notes.

Cost

Engineer’s
Authority

Authority of
Engineer’s
Representative

Engineer’s
Power

Power of
Engineer’s
Representatie.
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(i) have power to disapprove any material and workmanship not
in accordance with the contract and the contractor shall
comply with his direction in this regard.

(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

(v) order demolition of defectively done work for its
reconstruction all by the Contractor at his own expense

(vi) have powers to issue alteration order not: implying
modification of design and extension of completion time of
the work and

(vii)  have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer
under intimation to the Contractor.

2.5. Provided always that the Engineer’s Representative shall have no Limitation of

power : Engineer’s
(@ to order any work involving delay or any extra payment by ~ Representative ’s
the Trustees, Power

(b)  to make variation of or in the works; and

(c) to relieve the-Contractor of any of his duties or obligations
under the Contract

2.6.  Provided also as follows : Engineer’s
(@)  Failure of Engineer’s Representative to disapprove any work Sg@gr'dmg

or materials shall not prejudice the power of the Engineer
thereafter to disapprove such work or materials and to order
the pulling  down, removal, breaking-up thereof and re-
constructing at the contractor’s cost and the contractor shall
have no claim to compensation for the loss if any sustained
by him.

(b) . _If the contractor shall be dissatisfied by reason of any
decision of the Engineer’s Representative, he shall be entitled
to refer the matter to the Engineer who shall thereupon
confirm, reverse or vary such decision.

(c)  Any written instructions or written approval given by the
Engineer’s Representative to the contractor, within the terms
of delegation of power and authority vested in the Engineer
to his Representative in writing, shall bind the contractor and
the Trustees as though it had been given by the Engineer,
who may from time to time make such delegation.
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3.0. THE TENDER/OFFER AND ITS PRE-REQUISITES

3.1. The Contractor shall, before making out and submitting his
tender/offer, be deemed to have inspected and examined the site,
fully considered all factors, risks and contingencies, which will have
direct and indirect impact on his expenses and profit from the work
and shall be specifically deemed to have taken the following
aspects into consideration:

(@ The form and nature of the site and its surroundings
including their sub-surface, hydrological, tidal and climatic
conditions, the means of access to the site and all other local
conditions, including the likely charges and costs for
temporary way-leave, if any, required for the work.

(b)  The drawings, specifications, the nature and extent of work
to be executed and the quality, quantity and availability of
the required materials and dabour for the.work and the need
to execute the work to the entire satisfaction of the Engineer,
and also by complying with the General and Special
Conditions of Contract.

(c)  The accommodation required for the workmen and site
office, mobilisation/demobilisation and storage of all plant,
equipment and Construction materials.

(d)  The sources -and means of procurement of water for
drinking, washing and execution of work, and source and
availability of electrical power, all at Contractor’s cost.

(e)  Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public
bodies or any local or other authority by the Contractor,
keeping the Trustees indemnified against penalties and
liabilities of every kind arising from the Contractor’s failure in
such compliance.

() Payment of all kinds of stamp-duty for executing the
agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

The tender
must encompass
all relevant
aspects / issues.

Site & Local
condition.

Drawing /
Specification /
Nature & extent
of work to be
done.

Accommodation
for Contractor’s
men / materials.

Water for
drinking etc.
[Electrical
power.
Payment of
Taxes/duties
and observance
of all statutes.

Payment of
Stamp Duty

by the
Contractor.
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3.3.

3.4.
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The Contractor’s tender shall be in ink on the Tender Forms
supplied by the Trustees, unless stipulated otherwise in the Notice
Inviting the Tender and shall be faultless in figures and free from
erasing. Corrections, if any, shall only be made by scoring out and
initialling of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of _their
owners/partners/share holders at the required points of time. The
failure in this regard shall be treated as a breach and a contract, if
entered into, shall be liable to be cancelled.

(@  Unless otherwise stipulated in the Notice Inviting Tender /
Offer, every tender must be submitted with Earnest Money of
the amount calculated as per the following scale.

Estimated Amount of Earnest Money
Value of Work
For Works Contract | For = Contract  of
Supplying Materials
or Equipment only
Upto 5% of the estimated | 1% of the estimated

Rs. 1,00,000.00 | value of work

value of work

Over 2% of the estimated | ¥2% of the estimated

Rs. 1,00,000.00 | value  «©of. work | value of  work
subject to a | subject to a
maximum of | maximum of
Rs. 20,000/- and|Rs. 10,000/- and
minimum of | minimum of
Rs. 5,000/-. Rs. 1,000/-.

(b)) Earnest Money shall be deposited with the Trustees’
treasurer in cash or by Banker’s Cheque of any Kolkata
Branch of a Nationalised Bank of India drawn in favour of
Kolkata Port Trust or in the form of any “Account Payee”
Draft of any Nationalised Bank of India drawn in favour of
“Kolkata Port Trust” and payable at Kolkata/Haldia, as the
case may be, and the receipt granted therefor be kept attached
to the Tender/Offer in the Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded
without any interest through A/c. Payee Cheque drawn on a
Nationalised Bank of Kolkata / Haldia.

Disclosure of
Owner’s name.

Earnest Money
and Security
Deposit.

Method of
Paying E.M.

Refund of E.M.
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The enlisted (registered ) Contractors of the Trustees who
have deposited fixed Security with the Trustees’ FA & CAO
/ Manager (Finance) according to his Class of Registration,
shall be exempt from depositing the Earnest Money, as per
the following scale :

Financial Limit of Each
Tender

Amount of
Fixed Security

Class of
Registration

Any tender priced up to

A Rs. 25,000/- Rs.5,00,000/-

Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-

Any tender priced up-to
C Rs. 5,000/- Rs.1,00,000/-

()  Tender submitted without requisite Earnest Money
may be liable to rejection

(i) If before expiry of the validity period of his
Tender/Offer, the tenderer amends his quoted rates or
tender/offer making them unacceptable to the Trustees
and/or. withdraws his tender/offer, the Earnest Money
deposited shall be liable to forfeiture at the option of
the Trustees.

The Earnest Money of accepted tender/offer shall be retained
by the Trustees as part of the Security Deposit, for which a
separate Treasury Receipt shall be issued to the Contractor
after cancellation of the previous Receipt of Earnest Money.

Balance security for works contract shall be recovered by
deduction from all progressive Bill (including final Bill, if
necessary) @ 10% of the gross value of work in each such
bill, so that the total recovery may not exceed the quantum
computed as per the under noted percentages of the total
value of work actually done up to the stage of completion.

Exemption from
E.M. Regd.
Firms

Tender with-
out EM liable to
rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

E.M. to be
converted to
part S.D.

Mode of
recovery of
balance S.D.
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Value of Work | %  of  Security | % of Security
Deposit for works | Deposit For
contract. contract of

supplying
materials &
equipment only:

For works upto | 10% (Ten percent) 1% (One

Rs.10,00,000/-. percent)

For works | 10% on first | 1% on first

costing  more | Rs.10,00,000/- + | Rs.10,00,000/- +

than 7%2% on the balance. %% on the

Rs.10,00,000/- balance.

and up to

Rs.20,00,000/-

For works | 10% on first | 1% on first

costing more | Rs.10,00,000/- + 7 | Rs.10,00,000/ +

than %% on the next |'149%0n the

Rs.20,00,000/- | Rs:10,00,000/- + 5% | peyt
on the balance:. Rs.10,00,000/- +

Y% on the
balance.

(h) Balance Security for Contract of supplying materials and
equipment.computed.in terms of the percentages given above,
shall have to be deposited with the Trustees’ Treasurer in
advance and within 30 days from the date of placement of
supply. order, either in cash or by A/c. Payee Draft of a
Nationalised Bank of India drawn in favour of Kolkata Port
Trust and payable at Kolkata/Haldia, as the case may be.

(.  No interest shall be paid by the Trustees to the Tenderer /
Contractor on the amount of Earnest Money / Security
Deposit held by the Trustees, at any stage.

Scale of S.D.
recovery.

S.D. for supply
contracts to
be deposited in
advance.

No interest
payable on E.M.
/S.D
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3.5. () The Security Deposit shall refunded to the Contractor in terms Mode of refund

of Clause 9.3 hereinafter and subject to deduction, if any, of S.D.
under the provision of Sub-clause 3.5 (ii) herein below. Id,
however, the Contract provides for any maintenance period.
50% of the Security Deposit may be refunded against any of
the treasury Receipt for that amount on expiry of half of the
maintenance period and the balance deposit on the expiry of
the said maintenance period and after the Engineer has
certified the final completion of work in Form G.C.2 and the
Contractor has submitted his “No Claim” Certificate in Form
G.C.3.

(i)  The Security Deposit / Earnest Money may be liable to Forfeiture of
forfeiture at the option of the Trustees, if the Contractor fails S.D.
to carry out the work or. to perform/observe any of the
conditions of the Contract. The Trustees shall also be at
liberty to deduct any of their dues from the Security Deposit,
fixed Security, Earnest Money or from any sum due or to
become due to the Contractor under‘any other contract.

3.6. If stipulated in the contract as a Special Condition, the contractor Bank
shall have to submit to the Engineer a performance Bond in the Guarantee in
form of an irrevocable guarantee from Kolkata/Haldia Branch, as lieu of Cash
the case may'be, of any Nationalised Bank of India in the proforma S-D. In certain
annexed hereto and for the sum and period as mentioned in the letter ¢@5€S
of acceptance of the Tender/Offer, within 15 days from the date of
such letter, failing which the Contract shall be liable to be
terminated and the earnest money shall be liable to forfeiture; all at
the discretion of the Engineer. The cost of obtaining this or any
other Bank Guarantee and/or the revalidation thereof, wherever
required, has to be borne by the Contractor and it shall be his sole
responsibility to arrange for timely revalidation of such Bank
Guarantee, failing which and for non-fulfilment of any contractual
obligation by the Contractor, the Engineer and/or the Trustees shall
be at liberty to raise claim against the Guarantee and/or enforce the
same unilaterally.
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3.7.  “Every Tenderer/ Bidder shall submit, in respect of a tender value
of more than Rs 5 Crore, along with their tender comprising
Special Conditions of Contract, General Conditions of Contract,
BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The
Proforma of the Integrity Pact Agreement shall as specified in.the
GCC. In case of tender value more than Rs 5 Crore, the Integrity
Pact Agreement is an essential part and parcel of bid document to
be submitted by each tenderer, without which the tender shall not
be considered.”

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF

CONTRACTOR
41. (@ The contract documents shall ‘be drawn-up in English English
language. language to be

used

(b)  The contract shall be governed by all relevant Indian Acts. Applicability of
As applicable only within the jurisdiction of the High Court  laws on the
at Kolkata, India, including the following Acts : contract

1.  The Contract Act (India), 1872.

2 The Major Port Trusts Act, 1963.

3 The Workmen’s Compensation Act, 1923.
4. The Minimum Wages Act, 1948.
5

The /Contract Labour (Regulation & Abolition)
Act,1970.

The Dock Workers’ Act, 1948.

IS

7. The Arbitration and Conciliation Act (1996) (in the case
of a definite Arbitration Agreement only).

4.2.  After acceptance of his Tender/Offer and when called on to do so by Contractor to
the engineer or his representative, the contractor shall, at his own Execute
expense, enter into and execute a Contract Agreement to be Contract
prepared by him in the form annexed hereto. Until such Contract Agreement.
Agreement is executed, the other documents referred to in the
definition of the term ‘Contract’ here-in-before,

shall collectively be the Contract.
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4.3.

4.4.

4.5.

4.6.

4.7.

GC-13

Several documents forming the contract are to be taken as mutually
explanatory of one another. Should there by any discrepancy,
ambiguity, omission or error in the various contract documents, the
Engineer shall have the power to correct the same and his decision
shall be final and binding on the parties to the Contract.

Two copies of the Drawings referred to in the general and special
Conditions of Contract and in the Bill of Quantities, shall be
furnished by the Engineer to the Contractors free of cost-for his use
on the work, but these shall remain the property of the Trustees and
hence, the Contractor shall return them to the Engineer  or his
Representative on completion of the work, if not torn or mutilated
on being regularly used at site.

The Contractor shall prove and make at his own expense any
working or progress drawings required by him or necessary for the
proper execution of the works and shall, when required, furnish
copies of the same free of cost to the Engineer for his information
and/or approval, without meaning thereby the shifting of
Contractor’s responsibility on the Engineer.in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or
sublet the Contract or any part thereof without the written
permission of the Engineer. Even if such permission be granted, the
Contractor_shall remain responsible (a) for the acts, defaults and
neglect-of any sub-contractor, his agents, servants or workmen as
fully as if these were the acts, defaults or neglects of the Contractor
himself or his agents, servants or workmen and (b) for his full and
entire responsibility of the contract and for active superintendence
of the works by him despite being sublet, provided always that the
provision of labourers on a “piece rate” basis shall not be deemed to
be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have
included in his Tender/Offer all his cost for supplying and providing
all constructional plant, temporary work. Materials both for
temporary and permanent works, labour including supervision
thereof, transporting to and from the site and in and about the work,
including loading, unloading, fencing, watching, lighting, payment
of fees, taxes and duties to the appropriate authorities and other
things of every kind required for the construction, erection,
completion and maintenance of the work.

Interpretation of
contract
documents —
Engineers’
Power

All Drawings
are Trustees’

property.

Contractor to
prepare working
/ progress
drawings

Contractor
cannot sub-let
the work

Contractors’
price is inclusive
of all costs
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4.9.

4.10.

4.11.
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The Contractor shall be solely responsible for the adequacy,
stability and safety of all site operations and methods of
construction, even if any prior approval thereto has been taken from
the Engineer or his Representative. The Contractor shall not be
responsible for the correctness of the design or specification of the
Temporary and Permanent works formulated by the Engineer; but
the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification
prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the
Contractor shall submit to him the details of his (a) programme for
execution of the work, (b) proposed procedure and methods of
work, (c) proposed deployment of plant, equipment, -labour,
materials and temporary works. The submission to and/or any
approval by the Engineer or his ‘Representative to any such
programme or particulars shall not relieve the Contractor of any of
his obligations under the contract.

If for any reason the contractor be unable to adhere to his earlier
programme, he shall_submit his revised programme for completion
of work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the
Contractor_during execution of the works and as long thereafter as
the Engineer or his representative shall consider necessary during
the -maintenance period. The Contractor or his competent and
authorised agent or representative shall be constantly at site and
instructions given to him by the Engineer or his representative in
writing. shall be binding upon the Contractor subject to limitation in
Clause 2.5 hereof. The Contractor shall inform the Engineer or his
representative in writing about such representative/agent of him at
site.

The Contractor shall employ in execution of the Contract only
qualified careful and experienced persons and the Engineer shall be
at liberty to direct the Contractor to stop deployment of any of is
staff, workmen or official at site and the Contractor shall within 48
hours comply with such instruction without any demur whenever
the Engineer shall feel that the deployment of the person concerned
will not be conducive to the proper and timely completion of the
work.

Contractor is
responsible for
all construction
process, except
for correctness
of design and
specification
formulated by
the Engineer.

Contractor  to
submit his
programme  of
work

Contractor to
supervise  the
works

Contractor to
deploy qualified
men and
Engineer’s
power to remove
Contractor’s
men
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The Contractor shall be responsible for the true and proper setting
out of the works in relation to reference points/lines/levels given by
the Engineer in writing. The checking of any setting-out or of any
alignment or level by the Engineer or his Representative shall not in
any way relieve the contractor of his responsibility for the
correctness thereof and he shall fully provide protect and preserve
all stakes, templates, bench marks, sight rails, pegs, level marks,
profile marks and other things used in setting out the works.

From the commencement of the works till issue of the completion
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor
shall take full responsibility for the care thereof. Save for the
excepted risks, any damage, loss or injury to the work or any part
thereof shall be made good by the Contractor at his own cost as per
instruction and to the satisfaction of the engineer, failing which the
Engineer or his Representative may cause the same.to be made good
by any other agency and the expenses-incurred and certified by the
Engineer shall deem proper. This Clause will not apply to that part
of the work, which might have been taken over'by the Trustees on
partial completion of the work and in such case the Contractor’s
obligation will be - limited to repairs and replacement for
manufacturing or- construction defects during the Maintenance
period (Guarantee Period) as per the directions of the Engineer as
also for defects/damages if any caused to the work by the
Contractor - during such repairs and replacement in the maintenance
period:

The Contractor shall at his own cost protect support and take all
precautions.in regard to the personnel or structure or services or
properties belonging to the Trustees or not which may be interfered
with or affected or disturbed or endangered and shall indemnify and
keep indemnified the Trustees against claim for injury, loss or
damage caused by the Contractor in connection with the execution
and maintenance of the work to the aforesaid properties, structures
and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor
shall not be reimbursed by the Trustees, unless otherwise stipulated
in the Contract.

Contractor is
responsible for
line, level,
setting out etc.

Contractor is
responsible to
protect the work

Contractor is
responsible for

all
damages to
other structure /
persons caused
by him in
executing the
work.
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Contractor shall immediately inform the Engineer’s

Representatives if any fossil, coins, articles of value or antiquity and

structures and other

remains or things of geological or

archaeological importance be discovered at site which shall remain
the property of the Trustees and protect them from being damaged
by his workmen and arrange for disposal of them at the Trustees’
expense as per the instruction of the Engineer’s Representative.

4.16.

The Contractor shall be deemed to have indemnified:and shall

indemnify the Trustees against all claims, demands, actions and
proceedings and all costs arising therefrom on account of :

(@)

(b)

(d)

)

(f)

4.17.

Infringement of any patent right, design, trademark or name or
other protected right inconnection “with the works or
temporary work.

Payment of all royalties, rent, toll charges, local taxes, other
payments or compensation, if any, for-getting all materials and
equipment required for the work.

Unauthorised obstruction or nuisance caused by the contractor
in respect of Public or Private or Private road, railway tracks,
footpaths, crane tracks, waterways, quays and other properties
belonging to the Trustees or any other person.

Damage/injury caused to any highway and bridge on account
of the movement of Contractor’s plants and materials in
connection with the work.

Pollution of waterway and damage caused to river, lock, sea-
wall or other structure related to waterway, in transporting
contractor’s plants and materials.

The Contractor’s default in affording all reasonable facilities
and accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other
agencies employed by or with the permission and/or
knowledge of the Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any property,

building or structure in terms of the Contract shall remain the
property of the Trustees.

Fossils, Treasure
travois, etc. are
Trustees’

property

Contractor to
Indemnify the
Trustees against
all claims for
loss, damage,
etc.

Dismantled
materials
Trustees’

property
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4.18. The Contractor’s quoted rates shall be deemed to have been Contractor’s
inclusive of the following : quoted rates /

()  Keeping the site free of unnecessary obstruction and removal Price must be all
from site of constructional plant wreckage, rubbish, surplus inclusive
earth or temporary works no longer required.

(b)  Cleaning and removal from site all the surplus materials. of
every kind to leave the site clean and tidy after completion of
the work, without which payment against final bill may be
liable to be withheld.

(c)  Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature . during execution and
maintenance of the works and to prevent.rubbish, refuse and
other materials from being thrown into the water by the
Contractor’s men or those of his agency.

(d)  Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their
wages, transport, accommodation; medical and all other
statutory benefits:and entry permits, wherever necessary.

(¢) Making arrangements in .or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (i) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-Contractor’s workmen, (iv) deployment of workmen
of age less than 16 years.

4.19. Every direction or notice to be given to the Contractor shall be Notice to
deemed to have been duly served on or received by the Contractor, Contractor
if the same is posted or sent by hand to the address given in the
tender or to the Contractor’s Site Office or to the Registered Office
of the Contractor. The time mentioned in these conditions for doing
any act after direction or notice shall be reckoned from the time of
such posting or despatch.
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4.21.

4.22.

4.23.

5.0.

5.1.

5.2.
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The Contractor and his Sub-contractor or their agents and men and
any firm supplying plant, materials and equipment shall not publish
or caused to be published any photographs or description of the
works without the prior authority of the Engineer in writing.

The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation-as per
direction of the Engineer or his representative to any other
Contractor engaged by the Trustees and their workmen to the
Trustees’ own staff and to the men of other Public Body on or near
the site of work and in default the Contractor shall be liable to the
Trustees for any delay or expense incurred by reason of such
default.

The work has to be carried out by _the Contractor causing the
minimum of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when
brought to the site by the Contractor shall be deemed to be the
property of the Trustees who will have lien on the same until the
satisfactory completion of the work and shall only be removed from
the site in_part.or in full with.the written permission of the Engineer
or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the
receipt of Engineer’s letter informing acceptance of the Contractor’s
tender/offer” by the Trustees or within such preliminary time as
mentioned by the Contractor in the Form of Tender or the time
accepted by the Trustees. The Contractor shall then proceed with
the work with due expedition and without delay, except as may be
expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on
the part of the contractor.

The Contractor shall provide and maintain a suitable office at or
near the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.

Contractor not
to publish
photograph or
particulars of
work

Contractor to
provide facilities
to outsiders

Work to cause
minimum
possible
hindrance to
traffic
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Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work
beyond the working hours observed by the Engineer’s
Representative and on Sundays and Holidays observed in the
Trustees’ system, except in so far as it becomes essential on account
of tidal work or for safety of the work. If the progress of the work
lags behind schedule or the work has been endangered by any.act or
neglect on the part of the contractor, then the Engineer or his
Representative shall order and the contractor at his own expense
shall work by day and by night and on Sundays and Public
Holidays. Any failure of the Engineer or his Representative to pass
such an order shall not relieve the contractor from any of his
obligations. The Engineer’s decision in this regard shall be final
binding and conclusive.

Unless stipulated otherwise in the contract all materials required for
the work shall be procured and supplied by the contractor with the
approval of the Engineer or his Representative and subject to
subsequent testing as may be required by the Engineer or his
Representative. The Engineer shall exercise his sole discretion to
accept any such materials.

Unless stipulated otherwise in_the contract all materials,
workmanship and method of measurement shall be in accordance
with the relevant Codes (Latest Revision) of the Bureau of Indian
Standards and the written” instructions of the Engineer or his
Representative. Where no specific reference is available in the
contract, the material and workmanship shall be of the best of their
respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the
Engineer or.his representative, whenever required to do so, all at the
Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test
required by the Engineer or his representative in respect of materials
and workmanship deployed on the work, shall be borne by the
Contractor.

Contractor to
observe
Trustees’
working hours.

Contractor to
supply all
materials as per
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Materials &
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5.8. Regarding the supply of any materials by the Trustees to the
contractor in accordance with the contract, the following conditions
shall apply :

(@ The Contractor shall, at his own expense, arrange for
transporting the materials from the Trustees’ Stores, watching,
storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by
the Engineer or his representative, return of surplus and empty
container to the Trustees’ Stores as per the .direction of the
Engineer or his Representative.

(b)  Being the custodian of the Trustees’ materials, the contractor
shall remain solely responsible for any such materials issued
to him and for any loss or damage thereof for any reason other
than “Excepted Risks”, the Contractor shall.compensate the
Trustees’ in the manner decided by the Engineer and shall at
no stage remove or cause to be removed any such material
from the site without his permission in writing.

(c)  (c)The Trustees’ materials will generally be supplied in stages
and in accordance with the rate of progress of work but except
for grant of suitable extension of completion time of work as
decided by the Engineer. The Contractor shall not be entitled
to any other compensation, monetary or otherwise, for any
delay-in_the supply of Trustees’ materials to him. The
Contractor shall, however, communicate his requirement of
such materials to the Engineer from time to time.

(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contractor shall be recovered
from the contractor’s bills and/or any of his other dues,
progressively according to the consumption thereof on the
work and/or in the manner decided by the Engineer or his
representative and at the rate/s stipulated in the contract.
These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to
procure and provide any such material on the written order of
the Engineer consequent on the Trustees’ failure to effect
timely supply thereof.

The Contractor
shall account for
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the
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(e)  If the Engineer decides that due to the contractor’s negligence,
any of the Trustees’ materials issued to the contractor has
been — (i) lost or damaged, (ii) consumed in excess of
requirement and (iii) wasted by the contractor in excess of
normal wastage, then the value thereof shall be recovered
from the contractor’s bills or from any of his other dues, after
adding 19 ¥4% extra over the higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores
and

(2)  The market price of the material on the date of issue as
would be determined by the Engineer.

The Engineer or his Representative shall have the power to insect
any material and work at any time and to.order at any time —<(I) for
removal from the site of any material which in-his opinion is not in
accordance with the contract or the instruction of the engineer or his
representative, (ii) for the substitution of the proper and suitable
materials, or (iii) the removal and proper re- execution of any work
which in respect of material and workmanship is not in accordance
with the contract or the instructions of-the Engineer. The Contractor
shall comply with such order at his own expense and within the time
specified in the order. If the contractor fails to comply, the Engineer
shall be at liberty to dispose any such materials and re-do any work
in the manner convenient to the Trustees by engaging any outside
agency at the.risk and expense of the contractor and after giving him
a written prior notice of 7 days.

No-wark shall be covered up and put out of view by the contractor
without " approval of the Engineer or his Representative and
whenever required by him, the contractor shall uncover any part or
parts of the work or make openings in or through the same as may
be directed by the Engineer or his representative from time to time
and shall reinstate or make good those part of works thus affected to
the satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of
the Engineer or his Representative.

Recovery from
Contractor ~ for
Trustees’
materials under
other
circumstances.
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5.11. On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till such
time the written order to resume the execution is received by him.
During such suspension the contractor shall protect and secure the
work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by
the Trustees, unless such suspension is —

(@)  otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the

contractor, or

(c)  necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety

of the works or any part thereof

The Engineer shall settle and determine such extra payment and/or

Extension of completion time to_be allowed. to the contractor, as

shall, in the opinion of the Engineer be fair and reasonable, and the

same shall be final and binding on the Contractor.

5.11.1. If at any time before or after commencement of the work
the Trustees do not require the whole of the work tendered
for the Engineer shall notify the same to the contractor in
writing ‘and the contractor shall stop further works in
compliance of the same. The Contractor shall not be
entitled to any claim for compensation for underived profit
or for such premature stoppage of work or on account of
curtailment of the originally intended work by reason of
alteration made by the Engineer in the original
specifications, drawings, designs and instructions.

5.12. When the whole of the work has been completed to the satisfaction

of the Engineer and has passed any final test prescribed in the
contract, the contractor shall, within 21 days of submission of his
application to the Engineer, be entitled to receive from him a
certificate for completion of work in Form G.C.1, annexed hereto. If
any part of the total work having been completed to the satisfaction
of the Engineer, be taken over and/or used by the Trustees, the
Contractor shall on application be entitled to partial completion
certificate in the Form G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance
period of the contract, if any, shall commence from the date
mentioned in such certificate so far as the completed portion of the
work is concerned.

Contractor  to
suspend work on
Order from
Engineer or his
Representative.

Completion
Certificate
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TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and
until a certificate of final completion in Form G.C.2 has been given
by the Engineer.

On account payments, if any, made prior to issue of the certificate in
Form G.C.2, shall all be treated as mere advance, which shall stand
recoverable in full or in part, if the Engineer so decides in the
context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates, as
the case may be, except as otherwise provided in the contract and
when the Engineer decides any other rate for change in the scope of
work or omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the discretion of the
Engineer or his Representative at intervals deemed suitable and
justified by him. Provided always that subject to execution of work
of substantial value in the context of the contract price, the interval
of such on account payments shall be decided by the Engineer or his
Representative, which shall ordinarily not be less than 1 month in
betweentwo payments.for on account bill and / or advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’
Measurement Book, at intervals deemed suitable and proper by him
and/or. the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at the time of such
measurement and assist the engineer’s Representative in every
manner required by him. After the measurements taken have been
entered in the Measurement Book, the Contractor or his Agent shall
sign the Measurement Book at the wend of such Measurements over
the Contractor’s Rubber Stamp as a token of acceptance of all such
measurements, recorded above and prior to such signature. If the
Contractor or his Agent fails to participate even after 3 days written
notice from the Engineer’s Representative, the measurement shall
be taken ex-parte by the Engineer’s Representative and those shall
be accepted by the Contractor.

All interim
payments are
advances till
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6.5. Based on the quantum of work and the value thereof computed in Contractor to
the Measurement Book, the Contractor shall type out his bill in the prepareand
proforma approved by the Engineer and submit the same to the’ submit his bills
Engineer’s Representative in quadruplicate, duly signed by him-or
his accredited Agent over his Rubber Stamp. The Engineer.or his
Representative may in his absolute discretion, allow advance
payment against such bill to the extent of an amount not-exceeding
75% of the “net payable” sum of the said bill, subject to adjustment
thereof against the bill at the time of checking and auditing the bill
at the Trustees’ end. The measurement Book will not be handed
over to the Contractor; but he will obtain the abstracts of quantities,
amounts and recoveries to type out the bill.

6.6. At the discretion of the Engineer or his Representative and only in  Advance
respect of accepted offers/where estimated amount put to tender payment against
would be Rs.2,00,000/- or more; advance payment may be made to Non-perishable
the extent of 75% of the value of any material purchased and materials
brought to the site by the Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be-of imperishable nature,

(i) the value of such materials shall be assessed by the engineer
or his Representative at their own discretion,

(iii) a formal agreement has been drawn up with the contractor,
under which. the Trustees secure a lien on the contractor’s
materials,

(iv). the materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the
execution of the work or otherwise,

(v) in the event of storage of such materials within the Trustees’
protected areas in the Docks, the contractor shall submit an
Indemnity Bond in the proforma and manner acceptable to
Trustees” whereby the contractor shall indemnify the Trustees
against all financial loss/damage, on account of loss/damage
to such materials for whatever reasons,

(vi) in the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favouring the Trustees and for
the same sum as is being advance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of
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a Kolkata/Haldia Branch of any Nationalised Bank or a
Schedule Commercial Bank, as the case may be, acceptable to
the Trustees and shall remain valid till the anticipated period

of consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of
the Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the
validity of the Guarantee.

(vii)  The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee; vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged by
the Engineer on behalf of the Trustees.

No certificate of the Engineer or his-representative shall protect the
Contractor against or prevent the Trustees from obtaining
repayment from the Contractor, in. case the Engineer or his
representative should. over-certify for payment or the Trustees
should over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the
Contractor at any stage and in respect of any money or balance or
Bank Guarantee, which may be due to the Contractor from the
Trustees, owing to dispute or otherwise or for any delay on the part
of the Trustees in making interim or final payment or otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be
treated as -estimated quantities of the work and shall never be
deemed as actual or correct quantities of the works to be executed
by the contractor in fulfilment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in
writing to make any variation of the quantity, quality or form of the
works or any part thereof that may, in his opinion, be necessary and
the Contractor upon receipt of such an order shall act as follows :

(@) Increase or decrease the quantity of any work included in the
contract.

(b)  Omit any work included in the contract

Recovery  for
wrong and over
payment

Interest not
admissible to
Contractor

Quantities in
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Quantities of
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Engineer’s
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(c)  Change the Character or quality or kind of any work included
in the contract.

(d) Change the levels, lines, position and dimensions of any part
of the work, and

(e) Execute extra and additional work of any kind necessary for
completion of the works

7.3.  No such variation shall in any way vitiate or invalidate the contract Variation by
or be treated ass revocation of the contract, but the value (if any) of engineer do not
all such variations evaluated in accordance with the Engineer’s sole = vitiate the
decision shall be taken into account and the contract price shall be -contract
varied accordingly.

7.4. Provided always that written order of the Engineer shall not be Where written
required for increase or decrease in the quantity of any work upto order for
15% where such increase or decrease is not the result of any variation is not
variation order given under this-clause but.is the result of the needed
quantities exceeding or being less than those stated in the bill of
quantities. Provided also that verbal order of wvariation from the
Engineer shall be complied with by the Contractor and the
Engineer” subsequent written confirmation of such verbal order
shall be deemed to be an order in writing within the meaning of this
clause.

7.5. (a) The Contractor shall not be entitled to any claim of extra or Payment for
additional work unless they have been carried out under the extraor
written orders of the Engineer. additional, or

(b) ~~ The Engineer shall solely determine the amount (if any) to be omitted work or

added to or deducted from the sum named in the tender in SUbSi'tUted
respect of any extra work done or work omitted by his order, ~ Wor'
Engineer’s

(c)~ All extra, additional or substituted work done or work omitted powers
by order of the Engineer shall be valued on the basis of the
rates ad prices set out in the contract, if in the opinion of the
Engineer, the same shall be applicable. If the contract does not
contain any rates or prices directly applicable to the extra,
additional or substituted work, then the Engineer may decide
the suitable rates on the basis of Schedule of Rates (including
surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted
contractual percentage, if any thereon. In all other cases the
Engineer shall solely determine suitable rates in the manner
deemed by him as fair and reasonable, and his decision shall
be final, binding and conclusive.

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.

-69 -



GC-27

(d) If the nature or amount of any omission or addition relative to
the nature or amount of the whole of the contract work or to
any part thereof shall be such that, in the opinion of the
Engineer, the rate of prices contained in the contract for any
item of the works or the rate as evaluated under sub-clauses
(b) and (c) of this clause, is by reason of such omission or
addition rendered unreasonable or in-applicable, the Engineer
shall fix such other rate or price as he deems proper and the
Engineer’s decision shall be final, binding and conclusive.

8.0. DELAY / EXTENSION OF COMPLETION  TIME /
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT

8.1. Should the quantum of extra or additional work of any kind or Extension of
delayed availability of the Trustees’ materials to be supplied as per completion time
contract or exceptionally adverse climatic conditions and natural
phenomenon or strikes, lock-outs, civil commotion or other special
circumstances of any kind beyond the contrel of the Contractor,
cause delay in completing the waork, the contractor shall apply to the
Engineer in writing for suitable extension of completion time within
7 days from the date of occurrence of the reason and the Engineer
shall thereupon consider the stated reasons in the manner deemed
necessary and shall-either reject the application or determine and
allow in writing the extension period as he would deem proper for
completion of the work with  or without the imposition of
“Liquidated Damage” Clause (N0.8.3 hereof) on the Contractor and
his decision shall befinal-and binding on the Contractor. If an
extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause No0.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work
be not completed within the extended time, unless stated otherwise
in the decision communicated by the Engineer, as aforesaid.

8.2. " (a) If the Contractor fails to complete the work within the ‘Liquidated
stipulated dates or such extension thereof as communicated by Damage’ and
the Engineer in writing, the Contractor shall pay as other
compensation (Liquidated Damage) to the Trustees and not as compensation
a penalty, %% (half percent) of the total value of work due to Trustees
(contract piece) as mentioned in the letter of acceptance of the
tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such
compensation shall not exceed 10 % of the said value of work.

The amount of Liquidated damages shall be determined by the
Engineer, which shall be final and binding.
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(b)  Without prejudice to any of their legal rights, the Trustees
shall have the power to recover the said amount of
compensation/damage in Sub-clause (a) of this clause, from
any money due or likely to become due to the Contractor. The
payment or deduction of such compensation/damage shall not
relieve the Contractor from his obligation to complete the
work or from any of his other obligations/liabilities under the
contract and in case of the Contractor’s failure and at the
absolute discretion of the Engineer, the work maybe ordered
to be completed by some other agency at the risk and expense
of the Contractor, after a minimum three days. notice in
writing has been given to the Contractor by the Engineer or
his Representative.

8.3.  Without being liable for any compensation to the Contractor, the Defaultof the
Trustees may, in their absolute discretion, terminate the contract and Contractors
enter upon the site and works and-expel the Contractor there from remedies &
after giving him a minimum 3 days’ notice in writing, due to powers/
occurrence of any of the following reasons and decision of the Termination of
Trustees in this respect, as communicated by the Engineer shall be Contract.
final and conclusive :

(i) The Contractor‘has abandoned the contract.

(i) In the opinion of the Engineer, either the progress of work is
not satisfactory or the work is not likely to be completed
within the agreed period on account of Contractor’s lapses.

(iii) ~The Contractor has failed to commence the works or has
without any lawful excuse under these conditions has kept the
work. suspended for at least 15 days despite receiving the
Engineer” ‘or his Representative” written notice to proceed
with the work.

(iv) The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after
receiving from the Engineer or his representative the written
notice stating that the said materials or work were condemned
and rejected by him under these conditions.

(v) The Contractor is not executing the works in accordance with
the contract or is persistently or flagrantly neglecting to carry
out his obligations under the contract.
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(vi)  Any bribe, commission, gift or advantage is given, promised
or offered by or on behalf of the contractor t any officer,
servant or representative of the Trustees or to any person on
his or their behalf in relation to the obtaining or to the
execution of the contract.

(viii  The Contractor is adjusted insolvent or enters .into
composition with his creditors or being a company goes into
liquidation either compulsory or voluntary.

8.3.1.  Upon receipt of the letter of termination of work, which
may be issued by the Engineer on behalf of the Trustees,
the Contractor shall hand over all the Trustees’ tools, plant
and materials issued to him at the place to be ascertained
from the Engineer, within 7 days of receipt of such letter.

8.3.2. Inall such cases of Termination of work, the Trustees shall
have the power to complete the work through any other
agency at the Contractor’s risk and expense and the
Contractor shall be debited-any sum or sums that may be
expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly
completed the work of the work in accordance with the
contract.

8.3.3.  Upon termination of contract, the Contractor shall be
entitled to receipt payment of only 90% of the value of
work actually done or materials actually supplied by him
and subject to recoveries as per contract, provided the work
done and materials conform to specifications at the time of
taking over by the Trustees. The payment for work shall be
based on measurements of actual work done and priced at
approved contract rates or other rates, as decided by the
Engineer. The payment for materials supplied shall be at
the rates as decided by the Engineer, which shall I in no
case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all
such case shall be final, binding and conclusive.

8.3.4. The Trustees shall have the power to retain all moneys due
to the Contractor until the work is completed by other
agency and the Contractor’s liabilities to the Trustees are
known in all respect.
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9.0. MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1. On completion of execution of the work the Contractor shall Contractor’s
maintain the same for a period, as may be specified in the form of a obligation  for
Special Condition of the Contract, from the date mentioned in the maintenance of
Initial Completion Certificate in Form G.C.1. Any defect/fault,. work.
which may appear in the work during aforesaid maintenance period,
arising, in the sole opinion of the Engineer or his representative,
from materials or workmanship not in accordance with the contract
or the instruction of the Engineer or his representative, shall, upon
the written notice of the Engineer or his representative, be amended
and made good by the Contractor at his own cost within seven days
of the date of such notice, to the satisfaction of the Engineer or his
representative, failing which the Engineer or his representative shall
have the defects amended and made good through other agency at
the Contractor’s risk and cost and all expenses, consequent thereon
or incidental thereto, shall be recoverable from the Contractor in
any manner deemed suitable by the Engineer.

9.2. The Contractor shall not be considered-completed and the work Certificate  of
shall not be treated as finally accepted by the Trustees, until a Final final completion
Completion Certificate in Form G.C.2 annexed hereto shall have
been signed and issued by the Engineer to the contractor after all
obligations under_.the Contract including that in the maintenance
period, if any, have been fulfilled by the Contractor. Previous entry
on the works or taking possession, working o using thereof by the
Trustees shall not relieve the Contractor of his obligations under the
contract-for full and final completion of the work.

9.3. On.“completion of the contract in the manner aforesaid, the Refund of
Contractor may apply for the refund of his Security Deposit by Security Deposit
submitting o the Engineer (1) The Treasury Receipts granted for the
amount of Security held by the Trustees, and (ii) his “No further
claim™ Certificate in Form G.C.3 annexed hereto (in original),
where upon the Engineer shall issue Certificate in Form G.C.2 and
within two months of the Engineer’s recommendation, the Trustees
shall refund the balance due against the Security Deposit to the
Contractor, after making deduction therefrom in respect of any sum
due to the Trustees from the Contractor.
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10.0. INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES
AND ARBITRATION

10.1. In all disputes, matters, claims, demands or questions arising out of Engineer’s
or connected with the interpretation of the Contract including the decision
meaning of Specifications, drawings, designs and instructions or as
to the quality of workmanship or as to the materials used in the
work or the execution of the work whether during the progress of
the works or after the completion and whether before or after the
determination, abandonment or breach of the contract the decision
of the Engineer shall be final and binding on-all parties to the
contract and shall forthwith be given effect to by the Contractor.

10.2. If the Contractor be dissatisfied with any such decision of the Chairman’s
Engineer, he shall within 15 days after receiving notice of such award.
decision require that the matter shall be referred to.Chairman, who
shall thereupon consider and give-a decision.

10.3. If, however, the Contractor be still dissatisfied with the decision of Arbitration.

the Chairman, he shall within 15 days after receiving notice of such
decision require that within 60 days-from his written notice, the
Chairman shall refer the matter to an Arbitrator of the panel of
Arbitrators to be maintained by the Trustees for the purpose and any
such reference shall be deemed to. be a submission to arbitration
within the meaning of Indian Arbitration Act, 1940 or any statutory
modification.thereof.

10.3.1. If the Arbitrator so appointed is unable or unwilling to act
or resigns his appointment or vacates his office due to any
reason whatsoever, another person from panel shall be
appointed as Sole Arbitrator and

he shall proceed from the stage at which his predecessor
left it.

10.3.2. The Arbitrator shall be deemed to have entered on
reference on the date he issues notice to both the parties
fixing the date of first hearing.

10.3.3.  The time limit within which the Arbitrator shall submit
his award shall normally be 4 months as provided in
Indian Arbitration Act, 1940 or any amendment thereof.
The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of
the parties..
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10.3.4. The venue of the arbitration shall be either Kolkata or
Haldia as may be fixed by the Arbitrator in his sole
discretion. Upon every or any such reference the cost of
any incidental to the reference and award respectively
shall be in the discretion of the Arbitrator who may
determine, the amount thereof or by whom and to whom
and in what manner the same shall be borne and paid.

10.3.5. The Award of the Arbitrator shall be final and binding on
all parties subject to the provisions of the Indian
Arbitration Act 1940 or any amendment thereof. The
Arbitrator shall give a separate award.in respect-of each
item of disputes and respective claim referred to him by
each party and give reason for the award.

10.3.6.  The Arbitrator shall consider the claims of all the parties
to the contract — within only the parameters of scope and
conditions of the contract in question.

10.3.7.  Save as otherwise provided-in the contract the provisions
of the Arbitration Act, 1940 and rules made thereunder,
for the time being in force,-shall-apply to the arbitration
proceedings.under this Clause.

10.4. The Contractor shall not suspend or delay the work and proceed
with the work with due diligence in accordance with Engineer’s
decision. The Engineer also shall not withhold any payment, which,
according to him, is due or payable to the Contractor, on the ground
that certain disputes have cropped up and are likely to be referred to
arbitration.

10.5. ~Provided always as follows:

(@) - Nothing of the provisions in paragraphs 10.3 to 10.3.7
hereinabove would apply in the cases of contracts, where
tendered amount appearing in the letter of acceptance of the
tender / offer is less than Rs.40,00,000/-.

(b)  The Contractor shall have to raise disputes or differences of
any kind whatsoever in relation to the execution of the work
to the Engineer within 30 days from the date of occurrence of
the cause of dispute and before the preparation of the final
bill, giving detailed justifications, in the context of contract
conditions.
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(c) Contractor’s dispute if any arising only during the
maintenance period, if any, stipulated in the contract, must be
submitted to the Engineer, with detailed justification in the
context of contract conditions, before the issuance of final
completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after
submission of certificate in form G.C.3 by him.

(d) Contractor’s claim / dispute raised beyondthe time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove,
shall not be entertained by the Engineer and / or by any
Avrbitrator subsequently.

(¢)  The Chairman / Trustees shall have the right to alter the panel
of Arbitrators, vide Clause 10.3 hereinabove, on their sole
discretion, by adding the names of new Atrbitrators and / or by
deleting the names of existing Arbitrators, without making
any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

I/We

having examined the site of work, inspected the Drawings and read the specifications,
General & Special Conditions of Contract and Conditions of the Tender, hereby tender and
undertake to execute and complete all the works required to be performed in accordance with
the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings
prepared by or on behalf of the Trustees and.at the rates & prices set out in the annexed
Bill of Quantities within
months / weeks from the date of order to commence-the work and in the event of our tender
being accepted in full or in part.'l./ We also undertake to enter into a Contract Agreement in
the form hereto annexed with such alterations or additions thereto which may be necessary to
give effect to the acceptance of the Tender and incorporating such Specification, Bill of
Quantities, Drawing and Special & General Conditions of Contract and | / We hereby agree
that until such Contract Agreement is executed the said Specification, Bill of Quantities,
Conditions of‘Contract and the Tender, together with the acceptance thereof in writing by or
on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED

I / We require days / months preliminary time to arrange and procure
the materials required by the work from the date of acceptance of tender before | We could
commence the work.
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I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of

as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be
less than four months.

Dated : (Signature of Bidder with Seal)

WITNESS :

Signature: Name- of the Bidder :
(In Block Letters)

Name:
(In Block Letters)

Address: Address:

Occupation:
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Syama Prasad Mookerjee Port, Kolkata

FORM G.C.1

Contractor
Address

Date of completion

Dear Sir(s),
This is to certify that the following work viz :-
Name of work

Estimate No. . E.EO Date
C.E.O. Date

Work Order No.
Allocation

Contract No.

which was carried‘out by you is-in the opinion of the undersigned complete in every respect
onthe dayof 2000 in accordance with terms of the Contract and you are required to
maintain the work as per Clause 62 of the General Conditions of Contract and under

provisions of the Contract for a period of weeks / months / years.
from the day of 20
from the day of 20

Yours faithfully,
Signature :
(ENGINEER/ENGINEER’S REPRESENTATIVE)

Name

Designation

OFFICE SEAL
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Syama Prasad Mookerjee Port, Kolkata

FORM G.C.2

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz :-

Name of work

Estimate No. : E.E.O Date

C.E.O. Date

Work Order No.

Contract No.

Resolution & Meeting No.

Allocation

which was carried out by Shri / Messrs is now complete in
every respect in accordance with theterms of the Contract and that all obligations under the
Contract have been fulfilled by the Contractor.

Signature :

(ENGINEER/ENGINEER’S REPRESENTATIVE)

Name

Designation

OFFICE SEAL
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Syama Prasad Mookerjee Port, Kolkata

FORM G.C3

(‘NO CLAIM “ CERTIFICATE FROM CONTRACTOR)

The Engineer
Syama Prasad Mookerjee Port, Kolkata

Kolkata.

(Atten : )
Dear Sir,

I / We do hereby declare that | / we have received full and final payment from the Syama
Prasad Mookerjee Port, Kolkata for the execution of the following work viz:-

Name of work

Work Order No.

Contract No.

Agreement No. ) Date

and 1 / we have no further claim against the Syama Prasad Mookerjee Port, Kolkata in respect
of the above-mentioned job.

Yours faithfully,

(Signature of the Contractor)
Dated

Name of Contractor
Address
(OFFICE SEAL OF THE CONTRACOR)
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Syama Prasad Mookerjee Port, Kolkata

PROFORMA OF FORM OF AGREEMENT

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA FORM OF
AGREEMENT

THIS AGREEMENT made this ..........cccooiiiiiiiinnns day ofi....ocoiiiiiiiinnn. 200
between the Board of Trustees for the Port of Kolkata, a body corporate constituted-by the
Major Port Trusts Act, 1963 (thereinafter called “Trustees” which expression shall unless
excluded by or repugnant to the context be deemed to include their successors in office)
of the one part and . e

(hereinafter called “the Contractor” whrch expression shaII unless excluded by or repugnant
to the context be deemed to include its heirs, executors, administrators, representatives and
assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed,
1 72 A a
nd have accepted a Tender / Offer by the Contractor for the execution and maintenance of
such work NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement words.and expressions shall have the same meanings as are
respectively assigned to them in General Conditions of Contract hereinafter referred to.

2.  The following documents shall be deemed to from and be read and construed as part of
this Agreement;.viz.

a) Thesaid Tender/ Offer & the acceptance of the Tender / Offer.
b) The General Conditions of Contract (GCC).

¢) The Special Conditions of Contract (SCC).

d) The Conditions of Tender.

() The Technical Specification & Scope of Work.

f) The Schedule of Rates.

The Terms of Payment.

All correspondence by which, the contract is added, amended, varied or modified
in any way by mutual consent
3. In consideration of the payments to be made by the Trustees to the Contractor as

hereinafter mentioned, the Contractor hereby covenant with the Trustees to execute and
maintain the work in conformity in all respects with the provisions of the contract
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4. The Trustees hereby covenants to pay to the Contractor, in consideration of such
execution and maintenance of the Work, the Contract Prices at the times and in the
manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals
to be hereunto affixed (or have hereunto set their respective hands and seals) the day and
year first above written.

TE SAl OF oo

Was hereunto affixed in the presence of:
Name

Address

Or

SIGNED, SEALED AND DELIVERED
by the said

In the presence of :

Name

Address

The Common Seal of the Trustees was hereunto affixed in the presence of:

Name
Address
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security
Deposit, to be issued by the Kolkata/Haldia, as the case may be, of any nationalized
Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as decided by the
Engineer / Legal Adviser of the Trustees.

To

The Board of Trustees
for the Port of Kolkata

BANK GUARANTEE NO.......cooi i DATE#C (. ...
Name of issuing Bank............ooviiiiii i e e
Name Of BranCh..........c.uveiirii i e b e et e
0 [0 = T

In consideration of the Board of Trustees of the Port Kolkata, ‘a body corporate - duly
constituted under the Major port Trust Act; 1963 (Act 38.0f 1963), having agreed to exempt
Shri / Messrs Registered  Company,~ having =~ its Registered Office at
...................................................................... (hereinafter referred to as “The Contractor”)
from cash payment of Security Deposit / Payment-of Security Deposit through deduction
from the Contractors’ bills under.the terms and conditions of a contract made between the
Trustees and the Contractor for (write the name of the work as per Work Order) in terms of
the WOork Order NO. ..o e e e dated ..................
(hereinafter referred to.as “the said contract”), for the due fulfilment by the contractor of all
the terms and conditions contained in the said contract, on submission of a bank
Guarantee for \RS .......ccocoiiiiiiiinnns (RUPEES . e e
ceeveneenegllh e e eh). W, veveeen.... Branch,  Kolkata
.................. / Haldia, do on the adwse of the contractor, hereby undertake to
indemnify and keep indemnified the Trustees to the extent of the said sum of Rs
.................................... (Rupees
...................................................................................................... ). We Branch, Kolkata
. .. /' Haldia, further agree that if a written demand is made by the Trustees
through any of its officials for honoring the Bank Guarantee constituted by these presents,
We,..oovinnnnn . ..Branch, Kolkata . .. [ Haldia shall have no right to
decline to cash the same for any reason whatsoever and shaII cash the same and pay the sum
so demanded to the Trustees within a week from the date of such demand by an A/c. Payee.
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Banker’s Cheque drawn in favour of “Kolkata Port Trust”, without any demur. Even if there
be any dispute between the contractor and the Trustees, this would be no ground for us,
eettrieiieeie i (Name of Bank), Branch, Kolkata / Haldia to decline to honour
the Bank Guarantee in the manner aforesaid

The very fact that We, ... e e et e e
Branch, Kolkata ...........cccoivvviiiiinininnnns / Haldia, decline or fail or neglect to honour
the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason. for-the
Trustees to enforce the Bank Guarantee unconditionally without any reference, whatsoever,
to the contractor.

2. LY AT I S -
Branch, Kolkata .................. Haldia, further agree that a mere demand by the Trustees
at any time and in the manner aforesaid, is sufficient for us, ...... c...cccovvviiiininnns
Branch, Kolkata .................... / Haldia, to pay the amount covered by this Bank

Guarantee in full and in the manner aforesaid and.within the time aforesaid without
reference to the contractor and no protest by the contractor, made either directly or
indirectly  or through  Court, ~can  be valid ground  for us,
........................................................... Branch, Kolkata
................................ / Haldia, to decline or fail or neglect to make payment to the
Trustees in, the manner and.within the time aforesaid.

3. B, o e Branch, Kolkata / Haldia,
further agree that the Bank Guaranteed herein contained shall remain in full force and
effect, during the‘period that is taken for the due performance of the said contract by the
contractor and that is shall continue to be enforceable till all the dues of the Trustees
under and/or by virtue of the terms and conditions of the said contract have been fully
paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that
the terms and conditions of the said contract have been fully and properly observed /
fulfilled by the contractor and accordingly, the Trustees have discharged the Bank
Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of
.............................................. day of ....................... 19 L.....and subject all
so that the provision that the Trustees shall have no right to demand payment against this
guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid
validity period up t0 .....cooiiiiiiiii Or any extension thereof made by us,
Branch, Kolkata ..........ccccovivviiiiinnnennn. / Haldia, in further extending the said
validity period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate
value, as required / determined by the Trustees, only on a written request by the
Trustees to the contractor for such extension of validity of this Bank Guarantee.
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4, We, Branch, Kolkata ............ccoovviiiiiiinnnnnn. / Haldia, further agree that,
without our consent and without affecting in any manner our obligations hereunder,
the Trustees shall have the fullest liberty to vary from time to time any of the terms and
conditions of the said contract or to extend the time for full performance of the said
contract including fulfilling all obligations under the said contract by the contractor or to
postpone for any time or from time to time any of the powers exercisable by the
Trustees against the contractor and to forebear or enforce any of terms and
conditions relating to the said contract and We, ..........cccooiiiiiiiiiiiniiaienn, Branch,
Kolkata / Haldia, shall not be relieved from our liability by reason of any such
variation or extension being granted to the contractor or for any fore- bearance, act or
commission on the part of the Trustees or any indulgence by the Trustees to the
contractor or by any such matter or thing of whatsoever nature, which under the law
relating to sureties would, but for this, provision, have effect of so relieving us, Branch,
Kolkata .......covvvieeiiie e / Haldia.

5. W Branch, Kolkata / Haldia, lastly
undertake not to revoke this Bank Guarantee during its currency except with the
previous consent of the Trustees in writing.

Signature

Name

Designation

(Duly constituted attorney.for and on behalf of)

Bank

Branch

Kolkata / Haldia.
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INTEGRITY PACT
Between

Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata) hereinafter referred to as
“The Principal / Employer”

And
hereinafter referred to as “The Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s
for o The Principal values full compliances with all relevant laws of
the land, rules, regulations, economic use of resources and of fairness/transparency in its
relations with its Bidder(s) and/or Contractor(s). In order to achieve these goals, an
Independent External Monitor (IEM) appointed by the principal, will monitor the tender
process and the execution of the contract for compliance with the principles mentioned
above.

NOW, THEREFORE;

To avoid all forms of corruption by following a system that is fair, transparent and free
from any influence/prejudiced dealings prior to, during and subsequent to the currency
of the contract to be entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to
obtain/dispose the desired said stores/ equipment at a competitive price in conformity with
the defined specifications/ scope of work by avoiding the high cost and the distortionary
impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/
CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to
secure the contract by providing assurance to them that their competitors will also abstain
from bribing and other corrupt practices and the PRINCIPAL/EMPLOYER will commit to
prevent corruption, in any form, by its officials by following transparent procedures

Section 1 — Commitments of the Principal/ Employer

(1) The Principal commits itself to take measures necessary to prevent corruption and to
observe the following principles:

(@ No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.
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(b)  The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will, in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential/ additional information through which the Bidder(s)
could obtain an advantage in relation to the tender process or the contract
execution.

(c)  The Principal will exclude from the process all known prejudiced persons.

2) If the Principal obtains information on the conduct of any of its‘employees which is a
criminal offence under the Indian Penal Code (IPC)/Prevention-of Corruption (PC) Act,
or if there be a substantive suspicion in this regard, the Principal will inform the Chief
Vigilance Officer and in addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all-measures necessary to prevent
corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

(@  The Bidder(s) /Contractor(s) will not directly or through any other person or
firm, offer, promise or give to any of the Principal’s employees involved in the
tender process.or the execution of the contract or to any third person any
material or other benefit which he/she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the tender
process-or-during the execution of the contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contract,
submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for
purposes of competition or personal gain, or pass on to others, any information
or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.
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(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and
address of the Agents/representatives in India, if any. Similarly the
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address
of the foreign principles, if any. Further details as mentioned in the “Guidelines
on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the
payments made to the Indian agent/representative have to be in Indian Rupees
only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is
annexed and marked as Annex-A.

()  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all
payments he has made, is committed to or intends to'make to agents, brokers or
any other intermediaries in connection with the award of the contract.

(2)  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a
transgression through a violation of Section 2 above, or in any other form such as to
put his reliability or credibility in question, the Principal is entitled to disqualify the
Bidder(s)/Contractor(s) from the tender-process or take action as considered
appropriate

Section 4-Compensation for damages

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled
to demand and recover from the Contractor liquidated damages of the contract value or
the amount equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from
the date of signing the Integrity pact with any other Company in any country
conforming to the anticorruption approach or with any other Public Sector Undertaking
/ Enterprise in India, Major Ports/ Govt. Departments of India that could justify his
exclusion from the tender process.

) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action can be taken as considered appropriate.
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Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact, and to submit it to the Principal
before contract signing.

(2)  The Principal, will enter into agreements with identical conditions as this one with all
Bidders, Contractors and Sub-contractors.

(3)  The Principal will disqualify from the tender process all bidders who_do not sign this
Pact or violate its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub
Contractor(s)
The actions stipulated in this Integrity pact are without prejudice to any other legal
action that may follow in accordance with provisions of the extant law in force relating
to any civil or criminal proceedings.

Section 8 — Role of Independent External Monitor (IEM) :

(@) The task of the Monitors shall be to review independently and objectively, whether and
to what extent the parties comply with the obligations under this pact.

(b)  The Monitors shall not be subject to instructions by the representatives of the parties
and shall perform their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents
relating to the contract.

(d) Assoon.asthe Monitor notices, or has reason to believe, a violation of this pact, he will
so inform the authority designated by the Principal and the Chief Vigilance Officer of
Kolkata Prot Trust.

(e).~ The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access
without restriction to all contract documentation of the PRINCIPAL including that
provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will also
grant the Monitor, upon his request and demonstration of a valid interest, unrestricted
and unconditional access to his contract documentation, if any. The same is applicable
to sub-contractors. The Monitor shall be under contractual obligation to treat the
information and documents of the Bidder/Contractor/ Sub- contractor(s) with
confidentiality.

(f)  The Principal/ Employer will provide to the Monitor sufficient information about all
meetings among the parties related to the contract provided such meetings could have
an impact on the contractual relations between the Principal and the Contractor. The
parties offer to the Monitor, the option to participate in such meetings.
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(g) The Monitor will submit a written report to the designated Authority of Principal/
Employer/ Chief Vigilance Officer of Syama Prasad Mookerjee Port, Kolkata within 8
to 10 weeks from the date of reference or intimation to him by the Principal/ Employer/
Bidder/ Contractor and should the occasion arise, submit proposals for correcting
problematic situation. BIDDER/ CONTRACTOR can approach the Independent
External Monitor (s) appointed for the purposes of this Pact.

(h)  As soon as the Monitor notices, or believes to notice, a violation of this agreement, he
will so inform the Management of the Principal and request the Management to
discontinue or to take corrective action, or to take other relevant action. The Monitor
can in this regard submit non- binding recommendations. Beyond this, the Monitor has
no right to demand from the parties that they act in a specific manner, refrain from
action or tolerate action.

(i)  If the Monitor has reported to the Principal substantiated suspicion of an offence under
the relevant IPC/PCA, and the Principal/ Employer has not, within reasonable time,
taken visible action to proceed against such offence or reported to the Chief Vigilance
Officer, the Monitor may also transmit this. information directly to the Central
Vigilance Commissioner, Government of India.

() The word *“Monitor’ would include both singular and. plural.

Section 9 — Facilitation of Investigation :

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine
all the documents including the Books of Accounts of the BIDDER/CONTRACTORS
and the BIDDER/CONTRACTOR shall provide necessary information and documents
in English and shall extend all-possible help for the purpose of such examination.

Section 10 = Pact Duration :

The pact beings with when both parties have legally signed it and will extend upto 2
years or the complete execution of the contract including warranty period whichever is
later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire after 6
months from the date of signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to

be valid despite the lapse of this pact as specified above, unless it is discharged /
determined by Chairman, SMP Kolkata.

Section 11 — Other Provisions :

(1)  This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal in Kolkata.
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(2) Changes and supplements as well as termination notices need to be made in writing in
English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all
partners or consortium members.

(4)  Should one or several provisions of this agreement turn out to be invalid, the reminder
of this agreement remains valid. In this case, the parties will strive to come to an
agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor)

(Office Seal) (Office Seal)
Place
Date
Witness 1 :
(Name & Address)
Witness 2 :
(Name & Address)

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1. There shall be compulsory registration of Indian agents of Foreign suppliers for
all Tenders. An agent who is not registered with SMP, Kolkatashall apply for
registration in the prescribed Application-Form.

1.2. Registered agents will file an authenticated Photostat copy (duly attested by a
Notary Public) / Original certificate of the principal confirming the agency
agreement and giving the status being enjoyed by the agent and the commission/
remuneration/salary/retainer ship being paid by the principal to the agent before
the placement of order by SMP Kolkata.
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1.3. Wherever the Indian representatives have communicated on behalf of their
principals and the foreign parties have stated that they are not paying any
commission to the Indian agents, and the Indian representative is working on the
basis of salary or as retainer, a written declaration to this effect should be
submitted by the party (i.e. Principal) before finalizing the order.

2. DISCLOSURE OF PARTICULARS OF AGENTS / REPRESENTATIVES IN
INDIA. IF ANY.

2.1. Tenderers of Foreign nationality shall furnish the following details in their offer :

2.1.1. The name and address of the agents/representatives in India, if any and
the extent of authorization and authority given to commit the Principals.
In case the agent/representative be a foreign Company, it is to be
conformed whether it is real substantial Company and details of the same
shall be furnished

2.1.2. The amount of commission/ remuneration included in the quoted price(s)
for such agents/ representatives in India

2.1.3. Confirmation of the Tenderer that the commission/remuneration if any,
payable to his agents/ representatives in India, is to be paid by SMP,
Kolkatain Indian Rupees only

2.2. Tenderers of Indian Nationality shall furnish the following details in their offers :

2.2.1. The name and address of the foreign principals indicating their nationality
as well as' their status, i.e. whether manufacturer or agents of
manufacturer holding the Letter of Authority of the Principal specifically
authorizing the agent to make an offer in India in response to tender either
directly or through the agents /representatives.

2.2.2. The amount of commission/remuneration included in the price(s) quoted
by the Tenderer for himself.

2.2.3. Confirmation of the foreign principals of the Tenderer that the
commission/remunerations, if any, reserved for the Tenderer in the quoted
price(s), is to be paid by SMP, Kolkatain India in equivalent Indian
Rupees

2.3. In either case, in the event of contract materializing, the terms of payment will
provide for payment of the commission/remuneration, if any payable to the
agents/representatives in India in Indian Rupees on expiry of 90 days after the
discharge of the obligations under the contract.

2.4. Failure to furnish correct and detailed information as called for in paragraph-2.0
above will render the concerned tender liable for rejection or in the event of a
contract materializing, the same liable to termination by SMP Kolkata. Besides
this there would be a penalty of banning business dealings with SMP, Kolkata or
damage or payment of a named sum.
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ADDENDUM

Modification of clause no.3.4 of GCC as sanctioned vide Reso. N0.210 by the Board of
Trustees for the Port of Kolkata in the 13" Meeting held on 26.02.2013.

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be
applicable for works / service / O&M contract only and not for procurement contract
for which existing system as mentioned in the GCC should be followed.

ii.  There will be no minimum ceiling of Earnest Money which will be @ 2% of
estimated cost of projects upto Rs.10 crore. EMD of project estimated above Rs.10
crore will be Rs.20 lakh + 1% of estimated cost by which it exceeds Rs.10 crore.

iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand
Draft / Pay order. EMD beyond Rs.10 lakh may be accepted in the form of Bank
Guarantee issued by an Indian Nationalized / Scheduled Bank:

iv. Refund of Earnest money to other than.L-1 bidders will be made within 2 month of
opening of bid or on finalization / acceptance of tender, whichever is earlier.

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.

-94 -



SECTION - VIII
SPECIAL CONDITIONS OF CONTRACT (SCQC)

A. | GENERAL PROVISIONS

1) | Preface

2) | Correlation and Order of Precedence of Bidding Documents

3) | Priority of Contract documents

4) | Definitions

5) | Contract documents

6) | Interpretations

7) | All Drawings are Trustees’ property

8) | Language

9) | Governing Law

10) | Patent Rights

11) | Stamp duty & other expenses

12) | Indemnity

13) | Employer’s lien

14) | Additions and alterations

B. | THE ENGINEER

15) | Instructions of the Engineer or Engineer’s Representative

16) | Replacement of the Engineer

17) | Determinations

C. | THE CONTRACTOR

18) | Security Deposit / Performance Guarantee

19) | Contractor’s personnel and Contractor’s representative

20) | Assignment and sub-contracting

21) | Access to site

22) | Transportation of materials

23) | Contractor’s equipment

24) | Supply of Water and Electricity

25) | Use of ground and land / covered space for Contractor’s establishment

26) | Existing services
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D. | STAFF AND LABOUR

27) | Engagement of staff and labour

28) | Labour Laws

29) | Health and safety

30) | Labour licence

31) | Employees’ Provident Fund & Employees’ State Insurance

E. | PLANT, MATERIALS AND WORKMANSHIP

32) | Materials to be supplied by the Employer

33) | Contractor’s arrangement for execution of the work

34) | Inspection and testing

35) | Removal of materials on completion

36) | Workmanship and secrecy

F. | COMPLETION OF WORK, HANDING OVER AND TAKING OVER, ETC.

37) | Completion Certificate

38) | Completion Period

39) | Taking over of the Contract job by SMP, Kolkata

40) | Defect Liability Period (DLP)

41) | Defects after taking over

42) | Extension of completion period

43) | Liguidated Damage

G. | CONTRAT.PRICE ,PAYMENT AND DEDUCTIONS

44) | Contract-Price

45) | Terms of payment

46) | Extra expenses incurred by the Employer

47) | Recovery of deducted amount

H. | SUSPENSION & TERMINATION

48) | Notice to correct

49) | Termination by Employer

50) | Valuation at date of termination

51) | Payment after termination

52) | Employer’s entitlement to termination for convenience

53) | Corrupt or fraudulent practices

54) | Cessation of work and removal of Contractor’s equipment
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I. | FORCE MAJEURE

55) | Definition of Force Majeure

56) | Notice of Force Majeure

57) | Duty to minimise delay

58) | Consequences of Force Majeure

59) | Optional termination, payment and release

J. | CLAIMS, DISPUTES AND ARBITRATION

60) | Engineer’s decision

61) | Amicable settlement

62) | Arbitration

63) | Failure to comply with Engineer’s decisions

64) | Progress of work not to be interrupted
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SECTION - VIII
SPECIAL CONDITIONS OF CONTRACT (SCQC)

A. GENERAL PROVISIONS

8.1.

8.2.

8.3.

Preface

These provisions though given in a separate section are part of the Bidding
Documents, which must be read as a whole, the various sections being
complementary to one another and are to be taken as mutually explanatory. These
provisions shall be read in conjunction with the other parts of the Bidding
Documents, viz. Notice Inviting E-Tenderers, Instructions to Bidders, General
Conditions of Contract (GCC), Technical Specification & Scope of Work, Drawings,
Price Schedule and other documents forming part of the Contract.”In case of any
discrepancy or ambiguity in the documents, the order of precedence of the documents
as stated below will apply. In particular, these provisions will over ride those in the
General Conditions of Contract (GCC) provided there is discrepancy between them.

Correlation and Order of Precedence of Bidding Documents

If the stipulations in the various Bidding Documents be found to be at variance in any
respect, one will override others (but only to the extent these are at variance) in the
order of precedence as given in the list below, i.e. any particular item in the list will
take precedence over all those placed lower down in the list.

i)  Drawings.

ii)  Technical Specification & Scope of Work.
iii) Price Schedule / Bill of Quantities.

iv.)  Special Conditions of Contract (SCC).

v) . Bidding Forms & Formats.

vi) Instructions to Bidder.

vii.) General Conditions of Contract (GCC).

Priority of Contract documents :

The several documents forming the Contract are to be taken as mutually
explanatory to one another, but in case of ambiguity or discrepancies, the same
shall be explained and adjudicated by the “Engineer of the Contract’ (EoC), who
shall thereupon issue to the Contractor instructions thereon which will be final
and binding on the Contractor. Unless otherwise provided in the Contract, if the
stipulations in the various documents forming a part of the Contract are found to
be in variation in any respect then, unless a different intention appears, the
provision(s) of one will override others (but only to the extent these are at variance)
in order of precedence as given in the list below i.e. a particular item in the list
will take precedence over all those placed lower down the list :
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i) Letter of Acceptance (LOA) or Work Order or Order Letter [including
Accepted Price Schedule].

ii) Drawings.

iii) Technical Specification & Scope of Work.

iv) Price Schedule / Bill of Quantities.

v)  Special Conditions of Contract (SCC).

vi) Bidding / Contract Forms & Formats.

vii) Instructions to Bidder.

viii ) General Conditions of Contract (GCC).

ix) Any other document(s) forming part of the Contract.

8.4. Definitions :

In the conditions of contract (“these conditions™),. which includes particular
conditions, the following words and expressions. shall have the meanings stated.
Words indicating persons or parties include corporations and-other legal entities,
except where the context requires otherwise.

8.4.1. The Contract;

a) “Contract” meansand.includes these Bidding Documents in entirety
(including all Addenda and Corrigenda, if any), the specification, the
drawings, the PRICE SCHEDULE, the bid / offer, the Letter Of
Acceptance and such further documents as may be expressly
incorporated in the Letter-Of Acceptance.

b) “Letter Of Acceptance (LOA)” or “Work Order” or “Order
Letter” means the formal acceptance of the bid (and placement of
order with the successful bidder), issued by or on behalf of the
Employer, including any adjustments or variation to the bid agreed
between the Employer and the successful bidder and includes its
enclosure(s), annexure(s), etc., if any.

c) “Specification” means the specification of the work included in the
contract and any modification thereof or addition thereto or submitted
by the Contractor and approved by the Engineer, in writing.
“Specifications” also means the relevant & appropriate Bureau of
Indian  Standard’s specifications / International Standard’s
Specifications (latest revisions) for materials and workmanship,
unless stated otherwise in the Tender.

d) “Drawings” means all drawings, calculations and technical
information, etc., provided by the Engineer to the Contractor under
the contract and all drawings, calculations, samples, patterns, models,
etc., including modification, if any, and other technical information &
manuals of a like nature, submitted by the Contractor and approved
by the Engineer.
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9)

“Tender” or “Bid” means the proposal (priced offer), along with all
supporting documents, submitted by the bidder to the Employer for
consideration.

“Price Schedule” means the priced schedule of items, forming part
of the bid.

“Tenderer” or “Bidder” means the individual firm, who submits the
bid, duly filled up and signed, along with all the required documents
and payment instruments, in strict compliance of the conditions /
requirements stipulated in these bidding documents.

8.4.2. Parties and persons :

a)

b)

d)

9)

h)

“Party” means the Employer or the Contractor, as the context
requires.

“Employer” or “Board” or “Trustees” means the Board of Trustees
for “Syama Prasad Mookerjee Port, Kolkata” (Formerly Kolkata Port
Trust), including their successors, representatives and assigns.

“Contractor” or “Successful Bidder” or ‘‘Successful Tenderer”
means the person or persons;.Firm or Company whose tender / offer
has been accepted by the Trustees and is named as Contractor in the
Contract and includes the Contractor’s representatives, heirs,
successor & assigns, if any, permitted by the Board / Chairman.

“Contractor’s representative” means the person(s) named by the
Contractor in the contract or appointed from time to time by the
Contractor, who acts on behalf of the Contractor.

“Sub-contractor” shall mean a person or persons, firm or company
to whom a part of the work has been sub-contracted by the
Contractor, with prior consent of the ‘Engineer’.

“Contractor’s personnel” means the Contractor’s representative and
all personnel whom the Contractor utilises on site, who may include
staff, labour and other employees of the Contractor and of each Sub-
contractor, and any other personnel assisting the Contractor in the
execution of the work.

“Engineer” means the Board’s official who has invited the tender on
its behalf and includes the General Manager (Engineering), HDC or
other official as may be appointed from time to time by the
Employer, with written notification to the Contractor, to act as
Engineer for the purpose of the Contract, in place of the “Engineer”
so designated.

“Engineer’s Representative” means any sub-ordinate Engineer or
assistant to the ‘Engineer’ or any other official appointed from time
to time by the ‘Engineer’ to perform the duties set forth in GCC
Clause Nos. 2.4 to 2.6, under Section - VII.

“Engineer-in-charge” means employee of SMP, Kolkata, authorised
by the ‘Engineer’ to look after the physical execution of the contract,
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at site level.

j)  “Haldia Dock Complex” or “HDC” means a Dock Complex situated
at Haldia, under Syama Prasad Mookerjee Port, Kolkata (Formerly
Kolkata Port Trust).

k) “Chairman” means the Chairman of the Board of Trustees for
Syama Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata Port
Trust) and includes the person appointed to act in his place under
Sections 14 and 14A of the Major Port Trusts Act, 1963.

) “Deputy Chairman” means the Deputy Chairman, Haldia Dock
Complex and includes the person appointed to act‘in his place.

m) “General Manager (Engineering)” means the Officer appointed to
take charge of Plant & Equipment Division, Infrastructure-& Civic
Facilities Division and Materials Management Division. of HDC,
under the supervision of the Deputy Chairman, HDC.

n) “Senior Deputy Manager (P&E)” means the Officer of Plant &
Equipment Division of HDC, reporting to. the General Manager
(Engineering).

o) “Deputy Manager (P&E)” meansthe Officer of Plant & Equipment
Division of HDC, reporting to the General Manager (Engineering) /
Sr. Deputy Manager (P&E).

8.4.3. Dates and periods:

a) “Completion period” means the time of completion / period of
execution notified under SCC Clause No. 8.38 [Completion period].

b) “Month”, for the purpose of this contract, shall mean the period
starting from the date of commencement in any month to the previous
date of the following month, as per English Calendar.

¢). ‘Week”, for-the purpose of this contract, shall mean any period of 7
(seven) consecutive English Calendar Days.

d) “Day”, for the purpose of this contract, means English Calendar Day.

8.4.4. Money.and payments:

a)~ “Contract Price” or “Contract Value” means the sum named in the
“Letter of Acceptance (LOA)” [excluding GST] of the bid /offer of
the Contractor, subject to such additions thereto and deductions
therefrom, as may be made by the ‘Engineer’, under the provisions
contained in these Bidding Documents.

b)  “Foreign Currency” means the currency other than Indian Currency.
8.4.5.  Work:

a) “Excess work” means the required quantities of work, in excess of
the provision made against any item of the ‘Bill of Quantities’ or
‘Price Schedule’.

b) “Extra work” means those work, required by the Engineer for
completion of the contract, which were not specifically and separately
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included in the schedule of items of the work (i.e., “Bill of Quantities’
or ‘Price Schedule’) of the tender.

c) “Related Services” means the services incidental to the supply of
goods / contract job, such as insurance, installation, training, initial
maintenance and other obligations of the Contractor, under the
contract.

8.4.6. Other definitions

a) “Approved/approval” means approval in writing.

b) “Test on Completion” means such tests, prescribed by the applicable
Design Standard, codes and described in the bidding document, to be
performed by the Contractor before the equipment / items /
installations are supplied, delivered and taken over by the “Engineer’.

c) “Defect Liability Period (DLP)” means the period defined in the
SCC Clause No. 8.40.

d) “Force Majeure” is defined in SCC Clause No, 8.55 [Definition of
Force Majeure].

8.5. Contract documents

8.5.1.  The several documents forming the. contract are to be taken as mutually
explanatory of one another and.should anything appear in one, which is not
described in the other, no advantage shall be taken of any such omission.

8.5.2.  In case, any discrepancies or.inconsistencies however appear or should any
misunderstandings arise as to the meaning and of the specifications or
drawings or as to the dimensions or the quality of the materials or the due
and proper execution of the work or as to the measurement or quality and
valuation of the work executed under this contract or as extra thereupon,
the. same. shall be explained by the Engineer or his authorised
representative.

8.5.3. . The explanation of ‘Engineer’ or his authorised representative shall be final
and binding upon the Contractor and the Contractor shall execute the work
according to such explanations, and without extra charge or deductions and
do all such work and things as may be necessary for the proper execution of
the contract as implied by the specification and drawings, even though such
work and things are not specifically shown and described therein.

8.6. Interpretations :
8.6.1.  Inthe contract, except where the context requires otherwise:
a)  words indicating one gender include all genders;

b) words indicating the singular also include the plural and words
indicating the plural also include the singular;

c) provisions including the word “agree”, “agreed” or “agreement”
require the agreement to be recorded in writing;
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d)  “written” or “in writing” means hand-written (manuscript), type-
written, printed or electronically made, and resulting in a permanent
record, under or over signature and seal, as the case may be;

and

e) the word “tender” is synonymous with “bid’, and “tenderer” with
“bidder” and the words “tender documents” with *“bidding
documents”.

8.7.  All Drawings are Trustees’ property :

8.7.1.  The Drawings, referred to in the ‘Special Conditions of Contract’ /
‘Technical Specification & Scope of Work’ / *Price Schedule’, if and as
applicable, shall be furnished by the ‘Engineer’ to the Contractor, free of
cost, for his use on the work, but these shall-remain the property of the
Trustees and hence, the Contractor shall return them to the ‘Engineer’ or
his Representative on completion of the ‘work; if not torn or mutilated on
being regularly used at site.

8.8. Language

g88.1.  The contract as well as all correspondence and documents relating to the
contract, exchanged between the Contractor and the Employer/Engineer,
shall be written in English Language only. If any documents / manuals /
printed literature / drawings are submitted by the Contractor in other
language(s), the same should be accompanied by an accurate translation of
the relevant pages in the English language. In that case, for the purposes of
interpretation of the contract, such translation shall govern.

g88.2.  The Contractor shall have to bear all costs of translation to the English
Language and all risk‘of the accuracy of such translation, for documents
provided by the Contractor.
8.9. Governing Law

8.9.1.  The contract shall be governed by and interpreted in accordance with the
relevant Indian Acts [considering latest amendment thereof], as applicable,
within‘the jurisdiction of the Honourable High Court of Kolkata [ Calcutta
High Court], India, including the following Acts:

i) The Indian Contract Act, 1872.

ii) The Workmen’s Compensation Act, 1923.

iii) The Payment of Wages Act, 1936.

iv) The Dock Workers’ (Regulation of Employment) Act, 1948.
V) The Minimum Wages Act, 1948.

Vi) The Employees Provident Fund Act, 1952.

vii) The Maternity Benefits Act, 1961.

viii) The Major Port Trust Act, 1963.

iX) The Payment of Bonus Act, 1965.

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.

- 103 -



X) The Contract Labour (Regulation & Abolition) Act, 1970; Rules
1971.

Xi) The Payment of Gratuity Act, 1972.
Xii) The Equal Remuneration Act, 1976.

xiii)  Interstate Migrant Workmen (Regulation of Employment &
Conditions of Service) Act, 1979.

xiv) ~ The Employees State Insurance Act, 1948 & The Employees State
Insurance (Amendment) Act, 1989.

XV) Child Labour (Prohibition & Regulation) Act, 1986.
xvi)  The Dock Workers (Safety, Health & Welfare) Act, 1986.

xvii)  The Indian Arbitration and Conciliation Act, 1996 [considering its
latest amendment in 2015].

8.9.2.  Unless otherwise specified, all the laws / rules / acts, etc.,-mentioned in
different clauses of this bidding document, should be considered as laws /
rules / acts, etc. applicable in India.

89.3.  The Contractor shall indemnify SMP, Kolkata for any proceeding taken or
commenced by any authority against the Employer for any contravention of
any of such laws, bye . laws," rules, regulations, orders, etc., by the
Contractor or their personnel./ workmen /agent / supplier, etc. If, as a result
of the Contractor’s failure, negligence, omission, default or non-observance
of any provisions of any law, bye law, rule, regulation, order, etc., the
Employer is called upon by any authority to pay or reimburse or is required
to pay or reimburse any amount, the Employer shall be entitled to deduct
the same_from any amount due or that may become due to the Contractor
under this contract or any other contract or by any other means or may
otherwise recover from the Contractor any sum which SMP, Kolkata is
required or called upon to pay or reimburse on behalf of the Contractor.

8.9.4. ~ The Contractor shall indemnify SMP, Kolkata for any proceeding taken or
commenced by any authority against the Employer for any contravention of
any of such laws, bye laws, rules, regulations, orders, etc., by the
Contractor or their personnel/workmen/agent/supplier, etc. If, as a result of
the Contractor’s failure, negligence, omission, default or non-observance of
any provisions of any law, bye law, rule, regulation, order, etc., the
Employer is called upon by any authority to pay or reimburse or is required
to pay or reimburse any amount, the Employer shall be entitled to deduct
the same from any amount due or that may become due to the Contractor
under this contract or any other contract or by any other means or may
otherwise recover from the Contractor any sum which SMP, Kolkata is
required or called upon to pay or reimburse on behalf of the Contractor.

8.10. Patent Rights

8.10.1. The Contractor shall fully indemnify SMP, Kolkata against any action,
claim or demand, costs or expenses arising from or incurred by reason of
any infringement or alleged infringements of letters, patents, design,

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.

- 104 -



trademark or name, copyright or other protected rights in respect of any
machine, plant, work, materials or things, system or methods of using,
fixing working or arrangement used for fixed or supplied by the Contractor
in India, or elsewhere.

8.10.2. All payments, or otherwise shall be deemed to be included by the
Contractor in the prices named in the bid and shall be paid by them to
whom they may be payable.

8.10.3. In the event of any claim being made or action brought against SMP,
Kolkata in respect of any such matter as aforesaid, the Contractor shall be
immediately notified thereof and they shall with the assistance, if they so
require, of SMP, Kolkata but at the sole expense of the Contractor conduct
all negotiations for the settlement of the same or any litigation that may
arise there from, provided that the conduct of such negotiations or
litigations shall be conditional upon the Contractor giving to SMP, Kolkata
such security, as shall from time to time, by reasonably required by SMP,
Kolkata to recover the ascertained or agreed amount, as the case may be, of
any compensation, damages, expenses and. cost, which might be payable by
the Trustees in respect of or as a result of any such negotiation or litigation.

8.11. Stamp duty & other expenses

8.11.1. All the costs, charges-and-expenses to be incurred in connection with
Contract Agreement, Indemnity Bond, Bank Guarantees, Integrity Pact,
etc., including stamp duty, shall be borne by the Contractor.

8.12. Indemnity

8.12.1. Notwithstanding that all reasonable and proper precautions may have been
taken by the Contractor, at all times during the progress of the work, the
Contractor shall, nevertheless, be wholly responsible for all damages,
whether to the works themselves or to any other property of SMP, Kolkata
or to the lives, persons, property of others during the progress of the work.

8.12.2. In case any damage occurs to the existing structure due to the Contractor's
operation, the same shall be made good by the Contractor, at their own risk
and cost. The areas, which are likely to be unsafe for use, shall be
barricaded and all necessary precautionary measures, like displaying
notices, shall be taken by the Contractor, during the contract period.

8.12.3. . In case any material, spare parts, components, sub-assemblies, accessories,
etc., related to the work (under the scope of the Contractor), is required to
be taken out of the Dock premises by the Contractor, for some specialised
servicing, repairs, overhauling, etc. or for any other reason whatsoever, the
Contractor shall have to obtain permission from the Employer. For this the
Contractor shall have to submit an “Indemnity Bond” [in the form
furnished in Section-XI1].

8.13. Employer’s lien

8.13.1. All constructional plant, temporary work and materials, when brought to
the site by the Contractor, shall be deemed to be the property of the
Employer, who will have lien on the same, until the satisfactory completion
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8.13.2.

of the work and shall only be removed from the site, in part or in full, with
the written permission of the Engineer or his Representative.

The Employer shall have a lien on and over all or any money that may
become due and payable to the Contractor under this contract or any other
contract or from any amount lying with them or under their control and in
respect of any debt or sum that may become due and payable by the
Employer to the Contractor, either alone or jointly with another or other
and either under this contract or under any other contracts or transaction of
any nature whatsoever between the Employer and the Contractor.

8.14. Additions and alterations

8.14.1.

8.14.2.

8.14.3.

8.14.4.

8.14.5;

SMP, Kolkata shall have power and authority, from time to time and at all
times, to make amendments or additions or alterations or changes in the
Technical Specification and give such further-instructions and directions, as
may appear necessary and proper to SMP; Kolkata for the guidance of the
Contractor and good & efficient execution of the work.

The Contractor shall receive, obey and be bound by the same, according to
the true intent and meaning thereof, as if the same had been mentioned or
referred to in the Technical Specification.

SMP, Kolkata may also vary or alter the levels or positions of any of the
work contemplated by-approved specification or may order any of the work
contemplated thereby to be omitted, with or without substitution of any
other works in lieu thereof, or may order any work or any portion of works
executed or partially executed, to be removed, changed or altered, if
required.

In this‘connection, SMP, Kolkata may increase or decrease or split the
quantity of work included.in the contract or execute additional work of any
kind necessary for good & efficient execution of the work.

The ‘Engineer’-shall have the power to order for the above amendments
(additions/alterations/changes, etc.) and any difference in the cost
occasioned by any such diminution or alteration so ordered and directed
shall be added to or deducted from the amount accepted under the contract
based on the rate(s) available in the contract. Where the rate(s) is/are not
available in the contract, such difference in the cost shall be determined by
the Engineer, taking into account the market rate and labour cost at site for
similar work, backed up by rate analysis, (to be submitted by the Contractor
and agreed upon between the Contractor and SMP, Kolkata).

In the event of disagreement, SMP, Kolkata shall fix such rates or prices as
shall, in their opinion, be reasonable and proper having regard to the
circumstances.
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B. THE ENGINEER

8.15. Instructions of the Engineer or Engineer’s Representative

8.15.1.

8.15.2.

The Contractor shall execute, complete and maintain the works in terms of
the contract to the entire satisfaction of the ‘Engineer’ and shall comply
with the Engineer’s direction on any matter whatsoever. However, the
Engineer shall exercise his discretion impartially, within the terms of the
contract and have regard to all the circumstances.

The Contractor shall take instructions from the Engineer and subject to
limitation indicated in GCC Clause No. 2.5, under Section-VII, from the
Engineer’s Representative.

The Contractor shall maintain a Site Order Book at their site.office-and all
orders and instructions issued to them from time to time by the “Engineer’
or his representative will be recorded .in the Site Order- Book. The
authorized representative of the Contractor shall promptly sign each entry
as token of having received such orders.

8.16. Replacement of the Engineer

8.16.1.

If the Employer intends to replace the ‘Engineer’, the Employer shall give
notice to the Contractor in'this respect.

8.17. Determinations

8.17.1.

Whenever these conditions provide that the ‘Engineer’ shall proceed, in
accordance with this clause, to agree or determine any matter, the
‘Engineer’ .shall consult with each party, in an endeavour to reach
agreement. If agreement is not achieved, the ‘Engineer’ shall make a fair
determination, in accordance with the contract, taking due regard of all
relevant circumstances.

The ‘Engineer’ shall give notice to both parties of each agreement or
determination, with supporting particulars within 28 (twenty-eight) days
from the receipt of the corresponding claim or request, except when
otherwise specified. Each party shall give effect to each agreement or
determination, unless and until revised .

C. THE CONTRACTOR

8.18." Security Deposit / Performance Guarantee

8.18.1.

Submission of Security Deposit / Performance Guarantee

Within 28 (twenty-eight) days of issuance of “Letter of Acceptance
(LOA)”, the Contractor shall have to provide an irrevocable and
unconditional Bank Guarantee, from a Nationalized Bank / Scheduled Bank
in India, in the amount, 03 % of the contract value excluding GST.

This Security Deposit / Performance Bank Guarantee should be kept valid
and enforceable till a date, covering at least 3 (three) months beyond the
date of expiry of the Defect Liability Period of the Contract job [for the
materials, installations & workmanship, with respect to the instant work, as
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a whole] (as specified in SCC Clause No. 8.40). In case the actual duration
of the aforesaid Defect Liability Period is required to be extended, the
validity of this Bank Guarantee shall have to be extended till a date,
covering at least 3 (three) months beyond the date of expiry of such
extended duration of the Defect Liability Period.

Failure of the Contractor to submit the aforesaid Performance Bank
Guarantee and in the manner stated above, shall constitute sufficient
grounds for termination of the contract (including forfeiture of the Earnest
Money Deposit, if any).

8.18.2. The Security Deposit / Performance Bank Guarantee shall be
denominated in the currency(ies) of payment in the Contract, and shall be
in the form furnished in Section-XI.

8.18.3. The original Bank Guarantee should be sent by the issuing Branch of the
Bank, directly to the Employer, under Registered Post (A.D), at the
following address:

General Manager (Finance),
Haldia Dock Complex (HDC),
Jawahar Tower Complex,
P.O: Haldia Township,

Dist.: Purba Medinipur,

PIN - 721 607,

State : West Bengal, India.

A photocopy of the Bank Guarantee should also be sent to the ‘Engineer’,
by the Contractor, for record;.at the following address:

Dy. Manager (P&E),

Haldia Dock Complex (HDC)

Township Electrical Maintenance Office
Cluster-V, P.O.: Haldia Township,
Dist.: Purba Medinipur,

PIN - 721 607,

State: West Bengal, India.

The General Manager (Finance), HDC may require Bank’s confirmation
for having issued the Guarantee. In that case, the issuing Branch of the
Bank should send a confirmation letter, directly to the Employer, under
Registered Post (A.D), at the above address.

8.18.4. The proceeds of Security Deposit / Performance Guarantee shall be
payable to the Employer, as compensation, for any loss resulting from the
Contractor’s failure to complete its obligations under the Contract.

8.18.5.  Security Deposit / Performance Guarantee shall be liable to be forfeited,
at the option of the Employer, if the Contractor fails to carry out the work
or to perform / observe any of the conditions of the Contract.

8.18.6. The Employer shall be at liberty to deduct / recover any of their dues from
Security Deposit / Performance Guarantee.
In that case, if Security Deposit / Performance Guarantee is reduced by
reason of any such deduction or encashment, the Contractor shall have to,
within 15 (fifteen) days thereafter, make good the amount so reduced.
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8.18.7. The cost of obtaining Security Deposit / Performance Bank Guarantee
or any other Bank Guarantee and / or revalidation thereof, whenever
required, has to be borne by the Contractor and it shall be their sole
responsibility to arrange for timely revalidation of such Bank Guarantee,
failing which and for non-fulfilment of any contractual obligation by the
Contractor, the Engineer and/or the Employer shall be at liberty to raise
claim / demand under Security Deposit / Performance Guarantee and/or
enforce the same unilaterally.

No interest/charge, of whatsoever nature, shall be paid by the Employer on
the amount of Security Deposit / Performance Guarantee held by the
Employer, at any stage.

8.18.8.  On completion of execution of the work, the Contractor shall maintain the
same during the “Defect Liability Period”, as specified in SCC Clause
No. 8.40, from the date mentioned in the “Certificate of Completion of
Work” [as per the form furnished in Section-XI]. Any defect/ fault, which
may appear in the work during the aforesaid maintenance period, arising, in
the sole opinion of the ‘Engineer’ or his Representative, from materials or
workmanship not in accordance with the contract or the instruction of the
‘Engineer’ or his Representative, shall,, upon the written notice of the
‘Engineer’ or his Representative, be amended and made good by the
Contractor, at their own-cost, within 7 (seven) days of the date of such
notice, to the satisfaction of the ‘Engineer’ or his Representative, failing
which, the ‘Engineer’ or his Representative shall have the defects amended
and made good through other agency at the Contractor’s risk and cost and
all expenses, consequent thereon-or incidental thereto, shall be recoverable
from the Contractor in any manner deemed suitable by the *Engineer’.

8.18.9. The Contract shall not _be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a “Certificate of Final
Completion” [as per the form furnished in Section-XI] shall have been
signed and issued by the ‘Engineer’, after all obligations under the contract,
including that in the Defect Liability Period (DLP), if any, have been
fulfilled by the Contractor. Previous entry on the works or taking
possession, working or using thereof by the Trustees shall not relieve the
Contractor of their obligations under the Contract for full and final
completion of the work.

8.18.10.. Release / refund of Security Deposit / Performance Guarantee:

On successful completion of the ‘Defect liability period’ (considering
extension, if any) of the Contract job [for the materials, installations &
workmanship, with respect to the instant work, as a whole] (as specified in
SCC Clause No. 8.40), the Contractor may apply for release / refund of his
Security Deposit / Performance Guarantee [as stated in SCC Clause No.
8.18.1] by submitting to the *Engineer’ an application, alongwith *“No
Claim Certificate”, as per the form furnished in Section-XI, whereupon the
‘Engineer’ shall issue “Certificate of Final Completion” [as per the form
furnished in Section-XI]. The ‘Engineer’ shall also issue necessary
recommendation for release of the said Security Deposit / Performance
Guarantee [as stated in SCC Clause No. 8.18.1] or refund the balance due
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against the Security Deposit / Performance Guarantee [as stated in SCC
Clause No. 8.18.1] to the Contractor, after making deduction therefrom in
respect of any sum due to the Trustees from the Contractor.

8.19. Contractor’s personnel and Contractor’s representative

8.19.1. The Contractor’s personnel shall be appropriately qualified, skilled and
experienced in their respective trades or occupations. The ‘Engineer’ may
require the Contractor to remove (or cause to be removed) any person
employed on the site of work, including the Contractor’s representative, if
applicable, who:

a)  Persists in any misconduct or lack of care,
b)  carries out duties incompetently or negligently,
c) fails to conform with any provisions of the contract, or

d) persists in any conduct, which is-prejudicial to safety, health or
protection of the environment.

If appropriate, the Contractor shall then appoint (or cause to be appointed) a
suitable replacement person.

8.19.2. The Contractor shall have to.. communicate the names of their
officials/representatives, authorized by them through Power of Attorney
(specimen signature of such-authorized representative should be attested),
to make all correspondences and sign all documents/papers in relation to
this Contract.

Written orders or instructions, which the Employer may issue to such
authorized officials/ representatives of the Contractor, shall be deemed to
have been given to the Contractor.

8.19.3. In case any of such authorised persons fails to act as Contractor’s
representative, the Contractor shall similarly communicate the name and
particulars of another suitable person for such authorization.

The Contractor shall have to notify the ‘Engineer’, immediately after
revoking the appointment of the Contractor’s representative and
appointment of a replacement.

8.19.4. If any of the Contractor’s representatives / officials is required to be
temporarily replaced during the period of contract, the name of the person
temporarily  authorised [by any one of the authorised
officials/representatives, authorized earlier through Power of Attorney],
shall have to be notified. Specimen signature of such temporarily
authorised representative(s) should be attested [by the said authorised
official / representative].

8.20. Assignment and sub-contracting

8.20.1. The Contractor shall not, directly or indirectly, transfer, assign, sublet or
sub-contract the whole of the work.

Unless otherwise stated in the contract, the Contractor shall not, directly or
indirectly, transfer, assign, sublet or sub-contract any part of the work
without prior consent of the Engineer. Any such consent shall not relieve
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the Contractor from any of their liabilities or obligations under the contract

and they shall be responsible for :

a) the acts, defaults and neglect of any Sub-contractor, their agents,
servants or workmen as fully as if these were the acts, defaults or
neglects of the Contractor, their agents, servants or workmen,

b) their full and entire responsibility of the contract and active
superintendence of the work by them despite being sublet.

Provided that the Contractor shall not be required to obtain such
permission for:

i)  the provision of labour engaged on piece-work basis/daily rate basis,

iy the purchase of materials/services which are in accordance with the
standards specified in the contract,

or

iii) the sub-contracting of any part of the work, for which the Sub-
contractor is named in the contract.

The Contractor shall be responsible for observance, by all Sub-contractors,
of labour laws applicable:in India (for the portion of work that would be
executed in India) and all other provisions of the contract.

8.20.2. No participating bidder-[in connection with the instant tender] will be
allowed to act as a Sub-contractor of the successful bidder (Contractor).

8.20.3. In the event of the Contractor contravening aforesaid condition [SCC
Clause No: 8.20.2], the Employer shall be entitled to terminate the contract
forthwith and award a fresh contract to some other parties at risk and cost
of the Contractor, who shall be liable for any loss or damage, which SMP,
Kolkata may sustain in consequence to arising out of such replacement of
the Contractor.

8.20.4. The Contractor shall not assign their right and interest in these presents nor
assume a fresh partner or partners, dissolve the partnership existing
between them in reference to this contract, without the prior written
permission of the Employer.

8.21,. Access to site

8.21.1.  The Contractor shall have to abide by the rules and regulations of Syama
Prasad Mookerjee Port, Kolkata in respect of entry / exit and movement
in the dock premises.

8.21.2. Necessary Gate Pass / Dock Entry Permit, for entering into the Dock
area, will be issued to the personnel of the Contractor [including that of
approved Sub-contractor(s)] directly connected with the work, on
chargeable basis [as per the extant “Scale of Rates” of SMP, Kolkata,
available at of Syama Prasad Mookerjee Port, Kolkata], on receipt of a
formal written request.

However, for issuing such Gate Pass, the following would be required:
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i)  For Indian nationals: A photocopy of the Voter’s Identity Card/any
other Photo Identity Card.

i) FEor foreign nationals (excluding from Nepal and Bhutan):

Permission in the form of “No objection” for entering Haldia
Dock, from the office of the Superintendent of Police, Purba
Medinipur, West Bengal, India, which acts as the District
Registration Office for foreigners.

Dock Entry Permits shall not be issued to the mentioned foreign
nationals without the aforesaid permission. The aforesaid “No
objection”, along with photocopies of Passport and Visa of the
foreign national, has to be submitted to the Administration Division
of HDC, SMP, Kaolkata, with an application-for obtaining Dock Entry
Permit(s).

8.21.3. The Contractor will be fully responsible for any injury (whether fatal or
otherwise) to their personnel [including that of approved Sub-
contractor(s)], for any loss or damage to property or for any other loss,
damage, costs and expenses, whatsoever caused, which, but for the granting
of such permission, would not have arisen.

8.21.4. The Contractor will be liable to indemnify the Employer against any loss or
damage to the property. of the Employer or neighbouring property, which
may be caused due ‘to any act of the Contractor or their personnel
[including that of approved Sub-contractor(s)].

8.21.5. No photograph within the Dock Area shall be taken by the Contractor,
without prior permission of the Engineer.

8.22. Transportation of materials

8.22.1. All materials, spare parts, tools, tackles, service equipment, including
consumables, required under this contract, will have to be packed, securely
placed and. protected by the Contractor during transportation. The
Contractor will be held responsible for the inefficient packing, storing and
protection of the materials.

8.23..~ Contractor’s equipment

8.23.1.. The Contractor shall be responsible for all the equipment of the Contractor.
When brought on to the site, the Contractor’s equipment shall be deemed to
be exclusively intended for the execution of the work. The Contractor shall
not remove from the site any major items or Contractor’s equipment
without the consent of the Engineer. However, consent shall not be required
for vehicle(s) transporting goods or Contractor’s personnel off site.

8.24. Supply of Water and Electricity
8.24.1. Supply of water:

Drinking water supply at the Contractor’s site office, store, workshop,
assembly / erection yard, etc. will be given on chargeable basis.

Water supply, if required, for the actual work (including erection,
commissioning & cleaning work) at the site and / or maintenance, repair &
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cleaning work (required to be carried out at site during the “Defect Liability
Period”) will be provided free of cost.

For this, the Contractor shall have to make all arrangements, including
installation of Water Meter ( in case water supply is given on chargeable
basis) and laying of pipelines from the source(s) identified by SMP,
Kolkata, at their cost. The Contractor will be responsible for maintenance
and calibration of such water meter also.

SMP, Kolkata do not guarantee uninterrupted supply of water and the
Contractor shall not be compensated for any delay or irregularity in
supplying water. The Contractor shall have to arrange for the supply of
water at their own cost during such periods.

8.24.2. Billing against supply of water:

In case water supply is given on chargeable basis, water consumption
charges will be determined on the basis-of actual consumption recorded
through water meter and applicable rate of HDC, SMPK [based on the
prevalent rates of SMP, Kolkata, as may be amended from time to time].
Billing will be done on the basis of aforesaid water consumption charges
and overhead charges @ 19.25% [on the aforesaid water consumption
charges] as per the notifications of Tariff Authority of Major Ports
(TAMP).

The billed amount against water supply shall have to be paid by the
Contractor immediately, on receipt of the bill from the office of the Finance
Division, Haldia Dock Complex. All payment on this account should be
updated, otherwise the pending bill amount, along with late payment
surcharge; will be recovered from the Contractor’s bill(s).

8.24.3. Supply of electricity:

Supply of Electricity at' the Contractor’s site office, store, workshop,
assembly / erection yard, etc. will be on chargeable basis.

Power ‘supply, if required, for the actual work (including erection and
commissioning) at the site and/or maintenance and repair (required to be
carried out at site during the “Defect Liability Period”) will be provided
free of cost.

For this , the Contractor shall have to make all arrangements, including
installation of Energy Meter ( in case power supply is given on chargeable
basis) and laying of Cables from the source(s) identified by SMP, Kolkata,
at their cost. The Contractor will be responsible for maintenance and
calibration of such Energy Meter also.

SMP, Kolkata do not guarantee uninterrupted supply of Electricity and the
Contractor shall not be compensated for any delay or irregularity in
supplying Electricity. The Contractor shall have to arrange for Electricity at
their own cost during such periods.

8.24.4. Billing against supply of electricity:

In case power supply is given on chargeable basis, electricity consumption
charges will be determined on the basis of Chargeable Unit (kwh) [actual
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Unit (kwh) consumed (recorded through Energy Meter) plus 3% on actual
Unit consumed] and applicable rate of West Bengal State Electricity
Distribution Company Limited (WBSEDCL). Billing will be done on the
basis of aforesaid Electricity consumption charges and overhead charges @
19.25% [on the aforesaid Electricity consumption charges] as per the
notifications of Tariff Authority of Major Ports (TAMP).

The billed amount against electric supply shall have to be paid by the
Contractor immediately, on receipt of the bill from the office of the Finance
Division, Haldia Dock Complex. All payment on this account should be
updated, otherwise the pending bill amount, along with late payment
surcharge, will be recovered from the Contractor’s bill(s).

8.25. Use of ground and land/covered space for Contractor’s establishment

8.25.1. The Contractor shall be allowed to use a suitable land (open space), which
in the opinion of SMP, Kolkata may be absolutely necessary for the proper
and efficient execution of works. The Contractor shall be allowed to erect
any temporary structures on this land for office and / or store and / or
workshop, etc. and make all suitable  arrangement for water supply,
Electricity supply and sanitary arrangements for the’same, at their own cost.

For this, the Contractor shall have to make an.application and the required
land would be allotted“on chargeable basis, as per SMP, Kolkata’s
“Schedule of Rate”, prevailing at that time.

8.25.2.  On completion of work or termination of the contract, the Contractor shall
have to clear away all their tools, plants, rubbish and other materials,
within a fortnight and hand over vacant and peaceful possession of the
same to. SMP, Kolkata, in a tidy and clean condition.

8.25.3. In case the Contractor:is interested in taking covered space, office room,
etc. of SMP, Kolkata for the purpose of making a site office and store in the
Dock area; the same may also be allotted subject to availability. The rents
for such covered spaces or office room of SMP, Kolkata, to be allotted to
the Contractor, shall have to be paid by the Contractor, as per the ‘Schedule
of Rent” of SMP, Kolkata, prevailing at that time. In addition to the rent,
water .consumption charges [as per SCC Clause Nos. 8.24.2] and
Electricity consumption charges [as per SCC Clause No. 8.24.4] (if
Electricity / water is supplied from SMPK’s sources) and other applicable
charges, as per the notifications of Tariff Authority of Major Ports
(TAMP), have to be paid by the Contractor. The Contractor will be
responsible for installation, maintenance and calibration of Water Meter
and / or Energy Meter also.

8.26. Existing services

8.26.1. Drains, Pipes, Cables, overhead wires and similar services, whether above
or below the ground, which may be encountered in the course of the work,
shall be saved and kept harmless from injury and/or loss or damages by the
Contractor, at their own costs and expenses, so that they continue to be in
full and uninterrupted use to the Employer.
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8.26.2.

The Contractor shall not store any materials or otherwise occupy any part
of the site in a manner likely to hinder the operation of such services. The
Contractor shall, at their own costs and expenses and without any delay,
repair and make good, to the satisfaction of the Employer, any injury and/or
loss or damage caused by the Contractor to the same.

D. STAFF AND LABOUR

8.27. Engagement of staff and labour

8.27.1.

8.27.2.

8.27.3.

8.27.4.

The labour, as mentioned in the respective clauses, shall include all
labourers of the approved sub-contractor(s), with respect to this contract.

The Contractor shall have to make their own arrangements for the
engagement of all staff and labour, for doing the work at site or in respect
of or in connection with the execution of work, as also for the transport,
housing, feeding. They shall have to ensure making payment to the above
staff and labours, to be engaged by them (including the labours, to be
engaged by the approved Sub-contractor, if any).

SMP, Kolkata’s store shall mean any store of Haldia Dock Complex,
situated at Haldia.

It is expressly made clear that both before and after the completion of the
work or termination of the contract, SMP, Kolkata shall have no liability,
whatsoever, for the personnel to be engaged by the Contractor [or by
the approved Sub-contractor(s)] for the work under this contract.

8.28. Labour Laws

8.28.1.

8.28.2.

The Contractor shall, at all times, during the pendency of the contract
[including the period of making good/rectification of deficiencies/defects, if
any], have to comply fully with all existing Acts, Regulations and
Byelaws, including all statutory amendments and re-enactment of State
or Central Government and other Local Authorities and any other
enactments and acts that may be passed in future either by the State or the
Central Government or Local Authority, including Workmen's
Compensation Act, Labour Laws and Equal Remuneration Act,
Factories Act, Minimum Wages Act, Contract Labour (Regulation &
Abolition) Act, etc., if applicable and/or as applicable.

If, as a result of the Contractor’s failure, negligence, omission, default or
non-observance of any provisions of any laws, the Employer is called upon
by any authority to pay or reimburse or required to pay or reimburse any
amount, the Employer shall be entitled to deduct the same from any
moneys due or that become due to the Contractor under this contract or any
other contract or otherwise recover from the Contractor any sums, which
the Employer is required or called upon to pay or reimburse on behalf of
the Contractor.

All registration and statutory inspection fees, in connection with labour
engagement, with respect to this contract, shall have to be paid by the
Contractor, if applicable and/or as applicable.
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8.28.3. The Contractor shall have to, immediately after the occurrence of any
accident, at or near the site or in connection with the execution of the work
under the contract, report (over phone or otherwise) to the Engineer or his
representative(s) and shall make every arrangement to render all possible
assistance to the victim(s) of such accident.

The Contractor shall also have to report such accident to the Engineer, in
writing (giving reference to the earlier communication made). Based on
such report, necessary communication with the competent authority would
be made whenever such a report is required by law.

8.28.4.  For any accident occurred within the entire operationalarea covered under
the contract, the Contractor shall have to arrange prompt investigation into
the matter through recording of statement of the personnel witnessing the
accident. Such “Accident Report”, containing the findings, along with the
statements so recorded, shall have to be forwarded by the Contractor to the
Engineer at the earliest.

8.28.5. The Contractor shall have to provide full medical treatment to their staff &
labourers, in case of “Accident on Duty”, which will inter alia include
their obligations under the Workmen’s Compensation Act, 1923,
including all amendments thereof.

The Employer shall in no-manner be liable to the Contractor or any person
engaged/employed by them [including that of Sub-contractor] or any other
person, for injuries or death caused as a result of accidents occurred, either
within or outside the site of work, under the contract. The Contractor shall
be responsible for such contingencies and will make good all claims for
compensation, claim by their personnel/workmen or the families of the
sufferer(s), as the case may be, or as per the decision of the appropriate
authority/tribunal or other.involved persons.

8.28.6. The Contractor shall have to indemnify SMP, Kolkata, in the event of SMP,
Kolkata being held liable to pay compensation for injury to any
Contractor's servants or workmen [including that of Sub-contractor] under
the Workmen's Compensation Act, 1923, as amended from time to time.

8.28.7. 'Whenever the contract comes to an end with the efflux of time or otherwise
or is terminated, the Contractor shall be required to fulfil all their
obligations towards their workmen in terms of applicable labour laws and
submit necessary documents towards such effect, to the Employer in
support of the same. Any deposit, which may be lying with SMP, Kolkata
to their credit, will be liable to be applied for this purpose, if the Contractor
fails to comply with the same. In case such documents are not furnished by
the Contractor, the Employer will not release the Security Deposit /
Performance Guarantee and any other amount as may remain due to the
Contractor.

8.29. Health and safety

8.29.1. Inthe event of any outbreak of illness or an epidemic nature, the Contractor
shall have to comply with and carry out such regulations, orders &
requirements, as may be made by the Government, or the local medical or
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sanitary authorities, for the purpose of dealing with and overcoming the
same.

8.29.2. The contractor shall provide all necessary First Aid measures, rescue &
lifesaving equipment, to be available at Site of Work, in proper condition.

8.29.3. The contractor shall adhere to safe construction practice, guard against
hazardous & unsafe working conditions and follow all safety precautions
for prevention of injury or accidents and safeguarding life & property. The
Contractor shall have to ensure safety of all their working personnel to the
fullest compliance of the provisions of general safety rules/regulations,
including Dock Workers’ (Safety, Health & Welfare) Act, 1986.

The Contractor shall be solely responsible for consequences arising out of
non-compliance or violation of safety rules/ regulations.

8.29.4. The Contractor [including approved Sub-contractor(s)] shall have to
provide (at their own expenses) all <required Personal” Protective
Equipment (PPE) [such as Helmets, Safety Shoes, Nose Masks, Hand
Gloves, etc.] & Safety Gears for all personnel & labourers engaged during
the work.

The contractor shall also provide job specific PPEs [ such as safety belts for
working at heights; protective face & eye shield; goggles & hand gloves for
welding / gas cutting works; protective foot wear & gloves for hot works;
facemasks & gloves for painting works, mixing & material handling work,
etc.], as directed by the ‘Engineer’ or his representative.

In case of failing to provide the PPEs & Safety Gears, as mentioned above,
by the Contractor, the Employer shall provide the same & recover the cost
thereof from any amount due, or which may become due to the Contractor
or from any amount lying with them or under their control.

8.29.5. Safety Officer of the Trustees or Safety Inspectors shall be afforded all
facilities for inspection of the works, tools, plant, machineries, equipment,
etc., wherever so required. The contractor shall further comply with any
instruction issued by the ‘Engineer’, Trustees’ Safety Officer, Safety
Inspector in regards to safety which may relate to temporary, enabling or
permanent works, working of tools, plants, machineries, equipment, means
of access or any other aspect.

8.29.6. All safety rules shall be strictly followed while working on live electrical
systems or installations as stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments,
construction tools, machineries and equipment shall comply to the relevant
safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel
etc, the manhole covers shall have to be kept open and ventilated at least
one hour in advance and necessary safety torches / lamps should be inserted
first before allowing entry to the worker. Suitable hand gloves and other
safety gear will be provided to the worker during handling / removing of
slushes / sludge etc. without any extra cost. The Contractor shall adopt all
the above safety measures at his own cost.
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8.29.7. The successful bidder shall also ensure that —

i) No damage is caused to plants and vegetations unless the same is
required for execution of the project proper.

i) The work shall not pollute any source of water / land / air
surrounding the work site so as to affect adversely the quality or
appearance thereof or cause injury or death to animal and plant life.

iii) Their office, labour hutment, etc. shall be maintained in a clean and
hygienic condition through out the period of their use and different
effluents of the labour hutment shall have to-be disposed off
suitably.

8.30. Labour licence

8.30.1. Within 7 (seven) days from the date of issuance of the order, the Contractor
shall have to apply for labour licence for the maximum number of workers
proposed to be deployed for this work. Necessary certificate shall be issued
by the Engineer against a request from the Contractor.

Photocopy of the application shall have to be furnished to the
Engineer, immediately. However, payment will be released only on
furnishing the copy of the Labour Licence to the Engineer. However, such
license should be kept valid throughout the actual duration of contract.

8.31. Employees’ Provident Fund & Employees’ State Insurance

8.31.1. The Contractor should have their establishment (with respect to this
contract) registered with the-concerned authorities under the provision of
Employees’ Provident Fund & Miscellaneous Provision Act, 1952 and
Employees’ State Insurance Act, 1948. The Contractor shall have to
submit the proof of registration as mentioned above immediately after
commencement of work.

8.31.2..« As per the above mentioned Act, the Contractor is liable for remittance of
monthly subscription contribution in respect of Employees’ Provident
Fund (EPF) and Employees’ State Insurance (ESI) for the workers
engaged by them, wherever applicable.

8.31.3. Incase, registration with the EPF and ESI Authorities is not applicable for
the employees of the Contractor [or for the employees of the Sub-
contractor(s)], documentary evidence to establish non-applicability to be
submitted by the Contractor.

8.31.4. In case of sub-contracting any part of the work, above requirements should
also be fulfilled by the approved Sub-contractor and necessary documents
shall have to be submitted in time, as indicated above.

E. PLANT, MATERIALS AND WORKMANSHIP
8.32. Materials to be supplied by the Employer

8.32.1. Regarding supply of any materials by the Trustees to the Contractor, in
accordance with the contract, the following conditions shall apply:
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b)

d)

The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Store [store of Haldia Dock Complex,
situated at Haldia], watching, storing and keeping them in his safe
custody, furnishing of statement of consumption thereof in the
manner required by the Engineer or his Representative, return of
surplus and empty container to the Trustees’ Stores, as per the
direction of the Engineer or his Representative.

Being the custodian of the Trustees’ materials, the Contractor shall
remain solely responsible for any such materials issued to him and for
any loss or damage thereof for any reason other than “Excepted
Risks”, the Contractor shall compensate the Trustees’, in the manner
decided by the Engineer, and shall, at no stage, remove or cause to be
removed any such material from the site, without his permission.

The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress‘of work, but, except for grant of
suitable extension of completion time of work as decided by the
Engineer, the Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply of
Trustees” materials to. _him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer from
time to time.

Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the Contractor shall be recovered from the
Contractor’s bills and/or any of his other dues, progressively,
according to the consumption thereof on the work and/or in the
manner. decided by the Engineer or his Representative and at the
rate(s) stipulated in the contract. These rates shall only be considered
by the Contractor in the preparation of his bid/offer and these will
form the basis of escalation/variation, if in future the Contractor is
required to-procure and provide any such material on the written
order of the Engineer, consequent on the Trustees’ failure to effect
timely supply thereof.

If the Engineer decides that due to the Contractor’s negligence, any of
the Trustees’ materials, issued to the Contractor, has been — (i) lost or
damaged, (ii) consumed in excess of requirement and (iii) wasted by
the Contractor in excess of normal wastage, then the value thereof
shall be recovered from the Contractor’s bills, or from any of his
other dues, after adding 19.25 % extra over the higher one of the
followings:

) The issue rate of the materials at the Trustees” Stores, and

i)  The market price of the material on the date of issue, as would
be determined by the Engineer.

8.33. Contractor’s arrangement for execution of the work

8.33.1. The Contractor will have to arrange and provide all types of materials, etc.
[in line with the Technical Specification] throughout the execution of the
contract.
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8.33.2.

8.33.3.

8.33.4.

8.33.5.

8.33.6.

SMP, Kolkata will not take any responsibility regarding non-availability of
any such materials for which Contractor is responsible as per contract. The
Contractor shall have to asses the requirement of such materials and keep
sufficient stock.

The Contractor shall have to provide all equipment, including tools, tackles,
lifting machineries, air compressor, scaffolding arrangement, different
vehicular transport, etc., necessary to execute the work.

All tools & machineries to be used by the Contractor should be suitable for
the particular requirement (i.e. capacity should be adequate) and the same
should be checked for fitness before use. They should'maintain the said
equipment properly to ensure their efficient working.

The Contractor shall, at their own costs and expenses, have to provide all
labour, plant, haulage, transportation of plant and equipment to be used for
executing the contract, all materials, stores, etc. (except the equipment &
materials to be provided by SMP, Kolkata, as per contract) required for
efficiently carrying out the work to the satisfaction of the Employer.

The Contractor should use calibrated measuring & testing instruments and
should also ensure revalidation.of such calibration as and when required. In
this regard, initially the Contractor shall have to submit a list of measuring
and testing instruments_(mentioning the period of validity of Calibration
Certificates) to be used. The photocopies of the Calibration Certificates
(including the revalidations) of the said measuring and testing instruments,
shall have to be submitted to the ‘Engineer’.

8.34. Inspection and testing

8.34.1.

8.34.2.

8.34.3.

8.34.4.

The Engineer or his authorised Representative shall have, at all reasonable
time, access to the Contractor's premises or work site or other premises [if a
part of the work is being executed there or some maintenance repair work
(during Defect Liability Period) is being done there] and shall have the
power, at all reasonable time, to inspect, examine and test the materials
and workmanship, as well as the documents, equipment, tools,
measuring & testing instruments, as applicable, in connection with the
instant contract (including Defect Liability Period).

The materials , supplied by the Contractor, will be inspected / tested before
installation, either at Contractor’s premises or at work site, jointly by the
authorized representative of HDC, SMP, Kolkata and the Contractor, based
on the “Technical Specification”.

During execution of the work as well as after completion of the jobs, the
same will be inspected and tested jointly by the authorized representative of
HDC, SMPK and the Contractor at site, based on the ‘Technical
Specification & Scope of Work’. The Contractor will have to provide all
facilities for inspection of the materials and executed work, at their own
risk, cost and arrangement.

The major items (fabricated / bought out items) may be inspected & tested
at Manufacturer’s works by the representative of HDC, SMPK, before
delivery. Physical checking & verification of the items will be carried out at
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8.34.5.

8.34.6.

8.34.7.

8.34.8.

8.34.9.

8.34.10.

site after delivery, as per the ‘Technical Specification’, based on
Manufacturer’s test certificate, as applicable. Other materials, which will be
provided / installed by the Contractor, will be inspected at site, as
applicable, before installation.

The materials supplied & utilised by the Contractor, in the instant work,
should strictly conform to the laid down specification in the contract.

Samples from the supplies may be drawn for testing by SMPK’s own
arrangement or for testing at Government approved Test House. If the
sample is found to be inferior to the laid down specification of the contract,
the materials will be rejected in whole or in part. The Contractor shall be
debited with the cost of test. Moreover, rejected materials shall have to be
replaced by the Contractor at their own cost, risk & arrangement.

The “Engineer’ or his authorised Representative, on giving 7 (seven) days’
notice, in writing, to the Contractor, setting-out any ground of objections, in
respect of the work, shall be at liberty to reject all or any material and/or
workmanship in the subject of any of‘the said grounds of objection, which
are not in accordance with the contract.

If found necessary, SMP, Kolkata reserves the right to get the materials
inspected from a Government or Government recognized Laboratory /
Test House.

In case of subletting to other Contractors or manufacturers or suppliers by
the Contractor, the Engineer will reserve the right as follows:

i)  that inspection and / or testing will be carried at the Sub-contractor’s
works; or

i)  that inspection will be carried out at site; or

iii)  that inspection will be waived, subject to the Contractor furnishing a
certificate of compliance with specification by a competent authority
recognised by national/international institutes.

After completion of the work, on satisfactory testing & commissioning, as
applicable, measurement of the executed work of will be certified by the
representative of the ‘Engineer’ and “Work Done Certificate” will be issued
accordingly , against the executed work.

Tests on completion:

On completion of installation, the contractor shall give a 7 (seven) days’
notice to the Engineer [with a copy to the Third Party Inspection Agency, if
appointed by SMPK], in writing (informing the date on which they will be
ready to make the tests), before carrying out such tests, in accordance with
and in the manner prescribed in the specifications.

If any portion of work fails under the tests to fulfil the contract conditions,
tests of the faulty portion shall, if required by the Third Party Inspection
Agency (appointed by SMPK) or the ‘Engineer’ or by the Contractor, be
repeated within reasonable time, upon the same terms and conditions.
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8.34.11.

If such “Tests on completion” cannot be carried out successfully by the
Contractor within 1 (one) month after the time fixed by the Contractor and
if, in opinion of the ‘Engineer’, the tests are being unduly delayed, the
‘Engineer’ may, in writing, call upon the Contractor, with 7 (seven) days’
notice, to make such tests, failing which the ‘Engineer’ may proceed to
make such tests himself, at the Contractor's risk and expense. In the above
eventuality, the Employer shall, nevertheless, have the right of using the
installations at the Contractor’s risk until the “Tests on completion” are
successfully carried out.

Notwithstanding the fact that the materials or installations have passed the
inspection, the Contractor is not relieved from his obligations to conform to
the quality, workmanship, guaranteeing the performance, etc., as per the
contract.

8.35. Removal of materials on completion

8.35.1.

The Contractor shall, on completion of the contract or when directed by the
Employer, shall have to remove all-plant, equipment, tools, materials,
temporary constructions, etc. and rubbish garbage, waste, which may have
accumulated during the execution of the. contract, other than those
permanently used into the work, at Employer’s site.

8.36. Workmanship and secrecy

8.36.1.

8.36.2.

The Contractor shall carry out the services in conformity with generally
accepted norms and sound standards of Engineering. The Contractor shall
be responsible for the technical soundness of the services rendered. In the
event of any deficiency in those. services, the Contractor shall promptly re-
do the same, at no additional cost to the Employer.

The Contractor shall use all the documents, drawings and other data &
information, of proprietary nature, received from the Employer, solely for
the purpose of performing and carrying out the obligations on his part under
the Agreement in the performance of the works for the project and maintain
utmost secrecy, In this regard. The documents, drawings and other data &
information, received from the Employer, shall not be used by the
Contractor for any other purpose.

E. COMPLETION OF WORK, HANDING OVER & TAKING OVER, ETC.

8.37.. Completion Certificate

8.37.1.

When the whole of the work has been completed to the satisfaction of the
‘Engineer’, the Contractor shall, within 21 (twenty one) days of submission
of their application to the ‘Engineer’, be entitled to receive from him a
certificate for completion of work as per the form furnished in Section —
XI.

8.38. Completion period

8.38.1.

All the jobs, in line with ‘PRICE SCHEDULE’ and ‘Technical
Specification & Scope of Work’, are to be completed within 2 months
from the date of issue of Letter of Acceptance (LOA) [i.e.award of
contract]..
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8.39. Taking over of the Contract job by SMP, Kolkata

The respective jobs related to instant work will be taken over by HDC,
SMPK after completion as per SCC Clause No. 8.38 [Completion period].

8.40. Defect Liability Period (DLP)

8.40.1. The materials supplied and work executed by the Contractor will be
guaranteed for a period of 12 (twelve) months from the latest date of
execution of the work, as per the Work Done Certificates, to be issued as
per SCC Clause no. 8.34.9.

8.40.2. *“Defect Liability Period” of the Contract job shall mean the Guarantee
Period, which starts from the date of complete execution of the work and
will continue till expiry of 12 months thereafter.

8.40.3. During “Defect Liability Period” [as specified above], the Contractor shall
nominate 1 (one) competent, experienced and responsible technical person,
to co-ordinate and execute all works to be.attended by the Contractor, as per
contractual obligations, without any extra cost to HDC, SMP, Kolkata.

8.40.4. The Contractor shall be responsible for making good (including
replacement of defective items, if required), with all possible speed, at their
expense, any defect in or damage to any portion of the work, which may
appear or occur after the Contract job has been taken over [as per SCC
Clause No. 8.39 (Taking over of the Contract job by SMP, Kolkata)] and
before expiry of Defect Liability Period [as specified above] and which
arises either:

a) from any defective materials, workmanship or design, or

b) from any.act or omission of the Contractor done or omitted during the
said-period.

8.41. Defects after taking over

8.41.1. Ifany such defects shall appear or damage occur (as detailed in 8.40.4), the
‘Engineer’ shall forthwith inform the Contractor thereof, stating in writing
the nature of defect or damage.

The provision of this clause shall apply to all replacements or renewals
carried.out by the Contractor to remedy defects and damage as if the said
replacements and renewals had been taken over on the date they were
completed to the satisfaction of ‘Engineer’.

8.41.2. - After issuing the Work Done Certificate, if the same cannot be used (for the
purpose for which it is intended), during any period, by the reason of a
defect or damage, the Defect Liability Period shall be extended accordingly.
If only a portion of the executed work is affected, the Defect Liability
Period shall be extended [in case the defects are not rectified or defective
materials are not replaced within 03 days of its occurrence] only for that
portion, provided the other portions of the executed work remains in order,
fulfilling contract conditions. In neither case shall the Defect Liability
Period be extended beyond 18 (eighteen) months [from the date of
execution of the work, as per the Work Done Certificate(s)] for the
materials, installations & workmanship, with respect to the instant job, as a
whole.
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8.41.3. If any such defect or damage be not remedied by the Contractor within a
reasonable time, HDC, SMP, Kolkata may proceed to do the work at the
Contractor’s risk and expense, but without prejudice to any other rights
which HDC, SMP, Kolkata may have against the Contractor in respect of
such defects.

8.41.4. All inspection, adjustments, replacement or renewal carried out by the
Contractor during the period referred in this clause shall be subject to the
conditions of this contract, which shall be binding on the Contractor in all
respects during the Defect Liability Period and its extension, if any.

8.42. Extension of completion period:

Should the quantum of extra or additional work of any kind or.delayed availability of
the Trustees” materials to be supplied as per contract or Force Majeure condition (as
per SCC Clause No. 8.55) or other special circumstances, of any kind, beyond the
control of the Contractor or any other reason not attributable to the Contractor
[including hindrance at site of work, causes indicated as “Excepted Risks”, etc.]
cause delay in completing the work, the Contractor shall apply to the ‘Engineer’, in
writing, for suitable extension of completion period, within 7 (seven) days from the
date of occurrence of the reason and the ‘Engineer’ shall thereupon consider the
stated reasons in the manner deemed necessary and shall either reject the application
or determine and allow, in writing, the extension period as he would deem proper for
completion of the work, with or.without the imposition of “Liquidated Damage”
(SCC Clause No. 8.43.1 hereof) on the Contractor and his decision shall be binding
on the Contractor. If an extension of completion period is granted by the *Engineer’,
“Liquidated Damage” (SCC Clause No. 8.43.1 hereof) shall apply from its date of
expiry, if the work be not completed within the extended time, unless stated
otherwise in the decision communicated by the ‘Engineer’, as aforesaid.

8.43. Liquidated Damage :
8.43.1. Liquidated Damage

If the Contractor fails to complete the work within the stipulated dates [as
per SCC Clause No. 8.38 (Completion period)] or such extension thereof,
as communicated by the *Engineer’, in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as a penalty,
@ 2% of the total value of the work [ Contract Price, excluding GST] , as
mentioned in the Letter of Acceptance of the tender / offer , for every week
or- part thereof the work remains unfinished. Provided always that the
amount of such compensation shall not exceed 10 % of the said value of the
work.

8.43.2. Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation, as per SCC Clause No.
8.43.1, from any money due or likely to become due to the Contractor. The
payment or deduction of such compensation shall not relieve the Contractor
from his obligation to complete the work or from any of his other
obligations/liabilities under the contract and in case of the Contractor’s
failure and at the absolute discretion of the Engineer, the work may be
ordered to be completed by some other agency, at the risk and expense of
the Contractor, after a minimum 3 (three) days’ notice, in writing, has been
given to the Contractor by the ‘Engineer’ or his Representative.
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G. CONTRACT PRICE, PAYMENT AND DEDUCTIONS

8.44. Contract Price

8.45.

8.44.1.

8.44.2.

8.44.3.
8.44.4.

Price charged by the Contractor for the related services performed under the
contract shall not vary from the rates accepted by the Employer, based on
the bid/offer of the successful bidder and stated in the “Letter Of
Acceptance”, with the exception of any price adjustment, if provided for in
the contract.

The Accepted Rates [in Accepted Price Schedule] shall include all taxes &
duties of Central / State / Local bodies [excluding Goods-and Services Tax
(GST)], as applicable, all incidental charges and charges for packing,
forwarding, loading, handling, carrying to any lead, stacking, transportation,
permits, overheads & profit, etc. necessary for the complete services, as
described in the ‘Price Schedule’ & ‘Technical Specification & Scope of
Work’.

Changes in statutory taxes & duties will be adjusted time to time.

No claim whatsoever of the Contractor for their man & material resources
remaining idle for any reason or for any other expenses incurred by them
due to the flow of work not being continuous or for stoppage of work, will
be entertained by the Employer.

Terms of payment

8.45.1.

8.45.2.

8.45.3.

The quantities given in the “PRICE SCHEDULE” are indicative only
[which may vary (both upward & downward) during execution] and are
given to provide a common base for tendering and evaluation. However, the
payment will be made on the exact quantity to be executed by the
Successful Bidder.

On account payment (maximum two parts) will be made (at the accepted
rates) within 30 days from the date of submission of clear & unambiguous
bill, along with certification against the executed work, on the basis of
measurement of completed work, in line with the “Schedule of items” [
Price Schedule].

Submission of Bill / Tax Invoice:

Bills should be submitted, in triplicate, to Township Electrical Maintenance
Office, Plant & Equipment Division, Haldia Dock Complex, along with
required certifications / inspection reports and other relevant documents.

Payment will be made in Indian Rupees through the banker of the
Contractor (i.e. through ECS). During submission of bill(s), the following
information must be submitted by the Contractor regarding their banker:

i)  Bank Account number.
i)  Name of the bank

iv)  Name of the branch.

v)  Address of the branch.

vi)  MICR code of the branch.
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8.45.4. Payment of Goods & Services Tax (GST):

GST, as applicable, shall be paid extra against proper invoice submitted by
the Contractor.

The Contractor will be required to submit GST compliant invoice with all
required details and also be required to file timely and proper return so as to
enable SMPK to get due credit against GST paid.

In case of any failure on the above account, GST amount, even if paid by
SMPK, shall be recoverable from the Contractor.

8.45.5. Time of payment:

The Contractor shall have to submit bills in triplicate to the Engineer, in
accordance with SCC Clause No. 8.45.2. In normal circumstances,
payment of the bills, accompanied by Inspection Certificates / Work Done
Certificate / Job Certification & other relevant documents, duly
recommended by the ‘Engineer’ or his”Representative , will be passed
within 30 (thirty) days from the date of receipt of such bills, if found in
order.

8.45.6. Income Tax deduction:

Income Tax, if any, as per the relevant provision of the Income Tax Act,
shall be deducted at source from amount payable to the Contractor.

8.45.7. No interest on account of delayed payments:

Any claim for interest will not be entertained by SMP, Kolkata with respect
to any delay on the part of SMP; Kolkata for making payment, or for any
dispute. The'decision of the Engineer is final in such matters.

8.46. Extra expensesincurred by the Employer

8.46.1. Any extra expenses incurred in connection to the work by the Employer in
the performance of the work owing to the neglect or omission on the part of
the Contractor in any of the case mentioned in this contract shall be
deducted from any sum due or which may thereafter become due to the
Contractor or from any amount lying with them or under their control or
they may be called upon to pay the amount of such extra expense to such
person or persons as the Employer may appoint to receive the same and in
the event of the Contractor failing to make such payment, the said amount
shall be recoverable from them in such manner as the Employer may
determine.

8.47. Recovery of deducted amount

8.47.1. Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the amount of deduction, from any money due or likely to
become due to the Contractor. Such payment or deduction shall not relieve
the Contractor from their obligation to complete the work or from any of
their other obligations / liabilities under the contract.
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H. SUSPENSION & TERMINATION

8.48. Notice to correct

8.48.1.

If the Contractor fails to carry out any of their obligations under the
contract, the Engineer may give notice to the Contractor, requiring them to
make good the failure and to remedy the same within a specified reasonable

time.

8.49. Termination by Employer

8.49.1.

The Employer shall be entitled to terminate the contract if:

a)

b)

d)

the Contractor fails to comply with SCC Clause No. 8.18 [Security
Deposit / Performance Guarantee]

or
with a notice under SCC Clause No:"8.48 [Notice to correct],

the Contractor abandons the work, or repudiates the contract, or
otherwise plainly demonstrates the intention not to continue
performance of their obligations under the contract,

the Contractor, without reasonable or/lawful excuse under this
contract,

i) fails to proceed with the work, within 14 days from the
scheduled date for commencement of work, in accordance
with GCC Clause No. 5.1 [Preliminary time to commence
work and maintenance of steady rate of progress], under
Section -VII

ii) keeps .the work suspended for at least 14 days, despite
receiving Engineer’s written notice to proceed with the work,

or

i) fails to comply with a notice issued regarding rejection of
material(s)/work and/or remedial work, within 28 days after
receiving it,

the Contractor assigns / sub-contracts the whole of the work
or

sub-contracts any portion of the work, without the required consent,
in line with SCC Clause No. 8.20.

the Contractor becomes bankrupt or insolvent, goes into liquidation,
have a receiving or administrative order made against them,
compounds with their creditors, or carries on business under a
receiver, trustees or manager for the benefit of their creditors, or if any
act is done or event occurs which (under applicable laws) has a similar
effect to any of these acts or events,
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f)  the Contractor gives or offers to give (directly or indirectly) to any
person any bribe, gift, gratuity, commission or other thing of value, as
an inducement or reward,

) for doing or forbearing to do any action in relation to the
contract, or

i) for showing or forbearing to show favour or disfavour to any
person in relation to the contract,

or, if any of the Contractor’s personnel, Agents or Sub-
contractors gives or offers to give (directly or.in directly) to any
person any such inducement or reward as’is described in this
sub-paragraph (f). However, lawful inducement and reward to
the Contractor’s personnel shall not entitle termination.

g) the Contractor fails to execute the work in accordance with the
contract

or

persistently or flagrantly neglects to carry out their obligations under
the contract.

h)  the Contractor fail to make payment of wages to their personnel in
relation to this contract,

i)  the Contractor fails to carry out the work satisfactorily (as stated in
these bidding documents or otherwise decided by the Engineer) or
may not be able to complete the work within the agreed period on
account of Contractor’s lapses.

J)  any accident occurs due to improper way of working by the
Contractor’s personnel, or

k) any misconduct done by Contractor’s personnel (including that of
Agents or Sub-contractors) to SMP, Kolkata’s employees.

In any of these event or circumstances, the Employer may, upon
giving a minimum 14 days’ notice [communicated by the Engineer]
to the Contractor, terminate the contract and expel the Contractor
from the site, without being liable for any compensation to the
Contractor. However, in case of sub-paragraph (e) or (f), the
Employer may, by notice [communicated by the ‘Engineer’],
terminate the contract immediately.

The Employer’s election to terminate the contract shall not prejudice
any other rights of the Employer, under the contract or otherwise.

8.49.2. Upon receipt of the letter of termination of work, which may be issued by
the Engineer on behalf of the Employer, the Contractor shall have to leave
the site of work and deliver any required goods, all Contractor’s
documents, and other design documents, made by or for them, all the
Trustees’ tools, plant and materials issued to them, at the place to be
ascertained by the Engineer, within 7 days of receipt of such letter.
However, the Contractor shall use their best efforts to comply immediately
with any reasonable instructions included in the notice
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i)  for the assignment of any Sub-contractor,
and

i) for the protection of life or property or for the safety of the
equipment/work.

The Contractor shall not be released from any of their obligations or
liability under the contract and the rights & authorities conferred on the
Employer and Engineer, by the contract, shall not be affected.

8.49.3. Upon such termination of work, the Employer shall have the power to
complete the work by themselves and/or through any .other agency at the
Contractor’s risk & expense and the Contractor shall-be debited any sum or
sums that may be expended in completing the work beyond the amount that
would have been due to the Contractor, had they duly completed the whole
of the work in accordance with the contract.

The Employer or such other agency may use, for such completion, so much
of the Contractor’s documents, other design documents, made by or on
behalf of the Contractor, Contractor’s equipment, temporary work, plant &
materials, as they think proper.

Upon completion of the work, or at such earlier date, as the Engineer shall
give notice that the Contractor’s equipment and temporary work will be
released to the Contractor at or near the site, the Contractor shall remove or
arrange removal of the same from such place without delay and at their risk
& cost. However, if by this time the Contractor has failed to make a
payment due to the Employer, these items may be sold by the Employer in
order to recover this payment. Any balance of the proceeds shall be paid to
the Contractor.

8.50. Valuation at date of termination

8.50.1. _Assoon as practicable after a notice of termination under SCC Clause No.
8.49 [Termination by Employer], has taken effect, the Engineer shall
proceed in accordance with SCC Clause No. 8.17 [Determinations] to
agree or determine the value of the work, goods & Contractor’s documents,
and any other sums due to the Contractor for work executed, in accordance
with the contract. The value of such work (executed in accordance to the
Contract) shall be determined based on measurements of actual work done
and approved rate(s), as per contract or other rates, as decided by the
Engineer. The Engineer’s decision, in such case, shall be final, binding and
conclusive.

8.51. Payment after termination

8.51.1. After a Notice of termination, under SCC Clause No. 8.49 [Termination
by Employer] has taken effect, the Employer may

a) give notice to the Contractor, indicating the particulars, for which
Employer is entitled to any payment under any Clause or otherwise in
connection with the contract, and or any extension of the Defect
Notification Period.
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However, Notice is not required for payments due under SCC Clause
No. 8.24 [Supply of water and Electricity], under SCC Clause No.
8.25 [Use of ground and land/covered space for Contractor’s
establishment], or for other services requested by the Contractor,

b)  withhold further payments to the Contractor until the cost of
execution, completion and remedying of any defects, damage, and all
other costs incurred by the Employer, have been established, and / or

c) recover from the Contractor any losses and damages incurred by the
Employer and any extra costs of completing the work, after allowing
for any sum due to the Contractor under SCC Clause No. 8.50
[Valuation at date of termination]. After recovering any such
losses, damages and extra costs, the Employer shall pay any balance
to the Contractor.

8.52. Employer’s entitlement to termination for convenience

8.52.1. The Employer, by notice [communicated by the Engineer] sent to the
Contractor, may terminate the Contract, in whole or in part, at any time for
Employer’s convenience. Such termination shall take effect 28 days after
the date on which the Contractor receives this notice or the Employer
returns the Performance Guarantee..The notice of such termination shall
specify that termination is for Employer’s convenience, the extent to which
performance of the Contractor under the contract is terminated, and the date
upon which such termination-become effective.

The Employer shall not terminate the contract under this Sub-clause in
order to execute the work exclusively by themselves or to arrange for work
to be executed exclusively by another Contractor.

After such termination, the Contractor shall proceed in accordance with
SCC Clause No. 8.54 [Cessation of work and removal of Contractor’s
equipment] and shall be ‘paid in accordance with SCC Clause No. 8.59
[Optional termination, payment and release].

8.53. Caorrupt or fraudulent practices

8.563.1. If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices, in competing for
or in executing the Contract, then the Employer may, after giving 14 days
notice to the Contractor, terminate the Contractor's employment under the
Contract and expel them from the Site, and the provisions of SCC Clause
Nos. 8.48 to 8.51 shall apply as if such expulsion had been made under
SCC Clause No. 8.49 [Termination by Employer].

Should any employee of the Contractor be determined to have engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the work, then that employee shall be removed in accordance
with SCC Clause No. 8.19 [Contractor’s personnel and Contractor’s
representative].
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For the purposes of this clause:

i)  “corrupt practice” is the offering, giving, receiving or soliciting,
directly or indirectly, of anything of value to influence improperly the
actions of another party;

i)  “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts
to mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

iii)  “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

iv)  “coercive practice” is impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a-party;

v)  “obstructive practice” is deliberately destraying, falsifying, altering or
concealing of evidence material to the investigation or making false
statements to investigators in order to materially impede the Employer
investigation into allegations. of a corrupt, fraudulent, coercive or
collusive practice; and / orthreatening, harassing or intimidating any
party to prevent it.fromdisclosing its knowledge of matters relevant to
the investigation or from pursuing the investigation.

8.54. Cessation of work and removal of Contractor’s equipment

8.54.1. After a notice of termination-under SCC Clause No. 8.52 [Employer’s
entitlement to termination for convenience] or SCC Clause No. 8.59
[Optional termination, payment and release] has taken effect, the
Contractor shall promptly:

a) cease all further work, except for such work as may be necessary and
instructed by the Engineer for the purpose of making safe or protecting
those parts of the work already executed and any work required to
leave the site in a clean and safe condition.

b). hand over all construction documents, Plant and Materials for which
the Contractor has received payment.

¢) hand over those other parts of the Works executed by the Contractor
up to the date of termination

d) remove all Contractor’s equipment, which is on the site and repatriate
all their staff and labour from the site.

And

e) remove all other goods from the site, except as necessary for safety,
and leave the site.

Any such termination shall be without prejudice to any other right of the
Contractor under the contract.
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FORCE MAJEURE

8.55. Definition of Force Majeure

8.55.1.

In this clause “Force Majeure “means an exceptional event or
circumstance

a)  which is beyond the control of the Employer and the Contractor,

b)  which such party (Employer / Contractor) could not reasonably have
provided against before entering into the contract,

C) which, having arisen, such party could not reasonably have avoided
or overcome,

And
d)  which is not attributable to other party.

Force Majeure may include, but not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions a) to d) above
are satisfied:

i) war, hostilities (whether war be declared or not) , invasion, act of
foreign enemies;

i)  rebellion, terrorism, sabotage by persons other than the
Contractor’s personnel, revolution, insurrection, military or
usurped power, or Civil War;

iii)  riot, commotion, disorder, strike or lockout by persons other
than the Contractor’s personnel;

iv)  munitions of war, explosive materials, ionisation radiation or
contamination by radio-activity, except as may be attributable to
the Contractor’s use of such munitions, explosives, radiations or
radio-activity;

V) natural catastrophes such as earthquake, tsunami (caused by
earthquake at the ocean bed), fire, floods, hurricane, cyclone,
typhoon or volcanic activity,

And

vi) = pressure waves caused by air craft or other aerial devices travelling
at sonic or supersonic speed at the site of the work.

8.56. 'Notice of Force Majeure

8.56.1.

If a party is or will be prevented from performing its obligations under the
Contract by Force Majeure, then it shall give notice to the other party of the
event or circumstances constituting the Force Majeure and shall specify the
obligations, the performance of which is or will be prevented. The notice
shall be given within 48 (forty-eight) hours of the alleged beginning of the
relevant event or circumstance constituting Force Majeure, giving full
particulars and satisfactory evidence.

The party shall, having given notice, be excused performance of its
obligations for so long as such Force Majeure prevents it from performing
them.
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Notwithstanding any other provision of this clause, Force Majeure shall not
apply to obligations of either party to make payments to the other party
under the contract.

8.57. Duty to minimise delay

8.57.1. Each party shall at all times use all reasonable endeavours to minimise any
delay in the performance of the contract as a result of Force Majeure.

A Party shall give notice to the other party when it ceases to be affected by
the Force Majeure, within 48 (forty eight) hours of such ending.

8.58. Consequences of Force Majeure

8.58.1. If the Contractor is prevented from performing its substantial obligations
under the Contract by Force Majeure of which notice has been given under
SCC Clause No. 8.56 [Notice of Force Majeure], and suffers delay and /
or non-performance as per the contractual obligations, by reason of such
Force Majeure, the Contractor shall be entitled, subject to SCC Clause No.
8.60 [Engineer’s decision], to:

a) an extension of time for any such delay, if completion is or will be
delayed, under SCC Clause No. 8.42 [Extension of completion
period,

and

b) non-imposition of penalty due to non-performance as per the
contractual obligations.

After receiving this notice, the “Engineer’ shall proceed in accordance with
SCC Clause-No. 8.17 [Determinations] to agree or determine these
matters.

8.59. Optional termination, payment and release

8.59.1. _If the execution of all the work in progress is prevented for a continuous
period of 84 days by reason of Force Majeure of which notice has been
given under SCC Clause No. 8.56 [Notice of Force Majeure], or for
multiple periods which total more than 140 days due to the same notified
Force Majeure, then either party may give to the other party a notice of
termination of the contract. In this event, the termination shall take effect
7 -days after the notice is given, and the Contractor shall proceed in
accordance with SCC Clause No. 8.54 [Cessation of work and removal of
Contractor’s equipment].

Upon such termination, the Engineer shall determine the value of the work
done and issue a payment certificate which shall include:

a) The amounts payable for any work carried out for which a price is
stated in the Contract;

b) the cost of plant and materials ordered for the work which have been
delivered to the Contractor, or of which the Contractor is liable to
accept delivery. Such Plant and Materials shall become the property
of (and be at the risk of) the Employer when paid for by the Employer
and the Contractor shall place the same at the Employer’s disposal;
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c) any other cost or liability, which in the circumstances was reasonably
incurred by the Contractor in the expectation of completing the
Works;

d) the reasonable Cost of removal of temporary work and Contractor’s
equipment from the site and the return of such items to the
Contractor’s premises,

and

e) the reasonable cost of repatriation of the Contractor’s staff and
labour employed wholly in connection with the work at the date of
such termination.

J. CLAIMS, DISPUTES AND ARBITRATION

8.60. Engineer’s decision

8.60.1.

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of, the contract or the
execution of the works, whether during the execution of the works or after
their completion and whether before or after repudiation or other
termination of the contract, including any dispute as to any opinion,
instruction, determination certificate or valuation of the ‘Engineer’, the
matter in dispute shall, in the first place, be referred, in writing, to the
Engineer within 30 (thirty)-days, «with a copy to the other party. Such
reference shall state that it is made pursuant to this clause. No later than the
thirtieth day after the day on which he received such reference, the
‘Engineer’ shall give notice of his decision to the Employer and the
Contractor. Such decision shall state that it is made pursuant to this clause.

Unless .the Contract has already been repudiated or terminated, the
Contractor shall, in every case, continue to proceed with the works with all
due diligence and the Contractor and the Employer shall give effect
forthwith to every such decision of the ‘Engineer’ unless and until the same
shall be revised; as hereinafter provided, in an amicable settlement or an
arbitral'award.

If either the Employer or the Contractor be dissatisfied with any decision of
the ‘Engineer’, or if the ‘Engineer’ fails to give notice of his decision on or
before the thirtieth day after the day on which he received the reference,
then either the Employer or the Contractor may, on or before the seventieth
day after the day on which he received notice of such decision, or on or
before the seventieth day after the day on which the said period of thirty
days expires, as the case may be, give notice to the other party, with a copy
for information to the Engineer, of his intention to commence arbitration, as
hereinafter provided, as to the matter in dispute. Such notice shall establish
the entitlement of the party giving the same to commence arbitration, as
hereinafter provided, as to such dispute and, subject to SCC Clause No.
8.63 (Failure to comply with Engineer’s decision), no arbitration in
respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to
the Employer and the Contractor and no notice of intention to commence
arbitration as to such dispute has been given by either the Employer or the
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Contractor on or before the seventieth day after the day on which the
parties received notice as to such decision from the Engineer, the said
decision shall become final and binding upon the Employer and the
Contractor.

8.61. Amicable settlement

8.61.1. Where notice of intention to commence arbitration as to a dispute has been
given in accordance with SCC Clause No. 8.60 (Engineer’s decision)
above, both parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both parties agree
otherwise, arbitration may be commenced on or after the fifty-sixth day
after the day on which a notice of intention to commence arbitration of
such dispute was given, even if no attempt at amicable settlement thereof
has been made.

8.62. Arbitration
8.62.1. Any dispute in respect of which

a) the decision, if any, of the Engineer, has not become final and binding
pursuant to SCC Clause No. 8.60 (Engineer’s decision) and

b) amicable settlement has not been reached within the period stated in
SCC Clause No: 8.61 (Amicable settlement),

shall be finally settled by arbitration, .in accordance with the Arbitration
and Conciliation Act, 1996 (considering its amendment in 2015) or any
statutory modification or re-enactment thereof and rules made there under
and for the.time being in force. The Arbitration Tribunal shall be
composed as per provision of the Arbitration and Conciliation Act, 1996
(considering its amendment in 2015) or any statutory modification or re-
enactment thereof and rules made there under and for the time being in
force.

8.62.2. In connection with the instant contract:

a) the place of arbitration shall be Kolkata or Haldia, West Bengal,
India,

b). the arbitration shall be conducted in English language,
and

c) the fees, if any, of the Arbitrators, if required to be paid before the
award of work in respect to disputes is made and published, shall be
shared equally by each of the parties

8.62.3. The Arbitrators shall have full power to open up, review and revise any
certificate, determination, instruction, opinion, valuation or decision of the
Engineer, relevant to the dispute. Nothing shall disqualify representatives of
the parties and the Engineer from being called as a witness and giving
evidence before the Arbitrators on any matter, whatsoever, relevant to the
dispute.
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8.62.4. Neither party shall be limited in the proceedings before such Arbitrators to
the evidence or arguments put before the Engineer for the purpose of
obtaining his said decision pursuant to SCC Clause No. 8.60 (Engineer’s
decision). No such decision shall disqualify the Engineer from being called
as a witness and giving evidence before the Arbitrators on any matter
whatsoever relevant to the dispute.

8.62.5. Arbitration may be commenced prior to or after completion of the works,
provided that the obligations of the Employer, the Engineer and the
Contractor shall not be altered by reason of the arbitration being conducted
during the progress of the works.

8.63. Failure to comply with Engineer’s decisions

8.63.1. Whether neither the Employer nor the Contractor has given-notice of
intention to commence arbitration of dispute within the period stated in
SCC Clause No. 8.60 (Engineer’s decision) and the related decision has
become final and binding, either party may, if the other party fails to
comply with such decisions, and without prejudice to any other rights it
may have, refer the failure to arbitration, in accordance with SCC Clause
No. 8.62 (Arbitration). The provision of SCC Clause No. 8.60
(Engineer’s decision) and SCC Clause No. 8.61 (Amicable settlement)
shall not apply to any such reference.

8.64. Progress of work not to be interrupted

8.64.1. The Contractor must, at all the times, fulfil their obligations under the
Contract and shall not slow.down or stop the progress of work during the
period any:dispute is under settlement either through reference to the
‘Engineer” or through arbitration, pursuant to the preceding clauses. Even if
the works to be carried out during such a period involve matters under
dispute, the Contractor shall nevertheless proceed with the works as per
direction of the ‘Engineer’, pending settlement of the dispute. Failure of the
Contractor, in this respect, shall constitute default on their part and render
them liable to actions under the provisions of SCC Clause No. 8.49
[Termination by Employer].

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.

- 136 -



SECTION-1X
BIDDING FORMS

SI. No. Bidding Form No. Description

1) BIDDING FORM - | FORM OF TENDER

BID-SECURING DECLARATION FORM
2) BIDDING FORM - 11 AND

DETAILS OF FEES & DEPOSITS
3) BIDDING FORM — 11l BIDDER’S DECLARATION FORM [General]
4) BIDDING EORM — IV INFORMATION RELATED TO PRE-
QUALIFICATION CRITERIA

5) BIDDING FORM -V FORMAT OF AFFIDAVIT [EPF]
6) BIDDING FORM - VI FORMAT OF AFFIDAVIT [ESI]
7) BIDDING FORM - VII BIDDER’S DECLARATION FORM [ESI]
8) BIDDING FORM - VI GENERAL INFORMATION OF THE BIDDER
9) BIDDING FORM - IX PRICE SCHEDULE
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BIDDING FORM -1

FORM OF TENDER
[To be filled on Bidder’s Letter Head and uploaded, duly signed & stamped]

To,

General Manager (Engg.),

Haldia Dock Complex,

Syama Prasad Mookerjee Port, Kolkata .

Name of Work:  Electrical works related to upgradation (including internal wiring & electrical appliances)
of electrical installations of ‘C’ type Quarter no. 4/25 A & B, to.be used as Guest House in
the Residential Zone of Haldia Dock Complex, SMP, Kolkata.

Tender No. : SDM(P&E)/TSEM/T07/2021-2022

B (Name  of the bidder)  w.. ...l of
................................... (Address of the bidder) ..................cte oo siiiisieo a2 hAVING examined the
site of work and read the Bidding Documents [including all addenda, / corrigenda, issued i.e.
............................... {insert Addendum / Corrigendum / Extension No(s)}], hereby bid and undertake to
execute & complete all the work related to “Electrical works related to. upgradation (including internal
wiring & electrical appliances) of electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as
Guest House in the Residential Zone of Haldia Dock Complex, SMP; Kolkata”, required to be performed in
accordance with the ‘Technical Specification & Scope-of Work’, ‘General Conditions of Contract (GCC)’,
‘Special Conditions of Contract (SCC)’, etc., atthe rates & prices arrived based on quoted percentage (%)
[above /below /at par] in the Price Bid [submitted electronically, through the website https://kopt.enivida.in ],
within ............. months from the date of site clearance , after issuance of Letter of Acceptance (LOA), in
the event of our bid being accepted.

I/'we also confirm the said ‘Technical Specification & Scope of Work’, ‘General Conditions of Contract
(GCC)’, “Special Conditions of «Contract (SCC)’, etc. and the bid, together with the acceptance thereof in
writing, by or on behalf of the Employer, shall be the:binding Contract.

I/ We reqUIre .....oeeie it e e days preliminary time to arrange and procure the materials,
tools & tackles, etc. required by the work, from the date of acceptance of bid, before I/we could commence
the work.

| / We have submitted Bid-securing Declaration as per attached format [BIDDING FORM - II] in lieu of
Earnest Money Deposit.

I/We agree that ‘the period for which the bid shall remain open for acceptance, shall not be less than
............. days,from the last date of submission of bid.

(Signature of authorised person of the bidder)

WITNESS:

Signature: Name:
Name: Designation:
(In Block Letters)

Address: Date:
Occupation:

(Office Seal)
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BIDDING FORM — 11

BID-SECURING DECLARATION FORM

[To be filled on Bidder’s Letter Head and uploaded, duly signed & stamped]
To,
General Manager (Engg.),
Haldia Dock Complex,
Syama Prasad Mookerjee Port, Kolkata.

Name of Work:  Electrical works related to upgradation (including internal wiring & electrical
appliances) of electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be
used as Guest House in the Residential Zone of Haldia Dock Complex, SMP,
Kolkata.

Tender No. : SDM(P&E)/TSEM/T07/2021-2022

I/We, the undersigned, declare that:

I/We understand that, according to conditions of the instant Bidding Documents, bids must be
supported by a Bid-securing Declaration.

I/We accept that 1/We may be disqualified from bidding for any contract with HDC, SMPK for a
period of three years from the date of notification, Iif | am /We are in a breach of any obligation
under the tender conditions, because 1 / we

a) have withdrawn / modified / amended, impairs or.derogates from the tender, my/our Bid

during the period of bid validity specified-in the form of Bid;
or
b) having been notified of the acceptance of our Bid by the purchaser during the period of bid
validity
i) fail or refuse to execute the contract, if required,
or
i) fail or refuse to furnish the Performance Security, in accordance with the terms
and conditions of the tender.
I/We understand this Bid-securing Declaration shall cease to be valid if I am / we are not the
Successful Bidder, upon the earlier of

i) the receipt of your notification of the name of the Successful Bidder;
or
ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (Insert signature of person whose name and capacity are shown)
(In the capacity of) (Insert legal capacity of person signing the Bid-securing Declaration)
Name: (Insert complete name of person signing the Bid-securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)
Dated on day of (insert date of signing)

Corporate Seal:

Note: In case of a Joint Venture, the Bid-securing Declaration must be in the name of all
partners to the Joint Venturethat submits the bid.
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DETAILS OF FEES & DEPOSITS

. . .. /@) Mode of Payment: E-payment through Debit /
) RailTel Tender | Credit Card / Net Banking.

Processing Fee (Non-
refundable)

b) Paid Amount:

i) Bid Document Fee .. |8 Mode of Payment: Banker’s Cheque / Pay Order /

Demand Draft.
(Cost of bidding

documents) b) Paid Amount:

c) Document for exemption of Bid Document Fee:

iii) Earnest Money Deposit | :: Bid Securing. Declaration as per BIDDING
(EMD) FORM - II:

Uploaded Not Uploaded
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BIDDING FORM — 111

BIDDER’S DECLARATION FORM [General]
[To be filled on Bidder’s Letter Head and uploaded, duly signed & stamped]

To,

General Manager (Engg.),

Haldia Dock Complex,

Syama Prasad Mookerjee Port, Kolkata.

Name of Work: Electrical works related to upgradation (including. internal wiring &
electrical appliances) of electrical installations of ‘C’ type Quarter no. 4/25
A & B, to be used as Guest House in the'Residential Zone of Haldia Dock
Complex, SMP, Kolkata.

Tender No.: SDM(P&E)/TSEM/T07/2021-2022

L .. , the authorized signatory of the
(Name ofthe Company/Flrm) do hereby declare /
confirm that:

* 1 / We have not been debarred, banned or delisted by any-Government or Quasi-Government
Agencies or Public Sector Undertakings in India.

| / we have not made any addition / modification / alteration in the Bidding Documents
(including Bidding Forms & Contract Forms) hosted in the websites.

The percentage above / below / at par has been quoted in the Price Bid, electronically, through the
eNivida Portal of RailTel only and no direct or indirect mention of the prices has been made by
me / us anywhere else in my / our bid.

No extraneous conditions (like “Not Applicable”, conditional rebate, etc.), regarding the Price
Bid, have been mentioned anywhere in our bid.

Signature of authorised person of the
bidder
(with office seal)

* In case the firm has been debarred or banned or delisted by any Government or Quasi-
Government Agencies or Public Sector Undertaking in India, then the same should be
declared properly, after modifying the sentence, suitably.
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BIDDING FORM - IV

INFORMATION RELATED TO PRE-QUALIFICATION CRITERIA
[To be filled up and uploaded, duly signed & stamped]

Tender No. : SDM(P&E)/TSEM/T07/2021-2022

MINIMUM ELIGIBILITY CRITERIA

(D ANNUAL TURNOVER STATEMENT

The annual turnover of ..., (' name of the bidding firm), for the years 2018-

19, 2019-20 and 2020-21, based on the Balance Sheets and Profit & Loss Accounts, are given
below:

Financial years Turnover (as per Auditor’s Report / Balance Sheet)
[in%]
2018-2019
2019-2020
2020-2021
Total
Average Annual Turnover

SIGNATURE OF CHARTERED ACCOUNTANT

NAME OF CHARTERED ACCOUNTANT

UDIN (Unique Document Identification Number)

(COMPANY SEAL)

NOTE: Copy of Balance Sheets and Profit & Loss Accounts should be enclosed with sealed &
signed.
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(1) TECHNICAL EXPERIENCE

Page
number(s) of

sl | Contract No./ Name of the Contract Date of reference /
Order No. and Employer and value completion ;
No. date Place of work [inZ] of work supporting
document (s),
uploaded.

(1) ELECTRICAL CONTRACTOR’S LICENSE
Valid Electrical Contractor’s License | :: a) Issuing Authority:
b) Validity : upto
POWER OF ATTORNEY (if applicable).
Scanned copy of Power of Uploaded
Attorney
Not Uploaded

Not Applicable
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OTHER DOCUMENTS

Tender No. : SDM(P&E)/TSEM/T07/2021-2022

Requirement Submitted/Not submitted Validity/
[Put V if submitted & For the
X if not submitted] month of
a) | GST
i) | GST Registration Certificate. If submitted, Not
Page Number(s): applicable.
i) | Document in support of non- If submitted, Not
applicability. Page Number(s): applicable.
b) | PTCC
i) | Profession Tax Clearance If submitted,
Certificate (PTCC) Page Number(s):
OR If submitted,
Profession Tax Payment Challan Page Number(s):
(PTPC)
i) | Document in support. of non- If submitted, Not
applicability. Page Number(s): applicable.
¢) | EPF
i) | Certificate for allotment of EPF If submitted, Not
Code No. Code No.- applicable.
Page Number(s):
i) | Latest EPF Payment Challan. If submitted,
Page Number(s):
iii) | Document in support of non- If submitted, Not
applicability. applicable.

Page Number(s):
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d) | ESI
i) | Registration Certificate of ESI If submitted, Not
Authority. Code No.- applicable.
Page Number(s):
i) | Affidavit, Declaration and
Indemnity Certificate. If submitted. I\_Iot
applicable.
Page Number(s):
e) | PAN Card If submitted, Not
PAN No.: applicable.
Page Number(s):
f) | MSME /MSE / DIC/ SSI/ NSIC If submitted,

certificate

Page Number(s):
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BIDDING FORM-V

FORMAT OF AFFIDAVIT [EPF]

[On the Rupees Ten Non — Judicial Stamp Paper ]

BEFOR THE 1ST CLASS JUDICIAL MAGISTRATE AT-------------
AFFIDAVIT

--Years, by faith ----------------- , by occupation ------------- , residing at----=gas-—r--------------m-momumnmo
-------------------------- do hereby solemnly affirm and declare as follows:

1)  That I am the Proprietor / Partner / Director / Authorised Person| POA holder ] of ------------
------------------- , having office at --------==--and carrying on business on the said name and

2) That my aforesaid Firm is exempted from E.P.F. Act and the said Firm has no valid
Employees’ Provident Fund (EPF) Registration:

3) That the present affidavit is to be filed before Syama Prasad Mookerjee Port, Kolkata
(Formerly Kolkata Port Trust) as (per the Clause No0.2.2.2 iii) of Tender no.
SDM(P&E)/TSEM/T07/2021-2022 issued by Syama Prasad Mookerjee Port, Kolkata , in
respect of the work-of “Electrical works related to upgradation (including internal wiring &
electrical appliances) of electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be
used as Guest House in the Residential Zone of Haldia Dock Complex, SMP, Kolkata”.

4)  That the statements made above are all true to be the best of my knowledge and belief.

5) That in the event the‘declaration is found to be wrong and false, | will be held responsible for
all the consequences in respect of compliance of the Employees’ Provident Fund &
Miscellaneous Provision Act, 1952 [amended up to date].

DEPONENT

Identified by me
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BIDDING FORM-VI

FORMAT OF AFFIDAVIT [ESI]

[On the Rupees Ten Non — Judicial Stamp Paper ]

BEFOR THE 1ST CLASS JUDICIAL MAGISTRATE AT-------------
AFFIDAVIT
| mmmmm e son of ------ - -- aged about --------------

--Years, by faith ----------------- , by occupation ------------- , residling at=eses----------------mmomommeeeee
------------------------------------- do hereby solemnly affirm and declare as follows:

1) That I am the Proprietor / Partner / Director / Authorised Person [ POA holder ] of ------------
------------------- , having office at ------------and carrying on business on the said name and

2) That my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S. |
Registration.

3) That the present affidavit is.to be filed before Syama Prasad Mookerjee Port, Kolkata
(Formerly Kolkata Port Trust) as per the Clause No.2.2.2 iv) of Tender no.
SDM(P&E)/TSEM/T07/2021-2022 issued. by Syama Prasad Mookerjee Port, Kolkata , in
respect of the work of “Electrical works related to upgradation (including internal wiring &
electrical appliances) of electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be
used as Guest:House In the Residential Zone of Haldia Dock Complex, SMP, Kolkata”.

4)  That the statements made above are all true to be the best of my knowledge and belief.

5) That in the event the declaration is found to be wrong and false, | will be held responsible for
all the consequences in respect of compliance of the Employees State Insurance Act, 1948
[amended up to date].

DEPONENT

Identified by me
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BIDDING FORM - VII

BIDDER’S DECLARATION FORM [ESI]
[To be filled on Bidder’s Letter Head and uploaded, duly signed & stamped]
To,
General Manager (Engg.),
Haldia Dock Complex,
Syama Prasad Mookerjee Port, Kolkata.

Name of Work: Electrical works related to upgradation (including internal wiring & electrical
appliances) of electrical installations of ‘C’ type:Quarter no. 4/25 A & B, to be
used as Guest House in the Residential Zone of Haldia Dock Complex, SMP,
Kolkata.

Tender No.: SDM(P&E)/TSEM/T07/2021-2022

L .. , the authorized signatory of the
(Name ofthe Company/Flrm) do hereby declare /
confirm that :

1)  We are exempted from E.S.I. Act and we have no valid E.S. | Registration.

2)  We are enclosing necessary document(s) [to establish Non-applicability], along with affidavit,
affirmed before a first-class Judicial Magistrate to that effect.

3)  We will obtain registration certificate of ESI authority, if required.

4)  We will indemnify Syama Prasad Mookerjee Port, Kolkata (Formerly Kolkata Port
Trust) against all damages & accident occurring to their labourer (including that of sub-
contractor’s labourers), in connection with the instant contract, in case we become a Successful
Bidder:

Signature of authorised person of the
bidder
(with office seal)
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BIDDING FORM-VIII

GENERAL INFORMATION OF THE BIDDER

[To be filled up and uploaded, duly signed & stamped]
Tender No. : SDM(P&E)/TSEM/T07/2021-2022

1. |Bidder’s Legal Name (IN
CAPITAL LETTERS)

2. |a) | Country of registration.

b) | Year of registration.

c) | Legal address in country of
registration.

d) | URL of the bidder.

3. | Information regarding bidder’s
authorised  representative(s) /
contact person(s)

a) | Name(s)

b))~ | Address(es)

c) | Telephone number(s)

d) | Facsimile number(s)

e) | Electronic mail address
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4. | a) | Address of the branch office,
if any

b) | Name of the contact person at
branch office

c) | Telephone number(s)

d) | Facsimile number(s)

e ) | Electronic mail address

5. | Whether the  bidder is a

Proprietorship Firm or
Partnership Firm or Limited
Company.

6. | Details of the Banker(s) :

a) | Name of..the Banker(s) .in
full.

b) | Address(es) of the Banker(s)

c) | Telephone number(s)

d) | Facsimile number(s)

e ) | Electronic mail address

f) | Name(s) of the contact
person(s)

7. | Bank details for ECS payment:

a) | Bank Account number.

b) | Name of the bank.

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.

- 150 -



¢ ) | Name of the branch.

d) | Address of the branch.

e) | RTGS code of the branch.

f) | MICR code of the branch.

8. Income Tax and Goods & Services
Tax (GST) details (if applicable):

a) | Permanent Account Number
(PAN)

b) | GST Registration Number
(GSTIN)

9. | Employees’ Provident Fund
(EPF) Code No.

10. | Employees’  State Insurance
(ESI) Code No.

11. | Mainlines of business
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BIDDING FORM - IX

PRICE SCHEDULE
[To be uploaded, duly signed & stamped]

Tender No. : SDM(P&E)/TSEM/TQ7/2021-2022

Preamble:
1. The *Price Schedule’ is to be read in conjunction with the ‘Instructions To Bidders
(ITB)’ and other terms & conditions [including ‘Technical Specification & Scope of
Work’] of the Bidding Document, considering all addenda./ corrigenda (if issued).

2. This being a percentage rate tender, the Bidder shall quote their rate on-line, as percentage
above / below / at par with the estimated amount put to tender, based on their own analysis.

3. Estimated Rates, shown in this ‘Price Schedule’ , include all incidental charges and all
taxes & duties of Central/ State/ Local bodies [excluding Goods & Services Tax (GST)], as
applicable, and charges for packing, forwarding, loading, handling, carrying to any lead,
stacking, transportation, permits, overheads & profit, etc. necessary for the complete
services as described in this Bidding Document.

GST, as applicable, shall be paid extra against proper invoice submitted by the Contractor.

4.  The Contractor will be required to submit GST.compliant invoice with all required details
and also be required to file timely and proper return so as to enable SMP, Kolkata to get
due credit against GST paid.

In case of any failure on the above account, GST amount, even if paid by SMP, Kolkata,
shall be recoverable from the Contractor.

5. The quantities given in this ‘Price Schedule’ are indicative only, which may vary (both
upward & downward) during execution and are given to provide a common base for
tendering and evaluation. However, the payment will be made on the exact quantity to be
executed by the Successful Bidder.

6. _~The accepted unit rates, based on the quoted percentage, should remain firm till all the jobs
are completed. No Price escalation is admissible other than statutory increase in Taxes &
Duties (within the scheduled completion period).

7.  Except where otherwise expressly provided, the Contractor shall provide all materials,
labour and plant and things necessary in connection with the contract work although
everything may not be fully specified and although there may be errors and omissions in
the specifications.

8. Tools, tackles, lifting machineries, scaffolding, temporary lighting, different vehicular
transport etc. required for execution of the whole work will have to be arranged by the
Contractor, at their own risk, cost & arrangement.
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PRICE SCHEDULE

Electrical works related to upgradation (including internal wiring & electrical
appliances) of electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be
used as Guest House in the Residential Zone of Haldia Dock Complex, SMP,
Kolkata.

Name of Work:

Tender No. : SDM(P&E)/TSEM/T07/2021-2022
Estimated Estimated
| 2 Unit Rate Amount
ISO' Description of item S | Unit | [excluding”| [excluding
' C:; GST] GST]
(in® (in%)
Part — A: Electrical Upgradation.
1. | a) Providing PVC pipe of following
diameters [thickness not less than 2
mm] complete with fittings, —as
necessary, by cutting channel of
suitable size on masonry wall / floor
and fixing the pipe.(approx. 18 mm
below the top surface of the wall /
floor) by means of iron hooks /
binding wire, including mending good
damages to building works.
i) <13 mmdia 150 | RM 88.00 13,200.00
ii) 19 mm dia 620 | RM 104.00 64,480.00
i) 25 mm dia 35 RM 132.00 4,620.00
iv) 30 mmdia 10 RM 132.00 1,320.00
b) Providing 19 mm (nominal size) PVC
Rigid" Conduit [medium mechanical
stresses, 'FR'] on surface of the wall /
ceiling, with aluminium saddles and | 8 RM 61.00 488.00
other accessories, as required and
mending good damages to building
works.
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Estimated Estimated
| 2 Unit Rate Amount
ISO' Description of item & | Unit | [excluding | [excluding
' 8, GST] GST]
(in%) (in%)
c) Providing Steel wire reinforced
Flexible uPVC Conduit pipes on
surface of the wall / ceiling / floor
/structure, with aluminium saddles and
other accessories, as required and
mending good damages to building
woks.
i)  Size (ID): 40 mm 4 RM 156.00 624.00
ii)  Size (ID): 20 mm 4 RM 87.00 348.00
d) Providing Steel wire reinforced
Flexible uPVC Conduit glands.
i) Size (OD): 40 mm 8 no. 33.00 264.00
i) Size (OD): 20 mm 8 no. 15.00 120.00
2. | Supply & fixing of PVC casing-capping;
including necessary PVC clips, fittings etc.,
on wall or ceiling and mending good
damages to building woks.
a) 20 mm size 2 RM 38.00 76.00
b) 25 mm size 2 RM 42.00 84.00
c) 32 mmsize 2 RM 42.00 84.00
3. | Providing ‘FR' PVC insulated (unsheathed),
single core, 1.1 kV grade, copper (stranded)
wire (1Sl marked) of the following sizes, in
the pre-laid PVC pipe/ PVC casing-capping
and  making necessary connection, as
required.
2
) 2 X 1.5 mm- (as phase & neutral 10 RM 41.00 410.00
wires)
3 X 1.5 mm? (as phase & neutral
b) wires and as Earth Continuity 90 RM 57.00 5,130.00
Conductor)
2 X 2.5 mm? (as phase & neutral
wires) and
9 1X1.5mm? (as Earth Continuity 560 | RM 78.00 43,680.00
Conductor)
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Estimated Estimated
I 2 Unit Rate Amount
ISO' Description of item S | Unit | [excluding [excluding
' ij GST] GST]
(in%) (in%)
2 X 4.0 mm? (as phase & neutral
wires) and
) 1x 2.5 mm? (as Earth Continuity 60 | RM 113.00 6,780.00
Conductor)
2 X 6.0 mm? (as phase & neutral
wires) and
€ 1X4.0mm? (as Earth Continuity 10 | RM TR0 1,060.00
Conductor)
2 X 10.0 mm? (as phase & neutral
wires) and
D 1x6.0mm (as Earth Continuity 0 R w0 17,760.00
Conductor)
4 X 10.0 mm? (as 3 phase & neutral
wires) and
92X 6.0 mm? (as Earth Continuity 40N, RM 588.00 23,520.00
Conductor)
5 -
h) 2 X 4.0 mm~ (as Earth Continuity 2 RM 86.00 172.00
Conductor)
5 -
i 2 X 6.0 mm~ (as Earth Continuity 2 RM 126.00 25200
Conductor)
5 1
i) 2 X 10.0 mm* (as Earth Continuity 1 RM 236.00 236.00
Conductor)
4. | Supplyingand drawing FRLS PVC insulated
annealed copper conductor, unarmored
telephone cable (one run) through existing
pipes / casing-capping and making necessary
connections, as required.
a) 2 pair 0.5 mm diameter telephone 30 m 20.00 600.00
cable.
b) 4 ‘pair 0.5 mm diameter telephone 30 m 28.00 840.00
cable.
5. | Supplying and drawing co-axial TV cable
(one run) , RG-6 grade, 0.7 mm solid copper
conductor PE insulated, shielded with fine
tinned copper braid and protected with PVC | 80 m 33.00 2,640.00
sheath, through existing pipes / casing-
capping and making necessary connections,
as required.
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Estimated Estimated
I 2 Unit Rate Amount
ISO' Description of item & | Unit | [excluding | [excluding
' 8, GST] GST]
(in%) (in%)
6. | Supplying and drawing of UTP 4 pair CAT
6 LAN Cable (one run) through existing | 80 m 48.00 3,840.00
pipes / casing-capping.
7. | Drawing telephone cable (one run) through
existing pipes / casing-capping and making
necessary connections, as required.
a) 2 pair 0.5 mm diameter telephone 30 m 16.00 480.00
cable.
b) 4 pair 0.5 mm diameter telephone 30 m 18.00 54000
cable.
8. | Drawing co-axial TV cable (one run) [0.7
mm] throu_gh existing pipes / casing-capping. (. gq 3 18.00 1,440.00
and making necessary connections, .as
required.
9. | Drawing UTP 4 pair CAT 6 LAN Cable
(one run) through existing pipes / casing- | 80 m 21.00 1,680.00
capping.
10. | Einishing Copper Wire ends
Finishing of the ends of 1.1 kV grade,
copper (stranded) wire, by socketing = with
pin / ring type copper sockets , insulating
tapes, etc., .ncluding supplying sockets,
tapes, etc., as required.
a) 15mm? 60 set 7.00 420.00
b) 2.5 mm? 90 set 7.00 630.00
c). 4 mm? 20 set 8.00 160.00
d)  6.mm? 40 set 11.00 440.00
e) 10 mm? 12 set 13.00 156.00
f) 16 mm? 2 set 20.00 40.00
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No.

Description of item

Quantity

Unit

Estimated
Unit Rate

[excluding
GST]

(in%)

Estimated
Amount

[excluding
GST]

(in%)

11.

Distribution wiring (alongwith earth wire)
[average run 6 m], with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked), in
suitable size (minimum 20 mm) PVC
casing-capping [including necessary fittings
| accessories], to light / fan / exhaust fan /
call bell point [ including supply & fixing of
3 terminal Ceiling Rose / Batten Holder /
Angle Holder /Connector, as required ],
including necessary connections & making
earthing attachment and mending good
damages to building works.

[PVC casing-capping and Switch board
both on surface]

2 X 1.5 mm?(as phase & neutral wires) and
1 X 15 mm? (as Earth Continuity
Conductor), per point.

with Modular type switch fixed on
Modular PVC switch. board with (
with mounting plate & top cover) on
wall (including supply & fixing of
switch & switch board).

point

874.00

874.00

12.

Distribution wiring (alongwithearth wire)
[average run 6 m], with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked), in
suitable size [minimum 13 mm bore, 2 mm
thick] PVC concealed pipe [complete with
all accessories] embedded in wall, to light /
fan / exhaust fan / call bell point [including
supply & fixing of 3 terminal Ceiling Rose /
Batten Holder / Angle Holder / Connector,
as  required], including  necessary
connections & making earthing attachment
and mending good damages to building
works.

2 X 1.5 mm? (as phase & neutral wires) and
1 X 15 mm? (as Earth Continuity
Conductor), per point.
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Sl.
No.

Description of item

Quantity

Unit

Estimated
Unit Rate

[excluding
GST]

(in%)

Estimated
Amount

[excluding
GST]

(in%)

with Modular type switch fixed on
Modular Gl switch board (with
mounting plate & top cover) flushed
on wall (including supply & fixing of
switch & switch board).

52

point

1,065.00

55,380.00

13.

Distribution wiring (alongwith earth wire)
[average run 6 m], with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked), in
suitable size [minimum 13 mm bore, 2 mm
thick] PVC concealed pipe [complete with
all accessories] embedded in wall and in
suitable size (minimum 20 mm) PVC
casing-capping for ceiling / beam portion
only, to light / fan / exhaust fan / call bell
point [including supply & fixing ‘of 3
terminal Ceiling Rose / Batten Holder/
Angle Holder / Connector, as required],
including necessary connections & making
earthing attachment and . mending good
damages to building works.

2 X 1.5 mm? (as phase & neutral wires) and
1 X 15 mm? (as Earth Continuity
Conductor), per-point.

with- Modular type switch fixed on
Modular. Gl switch board (with
mounting plate & top cover) flushed
on wall ( including supply & fixing of
switch & switch board).

point

1,065.00

8,520.00

14.

Distribution wiring (alongwith earth wire),
with 'FR' PVC insulated (unsheathed), single
core, 1.1 kV grade, copper (stranded) wire
(ISI marked), in suitable size [minimum 13
mm bore, 2 mm thick] PVC concealed pipe
[complete with all accessories ] embedded in
wall, to 240 V, 6 A, 5 pin socket outlet
(plug) point, including necessary
connections & making earthing attachment
and mending good damages to building
works.
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Estimated Estimated
I 2 Unit Rate Amount
ISO' Description of item & | Unit | [excluding | [excluding
' ij GST] GST]
(in%) (in%)
2 X 1.5 mm? (as phase & neutral wires) and
1 X 15 mm? (as Earth Continuity
Conductor), per point.
including supply & fixing of 240 V, 6
A, 5 pin modular type socket outlet
(plug) & modular type switch on .
existing Gl modular Switch Board 12} point 25800 3,096.00
(with mounting plate & top cover) {of
light & fan} flushed on wall.
15. | Providing (after cutting the brick wall)
CRCA sheet metal (16 SWG) JB-cum-
Switch Board (having earthing attachment)
of the following sizes, flushed in wall,
including painting and mending good
damages to building works.
a) 100 mm X 100 mm X 50 mm 30 no. 125.00 3,750.00
b) 150 mm X 100 mm X 50 mm 20 no. 171.00 3,420.00
c) 175 mm X 100 mm X 50 mm 2 no. 187.00 374.00
d) 300 mm X 250 mm X 50 mm 2 no. 339.00 678.00
16. | Providing Bakelite / Perspex top cover (3
mm thick) on.the existing . sheet-metal JB-
cum-Switch Board of following sizes, fixing
by Brass‘screws:
[The-covers should be extended atleast 25
mm from the screw points ]
a). 100 mm X 100 mm X 50 mm 30 no. 42.00 1,260.00
b) 150 mm-X 100 mm X 50 mm 20 no. 50.00 1,000.00
c) 175mm X 100 mm X 50 mm 2 no. 56.00 112.00
d) 300 mm X 250 mm X 50 mm 2 no. 109.00 218.00
17. | Providing (after cutting the brick wall) Gl
Modular Switch Board (having earthing
attachment, flushed in wall, including
mending good damages to building works.
a) 1-2module 10 no. 117.00 1,170.00
b) 3 module 20 no. 128.00 2,560.00
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Estimated Estimated

2 Unit Rate Amount
ng. Description of item % Unit | [excluding | [excluding
& GST] GST]
(in%) (in%)
c) 4 module 15 no. 157.00 2,355.00
d) 6 module 32 no. 265.00 8,480.00
e) 8 module 24 no. 367.00 8,808.00
f) 8 module ( 02 rows) 10 no. 343.00 3,430.00
g) 12 module 10 no. 402.00 4,020.00
18. | Providing mounting plate with frame on the
existing GI Modular Switch Board.
a) 1 module 2 no. 165.00 330.00
b) 2 module 10 no. 178.00 1,780.00
c) 3 module (2+1) 20 no. 186.00 3,720.00
d) 3 module 20 no. 246.00 4,920.00
e) 4 module 15 no. 267.00 4,005.00
f) 6 module 32 no. 369.00 11,808.00
g) 8 module 24 no. 432.00 10,368.00
h) 8 module ( 02 rows) 10 no. 492.00 4,920.00
i) 12 module 10 no. 534.00 5,340.00

19. | Providing 240 V, 16 A Moduler type switch
on existing ~GlI'/ PVC Modular Switch
Board [ with mounting plate & frame] and
making. necessary connections [with 'FR'| 8 no. 174.00 1,392.00
PVC.insulated (unsheathed), single core, 1.1
kV grade, copper (stranded) wire (ISI
marked) of size 4.0 mm? ], as required.

20. | Providing 240 V , 16 A, 6 pin Moduler type
socket outlet (plug) [ without switch & plug
top] on existing GI / PVC Modular Switch
Board [with mounting plate & frame] and
making necessary connections [with 'FR'
PVC insulated (unsheathed), single core, 1.1
kV grade, copper (stranded) wire (ISI
marked) of sizes 4.0 mm? (for phase &
neutral wires) & 2.5 mm? (as Earth
Continuity Conductor)], as required.

20 no. 258.00 5,160.00
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2 Unit Rate Amount
ISL‘ Description of item & | Unit | [excluding | [excluding
' &> GST] GST]
(in%) (in%)
21.| a) Providing 240 V, 6 A Moduler type
switch on existing GI / PVC Modular
Switch Board [with mounting plate &
frame] and making necessary 29 no. 11900 2.618.00

connections [with suitable size 'FR'
PVC insulated (unsheathed), single
core, 1.1 kV grade, copper (stranded)
wire (ISI marked)], as required.

b) Providing 240 V, 6 A Moduler type
bell push on existing Gl / PVC
Modular Switch Board [ with
mounting plate & frame] and making
necessary connections [with suitable | .. 2 no. 165.00 330.00
size 'FR' PVC insulated (unsheathed);
single core, 1.1 kV grade, copper
(stranded) wire (ISI marked)], as
required.

22. | Providing 240 V , 6 A, 5 pin Moduler type
socket outlet (plug) [without switch & plug
top] on existing GI / PVVC Modular Switch
Board [with mounting plate & frame] and
making  necessary = connections “[with | 22 no. 169.00 3,718.00
suitable size 'FR' PVC insulated
(unsheathed), ~single . core, . 1.1 KV grade,
copper (stranded) wire (IS marked)], as
required.:

23. | Providing 240 V., 6 A, 2 way Piano Key
type switch on existing GI / PVC Modular
Switch .Board [“with mounting plate &
frame] and making necessary connections
[with with 'FR' PVC insulated (unsheathed),
single core, 1.1 kV grade, copper (stranded)
wire (ISI marked) of size 1.5 mm?, as
required.

2 no. 157.00 314.00

24. | Providing Modular Socket (2 Module) type
fan regulator (Step type) on existing Gl /
PVC Modular Switch Board [with mounting
plate & top cover] and making necessary
connections , as required.

8 no. 597.00 4,776.00
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Sl.
No.

Description of item
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Unit

Estimated
Unit Rate

[excluding
GST]

(in%)

Estimated
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[excluding
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(in%)

25.

Providing calling bell (Ding-Dong type
doorbell.), suitable for 230 V AC, 50 Hz
supply system :

no.

206.00

412.00

26.

Providing modular type 20 A motor starter
(2 module) for Air-conditioners , on existing
Gl / PVC Modular Switch Board [with
mounting plate & frame] and making
necessary connections [with with 'FR' PVC
insulated (unsheathed), single core, 1.1 kV
grade, copper (stranded) wire (ISI marked)
of size 4.0 mm?, as required.

no.

970.00

5,820.00

27.

Providing 01 Telephone Socket (RJ11) on
existing Gl / PVC Modular Switch Board
[with mounting plate & frame] and making
necessary connections, as required.

no.

119.00

714.00

28.

Providing 01 TV Socket on existing Gl./
PVC Modular Switch Board [with mounting
plate & frame] and making necessary
connections, as required.

no.

131.00

786.00

29.

Providing 01 Computer Socket on existing
Gl / PVC Modular Switch Board “[with
mounting plate & frame] and making
necessary connections, as required:

no.

589.00

3,534.00

30.

Fixing &-installation only Geysers [10 L /
15 L /25 L] and making connection, as
required.

no.

382.00

1,528.00

31.

Supply and delivery of Ceiling Fan, suitable
for suitable for-230 AC, 50 Hz supply
system, complete with capacitor, canopy &
all accessories and as per the Technical
Specification':

1400 mm sweep.

no.

2,542.00

20,336.00

32.

Fixing only ceiling fan complete with
blades, canopy, rubber bush, etc. and
making connection [by providing required
length of 'FR' 3 C X 0.5 mm?2 PVC insulated,
PVC sheathed, copper conductor cable,
conforming to IS: 694, with latest
amendment ( if any) ], as required.

no.

168.00

1,344.00
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2 Unit Rate Amount
ISL‘ Description of item & | Unit | [excluding | [excluding
' C:; GST] GST]
(in%) (in%)
33. | Supply and delivery of 300 mm sweep
Exhaust Fan [metallic blade] suitable for
230 V AC, 50 Hz supply system, complete | 2 no. 2,339.00 4,678.00
with all accessories and as per the Technical
Specification'.
34. | Supply and delivery of Exhaust Fan [non-
metallic blade] suitable for 230 V AC, 50 Hz
supply system, complete with all accessories
& louver (gravity shutter system) and as per
the "Technical Specification'.
a) 200 mm sweep. 4 no. 1,602.00 6,408.00
35. | Installation of exhaust fan , wall cowl , etc.
a) Making hole in wall for fixing exhaust
fan & making good damages to
building works.
1)  Exhaust fan of sweep 300 mm. 2 no. 283.00 566.00
i)  Exhaust fan of'sweep 200 mm. 4 no. 185.00 740.00
b)  Providing aluminium louver shutter on
wall , for exhaust fan of sweep 300 | 2 no. 230.00 460.00
mm, with necessary bolts & nuts .
c) Providing G | Wall Cowl on wall, for
exhaust fan, with necessary bolts &
nuts.
1) . Exhaust fan of sweep 300 mm. 2 no. 667.00 1,334.00
d)  Fixing only exhaust fan of sweep 150
mm./.200 mm / 300 mm / 450 mm and
making  connection [by providing
required length of 'FR' 3 C X 0.5 mm?
PVC insulated, PVC sheathed, copper 6 no. 110.00 660.00
conductor  cable  (if  required),
conforming to IS: 694, with latest
amendment ( if any) ], as required.
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36.

Supply and delivery of tube light fittings
[Surface Mounted, Box Type, suitable for 1
X 4 ft (approx.) LED tubular lamp],
complete with all accessories & Lamp [LED
tubular lamp, with Al body & PC Diffuser
Material & in-built driver; System wattage
of luminaire: < 22 W; Luminous flux : >
2100 lumen ; suitable for 230 V AC, 50 Hz
supply system], as per the 'Technical
Specification' .

16

no.

1,205.00

19,280.00

37.

Supply and delivery of 1 X 2 ft (approx.)
tube light fittings [Integrated LED Batten,
Surface Mounted; System wattage of
luminaire: <10 W; Luminous flux : > 1000
lumen ], complete with all accessories,
driver & Lamp , suitable for 230 V AC, 50
Hz supply system and as per the 'Technical
Specification'.

10

no.

455.00

4,550.00

38.

Supply & delivery of 10W-12W Bulkhead
surface / wall mounted LED light fittings (IP
65), suitable for 230 V AC, 50 Hz supply
system and as per the 'Technical
Specification'.

no.

1,875.00

1,875.00

39.

Fixing only tube light fittings / post top light
fittings / round light fittings / bracket lights
/ night lamp fittings / calling bell, complete
with~ all. accessories, /directly on wall /
ceiling / post top / PVC or HW Block by
screws ./ MS fastener, including necessary
connections [by providing required length
of 'FR' 3 C X 0.5 mm? PVC insulated, PVC
sheathed,  copper  conductor  cable,
conforming to IS: 694 , with latest
amendment (if any) ] & mending good
damages to the wall / ceiling / post .

30

no.

119.00

3,570.00

40.

LED type single bracket light fittings,
suitable for 230 VV AC, 50 Hz supply system.

Decorative single bracket.

no.

1,354.00

8,124.00
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I E>‘ Unit Rate Amount
ISO' Description of item & | Unit | [excluding | [excluding
' &> GST] GST]

(in%) (in%)
41. | Providing LED bulb, suitable for 230 V AC,
50 Hz supply system.
a TW 6 no. 143.00 858.00
by 9W 8 no. 161.00 1,288.00
42. | Providing PVC Batten Type / Angle Type
Lamp Holder, on PVC / HW Block, 10 no. 89.00 89000

including mending good damages to the
wall.

43. | Providing 3 terminal Ceiling Rose on PVC /
HW Block, including mending good| 30 no. 64.00 1,920.00
damages to the wall.

44. | Providing sheet steel, duly painted, MCB
Distribution Board on wall / iron structure
& mending good the damages to original
finish, including provision for earthing
attachment. (Without MCB / RCCB /

Isolator).
a) 2way 6 no. 620.00 3,720.00
b) 4 way 2 no. 629.00 1,258.00

45. | Providing double door, sheet steel, powder
painted, SPN MCB Distribution Board [IP-
43 protection and complete with tinned
copper bus bar, copper connecting leads,
neutral bar, earth bar & din bar] on masonry
wall (concealed) / iron structure & mending
good the damages to original finish,
including inter-connection and provision
for “earthing attachment. (Without MCB /
RCCB '/ Isolator)

a) 8 way (2+8 module) 1 no. 2,564.00 2,564.00

b) 10 way (2+10 module) 6 no. 2,685.00 16,110.00

46. | Providing Cable End Box [with IP-43
protection] on masonary wall (concealed) /
iron structure & mending good the damages
to original finish.

a) For 8 way SPN DB 1 no. 732.00 732.00
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Estimated Estimated
I 2 Unit Rate Amount
ISO' Description of item & | Unit | [excluding | [excluding
' 8, GST] GST]
(in%) (in%)
b) For 10 way SPN DB 6 no. 704.00 4,224.00
47. | Providing Two Pole, 240 V, 50 Hz, Residual
Current Circuit Breaker (RCCB) [with
Sensitivity: 30 mA] on din rail of existing
DBs and necessary connection.
a) 25A no. 2,623.00 5,246.00
b) 40A 4 no. 3,004.00 12,016.00
48. | Providing 240 V / 415 V, 50 Hz, MCB (C
characteristics, 10 kA Breaking capacity) on
din rail of existing DBs and necessary
connection.
a) Single Pole, 6 A-32 A 62 no. 263.00 16,306.00
b) Double Pole, 6 A-32 A 14 no. 742.00 10,388.00
c) FourPole,40 A-63A 2 no. 2,309.00 4,618.00
49. | Providing 25 Amp, 240 V / 415 V, 50 Hz,
DP Changeover MCB (Rated Insulation
voltage- 660 V, Rated impulse voltage -
4kV, Dielectric Strength - 25 kv, C| 1 no. 3,155.00 3,155.00
characteristics, 10 kA Breaking capacity) .on
din rail of existing' DBs and necessary
connection.
50. | Supply, Installation, Testing &
Commissioning of TPN, 415V, Indoor Wall
Mounted Power, distribution-cum-Energy
Meter Panel, made of 2 mm thick CRCA| 1 set 71,554.63 71,554.63
Sheet Steel enclosure, duly painted (with
Siemens Grey / Smoke Grey powder coating
paint), as per “Technical Specification".
51. | Supply and delivery of Outdoor / Street light
type [IP 66] LED Light fittings [suitable for
230 V AC, 50 Hz supply system ], provided
with suitable Driver & necessary safety
protections [complete with all accessories]
and as per "Technical Specification".
System wattage of luminaire: <30 W
Luminous flux: > 3300 lumen. 4 no. 2,768.00 11,072.00
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52.

Providing Gl pipe (ISI- Medium) of 1.2 m
average length [having suitable bend &
fixed / projected from the wall of the
building, for fixing outdoor / street light
type light fitting), including making holes /
clamping arrangement & mending good
damages to wall .

using 32 mm nominal bore Gl pipe.

no.

606.00

2,424.00

53.

Fixing only outdoor / street light type LED
light fitting, complete with all accessories ,
on the existing Gl Pipe (fixed / projected
from the wall of the building), including
making connections [by providing 'FR'3 C
X 0.5 mm? PVC insulated, PVC sheathed,
copper conductor cable {conforming to IS:
694, with latest amendment (if any)} &
flexible PVVC conduit of length 1 m approx.]

no.

255.00

1,020.00

54.

Providing (after cutting the brick wall or
fixing on wall surface) outdoor type PVC
Junction Box  [IP 66-with knockouts for
cable entry] of following size [complete
with 3 way terminals attached inside the
box] and mending.good damages to building
works.

165mm X 125 mm X 75 mm (approx.)

no.

1,331.00

10,648.00

55.

Supplying & laying of heavy, galvanized,
mild steel tubes (including sockets) as per IS
1239 [with latest amendment].

a)  Supply

50 mm (nominal bore)

18

552.00

9,936.00

b) Laying, including joining of tubes by
sockets, if required.
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(in%)

I) Over the culvert, canal, etc.
(fixing on existing structural
supports) or through  walls,
roads, etc. (through open
excavation & refilling) or with
vertical structure (fixing using
clamps / supports). The scope
includes supply of materials, as
required (excepting main support
structure for crossing the canal)],
as per "Technical Specification”.

upto 50 mm (nominal bore)

18

225.00

4,050.00

I1) Through boring process.

upto 50 mm (nominal
bore)

800.00

4,800.00

56. !

¢

Supply & Laying of 1.1 kV grade, XLPE
insulated, power cable (FRLS), conforming
to IS: 7098 (Part — 1), with latest amendment
(if any), and as_-per  "Technical
Specification”.

a) Supply

Galvanised, ~ steel ..-armoured,
stranded aluminium conductor.

3 C X 06 mm?

30

149.00

4,470.00

b) Laying, Testing & Commissioning

1) When ~ laid in underground
trench. The scope includes
excavation, sand cushioning,
protective top covering by
bricks, tiles or slabs, refilling the
trench, leveling up, restoring
surface (duly rammed), etc.
[including supply of materials,
as required], as per "Technical
Specification”.
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i) 0lno.1C/3C/3%C/
AC cable, upto 50 mm?
[with 08 nos. bricks per
metre]

140

RM

193.00

27,020.00

1)

When run through existing duct ,
trench, culvert , laid pipe, riser
pipe, etc.

1)

i) 01no.1C/3C/3%C/
4C cable, upto 150 mm?,

20

RM

114.00

2,280.00

After cutting floor / pavement /
wall and making holes,
including embedding the cable
at an average depth (through
suitable casing pipe) and
mending good the damages to
original finish including removal

of the rubbish.

i) 0lno.1C/3C/3%C/
AC cable, upto 35 mm?, at
an average -depth of 75
mm.

RM

151.00

906.00

i) 0l no. 3C/3%C/4C
cable, above 35 mm? &
upto » 95 mm?, at an
average depth of 200 mm.

10

RM

190.00

1,900.00

V)

When laid on existing Cable
Tray and fixing by aluminium
saddling (approx. 300 mm
interval) [including supply of
materials, as required].

) 01lno.1C/3C/3%C/
4AC cable, upto 50 mm?.

RM

13.00

26.00

V)

When laid on wall and fixing by
aluminium saddling (approx.
300 mm interval) , with earthing
attachment in 10 SWG GI (Hot
Dip) wire [including supply of
materials, as required], as
necessary, including mending
good damages to building works.
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Estimated Estimated

2 Unit Rate Amount
ISL‘ Description of item S | Unit | [excluding [excluding
' C:; GST] GST]
(in%) (in%)
i) 01 no. 21 C /2C cable, upto 5 RM 68.00 340,00
25 mm-.
i) 0lno. 3C/3%C/4C
cable, above 25 mm? & | 5 RM 85.00 425.00
upto 50 mm?.
57. | Laying of 3C X 6 mm?/3C X 4 mm? 1.1
kV grade XLPE Cable , through followng G
| pipe / PVC pipe [ including supply &
laying of G | Pipe / PVC pipe ], at a depth
of 0.5 m from ground surface or concealed
inwall .
Through PVC pipe [ 25 mm diameter ,
@ having thickness not less than 3 mm] . Ry 108.00 216.00
Through G I pipe [ I1SI marked,
(b) Medium Class, nominal bore -25 mm] : RM 275.00 550.00

58. | Connecting the leads of following PVC 7
XLPE armoured / unarmoured cables with
MCCBs / MCBs / SDFU/ connectors [after
finishing the ends by crimping . method,
including supplying ‘& fixing solderless
sockets , tapes, anticorrosive - paste &
jointing materials], at Distribution Board /
Junction.Box./ SDFU:

3 C X 6 mm?, 1.1 KV grade,
@ " Atuminium Gonductor Cable. 4 set 74.00 296.00

3% C X 50.mm?, 1.1 KV grade,

(X% Aluminium Conductor Cable 4 set 249.00 996.00

59. | Providing double compression type gland
complete with brass gland, brass ring &
rubber ring for dust & moisture-proof entry
of following XLPE insulated, armoured
cables as given below :

3 C X6 mm? 1.1KkV grade,

@ Aluminium Conductor Cable. 4 set 137.00 548.00

3% C X 50 mm?, 1.1 KV grade,

() Aluminium Conductor Cable 4 set 235.00 940.00
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Estimated Estimated

| 2 Unit Rate Amount
ISO' Description of item & | Unit | [excluding | [excluding
' o GST] GST]
(in (in

60. | Providing Earthing Stations, using Earth
Electrode [made of 3 m long Medium
Galvanised Mild Steel Tubes (as per
1S:1239) of nominal bore 50 mm ]. 260 mm
long G.I. Strip of size 50 mm X 6 mm (with
4 nos. 10 mm dia tap hole, bend to shape of
pipe) to be welded at 100 mm below the top
of tube for connection of Earth Strip. G.I.
Funnel / Cap to be provided on top of the
tube.

Earth Electrode to be driven in the Earth Pit
filled up with alternate layer of Charcoal and
Salt. Earth Pit should be provided with
suitable size Brick Masonry Inspection
Chamber with removable RCC Cover (75
mm thick) with handle.

2 no. 3,617.00 7,234.00

61. | Providing earth busbar of galvanized (Hot
Dip) MS flat 50 mm X 6 mm on wall having
clearance of 6 mm from wall including
providing drilled holes ‘on the bushar
complete with Gl belts, nuts, washers,
spacing insulators etc., as required

1 no. 177.00 177.00

62. | Interconnection of Earthing Stations by G.I.
Strip (Hot Dip) of size 50 mm X 6 mm, with
bolts, nuts, washers, etc. 8 m 225.00 1,800.00

63. | Connecting the earth” busbar to Earthing
Station (with bolts, nuts, washers, etc.),
including supply & laying of G.I. Strip (Hot
Dip) of size 25 mm X 6 mm, using Gl
saddles or through PVC conduit of suitable
size , including drilling holes.

12 m 216.00 2,592.00

64. | Dismantling all existing old wiring, switch
boards, Distribution Boards, Junction Boxes,
light fittings, fans, etc. and depositing the
same at the store of HDC (Township).

'C' Type quarters (in totality) 2 LS 1,670.00 3,340.00

Sub-total (Part - A)= X 7,17,790.63
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Part — B: Air Conditioning Work.

1. | Supply, installation, testing &
commissioning of new Split type Air
Conditioner units [Capacity: 1.5 TR; Non-
inverter type, with Rotary Compressor
(compatible with eco-friendly refrigerant)],
having 3 Star BEE rating, as per the
"Technical Specification & Scope of Work".

a) Supply 6 set 25,430.00 1,52,580.00

Installation, testing & commissioning
b) (including lifting, shifting & handling 6 set 1,411.00 8,466.00
and first charge of refrigerant).

2. | Providing refrigerant copper piping (with
nitrile insulation) [additional requirement, if

any] between outdoor unit & indoor unit of 20 M 313.00 6,260.00
1.5 TR split type Air Conditioner units.

3. | Providing PVC drain piping (for drainage of
water from indoor units) for 1.5 TR split 40 RM 3500 1,400.00

type  Air-conditioner units (additional
requirement, if any).

4. 4 Providing  electrical  power  cabling
(minimum 2.5 mmz2, copper) [additional
requirement, if any] between outdoor units |24 RM 84.00 2,016.00
& indoor units of 1.5 _TR-split type Air
Conditioner units.

5. { Providing Iron Stand for holding outdoor
units of 1.5 TR.split type Air Conditioner | 6 set 573.00 3,438.00
units.

6. ¢ Providing air-conditioner pipe protective
wrapping tape.

Width: © Not less” than 44 mm
Length /Roll.: Not less than 12 m

12 Roll 66.00 792.00

Sub-total (Part - B)= ¥ 1,74,952.00

Total estimated amount [ PART-A + PART-B] (without GST): 8,92,742.63

[Indian Rupees: Eight lakh ninety-two thousand seven hundred forty-two and Paise Sixty-
three only]
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SECTION - X

CHECKLIST
[To be filled up properly and uploaded, duly signed & stamped]
Tender No. : SDM(P&E)/TSEM/T07/2021-2022

Before scanning and upload the following required documents, all pages are to_be signed by a
person duly authorised to sign on behalf of the bidder, and are to be embossed-with their official
seal, owing responsibility for their correctness / authenticity. All pages of the aforesaid documents
should be serially marked.

The offered percentage above / below / at par would be given in the *“Price Bid”’ electronically,
through the eNivida Portal of RailTel only.

Submitted/

sl Not submitted If submitted,

Y Particulars [Put Vif submitted | page numbers

and put X if not
submitted]

1. | Filled up checklist.

2. | Proof of Bid Document Fee.

3. | Bid-securing Declaration,
as per BIDDING FORM = II.

4. | Certificate from MSME / DIC / SSI / National Small
Industries Corporation (NSIC) or any empowered
Central / State Govt. Authority, for exemption of Bid
Document Fee [applicable for Micro & Small
Enterprises (MSEs) only].

5. | Bidding Forms:

Bidding Form-1:: FORM OF TENDER

) [To be filled on Bidder’s Letter Head and
uploaded, duly signed & stamped]
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Submitted/
| _ Not submitted If submitted,
Y Particulars [Put Vif submitted | page numbers

and put X if not
submitted]

Bidding Form-I1::
BID-SECURING DECLARATION FORM
AND

ii) | DETAILS OF FEES & DEPOSITS

[To be filled on Bidder’s Letter Head and
uploaded, duly signed & stamped]

Bidding Form-111:: BIDDER’S
DECLARATION FORM [General]

[To be filled on Bidder’s Letter Head and
uploaded, duly signed & stamped]

D)

Bidding Form — IV: INFORMATION
RELATED TO PRE-QUALIFICATION
iv) | CRITERIA

[To be filled up and uploaded, duly
signed & stamped]

Bidding Form — V: FORMAT OF
V) | AFFIDAVIT [EPF]

) Bidding Form — VI: FORMAT OF
Vi) | AFFIDAVIT[ESI]

Bidding Form — VI1I: BIDDER’S
DECLARATION FORM [ESI]

[Tobe filled on Bidder’s Letter Head and
uploaded, duly signed & stamped]

vii)

Bidding Form — VIII: GENERAL
INFORMATION OF THE BIDDER

[To be filled up and uploaded, duly
signed & stamped]

viii)

Bidding Form - IX: PRICE SCHEDULE

X) | [To be uploaded, duly signed &
stamped]

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.

- 174 -




SECTION - XI

CONTRACT FORMS

SI. No. Contract Form No. Description

1) CONTRACT FORM -1 FORMAT FOR INDEMNITY BOND [ ESI]
FORMAT FOR INDEMNITY BOND

2) CONTRACT FORM -1l . )

[ for materials received by the Contractor]
BANK GUARANTEE FOR SECURITY DEPOSIT /

3) CONTRACT FORM - 1lI PERFORMANCE GUARANTEE

4) CONTRACT FORM - IV CERTIFICATE OF COMPLETION OF WORK

5) CONTRACT FORM -V CERTIFICATE OF FINAL COMPLETION
‘NO CLAIM CERTIFICATE’ FROM

6) CONTRACT FORM - VI CONTRACTOR
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CONTRACT FORM -1

FORMAT FOR INDEMNITY BOND [ ESI]

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00, duly notarised]

INDEMNITY BOND

This deed of Indemnity Bond made on .............c.ooooen Dy
having their office at ........coiiiiii (hereinafter called “the
Contractor”).

Whereas the General Manager (Engineering), Haldia Dock. Complex, Syama Prasad Mookerjee
Port, Kolkata, Dist.: Purba Medinipur, West Bengal (hereinafter call “the Engineer”) has placed an
order, bearing no. ........... [, [....... [O-... dated ................. for the work of “Electrical
works related to upgradation (including internal wiring & electrical appliances) of electrical
installations of ‘C’ type Quarter-no. 4/25 A & B, to be used as Guest House in the Residential Zone
of Haldia Dock Complex, SMP, Kolkata’.

WHEREAS , the said Syama Prasad Mookerjee Port, Kolkata asked the every Bidder, who is not
covered under E.S.l-Act or exempted; to furnish an Indemnity Bond in favour of General
Manager (Engineering), Haldia Dock Complex, Syama Prasad Mookerjee Port, Kolkata, against all
damages & accident occurring to their labourer (including that of sub-contractor’s labourers), in
connection with the instant contract, in case they become a Successful Bidder.

AND

WHEREAS in" consideration of the said contract, the Contractor has agreed to execute an

Indemnity Bond and at all times keep indemnified Syama Prasad Mookerjee Port, Kolkata and
its administrator and representative.

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Contractor named herein
above shall indemnify Syama Prasad Mookerjee Port, Kolkata against all damages & accident
occurring to their labourer (including that of sub-contractor’s labourers), in connection with the
instant contract , as demanded by Syama Prasad Mookerjee Port, Kolkata and which shall be
legal and Zor claimed by the Syama Prasad Mookerjee Port, Kolkata during the execution of the
work stated in the Tender no. SDM(P&E)/TSEM/T07/2021-2022 .

Electrical works related to upgradation (including internal wiring & electrical appliances) of
electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest House in the
Residential Zone of Haldia Dock Complex, SMP, Kolkata.

- 176 -



In the event the declaration is found to be wrong and false, the Contractor will be held
responsible for all the consequences in respect of compliance of The Employees State
Insurance Act, 1948 [amended up to date].

For and on behalf of (name of the Contractor), under the common seal of the company.

WITNESS (Signature of the authorised person on behalf of the Contractor)
Name :
Signature . .
(Sig ) Designation
Name :
Designation

Signed in my presence and identified by me
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CONTRACT FORM — 11

FORMAT FOR INDEMNITY BOND
[ for materials received by the Contractor]

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00, duly notarised]

INDEMNITY BOND

Reference:

Order No.: ......./ ............[......./JO-... dated ................ for “Electrical works related to
upgradation (including internal wiring & electrical appliances) of electrical installations of ‘C’
type Quarter no. 4/25 A & B, to be used as Guest House in the Residential Zone of Haldia Dock
Complex, SMP, Kolkata’.

This deed of Indemnity Bond made on ............ceeeeeennnennn. DY e
having their office at ... (hereinafter called “the
Contractor”).

Whereas the General Manager (Engineering), Haldia.Dock Complex, Syama Prasad Mookerjee
Port, Kolkata, Dist.: Purba Medinipur, West Bengal (hereinafter call “the Engineer”) has placed an
order, bearing no. ........... [ ........... [o...... /O-... dated................. and some materials, spare
parts, components, sub-assemblies, etc. are required to-be taken outside of Haldia Dock Complex
premises for some specialized servicing, repairing, overhauling, etc. or fault diagnosis & remedial
measures by the Contractor, as per the terms & conditions mentioned in the said order, and which
have been mutually agreed upon by the parties hereto,

AND

Whereas in consideration of the said contract, the Contractor has agreed to execute an Indemnity
Bond for the .safe custody on receipt of the said materials, spare parts, components, sub-
assemblies, etc., from the Engineer until the completion of servicing / overhauling / repairing /
remedial work and returning back to the Engineer as hereinafter appearing.

Now this deed witnessed that in pursuance of the said agreement and in the premises, the
Contractor agrees to indemnify Engineer and at all the terms, to hold themselves liable for all the
damages, loss .due to pilferage / fire or negligence on the part of the Contractor or their
employees, agents and representatives or from whatever cause, with all losses, interest charges and
expenses incurred by the said Engineer on account of the material(s) issued to the Contractor,

AND

It is in terms of the said contract and this Deed of Indemnity, the material(s) issued free to the
Contractor for servicing / overhauling / repairing / fault diagnosis & remedial work, thereon shall
be deemed to be the property of the Engineer.
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It is hereby agreed that the Contractor shall be liable for all injury, losses and damages that may be
caused to the ..................., from whatever cause and further that the Contractor shall not part
with or delivery possession of the said material(s) to any other party or person, save in compliance
with and in performance & provision of contract in respect of which this Indemnity Bond is
executed, the Contractor having undertaken to delivery the said material (s) in all respect in
compliance with the terms of the contract.

This bond and the trust hereby created shall remain valid and binding on the Contractor till such
time as the above said order has been fully and finally executed and Contractor has delivered the
.e+....... COMplete thereon to the Engineer under the terms of the contract.

For and on behalf of (name of the Contractor), under the common seal of the company.

WITNESS (Signature of the authorised person on behalf of the Contractor)
Name :
Signature . .
(Sig ) Designation
Name :
Designation

Signed in my presence and identified by me
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CONTRACT FORM — 111

BANK GUARANTEE FOR SECURITY DEPOSIT / PERFORMANCE GUARANTEE

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00]

To
The Board of Trustees,
for Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata).

BANK GUARANTEE NO........cccccveeieecee DATE.....cccc.cene.

Name of ISSUING BaNK..........coiiiiiiiiiiiee et eabb e

Name Of BranCh..........cccooueiioiiniiicieie s i et e e e

o [0 = AU SR

In consideration of the Board of Trustees for Syama Prasad Mookerjee Port, Kolkata (SMP,
Kolkata), a body corporate — duly constituted under the Major Port Trusts Act, 1963 (Act 38 of
1963), (hereinafter referred to as “The Trustees") having awarded to Shri / Messrs
. , a Proprietary/ Partnership/Limited / Registered
Company, havrng |ts Registered Office at
(hereinafter referred to as "The Contractor”, which expressron shaII unless repugnant to the
context or meaning thereof include its successors, administrators, executors and assigns), a
CONTRACT by issue of Trustees’ Work Order No. ......... [ .......... [....... /O-..... dated

. . for “Electrical works related to upgradation (including internal wiring & electrical
appliances) of electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be used as Guest
House in the Residential Zone of Haldia Dock Complex, SMP, Kolkata’ and the same having been
unequivocally accepted by the Contractor resulting in a CONTRACT and the Contractor having
agreed to provide a BANK GUARANTEE from a Nationalized / Scheduled Bank of India, in
prescribed format for %.... e (Indian Rupees
...) only, for the faithful and satisfactory performance of the
entire contract.

WE, o e e ——— Branch, Kolkata ..........ccccceviivvennns /Haldia, do, on
the advice of the Contractor, hereby undertake to indemnify and keep indemnified the Trustees
to the extent of the said sum of X.. (Indian Rupees
...)only. We, . :
.............. Branch Kolkata ................................/Haldia

further agree that |f a written demand iIs made by the Trustees through any of its officials for
honouring the Bank Guarantee constituted by these presents, We,........c.ccoceoiveiinneienennnn
........... Branch, Kolkata ...................../Haldia, shall have no right to decline to cash the same
for any reason whatsoever and shall cash the same and pay the sum so demanded to the
Trustees within a week from the date of such demand by an A/c Payee Banker's Cheque drawn
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in favour of " Syama Prasad Mookerjee Port, Kolkata ", without any demur. Even if there be
any dispute between the Contractor and the Trustees, this would be no ground for us,
............................................................................................... (Name of Bank),

........................................... Branch, Kolkata ..................... ......../Haldia, to decline to honour
the Bank Guarantee in the manner aforesaid. The very fact that we, ..........ccoeinne.
......................... Branch, Kolkata..................... ...../Haldia, decline or fail or neglect to honour

the Bank Guarantee in the manner aforesaid, shall constitute sufficient reason for the Trustees
to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the
Contractor.

WV, e e ——— ' Branch, Kolkata ............ ... /Haldia, further
agree that a mere demand by the Trustees at anytime and in the manner aforesaid, is sufficient
(0] U Branch, Kolkata ............ .....ioveee. /Haldia, to pay the

amount covered by this Bank Guarantee in full and in the manner aforesaid-and within the
time aforesaid without reference to the Contractor and no protest by the Contractor, made
either directly or indirectly or through court, can: be wvalid ground for us,
................................................................................ Branch, Kolkata ......................../Haldia, to
decline or fail or neglect to make payment to the Trustees in the manner and within the time
aforesaid.

We,.. . . Branch, Kolkata ......... ............ /Haldia,
further agree that the Bank Guarantee herern contarned shall remain in full force and effect,
during the period that is taken for the due performance of the said contract by the Contractor
and that it shall continue to be enforceable till all the dues of the Trustees under and/or by
virtue of the terms and conditions of the said contract, have been fully paid and its claim
satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions
of the said contract have been fully and properly-observed/fulfilled by the Contractor and
accordingly, the Trustees have.discharged the Bank Guarantee, subject however, that this
guarantee shall remain valid upto and inclusive of .........ccccovvenenn. day of...cccovvvviinennn.
.200........ and subject all so that the provision that the Trustees shall have no right to demand
payment against this guarantee after the expiry of 6 (six) calendar months from the expiry of
the aforesaid validity period -upto...c......cccoocererinnnnn or any extension thereof made by us,
.......................................................... Branch, Kolkata........................ ...../Haldia, in further
extending the said validity period of this Bank Guarantee on Non-judicial Stamp Paper of
appropriate value, as required / determined by the Trustees, only on a written request by the
Trustees to the Contractor for such extension of validity of this Bank Guarantee.

We, .. ..Branch, Kolakta .. .... ...... ....... ... /Haldia, further

agree that wrthout our consent and wrthout affecting in any manner our obligations hereunder,
the Trustees shall have the fullest liberty to vary from time to time any of the terms and
conditions of the said contract or to extend the time for full performance of the said contract
including fulfilling all obligations under the said contract by the Contractor or to postpone for
any time or from time to time any of the powers exercisable by the Trustees against the
Contractor and to forebear or enforce any of terms and conditions relating to the said contract
1010 VAT Branch, Kolkata... ......... ... /Haldia, shall not be
relieved from our liability by reason of any such variation or extension being granted to the
Contractor or for any fore-bearance, act or commission on the part of the Trustees or any
indulgence by the Trustees to the Contractor or by any such matter or thing of whatsoever
nature, which under the law relating to sureties would, but for this provision, have effect of so
relieving us, ... ... .. e vt vev vee e .. Branch, Kolkata ... ... s s /Haldia.
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We, .. . . Branch, Kolkata ... .... ... ... vouee. ... /Haldia do also agree that the
Trustees at the|r optron shall be entitled to enforce this Guarantee against us . .
.......... Branch, Kolkata ... .... ... ... ....... .../Haldia as principal debtor in the frrst mstance
without producing against the Contractor and notwithstanding any security or other guarantee
that the Trustees may have in relation to the Contractor’s liabilities.

We, . - . ..Branch, Kolkata... .../Haldia, lastly
undertake not to revoke thrs Bank Guarantee during its currency except wrth the previous
consent of the Trustees in writing.

SIGNATURE... ..o,
DESIGNATION........cccovveivreeen.
( Duly constituted attorney for and on behalf of )

KOLKATA . st bir e et /HALDIA

( OFFICIAL SEAL OF THE BANK)

Note :

In case of Bank Guarantee is submitted from a Branch of a Nationalized / Scheduled Bank of
India, other than Kolkata / Haldia Branch, the same should be routed through any Kolkata /
Haldia Branch of the said Nationalized / Scheduled Bank in India and such Branch shall confirm
the same and standby for all the commitments under the Bank Guarantee. In all cases, any
dispute regarding Bank Guarantee will be adjudicated under the jurisdiction of Calcutta High
Court.
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CONTRACT FORM - IV

Syama Prasad Mookerjee Port, Kolkata
Haldia Dock Complex
CERTIFICATE OF COMPLETION OF WORK

Contractor
Address

Date of completion

Dear Sir,

Subject . Electrical works related to upgradation (including internal wiring & electrical
appliances) of electrical installations of “C’ type Quarter no. 4/25 A & B, to
be used as Guest House in the Residential Zone of Haldia Dock Complex,
SMP, Kolkata.

Reference : Work Order No.: ........../....../.......[O-... dated .....................

This is to certify that the above work which was carried out by you is, in the opinion of the

undersigned, complete in every respect on the day of

20 , in accordance with terms of the contract and you are required to maintain the work

in accordance with the Clause No. 8.40 of the Special Conditions of Contract.

(Signature of the Engineer/Engineer’s Representative)

NaAME: i e i e

DS IGNALION: 4t the een et e et e et e et e e
Date: S@g.........0 7. ool

(OFFICIAL SEAL)
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CONTRACT FORM -V

Syama Prasad Mookerjee Port, Kolkata
Haldia Dock Complex
CERTIFICATE OF FINAL COMPLETION

General Manager (Finance),
Haldia Dock Complex (HDC),
Jawahar Tower Complex,
P.O: Haldia Township,

Dist.: Purba Medinipur,

PIN - 721 607,

West Bengal, India.

Subject : Electrical works related to upgradation (including internal wiring & electrical
appliances) of electrical installations of ‘C’ type Quarter no. 4/25 A & B, to be
used as Guest House in the Residential Zone of Haldia Dock Complex, SMP,
Kolkata.

Reference : Work Order No.: ........./o.cind ... 0O-..."dated .........coovvveveni. ...

This is to certify that the above work, which was carried out by .. .
iIs now complete in every respect, in accordance with the terms of the contract and that aII
obligations under the contract have been fulfilled by the Contractor.

(Signature of the Engineer/Engineer’s Representative)

N o . P SR

[DI=ES]To 0= U o] o T PP
DAl . e e e
(OFFICIAL SEAL)
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CONTRACT FORM - VI

(“NO CLAIM CERTIFICATE” FROM CONTRACTOR)

[To be submitted on Contractor’s Letter Head]

General Manager (Engineering)
Haldia Dock Complex,

Syama Prasad Mookerjee Port, Kolkata,
Engineering Department,

Jawahar Tower Complex,

P.O.: Haldia Township,

Dist.: Purba Medinipur,

PIN: -721607,

West Bengal, India.

Dear Sir,

Subject : Electrical works related to upgradation. (including internal wiring & electrical
appliances) of electrical installations of “C* type Quarter no. 4/25 A & B, to be
used as Guest House in the Residential.Zone of Haldia Dock Complex, SMP,
Kolkata.

Reference :  \Work Order NoO.: ..o vvevvvid e JO=... dated ..ooeeeeee e

I/We do hereby declare that l/we have received full and final payment from Haldia Dock
Complex, Syama Prasad Mookerjee Port, Kolkata, for the execution of the subject work, and
I/we have no further claim against Haldia Dock Complex, Syama Prasad Mookerjee Port,
Kolkata in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

Date: oo

Name of Contractor © «.........covvvviiiiiiininn.n.

P AN [0 o

(OFFICIAL SEAL OF THE CONTRACTOR)
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