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"सीआरडीसी में 150 साल की दीवार के निमााण, फेयरली वेयरहाउस की पहली मंनिल" 

 के नलए निनवदा  

 

TENDER FOR “Erection of 150 years wall at CRDC, 1st floor of  
Fairlie  Warehouse” 

 
 

Civil Engineering Department 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 
FAX: +91–033-2230-0413, Phone: +91–033–2230-0413 

Visit at www.smportkolkata.shipping.gov.in&https://kopt.enivida.in 

Email: ce@kolkataporttrust.gov.in & sk.halder@kolkataporttrust.gov.in 
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1.0 NOTICE INVITING TENDER 
 

TENDER NO. : S M P K /KDS/CIV/T/2643/02 Dt. 05.01.2022 
 

E-Tender under two-part system (Part I: Techno-Commercial Bid and Part II: Price Bid) 
is invited from reliable, bonafide & experienced FIRMS with required experience as per Prequalification 
criteria stipulated in Tender Document 

For 

Erection of 150 years wall at CRDC, 1st floor of Fairlie Warehouse 

 
AS PER BILL OF QUANTITIES THE BID DOCUMENT MAY BE SEEN FROM THE ENIVIDA PORTAL 

(https://kopt.enivida.in) CORRIGENDA OR CLARIFICATIONS, IF ANY, SHALL BE HOISTED ON THE ABOVE- 

MENTIONED WEBSITE ONLY. 

The tender is also published on KoPT website (www.smportkolkata.shipping..gov.in). 

 

SCHEDULE OF TENDER (SOT) 

 

a. TENDER No. S M P K /KDS/CIV/T/2643/02 Dt. 05.01.2022 

b. MODE OF TENDER e-Procurement System 

(Online two- part Techno-Commercial Bid and Price Bid 

through ENIVIDA Portal https://kopt.enivida.in) 

The intending bidders are required to submit their offers 
electronically through e-tendering portal. No physical 
tender is acceptable by SMPK. 

c. 

 

i) Estimated Cost of Work 

 

ii) Earnest Money Deposit 

 

iii) Tender Document fee (non- 

refundable) 

 

 
Not applicable 

 

Rs. 68,390.00 
 

The intending bidders should submit the tender cost 
of Rs.1770/-(Rupees one thousand seven hundred 
and seventy only) including @18% GST) to KoPT 
through DD/Banker’s  Cheque in favour of Syama 
Prasad Mookerjee Port, Kolkata on any 
scheduled/Nationalised Bank payable at Kolkata 
otherwise their offer will be summarily rejected. As 
per cl. 2, page no.12 

iv) Railtel Tender Processing Fee( Nonrefundable) Mode 

of Payment:- E-payment Only through Debit/Credit Card 
or Net Banking. 

TPF- 0.1% of estimate cost (Minimum 750/- Maximum 7500/-
+GST Registration Charges Rs2000/- +Applicable GST Per Year 

d. Date of NIT available to parties to download 07.01.2022 to 10.02.2022 (up to 12:00 hrs.) 

f. Pre – Bid Meeting date & Time 21.01.2022 at 3.00 PM  in the Conference Room, 2ND 
Floor, Head Office Building, Syama Prasad Mookerjee 
Port, Kolkata, and would start at 3:00 PM 
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g. Last date of submission of EMD & Tender 

Document fee in favour of Syama Prasad 
Mookerjee Port, Kolkata. 

14.02.2022 

h. Date of Starting of e-Tender for submission of 
online Techno-Commercial Bid and price Bid 

07.01.2022 (From 9-00 hours onwards) 

i. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & Price 
Bid. 

10.02.2022 (Up to 3:00 P.M.) 

j. Date & time of opening of Techno-Commercial 

Bid 
11.02.2022 (After 3:00 P.M.) 

 

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be 
opened / held on the next working day without any further notice. 

 
 

List of Annexures 
 

Important Instructions for E- procurement :- Annexure - A 
Commercial Terms & Conditions :-  Annexure - B 
Techno Commercial Bid (Cover-I) :- Annexure - C 
List of Scanned Documents required to be uploaded :- Annexure – D 
Price Bid/Financial Part : - Annexure – E 
(Annexure A to Annexure E is to be treated as Techno Commercial Part) 

 
Price Bid i.e. Financial Part (Both the Techno Commercial Part and 
Financial Part to be uploaded separately and will be available in the 
KoPT website and Enivida Portal) 
General Conditions of Contract :- Annexure – F 

 
 
 
 
 
 

Chief Engineer 
Civil Engineering Department 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
Tender Inviting Authorit
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Annexure-A 

TENDER NO.: S M P K /KDS/CIV/T/2643/02 Dt. 05.01.2022  
 

2.0 Important Instructions for e-Tender 
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, 
and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions available on the 
Enivida Portal https://kopt.enivida.in before responding to this e-tender: 

➢ Bidders Manual Kit 
➢ Help for Contractors 
➢ FAQ 

 

Contact Persons (Syama Prasad Mookerjee Port, Kolkata): 
 

1. S.K. Halder, Superintending Engineer (Contract) 
2. R. Mondal, Engineer(c) M.N.-9674720070 

 
Phone no. 03371012486 ,03371012398 
e-mail ID: - sk.halder@kolkataporttrust.gov.in & cecontract@kolkataporttrust.gov.in 

 

Contact persons (Enivida Portal): 
Phone No.7278929467/8448288981 
Mail id: - enividahelpdesk@gmail.com/ewizardkumar@gmail.com 

 

 Bidding in e-tender: 

1. a. Bidder(s) need to submit necessary Tender fees to be eligible to bid online in the e-tender. 
Tender fees is non- refundable. 

 b. The process involves Electronic Bidding for submission of Technical and Commercial Bid. 

2. Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity. 

4. E-tender cannot be accessed after the due date and time mentioned in NIT. 

5. SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 
part as the case may be without assigning any reason thereof in full or part. 

6. Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein 

7. No deviation to the technical and commercial terms & conditions are allowed. 

8. The bidders must upload all the documents required as per terms of tender. Any other document 
uploaded which is not required as per the terms of the tender shall not be considered. 

9. The bid will be evaluated based on the filled-in technical & commercial formats. 

https://kopt.enivida.in/
mailto:sk.halder@kolkataporttrust.gov.in
mailto:cecontract@kolkataporttrust.gov.in
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10. Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any downloaded from under the instant e-tender and no other source, and will 
comply to the said document, GCC, Corrigendum and Addenda”. 
A declaration in this regard is to be made by the bidder. 

11. (A) Part-I i.e. Techno commercial bid will be opened electronically on specified date and time 
as mentioned in the NIT. Bidder’s can witness electronic opening of Bid. 
 
(B) Part-II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will be 
techno commercially qualified and accepted by SMPK. Such bidder(s) will be intimated the 
date of opening of Price Bid (Part-II) in due course through valid email confirmed by them. 
 
(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the 
Enivida Portal. 
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Annexure –B 

TENDER NO.: S M P K /KDS/CIV/T/2643/02 Dt. 05.01.2022  
 

 

3.0 Commercial Terms & Conditions 

 
SL. NO. TERMS 

 

 
1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered 

qualified and their bids will be entertained. Such qualification will be reviewed at the time of techno- 
commercial evaluation of bids also. 

2 Copy of valid NSIC Certificate or MSE Certificate under MSME has to be submitted along with the bid 
if applicable. 

3 EARNEST MONEY: As Per NIT 
 

Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or 

MSME for items for which the tender is invited, has to be uploaded by the bidder. 

4 Pre-qualification Criteria: a) The bidder must be a Company, Partnership or Proprietorship firm in 

existence for at least 10 years ending last day of the month previous to the one in which tender is 

invited and should have International / National experience in providing similar works during last 7 

years ending on 31.03.2021 with completed work as per below. 

 

i) One single work with value of Rs 24.5 lakhs or more. (or) 
 

ii) Two individual eligible projects with fee charged Rs 15.28 lakhs or more (or) 
 

iii) Three individual eligible projects with fee charged Rs 12.22 lakhs or more. 
 

b) The tenderer should have an average Annual Financial Turnover of at least Rs.9.17 lakhs from 
similar assignments executed during the last three financial years ending on 31.03.2021. 

 

Note: 
 

(1) In case of consortium the combined experience of the consortium members shall be taken into 
consideration. However, the above-mentioned project values should be of individual projects only. 

 

(2) The executed Project cost as specified by the bidder (in case of currency other than Indian Rupees) 
shall be calculated based on the currency rate prevailing on the date of opening of the bid for 
evaluation purpose. 

 
Similar works means, experience in designing and executing permanent Event Management 

Centre/Museum/Exhibition in a specified area with aesthetic and meaningful display of items using 

decorative furniture, wall, standee, audio-visual displays with software programming under a local 

server and appropriate lighting with motion sensors. 
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5 SCOPE OF WORK: 
 

As per E-Tender Document 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of 
Contract, Specifications, Bill of Quantities and other documents forming part of this Contract 
wherever the Contract so requires. 

7 The several documents forming the Contract shall be taken, as mutually explanatory to one another 
and in case of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the 
Terms and Conditions over the General Conditions of Contract of KoPT. In case of any dispute, 
question or difference either during the execution of the Contract or any other time as to any matter 
or thing connected with or arising out of this Contract, the decision of the Chief Engineer, SYAMA 
PRASAD MOOKERJEE PORT, KOLKATA, thereon shall be final and binding upon all parties. 

8 
 
 
 
 
 

9 

The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the 
Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’ 
General Conditions of contract is the integral part of the tender / contract. The above-mentioned 
General Conditions of Contract may be inspected at the office of the undersigned on any working day 
before quoting for the Tender. 

 

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a 
tender in full or in part and / or reject a tender in full or in part without assigning any reason thereof. 

10 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the 
High Court at Calcutta. 

11 Intending bidders must take into account any cost or expense incurred by them in connection with 
the preparation and submission of their bids or for any other expenses incurred in connection with 
such bidding. 

12 Bidders are advised to visit the proposed 150 years wall area prior to submission of their bid. They 
may contact the Superintending Engineer (Kolkata) or his authorized representative at his office at 
15, Strand Road, Kolkata 700001 in this regard. Non-compliance of the same will in no way relieve the 
successful bidder of any of his obligations in performing the work in accordance with this Bid 
Document within the quoted price. 

13 VALIDITY: 
The tender shall remain open for acceptance for a period of 4 months from the date of opening of 
techno-commercial bid. 

 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be 
liable to forfeiture at the option of the Trustees / sanctioning Authority. 

14 NON- RESPONSIVE BIDDER: - 
 

The offer/tender shall be treated as non-responsive, if it: 
 

(i) is not accompanied by requisite earnest money /valid NSIC Registration Certificate /MSME 
Registration Certificate 

(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration 

Certificate 
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III) validity of the offer is less than tender stipulation,  

IV) does not meet the Qualification Criteria as stipulated in the NIT. 

V) The bidder submits conditional offer / impose own terms and conditions / does not 
accept tender conditions completely/offer or tender if submitted with any deviation 
from the tender terms & conditions 

 

 In addition to above, a bidder may be disqualified if – 
 

a) The bidder provides misleading or false information in the statements and documents submitted. 
 

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy etc. 
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the 
Bidder. 
Offer / tender is submitted with any deviation from the tender terms & conditions 

 
 

15 EARNEST MONEY AND SECURITY DEPOSIT: As per tender Document 

16 Performance Guarantee: Not Applicable 

17 In the event of the successful bidder failing to execute the order within the stipulated delivery period without 
 sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the order be 
 cancelled at the option of the Trustees’ apart from other actions. 

18 PRICES: As per BOQ given in the tender document. 

19 The bidder shall quote his price as per the Bill of Quantities in the Price bid 

20 Price(s) to be quoted should remain firm over the contract period. 

21 The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra. 

 

22 
 

EVALUATION CRITERIA: As per relevant clause of Tender document. 

23 PAYMENT: As per Tender document. 

24 Location: As per Tender document. 

25 Time of Completion: As per Tender document. 

26 Work is to be carried out as per terms & condition of the tender document. 

27 JURISDICTION OF COURT: 

 The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of Kolkata. 
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28 Price adjustment clause: As per Tender document. 

29 Technical capacity: As stipulated in Tender document. 

30 Financial capacity:  As stipulated in Tender document. 

  
Besides the above conditions all other conditions as stated in the NIT, BOQ, 
Special Conditions of Contract, Instruction to the tenderers, G.C.C. shall 
have to be agreed by the Bidders. 
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Annexure –C 

        

Syama Prasad Mookerjee Port, Kolkata 
 

CIVIL ENGINEERING DEPARTMENT 

15, स्ट्र ैंड रोड, कोलकाता -700001 
15, Strand Road, Kolkata – 700001 

 

NIT No.: SMPK/KDS/CIV /T/2643/02    Dt.05.01.2022 
 

NOTE: Last Date of  Download of tender documents : 10.02.2022 (up to 14.00 hours) 
 

Tender is due for submission by 3:00 P.M. On  10.02.2022 
 

Tender will be opened on   11.02.2022 after 3:00 P.M 

Techno Commercial Bid 

 
 

“ Erection of 150 years wall at CRDC, 1st floor of Fairlie Warehouse” 

 
**************************************************************************** 
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SHORT TENDER NOTICE 
 

E-Tender under single stage two-part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are 
invited from reliable, bonafide & experienced agency with required experience as per Prequalification 
criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee Port, Kolkata. 

 

Name of work : Erection of 150 years wall at CRDC, 1st floor of Fairlie 

Warehouse. 

 

NIT No : S M P K /KDS/CIV/T/2643/02 Dt. 05.01.2022 

 

Estimated Cost : Not applicable 

 

Period of Execution : 6 (six) Months 

 

Earnest Money : Rs. 68,390.00 

Tender Document Fee (Non- 
refundable) 

 The intending bidders should submit the tender cost of 
Rs.1770/-(Rupees one thousand seven hundred and seventy 
only) including @18% GST) to KoPT through DD/Banker’s  
Cheque in favour of Syama Prasad Mookerjee Port, Kolkata on 
any scheduled/Nationalised Bank payable at Kolkata 
otherwise their offer will be summarily rejected. As per cl. 2, 
page no.12 

 

Period of Download of 

E-Tender 

: 07.01.2022 to 10.02.2022 (up to 12:00 hrs.) 
(Bid document will be available on Enivida Portal.) 

 

Date and Time for pre-bid 

meeting & site visit 

:  21.01.2022 at 3:00 PM at Head Office Conference Room, 2nd 
floor, 15 Strand Road, Kolkata-700001,. 

 

Last date of submission of e- 
tender 

: 10.02.2022 (Up to 3:00 P.M.) 

 

Date of opening of the tender : 11.02.2022 (After 3:00 P.M.) 
 

(Only the Techno-Commercial Bid will be opened) 
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4.0: INSTRUCTIONS TO BIDDER 
 

 

Name of Work: Erection of 150 years wall at CRDC, 1st floor of Fairlie Warehouse. 
 

TENDER NO: S M P K /KDS/CIV/T/2643/02 Dt. 05.01.2022 

GENERAL 

The work as described in the tender shall be executed in Kolkata and in accordance with the attached 

General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) 

& detailed Bill of Quantities. Location Plan of the place of work might be inspected after the pre-bid 

meeting or on prior appointment on any working day before quoting for the tender. 

Cost of tender paper and  Earnest Money  are  to be physically deposited at the office of Chief Engineer at 
15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand 
Draft/Pay Order etc in favour of Syama Prasad Mookerjee Port, Kolkata  

 
2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the 
space provided in the e-tender as indicated hereunder: 

a) Name of remitting vendor/contractor : 

b) Tender No. : 

c) Amount remitted : 

d) Date of remittance : 

e) Bank Draft / Cheque No. : 

 
2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the space 

provided in the e-tender as indicated hereunder: 

 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                        : 

e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 

 
3.0 MODE OF SUBMISSION OF BID: 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions 
set out in the bid documents and no deviation will be accepted. 

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):- 

i) GST registration certificate. 

ii) Valid Trade Licence (Valid for current period & also for type of work). 

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, the 

bidder must submit a declaration in this regard. 

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account & EPF Registration Certificate. (if 

applicable) 
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v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration Certificate. (if 

applicable) 

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
 

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful 
Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre- 
qualification criteria. 

 
viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e. 

2018–19, 2019-20 and 2020-21) and The same should be audited as per relevant norms wherever 
required along with UDIN of the Auditor . 

. 
 

ix) PAN Card 
 

x) Bank Draft/Banker’s Cheque/ Pay order etc./ valid NSIC/MSME certificate regarding EMD & Cost of Tender 
documents. 

 

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the work 
(to be mentioned in the letter head of the Firm) 

 

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi 
Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the Firm). 

 

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case 
of proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with any 
other firm bidding for the same work (to be mentioned in the letter head of the Firm). 

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender document. 

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of 
submission of signed copies of the full Tender document, G.C.C, addenda & corrigendum in the letter head of 
the Firm. 

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall be duly 
signed and stamped by the Bidder. 

 

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to 
satisfy the Authorities for clarification of his documents or credibility. 

 
N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof of 
the qualification requirements and their EMD will be forfeited for such action. 

 
3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as afore- 

said. 
 

4.0 SECURITY DEPOSIT: - 
 

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the 
remaining security deposit will be recovered from the contractors each and every On-Account Bill [including 
the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the 
General Conditions of Contract. 
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4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
 

55..00 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract. 
 

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ 
Termination of Contract. 

 
6.0 REFUND OF EARNEST MONEY: - 
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 
without any interest after opening of Price bid (Part – II) of the e-Tender document. 

 

7.0 VALIDITY OF OFFER: - 
The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before 
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the 
Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the 
option of the Trustees/ Sanctioning Authority/Engineer. 

 
8.0 DETAILED SCRUTINY OF E-TENDERERS: - 

 
8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or 
additional document(s) for the purpose of evaluation of his / their bids. 

 
9.1 During Techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered non- 
responsive in case it: - 

 
(i) is not accompanied by requisite Earnest Money cost /NSIC /MSME Registration certificate. 
(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 

(iii) validity of the offer is less than tender stipulation, 

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely/offer or tender if submitted with any deviation from the tender terms & 

conditions. 

In addition to above, a bidder may be disqualified if – 
 

9.2 a) The bidder provides misleading or false information in the statements and documents submitted. 
 

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc. 
The decision of SMPK in this regard shall be final and binding on the Bidder. 

 
10. Statutory deductions will be made as applicable at the time of payment. 

 
11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME: - 

 
11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME 
are exempted from depositing Cost of Tender Document and Earnest Money. 

 
11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the tender, 
for the items they are not registered with NSIC, then they will have to deposit cost of Tender Document, full 
amount of Earnest Money as per NIT. Otherwise their offer will not be considered. 
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11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 
 

12.0 EVALUATION CRITERIA: - 

As per Special Condition of Contract 
 

13.0 ACCEPTANCE OF TENDER: - 
 

13.1 SMPK reserves the right to accept / reject any / all offer(s) without assigning any reason thereof and 
also reserve the right to accept the tender in part or as a whole. 

 
13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and 

any Tenderer who resorts to this will render his tender liable to rejection. 
 

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six 
weeks of issue of Letter Of acceptance and fulfil all his obligations as required by the Contract. 

 
14.0 MISCELLANEOUS: 

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 
considered. 

 
ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own 

terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without 
further reference to the bidder. 

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved 
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all 
labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient 
execution of the work. 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 
language used throughout shall be in English. 

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender 
shall be required to be complete, duly filled in and signed and uploaded. 

vi) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad 
Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if their relatives 
are working in SMPK, but such a declaration is necessary in the interest of Trustees against any 
possible lapses. 
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5.0: SPECIAL CONDITIONS OF CONTRACT 
TENDER NO. : S M P K /KDS/CIV/T/2643/02 Dt. 05.01.2022 

 

Name of Work: Erection of 150 years wall at CRDC, 1st floor of Fairlie Warehouse. 
 
 

1. GENERAL: 
These provisions though given in a separate section are part of the tender documents which must be read as a 
whole, the various sections being complementary to one another and are to be taken as mutually explanatory. 
These provisions shall be read in conjunction with the other parts of the tender documents viz. General 
Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular Specifications, 
Drawings, Bill of Quantities and other documents forming part of the Contract. In case of any discrepancy or 
ambiguity in the documents, the order of precedence of the documents as stated below will apply. In 
particular, these provisions will over ride those in the General Conditions provided there is discrepancy 
between them. 

 
2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

 
If the stipulations in the various tender documents be found to be at variance in any respect, one will override 
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. 
any particular item in the list will take precedence over all those placed lower down in the list. 

(a) Order letter. 
(b) Bill of Quantities. 
(c) Drawings. 
(d) Particular Specifications of work. 
(e) Special Conditions of Contract. 
(f) General Conditions of Contract. 

 
In case of any dispute, question or difference either during the execution of the work or any other time as to 
any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Syama 
Prasad Mookerjee Port, Kolkata thereon shall be final and binding upon all parties. 
The execution of work shall conform minutely to the approved & assigned drawings & specification & any other 
details drawings which shall be provided /duly approved by the Engineer during the progress of the work as to 
such other drawings those have formed part of the contract documents. 

 

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: - As per Clause 4 of Annexure-B 
 

3.1. Additional Conditions: 

• The Bidder should have no conflict of Interest in taking up the subject work. 

• Maximum of 1(one) consortium member (in addition to the lead member) will be allowed for 

this bid. 

• Only those Bidders who qualify the minimum criteria shall be considered for further 

evaluation. 
 

3.2. Evaluation Criteria 
3.2.1 Syama Prasad Mookerjee port, Kolkata would evaluate the Technical Bid in order to qualify 

Bidders for Technical Stage. Bidders who qualify the minimum eligibility criteria as brought out in the 
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Notice inviting Proposal/Tender and as detailed in Special Condition of Contract. Qualifying 

requirement only will be considered for Price Bid stage evaluation namely, Financial Proposal 

evaluation. 

3.2.2. If the Bidder is a consortium, evaluation will be made in line with stipulations in clause 3.1 of 

Special Condition of Contract. 

3.2.3 A two stage procedure will be adopted in evaluating the bids: (i) a Technical evaluation, which 

will be carried out prior to opening of Financial Bid and (ii) To eligible for financial evaluation, on each 

of the parameters under the technical score, the Bidder would be required to achieve a minimum of 

60% of the Technical Score assigned to that parameter so as to get included in the computation of the 

Total Technical Score for the Bidder and to be qualified. The maximum achievable Total Technical 

Score for every Bidder would be 100. The bidders who have secured minimum Total Technical score 

of 70 points will be declared as qualified for opening of Financial Proposal. 

 
3.2.4 The Evaluation committee/Tender Committee appointed by the Employer will carry out its 

evaluation applying the evaluation criteria and point system specified below: 

3.2.5 The scoring criteria to be used for evaluation shall be as follows. 

3.2.5 (i) Technical Scoring Criteria: 
 
 

Sl. 
No. 

 

Evaluation Parameter 
 

Total Marks 

1 Relevant experience of the Bidder 30 marks 

2 Scheme & Power Point Presentation along with 3D 
layout 

60 marks 

3 Key personnel 10 marks 

 
TOTAL 100 marks 

 

 

Detailed Technical Evaluation Parameter: 

 

Sl. 
No. 

Parameter Marks Maximum Marks 

1 The bidder should have worked 
on at least three (3) similar works 
as per pre-qualification criteria. 

At least 3 Similar works: 9 
marks 

4 - 6 Similar works: 15 marks 

30 
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Sl. 
No. 

Parameter Marks Maximum Marks 

 [ 1 Similar work Means: 

a) 1 Project of 24.50 Lakhs. 

Or, b) 2 Projects of 15.28 Lakhs. 

Or, c) 3 Projects of 12.22 Lakhs.] 

7 - 9 Similar works: 21 marks 

Additional 9 marks for 
experience of 10 or more than 
10 Similar works 

 

2 (a)Scheme Evaluation 20 20 

 
(b)Power Point Presentation 
along with 3D Layout 

40 40 

3. Key Personnel 

Minimum Qualification-   Degree 
/Diploma in Interior Designing 
from a Recognised Technical 
Institution along with at least one 
similar work. 

At least 1 project: 3 marks 

2 projects: 5 marks 

3 projects: 7 marks 

Additional 3 marks for 
experience of more than 3 
projects. 

10 

 
TOTAL MARKS 100 

 

3.2.5 (ii) Financial Scoring Criteria: 

The bidder with lowest qualifying financial bid (L1) will be given 100% score (amongst the technically 

qualified bidders). Financial scores for other bidders will be evaluated using the following formula. 

Financial score of a bidder (Fn) = 

{(commercial bid of L1/commercial bid of the bidder) x 100} % (adjusted to 2 decimal places) 

The technical and financial scores secured by each bidder will be added using weightage of 80% & and 

20% respectively to compute a composite bid score 

The overall score will be calculated (upto two decimal places) as follows; 

Bn = 0.80*Tn + 0.20*Fn 

Where Bn = overall score of the bidder 

Tn = Technical score of the bidder (out of 100 marks) 

Fn = Financial score of the bidder 

The bidder securing the Highest Composite Score will be adjudicated as the most responsive bidder 

for award of contract.
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4.0 Brief History of SMPK: 

 
Kolkata is the oldest Major Port in the country.   But the nucleus of the present day Kolkata Port lies much 
earlier with the grant of trading rights to the British settlement in Eastern India by the Moghul Emperor 
Aurangzeb. The city of Kolkata has a synergistic linkage with the Port. 

 
In course of time, the power to rule this vast country passed from East India Company to the British Crown. 
The affairs of the Port were brought under the administrative control of the Government with the appointment 
of a Port Commission in 1870. 

 
After independence, the Port was declared as a Major Port in 1975 after Major Port Trust Act, 1963 came into 
force and named as Kolkata Port Trust. 
In 2020, it is renamed as Syama Prasad Mookerjee Port, Kolkata in its 150 th year of existence. 

 

5.0 Scope of work: 

5.1 A drawing marking the area where 150 years wall is proposed to be erected is attached herewith 

for ready reference of the prospective bidders. 

5.2 Terms of Reference (TOR) 
 

a) Creation of permanent exhibition at MAHC, 1st floor of Fairlie Warehouse. 

b) Providing and fixing of furnitures of Fireproof, Waterproof & Termite proof Wood /Ply of renowned 

Brand, make or any equivalent superior materials and as per direction and approval of the Engineer In 

Charge for displaying items with necessary lighting arrangement. 

c) Providing and fixing LED Display Screen as per requirement and as directed to fit the size as per 

drawing provided by successful bidder and subsequently approved by EIC of SMPK. 

d) Providing, fixing and set up Anti-reflective & Anti-Gravity Structure Curtain as per requirement and as 

directed to fit the size as per drawing provided by successful bidder and subsequently approved by EIC 

of SMPK 

e) Providing and fixing and set up Luxurious Chairs (of approved Size) at AV Area as per requirement and 

as directed to fit the size as per sample provided by successful bidder and subsequently approved by 

EIC of SMPK 

f) Providing and fixing and set up Motions Sensor Lights (of approved Size) at AV Area as per requirement 

and as directed to fit the size and area proposed by the successful bidder and subsequently approved 

by EIC of SMPK. 

g) Providing and fixing and set up audio-visual displays with software programming under a local server 

for all Motion Sensors to Function Properly as per requirement and appropriate lighting (LED)with 

motion sensors as per requirement and as directed to fit the size and area proposed by the successful 

bidder and subsequently approved by EIC of SMPK. 
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5.3 The work will also include all appurtenant works as described and set forth in, Special Conditions of 
Contract and BOQ with all additional or varied works which may thereafter be required in accordance 
with Clause 7 of General Conditions of Contract and as per direction and up to the satisfaction of the 
Engineer-in-Charge. 

 

5.4 The intending tenderer shall inspect the site of work and acquaint himself with the nature of work 

before preparing his tender. His attention is drawn to Clause No. 3.1 of the General Conditions of 

Contract in this regard. No excuse on ignorance as to the site conditions, availability of space for storing 

materials and approaches to site etc., will be entertained. 

 
6.0 Schedule of Service to be delivered: - 

 

The selected bidder shall, after taking instructions from SMPK authorities, render the following services: 
 

6.1 Inception Stage 

 

Ascertain SMPK’s requirements, examine site constraints and potential after making necessary detail survey of 
the work location and prepare a FINAL SCHEME, Design and Drawing of display furnitures & 3D Layout 
covering all BOQ items as per TOR to get the final approvals regarding specifications, layout and what to be 
executed from EIC. 

 
 

6.2 Supply and Erection Stage 

 

On the basis of the Final Approval of the EIC, procurement to be done and to execute the erection work as 
instructed by the Engineer-in-Charge including all. 

 

7.0 Time Schedule: 

 

The schedule for completion of time should be maintained as follows: 
 

Sl. 
No. 

 

Deliverables 
 

Timeline 

1 Inception report 1 month 

2 Creation of wall covering painting and 
finishing. 

2 months 

3 Supply of furnitures including fixing, fitting 
and illumination 

1 months 

4 Providing LED display, audio-visual, sitting 
arrangement, curtain, motion Sensor, local 
server including all other works all complete. 

2 months 

 
TOTAL 6 MONTHS 
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8. Payment terms and conditions 
 

8.1 No advance payment will be made for any services. 
 

8.2 SD will be deducted as par relevant clause of GCC. 
 

8.3 Mode of Payment:         As per BOQ items. 
Tenderer’s attention is drawn to Clause 6 of the General Conditions of Contract on the relevant subject. 
The Engineer shall hold sole discretion as regards to release of on a/c payment in addition to the terms 
of payment as defined in mode of payment. 

 

9. Data collected by the Contractor from SMPK for the purpose of 150 years wall preparation would be 
confidential and should not be used by him anywhere. 

 
10. Work Site: 

The work site is located at CRDC of Fairlie Warehouse at 1st Floor at Strand Road near Fairlie Crossing/B B D Bag 

Circular Rail Station. 
 

Bidders must visit the work site and its surrounding before submission of the tender, so that due consideration 
is given to the local conditions at site. 

 
12. INSPECTION OF SITE: 
The Bidder shall inspect the work site and thoroughly familiarise himself with the nature of work, site 
conditions, and access to the site and location before submission of the tender. He should contact the 
Superintending Engineer, Kolkata at his office at 15 Strand Road, Kolkata 700001 for collecting information 
about the site before submission of the tender. No excuse will be entertained afterwards on the above ground. 
In case any part of the site cannot be handed over to the successful Bidder in time, no compensation for loss of 
labour or any other cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, 
however, be granted to the successful Bidder on that ground if applied for. 

 

13. SITE CONDITIONS & METHOD OF WORK: 
The work shall have to be executed as detailed in the Scope of Work(TOR) & B.O.Q. 
The Bidder shall take adequate measures so as to execute the work with due regard to the above. 

 
14. Programme and Progress: 
The Selected Bidder shall submit scheme and 3D layout to be provided in the inception stage within 1 month 
from the date of Work Order / L.O.I. showing the methodology, sequencing of work and detailed time 
schedule. The sequence of work shown in the programme must be practicable and compatible with technical 
specifications and conditions prevailing at site. 

 
The Selected Bidder shall maintain the progress of work as per the approved layout, drawings, specifications 

and programme. In case of any slippage of programme, the Engineer may give necessary directive to comply to 

the programme. The Selected Bidder shall comply with the Engineer’s directive in this regard, without any extra 

charge whatsoever. 

In case of delays caused due to conditions or circumstances beyond the control of the Selected Bidder, the 

delays must individually be informed to the Engineer In Charge forthwith in writing and his acceptance in 

writing obtained. 

 

15. Contract Price: 
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The “Contract Price” for this contract means the sum named in the tender. 
 
 

16. SAFETY MEASURES: 
The Selected Bidder shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 
property. 

 
17. SCALATION / VARIATION ON PRICES: 

 
No Escalation / Variation on the prices on any account will be considered for adjustment / payment. 

 

18. COMPLIANCE WITH E.P.F & M.P.ACT & ESI ACT 1948. 
 

The successful Technical Service Provider will have to comply with provision of EPF & MP Act –1952 (along with 
amendments, if any), and ESI Act 1948 issued from time to time. 
The Contractor is to pay necessary ESI and EPF for the engaged labour as per the relevant Act implied for this 
job. Without the payment certificate or proof of the same bills will not be recommended for payment. 

 
19. INDEMNIFICATION: 

 

The Selected Bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions 
of any law, rules or regulations having the force of law, including but not limited to – 

 
a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation of Employment) Act, 1948 
c) The Building and Other Construction Workers (Regulation of Employment & Conditions of Service) 

Act, 1996 
d) The Dock Workers’ Safety, Health & Welfare Act, 1986 

e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Equal Remuneration Act, 1976. 
j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989 
k) Child Labour (Prohibition and Regulation) Act, 1986. 
l) The Maternity Benefits Act 1961 
m) Interstate Migrant Workmen (Regulation of Employment & Conditions of Service) Act, 1979. 
n) Motor Vehicle Act, latest revision 
o) The Payment of Bonus Act, 1965. 

 

20. TAXES & DUTIES: - 
The prices quoted shall be including all statutory levies excluding GST which will be paid extra. 

 

• The Bidder to confirm that the GST amount charged in invoice is declared in its returns and payment of 

taxes is also made. 

• The Bidder agrees to comply with all applicable GST laws, including GST acts, rules, regulations, 

procedures, circulars & instructions there under applicable in India from time to time and to ensure that such 

compliance is done within the time prescribed under such laws. The Bidder should ensure accurate transaction 

details, as required by GST laws, are timely uploaded in GSTN. In case there is any mismatch between the 

details so uploaded in GSTN by the Bidder and details available with Syama Prasad Mookerjee Port, Kolkata, 
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then payments to the Selected Bidder to the extent of GST relating to the invoices/s under mismatch may be 

retained from due payments till such time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax 

amount is finally reflected in the GSTN to SMPK’s Account and is finally available to Syama Prasad Mookerjee 

Port, Kolkata in terms of GST laws and that the credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata 

is not required to be reversed at a later date along with applicable interest. 

• Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest and 

penalty suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input 

tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be recovered by Syama Prasad 

Mookerjee Port, Kolkata by way of adjustment in the consideration payable. 

• Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad Mookerjee 

Port, Kolkata to claim tax benefit on the same shall be issued by you for a particular year before September of 

the succeeding Financial Year. 

The purchase order/ work order shall be void, if at any point of time you are found be to a black listed dealer as 
per GSTN rating system and further no payment shall be entertained. 

 
21. SETTLEMENT OF DISPUTES: 

If a dispute of any kind whatsoever arises between the Employer and Selected Bidder in connection with or 
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions 
of the General Conditions of Contract. 

 

22. Selected Bidder to execute Contract Agreement: 
 

The Selected Bidder after acceptance of his tender shall be required to enter into and execute a Contract 
Agreement to be prepared in the form annexed to the General Conditions of Contract together with such 
modifications as may be necessary within one month from the date of placement of the order. The Selected 
Bidder shall have to submit copies in sextuplets of all documents; correspondence, connected papers etc. as 
detailed in the above from of Contract Agreement together with the instrument of Contract Agreement 
prepared on Non-Judicial stamped paper of requisite denomination having five more copies made on plain 
paper all at his own cost. The Selected Bidder shall have to submit three sets of such Contract Agreement 
duly executed, sealed, signed and witnessed for execution by the Trustees. The other three sets shall be 
completed in all respects but not signed. If the Selected Bidder or Bidders are a partnership concern, they 
will have to get Agreement signed by all the partners or by the partner who is authorized to sign for and on 
behalf of the other partners. 

The Selected Bidder shall also comply with the requirements of Security Deposit for the due fulfillment of 
the contract.   The blank proforma of tender documents shall be supplied in sextuplets to the Selected 
Bidder free of charge for preparing the documents of the aforesaid Contract Agreement. 

The Selected Bidder shall have to copy out and prepare the documents of the Contract Agreement 
neatly and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own 
cost. The Selected Bidder shall be required to keep close co-ordination and liaison with the 
Superintending Engineer, Kolkata under the Civil Engineering Department while executing the works. 
The Superintending Engineer/or any representative of Chief Engineer in charge of the work will 
direct the representatives of the Selected Bidder to maintain liaison with different sections of the 
other departments and the Selected Bidder must keep the concerned Superintending Engineer or any 
representative of Chief Engineer of the Civil Engineering Department informed and/or posted with 
the programme contemplated with other departments. The Superintending Engineer or any 
representative of Chief Engineer of the Civil Engineering Department shall be nodal authority in all 
these co-ordination and / or liaison and all programmes must be vetted by him. In cases of exigencies, 
the Selected Bidder or his representatives may establish direct liaison/co-ordination but in all such 
case the Superintending Engineer or any representative of Chief Engineer should be informed 
promptly.
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23. Calcutta Port Trust: 

The expression “KOLKATA PORT TRUST’ appearing anywhere in the tender documents, shall be 
construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”. 

 
24. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any 

Tenderer/Bidder for clarification of his Tender, including breakup/analysis of unit rates. The request 

for clarification and the response shall be in writing, but no change in the price or substance of the 

Tender shall be sought, offered, or permitted except as required to conform the correction of 

arithmetic errors discovered by the Employer in the evaluation of the Tenders. 

No Tenderer/Bidder shall contact the Employer on any matter relating to his Tender from the time of 

the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional 

information to the notice of the Employer, he should do so in writing. 

Any effort by the Tenderer/Bidder to influence the Employer’s Tender evaluation, Tender comparison 
or contract award decisions, may result in the rejection of his Tender 

25. Working Period: 
Inspection and visit at SMPK working office places normally may be carried out between 9 A.M. to 5 
P.M. on the Trustees’ working days only. However, the tenderer should note that if they are required 
to carry out the job on Sundays, holidays and after normal working hours and at night in addition to 
the normal working hours to expedite the progress of the work if permitted by Competent Authority 
no separate payment will be made and the tenderer should include in his rates the cost, if any, 
involved on those accounts. 

26. Bank Guarantee in lieu of Cash Security Deposit: 

Security deposit shall be recovered from the on A/C. Bill as per Clause – 3.4 and 3.5 of General 
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit. 
In that case, the Selected Bidder shall have to submit to the Engineer a performance Bond in the form 
of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the 
G.C.C. In this context Clause 3.6 of G.C.C. may be referred to. 

 
28. Protection of existing services: 

The contractor must pay full attention to the fact that the existing service facilities for users are not 
distributed at any time due to storing of materials and rubbish and take every precaution to keep the 
entrance passage clear if the same are being used by the labourers. 
The contractor shall be held liable for all damage and interference to the existing service, caused by 
him in execution of works. Should any damage be done to the existing services, in general, the 
contractor shall make good the same and any further work considered necessary by the Engineer’s 
representative without any delay otherwise the cost of such repairing shall be recovered for his 
running bill for which Engineer’s decision shall be final and binding. 

 

29. Measures against pollution: - 
 

The contractor shall have to take proper measures against environmental pollution during execution 
of work as directed by the Engineer. 
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata 
and those that may be issued from time to time without any extra cost to the SMPK.
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30. Port Area Obligations: 
 

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and 
those that may be issued from time to time without any extra cost to the SMPK. 

 
31. JOINT VENTURES / CONSORTIUM AND OTHER FORMS OF ASSOCIATION 

 
In case the tender is submitted in joint venture/consortium, the Bidder shall submit the following 

confirmation along with their offer submitted with this tender. 

 
i) All joint venture agreements / consortium agreements, technical collaboration agreement shall ensure 

that all parties of the joint venture/consortium are individually and jointly responsible for the tender conditions 

and such agreements are legally valid. 

 
ii) Joint venture/consortium should be in the nature of legally acceptable agreements and such agreements 

should be notarized. 

 
iii) Such joint venture/consortium agreement should contain explicitly the scope and responsibilities of all 

the partners in the joint venture/consortium in terms of financial and technical commitments/contribution. The 

JV/consortium should be equally, severally and jointly responsible. 

 
iv) One of the members of the consortium shall be authorized as being in-charge (lead member), and this 

authorization shall be evidenced by a power of attorney duly signed by the authorized signatories of the 

consortium Members. 

 
v) The validity of the joint venture/consortium agreement entered upon on the award of Letter of 

Acceptance (LOA) by SMPK should continue for the entire period of contract as specified in the tender. All such 

agreements shall be irrevocable for the above periods. 

 
vi) Firms with at least 26% equity holding each shall be allowed to jointly meet the eligibility criteria. Not 

more than two firms to be allowed to form the JV. 

 
vii) Where the bidder is a consortium the average annual financial turnover of the individual members 

forming the consortium shall be submitted. 

 
viii) The entity processing the tender must be a member of the consortium submitting the tender. 

 
ix) It is clarified that an unsuccessful bidder or JV/Consortium shall not be permitted to join a successful 

JV/Consortium whose bid is accepted at a later date. 

 
x) In case of a Consortium, the combined Technical and Financial Capability of those members who have 

and shall have share of at least 26% (twenty-six per cent) each, should satisfy the above conditions of 

eligibility, provided that each such member shall, for the entire period of the contract, hold share not less 

than 26%. 

32. FURTHER CONDITIONS OR JV/CONSORTIUM: 
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Intending tenderer(s), as Consortium, is eligible to participate in the tender. The term “Tenderer‟ used in this 

document would apply to either a Single Entity or a group of entities, i.e. a Consortium. Further, the Tenderer 

may be a natural person, private entity, government owned entity or any combination of them with a formal 

intent to enter into an agreement or under an existing agreement to form a Consortium. A Consortium 

shall be eligible for consideration subject to the conditions set out in this tender document. 

 
i) The Tenderer shall not have a conflict of interest that affects the Tendering Process. Any Tenderer found 

to have a Conflict of Interest shall be disqualified. A Tenderer shall be deemed to have a Conflict of Interest 

affecting the Tendering Process, if: 

 
ii) The Tenderer, its Member or Associate (or any constituent thereof) and any other Tenderer, its 

Member or any Associate thereof (or any constituent thereof) have common controlling shareholders or 

other ownership interest; provided that this disqualification shall not apply in cases where the direct or 

indirect shareholding of a Tenderer, its Member or an Associate thereof (or any shareholder thereof 

having a shareholding of more than 5 per cent of the paid up and subscribed share capital of such 

Tenderer, its Member or Associate, as the case may be) in the other Tenderer, its Member or Associate 

is less than 5 per cent of the subscribed and paid up equity share capital thereof; provided further that 

this disqualification shall not apply to any ownership by a bank, insurance company, pension fund or a 

public financial institution referred to in section 4A of the Companies Act 1956, or any of its 

subsequent amendment. For the purposes of this Clause, indirect shareholding held through one or 

more intermediate persons shall be computed as follows: 

 
iii) Where any intermediary is controlled by a person through management control or otherwise, 

the entire shareholding held by such controlled intermediary in any other person (the “Subject Person”) 

shall be taken into account for computing the shareholding of such controlling person in the Subject 

Person; and 

 
iv) Subject always to sub-clause (iii) above, where a person does not exercise control over an 

intermediary, which has shareholding in the Subject Person, the computation of indirect shareholding 

of such person in the Subject Person shall be undertaken on a proportionate basis; provided, however, 

that no such shareholding shall be reckoned under this sub-clause. 

 
v) if the shareholding of such person in the intermediary is less than 26% of the subscribed and 

paid up equity shareholding of such intermediary; 

 
OR 

vi) A constituent of such Tenderer is also a constituent of another Tenderer; 

 
OR 

 
vii) Such Tenderer, or any Associate thereof receives or has received any direct or indirect subsidy, 

grant, concessional loan or subordinated debt from any other Tenderer, or any Associate thereof or has 

provided any such subsidy, grant, concessional loan or subordinated debt to any other Tenderer, its 

Member or any Associate thereof; 

OR 
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viii) Such Tenderer has the same legal representative for purposes of this Tender as any other 

Tenderer; 

OR 

 
ix) Such Tenderer, or any Associate thereof has a relationship with another Tenderer, or any 

Associate thereof, directly or through common third party/parties, that puts either or both of them in a 

position to have access to each other’s’ information about, or to influence the Tender of either or each 

other. 

 
x) A Tenderer shall be liable for disqualification if any legal, financial or technical adviser of 

Syama Prasad Mookerjee Port, Kolkata in relation to the Tender is engaged by the Tenderer, its Member 

or any Associate thereof, as the case may be, in any manner for matters related to or incidental to the 

Tender. For the avoidance of doubt, this disqualification shall not apply where such adviser was 

engaged by the Tenderer, its Member or Associate in the past but its assignment expired or was 

terminated 6 (six) months prior to the date of issue of this Tender. Nor will this disqualification apply 

where such adviser is engaged after a period of 3 (three) years from the date of commercial operation 

of the contract. 

 
Explanation: In case a Tenderer is a Consortium, then the term Tenderer, as used above, shall include 

each Member of such Consortium. 

 
Note: Notwithstanding anything to the contrary contained in this tender document, in the event of any 

member of any Consortium suffering from a Conflict of Interest, the offer of such consortium shall be 

treated as disqualified. However, in the event of similar situation arising / detected after placement of 

LOI, the same shall have to be addressed and resolved by the Consortium, failing which the contract, if 

entered into, shall be terminated. 

 
In this regard, it must be borne in mind that suppression of such Conflict of Interest, if detected later, 

shall not absolve the Consortium of its responsibility and appropriate action shall be initiated in terms 

of the provision of the tender. 

 
The Tenderer(s) shall have valid documents as listed in various clauses of this tender document 

including those given at Clause 6.0 and submit the same in the manner as stipulated. 

 
33.1 Technical & Financial Capability. 

 
The tenderer (whether a single entity or a consortium) must satisfy pre-qualification criteria as 

stipulated here in this tender. 

 
33.2 Assessment of eligibility: 

 
33.2.1 In case of a Consortium, the combined Technical and Financial Capability of those members 

who have and shall have share of at least 26% (twenty-six per cent) each, should satisfy the above 

conditions of eligibility, provided that each such member shall, for the entire period of the contract, 
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hold share not less than 26% (twenty-six per cent). 

 
33.2.2 The entity claiming the capability should have held, in the company owning the eligibility, a 

minimum of 26% equity during the entire period for which the eligible experience is being claimed. 

 
33.2.3 Experience of any activity relating to an eligible activity shall not be claimed by more than one 

member of a consortium. In other words, no double counting by a consortium in respect of the same 

experience shall be permitted in any manner whatsoever. 

 
33.2.4 The Tenderer shall submit a Power of Attorney as the case may be, authorizing the signatory of 

the Tenderer to submit the tender. 

 
33.2.5 Where the ‘Successful Tenderer’ is a ‘Consortium’, it shall be required to comply with the 

following additional requirements: 

 
a) Members of the Consortium shall nominate one member as the ‘Lead Member’. The 

nomination(s) shall be supported by a Power of Attorney, signed by all the other members of 

the Consortium; 

 
b) Members of the Consortium shall enter into a binding Joint Bidding Agreement (JBA) 

(substantiated for the purpose of submitting Tender. The JBA, to be submitted along with the 

Tender, shall, inter alia: 

 

 
c) Clearly outline the proposed roles and responsibilities, if any, of each member; Commit the 

minimum stake to be held by each member; 

d) Commit the minimum stake to be held by each member; 

 
e) Include a statement to the effect that all members of the Consortium shall be liable and 

responsible jointly and severally for all obligations of SMPK in relation to the contract 

throughout the contract period. 

 
f) Except as provided under the Tender Document, including its Addendum, if any, there shall not 

be any amendment to the said JBA without the prior written consent of SMPK. 

 
33.3.6 The Single Entity participating in the tender or all the members of the Consortium participating 

in the tender must not have been debarred by the Central/State Government or any Entity controlled by 

them or any other legal authority for participating in the tender/contract/agreement of whatever kind. 

Undertaking in this regard shall be given by the Tenderer in the Covering Letter. 

 
33.3.7 A Tenderer including any Consortium Member or Associate shall, in the last 3 (three) years 

ending on the day preceding to the day of issue of the tender, have neither failed to perform on any 

contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial 

pronouncement or arbitration award against the Tenderer, Consortium member or Associate, as the 
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case may be, nor has been expelled from any project or contract terminated by any public entity for 

breach by such Tenderer, Consortium Member or Associate. 

 
33.3.8 In computing the Technical Capability and Financial Capacity of the Tenderer/Consortium 

Members, The Technical Capability and Financial Capacity of their respective Associates would also 

be eligible hereunder. 

 
NOTE: For purposes of this tender, ‘Associate’ means, in relation to the Tenderer/Consortium 

Member, a person who controls, is controlled by, or is under the common control with such 

Tenderer/Consortium Member. As used in this definition, the expression ‘control’ means, with respect 

to a person which is a company or corporation, the ownership, directly or indirectly, of more than 50% 

(fifty percent) of the voting shares of such person, and with respect to a person which is not a company 

or corporation, the power to direct the management and policies of such person by operation of law. 

 
34. Change in composition of the Consortium 

 
34.1 Change in the composition of a Consortium shall not be permitted by SMPK either during the 

‘Techno-commercial Evaluation Stage’ [i.e., from the ‘date of issuance of Tender.’ up to the ‘date of 

notification of the techno-commercially valid tenders’] or during the ‘Price-Evaluation Stage’ [i.e., 

from the ‘date of notification of the techno-commercially valid tenders’ up to the ‘date of placement of 

Letter of Intent (LOI)]. Changes in consortium may be considered under exceptional circumstances 

after submission of inception report at the discretion of SMPK. 

 
34.2 The reason for such change with proof, if applicable, shall be submitted along with the 

application. Request for change without any valid reason will not be entertained by Syama Prasad 

Mookerjee Port, Kolkata. 

 
34.3 The Lead Member continues to be the Lead Member of the Consortium; 

 
34.4 In case of substitution, the substitute is at least equal, in terms of Technical & Financial 

Capability, to the Consortium Member who is sought to be substituted. In this regard, documents shall 

have to be furnished to establish that the proposed member is in possession of experience and having 

financial health at least equal to that of the substituted member during the period as stipulated in the 

pre-qualification criteria of the tender. (ii). In case of removal of any member without substitution, the 

remaining member(s) shall fulfil the pre-qualification criteria of the tender. (iii). In case of induction of 

any additional member(s), documents shall have to be furnished to establish experience and financial 

health of the proposed additional member. 

34.5 The new Member(s) expressly adopt(s) the Tender already made on behalf of the Consortium as 

if it/they were a party to it originally, and is/are neither a Tenderer/Member/Associate of any other 

Consortium participating in this tender nor a single entity having participated in this tender. 

 
34.6 Approval for change in the composition of a Consortium shall be at the sole discretion of 

SMPK and must be approved by SMPK in writing. 

Note: If the Tenderer is a Consortium, then the entire Consortium may be disqualified / rejected. If 

such disqualification / rejection occurs after the tenders have been opened and the Lowest Tenderer 
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gets disqualified / rejected, then the Authority reserves the right to take any such measure as may be 

deemed fit at the sole discretion of SMPK, including annulment of the Tendering Process. 

 

In case the applicant is a Joint venture / consortium it is to be limited to two partners subject to each 
of them satisfying some part or all Minimum Eligibility Criteria. The Proposal shall be accompanied by 
a certified copy of legally binding Joint Venture agreement signed by all firms to the joint 
venture/consortium confirming the following: 

 

 
35. CONTRACT DATA 

 
(A) GENERAL INFORMATIONS: 

 

 

1 
 

Name of the work 
Erection of 150 years wall at CRDC, 1st floor of Fairlie 

Warehouse. 

 

2 
 

Employer 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 

3 
 

Employer’s 

Representative 

 
CHIEF ENGINEER, SYAMA PRASAD MOOKERJEE PORT, 

KOLKATA, 15 STRAND ROAD, KOLKATA 700001 

 

4a 
 

Contact Persons for 

queries/ details/data 

1. S.K. Halder, Superintending Engineer 
(Contract); M.N.- 9674720075 
2. R. Mondal, Engineer(c); M.N.-9674720070 

 

4b 
 

Contact details of 
Enivida Portal 

 

Phone No.7278929467/8448288981 
Mail-id: - 
enividahelpdesk@gmail.com/ewizardkumar@ 
gmail.com 

36.   POWER SUPPLY: 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing 
supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary 
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by 
the Trustees’ Engineer or his representative.  
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of KoPT 
as prevalent amended from time to time including installation and hire charges for meters. The Trustees do not 
guarantee uninterrupted power supply from the above sources and Contractor shall not be compensated for 
any delay in providing / irregularity of power supply. The Contractor shall have to arrange for the supply of 
power at his own cost during such periods. 
 
37.  WATER:  
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on 

written request from the Contractor, water for drinking purposes may be made available free of cost from the 
exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying 
pipelines, as necessary, as per approval of the Engineer or his representative, for storing and distributing the 
same to the work point at his own cost.  
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i) Under no circumstances, the contractor would be allowed to use such   drinking water for constructional 
works. 

ii) In any case Dock water will not be allowed to be used for any work including curing. 

 

38.   KEEPING THE SITE AND WORKING AREA CLEAR:                                                         
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 

offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. 

 
39. Protection of existing services:  
The contractor must pay full attention to the fact that the existing service facilities for users are not distributed 

at any time due to storing of materials and rubbish and take every precaution to keep the entrance passage 
clear if the same are being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, caused by him in 
execution of works. Should any damage be done to the existing services, in general, the contractor shall make 
good the same and any further work considered necessary by the Engineer’s representative without any delay 
otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s decision shall 
be final and binding. 

 
40. Cleaning during execution and after completion:  
On completion of the works the contractor shall reinstate and make good at his own expense any property or 

land which might have been disturbed and/or damaged by his works. He should also clean the site as required 
during execution and fully clear the site after completion of all the works. 

The contractor shall forward any usable materials found during the course of construction at the work site or its 
vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his own 
transport and labour and clean out all part of the work and leave everything clean and tidy to the entire 
satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of 
the Engineer/Engineer's representative. 

 
41. METHOD OF MEASUREMENT:   
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 

according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and 

analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.   

42. LABOUR, TOOLS & PLANTS: 
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of 
the work. 
 
    43. ESCALATION / VARIATION ON PRICES:   
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.   

 
44. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938, 

Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary 
amendments and the modifications thereof, any other laws relating thereto and the rules made there under 
from time to time. Payment to the labourers to be made as per the minimum wage rates fixed by Chief 
Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from time 
to time. 

 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, 

Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully 
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responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of 
any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and 
Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a year to his 
workmen accordingly, for which no extra payment shall be made to the Contractor. 

 
The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws 

aforesaid without prejudice to his right to claim indemnity from his subcontractor. 
 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed 

to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain  necessary Labour Licence 
from the Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-
In-Charge prior to commencement of the work. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by 

Amendment Act No.65 of 1976’  
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications 

thereof and rules made there under from time to time. The contractor shall take into account all the above 
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this 
account. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the 
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 
/permanent license as per sec12(1) of the Contract Labour Act. 

 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same to 

the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form                                      
IV-A , within 15 days of such commencement or completion. 

 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. 

Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor shall 
inform the Principal Employer the date, time & venue of disbursement to be made by him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & 
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to 
be present during period of disbursement. 

 
45. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees 

State Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.  
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and 

produce the original for verification to the representative of the principal employer, i.e. Superintending 
Engineer (KPD).  

 
46. INDEMNIFICATION: 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 

actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions 
of any law, rules or regulations having the force of law, including but not limited to – 

 
a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) Act, 

1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 
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f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act, 1965. 

 
47. TAXES & DUTIES: - 
              The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.  
                Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns 

and payment of taxes is also made. 

• The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, 

regulations, procedures, circulars & instructions there under applicable in India from time to time and to 

ensure that such compliance is done within the time prescribed under such laws. Supplier/Service Provider 

should ensure accurate transaction details, as required by GST laws, are timely uploaded in GSTN. In case there 

is any mismatch between the details so uploaded in GSTN by Supplier/ Service Provider and details available 

with Syama Prasad Mookerjee Port, Kolkata, then payments to Supplier/Service Provider to the extent of GST 

relating to the invoices/s under mismatch  may be retained from due payments till such time Syama Prasad 

Mookerjee Port, Kolkata is not sure that accurate tax amount is finally reflected in the GSTN to KoPT’s Account 

and is finally available to Syama Prasad Mookerjee Port, Kolkata in terms of GST laws and that the credit of 

GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to be reversed at a later date along 

with applicable interest. 

• Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest and penalty 

suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax 

credit to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be recovered by Syama Prasad 

Mookerjee Port, Kolkata by way of adjustment in the consideration payable. 

• Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad Mookerjee Port, 

Kolkata to claim tax benefit on the same shall be issued by bidder for a particular year before September of 

the succeeding Financial Year. 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed dealer as 
per GSTN rating system and further no payment shall be entertained. 

 
48. SETTLEMENT OF DISPUTES:  
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or 

arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of 
the General Conditions of Contract.  

 
49. Contractor to execute Contract Agreement: 
     The contractor after acceptance of his tender shall be required to enter into and execute a Contract 

Agreement to be prepared in the form annexed to the General Conditions of Contract together with such 

modifications as may be necessary within one month from the date of placement of the order. The contractor 
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shall have to submit copies in sextuplets of all documents; correspondence, connected papers etc. as detailed 

in the above from of Contract Agreement together with the instrument of Contract Agreement prepared on 

Non-Judicial stamped paper of requisite denomination having five more copies made on plain paper all at his 

own cost. The successful tenderer shall have to submit three sets of such Contract Agreement duly executed, 

sealed, signed and witnessed for execution by the Trustees. The other three sets shall be completed in all 

respects but not signed. If the successful tenderer or tenderers are a partnership concern, they will have to get 

Agreement signed by all the partners or by the partner who is authorized to sign for and on behalf of the other 

partners.  

      The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the 
contract.  The blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer 
free of charge for preparing the documents of the aforesaid Contract Agreement. 

 
The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly 

and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. The 

successful contractor shall be required to keep close co-ordination and liaison with the Marine Department 

while executing the works. The Superintending Engineer in charge of the construction will direct the 

representatives of the contractor to maintain liaison with different sections of the other departments and the 

contractor must keep the concerned Superintending Engineer of the Civil Engineering Department informed 

and/or posted with the programme contemplated with other departments. The Superintending Engineer of 

the Civil Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all 

programmes must be vetted by him. In cases of exigencies, the contractor or his representatives may establish 

direct liaison/co-ordination but in all such case the Superintending Engineer should be informed promptly. 

 
  50. Employment of Local Resources:   

The contractor shall pay special attention to engage the maximum possible number of local Engineer, other 

technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office, details 

of such recruitment etc. shall be submitted to the Engineer periodically or as and when called for 

51. Calcutta Port Trust: 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be construed to 
read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”. 

 
52. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer 

for clarification of his Tender, including breakup/analysis of unit rates. The request for clarification and the 

response shall be in writing, but no change in the price or substance of the Tender shall be sought, offered, or 

permitted except as required to conform the correction of arithmetic errors discovered by the Employer in the 

evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender 

opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the 

notice of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract award 
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decisions, may result in the rejection of his Tender. 
 
53. Workmen and Wages: 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite form 

as instructed by the Engineer or his representative.  
The contractor shall have to engage sufficient number of technically qualified and skilled persons to supervise 

and execute the work and this should be mentioned in the letter head of the Firm 
 
54.  Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on 

contingent situation at site, if required for successful completion of the work, extra items have to be carried 

out by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment will be made 

on the basis of Trustees’ Schedule of rate; including surcharge in force at the time of acceptance of the tender, 

if any adopted by the Trustees with due regard to the accepted contractual percentage, if any, thereon, 

otherwise, if the rates are not available in the KoPT Schedule of Rates, then the Special Rates will be prepared 

as follows:-   

(i) The rate of payment of work involving labour & material shall be fixed on the following basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in the 

work plus 11 % towards profit and cess. 

(i) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus 

transport, loading & unloading (if any) plus 11 % towards profit and cess.  

  

55. Disparity in quoted rate/amount.  
If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in 

percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by 

adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender. 

Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words shall 

prevail.  

 

56.  Dock Permit:  
 
 For works inside the Docks, Dock permit required for men , materials, vehicles and  equipments etc. are to be 

procured by the successful tenderer at free of cost  as per recommendation of the executing 
departments/divisions indicating the specific number of  free permits to be issued.  But for creation of 
individual IDs in permit system a charge as applicable, will be levied per person (one time) even for 
companies/ Individuals who have been granted permission to obtain free permits by KoPT. In case the work 
has to be carried out in an operational zone, the tenderer should keep in mind that the work is to be executed 
without hampering the operational activities and should complete the work within the stipulated time 
specified in the tender.   

   
57.   Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. However, 
the tenderer should note that he might be required to carry out the job on Sundays, holidays and after normal 
working hours and at night in addition to the normal working hours to expedite the progress of the work if 
permitted by Competent Authority. The tenderer should include in his rates the cost, if any, involved on those 
accounts. 
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58.  Bank Guarantee in lieu of Cash Security Deposit: 
 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General Conditions of 

Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit.  In that case, the 
Contractor shall have to submit to the Engineer a performance Bond in the form of an irrevocable guarantee 
from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of 
G.C.C. may be referred to. 

  
59.   Measures against pollution: - 
         The contractor shall have to take proper measures against environmental pollution during execution of 

work as directed by the Engineer.  
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and those 

that may be issued from time to time without any extra cost to the KoPT. 
 
60. Port Area Obligations: 
The Dock area is a custom bounded area and as such the contractor shall comply with all 
Regulations of the Port and Custom authorities and those that may be imposed from time to time 
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. 
Whenever regulations so require, permits shall have to be obtained for such transit of 
Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 
Workmen to comply with all requirements in this “Restricted Area”.  
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of the port for 

stores and other requirements to the full satisfaction of the Port and Security Agencies. 
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and those 

that may be issued from time to time without any extra cost to the SMPK. 
 

61.   Defect Liability Period: 

The defect liability period for the work is 1 (one) year from the date of completion. During this 
period, if any defect arises the contractor is bound to repair the same or take any other action as 
directed by the Engineer including replacement of the defective portion and redoing the same at 
his own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing 
from receipt of such instruction failing which the work may be done by the Trustees’ by some 
other agencies and the cost of which including 19 1/4 % departmental charges plus GST will be 
recovered from the security deposit or any other dues of the contractor. 
 
63. Errors in the B.O.Q : 

   In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates  
   will prevail over the rate misprinted in BOQ.              
 
 
 

******************************************** 
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SCHEDULE T 
 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works in The Hand Of The Bidder At The Time Of Submission Of Tender 
Offer) 

 

(To be submitted with Part-I of Offer) 
Bidders must fill in the under noted columns. 

 

Sl. No. Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned Tender 
Value. 
(in Rs.) 

Completion time as 
stated in tender. 

Name and address to whom reference can 
be made. 

1 (i)    

(ii) 

(iii) 

2 (i)    

(ii) 

(iii) 

3 (i)    

(ii) 

(iii) 

4 (i)    

(ii) 

(iii) 
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(To be submitted with Part-I of Offer) 

SCHEDULE ‘O’ SHEET – 1 

The Bidders are also requested to furnish the following particulars: - 

A) In case of Limited Company - 
 

1) Name of Company : 

2) Address of its present registered office. : 

3) Date of its incorporation : 

4) Full name and address of each of its Directors – any 
special particulars as to Directors if desire to be 
stated. 

: 

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the Company. 

: 

6) Copies of Memorandum, Articles of Association (with 
the latest amendments, if any). 

: 

 

7) Copies of audited balance sheets of the Company for 
the last three years. 

 

: 

 

B) In case of a firm - 

 

1)   Name and address of the firm. : 

2)   When business started : 

3) If registered a certified copy of certificate of 
registration. 

: 

4) A certified copy of the Deed of Partnership : 

5) Full name and address of each of the partners and 
the interest of each partner in the partnership – any 
special particulars as to partners if desired to be 
stated. 

: 

 
6) Whether the firm pays income tax over 
Rs.10, 000/- per year 

 
: 
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(To be submitted with Part-I of Offer) 

SCHEDULE ‘O’ SHEET – 2. 

 

C) In case of an Individual: 
 

1) Full name and address of the Bidder any special 
particulars of the Bidder if desired to be stated. 

: 

 

2) Name of the father of the Bidder. 
 

: 

 

3) Whether the Bidder carries on business  in his own 
name or any other name. 

 

: 

 
 

4)  When business was started and by whom. 

 
 

: 

 

5) Whether any other person is interested in the 
business directly or indirectly, if so, name and address 
etc. of such persons and the nature of such interest. 

 

: 

 
 

6) Whether the Bidder pays Income Tax over Rs.10, 000/- 
per year. 

 
 

: 

Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 
[To be issued on issuing authority’s letterhead duly signed with office seal] 

 
 

1. Name of the Certifying Authority:  

2. Name of the work:  

3. Name of the Contractor:  

4. Schedule date of commencement and 
completion of the work as per Work Order: 

 

5. Date of actual commencement of work & date 
of actual completion: 

 

6. i) If there is time overrun, whether delay is due 
to the contractor (Yes/No.): 

 
ii) If yes, what is the extent of delay 
attributable to the contractor: 

 

7. Sanctioned Tender value & Actual value 
executed: 

 

8. Quality of work 
(Excellent/satisfactory/poor): 

 

9. Remarks (If any):  
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LIST OF TECHNICAL PERSONS TO BE ENGAGED IN THE JOB. 

 

The tenderer shall submit below the particulatrs of Technical set up of company and also 

indicate the Technical personnel who will be looking after the works. 

 
Name of Technical 

personnel 

Position held Qualification Period of service with the 

company 

    

 
 

 
Dated, the ................................2021. (Full Signature of the Tenderer) 



43 

43 

 

 

Proforma of prequalification of the tenderer 
(As per clause vii of Annexure-D) 

 

a. Constitution or legal status of Bidder (Attach copy) 
b. Place of registration: 
c. Principal place of business: 

(Power of attorney of signatory of Bid (Attach) 
d. Turnover of the Firm: 

 
Year Turn over 

 
 

[INSERT THE YEARS AS PER PQC, 
 
 
 
 

i.e. LAST THREE FINANCIAL YEARS ENDING 
31ST MARCH OF THE PREVIOUS YEAR] 

 

 

 

 

 
 

Attachments: Financial reports for the last three years: balance sheets, profit and loss 
statements, auditors’ reports (in case of companies/corporation) etc. List 
them below and attach copies. 

 
e. Similar Works: 

 
Particulars Year No. of works Value 

Total value of completed similar work as 
defined in the tender document during last 7 
years ending last day of month previous to the 
one in which applications are invited. 

   

   

   

   

   

   

   

 

Attachments: Supporting documents, viz., Successful completion certificates from clients, 

and other documentations to substantiate the similarity of work as per definition of “Similar 

Work”. Employer reserves the right to verify the information. 
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ANNEXURE – D 
 

Scanned copy of the following documents to be uploaded: - 

i) GST registration certificate. 

ii) Valid Trade Licence (Valid for current period & also for type of work). 

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, 

the bidder must submit a declaration in this regard. 

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration Certificate. 

v) Proof of being registered  with Employees’ State Insurance Corporation (ESIC), ESI Registration 
Certificate 

[ 

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre- 
qualification criteria. 

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years (i.e. 
2018-19, 2019-20 and 2020-21). The same should be audited as per relevant norms wherever required along with 
UDIN of the Auditor . 

ix) Bank Draft/Banker’s Cheque/ Pay order etc./ valid NSIC/MSME certificate regarding Cost of Tender 
documents and EMD. 

 

x) PAN Card 
 

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the 
work (to be mentioned in the letter head of the Firm). 

 
xii) Self-declaration of the bidder that the Bidding Firm has Not been debarred / de- listed by any Govt / 
Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the Firm). 

 

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the 
case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not 
associated with any other firm bidding for the same work (to be mentioned in the letter head of the 
Firm). 

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma 
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender 
document. 
xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of 

submission of signed copies of the full Tender document, G.C.C, addenda & corrigendum in the letter 
head of the Firm. 

 

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall 
be duly signed and stamped by the Bidder. 
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N. B.-1 The bidder will have to produce the original documents or any additional documents, if 

asked for, to satisfy the Authorities. 

 
N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements and their EMD will be forfeited 

for such action. 



46 

46 

 

 

ANNEXURE –D-1 

NIT NO.: S M P K /KDS/CIV/T/2643/02 Dt. 05.01.2022 
 
 

Ref. No………… Dated: 
 
 

The Chief Engineer, 
Syama Prasad Mookerjee Port, Kolkata, 
Civil Engineering Department, 
15, Strand Road, 
Kolkata – 700 001 

 
Dear Sir, 

We, --------------------------------------------------------------------- (Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from 

under the instant e-tender and no other source, and will comply to the said document, GCC, 

Corrigendum and Addenda. 

 
We are submitting this undertaking in lieu of submission of signed copy of the full tender 

documents GCC, Corrigendum and Addenda. 

 
 
 
 
 

Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

Name 

Designation: 

Date: 

Seal of the tenderer……………………………. 
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Annexure –E 

Syama Prasad Mookerjee Port, Kolkata 
 

CIVIL ENGINEERING DEPARTMENT 

१५ ,स्ट्र ैंड रोड ,कोलकाता -७००००१ 

15, Strand Road, Kolkata – 700001 
 

 

NIT No.: S M P K /KDS/CIV/T/2643/02Dt. 05.01.2022 

 

 
NOTE: Last Date of Download of tender documents : 10.02.2022 (up to 12.00 hours) 

 
Tender is due for submission by 1 0 .02.2022 (up to 15.00 hours) 

 
Tender is to be opened on 11.02.2022 (After 15.00 hours) 

 

Part: II 
 

PRICE BID (FINANCIAL PART) 
 

 

“Erection of 150 years wall at CRDC, 1st floor of Fairlie Warehouse”. 

 
************************************************************************************* 
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TENDER PARTICULARS 

 
 
 

Annexure-E (Contd.) 
 

E-TENDER FOR “Erection of 150 years wall at CRDC, 1st floor of Fairlie Warehouse.” 
 

NIT NO: S M P K /KDS/CIV/T/2643/02 Dt. 05.01.2022 
 

PART –II/PRICE BID 
 

 

ESTIMATED COST : Not applicable 

EARNEST MONEY : Rs. 68,390.00 

TIME OF COMPLETION : 6 (Six) months 

COST OF TENDER DOCUMENTS  The intending bidders should submit the tender cost of 
Rs.1770/-(Rupees one thousand seven hundred and 
seventy only) including @18% GST) to KoPT through 
DD/Banker’s  Cheque in favour of Syama Prasad 
Mookerjee Port, Kolkata on any 
scheduled/Nationalised Bank payable at Kolkata 
otherwise their offer will be summarily rejected. As 
per cl. 2, page no.12 

PERIOD OF DOWNLOAD OF E-TENDER 

(Both Days Inclusive) 

 07.01.2022 to 10.02.2022 (up to 12:00 hrs.) 
(Bid document will be available on Enivida Portal) 

DATE AND TIME FOR PRE-BID MEETING & SITE 

VISIT 

:  21.01.2022 at 3:00 PM atHead Office Conference Room at 
2nd Floor,15, Strand Road, Kolkata-700001,  

LAST DATE OF SUBMISSION OF E-TENDER AND 

OPENING OF COVER-I OF THE TENDER 

: Submission on 10.02.2022 (Up to 3:00 P.M.) 

Opening on 11.02.2022 (After 3:00 P.M.) 
(Only the Techno Commercial Bid will be opened) 
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TENDER NO.: S M P K /KDS/CIV/T/2643/02 Dt. 05.01.2022 

 
Name of Work: Erection of 150 years wall at CRDC, 1st floor of Fairlie Warehouse. 

 
The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of 
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the 
above documents and to have thoroughly familiarise himself with the total scope of work and its mode 
of execution. 

 
1.1 The quantities given in the Bill of Quantities are approximate only and are given to provide a 

common basis for tendering. Payment will be made according to the quantities of each item of 
work actually carried out at the accepted rates as per Order Letter. The measurements of each 
item of work shall be measured jointly by the Engineer or his Representative. 

 

1.2 General direction and description of work or materials given elsewhere in the contract documents 
are not necessarily repeated in the description of items in the Bill of Quantities. 

 
1.3 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover 

the complete and finished work, inter-alia, all costs and expenses which may be required for 
successful completion of the works together with all risks, liabilities, contingencies, insurance, 
octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

 
1.4 Where separate items such mobilisation, demobilisation, temporary works etc., have not been 

provided in the Bill of Quantities for works required under the Contract, then the cost of such 
works shall be deemed to have been included in the prices and rates of other items. 

 
1.5 Without affecting the generality of the foregoing provisions, the prices and rates entered in the 

Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or 
arising out the followings: - 

 
1.6 The provision, storage, transport, handling, use distribution and maintenance of all materials, 

plants, equipment machineries and tools including all costs, charges dues demurrages or other 
outlays involved in the transportation. 

 

1.7 The provision and maintenance of all his staff and labours and their payments, accommodation, 
transport, taxes and other requirements. 

 
1.8 Setting out including the location and preservation of survey markers, measurement and 

supervision. 
 

2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable 
stores, fuel, water and electricity. 

 

2.1 All First Aid, Welfare and safety requirements. 
 

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
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2.3  Licence, fees and other charges for compliance of Government Acts and Rules that are in force 
and applicable. 

 
2.4  The Contractor should be held responsible for the safe custody of materials, machineries etc. at 

site procured by him or issued to him by the Trustees. 
 

2.5  This tender is to be considered as an Item Rate contract. The Bidder shall quote his rates against 
each items, mentioned in BOQ, based on his own analysis. 

 
The Technical Bid & Price Bid thus established would be taken for comparative evaluation of E- 

Tenderer. 
 

2.6  The Contractor shall at all times keep the site and working areas free from all surplus materials, 
rubbish, other excavated/offensive matter etc. all of which shall be disposed off in a manner to be 
approved by the Engineer’s Representative. 

 

2.7  On completion of the works the contractor shall reinstate and make good at his own 
expense any property or land which might have been disturbed and/or damaged by his works. 
He should also clean the site as required during execution and fully clear the site after 
completion of all the works. 

 
The contractor shall forward any usable materials found during the course of 

construction at the work site or its vicinity to SMPK stores/yards, dispose off the debris 
beyond the port area all at his own expenses by his own transport and labour and clean out 
all part of the work and leave everything clean and tidy to the entire satisfaction of the 
Engineer, failing which suitable deduction will be made from final bill as per discretion of 
the Engineer/Engineer's representative. 

 
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 
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Shyama Prasad Mookerjee Port, Kolkata 
 

CIVIL ENGINEERING DEPARTMENT 
BILL OF QUANTITIES 

 

E-TENDER FOR Erection of 150 years wall at CRDC, 1st floor of Fairlie Warehouse. 
 

TENDER NO: S M P K /KDS/CIV/T/2643/02 Dt. 05.01.2022 
 

SI. 
No. 

Description of Works Quantity Rate Unit Amount 
(Rs) 

1. For Design A1 
As per approved Drawing and design of 
appropriate size to fit the proposed/earmarked 
area of CRDC for 150 yrs wall. 

 
Material to be Used: 
Fireproof, Waterproof & Termite proof Wood 
/Ply as per approved Brand, make or any 
equivalent superior materials and as per direction 
of the Engineer 

8 Units Not to 
quote 
here 

Per Unit Not to 
quote here 

2. For Design B1 
As per approved Drawing and design of 
appropriate size to fit the proposed/earmarked 
area at CRDC for 150 yrs. wall. 

 
Material to be Used: 
Fireproof, Waterproof & Termite proof Wood 
/Ply as per approved Brand, make or any 
equivalent superior material and as per direction 
of the Engineer 

2 Units Not to 
quote 
here 

Per Unit Not to 
quote here 

3. Providing, fixing LED Display Screen as per 
requirement and as directed to fit the size as per 
drawing 
Material to be used as per drawing and as 
directed by the Engineer. 

1 Unit Not to 
quote 
here 

Per Unit Not to 
quote here 

4. Providing, fixing a and set up Curtain as per 
requirement and as directed to fit the size as per 
drawing Material Used: Anti Reflective & Anti- 
Gravity Structure curtain 

1 Unit Not to 
quote 
here 

Per Unit Not to 
quote here 

5. Providing, fixing. and set up Chairs at AV Area as 
per requirement and as directed, 
Size as per drawing 
Material Used: Luxurious Chairs as directed by 

21 Units Not to 
quote 
here 

Per Unit Not to 
quote here 
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 the Engineer.     

6. Providing, fixing. and set up Motions Sensor 
Lights as per requirement and as directed / Size 
as per drawing and as directed by the Engineer. 

40 Units. Not to 
quote 
here 

Per Unit Not to 
quote here 

7. Providing and fixing. and set up Motion Sensor 
LED Activation Equipment Software and 
Programming as per requirement to fit the size 
as per drawing and to cover AV area and as 
directed by the engineer. 

1 Unit Not to 
quote 
here 

Per Unit Not to 
quote here 

8. Providing, fixing and set up Central Local Server 
for all Motion Sensors to Function Properly as 
per requirement and as directed by the Engineer 
to fit the total displayed area. 

1 Unit Not to 
quote 
here 

Per Unit Not to 
quote here 

 

Total tendered amount (in words………… Not to quote here ……………………………………………… 

…………………………………………………………………………………………………..................... 

[The prices quoted shall be including all statutory levies excluding GST which will be 
paid extra.] 

Permanent Income Tax A/C. No …………………………………………………….. 

Date: 
 

(Signature of Tenderer) 
[Total amount of tender, completion time and preliminary time as quoted / stated above are to 
be carried over to Form of Tender attached] 

 

Not to be quoted here 
[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

Maximum number of workmen likely to be engaged in days work… ............. numbers 

Permanent Income Tax A/C. No… …………………………………………………….. 

Date: 

(Signature of Tenderer) 

[Total amount of tender, completion time and preliminary time as quoted / stated above are to be carried over 

to Form of Tender attached] 

Witness: - (Name in block letters) 

Address: 

occupation: 
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THE BOARD OF TRUSTEES FOR SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
FORM OF TENDER 

To 
The Chief Engineer, 
Syama Prasad Mookerjee Port, Kolkata. 

 
 

I/We   
_having examined the site of work, inspected the Drawings and read the specifications, General & 
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 
and complete all the works required to be performed in accordance with the Specification, Bill of 
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within 6 ( Six ) months from 
the date of order to commence the work and in the event of our tender being accepted in full or in part. 
I / We also undertake to enter into a Contract Agreement in the form hereto annexed with such 
alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender 
and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 
Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, 
Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 
writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. Not to mention here 

(Repeat in words) Not to mention here 

 

I / We require days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

 
I /   We   have   deposited   with   the   Trustees’   Manager   (Finance),   HDC,   vide   Receipt   No. 
  of as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than four months. 

Dated: 
(Signature of Bidder with Seal) 

 

 
WITNESS:  

Signature: Name of the Bidder: 
Name: 
(In Block Letters) 

 

Address: Address of the Bidder: 

 

Occupation: 
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INDICATIVE DRAWINGS (as reference) 
 

Design A1 
 

Design B1 
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LED Display 
 

Curtain 
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ANNEXURE – F 
 
 
 
 
 

 

General Conditions of Contract 
Forms and Agreements 

Sanctioned by the Trustees under Resolution No. 92 of the 6th 

Meeting held on 27th May, 1993 

 

Including Addendum Sanctioned by the Trustees Meeting held on 

July, 2014 
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KOLKATA PORT TRUST 

KOLKATA DOCK SYSTEM 

& HALDIA DOCK COMPLEX 

JULY, 2014 
 

GENERAL CONDITIONS OF CONTRACT 
 

 CLAUSE  PAGES 

1. AMENDMENT TO GENERAL CONDITIONS OF CONTRACT … GC 1 
2. DEFINITION … GC 2 – GC 3 

3. DUTIES &   POWERS   OF   ENGINEER   &   ENGINEER’S 
REPRESENTATIVE 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-REQUISITES … GC 5 – GC 9 

5. THE CONTRACT & GENERAL OBLIGATIONS OF 
CONTRACTOR 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK 

… GC 14 – GC 17 

7. TERMS OF PAYMENT … GC 18 – GC 20 

8. VARIATION AND ITS VALUATION … GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION TIME/LIQUIDATED 
DAMAGE/TERMINATION OF CONTRACT 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF SECURITY DEPOSIT … GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT DOCUMENTS, 
DISPUTES & ARBITRATION 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3   

13 FORM OF AGGREMENT   

14 PROFORMA FOR B.G. FOR CONTRACT PERFORMANCE   

15 INTEGRITY PACT DOCUMENT: PROFORMA   
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16 DRAFT Memorandum of Understanding between SMP, 
Kolkata. & Transparency International India 

  

GC - 1 

AMENDMENT 
TO 

GENERAL CONDITIONS OF CONTRACT 
 

❖ Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 

Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimated 
Value of 
Work 

Amount of Earnest Money Estimated 
Value of 
Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=0 
0 

5% of the 
estimated 
value of work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.0 
0 

2% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 20,000/- 
and 
minimum   of 
Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first Rs. 
10 Crore + 1% 
on the 
balance 

½% of the estimated 
value of work subject to 
a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013] 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 

Class of 
Registration 

Amount 
Of Fixed 
Security 

Financial Limit Of 
Each Tender 

Class of 
Registration 

Amount 
Of Fixed 
Security 

Financial Limit Of Each 
Tender 

A Rs 
10,000/- 

Any tender   priced 
upto Rs 2,00,000/- 

A Rs 
50,000/- 

Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender   priced 
upto Rs 1,00,000/- 

B Rs 
25,000/- 

Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender   priced 
upto Rs 50,000/- 

C Rs 
15,000/- 

Any tender priced 
upto Rs 3,00,000/- 
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[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
TRUSTEES’ MEETING HELD ON 12.10.2012] 

 
 
 

GC - 2 
 

1. DEFINITIONS 

 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees 
for the Port of Calcutta, a body corporate under Section 3 of the Major 
Port Trusts Act, 1963, including their successors, representatives and 
assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major 
Port Trusts Act, 1963 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representativ 
e 

1.6 “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess Works” 
and “Temporary Works”. 

Works 

1.7 “Temporary Works” means all temporary works of every kind required 
in or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all 
temporary erections, scaffolding, ladders, timbering, soaking vats, site 
offices, cement and other godowns, platforms and bins for stacking 
building materials, gantries, temporary tracks and roads, temporary 
culverts and mixing platforms. 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 

Extra works 
and Excess 
works 
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 the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s   specifications   /   International   Standard’s   Specifications 
(latest   revisions)   for   materials   and   workmanship   unless   stated 
otherwise in the Tender. 

Specification 

 
 
 
 
 

 
GC - 3 

 
 
 

1.10 

“Drawings” means   the   drawings   referred   to   in   the   Tender   and 
specification and any modification of such drawings approved in writing 
by the Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer. 

Drawings 

1.11 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and 
Price, if any, adopted by the Trustees at their discretion. 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of 
the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 

Constructio 
nal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the 
purpose of the Contract. 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 

Contract 
Price 

1.15 “Month” means English Calendar Month. Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act 
of foreign enemies, hostilities) whether war be declared or not), Civil 
War, rebellion, revolution, insurrection or military or usurped power or 
use or occupation by the Trustees of any portion of the works in respect 
of which a certificate of completion has been issued (all of which are 

Excepted 
Risks 
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 herein collectively referred to as the excepted risks).  

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in 
the interpretation or construction thereof or of the contract. 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site. 

Cost 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE. 
 

2.1 The Contractor shall execute, compete and maintain the works in terms 
of the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 
Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority: 
 

(a) to supply to the contractor from time to time during the progress 
of the works such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the contractor shall carry out and be 
bound by the same. 

(b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time. 

 
(c) to order for any variation, alteration and modification of the work 
and for extra works. 

 
(d) to issue certificates as per contract. 

 
(e) to settle the claims & disputes of the Contractor and Trustees, as 
the first referee. 

 
(f) To grant extension of completion time. 

Engineer’s 
Power 

2.4 The Engineer’s Representative shall: 
 

(i) watch and supervise the works. 
 

(ii) test and examine any material to be used or workmanship 
employed in connection with the work. 

Power of 
Engineer’s 
Representative. 



62 

62 

 

 

 

(iii) have power to disapprove any material and workmanship not 
in accordance with the contract and the contractor shall 
comply with his direction in this regard. 

 

(iv) take measurements of work done by the contractor for the 
purpose of payment or otherwise. 

 
(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 
 

(vi) have powers to issue alteration order not implying 
modification of design and extension of completion time of the 
work and 

 

(vii) have such other powers and authorities vested in the Engineer, 
which have been delegated to him in writing by the Engineer 
under intimation to the Contractor. 
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2.5 Provided always that the Engineer’s Representative shall have no 

power: 
 

(a) to order any work involving delay or any extra payment by the 
Trustees, 

(b) to make variation of or in the works; and 
(c) to relieve the Contractor of any of his duties or obligations under 

the Contract. 

Limitation of 
Engineer’s 
Representati 
ve’s Power 

2.6 Provided also as follows: 

 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter 
to disapprove such work or materials and to order the pulling 
down, removal, breaking-up thereof and re-constructing at the 
contractor’s cost and the contractor shall have no claim to 
compensation for the loss if any sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of 
the Engineer’s Representative, he shall be entitled to refer the 
matter to the Engineer who shall thereupon confirm, reverse or 
vary such decision. 

Engineer’s 
Overriding 
Power 
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 (c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation. 

 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES 
 

3.1 The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the site, fully 
considered all factors, risks and contingencies, which will have direct 
and indirect impact on his expenses and profit from the work and shall 
be specifically deemed to have taken the following aspects into 
consideration: 

The  tender 
must 
encompass 
all relevant 
aspects/ 
issues. 

 (a)    The form and nature of the site and its surroundings including 
their sub-surface, hydrological, tidal and climatic conditions, the 
means of access to the site and all other local conditions, 
including the likely charges and costs for temporary way-leave, if 
any, required for the work. 

Site & Local 
condition. 

 
(b) The drawings, specifications, the nature and extent of work to be 

executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the 
work to the entire satisfaction of the Engineer, and also by 
complying with the General and Special Conditions of Contract. 

Drawing/ 
Specification/ 
Nature & 
extent of 
work to be 
done. 
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(c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

Accommodation 
for Contractor’s 
men/materials. 

(d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost. 

Water for 
drinking etc. 
/Electrical 
power. 

(e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies 
or any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every 
kind arising from the Contractor’s failure in such compliance. 

Payment of 
Taxes/duties 
and observance 
of all statutes. 
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(f)    Payment of all kinds of stamp-duty for executing the agreement 
or for any legal instrument including Bank Guarantees and 
Indemnity Bonds. 

Payment of 
Stamp Duty 
by the 
Contractor. 

 

 

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied 
by the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure. 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if 
entered into, shall be liable to be cancelled. 

Disclosure of 
Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the 
amount calculated as per the following scale. 

Estimated Value of 
Work 

Amount of Earnest Money 

 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 
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Earnest 
Money and 
Security Deposit. 

 
(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or 

by Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of 
India drawn in favour of Calcutta Port Trust or in the form of any 
“Account Payee” Draft of any Nationalised Bank of India drawn in 
favour of “Calcutta Port Trust” and payable at Calcutta/Haldia, as the 
case may be, and the receipt granted therefor be kept attached to the 

Method of 
Paying E.M. 
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Tender/Offer in the Sealed Cover. 

(c) Earnest Money of unaccepted tender shall be refunded without any 
interest through A/c. Payee Cheque drawn on a Nationalised Bank of 
Calcutta / Haldia. 

Refund of 
E.M. 

(d) The enlisted (registered) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale: 

Exemption 
from E.M. to 
Regd. Firms 

Class of Registration Amount of Fixed 
Security 

Financial Limit of Each 
Tender 

 

 

A 
 

Rs. 25,000/- 
Any tender priced up 
to Rs.5,00,000/- 

 

 

B 
 

Rs. 10,000/- 
Any tender priced up 
to Rs.2,00,000/- 

 

 

C 
 

Rs. 5,000/- 
Any tender priced up 
to Rs.1,00,000/- 

 

 
(e) (i) Tender submitted without requisite Earnest Money may be liable to 

rejection. 
 

(ii) If before expiry of the validity period of his Tender/Offer, the tenderer 
amends his quoted rates or tender/offer making them unacceptable 
to the Trustees and/or withdraws his tender/offer, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 

 

Forfeiture of 
E.M. before 
Acceptance of 
offer. 

(f) The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money. 

E.M. to be 
converted to 
part S.D. 

(g) Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total 
value of work actually done up to the stage of completion. 

Mode of 
recovery of 
balance S.D. 

 
 
 
 
 
 

 
GC - 8 



66 

66 

 

 

Scale of S.D. 
recovery. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(h) Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of 
Calcutta Port Trust and payable at Calcutta/Haldia, as the case may 
be. 

 

S.D. for supply 
contracts to be 
deposited in 
advance. 

 

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor 
on the amount of Earnest Money/Security Deposit held by the 
Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 

 

3.5 (i) The Security Deposit shall be refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the Security 
Deposit may be refunded against any of the treasury Receipt for that 
amount on expiry of half of the maintenance period and the balance 
deposit on the expiry of the said maintenance period and after the 
Engineer has certified the final completion of work in Form G.C.2 and 
the Contractor has submitted his “No Claim” Certificate in Form 
G.C.3. 

Mode of 
refund of S.D. 

 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to 
the Contractor under any other contract. 

Forfeiture of 
S.D. 

 Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For 
contract of supply- 
ing materials  & 
equipment only. 

For works up to 
Rs.10,00,000/-. 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- +7½% 
on the balance. 

1% on first 
Rs.10,00,000/- + ½% 
on the balance. 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5% 
on the balance. 

1% on first 
Rs.10,00,000/- + ½% 
on the next 
Rs.10,00,000/- + ¼% 
on the balance. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 

submit to the Engineer a performance Bond in the form of an irrevocable guarantee 
from Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India 
in the proforma annexed hereto and for the sum and period as mentioned in the 
letter of acceptance of the Tender/Offer, within 15 days from the date of such 
letter, failing which the Contract shall be liable to be terminated and the earnest 
money shall be liable to forfeiture; all at the discretion of the Engineer. The cost of 
obtaining this or any other Bank Guarantee and/or the revalidation thereof, 
wherever required, has to be borne by the Contractor and it shall be his sole 
responsibility to arrange for timely revalidation of such Bank Guarantee, failing 
which and for non-fulfilment of any contractual obligation by the Contractor, the 
Engineer and/or the Trustees shall be at liberty to raise claim against the 
Guarantee and/or enforce the same unilaterally. 

Bank 
Guarantee 
in lieu of 
Cash S.D. in 
certain 
cases 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall be as specified in the GCC. In case of tender value 
more than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of 
bid document to be submitted by each tenderer, without which the tender shall not 
be considered.” 

 

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
 

4.1 (a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b) The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the 
following Acts: 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit 
y of laws on 
the 
contract 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer 
or his representative, the contractor shall, at his own expense, enter into and 
execute a Contract Agreement to be prepared by him in the form annexed hereto. 
Until such Contract Agreement is executed, the other documents referred to in the 
definition of the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of Interpretati 
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one another. Should there by any discrepancy, ambiguity, omission or error in the 
various contract documents, the Engineer shall have the power to correct the same 
and his decision shall be final and binding on the parties to the Contract. 

on of 
contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions 

of Contract and in the Bill of Quantities, shall be furnished by the Engineer to 
the Contractors free of cost for his use on the work, but these shall remain 
the property of the Trustees and hence, the Contractor shall return them to 
the Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 

All Drawings 
are Trustees’ 
property. 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of 
the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer in any way 
whatsoever. 

Contractor to 
prepare 
working  / 
progress 
drawings 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible 
(a) for the acts, defaults and neglect of any sub-contractor, his agents, 
servants or workmen as fully as if these were the acts, defaults or neglects of 
the Contractor himself or his agents, servants or workmen and (b) for his full 
and entire responsibility of the contract and for active superintendence of 
the works by him despite being sublet, provided always that the provision of 
labourers on a “piece rate” basis shall not be deemed to be sub-letting under 
this clause. 

Contractor 
cannot sub-let 
the work 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included 
in his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other 
things of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 

price is 
inclusive of all 
costs 

4.8 The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 

Contractor is 
responsible for 
all construction 
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 The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 

process, except 
for correctness 
of design and 
specification 
formulated   by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment, labour, materials and temporary works. 
The submission to and/or any approval by the Engineer or his Representative 
to any such programme or particulars shall not relieve the Contractor of any 
of his obligations under the contract. 

Contractor    to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier 

programme, he shall submit his revised programme for completion of work 
within the stipulated time whenever asked to do so. 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall 
be constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 

Contractor to 
supervise the 
works 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of is staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such 
instruction without any demur whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper 
and timely completion of the work. 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 

4.12 The Contractor shall be responsible for the true and proper setting out of 
the works in relation to reference points/lines/levels given by the Engineer 
in writing. The checking of any setting-out or of any alignment or level by 
the Engineer or his Representative shall not in any way relieve the 

Contractor is 
responsible 
for line, level, 
setting out 
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 contractor of his responsibility for the correctness thereof and he shall fully 
provide protect and preserve all stakes, templates, bench marks, sight rails, 
pegs, level marks, profile marks and other things used in setting out the 
works. 

etc. 

4.13 From the commencement of the works till issue of the completion 
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take 
full responsibility for the care thereof. Save for the excepted risks, any 
damage, loss or injury to the work or any part thereof shall be made good 
by the Contractor at his own cost as per instruction and to the satisfaction 
of the engineer, failing which the Engineer or his Representative may cause 
the same to be made good by any other agency and the expenses incurred 
and certified by the Engineer shall deem proper. This Clause will not apply 
to that part of the work, which might have been taken over by the Trustees 
on partial completion of the work and in such case the Contractor’s 
obligation will be limited to repairs and replacement for manufacturing or 
construction defects during the Maintenance period (Guarantee Period) as 
per the directions of the Engineer as also for defects/damages if any caused 
to the work by the Contractor during such repairs and replacement in the 
maintenance period. 

Contractor is 
responsible 
to protect 
the work 
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4.14 The Contractor shall at his own cost protect support and take all 

precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered with 
or affected or disturbed or endangered and shall indemnify and keep 
indemnified the Trustees against claim for injury, loss or damage caused 
by the Contractor in connection with the execution and maintenance of 
the work to the aforesaid properties, structures and services and/or to 
any person including the Contractor’s workmen. Cost of Insurance Cover, 
if any, taken by the Contractor shall not be reimbursed by the Trustees, 
unless otherwise stipulated in the Contract. 

Contractor is 
responsible for 
all damages to 
other 
structures / 
persons 
caused by him 
in executing 
the work. 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be 
discovered at site which shall remain the property of the Trustees and 
protect them from being damaged by his workmen and arrange for 
disposal of them at the Trustees’ expense as per the instruction of the 
Engineer’s Representative. 

Fossils, 
Treasure 
travois, etc. 
are Trustees’ 
property 
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4.16 The Contractor shall be deemed to have indemnified and shall indemnify 

the Trustees against all claims, demands, actions and proceedings and all 
costs arising therefrom on account of: 

 

(g) Infringement of any patent right, design, trademark or name or other 
protected right in connection with the works or temporary work. 

 
(h) Payment of all royalties, rent, toll charges, local taxes, other payments 

or compensation, if any, for getting all materials and equipment 
required for the work. 

(i) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, footpaths, 
crane tracks, waterways, quays and other properties belonging to the 
Trustees or any other person. 

(j) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(k) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s 
plants and materials. 

(l) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the 
Trustees on or near the site of work. 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the 
Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following: 
 

(a) Keeping the site free of unnecessary obstruction and 
removal from site of constructional plant wreckage, rubbish, 
surplus earth or temporary works no longer required. 

 

(b) Cleaning and removal from site all the surplus materials of 
every kind to leave the site clean and tidy after completion 
of the work, without which payment against final bill may 
be liable to be withheld. 

Contractor’s quoted 
rates/price must be 
all inclusive 
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 (c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse 
and other materials from being thrown into the water by 
the Contractor’s men or those of his agency. 

 

(d) Making arrangements for deployment of all labourer and 
workers, local or otherwise including payment for their 
wages, transport, accommodation, medical and all other 
statutory benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s 
or his Sub-Contractor’s workmen, (iv) deployment of 
workmen of age less than 16 years. 

 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in 
these conditions for doing any act after direction or notice shall 
be reckoned from the time of such posting or despatch. 

Notice to Contractor. 

4.20 The Contractor and his Sub-contractor or their agents and men 
and any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or 
description of the works without the prior authority of the 
Engineer in writing. 

Contractor not to 
publish photograph 
or particulars of 
work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 

Contractor to 
provide 
facilities to 
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 Contractor engaged by the Trustees and their workmen to the 
Trustees’ own staff and to the men of other Public Body on or near 
the site of work and in default the Contractor shall be liable to the 
Trustees for any delay or expense incurred by reason of such 
default. 

outsiders 

4.22 The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when 
brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until the 
satisfactory completion of the work and shall only be removed from 
the site in part or in full with the written permission of the Engineer 
or his Representative. 

Trustees’ lien 
on Contractor’s 

Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK. 
 

5.1 The Contractor shall commence the work within 7 days of the 
receipt of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with 
the work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on 

the part of the contractor. 

Preliminary 
time to 
commence 
work an 
maintenance of 
steady rate of 
progress 

5.2 The Contractor shall provide and maintain a suitable office at or 
near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s 
site office 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the 
Trustees’ system, except in so far as it becomes essential on account 
of tidal work or for safety of the work. If the progress of the work 
lags behind schedule or the work has been endangered by any act or 
neglect on the part of the contractor, then the Engineer or his 
Representative shall order and the contractor at his own expense 
shall work by day and by night and on Sundays and Public Holidays. 
Any failure of the Engineer or his Representative to pass such an 
order shall not relieve the contractor from any of his obligations. 
The Engineer’s decision in this regard shall be final binding and 
conclusive. 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for 

the work shall be procured and supplied by the contractor with the 
approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to 
accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
representative 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 

Materials & 
Works 

5.6 Samples shall be prepared and submitted for approval of the Engineer 
or his representative, whenever required to do so, all at the 
Contractor’s cost. 

Contractor to 
submit samples 
for approval 

 
Unless stipulated otherwise in the contract, the cost of any test 
required by the Engineer or his representative in respect of materials 
and workmanship deployed on the work, shall be borne by the 
Contractor. 

Contractor      to 
arrange all 
testing at his 
own cost. 

5.8 Regarding the supply of any materials by the Trustees to the 
contractor in accordance with the contract, the following conditions 
shall apply : 

 

 
(a) The Contractor shall, at his own expense, arrange for transporting 

the materials from the Trustees’ Stores, watching, storing and 
keeping them in his safe custody, furnishing of statement of 
consumption thereof in the manner required by the Engineer or 
his representative, return of surplus and empty container to the 
Trustees’ Stores as per the direction of the Engineer or his 
Representative. 

The Contractor 
shall account for 
and look after 
the Trustees’ 
materials 

 
(b) Being the custodian of the Trustees’ materials, the contractor shall 

remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than 
“Excepted Risks”, the Contractor shall compensate the Trustees’ in 
the manner decided by the Engineer and shall at no stage remove 
or cause to be removed any such material from the site without his 
permission in writing. 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
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(c)The Trustees’ materials will generally be supplied in stages and in 

accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply 
of Trustees’ materials to him. The Contractor shall, however, 
communicate his  requirement of such materials to the Engineer 
from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the 
work and/or in the manner decided by the Engineer or his 
representative and at the rate/s stipulated in the contract. 
These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis of 
escalation/variation, if in future the contractor is required to 
procure and provide any such material on the written order of 
the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 
(e) If the Engineer decides that due to the contractor’s negligence, 

any of the Trustees’ materials issued to the contractor has been 
– (i) lost or damaged, (ii) consumed in excess of requirement 
and (iii) wasted by the contractor in excess of normal wastage, 
then the value thereof shall be recovered from the contractor’s 
bills or from any of his other dues, after adding 19 ¼% extra 
over the higher one of the followings - 

 

(1) The issue rate of the materials at the Trustees’ Stores and 
 

(2) The market price of the material on the date of issue as would 
be determined by the Engineer. 

Recovery from 
Contractor  for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect 
any material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or 
his representative, (ii) for the substitution of the proper and 
suitable materials, or (iii) the removal and proper re-execution of 
any work which in respect of material and workmanship is not in 
accordance with the contract or the instructions of the Engineer. 
The Contractor shall comply with such order at his own expense 

Contractor  to 
replace 
materials/work 
not acceptable 
to the Engineer 
or his 
Representative 
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 and within the time specified in the order. If the contractor fails to 
comply, the Engineer shall be at liberty to dispose any such 
materials and re-do any work in the manner convenient  to the 
Trustees by engaging any outside agency at the risk and expense of 
the contractor and after giving him a written prior notice of 7 days. 

 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and 
whenever required by him, the contractor shall uncover any part or 
parts of the work or make openings in or through the same as may 
be directed by the Engineer or his representative from time to time 
and shall reinstate or make good those part of works thus affected 
to the satisfaction of the Engineer, all at the cost of the contractor. 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of 
the Engineer or his Representative. 

Contractor to 
seek approval 
of Engineer or 
his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by 
the Trustees, unless such suspension is – 

 
(a) otherwise provided for in the contract, or 

 
(b) necessary by reason of some default on the part of the 

contractor, or 
 

(c) necessary by reason of climatic conditions on the site, or 
 

(d) necessary for proper execution of the works or for the safety of 
the works or any part thereof. 

 

The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as 
shall, in the opinion of the Engineer be fair and reasonable, and the 

Contractor     to 
suspend work 
on Order from 
Engineer or his 
Representative 
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 same shall be final and binding on the Contractor.  

 
 
 
 
 
 

 
5.11. 
1 

 
 
 
 
 
 

 
If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and the 
contractor shall stop further works in compliance of the same. The 
Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on 
account of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, 
drawings, designs and instructions. 

 

5.12 When the whole of the work has been completed to the satisfaction 
of the Engineer and has passed any final test prescribed in the 
contract, the contractor shall, within 21 days of submission of his 
application to the Engineer, be entitled to receive from him a 
certificate for completion of work in Form G.C.1, annexed hereto. If 
any part of the total work having been completed to the satisfaction 
of the Engineer, be taken over and/or used by the Trustees, the 
Contractor shall on application be entitled to partial completion 
certificate in the Form G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance 
period of the contract, if any, shall commence from the date 
mentioned in such certificate so far as the completed portion of the 
work is concerned. 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT: 
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6.1 No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given 
by the Engineer. 

 

On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the 
context of Contractor’s unfulfilled contract condition, if any. 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as 
the case may be, except as otherwise provided in the contract and 
when the Engineer decides any other rate for change in the scope of 
work or omission, if any, on the part of the Contractor. 

Payment on the 
basis of 
measurements 
at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of the 
Engineer or his Representative at intervals deemed suitable and 
justified by him. Provided always that subject to execution of work 
of substantial value in the context of the contract price, the interval 
of such on-account payments shall be decided by the Engineer or his 
Representative, which shall ordinarily not be less than 1 month in 
between two payments for on account bill and/or advance. 

Limitation for on 
account 
payment 

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by him 
and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have been 
entered in the Measurement Book, the Contractor or his Agent shall 
sign the Measurement Book at the wend of such Measurements 
over the Contractor’s Rubber Stamp as a token of acceptance of all 
such measurements, recorded above and prior to such signature. If 
the Contractor or his Agent fails to participate even after 3 days 
written notice from the Engineer’s Representative, the 
measurement shall be taken ex-parte by the Engineer’s 
Representative and those shall be accepted by the Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed Contractor to 
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 in the Measurement Book, the Contractor shall type out his bill 
in the proforma approved by the 
Engineer and submit the same to the Engineer’s Representative 
in quadruplicate, duly signed by him or his accredited Agent 
over his Rubber Stamp. The Engineer or his Representative may 
in his absolute discretion, allow advance payment against such 
bill to the extent of an amount not exceeding 75% of the “net 
payable” sum of the said bill, subject to adjustment thereof 
against the bill at the time of checking and auditing the bill at 
the Trustees’ end. The measurement Book will not be handed 
over to the Contractor; but he will obtain the abstracts of 
quantities, amounts and recoveries to type out the bill. 

prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only 
in respect of accepted offers/where estimated amount put to 
tender would be Rs.2,00,000/- or more, advance payment may 
be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that – 

 

(i) the materials shall, in the opinion of the Engineer or his 
Representative be of imperishable nature, 

 
(ii)  the value of such materials shall be assessed by 

the engineer or his Representative at their own discretion, 
 

(iii)  a formal agreement has been drawn up with the 
contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 
(iv)  the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

  
 
 

Advance 
payment against 
Non-perishable 
materials 

 
(v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, 
on account of loss/damage to such materials for whatever 
reasons, 
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 (vi)       in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Calcutta/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank 
on the date of expiry of the validity of the Guarantee, unless 
with the prior written approval of the Engineer on behalf of 
the Trustees, the Bank has extended the validity of the 
Guarantee. 

 

 
(vii) The amount of advance shall be recoverable from the 

contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

6.7 No certificate of the Engineer or his representative shall protect 
the Contractor against or prevent the Trustees from obtaining 
repayment from the Contractor, in case the Engineer or his 
representative should over-certify for payment or the Trustees 
should over-pay the Contractor on any account. 

Recovery for 
wrong and 
over payment 

6.8 No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money or balance or 
Bank Guarantee, which may be due to the Contractor from the 
Trustees, owing to dispute or otherwise or for any delay on the 
part of the Trustees in making interim or final payment or 
otherwise. 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION: 
 

7.1 The Quantities set out in the Bill of Quantities of the tender shall 
be treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be 
executed by the contractor in fulfilment of his obligation under 
the contract. 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in Engineer’s 
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writing to make any variation of the quantity, quality or form of 
the works or any part thereof that may, in his opinion, be 
necessary and the Contractor upon receipt of such an order shall 
act as follows: 

power to vary 
the works 
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7.2 (a) Increase or decrease the quantity of any work included in the 

contract. 
 

(b) Omit any work included in the contract. 
 

(c) Change the Character or quality or kind of any work included in 
the contract. 

 
(d) Change the levels, lines, position and dimensions of any part of 

the work, and 
 

(e) Execute extra and additional work of any kind necessary for 
completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or 
be treated ass revocation of the contract, but the value (if any) of all 
such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
varied accordingly. 

Variation     by 
engineer do 
not vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 
15% where such increase or decrease is not the result of any variation 
order given under this clause but is the result of the quantities 
exceeding or being less than those stated in the bill of quantities. 
Provided also that verbal order of variation from the Engineer shall be 
complied with by the Contractor and the Engineer'’ subsequent 
written confirmation of such verbal order shall be deemed to be an 
order in writing within the meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the 
written orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 
respect of any extra work done or work omitted by his order. 

Payment     for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c) All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any 
rates or prices directly applicable to the extra, additional or 
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substituted work, then the Engineer may decide the suitable rates 
on the basis of Schedule of Rates (including surcharge in force at 
the time of acceptance of tender), if any, adopted by the Trustees 
with due regard to the accepted contractual percentage, if any 
thereon. In all other cases the Engineer shall solely determine 
suitable rates in the manner deemed by him as fair and 
reasonable, and his decision shall be final, binding and conclusive. 
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 (d) If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate 
of prices contained in the contract for any item of the works or the 
rate as evaluated under sub-clauses (b) and (c) of this clause, is by 
reason of such omission or addition rendered unreasonable or in- 
applicable, the Engineer shall fix such other rate or price as he 
deems proper and the Engineer’s decision shall be final, binding 
and conclusive. 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / 
TERMINATION OF CONTRACT 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as per 
contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotion or other special 
circumstances of any kind beyond the control of the Contractor, cause 
delay in completing the work, the contractor shall apply to the 
Engineer in writing for suitable extension of completion time within 7 
days from the date of occurrence of the reason and the Engineer shall 
thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and 
allow in writing the extension period as he would deem proper for 
completion of the work with or without the imposition of “Liquidated 
Damage” Clause (No.8.3 hereof) on the Contractor and his decision 
shall be final and binding on the Contractor. If an extension of 
completion time is granted by the Engineer without imposition of 
liquidated damage, from the Clause No.8.3 of the Liquidated damage 
shall apply from its date of expiry, if the work be not completed 
within the extended time, unless stated otherwise in the decision 
communicated by the Engineer, as aforesaid. 

Extension of 
completion time 

8.2 a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer 
in writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) 

‘Liquidated 
Damage’ and 
other 
compensation 
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of the total value of work (contract piece) as mentioned in the 
letter of acceptance of the tender/offer, for every week or part 
thereof the work remains unfinished. Provided always that the 
amount of such compensation shall not exceed 10% of the said 
value of work. The amount of Liquidated damages shall be 
determined by the Engineer, which shall be final and binding. 

due to Trustees 
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 (b) Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of 
compensation/damage in Sub-clause (a) of this clause, from any 
money due or likely to become due to the Contractor. The 
payment or deduction of such compensation/damage shall not 
relieve the Contractor from his obligation to complete the work or 
from any of his other obligations/liabilities under the contract and 
in case of the Contractor’s failure and at the absolute discretion of 
the Engineer, the work may be ordered to be completed by some 
other agency at the risk and expense of the Contractor, after a 
minimum three days notice in writing has been given to the 
Contractor by the Engineer or his Representative. 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from 
after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be 
final and conclusive : 

 
(i) The Contractor has abandoned the contract. 

Default of the 
Contractors 
remedies  & 
powers/Termi 
nation of 
Contract. 

 
(ii)         In the opinion of the Engineer, either the progress of work is 

not satisfactory or the work is not likely to be completed within 
the agreed period on account of Contractor’s lapses. 

 

 
(iii) The Contractor has failed to commence the works or has 

without any lawful excuse under these conditions has kept the 
work suspended for at least 15 days despite receiving the 
Engineer'’ or his Representative'’ written notice to proceed with 
the work. 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after 
receiving from the Engineer or his representative the written 
notice stating that the said materials or work were condemned 
and rejected by him under these conditions. 
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(v) The Contractor is not executing the works in accordance with 

the contract or is persistently or flagrantly neglecting to carry 
out his obligations under the contract. 

(vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

(vii)  The Contractor is adjusted insolvent or enters into 
composition with his creditors or being a company goes into 
liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand 
over all the Trustees’ tools, plant and materials issued to him at the 
place to be ascertained from the Engineer, within 7 days of receipt of 
such letter. 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond 
the amount that would have been due to the Contractor, had he duly 
completed the work of the work in accordance with the contract. 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 
receipt payment of only 90% of the value of work actually done or 
materials actually supplied by him and subject to recoveries as per 
contract, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The payment 
for work shall be based on measurements of actual work done and 
priced at approved contract rates or other rates, as decided by the 
Engineer. The payment for materials supplied shall be at the rates as 
decided by the Engineer, which shall I in no case be more than market 
rates prevailing at the time of taking over by the Trustees. The 
Engineer’s decision in all such case shall be final, binding and 
conclusive. 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
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9.1 On completion of execution of the work the Contractor shall maintain 

the same for a period, as may be specified in the form of a Special 
Condition of the Contract, from the date mentioned in the Initial 
Completion Certificate in Form G.C.1. Any defect/fault, which may 
appear in the work during aforesaid maintenance period, arising, in 
the sole opinion of the Engineer or his representative, from materials 
or workmanship not in accordance with the contract or the instruction 
of the Engineer or his representative, shall, upon the written notice of 
the Engineer or his representative, be amended and made good by the 
Contractor at his own cost within seven days of the date of such 
notice, to the satisfaction of the Engineer or his representative, failing 
which the Engineer or his representative shall have the defects 
amended and made good through other agency at the Contractor’s 
risk and cost and all expenses, consequent thereon or incidental 
thereto,     shall be recoverable from the Contractor in any manner 
deemed suitable by the Engineer. 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not 

be treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the 
Contract including that in the maintenance period, if any, have been 
fulfilled by the Contractor. Previous entry on the works or taking 
possession, working o using thereof by the Trustees shall not relieve the 
Contractor of his obligations under the contract for full and final 
completion of the work. 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 
may apply for the refund of his Security Deposit by submitting o the 
Engineer (I) The Treasury Receipts granted for the amount of Security held 
by the Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 
annexed hereto (in original), where upon the Engineer shall issue 
Certificate in Form G.C.2 and within two months of the Engineer’s 
recommendation, the Trustees shall refund the balance due against the 
Security Deposit to the Contractor, after making deduction therefrom in 
respect of any sum due to the Trustees from the Contractor. 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning 
of Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of 

Engineer’s 
decision 
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 the work whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment 
or breach of the contract the decision of the Engineer shall be final and 
binding on all parties to the contract and shall forthwith be given effect to 
by the Contractor. 

 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and 
give a decision. 

Chairman’s 
award. 

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall 
refer the matter to an Arbitrator of the panel of Arbitrators to be 
maintained by the Trustees for the purpose and any such reference shall 
be deemed to be a submission to arbitration within the meaning of Indian 
Arbitration Act, 1940 or any statutory modification thereof. 

Arbitration. 

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which his predecessor left it. 
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date 

he issues notice to both the parties fixing the date of first hearing. 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the 
parties. 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in respect 
of each item of disputes and respective claim referred to him by each 
party and give reason for the award. 
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10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 

within only the parameters of scope and conditions of the contract in 
question. 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause. 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes 
have cropped up and are likely to be referred to arbitration. 

10.5 
 

Provided always as follows: 

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 
would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less 
than Rs.40,00,000/-. 

 
[b] The Contractor shall have to raise disputes or differences of any 

kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the cause of 
dispute and before the preparation of the final bill, giving detailed 
justifications, in the context of contract conditions. 
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[c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to 
the Engineer, with detailed justification in the context of 
contract conditions, before the issuance of final completion 
certificate in Form G.C.-2 ibid. 
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him. 

[d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently. 

[e] The Chairman / Trustees shall have the right to alter the panel 
of Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor. 
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(TO BE SUBMITTED WITH COVER- I OFFER) 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
 
 
 

To 
The Manager (I&CF), 
Haldia Dock Complex. 

I/We   
having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the 
works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in 
the annexed Bill of Quantities within months / weeks from the date of order to commence the work 
and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract 
Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give 
effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special 
& General Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said 
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 
writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER 

(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER 

I / We require days / months preliminary time to arrange and procure the materials required by 
the work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
  of as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 
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Dated: (Signature of Bidder with Seal) 

 
WITNESS:  

 Name of the Bidder: 

Signature:  

Name: 
 

(In Block Letters) 

Address: 

Address:  

Occupation:  

 
 
 
 
 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 

Contractor    
 

Address ----------------------------------------------------------------------------------------- 
 

----------------------------------------------------------------------------------------- 
 

Date of completion: - 

Dear sir(s), 

This is to certify that the following work viz: - 
 

Name of work: - ……………………………………………………………………….. 
 

……………………………………………………………………….. 
 

……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt…………………………….. 

 
C.E.O………………………………………..Dt………………………….. 

 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
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which was carried out by you is in the opinion of the undersigned complete in every respect on the 
  day of 2000 in accordance with terms of the Contract and you 
are required to maintain the work as per Clause 62 of the General Conditions of Contract and under 
provisions of the Contract for a period of  weeks / months / years 

 

from the day of 
  2000   to day of 2000. 

 
 

Yours faithfully, 
 
 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 

 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 

Certificate of Final Completion. 
 

The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 

 
 

This is to certify that the following work viz: - 
 

Name of work: ………………………………………………………………………. 
 

Estimate No. E.E.O…………………………………..dt……………………………. 
C.E.O………………………………….dt……………………………. 

 
Work Order No…………………………………………………………………….. 

 
Contract No. …………………………… 

 
Resolution & Meeting No. ……………………… 

 
Allocation: …………………………… 

 

which was carried out by Shri/Messrs ................................................. is now complete in every respect 
in accordance with the terms of the Contract and that all obligations under the Contract have been 
fulfilled by the Contractor. 
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Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE SEAL 

 
 
 
 
 
 
 

 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 
 
 

(‘NO CLAIM CERTIFICATE’ FROM CONTRACTOR) 
 

The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten ............................................... ) 

 
Dear Sir, 

 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust 
for the execution of the following work viz: - 

 
Name of work: -    

 
 

 
 

Work Order No: -   
 

Contract No.    
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Agreement No……………………………………..Dt………………………………… 
 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned 
job. 

 
Yours faithfully, 

 

 
Contractor) 

 

 
Dated    

(Signature of the 

Name of Contractor………………………………………… 
 

Address:…………………………………………………….. 
 

(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 
 
 
 
 

 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

PROFORMA OF FORM OF AGREEMENT 

 
 

THIS AGREEMENT made day of 
  20 between the "Board Of Trustees for the Port Of Calcutta , a statutory 
body constituted under Major Port Trust Act ,1963 under the rules there under and statutory 
modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called 
“EMPLOYER’’ which expression unless excluded by or repugnant to the context be deemed to include 
his successor/s in office) on the one part and        
(hereinafter called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the 
context he deemed to include his heirs, executors, administrators, representative, successor in officer 
and permitted assigns) of the other part. 

 
WHEREAS     The     TRUSTEES     are     desirous     that     certain     works      should      be      executed 
viz and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works. 

 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows: - 
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1. In this agreement words expressions shall have the same meanings as are respectively assigned 
to them in General Conditions Of Contract, hereinafter referred to. 

 
2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz: - 
 

i. The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in any 

way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute, complete and 
maintain the work in conformity in all respects with the provisions of Contract. 

 

4. The Trustees hereby covenants to pay to the contractor in consideration of such execution, 
completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor. 

 
IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written. 
have executed these presents on the day and year first above written. 

 
 

The Seal of    
 
 

Was hereunto affixed in the presence of: - 
 

Name: -    
 
 

Address: -   
 
 

OR 
 

SIGNED SEALED AND DELIVERED 
 

By the said    
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In the presence of: - 
 

Name: -    
 
 

Address: -   
 
 

The Common Seal of the Trustees was hereunto affixed in the presence of: - 
 

Name: -    
 
 

Address: -   
 

 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash 
Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may 
be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- 
or as decided by the Engineer/ Legal Adviser of the Trustees. 

 
 

 

Ref.    
 

To 

Bank Guarantee No.    
Date    

The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 

Dear Sirs, 

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as 
the “ EMPLOYER” which expression shall unless repugnant to the context or meaning thereof 
include       its       successors       administrators       and       assigns)       having       awarded       to 
  , with registered office at        
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT by issue of EMPLOYER’S work order dated the same having been 
unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award 
No    dated    Valued at Rs 
  for “ ” and the contractor having 
agreed to prove a Contract performance Guarantee for the faithful performance of the entire 



95 

95 

 

 

Contract equivalent to Rs. (Rupees only) to the 
EMPLOYER. 

 
We, the  Bank, , Kolkata/ Haldia having its Head Office 
at (hereinafter referred to as the “Bank”, which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) do 
hereby guarantee and undertake to pay the Employer on demand any and all monies payable 
by the Contractor to the extent of Rs. -(  only) as aforesaid at any time upto 
without any demur, reservation, contest, recourse or protest an/or without any reference to 
the CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and 
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any dispute 
pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not 
to revoke this guarantee during its currency without previous consent of employer and further 
agrees that the guarantee herein contained shall continue to be enforceable till the Employer 
discharges his guarantee. 

 
 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT 
by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or any right which they 
might have against Contractor, and to exercise the same at any time in any manner, and other 
to enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 
between EMPLOYER and CONTRACTOR or any other course of remedy or security available to 
EMPLOYER . The Bank shall not be released of its obligations under these presents by any 
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or 
by reason or any other acts of omission or commission on the part of employer or any other 
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 
would, but for this provision, have the effect of reliving the bank. 
The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against 
CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may have 
in relation to the CONTRACTOR’S liabilities. 

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to Rs (rupees  only) and it shall 
remain in force up to and including  and shall be extended from time to 
time for such period, on whose behalf this guarantee has been given. 

 
 

Dated, this ……………………………. day of ……………………………..2010 .................................... at 
………………………………………. 
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WITNESSES 
 
 
 

(Signature) (Signature) 
 
 
 

 

(Name) (Name) 
 
 
 

 

(Official address) (Designation with Bank Stamp) 
+ Attorney as per power of Attorney No. 

 
 

Dated ………………………. 
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