sfegar M tRwR # Fafafea o 7g ffaer # fgg 18 divgar aruds &

@y fAfaer Ja=n

SHORT TENDER NOTICE

Uh ATY & HIT

wihaT & dgd (a@-idt-anvieus fas Td arma fae) §-ffaer smifia St et g |
E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex.

> &I BT A/ E-Tender For ""Periodical renovation of 2 & 3 storeyed B
Name of work - type building at Cluster 4 & 5, Haldia Township, Haldia
Dock Complex , Haldia.”
“gfeaar ers-Rmy, gfegar MY uRwR, sfoqar & wwex 4 T
5% 2 T4 3 Hioral ‘dt’ 213U SHRT & Jmafie Adievur” gq
g-oX
> gt S=m ATRUS UG /THS ITH/ RIS /3¢1/38
E-Tender No I&CF/SDM/RZ/ET/38
> AT AT/ Rs. 8,35,32,114.09 [3(T& ®RIS U @RI IWI 8WR
Estimated Cost TS 4 digg ¥Ug A TAT AFE/Rupees Eight Crore
Thirty Five Lakh Thirty Two Thousand One Hundred
Fourteen and Paisa Zero Nine only]. [Civil Work — Rs.
5,50,73,337.09 & Electrical work — Rs. 2,84,58,777.00].
> Ud qicll 9% -fars #iféw 10.05.2022 @1 gt
> Pre-bid meeting Pre-bid meeting will be held on 10.05.2022.
> s-Ffder s e ot 31.05.2022 3URT=g 15:00 FSt dP STHT BT AT I/
3ifaw fafyy Submission Up to 15:00 hrs.
Last date of submission of
e-tender

e iR fAfder cwRw & foga SRl TunAdl, Faea & JqaEe
(www.kolkataporttrust.gov.in) R IUAH & T4 TeliPpdl 4P Yoed UIdH & ddIEe
hitps://KOLKATA.enivida.in & ATETH A & Sl Uibar & YT & qbd & | /P SPaR

bsengupta.hdc@kolkataporttrust.gov.in aWT'{'E TR JHSH BT Ghd % |

Details of the Tender & Tender Documents are available in SMP, KOLKATA website
(www.kolkataporttrust.gov.in) and have to participate in bidding process through their website
https://[KOLKATA.enivida.in  of RailTel Portal. only. Interested bidders may contact at:
bsengupta.hdc@kolkataporttrust.gov.in

General Manager (Engineering)

B'%TIT Tﬁ?ﬂ UfR¥R/ Haldia Dock Complex
AT UTE G&oil Uie, HiaebTdr

Syama Prasad Mookerjee Port, Kolkata
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1. SCHEDULE OF TENDER (SOT)

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from
reliable, bonafide & experienced agency with required experience as per Prequalification criteria
stipulated in Tender Document for “PERIODICAL RENOVATION OF 2 & 3 STOREYED B -
TYPE BUILDING AT CLUSTER 4 & 5, HALDIA TOWNSHIP, HALDIA DOCK COMPLEX,
HALDIA” as per Bill Of Quantities to Haldia Dock Complex. Bid Document may be seen from SMP,
KOLKATA website (www.kolkataporttrust.gov.in). Corrigenda or clarifications, if any, shall be hosted
on the above mentioned website only. Bidders will have to participate in bidding process through
website https://KOLKATA .enivida.in of RailTel Portal only.

a. TENDER NO.

I&CF/SDM/RZ/ET/38

b. MODE OF TENDER

e-tendering System

d. Date of NIT available to parties to
download

29.04.2022 to 31.05.2022

e. 1) Estimated Cost Of Work

Estimated Cost: . 8,35,32,114.09 [Rupees Eight Crore
Thirty Five Lakh Thirty Two Thousand One Hundred
Fourteen and Paisa Zero Nine only]. [Civil Work — Rs.
Rs. 5,50,73,337.09 & Electrical work - Rs.
2,84,58,777.00].

if) Bid Document fee

The intending bidders should submit Bid Document Fee of
INR Rs. 2950.00 (Rupees Two Thousand Nine Hundred
Fifty only) including 18% GST.

iii) Earnest Money Deposit

Rs. 16,70,642.00 [Rupees Sixteen Lakh Seventy
Thousand Six Hundred Forty Two only] as Earnest
Money, physically to Haldia Dock Complex, through DD /
Banker’s Cheque in favour of Syama Prasad Mookerjee
Port, Kolkata, Haldia Dock Complex on any Scheduled /
Nationalized Bank , payable at Haldia , otherwise, their
bid will be summarily rejected, treating the same as non-
responsive. Scanned copy of the DD / Banker’s Cheque
should be uploaded.

iv) Transaction Fee/ processing fee for
bidding in RailTel Portal

Rs. 8,850.00 (Rupees Eight Thousand Eight Hundred
and Fifty Only) (Including GST) (non-refundable) by net-
banking / Debit / Credit card at RailTel Portal only.

g. Last date of submission of Bid Document
fee.

31.05.2022 upto 15.00 Hrs.

h. Date of starting of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

29.04.2022

i.Pre-bid meeting

Pre-bid meeting will be held at 11-30Am on 10.05.2022
in the office of General Manager ( Engg), 2" floor,
Jawahar Tower, Haldia Township, Haldia, Purba
Medinipur.

j. Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

31.05.2022 (Up to 3:00 P.M.)

k. Date & time of opening of the subject
tender

31.05.2022 (After 3:30 P.M.)




2 oy fAfaer Ja=r
SHORT TENDER NOTICE

gfegar Mdt uR & fufafaa orf g Ffaer & fow @ oivgar auds & TP 1Y G YR
Uik & dgd (AP-idt-arviea® fas Td anTd fys) 3-Mfaer smifia # wirdt 7 |

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex.

> T BT AT/ : | E-Tender For "Periodical renovation of 2 & 3 storeyed B
Name of work - type building at Cluster 4 & 5, Haldia Township, Haldia

Dock Complex , Haldia.”

~gfeean ersRm, gfewar Midt uhwrR, sfeear & Fever 4 wd

5 % 2 T4 3 Hfore ‘dl’ 215U SURA & Smafte e v 7g §

-dsY
> 3-Fifaer d@m L | IR USHIUG/TASITH/ 3RS /51/38
E-Tender No I&CF/SDM/RZ/ET/38
> ST ARTa/ : | Rs. 8,35,32,114.09 [3MT6 &S U @@ S<IT 8WIR
Estimated Cost TF A digg ©Ud - AT qAE/Rupees Eight Crore

Thirty Five Lakh Thirty Two Thousand One Hundred
Fourteen and Paisa Zero Nine only]. [Civil Work — Rs.
5,50,73,337.09 & Electrical work — Rs. 2,84,58,777.00].

> Ud el 98P W-fa difdw 10.05.2022 &1 i
> Pre-bid meeting Pre-bid meeting will be held on 10.05.2022.
> sMfdgrem s ®t | |31.05.2022
sifer fafy JURTE 15:00 Tt TP STHT P S 1/
Last date of submission of Submission Up to 15:00 hrs.
e-tender

fAfaer ok fAfdgr cwEw & fogd weR touad, $gedr & d9dse
(www.kolkataporttrust.gov.in) W IUASY § Td Sldidpdl A6 Ided UIdd & dqIRC
hitps://KOLKATA enivida.in & ATTH | & el Uibar & YT & qhd & | TP SHER
bsengupta.hdc@kolkataporttrust.gov.in mﬁ‘d R YH FI P 8 |

Details of the Tender & Tender Documents are available in SMP, KOLKATA website
(www.kolkataporttrust.gov.in) and have to participate in bidding process through their website

https://[KOLKATA.enivida.in  of RailTel Portal. only. Interested bidders may contact at:
bsengupta.hdc@kolkataporttrust.gov.in

General Manager (Engineering)

B'%TIT Tﬁ?ﬂ UR¥IR/ Haldia Dock Complex
AT UTE G&oil Uie, HiaebTdr

Syama Prasad Mookerjee Port, Kolkata


mailto:bsengupta.hdc@kolkata
http://www.kolkataporttrust.gov.in/
mailto:bsengupta.hdc@kolkataporttrust.gov.in

3. fAfder sme=or g
NOTICE INVITING TENDER

WW/WORK TITLE:- “Periodical renovation of 2 & 3 storeyed B - type building at Cluster 4
& 5, Haldia Township, Haldia Dock Complex , Haldia.”

~gfeean <Ry, gfegar M iR, sfcear & woveY 4 Td 5 & 2 U9 3 #ford ‘dY <15y SARG &

3.1. E-TENDER NO.: 3MSUsHUGh/TISITH/3RAS/5c1/38

gfeaan et uieR & fafaRad erf 8q Mfder § fau T aivadr ATucs & SAR T A1y & HET
UfehdT & dgd (db-iidbl-anuiicdd foe Td ard foe) S de-iie! Ud faxita &mar ard dre
T, YA T4 I ol O §-ffdar smafd S A g |

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from
resourceful, experienced and bonafide agencies with sound technical and financial capabilities on
fulfilling the following Pre-qualification Criteria;

3.2. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1) fOect ol auf (31-03-2021 HI W) & GRM T AP i SRR, STHTT AFT BT

HH I HH 30% T AT

Average Annual Financial Turnover during the last three years, ending on 31-03-2021, should
be at least 30% of the estimated cost.

Iy forsa 7 auf (o 78H & e simdea S forg SId §, 399 Ugd & Held & oifdd f&a &1
JAT) & SR 90 Hafaiad & ¥ faddt ot w1 &) Iwaargad IR S &1 3gHd 81 a6y

Experience of having successfully completed similar works during last 7 years ending last day of month
previous to the one in which applications are invited should be either of the following: -

a) One completed work of minimum Rs. 6,68,25,691.27 only, having minimum completed value of Rs.
4,40,58,669.67 for civil works and Rs. 2,27,67,021.60 for electrical works;

b) Two completed works, each of minimum value of Rs. 4,17,66,057.04 only, having minimum
completed value of Rs. 2,75,36,668.54 for civil works and Rs. 1,42,29,388.50 for electrical works;

c) Three completed works each of minimum value of Rs. 3,34,12,845.63 having minimum value of Rs.
2,20,29,334.83 for civil works and Rs. 1,13,83,510.80 for electrical works.

d) i) In case, an entity is having experience only in Civil Works and does not possess requisite
experience of electrical works and valid Electrical Contractor’s License, he may form a contractual joint
venture with an entity having requisite experience of electrical works and having valid Electrical
Contractor’s License, with or without forming a new legal entity, and in such case, the combined
experience and turnover of the both the entities would be reckoned for the purpose of satisfying the
eligibility criteria.

ii) No entity applying individually or as a member of a joint venture /consortium as the case may be can
be member of another bidder.

iii) The term bidder used herein would apply to both a single entity and a joint venture /consortium.

iv) Value of Contracts mentioned in the Pre-Qualification Criteria is without GST.

1) T9H UHfa ard sl &1 31 §
Similar works means: -

For Civil works - Construction / Renovation of buildings / Sheds / Godown or any concrete or masonry
structure or any combination thereof at Port Sectors / Central Govt. / State Govt. / PSU / Other Reputed
Organization.



For electrical works -

Work involving LT Electrical installations / new Electrical Wiring Work at Port

Sectors / Central Govt. / State Govt. / PSU / Other Reputed Organization.

IV) U-SHER T 3YfS SHER & =0 § B T I, 3Aferd drvgar & =0 § 7=y T e

Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite

qualification.

3.3 fAfder WffR/TENDER AUTHORITY

Iy IU. YedU® (RS Td W.AR &) (3 T8 Juw uurT), sfegar et uRWR ; wamm
TG gEel Uie, Hiadbrdi

Sr. Dy. Manager (RZ & Spl RT) (I & CF Divn.), Haldia Dock Complex; Syama Prasad Mookerjee

Port, Kolkata.
Ydi/Address:

er3ART Rifad HeAw S$fffthy, FaRex- 5; Ui gfegdn erd-RMY; e gd AfcigR; O :-721607,
TS SIS, HRA | It e : 03224-263389

Township Civil Maintenance Office, Cluster- 5; P.O.: Haldia Township; Dist.: Purba Medinipur ; PIN:
—721607, West Bengal, India. Telephone no. : 03224-263389

faraa | 31.05.2022
GIRIEC]

Due
Date

qUY | 15:30 9%t | fAfder | 31.05.2022 | ¥§HG | 15:30 A ¥
Time ds *CINE] Time 15:30 hrs.
UPTO 31 fafy onwards.
15:00 hrs. Date of
Opening of
Tender

dicll qITdel THEHYI, Hlaeial daarge((www.kolkataporttrust.dov.in) TR IUded gRMI
SIeNSdT Had Yaicd Uicd $I daugce https://SMP, KOLKATA enivida.in of RailTel Portal &
ATead S § Sl ufpar A U A IHd § |

Bid document will be available on SMP, KOLKATA website (www.kolkataporttrust.gov.in)
Bidders will have to participate in bidding process through website https://SMP,
KOLKATA.enivida.in of RailTel Portal only.

Cost of Tender
document
(Non-refundable)

¥. 2950.00 (FUY &I BSIR Y T U= HI) 18% SHwHd! Ifgd|

Rs. 2950.00 (Rupees Two Thousand Nine Hundred Fifty only) including 18%
GST.

Earnest Money
Deposit

¥. 16,70,642.00 [T TG TUR goIR O W FATHH ST /] 0 IR,
gicean Ml aRER & Foe & w0 & oryar fredt off srgfuasioed d6 &
SIE/AHY I% & ATHH I AT UG G@oil GIc, HIabidl gieadl Ml TRIR &
ug ¥, 3g gieadl & HILW A SHT B 39T, 3ATADT dicl b SUfAATS HHDHR
ThTE GRS R T ST | SIEl/ddR I B X Ul Suals Be |

Rs. 16,70,642.00 [Rupees Sixteen Lakh Seventy Thousand Six Hundred
Forty Two only] as Earnest Money, physically to Haldia Dock Complex,
through DD / Banker’s Cheque in favour of Syama Prasad Mookerjee Port,
Kolkata, Haldia Dock Complex on any Scheduled / Nationalized Bank , payable
at Haldia , otherwise, their bid will be summarily rejected, treating the same as
non-responsive. Scanned copy of the DD / Banker’s Cheque should be uploaded.

Time Of Completion

16 (Sixteen) Months.

Estimated Cost Of
Work

Rs. 8,35,32,114.09 [3(T8 HI§ U ARG 9<I §9IR U Al digg &ud
N o HTA/Rupees Eight Crore Thirty Five Lakh Thirty Two Thousand
One Hundred Fourteen and Paisa Zero Nine only]

6
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[Civil Work — Rs. 5,50,73,337.09 & Electrical work — Rs. 2,84,58,777.00].

Ud dicll 96P Tl gd 98P 10.05.2022 P HRTAT HEUEYS (Soifrai), fgdia 9a, e e, sfeean
Pre-bid meeting ereAfRY, gfegan, grar Afe-igR # gRft Pre-bid meeting will be held at 11-30 Am on
10.05.2022 in the office of General Manager ( Engg), 2" floor, Jawahar
Tower, Haldia Township, Haldia, Purba Medinipur

3.4. 39 Glﬂa'QT/OTHER INSTRUCTIONS:-

3.4.1 gfegan M oRR o Iuad &1 & fo Foa dd-iap! 3R faci emarsif ara wneq Iud,
YA 3R TG Sieiiarars ¥ & HaR SMUR (qh-dI-aiviiede YT Td aFd f98 4T ) R §-
fAfaer smfd o) o 81

E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful,
experienced and bonafide bidders with sound technical and financial capabilities for the above
mentioned work at Haldia Dock Complex.

3.4.2 e Tearaw deeh fdavur $iik Ffder axarden & fosddt o aikiR / JfGu &t sifgEn
TguHYl, HIABIAr B daIse (www.kolkataporttrust.gov.in) TR IUAS 8 Td diclidbdl Yded
UI¢d & JaIT3E https:/KoPT.enivida.in & ATEH J g Sl Ufpam B Ui A Ihd | |

Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender
documents are available in web site from SMP, KOLKATA website (www.kolkataporttrust.gov.in) and
have to participate in bidding process through their website https://KOLKATA.enivida.in of RailTel
Portal only.

3.4.3 3-fAfdeT GXaras 7 Ot ST gRT SR} foeam STeem 3R 7 g o= sie |

E-Tender Document shall neither be issued by post nor sold.

3.4.4 3-FIEHR @1 JeuEe ¥ S¥aS feu M e T & fedt ot @s &
GRMTAG/3MRNed uRkad-/geq &1 Al =gl gl af Ffder Rgd &1 & aq 39 Dl
gfad/fafa urs STt €, df ST foht 71T URaTa bt QR TS ) fa T ST |

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down
loaded from the website. If any deviation / discrepancy is found after submission of tender, the
submitted offer will be summarily rejected.

3.4.5 Acicrarsdt @ §-Mfdar axdos & "siciterarst & e & Fuffed el gxddst SEr =1
BT =TT STHT foh Y GiTarST/SHTOToS &t Ufardl &l gt Ui ¥ IeTid e &1 SR 3ad & |

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the
original documents.

3.4.6 Srcitararsti & §-fAfaar gxas & "sicicrarst & FHexr & Ruia did gxrds SH &R
BITT | =Tt ST o eaTart/STATOTT S 1 Tifardl bt 1 Tifd) & Teamiid & T TSR 3@ & |

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act,
1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed
there under. An amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be
progressively recovered from all the bills of the contractor for onward transmission of the same to the
appropriate authority.

3.4.7 3-Ffder, el o F37 3R TWian &t SWRigd [fEy sifaw fafy &1 Yo Ida & hitps://

KoPT.enivida.in & HT&H ¥ 15:00 ¥ db WIDHR [T ST |
E-Tenderers will be received through https://KOLKATA.enivida.in of RailTel Portal up to 15:00 hrs.
on the last date of submission and opening of tender specified above.

3.4.8 YR fafY 31 TIUER 3.30 961 & G¥d 91G 3-FfAT &1 dH-11- A0S YRT Jiell ST

Techno Commercial Part of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated date.

7



https://kopt.enivida.in/

3.4.9 Had dH-ID! AR ARG TG ¥ T retigrarsdt & arra HiT Tt Jeferat o gfed
HRd U TRTd! IRIG DI Il Se |

Price Part of only technically & commercially qualified bidders will be opened at a later date under due
intimation to all concerned.

%%—ﬁm@ﬁﬁﬁﬁﬁwﬁmmﬂaﬁwﬁﬁﬁammmﬁ@?ﬁ
|

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened
on the next working day.

3.4.11 I8 WY {1 oiran 3 for SWRiad fder 3 sg Iy =18 g1 |
It is stated here that the subject tender may not be extended further.

3.4.12 TUHT, Hiadbrdr fbdt off xara a1 it vRaral 1 gui a1 iR U § foF 1 35 SR
T THHR 31T SRAIBR B BT SR RIgd 7@ |

SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part
without assigning any reason whatsoever thereof.

General Manager (Engineering)

F%'CIT Tﬁiﬂ YRR/ Haldia Dock Complex
AT UTE ol Ui, HiaebTdr

Syama Prasad Mookerjee Port, Kolkata



4. Important instructions for E-procurement

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer
version 8 or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and instructions
available on the https://KOLKATA. .enivida.in of RailTel Portal before responding to this e-

tender:

> Bidders Manual Kit
> Help for Contractors
> FAQ

Contact Persons (Syama Prasad Mookerjee Port, Haldia Dock Complex):

1. Shri B. Sengupta, Sr. Dy. Manager (I&CF), Mob: 9002784574, email:
bsengupta.hdc@Kkolkataporttrust.gov.in

Process of E-tender :

1 THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED
ON-LINE AT https://KOLKATA .enivida.in of RailTel Portal 1).Vendors are required
to register themselves online with https://KOLKATA.enivida.in of RailTel Portal
Contact person (Haldia Dock Complex):

1. Shri B. Sengupta
Designation: Sr. Deputy Manager ( I&CF
Division)
Mobile No.: + 91 9002784574; Landline:  + 91-
03224-263389
E-mail : bsengupta.hdc@Kkolkataporttrust.gov.in
Contact persons (RailTel Portal):
Shri Siddharth Ghosh
Mobile No.: + 91 9355030604
E-mail : ewizardsiddharth@gmail.com
Shri Deepak Jha
Mobile No.: +91 8448288981
E-mail : ewizarddipak@gmail.com
The Techno-commercial Bid and the Price Bid shall have to be submitted online at

2 https://KOLKATA.enivida.in of RailTel Portal Tenders will be opened electronically on
specified date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Commercial Formats

3 without any ambiguity.

4 Information about tenders /corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their
corporate email 1.D. provided is valid and updated at the time of registration of vendor
with https://KOLKATA.enivida.in of RailTel Portal Vendors are also requested to
ensure validity of their DSC (Digital Signature Certificate).

5 E-tender cannot be accessed after the due date and time mentioned in NIT.

6 Bidding in e-tender :

a) Vendor(s) need to submit necessary EMD and Tender fees to be eligible to bid
online in the e-tender. Tender fees are non refundable. No interest will be paid
on EMD. EMD of the unsuccessful vendor(s) will be refunded by the tender
inviting authority.



mailto:ewizarddipak@gmail.com
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mailto:ewizardsiddharth@gmail.com

b) The process involves Electronic Bidding for submission of Technical and
Commercial Bid.

c) In all cases, vendor should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

d) During the entire e-tender process, the vendors will remain completely
anonymous to one another and also to everybody else.

e) The e-tender floor shall remain open from the pre-announced date & time and
for as much duration as mentioned above.

f) All electronic bids submitted during the e-tender process shall be legally binding
on the vendor. Any bid will be considered as the valid bid offered by that vendor
and acceptance of the same by the Buyer will form a binding contract between
Buyer and the Vendor for execution of supply.

g) It is mandatory that all the bids are submitted with digital signature certificate
otherwise the same will not be accepted by the system.

h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

i) No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any vendor confirms his acceptance of
terms & conditions for the tender.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The tender inviting authority has the right to cancel this e-tender or extend the due date
of receipt of bid(s) without assigning any reason thereof.

10

Vendors are requested to read the vendor guide and see the video in the page
https://KOLKATA .enivida.in of RailTel Portal to familiarize them with the system
before bidding.

11

No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms &
conditions for the tender.

12

The bidders must upload all the documents required as per terms of NIT. Any other
document uploaded which is not required as per the terms of the NIT shall not be
considered.

13

The bid will be evaluated based on the filled-in technical & commercial formats.

14

The documents uploaded by bidder(s) will be scrutinized. In case any of the information
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s)
will be forfeited. Punitive action including suspension and banning of business can also
be taken against defaulting bidders.

15

Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-
tendering portal of CPP.

16

Due date of submission of tender will not be extended under any situation.
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5. INSTRUCTIONS TO BIDDER

E-TENDER FOR “PERIODICAL RENOVATION OF 2 & 3 STOREYED B - TYPE BUILDING
AT CLUSTER 4 & 5, HALDIA TOWNSHIP, HALDIA DOCK COMPLEX , HALDIA”.

5.0 PREFACE :
The work as described in the tender shall be executed in Haldia and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular
Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work
might be inspected at the office of the Sr. Dy. Manager (RZ & Spl. RT.), I&CF on any working
day before quoting for the tender.

5.1 Earnest Money Deposit (EMD) and Cost of Tender Document:

The intending bidders should deposit an amount specified in the Schedule of Tender (SoT), as
Earnest Money Deposit (EMD) and Cost of Tender Document in accordance with the procedure
mentioned therein.

Earnest Money Deposit (EMD) and Cost of Tender Document is to be physically deposited at
the office of Sr. Dy. Manager (RZ & Spl RT) (I&CF), Haldia Dock Complex, Township Civil
Maintenance Office ,P.O: Haldia Township, Dist.: Purba Medinipur; PIN: 721 607; West Bengal;
India, separately in a single sealed envelope, mentioning Tender no. with proper marking Demand
Draft/ Banker’s Cheque / Pay Order etc. against Earnest money should be submitted / deposited
on any scheduled/ nationalized Bank, by the bidder in favour of Syama Prasad Mookerjee Port,
Kolkata, payable at Haldia or by RTGS/ NEFT before opening of the tender, as specified in the
Bidding Document.

Details of cost of e-tender paper remitted should be entered by the participating bidder in the space
provided in the e-tender as indicated hereunder:

a)  Name of remitting bidder

b)  Tender No.

c)  Amount remitted

d) Date of remittance

e) DD/BC No.

Cost of tender document fee and EMD may be deposited through NEFT/ RTGS in the following
account.

Beneficiary Name: SYAMA PRASAD MOOKERJEE PORT, KOLKATA, HALDIA DOCK
COMPLEX [Erstwhile Kolkata Port Trust, Haldia Dock Complex].

Bank: Punjab National Bank (Erstwhile United Bank of India)

Branch Name: Haldia Dock Complex.

Account No: 1604050000310

IFSC Code: PUNB0160420

Account Type: Current

The bidder should make payment of cost of tender document, Transactions fee and mention the
UTR Numbers and date.
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The details of payment made, with Bidder’s Name, Tender Number and Tender subject, Bid
Document Fee and UTR number may positively be informed to us by your office for checking the
status of receipt of payment and generating Treasury Receipts.

However, it may be noted that for such successful payment (credited to the aforesaid account)
through NEFT/ RTGS is the sole responsibility of the Applicant / Bidder. In case on any default for
non-credit of the amount in the aforesaid account, the submitted offer will be summarily rejected
without assigning any reason thereof by the Authority.

Tender submitted without requisite Earnest Money and tender document fee will be liable for

rejection.

5.2 MODE OF SUBMISSION OF BID :

5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

5.2.2 Techno commercial part shall contain the following which are to be uploaded: -

I. Essential Document :-

a) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

b) In case of joint venture, credentials in the form of copies of Letters of Award of Works along
with corresponding Completion Certificates from both the members of the Joint venture should
be submitted to justify that the intending bidder satisfies the earlier mentioned pre-qualification
criteria.

c) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the
last 3 (three) financial years (i.e. 2018-2019, 2019-2020, 2020-2021).

I1. Non-Essential Document :-

a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public
Sector undertaking in India.

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship
firm /partnership firm /limited company, as the case may be) is/are not associated with any
other firm bidding for the same work.

c) The un-priced “Abstract Form of Tender” & “Form of Tender” (without price quoted) shall not
only be signed and stamped by the Bidder, but must also be duly witnessed and scan copy to
be uploaded.

d) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of the Bidder’ vide ‘Annexure-II” in Volume-I of
the tender document.

e) A Declaration as per ‘Annexure — A’ that no conditions / deviations have been added in the
price part of the Bid.

f) Scan copy of the following documents to be uploaded:-

i) GSTIN / Provisional GST registration certificate.
il) Valid Trade Licence.
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iii) Valid Professional Tax Clearance Certificate / Up to date tax payment.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.
v) Proof of being registered with Employees’ State Insurance Corporation (ESIC).

g) Details of the firm as per “BIDDER’S PROFILE” of the tender document.

h) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed
by the Bidder under office seal.

The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.

i) Integrity Pact.

5.2.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid
as aforesaid.

5.2.4 Guidelines for participation of as Joint Venture/Consortium:

1. A Bidder may form a “Joint Venture / consortium” with another firm having required expertise/
experience and submit the offer as “Joint Venture / consortium”. If the offer is made as “Joint Venture/
consortium”, the details and composition shall be clearly spelt out in the Technical bid.

2. If a joint venture firm/ consortium is pre-qualified, the responsibility for execution of works and
operations and maintenance shall be in accordance with the Joint VVenture/consortium agreement and no
deviation from the terms of the JV / consortium agreement will be permitted without prior approval of
the Engineer. Tenders submitted by a joint venture / consortium of two firms as partners shall comply
with the following requirements:

i) Both the Joint Venture partners shall jointly undertake the contract. Each entity forming part of the
Joint Venture/Consortium would be jointly and severally responsible for completing the task as per the
contract.

ii) In case of a successful tender the Form of Agreement shall be signed by both the Joint Venture
Partners so as to be legally binding on all partners.

iii) The entity satisfying the experience criteria of Civil works shall be nominated as being Lead
Partner; and this authorization shall be evidenced by submitting a Power of Attorney signed by legally
authorized signatories of all the partners;

iv) The Lead Partner shall be authorised to incur liabilities and receive instructions for and on behalf of
any or all of the partners of the joint venture and the entire execution of the contract including payment
against works done shall be done exclusively with the Lead Partner;

v) Both the partners of the joint venture shall be jointly and severally liable for execution of the contract
in accordance with the contract terms, and a relevant statement to this effect shall be included in the
authorization mentioned above as well as in the Tender Form and the Form of Agreement (in case of a
successful tender);

vi) The agreement entered into by the members of the joint venture/consortium as per specified format
shall be submitted with the tender.

vii) All the partners of JV/Consortium shall submit a Power of Attorney for the Authorized Signatory of
the JOV/Consortium as well as Power of Attorney for the authorized signatory of the JV Partners as per
specified format.
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viii) Value of a completed work done by a Member in an earlier JV Firm, if any, shall be reckoned only
to the extent of the concerned member’s share in that JV firm for the purpose of satisfying his/her
compliance to the above mentioned technical eligibility criteria in the tender under consideration, if
applied as a JV / consortium for this particular work.

iX) The purchaser of the tender document must be the Lead Partner of the Joint Venture/ consortium
submitting the tender.

x) The validity of the joint venture/consortium agreement shall continue for entire period of contract as
specified in the tender including maintenance period and no amendment in the same shall be
permissible without specific written consent of SMP, Kolkata.

xi) A single Performance Guarantee shall be required to be submitted either by JV Firm or by the Lead
Partner on behalf of the JV firm. No splitting of guarantees amongst the members of the JV firm shall
be permitted.

53 OPENING OF BIDS:
Techno Commercial Part and Price Part as stated above will be opened on the date and time as
fixed in the e-tender document on line.

53 OPENING OF BIDS:
Techno Commercial Part and Price Part as stated above will be opened on the date and time as
fixed in the e-tender document on line.

5.4 SECURITY DEPOSIT:

5.4.1 For the successful Bidder, the Security Deposit shall be recovered from the bills as per clause
no. 3.4 of G.C.C and will be refunded as per clause no. 6.9 of Special Conditions of the contract.

5.4.2 Reduction of performance guarantee up to 3% of the quoted value would be allowed against
application made by the contractor.

5.6 VALIDITY OF OFFER:

The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of
opening the same. If before expiry of this validity period, the Bidder amends his quoted rates or tender,
making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited
shall be liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

5.7 DETAILED SCRUTINY OF E-TENDERERS:

5.7.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for,
shall furnish any or additional document(s) for the purpose of evaluation of his / their bids. The price
bids of those bidders who meet the qualifying criteria of NIT shall be opened.

5.7.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in
case:-
() Is not accompanied by requisite tender paper cost,
(i) wvalidity of the offer is less than tender stipulation,
(i) It does not meet the Qualification Criteria as stipulated in the NIT.
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(iv)  The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely.
In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or
inordinate delays in completion or financial bankruptcy etc.

The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder.
5.8  For Micro & Small Enterprises (MSES): -

5.8.1 Micro & Small Enterprises (MSESs) shall submit the following documents for availing
themselves waiver of cost of tender documents: -

5.8.2 Micro and Small Enterprise registered with the authorities as mentioned in the Govt. of India
gazette Notification dated 26.03.2012 shall be exempted from payment of EMD and Cost of
Tender Document for which copies of valid MSE’s Certificate along with NSIC / DIC / any
other certificate of the authority as mentioned in the Govt. gazette with list of items registered
must be submitted with tender.

5.9 EVALUATION CRITERIA:

During evaluation of Price Part, provided that the bidder submits his offer following e-tender
stipulations & specifications, the overall lowest offer received shall be considered for acceptance
by the Trustees.

5.10 ACCEPTANCE OF TENDER:

5.10.1 SMP, Kolkata reserves the right to accept / reject any / all offer(s) without assigning any reason
thereof and also reserve the right to accept the tender in part or as a whole.

5.10.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

5.10.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfill all his
obligations as required by the Contract.

511 GOOD CONDUCT:

If a bidder has had previous history of “defined misconduct” (such as banning from by any
government sector, premature termination of a contract solely on bidder’s fault, criminal case
pending against the company or its owner / current director filed by a government entity etc.) his
offer is liable to be ignored.

5.12 MISCELLANEOUS:

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.
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(if) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange
for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract,
required for efficient execution of the work.

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
Currency. The language used throughout shall be in English.

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form
of Tender shall be required to be complete, duly filled in and signed and uploaded.

(vi) The Bidder shall give a declaration about the names of their relations employed in SMP,
Kolkata. It is not the intention to debar the Contractors from working if their relatives are working
in SMP, Kolkata, but such a declaration is necessary in the interest of Trustees against any
possible lapses.

5.13 REFUND OF EARNEST MONEY:

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful
Bidders without any interest within 7 [Seven] days after opening of Price bid of the e-Tender
document.

*khkhkhhkhkhkkkkkhikikik
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6. SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “PERIODICAL RENOVATION OF 2 & 3 STOREYED B - TYPE BUILDING
AT CLUSTER 4 & 5, HALDIA TOWNSHIP, HALDIA DOCK COMPLEX , HALDIA”.

6.0 PREFACE:

These provisions though given in a separate section are part of the tender documents which must be
read as a whole, the various sections being complementary to one another and are to be taken as
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender
documents viz. General Conditions of Contract, Notice Inviting E-Tenderers, Instructions to Bidder,
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the
Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the
documents as stated below will apply. In particular, these provisions will over ride those in the General
Conditions provided there is discrepancy between them.

6.1 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the
list below, i.e. any particular item in the list will take precedence over all those placed lower down in
the list.

e Order letter.
Bill of Quantities.
Drawings.
Particular Specifications of work.
Special Conditions of Contract.
General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time
as to any matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy.
Manager (1&CF), Haldia Dock Complex, thereon shall be final and binding upon all parties.

6.2 SCOPE OF WORK:
The major scope of work shall be:-

i) Thorough repairing, renovation and painting both inside and outside of 30 nos. 2 storeyed buildings &
6 nos. 3 storeyed buildings at Cl-4 & 5.
i1) Repairing of building peripheral drains of Cl-4 & 5.
iii) Repairing of the gates including pathways of the Buildings of Cl-4 & 5.
iv) Repairing of chain linked fence at Cl-4 & 5.
V) Repairing of the Garages at the ground floor of said buildings.
vi) Tiling Work at Floors & walls of kitchen, drawing room, dining room and passage area at
B type Quarters.
vii) Renewing & repairing of Grills of the residential Quarters.
viii) Repairing of wooden doors & windows with necessary fittings and fixtures.
iX) Replacement & repairing of damaged windows & doors with necessary fittings and fixtures.
x) Application of Primer & Weather Coat (100% Acrylic) Paint to outside surfaces of 30 nos. 2
storeyed buildings & 6 nos. 3 storeyed buildings at Cl-4 & 5.
xi) Application of synthetic primer & paints to the grills, fence & gates etc.
xii) Application of primer & Paint to the windows, doors, cupboards etc.
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xiii) Repair/Replacement of damaged plumbing & sanitary fittings & fixtures.

xiv) Thorough waterproofing Treatment to the roof of 30 nos 2 storeyed buildings & 6 nos 3 storeyed
buildings (having at least 05 Years warranty) including surface preparation and crack repairing

at Cl-4 & 5.

All the items of works as detailed above shall have to be carried out as per specification and as detailed
in the “Bill of Quantities”.

The scope of work also includes all other ancillary and appurtenant works as set forth in the attached
Bill of Quantities in accordance with specifications for materials and workmanship as per this tender,
relevant BIS codes, specifications as detailed in M.O.R.T.H Specifications and PWD, West Bengal’s
Schedule of Rates for Road & Bridge Works and Building Works (Latest editions).

6.3 LOCATION:

The renovation, repairing of Civil and electrical works at all 2 & 3 Storied B Type buildings at Cl-4 & 5
are located at Haldia Township, HDC.

6.4 ACCESS TO THE SITE:

(a) By Road:
All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of
work.
(b) By Rail:
S. E. Railway Branch Line connects Haldia with the Panskura/Mecheda Railway Station.

6.5 INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work,
site conditions, and access to the site and location before submission of the tender. He should contact
the Sr. Dy. Manager, RZ (1&CF), Cluster -V, P.O.: - Haldia Township, Dist.. Purba Medinipur, Pin:
721607 for collecting information about the site before submission of the tender.

No excuse will be entertained afterwards on the above ground. In case any part of the site cannot be
handed over to the successful Bidder in time, no compensation for loss of labour or any other cause nor
any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to
the successful Bidder on that ground if applied for.

6.6 SITE CONDITIONS & METHOD OF WORK:

The sequence of delivery of the materials shall have to be programmed by the successful bidder as per
direction of the Engineer.

Any damage caused to the existing pavement / structures/facilities/service lines or defect arising during
construction shall have to be made good / rectified forthwith as directed to the satisfaction of the
Engineer.

They shall have to plan the work in such a way so that all the activities of the job can be continued after
taking care of the above hindrances effectively round the clock even on Sundays and holidays in order
to complete the job within scheduled time frame as mentioned below. The tenderers shall consider the
above points while quoting their rates.

The Contractor shall take all possible care so that other construction and / or operational works around
the area, if any, are not unduly hampered for this work. Any defect arising during construction work
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shall have to be rectified forthwith as directed, to the satisfaction of the Engineer, without charging
extra. During execution of the work, proper care should be taken to provide adequate protection to the
existing structures, cables (electrical / telephone / computer etc), fresh water and fire pipelines etc. and
other installations against any damage at the contractor’s risk and expense. Careful manual excavation
will have to be carried out in places where service lines have been laid (information to be obtained from
Engineer by the contractor beforehand) to avoid any damage.

The tenderers shall have to assess the impact of hindrance to the different activities of the work which
may likely to occur during execution of the job due to various factors including those of shipping and
other operational activities in the areas and also as stated above. They shall have to plan the work in
such a way so that all the activities of the job can be continued after taking care of the above hindrances
effectively round the clock even on Sundays and holidays in order to complete the job within scheduled
time frame as mentioned below. The tenderers shall consider the above points while quoting their rates.

6.9 SETTING OUT WORKS AND INITIAL MEASUREMENTS:

The Engineer shall provide the initial references and a benchmark for the setting out of the work. It will
be the Contractor’s responsibility to set out the works accurately and get them checked by the Engineer.

The Contractor shall provide at his own expense all necessary instruments, staff and labourers for the
checking of the survey.

The Contractor shall be responsible for the true setting out of the Works, and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any of the dimensions, levels, lines,
positions and alignment found in any part of the Works shall be rectified by the Contractor at his own
cost. Checking by the Engineer at any stage shall not absolve the Contractor from any responsibility for
proper setting out and construction of the Works to correct levels, lines, positions and alignment.

Before commencement of the work, the Contractor shall take initial measurements and spot levels at
intervals as ordered by the Engineer and after verification by the Engineer, these records shall be signed
by the Contractor and serve as the initial record for earthwork measurements. The Contractor shall give
the Engineer or his representative at least 24 hours prior notice in writing of the time when any part of
the setting out of the works will be ready for checking.

6.10 TIME OF COMPLETION:

The work is urgent in nature and must be commenced immediately on receipt of the work order and to
be completed in all respects within 16 (Sixteen) Months including preliminary time from the date of
placement of work order.

6.11 MAINTENANCE PERIOD:

The Contractor shall maintain the works allotted to him considering renovation of the buildings and
other works a guarantee period of 03 (three) years should be maintained excepting for Roof treatment
and Exterior painting i.e item nos. 32, 71, 72, 73 of Part-A which will carry 05 (five) years guarantee
period and Electrical works for 01 (One) year guarantee period.

Further, in addition to SD deduction, 10% of the value of roof treatment and external painting works
will be retained as retention money, which may be released phase wise@20% of the money retained per
year.at the end of each year during 5 year guarantee period, subject to compliance of guarantee
obligations.
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6.12 TEMPORARY OR ENABLING WORK:

The Contractor shall submit to the Engineer for his approval not less than 28 days before
commencement or erection of any part of Temporary Works, drawings and detailed proposals for the
method of construction of temporary works such as office, store, and temporary platforms, pre-casting
yard, workshop etc. which he intends to construct for the execution of the contract and no such work
shall be constructed before obtaining the written approval of the Engineer. These provisions will apply
to all enabling works also. The contractor shall obtain permission for any Temporary Works and would
ensure that during execution of works the statutory requirements of the concerned authorities such as
SMP, Kolkata, Police, Customs, etc. would be complied with.

The Contractor shall also submit his calculations relating to the design of temporary works, strength
etc., if required by the Engineer and shall carry out the modifications that the Engineer may require of
such temporary works at Contractor’s own cost. As with the permanent works, the Contractor shall take
all precautions while carrying out the temporary works and shall abide by regulations of all statutory
authorities.

Notwithstanding approval by the Engineer, the Contractor shall be solely responsible for the safety and
proper execution of the temporary work and all related permanent work. The Contractor at his own cost
shall repair any damage occurring to part or whole of the permanent work due to any failure of the
temporary works.

6.13 CONTRACTOR'’S SITE OFFICE, STORE SHEDS ETC:

On an application from the Contractor, land near to the site of work will be allotted by the Trustees for
the construction of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s
bill at prevailing rates of HDC plus applicable tax or any amendments thereof.

The Contractor shall hand over vacant possession of the land free from all encumbrances within two
months from actual date of completion of work (as stated in G.C.-I).

In case the contractor does not remove the site offices, store etc. within two months from the actual date
of completion, the contractor will have to pay compensation equivalent to three times the applicable
licence fee for the plot of land allotted to him temporarily for site offices, store etc. as per Schedule of
Rent of SMP, Kolkata’s land and buildings at Haldia and to be recovered from his final bill / Security
Deposit. The Contractor shall build office, sheds etc. on the land allotted to him as approved by the
Engineer or his representative and shall maintain a clean hygienic condition throughout the period of
their use.

The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued
to him from time to time by the Engineer or his representative will be recorded in the Site Order Book.
The Contractor shall promptly sign each entry as a token of having received such orders.

6.14 KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish
and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative. As the works will be carried out mainly inside of operational buildings of HDC, the
Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the end
of day’s work at his own cost & risk.

6.15 SUPPLY OF MATERIALS BY THE CONTRACTOR:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel, paver blocks (if procured), only from manufacturers approved by the
Engineer.
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Second hand rail, if required, will be supplied free of cost from the departmental store.
The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

6.16 TESTING OF MATERIALS & EQUIPMENT:

The contractor shall provide at his own cost all necessary equipment and all necessary facilities for such
testing which by the nature of work will have to be done at site or at the approved test laboratory.

During inspection of materials, the defective and non conforming (to the specifications mentioned on
BOQ) materials will be rejected and returned.

Material test certificates including challans to be submitted for the materials to the Engineer in charge.

These are only indicative and it may be noted that equipment are to be provided and testing carried out
as per direction of Engineer without any reservation and at the cost and expense of the contractor.

Any other testing of materials or workmanship desired by the Engineer shall be carried out by the
contractor at his cost from National Test House or any other Government registered laboratory or
Institutional Laboratory as approved by the Engineer.

The testing charges and all other incidental charges like packaging and transporting the test samples etc.
shall have to be borne by the contractor and must be included in the rates.

6.18 SAFETY:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life
and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health
and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and
Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the
works, tools, plant, machineries, equipments etc. wherever so required.

The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety
Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent
works, working of tools, plants, machineries, equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe, mask
etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights;
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot
wear and gloves for hot works ; facemasks, gloves and overalls for painting works, mixing and handling
materials etc , as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches /
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety
gear will be provided to the worker during handling / removing of slushes / sludge etc. without any
extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —
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(i)  No damage is caused to plants and vegetation’s unless the same is required for execution of the
project proper.
(i)  The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and plant life.
(iii)  His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to be disposed
off suitably.

6.19 POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that effect.
All necessary arrangements for the distribution at site will have to be made by the Contractor at his own
cost as approved by the Trustees’ Plant and Equipment Division.

Electricity consumption charges will be determined on the basis of Chargeable Unit (kWh) [actual
Unit (kWh) consumed (recorded through Energy Meter) plus 3% on actual Unit consumed] and
applicable rate of West Bengal State Electricity Distribution Company Limited (WBSEDCL).
Billing will be done on the basis of aforesaid Electricity consumption charges and overhead charges
@ 19.25% [on the aforesaid Electricity consumption charges] as per the notifications of Tariff
Authority of Major Ports (TAMP).

The billed amount against electric supply shall have to be paid by the Contractor immediately, on
receipt of the bill from the office of the Finance Division, Haldia Dock Complex. All payment on this
account should be updated, otherwise the pending bill amount, along with late payment surcharge, will
be recovered from the Contractor’s bill(s).

6.20 WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking and for construction purposes may
be made available from the exiting water line of the Trustees at a point near the site of work. The
contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his
representative, for storing and distributing the same to the work point at his own cost. For supply of
water by Trustees to the Contractor, an amount equivalent to 1% (one percent) of the gross bill value for
cementitious items only shall be progressively recovered from the running bill including final bill as
applicable.

6.21 METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, Road, and Sanitary) Schedule of Rates, Govt. of
West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of
B.1.S. shall be referred to.

6.22 ON ACCOUNT PAYMENT:

Payment will be made to the Contractor on the basis of measurements at the quoted rates in the Bill of
Quantities after completion of the work.

On Account payments may be made at the discretion of the Engineer or his representative at intervals
deemed suitable and justified to him provided always that, subject to execution of work of substantial
value in the context of contract price, the interval of such On Account payment shall be decided by the
Engineer or his representative, which shall ordinarily be not less than one month in between two
payments for on Account bills and/ or advance.

Any On Account payment made prior to issue of the certificate in Form GC-2 shall all be treated as
mere advances, which shall stand recoverable in full or in part if the Engineer so decides in the context
of Contractor’s unfulfilled contract condition, if any.
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The terms of payment shall be in accordance with General Conditions of Contract. The Bills should be
submitted by the contractor in quadruplicate to the Sr. Dy. Manager (I&CF)’s Office with necessary
documents in original.

Subject to the availability and feasibility of system, HDC may make payment directly to the
contractor’s designated bank account.

For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code
and (iv) designated account number in the “Abstract Form Of Tender”.

In case payment is made directly through bank, the contractor may be required to submit a pre-receipt
as per instruction of HDC.

6.23 VARIATION IN CONTRACT PRICE

If the prices of materials and/or wages of labour actually required for execution of the work increase or
decrease, the Contractor price shall be adjusted as per provisions detailed below subject to the condition
that such price adjustment shall be made only for the work done during the stipulated period of the
Contract including such period for which the Contract is validly extended. Adjustment of contract price
for materials and labour shall be worked out based on the following provisions.

1)  The base date for working out such price adjustment shall be the last date on which tenders
were stipulated to be received.

2) The cost of work on which price adjustment will be made shall be reckoned as 85% (Eighty
Five Percent) of the cost of work as per bills, running or final.

3) The components of materials, labour etc. are predetermined for every work and are
indicated below and the decision of the Engineer in working out such percentages shall be
binding on the Contractor.

4)  Variation in prices for Materials shall be worked out as per the formulae given below:

) VM= Wx 0.75x (MI=Mlo)

Mio
where, Vm = Variation in material cost, i.e., increase or decrease in the amount in
Rupees to be paid or recovered.
W = Cost of work done worked out as indicated in sub-paragraph
2 of this Clause.
Mlo = All India Wholesale Price Index for all commodities as published by the

Office of Economic Adviser to Government of India, Ministry of
Commerce & Industry for the month in which tenders were stipulated to be
received, including extension if any.

Average of the values of All India Wholesale Index for all commodities for
the 3 months previous to the month under consideration (excepting for the
first three months after placement of Work Order) for adjustment of
contract prices as published by the Economic Adviser to Government of
India, Ministry of Commerce & Industry. For the first three months after
placement of work order, average value of All India Wholesale Index for all
commodities for the said months shall be considered.

MlI

5) The following principles shall be followed while working out the indices mentioned in sub-
paragraph 4 above.
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Price adjustment will be considered on calendar month basis w.e.f. commencement of
the work.

6)  Variation in prices for labour shall be worked out as per the formula given below:
V= Wx 025x (LI-=Llo)

Llo
where, VL= Variation in labour cost, i.e., amount of increase or decrease in rupees to be
paid or recovered.
W = Cost of work done worked out as indicated in sub-paragraph 2 of this
Clause.
Llo= Minimum Daily Wages in rupees of an unskilled Worker at Haldia area as

fixed by Notification of Govt. of India, Ministry of Labour & Employment
for the month in which tenders were stipulated to be received, including
extension, if any.

LI= Value of Minimum Wages in rupees of an unskilled Worker at Haldia area
as fixed by Notification of Govt. of India, Ministry of Labour &
Employment for the relevant month under consideration for adjustment of
contract prices.

7) Irrespective of variation in minimum wages of any category of labour, for the purpose of
this clause, the variation in the rates for an unskilled worker as stipulated alone shall form
the basis for working out the escalation compensation payable on the labour component.

8) In case of measurement of work for more than a month the value of work done will be
distributed equally among the months under consideration for the purpose of applying the
variation.

9) In the event of the price of materials and/or wages of labour required for execution of the

work decrease/s, there shall be downward adjustment of the cost of work so that such price
of materials and/ or wages of labour shall be deductible from the cost of Work under this
Contract and in this regard, the formula hereinbefore stated under this clause shall apply.
10) Provisional Indices on any account will not be considered as basis for computation of
variation in prices

Note:

1. for computation of variation of prices after schedule date of completion will be as follows:

Variation of price for material

The value of All India Wholesale Price Index for All Commaodities for the month corresponding to the

date of schedule completion should be considered as end value which will be freezed throughout the

extended period of work for computation of price variation in respect of MI.

Variation of price for labour

Value of Minimum Wages in Rupees of an unskilled Worker at Haldia area as fixed by Notification of
Govt. of India, Ministry of Labour & Employment for the month corresponding to the date of schedule
completion should be considered as end value which will be freezed throughout the extended period of
work for computation of price variation in respect of L1I.

2. The components of Materials, Labour as indicated in sub-paragraph 3.0 hereinabove have been pre-
determined and are as below:

a) Materials- 75% b) Labour- 25%
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6.24 WATCHING OF MATERIALS:

The successful Bidder will have to arrange for proper security of all materials and tools brought by him.
The Contractor shall be fully responsible for any theft or damage of the materials. He may be allowed to
post his Watchmen round —the-clock at the work-site with valid prior permission. No extra amount will,
however, be paid separately for watching. The Contractor should quote his rates keeping this in view.

6.25. STATUTORY COMPLIANCE:
6.25.A. CONTRACT LABOUR LAWS:

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970
and Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under
with all modifications/amendments being enforced from time to time.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a
regular/permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form
IV-A , within 15 days of such commencement or completion.

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers
(Regulation Of Employment & Conditions Of Service) Act-1996 and Central Rule 1998 and his rate
shall include a cess payable @ 1 % of the cost of construction as applicable under “Building & Other
Construction Workers Welfare Cess Act -1996 & Welfare Cess Rules 1998.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central),
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s).

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made
by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date,
time & venue of disbursement to be made by him to his workers and he or his authorized representative
shall have to be present during period of disbursement.

6.25 B. COMPLIANCE WITH EPF & M P ACT:

The successful contractor will have to comply with provision of EPF & MP Act —1952 (along with
amendments, if any), issued from time to time.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer, i.e. Sr.
Dy. Manager (1&CF).

6.25 C. COMPLIANCE WITH ESI ACT:-

If applicable, the successful bidder will have to comply with provisions of “Employers State Insurance
Act —1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration
and shall deduct employees’ contribution as applicable percentage of the wages of each of the
employees’ and shall deposit the same together with employer’s contribution as applicable percentage
of such total wages payable to the employees or at such rates as fixed by the competent authority from
time to time.
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In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him
regularly) and meet an accident during and arising out of his employment, the contractor being the
immediate employer, shall be liable to pay him suitable compensation.

The contractor will be required to submit Photo copies of all payment challans and produce the original
for verification to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF).

6.25 D. INDEMNIFICATIONS:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against
all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the
provisions of any law, rules or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

i) The Payment of Bonus Act, 1965.

J) The Payment of Gratuity Act, 1972.

k) The Equal Remuneration Act, 1976.

I) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act
,1989

m) Child Labour (Prohibition and Regulation) Act, 1986.

n) The Maternity Benefits Act 1961

0) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.

p) Motor Vehicle Act, latest revision.

6.26 FORCE MAJEURE:

In the event of either party rendered unable by Force Majeure to perform any obligation required to be
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure
shall upon notification to the other party be suspended for the period which Force Majeure events lasts.
The cost and loss sustained by the either party shall be borne by the respective parties.

The term “Force Majeure” as employed shall mean the events as below :

(1) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors /
suppliers or occurring outside India) so far as it is uninsurable;

(i1) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign
enemies, directed to India;

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India;

(iv) Fire, flood , cyclone , hurricane and acts of God.
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Time of performance shall be extended by the period of delay, which is directly caused by the Force
Majeure. Upon the occurrence of such cause and upon its termination, the party alleging that it has been
rendered unable as aforesaid shall notify the other party in writing immediately but not later than forty
eight hours of the alleged beginning and ending thereof, giving full particulars and satisfactory evidence
in support of his claim.

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by
the period for which such event lasts and affects the relative obligation directly. Such extension of time
shall be without prejudice to the provision that time is essence of the Contract and any other terms and
conditions related to time of completion as may provided elsewhere in the Contract

If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the
Contract shall settle the issue mutually.

6.27 SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with
or arising out of the contract or the execution of the works, the same shall be dealt as per relevant
provisions of the General Conditions of Contract and THE ARBITRATION AND CONCILITATION
(AMENDMENT) ACT,2015 and any statutory amendment thereof.

6.28 TAX:

The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra
against proper invoice submitted by the successful contractor.

The contractor will be required to submit GST compliant invoice with all required details and also to be
required to file timely and proper return so as to enable SMP, KOLKATA to get due input credit against
GST paid off.

In case of any failure on the above account, GST amount even if paid by SMP, KOLKATA shall be
recoverable from the contractor, along with applicable interest if any.

6.29 PROVISIONS FOR SITE STAFF OF ENGINEER: -

After the issue of Engineer’s notice to commence, the contractor shall as soon as possible make
available of the following facilities for the staff of the Engineer at the Site of Work, all in accordance
with the approval of the Engineer or his Representative and the Contract Price shall be deemed to be
inclusive of the provision for all these (a) Equipment Facilities: - Provide and maintain all necessary
equipments in working condition for use of Engineer’s staff such survey, testing of materials and any
other instruments, equipment and apparatus as they may require for carrying out the contractual
obligations.

(b) Site office with all relevant furniture etc. during execution of the job.

6.30 EXECUTION OF ELECTRICAL WORKS:

The electrical works will be executed to comply with the General Specifications for Electrical works
and conforming to the Indian Electricity Act & rules, BIS and direction of the Engineer.

The electrical work shall be carried out by a Contractor, having valid Electrical Contractor’s Licence
throughout the pendency of the contract issued by the competent authority [under relevant rules of the
Central Electricity Authority (Measures relating to Safety and Electric Supply) Regulations, 2010, as
amended up to date], under the direct supervision of a person having a valid Supervisor’s Certificate of
Competency (SCC) throughout the pendency of the contract, issued by the appropriate statutory
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authority, against the relevant parts, for carrying out such type of job [ i.e. Wiring for systems not-
exceeding 650 V, Alternating Current (A.C.) Apparatus up to 650 V and Underground cables up to 1100
V]

The contractor should not change or remove the above electrical contractor/ supervision without prior
permission of Engineer.

6.31. PROGRAMME AND PROGRESS:

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of issue
of Work Order / L.O.I. showing the commencement, duration and completion time of all major items of
work including procurement of all materials etc,. The Contractor shall have to detail out all
procurement, execution, etc. In the form of Bar Charts/ Gantt Charts/ Networking diagrams, CPM
and/or PERT Charts, Project Work Breakdown structures, etc. From time to time as would be required
by the KoPT or its authorised representatives. The sequence of work shown in the programme must be
practicable and compatible with technical specifications and conditions prevailing at site. The contractor
shall maintain the progress of work as per the approved programme. In case of any slippage of
programme the engineer may require the contractor to augment the input of plant, equipment, labour of
any item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard,
without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing
obtained.

6.32. RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS:

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of
the works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof
as he may require from time to time.

i) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the work
supported by necessary details.

iii) Approval, for the Drawings and sketches, if necessary including those of the plant and machinery
that would be used, their locations, arrangements for conveying and handling materials etc., should be
obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the
right to suggest modifications or make concrete changes in the methods proposed by the Contractor
whether accepted previously or not at any stage of the work, to obtain the desired accuracy, quality and
progress of the work, which will be final and binding on the Contractor.

6.33. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and
complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.

6.34. WORKING PERIOD:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees” working days only.
However, the tenderer should note that he might be required to carry out the job on Sundays, holidays
and after normal working hours and at night in addition to the normal working hours to expedite the
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progress of the work if permitted by Competent Authority. The tenderer should include in his rates the
cost, if any, involved on those accounts.

6.35. BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit.
In that case, the Contractor shall have to submit to the Engineer a performance Bond in the form of an
irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In
this context Clause 3.6 of G.C.C. may be referred to.

6.36 INTEGRITY PACT:

Every Tenderer/ Bidder shall submit along with their tender comprising Special Conditions of Contract,
General Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact Agreement
duly signed by their authorized representative. The Proforma of the Integrity Pact Agreement shall as
specified in the GCC. The Integrity Pact Agreement is an essential part and parcel of bid document to
be submitted by each tenderer, without which the tender shall not be considered.”

6.37 PROVISIONS FOR SITE STAFF OF THE CONTRACTOR: -

After the issue of Engineer’s notice to commence, the contractor shall as soon as possible make
available Engineer at the Site of Work, all in accordance with the approval of the Engineer or his
Representative as shown below:

Civil Engineer having minimum qualification of BE/ B.Tech or equivalent with minimum of 5 years
working Experience — 01 no.

And

Civil Engineer having minimum qualification of Diploma with minimum of 7 years working Experience
— 01 no.

6.38 PLAN OF EXECUTION

The work of renovation has to be taken up at the identified vacant quarters by the contractor as directed
by the Engineer of the Contract. Considering the convenience of the occupants as paramount, residents
for the quarters which are already occupied should be shifted by the contractor to a predefined quarter
as directed by the Engineer of the Contract without any extra cost for relocation of household furniture
etc. After completion of the renovation work the shifted furniture and household materials etc. to be
reinstated to the renovated quarter by the contractor at his own cost.

*kkhkhkkhkhhhkhkkkkkhkiikx
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SPECIAL CONDITIONS OF CONTRACT (SCC)
(For Electrical Works)

= Upgradation of electrical installations (including internal wiring & electrical appliances) for 2 =
1 & 3-storied "B" Type Quarters, at Cluster 4 & 5, in the Residential Zone of Haldia Dock I
i Complex, SMP, Kolkata. I

2.1. Preface

These provisions though given in a separate section are part of the Bidding Documents,
which must be read as a whole, the various sections being complementary to one another
and are to be taken as mutually explanatory. These provisions shall be read in conjunction
with the other parts of the Bidding Documents, including General Conditions of Contract
(GCC), Technical Specification & Scope of Work, Price Schedule, etc.

2.2.  Drawings furnished by the ‘Engineer’:

2.2.1. The Drawings, referred to in the ‘Special Conditions of Contract’ /
‘Technical Specification & Scope of Work’ / ‘Price Schedule’, if and as
applicable, shall be furnished by the ‘Engineer’ to the Contractor, free of
cost, for their use on the work, but these shall remain the property of Syama
Prasad Mookerjee Port, Kolkata (SMPK) and hence, the Contractor shall
return them to the ‘Engineer’ or his Representative on completion of the
work, if not torn or mutilated on being regularly used at site.

2.3. Language

231.  The contract as well as all correspondence and documents relating to the
contract, exchanged between the Contractor and the Employer/Engineer,
shall be written in English Language only. If any documents / manuals /
printed literature / drawings are submitted by the Contractor in other
language(s), the same should be accompanied by an accurate translation of
the relevant pages in the English language. In that case, for the purposes of
interpretation of the contract, such translation shall govern.

232 The Contractor shall have to bear all costs of translation to the English
Language and all risk of the accuracy of such translation, for documents
provided by the Contractor.

2.4. Governing Law

241, The contract shall be governed by and interpreted in accordance with the
relevant Indian Acts [considering latest amendment thereof], as applicable,
within the jurisdiction of the Honourable High Court of Kolkata [ Calcutta
High Court], India, including the following Acts:

i) The Indian Contract Act, 1872.

i) The Workmen’s Compensation Act, 1923.

iii)  The Payment of Wages Act, 1936.

iv)  The Dock Workers’ (Regulation of Employment) Act, 1948.
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24.2.

2.4.3.

V) The Minimum Wages Act, 1948.

vi)  The Employees Provident Fund Act, 1952.
vii)  The Maternity Benefits Act, 1961.

viii) The Major Port Trust Act, 1963.

iX)  The Payment of Bonus Act, 1965.

X) The Contract Labour (Regulation & Abolition) Act, 1970; Rules
1971.

xi)  The Payment of Gratuity Act, 1972.
xii)  The Equal Remuneration Act, 1976.

xiii) Interstate Migrant Workmen (Regulation of Employment &
Conditions of Service) Act, 1979.

xiv)  The Employees State Insurance Act, 1948 & The Employees State
Insurance (Amendment) Act, 1989.

xv)  Child Labour (Prohibition & Regulation) Act, 1986.
xvi)  The Dock Workers (Safety, Health & Welfare) Act, 1986.

xvii) The Indian Arbitration and Conciliation Act, 1996 [considering its
latest amendment in 2015].

Unless otherwise specified, all the laws / rules / acts, etc., mentioned in
different clauses of this bidding document, should be considered as laws /
rules / acts, etc. applicable in India.

The Contractor shall indemnify SMP, Kolkata for any proceeding taken or
commenced by any authority against the Employer for any contravention of
any of such laws, bye laws, rules, regulations, orders, etc., by the
Contractor or their personnel / workmen / agent / supplier, etc. If, as a result
of the Contractor’s failure, negligence, omission, default or non-observance
of any provisions of any law, bye law, rule, regulation, order, etc., the
Employer is called upon by any authority to pay or reimburse or is required
to pay or reimburse any amount, the Employer shall be entitled to deduct
the same from any amount due or that may become due to the Contractor
under this contract or any other contract or by any other means or may
otherwise recover from the Contractor any sum which SMP, Kolkata is
required or called upon to pay or reimburse on behalf of the Contractor.

2.5. Indemnity

2.5.1.

2.5.2.

Notwithstanding that all reasonable and proper precautions may have been
taken by the Contractor, at all times during the progress of the work, the
Contractor shall, nevertheless, be wholly responsible for all damages,
whether to the works themselves or to any other property of SMP, Kolkata
or to the lives, persons, property of others during the progress of the work.

In case any damage occurs to the existing structure due to the Contractor's
operation, the same shall be made good by the Contractor, at their own risk
and cost. The areas, which are likely to be unsafe for use, shall be
barricaded and all necessary precautionary measures, like displaying
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2.6.

2.7.

2.8.

2.9.

notices, shall be taken by the Contractor, during the contract period.

Transportation of materials

2.6.1.

All materials, spare parts, tools, tackles, service equipment, including
consumables, required under this contract, will have to be packed, securely
placed and protected by the Contractor during transportation. The
Contractor will be held responsible for the inefficient packing, storing and
protection of the materials.

Contractor’s equipment

2.7.1.

The Contractor shall be responsible for all the equipment of the Contractor.
When brought on to the site, the Contractor’s equipment shall be deemed to
be exclusively intended for the execution of the work. The Contractor shall
not remove from the site any major items or Contractor’s equipment
without the consent of the ‘Engineer’. However, consent shall not be
required for vehicle(s) transporting goods or Contractor’s personnel off
site.

Existing services

2.8.1.

2.8.2.

Drains, Pipes, Cables, overhead wires and similar services, whether above
or below the ground, which may be encountered in the course of the work,
shall be saved and kept harmless from injury and/or loss or damages by the
Contractor, at their own costs and expenses, so that they continue to be in
full and uninterrupted use to the Employer.

The Contractor shall not store any materials or otherwise occupy any part
of the site in a manner likely to hinder the operation of such services. The
Contractor shall, at their own costs and expenses and without any delay,
repair and make good, to the satisfaction of the Employer, any injury and/or
loss or damage caused by the Contractor to the same.

Labour Laws

2.9.1.

2.9.2.

The Contractor shall, at all times, during the pendency of the contract
[including the period of making good/rectification of deficiencies/defects, if
any], have to comply fully with all existing Acts, Regulations and Byelaws,
including all statutory amendments and re-enactment of State or Central
Government and other Local Authorities and any other enactments and acts
that may be passed in future either by the State or the Central Government
or Local Authority, including Workmen's Compensation Act, Labour Laws
and Equal Remuneration Act, Factories Act, Minimum Wages Act,
Contract Labour (Regulation & Abolition) Act, etc., if applicable and/or as
applicable.

If, as a result of the Contractor’s failure, negligence, omission, default or
non-observance of any provisions of any laws, the Employer is called upon
by any authority to pay or reimburse or required to pay or reimburse any
amount, the Employer shall be entitled to deduct the same from any money
due or that become due to the Contractor under this contract or any other
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2.10.

2.9.3.

294.

2.9.5.

2.9.6.

contract or otherwise recover from the Contractor any sum, which the
Employer is required or called upon to pay or reimburse on behalf of the
Contractor.

All registration and statutory inspection fees, in connection with labour
engagement, with respect to this contract, shall have to be paid by the
Contractor, if applicable and/or as applicable.

The Contractor shall have to, immediately after the occurrence of any
accident, at or near the site or in connection with the execution of the work
under the contract, report (over phone or otherwise) to the ‘Engineer’ or his
representative(s) and shall make every arrangement to render all possible
assistance to the victim(s) of such accident.

The Contractor shall also have to report such accident to the ‘Engineer’, in
writing (giving reference to the earlier communication made). Based on
such report, necessary communication with the competent authority would
be made whenever such a report is required by law.

For any accident occurred within the entire operational area covered under
the contract, the Contractor shall have to arrange prompt investigation into
the matter through recording of statement of the personnel witnessing the
accident. Such “Accident Report”, containing the findings, along with the
statements so recorded, shall have to be forwarded by the Contractor to the
‘Engineer’ at the earliest.

The Contractor shall have to provide full medical treatment to their staff &
labourers, in case of “Accident on Duty”, which will inter alia include their
obligations under the Workmen’s Compensation Act, 1923, including all
amendments thereof.

The Employer shall in no manner be liable to the Contractor or any person
engaged/employed by them or any other person, for injuries or death
caused as a result of accidents occurred, either within or outside the site of
work, under the contract. The Contractor shall be responsible for such
contingencies and will make good all claims for compensation, claim by
their personnel/workmen or the families of the sufferer(s), as the case may
be, or as per the decision of the appropriate authority/tribunal or other
involved persons.

The Contractor shall have to indemnify SMP, Kolkata, in the event of SMP,
Kolkata being held liable to pay compensation for injury to any
Contractor's servants or workmen under the Workmen's Compensation Act,
1923, as amended from time to time.

Health and safety

2.10.1.

2.10.2.

In the event of any outbreak of illness or an epidemic nature, the Contractor
shall have to comply with and carry out such regulations, orders &
requirements, as may be made by the Government, or the local medical or
sanitary authorities, for the purpose of dealing with and overcoming the
same.

The Contractor shall provide all necessary First Aid measures, rescue &
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2.10.3.

2.10.4.

2.10.5.

2.10.6.

2.10.7.

lifesaving equipment, to be available at Site of Work, in proper condition.

The Contractor shall adhere to safe construction practice, guard against
hazardous & unsafe working conditions and follow all safety precautions
for prevention of injury or accidents and safeguarding life & property. The
Contractor shall have to ensure safety of all their working personnel to the
fullest compliance of the provisions of general safety rules/regulations,
including Dock Workers’ (Safety, Health & Welfare) Act, 1986.

The Contractor shall be solely responsible for consequences arising out of
non-compliance or violation of safety rules/ regulations.

The Contractor shall have to provide (at their own expenses) all required
Personal Protective Equipment (PPE) [such as Helmets, Safety Shoes, Nose
Masks, Hand Gloves, etc.] & Safety Gears for all personnel & labourers
engaged during the work.

The contractor shall also provide job specific PPEs [ such as safety belts for
working at heights; protective face & eye shield; goggles & hand gloves for
welding / gas cutting works; protective foot wear & gloves for hot works;
facemasks & gloves for painting works, mixing & material handling work,
etc.], as directed by the ‘Engineer’ or his representative.

In case of failing to provide the PPEs & Safety Gears, as mentioned above,
by the Contractor, the Employer shall provide the same & recover the cost
thereof from any amount due, or which may become due to the Contractor
or from any amount lying with them or under their control.

Safety Officer of SMPK or Safety Inspectors shall be afforded all facilities
for inspection of the works, tools, plant, machineries, equipment, etc.,
wherever so required. The Contractor shall further comply with any
instruction issued by the ‘Engineer’ / SMPK’s Safety Officer and / or
Safety Inspector in regards to safety which may relate to temporary,
enabling or permanent works, working of tools, plants, machineries,
equipment, means of access or any other aspect.

All safety rules shall be strictly followed while working on live electrical
systems or installations as stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments,
construction tools, machineries and equipment shall comply to the relevant
safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel
etc, the manhole covers shall have to be kept open and ventilated at least
one hour in advance and necessary safety torches / lamps should be inserted
first before allowing entry to the worker. Suitable hand gloves and other
safety gear will be provided to the worker during handling / removing of
slushes / sludge etc. without any extra cost. The Contractor shall adopt all
the above safety measures at his own cost.

The successful bidder shall also ensure that —

i) No damage is caused to plants and vegetations unless the same is
required for execution of the project proper.

34



2.11.

2.12.

i) The work shall not pollute any source of water / land / air
surrounding the work site so as to affect adversely the quality or
appearance thereof or cause injury or death to animal and plant life.

i) Their office, labour hutment, etc. shall be maintained in a clean and
hygienic condition through out the period of their use and different
effluents of the labour hutment shall have to be disposed off
suitably.

Employees’ Provident Fund & Employees’ State Insurance

2.11.1.

2.11.2.

2.11.38.

The Contractor should have their establishment (with respect to this
contract) registered with the concerned authorities under the provision of
Employees’ Provident Fund & Miscellaneous Provision Act, 1952 and
Employees’ State Insurance Act, 1948. The Contractor shall have to
submit the proof of registration as mentioned above immediately after
commencement of work.

As per the above mentioned Act, the Contractor is liable for remittance of
monthly subscription contribution in respect of Employees’ Provident Fund
(EPF) and Employees’ State Insurance (ESI) for the workers engaged by
them, wherever applicable.

In case, registration with the EPF and ESI Authorities is not applicable for
the employees of the Contractor, documentary evidence to establish non-
applicability to be submitted by the Contractor.

Materials to be supplied by the Employer

2.12.1.

Regarding supply of any materials by SMPK to the Contractor, in
accordance with the contract, the following conditions shall apply:

a)  The Contractor shall, at his own expense, arrange for transporting the
materials from SMPK’s Store [store of Haldia Dock Complex,
situated at Haldia], watching, storing and keeping them in his safe
custody, furnishing of statement of consumption thereof in the
manner required by the ‘Engineer’ or his Representative, return of
surplus and empty container to the SMPK’s Stores, as per the
direction of the ‘Engineer’ or his Representative.

b)  Being the custodian of the SMPK’s materials, the Contractor shall
remain solely responsible for any such materials issued to him and for
any loss or damage thereof. For any reason other than “Excepted
Risks”, the Contractor shall compensate SMPK, in the manner
decided by the ‘Engineer’, and shall, at no stage, remove or cause to
be removed any such material from the site, without his permission.

c) SMPK’s materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of
suitable extension of completion time of work, as decided by the
‘Engineer’, the Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply of
SMPK’s materials to them. The Contractor shall, however,
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communicate their requirement of such materials to the Engineer
from time to time.

d)  Unless stipulated otherwise in the contract, the value of the SMPK’s
materials issued to the Contractor shall be recovered from the
Contractor’s bills and / or any of their other dues, progressively,
according to the consumption thereof on the work and / or in the
manner decided by the ‘Engineer’ or their Representative and at the
rate(s) stipulated in the contract. These rates shall only be considered
by the Contractor in the preparation of their bid / offer and these will
form the basis of escalation/variation, if in future the Contractor is
required to procure and provide any such material on the written
order of the ‘Engineer’, consequent on SMPK’s failure to effect
timely supply thereof.

e) If the ‘Engineer’ decides that due to the Contractor’s negligence, any
of the SMPK’s materials, issued to the Contractor, has been — (i) lost
or damaged, (i) consumed in excess of requirement and (iii) wasted
by the Contractor in excess of normal wastage, then the value thereof
shall be recovered from the Contractor’s bills, or from any of their
other dues, after adding 19.25 % extra over the higher one of the
followings:

) The issue rate of the materials at the SMPK’s Stores, and

i)  The market price of the material on the date of issue, as would
be determined by the ‘Engineer’.

2.13. Contractor’s arrangement for execution of the work

2.13.1.

2.13.2.

2.13.3.

2.13.4.

2.13.5.

The Contractor will have to arrange and provide all types of materials, etc.
[in line with the ‘Technical Specification & Scope of Work’] throughout
the execution of the contract.

SMP, Kolkata will not take any responsibility regarding non-availability of
any such materials for which Contractor is responsible as per contract. The
Contractor shall have to assess the requirement of such materials and keep
sufficient stock.

The Contractor shall have to provide all equipment, including tools, tackles,
lifting machineries, air compressor, scaffolding arrangement, different
vehicular transport, etc., necessary to execute the work.

All tools & machineries to be used by the Contractor should be suitable for
the particular requirement (i.e. capacity should be adequate) and the same
should be checked for fitness before use. They should maintain the said
equipment properly to ensure their efficient working.

The Contractor shall, at their own costs and expenses, have to provide all
labour, plant, haulage, transportation of plant and equipment to be used for
executing the contract, all materials, stores, etc. (except the equipment &
materials to be provided by SMP, Kolkata, as per contract) required for
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2.14.

2.15.

2.13.6.

efficiently carrying out the work to the satisfaction of the Employer.

The Contractor should use calibrated measuring & testing instruments and
should also ensure revalidation of such calibration as and when required. In
this regard, initially the Contractor shall have to submit a list of measuring
and testing instruments (mentioning the period of validity of Calibration
Certificates) to be used. The photocopies of the Calibration Certificates
(including the revalidations) of the said measuring and testing instruments,
shall have to be submitted to the ‘Engineer’.

Engagement of staff and labour

2.14.1.

2.14.2.

2.14.3.

The Contractor’s personnel shall be appropriately qualified, skilled and
experienced in their respective trades or occupations. The ‘Engineer’ may
require the Contractor to remove (or cause to be removed) any person
employed on the site of work, including the Contractor’s representative, if
applicable, who:

a)  persists in any misconduct or lack of care,
b)  carries out duties incompetently or negligently,
c) fails to conform with any provisions of the contract, or

d) persists in any conduct, which is prejudicial to safety, health or
protection of the environment.

If appropriate, the Contractor shall then appoint (or cause to be appointed) a
suitable replacement person.

The Contractor shall have to make their own arrangements for the
engagement of all staff and labour, for doing the work at site or in respect
of or in connection with the execution of work, as also for the transport,
housing, feeding. They shall have to ensure making payment to the above
staff and labours, to be engaged by them.

It is expressly made clear that both before and after the completion of the
work or termination of the contract, SMP, Kolkata shall have no liability,
whatsoever, for the personnel to be engaged by the Contractor.

Electrical Contractor’s Licence

2.15.1.

2.15.2.

The electrical work shall be carried out by a Contractor, having valid
Electrical Contractor’s Licence issued by the competent authority [under
relevant rules of the Central Electricity Authority (Measures relating to
Safety and Electric Supply) Regulations, 2010, as amended upto date],
under the direct supervision of a person having a valid Supervisor’s
Certificate of Competency (SCC), issued by the appropriate statutory
authority, against the relevant parts, for carrying out such type of job [ i.e.
Wiring for systems not-exceeding 650 V, Alternating Current (A.C.)
Apparatus upto 650 V and Underground cables upto 1100 V ]

In case the Contractor do not possess aforesaid valid Electrical
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Contractor’s Licence, issued by the competent authority, they may make
an agreement with an Electrical Contractor, having valid Electrical
Contractor’s Licence, for executing the electrical work, on their behalf.
The aforesaid agreement should be kept valid for a period, covering the
Defect Liability Period.

2.16. Inspection and testing

2.16.1.

2.16.2.

2.16.3.

2.16.4.

2.16.5.

2.16.6.

The ‘Engineer’ or his authorised Representative shall have, at all
reasonable time, access to the Contractor's premises or work site or other
premises [if a part of the work is being executed there or some maintenance
repair work (during Defect Liability Period) is being done there] and shall
have the power, at all reasonable time, to inspect, examine and test the
materials and workmanship, as well as the documents, equipment, tools,
measuring & testing instruments, as applicable, in connection with the
instant contract (including Defect Liability Period).

The materials, supplied by the Contractor, will be inspected / tested before
installation, either at Contractor’s premises or at work site, jointly by the
authorized representative of HDC, SMP, Kolkata and the Contractor, based
on the ‘Technical Specification & Scope of Work’.

During execution of the work, as well as after completion of the jobs, the
same will be inspected and tested jointly by the authorized representative of
HDC, SMPK and the Contractor at site, based on the ‘Technical
Specification & Scope of Work’. The Contractor will have to provide all
facilities for inspection of the materials and executed work, at their own
risk, cost & arrangement.

The major items (fabricated / bought out items) may be inspected & tested
at Manufacturer’s works by the representative of HDC, SMPK, before
delivery. Physical checking & verification of the items will be carried out at
site after delivery, as per the ‘Technical Specification & Scope of Work’,
based on Manufacturer’s test certificate, as applicable. Other materials,
which will be provided / installed by the Contractor, will be inspected at
site, as applicable, before installation.

The materials, supplied by the Contractor, should strictly conform to the
laid down specification of the contract. If felt necessary, by the ‘Engineer’
or his representative, samples from the supplies may be drawn for testing
by SMPK’s own arrangement or by Government Test House / Government
Recognised Test House / NABL Accredited Laboratory in India. In case
tests are required to be carried out by the aforementioned Government
Agencies, the same shall have to be arranged by the Contractor, at their risk
& cost.

If the samples are found inferior with respect to the laid down
specifications, as per contract, the whole lot of the supplied materials will
be rejected and the rejected materials shall have to be replaced by the
Contractor at their own cost, risk & arrangement.

The ‘Engineer’ or his authorised Representative, on giving 7 (seven) days’
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2.17.

2.18.

2.19.

2.16.7.

2.16.8.

notice, in writing, to the Contractor, setting out any ground of objections, in
respect of the work, shall be at liberty to reject all or any material and/or
workmanship in the subject of any of the said grounds of objection, which
are not in accordance with the contract.

After completion of the work, on satisfactory testing & commissioning, as
applicable, measurement of the executed work of will be certified by the
representative of the ‘Engineer’, from time to time. All measurements shall
have to be entered in a “Work Measurement Book’, to be maintained by the
Contractor, and the same should be signed by the representative of the
Contractor & representative of the ‘Engineer’. Based of the entry in the
“Work Measurement Book’, ‘Work Done Certificate’ will be issued against
the executed work.

Inspection & testing of the work by the authorized representative of HDC,
SMP, Kolkata shall not relieve the Contractor from their obligation for
conforming to the quality, workmanship, guaranteeing the performance,
etc., as per the contract.

Removal of materials on completion

2.17.1.

The Contractor shall, on completion of the contract or when directed by the
‘Engineer’ or his representative, shall have to remove all plant, equipment,
tools, materials, temporary constructions, etc. and rubbish garbage, waste,
which may have accumulated during the execution of the contract, other
than those permanently used into the work, at Employer’s site.

Workmanship and secrecy

2.18.1.

2.18.2.

The Contractor shall carry out the services in conformity with generally
accepted norms and sound standards of Engineering. The Contractor shall
be responsible for the technical soundness of the services rendered. In the
event of any deficiency in those services, the Contractor shall promptly re-
do the same, at no additional cost to the Employer.

The Contractor shall use all the documents, drawings and other data &
information, of proprietary nature, received from the Employer, solely for
the purpose of performing and carrying out the obligations on their part,
under the Agreement in the performance of the works for the project and
maintain utmost secrecy, in this regard. The documents, drawings and other
data & information, received from the Employer, shall not be used by the
Contractor for any other purpose.

Defect Liability Period (DLP)

2.19.1.

2.19.2.

The materials supplied and work executed by the Contractor will be
guaranteed for a period of 12 (twelve) months from the latest date of
execution of the work.

“Defect Liability Period” for the materials, installations & workmanship,
with respect to the electrical work shall mean the Guarantee Period, which
starts from the date of complete execution of the work and will continue till
expiry of 12 months thereafter.
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2.20.

2.19.3.

2.19.4.

2.19.5.

2.19.6.

2.19.7.

During “Defect Liability Period” [as specified above], the Contractor shall
nominate 1 (one) competent, experienced and responsible technical person, to
co-ordinate and execute all works to be attended by the Contractor, as per
contractual obligations, without any extra cost to HDC, SMP, Kolkata.

The Contractor shall be responsible for making good (including replacement of
defective items, if required), with all possible speed, at their expense, any defect
in or damage to any portion of the work, which may appear or occur after
complete execution of the work and before expiry of Defect Liability Period [as
specified above] and which arises either:

a) from any defective materials, workmanship or design, or

b) from any act or omission of the Contractor done or omitted during the
said period.

If any such defects shall appear or damage occur, the ‘Engineer’ shall forthwith
inform the Contractor thereof, stating in writing the nature of defect or damage.

If any such defect or damage be not remedied by the Contractor within a
reasonable time, HDC, SMP, Kolkata may proceed to do the work at the
Contractor’s risk and expense, but without prejudice to any other rights which
HDC, SMP, Kolkata may have against the Contractor in respect of such defects.

All inspection, adjustments, replacement or renewal carried out by the Contractor
during the period referred in this clause shall be subject to the conditions of this
contract, which shall be binding on the Contractor in all respects during the
Defect Liability Period and its extension, if any.

Security Deposit / Performance Guarantee

2.20.1.

2.20.2.

2.20.3.

Submission of Security Deposit / Performance Guarantee

Within 28 (twenty-eight) days of issuance of “Letter of Acceptance (LOA)”, the
Contractor shall have to provide an irrevocable and unconditional Bank
Guarantee, from a Nationalized Bank / Scheduled Bank in India, in the amount, 10
% of the contract value ( for electrical works) excluding GST.

This Security Deposit / Performance Bank Guarantee should be kept valid and
enforceable till a date, covering at least 3 (three) months beyond the date of
expiry of the Defect Liability Period [for the materials, installations &
workmanship, with respect to the electrical work].

Failure of the Contractor to submit the aforesaid Performance Bank Guarantee
and in the manner stated above, shall constitute sufficient grounds for
termination of the contract (including forfeiture of the Earnest Money Deposit, if
any).

The proceeds of Security Deposit / Performance Guarantee shall be payable
to the Employer, as compensation, for any loss resulting from the
Contractor’s failure to complete its obligations under the Contract (related
to electrical works).

Security Deposit / Performance Guarantee shall be liable to be forfeited, at
the option of the Employer, if the Contractor fails to carry out the work or to
perform / observe any of the conditions of the Contract.
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2.20.4.

2.20.5.

2.20.6.

2.20.7.

2.20.8.

The Employer shall be at liberty to deduct / recover any of their dues from
Security Deposit / Performance Guarantee.

In that case, if Security Deposit / Performance Guarantee is reduced by
reason of any such deduction or encashment, the Contractor shall have to,
within 15 (fifteen) days thereafter, make good the amount so reduced.

The cost of obtaining Security Deposit / Performance Bank Guarantee or
any other Bank Guarantee and / or revalidation thereof, whenever required,
has to be borne by the Contractor and it shall be their sole responsibility to
arrange for timely revalidation of such Bank Guarantee, failing which and
for non-fulfilment of any contractual obligation by the Contractor, the
‘Engineer’ and/or the Employer shall be at liberty to raise claim / demand
under Security Deposit / Performance Guarantee and/or enforce the same
unilaterally.

No interest/charge, of whatsoever nature, shall be paid by the Employer on
the amount of Security Deposit / Performance Guarantee held by the
Employer, at any stage.

On completion of execution of the work, the Contractor shall maintain the
same during the “Defect Liability Period” (for electrical works), from the
date of complete execution of the work. Any defect / fault, which may
appear in the work during the aforesaid maintenance period, arising, in the
sole opinion of the ‘Engineer’ or his Representative, from materials or
workmanship not in accordance with the contract or the instruction of the
‘Engineer’ or his Representative, shall, upon the written notice of the
‘Engineer’ or his Representative, be amended and made good by the
Contractor, at their own cost, within 7 (seven) days of the date of such
notice, to the satisfaction of the ‘Engineer’ or his Representative, failing
which, the ‘Engineer’ or his Representative shall have the defects amended
and made good through other agency at the Contractor’s risk & cost and all
expenses, consequent thereon or incidental thereto, shall be recoverable
from the Contractor in any manner deemed suitable by the ‘Engineer’.

The Contract shall not be considered completed and the work shall not be
treated as finally accepted by SMPK, until all obligations under the contract,
including that in the Defect Liability Period (for electrical works), if any,
have been fulfilled by the Contractor. Previous entry on the works or taking
possession, working or using thereof by SMPK, shall not relieve the
Contractor of their obligations under the Contract for full and final
completion of the work.

Release / refund of Security Deposit / Performance Guarantee:

On successful completion of the ‘Defect liability period’ of the Contract job [for
the materials, installations & workmanship, with respect to the electrical work, as
a whole], the Contractor may apply for release / refund of their Security Deposit /
Performance Guarantee by submitting to the ‘Engineer’ an application, alongwith
‘No Claim Certificate’. The ‘Engineer’ shall also issue necessary recommendation
for release of the said Security Deposit / Performance Guarantee or refund the
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2.21.

2.22.

balance due against the Security Deposit / Performance Guarantee to the

Contractor, after making deduction therefrom in respect of any sum due to SMPK
from the Contractor.

Contract Price

2.21.1.

2.21.2.

2.21.3.

2.21.4.

Price charged by the Contractor for the related services performed under the
contract shall not vary from the rates accepted by the Employer, based on
the bid/offer of the successful bidder and stated in the “Letter Of
Acceptance”, with the exception of any price adjustment, if provided for in
the contract.

The Accepted Rates shall include all taxes & duties of Central / State /
Local bodies [excluding Goods and Services Tax (GST)], as applicable, all
incidental charges and charges for packing, forwarding, loading, handling,
carrying to any lead, stacking, transportation, permits, overheads & profit,
etc. necessary for the complete services, as described in the ‘Price
Schedule’ & ‘Technical Specification & Scope of Work’.

Changes in statutory taxes & duties will be adjusted time to time.

No claim whatsoever of the Contractor for their man & material resources
remaining idle for any reason or for any other expenses incurred by them
due to the flow of work not being continuous or for stoppage of work, will
be entertained by the Employer.

Terms of payment

2.22.1.

2.22.2.

2.22.3.

2.22.4.

The quantities given in the “PRICE SCHEDULE” are indicative only
[which may vary (both upward & downward) during execution] and are
given to provide a common base for tendering and evaluation. However, the
payment will be made on the exact quantity to be executed by the
Successful Bidder.

On account payment will be made (at the accepted rates) within 30 days
from the date of submission of clear & unambiguous bill, along with
certification against the executed work, on the basis of measurement of
completed work, in line with the “Schedule of items” [ Price Schedule].

Payment of Goods & Services Tax (GST):

GST, as applicable, shall be paid extra against proper invoice submitted by
the Contractor.

The Contractor will be required to submit GST compliant invoice with all
required details and also be required to file timely and proper return so as to
enable SMPK to get due credit against GST paid.

In case of any failure on the above account, GST amount, even if paid by
SMPK, shall be recoverable from the Contractor.

Time of payment:

The Contractor shall have to submit bills in triplicate to the ‘Engineer’, in
accordance with the stage-wise payments specified above. In normal
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2.22.5.

2.22.6.

circumstances, payment of the bills, accompanied by Inspection Certificates
/ Work Done Certificate / Job Certification & other relevant documents,
duly recommended by the ‘Engineer’ or his Representative , will be passed
within 30 (thirty) days from the date of receipt of such bills, if found in
order.

Income Tax deduction:

Income Tax, if any, as per the relevant provision of the Income Tax Act,
shall be deducted at source from amount payable to the Contractor.

No interest on account of delayed payments:

Any claim for interest will not be entertained by SMP, Kolkata with respect
to any delay on the part of SMP, Kolkata for making payment, or for any
dispute. The decision of the ‘Engineer’ is final in such matters.

2.23. Extraexpenses incurred by the Employer

2.23.1.

Any extra expenses incurred in connection to the work by the Employer in
the performance of the work owing to neglect or omission on the part of the
Contractor in any of the case mentioned in this contract shall be deducted
from any sum due or which may thereafter become due to the Contractor or
from any amount lying with them or under their control or they may be
called upon to pay the amount of such extra expense to such person or
persons as the Employer may appoint to receive the same and in the event
of the Contractor failing to make such payment, the said amount shall be
recoverable from them in such manner as the Employer may determine.

2.24. Recovery of deducted amount

2.24.1.

Without prejudice to any of their legal rights, SMPK shall have the power
to recover the amount of deduction, from any money due or likely to
become due to the Contractor. Such payment or deduction shall not relieve
the Contractor from their obligation to complete the work or from any of
their other obligations / liabilities under the contract.
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/. TECHNICAL SPECIFICATIONS FOR CIVIL WORKS

E-TENDER FOR “PERIODICAL RENOVATION OF 2 & 3 STOREYED B - TYPE BUILDING
AT CLUSTER 4 & 5, HALDIA TOWNSHIP, HALDIA DOCK COMPLEX , HALDIA”.

7.1

>

GENERAL.: -

All materials to be used in the permanent works shall be of the best quality of the kind and to the
approval of the Engineer. They shall comply with the Specifications laid out in the BIS codes
(referred to as IS) as revised or modified up to the date one month prior to the Tender Date
unless otherwise specifically mentioned in the Tender Documents.

Samples of materials to be supplied and used by the Contractor in the works shall be subject to
the prior approval of the Engineer. For this purpose, the contractor shall furnish in advance,
representative samples in quantities and in the manner as directed by the Engineer for his
approval.

Materials brought to the site, which in the opinion of the Engineer do not conform to the
approved sample, shall, and if so directed by him, be removed by the contractor within 24 hours
at his own cost from the site and replaced by materials of approved quality at no extra cost.

The contractor shall produce manufacturer’s test certificates for the materials procured by him.
The Engineer may carry out or order any test on any of the materials as he may decide. The
contractor shall, at his cost and expense, supply requisite materials for this purpose and render
such assistance to the Engineer as he may require. The cost of testing will be borne by the
Contractor. Further, if and as required by the Engineer, the contractor shall get the materials
tested from approved laboratories at his expense and produce the test certificates for the
inspection of the Engineer.

If the Engineer is of the opinion that the materials are not suitable for use on the works; he may
reject the consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision
regarding the suitability of materials brought to site for use in the works shall be final and
binding on the contractor, who shall remove the rejected materials from site and replace them
with materials of required quality.

All materials bought to the site shall be properly stored and preserved to ensure their quality and
fitness during the course of their use in work. If the storage arrangements are not to the
Engineer’s satisfaction, he may direct the contractor for arranging proper storage to which the
contractor shall have to comply. The materials shall be stored in adequate quantities well in
advance to meet the construction schedule and shall be guarded in the manner directed by the
Engineer and to his satisfaction.

All materials used in the works shall be of the best kind and to the approval of the Engineer's
Representative. The materials supplied and the workmanship shall satisfy the relevant clauses as
given below and in the Bill of Quantities of the tender. The specifications of the materials and
workmanship which do not cover the above shall be referred to BIS specifications/workmanship.
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TECHNICAL SPECIFICATION & SCOPE OF WORK

(For Electrical Works)

= Upgradation of electrical installations (including internal wiring & electrical appliances) for =
12 & 3-storied ""B" Type Quarters, at Cluster 4 & 5, in the Residential Zone of Haldia Dock I

- Complex, SMP, Kolkata.

A.  Scope of Work:

11

1.2

Scope of Work includes-

111

1.1.2

1.13

Electrical work in connection with upgradation of electrical installations
(including internal wiring & electrical appliances) for 2 & 3-storied "B"
Type Quarters, at Cluster 4 & 5, in the Residential Zone of Haldia Dock
Complex, SMP, Kolkata.

Design, Supply, Installation, Testing & Commissioning of 415 V TPN
double door Wall Mounted Power Distribution Panel and Metering Panel
of different types.

Supply, laying, testing & commissioning (including cable jointing & end
termination) of 1.1 kV grade, XLPE insulated, galvanised steel armoured,
aluminium conductor, power cables of different sizes.

Scope of Work includes following related works:
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1.2.2

1.2.3

In connection with upgradation of electrical installations,
dismantling of existing damaged electrical wirings & installations
and depositing the same at Township Electrical Maintenance
Office, Haldia Dock Complex, with proper acknowledgment, are
also under the scope of the Contractor. All necessary arrangement,
including transportation for the above, is under the scope of the
Contractor.

If any damage caused to the existing installation, during
dismantling by the Contractor, the same shall have to be made
good / repaired by the Contractor at their cost & arrangement.

In connection with the instant work ( mostly inside of various
buildings of HDC), the Contractor shall have to make necessary
arrangement for lifting & shifting of furniture & other household
items and shifting back the same to the original location , as
required, after completion of work, at their own cost, risk &
arrangement.

As the works will be carried out mainly inside the buildings, the
Contractor shall have to make necessary arrangement to clear the
rubbishes etc. from the buildings, at the end of day’s work at their
own cost, risk & arrangement.

In connection with the electrical works, all materials, equipment,
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accessories, etc. shall have to be delivered at site. Transportation, lifting,
shifting & handling of the same are under the scope of the Contractor.

1.2.4 The aforesaid materials, equipment, accessories, etc. will be under the
custody of the Contractor, till complete installation / fixing, testing,
commissioning & handing over of the same.

125 The Contractor must make their own arrangements for delivery of all
materials, as well as for careful and proper unloading at site. The
responsibility for preventing damage / deterioration to the materials
during transit, delivery, unloading at the designated point shall rest with
the Contractor. All transit risk will be to Contractor's account.

General Requirements :

1.3

14

1.5

1.6

1.7

1.8

1.9

In connection with the instant work, the site & working areas need to be kept free
from surplus materials, rubbish, offensive materials, etc. and the same are to be
disposed off by the Contractor.

The electrical works will be executed to comply with the General Specifications
for Electrical works and conforming to the Indian Electricity Act & rules, BIS
and direction of the ‘Engineer’.

The electrical work shall be carried out by a Contractor, having valid Electrical
Contractor’s Licence issued by the competent authority [under relevant rules of
the Central Electricity Authority (Measures relating to Safety and Electric
Supply) Regulations, 2010, as amended upto date], under the direct supervision
of a person having a valid Supervisor’s Certificate of Competency (SCC),
issued by the appropriate statutory authority, against the relevant parts, for
carrying out such type of job [ i.e. Wiring for systems not-exceeding 650 V,
Alternating Current (A.C.) Apparatus upto 650 V and Underground cables upto
1100 V]

The skilled workmen engaged by the Contractor for the electrical work must
possess a valid Workman Permit (W.P.), issued or recognised by the competent
authority [under relevant rules of the Central Electricity Authority (Measures
relating to Safety and Electric Supply) Regulations, 2010, as amended upto date],
against the relevant parts, for carrying out such work.

The skilled workmen engaged by the Contractor for cable laying related
electrical work [cable laying and jointing] must possess a valid Workman Permit
(W.P.), issued or recognised by the competent authority [under relevant rules of
the Central Electricity Authority (Measures relating to Safety and Electric
Supply) Regulations, 2010, as amended upto date], against the relevant parts, for
carrying out such work.

The Contractor shall be liable to submit the list of aforesaid Licence / Workman
Permit holder, along with the attested copies of the of the Licence / Workman
Permit, during execution.

The entire job should be executed in accordance with the requirements of
following Acts and rules, including latest amendments:

a) Indian Electricity Rules — 1956
b) Electricity Laws (Amendment) Ordinance, 1997
C) Central Electricity Authority Rules, 1977
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1.10

1.11

1.12

1.13

1.14

d) Central Electricity Authority Regulations, 1979
e) Indian Electricity Act, 2003

f) Central Electricity Authority (Measures relating to Safety and Electric
Supply) Regulations, 2010

The supply, installation and commissioning of all items required for this work
should be complied with the above Acts & Rules and relevant Code of Practice
of the Bureau of Indian Standard, including National Electrical Code (NEC)
and National Building Code (NBC) of India, if not specified otherwise.

The Contractor shall engage qualified / experienced / skilled personnel to carry
out the works in all respects at their own cost. The Contractor will engage
suitable qualified / experienced & licensed engineering supervisor for the
electrical work and suitable skilled personnel, with required permit, for doing the
erection work.

All materials required for the entire work and apparatus used therein, shall
conform to relevant specifications of the Bureau of Indian Standard (BIS) or
International Electrotechnical Commission (IEC), as applicable, if not specified
otherwise in this Bidding Document.

All materials should be inspected before installation. Only accepted materials
will be allowed for installation. Necessary consent should be obtained from the
‘Engineer’ or his representative, before using any material / equipment/
apparatus.

Nothing in this specification shall be construed to relieve the Contractor of their
responsibility for providing the equipment, with all accessories, in accordance
with applicable statutory regulations and safety codes in force, from the safety
angle.

The Contractor holds responsibility for executing the entire job as per relevant
specifications. If any item is left out within the schedule of work but if it is
considered essential for the completion of the job, the Contractor shall have to
carry out the items as extra / substituted item.

The Contractor should use calibrated measuring & testing instruments [ having
Valid Calibration Certificate] and should also ensure revalidation of such
calibration as and when required. In this regard, initially the Contractor shall
have to submit a list of measuring and testing instruments (mentioning the period
of validity of Calibration Certificates) to be used. The photocopies of the
Calibration Certificates (including the revalidations) of the said measuring and
testing instruments, shall have to be submitted to the ‘Engineer’.

Calibration Certificate of instruments / equipment, used for testing purpose,
should be issued by an NABL accredited Laboratory. For testing equipment
where NABL accreditation is not available, calibration certificate from
educational institutions like 11Ts, NITs, J.U., C.U., B.H.U. only can be accepted,
provided they demonstrate traceability.
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

The Contractor must make their own arrangements for delivery of all materials,
as well as for careful and proper unloading at HDC's site. The responsibility for
preventing damage / deterioration to the materials during transit, delivery,
unloading at the designated point shall rest with the Contractor. All transit risk
will be to Contractor's account.

The Contractor shall arrange all necessary labour, tools, tackles, lifting
machineries, scaffolding, temporary lighting, different vehicular transport,
equipment (with fuel & operator), etc., required for satisfactory execution of the
entire work, at their own risk, cost and expense. Special tools, which would be
required during execution of the work, shall also have to be arranged by the
Contractor, at their own risk, cost and expense.

The Contractor shall have to make arrangements, at their own risk & cost, for
transportation of materials from the point of issue of stores to site of work, if any.

Electricity and water, if required, will be provided on chargeable basis, for the
purpose of execution of the work at site.

All practical steps shall be taken to prevent danger to persons employed from the
risk of fire or explosion or flooding. No floor, roof or other part of the building
shall be so overloaded with debris of materials as to render it unsafe.

The Contractor shall provide necessary barriers, warning signals and other safety
measures, to avoid accidents. They shall also indemnify HDC, SMP, Kolkata,
against claims for compensation arising out of negligence in this respect.

All necessary personnel safety equipment, as per relevant statutory provisions,
should be kept available for the use of the persons employed (directly or
indirectly on the instant work) on the site and the Contractor should take
adequate steps to ensure proper use of safety equipment by those concerned.

The ordinary business and work of HDC, SMP, Kolkata & others, as being
carried out on & in the vicinity of the site, shall be continued during installation,
testing & commissioning and maintenance. The execution of the work shall be
conducted in such a way as to avoid interference with traffic of every kind by
land and with any other work in progress in the vicinity.

Inspection / acceptance, in no way shall absolve the Contractor from supplying
material as per standards / codes and other obligations under the contract.

Any materials brought for work which is not matching with the relevant
specification will be rejected and the rejected materials shall be removed from
site on the same day.

A register (Site Work Register with Hindrance Record) is required to be
maintained by the Contractor on daily basis with details of works carried out on
that particular day, where details regarding engagement of labourers, equipment,
receipt of materials and cause of hindrance, if any, shall be recorded jointly [ by
the representatives of the Engineer & the Contractor].

Representative(s) of the Contractor shall have to check the register for any
instructions of ‘Engineer’ or his authorized representative and sign the same for
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1.26

1.27

1.28

1.29

compliance with the instructions recorded therein.

Any instruction issued by the ‘Engineer’ or his authorized representative, which
has been entered in the Site Work Register, shall be deemed to have been legally
issued.

This Site Work Register (s) shall be the property of HDC, SMP, Kolkata and
shall be returned to the representative of the ‘Engineer’ in good condition, after
the completion of the work.

The Contractor shall maintain a Site Order Book at their site office. All orders
and instructions issued to them from time to time by the ‘Engineer’ or his
representative will be recorded in the Site Order Book. The authorized
representative of the Contractor shall promptly sign each entry as token of
having received such orders.

Any order or instruction issued by the ‘Engineer’ or his authorized
representative, which has been entered in the Site Order Book, shall be deemed
to have been legally issued.

This Site Order Book(s) shall be the property of HDC, SMP, Kolkata and shall

be returned to the representative of the ‘Engineer’ in good condition, after the
completion of the work. Photocopy of the same may be retained by the
Contractor, for their record.

Relevant aspects of following Rules / Code of Practices should also be followed
and complied with:

a) Indian Factories Act

b) Dock Workers (Safety, Health & Welfare) Act, 1987

c) The Workmen’s Compensation Act, 1923

d) The Minimum Wages Act, 1948

e) The Contract Labour (Regulation & Abolition) Act, 1970

f) Other Local Regulations.

If during execution of work any damage takes place in the property of HDC, the
same will have to be mended good by the contractor at their risk, cost and
arrangement. Otherwise the same will be repaired / replaced by HDC, either
departmentally or through outside agency and the cost of repairing / replacement
will be recovered from the Contractor, along with overhead charges
@19.25%.

No project surplus material will be taken over by HDC, SMP, Kolkata, after
completion of the work.

Detailed Technical Specification:

1.30

The type / model of the fans / light fittings should be selected based on the following
guidelines. However, Technical Specifications (minimum requirement) must be fulfilled.
In case of non availability of a particular type / model, equivalent type / model may be
selected based on the Technical Specifications (minimum requirement), indicated
against the relevant item. Prior written consent is to be obtained from the ‘Engineer’ or
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his representative, before supply of the selected type / model of fans / light fittings.

Sl. Technical Specifications
It Type / Model . .
No. ems ype /iviode (minimum requirement)
i) Summer Breeze (Orient)
Ceiling Fan IS Speed : 275 rpm — 325 rpm
©! !nﬁlognm[m‘f'%p 55-390 (Havells) Air Delivery: > 260 m¥minute
High Speed (Crompton) Power input : < 80 W
ii '
) N Summer Breeze (Orient) Speed : 350 rpm — 400 rpm
Ceiling Fan [Sweep . : S
- 1200 mm] SS-390 (Havells) Air Delivery: > 225 m*/minute
High Speed (Crompton) Power input : <75 W
iii) il Fan s Summer Breeze (Orient) Speed : 375 rpm — 425 rpm
e o P | 55-390 (Havells) | Air Delivery: 2150 miminute
High Speed (Crompton) Power input : <60 W
iv Speed :
) Exhaust Fan Heavy 8u_ty tExhaust 1375 rpm — 1425 rpm
[Sweep: 300 mm] (Orient) Air llzeliver_y: > ISOgén\i/]hour
ower mput : <
ade : Metallic (Four Blade
VE'\(';&QI'S DB Blade : Metallic (Four Blade)
v) Exhaust Fan Brisk Air High Speed | Speed : 2100 rpm — 2400 rpm
[Sweep: 200 mm] (Crompton) Air Delivery : > 460 m®/ hour
Power input : <60 W
Ventilator HS (Orient) Blade - Non-metallic
Vi) Exhaust Fan Brisk Air High Speed Speed : 2200 rpm — 2500 rpm
[Sweep: 150 mm] (Crompton) Air Delivery : > 350 m*/ hour
Power input : <40 W
Ventilator HS (Orient) Blade : Non-metallic
vii) 1X4ft (app_rox.) Batten : IGP161LT8-16
LEDfiF[tjitr)les!,lght (Crompton) [Box Type]
g Batten : TMC 501 P 1 x T-
LED 22W P3241 (Philips)
Batten : BLRB-DB 118
(Bajaj)
Batten : W10921208
(Wipro)
viii) | 4 ft(approx.) LED Lamp & driver : LTT8-20 | Lamp: LED tubular lamp with
tube lamp (Crompton) Al body & PC Diffuser
Lamp & driver : 18\W865 Material & in-built driver.
System wattage of T8 (Philips) Luminous flux: > 2100
luminaire: <22 W — lumen
Lag‘fv‘\f‘gvr\'/‘ée(réa%'j-)RB Correlated Colour

Lamp & Driver : LL13-
181-65SE (Wipro)

Temperature (CCT): 5700K
- 6500 K

50




Sl [tems Tvoe / Model Technical Specifications
No. P (minimum requirement)
ix) | 1X4ft(approx.) | CCS-100-20-65-HL2- | Integrated LED Batten (PC)
Integrated LED DP-NWH with efficient Diffuser
Batten (Crompton) Material & in-built driver.
System wattage of P Luminous flux: > 2300
luminaire: < 22 W BNOZlCLEDZZS Corre'ated Colour
(Philips) Temperature (CCT): 5700K
LL20-221-XXX-65-NE3 - 6500 K
(Wipro)
X) CCS-102-10-65-SL-DP- | Integrated LED Batten (PC)
|ntegrated LED (Crom ton) Material & in-built driver.
Batten P Luminous flux: > 1000
System wattage of BNO21CLED12S
luminaire: < 10 W (Philips) Correlated Colour
LL20-111-XXX-65-NE3 | Temperature (CCT): 5700K
(Wipro) - 6500 K
BCLSB 10WH (Bajaj)
xi) 10W-12wW BIBWP 10W LED Housing: Die Cast
Bulkhead surface / (Bajaj) Aluminium alloy housing.
wall mounted LED o
light fittings (IP Inbuilt driver, upto 5 kV
65) LBHE-10-CDL surge protection.
(Crompton) IP65 protected
System Efficacy: 100LPW
LWO07-141-XXX-57-G1 Correlated Colour
. Temperature (CCT): 5700K
(Wipro) -6500 K
xil) | 05W-06W surface Pressure Die Cast Al
mounted LED LCDSELN-R-06-CDL housing
i itti rompton
Ilg?ltpletg;rllgs ( pton) Shape: Round / Square
IP20 protected
(LD80/ LD 81)-350- System Efficacy: 100LPW
XXX-60-SM Correlated Colour
(Wipro) Temperature (CCT): 5700K
- 6500 K
Xiil) | 10W-12W surface Powder coated pressure die

mounted LED
light fittings
(1P20).

LCDSPLN-R-12-CDL
(Crompton)

cast aluminium housing,
with PMMA diffuser.

Shape: Round / Square

IP20 protected
Suitable for surface
mounting.
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Sl.
No.

ltems

Type / Model

Technical Specifications
(minimum requirement)

(LD80/ LD 81) -101-
XXX-60-SM

(Wipro)

Complete  with  LEDs,
Driver (with surge and
thermal  protection)  and
accessories prewired up to
terminal block.

Power Factor: > 0.95
System Efficacy: 100LPW

Correlated Colour
Temperature (CCT): 5700K
- 6500 K

Xiv)

18W-20W surface
mounted LED
light fittings
(1P20).

LCDSPLN-R-18-CDL

(Crompton)

(LD8O/ LD 81)-171-
XXX-60-SM

(Wipro)

Powder coated pressure die
cast aluminium housing,
with PMMA diffuser.
Suitable for

mounting.
Complete

surface

with  LEDs,
Driver (with surge and
thermal  protection)  and
accessories prewired up to
terminal block.

Power Factor: >0.95
Shape: Round / Square
IP20 protected
System Efficacy: 100LPW

Correlated Colour
Temperature (CCT): 5700K
- 6500 K

XV)

Outdoor / Street
light type LED
Light fittings.

[IP 66]

System wattage of
luminaire: <30 W

BRP046 LED 30 CW MR

S1 PSU GR-(Philips)

LSTS-30-CDL-M
(Crompton)

A02557MO0X0 (LT)

Housing: Pressure die-cast
Aluminium body.
Drivers should have in-built
protection against high
voltage surge, open circuit
& short circuit.

Correlated Colour
Temperature (CCT): 5000 -
6500 K
Luminous flux: > 3300
lumen
Power Factor: >0.95
Colour Rendering Index
(CRI: 70
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SI.

No.

Technical Specifications

Items Type / Model .. .
(minimum requirement)

Side entry mounting for 35
mm - 50 mm OD pipe
bracket.

1.31

Wall Mounted Power Distribution Panel Board :

The indoor Wall Mounted Power Distribution Panel (IP-43 compliant and dust,
damp, vermin & weather proof) fabricated from SS316 grade sheet (2 mm
thick), angle & flat. It shall be provided with single door shutter, handle with
lock and key system. The Power Distribution Panel shall be designed in such a
way that it should be spacious for easy maintenance.

The aforesaid Power Distribution Panel should be CPRI / ERDA approved.
Necessary supporting document, along with type test certificate, should be
submitted by the Contractor. The design & drawing of the Power Distribution
Panel should be got approved from the Engineer, prior to manufacture.

The Power Distribution Panel shall be provided with PVC/XLPE sleeved (with
colour code) electrolytic grade copper tinned busbar (for 3 Phases and Neutral)
and supply & fixing of necessary Switch-Disconnector - Fuse Units, etc.
(including necessary connection with suitable sizes of 1.1 kV grade copper
wires / aluminium cables, with lugs) . The distribution panel shall be provided
with following busbar, & Switch-Disconnector - Fuse Units:

Type A.

Incomer :

TPN, 415V(AC), 125 A, Switch-Disconnector
- Fuse Unit [including HRC Fuse Links].

R-Y-B, ON, OFF Indication Lamp (220 V —
240 V)

02 no.

02 set.

Busbhar (Outgoing) :

PVC/XPLE sleeved (with colour code), 125 A
Electrolytic grade copper tinned busbar (for 3
Phases) and 65 A Electrolytic grade copper
tinned busbar (for Neutral)

R-Y-B, ON, OFF Indication Lamp (220 V —
240 V)

01 set

01 set.

Type B.

Incomer :
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TPN, 415V(AC), 100 A, Switch-Disconnector
- Fuse Unit [including HRC Fuse Links].

R-Y-B, ON, OFF Indication Lamp (220 V —
240V)

Busbar (Outgoing) :

PVC/XPLE sleeved (with colour code), 100 A
Electrolytic grade copper tinned busbar (for 3
Phases) and 50 A Electrolytic grade copper
tinned busbar (for Neutral)

R-Y-B, ON, OFF Indication Lamp (220 V —
240V)

02 no.

02 set.

01 set

01 set.

All the aforesaid component shall be mounted in the Power Distribution Panel
by means of suitable zinc/cadmium passivated hardware. The Power
Distribution Panel shall be completed in all respect with detachable gland plate
at both the ends (2 nos. incoming to each SDFU as well as 1 no. outgoing from
Busbar), interconnection using necessary PVC insulated (1.1 kV grade), single
core, flexible (stranded) copper wire. The Power Distribution Panel shall be
provided with 02 nos. SS Terminal for earthing.

Erection / installation of indoor wall mounted Power Distribution Panel:

1.32
The Panel Board should be rigidly fixed on the wall , using suitable fixing
materials & insulators. Internal & External Saddling with appropriate size of
saddles and ferrules for cable/ wires identification shall be adhered to.
Connection of incoming and outgoing cables with the Switch — Disconnector —
Fuse Unit, is under the scope of the Contractor.

133 Indoor Wall Mounted Metering cum Distribution Panel :

The indoor Wall Mounted Metering Panel (IP-43 compliant and dust, damp,
vermin & weather proof) fabricated from SS316 grade sheet (2 mm thick),
angle & flat. It shall be provided with double door shutter,with lock and key
system. The Metering Panel shall be designed in such a way that it should be
spacious for easy cleaning & maintenance.

The aforesaid Metering Panel should be CPRI / ERDA approved. Necessary
supporting document, along with type test certificate, should be submitted by
the Contractor. The design & drawing of the Metering Panel should be got
approved from the Engineer, prior to manufacture.

The Metering Panel shall be provided dedicated compartment with 4/6 nos. of
Single Phase Energy Meters (2 Wire, Direct Connected) having 4/6 nos.
(Four/Six) Incoming and 4/6 nos. (Four/Six) Outgoing Gland arrangement
along with provision for earthing attachment bus-bar. Door of the enclosure
should have 4/6 nos. (Four/Six) equally spaced 150 mm X 100 mm opening
covered with transparent (Fibre/ Glass). Metering Compartment should have
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provision for Padlock arrangement.

Type C.

Incomer :

Cable End Termination Box for terminating
3.5 C x 50sgmm. Aluminium armoured XLPE
cable

TPN, 415V(AC), 100A MCCB, [Breaking
capacity 25 kA] ( having adjustable thermal
and fixed magnetic trip unit)

Busbar :

PVC/XPLE sleeved (with colour code), 100 A
Electrolytic grade copper tinned busbar (for 3
Phases) and 50 A Electrolytic grade copper
tinned busbar (for Neutral)

Outgoing (from Bus bar to Energy Meters via
MCB):

Incomer

Double Pole, 40 A, 240 V / 415 V, 50
Hz, MCB (C characteristics, 10 kA
Breaking capacity)

A.C. Single Phase, 2 Wire, Direct
Connected. Rated Voltage (Vref): 240
V — Phase to Neutral. Rated Current:
Basic Current [Ib]: 5A, Maximum
Current [ Imax]: 30 A.

Outgoing (Towards Changeover Switch)

Type D.

25 Amp, 240 V [/ 415 V, 50 Hz, DP
Changeover MCB (Rated Insulation voltage-
660 V, Rated impulse voltage - 4kV,
Dielectric Strength - 2.5 kV, C characteristics,
10 kA Breaking capacity) on din rail in
separate compartment & outgoing Gland
arrangement,

Incomer :

Cable End Termination Box for terminating
3.5 C x 50sgmm. Aluminium armoured XLPE
cable

TPN, 415V(AC), 100A MCCB, [Breaking
capacity 25 kA] ( having adjustable thermal
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01 set

01 no.

01 set

06 set

06 set

01 set

01 set

01 no.



and fixed magnetic trip unit)

Busbar :

PVC/XPLE sleeved (with colour code), 100 A
Electrolytic grade copper tinned busbar (for 3
Phases) and 50 A Electrolytic grade copper
tinned busbar (for Neutral)

Outgoing (from Bus bar to Energy Meters via
MCB):

Incomer

Double Pole, 40 A, 240 VV / 415 V, 50
Hz, MCB (C characteristics, 10 kA
Breaking capacity)

A.C. Single Phase, 2 Wire, Direct
Connected. Rated Voltage (Vref): 240
V — Phase to Neutral. Rated Current:
Basic Current [Ib]: 5A, Maximum
Current [ Imax]: 30 A.

Outgoing (Towards Changeover Switch)

25 Amp, 240 V / 415 V, 50 Hz, DP
Changeover MCB (Rated Insulation voltage-
660 V, Rated impulse voltage - 4kV,
Dielectric Strength - 2.5 kV, C characteristics,
10 kA Breaking capacity) on din rail in
separate compartment & outgoing Gland
arrangement,

01 set

04 set

04 set

01 set

Solid State (Static) Energy Meter (Watthour Meter), conforms to IS 13779 (with

latest amendment) [ ISI marked ], with following specifications::
i) 01 Phase, 2 Wire, Direct Connected :

Rated Voltage (Vref) . 240V —Phase to Neutral

Voltage Variation .. 70% to 120% of reference voltage i.e. 240 V

Rated Current .. Basic Current [Ib]: 5 A,
Maximum Current [ Imax]: 30 A.

Rated Frequency o 50 Hz

Frequency Variation o x5%

Accuracy Class 1.0

Display . Backlit LCD display

Enclosure Non-metallic - Engineering plastic /Poly-
Carbonate.
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1.35

The meter shall have a reasonably dust /
moisture-proof case. The case should be sealed
by the manufacturer in such a way that the
internal parts of the meter would be accessible
only after breaking such distinctive seal.

The meter should be suitable for fixing on wall
(Base Mounting).
Terminal Cover i Terminal block shall be provided with a Terminal

Cover. The terminals, their fixing screws and the
insulated compartment housing them should be
enclosed by a cover with a provision for sealing.

Ingress Protection  IP51
Applicable Standard o 1S: 13779 (with latest amendment)
Other Details i The meter should be capable of recording &

displaying energy in Wh or kWh for single-phase
two wire A.C. loads.

Erection / installation of Indoor Wall Mounted Metering cum Distribution Panel :

The Panel Board should be rigidly fixed on the wall, using suitable fixing
materials & insulators. Internal & External Saddling with appropriate size of
saddles and ferrules for cable/ wires identification shall be adhered to.

Connection of incoming and outgoing cables (with proper saddling and
marking with ferrules) with the respective MCBs and Energy Meters, is under
the scope of the Contractor. interconnection using necessary PVC insulated
(1.1 kV grade), single core, flexible (stranded) copper wire. The Power
Distribution Panel shall be provided with 02 nos. SS Terminal for earthing.
The Changeover MCB shall have 2 incomers (1 no. from bus bar itself and 1
no. from outside street light source) & 1 no. Outgoing provision for Area &
Stair Light. Appropriate size of glands and separate compartment provision.

1.36 Supply of 1.1 kV grade, Cross Linked Polyethylene (XLPE) Cable (FRLS) :

1.37

The cables should be generally compliance with IS 7098 (Part-1) [with latest
amendment, if any] with following specifications:

M Conductor materials: Aluminium.
(i) Shape: Stranded Compacted Shaped.
(iii) Insulation: Cross Linked Polyethylene (XLPE).

(iv) Armouring: Single layer, Galvanised steel flat strip.

Laying of 1.1 kV grade, XLPE Cable:
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1.37.1

1.37.2

1.37.3

1.374

1.375

1.37.6

1.37.7

1.37.8

Before laying of Cables, cable routes should be checked properly to
avoid interference with the existing cables, structures, heat sources,
drains, pipelines, etc., as far as possible and minor adjustments to be
done to suit the field conditions, wherever deemed necessary, without
any extra cost. Considering above, cable routes should be carefully
measured to ascertain the exact requirement of cable for a particular
feeder. Sufficient lengths to be kept for the final connections of the
cables to the terminal of the equipment.

Programme for Road Crossing, wherever required (for Casing Pipe
laying etc.), shall have to be coordinated through the authorized
representative of the Dy. Manager (P&E), TSEM, in advance, for having
due clearance of Road Blockage. Such clearance will be given within 7
(seven) days from the date of receipt of request from the Contractor.

In case of Road or Rail Crossing, cable should be laid inside the pipes.
Where cables enter into pipe sleeves, adequate beds of sand should be
given so that the cables do not slack and get damaged by pipe ends.

When cables pass through foundation walls, or other underground
structures, if necessary, ducts or opening shall have to be provided, by
the Contractor. However, shall it become necessary to cut holes in the
existing foundations or structures, the contractor should obtain
permission from Dy. Manager (P&E), TSEM, before cutting is done.
Cutting, if necessary and mending good of any cut portion should be
done by contractor at his cost and risk.

Cables should be handled carefully during installation to prevent
mechanical injury to the cables. During laying of cables, Cable Drum
Lifting Jacks, sufficient number of Cable Rollers and other materials, etc.
as necessary, should be used to avoid any mechanical injury to the
cables. Ends of cables leaving trenches should be coiled and provided
with a protective pipe or cover, until such times, the final terminations to
the equipment are completed.

After laying of the cables in the trench and before placement of
protective covering, an Insulation Test should be carried out for each
length of cable in presence of the representative of Sr. Dy. Manager
(P&E), HDC. After re-filling the trench with soil, rammed and levelled,
Insulation Test of the cable should also be carried out in presence of the
representative of Sr. Dy. Manager (P&E), HDC.

All cables should be identified close to their termination points by Cable
Number / Equipment Number, which will be punched on Aluminium
strip/ PVC Strip (approx. 2 mm thick) securely fastened to the cable and
wrapped around it. Type and size of the cable also to be punched on the
straps.

Each underground cable should be provided with Identification Tags
(made of PVC) securely fastened every 30 m of its underground length,
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1.37.9

1.37.10

1.37.11

1.37.12

1.37.13

1.37.14

1.37.15

with at least one tag at each end before the cable enters the ground.
Concrete Cable Markers are to be placed at cable joint locations and
“L.T. Cable Joint” should be engraved on the said Cable Markers.

All temporary ends of cables must be protected against dirt and moisture
to prevent damage to the insulation. For this purpose, ends of the cables
should be covered with PVC insulating tape.

Where splices or terminations are required in circuit, it is required to
measure insulation resistance of each length of cable before splicing and
/ or terminating. It is required to repeat measurement after splices and /
or terminations are completed. Before energizing, the insulation
resistance of every cable shall have to be measured.

It is required to measure the Insulation Resistance of directly buried
cables, before Cable Trenches are back-filled.

Directly buried cables should be laid in underground Cable Trenches to
be excavated by the Contractor. Width of the Cable Trench should be
such that all cables shall be correctly spaced and arranged. The 1.1 kV
grade cables should be laid in trenches at a depth of 0.75 m.

Placing & Protection of cables in trench:

For 3 % C / 4C cable, upto 50 mm?

Before cables are placed, the bottom of the trenches should be filled with
a layer (approx. 100 mm) of sand at the bottom of the trench, duly
levelled. After laying of the cable on the sand bed the same is to be
covered with sand and bricks should also be used as protective top
covering [8 no. bricks would be used in 01 m cable laying work]. Rest of
the trench should be re-filled with soil, rammed and levelled.

The bricks, to be used for protective top covering & side wall, should be
of class designation 10.0 (as per latest version of IS: 1077, 1992).
Dimensions [non-modular size (230 mm. x 110 mm. x 70 mm)] and
tolerances of the bricks should be as per latest version of IS: 1077, 1992.

Cable Termination of 1.1 kV grade, XLPE Cable :

Termination of XLPE aluminium conductor power cables shall be by
means of compression method using brass compression gland and
aluminium lugs [including supply of materials, as required], tapes,
anticorrosive paste & jointing materials.

Straight Through cable jointing of 1.1 kV grade, XLPE Cable:

Additional length (loop) of 5 m (approx.) cable should be kept at each
end of the

cables near the straight through cable joints. It is required to measure the
insulation resistances of the cables before and after straight through cable
jointing. This scope includes supply of all required materials including
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1.37.16

complete straight through cable jointing kits, with ferrules and all other
accessories.

Heat Shrinkable type straight through Cable Jointing Kits, suitable for
XLPE insulated 1.1 kV grade LT cables, are to be used.

Gl Pipe laying work:

Laying of Galvanized Mild Steel Tubes should be done wherever
necessary, such as at Road Crossing, Railway Crossing, Drains, Culverts
or any similar concrete structure, etc. The scope includes cutting of road,
railway crossing, excavating of trenches, etc. Re-filling the trench after
laying the Galvanized Mild Steel Tubes to be done by the Contractor.
The Galvanized Mild Steel Tubes may also be laid by boring process, as
per site requirement.

The depth of the laying should be matched with the underground cable
trench, as far as possible.

Cutting of Galvanized Pipe to required length and threading, bending,
jointing by Socket as required, supply and fixing of support clamps /
brackets should be under the scope of Contractor.

Earthing :

a)

b)

Earth Electrode should be made of 3 m long Medium Galvanised Mild
Steel Tubes (as per 1S:1239) of nominal bore 50 mm. The tube shall have
perforated hole of 10 mm dia at a cross distance of 75 mm. 260 mm long
G.l. Plate of size 50 mm X 6 mm (with 4 nos. 10 mm dia tap hole, bend to
shape of pipe) to be welded at 100 mm below the top of tube for
connection of Earth Strip. G.I. Funnel / Cap to be provided on top of the
tube. Two earth electrodes are to be interconnection to from one earth grid,
which will provide a common ground for Street Light Poles / Feeder Pillar
Boxes.

Earth Electrode to be driven in the Earth Pit filled up with alternate layer
of Charcoal and Salt. Earth Pit should be provided with suitable size Brick
Masonry Inspection Chamber with removable RCC Cover (75 mm thick)
with handle.

Excavation of earth, back filling, masonry work and interconnection of
earthing electrodes (with 50 mm X 6 mm G.I. Flat), shall be within the
Scope of Work.

All connection of the G. I. Flats / G. I. Wire, with the Earth Electrode &
Earth Grid, should be made by welding & welding point should be covered
by black Bitumen Paint.

Entire earthing should be done in accordance with the relevant Indian
Standard (IS) issued by Bureau of Indian Standard, Indian Electricity
Rules & Act and Code of Practice. Colour of insulation of the copper wire,
to be used for earthing purpose, will have to be preferably GREEN.

All necessary work (including supply of aforesaid cable & other required
materials), for providing aforesaid earthing connection, is under the scope
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1.39

of the Contractor.

LIST OF PREFFERED MAKES / BRANDS :

I\Sl:)l Items Manufactures / Makes / Brands
i) MCB, RCCB, MCB Type
| L&T/LEGRAND I SIEVENS,
e . ’ ’ SCHNEIDER / ABB
Switch — Disconnector — Fuse
Unit
ii) MCCB / MCB Enclosure or L&T / LEGRAND / SIEMENS /
Distribution Board SCHNEIDER / ABB/ HENSEL
iii) PVC insulated (1.1 kV grade) FINOLEX /HAVELLS / RPG/
single / multi-core copper UNIFLEX / MESCAB / RR
flexible conductor. KABLES/ POLYCAB
iv) FINOLEX / HAVELLS/
Telephone cable, LAN Cable MESCAB / POLYCAB
v) Indoor Light Fittings and Lamps PHILIPS /WIPRO / BAJAJ/
Excluding d e Brack CROMPTON / LIGHTING
(Excluding e_c?]ratlve racket TECHNOLOGY (LT)/
Light) HAVELLS
vi) Outdoor Light Fittings PHILIPS / WIPRO / BAJAJ /
CROMPTON / LIGHTING
TECHNOLOGY (LT)/ SIMOCO/
HAVELLS
vii) Pia.mohTypek/ MOd.lIJ.Iar Type ANCHOR / LEGRAND/
Switch, Socket, Ceiling Rose, | by |ps/ pANASONIC/ ABBY/
Electronic Type Fan Regulator,
etc HAVELLS / NORTH-WEST
viii) | Ceiling Fan, Exhaust Fan, Wall CROMPTON / ORIENT /
Fan, Pedestal Fan, etc. HAVELLS / ALMONARD
ix) Calling Bell CONA / MAX [ ANCHOR/
9 PANASONIC
x) | LT Cable (1.1 kV grade) PVC / HAVELLS / FINOLEX/
XLPE . GLOSTER / UNISTAR / RPG /
APAR INDUSTRIES
(UNIFLEX) /POLYCAB/RR
KABLE / TORRENT
xi) Cable Jointing Kit 3M / RAYCHEM / DENSON
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I\Sl:)' Items Manufactures / Makes / Brands
xii) DOWELLS / JHONSON /
Cable Lug & Cable Gland RAYCHEM
xiii) | Digital Multifunction Meter, | CONZERV /SECURE/L&T/
Energy ~Meter [ac  Static| ABB/SIEMENS/AE/IMP/
Watthour Meters] UNIVERSAL / RESHABH /
KAYCEE / MECO / ENERCON
/ NIPPEN / YOKINS
xiv) | Electric Water Heater (Geyser) VENUS / BAJAJ/ RACOLD /
HAVELLS / CROMPTON
xv) | Outdoor Type PVC Box HENSEL / SINTEX / ABB/
HAVELLS / LEGRAND /
HAGGER
xvi) Paints ASIAN / BERGER / NEROLAC /
SHALIMAR / DULUX
xvii) G.l. Pipes TATA/ SAIL/ JINDAL

1.40 Bidders shall submit list of makes / brands for all the major items [in line with the

1.41

aforesaid list] during submission of Techno-Commercial bid. In case bidders fails to
submit the list, it would be presumed that the bidder would strictly adhere to the

preferred makes as indicated in the instant Bidding Document.

After issuing the Letter of Acceptance (LOA) , Successful Bidder shall be required
to comply the following during engineering stage of the project:-

Any new make, other than preferred make mentioned in the instant Bidding

Document, may be accepted by the ‘Engineer’, if the same meets the following

criteria:-

a) Shall meet Technical Specification of the equipment / items, as mentioned in

the instant Bidding Document.
b) Shall be from OEM [Original Equipment Manufacturer].

¢) Shall submit at least 3 Nos. Work order and Performance certificate from
Central Govt./ State Govt./ PSU/ other Reputed Organisation for offered

make of equipment / items.

d) Shall have valid type test certificates for the offered make of equipment /

items, from CPRI /ERDA /ERTL /Gov. Labs, as applicable.

In case, the new make offered by the bidder does not meet above mentioned criteria,
the Successful Bidder should be required to adhere to the preferred make list , as

mentioned in the instant Bidding Document..
AS BUILT DRAWING
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On completion of the work, “As Built” drawings, duly incorporating all the changes
made during the construction / execution, shall be submitted to Haldia Dock
Complex. A USB flash drive, containing the “As Built” drawings and
comprehensive list of the drawings, shall also be submitted by the Contractor.

*khkkhkkkkkhkhkhkikikikkikkx
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8. PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “PERIODICAL RENOVATION OF 2 & 3 STOREYED B - TYPE BUILDING
AT CLUSTER 4 & 5, HALDIA TOWNSHIP, HALDIA DOCK COMPLEX, HALDIA”.

8.1  The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have
examined the above documents and to have thoroughly familiarise himself with the total scope of work
and its mode of execution.

8.2  The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of work
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work
shall be measured jointly by the Engineer or his Representative.

8.3  This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below
/ at par with the estimated amount put to tender on line based on his own analysis.

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers .

*khkkkhkhkkkikhkkkihkkkikk
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8.BILL OF QUANTITIES

E-TENDER FOR “PERIODICAL RENOVATION OF 2 & 3 STOREYED B - TYPE BUILDING
AT CLUSTER 4 & 5, HALDIA TOWNSHIP, HALDIA DOCK COMPLEX , HALDIA”.

Part— A: CIVIL WORK

It.
No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

1

Earth work in excavation in foundation in
any soil including disposal of surplus
excavated earth within a lead of 100m
include for bailing out subsoil or rain water,
if required, all complete and as directed.

Cu.M.

20

120.46

2,409.20

Earth work in filling in foundation trenches
or plinth with good earth, in layers not
exceeding 150 mm. including watering and
ramming etc. layer by layer complete.
(Payment to be made on the basis of
measurement of finished quantity of work)

Cu.M.

15

78.32

1,174.80

Taking out of damaged/bulged out cement
plaster or skirting of any thickness including
raking out of joints and cleans the surface
for plastering and dispose off rubbish within
a lead of 75 m. Also include for making
scaffolding from G.L. to 2nd floor level
etc., all complete and as directed.

Sq.M.

56450

19.19

1,083,275.50

Dismantling cement brick work by carefully
chiseling out as directed. Include for
cleaning the serviceable bricks including
stacking for reusing and disposal of
unserviceable materials within a lead of 75
m. etc., all complete and as directed.

Cu.M.

120

451.47

54,176.40

Dismantling the cement concrete (of any
thickness) by carefully chiseling out.
Include for removing the debris within a
lead of 75 m. etc., all complete and as
directed.

Cu.M.

58.00

948.39

55,006.62

Dismantling all types of reinforced cement
concrete works (of any thickness) by
carefully chiseling out. Include for
removing the debris within a lead of 75 m.
etc., all complete and as directed.

Cu.M.

105.00

1975.56

207,433.80
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[BOQ-2]

It.

No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

Take out the existing damaged flat brick
soling and re-lay with salvaged bricks as per
direction with joints closed with 1:6 cement
mortars after levelling and consolidating the
sub grade earth. Include for removing the
debris within a lead of 100 metres and
cleaning the surface thoroughly all complete
and as directed.

250

30.02

7,505.00

Provide and lay single layer flat brick soling
in foundation and under bed to floors with
over burnt bricks, including filling gaps
with selected powdered earth available from
site all all complete and as directed.

Sg.M.

150

349.46

52,419.00

Cleaning the exposed reinforcement
preferably upto full diameter by wire brush
and applying two coats of polymer based
rust removing compound left for 24 hours,
removing the coating and then applying two
(2) coats of polymer modified anti corrosive
protective coating formulated to inhibit the
corrosion  of reinforcement as per
manufacturer's specification.

Sq.M.

100

792.85

79,285.00

10

Removing corroded worn out portion of
reinforcement (when the area of bar is
damaged by more than 25%) by cutting and
replacing the same by a new plain round bar
of requisite diameter by binding with
required lap, welding with old bar,
including cost of reinforcement, complete in
all respect including removing
unserviceable materials form site as per
direction of the Engineer-in-charge.
Payment on weight of new reinforcement.

Kg.

400

87.87

35,148.00

11

Reinforcement for reinforced concrete work
in all sorts of structures including
distribution bars, stirrups, binders etc initial
straightening and removal of loose rust (if
necessary), cutting to requisite length,
hooking and bending to correct shape,
placing in proper position and binding with
16 gauge black annealed wire at every
intersection, including welding if necessary
etc., all complete and as per drawing and
direction.
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[BOQ-3]

It.

No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

Steel to be supplied and used should be
from  approved manufacturers.  Test
certificate and vouchers for the steel
purchased of steel should be submitted by
the contractor. All reinforcement used
should be free from loose mill scale, loose
rust, paint and oil coating etc.

Kg.

650

56.07

36,445.50

12

Applying epoxy based reactive joining
agent for joining the old concrete with fresh
concrete to be applied within manufacturer's
specified time as per manufacturers
specification. (0.4kg / sgm of concrete
surface)

Sg.M.

1600

312.09

499,344.00

13

Hire and labour charges for water tight
shuttering with laminated ply board for
ready mix non shrink cementious micro
concrete at column, beam, ceiling, lintel,
chajja etc.

800

345.42

276,336.00

14

Core Drilling for Micro concrete pouring;
Drilling hole of 69 mm dia from the top of
the R. C. C. slab(the slab thickness is
approximately 300mm ) to facilitate to pour
the micro concrete from the top of R.C.C.
slab (Rates are inclusive of necessary
scaffolding,material ,equipment,labour etc as
required for the work )

Nos.

40

419.89

16,795.60

15

Drilling and Fixing Of Shear Connectors:
Drilling 12mm dia holes up to a depth of
75mm maximum and fixing 8mm dia L
shaped anchor rods as shear connectors at
every 500mm c/c on the surfaces of the
structural member as the case may be. Clean
the same using water and make sure that
there are no fine particlespresent in the hole.
Mix the base and hardener of the polyester
resin with the spatula thoroughly. Fill the
drilled and cleaned holes to a minimum
depth of 1/3rd of the hole with the prepared
polyester resin. Make sure that the resin has
reached till the end of the hole. At this
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[BOQ-4]

It.

No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

stage push the shear connector gently in to
the hole and finish the excess resin which
comes out of the hole and allow the shear
connectors not to be disturbed for minimum
20 minutes - complete. The rate shall
include cost of equipment, plants, materials,
sand, instrumentation, labour and survey,
fuel etc. complete.

Nos.

50

179.10

8,955.00

16

Provide & lay ready mix non shrink,
cementious micro concrete, like sika Rep
Microconcrete 4 (High strength polymer
modified concrete) manufactured by Sika
India Pvt Ltd. or Rendroc RG manufacture
by Fosroc Chemicals India Ltd or
equivalent product manufacture by Pidilite
Industries Ltd./ Choksey Chemicals Pvt Ltd.
or any other equivalent brand as approved
by engineer, 50 mm. thick (Average) to the
affected slabs/ chajja/ walls/ columns etc.
where major spalling has taken place even
the care of concrete affected complete all as
per manufacturers instruction or all as
specified & directed.

MT

22044.22

66,132.66

17

Providing and building of brick work in
foundation and plinth etc. in cement and
sand mortar 1:6 (1 cement : 6 coarse sand)
with 1st class bricks, include for chiseling
out/cutting teeth etc. in existing walls and
floors for proper bonding etc., all complete
and as directed.

Cu.M.

120

%5,249.98

629,997.60

18

Providing and building of brick work in
superstructure etc. in cement and sand
mortar 1:4 (1 cement : 4 coarse sand) with
1st class bricks, include for chiseling
out/cutting teeth etc. in existing walls and
floors for proper bonding etc., all complete
and as directed.

Cu.M.

17

X5,745.89

97,680.13

19

Provide and build 125 mm. thick brick work
with 1st class bricks in cement mortar 4:1 (4
sand :1 cement ) include for chiselling out /
cutting teeth etc. in existing walls and floors
for proper bonding, all complete and as
directed.

100

X719.12

71,912.00
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[BOQ-5]

It.

No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

20

Providing and laying of ordinary cement
concrete Mix (1:1.5:3) with graded stone
chips excluding shuttering and
reinforcement, if any, upto 3rd floor level as
per relevant IS code with Pakur variety
stone chips including application of epoxy
based reactive joining agent for joining the
old concrete with fresh concrete to be
applied within manufacturer's specified time
as per manufacturers specification (0.4 kg /
sgm of concrete surface) etc., all complete
and as directed.

Cu. M.

80

X5,930.72

474,457.60

21

Providing and laying of cement concrete
(1:3:6) (with 20 mm. down stone chips) in
foundation and plinth protection etc. in
proper line and level to superior finish etc.,
all complete and as directed.

Cu. M.

20.00

4412.69

88,253.80

22

Hire and labour charges for shuttering for
building works for floor, beam, lintels,
chajjas etc., all complete and as directed.

Sq.M.

265

327.24

86,718.60

23

Provide and apply damp proof coating
(Two Coats) on the surface of the walls
before plastering with approved chemical
(Sika Top -77 or equivalent) and as per
direction and satisfaction of EIC.

Sq.M.

14500

67.95

985,275.00

24

Providing and laying of cement plaster
(1:4) with medium coarse sand to interior
surfaces of walls and columns etc. Include
for necessary curing etc. all complete and as
directed. avg. 20 mm. thick cement
plaster(1:4) (to match with existing
plastered surface) upto 2nd floor level etc.,
all complete and as directed.

Sg.M.

30000

X 180.79

5,423,700.00

25

Providing and laying of 10 mm. thick
cement plaster (1:4) with medium coarse
sand at the ceiling surface Include for
necessary scaffolding & curing upto 2nd
floor level etc., all complete as directed.

3450

2126.25

435,562.50
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[BOQ-6]

It.

No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

26

Providing and laying of cement plaster to
exterior surfaces 15 mm to 20 mm thick
with (1:4) cement plaster with approved
water proofing compound. Include for
making scaffolding for working up to 2nd
floor level and necessary curing etc., all
complete and as directed.

23500

X168.67

3,963,745.00

27

Providing and laying of neat cement
punning over the plastered surfaces of dado,
skirting and floor surfaces upto 2nd floor
level etc., all complete and as directed.

Sg.M.

3250

34.34

111,605.00

28

Provide and lay 25 mm. to 35 mm. thick
cement concrete flooring 1:2:4 (1 cement : 2
coarse sand : 4 graded stone chips of 12.5
mm nominal size) finished smooth with a
floating coat of neat cement including
cement slurry, rounding off edges etc. in
any floor etc., all complete and as directed.

1000

295.43

295,430.00

29

Providing and laying of ordinary cement
concrete Mix (1:2:4) with graded stone
chips excluding shuttering and
reinforcement for slope correction for roof
treatment along with water proofing
compound as per manufacturer's direction
and direction of E/I.

Cu. M.

460

5371.18

2,470,742.80

30

Dismantling  carefully  terraced floor
only(including floor finish if any) or lime
terracing or existing damaged water
proofing etc. in roof and removing rubbish
asdirected within a lead of 75 m.

Cu.M

803.506
7

796.89

640,306.46

31

Chisel out existing damaged cement
concrete 1.P.S. / Mosaic / Terrazo / Tiles
floor surfaces (of any thickness), square up
the edges, clean the surfaces thoroughly for
laying new concrete. Include for removing
the debris within a lead of 100 metres, all
complete and as directed.

950

56.56

53,732.00
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It.

No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

32

Application of non toxic polyurethane
modified acrylic based single component,
solvent-free, cold applied, polyurethane
modified elastomeric waterproofing
membrane with excellent UV resistant
capacity in two coats along with a priming
coat and reinforced with 20gsm Geotextile
fleece as per manufacturer's specification, in
the following method:
After preparing the surface by cleaning and
repairing roof cracks by cement and sand
mortar (1:4), if any, apply two coats along
with a priming coat and reinforced with
20gsm Geotextile fleece. The product has to
complies with the requirement a liad out in
ASTMDG6083-97a.

Sg.M.

9000

434.00

3,906,000.00

33

Supplying and laying true to line and level
vitrified tiles (double charged Premium
quality) of approved brand ( Size not less
than 600 mm. X 600 mm. X 10 mm. thick)
in floor and skirting etc set in 20mm sand
cement mortar (1:4) and 2mm thick cement
slurry back side of tiles using cement @
2.91kg/sgm or using polymerised adhesive (
6mm thick layer applied directly over
finished artificial stone floor /mosaic etc.
without any backing course) laid vafter
application slurry using 1.75 kg of cement
per sgm below mortar only, joints grouted
with admixture of white cement and
colouring pigment to mat with colour of
tiles/epoxy grout materials of approved
make as directed and removal of wax
coating of top surface of tiles with warm
water and polishing the tiles using soft and
dry cloth upto mirror finish complete
including the cost of materials, labour and
all other incidental charges complete true to
manufacturer’s specification and direction
of Engineer-in charge,& as per site
condition fix with polymerised Adhesive
(6mm thick ) & epoxy grouting materials
for filling joints including spacer - 2mm. as
required.(Payment will be made on the basis
of finished area done and accepted).

Sg.M.

2725

X1,806.89

4,923,775.25
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[BOQ-8]

It.

No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

34

Supply, fit and fix kota stone slab 18 mm
to 22 mm thickness in 20mm thick (avg)
cement morter (1:4) floor, lobby & wall etc
including pointing in cement slurry with
admixture of pigment matching the stone
shade, including grinding & polishing as per
direction of Engineer-in -charge to match
with the existing work [Slurry for bedding
@4.4 Kg/ Sg.m and pointing @2.0 kg/
Sq.mj.

Sg.M.

110

1155.44

127,098.40

35

Supplying, fitting and fixing 1st quality
Ceramic tiles of any size having mat finish
in walls and floors including borders to
match with the existing work set in sand
cement mortar (4:1) and 2mm thick cement
slurry back side of tiles using cement @
2.91kg/sgm or using polymerised adhesive
as required and finishing the joints with
white cement mixed with colouring oxide of
required match colour of tiles, fix with
polymerised Adhesive and Epoxy grouting
materials including spacer 2mm. All
complete and as directed.(Payment will be
made on the basis of finished area done and
accepted).

(i) Floor

Sg.M.

1200

745.38

894,456.00

(ii) Wall

Sq.M.

4150

765.58

3,177,157.00

36

Dismantling of MS grill full / in parts R.S.,
joists, channels, angles, tees, plates etc.
including lowering, stacking and return to
RZ store within 2 km complete as directed.

Qntl

61

198.97

12,137.17

37

Provide and fixing M.S.or W.IL
Ornamental grill of approved design joints
continuously welded with M.S, W.I. Flats
and bars of windows, railing etc. fitted and
fixed with necessary screws and lugs.

Kg

17000

71.16

1,209,720.00

38

Supply M.S.flat, sqg.bar, angle, tee etc. for
M.S. grill, gate, chain link fencing
etc.(Measurement will be given after fixing
of supplied material).

Kg

800

74.08

59,264.00

39

Cutting  requisite  length or shape
departmental R.S. Joists, channels, angles,
tees, plates etc., all complete and as
directed.

Sg9.Cm

5800

8.08

46,864.00
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It.

No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

40

Welding in M.S. structural work gas or
electric etc., all complete and as directed.
(Continuous weld).

Cm
Run

11600

9.09

105,444.00

41

Taking out of carefully broken glass panes
from the window shutter and fix with 3mm
thick plane sheet glass with teak wood
bead etc., all complete and as directed.

Sq.M.

120

786.79

94,414.80

42

Cleaning and removing paint mark from
glass pane with spirit and
removing strains etc.

Sg.M.

335

17.17

5,751.95

43

Take out damaged door / window or
cupboard frames with shutter and refixing
the same after necessary repairing /
replacement of frames with new sal wood
etc and mending good the damages
complete. (Payment for concrete, brick
work and wood will be made separately.)

Sq.M

650

120.19

78,123.50

44

Provide & supply Local sal wood frames in
door and window frame fitted and fixed in
position complete including a protective
coat of painting at the contact surface of the
frame exluding cost of concrete, Iron Butt
Hinges and M.S clamps. (The quantum
should be correted upto three decimals).

Cu.M.

13

73683.54

957,886.02

45

Provide & fix MS clamp made of 40 mm x
6 mm ms flat & up to 125 mm long or as
required at site to the door, window,
cupboard frame, all complete and as
directed.

Each

1800

38.38

69,084.00

46

Take out & refix damaged door, window
shutters dismantling by parts (for repairs
replacement of the damaged parts)
reassembling and refitting, rehanging same
with old fittings but new screws as
necessary (replacement of the damaged
parts will be paid separately).

740

127.26

94,172.40

47

Renewing with Champ wood panel, rails,
styles etc for doors, windows or cupboard
shutter (payment will be made on new work
only), all complete and as directed.

1) 12 mm thick panel (finished)

Sg.M

160

926.17

148,187.20
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No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

i1) 19 mm thick panel (finished)

Sq.M

110

1129.18

124,209.80

iii) Styles & rails 25 mm thick (Approx
match with existing work)

Sq.M

175

1690.00

295,750.00

iIv) Styles & rails 35 mm thick (Approx
match with existing work)

140

2199.78

307,969.20

48

Supplying and fixing solid flush type doors
35 mm thick shutters (single leaf) of
commercial quality, the timber frame
consisting of top and bottom rails and side
styles of well seasoned timber 65mm wide
each and the entire frame fitted with
37.5mm wide battens places both ways in
order to make the door of solid core and
internal lipping with Garjan or similar wood
veneers using phenol formaldehyde as glue
etc. complete, including fitting, fixing
shutters in position but excluding the cost of
hinges and other fittings in all floors.

Sq.M

80

2685.59

214,847.20

49

Supplying and fixing solid flush type doors
32 mm thick shutters (single leaf) of
commercial quality, the timber frame
consisting of top and bottom rails and side
styles of well seasoned timber 65mm wide
each and the entire frame fitted with
37.5mm wide battens places both ways in
order to make the door of solid core and
internal lipping with Garjan or similar wood
veneers using phenol formaldehyde as glue
etc. complete, including fitting, fixing
shutters in position but excluding the cost of
hinges and other fittings in all floors.

220

2382.59

524,169.80

50

Supplying solid flush type doors 25 mm
thick of deluxe decorative (both side)
quality,conforming to I:S 2202 timber frame
consisting of top and bottom rail and side
styles of well seasoned timber 65mm wide
each and the entire frame fitted with
27.5mm wide battens places both ways in
order to made the door of solid core and
internal lipping with teak, mahogony or rose
wood approved decorative veneers using
phenol formaldehyde as glue etc. complete,
including fitting, fixing the shutters in
position but excluding the cost of hinges
and other fittings in all floors.

205

3820.83

783,270.15
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It.

No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

o1

Provide & fix approved quality oxidised
butt hinges (Mowjee make oe equivalent)
as per requirement, all complete and as
directed.

1) 100 mm x 75 mm x 3.5 mm

Each

900

66.66

59,994.00

i) 75 mm x 47 mm x 1.70 mm

Each

2200

31.31

68,882.00

52

Supplying, fitting and fixing of anodised
aluminium tower bolt of approved quality
manufacture  from  extruded  section
confirming to IS 204/74 fitted and fixed
with cadmium plated screw etc., all
complete and as directed.

a) 75 mm. long x 10 mm. dia. bolt.

Each

2320

48.48

112,473.60

b) 150 mm long x 10 mm dia bolt .

Each

500

63.63

31,815.00

53

Supply, fit and fix of approved quality
oxidised iron hasp bolt of complete
(oxidised ) 250 mm long 16 mm dia rod
with centre bolt and round fitting, all
complete and as directed.

Each

520

160.59

83,506.80

54

Supply, fit and fix in position iron door
ring 50 mm. Dia.etc., all complete & as
directed.

Each

1160

17.17

19,917.20

55

Supply, fit and fix in position iron door
ring 75 mm. Dia.etc., all complete & as
directed.

Each

930

28.28

26,300.40

56

Supply, fit and fix in position metallic
magic eye of approved quality fitted and
fixed complete.

Each

65

54.54

3,545.10

57

Supplying, fitting, Fixing Fly / Mosquito
proof nylon net on any type of window,
door shutter frame with necessary fixing
arrangements complete.

125

842.34

105,292.50

58

Supply, fit and fix panel shutters of door
and window, as per design (each panel
consisting of single plank without joint),
including fitting and fixing the same in
position but excluding the cost of hinge and
other fittings. 35mm thick shutters with
19mm thick panel of size 30 to 45 cm.

Sg.M

175

2816.89

492,955.75
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No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

59

Supplying, fitting and fixing hinge cleat
with 75mm iron Butt-hinge in position
excluding the cost hinge and other fiffitngs.

Each

1750

35.35

61,862.50

60

Supplying, fitting and fixing 125mm long
wooden buffer block position excluding
the cost hinge and other fiffitngs.

Each

490

51,51

25,239.90

61

Supplying , fitting and fixing 150 mm long
anodised aluminium catch hook with eye
fitted and fixed to shutter and chowkat
complete of best quality.

Each

1160

37.37

43,349.20

62

Easing door & window shutter.

Each

1390

17.17

23,866.30

63

Providing and applying of one coat of ready
mixed pink or grey primer of approved
brand and manufacture to the doors and
windows after necessary preparation of
surfaces etc., all complete and as directed.

Sg.M.

1850

38.38

71,003.00

64

Providing and applying of one coat of
ready mixed zinc chromate yellow primer
of approved brand and manufacture to the
grills and gates etc. include for scrapping,
brushing, sand papering and cleaning the
surfaces smooth before application of
primer etc., all complete and as directed.

Sq.M.

4800

29.29

140,592.00

65

Providing and applying of paint on old/new
wood works with two coats of approved
synthetic enamel paint (first quality) of any
shed other than white. Include for scrapping
and preparation of surface with brushing
and cleaning before painting upto 3rd floor
level etc., all complete and as directed.

16500

81.81

1,349,865.00

66

Providing and applying of paint on steel
work with two coats of approved synthetic
enamel paint of first quality of any shed
other than white including scrapping,
brushing and cleaning the surfaces if
necessary upto 3rd floor level etc., all
complete and as directed.

Sg.M.

4800

79.79

382,992.00

67

Cleaning the walls and ceiling by scraping,
sand papering and smoothening with
sanding machine down the surface
including putting.

24500

17.17

420,665.00
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No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

68

Providing and applying of 2 (two) coats of
white wash until white and bright on all
interior surfaces (New and Old surfaces) by
scrapping,sand papering including
necessary repairs to scratches upto 4 th.
floor level etc., all complete and as directed.

42750

18.32

783,180.00

69

Provide and lay white cement base wall
putty 1.5 mm thick approximate to smooth
finish. Include for removing damaged
plaster of Paris where necessary etc. all
complete & as directed.

Sg.M.

19000

123.22

2,341,180.00

70

Provide and apply Acrylic Distemper/
Acrylic Primer (solvant based interrior
grade) of Asian paint or equivalent as per
manufacture specification of approved
brand and manufacture of required shades to
give an even shade. Allow for cleaning the
surfaces thoroughly and repairing of
scratches etc. wherever required before
application of paint etc., all complete & as
directed.

(i)

One coat of Acrylic Primer.

Sq.M.

23250

31.11

723,307.50

(if)

Two coats of Acrylic Distemper

Sq.M.

23250

49.49

1,150,642.50

71

Providing and applying of cement based
water proof paint on new surface, of
approved brand of required shades to give
an even shade on all exterior surfaces of
buildings and repairing the uneven surfaces
by snowcem putty etc. and making
scaffolding upto 4 th. floor level. Include
for scrapping of marks, green moss, loose
particles and preparing the base by sand
papering before application of the cement
based paint etc. all complete and as
directed.

(i)

One coat on new surface.

16000

34.10

545,600.00
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No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

72

Providing and applying of 1 (one) coat of
Asian / Berger /Nero lac / ICI paint make
primer suitable for exterior acrylic
emulsion paint on old / new concrete /
plastered surfaces to receive Asian / Berger
/ Nero lac / ICl paint exterior acrylic
emulsion paint including
scaffolding,scraping,wire  brushing and
preparing the surfaces thoroughly as per
manufacturers specification upto 4 th. floor
level etc., all complete and as directed.

Sq.M.

41000

31.71

1,300,110.00

73

Providing and applying of protective
Decorative  exterior premium 100%
acrylic emulsion paint two coats of Asian
/ Berger / Nero lac / ICI paint make on
old / new concrete / plastered surfaces
including  scaffolding, scraping, wire
bruising and preparing the surfaces
thoroughly all complete as per manufactures
specification.

Sq.M.

41000

84.84

3,478,440.00

74

Labour for dismantling 15mm/20mm G.I
pipe/PVC with fittings.

Mtr

3040

6.06

18,422.40

75

Supply;fit,fix PVC pipes of approved make
(Oriplast / Supreme or equvalent)
conforming to ASTM D- 1785 of medium
duty (Schedule 80) including all necessary
accessories specials i.e socket, band,tee,
elbow , union, cross, nipple, long screw,
reducing socket, reducing tee, short piece
etc. fitted with holder bats clamp, including
cutting pipes, making threads, fitting,
fixing, taking out damaged pipe and
refurned to HDC Store etc. complete in all
respect in any position above ground and
upto 10th. floor level. (Payment will be
made on the centre line measurement of
total pipe line including all specials, no
separate payment will be made for
accesories, specials as required to complete
the work).

a) For exposed work

i) 15 mm. dia medium quality.

Mtr

1025

102.01

104,560.25

i) 20 mm. dia medium quality .

Mtr

215

130.29

28,012.35

iii) 25 mm.dia medium quality (Schedule
80).

Mtr

1600

178.77

286,032.00

iv)40 mm.dia medium quality (Schedule
80).

Mtr

200

294.92

58,984.00
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No.

Description of item.

Unit

Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

76

Supplying, fitting and fixing approved
brand Chromium plated Bib Cock long
body with wall flange with aerator
(Equivalent to Code No. 512 & Model -
Tropical / Sumthing Special of ESSCO or
similar brand)

Each

405

665.59

269,563.95

77

Providing and fixing of brass 15 mm. dia.
bib cock / stop cock approved quality in
position including taking out damaged stop
cock and bib cock and return to store etc.,
all complete and as directed.

Each

310

170.69

52,913.90

78

Providing and fixing of brass 20 mm. dia.
bib cock / stop cock approved quality in
position including taking out damaged stop
cock and bib cock and return to store etc.,
all complete and as directed.

Each

205

303.00

62,115.00

79

Providing and fixing of CP Pillar Cock -
15 mm. (Equivalent to Code No. 507 &
Model - Tropical / Sumthing Special of
ESSCO or similar brand).

Each

105

560.55

58,857.75

80

Supplying, fitting and fixing best quality
approved make Wash basin vitreous china
of approved make (without fittings) of size
550mm X 400mm, supplied,fitted and fixed
in position on 75mm X 75 mm X 75 mm
wood blocks and C.I. brackets including
two coats of painting of C.I. brackets.

Each

105

1396.83

146,667.15

81

Supplying,fitting and fixing approved brand
32 mm dia. P.V.C. waste pipe 900mm
long, with PVC coupling at one end fitted
with necessary clamps.

Each

105

75.75

7,953.75

82

Supplying, fitting and fixing approved
brand P.V.C. CONNECTOR 600 long
white flexible, with both ends coupling with
heavy brass C.P. nut, 15 mm dia.

Each

310

108.07

33,501.70

83

Dismantling Indian W.C./ European type
water closet including taking out base
concrete as necessary.

Each.

70

45.45

3,181.50

79
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Description of item.
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Qty.

Rate
(Rs. P.)

Amount
(Rs. P.)

84

Supplying, fitting and fixing Shallow water
closet Indian pattern (I.P.W.C.) of
approved make in white vitreous chinaware
in position (excluding cost of concrete for
fixing) 510 mm long.

Each.

70

909.00

63,630.00

85

Supplying, fitting and fixing Foot rest for
water closet of size 275 mm X 125 mm
with Porcelain of approved make.

Each
Pair

70

216.14

15,129.80

86

Supplying, fitting and fixing E.W.C. in
white glazed vitreous chinaware of
approved make complete in position with
necessary bolts, nuts etc. with 'P' trap.

Each.

70

1435.21

100,464.70

87

Supplying, fitting and fixing  Plastic
(hallow type) white Closet seat of
approved make with lid and C.P. hinges,
rubber buffer and brass screws complete.

Each.

70

383.80

26,866.00

88

Supplying,fitting and fixing UPVC plain P-
Trap/ S-Trap (110mm dia.)

Each.

310

283.81

87,981.10

89

Supplying, fitting and fixing 10 litre P.V.C.
low-down cistern conforming to LS.
specification  with P.V.C. fittings
complete,C.1. brackets including two coats
of painting to bracket etc.

Each

105

1025.15

107,640.75

90

Supplying,fitting and fixing 32 mm dia.
Polythene Flush Pipe of approved make
with necessary fixing materials and clamps
complete.

Each

105

156.55

16,437.75

91

Supplying, fitting and fixing 100 mm C.I.
round grating.

Each.

310

62.62

19,412.20

92

Provide and fix 75 mm. dia. PTMT
overhead shower (Prayag or equivalent)
including taking out damaged shower and
return to store etc.,, all complete & as
directed.

Each

105

180.79

18,982.95

93

Supply, fit and fix C.P over brass 25 mm
dia. and 600 mm long towel rail with two
brackete etc all complete & as directed.

Each

310

434.30

134,633.00
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Qty.

Rate
(Rs. P.)
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(Rs. P.)

04

Supplying fitting & fixing approved brand
glass shelf of size 600mm.X 125mm.
Ordinary type with 5.5mm sheet glass &
aluminium guard rails complete.

Each.

105

484.80

50,904.00

95

Supplying fitting & fixing approved brand
best quality indian make mirror 5.5mm
thick with silvering as per IS specifications
supported on fibre glass frame of any
colour, frame size 550mm X 400mm
complete.

Each.

105

619.13

65,008.65

96

Supplying, fitting and fixing best quality
stainless steel sink of size (530 mm x 430
mm x 180 mm) complete with waste fittings
and C.l.brackets with two coats of approved
paint.

Each

105

3317.85

348,374.25

97

Supplying, fitting and fixing 25mm dia.
gunmetal wheel valve of approved brand
and make tested to 21 kg per sqg. cm. (for
water lines only).

Each

75

785.78

58,933.50

98

Dismantling H.C.1 / P.V.C pipe with fittings
including melting lead caulked joints 100
mm dia.

Mtr

2900

64.64

187,456.00

99

Supply,fit and fix single socked 110 mm.
dia. of 3.00 M long UPVC pipe granules as
specified in 1S 13592-1992 as down pipe
and fitted with all necessary clamps nails
including making holes in walls.

Mtr

2900

294.92

855,268.00

100

Supply, fit & fix UPVC bend /shoe 110
mm dia. etc., all complete & as directed.

Each

390

121.20

47,268.00

101

Supply, fit & fix UPVC Door Bend 110
mm dia. all complete & as directed.

Each

145

148.47

21,528.15

102

Supply, fit & fix UPVC Cowl 110 mm dia.
all complete & as directed.

Each

96

33.33

3,199.68

103

Supply, fit & fix UPVC Door Tee 110 mm
dia. all complete & as directed.

Each

300

196.95

59,085.00

104

Supply, fit & fix UPVC Tee 110 mm dia.
all complete & as directed.

Each

55

85.85

4,721.75

81




[BOQ-18]

It.
No
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Qty.
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105

Supplying, fitting & fixing H.C.I. bend
with door conforming to I.S.S. including
jointing complete and painting two coats to
the exposed surface with approved paint
complete. (Payment of Painting will
however be paid seperately).

Each

55

652.46

35,885.30

106

Supplying 2000 litre capacity P.V.C. water
storage tank of approved quality with
closed top with lid (Black) - Multilayer

Each

36

10538.34

379,380.24

107

Labour for hoisting P.V.C. water storage
tank.

Each

36

228.26

8,217.36

108

Cleaning of glazed tiles with acid all
complete & as directed as per satisfaction of
Engineer at site.

SgM

1640

10.10

16,564.00

109

MS structural works of angle posts for
chain link fencing etc. with simple rolled
structural members (e.g. joists angle, flat
section conforming to IS: 226, IS: 808 & SP
(6)-1964 connected to one another  with
bracket gasset cleats asper design, direction
of Engineer-in-charge complete including
cutting to requisite shape and length,
fabrication with necessary bolting, metal
are welding conforming to IS: 816-1956 &
IS: 1995 using electrodes of approaved
make and brand conforming to IS: 814-
1957, haulage, hoisting and erection etc., all
complete.The rate includes the cost rolled
steel section, consumables such as
eletrodes, gas and hire charges of all tools
and plants and labour required for the work
including all incidental charges such as
electricity charges, labour insurance charges
etc.

Kg

2600

59.71

155,246.00

(Payment will be made on the basis of
calculated weight of structural members
only in finished work as per IS specified
weight).

82
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110

Supplying, fitting, fixing, Chain link
fencing (65 mm. x 65 mm. x 8g) of
approved quality with R.C.C posts wooden
posts or iron posts by means of galvanised
"C" clips to grid of horizontal strands of
galvanised high tensile spring steel wire of
12 S.W.G which have to be tensioned and
fixed to the vertical posts by means of
galvanised special clips, bolts and nuts etc.

Sq.M.

500

380.77

190,385.00

111

Labour for fitting fencing net tightening and
fixing the same to post with staples at every
bar including the cost of cutting and lapping
joints in the net, the cost of staples, binding
wire etc. and of labour for fixing such
staples as necessary etc., all complete and as
directed. (Payment to be made on the length
of net in finished work.) Net upto 1350
mm. height.

Mtr.

420

9.97

4,187.40

112

Painting block letters or digits in Black
Japan or any approved paint as per
direction.

(i)

Size above 5 cm. and upto 7.5 cm.

Each

1300

11.11

14,443.00

(if)

Size above 15 cm. and upto 20 cm.

Each

630

16.16

10,180.80

113

Surface Dressing of the ground in any kind
of soil including removing vegetation
inequalities not exceeding 15 cm depth and
disposal of the rubbish within a lead upto 75
m as directed.

SgM

4500

10.10

45,450.00

114

Uprooting and removing small / medium /
large plants / weeds from the surface of
walls, parapet etc. including chipping /
making hole & making "Vara" with the
bamboo / rope etc. as per requirement of the
work (Repairing of damages likely to be
occurred to the adjacent walls etc. to be paid
seperately).

(i)

Girth of exposed stem upto 75 mm.

Each

235

50.50

11,867.50

(i)

Girth of exposed stem above 75 mm. but
not exceeding 150 mm.

Each

235

60.60

14,241.00

(i)

Girth of exposed stem above 150 mm. but
not exceeding 225 mm.

Each

70

188.87

13,220.90

83
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115

Anti-termite treatment to the junction of
wood work and masonry walls with
chemical emulsion by admixing
chloropyrofos emulsifiable concentrates
(1% concentration) with water by weight
including spraying at the points of contact
with the adjoining masonry by drilling 6m.
dia holes at a downward angle of about 45
degree at the junction of woodwork and
masonry and squirting chemical emulsion
into these holes at the rate of half litre per
hole. The entire work is to be carried out as
per specification of Code 1.S.-6313 (Part-
[11)-1981. The shutters are to be sprayed
with emulsion. on both sides. All wooden
fixtures like almirahs, racks etc. are also to
be throughly sprayed with chemical
emulsion. (Payment will be made on the
basis of outside measurements of doors,
windows, cupboard etc.)

580

61.61

35,733.80

116

Remove debris / building rubbish / concrete
lumps / earth etc. from scattered area of
Haldia Township, Residential Zone, within
a lead of 2 K.M. with proper site cleaning,
loading, unloading, and levelling at the
disposal site etc., all complete and as
directed. (Payment will be made after
deduction of 16% of volume as voids.)

Cu.M.

2370

167.66

397,354.20

Total=Rs.

5,50,73,337.09

84




Part—B: ELECTRICAL WORK

Estimated Estimated
. E>‘ Unit Rate Amount
No' Description of item = Unit | [excluding [excluding
' 8, GST] GST]
(in %) (in %)
1 | a Providing PVC pipe of following
diameters [thickness not less than 2
mm] complete with fittings, as
necessary, by cutting channel of
suitable size on masonry wall / floor
and fixing the pipe (approx. 18 mm
below the top surface of the wall /
floor) by means of iron hooks /
binding wire, including mending
good damages to building works.
i) 13 mmdia 2,500 RM 88.00 2,20,000.00
i) 19 mm dia 16,500 RM 104.00 17,16,000.00
iii) 25 mm dia 3,500 RM 132.00 4,62,000.00
iv) 30 mm dia 1,000 RM 132.00 1,32,000.00
b) Providing 19 mm (nominal size)
PVC Rigid Conduit [medium
mechanical stresses, 'FR'] on surface
of the wall / ceiling, with aluminium | 3,000 RM 61.00 1,83,000.00
saddles and other accessories, as
required and mending good damages
to building works.
c) Providing Steel wire reinforced
Flexible uPVC Conduit pipes on
surface of the wall / ceiling / floor
[structure, with aluminium saddles
and other accessories, as required and
mending good damages to building
woks.
i)  Size (ID): 40 mm 612 RM 156.00 95,472.00
ii)  Size (ID): 20 mm 612 RM 87.00 53,244.00
d) Providing Steel wire reinforced
Flexible uPVC Conduit glands.
i)  Size (OD): 40 mm 816 no. 33.00 26,928.00
i)  Size (OD): 20 mm 816 no. 15.00 12,240.00
2 | Supply & fixing of PVC casing-capping,
including necessary PVC clips, fittings
etc., on wall or ceiling and mending good
damages to building woks.
a) 20 mm size 3,000 RM 38.00 1,14,000.00
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Sl.

No.

Description of item

Quantity

Unit

Estimated
Unit Rate

[excluding
GST]

(in%)

Estimated
Amount

[excluding
GST]

(in)

b) 25 mm size

250

RM

42.00

10,500.00

c) 32 mmsize

50

RM

42.00

2,100.00

Providing 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked) of the
following sizes, in the pre-laid PVVC pipe /
PVC casing-capping and making
necessary connection, as required.

2 X 1.5 mm? (as phase & neutral
wires)

a)

500

RM

41.00

20,500.00

3 X 1.5 mm? (as phase & neutral
b) wires and as Earth Continuity
Conductor)

3,500

RM

57.00

1,99,500.00

2 X 2.5 mm? (as phase & neutral
0 wires) and

1 X 1.5 mm? (as Earth Continuity

Conductor)

18,000

RM

78.00

14,04,000.00

2 X 4.0 mm? (as phase & neutral
wires) and

1 X 2.5 mm? (as Earth Continuity
Conductor)

d)

300

RM

113.00

33,900.00

2 X 6.0 mm? (as phase & neutral
&) wires) and

1 X 4.0 mm? (as Earth Continuity

Conductor)

150

RM

166.00

24,900.00

2 X 10.0 mm? (as phase & neutral
f) wires) and 1 X 6.0 mm? (as Earth
Continuity Conductor)

3,500

RM

296.00

10,36,000.00

4 X 10.0 mm? (as 3 phase & neutral
wires) and

9 2x6.0mm? (as Earth Continuity
Conductor)

50

RM

588.00

29,400.00

4 X 16.0 mm? (as 3 phase & neutral
wires) and

2 X 10.0 mm? (as Earth Continuity
Conductor)

h)

50

RM

948.00

47,400.00

2 X 4.0 mm? (as Earth Continuity
Conductor)

10

RM

86.00

860.00

2 X 6.0 mm? (as Earth Continuity
Conductor)

)

10

RM

126.00

1,260.00
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2 - -
K) 2 X 10.0 mm< (as Earth Continuity 120 RM 936.00 28 320.00
Conductor)
4 |Wiring in 'FR" PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked) of
following sizes in 25 mm PVC casing-
capping [including supply & fixing of
PVC casing-capping, PVC clips, fittings,
etc.] and making necessary connection, as
required.
2
a) 3 X 1.5 mm~ (as phase & neutral 200 RM 101.00 20.200.00
wires)
2 X 2.5 mm? (as phase & neutral
wires) and
b)  1'X 1.5 mm? (as Earth Continuity 120 RM 122.00 14,640.00
Conductor)
2 X 4.0 mm? (as phase & neutral
wires) and
) 1X25mm? (as Earth Continuity 60 RM 157.00 9:420.00
Conductor)
5 | Providing 1100 V grade, PVC insulated,
FR PVC round sheathed, Copper
conductor (flexible) cable [ conforming to
IS: 694, with latest amendment (if any)] on
existing Cable Tray / False Ceiling /
masonry wall /other structure and fixing by
PVC saddling / PVC Cable Tie (approx.
300 mm interval), including making
necessary connections, as required.
a) 3CX0.5mm? 150 m 37.00 5,550.00
b) 3CX1.5mm? 10 m 85.00 850.00
c) 3CX25mm? 5 m 138.00 690.00
d) 3CX4.0mm? 5 m 209.00 1,045.00
g) 4CX25mm? 5 m 178.00 890.00
f) 4CX4.0mm? 5 m 276.00 1,380.00
6 | Supplying and drawing co-axial TV cable
(one run) , RG-6 grade, 0.7 mm solid
copper conductor PE insulated, shielded 1.000 m 33.00 33.000.00

with fine tinned copper braid and protected
with PVC sheath, through existing pipes /
casing-capping and making necessary
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connections, as required.

Drawing co-axial TV cable (one run) [0.7
mm] through existing pipes / casing -
capping and making necessary
connections, as required.

1,000

18.00

18,000.00

Finishing Copper Wire ends

Finishing of the ends of 1.1 kV grade,
copper (stranded) wire, by socketing with
pin / ring type copper sockets, insulating
tapes, etc., including supplying sockets,
tapes, etc., as required.

a) 1.5mm?

1,600

set

7.00

11,200.00

b) 2.5 mm?

2,200

set

7.00

15,400.00

c) 4mm?

300

set

8.00

2,400.00

d) 6mm?

100

set

11.00

1,100.00

e) 10 mm?

600

set

13.00

7,800.00

f) 16 mm?

50

set

20.00

1,000.00

Distribution wiring (alongwith earth wire)
[average run 6 m], with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked), in
suitable size (minimum 20 mm) PVC
casing-capping  [including  necessary
fittings / accessories], to light / fan /
exhaust fan / call bell point [ including
supply & fixing of 3 terminal Ceiling Rose
/ Batten Holder / Angle Holder /Connector,
as required ], including necessary
connections & making earthing attachment
and mending good damages to building
works.

[PVC casing-capping and Switch board
both on surface]

2 X 1.5 mm?(as phase & neutral wires) and
1 X 15 mm? (as Earth Continuity
Conductor), per point.

a) with Piano Key type switch fixed on
PVC switch board ( with top cover)

150

point

787.00

1,18,050.00
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on wall (' including supply & fixing of
switch & switch board).

10

Distribution wiring (alongwith earth wire)
[average run 6 m], with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked), in
suitable size [minimum 13 mm bore, 2 mm
thick] PVC concealed pipe [complete
with all accessories] embedded in wall, to
light / fan / exhaust fan / call bell point
[including supply & fixing of 3 terminal
Ceiling Rose / Batten Holder / Angle
Holder / Connector, as required], including
necessary connections & making earthing
attachment and mending good damages to
building works.

2 X 1.5 mm? (as phase & neutral wires)
and 1 X 1.5 mm? (as Earth Continuity
Conductor), per point.

a) with Piano Key type switch fixed on
CRCA sheet metal (16 SWG) switch
board with Perspex / Bakelite top
cover (3 mm thick) flushed on wall,
(including supply & fixing of switch
& switch board).

1,800

point

930.00

16,74,000.00

11

Distribution wiring (alongwith earth wire)
[average run 6 m], with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked), in
suitable size [minimum 13 mm bore, 2 mm
thick] PVC concealed pipe [complete
with all accessories] embedded in wall
and in suitable size (minimum 20 mm)
PVC casing-capping for ceiling / beam
portion only, to light / fan / exhaust fan /
call bell point [including supply & fixing
of 3 terminal Ceiling Rose / Batten Holder
/ Angle Holder / Connector, as required ],
including necessary connections & making
earthing attachment and mending good
damages to building works.

2 X 1.5 mm? (as phase & neutral wires)
and 1 X 1.5 mm? (as Earth Continuity
Conductor), per point.
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a) with Piano Key type switch fixed on
CRCA sheet metal (16 SWG) switch
board with Perspex / Bakelite top
cover (3 mm thick) flushed on wall
(including supply & fixing of switch
& switch board).

350

point

1,005.00

3,51,750.00

12

Distribution wiring (alongwith earth wire)
[average run 6 m], with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked), in
suitable size [minimum 13 mm bore, 2 mm
thick] PVC concealed pipe [complete
with all accessories] embedded in wall
and in suitable size pre-laid pipe for ceiling
/ beam portion only, to light / fan / exhaust
fan / call bell point [including supply &
fixing of

3 terminal Ceiling Rose / Batten Holder /
Angle Holder / Connector, as required],
including necessary connections & making
earthing attachment and mending good
damages to building works.2 X 1.5 mm?
(as phase & neutral wires) and 1 X 1.5
mm? (as Earth Continuity Conductor), per
point.

a) with Piano Key type switch fixed on
CRCA sheet metal (16 SWG) switch
board with Perspex / Bakelite top
cover (3 mm thick) flushed on wall
(including supply & fixing of switch
& switch board).

point

849.00

1,698.00

13

Distribution wiring (alongwith earth wire)
[average run 6 m], with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked), in
suitable size (minimum 20 mm) PVC
casing-capping  [including  necessary
fittings / accessories], to light / fan /
exhaust fan / call bell point [including
supply & fixing of 3 terminal Ceiling Rose
/ Batten Holder / Angle Holder /
Connector, as required ], including
necessary connections & making earthing
attachment and mending good damages to
building works.
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[PVC casing capping on surface and
Switch board concealed]

2 X 1.5 mm?(as phase & neutral wires) and
1 X 15 mm? (as Earth Continuity
Conductor), per point.

a) with Piano Key type switch fixed on
CRCA sheet metal (16 SWG) switch
board with Perspex / Bakelite top
cover (3 mm thick) flushed on wall
(including supply & fixing of switch
& switch board).

point

887.00

4,435.00

14

Distribution wiring (alongwith earth wire) ,
with 'FR' PVC insulated (unsheathed),
single core, 1.1 kV grade, copper
(stranded) wire (ISl marked), in suitable
size  PVC casing-capping [including
necessary fittings / accessories] , to 240V,
6 A, 5 pin socket outlet (plug) point,
including necessary connections & making
earthing attachment and mending good
damages to building works.[PVC casing-
capping and Switch board both on
surface]2 X 1.5 mm? (as phase & neutral
wires) and 1 X 1.5 mm? (as Earth
Continuity Conductor), per point.

a) including supply & fixing of 240 V, 6
A, 5 pin socket outlet (plug) & Piano
Key type switch on existing PVC
Switch Board (with top cover) {of
light & fan} fixed on wall.

point

91.00

455.00

15

Distribution wiring (alongwith earth wire),
with 'FR' PVC insulated (unsheathed),
single core, 1.1 kV grade, copper
(stranded) wire (ISI marked), in suitable
size [minimum 13 mm bore, 2 mm thick]
PVC concealed pipe [complete with all
accessories | embedded in wall, to 240 V,
6 A, 5 pin socket outlet (plug) point,
including necessary connections & making
earthing attachment and mending good
damages to building works.

2 X 1.5 mm? (as phase & neutral wires)
and 1 X 1.5 mm? (as Earth Continuity
Conductor), per point.

91




Estimated Estimated
I E‘ Unit Rate Amount
NSO' Description of item S Unit | [excluding [excluding
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a) including supply & fixing of 240 V, 6
A, 5 pin socket outlet (plug) & Piano
Key type switch on existing CRCA
sheet metal (16 SWG) switch board 600 point 91.00 54,600.00
with Perspex / Bakelite top cover (3
mm thick) {of light & fan} flushed on
wall.
16 | Providing (after cutting the brick wall)
CRCA sheet metal (16 SWG) JB-cum-
Switch Board (having earthing attachment)
of the following sizes, flushed in wall,
including painting and mending good
damages to building works.
a) 100 mm X 100 mm X 50 mm 3,000 no. 125.00 3,75,000.00
b) 150 mm X 100 mm X 50 mm 2,200 no. 171.00 3,76,200.00
c) 175 mm X 100 mm X 50 mm 600 no. 187.00 1,12,200.00
d) 200 mm X 100 mm X 50 mm 1,100 no. 187.00 2,05,700.00
e) 200 mm X 150 mm X 50 mm 20 no. 253.00 5,060.00
f) 250 mm X 100 mm X 50 mm 650 no. 302.00 1,96,300.00
g) 300 mm X 250 mm X 50 mm 20 no. 339.00 6,780.00
17 | Providing Bakelite / Perspex top cover (3
mm thick) on the existing sheet metal JB-
cum-Switch Board of following sizes,
fixing by Brass screws:
[The covers should be extended atleast 25
mm from the screw points]
a) 100 mm X 100 mm X 50 mm 3,000 no. 42.00 1,26,000.00
b) 150 mm X 100 mm X 50 mm 2,200 no. 50.00 1,10,000.00
c) 175 mm X 100 mm X 50 mm 600 no. 56.00 33,600.00
d) 200 mm X 100 mm X 50 mm 1,100 no. 56.00 61,600.00
e) 200 mm X 150 mm X 50 mm 20 no. 72.00 1,440.00
f) 250 mm X 100 mm X 50 mm 650 no. 95.00 61,750.00
g) 300 mm X 250 mm X 50 mm 20 no. 109.00 2,180.00
18 | Providing PVC JB-cum-Switch Board on
wall, including top cover and mending
good damages to building works:
a) 100 mm X 100 mm 5 no. 46.00 230.00
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100 mm X 175 mm

o1

no.

62.00

310.00

100 mm X 150 mm

o1

no.

62.00

310.00

150 mm X 200 mm

ol

no.

87.00

435.00

19

Providing 240 V, 16 A Piano Key
type switch on existing PVC Switch
Board (with top cover) by screws,
after making housing for switch, by
cutting PVC top cover and making
necessary connections  [with 'FR'
PVC insulated (unsheathed), single
core, 1.1 kV grade, copper (stranded)
wire (ISI marked) of size 2.5 mm?],
as required.

50

no.

87.00

4,350.00

b)

Providing 240 V, 16 A Piano Key
type switch on existing sheet metal
switch board having Perspex /
Bakelite top cover by screws, after
making housing for switch, by cutting
Perspex / Bakelite top cover and
making necessary connections [with
'FR'" PVC insulated (unsheathed),
single core, 1.1 kV grade, copper
(stranded) wire (ISI marked) of size
2.5 mm?], as required.

400

no.

87.00

34,800.00

20

Providing 240 VV , 16 A, 6 pin socket
outlet (plug) [without switch & plug
top] on existing PVC Switch Board
(with top cover) by screws, after
making housing for socket outlet
(plug), by cutting PVC top cover and
making necessary connections [with
'FR' PVC insulated (unsheathed),
single core, 1.1 kV grade, copper
(stranded) wire (ISI marked) of sizes
2.5 mm? (for phase & neutral wires)
& 15 mm? (as Earth Continuity
Conductor)], as required.

50

no.

87.00

4,350.00
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b)

Providing 240 V, 16 A, 6 pin socket
outlet (plug) [without switch & plug
top] on existing sheet metal switch
board having Perspex / Bakelite top
cover by screws, after making
housing for socket outlet (plug), by
cutting Perspex / Bakelite top cover
and making necessary connections
[with

500

no.

87.00

43,500.00

'FR'" PVC insulated (unsheathed),
single core, 1.1 kV grade, copper
(stranded) wire (ISI marked) of sizes
2.5 mm? (for phase & neutral wires)
& 15 mm? (as Earth Continuity
Conductor)], as required.

21

Providing 240 V, 6 A Piano Key type
switch / bell push on existing PVC
Switch Board ( with top cover) by
screws, after making housing for
switch, by cutting PVC top cover and
making necessary connections [with
suitable size 'FR' PVC insulated
(unsheathed), single core, 1.1 kV
grade, copper (stranded) wire (ISI
marked)], as required.

50

no.

32.00

1,600.00

b)

Providing 240 V, 6 A Piano Key type
switch / bell push on existing sheet
metal switch board having Perspex /
Bakelite top cover by screws, after
making housing for switch, by cutting
Perspex / Bakelite top cover and
making necessary connections [with
suitable size 'FR' PVC insulated
(unsheathed), single core, 1.1 kV
grade, copper (stranded) wire (ISI
marked)], as required.

800

no.

32.00

25,600.00

22

Providing 240 V, 6 A, 5 pin socket
outlet (plug) [without switch & plug
top] on existing PVC Switch Board
(with top cover) by screws, after
making housing for socket outlet
(plug), by cutting PVC top cover and
making necessary connections [with
suitable size 'FR' PVC insulated
(unsheathed), single core, 1.1 kV
grade, copper (stranded) wire (ISI

no.

43.00

215.00
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marked)], as required.

b)

Providing 240 V, 6 A, 5 pin flush
type socket outlet (plug) [without
switch & plug top] on existing sheet
metal switch board having Perspex /
Bakelite top cover by screws, after
making housing for socket outlet
(plug), by cutting Perspex / Bakelite
top cover and making necessary
connections [with suitable size 'FR'
PVC insulated (unsheathed), single
core, 1.1 kV grade, copper (stranded)
wire (ISI marked)], as required.

650

no.

43.00

27,950.00

23

Providing 240 V, 6 A , 2 way Piano
Key type switch on existing PVC
Switch Board (with top cover) by
screws, after making housing for
switch, by cutting PVC top cover and
making necessary connections [with
'FR'" PVC insulated (unsheathed),
single core, 1.1 kV grade, copper
(stranded) wire (ISI marked) of size
1.5 mm?], as required.

10

no.

50.00

500.00

b)

Providing 240 V, 6 A , 2 way Piano
Key type switch on existing sheet
metal switch board having Perspex /
Bakelite top cover by screws, after
making housing for switch, by cutting
Perspex / Bakelite top cover and
making necessary connections [with
'FR'" PVC insulated (unsheathed),
single core, 1.1 kV grade, copper
(stranded) wire (ISI marked) of size
1.5 mm?, as required.

100

no.

50.00

5,000.00

24

Providing 240 V , 6 A, 2 pin socket
outlet (plug) [ without switch & plug
top] on existing PVC Switch Board
(with top cover) by screws, after
making housing for socket outlet
(plug), by cutting PVC top cover and
making necessary connections [with
'FR' PVC insulated (unsheathed),
single core, 1.1 kV grade, copper
(stranded) wire (ISI marked) of size
1.5 mm?], as required.

10

no.

37.00

370.00

95




Sl.

No.

Description of item

Quantity

Unit

Estimated
Unit Rate

[excluding
GST]

(in%)

Estimated
Amount

[excluding
GST]

(in)

b) Providing 240 V, 6 A, 2 pin flush
type socket outlet (plug) [without
switch & plug top] on existing sheet
metal switch board having Perspex /
Bakelite top cover by screws, after
making housing for socket outlet
(plug), by cutting Perspex / Bakelite
top cover and making necessary
connections [with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV
grade, copper (stranded) wire (ISI
marked) of size 1.5 mm?, as
required.

100

no.

37.00

3,700.00

c) Providing Socket type fan regulator
(Step type) on existing sheet metal
switch board having Perspex /
Bakelite top cover by screws, after
making housing for regulator, by
cutting Perspex / Bakelite top cover
and making necessary connections, as
required.

350

no.

281.00

98,350.00

25

Providing calling bell (Ding-Dong type
doorbell.), suitable for 230 V AC, 50 Hz
supply system.

100

no.

206.00

20,600.00

26

Providing modular type 20 A motor starter
(2 module) for Air-conditioners, on
existing Gl / PVC Modular Switch Board
[with mounting plate & frame] and making
necessary connections [with with 'FR' PVVC
insulated (unsheathed), single core, 1.1 kV
grade, copper (stranded) wire (ISI marked)
of size 4.0 mm?], as required.

no.

970.00

970.00

27

a) Providing 01 TV Socket on existing
PVC Switch Board ( with top cover)
by screws, after making housing for
TV Socket, by cutting PVC top cover
and making necessary connections |,
as required.

no.

42.00

84.00

b) Providing 01 TV Socket on existing
sheet metal switch board having
Perspex / Bakelite top cover by
screws, after making housing for
switch, by cutting Perspex / Bakelite
top cover and making necessary

205

no.

42.00

8,610.00
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connections , as required.
28 | Providing Solid State (Static) Energy
Meter (Watthour Meter) with backlit LCD
display, conforms to IS 13779 (with latest
amendment) [ISI marked] and as per
‘Technical Specification & Scope of
Work’.
a) Supply
i)  A.C. Single Phase , 2 Wire,
Direct Connected .
Rated Voltage (Vref) :: 240 V —
Phase to Neutral.
Rated Current - 1 no. 1,252.00 1,252.00
Basic Current [Ib]: 5 A,
Maximum Current [Imax]:
30 A.
i)  A.C. Single Phase , 2 Wire,
Direct Connected .
Rated Voltage (Vref) :: 240 V —
Phase to Neutral.
Rated Current - 1 no. 1,481.00 1,481.00
Basic Current [Ib]: 10 A,
Maximum Current [Imax]:
60 A.
b) Fixing A.C. Single Phase / Three
Phase, Direct Connected Energy
Meter (Watthour M(_eter), V\_/lth 9 no. 68.00 136.00
screws & other fixing materials
including making necessary holes and
making connection, as required.
29 | Supply and delivery of Ceiling Fan,
suitable for suitable for 230 AC, 50 Hz
supply system, complete with capacitor,
canopy & all accessories and as per the
‘Technical Specification & Scope of
Work’:
a) 1400 mm sweep. 100 no. 2,233.00 2,23,300.00
b) 1200 mm sweep. 300 no. 2,047.00 6,14,100.00
c) 900 mm sweep. 1 no. 2,047.00 2,047.00
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30 | Fixing only ceiling fan complete with
blades, canopy, rubber bush, etc. and
making connection [by providing
required length of 'FR' 3 C X 0.5 mm?
PVC insulated, PVC sheathed, copper 400 no. 168.00 67,200.00
conductor cable, conforming to IS: 694 ,
with latest amendment ( if any)], as
required.
31 | Supply and delivery of 300 mm sweep
Exhaust Fan [metallic blade] suitable for
230 V AC, 50 Hz supply system, complete |, no. | 2754.00 | 2,75400.00
with all accessories and as per the
‘Technical Specification & Scope of
Work’.
32 | Supply and delivery of Exhaust Fan [non-
metallic blade] suitable for 230 V AC, 50
Hz supply system, complete with all
accessories & louver (gravity shutter
system) and as per the ‘Technical
Specification & Scope of Work’.
a) 200 mm sweep. 1 no. 1,381.00 1,381.00
b) 150 mm sweep. 1 no. 1,225.00 1,225.00
33 | Installation of exhaust fan, wall cowl, etc.
a) Making hole in wall for fixing
exhaust fan & making good damages
to building works.
i)  Exhaust fan of sweep 300 mm. 100 no. 283.00 28,300.00
i)  Exhaust fan of sweep 200 mm. 1 no. 185.00 185.00
iii)  Exhaust fan of sweep 150 mm. 1 no. 185.00 185.00
b) Providing aluminium louver shutter
on wall, for exhaust fan of sweep 300 100 no. 230.00 23,000.00
mm, with necessary bolts & nuts.
¢) Providing G I Wall Cowl on wall, for
exhaust fan, with necessary bolts &
nuts.
i)  Exhaust fan of sweep 300 mm. 100 no. 667.00 66,700.00
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d) Fixing only exhaust fan of sweep 150
mm / 200 mm / 300 mm / 450 mm
and making connection [by providing
required length of 'FR' 3 C X 0.5 mm?
PVC insulated, PVC sheathed, copper
conductor cable (if required),
conforming to IS: 694, with latest
amendment ( if any) ], as required.

100

no.

110.00

11,000.00

34

a) Supply and delivery of tube light
fittings [Surface Mounted, Box Type,
suitable for 1 X 4 ft (approx.) LED
tubular lamp], complete with all
accessories & Lamp [LED tubular
lamp, with Al body & PC Diffuser
Material & in-built driver; System
wattage of luminaire: < 22 W;
Luminous flux : > 2100 lumen ;
suitable for 230 V AC, 50 Hz supply
system], as per the ‘Technical
Specification & Scope of Work’ .

500

no.

1,295.00

6,47,500.00

b) Providing 4 ft (approx.) LED tubular
lamp [with Al body & PC Diffuser
Material & in-built driver; System
wattage of luminaire: < 22 W;

Luminous flux: > 2100 Ilumen ;

suitable for 230 V AC, 50 Hz supply

system], on the existing tube light
fittings, as per the ‘Technical

Specification & Scope of Work’.

10

no.

759.00

7,590.00

35

Supply and delivery of 1 X 4 ft (approx.)
tube light fittings [Integrated LED Batten,
Surface Mounted; System wattage of
luminaire: < 22 W; Luminous flux : >
2300 lumen ], complete with all
accessories, driver & Lamp , suitable for
230V AC, 50 Hz supply system and as per
the Technical Specification & Scope of
Work'.

no.

554.00

2,770.00
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36

Supply and delivery of 1 X 2 ft (approx.)
tube light fittings [Integrated LED Batten,
Surface Mounted; System wattage of
luminaire: < 10 W; Luminous flux : >
1000 lumen ], complete with all
accessories, driver & Lamp , suitable for
230V AC, 50 Hz supply system and as per
the ‘Technical Specification & Scope of
Work’.

210

no.

455.00

95,550.00

37

Supply & delivery of 10W-12W Bulkhead
surface / wall mounted LED light fittings
(IP 65), suitable for 230 V AC, 50 Hz
supply system and as per the ‘Technical
Specification & Scope of Work’.

350

no.

1,964.00

6,87,400.00

38

Supply & delivery of surface mounted
LED light fittings (IP 20), suitable for 230
V AC, 50 Hz supply system and as per the
‘Technical Specification & Scope of
Work’.

a) 05W-06W

no.

893.00

893.00

b) 10W-12W

no.

1,295.00

1,295.00

) 18W-20W

no.

1,786.00

1,786.00

39

Fixing only tube light fittings / post top
light fittings / round light fittings / bracket
lights / night lamp fittings / calling bell,
complete with all accessories, directly on
wall / ceiling / post top / PVC or HW
Block by screws / MS fastener, including
necessary  connections [by providing
required length of 'FR' 3 C X 0.5 mm?
PVC insulated, PVC sheathed, copper
conductor cable, conforming to IS: 694,
with latest amendment (if any) ] &
mending good damages to the wall /
ceiling / post.

1,250

no.

119.00

1,48,750.00

40

Supply and delivery of Outdoor / Street
light type [IP 66] LED Light fittings
[suitable for 230 V AC, 50 Hz supply
system], provided with suitable Driver &
necessary safety protections [complete
with all accessories] and as per ‘Technical
Specification & Scope of Work’.
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Estimated Estimated
I E‘ Unit Rate Amount
NSO' Description of item S Unit | [excluding [excluding
' & GST] GST]
(in%) (in)
a) System wattage of luminaire: <30 W
Luminous flux: > 3000 lumen. 150 no. 2,768.00 4,15,200.00
41 | Providing Gl pipe (ISI- Medium) of 1.2
m average length [having suitable bend &
fixed / projected from the wall of the
building, for fixing outdoor / street light
type light fitting), including making holes
/ clamping arrangement & mending good
damages to wall .
a) using 32 mm nominal bore Gl pipe. 150 no. 636.00 95,400.00
42 | Fixing only outdoor / street light type LED
light fitting, complete with all accessories ,
on the existing GI Pipe (fixed / projected
from the wall of the building), including
making connections [by providing 'FR' 3
C X 05 mm? PVC insulated, Pvc| 0 | no | 25500 38,250.00
sheathed,  copper  conductor cable
{conforming to IS: 694, with latest
amendment (if any)} & flexible PVC
conduit of length 1 m approx.].
43 | LED type single bracket light fittings,
suitable for 230 V AC, 50 Hz supply
system.
a) Decorative single bracket. 300 no. 1,290.00 3,87,000.00
44 | Providing LED bulb, suitable for 230 V
AC, 50 Hz supply system.
a) 7TW 5 no. 125.00 625.00
by 9W 900 no. 125.00 1,12,500.00
c) 12w 5 no. 125.00 625.00
45 | Providing PVC Batten Type / Angle Type
!_amp_HoIder, on PVC / HW Block, 900 no. 89.00 80.100.00
including mending good damages to the
wall.
46 | Providing 3 terminal Ceiling Rose on PVC
/ HW Block, including mending good 300 no. 64.00 19,200.00

damages to the wall.
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Sl.

No.

Description of item

Quantity

Unit

Estimated
Unit Rate

[excluding
GST]

(in%)

Estimated
Amount

[excluding
GST]

(in)

47

Providing (after cutting the brick wall or
fixing on wall surface) outdoor type PVC
Junction Box [IP 66 with knockouts for
cable entry] of following size [complete
with 3 way terminals attached inside the
box] and mending good damages to
building works.

2) 125 mm X 115 mm X 60 mm
(approx.)

150

no.

952.00

1,42,800.00

48

Providing sheet steel, duly painted, MCB
Distribution Board on wall / iron structure
& mending good the damages to original
finish, including provision for earthing
attachment. (Without MCB / RCCB /
Isolator).

a) 2way

210

no.

620.00

1,30,200.00

b) 4 way

no.

629.00

629.00

49

Providing (after cutting the brick wall or
fixing on wall surface) outdoor type PVC
Junction Box [IP 65 with knockouts for
cable entry and complete with Earth
terminal & arrangement for fixing MCB
inside the box] and mending good damages
to building works.

) 2 module (suitable for 01 no. double
pole MCB)

70

no.

1,804.00

1,26,280.00

) 4 module (suitable for 01 no. four
pole MCB)

no.

2,244.00

2,244.00

50

Providing double door, sheet steel, powder
painted, SPN MCB Distribution Board [IP-
43 protection and complete with tinned
copper bus bar, copper connecting leads,
neutral bar, earth bar & din bar] on
masonry wall (concealed) / iron structure
& mending good the damages to original
finish, including inter-connection and
provision  for earthing attachment.
(Without MCB / RCCB / Isolator)

a) 6 way (2+6 module)

no.

2,219.00

4,438.00

b) 8 way (2+8 module)

no.

2,564.00

5,128.00

c) 10 way (2+10 module)

210

no.

2,685.00

5,63,850.00
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No.

Description of item

Quantity

Unit

Estimated
Unit Rate

[excluding
GST]

(in%)

Estimated
Amount

[excluding
GST]

(in)

d) 12 way (2+12 module)

210

no.

3,076.00

6,45,960.00

51

Providing double door, sheet steel, powder
painted, TPN MCB Distribution board [IP-
43 protection and complete with tinned
copper bus bar, copper connecting leads,
neutral bar, earth bar & din bar] on
masonry wall ( concealed) / iron structure
& mending good the damages to original
finish, including inter-connection and
provision for earthing attachment. (without
MCB / RCCB / Isolator).

a) 4 way (8+12 module)

no.

4,801.00

4,801.00

52

Providing double door, sheet steel, powder
painted, 4 way Vertical Three Phase
Distribution Board [IP-43 protection, with
provision for MCCB / MCB/ Isolator/
RCD as incomer and three phase & single
phase (TP/SP) MCBs as outgoings ;
complete with insulated busbar
arrangement, copper connecting leads,
neutral bar, earth bar & din bar] on
masonry wall ( concealed) / iron structure
& mending good the damages to original
finish, including inter-connection and
provision for earthing attachment. (without
MCCB / MCB).

) 4 way (8+12 module) with 8 pole
(MCB / Isolator / RCD) Incomer.

no.

10,487.00

10,487.00

53

Providing MCCB Distribution Board on
masonry wall ( concealed) / iron structure
& mending good the damages to original
finish, including inter-connection
(Without MCCB).

a) for 4 pole MCCB (upto 160A) .

no.

1,794.00

1,794.00

54

Providing Cable End Box [with IP-43
protection] on masonry wall (concealed) /
iron structure & mending good the
damages to original finish.

a) For 4 way SPN DB

no.

601.00

601.00

b) For 6 way SPN DB

no.

629.00

629.00

c¢) For10way SPN DB

no.

704.00

704.00

d) For 12 way SPN DB

210

no.

834.00

1,75,140.00
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Estimated Estimated
I E‘ Unit Rate Amount
NSO' Description of item S Unit | [excluding [excluding
' & GST] GST]
(in%) (in)
e) For4way TPN DB 1 no. 1,049.00 1,049.00
For Vertical Three Phase Distribution
f) Boards [with 4 pole MCCB (upto 1 no. 3,277.00 3,277.00
160A) as Incomer].
55 | Providing Four Pole, 415V, 50Hz, MCCB
(having adjustable thermal and fixed
magnetic trip unit ) on existing DBs and
necessary connection.
a) 63 A [Breaking capacity 25 kA] 1 no. 11,920.00 11,920.00
b) 100 A [Breaking capacity 25 kA] 1 no. 11,920.00 11,920.00
c) 125 A [Breaking capacity 25 kA] 1 no. 14,990.00 14,990.00
56 | Providing Four Pole, 415 V, 50 Hz,
Residual Current Circuit Breaker (RCCB)
[with Sensitivity: 30 mA] on din rail of
existing DBs and necessary connection.
a) 40A 1 no. 3,551.00 3,551.00
b) 63A 1 no. 4,025.00 4,025.00
57 | Providing Two Pole, 240 V, 50 Hz,
Residual Current Circuit Breaker (RCCB)
[with Sensitivity: 30 mA] on din rail of
existing DBs and necessary connection.
a) 25A 210 no. 2,623.00 5,50,830.00
b) 63A 210 no. 3,551.00 7,45,710.00
58 | Providing 25 Amp, 240 VV / 415V, 50 Hz,
DP Changeover MCB (Rated Insulation
voltage- 660 V, Rated impulse voltage -
4kV, Dielectric Strength - 2.5 kV, C 2 no. 3,155.00 6,310.00
characteristics, 10 kA Breaking capacity)
on din rail of existing DBs and necessary
connection.
59 | Providing 240 V / 415 V, 50 Hz, MCB (C
characteristics, 10 kA Breaking capacity)
on din rail of existing DBs and necessary
connection.[Actual rating shall be as per
actual site requirement]
a) Single Pole,6 A-32 A 3,800 no. 263.00 9,99,400.00
b) Single Pole, 40 A-63 A 60 no. 521.00 31,260.00
c) DoublePole,6 A-32A 450 no. 742.00 3,33,900.00
d) Double Pole,40 A-63 A 210 no. 1,178.00 2,47,380.00
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Estimated Estimated
I E‘ Unit Rate Amount
NSO' Description of item S Unit | [excluding [excluding
' & GST] GST]
(in%) (in)
e) FourPole,6 A-32A 1 no. 1,508.00 1,508.00
f) FourPole,40 A-63 A 1 no. 2,309.00 2,309.00
60 | Supply & installation of 415 V TPN
double door Wall Mounted Power
Distribution Panel, fabricated from SS316
grade sheet (2 mm thick), [approx. size:
800 mm X 800 mm X 400 mm/ as per
actual site requirement], duly painted,
having arrangement for installing 2 nos.
appropriate rating Switch Disconnector
Fuse Unit, as per ‘Technical specification
& Scope of Work’.
a) TypeA 42 set 65,000.00 27,30,000.00
b) TypeB 6 set 60,000.00 3,60,000.00
61 | Supply and installation of 230V/ 415 V
double door Wall mounted Metering Panel,
fabricated from SS316 grade sheet (2 mm
thick), [approx. size 1000 mm X 800 mm
X 300 mm/ as per actual site requirement],
duly painted, having arrangement for
installing Single Phase Energy Meter, as
per ‘Technical specification & Scope of
Work’.
a) TypeC 42 set 72,000.00 30,24,000.00
b) TypeD 6 set 73,000.00 4,38,000.00
62 | Supplying & laying of heavy, galvanized,
mild steel tubes (including sockets) as per
IS 1239 [with latest amendment].
a) Supply
i) 50 mm (nominal bore) 30 m 552.00 16,560.00
i) 100 mm (nominal bore) 30 m 1,260.00 37,800.00
iii) 150 mm (nominal bore) 30 m 1,864.00 55,920.00

b) Laying, including joining of tubes by
sockets, if required.
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No.

Description of item

Quantity

Unit

Estimated
Unit Rate

[excluding
GST]

(in%)

Estimated
Amount

[excluding
GST]

(in)

I) Over the culvert, canal, etc.
(fixing on existing structural
supports) or through  walls,
roads, etc. (through open
excavation & refilling) or with
vertical structure (fixing using
clamps / supports). The scope
includes supply of materials, as
required  (excepting  main
support structure for crossing
the canal)], as per ‘Technical
Specification & Scope of
Work’.

i) upto 50 mm (nominal
bore)

20

225.00

4,500.00

i) above 50 mm (nominal
bore) & upto 150 mm
(nominal bore)

40

350.00

14,000.00

I1)  Through boring process.

i) upto 50 mm (nominal
bore)

20

800.00

16,000.00

ii) above 50 mm (nominal
bore) & upto 150 mm
(nominal bore)

40

1,950.00

78,000.00

63

Supply & Laying of 1.1 kV grade, XLPE
insulated, power cable (FRLS),
conforming to IS: 7098 (Part — I) , with
latest amendment (if any), and as per
‘Technical Specification & Scope of
Work’.

a) Supply

) Galvanised steel armoured,
stranded aluminium conductor.

i) 3CX06mm?

950

149.00

1,41,550.00

i) 4CX16 mm?

10

3

240.00

2,400.00

iii) 3% C X 50 mm?

2000

482.00

9,64,000.00

b) Laying, Testing & Commissioning
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No.
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Quantity

Unit
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Unit Rate

[excluding
GST]

(in%)

Estimated
Amount

[excluding
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(in)

When laid in underground
trench. The scope includes
excavation, sand cushioning,
protective top covering by
bricks, tiles or slabs, refilling
the trench, levelling up,
restoring surface (duly
rammed),etc. [including supply
of materials, as required], as
per ‘Technical Specification &
Scope of Work’.

i) O0lno.1C/3C/3%C/
AC cable, upto 50 mm?
[with 08 nos. bricks per
metre]

2500

RM

193.00

4,82,500.00

1)

When run through existing
duct, trench, culvert , laid pipe,
riser pipe, etc.

i) 0lno.1C/3C/3%C/
AC cable, upto 150 mm?.

300

RM

114.00

34,200.00

1)

After cutting floor / pavement /
wall and making holes,
including embedding the cable
at an average depth ( through
suitable casing pipe) and
mending good the damages to
original  finish including
removel of the rubbish.

i) 0lno.1C/3C/3%C/
AC cable, upto 35 mm?,
at an average depth of 75
mm.

50

RM

151.00

7,550.00

ii) 01no.3C/3%C/4C
cable, above 35 mm? &
upto 95 mm? at an
average depth of 100
mm.

60

RM

190.00

11,400.00

V)

When laid on existing Cable
Tray and fixing by aluminium
saddling ( approx. 300 mm
interval) [including supply of
materials, as required].

i) 0lno.1C/3C/3%C/

10

RM

13.00

130.00
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No.
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Unit Rate

[excluding
GST]

(in%)

Estimated
Amount

[excluding
GST]

(in)

4AC cable, upto 50 mm?,

V) When laid on wall and fixing
by aluminium saddling
(approx. 300 mm interval) ,
with earthing attachment in 10
SWG GI (Hot Dip) wire
[including supply of materials,
as required], as necessary,
including mending  good
damages to building works.

i) 01lno.3C/3%C/4C
cable, upto 25 mm?.

150

RM

72.00

10,800.00

ii) 0Lno. 3C/3%C/4C
cable, above 25 mm? &
upto 50 mm?.

200

RM

85.00

17,000.00

64

Laying of 3C X 6 mm?/3C X 4 mm? 1.1
kV grade XLPE Cable , through followng
G | pipe / PVC pipe [ including supply &
laying of G | Pipe / PVC pipe ], at a depth
of 0.5 m from ground surface or concealed
inwall .

Through PVC pipe [ 25 mm diameter,
having thickness not less than 3 mm]

(@)

300

RM

108.00

32,400.00

Through G | pipe [ ISl marked,
(b) Medium Class, nominal bore -25
mm]

180

RM

275.00

49,500.00

65

Connecting the leads of following PVC /
XLPE armoured / unarmoured cables
with MCCBs / MCBs / SDFU/ connectors
[after finishing the ends by crimping
method, including supplying & fixing
solderless  sockets, tapes, anticorrosive
paste & jointing materials], at Distribution
Board / Junction Box / SDFU:

2) 3 C X 6 mm? 11 kV grade,
Aluminium Conductor Cable.

120

set

55.00

6,600.00

3% C X 50 mm? 1.1 kV grade,

b) Aluminium Conductor Cable

220

set

187.00

41,140.00

66

Providing double compression type gland
complete with brass gland, brass ring &
rubber ring for dust & moisture-proof entry
of following XLPE insulated, armoured
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Estimated Estimated
I E‘ Unit Rate Amount
NSO' Description of item S Unit | [excluding [excluding
' & GST] GST]
(in%) (in)
cables as given below :
3 C X 6 mm? 1.1kV grade,
3) Aluminium Conductor Cable. 120 set 103.00 12,360.00
3% C X 50 mm?, 1.1 kV grade,
b) Aluminium Conductor Cable 220 set 176.00 38,720.00
67 | Providing (supplying and fixing) following
size of perforated Hot Dipped Galvanized
Iron Cable Tray & its accessories with
perforation not more than 17.5%, in
convenient  sections, joined  with
connectors, suspended from the ceiling
with G.I. suspenders including G.1. bolts &
nuts etc. or supported by GI Angle support
(25mm X 25mm X 3mm) from below, as
required.
a) Cable Tray
i) 150 mm width X 50 mm depth
% 1.6 mm thickness 2 m 634.00 1,268.00
i) 225 mm width X 50 mm depth
% 1.6 mm thickness 2 m 798.00 1,596.00
b) Cable Tray "bends"
i) 150 mm width X 50 mm depth
% 1.6 mm thickness 2 no. 1,149.00 2,298.00
i) 225 mm width X 50 mm depth
% 1.6 mm thickness 2 no. 1,540.00 3,080.00
c) Cable Tray "Tee"
i) 150 mm width X 50 mm depth
X 1.6 mm thickness 2 no. 1,254.00 2,508.00
i) 225 mm width X 50 mm depth
% 1.6 mm thickness 2 no. 1,792.00 3,584.00
d) Cable Tray "Cross Member"
i) 150 mm width X 50 mm depth
% 1.6 mm thickness 2 no. 1,254.00 2,508.00
i) 225 mm width X 50 mm depth
% 1.6 mm thickness 2 no. 1,810.00 3,620.00
e) Cable Tray "Reducer"
i) 150 mm width X 50 mm depth 5 no. 1,750.00 3,500.00

X 1.6 mm thickness
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No.
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Unit Rate

[excluding
GST]

(in%)

Estimated
Amount

[excluding
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(in)

i) 225 mm width X 50 mm depth
X 1.6 mm thickness

no.

2,207.00

4,414.00

68

Providing Earthing Stations, using Earth
Electrode [made of 3 m long Medium
Galvanised Mild Steel Tubes (as per
1S:1239) of nominal bore 50 mm ]. 260
mm long G.I. Strip of size 50 mm X 6 mm
(with 4 nos. 10 mm dia tap hole, bend to
shape of pipe) to be welded at 100 mm
below the top of tube for connection of
Earth Strip. G.l. Funnel / Cap to be
provided on top of the tube.
Earth Electrode to be driven in the Earth
Pit filled up with alternate layer of
Charcoal and Salt. Earth Pit should be
provided with suitable size Brick Masonry
Inspection Chamber with removable RCC
Cover (75 mm thick) with handle.

100

no.

3,617.00

3,61,700.00

69

Providing Earthing Stations, using spike of
1.85 m length, including bolts, nuts,
washers, etc., as required and mending
good damages, if any.

Supply of 20 mm diameter, 1.85 m

3) long Gl spike.

no.

900.00

900.00

Installation of 20 mm diameter, 1.85

b) m long Gl spike.

no.

250.00

250.00

70

Providing earthing, using Gl (Hot Dip)
wire of size 8 SWG and making
connections with bolts, nuts, washers, etc.,
as required and mending good damages, if
any.

a) Supply of GI (Hot Dip) wire of size 8
SWG.

600

20.00

12,000.00

Laying & fixing of GI (Hot Dip) wire

b) of size 8 SWG.

600

5.00

3,000.00

71

Providing earth busbar of galvanized (Hot
Dip) MS flat 50 mm X 6 mm on wall
having clearance of 6 mm from wall
including providing drilled holes on the
busbar complete with GI bolts, nuts,
washers, spacing insulators etc., as
required

50

no.

177.00

8,850.00

72

Interconnection of Earthing Stations by

500

225.00

1,12,500.00
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Estimated Estimated
I E‘ Unit Rate Amount
NSO' Description of item S Unit | [excluding [excluding
' & GST] GST]
(in%) (in)
G.l. Strip (Hot Dip) of size 50 mm X 6
mm, with bolts, nuts, washers, etc.
73 | Connecting the earth busbar to Earthing
Station (with bolts, nuts, washers, etc.),
including supply & laying of G.l. Strip
(Hot Dip) of size 25 mm X 6 mm, using Gl 750 m 216.00 1,62,000.00
saddles or through PVC conduit of suitable
size , including drilling holes.
74 | Dismantling all existing old wiring, switch
boards, Distribution Boards, Junction
Boxes, light fittings, fans, etc. and
depositing the same at the store of HDC
(Township).
a) B' Type quarters (in totality) 100 LS 1,391.00 1,39,100.00

Total : ¥ 2,84,58,777.00
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9. ABSTRACT

SUB: -E-TENDER FOR “PERIODICAL RENOVATION OF 2 & 3 STOREYED B - TYPE
BUILDING AT CLUSTER 4 & 5, HALDIA TOWNSHIP, HALDIA DOCK COMPLEX,

HALDIA”.

Civil work: Part-A

Rs. 5,50,73,337.09

Electrical work: Part-B

Rs. 2,84,58,777.00

Total =

Rs. 8,35,32,114.09

[Indian Rupees: Eight Crore Thirty Five Lakh Thirty Two Thousand One Hundred Fourteen

and Paisa Zero Nine only].]
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ANNEXURE — IA

DECLARATION BY THE BIDDER

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and
signed)

Sr. Dy. Manager (I&CF),
Haldia Dock Complex.
SMP, Kolkata

SUB:- E-TENDER FOR “PERIODICAL RENOVATION OF 2 & 3 STOREYED B - TYPE
BUILDING AT CLUSTER 4 & 5, HALDIA TOWNSHIP, HALDIA DOCK COMPLEX ,
HALDIA”.

Dear Sir,

We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the

Tender Document without any deviation / condition.

We further confirm that Part-11 of the bid does not contain any condition / deviation.

Signature of the Bidder with Office Seal.

Date:

Place:
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ANNEXURE - IB

DECLARATION BY THE BIDDER

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and
signed)

Sr. Dy. Manager (I&CF),
Haldia Dock Complex.
SMP, Kolkata

SUB:- PERIODICAL RENOVATION OF 2 & 3 STOREYED B - TYPE BUILDING AT
CLUSTER 4 & 5, HALDIA TOWNSHIP, HALDIA DOCK COMPLEX , HALDIA.

Dear Sir,

a) The bidding firm has not been debarred / delisted by any Govt / Quasi Govt. / Public sector
undertaking in India.

b) The proprietor / partner(s)/ authorised signatory of the bidding firm is/are not associated with other
firm bidding for the same work.

c) The bidding firm accepting that if they withdraw or modify their bids during period of validity of the
offer , they will be suspended for three years.

Signature of the Bidder with Office Seal.

Date:

Place:
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CONCURRENT COMMITMENT(S) OF THE BIDDER

ANNEXURE - 11

Sl.

No.

Full particulars of works to be
executed concurrently by the bidder.
(i) Name of work.

(ii) Client.

(iii) W.O. No. & Date.

Sanctioned

Tender Value.

(in

Rs.)

Completion time
as stated in
tender.

Name and address to
whom reference can
be made.

(i)

(i)

(i)

(i)

(i)

(iil)

(i)

(i)

(iil)

(i)

(iil)
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BIDDER’S PROFILE

(To be submitted with Techno Commercial Bid)

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its
Directors — any special particulars as to
Directors if desire to be stated.

5) Name, address and other necessary
particulars of Managing Agents, if any

appointed by the Company.

6) Copies of Memorandum, Articles of
Association (with the latest amendments, if

any).

7) Copies of audited balance sheets of the
Company for the last two years.

B) In case of a firm -
1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate
of registration.

4) A certified copy of the Deed of
Partnership

5) Full name and address of each of the
partners and the interest of each partner in
the partnership — any special particulars as
to partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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C) In case of an Individual:
1) Full name and address of the Bidder any

special particulars of the Bidder if desired
to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in
his own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so,
name and address etc. of such persons and
the nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated:

117

(Full signature of Bidder)



ANNEXURE - IV

ABSTRACT FORM OF TENDER (UNPRICED)

(To be submitted with Techno Commercial Bid)

I / We hereby tender for the under mentioned work for its execution within the specified time and in
accordance, in all respects with the specifications, design, drawing and instructions in writing and with
such materials as are provided for, by and in all other respects in accordance with such conditions so far

as practicable.

() Name of Work.

(c) Earnest Money

(e) Time allowed for completion of the
work
(f) Permanent I/T A/C No.

(9) Maximum number of workmen to be
engaged on any day.

(h) Bank Details
Name of Bank:
Branch Code:

IFS Code:-

Witness:

(Name in block letters)
Address:-
Occupation:-

PERIODICAL RENOVATION OF 2 & 3 STOREYED
B - TYPE BUILDING AT CLUSTER 4 & 5, HALDIA
TOWNSHIP, HALDIA DOCK COMPLEX
HALDIA.

Rs. 16,70,642.00 [Rupees Sixteen Lakh Seventy
Thousand Six Hundred Forty Two only] as Earnest
Money, physically to Haldia Dock Complex, through
DD / Banker’s Cheque in favour of Syama Prasad
Mookerjee Port, Kolkata, Haldia Dock Complex on any
Scheduled / Nationalized Bank , payable at Haldia ,
otherwise, their bid will be summarily rejected, treating
the same as non-responsive. Scanned copy of the DD /
Banker’s Cheque should be uploaded.

16 (Sixteen) Months.

Branch:

Account Number:

(Signature of the Bidder)
Address:
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ANNEXURE -V

FORM OF TENDER

(To be submitted with Techno Commercial Bid)

To
The Sr. Dy. Manager (I&CF),
Haldia Dock Complex

I/We

having examined the site of work, inspected the Drawings and read the specifications, General
& Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute
and complete all the works required to be performed in accordance with the Specification, Bill of
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within months /
weeks from the date of order to commence the work and in the event of our tender being accepted in
full or in part. 1 / We also undertake to enter into a Contract Agreement in the form hereto annexed with
such alterations or additions thereto which may be necessary to give effect to the acceptance of the
Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General
Conditions of Contract and | / We hereby agree that until such Contract Agreement is executed the said
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance
thereof in writing by or on behalf of the Trustees shall be the Contract.

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before I We could commence the work.

I/ We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than
four months.

Dated: (Signature of Bidder with
Seal)

WITNESS :
Name of the Bidder
Signature : :
Name : Address :
(In Block letters)

Address :

Occupation :
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CHECK LIST

ANNEXURE - VI

(TO BE FILLED- UP BY THE BIDDER)

1 | Declarations Declaration submitted Yes/ No
a) The bidding firm has not been debarred / delisted
by any Govt / Quasi Govt. / Public sector
undertaking in India.
b) The proprietor / partner(s)/ authorised signatory of
the bidding firm is/are not associated with other firm
bidding for the same work.
2 | Application money towards cost of tender Deposited Yes/ No
documents.
3 | Earnest Money Deposited Yes/ No
4 | Declaration as per Annex-I that no conditions / Submitted on company's Yes/ No
deviations have been added in Volume-I1 in the letter head.
tender offer.
5 | GST registration certificate. Submitted Yes/ No
Valid Trade License. Valid up to
6 Submitted Yes / No
Professional Tax Clearance Certificate. / Upto date Valid up to
7 | tax payment challan. Submitted Yes / No
Valid Employees' Provident Fund Account Submitted Yes/ No
Photo copy of latest Yes/ No
8 payment challan of EPF
submitted
ESI registration Submitted Yes / No
Photo copy of latest Yes/ No
9 payment challan of ESI
submitted
10 | Details of firm as per Bidder’s Profile Format fill-up Yes / No
11 | Concurrent Commitments of the Bidder Format fill-up Yes / No
12 | Credential within seven years i) Amount
i) Amount
iii) Amount
Credentials as per pre- Yes/ No
qualification criteria.
Letter of award works and Yes/ No
completion certificate from
owners are enclosed.
13 | Certified copies of audited balance sheet i) Turnover amount and
year
ii) Turnover amount and
year
iii) Turnover amount and
year
Certified by the CA/ FA Yes/ No

Signature of the bidder with seal
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ANNEXURE - VII

FORMAT OF JV/ CONSORTIUM AGREEMENT
(To be submitted on Rs 100.00 Non Judicial Stamp Paper)
This Joint venture/consortium agreement is made at on day of 20**
between M/s. (please indicate the status viz. Proprietor, firm,
Company) represented through its proprietor /partner or Director (hereinafter referred to as “first
Party” ) and M/s. (Please indicate the status viz. Proprietor, Firm, Company )
represented through its proprietor /partner or Director ( hereinafter referred to as “Second Party”)
WHEREAS the First party is engaged in the business of

AND
WHEREAS THE Second Party is engaged in the business of

AND
WHEREAS both the parties are desirous of entering into a joint venture /consortium for carrying on
the work of HALDIA DOCK COMPLEX, SYAMA PRASAD MOOKERJEE PORT, KOLKATA,
in  connection with work of under  Tender
Number.......coovviiiiiiiii, (hereinafter referred to as ‘The Contract”) (please mention
the work of the tender and tender number ). AND WHEREAS the First Party and Second Party have
agreed to form joint venture/consortium for execution of subject works.
NOW THIS DEED WITNESSED AS UNDER:

1. That under this Joint Venture/consortium Agreement, the work will be done jointly by the
first party and second party in the name and style of
M/s

2. It is further agreed by the Joint Venture/consortium Partners that M/s. First Party has been

nominated as Lead Partner for the execution of the works.

3. That all the parties shall be liable jointly, equally and severally for the satisfactory execution
of the Contract in all respect in accordance with terms and conditions of the Contract
including maintenance obligations and the Lead Partner shall be authorized to incur
liabilities and receive instruction for and on behalf of any and all the partners and parties of
the Joint Venture/consortium and the entire execution of the contract including payment
against the work shall be done exclusively with the lead partner.

4. THE PROPOSED PARTICIPATION SCOPE OF ACTIVITIES TO BE
PERFORMED AND RESPONSIBILITIES OF EACH PARTNER:

The proposed administrative arrangement, participation, scope of activities to be performed
and responsibilities for the execution of the work of the each party shall be as under:

First Party:
[Mention scope of activity to be performed, responsibilities to be discharged etc. of the

party]

Second Party:
[Mention scope of activity to be performed, responsibilities to be discharged etc. by the

party]

5. Subject to Cluase-4, the parties shall depute their experienced staff as required for the works
and plants, equipment, machinery, resources etc. as requires for execution of works and
maintenance thereof, will be deployed by each Joint Venture/consortium partners for
execution of the contract.
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10.

11.

The Registered Office of the Lead Partner of the consortium at ..........................ooeea.
shall be the office of the Joint venture/Consortium for the purpose of all commutations
relating to the Contract.

The Joint Venture/consortium shall regularly maintain in the ordinary course of business a
true and correct account of all its incoming and outgoing and also of its assets and liabilities
in proper books or account which shall ordinarily be kept at place of business and after
Completion of above mentioned work all account shall be taken.

Opening and operation of Bank Account: The Joint Venture/consortium shall open and
maintain bank account(s) at ... The Lead Partner as
mentioned in Clause (2) above shall have the power to receive the payments on behalf of the
Joint Venture/consortium and also to issue discharge certificate in Form GC-3 of General
Conditions of Contract on behalf of the Joint VVenture/consortium.

This Agreement shall be effective from the date hereof and shall continue in full force and
effect until all the obligations of the Contractor is fulfilled in accordance with the terms of
the tender and GC-2 Form as per General Conditions of the Contract is issued in favour of
the Contractor by the Engineer of the Contract of HALDIA DOCK COMPLEX, SYAMA
PRASAD MOOKERJEE PORT, KOLKATA, in case the contract is awarded to the Joint
Venture/Consortium. However, in case the Joint Venture /Consortium is either not pre-
qualified for the work or does not get selected for award of the contract, the Agreement will
stand terminated in case the Tenderer is not pre-qualified or upon return of the Earnest
Money by the SMPK to the Bidder, as the case may be.

The Parties acknowledge and accept that this Agreement shall not be amended by the Parties
without the prior written consent of the SMPK.

This Joint Bidding Agreement shall be governed by laws of India.

IN WITNESS WHEFEOF the Parties hereto have signed hereunder at on this

day of

Party of First Part Party of Second Part
[Name, Designation and Signature of Authorized Signatory] [Name, Designation and
Signature of Authorized Signatory ]

Witness 1: Witness 2:
Name : Name :
Address : Address :
Occupation : Occupation :
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ANNEXURE - VIII

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED
SIGNATORY OF BIDDERS INCLUDING JOINT VENTURE (JV) PARTNERS
POWER OF ATTORNEY*

(To be executed on non-judicial stamp paper of Rs. 100.00 in accordance with relevant stamp Act.

The stamp paper to be in the name of the company who is issuing the Power of Attorney.)

Know all men by these present, we ...............ccevvviinennn.. do hereby constitute, appoint and
authorize Mr/MS.........oooiiiiiiiiiiii i, who is presently employed with us and holding
the position of ...l as our attorney, to do in our name and on our behalf, all
such acts, deeds and things necessary in connection with or incidental to our bid for the work
O e ( name of the work and

Tender Number) including signing and submission of all documents and providing information/
responses to HALDIA DOCK COMPLEX, SYAMA PRASAD MOOKERJEE PORT, KOLKATA
representing us in all matters, dealing with HALDIA DOCK COMPLEX, SYAMA PRASAD
MOOKERJEE PORT, KOLKATA in all matters in connection with our Tender for the said project.
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and
shall always be deemed to have been done by us.

Dated thisthe .........................lL dayof..............ooil. 20..

Signature of the attorney
Signature of the attorney is attested

[Authorized signatory of the Company]
(Signature and Name in Block letters of Signatory)

(Signature and Name in Block letters of Executants)

Seal of Company

Witness:

Witness 1: Witness 2:
Name : Name :
Address : Address :
Occupation : Occupation :
Notes:

1) To be executed by all the partners individually, in case of a Joint Venture.

i) The made of execution of the Power of Attorney should be in accordance with the procedure,
if any, laid down by the applicable law and the charter documents of the executant(s) and
when it is so required the same should be under common seal affixed in accordance with
the required procedure.

i) In case of incorporated companies, the common seal of the company has to be embossed on
all pages.
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ANNEXURE - IX

FORMAT FOR POWER OF ATTORNEY TO LEAD PARTNER OF JOINT VENTURE
(JV)

(To be executed on non-judicial stamp paper of Rs 100.00. The stamp paper to be in the name of the
company who is issuing the Power of Attorney)

POWER OF ATTORNEY
Whereas HALDIA DOCK COMPLEX, SYAMA PRASAD MOOKERJEE PORT, KOLKATA, has
invited Tender for the work of Whereas, the members of the Joint Venture comprising of

MYS and M/s....oooiiiiiii , are interested in
submission of bid for the work ...l (insert name  of
WOTK . oo in accordance with the terms and conditions contained

in the bidding documents.

Whereas, it is necessary for the members of the Joint Venture to designate one of them as the Lead
Partner, with all necessary power and authority to do, for and on behalf of the Joint Venture, all acts,
deeds and things as may be necessary in connection with the Joint Venture’s bid for the project, as
may be necessary in connection the Joint Venture’s bid for the project.

NOW THIS POWER OF ATTORNEY WITNESSETH THAT:

We, /S , hereby designate
M/S.iiiiii , being one of the partners of the Joint Venture, as the lead partner of
the Joint Venture, to do on behalf of the Joint Venture, all or any of the acts, deeds or things
necessary or incidental to the Joint Venture’s Tender for the contract, including submission of
Tender, participating in conferences, responding to queries, submission of information/documents
and generally to represent the Joint Venture in all its dealings with the HALDIA DOCK
COMPLEX, SYAMA PRASAD MOOKERJEE PORT, KOLKATA, or any other Government
Agency or any person, in connection with the contract for the said work till the expiry of the
maintenance period and issuance of GC-2 Form as per General Conditions of the Contract by the
Engineer of the Contract of HALDIA DOCK COMPLEX, SYAMA PRASAD MOOKERJEE
PORT, KOLKATA . M/s.ciciiiiiiiiiiiiiiiiiieanann , the Lead partner is also authorized to take
possession of site, sign Measurement Books, raise bills for the work , receive payment against the
bills raised and take any or all actions required for successful execution of the project on behalf of
the Joint Venture and also to issue the discharge certificate to HALDIA DOCK COMPLEX,
SYAMA PRASAD MOOKERJEE PORT, KOLKATA in Form GC-3 of General Conditions of
Contract on behalf of the Joint Venture.

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said attorney
pursuant to this power of attorney and that all acts deeds and things done by our aforesaid attorney
shall and shall always be deeded to have been done by us/ Joint Venture.

Dated thisthe ......................oo.l. dayof.................. 20..

Signature of the attorney
Signature of the attorney is attested

[Authorized signatory of the Company]
(Signature and Name in Block letters of Signatory)

(Name in Block letters of Executants)

Seal of Company

Witness 1: Witness 2:
Name : Name :
Address : Address :
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Occupation : Occupation :

Notes:
i) To be executed by all the partners individually, in case of a Joint Venture.

ii) The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required the same should be under common seal affixed in
accordance with the required procedure.

iii) In case of incorporated companies, the common seal of the company has to be embossed on
all pages.
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General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6" Meeting held on 27t
May, 1993

Including Addendum Sanctioned by the Trustees Meeting held on July, 2014

KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM &
HALDIA DOCK COMPLEX

JULY , 2014
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GENERAL CONDITIONS OF CONTRACT
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GC-1
AMENDMENT
10

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
For Works Contract For Contract of Supplying
Materials or Equipment only
For Works | For Contract | Estimate | Amount of | Estimated Amount of
Contract of Supplying | d Value | Earnest Value of Earnest
Materials or | of Work | Money Work Money
Equipment
only
Up to Rs. 5% of the 1% of the Up to 2% of the | UptoRs. 1% of the
1,00,000.00 | estimated estimated Rs. 10 estimated 1,00,000.00 | estimated
value of value of work | Crore value of value of work
work work
Over Rs. 2% of the 2% of the Over Rs. | 2% on first | Over Rs. 2% of the
1,00,000.00 | estimated estimated 10 Crore | Rs. 10 Crore | 1,00,000.00 | estimated
value of value of work + 1% on the value of work
work subject to a balance subject to a
subjecttoa | maximum of maximum of
maximum Rs. 10,000/- Rs. 10,000/-
of Rs. and minimum and minimum
20,000/- and | of Rs. 1,000/-. of Rs. 1,000/-.
minimum of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO
210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 |

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Of Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO
82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 |
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1.

1.0

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

GC-2
DEFINITIONS

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except
where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of
Trustees for the Port of Calcutta, a body corporate under Section 3
of the Major Port Trusts Act, 1963, including their successors,
representatives and assigns.

“Chairman” means the Chairman of the Board and includes the
person appointed to act in his place under Sections 14 and 14A of
the Major Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender
on its behalf and includes the Manager (Infrastructure & Civic
Facilities) or other official as may be appointed from time to time
by the Employer, with written notification to the Contractor, to act
as Engineer for the purpose of the Contract, in place of the
“Engineer” so designated.

“Engineer’s Representative” means any subordinate or Assistant to
the Engineer or any other official appointed from time to time by
the Engineer to perform the duties set forth in Clauses 2.4 to 2.6
hereof.

“Work” means the work to be executed in accordance with the
Contract and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind
required in or about the execution, completion or maintenance of
the works and includes (without thereby limiting the foregoing
definitions) all temporary erections, scaffolding, ladders, timbering,
soaking vats, site offices, cement and other godowns, platforms and
bins for stacking building materials, gantries, temporary tracks and
roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and
separately included in the schedule of items of the works i.e. (Bill
of Quantities) of the tender. “Excess Works” means the required
quantities of work in excess of the provision made against any item
of the bill of Quantities.

“Specifications” means the relevant and appropriate Bureau of
Indian Standard’s specifications / International Standard’s
Specifications (latest revisions) for materials and workmanship
unless stated otherwise in the Tender.
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1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

2.0

2.1

GC-3

“Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in writing
by the Engineer and such other drawings as may from time to time be
furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender
| Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and
Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever
nature required or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

“Site” means the land, waterways and other places, on, under, in or
THOROUGH which the works are to be executed by the Trustees for
the purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the
Tender/Offer of the Contractor, subject to such additions thereto and
deductions therefrom as may be made by the Engineer under the
provisions here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act
of foreign enemies, hostilities) whether war be declared or not), Civil
War, rebellion, revolution, insurrection or military or usurped power or
use or occupation by the Trustees of any portion of the works in respect
of which a certificate of completion has been issued (all of which are
herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-
versa where the context so requires.

The heading and marginal notes in these General Conditions of Contract
shall not be deemed to be part thereof or be taken into consideration in
the interpretation or construction thereof or of the contract.

Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S
REPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in terms
of the contract to the entire satisfaction of the Engineer and

Shall comply with the Engineer’s direction on any matter whatsoever.

130

Drawings

Contract

Constructiona
| Plant

Site

Contract Price

Month

Excepted
Risks

Singular/
Plural

Headings/
Marginal
Notes.

Cost

Engineer’s
Authority



2.2

2.3

2.4

GC-4

The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress of
the works such further drawings and instructions as shall be necessary
for the purpose of proper and adequate execution and maintenance of
the works and the contractor shall carry out and be bound by the
same.

(b) to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work and
for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

(F) To grant extension of completion time.
The Engineer’s Representative shall :

Q) watch and supervise the works.

(i)  test and examine any material to be used or workmanship
employed in connection with the work.

(iii))  have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv)  take measurements of work done by the contractor for the
purpose of payment or otherwise.

(v) order demolition of defectively done work for its reconstruction
all by the Contractor at his own expense.

(vi)  have powers to issue alteration order not implying modification
of design and extension of completion time of the work and

(vii)  have such other powers and authorities vested in the Engineer,

which have been delegated to him in writing by the Engineer
under intimation to the Contractor.
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2.5

2.6

3.0

3.1

GC-5

Provided always that the Engineer’s Representative shall have no
power :

(a) to order any work involving delay or any extra payment by the
Trustees,

(b) to make variation of or in the works; and

(c) to relieve the Contractor of any of his duties or obligations
under the Contract.

Provided also as follows :

(a) Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer
thereafter to disapprove such work or materials and to order the
pulling down, removal, breaking-up thereof and re-constructing
at the contractor’s cost and the contractor shall have no claim to
compensation for the loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision
of the Engineer’s Representative, he shall be entitled to refer the
matter to the Engineer who shall thereupon confirm, reverse or
vary such decision.

(c) Any written instructions or written approval given by the
Engineer’s Representative to the contractor, within the terms of
delegation of power and authority vested in the Engineer to his
Representative in writing, shall bind the contractor and the
Trustees as though it had been given by the Engineer, who may
from time to time make such delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his
tender/offer, be deemed to have inspected and examined the site,
fully considered all factors, risks and contingencies, which will
have direct and indirect impact on his expenses and profit from the
work and shall be specifically deemed to have taken the following
aspects into consideration :

(@) The form and nature of the site and its surroundings including
their sub-surface, hydrological, tidal and climatic conditions,
the means of access to the site and all other local conditions,
including the likely charges and costs for temporary way-
leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to
be executed and the quality, quantity and availability of the
required materials and labour for the work and the need to
execute the work to the entire satisfaction of the Engineer, and
also by complying with the General and Special Conditions of
Contract.
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3.2

3.3

3.4

GC-6
(c) The accommodation required for the workmen and site
office, mobilisation/demobilisation and storage of all plant,
equipment and Construction materials.
(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability
of electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public
bodies or any local or other authority by the Contractor,
keeping the Trustees indemnified against penalties and
liabilities of every kind arising from the Contractor’s failure

in such compliance.

() Payment of all kinds of stamp-duty for executing the
agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms
supplied by the Trustees, unless stipulated otherwise in the Notice
Inviting the Tender and shall be faultless in figures and free from
erasing. Corrections, if any, shall only be made by scoring out and
initialling of the revised figure.

If required by the Engineer or the Trustees, the Contractors in
their tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time. The
failure in this regard shall be treated as a breach and a contract, if
entered into, shall be liable to be cancelled.

(@) Unless otherwise stipulated in the Notice Inviting Tender /
Offer, every tender must be submitted with Earnest Money of
the amount calculated as per the following scale.

Estimated Value | Amount of Earnest Money

of Work

For Works Contract

For Contract of
Supplying Materials
or Equipment only

Up to Rs.
1,00,000=00

5% of the estimated
value of work

1% of the estimated
value of work

Over
Rs. 1,00,000=00

2% of the estimated
value of work subject
to a maximum of Rs.

20,000/- and
minimum of Rs.
5,000/-.

%% of the estimated

value of  work
subject to a
maximum of Rs.
10,000/- and
minimum of Rs.
1,000/-.
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash
or by Banker’s Cheque of any Calcutta Branch of a Nationalised
Bank of India drawn in favour of Calcutta Port Trust or in the form
of any “Account Payee” Draft of any Nationalised Bank of India
drawn in favour of “Calcutta Port Trust” and payable at
Calcutta/Haldia, as the case may be, and the receipt granted therefor
be kept attached to the Tender/Offer in the Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any

interest THOROUGH A/c. Payee Cheque drawn on a Nationalised

Bank of Calcutta / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have
deposited fixed Security with the Trustees’ FA & CAO / Manager
(Finance) according to his Class of Registration, shall be exempt
from depositing the Earnest Money, as per the following scale :

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender

Any tender priced up
A Rs. 25,000/- to Rs.5,00,000/-

Any tender priced up
B Rs. 10,000/- to Rs.2,00,000/-

Any tender priced up
C Rs. 5,000/- to Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest
liable to rejection.

Money may be

(ii) If before expiry of the validity period of his Tender/Offer, the
tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer, the
Earnest Money deposited shall be liable to forfeiture at the option
of the Trustees.

() The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate
Treasury Receipt shall be issued to the Contractor after cancellation
of the previous Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @ 10%
of the gross value of work in each such bill, so that the total recovery
may not exceed the quantum computed as per the under noted
percentages of the total value of work actually done up to the stage
of completion.
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Value of Work % of Security | % of Security
Deposit for works | Deposit For
contract. contract of supply-

ing materials &
equipment only.

For works up to| 10% (Ten percent) | 1% (One percent)
Rs.10,00,000/-.

For works costing more | 10% on first | 1% on first

than Rs.10,00,000/- and | Rs.10,00,000/- Rs.10,00,000/- +
up to Rs.20,00,000/- +7%%  on  the | 2% on the
balance. balance.

For works costing more | 10% on first | 1% on first
than Rs.20,00,000/- Rs.10,00,000/- + 7 | Rs.10,00,000/- +
%% on the next|%% on the next
Rs.10,00,000/- + 5% | Rs.10,00,000/- +
on the balance. Y% on the
balance.

(n) Balance Security for Contract of supplying materials and
equipment computed in terms of the percentages given above,
shall have to be deposited with the Trustees’ Treasurer in advance
and within 30 days from the date of placement of supply order,
either in cash or by Alc. Payee Draft of a Nationalised Bank of
India drawn in favour of Calcutta Port Trust and payable at
Calcutta/Haldia, as the case may be.

(i) No interest shall be paid by the Trustees to the
Tenderer/Contractor on the amount of Earnest Money/Security
Deposit held by the Trustees, at any stage.

(i) The Security Deposit shall refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. Id, however, the
Contract provides for any maintenance period. 50% of the
Security Deposit may be refunded against any of the treasury
Receipt for that amount on expiry of half of the maintenance
period and the balance deposit on the expiry of the said
maintenance period and after the Engineer has certified the final
completion of work in Form G.C.2 and the Contractor has
submitted his “No Claim” Certificate in Form G.C.3.

(i1) The Security Deposit/Earnest Money may be liable to forfeiture at
the option of the Trustees, if the Contractor fails to carry out the work
or to perform/observe any of the conditions of the Contract. The
Trustees shall also be at liberty to deduct any of their dues from the
Security Deposit, fixed Security, Earnest Money or from any sum due
or to become due to the Contractor under any other contract.
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If stipulated in the contract as a Special Condition, the contractor shall have to
submit to the Engineer a performance Bond in the form of an irrevocable
guarantee from Calcutta/Haldia Branch, as the case may be, of any
Nationalised Bank of India in the proforma annexed hereto and for the sum and
period as mentioned in the letter of acceptance of the Tender/Offer, within 15
days from the date of such letter, failing which the Contract shall be liable to
be terminated and the earnest money shall be liable to forfeiture; all at the
discretion of the Engineer. The cost of obtaining this or any other Bank
Guarantee and/or the revalidation thereof, wherever required, has to be borne
by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of
any contractual obligation by the Contractor, the Engineer and/or the Trustees
shall be at liberty to raise claim against the Guarantee and/or enforce the same
unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than
Rs 5 Crore, along with their tender comprising Special Conditions of Contract,
General Conditions of Contract, BOQ, Earnest Money, etc. a document called
Integrity Pact Agreement duly signed by their authorized representative. The
Proforma of the Integrity Pact Agreement shall as specified in the GCC. In
case of tender value more than Rs 5 Crore, the Integrity Pact Agreement is
an essential part and parcel of bid document to be submitted by each tenderer,
without which the tender shall not be considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable
only within the jurisdiction of the High Court at Calcutta, India, including
the following Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite
Arbitration Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the
engineer or his representative, the contractor shall, at his own expense, enter
into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed, the other
documents referred to in the definition of the term ‘Contract’ here-in-before,
shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually
explanatory of one another. Should there by any discrepancy, ambiguity,
omission or error in the various contract documents, the Engineer shall have
the power to correct the same and his decision shall be final and binding on the
parties to the Contract.

NoookrwbdPE
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Two copies of the Drawings referred to in the general and special
Conditions of Contract and in the Bill of Quantities, shall be furnished
by the Engineer to the Contractors free of cost for his use on the work,
but these shall remain the property of the Trustees and hence, the
Contractor shall return them to the Engineer or his Representative on
completion of the work, if not torn or mutilated on being regularly used
at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution
of the works and shall, when required, furnish copies of the same free of
cost to the Engineer for his information and/or approval, without
meaning thereby the shifting of Contractor’s responsibility on the
Engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet
the Contract or any part thereof without the written permission of the
Engineer. Even if such permission be granted, the Contractor shall
remain responsible (a) for the acts, defaults and neglect of any sub-
contractor, his agents, servants or workmen as fully as if these were the
acts, defaults or neglects of the Contractor himself or his agents, servants
or workmen and (b) for his full and entire responsibility of the contract
and for active superintendence of the works by him despite being sublet,
provided always that the provision of labourers on a “piece rate” basis
shall not be deemed to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have
included in his Tender/Offer all his cost for supplying and providing all
constructional plant, temporary work. Materials both for temporary and
permanent works, labour including supervision thereof, transporting to
and from the site and in and about the work, including loading,
unloading, fencing, watching, lighting, payment of fees, taxes and duties
to the appropriate authorities and other things of every kind required for
the construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any
prior approval thereto has been taken from the Engineer or his
Representative. The Contractor shall not be responsible for the
correctness of the design or specification of the Temporary and
Permanent works formulated by the Engineer; but the Contractor shall be
fully responsible for the correct implementation thereof, as also for any
design and specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor
shall submit to him the details of his (a) programme for execution of the
work, (b) proposed procedure and methods of work, (c) proposed
deployment of plant, equipment, labour, materials and temporary works.
The submission to and/or any approval by the Engineer or his
Representative to any such programme or particulars shall not relieve the
Contractor of any of his obligations under the contract.
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If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of
work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or
his representative shall consider necessary during the maintenance
period. The Contractor or his competent and authorised agent or
representative shall be constantly at site and instructions given to him
by the Engineer or his representative in writing shall be binding upon
the Contractor subject to limitation in Clause 2.5 hereof. The Contractor
shall inform the Engineer or his representative in writing about such
representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of is staff, workmen or
official at site and the Contractor shall within 48 hours comply with
such instruction without any demur whenever the Engineer shall feel
that the deployment of the person concerned will not be conducive to
the proper and timely completion of the work.

The Contractor shall be responsible for the true and proper setting out of
the works in relation to reference points/lines/levels given by the
Engineer in writing. The checking of any setting-out or of any
alignment or level by the Engineer or his Representative shall not in any
way relieve the contractor of his responsibility for the correctness
thereof and he shall fully provide protect and preserve all stakes,
templates, bench marks, sight rails, pegs, level marks, profile marks and
other things used in setting out the works.

From the commencement of the works till issue of the completion
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall
take full responsibility for the care thereof. Save for the excepted risks,
any damage, loss or injury to the work or any part thereof shall be made
good by the Contractor at his own cost as per instruction and to the
satisfaction of the engineer, failing which the Engineer or his
Representative may cause the same to be made good by any other
agency and the expenses incurred and certified by the Engineer shall
deem proper. This Clause will not apply to that part of the work, which
might have been taken over by the Trustees on partial completion of the
work and in such case the Contractor’s obligation will be limited to
repairs and replacement for manufacturing or construction defects
during the Maintenance period (Guarantee Period) as per the directions
of the Engineer as also for defects/damages if any caused to the work by
the Contractor during such repairs and replacement in the maintenance
period.
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The Contractor shall at his own cost protect support and take all
precautions in regard to the personnel or structure or services or
properties belonging to the Trustees or not which may be interfered
with or affected or disturbed or endangered and shall indemnify and
keep indemnified the Trustees against claim for injury, loss or damage
caused by the Contractor in connection with the execution and
maintenance of the work to the aforesaid properties, structures and
services and/or to any person including the Contractor’s workmen.
Cost of Insurance Cover, if any, taken by the Contractor shall not be
reimbursed by the Trustees, unless otherwise stipulated in the
Contract.

The Contractor shall immediately inform the Engineer’s
Representatives if any fossil, coins, articles of value or antiquity and
structures and other remains or things of geological or archaeological
importance be discovered at site which shall remain the property of the
Trustees and protect them from being damaged by his workmen and
arrange for disposal of them at the Trustees’ expense as per the
instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall
indemnify the Trustees against all claims, demands, actions and
proceedings and all costs arising therefrom on account of :

(@) Infringement of any patent right, design, trademark or name or
other protected right in connection with the works or temporary
work.

(b) Payment of all royalties, rent, toll charges, local taxes, other
payments or compensation, if any, for getting all materials and
equipment required for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Private or Private road, railway tracks,
footpaths, crane tracks, waterways, quays and other properties
belonging to the Trustees or any other person.

(d) Damage/injury caused to any highway and bridge on account of
the movement of Contractor’s plants and materials in connection
with the work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall
or other structure related to waterway, in transporting contractor’s
plants and materials.

(f) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the
Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any property,

building or structure in terms of the Contract shall remain the property
of the Trustees.
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The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted
inclusive of the following :

(@)

(b)

(©)

(d)

(€)

Keeping the site free of unnecessary obstruction and
removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer
required.

Cleaning and removal from site all the surplus materials
of every kind to leave the site clean and tidy after
completion of the work, without which payment against
final bill may be liable to be withheld.

Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse
and other materials from being thrown into the water by
the Contractor’s men or those of his agency.

Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their
wages, transport, accommodation, medical and all other
statutory benefits and entry permits, wherever necessary.

Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by
taking effective actions for destruction of rats, mice,
vermin, mosquitoes, etc. and by maintaining healthy and
sanitary condition, (ii) illegal storage and distribution of
Drugs, Narcotics, Alcoholic liquor, Arms and
Ammunitions, (iii) unlawful, riotous or disorderly
conduct of the Contractor’s or his Sub-Contractor’s
workmen, (iv) deployment of workmen of age less than
16 years.

Every direction or notice to be given to the Contractor shall
be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the
address given in the tender or to the Contractor’s Site Office
or to the Registered Office of the Contractor. The time
mentioned in these conditions for doing any act after
direction or notice shall be reckoned from the time of such
posting or despatch.

The Contractor and his Sub-contractor or their agents and
men and any firm supplying plant, materials and equipment
shall not publish or caused to be published any photographs
or description of the works without the prior authority of the
Engineer in writing.
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The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other
Contractor engaged by the Trustees and their workmen to the
Trustees’ own staff and to the men of other Public Body on or
near the site of work and in default the Contractor shall be liable
to the Trustees for any delay or expense incurred by reason of
such default.

The work has to be carried out by the Contractor causing the
minimum of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when
brought to the site by the Contractor shall be deemed to be the
property of the Trustees who will have lien on the same until the
satisfactory completion of the work and shall only be removed
from the site in part or in full with the written permission of the
Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the
receipt of Engineer’s letter informing acceptance of the
Contractor’s tender/offer by the Trustees or within such
preliminary time as mentioned by the Contractor in the Form of
Tender or the time accepted by the Trustees. The Contractor
shall then proceed with the work with due expedition and
without delay, except as may be expressly sanctioned or ordered
by the Engineer or his Representatives, time being deemed the
essence of the contract on the part of the contractor.

The Contractor shall provide and maintain a suitable office at or
near the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.
Unless specified otherwise in the contract or prior permission of
the Engineer has been taken, the contractor shall not execute the
work beyond the working hours observed by the Engineer’s
Representative and on Sundays and Holidays observed in the
Trustees’ system, except in so far as it becomes essential on
account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has been endangered
by any act or neglect on the part of the contractor, then the
Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night and on Sundays
and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the
contractor from any of his obligations. The Engineer’s decision
in this regard shall be final binding and conclusive.
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Unless stipulated otherwise in the contract all materials required
for the work shall be procured and supplied by the contractor with
the approval of the Engineer or his Representative and subject to
subsequent testing as may be required by the Engineer or his
Representative. The Engineer shall exercise his sole discretion to
accept any such materials.

Unless stipulated otherwise in the contract all materials,
workmanship and method of measurement shall be in accordance
with the relevant Codes (Latest Revision) of the Bureau of Indian
Standards and the written instructions of the Engineer or his
Representative. Where no specific reference is available in the
contract, the material and workmanship shall be of the best of their
respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the
Engineer or his representative, whenever required to do so, all at
the Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test
required by the Engineer or his representative in respect of
materials and workmanship deployed on the work, shall be borne
by the Contractor.

Regarding the supply of any materials by the Trustees to the
contractor in accordance with the contract, the following conditions
shall apply :

(@) The Contractor shall, at his own expense, arrange for
transporting the materials from the Trustees’ Stores, watching,
storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the
Engineer or his representative, return of surplus and empty
container to the Trustees’ Stores as per the direction of the
Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor
shall remain solely responsible for any such materials issued to
him and for any loss or damage thereof for any reason other
than “Excepted Risks”, the Contractor shall compensate the
Trustees’ in the manner decided by the Engineer and shall at no
stage remove or cause to be removed any such material from
the site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and
in accordance with the rate of progress of work but except for
grant of suitable extension of completion time of work as
decided by the Engineer. The Contractor shall not be entitled to
any other compensation, monetary or otherwise, for any delay in
the supply of Trustees’ materials to him. The Contractor shall,
however, communicate his requirement of such materials to the
Engineer from time to time.
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(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contractor shall be
recovered from the contractor’s bills and/or any of his other
dues, progressively according to the consumption thereof on
the work and/or in the manner decided by the Engineer or
his representative and at the rate/s stipulated in the contract.
These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis
of escalation/variation, if in future the contractor is required
to procure and provide any such material on the written
order of the Engineer consequent on the Trustees’ failure to
effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s
negligence, any of the Trustees’ materials issued to the
contractor has been — (i) lost or damaged, (ii) consumed in
excess of requirement and (iii) wasted by the contractor in
excess of normal wastage, then the value thereof shall be
recovered from the contractor’s bills or from any of his other
dues, after adding 19 ¥% extra over the higher one of the
followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as
would be determined by the Engineer.
The Engineer or his Representative shall have the power to
insect any material and work at any time and to order at any
time — (1) for removal from the site of any material which in his
opinion is not in accordance with the contract or the instruction
of the engineer or his representative, (ii) for the substitution of
the proper and suitable materials, or (iii) the removal and proper
re-execution of any work which in respect of material and
workmanship is not in accordance with the contract or the
instructions of the Engineer. The Contractor shall comply with
such order at his own expense and within the time specified in
the order. If the contractor fails to comply, the Engineer shall be
at liberty to dispose any such materials and re-do any work in
the manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.
No work shall be covered up and put out of view by the
contractor without approval of the Engineer or his
Representative and whenever required by him, the contractor
shall uncover any part or parts of the work or make openings in
or THOROUGH the same as may be directed by the Engineer
or his representative from time to time and shall reinstate or
make good those part of works thus affected to the satisfaction
of the Engineer, all at the cost of the contractor.
The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order
of the Engineer or his Representative.
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On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till
such time the written order to resume the execution is received
by him. During such suspension the contractor shall protect and
secure the work to the satisfaction of the Engineer or his
Representative. All extra expenses in giving effect to such order
shall be considered by the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the
contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety
of the works or any part thereof.

The Engineer shall settle and determine such extra payment
and/or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer be fair and
reasonable, and the same shall be final and binding on the
Contractor.

If at any time before or after commencement of the work the
Trustees do not require the whole of the work tendered for the
Engineer shall notify the same to the contractor in writing and
the contractor shall stop further works in compliance of the
same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature
stoppage of work or on account of curtailment of the originally
intended work by reason of alteration made by the Engineer in
the original specifications, drawings, designs and instructions.

When the whole of the work has been completed to the
satisfaction of the Engineer and has passed any final test
prescribed in the contract, the contractor shall, within 21 days of
submission of his application to the Engineer, be entitled to
receive from him a certificate for completion of work in Form
G.C.1, annexed hereto. If any part of the total work having been
completed to the satisfaction of the Engineer, be taken over
and/or used by the Trustees, the Contractor shall on application
be entitled to partial completion certificate in the Form G.C.1
indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract,
if any, shall commence from the date mentioned in such
certificate so far as the completed portion of the work is
concerned.
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TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the
Contractor in respect of the work till final and satisfactory
completion thereof and until a certificate of final completion in
Form G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the
certificate in Form G.C.2, shall all be treated as mere advance,
which shall stand recoverable in full or in part, if the Engineer so
decides in the context of Contractor’s unfulfilled contract
condition, if any.

All payments shall be made to the Contractor only on the basis
of measurements of actual work done, as recorded in the
Trustees’ measurement books and at accepted tendered or at
agreed rates, as the case may be, except as otherwise provided in
the contract and when the Engineer decides any other rate for
change in the scope of work or omission, if any, on the part of
the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the discretion of
the Engineer or his Representative at intervals deemed suitable
and justified by him. Provided always that subject to execution
of work of substantial value in the context of the contract price,
the interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not be less
than 1 month in between two payments for on account bill
and/or advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’
Measurement Book, at intervals deemed suitable and proper by
him and/or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at the time of such
measurement and assist the engineer’s Representative in every
manner required by him. After the measurements taken have
been entered in the Measurement Book, the Contractor or his
Agent shall sign the Measurement Book at the wend of such
Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior
to such signature. If the Contractor or his Agent fails to
participate even after 3 days written notice from the Engineer’s
Representative, the measurement shall be taken ex-parte by the
Engineer’s Representative and those shall be accepted by the
Contractor.
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Based on the quantum of work and the value thereof
computed in the Measurement Book, the Contractor shall
type out his bill in the proforma approved by the
Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his
accredited Agent over his Rubber Stamp. The Engineer or
his Representative may in his absolute discretion, allow
advance payment against such bill to the extent of an amount
not exceeding 75% of the “net payable” sum of the said bill,
subject to adjustment thereof against the bill at the time of
checking and auditing the bill at the Trustees’ end. The
measurement Book will not be handed over to the
Contractor; but he will obtain the abstracts of quantities,
amounts and recoveries to type out the bill.

At the discretion of the Engineer or his Representative and
only in respect of accepted offers/where estimated amount
put to tender would be Rs.2,00,000/- or more, advance
payment may be made to the extent of 75% of the value of
any material purchased and brought to the site by the
Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(i) the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

(iii) a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lien on the
contractor’s materials,

(iv)  the materials are safe-guarded by the contractor
against losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

(V) in the event of storage of such materials within the
Trustees’ protected areas in the Docks, the contractor
shall submit an Indemnity Bond in the proforma and
manner acceptable to Trustees’ whereby the contractor
shall indemnify the Trustees against all financial
loss/damage, on account of loss/damage to such
materials for whatever reasons,

146

Contractor to
prepare and
submit his bills

Advance
payment against
Non-perishable
materials



6.7

6.8

7.0

7.1

7.2

GC-20

(vi) in the event of storage of such materials outside the
Trustees’ protected areas the Contractor shall submit to
the Engineer an irrevocable Bank Guarantee favouring the
Trustees and for the same sum as is being advance, in the
proforma and manner acceptable to the Trustees. The
Guarantee shall be of a Calcutta/Haldia Branch of any
Nationalised Bank or a Schedule Commercial Bank, as the
case may be, acceptable to the Trustees and shall remain
valid till the anticipated period of consumption of such
materials in the work. The Bank Guarantee must bear an
undertaking by the issuing Bank guaranteeing automatic
payment of the guaranteed sum to the Trustees by the
Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended
the validity of the Guarantee.

The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) &
(vi) above, shall be returned to the Contractor duly
discharged by the Engineer on behalf of the Trustees.

(vii)

No certificate of the Engineer or his representative shall
protect the Contractor against or prevent the Trustees from
obtaining repayment from the Contractor, in case the Engineer
or his representative should overcertify for payment or the
Trustees should over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the
Contractor at any stage and in respect of any money or balance
or Bank Guarantee, which may be due to the Contractor from
the Trustees, owing to dispute or otherwise or for any delay on
the part of the Trustees in making interim or final payment or
otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender
shall be treated as estimated quantities of the work and shall
never be deemed as actual or correct quantities of the works to
be executed by the contractor in fulfilment of his obligation
under the contract.

The Engineer shall have the power to order the Contractor in
writing to make any variation of the quantity, quality or form
of the works or any part thereof that may, in his opinion, be
necessary and the Contractor upon receipt of such an order
shall act as follows :
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(@) Increase or decrease the quantity of any work included in the
contract.

(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included
in the contract.

(d) Change the levels, lines, position and dimensions of any part
of the work, and

(e) Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the

contract or be treated as revocation of the contract, but the value

(if any) of all such variations evaluated in accordance with the

Engineer’s sole decision shall be taken into account and the

contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be
required for increase or decrease in the quantity of any work upto
15% where such increase or decrease is not the result of any
variation order given under this clause but is the result of the
quantities exceeding or being less than those stated in the bill of
quantities. Provided also that verbal order of variation from the
Engineer shall be complied with by the Contractor and the
Engineer” subsequent written confirmation of such verbal order
shall be deemed to be an order in writing within the meaning of
this clause.
(@) The Contractor shall not be entitled to any claim of extra or
additional work unless they have been carried out under the
written orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be
added to or deducted from the sum named in the tender in
respect of any extra work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted
by order of the Engineer shall be valued on the basis of the
rates ad prices set out in the contract, if in the opinion of the
Engineer, the same shall be applicable. If the contract does not
contain any rates or prices directly applicable to the extra,
additional or substituted work, then the Engineer may decide
the suitable rates on the basis of Schedule of Rates (including
surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted
contractual percentage, if any thereon. In all other cases the
Engineer shall solely determine suitable rates in the manner
deemed by him as fair and reasonable, and his decision shall
be final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to
the nature or amount of the whole of the contract work or to
any part thereof shall be such that, in the opinion of the
Engineer, the rate of prices contained in the contract for any
item of the works or the rate as evaluated under sub-clauses (b)
and (c) of this clause, is by reason of such omission or addition
rendered unreasonable or in-applicable, the Engineer shall fix
such other rate or price as he deems proper and the Engineer’s
decision shall be final, binding and conclusive.

DELAY [/ EXTENSION OF COMPLETION TIME [/
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or
delayed availability of the Trustees’ materials to be supplied as per
contract or exceptionally adverse climatic conditions and natural
phenomenon or strikes, lock-outs, civil commotion or other special
circumstances of any kind beyond the control of the Contractor,
cause delay in completing the work, the contractor shall apply to
the Engineer in writing for suitable extension of completion time
within 7 days from the date of occurrence of the reason and the
Engineer shall thereupon consider the stated reasons in the manner
deemed necessary and shall either reject the application or
determine and allow in writing the extension period as he would
deem proper for completion of the work with or without the
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the
Contractor and his decision shall be final and binding on the
Contractor. If an extension of completion time is granted by the
Engineer without imposition of liquidated damage, from the
Clause No0.8.3 of the Liquidated damage shall apply from its date
of expiry, if the work be not completed within the extended time,
unless stated otherwise in the decision communicated by the
Engineer, as aforesaid.

(@) If the Contractor fails to complete the work within the
stipulated dates or such extension thereof as communicated by
the Engineer in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as
a penalty, %% (half percent) of the total value of work
(contract piece) as mentioned in the letter of acceptance of the
tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work.
The amount of Liquidated damages shall be determined by the
Engineer, which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees
shall have the power to recover the said amount of
compensation/damage in Sub-clause (a) of this clause, from
any money due or likely to become due to the Contractor. The
payment or deduction of such compensation/damage shall not
relieve the Contractor from his obligation to complete the work
or from any of his other obligations/liabilities under the
contract and in case of the Contractor’s failure and at the
absolute discretion of the Engineer, the work may be ordered to
be completed by some other agency at the risk and expense of
the Contractor, after a minimum three days notice in writing
has been given to the Contractor by the Engineer or his
Representative.

Without being liable for any compensation to the Contractor, the

Trustees may, in their absolute discretion, terminate the contract

and enter upon the site and works and expel the Contractor there

from after giving him a minimum 3 days’ notice in writing, due to
occurrence of any of the following reasons and decision of the

Trustees in this respect, as communicated by the Engineer shall be

final and conclusive :

(1) The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the progress of work
is not satisfactory or the work is not likely to be completed
within the agreed period on account of Contractor’s lapses.

(i)  The Contractor has failed to commence the works or has
without any lawful excuse under these conditions has kept the
work suspended for at least 15 days despite receiving the
Engineer” or his Representative” written notice to proceed
with the work.

(iv)  The Contractor has failed to remove materials from site or
to dismantle or demolish and replace work for 7 days after
receiving from the Engineer or his representative the written
notice stating that the said materials or work were condemned
and rejected by him under these conditions.

(V) The Contractor is not executing the works in accordance
with the contract or is persistently or flagrantly neglecting to
carry out his obligations under the contract.

(vi)  Any bribe, commission, gift or advantage is given,
promised or offered by or on behalf of the contractor t any
officer, servant or representative of the Trustees or to any
person on his or their behalf in relation to the obtaining or to
the execution of the contract.

(vii) The Contractor is adjusted insolvent or enters into
composition with his creditors or being a company goes into
liquidation either compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be
issued by the Engineer on behalf of the Trustees, the Contractor
shall hand over all the Trustees’ tools, plant and materials issued to
him at the place to be ascertained from the Engineer, within 7 days
of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have
the power to complete the work THOROUGH any other agency at
the Contractor’s risk and expense and the Contractor shall be
debited any sum or sums that may be expended in completing the
work beyond the amount that would have been due to the
Contractor, had he duly completed the work of the work in
accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to
receipt payment of only 90% of the value of work actually done or
materials actually supplied by him and subject to recoveries as per
contract, provided the work done and materials conform to
specifications at the time of taking over by the Trustees. The
payment for work shall be based on measurements of actual work
done and priced at approved contract rates or other rates, as
decided by the Engineer. The payment for materials supplied shall
be at the rates as decided by the Engineer, which shall I in no case
be more than market rates prevailing at the time of taking over by
the Trustees. The Engineer’s decision in all such case shall be
final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the
Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall
maintain the same for a period, as may be specified in the form of
a Special Condition of the Contract, from the date mentioned in the
Initial Completion Certificate in Form G.C.1. Any defect/fault,
which may appear in the work during aforesaid maintenance
period, arising, in the sole opinion of the Engineer or his
representative, from materials or workmanship not in accordance
with the contract or the instruction of the Engineer or his
representative, shall, upon the written notice of the Engineer or his
representative, be amended and made good by the Contractor at his
own cost within seven days of the date of such notice, to the
satisfaction of the Engineer or his representative, failing which the
Engineer or his representative shall have the defects amended and
made good THOROUGH other agency at the Contractor’s risk and
cost and all expenses, consequent thereon or incidental thereto,
shall be recoverable from the Contractor in any manner deemed
suitable by the Engineer.
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The Contractor shall not be considered completed and the work shall
not be treated as finally accepted by the Trustees, until a Final
Completion Certificate in Form G.C.2 annexed hereto shall have been
signed and issued by the Engineer to the contractor after all obligations
under the Contract including that in the maintenance period, if any,
have been fulfilled by the Contractor. Previous entry on the works or
taking possession, working o using thereof by the Trustees shall not
relieve the Contractor of his obligations under the contract for full and
final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor
may apply for the refund of his Security Deposit by submitting o the
Engineer (1) The Treasury Receipts granted for the amount of Security
held by the Trustees, and (ii) his “No further claim” Certificate in
Form G.C.3 annexed hereto (in original), where upon the Engineer
shall issue Certificate in Form G.C.2 and within two months of the
Engineer’s recommendation, the Trustees shall refund the balance due
against the Security Deposit to the Contractor, after making deduction
therefrom in respect of any sum due to the Trustees from the
Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES
AND ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the
meaning of Specifications, drawings, designs and instructions or as to
the quality of workmanship or as to the materials used in the work or
the execution of the work whether during the progress of the works or
after the completion and whether before or after the determination,
abandonment or breach of the contract the decision of the Engineer
shall be final and binding on all parties to the contract and shall
forthwith be given effect to by the Contractor.

If the Contractor be dissatisfied with any such decision of the
Engineer, he shall within 15 days after receiving notice of such
decision require that the matter shall be referred to Chairman, who
shall thereupon consider and give a decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such
decision require that within 60 days from his written notice, the
Chairman shall refer the matter to an Arbitrator of the panel of
Arbitrators to be maintained by the Trustees for the purpose and any
such reference shall be deemed to be a submission to arbitration within
the meaning of Indian Arbitration Act, 1940 or any statutory
modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns
his appointment or vacates his office due to any reason whatsoever,
another person from panel shall be appointed as Sole Arbitrator and he
shall proceed from the stage at which his predecessor left it.
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The Arbitrator shall be deemed to have entered on reference on the
date he issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or
any amendment thereof. The Arbitrator may, if found necessary,
enlarge the time for making and publishing the award, with the
consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may
be fixed by the Arbitrator in his sole discretion. Upon every or any
such reference the cost of any incidental to the reference and award
respectively shall be in the discretion of the Arbitrator who may
determine, the amount thereof or by whom and to whom and in what
manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties
subject to the provisions of the Indian Arbitration Act 1940 or any
amendment thereof. The Arbitrator shall give a separate award in
respect of each item of disputes and respective claim referred to him
by each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the
contract — within only the parameters of scope and conditions of the
contract in question.

Save as otherwise provided in the contract the provisions of the
Arbitration Act, 1940 and rules made thereunder, for the time being in
force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with
the work with due diligence in accordance with Engineer’s decision.
The Engineer also shall not withhold any payment, which, according
to him, is due or payable to the Contractor, on the ground that certain
disputes have cropped up and are likely to be referred to arbitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7
hereinabove would apply in the cases of contracts, where
tendered amount appearing in the letter of acceptance of the
tender / offer is less than Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes or differences of any
kind whatsoever in relation to the execution of the work to the
Engineer within 30 days from the date of occurrence of the cause
of dispute and before the preparation of the final bill, giving
detailed justifications, in the context of contract conditions.
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Contractor’s dispute if any arising only during the
maintenance period, if any, stipulated in the contract, must
be submitted to the Engineer, with detailed justification in
the context of contract conditions, before the issuance of
final completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after
submission of certificate in form G.C.3 by him.

Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove,
shall not be entertained by the Engineer and / or by any
Acrbitrator subsequently.

The Chairman / Trustees shall have the right to alter the
panel of Arbitrators, vide Clause 10.3 hereinabove, on their
sole discretion, by adding the names of new Arbitrators and
/ or by deleting the names of existing Arbitrators, without
making any reference to the Contractor.
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(TO BE SUBMITTED WITH COVER- | OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)

To

The Manager (1&CF),

Haldia Dock Complex.
I/We

having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute
and complete all the works required to be performed in accordance with the Specification, Bill of
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within months /
weeks from the date of order to commence the work and in the event of our tender being accepted in
full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with
such alterations or additions thereto which may be necessary to give effect to the acceptance of the
Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General
Conditions of Contract and | / We hereby agree that until such Contract Agreement is executed the said
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance
thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER | OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than
four months.

Dated : (Signature of Bidder with
Seal)

WITNESS :
Name of the Bidder :
Signature :

Name : (In Address :
Block Letters)

Address :

Occupatio
n:
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORMG.C1

Contractor

Address = -------- e e e e e n e

Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

NAME OF WOTK & oottt e e,
Estimate No. E.E.O..cooviniii e, D,

CE O i, Dt
WOTK OFAET NO . ettt e e e e e
ALLOCALION. . .ottt e
Contract NO. .«

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 2000 in accordance with terms of the Contract and you
are required to maintain the work as per Clause 62 of the General Conditions of Contract and under
provisions of the Contract for a period of weeks / months / years

from the day of
2000 to day of 2000

Yours faithfully,

Signature..........coooiiiiiiii
(ENGINEER/ENGINEER’S REPRESENTATIVE)

Designation..........ooviiiiiiiiiiiii i
OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer

The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

NamME OF WOTK & oo,

Estimate No. ELE.O..ooviiii i, At

WOTK Order NO. . ...eee e

Contract NO. ....ooovviiiiiiiie,

Resolution & Meeting No. ..........ooevvivninnnn..

Allocation : ........cooeviiiiiiiiiiinan...

which was carried out by Shri/Messrs........ccviviiiiiiiiiiiiiii e, is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the Contract
have been fulfilled by the Contractor.

Signature..........coooviiiiiiii
(ENGINEER/ENGINEER’S REPRESENTATIVE)

DESIGNATION. ...
OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM ¢ CERTIFICATE FROM CONTRACTOR)
The Manager (I&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

Dear Sir,

I / We do hereby declare that | / we have received full and final payment from the Calcutta Port Trust
for the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO......oovuiiiiiiii e, Dt
and 1 / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.
Yours faithfully,

(Signature  of
the Contractor)

Name of Contractor........oovviiiiiiiiii ..

(OFFICIAL SEAL OF THE CONTRACTOR)
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Syama Prasad Mookerjee Port, Kolkata
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Syama Prasad Mookerjee
Port, Kolkata , a statutory body constituted under Major Port Trust Act ,1963 under the rules there
under and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the context be
deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR” which expression shall unless excluded by
or repugnant to the context he deemed to include his heirs, executors, administrators, representative,
successor in officer and permitted assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
Viz and have accepted a Tender/Offer by the
contractor for the execution, completion and maintenance of such works.

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows:-

1. Inthis agreement words expressions shall have the same meanings as are respectively assigned to
them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified in any way
by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter
mentioned the contractor hereby covenant with the Trustees to execute, complete and maintain
the work in conformity in all respects with the provisions of Contract.

4, The Trustees hereby covenants to pay to the contractor in consideration of such execution,

completion and maintenance of the works the Contract Prices at the times and in the manner
prescribed by the contractor.
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IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as
fixed (or have set their respective hands and seals) the day and year first above written.
have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security
Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised Bank
of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser
of the Trustees.

Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Syama Prasad Mookerjee Port, Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Syama Prasad Mookerjee Port, Kolkata, - (hereinafter
referred to as the “ EMPLOYER”which expression shall unless repugnant to the context or meaning
thereof include its successors administrators and  assigns) having awarded to
, with  registered office at
(hereinafter referred to as the “CONTRACTOR * which expression shall unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and assigns) a

CONTRACT by issue of EMPLOYER’S work order dated the same having been
unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No
dated Valued at Rs
for ” and the contractor having agreed

to prove a Contract performance Guarantee for the faithful performance of the entire Contract

equivalent to Rs. (rupees only) to the EMPLOYER.
We, the Bank, , Kolkata/ Haldia having its Head Office
at (hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context

or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee
and undertake to pay the Employer on demand any and all monies payable by the Contractor to the
extent of Rs. -( only) as aforesaid at any time upto without any demur,
reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such
demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference
between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal,
Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its currency
without previous consent of employer and further agrees that the guarantee herein contained shall
continue to be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under
this guarantee from time to time to extend the time for performance of the CONTRACT by
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone
from time to time the exercise of any powers vested in them or any right which they might have against
Contractor, and to exercise the same at any time in any manner, and other to enforce or to forebear to
enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER and
CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall
not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty
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with reference to the matters aforesaid or any of them or by reason or any other acts of omission or
commission on the part of employer or any other indulgence shown by EMPLOYER or by any other
matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving
the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against
the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR and
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the
CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs

(rupees only) and it shall remain in force up
to and including and shall be extended from time to time for such period , on
whose behalf this guarantee has been given.

Dated, this . day of 2010
............................. Al
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.
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Integrity Pact

Between
Syama Prasad Mookerjee Port, Kolkata hereinafter referred to as “The Principal/ Employer”.

And
................................ hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for
......................... The Principal values full compliances with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s)
and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will
monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be
entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose
the desired said stores/ equipment at a competitive price in conformity with the defined specifications/
scope of work by avoiding the high cost and the distortionary impact of corruption on such work
/procurement/ disposal and Enabling BIDDERs/ CONTRACTORS to abstain from bribing or indulging
in any corrupt practice in order to secure the contract by providing assurance to them that their
competitors will also abstain from bribing and other corrupt practices and the
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following
transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or THOROUGH family members,
will in connection with the tender for, or the execution of a contract, demand,
take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will, in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential/ additional information THOROUGH which the
Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a
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substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in
addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption.
He commits himself to observe the following principles during his participation in the tender
process and during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer,
promise or give to any of the Principal’s employees involved in the tender process or the execution
of the contract or to any third person any material or other benefit which he/she is not legally

entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender
process or during the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contract, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further
the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain,
or pass on to others, any information or document provided by the Principal as part of the business

relationship, regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian
Agents of Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression
THOROUGH a violation of Section 2 above, or in any other form such as to put his reliability or

credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender
process or take action as considered appropriate.
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Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according
to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest
Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover
from the Contractor liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of
signing the Integrity pact with any other Company in any country conforming to the anti corruption
approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt.
Departments of India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate
its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may
follow in accordance with provisions of the extant law in force relating to any civil or criminal
proceedings.

Section 8 — Role of Independent External Monitor(IEM):

(@) The task of the Monitors shall be to review independently and objectively, whether and to what
extent the parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall
perform their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the
contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform
the authority designated by the Principal and the Chief Vigilance Officer of Syama Prasad Mookerjee
Port, Kolkata.
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(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without
restriction to all contract documentation of the PRINCIPAL including that provided by the BIDDER/
CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if
any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to
treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.

(F) The Principal/ Employer will provide to the Monitor sufficient information about all meetings
among the parties related to the contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the
option to participate in such meetings.

(9) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to
him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for
correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External
Monitor (s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform
the Management of the Principal and request the Management to discontinue or to take corrective
action, or to take other relevant action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner, Government of India.

(j) The word ‘Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide
necessary information and documents in English and shall extend all possible help for the purpose of
such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the
complete execution of the contract including warranty period whichever is later. In case
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing
of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, SMP,
KOLKATA.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal in Kolkata.
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(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & Address) .....oovveeviiiiiiiiiiieieien,

Witness 2:

(Name & AdAress) .....ooveviniiiiiii i
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ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11

1.2

1.3

2.0

2.1

211

212

2.1.3

2.2

2.2.1

2.2.2

2.2.3

2.3

2.4

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An
agent who is not registered with SMP, KOLKATA shall apply for registration in the prescribed
Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary
Public)/Original certificate of the principal confirming the agency agreement and giving the
status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being
paid by the principal to the agent before the placement of order by SMP, KOLKATA.

Wherever the Indian representatives have communicated on behalf of their principals and the
foreign parties have stated that they are not paying any commission to the Indian agents, and the
Indian representative is working on the basis of salary or as retainer, a written declaration to this
effect should be submitted by the party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF
ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of
authorization and authority given to commit the Principals. In case the agent/representative be a
foreign Company, it is to be conformed whether it is real substantial Company and details of the
same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/
representatives in India, is to be paid by SMP, KOLKATA in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status,
i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the
Principal specifically authorizing the agent to make an offer in India in response to tender either
directly or THOROUGH the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for
himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if
any, reserved for the Tenderer in the quoted price(s), is to be paid by SMP, KOLKATA in India
in equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for
payment of the commission/remuneration, if any payable to the agents/representatives in India in
Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will
render the concerned tender liable for rejection or in the event of a contract materializing, the
same liable to termination by SMP, KOLKATA. Besides this there would be a penalty of
banning business dealings with SMP, KOLKATA or damage or payment of a named sum.
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