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    TENDER DOCUMENT 
SYAMA PRASAD MOOKERJEE PORT 

िसिवल इंजीिनयįरंगिवभाग 
Civil Engineering Department 

अधीƗण अिभयंता, के. पी. डी. का कायाŊलय 
Office of the Superintending Engineer, KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,एƛटŐशन:353 
Phone: 2439 – 7079, 2409-3001, Extension: 353 

E-mail id: nmallik@kolkataporttrust.gov.in 

 
E-Tender is invited from reliable & experienced registered contractors of SMPK with required experience as 
per Prequalification criteria stipulated in Tender Document for “Restoration of road and pavements in 
patches of Portland Park Otrs. Complex damaged due to work by M/s CESC and repairing pavement 
of Qtrs No 5, Portland Park, SMP, Kolkata” 

“पोटᭅलडᱹ पाकᭅ  ओᯡस के पचै मᱶ सड़क और फुटपाथ कᳱ बहाली मसेसᭅ सीईएससी ᳇ारा काम और Ფाटᭅर नबंर 5, पोटᭅलडᱹ पाकᭅ , 

एसएमपी, कोलकाता के फुटपाथ कᳱ मर᭥मत के कारण ᭃितᮕ᭭त पᳯरसर” 
 The Bid Document may be seen from the https://kopt.enivida.in. Corrigendum or clarifications, if any, shall be 
hosted on the above-mentioned website only. The tender is also published on SMP website 
(www.kolkataporttrust.gov.in).  

SCHEDULE OF TENDER (SOT) 

a   TENDER NO. SE/KP/22-23/PLP/06        Dated 17.06.2022 

b.   MODE OF TENDER e-Procurement System (Online single part Techno-Commercial 
Bid and Price Bid through Enivida 
Portalhttps://kopt.enivida.in/)  
The intending bidders are required to submit their offers 
electronically through e-tendering portal. No physical tender is 
acceptable by SYAMA PRASAD MOOKERJEE PORT, 
KOLKATA 

c.  Tender ID No.  

d. Date of NIT available to parties to download  17.06 to 11.07.2022 Up to 3:00 P.M. 

e. Pre-Bid Meeting date & Time No pre-bid meeting 

 

f.  i)  Estimated Cost Of Work 

 
 ii) Earnest Money Deposit 

 

Rs 3,21,241.45  ( Rupees three lacs twenty one thousand two 
hundred forty one and paisa forty five only) 

The intending bidders should submit Earnest Money of Rs. 6,500.00 
(Rupees six thousand five hundred only) to SMPK as per NIT 
through DD/Banker Cheque in favour of Syama Prasad Mookerjee Port, 
Kolkata on any scheduled/Nationalised Bank payable at Kolkata, 
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- 
Note: In the event of any unforeseen case such as technical fault/closure of work / holiday etc. on any of the above 

days, the same will be opened / held on the next working day without any further notice. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

g) Bid Document fee 

otherwise their offer will be summarily rejected.  

 

The intending bidders should submit the tender cost of Rs.590.00/-
(Rupees five hundred ninety only) (non-refundable) including 18% 
GST separately to KoPT. through DD/Banker Cheque in favour of 
Syama Prasad Mookerjee Port, Kolkata on any scheduled/Nationalised 
Bank payable at Kolkata, otherwise their offer will be summarily 
rejected 

h. Last date of submission of EMD & Bid 
Document fee at Kolkata Port Trust  (To be 
submitted through D.D in favour of Kolkata Port 
Trust) 

11.07.2022. Up to 3:00 P.M. 

i. Date of Starting of e-Tender for submission of 
on line Techno-Commercial Bid and price Bid at 

CPP Portal  

17.06.2022 (From 15:00 hours onwards) 

j. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid. 

11.07.2022. (3.00 P.M.) 

k.  Date & time of opening of Tender  12.07.2022. (After 3:30 P.M.)  
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List of Annexure. 

Important Instructions for E- Tender : - Annexure - A 

Commercial Terms & Conditions : - Annexure -  B 

Techno Commercial Bid : - Annexure -  C 

List of Scanned Documents required to be uploaded  : - Annexure -  D 

Undertaking towards acceptance of tender clauses  

etc. by bidder to be uploaded                                                  : - Annexure -   D1 

Price Bid (Financial Part) : - Annexure -  E 

(Both the Techno Commercial Part & 

Financial Part will be uploaded separately                                                                                                                                          
& will be available both in the KoPT website                                                                                                                              
& Enivida Portal) 

General Conditions of Contract                                : - Annexure -   F 
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Annexure-A 

2.0 Important Instructions for e-Tender   

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, and 
Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions available on the Enivida Portal 
https://kopt.enivida.in/ before responding to this e-tender: 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

Contact Persons (Syama Prasad Mookerjee Port Kolkata): 
 N.Mallick, SE (KPD) 
 M.R.Mukherjee (EE-III) 

                                                 

Phone : 2439 – 7079, Extension : 353| Email: nmallik@kolkataporttrust.gov.in  

Contact persons (Enivida Portal):  

Phone No.7278929467/8448288981 
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 

1 All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the 
case may be without assigning any reason thereof.  

4 Any order resulting from this tender shall be governed by the terms and conditions mentioned therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 

6 The bidders must upload all the documents required as per terms of tender.  Any other document uploaded 
which is not required as per the terms of the tender shall not be considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and Addenda, if 
any, downloaded from under the instant e-tender and no other source, and will comply with the said 
document, GCC, Corrigendum and Addenda”. 

A declaration in this regard to be made by the bidder as per Annexure – D 1. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. Bidder’s can 
witness electronic opening of Bid. 

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-Enivida Portal 
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Annexure –B 

SYAMA PRASAD MOOKERJEE PORT 
िसिवल इंजीिनयįरंगिवभाग 

Civil Engineering Department 
अधीƗण अिभयंता, के. पी. डी. का कायाŊलय 

Office of the Superintending Engineer, KPD 
51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,एƛटŐशन:353 
Phone: 2439 – 7079, 2409-3001, Extension: 353 

e-mail- nmallik@kolkataporttrust.gov.in 
Commercial Terms & Conditions 

 

SL. NO. TERMS 

 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered 
qualified and their bids will be entertained. Such qualification will be reviewed at the time of evaluation of 
bids also. 

2 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) are 
exempted from depositing Cost of Tender Document and Earnest Money having valid NSIC Certificate for 
MSEs along with DIC’s(DISTRICT INDUSTRIES CENTRE) Certificate. 

3 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for 
the items they are not registered with NSIC, then they will have to deposit cost of Tender Document, 
full amount of Earnest Money as per NIT. Otherwise their offer for those items will not be 
considered. 

4 Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE) 
Certificate has to be submitted along with the bid.  

5 Due date of submission of tender will not be extended under any situation. 

6 Earnest Money and Cost of tender documents to be submitted physically within 7 days from the opening of 

the techno-commercial bid. 

7 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) are 
exempted from depositing Cost of Tender Document 
and Earnest Money. 

8 E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of Micro 
& Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) for the items for 
which the tender is invited. 
 

9 SCOPE OF WORK: 
As per E-Tender Document. 

10 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of 
Contract, Specifications, Bill of Quantities and other documents forming part of this Contract wherever the 
Contract so requires. 

11 The several documents forming the Contract shall be taken, as mutually explanatory to one another and in 
case of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the Terms and 
Conditions over the General Conditions of Contract of Ko.P.T. In case of any dispute, question or 
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difference either during the execution of the Contract or any other time as to any matter or thing connected 
with or arising out of this Contract, the decision of the Chief Engineer, SYAMA PRASAD MOOKERJEE 
PORT, thereon shall be final and binding upon all parties. 

12 The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the 
Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’ General 
Conditions of contract are the integral part of the tender / contract.  

13 The Trustees also reserve the right to obtain revised commercial bid to the extent and in areas required 
from the technically acceptable bidders before opening of the price bids. 

14 The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a tender in 
full or in part and / or reject a tender in full or in part without assigning any reason thereof. 

15 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the 
High Court at Calcutta. 

16 Intending bidders must take into account any cost or expense incurred by them in connection with the 
preparation and submission of their bids or for any other expenses incurred in connection with such 
bidding. 
 

17 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself 
thoroughly familiarized with the site conditions, existing road facilities for carrying materials etc. before 
submission of the e-tender. He may contact the Superintending Engineer (KPD) or his authorized 
representative at his office at 51, C.G.R. Road, Kolkata 700 043 in this regard. Non compliance of the same 
will in no way relieve the successful bidder of any of his obligations in performing the work in accordance 
with this Bid Document within the quoted price. 

 
18 The bidder should sign the techno commercial part and Price Bid and upload the same to denote their mode 

of acceptance and to submit the same along with his offer. 
 

19 VALIDITY : 

The tender shall remain open for acceptance for a period of 4 months from the date of opening of techno-
commercial bid. 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be 
liable to forfeiture at the option of the Trustees / sanctioning Authority. 

20 NON - RESPONSIVE BIDDER: 

The offer / tender shall be treated as non-responsive, if: 
(i) validity of the offer is less than tender stipulation,  

(ii) does not meet the Qualification Criteria as stipulated in the NIT. 
 

(iii) the bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely/offer or tender if submitted with any deviation from the tender 

terms & conditions.  

(iv) if the tender is conditional. 

     (v)      if all the documents required as per NIT are not uploaded. 

     (vi)     if not accompanied with the photocopy of ESI/EPF & GST Registration Certificate,  

     (vii)    PAN, Audited (wherever necessary) Balance Sheet & Profit & loss statement, up to date 
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Professional Tax Challan. 

       (viii)    is not accompanied by requisite earnest money/NSIC Registration Certificate//MSe Certificate 
under MSME 

        (ix)     is not accompanied by requisite tender paper cost/ NSIC Registration Certificate//MSe 
Certificate under MSME,   

In addition to above, a bidder may be disqualified if – 

a) The bidder provides misleading or false information in the statements and documents submitted.  

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 

21 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  

22 Performance Guarantee :  As per Tender document  

23 If the contract value aggregates to Rupees one lakh and above, the contractor/supplier may offer a Bank 
Guarantee in the Trustees’ specified Pro-forma from any Scheduled/ Nationalized Bank of India having 
Branch at Kolkata in lieu of Security Deposit. 

24 In the event of the successful bidder failing to execute the order within the stipulated delivery period 
without sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the order 
be cancelled at the option of the Trustees’. 

25 PRICES:   As per BOQ given in the tender document.  

26 The bidder shall quote his price as per the Bill of Quantities in the Price bid 

27 Orders may be placed in full/part to the lowest bidder.   

28 Price(s) to be quoted should remain firm over the contract period.  

29 All taxes & duties are deemed to be included in the quoted rate except GST, which is to be paid extra 
as applicable. 

30 EVALUATION CRITERIA: As per relevant clause of Tender document.  

31 Order to be placed in full/part.  

32 PAYMENT: As per Tender document.  

33 Location: As per Tender document. 

34 Time of Completion: As per Tender document. 

35 Work is to be carried out as per terms & condition of the contract document. 

36 JURISDICTION OF COURT: The contract shall be governed by all relevant Indian Acts applicable within 
the jurisdiction of Kolkata. 
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37 PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time of 
work inside the dock premises 

38 Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as per 
tender condition.  

39 Price adjustment clause: As per Tender document.  

40 Technical capacity: As stipulated in Tender document. 

41 Financial capacity:  As stipulated in Tender document. 

42 DOCK   PERMITS: As per tender document. 

43 The bidders may offer a Bank Guarantee in the Trustees’ specified proforma from any 
scheduled/nationalized bank of India having a Branch at Kolkata in lieu of Earnest money/Security deposit 
of 10 (Ten) lakhs. 
 
Note: Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions of 
Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders. 
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Annexure –C 

SYAMA PRASAD MOOKERJEE PORT 
िसिवल इंजीिनयįरंग िवभाग 

Civil Engineering Department 
अधीƗण अिभयंता, के. पी. डी. का कायाŊलय 

Office of the Superintending Engineer, KPD 
51,सी. जी. आर.रोड,कोलकाता 700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,एƛटŐशन:353 
Phone: 2439 – 7079, 2409-3001, Extension: 353 
NIT No. - SE/KP/22-23/PLP/06 dated 17.06.22. 

NOTE: Last Date of  Download of tender 
documents : 11.07.2022 (up to 12.00 hours) 
Tender is due for submission by 3:00 P.M. 

On 11.07.2022 

 

Techno Commercial Bid 
 

“Restoration of road and pavements in patches of Portland Park Otrs. Complex damaged due to work 
by M/s CESC and repairing pavement of Qtrs No 5, Portland Park, SMP, Kolkata.” 

“पोटᭅलडᱹ पाकᭅ  ओᯡस के पचै मᱶ सड़क और फुटपाथ कᳱ बहाली मसेसᭅ सीईएससी ᳇ारा काम और Ფाटᭅर नबंर 5, पोटᭅलडᱹ पाकᭅ , 

एसएमपी, कोलकाता के फुटपाथ कᳱ मर᭥मत के कारण ᭃितᮕ᭭त पᳯरसर” 

****************************************************************** 
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SHORT TENDER NOTICE  
E-Tender is invited from reliable & experienced registered agency of SMPK with required experience as per 
Prequalification criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee Port 
Kolkata. 
 

Name of work : “Restoration of road and pavements in patches of Portland 
Park Otrs. Complex damaged due to work by M/s CESC and 
repairing pavement of Qtrs No 5, Portland Park, SMP, 
Kolkata” 

“पोटᭅलडᱹ पाकᭅ  ओᯡस के पचै मᱶ सड़क और फुटपाथ कᳱ बहाली मसेसᭅ 
सीईएससी ᳇ारा काम और Ფाटᭅर नबंर 5, पोटᭅलडᱹ पाकᭅ , एसएमपी, 
कोलकाता के फुटपाथ कᳱ मर᭥मत के कारण ᭃितᮕ᭭त पᳯरसर” 

   
NIT No. : SE/KP/22-23/PLP/06  dated 17.06.22 

   
Estimated Cost : Rs 3,21,241.45  ( Rupees three lacs twenty one thousand two 

hundred forty one and paisa forty five only) 
   

Period Of Execution : 04 (four) months. 

   
Earnest Money : The intending bidders should submit Earnest Money of Rs. 6,500.00 

(Rupees six thousand five hundred only) to SMPK as per NIT. 

 
   

Period of Download of E-Tender 
(Both Days Inclusive) 

: 17.06.22 to 11.07.2022 (UPTO 12:00 HRS.) 

[ Bid document will be available on Https://kopt.enivida.in] 
   

Date and Time for pre-bid 
meeting & site visit 

: No pre bid meeting 

   
Last date of submission of e-
tender and opening of the tender 

: 11.07.2022. (Submission Up to 15:00 hrs.) 
12.07.2022. (Opening After 15:30 hrs.)  

   
Cost of Tender  Document (Non-
refundable) 

: Rs.590.00 [Rupees Five hundred ninety only]. 

   
 Contact Person. : N.Mallick, Supdt. Engineer(KPD) 

M. R. Mukherjee, Ex. Engineer-II(KPD) 

 

Interested bidders may contact at nmallik@kolkataporttrust.gov.in 
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NOTICE INVITING TENDER  
WORK TITLE: - “Restoration of road and pavements in patches of Portland Park Otrs. Complex damaged 
due to work by M/s CESC and repairing pavement of Qtrs No 5, Portland Park, SMP, Kolkata.” 

“पोटᭅलडᱹ पाकᭅ  ओᯡस के पचै मᱶ सड़क और फुटपाथ कᳱ बहाली मसेसᭅ सीईएससी ᳇ारा काम और Ფाटᭅर नबंर 5, पोटᭅलडᱹ पाकᭅ , 
एसएमपी, कोलकाता के फुटपाथ कᳱ मर᭥मत के कारण ᭃितᮕ᭭त पᳯरसर” 

PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

The intending bidder must have successfully completed similar works like works related to 
road/yard/pavements construction, repair and maintenance works, during the last 7(seven) years ending last 
day of month previous to one in which applications are invited and the experience should be either of the 
following: 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender.             

 Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender. 
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 
 
2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2021, should be 
at least 30% of the estimated amount put to tender. 
3.   Work experience as a sub contractor shall not be considered as the requisite qualification. 
 

 

TENDER AUTHORITY:- 

अधीᭃण अिभयंता, के. पी. डी का कायाᭅलय 
Office of the Superintending Engineer, KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,ए᭍सटᱶशन:355 
Due Date of 
submission 

 
 
 

11.07.2022 Time UPTO 
15:00 hrs. 

Opening Date of 
the Tender 

12.07.2022 Time 15:30 
hrs. 

Onwards. 

Period of Download of E-Tender  
(Both Days Inclusive) 

17.06.22 to 11.07.2022 (UPTO 12:00HRS.) [Bid document will be available 
on https://kopt.enivida.in] 

Date and Time for pre-bid meeting 
& site visit 

No pre-bid meeting      

Cost of Tender document 
(Non-refundable) 

Rs.590.00 [Rupees Five hundred ninety only] 

Earnest Money Deposit Rs. 6,500.00 (Rupees six thousand five hundred only) to SMPK as per 
NIT.  

Time Of Completion  04 (four) months. 

Estimated Cost Of Work Rs 3,21,241.45  ( Rupees three lacs twenty one thousand two hundred 
forty one and paisa forty five only) 

In case of unscheduled event such as Technical fault/Holiday/Closure of Work etc. on the date of opening of E-Tender, 
the same will be opened on the next working day.  
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INSTRUCTIONS TO BIDDER 
E-TENDER FOR- “Restoration of road and pavements in patches of Portland Park Otrs. Complex 

damaged due to work by M/s CESC and repairing pavement of Qtrs No 5, Portland 
Park, SMP, Kolkata.” 

“पोटᭅलडᱹ पाकᭅ  ओᯡस के पचै मᱶ सड़क और फुटपाथ कᳱ बहाली मसेसᭅ सीईएससी ᳇ारा काम और Ფाटᭅर नबंर 5, पोटᭅलडᱹ पाकᭅ , 

एसएमपी, कोलकाता के फुटपाथ कᳱ मर᭥मत के कारण ᭃितᮕ᭭त पᳯरसर” 
 

1.0     GENERAL 

         The work as described in the tender shall be executed in Kolkata and in accordance with the attached General 

Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings (if any) & detailed 

Bill of Quantities. Location Plan of the place of work might be inspected at the office of the Superintending Engineer 

(KPD-.) on any working day before quoting for the tender. 

2.0 Earnest money and cost of tender paper are to be deposited by vendors/contractors throughBank Draft/Banker’s 
Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at Kolkata, Original Bank 
Draft/Banker’s Cheque/Demand Draft/Pay Order etc. to be enclosed with the original signed Techno Commercial and 
Price Bid. Techno& price bid will be uploaded& cost of tender to be physically deposited. 

  2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the space    
provided in the e-tender as indicated hereunder: 

            a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft/Pay order etc. No.              :   

 2.2   Details of Earnest money should be entered by the participating vendor/contractor in the space provided in the e-
tender as indicated hereunder: 

            a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft/Pay order etc. No.               :   

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 
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3.0   MODE OF SUBMISSION OF BID : 
 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set out 
in the bid documents and no deviation will be accepted.  

3.2 A Bid shall contain the following scanned copies of which are to be uploaded: - 

 a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector 
undertaking in India. 

 b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm 
/partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding for 
the same work. 

 c)  In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price quoted) shall not 
only be signed and stamped by the Bidder, but must also be duly witnessed. * 

 d)  A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in Volume-I of the tender document. 

     e)  Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in 
proof of the qualification requirements and their EMD will be forfeited for such action. 

 f)   Scan copy of the following documents to be uploaded:- 

    i)  Copy of GST Registration no. / Certificate.  

    ii)  Valid Trade Licence. 

    iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

    iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

 v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC),  

 vi)  Details of the firm as per Schedule-O (in Volume-I) of the tender document duly filled up. 

               vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria including the Schedule-T. 

              viii) Last three years balance sheet and profit & loss account in support of Annual Financial    turnover (i.e.   
2018-2019 , 2019-2020 & 2020-2021). 

               ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the 
Bidder under office seal. 

               x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC Registration Certificate. 

               xi)  Certified copies of PAN Card. 

               xii) Original T.R. relating to Permanent Earnest/Security Money Deposit. 

   xiii) Last Page of B.O.Q. and the Form of Tender duly filled up (without price quoted) duly    signed and 
stamped. 

               xiii) Self-declaration of the bidder that the Bidding Firm is presently not debarred / de-listed       by any Govt / 
Quasi Govt. / Public Sector undertaking in India. 
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xiv)  Self declaration about the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of 
proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with any 
other firm bidding for the same work. 

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1)   in lieu of 
submission of signed copies of the full Tender documents, Addenda, Corrigendum and G.C.C. 

 g)  The bidder will have to produce the original documents or any additional documents, if asked for, to 
satisfy the Authorities.    

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have 
made misleading or false representations in the forms, statements and attachments submitted in proof of the 
qualification requirements and their EMD will be forfeited for such action. 

    3.3 COVER-II will contain the Price Bid as per BOQ and Form of e-Tender to be uploaded duly   signed, & 
filled up by the bidder. 

    3.4 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as aforesaid. 

4.0      SECURITY DEPOSIT: - 
 

     4.1  For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the 
remaining security deposit will be recovered from the contractors each and every On-Account Bill [including 
the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4,  3.5 & 3.6 of the 

General Conditions of Contract. 

     4.2   Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

5.0      Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.  

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.  

6.0 REFUND OF EARNEST MONEY:- 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without any 
interest after opening of Price bid of the e-Tender document.  

7.0    VALIDITY OF OFFER:- 

The e-tender shall remain valid for a period of 04 (four) months from the date of opening the same. If before expiry of 
this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the Trustees and / or 
withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/ 
Sanctioning Authority/Engineer. 

 
8.0      DETAILED SCRUTINY OF e-TENDERERS: 

8.1 During the course of examination the bid, the bidders, if asked for, shall furnish any or additional document(s) for 
the purpose of evaluation of his/their bids. The price bids of those bidders who meet the qualifying criteria of NIT shall 
be opened.   

9.1 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in case:- 

(i) is not accompanied by requisite earnest money,   
(ii) is not accompanied by requisite tender paper cost,   

(iii) validity of the offer is less than tender stipulation,  
(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 
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(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 
conditions completely. 

(vi) 4 months validity from date of opening of techno-commercial bid is not accepted/agreed to as per tender 
condition. 

(vii) Offer/tender is submitted with any deviation from the tender terms and condition.  
 

     In addition to above, a bidder may be disqualified if – 

a) The bidder provides misleading or false information in the statements and documents submitted.  

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of 
contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in 
completion or financial bankruptcy etc. If the bidder has not uploaded all the documents as per NIT. 

c) If the bidder has not uploaded all the documents as per NIT. 

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered from 
each running bill as well as from the final bill of the contractor for onward transmission of the same by the 
appropriate authority. Other statutory deductions will also be made as applicable at the time of payment. 

   11 For Micro & Small Enterprises (MSEs) registered with NSIC:- 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) are 
exempted from depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for the items 
they are not registered with NSIC, then they will have to deposit cost of Tender Document, full amount of 
Earnest Money as per NIT. Otherwise their offer for those items will not be considered.  

11.3   Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be submitted along with bid. For 
Scheduled cast (SC) & Scheduled Tribe (ST) entrepreneurs’ documentary evidences have also to be submitted 
to get benefit in this regard. 

12.0 EVALUATION CRITERIA:- 

2.1 During evaluation of Price Part, provided that the bidder submits his offer following e-tender stipulations & 
specifications, the overall lowest offer received shall be considered for acceptance by the Trustees.    

13.0    ACCEPTANCE OF TENDER: - 

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason thereof and 
also reserve the right to accept the tender in part or as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any 
Tenderer who resorts to this will render his tender liable to rejection. 

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then becomes 
the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks of issue of Letter 
Of acceptance and fulfil all his obligations as required by the Contract.  

14.0     MISCELLANEOUS:  

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. 
Any deviation from the tender documents and / or any incomplete tender shall not be considered.  
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(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms 
and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference to 
the bidder.  

 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality 
conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools 
and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work. 

 

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 
language used throughout shall be in English.  

 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender 
shall be required to be complete, duly filled in and signed and uploaded.  

 
(vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest Money up to 

the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by KoPT during 
registration to KoPT relating to Permanent Security Deposit. 

 
(vii) Contractor has to furnish a valid mobile no. along with a WhatsApp facility. Any communication to the 

Contractor made by the concerned officials of KoPT through WhatsApp/SMS should be treated as official 
communication from this office. 

(viii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is not 
the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but such a 
declaration is necessary in the interest of Trustees against any possible lapses. 
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SPECIAL CONDITIONS OF CONTRACT 

E-TENDER FOR “Restoration of road and pavements in patches of Portland Park Otrs. Complex 
damaged due to work by M/s CESC and repairing pavement of Qtrs No 5, Portland 
Park, SMP, Kolkata.” 

“पोटᭅलडᱹ पाकᭅ  ओᯡस के पचै मᱶ सड़क और फुटपाथ कᳱ बहाली मसेसᭅ सीईएससी ᳇ारा काम और Ფाटᭅर नबंर 5, पोटᭅलडᱹ पाकᭅ , 

एसएमपी, कोलकाता के फुटपाथ कᳱ मर᭥मत के कारण ᭃितᮕ᭭त पᳯरसर” 
 
1.0    GENERAL: 

These provisions though given in a separate section are part of the tender documents which must be read as a whole, the 
various sections being complementary to one another and are to be taken as mutually explanatory. These provisions 
shall be read in conjunction with the other parts of the tender documents viz. General Conditions of Contract, Notice 
Inviting E-Tenders, and Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other 
documents forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the order of 
precedence of the documents as stated below will apply. In particular, these provisions will over ride those in the 
General Conditions provided there is discrepancy between them.  
 

2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others 
(but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular item 
in the list will take precedence over all those placed lower down in the list.  

 Order letter.  
 Bill of Quantities.  
 Drawings. 
 Particular Specifications of work. 
 Special Conditions of Contract.  

 General Conditions of Contract.  

In case of any dispute, question or difference either during the execution of the work or any other time as to any matter 
or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Kolkata Port Trust, thereon 
shall be final and binding upon all parties.  

3.0 SCOPE OF WORK: 

The work mainly comprises of Restoration of road and pavements in patches of Portland Park Otrs. Complex 
damaged due to work by M/s CESC and repairing pavement of Qtrs No 5, Portland Park, SMP, Kolkata 
campus, SMPK. The work includes earthwork in excavation, dismantling masonry, PCC,RCC, Soling, 
concreting works, 125 mm thick brick work, taking out edging, ornamental brick edging, cutting out 
asphaltum road, filling sand, removal of rubbish and any other work and all other works as per specifications as set 
forth in the Bill of Quantities, including all appurtenant works together with additional or varied works, Trustees General 
Conditions of Contract and Special Conditions of Contract which may thereafter be required in accordance with Clause 7 of 
General Conditions of Contract and as per the direction and up to the satisfaction of the Engineer-in-Charge for successful 
completion of the work. The intending tenderer shall inspect the site of work in consultation with the Superintending 
Engineer, (KPD) and acquaint him with the nature of work before preparing his tender. His attention is drawn to Clause No. 
3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to the site conditions, availability of space 
for storing materials and approaches to site etc., will be entertained. 

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to the following:- 
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a) Provide all materials, supervision, services and other tools and plants, transportation, water supply, temporary drainage, 
dewatering of surface, necessary approaches, temporary fencing and temporary lighting as required for safety and work 
purposes etc. 
 
b) Prepare and submit for review and assessment to the Engineer how the work is actually going to be done. 
 
c) The Contractor shall at all time carry out work in a manner creating least interference to existing services while consistent 
with the satisfactory execution of the same. The Contractor shall execute the work in accordance with the direction of the 
Engineer-In-Charge and maintain during the execution of the work, a passage for traffic along a part of the existing carriage 
way.  

 

4.0 LOCATION: 

The site is located inside Portland Park residential campus, SMPK. 

 

5.0 ACCESS TO THE SITE: 
 

(a) By Road:                 D H Road 
 
 

(b) By Rail:                   Majherhat Railway Station 
 
 
6. Work Site: 

 
The work site is inside Portland Park residential campus, SMPK Kolkata. Tenderer must visit the work site and its 
surrounding before submission of the tender, so that due consideration is given to the local conditions at site. The 
intending tenderer should contact Superintending Engineer (KPD), Kolkata: 700043 to make the site inspection 
along with his representative. 
 
7.   INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, and access 
to the site and location before submission of the tender. He should contact the Superintending Engineer (KPD) at his office 
at 51, C. G. R. Road, KPD, Kidder pore Dock  Kolkata 700043 for collecting information about the site before submission 
of the tender. No excuse will be entertained afterwards on the above ground. In case any part of the site cannot be handed over 
to the successful Bidder in time, no compensation for loss of labour or any other cause nor any claim will be entertained by the 
Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied for.     
 
8. SITE CONDITIONS & METHOD OF WORK: 
 
The work site is located inside Portland Park residential campus, SMPK Kolkata. The contractor shall take adequate 
measures so as to execute the work with due regard to the above. The cost of which shall have to be included in the 
quoted rates.   
 
Further, if so required by the Engineer in the interests of normal working of the Port, it is found necessary to shift / 
suspend some construction activity for some duration, this shall be done in compliance with the instructions of the 
Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above points while quoting as no 
separate claim for idle charges towards labour, material will be considered for payment.  
 
Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, computer, 
etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / defect to existing 
structures arising due to the faulty execution of the work shall have to be rectified forthwith as directed to the 
satisfaction of the Engineer, without charging extra.  
 
9. TIME OF COMPLETION  
 
The work is required to be completed within 04 (four) months from the date of placement of work order/LOI. 
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10. Sufficiency of Tender:  
i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the tenderer for 

the purpose of the work should be properly assessed, interpolated or utilised in his offer at his own responsibility and 
KoPT does not guarantee sufficiency or adequacy of the data / information so supplied to him or collected or 
understood by the tenderer. 

 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his 
tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall cover all his obligations 
under the contract and all matters and things necessary for the proper construction, completion, commissioning and 
maintenance of the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates will prevail 
over the rate misprinted in B.O.Q. 

11. Accessibility for Checking and Supervision. 
 

The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s and personnel for 
supervision and checking of the subject work at his own cost.   

12. Responsibility of the Contractor for methodology of works:  
 

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the works, 

keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may require from 
time to time. 

 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual methods that 
would be adopted by the Contractor for the execution of each item of the work supported by necessary details.  

iii) Approval, for the Drawings and sketches, if necessary including those of the plant and machinery that would be 
used, their locations, arrangements for conveying and handling materials etc.,  should be obtained from the Engineer 
well in advance for starting each item of work. The Engineer reserves the right to suggest modifications or make 
concrete changes in the methods proposed by the Contractor whether accepted previously or not at any stage of the 
work, to obtain the desired accuracy, quality and progress of the work, which will be final and binding on the 
Contractor. 

 

13) Quality Control: - 

Quality control is an essential part in the construction of and must be based on proper objective and qualitative 
measurement. The Contractor will have the full responsibility for quality control and delivering the acceptable quality 
in the field. Regular appraisal of the quality control to the Engineer should be made for effecting improvements in the 
construction techniques to ensure satisfactory quality of work. 

The quality control function shall include but not be limited to the following items. 

 

14) Sampling and Testing of Construction Materials:  
Essentially to be carried out on the materials brought to site for construction work unless permitted otherwise by the 
Engineer. 

15) Sampling and Testing of work at various stages of construction: 

Essentially to be carried out at National Test House, Kolkata or from any Govt. approved organization, unless 
permitted otherwise by the Engineer at the cost of the Contractor. 
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 16. Temporary Works: 

The successful tenderer shall allow for providing labour and materials for the construction and removal of all temporary 
works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe lines etc. required for 
constructional purpose as well as for drinking water purpose of contractor’s men, water supply, vats, platform, etc. as 
may be necessary for the successful execution, completion and maintenance of works without any extra cost to the 
Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the contractor for 
construction/erection of such temporary sheds and structures. 

 

17.  Plant & Constructional Equipment: 
 

The contractor shall supply his tools, plants and constructional equipment’s within his quoted rates. A list of plant as 
intended to be employed by the tenderers in this construction must be furnished with full details along with the tender. 

 
18. Contract Price: 

 
The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto, deductions 
there from or reductions due to supply of any materials by the Trustees’ as provided for in the Contract.  

19. Setting out of work and initial measurements: 
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the contractor’s 
responsibility to set out the work accurately and get them checked by the Engineer. The Contractor shall provide at his 
own expense all necessary instruments, staff and labour for the checking of the survey.  

The Contractor shall be responsible for the true setting out of the work and for the correctness of all dimensions, levels, 
lines, positions and alignment. Any error in any part of the works shall be rectified by the Contractor at his own cost. 
The Contractor would set up inspection facilities at Site at his own cost. 

20.  PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works other than those now under 
construction as part of “Kolkata Port Trust” given without warranty of accuracy and neither the Trustees nor the 
Engineer will be liable for any discrepancies therein.  

21.  SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions and 
follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The contractor 
shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers 
(Safety, Health and Welfare) Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be 
afforded all facilities for inspection of the works, tools, plant, machineries, equipment’s etc. wherever so required. The 
contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector 
in regards to safety which may relate to temporary, enabling or permanent works, working of tools, plants, machineries, 
equipment’s, means of access or any other aspect.  
 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in proper 
condition.  
 

The contractor shall provide PPE’s (Personal Protective Equipment’s) such as, helmet, safety shoe etc. to all 
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye 
shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works; facemasks, 
gloves and overalls for painting works, mixing and handling materials etc, as directed by the Engineer.  
 

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the 
relevant safety codes.  
 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipment’s shall 
comply with the relevant safety codes.  
 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be 
kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first 
before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the worker during 
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handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety 
measures at his own cost.  

 

The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the project 
proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect 
adversely the quality or appearance thereof or cause injury or death to animal and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the 
period of their use and different effluents of the labour hutment shall have to be disposed off suitably.  

 
22.    HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays 
and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time. The Contractor 
shall not be entitled to any additional payment for taking up works on Holidays and Sundays.  

23.   POWER SUPPLY: 
 
If available and if required, suitable power supply may be arranged by the Trustees on chargeable basis from the nearest 
existing supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary 
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by the 
Trustees’ Plant and Equipment Division.  
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of KoPT as 
prevalent & amended from time to time. The Trustees do not guarantee uninterrupted power supply from the above 
sources and Contractor shall not be compensated for any delay in providing / irregularity of power supply. The 
Contractor shall have to arrange for the supply of power at his own cost during such periods. 
 
24.  WATER:   
 

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written 
request from the Contractor, water for drinking and for construction purposes may be made available from the exiting 
water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying pipelines, as 
necessary, as per approval of the Engineer or his representative, for storing and distributing the same to the work point 
at his own cost.  

i) Under no circumstances, the contractor would be allowed to use such drinking water for constructional works. 

 

25. KEEPING THE SITE AND WORKING AREA CLEAR: 
 
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and offensive 
matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. As the works 
will be carried out mainly inside of operational buildings of KoPT the Contractor has to make necessary arrangement to 
clear the rubbishes etc. from the buildings, at the end of day’s work at his own cost & risk. 
 

26. Protection of existing services:  

The contractor must pay full attention to the fact that the existing service facilities for users are not distributed at any 
time due to storing of materials and rubbish and take every precaution to keep the entrance passage clear if the same are 
being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, caused by him in execution of 
works. Should any damage be done to the existing services, in general, the contractor shall make good the same and any 
further work considered necessary by the Engineer’s representative without any delay otherwise the cost of such 
repairing shall be recovered for his running bill for which Engineer’s decision shall be final and binding. 
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27. Cleaning during execution and after completion:  

On completion of the works the contractor shall reinstate and make good at his own expense any property or land which 
might have been disturbed and/or damaged by his works. He should also clean the site as required during execution and 
fully clear the site after completion of all the works.  

The contractor shall forward any usable materials found during the course of construction at the work site or its vicinity 
to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his own transport and labour 
and clean out all part of the work and leave everything clean and tidy to the entire satisfaction of the Engineer. 

 

28. Discrepancies in contract documents 
 
The several documents forming the contract shall be taken as mutually explanatory of one another and in case of 
discrepancies; the Specifications and Bill of Quantities shall prevail over signed drawings. Technical Specifications 
and other particulars shall prevail over Standard Specifications and Special Conditions of Contract shall prevail 
over the General Conditions. The Engineer’s decision on this matter however, shall be final and binding and the 
Tenderers attention is drawn to clause 4.3 of the General Conditions of Contract in this respect. The execution of work 
shall conform minutely to the approved and assigned drawings and specification and any other details drawings which 
shall be provided/duly approved by the Engineer during the progress of the work as to such other drawings those have 
formed part of the contract documents. 

29. METHOD OF MEASUREMENT:   

 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured according 
to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and analysed rate. 
For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.   

 

30.    ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer on the 
basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of payment shall be 
in accordance with Clause-6 of the General Conditions of Contract. The Bills should be submitted by the contractor in 
quadruplicate to the Office of the respective Superintending Engineer (KPD.) with necessary documents in original.  

Subject to the availability and feasibility of system, KoPT may make payment directly to the contractor’s designated 
bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code 
and (iv) designated account number in the “Abstract Form of Tender”. In case payment is made directly through bank, 
the contractor may be required to submit a pre-receipt as per instruction of KoPT. An amount of Cess calculated at the 
rate of 1% of the billed amount shall be progressively recovered from each running bill as well as from the final bill of 
the contractor for onward transmission of the same by the appropriate authority. Other statutory deductions will also be 
made as applicable at the time of payment. 

31.   MATERIALS: 

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and 
permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as per the 
directions of the Engineer. The contractor shall procure cement, reinforcement steel and other materials from 
manufacturers approved by the Engineer.  

The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s 
verification of contractor’s records of entry and consumption of materials in the works. 
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32. TESTING OF MATERIALS:   

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as directed by 
the Engineer or his representative at his own cost.  

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the worksite and 
tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the Engineer for testing. In 
case of field test, the contractor shall undertake the test by his own testing equipment’s or by any approved agency in 
presence of the representatives of the Engineer and the contractor at the worksite. All the testing charges and all 
incidental charges like packaging and transporting the test samples, equipment’s etc. shall be borne by the Contractor. 

33.   LABOUR, TOOLS & PLANTS:  

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work. 
 
34. CONTRACT LABOUR LAWS: 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938, 
Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary amendments 
and the modifications thereof, any other laws relating thereto and the rules made there under from time to time. 
Payment to the labourers to be made as per the acts fixed by Chief Labour Commissioner (Central) and revision from 
time to time. 

  It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, Byelaws and 
Procedures as are lawfully necessary in the execution of the works. The contractor will be fully responsible for any 
delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of any kind for noncompliance 
or infringement of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The contractor shall 
indemnify the KoPT against payment to be made under or for the observance of the laws aforesaid without prejudice to 
his right to claim indemnity from his subcontractor. 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a 
Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour Licence from the 
Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior to 
commencement of the work. 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by 
Amendment Act No.65 of 1976’  

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and 
rules made there under from time to time. The contractor shall take into account all the above said financial liabilities in 
his quoted rates and nothing extra, whatsoever, shall be payable to him on this account. 

Miscellaneous Provision and EPF Act 1952 and as amended from time to time. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in the 
appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license as 
per sec12(1) of the Contract Labour Act. 

Further, whenever a contract work has commenced or completed, the contractor has to intimate the same to the 
Assistant Labour Commissioner (Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days of such 
commencement or completion. 

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers (Regulation of 
Employment & Conditions of Service) Act-1996 and Central Rule 1998 and his rate shall include a cess payable @ 1 % 
of the cost of construction as applicable under “Building & Other Construction Workers Welfare Cess Act -1996   & 
Welfare Cess Rules 1998. 
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The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst. Labour 
Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). The contractor shall inform the 
Principal Employer the date, time & venue of disbursement to be made by him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue of 
disbursement to be made by him to his workers and he or his authorized representative shall have to be present during 
period of disbursement. 

35. COMPLIANCE WITH E.P.F, ESI & M. P. ACT: 

The successful contractor will have to comply with provision of EPF, ESI& MP Act –1952 (along with amendments, if 
any), issued from time to time.  
 

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and produce 
the original for verification to the representative of the principal employer, i.e. Superintending Engineer (KPD.) 

36. INDEMNIFICATION: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, 
claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, 
rules or regulations having the force of law, including but not limited to – 
 

a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
c)  The Building And Other Construction Workers (Regulation of Employment & Conditions of         Service) Act, 

1996   
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Payment of Bonus Act, 1965. 
j) The Payment of Gratuity Act, 1972. 
k) The Equal Remuneration Act, 1976. 
l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  
m) Child Labour (Prohibition and Regulation) Act, 1986. 
n) The Maternity Benefits Act 1961 
o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  
p) Motor Vehicle Act, latest revision. 

 

37. TAXES :- 
The prices quoted shall be exclusive of any statutory levies and/or other charges levied by any Central/ State/local 
authorities but excluding GST.GST will be paid by Kolkata Port Trust as extra on submission documents by the party. 

Supplier/service provider must confirm that the GST amount charged in invoice is declared in its returns and payment 
of taxes is also made. 
 
The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, regulations, 
procedures, circulars & instructions there under applicable in India from time to time and to ensure that such 
compliance is done within the time prescribed under such laws. Supplier/Service Provider should ensure accurate 
transaction details, as required by GST laws, are timely uploaded in GSTN. In case there is any mismatch between the 
details so uploaded in GSTN by Supplier/ Service Provider and details available with Kolkata Port Trust, then 
payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch  may be retained 
from due payments till such time Kolkata Port Trust is not sure that accurate tax amount is finally reflected in the 
GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in terms of GST laws and that the credit of 
GST so taken by Kolkata Port Trust is not required to be reversed at a later date along with applicable interest. 
Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it due to any non-
compliance of tax laws by the supplier/service provider. Any loss of input tax credit to Kolkata Port Trust for the fault 
of supplier shall be recovered by Kolkata Port Trust by way of adjustment in the consideration payable. 



 

Page 25 of 84 
 

Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to claim tax benefit on 
the same shall be issued by you for a particular year before September of the succeeding Financial Year. 
The purchase order/ work order shall be void, if at any point of time you are found be to a black listed dealer as per 
GSTN rating system and further no payment shall be entertained. 

 
38. SETTLEMENT OF DISPUTES: [ 

 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising out of 
the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General Conditions 
of Contract. 

39. Contractor to execute Contract Agreement: 

The contractor after acceptance of his tender shall be required to enter into and execute a Contract Agreement (More 
than Six Lac) to be prepared in the form annexed to the General Conditions of Contract together with such 
modifications as may be necessary within one month from the date of placement of the order. The contractor shall have 
to submit copies in sextuplets of all documents; correspondence, connected papers etc. as detailed in the above from of 
Contract Agreement together with the instrument of Contract Agreement prepared on Non-Judicial stamped paper of 
requisite denomination having five more copies made on plain paper all at his own cost. The successful tenderer shall 
have to submit three sets of such Contract Agreement duly executed, sealed, signed and witnessed for execution by the 
Trustees. The other three sets shall be completed in all respects but not signed. If the successful tenderer or tenderers 
are a partnership concern, they will have to get Agreement signed by all the partners or by the partner who is authorized 
to sign for and on behalf of the other partners.  

The contractor shall also comply with the requirements of Security Deposit for the due fulfilment of the contract.  The 
blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer free of charge for 
preparing the documents of the aforesaid Contract Agreement. 

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly and 
correctly (More than Six Lac). The necessary amendments, corrections etc. (if any) have to be done at his own cost. 
The successful contractor shall be required to keep close co-ordination and liaison with the Traffic Manager’s 
Department and the Chief Mechanical Engineer’s Department while executing the works. The Superintending Engineer 
in charge of the construction will direct the representatives of the contractor to maintain liaison with different sections 
of the other departments and the contractor must keep the concerned Superintending Engineer of the Civil Engineering 
Department informed and/or posted with the programme contemplated with other departments. The Superintending 
Engineer of the Civil Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all 
programmers must be vetted by him. In cases of exigencies, the contractor or his representatives may establish direct 
liaison/co-ordination but in all such case the Superintending Engineer should be informed promptly. 

40.  Employment of Local Resources:   

The contractor shall pay special attention to engage the maximum possible number of local Engineer, other technical 
personnel, office workers; labourers (skilled, semiskilled, and unskilled) both at site and in office, details of such 
recruitment etc. shall be submitted to the Engineer periodically or as and when called for. 

41.  Calcutta Port Trust: 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be construed to 
read as “SYAMA PRASAD MOOKERJEE PORT KOLKATA”. 

42. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer for 
clarification of his Tender, including breakdown of unit rates. The request for clarification and the response shall be in 
writing, but no change in the price or substance of the Tender shall be sought, offered, or permitted except as required 
to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the Tenders.   
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No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender opening to the 
time the contract is awarded. If the Tenderer wishes to bring additional information to the notice of the Employer, he 
should do so in writing. Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison 
or contract award decisions, may result in the rejection of his Tender. 

43. Workmen and Wages: 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite form as 
instructed by the Engineer or his representative.  

The contractor shall have to engage sufficient number of technically qualified and skilled persons to supervise and 
execute the work and this should be mentioned in the “Schedule-T” of the Contract. 

44. Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on contingent 
situation at site, if required for successful completion of the work, extra items have to be carried out by the Contractor. 
If those items are already available in Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ 
Schedule of rate plus percentages offered/quoted above/below by the contractor, 

Otherwise 

(i) The rate of payment of work involving labour & material shall be fixed on the following basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in the 
work plus 11 % towards profit and cess. 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus transport, 
loading & unloading (if any) plus 11 % towards profit and cess.  

45. Materials and Testing: 

The contractor shall make his own arrangement for supplying all materials at site. Materials supplied by the contractor 
shall essentially conform to the relevant Indian Standard. Materials thus supplied shall be subject to testing by the 
Engineer at his discretion. Contractor shall make all arrangement for collection of samples, transportation of such 
samples and depositing them with the test laboratory as directed by the Engineer and also to deposit with the necessary 
laboratory charges for testing. Cost of such testing will be entirely borne by the contractor unless otherwise stated in the 
B.O.Q. In the event of material being found substandard, the contractor shall arrange for immediate removal of such 
materials from the work site at his cost. 

46.  Disparity in quoted rate/amount.  

 If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in percentage 
shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by adding/subtracting (as the 
case may be) this percentage with/from the Estimated Value put to tender. Similarly, in case of disparity between the 
rate quoted in figures and in words, the rate quoted in words shall prevail. 
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 47. Dock Permit:  

 For works inside the Docks, Dock permit required for men, materials, vehicles and equipment’s etc. are to be procured 
by the successful tenderer at free of cost as per recommendation of the executing departments/divisions indicating the 
specific number of  free permits to be issued. But for creation of individual IDs in permit system a charge of Rs.5.00 
will be levied per person (one time) even for companies/ Individuals who have been granted permission to obtain free 
permits by KoPT. 

48. The work has to be carried out in a residential zone. The tenderer should keep in mind that the work is to be 
executed without hampering the residential activities and should complete the work within the stipulated time specified 

in the tender. 

      49. Unless otherwise mentioned, all the dismantled materials having sale value/which are re-usable should be forwarded 
to the departmental store /sales yard/other sites by the successful tenderer at his own cost by engaging transports, 
labours, loading, unloading and stacking the materials all complete as per instructions /directions of Engineer-in-
Charge and no extra cost will be entertained for this. 

50. Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. However, the 
tenderer should note that he might be required to carry out the job on Sundays, holidays and after normal working hours 
and at night in addition to the normal working hours to expedite the progress of the work if permitted by Competent 

Authority. The tenderer should include in his rates the cost, if any, involved on those accounts. 

51. Bank Guarantee in lieu of Cash Security Deposit: 
 

Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General Conditions of 
Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit.  In that case, the Contractor 
shall have to submit to the Engineer a performance Bond in the form of an irrevocable guarantee from any Nationalized 
Bank at Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.    
 

    52. Dewatering: 
 

If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the contractor by suitable 
diversions, ,pumpings or bailing out and the excavated and prepared surfaces of each layer shall be kept dry as directed 
by the Engineer. No extra payment will be made for such dewatering 
 

53. Measures against pollution: -  

      The contractor shall have to take proper measures against environmental pollution during execution of work as 
directed by the Engineer.  

54. Port Area Obligations: 

The Dock area is a custom bounded area and as such the contractor shall comply with all regulations of the Port and 
Custom authorities and those that may be imposed from time to time in respect of the transit of all of contractors plants, 
vehicles, materials, and staff in the area. Whenever regulations so require, permits shall have to be obtained for such 
transit of contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and workmen to 
comply with all requirements in this “Restricted Area”. The contractor shall suitably fence the area that may be allotted 
to him inside the “Bonded Area” of the port for stores and other requirements to the full satisfaction of the Port and 
Security Agencies. 
 
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be issued from time 
to time without any extra cost to the KoPT. 
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   55.Defect Liability Period: 

The defect liability period for the work is 1 (one) year from the date of completion. During this period, if any defect 
arises the contractor is bound to repair the same or take any other action as directed by the Engineer including 
replacement of the defective portion and redoing the same at his own cost within 7 days in case of repairing and 21 
days in case of replacement and re-doing from receipt of such instruction failing which the work may be done by 
the Trustees’ by some other agencies and the cost of which including 19 1/4 % departmental charges plus GST will be 
recovered from the security deposit or any other dues of the contractor. 
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                                                             SCHEDULE T                                 Annexure-C (Contd) 
SYAMA PRASAD MOOKERJEE PORT 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 
The Time Of Submission Of Tender Offer)(To be submitted with Part-I of Offer) 

Bidders must fill in the under noted columns. 
 

Sl. 
N
o. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (In Rs.) 

Completion time as 
stated in tender. 

Name and address to whom 
reference can be made. 

1 (i) 
 

   

(ii) 
 

(iii) 
 

2 (i) 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 
 

   

(ii) 
 

(iii) 
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  (To be submitted with Part-I of Offer)      Annexure-C(Contd) 
 

SCHEDULE ‘O’   SHEET – 1  
   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – any 
special particulars as to Directors if desire to be stated.       

 

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of Association (with 
the latest amendments, if any).    
 

:  

7) Copies of audited balance sheets of the Company for 
the last two years.    

 

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners and the 
interest of each partner in the partnership – any 
special particulars as to partners if desired to be 
stated.                  

 

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  
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(To be submitted with Part-I of Offer) 
 

SCHEDULE ‘O’ SHEET – 2.   
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired 
to be stated.                        

 

:  

   
2) Name of the father of the Bidder. 

 
:  

   

3) Whether the Bidder carries on business in 
his own name or any other name.      

 

:  

   

4) When business was started and by whom. 

 
:  

   

5) Whether any other person is interested in 
the business directly or indirectly, if so, 
name and address etc. of such persons and 
the nature of such interest.           

 

:  

   

6) Whether the Bidder pays Income Tax over 
Rs.10, 000/- per year.                                 

:  

   

   

   

Dated:                      ----------------------------------------------------------------- 
                                     (Full signature of Bidder) 
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ANNEXURE – D 

DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scan copy of the following documents to be uploaded:- 

           i)  Copy of GST Registration Certificate.  

           ii)  Valid Trade Licence. 

           iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

           iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

           v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC),  

vi)  Details of the firm as per Schedule-O (in Volume-I) of the tender document duly filled up. 

                           vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification 
criteria including the Schedule-T. 

                           viii) Last three years balance sheet and profit & loss account in support of Annual Financial    turnover (i.e.  
2018-2019, 2019-2020 & 2020-2021). 

                            ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the Bidder 
under office seal. 

                            x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC Registration Certificate. 

                         xi)  Certified copies of PAN Card. 

          xii) Original T.R. relating to Permanent Earnest/Security Money Deposit. 

xiii) Last Page of B.O.Q. and the Form of Tender duly filled up (without price quoted) duly signed and stamped. 

xiii) Self-declaration of the bidder that the Bidding Firm is presently not debarred / de-listed        by   any Govt / 
Quasi Govt. / Public Sector undertaking in India. 

xiv)  Self declaration about the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of 
proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with any other 
firm bidding for the same work. 

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1)   in lieu of 
submission of signed copies of the full Tender documents, Addenda, Corrigendum and G.C.C. 

 xvi)  The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy 
the Authorities.    

xvii) The bidders must submit list of skilled labour (having valid license) for engaging as authorised applicator for 
the work. 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have made 
misleading or false representations in the forms, statements and attachments submitted in proof of the 
qualification requirements and their EMD will be forfeited for such action. 

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, 
to satisfy the Authorities.   
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N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have 
made misleading or false representations in the forms, statements and attachments submitted in proof of the 
qualification requirements and their EMD will be forfeited for such action. 
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ANNEXURE –D-1 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, 
SCANNED AND UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

Ref. No…………                       Date  

The Chief Engineer,  
Syama Prasad Mookerjee Port Kolkata, 
Civil Engineering Department, 
15, Strand Road,  
Kolkata – 700 001 
 

Dear Sir, 

1. We, ………………………………………………………... (Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, and Addenda, if any, downloaded from under the instant e-

tender and no other source, and will comply to the said document, GCC, Corrigendum and Addenda. 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender 

documents, GCC, Corrigendum and Addenda. 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 

TENDER DOCUMENT 
SYAMA PRASAD MOOKERJEE PORT 

िसिवल इंजीिनयįरंगिवभाग 
Civil Engineering Department 

अधीƗण अिभयंता, के. पी. डी. का कायाŊलय 
Office of the Superintending Engineer, KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,एƛटŐशन:353 
Phone: 2439 – 7079, 2409-3001, Extension: 353 

         NIT No.:  SE/KP/22-23/PLP/06 dated 17.06.22 

     NOTE: Last Date of  Download of tender documents 

11.07.2022 (up to 12:00 hours) 

Tender is due for submission by 3:00 P.M. 
On 11.07.2022 

 

PRICE BID 
**************************************************************************** 

“Restoration of road and pavements in patches of Portland Park Otrs. Complex damaged due to 
work by M/s CESC and repairing pavement of Qtrs No 5, Portland Park, SMP, Kolkata.” 

“पोटᭅलडᱹ पाकᭅ  ओᯡस के पचै मᱶ सड़क और फुटपाथ कᳱ बहाली मसेसᭅ सीईएससी ᳇ारा काम और Ფाटᭅर नबंर 5, पोटᭅलडᱹ पाकᭅ , 

एसएमपी, कोलकाता के फुटपाथ कᳱ मर᭥मत के कारण ᭃितᮕ᭭त पᳯरसर” 
**************************************************************************** 

 

 

 

 

अधीᭃण अिभयंता, के. पी. डी.का कायाᭅलय 

Office of the Superintending Engineer, KPD 
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Annexure-E (Contd.) 

E-TENDER FOR “Restoration of road and pavements in patches of Portland Park Otrs. Complex 
damaged due to work by M/s CESC and repairing pavement of Qtrs No 5, Portland Park, SMP, 
Kolkata.” 

“पोटᭅलडᱹ पाकᭅ  ओᯡस के पचै मᱶ सड़क और फुटपाथ कᳱ बहाली मसेसᭅ सीईएससी ᳇ारा काम और Ფाटᭅर नबंर 5, पोटᭅलडᱹ पाकᭅ , 

एसएमपी, कोलकाता के फुटपाथ कᳱ मर᭥मत के कारण ᭃितᮕ᭭त पᳯरसर” 

 
PRICE BID 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs 3,21,241.45  ( Rupees three lacs twenty one thousand 

two hundred forty one and paisa forty five only) 

EARNEST MONEY : The intending bidders should submit Earnest Money of Rs. 
6,500.00 (Rupees six thousand five hundred only) to 
SMPK as per NIT  

TIME OF COMPLETION : 04 (FOUR) Month 

PERIOD OF DOWNLOAD OF E-TENDER  
(Both Days Inclusive) 

17.06 to 11.07.2022 
[Bid document will be available on Central Public 
Procurement Portal (CPPP) ] 

DATE AND TIME FOR PRE-BID MEETING & 
SITE VISIT 

: No pre bid meeting 

 

LAST DATE OF SUBMISSION OF E-TENDER 
AND OPENING OF COVER-I & COVER -II OF 
THE TENDER 

: 11.07.2022 (Submission Up to 15:00 hrs.) 
12.07.2022 (Opening After 15:30 hrs.)  

 
 

Note: In the event of any unforeseen case such as closure of work / holiday etc. on any of the above days, the same will 
be opened / held on the next working day without any further notice. 
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SYAMA PRASAD MOOKERJEE PORT 
िसिवल इंजीिनयįरंगिवभाग 

Civil Engineering Department 
अधीƗण अिभयंता, के. पी. डी. का कायाŊलय 

Office of the Superintending Engineer, KPD 
51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,एƛटŐशन:353 
Phone: 2439 – 7079, 2409-3001, Extension: 353 

 
PREAMBLE TO THE BILL OF QUANTITIES 

 
E-TENDER FOR “Restoration of road and pavements in patches of Portland Park Otrs. Complex 
damaged due to work by M/s CESC and repairing pavement of Qtrs No 5, Portland Park, SMP, 
Kolkata” 
 
“पोटᭅलडᱹ पाकᭅ  ओᯡस के पचै मᱶ सड़क और फुटपाथ कᳱ बहाली मसेसᭅ सीईएससी ᳇ारा काम और Ფाटᭅर नबंर 5, पोटᭅलडᱹ पाकᭅ , 
एसएमपी, कोलकाता के फुटपाथ कᳱ मर᭥मत के कारण ᭃितᮕ᭭त पᳯरसर” 
 
The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the Particular 
Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly familiarise himself with 
the total scope of work and its mode of execution. 

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering. 
Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order Letter. 
The measurements of each item of work shall be measured jointly by the Engineer or his Representative. 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily 

repeated in the description of items in the Bill of Quantities. 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished 

work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all risks, 
liabilities, contingencies, insurance, GST and obligations imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of 
Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in the 
prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the 
Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings: - 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, equipment machineries 
and tools including all costs, charges dues demurrages or other outlays involved in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other 
requirements. 

1.9     Setting out including the location and preservation of survey markers, measurement and supervision. 
 
2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, water and 

electricity. 
2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are in force and applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or 

issued to him by the Trustees. 
2.5      This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 

with the estimated amount put to tender online based on his own analysis. The Tender Price thus established would be taken 
for comparative evaluation of E-Tenderers. 
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SYAMA PRASAD MOOKERJEE PORT 

िसिवल इंजीिनयįरंगिवभाग 
Civil Engineering Department 

अधीƗण अिभयंता, के. पी. डी. का कायाŊलय 
Office of the Superintending Engineer, KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,एƛटŐशन:353 
Phone: 2439 – 7079, 2409-3001, Extension: 353 

 
BILL OF QUANTITIES 

 
Work Title: “Restoration of road and pavements in patches of Portland Park Otrs. Complex damaged 

due to work by M/s CESC and repairing pavement of Qtrs No 5, Portland Park, SMP, 
Kolkata” 

                     “पोटᭅलडᱹ पाकᭅ  ओᯡस के पचै मᱶ सड़क और फुटपाथ कᳱ बहाली मसेसᭅ सीईएससी ᳇ारा काम और Ფाटᭅर नबंर 5, 
पोटᭅलडᱹ पाकᭅ , एसएमपी, कोलकाता के फुटपाथ कᳱ मर᭥मत के कारण ᭃितᮕ᭭त पᳯरसर” 

ABSTRACT OF ESTIMATE 

Item  
No. 

Description of Items Quantity Unit Rate Unit Amount 

1 Earth work in excavation of foundation 
trenches or drains, in all sorts of soil 
(including mixed soil but excluding laterite 
or sandstone) including removing, 
spreading or stacking the spoils within a 
lead of 75 m. as directed. The item 
includes necessary trimming the sides of 
trenches, levelling, dressing and ramming 
the bottom, bailing out water as required 
complete.  
a) Depth of excavation not exceeding 
1,500 mm. 

35.00 Cum 11927.00 
% 

Cum 
4174.45 

2 Dismantle all types of Masonry excepting 
cement concrete plain or reinforced, 
stacking serviceable Materials at site 
&removing the rubbish as directed within 
a lead of 75 Mtr in ground floor including 
roof. 

2 Cum 447.00 
Per 

Cum 
894.00 

3 

Dismantling all types of plain cement 
concrete works, stacking serviceable 
materials at site and removing rubbish as 
directed within a lead of 75 m. in ground 
floor including roof. 
above 150 mm. thick  

2 Cum 1417.00 
Per 

Cum 
2834.00 
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4 

Dismantling R.C. floor, roof, beams etc. 
including cutting rods and removing 
rubbish as directed within a lead of 75 m. 
including stacking of steel bars in ground 
floor including roof. 

0.50 Cum 1956.00 
Per 

Cum 
978.00 

5 

Single Brick Flat Soling of picked jhama 
bricks including ramming and dressing bed 
to proper level and filling joints with  local 
sand. 

100 Sqm 361.00 
Per 
Sqm 

36100.00 

6 Supplying and laying Polythene Sheet 
(150gm / sq.m.) over damp proof course or 
below flooring or roof terracing or in 
foundation or in foundation trenches. 

100.00 Sqm 24.00 
Per 
Sqm 

2400.00 

 7 Ordinary Cement concrete (mix 1:2:4) 
with graded stone chips (20 mm nominal 
size) excluding shuttering and 
reinforcement,if any, in gound floor as per 
relevant IS codes. Pakur Variety 

35.00 Cum 5533.34 
Per 

Cum 
193666.90 

8 125 mm. thick brick work with 1st class 
bricks in cement mortar (1:4) in ground 
floor.      

40.00 Sqm 736.00 
Per 
Sqm 

29440.00 

9 Taking out carefully existing (75 mm. 
wide) ornamental brick edging of Saw-
tooth type (with bricks laid diagonally on 
end) and relaying the edging in the same 
trench after rectifying line and level as 
required and repacking the trench 
throughly on both sides of the edging 

350.00 Metre 7.00 
Per 

Metre 
2450.00 

10. Ornamental brick edging (75 mm wide) in 
compound roads, gardens etc. with 1st 
class or picked jhama bricks laid 
diagonally on end and with a corner 
slightly raised from the adjoining surface 
thus giving saw tooth appearance 
including cutting trench laying bricks and 
repacking the trench thoroughly on both 
sides of the edging complete as per 
direction. 

400.00 Metre 7288.00 
Per 
100 

Metre 
29152.00 

11 Cutting out asphaltum road and restoring 
the same with spoils including guarding 
and barricading 

50.00 Metre 29.00 
Per 

Metre 
1450.00 

12 Neat cement punning about 1.5mm thick 
in wall,dado,window sill,floor etc. 
NOTE:Cement 0.152 cu.m per100 sq.m. 

50.00 Sqm 34.00 
Per 
Sqm 

1700.00 

13 Filling in foundation or plinth by silver 
sand in layers not exceeding 150 mm as 
directed and consolidating the same by 
thorough saturation with water, ramming 
complete including the cost of supply of 
sand. (payment to be made on 
measurement of finished quantity) 

10.00 Cum 936.21 
Per 

Cum 
9362.10 
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14 Removal of rubbish,earth etc. from the 
working site and disposal of the same 
beyond the compound, in conformity with 
the Municipal /Corporation Rules for such 
disposal, loading into truck and cleaning 
the site in all respect as per direction of 
Engineer in charge 

40.00 Cum 166.00 
Per 

Cum 
6640.00 

 

Total – Rs 3,21,241.45 
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                                                                                                       B/F from last page – Total – Rs 3,21,241.45  
( Rupees three lacs twenty one thousand two hundred forty one and paisa forty five only) 

Rate offered by me/ us (Score out whichever is not applicable). 

1) ……………………………………………….   % above par (+) Rs. 

                  (In figures) 

   …………………………………………………………………………. 

                  (In words) 

2) At par 
  
3) …………………………………………………. % below par (–) Rs. 

                  (In figures) 

…………………………………………………………………………  

                  (In words)   

 Rs. 

Total tendered amount in words: Rupees ………………………………………………..... 

……………………………………………………………………………………........................ 

[The rate quoted shall include all taxes and duties as applicable excluding GST. GST will be paid by KoPT as 
extra on submission of suitable documents by the party] 

Maximum number of workmen likely to be engaged in a day’s work:    numbers 

T.R. No. & Date : 

Permanent Income Tax A/C. No. :   

GST Regn. no. : 

Date : 

 (Signature of Tenderer) 

[Total amount of tender, completion time and preliminary time as quoted / stated above are to be carried over to 
Form of Tender attached] 

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

To 
…………………………….. 
……………………………. 

 I/We_________________________________________________________________________________ 

Of…………………………………………………………………………………………………………………………………………
…….. 

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and 
Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be performed in accordance 
with the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within 12(Twelve) months  from the date of order to 
commence the work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract 
Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 
Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, 
Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
Contract. 

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here 

(Repeat in words) ______________Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials required by the work from the 
date of acceptance of tender before I We could commence the work. 

 

I / We have deposited with the Trustees’ CAO (KoPT),vide Receipt No. ___________________________ of 
_____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months. 

Dated:                                                                                                          (Signature of Bidder        with Seal) 

 

WITNESS :    

Signature :  Name of the Bidder:  

 

Name : 

(In Block 
Letters) 

 Dated: 

 

 

 

 

Address:  Address:  

Occupation:    
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 ANNEXURE - F 

General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     

     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th 
Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held 
on July, 2014 
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 KOLKATA PORT TRUST  

 KOLKATA DOCK SYSTEM                       
& HALDIA DOCK COMPLEX 

 

 JULY, 2014  

     
GENERAL CONDITIONS OF CONTRACT 

 
 CLAUSE 

 
 PAGES 

1. AMENDMENT TO GENERAL CONDITIONS OF 
CONTRACT 

… GC 1  

2. DEFINITION 
 

… GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & 
ENGINEER’S REPRESENTATIVE 
 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-
REQUISITES 
 

… GC 5 – GC 9 

5. THE CONTRACT & GENERAL OBLIGATIONS 
OF CONTRACTOR 
 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND 
COMPLETION OF WORK 
 

… GC 14 – GC 17 

7. TERMS OF PAYMENT 
 

… GC 18 – GC 20 

8. VARIATION AND ITS VALUATION 
 

… GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION 
TIME/LIQUIDATED DAMAGE/TERMINATION 
OF CONTRACT 
 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF SECURITY 
DEPOSIT 
 

… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT 
DOCUMENTS, DISPUTES & ARBITRATION 
 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2, GC-3 
 

  

13 FORM OF AGGREMENT 
 

  

14 PROFORMA FOR B.G. FOR CONTRACT 
PERFORMANCE 

  

15 INTEGRITY PACT DOCUMENT: PROFORMA   
16 DRAFT Memorandum of Understanding between 

Ko.P.T.  & Transparency International India 
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GC - 1 

AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 

Table under sub-clause (a) 

 

PREVIOUS AS AMENDED 

Estimated 
Value of 
Work 

Amount of Earnest Money Estimated 
Value of 
Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1, 
00,000=00 

5% of the 
estimated 
value of work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of work 

1% of the estimated 
value of work 

Over Rs. 1, 
00,000.00 

2% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 20,000/- 
and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject to 
a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013] 

 

Table under sub-clause (d) 

 

PREVIOUS AS AMENDED 

Class of 
Registrati

Amount Of 
Fixed 

Financial  Limit Of 
Each Tender 

Class  of 
Registration 

Amount 
Of Fixed 

Financial  Limit Of 
Each Tender 
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on Security  Security  

A Rs 10,000/- Any tender priced 
up to Rs 2,00,000/- 

A Rs 
50,000/- 

Any tender priced up 
to Rs10,00,000/- 

B Rs 5,000/- Any tender priced 
up to Rs 1,00,000/- 

B Rs 
25,000/- 

Any tender priced 
uptoRs 5,00,000/- 

C Rs 2,500/- Any tender priced 
uptoRs 50,000/- 

C Rs 
15,000/- 

Any tender priced 
uptoRs 3,00,000/- 

 

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF 
THE TRUSTEES’ MEETING HELD ON 12.10.2012] 

 

 

 
GC - 2 

 
1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 

Temporary 
works 
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includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 
 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 

Specification 

 
GC - 3 

 
 
1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the purpose 
of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 
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1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 

 
GC - 4 

  
2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 
Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority: 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall: 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 
 

Power of 
Engineer’s 
Representative. 
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(vi) have powers to issue alteration order not implying modification 
of design and extension of completion time of the work and 

(vii) have such other powers and authorities vested in the Engineer, 
which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  

 
GC - 5 

   
2.5 Provided always that the Engineer’s Representative shall have no power: 

 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows: 
 

(a) Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration: 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature & 
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 
in this regard shall be treated as a breach and a contract, if entered into, 
shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  

 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 1, 
00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1, 00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 
Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered) Contractors of the Trustees, who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale: 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5, 00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2, 00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1, 00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supplying 
materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
the amount of Earnest Money/Security Deposit held by the Trustees, at 
any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 

Bank 
Guarantee 
in lieu of 
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proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 

 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 
his representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other documents referred to in the definition of 
the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there be any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretatio
n of 
contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 

All Drawings 
are Trustees’ 
property. 
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mutilated on being regularly used at site. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by 
him despite being sublet, provided always that the provision of labourers on a 
“piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the 
Contractor shall be fully responsible for the correct implementation thereof, as 
also for any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 

he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 

Contractor to 
supervise the 
works 
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representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of his staff, workmen or official at 
site and the Contractor shall within 48 hours comply with such instruction 
without any demur whenever the Engineer shall feel that the deployment of the 
person concerned will not be conducive to the proper and timely completion of 
the work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the same 
to be made good by any other agency and the expenses incurred and certified 
by the Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on partial 
completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 

in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 

Fossils, 
Treasure 
travois, etc. are 
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at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following: 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 

Contractor’s quoted 
rates/price must be all 
inclusive 
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Contractor’s men or those of his agency. 
 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 
4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen to the Trustees’ own staff 
and to the men of other Public Body on or near the site of work and in 
default the Contractor shall be liable to the Trustees for any delay or 
expense incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF  
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WORK. 
5.1 The Contractor shall commence the work within 7 days of the receipt 

of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with the 
work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the contractor. 

Preliminary time 
to commence 
work and 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near 
the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard 
shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 

work shall be procured and supplied by the contractor with the approval 
of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The Engineer 
shall exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s 
cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required 
by the Engineer or his representative in respect of materials and 
workmanship deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in  
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accordance with the contract, the following conditions shall apply : 
 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his representative 
and at the rate/s stipulated in the contract. These rates shall only 
be considered by the contractor in the preparation of his 
tender/offer and these will form the basis of escalation/variation, 
if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on 
the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the contractor in excess of normal  wastage, then the 
value thereof shall be recovered from the contractor’s bills or 
from any of his other dues, after adding 19 ¼% extra over the 
higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for 

Contractor to 
replace 
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removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a 
written prior notice of 7 days. 

materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by 
the Engineer or his representative from time to time and shall 
reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the 
Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, 

or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same 
shall be final and binding on the Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall 
stop further works in compliance of the same. The Contractor shall not 
be entitled to any claim for compensation for underived profit or for 
such premature stoppage of work or on account of curtailment of the 
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originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 
 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application to 
the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be taken over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the Form 
G.C.1 indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if any, 
shall commence from the date mentioned in such certificate so far as 
the completed portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when 
the Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or 
his Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, 
which shall ordinarily not be less than 1 month in between two 
payments for on account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 

Recording of 
measurements 
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Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and assist 
the engineer’s Representative in every manner required by him. After 
the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a 
token of acceptance of all such measurements, recorded above and 
prior to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net payable” sum 
of the said bill, subject to adjustment thereof against the bill at the 
time of checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; but 
he will obtain the abstracts of quantities, amounts and recoveries 
to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor postponing 
the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, on 
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account of loss/damage to such materials for whatever 
reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees 
and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should over certify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing Engineer’s 
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to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

power to vary 
the works 
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7.2 
 

(i) Increase or decrease the quantity of any work included in 
the contract. 

 
(ii) Omit any work included in the contract. 

 
(iii) Change the Character or quality or kind of any work 

included in the contract. 
 

(iv) Change the levels, lines, position and dimensions of any part 
of the work, and 

 
(v) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work up to 15% where 
such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being 
less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer'’ subsequent written confirmation of such 
verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra, additional or substituted work, 
then the Engineer may decide the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 
the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject the 
application or determine and allow in writing the extension period as he 
would deem proper for completion of the work with or without the 
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 
Contractor and his decision shall be final and binding on the Contractor. 
If an extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the 
decision communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the 
work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 
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Sub-clause (a) of this clause, from any money due or likely to 
become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 
8.3 Without being liable for any compensation to the Contractor, the 

Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 
the entire Trustees’ tools, plant and materials issued to him at the place to 
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be ascertained from the Engineer, within 7 days of receipt of such letter. 
 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums 
that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly completed the work 
of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good through 
other agency at the Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto,   shall be recoverable from the 
Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 
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9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be 
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borne and paid. 
 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason 
for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 
to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less than 
Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 

To 

The Manager (I&CF),  

Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to 
be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities 
within ___________ months / weeks from the date of order to commence the work and in the event of our tender being 
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We 
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER  

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER 

I / We require _____________days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months. 

 

             ___________________________                                                                                                  

Dated :                                                                                                     (Signature of Bidder with Seal) 

 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In Block 
Letters) 

 Address :  

Address :    

Occupation  

 

:   

 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 
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FORM G.C.1 
 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62  of the General Conditions of Contract and under provisions 
of the Contract for a period of _______________________ weeks / months / years 
 
from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
 
 
 
 
 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 
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FORM G.C.2. 
 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
 
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every 
respect in accordance with the terms of the Contract and that all obligations under the Contract have been 
fulfilled by  the Contractor.  
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 

 
 
 
 
 
 
 
 
 
 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 
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FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the 
execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the 
Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 
 
 
 
 
 
 
 

 
KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
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THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a statutory 
body constituted under Major Port Trust Act ,1963 under the rules there under and statutory modification 
thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ 
which expression unless excluded by or repugnant to the context be deemed to include his successor/s in 
office) on the one part and ___________________________ ______________ (hereinafter called the 
“CONTRACTOR” which expression shall unless excluded by or repugnant to the context he deemed to 
include his heirs, executors, administrators, representative, successor in officer and permitted assigns) of the 
other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 
 
2.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement  ,viz :- 
 

i. The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii. The General Conditions Of Contract. 

iv. Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi. The Specifications. 

vii.The Bill Of Quantities. 

viii. All correspondences by which the contract is added, amended, varied or modified in any way by 

mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete  and maintain the 
work in conformity in all respects with the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution ,completion 

and maintenance of the works the Contract Prices at the times and in the manner prescribed by the 
contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written. 
have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 



 

Page 75 of 84 
 

Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED 
 
By the said ________________________________________________________________ 
 
In the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
 
 
 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of 
cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case 
may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth 
Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  

 

Ref. ___________________           Bank Guarantee No. ________________________ 

                 Date ________________________ 

To  

The Board of Trustees for the Port of Kolkata, 

15, Strand Road 
Kolkata – 700 001 

 
Dear Sirs, 
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In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 
EMPLOYER “which expression shall unless repugnant to the context or meaning thereof include its 
successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT  by issue of 
EMPLOYER’S  work order dated ______________ the same having been unequivocally accepted by the 
Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ dated 
____________________ Valued at Rs                             _______________________________ for “                          
” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance 
of the entire Contract equivalent to Rs.                           ( rupees                                                  only)  to the 
EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             
(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to 
pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   
only)  as aforesaid at any time   up to                       without any demur, reservation, contest, recourse or 
protest and/or without any reference to the CONTRACTOR, Any such demand made by Employer on the 
Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER and 
CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The 
Bank undertakes not to revoke this guarantee during its currency without previous consent of employer and 
further agrees that the guarantee herein contained shall continue to be enforceable till the Employer 
discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. 
Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or any right which they might have against Contractor, and to exercise 
the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained 
or implied, in the CONTRACT between EMPLOYER  and CONTRACTOR or any other course of remedy 
or security available to EMPLOYER . The Bank shall not be released of its obligations under these presents 
by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by 
reason or any other acts of omission or commission on the part of employer or any other indulgence shown 
by EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this provision, 
have the effect of reliving the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the 
Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities.   
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Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs 
    (rupees                                      only) and it shall remain in force up to and 
including                                       and shall be extended from time to time for such period , on whose behalf 
this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  ……………….. at 
………………………………………. 

WITNESSES 

 

----------------------------------------------                ---------------------------------------------------------- 

               (Signature)        (Signature) 

 

-----------------------------------------------             ----------------------------------------------------------                    
(Name)        (Name) 

 

--------------------------------------------           ---------------------------------------------------------------- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

        

 

                                                                                                          Dated ………………………. 

Integrity Pact 
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 

And 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s for 
……………………. The Principal values full compliances with all relevant laws of the land, rules, 
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regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or 
Contractor(s). 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to:- 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of 
work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that their competitors will also abstain 
from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent 
corruption, in any form, by its officials by following transparent procedures.  

Section 1 – Commitments of the Principal/ Employer. 

(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential/  additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract 
execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence 
under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive 
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can 
initiate disciplinary actions. 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation  in the tender process and 
during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give 
to any of the Principal’s employees involved in the tender process or the execution of the contract or to 
any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 
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exchange any advantage of any kind whatsoever during the tender process or during the execution of the 
contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information or document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or 
transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principles, if any. Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). 
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have 
to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 
annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the 
award of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

Section-3-Disqualification from tender process and exclusion from future contracts 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
considered appropriate.  
 

Section 4-Compensation for damages 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the contract value or the amount equivalent to Performance 
Bank Guarantee. 

Section 5-Previous transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing 
the Integrity pact with any other Company in any country conforming to the anti corruption approach or 
with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India 
that could justify his exclusion from the tender process. 
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 
action can be taken as considered appropriate. 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity 
with this Integrity Pact, and to submit it to the Principal before contract signing. 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 
Contractors and Sub-contractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 
provisions. 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 
their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 
contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to 
all contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. 
The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access to his contract documentation, if any. The same is applicable 
to sub-contractors. The Monitor shall be under contractual obligation to treat the information and documents 
of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the 
parties related to the contract provided such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such 
meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him 
by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 
correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor 
(s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to 
take other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond 
this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action.  
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(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books 
of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary 
information and documents in English and shall extend all possible help for the purpose of such 
examination.  

Section 10 – Pact Duration: 

The pact beings with when both parties have legally signed it and will extend up to 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is 
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office 
of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their original 
intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 

 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 

 

 

              (Office Seal)      (Office Seal) 

Place : 

Date  : 
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Witness 1: 

(Name & Address) ………………………………….. 

                              …………………………………… 

                              …………………………………… 

Witness 2: 

(Name & Address) …………………………………… 

               ……………………………………… 

               ………………………………………… 

 

 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of foreign suppliers for all Tenders. An 
agent who is not registered with KoPT shall apply for registration in the prescribed Application-
Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the status 
being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid by the 
principal to the agent before the placement of order by KoPT.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 
foreign parties have stated that they are not paying any commission to the Indian agents, and the 
Indian representative is working on the basis of salary or as retainer, a written declaration to this 
effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization 
and authority given to commit the Principals. In case the agent/representative is a foreign Company, 
it is to be conformed whether it is real substantial Company and details of the same shall be 
furnished.  
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2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by KoPT in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 

 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 
whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or 
through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 
himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 
reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian 
Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment 
of the commission/remuneration, if any payable to the agents/representatives in India in Indian 
Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render 
the concerned tender liable for rejection or in the event of a contract materializing, the same liable to 
termination by KoPT. Besides this there would be a penalty of banning business dealings with KoPT 
or damage or payment of a named sum.  
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