[NIT-1]

Sealed tenders are invited on two Cover basis (i.e. Cover-I Techno-Commercial Part & Cover-1l Price Part) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the following work
at Haldia Dock Complex:-

SHORT TENDER NOTICE

SUPPLY, FABRICATE AND DELIVERY OF ONE NO. PONTOON
MEASURING ABOUT 30.48 M X 9.14 M X 1.68 M DEEP FOR THE
BARGE JETTY AT HALDIA, H.D.C. (PHASE-I1)

» Name of work

» Tender No M (I&CF) / T /7 2065

» Estimated Cost Rs 70,37,500.40 (Rupees Seventy Lakh Thirty Seven

Thousand Five Hundred and Paise Forty only)

» Time Of
Completion

06 (Six) months

» Earnest Money Rs 1,40,750.00 (Rupees One Lakh Forty Thousand Seven

Hundred Fifty Only)

06-05-2014 to 27-05-2014. (UPTO 14:00 HRS.) (Bid
document will be available on HDC, Ko.P.T Website).

» Sale Period (both
days inclusive)

» Date & Time Of Pre-bid Meeting on 28-05-2014 at 11:00 Hrs at the office

Pre-Bid Meeting &
Site Visit

of Manager (1&CF) followed by site visit.

Last date of
submission of
tender and opening

04-06-2014
Submission Upto 15:00 Hrs
Opening after 15:30 Hrs.

of Cover - | of the
tender

» Cost of Tender
Document
(Non-refundable)

Rs 3000.00 [Rupees Three thousand only].

» Contact Person. Manager [1&CF], Haldia Dock Complex.

Details of the tender can be seen at our website www.kolkataporttrust .gov.in /7 www.haldiadock.gov.in and
the Notice Board at the Office Of Manager [I&CF], Haldia Dock Complex. Interested bidders may contact at
ukkundu@kopt.in




KOLKATA PORT TRUST

HALDIA DOCK COMPLEX

Office of the Manager, I&CF Division
Haldia Dock Complex,
Floor, Operational Building
Chiranjibpur, P.O.-Haldia
Purba Medinipur — 721604.
Tele Fax N0-03224-252110

2ND

No. M (1&CF)/T/2065/ 115 Date: 30.04.2014
[NIT-2]

NOTICE INVITING TENDER

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF ONE NO. PONTOON
WORKTITLE: - MEASURING ABOUT 30.48 M X 9.14 M X 1.68 M DEEP FOR THE BARGE JETTY AT
HALDIA, HDC. (PHASE-11)”

TENDERNO : M (I&CF) / T /2065
PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1. The intending bidder must have successfully completed the work of fabrication, erection and commissioning of
self propelled / dumb Barge or Mild Steel Pontoon during the last 7(SEVEN) years ending last day of month
previous to one in which applications are invited and the experience should be either of the following:”

Either (i) O3 (Three) completed works each costing not less than 40 %6 of the estimated amount put to tender.

(i) 02 (Two) completed works each costing not less than 50 %6 of the estimated amount put to tender.
(iii) 01 (One) completed work costing not less than 80%6 of the estimated amount put to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2013,
should be at least 3096 of the estimated amount put to tender.

3. Work experience as a sub contractor shall not be considered as the requisite qualification.

TENDER AUTHORITY:

Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O.- Haldia, Dist. Purba
Medinipur — 721 604, Tele-Fax:- [03224]-252110.

Due 04-06-2014 Time UPTO Date of | 04-06-2014 Time 15:30 hrs.
Date 15:00 Opening of Onwards.
hrs. Cover-1 of the
Tender.
Period of sale of Bid | 06-05-2014 to 27-05-2014. (UPTO 14:00 HRS.) (Bid document will be
Document available on HDC, Ko.P.T Website).

Cost of Tender | Rs 3000.00 [Rupees Three thousand only].
Document
(Non-refundable)

Date & Time Of Pre-Bid | Pre-bid Meeting on 28-05-2014 at 11:00 Hrs at the office of Manager

Meeting & Site Visit (1&CF) followed by site visit.

Earnest Money Deposit | Rs 1,40,750.00 (Rupees One Lakh Forty Thousand Seven Hundred Fifty
Only)

Time Of Completion 06 (Six) months

Estimated Cost Of Work | Rs 70,37,500.40 (Rupees Seventy Lakh Thirty Seven Thousand Five
Hundred and Paise Forty only)




[NIT-3]
OTHER INSTRUCTIONS:-

Sealed tenders are invited on two Cover basis (i.e. Cover-l Techno Commercial Part & Covert-l1l Price Part) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above mentioned
work at Haldia Dock Complex.

Tender Document (Non-transferable) will be available from the office of the Manager [I&CF] at the address captioned
above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the cost of tender Document to
be remitted by cash or crossed Demand Draft/Pay order/Bankers cheque drawn on any Nationalised or Scheduled Bank
of India in favour of “Kolkata Port Trust, Haldia Dock Complex” payable at Haldia for one set of tender Document

Request letter for purchase of tender Document should contain the following declarations: -

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector
undertaking in India.

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm /
partnership firm / limited company, as the case may be) is / are not associated with any other firm bidding for
the same work.

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only] should be
sent over and above the cost of Bid documents mentioned above [non-refundable] by Pay order / Banker's Cheque /
Demand Draft on any Nationalized Bank/Scheduled Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock
Complex”, payable at Haldia. Request for issue of tender form by post must reach this office at least 7 days before the
last date of sale of tender, after which no tender form will be issued by post. The Trustees will not be responsible for
postal delay / damage.

A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at ukkundu@kopt.in and submit the
tender along with APPLICATION MONEY equivalent to cost of tender document by Pay order / Banker's Cheque /
Demand Draft drawn on any Nationalised or Scheduled Bank of India in favour “Kolkata Port Trust, Haldia Dock
Complex”, payable at Haldia. The tender document must accompany a covering letter containing the specific declarations
as per ()& (b) above.

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through KoPT / HDC
website and the bidders are requested to check for the same at the websites prior to submission of their offers.
Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded from the
website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be summarily
rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender document. Trustees
reserve the right to verify the submitted copies of documents / credentials with the original documents.

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, West Bengal
BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount of cess as per
prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the bills of the contractor
for onward transmission of the same to the appropriate authority.

Issuance /submission of tender document to / by any bidder shall not construe that such bidder is considered qualified.
Sealed tenders will be received at the same office of the Manager [I&CF] up to 15:00 hrs. on the last date of submission
and opening of tender specified above. Delayed offers and offers sent through fax / e-mail shall not be considered.
Cover-l of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or their
authorised representatives who may wish to be present.

Cover-Il of only technically & commercially qualified bidders will be opened at a later date under due intimation to all
concerned.

In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the next working
day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day of opening.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without assigning
any reason whatsoever thereof.

U K Kundu
MANAGER (1&CF)
HALDIA DOCK COMPLEX



|1 & CF DIVISION

HALDIA DOCK COMPLEX

DOCUMENTS

FOR

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF
ONE NO. PONTOON MEASURING ABOUT 30.48 M X
9.14 M X 1.68 M DEEP FOR THE BARGE JETTY AT
HALDIA, H.D.C. (PHASE-I1).”

TENDER NO: - M (1&CF) / T /7 2065

VOLUME-I

APRIL, 2014 Rs 3000.00




DOCUMENTS
FOR

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF
ONE NO. PONTOON MEASURING ABOUT 30.48 M X
9.14 M X 1.68 M DEEP FOR THE BARGE JETTY AT
HALDIA, H.D.C. (PHASE-I1).”

TENDER NO: - M (1&CF) / T /7 2065

VOLUME-I

Issued to:

Date of Issue:

Signature and Designation
of Issuing Officer:

On behalf of Bidder:

Manager (1&CF)

Haldia Dock Complex

Operational Building, Chiranjibpur
P.O. HALDIA — 721604

Purba Medinipur

Telifax No.: (03224) 252110



DOCUMENTS

FOR

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF
ONE NO. PONTOON MEASURING ABOUT 30.48 M X 9.14 M
X 1.68 M DEEP FOR THE BARGE JETTY AT HALDIA, H.D.C.

(PHASE-11).”

TENDER NO: - M (1&CF) / T /7 2065

VOLUME-I
CONTENTS
SUBJECT PAGES
FROM TO
> NOTICE INVITING TENDER NIT-2 NIT-3
> INSTRUCTIONS TO THE BIDDER IB-1 1B-4
> SPECIAL CONDITIONS OF CONTRACT SC-1 SC-8
> PARTICULAR SPECIFICATIONS OF WORK PS-1 PS-6
> ANNEXURE-I
> FORMAT FOR CONCURRENT COMMITMENT OF BIDDERS
(ANNEXURE-I1)
» SCHEDULE-O
» ABSTRACT FORM OF TENDER (UNPRICED)
» FORM OF TENDER (UNPRICED)
> AFFIDAVIT
> FILLED-UP BY THE BIDDER
> GENERAL CONDITIONS OF CONTRACT Separate Booklet
TENDER PARTICULARS|
ESTIMATED COST : | Rs 70,37,500.40 (Rupees Seventy Lakh

Thirty Seven Thousand Five Hundred
and Paise Forty only)

EARNEST MONEY : | Rs 1,40,750.00 (Rupees One Lakh Forty
Thousand Seven Hundred Fifty Only)

TIME OF COMPLETION : | 06 (Six) months
PERIOD OF SALE OF TENDER PAPERS : | 06-05-2014 to 27-05-2014. (UPTO 14:00
(Both Days Inclusive) HRS.) (Bid document will be available on

HDC, Ko.P.T Website).

DATE & TIME OF PRE-BID MEETING & SITE Pre-bid Meeting on 28-05-2014 at 11:00

VISIT Hrs at the office of Manager (1&CF)
followed by site visit.

LAST DATE OF SUBMISSION OF TENDER 04-06-2014

AND OPENING OF COVER-1 OF THE > | Submission Upto 15:00 Hrs

TENDER Opening after 15:30 Hrs.




[NIT-1]
SHORT TENDER NOTICE
Sealed tenders are invited on two Cover basis (i.e. Cover-1 Techno-Commercial Part & Cover-11 Price Part) from

resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the following
work at Haldia Dock Complex:-

» Name of work : SUPPLY, FABRICATE AND DELIVERY OF ONE NO. PONTOON
MEASURING ABOUT 30.48 M X 9.14 M X 1.68 M DEEP FOR THE
BARGE JETTY AT HALDIA, H.D.C. (PHASE-I1)

» Tender No : M (1&CF) / T / 2065

» Estimated Cost : Rs 70,37,500.40 (Rupees Seventy Lakh Thirty Seven
Thousand Five Hundred and Paise Forty only)

» Time Of : 06 (Six) months
Completion
» Earnest Money : Rs 1,40,750.00 (Rupees One Lakh Forty Thousand Seven
Hundred Fifty Only)
» Sale Period (both : | 06-05-2014 to 27-05-2014. (UPTO 14:00 HRS.) (Bid
days inclusive) document will be available on HDC, Ko.P.T Website).
» Date & Time Of Pre-bid Meeting on 28-05-2014 at 11:00 Hrs at the office
Pre-Bid Meeting & of Manager (1&CF) followed by site visit.
Site Visit
» Last date of : 04-06-2014
submission of Submission Upto 15:00 Hrs
tender and opening Opening after 15:30 Hrs.
of Cover - | of the
tender
» Cost of Tender : Rs 3000.00 [Rupees Three thousand only].
Document

(Non-refundable)

» Contact Person. : Manager [1&CF], Haldia Dock Complex.

Details of the tender can be seen at our website www.kolkataporttrust .gov.in / www.haldiadock.gov.in and
the Notice Board at the Office Of Manager [I&CF], Haldia Dock Complex. Interested bidders may contact at
ukkundu@kopt.in




[NIT-2]

NOTICE INVITING TENDER

WORK TITLE: - TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF ONE NO. PONTOON
MEASURING ABOUT 30.48 M X 9.14 M X 1.68 M DEEP FOR THE BARGE JETTY AT
HALDIA, HDC. (PHASE-I1)”

TENDER NO : M (1&CF) / T /2065

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1. The intending bidder must have successfully completed the work of fabrication, erection and commissioning
of self propelled / dumb Barge or Mild Steel Pontoon during the last 7(SEVEN) years ending last day of
month previous to one in which applications are invited and the experience should be either of the following:”

Either (i) O3 (Three) completed works each costing not less than 40 %6 of the estimated amount put to tender.

(ii) 02 (Two) completed works each costing not less than 50 26 of the estimated amount put to tender.
(iii) 01 (One) completed work costing not less than 80%b of the estimated amount put to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-
2013, should be at least 3026 of the estimated amount put to tender.

3. Work experience as a sub contractor shall not be considered as the requisite qualification.

[TENDER AUTHORITY:-]

Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2" Floor], P.O.- Haldia, Dist. Purba
Medinipur — 721 604, Tele-Fax:- [03224]-252110.

Due 04-06-2014 Time UPTO Date of | 04-06-2014 Time 15:30 hrs.
Date 15:00 | Opening of Onwards.
hrs. Cover-l1 of the
Tender.
Period of sale of Bid | 06-05-2014 to 27-05-2014. (UPTO 14:00 HRS.) (Bid document will be
Document available on HDC, Ko.P.T Website).

Cost of Tender | Rs 3000.00 [Rupees Three thousand only].
Document
(Non-refundable)

Date & Time Of Pre-Bid | Pre-bid Meeting on 28-05-2014 at 11:00 Hrs at the office of Manager

Meeting & Site Visit (1&CF) followed by site visit.

Earnest Money Deposit | Rs 1,40,750.00 (Rupees One Lakh Forty Thousand Seven Hundred Fifty
Only)

Time Of Completion 06 (Six) months

Estimated Cost Of Work | Rs 70,37,500.40 (Rupees Seventy Lakh Thirty Seven Thousand Five
Hundred and Paise Forty only)

OTHER INSTRUCTIONS:-

Sealed tenders are invited on two Cover basis (i.e. Cover-1 Techno Commercial Part & Covert-11 Price Part) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above
mentioned work at Haldia Dock Complex.

Tender Document (Non-transferable) will be available from the office of the Manager [I&CF] at the address
captioned above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the cost of
tender Document to be remitted by cash or crossed Demand Draft/Pay order/Bankers cheque drawn on any
Nationalised or Scheduled Bank of India in favour of “Kolkata Port Trust, Haldia Dock Complex” payable at
Haldia for one set of tender Document



[NIT-3]
Request letter for purchase of tender Document should contain the following declarations: -

(a) That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. / Public
Sector undertaking in India.

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm /
partnership firm / limited company, as the case may be) is / are not associated with any other firm
bidding for the same work.

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only]
should be sent over and above the cost of Bid documents mentioned above [non-refundable] by Pay order /
Banker’s Cheque / Demand Draft on any Nationalized Bank/Scheduled Bank of India drawn in favour of “Kolkata
Port Trust, Haldia Dock Complex”, payable at Haldia. Request for issue of tender form by post must reach
this office at least 7 days before the last date of sale of tender, after which no tender form will be issued by post.
The Trustees will not be responsible for postal delay / damage.

A bidder, if he so desires, may download the tender document from our websites www.kolkataporttrust
.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at ukkundu@kopt.in and submit
the tender along with APPLICATION MONEY equivalent to cost of tender document by Pay order / Banker’s
Cheque / Demand Draft drawn on any Nationalised or Scheduled Bank of India in favour “Kolkata Port Trust,
Haldia Dock Complex”, payable at Haldia. The tender document must accompany a covering letter containing the
specific declarations as per (a)& (b) above.

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through
KoPT / HDC website and the bidders are requested to check for the same at the websites prior to submission of
their offers.

Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded from
the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be
summarily rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the tender document.
Trustees reserve the right to verify the submitted copies of documents / credentials with the original documents.

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, West
Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount
of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the
bills of the contractor for onward transmission of the same to the appropriate authority.

Issuance /submission of tender document to / by any bidder shall not construe that such bidder is considered
qualified.

Sealed tenders will be received at the same office of the Manager [I&CF] up to 15:00 hrs. on the last date of
submission and opening of tender specified above. Delayed offers and offers sent through fax / e-mail shall not
be considered.

Cover-l of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or
their authorised representatives who may wish to be present.

Cover-I11 of only technically & commercially qualified bidders will be opened at a later date under due intimation
to all concerned.

In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the next
working day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day of
opening.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without
assigning any reason whatsoever thereof.

U K Kundu
MANAGER (1&CF)
HALDIA DOCK COMPLEX



INSTRUCTIONS TO BIDDER

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF ONE NO. PONTOON
MEASURING ABOUT 30.48 M X 9.14 M X 1.68 M DEEP FOR THE BARGE JETTY
AT HALDIA, H.D.C. (PHASE-I1).”

TENDER NO: - M (1&CF) / T / 2065

INDEX
CL. NO. SUBJECT PAGE MKD
1.0 GENERAL IB-1
2.0 EARNEST MONEY IB-1
3.0 MODE OF SUBMISSION OF BID IB-1 TO IB-2
4.0 OPENING OF BIDS 1B-3
50 SECURITY DEPOSIT 1B-3
6.0 REFUND OF EARNEST MONEY 1B-3
7.0 VALIDITY OF OFFER 1B-3
8.0 DETAILED SCRUTINY OF TENDERS IB-3 TO IB-4
9.0 EVALUATION CRITERIA IB-4
10.0 ACCEPTANCE OF TENDER IB-4
11.0 MISCELLANEOUS IB 4




[1B-1]
1.0 GENERAL:

The work as described in the tender shall be executed in Haldia and in accordance with the attached
General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings &
detailed Bill Of Quantities. The bidder shall visit and inspect the site and obtain all information which may
be necessary at the office of the Manager (I&CF) on any working day before quoting for the tender.

2.0 EARNEST MONEY:

2.1 An Earnest Money of Rs 1,40,750.00 (Rupees One Lakh Forty Thousand Seven Hundred Fifty
Only) shall have to be submitted with the tender.

2.2 Earnest Money shall be deposited by Banker's Cheque or by Demand Draft or by Pay Order of any
Nationalised Bank /Scheduled Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock Complex”
payable at Haldia. Earnest money will not be accepted in cash.

2.3 Earnest Money in the form of Banker's Cheque/ Demand Draft/Pay order shall be submitted in a separate
sealed envelope marked “EARNEST MONEY” and superscribed with the title of the work, Tender No.,
Bidder’s identity, etc.

Tender submitted without requisite Earnest Money will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers strictly in accordance with the terms and conditions set out in the bid
documents and no deviation will be accepted. Any term not incorporated / submitted with Cover-1 of the
Tender but incorporated / submitted with Cover-11 shall be rejected outright.

3.2 Tender documents shall be submitted under two Covers in three / four separate sealed envelopes,

depending on whether the same has been purchased directly from the office of the Manager (I&CF) or
downloaded from the website.

When tender documents have been directly procured from this office, the tender document shall be put in 2
(two) separate sealed covers i.e. COVER-I shall contain ENVELOPE -1 & ENVELOPE - Il and COVER-II, the
tender document.

When tender documents have been downloaded from WEBSITE, COVER-I shall contain ENVELOPE-IA,
ENVELOPE-IB & ENVELOPE - Il and COVER-11, the tender document.

Envelope-l & Envelope-lIl OR Envelope-IA, Envelope -IB & Envelope -Il (as the case may be) shall be put in a
sealed envelope marked as “COVER-1”. “Cover —I1” shall be clearly marked “Bid — Do not open”. Each
envelope shall bear the name of the tender.

3.3 Envelope-IA shall contain the following: -

1) A demand draft for Rs 3000/- (Rupees Three Thousand Only) as APPLICATION MONEY towards
cost of tender documents in case the document is downloaded from the website.
2) A covering letter containing the following declarations: -

a). That the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector
undertaking in India.

b). The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm
/partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding for
the same work.

3.4 Envelope — | shall contain Earnest Money Deposit as per Cl-2.0 above.

3.5 Envelope - | B shall contain Earnest Money Deposit as per CI-2.0 above.



[1B-2]
3.6 Envelope — 11 shall contain the following documents:

0] Volume-I1 of the Tender Document. All pages of Volume-I shall be signed by the Bidder
and stamped with his official seal with Schedule ‘P’ duly filled in and signed. In Volume-
I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price quoted)
shall not only be signed and stamped by the Bidder, but must also be duly witnessed.

(i) A Declaration as per ‘Annexe — I’ that No. conditions / deviations have been added in COVER- Il
i.e. in the tender offer.

iii) Copy of the following documents :-

a. VAT registration certificate.
b. Valid Trade Licence (minimum upto 31.03.2014)

c. Valid Professional Tax Clearance Certificate / Up to date tax payment challan (minimum upto
31.03.2014)

d. Proof of possessing valid Employees’ Provident Fund (EPF) Account.

e. Proof of being registered with Employees’ State Insurance Corporation (ESIC), if applicable. If
this is not applicable, documentary evidence to establish Non-applicability to be submitted along
with techno-commercial bid. Such document(s) shall have to be furnished, along with an
affidavit affirmed before a first-class judicial Magistrate to that effect (vide proforma of affidavit
attached to Volume-1 of Tender Document).

f. In case the contractor is not covered under the ESI Act, then he must additionally indemnify
Ko.P.T. against all damages and accidents occurring to his workers.
(iv) Details of the firm as per Schedule-O of the tender document.

V) The bidder is required to submit list of works, which are in hand at the time of submitting their
offer. This list of works is required to be submitted in the enclosed proforma titled ‘Concurrent
Commitments of The Bidder'.

(vi) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

(vii) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last
3 (three) financial years i.e. (2010-2011, 2011-2012 & 2012 — 2013) OR a certificate from a
Chartered Accountant / Financial Auditor showing financial annual turn over of the company for the
said financial years.

(viii)  GCC Booklet, Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly
signed by the Bidder under office seal.

The bidder will have to produce the original documents or any additional documents, if asked for,
to satisfy the Authorities.

3.7 COVER-II will contain the tender document with Price Bid as per BOQ and Form of Tender duly signed,
sealed & filled up by the bidder.

3.8. The sealed envelopes shall be superscribed with the name of work with the Bid No, bidder's name, Postal
address and Telegraphic / FAX / E-mail address of the Bidder.

3.9 The sealed covers must be submitted so as to reach the Manager (I&CF) at Chiranjibpur, P.O.- Haldia-721
604, Dist. Purba Medinipur by 3.00 p.m. on or before the last date of submission of the tender documents.

3.10 Telegraphic / offer submitted through e mail / Late Offers shall not be accepted. Trustees / Tender Issuing
Authority will not be responsible for any misplacement or late receipts through post or any request for
issuance of tender documents and for subsequent submission thereof.

3.11 All the bidders should submit the tender in accordance with the Mode of submission of Bid as aforesaid.
3.12 All the bidders should submit the techno commercial Part i.e. Part | of the offer with a FORMAT given as
“FILL- UP BY THE BIDDER”.



[1B-3]
4.0 OPENING OF BIDS:

4.1 Only COVER-I containing Envelope-l1 & Envelope-Il or Envelope-IA, Envelope-IB & Envelope-Il as stated
above will be opened on the date and time as fixed in the tender document, at the office of the Manager
(1&CF), Haldia Dock Complex or his representative in presence of bidder (or his authorized representative),
who wishes to be present.

4.2 Envelope —I11 & Cover-11 of only those bidders who have deposited requisite Earnest Money
shall be opened.

4.3 COVER-lI containing the bid will be sealed separately and kept under the custody of I &CF Division. After
evaluation / scrutiny of documents in the Cover-l are completed, the Cover-Il i.e. “Bid” documents only of
Technically & Commercially accepted Bidders satisfying the Eligibility Criteria stipulated in the NIT shall be
opened at a later date, with due intimation to such Bidders.

5.0 PERFORMANCE GUARANTEE / SECURITY DEPOSIT

5.1 The Security Deposit/Performance Guarantee will have to be furnished as per Clasue-28 of Special
Conditions of Contract.

5.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.
6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders
without any interest within 7(Seven) days after opening of Price bid (Volume — 11 of the Tender document)

The same DD/ BC/ Pay order etc. of unaccepted tenderers, submitted as Earnest Money, shall be returned /
refunded without any interest.

7.0 VALIDITY OF OFFER:-

The tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the
Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable to forfeiture at the option of
the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF TENDERS:

8.1 During the course of examination of Cover-l1 of the bid, the bidders, if asked for, shall  furnish any or
additional document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Cover-1l of those
bidders who meet the qualifying criteria of NIT shall be opened.

8.2 During techno-Commercial Evaluation, i.e. evaluation of Cover-1 of tender, an offer shall be considered non-
responsive in case :-

0] the tender received after the date and time specified in N.I.T.

(i) is not accompanied by requisite earnest money,

(i)  bid amount is not accompanied by requisite application money when bid document is downloaded
from website,

(iv)  validity of the offer is less than tender stipulation,

(v) Bid documents not signed and sealed in a manner indicated in the bid documents.

(vi) 1t does not meet the Qualification Criteria as stipulated in the NIT.

(vii)  Documents not submitted as per Clause 3.6 of Instruction to Bidders.
(viii)  The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely.
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In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding
of contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays
in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

9.0 EVALUATION CRITERIA:

During evaluation of Cover-ll i.e. Price Part, provided that the bidder submits his offer following tender
stipulations & specifications, the_overall lowest offer received shall be considered for acceptance by the
Trustees.

10.0 ACCEPTANCE OF TENDER:-

10.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason
thereof and also reserve the right to accept the tender in part or as a whole.

10.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any
Tenderer who resorts to this will render his tender liable to rejection.

10.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks
of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.

11.0 MISCELLANEOUS:

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

(i) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own
terms and conditions, such tenders are liable to rejection at the option of the Trustees without further
reference to the bidder.

(iii) In case a bidder wants to submit the tender document purchased / down loaded by him in “Not Quoted
“condition, the same shall be done by putting the blank tender document in a sealed envelope, which shall
be duly superscribed with the name and number of tender, name of the bidder and the words “TENDER —
NOT QUOTED”, so that the tender inviting authority can separate “Not Quoted” tenders without opening
the envelopes.

(iv) All materials shall have to be procured by the successful Bidder and shall be of the best and approved
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all
labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient execution
of the work.

(v) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The
language used throughout shall be in English.

(vi) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender
shall be required to be complete, duly filled in and signed in every page of the tender.

(vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It
is not the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but such
a declaration is necessary in the interest of Trustees against any possible lapses.

(viii) TENDER WILL NOT BE EXTENDED UNDER FURTHER ANY SITUATION

R R R R S
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1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be read as a
whole, the various sections being complementary to one another and are to be taken as mutually explanatory.
These provisions shall be read in conjunction with the other parts of the tender documents viz. General
Conditions of Contract, Notice Inviting Tenders, Instructions to Bidder, Particular Specifications, Drawings, Bill of
Quantities and other documents forming part of the Contract. In case of any discrepancy or ambiguity in the
documents, the order of precedence of the documents as stated below will apply. In particular, these provisions
will over ride those in the General Conditions provided there is discrepancy between them.

The tenderer are required to provide details on whether he is the owner of a slipway / Dry Dock or a Basin dug
out of the bank of the river Hoogly where the Pontoon will be manufactured and should fill in details of the same
in the attached schedule “P”. The land will be allotted to the contractor by KoPT for fabrication of Pontoon at a
suitable place against the prevailing rental charge.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will override
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any
particular item in the list will take precedence over all those placed lower down in the list.

Order letter.

Bill of Quantities.

Drawings.

Particular Specifications.
Special Conditions of Contract.
General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as to any
matter or thing connected with or arising out of this Contract, the decision of the Manager (1&CF), Haldia Dock
Complex, thereon shall be final and binding upon all parties.

2. SCOPE OF WORK:

The work comprises supply, fabrication and placement at site of one Pontoon measuring 30.48 M x 9.14 x 1.68
Metres deep including all other appurtenant works as described and set forth in the Specifications and Bill of
Quantities together with all additional or varied works which may, hereafter, be required in accordance with
Clause No. 24 of the General Conditions of Contract.

The preliminary drawing of the Pontoon to be fabricated is enclosed as Drg nos; i) H/PJ-16 dated 11.09.2013 &
i) H/PJ-17 dated 11.09.2013. However, the contractor will be required to submit detailed working drawing for
approval of the Engineer prior to execution of the work.

The Pontoon after complete manufacture and in river worthy condition shall be delivered at the location within
the impounded dock basin of Haldia Dock complex at Haldia as directed by the Engineer of the contract .

4. LOCATION:

The Pontoon to be fabricated at the factory and the same to be carried and delivered to a location within the
impounded dock basin of Haldia Dock complex at Haldia as directed by the Engineer of the contract .

5. ACCESS TO THE SITE:
(a) By Road:

All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of work.
(b) By Rail:

S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.
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6. INSPECTION OF SITE:

The Bidder shall supply, fabricate of delivery of 1 no. pontoon for the barge jetty at Haldia, H.D.C. He should
contact the Manager (1&CF), Haldia dock Complex at his office at Chiranjibpur, Haldia for inspection of the site
and collecting any information in connection with the work. Suitable extension of time shall, however, be granted
to the successful Bidder on that ground if applied for.

7. METHOD OF WORK :

The work shall have to be done following standard practice as stipulated in the relevant IS Codes.
The bidder shall have to submit their method statement of workmanship to HDC for approval before taking up
the work.

8. TIME OF COMPLETION :-

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be
completed in all respects within 06 (Six) months including preliminary time from the date of placement of work
order.

9. MAINTENANCE PERIOD:

The Contractor shall maintain the completed works as per Clause 9.0 of the General Conditions of Contract for a
period of 12 (Twelve ) months from the date of completion as certified by the Engineer or his representative in
Form G.C. 1.

10. REGISTRATION OF THE PONTOON AT THE OFFICE OF SUPERINTENDENT, BOAT
REGISTRATION, KO.P.T.

The Pontoon to be fabricated and supplied in this tender, is to be registered with the Superintendent. Boat
Registration, Ko.P.T., as per the prevailing practice for all floating crafts.

It will be the responsibility of the Contractor to arrange for obtaining approval to the drawings from the above
authority. The contractor shall also arrange for inspection of the Pontoon during its construction by the
Superintendent, Boat Registration and obtain the licence from him before transportation of the Pontoon by river.

All necessary co-ordination for the above shall be done by the contractor. Charges for approval of the drawings,
inspection during construction, registration and licence of the pontoon shall be paid by the contractor to the
superintendent, Boat Registration, Ko.P.T. and the same shall be included in the rates of the Bidder. It shall be
the responsibility of the contractor to submit all necessary papers in connection with above and the licence for
the pontoon to the office of Manager (1&CF) before the entry of the final measurement in the M.B.

11. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property.

The contractor shall provide all necessary first aid measures to be available in proper condition.

The successful bidder shall also ensure that —

0] No damage is caused to plants and vegetations unless the same is required for execution of the
project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so as to affect
adversely the quality or appearance thereof or cause injury or death to animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the
period of their use and different effluents of the labour hutment shall have to be disposed off
suitably.

(iv) Proper safety measure including insurance coverage of workmen during execution of work will be
ensured by the Contractor. In case of any untoward incident happened during execution of work,
Contractor will be solely responsible for such incidence.
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12. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply
point of the site of work on receipt of request letter from the Contractor to that effect. All necessary
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by
the Trustees’ Plant and Equipment Division.

Charges for consumption of power shall be periodically recovered from the Contractor's Bill at the rates of
WBSEB as prevalent amended from time to time along with departmental overhead of 19.25% including
installation and hire charges for meters. The Trustees do not guarantee uninterrupted power supply from the
above sources and Contractor shall not be compensated for any delay in providing / irregularity of power supply.
The Contractor shall have to arrange for the supply of power at his own cost during such periods.

13. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.

14. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative.

15. CONSTRUCTION OF SITE OFFICE, STORE AND FABRICATION OF PONTOON ETC:

If required on an application from the Contractor, land near to the site of work will be allotted by the Trustees for
the construction of Site Office, Store etc. For such allotment a rent of Rs.10.00 per annum or part thereof will be
recovered from Contractor’'s bill. The Contractor shall hand over vacant possession of the land free from all
encumbrances within six months from actual date of completion of work (as stated in G.C.-1) failing which penal
rent at the rate of Trustees’ Schedule of Rent in vogue for the period beyond two months from the actual date of
completion of work shall be levied on the Contractor and recovered from his final bill / Security Deposit.

The Contractor shall build office, sheds etc. on the land allotted to him as approved by the Engineer or his
representative and shall maintain a clean hygienic condition throughout the period of their use.

The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him
from time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor
shall promptly sign each entry as a token of having received such orders.

16. METHOD OF MEASUREMENT:

The area of the M.S plates and the length of M.S Structurals/pipes shall be measured after fabrication in
Sgmeter and meter respectively nearest to Two decimal places and the respective weight shall be calculated
based on unit weight as per relevant codes of practises of latest revisions as marked in clause no 16 of
particular specification for payment purpose .

No extra payment shall be made for weldment between the component pieces, as it is deemed to be included in
the rates. Component pieces like knee brackets, guesset plates etc will be measured taking into account
corresponding minimum rectangular/square section.

No deduction shall be made for bolt holes in the component pieces and no extra payment shall be made for bolts
& nuts as these are deemed to be included in the rates

17. PAYMENT:

On account payment to the Contractor shall be arranged to the extent of maximum 80 % of the job done as and
when required at the discretion of the Manager [I&CF] on the basis of measurements of completed works at the
guoted rates in the Bill of Quantities. The terms of payment shall be in accordance with Clause-6 of the General
Conditions of Contract. The balance 20% shall be payable after the pontoon is delivered at the designated place
complete in all respect and accepted by the Engineer.

As per existing norms, HDC will make payment directly to the contractor's designated bank account. For this
purpose, the contractor will have to indicate (i) Name of Bank (ii) Branch name (iii) Branch code and (iv)
Designated Account Number in the “Abstract Form Of Tender “. In case payment is made directly through bank,
the contractor may be required to submit a pre-receipt as per instruction of HDC.
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18. BUILDERS RISK INSURANCE POLICY:

The Contractor will be required to take out Builders’ Risk Insurance Policy for the work at his own cost for
each quantum of payment billed for by the Contractor. The value of the Insurance shall be 10% more than
the amount of payment to be received against each on-account bill. The contractor, if he so desires, may
make out the Insurance Policy for the whole amount to the Contract Price together with 10% extra over
the same instead of the staged payment and submit the same before taking payment on the first
instance.

The Builders’ Risk Insurance Policy will cover risks of all types of loss, damages, theft, perish, natural
calamities and other unforeseen conditions. The policy should also cover the risk of performance by the
Contractor.

The policy should also provide for Indemnity in respect of claims by the third parties. The policy is required
to be valid for the period during which the pontoon or parts thereof are in the custody of the Contractor in
his own Yard/ Slipway, Basin or in KoPT's premises and is not handed over to the Engineer finally
completed to the full satisfaction of the Engineer. The policy should be drafted in the standards proposal as
generally acceptable to the Insurance Company and shall conform to the “Institute Clause for builders’ risk
in case of marine work. The policy shall be taken out in the name of Kolkata Port Trust. All payments of
premium and other charges as applicable together with rendering all services, assistance etc. shall be
made by the Contractor at no extra cost to the Port Trust.

Any payment due to the contractors for the work done shall be considered payable only when the amount
is supported by an acceptable Builders’ Risk Insurance Policy as specified herein for amount which should
be 10% more than the payable amount, to be obtained by the builder.

The builders’ risk insurance policy should be recovered right from the start of the work. The Engineer may
not allow any part or wh9ole of the work if not risk involved in the operation/ work is not adequately
covered by the policy in the opinion of the Engineer.

19. (A) MATERIALS AND TRANSPORT:

The Contractor shall make his own arrangements for supply and transport of all materials required for the
Pontoon. The materials to be supplied by the contractor should be best of their respective kinds as per the
relevant specifications given hereinafter. The Contractor shall have to satisfy the Engineer about the quality of
the materials with respect to the specifications and shall have to bear the costs of inspection, testing and
verification of all materials supplied by him and the extent of such inspection, testing and verification shall be
determined by the Engineer on the basis of the quality and quantity of materials supplied by the contractor.

19. (B) TESTING OF MATERIALS:

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as
directed by the Engineer or his representative at his own cost.

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the
worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the
Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing equipments or
by any approved agency in presence of the representatives of the Engineer and the contractor at the worksite. All
the testing charges and all incidental charges like packaging and transporting the test samples, equipments etc.
shall be borne by the Contractor.

20. LABOUR, TOOLS & PLANTS:

The contractor shall supply all necessary labour, tools, plants and equipments required for satisfactory execution
of the work, all at his own risk, cost and expense.

21. ESCALATION /7 VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for adjustment/payment.

22A CONTRACT LABOUR LAWS:

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and

Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all
modifications/amendments being enforced from time to time.
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The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular
/permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to
the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days
of such commencement or completion.

Also, as per “Building & Other Construction Workers (Regulation Of Employment & Conditions Of Service ) Act-
1996 and Central Rule 1998, contractors engaging ten(10) or more building workers in any building or other
construction works, has to obtain a certificate of registration without fail under the referred act.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst.
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s).

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to
his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time &
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to
be present during period of disbursement.

22B COMPLIANCE WITH E.P.F & M. P. ACT:

The successful contractor will have to comply with provision of EPF & MP Act —1952 (along with amendments, if
any), issued from time to time.

The contractor will be required to submit Xerox of all payment challans and produce the original for verification
to the representative of the principal employer, i.e Manager (1&CF).

22C COMPLIANCE WITH E.S.1 ACT:

If applicable , the successful bidder will have to comply with provisions of “Employers State Insurance Act —
1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall
deduct employees’ contribution as applicable percentage of the wages of each of the employees’ and shall
deposit the same together with employer’s contribution as applicable percentage of such total wages payable to
the employees or at such rates as fixed by the competent authority from time to time.

In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him regularly) and
meet an accident during and arising out of his employment, the contractor being the immediate employer, shall
be liable to pay him suitable compensation.

The contractor will be required to submit Xerox of all payment challans and produce the original for verification
to the representative of the principal employer, i.e. Manager (1&CF).

22D INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of
any law, rules or regulations having the force of law, including but not limited to:-

(a) The Minimum Wages Act, 1948.

(b) The Dock Workers (Regulation Of Employment) Act, 1948

(c) The Building And Other Construction Workers (Regulation of Employment & Conditions of  Service) Act,
1996

(d) The Dock Workers’ Safety, Health & Welfare Act , 1986

(e) The Payment of Wages Act, 1936.
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(f) The Workmen's Compensation Act, 1923.

(g) The Employees Provident Fund Act, 1952.

(h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

(i) The Payment of Bonus Act, 1965.

(J) The Payment of Gratuity Act, 1972.

(k) The Equal Remuneration Act, 1976.

() The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
(m)  Child Labour (Prohibition and Regulation) Act,1986

(n) The Maternity Benefits Act 1961

(o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act , 1979.
(p) Motor Vehicle Act (Latest revision).

23. FORCE MAJEURE:

In the event of either party rendered unable by Force Majeure to perform any obligation required to be
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure shall
upon notification to the other party be suspended for the period which Force Majeure events lasts. The cost and
loss sustained by the either party shall be borne by the respective parties.

The term “Force Majeure” as employed shall mean the events as below:-

() Riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors
/ suppliers or occurring outside India) so far as it is uninsurable.

(i) War, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign
enemies, directed to India.

(iii) Rebellion, revolutions, insurrection, or military or usurped power, or civil war in India.
(iv) Fire, flood, cyclone, hurricane and acts of God.

Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure.
Upon the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable
as aforesaid shall notify the other party in writing immediately but not later than forty eight hours of the alleged
beginning and ending thereof, giving full particulars and satisfactory evidence in support of his claim.

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the
period for which such event lasts and affects the relative obligation directly. Such extension of time shall be
without prejudice to the provision that time is essence of the Contract and any other terms and conditions
related to time of completion as may provided elsewhere in the Contract

If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract
shall settle the issue mutually.

24. DOCK PERMIT:

If required, entry Permits may be necessary for the workmen and for the movement of transport vehicles for this
work. In the interest of work, necessary entry Permits will be issued free of cost by the Trustee’s for the
workmen/ floating crafts, vehicles /lorries/trucks etc. for entering into the Dock area for execution of work /
testing of materials at the Departmental laboratory, against application as per prescribed proforma by the
contractor, after the same is examined and approved by the Engineer. The entry permit will be issued as per
requirement following latest Permit Scheme of Haldia Dock Complex. All existing rules, including any
amendments thereto, in future, will have to be complied with by the contractor.
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25. TAX, SERVICE TAX & CENVAT:-

Service Tax, if leviable, will be paid extra by the Trustees as applicable. The bidder shall not include Service
Tax in his rates. In case Service Tax is payable, the Contractor will be required to submit necessary bill /
challans / invoice in accordance with Service Tax Rules and the Contractor needs to be registered with the
Central Excise for the service to be rendered and copy of the same shall be submitted to HDC. On demand, the
successful bidder will have to submit documents regarding payment of Service Tax.

In case the Contractor provides taxable service and charges service Tax, the bill / invoice shall be raised so as to
enable H.D.C. to obtain CENVAT credit against the same.

Deduction of Sales / Turnover Tax on works contract, Income Tax shall be made by the Employer from each
certificate of payment to the Contractor at the prevalent rates or such other rates as may be specified by the
Government from time to time, on the gross amount of the Contractor’s bill for payment.

Regarding other Taxes Duties and statutory & other levies the Contractor has to pay and observe all formalities
as stipulated on the General Condition of Contract.

However Service Tax as applicable on the amount of liquidated damage as well as other recovery
i.e. damage, penalty, land rent, etc. shall be deducted from contractors’ bill at applicable rates and
the same will not be reimbursed by HDC, KoPT.

26. SETTLEMENT OF DISPUTES: -

26.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in connector with, or
arising out of the contract or the execution of the works, whether during the execution of the works or after their
completion and whether before or after repudiation or other termination of the contract including any dispute as
to any opinion, instruction, determination certificate or valuation of the Engineer, the matter in dispute shall, in
the first place, be referred in writing to the Engineer with a copy to the other party. Such reference shall state
that it is made pursuant to this Clause. No later than the eighty fourth day after the day on which he received
such reference the Engineer shall give notice of his decision to the Employer and the Contractor. Such decision
shall state that it is made pursuant to this Clause.

Unless the Contract has already been repudiated or terminated, the contractor shall in every case, continue to
proceed with the works with all due diligence and the Contractor and the Employer shall give effect forthwith to
every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided, in an
amicable settlement or arbitral award.

If either the Employer or the contractor be dissatisfied with any of decision of the Engineer, or if the Engineer
falls to give notice of his decision on or before the eighty fourth day after the day on which he received the

reference, when either the Employer or the Contractor may, on or before the seventieth day after the day on
which he received notice of such decision, or on or before the seventieth day after the day on which the said
period of eighty four days expires, as the case may be, give notice to the other party, with a copty for
information to the Engineer, of his intention to commence arbitration, as hereinafter provided, as to the matter in
dispute. Such notice shall establish the entitlement of the party giving the same to commence arbitration, as
hereinafter provided, as to such dispute and subject to clause-27.2 no arbitration respect thereof maybe
commenced unless such notice is given. If the Chairman has given notice of his decision as to a matter in dispute
to the Employer and the Contractor and not notice of intention to commence arbitration as to such dispute has
been given by either the Employer or the Contractor on or before the seventeenth day after the day on which the
parties received notice as to such decision from the Engineer, the said decision shall become final and binding
upon the employer and the Contractor.

26.2  Where notice of intimation to commence arbitration as to a dispute has been given in accordance with
clause- 26.1, arbitration of such dispute shall not be commenced unless an attempt has first been made by the
parties to settle such dispute amicably. Provided that, unless the parties otherwise agree, arbitration may be
commenced on or after the fifty sixth day after the day on which notice of intention to commence arbitration of
such dispute was given, whether or not any attempt at amicable settlement thereof has been made.
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27. ARBITRATION

27.1 Any dispute in respect of which

(a) The decision, if any, of the Chairman has not become final and binding pursuant to Clause 26.1 and

(b) Amicable settlement has not been reached within the period stated in clause 26.2, shall be finally settled the
rules of Indian Arbitration and Conciliation Act, 1996. The number of arbitrators and appointment of arbitrators
shall be guided by CI-10 of the referred Act.

Neither party shall be limited in the proceedings before such arbitrators to the evidence nor did arguments put
before the Engineer for the purpose of obtaining his said decision pursuant to clause26.1. No such decision shall
disqualify the Engineer from being called as a witness and giving evidence before the arbitrators on any matter
whatsoever relevant to the dispute

27.2 Whether neither the Employer nor the contractor has given notice of intention to commence arbitration of
dispute within the period stated in sub-clause 26.1 and the related decision has become final and binding, either
party may, if the other party fails to comply with such decisions, and without prejudice to any other rights it may
have, refer the failure to arbitration, in accordance with clause 27.1, the provision of clause-26.1 and 26.2 shall
not apply to any such reference.

27.3 The Contractor must at all the times fulfil his obligations under the contract and shall not slow down or stop
the progress of work during the period any dispute is under settlement either through reference to the Engineer
or through arbitration pursuant to the last preceding sub-clause. Even if the works to be carried out during such
a period involve matters under dispute, the contractor shall nevertheless proceed with the works as per direction
of the Engineer, pending settlement of the dispute. Failure of the contractor in this respect shall constitute
default on his part and render him liable to actions under the provisions of clause 8.3 of General Conditions of
Contract.

The venue of Arbitration sittings will be either in Kolkata or Haldia, West Bengal.

28. PERFORMANCE GUARANTEE AND RETENTION MONEY:-

Within fifteen (15) days of the date of issue of the letter of acceptance, the successful bidder (contractor) shall
furnish a Performance Guarantee of a sum equal to ten percent (10%) of the Contract Price either by way of
Cash or Bank Draft drawn in the name of ‘Kolkata Port Trust” and payable at Haldia or in the form of an
irrevocable and encashable Bank Guarantee (as per the approved format) from any Nationalised Bank/ Scheduled
Bank of India approved by the Employer/ Engineer. The bank Guarantee has to be executed by any
Haldia/Kolkata Branch of the Bank.

This Performance Guarantee shall be refunded/released only if and when the same has been discharged by the
Employer thirty (30) days after the satisfactory completion of the Guarantee Period and certificate of final
completion issued as per provisions of the General Conditions Of Contract. The obtaining of the Performance
Guarantee shall be at the expense of the contractor in all respects.

The Earnest Money Deposit as specified in the Notice Inviting Tender, deposited by the successful Bidder shall be
returned after submission of the Performance Guarantee. The total amount of Performance Guarantee of 10%,
as stipulated in tender will constitute a deposit for the due observance and execution of the terms and conditions
of the Contract.

Performance Guarantee will be discharged and released to the Contractor after the elapse of thirty days after the
issue of certificate of final completion in terms of General Conditions of Contract. Provided always that if the
Contractor has still to execute any works as provided in the GCC, and/or if some dues are recoverable from the
Contractor, the Employer reserves the right to withhold discharge of the performance guarantee until thirty days
after the completion of all these.

R A S o e e
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PARTICULAR SPECIFICATIONS OF WORK

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF ONE NO. PONTOON
MEASURING ABOUT 30.48 M X 9.14 M X 1.68 M DEEP FOR THE BARGE JETTY
AT HALDIA, H.D.C. (PHASE-I1).”

TENDER NO: - M (1&CF) / T / 2065

1. STEEL MATERIAL AND STEEL WORK:

All plates and sectional materials to be supplied by the contractor, must be of tested quality and shall be legibly
marked with maker’'s name or trade mark and the place they are made together with the test mark numbers to
prove that they are tested materials which shall either be of approved Indian manufacture.

The peripheral side shell plating, intermediate shels and the bottom plating of the Pontoon shall be of 8 mm thick
M.S. plate and the top plate of the pontoon shall be composed of 8 op chequred plate while the Rubbing plate
(sliding area of the gangway) of the pontoon shall be of 22 mm thick M.S. Plate. The deck plate below the
rubbing plate area shall be of 12 mm thk M.S Plate while the sitting plate of Mooring fair leads on the top deck,
Locking plate for mooring fair leads and the M.S. bollards with sitting arrangements shall be of 10 mm thick M.S.
plate. All the structural component like angles, channels, brackets, stiffners etc together with M.S. bollards,
sitting arrangements, knee brackets, pipe sections for mooring scuttle(Comprising of 250NB dia steel pipe with
wall thickness 9.40 mm as per sch 40 conforming to ANSI-B-36.10 latest revision ) & pipe rubbing strips at
pontoon sides (Comprising of 150NB dia steel pipe with wall thickness 10.97 mm as per sch 80 conforming to
ANSI-B-36.10 latest revision ) etc. shall be as per attached drawing of pontoon.

All plates and sectional members to be supplied by Contractor shall be legibly marked with maker's name or
Trade Mark and must be free from cracks, surface flaws, laminations and all other defects; and shall be finished
in a workman like manner.

All plates of thickness more than 12 mm will have to be tested for lamination by ultra sonography method at the
cost of the contractor and as directed by the Engineer .

All SS stud bolts are to be made in accordance with the relevant 1.S. standard Specification and are to be
Hexagonal.
Structural steel shall conform to 1S:2062 latest revision . Bolts and nut should be as per 1S:1363 & 1S:2364.

All steel sections and bars supplied by the Contractor must be free from cracks, surface, flaws, lamination and all
other defects and shall be finished in a workmanlike manner.

The tensile strength and ductility shall be determined from standard test pieces cut lengthwise, in case of
sectional materials and bars. When material is annealed or otherwise treated, the test pieces shall be similarly
and simultaneously treated with the materials before testing.

The Engineer at his discretion may allow change in thickness of MS. Plates, Angle Sections etc. in case of non
availability of the materials or in situ fabrication requirements.

2. Fabrication:

High degree of accuracy shall be observed in fabricating the pontoons and superstructure in accordance with
contract and working Drawings and shall be in accordance with the ship building practice.

The Pontoons shall be rectangular in shape generally and of the respective size and height as shown in drawings.

Fabrication of the steel work shall be carried out in accordance with 1S:800, latest revision.

All structural members and plates must be carefully laid and straightened prior to fabrication work and shall be
cut or ground square up to the required sized. All members must be so formed that they can be assembled
accurately without being unduly packed, strained or forced into position and when built shall be true and free
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from twists, kinks, buckles or open joints between the component pieces. Failure in this respect will lead to
rejection of the defective members. All sheared edges or ends shall be ground to 3 mm. preparation of beveled
ends shall preferably be made by machining. However, the edge preparation can be done by flame cutting
provided the irregularities and grooves are ground off and all oxidation is removed. The root opening shall not be
more than 3 mm and the internal misalignment shall not be more than 1.5 mm. direct Tack weld may be used by
the Contractor in the bevel faces of the plates for maintaining the alignment of the plating at the time of welding
but such tack weld shall be ground off completely during actual welding. 25 mm dia. Drilled holes shall be made
at 500 mm C/C on both longitudinal and transverse direction, after keeping an edge clearance of 100 mm, on the
20 mm thick Rubbing plate which is to be completely filled up by plug welding.

The frames, deck beams, stiffeners, stringer plates, diaphragms etc., shall be all as shown on the drawings.

3. WELDING

Only trained and experienced welders as approved by the Engineer-in-charge or his authorised representative
shall do welding work.

Electrodes shall be of heavy coated type conforming to IS: 814 and of approved make, class and of manufacturer
approved by the Engineer-in-charge or his authorised representative before being put to use. The manufacturer’s
test certificates must accompany each lot of electrodes.

Electrodes shall be stored in a dry and enclosed room as per IS: 816 or as instructed by the Engineer-in-charge.
Electrodes should be perfectly dry and if necessary, are to be drawn from an electric oven.

The size of the electrode used for welding at any particular joint should be compatible with the size of the weld
and the gap to avoid inadequate penetration.

If welding is to be carried out in the open, the parts must be protected adequately against wind and rain. The
members and electrodes being used must remain dry at all times during welding.

All joints are to be checked just prior to commencement of welding to ensure that all joints are clean and root
gaps have been provided as per 1S:9595.

As far as possible, welding seams should be continuous. If an interruption cannot be avoided, the end point shall
be cleaned thoroughly and the weld metal in the earlier seam shall be melted to provide good continuity before
welding is resumed.

The welding seams shall be allowed to cool slowly. The Contractor shall not be allowed to apply any means to
cool the welding seams quickly.

At joints where multi-layered weld runs are required, the previous run shall have to be cleaned thoroughly
before the next run can be applied. The slag and impurities shall be removed by light chipping, after which the
surface shall be cleaned by wire brushing. Backing strips shall not be allowed.

The sequence and method of welding shall be such as to ensure that there is no unacceptable deformation in the
welded parts. Due margin is to be provided to compensate for contraction by welding in order to avoid high
permanent stresses in the member.

The Contractor shall provide every facility for inspection during welding operation as well as after completion to
the Engineer-in-charge or his authorised representative. The completed weld seams shall correspond to the
shapes and sizes shown in the approved drawing. The welds shall be checked visually for defects such as cracks,
incomplete penetration and fusion, under-cuts, rough surfaces,. Burns, blow holes and porosity beyond
permissible limits. Weld sizes shall be measured with standard field measuring instruments. The Contractor shall
arrange for Dye Penetration Test, at any joint at suitable interval and as directed by the Engineer, at his own
cost.

Defects in welding are to be rectified as per direction and instruction of the Engineer-in-charge or his authorised
representative.
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4. Drilling & Sub punching:

All bolts shall be drilled accurately to template and be exactly in pitch and position as figured on the drawings,
but the contractor may, if he thinks proper, first punch a smaller hole of such diameter as to leave at least 1/8 (3
mm) inch of material all round, to be subsequently drilled out.

In general structural steel work, punching will be permitted in case of attachments, such as sliding doors, floor
plates, gutters etc. Also, provided watertight work is guaranteed on test before leaving Contractor’'s works,
multiple punching may be resorted to in the case of tanks or other similar structures.

In all the above mentioned cases of punching, the same provision for accuracy of work shall apply substantially
as in the case of drilling.

5. Smithy work:

All smithy work shall be clean and sound and the metal shall not be burnt or injured in any way. All bends must
be made cold and should it be necessary to use heat they shall be annealed unless otherwise stated in the
drawing.

6. Bolts & Nuts:

All bolts and nuts are of Stainless Steel (SS 304) to be made in accordance with 1S:1363 & 1S:2364, and, unless
shown or specified otherwise, are to be hexagonal. All nuts are to fit hand tight. The head and shank of every
bolt is to be forged from the solid, the shank must be truly cylindrical and the head concentric.

7. Camber :

Members are to be erected on blocks accurately sent to give them while so erected the camber, specified in
drawing which must not be exceeded.

8. Inspection:

The Engineer or his representative shall have free access to the works of the contractor at all times; he shall be
at liberty to inspect the progress of fabrication or manufacture at any stage, and to reject, in whole or part, any
work or material that does not conform to the terms of these specifications, and may order the same to
removed, replaced, or altered at the expense of the contractor.

No part of the work is to be oiled, painted (except contact surface as stated), until it has been finally inspected
and approved by the Engineer or his representative.

No filling or other obliteration of surface defects shall be carried out prior to such inspection by, or without the
consent of the Engineer or his representative.

9. Testing:

The Engineer shall be empowered, at his discretion to make or have made under his supervision, any of the tests
specified herein at any time upto the completion of the contract, and to any extent he may think necessary to
determine the quality of all materials used therein.

In doing so, the Engineer shall be at liberty under reasonable procedure he may think fit, to select, identity, have
cut off, and take possession of test pieces etc. from the material, either before, during or after its being worked
up into the finished article.

He shall also be empowered to call for duly authenticated certificates of mechanical tests to be obtained from
makers of the materials used in the work, and to accept the same in lieu of other tests to the extent he deems
fit.
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The Contractor shall supply the materials required for testing free of charge and shall at his own cost, furnish
and prepare the necessary test places and supply labour and appliances for such testing as can be carried out at
his premises in accordance with the specification. Failing facilities at his own work for making the prescribed test,
the Contractor shall bear the cost of carrying out the test at any of the Government Test Houses or such other
place as the Engineer may think fit.

The Engineer may, at his discretion, however, check test results obtained at Contractors work by independent
test at the Government Test House or elsewhere and will, at all times, be empowered to examine and check the
working of Contractor’s testing plant before or after using the same. Any such test carried out will be at the cost
of the Contractor.

Should the Contractor’s testing plant be found, in the Engineer’s opinion, unreliable, he is empowered to refuse
to make use thereof, to cancel any test already carried out by means of the same and to take action similar to
that noted above, regarding cases in which testing facilities on Contractor’s premises are non existent.

10. NAME PLATES:

Two neat castings, giving the dimensions of the Pontoons, bearing the name of the Contractor, the place and
date of manufacture, in suitable lettering, shall be bolted conspicuously on the two long sides of the Pontoon or
at any other approved place.

11. PAINTING:

This specification covers requirement for surface preparation and application of primer and finish paint for mild
steel pontoon. The Contractor shall arrange all required tools, brushes, blasting materials, scaffolding, sand
blasting equipment, air compressor etc. in sufficient quantity at site for successful execution of the job. Painting
shall be done in following locations:

i) Outside surface of pontoon shall including the bottom surface.

i) Inside surface of the pontoon and supporting structurals.

iii) All ancillary steel structurals, equipment forming integral paint of completed pontoon.
iv) Any other area considered necessary by the Engineer in Charge.

11.1 Surface Preparation:

The surfaces of the M.S. plate and structurals and equipments shall be sand blasted using coarse sand
conforming to 1S:383 latest edition at a pressure of 7 kg./cm2, maintaining constant velocity and pressure. On
completion of sand blasting operation, the blasted surface shall be cleaned and free from any scale of rust and
must show a grey white metallic lusture(SA 2.5 as per SSPC Swedish code) on which primer will be applied
within one hour of surface preparation. Blast cleaning shall not be done in bad weather or when there is dew on
metallic surface or humidity exceeding 85%. Bottom of deck plates and supporting structurals existing inside the
pontoon and one side of the new plates to be used for bottom and side shell plating, may be sand blasted before
“boxing” up to pontoon and painted with primer. Subsequently after completion of fitting and welding of side
shell and bottom plating i.e. when the pontoon is ‘Boxed’ up, sand blasting at outside surface may be taken up.

11.2. Primer application :

After the sand blasting, the surface of shell plates all structurals will be painted with one coat of inorganic zinc
silicate primer (Zinc Anode 304 MZ or approved equivalent make) on the blasted surface of pipes and accessories
at both inside and outside of the pontoon and as specified and as per direction of the Engineer-In-Charge. (Min.
DFT per coat by Airless Spray painting is 70 micron)

In addition to the above, the Contractor at his own cost shall have to redo the primer coat that will be burnt out
on account of welding operation for fixation of the top, bottom and side shell plates with the inside supporting
structurals after suitable hand buffing and cleaning prior to application of finish paints.

11.3. Intermediate & Finish Paint Application :

After the primer painting and the rectification of primer is attained wherever required, one coat of polyamide
cured epoxy coating based on laminar micaceaous iron oxide pigments (Epilux 4 high build M.1.O. brown or
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equivalent of approved make) will be provided over the steel surface at both inside and outside of the pontoon
as intermediate coat as per direction of the Engineer-In-Charge. (Min. DFT per coat by Airless Spray painting is
75 micron. Over the top of this intermediate coat , 2 (two) coats of Amine cured Coal Tar Epoxy High Build paint
(Epilux 555 Coal Tar Epoxy High Build or equivalent of approved make) will be applied at both inside and outside
of the pontoon as per direction of the Engineer-In-Charge. (Min. DFT per coat by Airless Spray painting is 150
micron).

The intermediate coat & finish paint application shall be carried out after fixation of plates and structurals of the
Pontoon and completion of all welding works.

11.4 Thinner:

In case of the paints used for the work, the manufacturer should mention the relevant specification of thinners to
be used and the same should be strictly adhered to at the time of execution.

11.5 Manufacturers:

The paint shall conform to the specification given above and first class quality in their product range of any of
the following manufacturers:-

a) SHALIMAR PAINTS

b) BERGER PAINTS

c) ASIAN PAINTS

12. Inspection and Testing:

All painting materials brought to site by the contractor shall be procured from the list of manufacturers as per
specification and shall be accompanied by Manufacturer's test certificates. In case such certificates are not
available, the Engineer-in-Charge may direct the Contractor to have the materials tested from Govt. approved
laboratories in accordance with the relevant specification and all costs for such testing shall be borne by the
Contractor.

The painting work shall be inspected by the Engineer-in-Charge at all times. In particular the following stages of
inspection will be performed and the Contractor shall offer for inspection and approval at every stage before
proceeding with next stage.

i) Surface preparation
i) Primer application
iii) Each coat of finish paint

Any defect noticed at any stage shall be rectified by the Contractor to the entire satisfaction of the Engineer
before proceeding further. The dry film thickness of the paint as mentioned in specification will be checked after
application of each.

At the discretion of the Engineer-in-Charge the paint manufacturer must prove technical service at site as end
when required. The service will be free of cost and without any obligation to the Trustees.

Final inspection will include measurement of final dry film thickness to the finished painting work. The dft. Shall
be measured at locations/ points as directed by the Engineer-in-Charge. The final dft. Should not vary more than
+10% of the specified dry film thickness of the painting system.

5.7 Method of Measurement:

After the final inspection is over the area of painting shall be measured in “Sg.m.” nearest to two decimal places.

No extra payment will be made toward rectification of primer paint on plates and structurals and is deemed to be
included in the rate. Also the Contractor shall include in his rate all the activities specified above and quote his
rate accordingly.

13. DECK FITTINGS:

M.S. twin bollards and fairleads and deck C.lI. manholes cover with frame etc. shall be supplied and fitted on the
Pontoon as shown on drawings.
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14. MOORING SHACKLES AND RINGS:

Mooring shackles including doubling plates, stiffening angles, plates and M.S. eyes as per drawing shall be
supplied with the Pontoon two on either sides. Mooring Rings including doubling plates, brackets and swiveling
rings shall be fitted to the pontoon as shown on the Drawings.

15. TESTING OF PONTOON:

The pontoon before delivery shall be tested in accordance with shipbuilding practice at the shop in presence of
the Engineer or his representative at the Contractor’s cost.

Each compartment of Pontoon beginning landward from of the slipway shall be filled in completely with water,
the bottom plates of the compartments of the pontoon shall be supported underneath on the slipway adequately
to withstand the hydraulic pressure, in addition, arrangement shall be made by pressure jet from outside on
rivets and bolts to ensure perfect water tightness.

16. STANDARD SPECIFICATIONS AND CODE OF PRACTICES:

The following Codes of Practices ( latest revision) are to be followed interalia:

1. For structural steel: 1.S 2062 , 1S800 & SP (6)/1

2. For welding : 1.S 814,1.S 816 & I.S 9595

3. For mooring scuttle & pipe rubbing strips: ANSI-B-36.10 latest revision

4. For SS stud bolts (SS 304) : 1S:1363 & 1S:2364

5. For Chequered plates : IS 3502

In case of discrepancies in the provisions of the Codes of Practices and Specifications, the contract specifications
as given in this tender shall be deemed to be binding on the contractor. In case where there is no explicit
reference to any specification or Code of Practices in respect of any material or workmanship the equivalent
provisions of British Standard Specifications are to be followed.

B e



ANNEXURE - 1

(To be submitted on Company’s Letter Head along With Cover-1 Offer)

Manager (1&CF),
Haldia Dock Complex.
Kolkata Port Trust

SUB:- TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF ONE NO. PONTOON MEASURING
ABOUT 30.48 M X 9.14 M X 1.68 M DEEP FOR THE BARGE JETTY AT HALDIA, H.D.C. (PHASE-

1n).”
TENDER NO: - M (1&CF) / T / 2065
Dear Sir,
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the

Tender Document without any deviation / condition.

We further confirm that COVER-II of the bid does not contain any condition / deviation.

Signature of the Bidder with Office Seal.

Date:

Place:



KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

ANNEXURE - 11

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time

Of Submission Of Tender Offer)

(To be submitted with Cover-1 of Offer)

Bidders must fill in the under noted columns.

Sl.

No.

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(ii) Client.

(iii) W.0O. No. & Date.

Sanctioned
Tender Value.
(in

Rs.)

Completion
as stated
tender.

time
in

Name and address to
whom reference can be
made.

0)

(ii)

(iii)

(ii)

(iii)

0)

(ii)

(iii)

0)

(ii)

(iii)




(To be submitted with Cover-1 of Offer)
SCHEDULE ‘O’ SHEET —1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -
1) Name of Company
2) Address of its present registered office.
3) Date of its incorporation
4) Full name and address of each of its Directors —

any special particulars as to Directors if desire to

be stated.
5) Name, address and other necessary particulars

of Managing Agents, if any appointed by the

Company.

6) Copies of Memorandum, Articles of Association
(with the latest amendments, if any).

7) Copies of audited balance sheets of the
Company for the last two years.

B) In case of a firm -
1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners
and the interest of each partner in the
partnership — any special particulars as to
partners if desired to be stated.

6) Whether the firm pays income tax over Rs.10,
000/- per year



(To be submitted with Cover-1 of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:
1) Full name and address of the Bidder any

special particulars of the Bidder if desired
to be stated.

2)Name of the father of the Bidder.

3) Whether the Bidder carries on business in
his own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so,
name and address etc. of such persons
and the nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated:

(Full signature of Bidder)



KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF ONE NO. PONTOON MEASURING
ABOUT 30.48 M X 9.14 M X 1.68 M DEEP FOR THE BARGE JETTY AT HALDIA, H.D.C.
(PHASE-11).”

TENDER NO: - M (1&CF) / T / 2065

SCHEDULE- “P”

Particulars of Slipway / Dry-Dock /

-------------------------------- River Basin

1. (A) Size of Slipway

(B) Location of same
© Specification of floor

(D) Safe carrying capacity of floor :

2. (A) size of dry dock
(B) Location of same
© Specification of floor

(D) Safe carrying capacity of floor
3. (A) size of basin on river bank
(B) Location of same

© Specification of floor

(D)Safe carrying capacity of floor

Dated: (Full signature of Bidder)



(TO BE SUBMITTED WITH COVER- | OFFER)

ABSTRACT FORM OF TENDER (UNPRICED)

I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance,
in all respects with the specifications, design, drawing and instructions in writing and with such materials as are
provided for, by and in all other respects in accordance with such conditions so far as practicable.

(TOBE FILLED IN BY THE BIDDER)

(@) Name of Work. : SUPPLY, FABRICATE AND DELIVERY OF ONE NO.
PONTOON MEASURING ABOUT 30.48 M X 9.14 M X
1.68 M DEEP FOR THE BARGE JETTY AT HALDIA,
H.D.C. (PHASE-11).

(b) Estimated Cost. : Rs 70,37,500.40 (Rupees Seventy Lakh Thirty Seven
Thousand Five Hundred and Paise Forty only)

(c) Earnest Money : Rs 1,40,750.00 (Rupees One Lakh Forty Thousand
Seven Hundred Fifty Only)
(d) Security Deposit
(including Earnest money) > As per provisions in the tender.

(e) Time allowed for completion of the work : 06 (Six) months

() Permanent I/T A/C No.

(g) Maximum number of workmen to be
engaged on any day.

(h) Bank Details

Name of Bank: Branch:
Branch Code: Account Number:
IFS Code:-
0]
RATE TENDERED BY ME 7 US IS : NOT TO BE QUOTED IN COVER- | OFFER
(Signature of the Bidder)
Witness: Address:

(Name in block letters)
Address:-

Occupation:-



(TO BE SUBMITTED WITH COVER- | OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER (UNPRICED)

To
The Manager (1&CF),
Haldia Dock Complex

I/We

having examined the site of work, inspected the Drawings and read the specifications, General
& Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to
execute and complete all the works required to be performed in accordance with the Specification, Bill
of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within
months / weeks from the date of order to commence the work and in the event of our tender being
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto
annexed with such alterations or additions thereto which may be necessary to give effect to the
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special
& General Conditions of Contract and | / We hereby agree that until such Contract Agreement is
executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with
the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER | OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated: (Signature of Bidder with Seal)
WITNESS :
Name of the Bidder
Signature : :
Name : Address :

(In Block letters)
Address :

Occupation :



[PROFORMA OF AFFIDAVIT TO BE SUBMITTED BY BIDDERS NOT HAVING ESI REGISTRATION]

(On Rupees Ten Non-Judicial Stamp Paper)

BEFORE THE IST CLASS JUDICIAL MAGISTRATEAT ..o,

AFFIDAVIT
I son of aged about
years, by faith , by  occupation , residing at

, do hereby solemnly affirm and declare as follows:

1. THAT | am the proprietor/ partner / director of having office

at and carrying on business on the said name and style.

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be
mentioned in the affidavit).
1. THAT my aforesaid Firm is exempted from E.S.l. Act and the said Firm has not valid E.S.I.
Registration.
2. THAT the present affidavit is to be filed before the Kolkata Port Trust as per the Clause

No. of the Tender No. issued by the Kolkata Port Trust in

respect of the work ( the work is to be mentioned).

That the statements made above are all true to the best of my knowledge and belief.

DEPONENT

Identified by me



TO BE FILLED- UP BY THE BIDDER

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF ONE NO. PONTOON MEASURING ABOUT
30.48 M X 9.14 M X 1.68 M DEEP FOR THE BARGE JETTY AT HALDIA, H.D.C. (PHASE-I11).”

TENDER NO: - M (1&CF) / T /7 2065

Check list fill-up by the bidder

1 Declarations Declaration submitted Yes / No
£ a) The bidding firm has not been debarred /
2 delisted by any Govt / Quasi Govt. / Public
~ O . . .
3L ==z sector ur_ldertaklng in In_dla.
S22 o7 b) The proprietor / partner(s)/ authorised
= & un X . . . . .
o = £ signatory of the bidding firm is/are not
£E38—¢E associated with other firm bidding for the same
S E M qg"_ work.
% 3 2 @ Demand draft for Rs 3000.00 as application | Draft Submitted Yes / No
oS g g money towards cost of tender documents.
2 - Earnest Money Draft Submitted Yes / No
= - [Envelope mark IB for down loaded tender
E % =z document or | for purchase tender document]
223
=0 £ —
3 Declaration as per Annex-1 that no conditions / | Submitted on company's Yes / No
deviations have been added in Volume-I11 in the | letter head.
tender offer.
4 VAT registration certificate. (Xerox copy enclosed) Yes / No
5 Valid Trade License. Valid up to
(Xerox copy enclosed) Yes / No
6 Professional Tax Clearance Certificate. / Upto Valid up to
date tax payment challan. (Xerox copy enclosed). Yes / No
7 - Valid Employees' Provident Fund Account (Xerox copy enclosed). Yes / No
o Xerox copy of latest Yes / No
% payment challan of EPF
é enclosed.
8 S = ESI registration (Xerox copy enclosed). Yes / No
§ 2z Xerox copy of latest Yes / No
S S payment challan of ESI
g g enclosed.
9 58 Details of firm as per schedule-O Format fill-up Yes / No
10 3 E Concurrent Commitments of the Bidder Format fill-up Yes / No
11 RS Credential within seven years i) Amount
O "
= £ i) Amount
% E iii) Amount
T 2 -
5 = Credentials as per pre- Yes / No
< qualification criteria.
o Letter of award works and | Yes/ No
© completion certificate from
L owners are enclosed.
12 Certified copies of audited balance sheet i) Turnover amount and
year
i) Turnover amount and
year
iii) Turnover amount and
year
Certified by the CA/ FA Yes / No
13 GCC Booklet and drawing duly signed under Submitted with signature Yes /No
office seal




2

14 9 Cover-I ( Insert volume -1 of tender document , Marked-Cover-1 and Yes /No
3 % envelope-IA, IB & II) envelope mark- 1A, IB & 11
[®]
=2 = £
c O
-~ 223
o0 g O
L T & T
o E Cover-1 (Insert volume -1 of tender document, Marked-Cover-1 and Yes /No
(2] (] _ -
S5 E envelope- | & 1) envelope mark- 1 & 11
- 223
2385
15 - D e Cover-11 ( Volume-I1 of the tender document) Marked -"Cover-II" / "Bid- | Yes /No
o5 "
S s s do not open" over the
cover
Date : Signature of the bidder with seal




|1 & CF DIVISION

HALDIA DOCK COMPLEX

DOCUMENTS

FOR

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF
ONE NO. PONTOON MEASURING ABOUT 30.48 M X
9.14 M X 1.68 M DEEP FOR THE BARGE JETTY AT
HALDIA, H.D.C. (PHASE-I1).”

TENDER NO: - M (1&CF) / T / 2065

VOLUME-II

APRIL, 2014 Rs 3000.00




DOCUMENTS

FOR

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF
ONE NO. PONTOON MEASURING ABOUT 30.48 M X 9.14 M
X 1.68 M DEEP FOR THE BARGE JETTY AT HALDIA, H.D.C.

(PHASE-11).”

TENDER NO: - M (1&CF) / T / 2065

Issued to:

Date of Issue:

Signature and Designation
of Issuing Officer:

On behalf of Bidder:

VOLUME-II

Manager (1&CF)

Haldia Dock Complex

Operational Building, Chiranjibpur
P.O. HALDIA — 721604

Purba Medinipur

Telifax No.: (03224) 252110



DOCUMENTS

FOR

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF
ONE NO. PONTOON MEASURING ABOUT 30.48 M X 9.14 M
X 1.68 M DEEP FOR THE BARGE JETTY AT HALDIA, H.D.C.

(PHASE-11).”

TENDER NO: - M (1&CF) / T / 2065

Volume-I1
CONTENTS
SUBJECT PAGES
FROM TO
» PREAMBLE TO THE BILL OF QUANTITIES B.0.Q-1 B.0.Q-1
» BILL OF QUANTITIES B.0.Q-2 B.0.Q-2
» ABSTRACT FORM OF TENDER
» FORM OF TENDER
» GENERAL CONDITIONS OF CONTRACT Separate Booklet
TENDER PARTICULARSl
ESTIMATED COST : | Rs 70,37,500.40 (Rupees Seventy Lakh
Thirty Seven Thousand Five Hundred
and Paise Forty only)
EARNEST MONEY : | Rs 1,40,750.00 (Rupees One Lakh Forty
Thousand Seven Hundred Fifty Only)
TIME OF COMPLETION : | 06 (Six) months
PERIOD OF SALE OF TENDER PAPERS : | 06-05-2014 to 27-05-2014. (UPTO 14:00
(Both Days Inclusive) HRS.) (Bid document will be available on
HDC, Ko.P.T Website).
DATE & TIME OF PRE-BID MEETING & SITE | : | Pre-bid Meeting on 28-05-2014 at 11:00
VISIT Hrs at the office of Manager (1&CF)
followed by site visit.
LAST DATE OF SUBMISSION OF TENDER 04-06-2014
AND OPENING OF COVER-1 OF THE : | Submission Upto 15:00 Hrs
TENDER Opening after 15:30 Hrs.




[BOQ-1]

PREAMBLE TO THE BILL OF QUANTITIES

TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF ONE NO.
PONTOON MEASURING ABOUT 30.48 M X9.14 M X 1.68 M DEEP
FOR THE BARGE JETTY AT HALDIA, H.D.C. (PHASE-I1).”

TENDER NO: - M (1&CF) / T / 2047

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above
documents and to have thoroughly familiarise himself with the total scope of work and its mode of
execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis
for tendering. Payment will be made according to the quantities of each item of work actually carried out at
the accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly
by the Engineer or his Representative.

1.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at
par with the estimated amount put to tender properly based on his own analysis in the ‘ABSTRACT FORM
OF TENDER'’ both in words and in figures.

1.4 During the detailed scrutiny and evaluation of tender any discrepancy or error found between the figures
and words in the quoted percentage at appropriate place in Bill of Quantities the following methods shall be
adopted for arriving at the final figures:

0] When there is a difference between percentage quoted in figure and in words, the percentage rate
which complies with the amount worked by the tenderer for this shall be taken as correct.

(i) When the amount of the tender is not worked out by the tenderer or it does not correspond with the
percentage rate ( above / below / at par) written either in figures or in words then the percentage
rate quoted by the tenderer in words shall be taken as correct and the value of the tendered amount
shall be worked out accordingly.

(iii) When the percentage rate ( above / below / at par) quoted by the tenderer in figures and in words
matches but the amount is not worked out correctly, the percentage rate quoted by the tenderer
shall be taken as correct and the value of the tendered amount shall be worked out accordingly.

The Tender Price thus established would be taken for comparative evaluation of tenders.

*khkkArkikkhkkikkkikkikikx

NOTE: - While quoting the rate it should be noted that the bidder should on no account overwrite
the figures or use correcting fluid in the tender. Any necessary amendment shall be made by
striking out the original figure and writing the corrected figures on the top. All such amendments
shall be duly authenticated by signing under office seal by the bidder. The bidder shall quote his
rate in conformity with the tender provisions with the “Form Of Tender” and “ Abstract Form Of
Tender” duly filled up , signed and witnessed.

ANY DEVIATION FROM THE ABOVE SHALL RENDER THE TENDER OFFER AS REJECTED.



[BOQ-2]
BILL OF QUANTITIES
TENDER FOR “SUPPLY, FABRICATE AND DELIVERY OF ONE NO. PONTOON
MEASURING ABOUT 30.48 M X 9.14 M X 1.68 M DEEP FOR THE BARGE JETTY
AT HALDIA, H.D.C. (PHASE-I1).”
TENDER NO: - M (1&CF) / T / 2065

It. Description of Item Quantity Rate | Unit Amount
No. (Rs P) (Rs P)

1 Supply, fabricate, erect and deliver at a location inside
the dock basin of HDC at Haldia in satisfactory river
worthy condition Mild Steel Pontoon using M.S. plates
(plain or chequered), angles, channels, joists etc. as
required conforming to relevant codes all of latest
revision including Bollards, Fair Leads, Manhole Covers
along with SS nuts & bolts , Mooring scuttle etc
complete, as per drawing, specification and also as per
direction of the Engineer-In- Charge.

[Payment will be made on the basis of the calculated
weight of structural members/pipe sections /chequered
plates used only in finished work as per specified
weight indicated in the relevant Codes. In case of
determination of unit weight of M.S plates & Structural
Sections IS 6/1(latest revision ) will be followed while
in case of Chequerd plate IS 3502 (latest rev) will be
followed and in case of mooring scuttle Sch 40 of
ANSI-B-36.10 (latest Rev) & for pipe rubbing strips
Sch 80 of ANSI-B-36.10 (latest Rev) will be followed. ] 80 MT 71,107.33 MT 5,688,586.40

2 Prepare the surface of the MS structurals, accessories
at both inside and outside of the pontoon to a standard
of SA 2.5 as per relevant Swedish code as detailed in
the scope of work by sand blasting as specified and as
per direction of the Engineer-In-Charge. 2100 Sg. M 183.23 Sg. M 3,84,783.00

3 Provide and apply one coat of inorganic zinc silicate
primer (Zinc Anode 304 MZ or approved equivalent
make) on the blasted surface of plates ,pipes and
accessories at both inside and outside of the pontoon
and as specified and as per direction of the Engineer-
In-Charge. (Min. DFT per coat by Airless Spray painting
is 70 micron). 2100 Sg.M 137.61 Sq.M 2,88,981.00

4 Provide and apply one coat of polyamide cured epoxy
coating based on laminar micaceaous iron oxide
pigments (Epilux 4 high build M.1.O. brown or
equivalent of approved make) over the steel surface at
both inside and outside of the pontoon and as per
direction of the Engineer-In-Charge. (Minm. DFT per
coat by Airless Spray painting is 75 micron) 2100 Sq.M 98.14 Sq.M 2.06,094.00

5 Provide and apply 2 (two) coats of Amine cured Coal
Tar Expoxy High Build paint (Epilux 555 Coal Tar Epoxy
High Build or equivalent of approved make) over the
surface at the locations over the steel surfaces at both
inside and outside of the pontoon as per direction of
the Engineer-In-Charge. (Minm. DFT per coat by Airless
Spray painting is 150 micron).

2100 Sg.M 223.36 Sq.M 4,69,056.00

Total Rs.=| 70,37,500.40)

(Rupees Seventy Lakh Thirty Seven Thousand Five Hundred and Paise Forty only)



ABSTRACT FORM OF TENDER

I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance,
in all respects with the specifications, design, drawing and instructions in writing and with such materials as are
provided for, by and in all other respects in accordance with such conditions so far as practicable.

(TOBEFILLED IN BY THE BIDDER)

(a) Name of Work. : SUPPLY, FABRICATE AND DELIVERY OF ONE NO.
PONTOON MEASURING ABOUT 30.48 M X 9.14 M X
1.68 M DEEP FOR THE BARGE JETTY AT HALDIA,
H.D.C. (PHASE-I1)

(b) Estimated Cost. : Rs 70,37,500.40 (Rupees Seventy Lakh Thirty Seven
Thousand Five Hundred and Paise Forty only)

(c) Earnest Money : Rs 1,40,750.00 (Rupees One Lakh Forty Thousand Seven
Hundred Fifty Only)

(d) Security Deposit
(including Earnest money) > As per provisions in the tender.

(e) Time allowed for completion of the work : 06 [Six] Months

() Permanent I/T A/C No.

(g) Maximum number of workmen to be
engaged on any day.

(h) Bank Details

Name of Bank: Branch:

Branch Code: Account Number:

IFS Code:-

()

RATE TENDERED BY ME 7 US IS : % ( Percent) ABOVE /

BELOW / AT PAR WITH THE ESTIMATED AMOUNT.

Total offered amount :

in words =
in figure =
(Signature of the Bidder)
Witness: - Address:

(Name in block letters)
Address:

Occupation:



THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

To
The Manager (1&CF),
Haldia Dock Complex.

1/We having

examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of
Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed
Bill of Quantities within months / weeks from the date of order to commence the work and in the
event of our tender being accepted in full or in part. | / We also undertake to enter into a Contract Agreement in
the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to the
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General
Conditions of Contract and | / We hereby agree that until such Contract Agreement is executed the said
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in
writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs.

(Repeat in words)

I / We require days / months preliminary time to arrange and procure the materials required by
the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

Dated: (Signature of Bidder with Seal)
WITNESS :
Signature : Name of the Bidder :
Name : Address :

(In Block Letters)

Address :

Occupation :



General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the
6" Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees under
Resolution No. 80 of the Meeting held on 25" August, 2009

KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

AUGUST , 2009



GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. | AMENDMENT TO GENERAL CONDITIONS | ... GC1
OF CONTRACT

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & | ... GC3-GC5
ENGINEER’S REPRESENTATIVE

4. | THE TENDER/OFFER AND ITS PRE-| ... GC5-GC9
REQUISITES

5. | THE CONTRACT & GENERAL | ... GC9-GC14
OBLIGATIONS OF CONTRACTOR

6. COMMENCEMENT, EXECUTION AND | ... GC14-GC 17
COMPLETION OF WORK

7. | TERMS OF PAYMENT GC18-GC 20

8. | VARIATION AND ITS VALUATION GC20-GC 22

9. DELAY/EXTENSION OF COMPLETION | ... GC22-GC24

TIME/LIQUIDATED
DAMAGE/TERMINATION OF CONTRACT

10. | MAINTENANCE  AND REFUND  OF | ... GC24-GC25
SECURITY DEPOSIT

11. | INTERPRETATON OF CONTRACT | ... GC 25-GC 27
DOCUMENTS, DISPUTES & ARBITRATION

12 | FORMS GC-1, GC-2, GC-3

13 | FORM OF AGGREMENT

14 | PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15 | INTEGRITY PACT DOCUMENT:
PROFORMA

16 | DRAFT Memorandum of Understanding
between Ko.P.T. & Transparency International
India




AMENDMENT
T0

GC-1

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced | A Rs 25,000/- | Any tender priced
- upto Rs 2,00,000/- up
to Rs 5,00,000/-
B Rs 5,000/- | Any tender priced | B Rs 10,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 2,00,000/-
C Rs 2,500/- | Any tender priced | C Rs 5,000/- | Any tender priced
upto Rs 50,000/- upto Rs 1,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 139

OF THE TRUSTEES’ 10™ METING HELD ON 19.11.1999 ]




GC-2

1.

1.0

11

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

DEFINITIONS

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except where
the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of Trustees for
the Port of Calcutta, a body corporate under Section 3 of the Major Port
Trusts Act, 1963, including their successors, representatives and assigns.
“Chairman” means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major Port
Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender on its
behalf and includes the Manager (Infrastructure & Civic Facilities) or
other official as may be appointed from time to time by the Employer,
with written notification to the Contractor, to act as Engineer for the
purpose of the Contract, in place of the “Engineer” so designated.
“Engineer’s Representative” means any subordinate or Assistant to the
Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
“Work” means the work to be executed in accordance with the Contract
and includes authorised “Extra Works” and ‘Excess Works” and
“Temporary Works”.

“Temporary Works” means all temporary works of every kind required in
or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices,
cement and other godowns, platforms and bins for stacking building
materials, gantries, temporary tracks and roads, temporary culverts and
mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities) of
the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.
“Specifications” means the relevant and appropriate Bureau of Indian
Standard’s specifications / International Standard’s Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the
Tender.

Employer

Chairman

Contractor

Engineer

Engineer’s
Representative

Works
Temporary
works

Extra  works
and Excess
works

Specification



GC-3

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

2.0

2.1

“Drawings” means the drawings referred to in the Tender and specification
and any modification of such drawings approved in writing by the
Engineer and such other drawings as may from time to time be furnished
or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender /
Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and Price,
if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever nature
required or about the execution, completion or maintenance of the works
or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other
things intended to form or forming part of the permanent works.

“Site” means the land, waterways and other places, on, under, in or
through which the works are to be executed by the Trustees for the purpose
of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the
Tender/Offer of the Contractor, subject to such additions thereto and
deductions therefrom as may be made by the Engineer under the provisions
here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of
foreign enemies, hostilities) whether war be declared or not), Civil War,
rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which
a certificate of completion has been issued (all of which are herein
collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-versa
where the context so requires.

The heading and marginal notes in these General Conditions of Contract
shall not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S
REPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in terms of
the contract to the entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter whatsoever.

Drawings

Contract

Construction
al Plant

Site

Contract
Price

Month

Excepted
Risks

Singular/
Plural

Headings/
Marginal
Notes.

Cost

Engineer’s
Authority



GC-4

2.2

2.3

2.4

The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress of
the works such further drawings and instructions as shall be necessary
for the purpose of proper and adequate execution and maintenance of
the works and the contractor shall carry out and be bound by the
same.

(b) to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work and
for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

(f) To grant extension of completion time.
The Engineer’s Representative shall :

(1) watch and supervise the works.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(i) have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

(v) order demolition of defectively done work for its reconstruction
all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying modification
of design and extension of completion time of the work and

(vii)  have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer
under intimation to the Contractor.

Authority of
Engineer’s
Representative
Engineer’s
Power

Power of
Engineer’s
Representative.



GC-5

2.5

2.6

3.0

3.1

Provided always that the Engineer’s Representative shall have no power :

(@)

(b)
(©

to order any work involving delay or any extra payment by the
Trustees,

to make variation of or in the works; and

to relieve the Contractor of any of his duties or obligations under the
Contract.

Provided also as follows :

(@)

(b)

(©

Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the contractor’s
cost and the contractor shall have no claim to compensation for the
loss if any sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to
the Engineer who shall thereupon confirm, reverse or vary such
decision.

Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of
power and authority vested in the Engineer to his Representative in
writing, shall bind the contractor and the Trustees as though it had
been given by the Engineer, who may from time to time make such
delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender/offer,
be deemed to have inspected and examined the site, fully considered all
factors, risks and contingencies, which will have direct and indirect
impact on his expenses and profit from the work and shall be specifically
deemed to have taken the following aspects into consideration :

@)

(b)

The form and nature of the site and its surroundings including their
sub-surface, hydrological, tidal and climatic conditions, the means
of access to the site and all other local conditions, including the
likely charges and costs for temporary way-leave, if any, required
for the work.

The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the work
to the entire satisfaction of the Engineer, and also by complying
with the General and Special Conditions of Contract.

Limitation of
Engineer’s
Representativ
e’s Power

Engineer’s
Overriding
Power

The  tender
must
encompass all
relevant
aspects/
issues.

Site & Local

condition.

Drawing/
Specification/
Nature &
extent of
work to be
done.



GC-6

3.2

3.3

3.4

(c) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment
and Construction materials.

(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public bodies or
any local or other authority by the Contractor, keeping the
Trustees indemnified against penalties and liabilities of every kind
arising from the Contractor’s failure in such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement or
for any legal instrument including Bank Guarantees and Indemnity
Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by

the Trustees, unless stipulated otherwise in the Notice Inviting the

Tender and shall be faultless in figures and free from erasing.

Corrections, if any, shall only be made by scoring out and initialling of

the revised figure.

If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time. The failure
in this regard shall be treated as a breach and a contract, if entered into,
shall be liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the amount
calculated as per the following scale.

Estimated Value of | Amount of Earnest Money

Work For  Contract  of
For Works Contract Supplying Materials or

Equipment only
Up to Rs. | 5% of the estimated | 1% of the estimated

1,00,000=00

value of work

value of work

Over
Rs. 1,00,000=00

2% of the estimated
value of work subject
to a maximum of Rs.
20,000/- and minimum
of Rs. 5,000/-.

%% of the estimated
value of work subject
to a maximum of Rs.
10,000/- and minimum
of Rs. 1,000/-.

Accommodation
for Contractor’s
men/materials.

Water for
drinking etc.
/Electrical power.

Payment of
Taxes/duties

and observance of
all statutes.

Payment of
Stamp Duty
by the Contractor.

Disclosure of
Owner’s name.

Earnest
Money and
Security Deposit.
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India
drawn in favour of Calcutta Port Trust or in the form of any “Account
Payee” Draft of any Nationalised Bank of India drawn in favour of
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be,
and the receipt granted therefor be kept attached to the Tender/Offer in the
Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any interest
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta /
Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have deposited
fixed Security with the Trustees” FA & CAO / Manager (Finance)
according to his Class of Registration, shall be exempt from depositing the
Earnest Money, as per the following scale :

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender
Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-
Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-
Any tender priced up to
C Rs. 5,000/- Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest
rejection.

Money may be liable to

(ii) If before expiry of the validity period of his Tender/Offer, the tenderer
amends his quoted rates or tender/offer making them unacceptable to the
Trustees and/or withdraws his tender/offer, the Earnest Money deposited
shall be liable to forfeiture at the option of the Trustees.

() The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the previous
Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from
all progressive Bill (including final Bill, if necessary) @ 10% of the gross
value of work in each such bill, so that the total recovery may not exceed
the quantum computed as per the under noted percentages of the total value
of work actually done up to the stage of completion.

Method of
Paying E.M.

Refund of
E.M.

Exemption
from E.M. to
Regd. Firms

Tender with-
out EM liable
to rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

EM. to be
converted to
part S.D.

Mode of
recovery of
balance S.D.
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Value of Work % of Security Deposit | %  of  Security
for works contract. Deposit For contract
of supply-

ing materials &
equipment only.

For
Rs.10,00,000/-.

works up to | 10% (Ten percent) 1% (One percent)

For works costing more | 10% on first | 1% on first
than Rs.10,00,000/- and up | Rs.10,00,000/- +7%% | Rs.10,00,000/- +
to Rs.20,00,000/- on the balance. Y% on the balance.

For works costing more | 10% on first | 1% on first
than Rs.20,00,000/- Rs.10,00,000/- + 7 | Rs.10,00,000/- +

%% on the next| %% on the next
Rs.10,00,000/- + 5% | Rs.10,00,000/- +
on the balance. %% on the balance.

(h) Balance Security for Contract of supplying materials and equipment

computed in terms of the percentages given above, shall have to be
deposited with the Trustees’ Treasurer in advance and within 30 days
from the date of placement of supply order, either in cash or by Alc.
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta
Port Trust and payable at Calcutta/Haldia, as the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on

(i)

the amount of Earnest Money/Security Deposit held by the Trustees, at
any stage.

The Security Deposit shall refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract
provides for any maintenance period. 50% of the Security Deposit may
be refunded against any of the treasury Receipt for that amount on
expiry of half of the maintenance period and the balance deposit on the
expiry of the said maintenance period and after the Engineer has
certified the final completion of work in Form G.C.2 and the Contractor
has submitted his “No Claim” Certificate in Form G.C.3.

(if) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the Contract. The Trustees shall
also be at liberty to deduct any of their dues from the Security Deposit,
fixed Security, Earnest Money or from any sum due or to become due to the
Contractor under any other contract.

Scale of S.D.
recovery.

S.D. for supply
contracts to be

deposited in
advance.

No interest
payable on
E.M. /S.D
Mode of

refund of S.D.

Forfeiture  of
S.D.
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If stipulated in the contract as a Special Condition, the contractor shall have to submit
to the Engineer a performance Bond in the form of an irrevocable guarantee from
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the
proforma annexed hereto and for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing
which the Contract shall be liable to be terminated and the earnest money shall be
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be
borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at
liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable only
within the jurisdiction of the High Court at Calcutta, India, including the following
Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration
Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the engineer or
his representative, the contractor shall, at his own expense, enter into and execute a
Contract Agreement to be prepared by him in the form annexed hereto. Until such
Contract Agreement is executed, the other documents referred to in the definition of
the term *Contract’ here-in-before, shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one
another. Should there by any discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to correct the same and his
decision shall be final and binding on the parties to the Contract.

NogakownhE

Bank
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Two copies of the Drawings referred to in the general and special Conditions of
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the
Contractors free of cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work, if not torn or
mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of the
works and shall, when required, furnish copies of the same free of cost to the
Engineer for his information and/or approval, without meaning thereby the
shifting of Contractor’s responsibility on the Engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible (a)
for the acts, defaults and neglect of any sub-contractor, his agents, servants or
workmen as fully as if these were the acts, defaults or neglects of the Contractor
himself or his agents, servants or workmen and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by
him despite being sublet, provided always that the provision of labourers on a
“piece rate” basis shall not be deemed to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in
his Tender/Offer all his cost for supplying and providing all constructional
plant, temporary work. Materials both for temporary and permanent works,
labour including supervision thereof, transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching, lighting,
payment of fees, taxes and duties to the appropriate authorities and other things
of every kind required for the construction, erection, completion and
maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety
of all site operations and methods of construction, even if any prior approval
thereto has been taken from the Engineer or his Representative. The Contractor
shall not be responsible for the correctness of the design or specification of the
Temporary and Permanent works formulated by the Engineer; but the
Contractor shall be fully responsible for the correct implementation thereof, as
also for any design and specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or
any approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract.

All  Drawings
are  Trustees’
property.

Contractor  to
prepare
working /
progress
drawings

Contractor
cannot sub-let
the work

Contractors’
price is
inclusive of all
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Contractor  to
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If for any reason the contractor be unable to adhere to his earlier programme,
he shall submit his revised programme for completion of work within the
stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his
representative in writing shall be binding upon the Contractor subject to
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or
his representative in writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to direct
the Contractor to stop deployment of any of is staff, workmen or official at site
and the Contractor shall within 48 hours comply with such instruction without
any demur whenever the Engineer shall feel that the deployment of the person
concerned will not be conducive to the proper and timely completion of the
work.

The Contractor shall be responsible for the true and proper setting out of the
works in relation to reference points/lines/levels given by the Engineer in
writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of
his responsibility for the correctness thereof and he shall fully provide protect
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks,
profile marks and other things used in setting out the works.

From the commencement of the works till issue of the completion certificate in
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may cause the same
to be made good by any other agency and the expenses incurred and certified
by the Engineer shall deem proper. This Clause will not apply to that part of
the work, which might have been taken over by the Trustees on partial
completion of the work and in such case the Contractor’s obligation will be
limited to repairs and replacement for manufacturing or construction defects
during the Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance period.

Contractor to
supervise the
works

Contractor to
deploy
qualified men
and
Engineer’s
power to
remove
Contractor’s
men

Contractor is

responsible
for line, level,
setting out
etc.

Contractor is
responsible to
protect  the
work
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The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site which shall remain the property of the Trustees and protect them from
being damaged by his workmen and arrange for disposal of them at the
Trustees’ expense as per the instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

(@) Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or

compensation, if any, for getting all materials and equipment required

for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in respect

of Public or Private or Private road, railway tracks, footpaths, crane

tracks, waterways, quays and other properties belonging to the Trustees
or any other person.

Damage/injury caused to any highway and bridge on account of the

movement of Contractor’s plants and materials in connection with the

work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s plants
and materials.

() The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the Trustees on
or near the site of work.

(d)

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.

Contractor s
responsible for
all damages to
other structures
/ persons
caused by him
in  executing
the work.

Fossils,
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property



GC-13

4.18

4.19

4.20

The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted
inclusive of the following :

(@)

(b)

(©

(d)

(€)

Keeping the site free of unnecessary obstruction and removal
from site of constructional plant wreckage, rubbish, surplus
earth or temporary works no longer required.

Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion of
the work, without which payment against final bill may be
liable to be withheld.

Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse and
other materials from being thrown into the water by the
Contractor’s men or those of his agency.

Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their wages,
transport, accommodation, medical and all other statutory
benefits and entry permits, wherever necessary.

Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-Contractor’s workmen, (iv) deployment of workmen
of age less than 16 years.

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in these
conditions for doing any act after direction or notice shall be
reckoned from the time of such posting or despatch.

rates/price must be all
inclusive

Notice to Contractor.

The Contractor and his Sub-contractor or their agents and men and Contractor not to
any firm supplying plant, materials and equipment shall not
publish or caused to be published any photographs or description particulars of work
of the works without the prior authority of the Engineer in writing.

publish photograph or
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The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other Contractor
engaged by the Trustees and their workmen to the Trustees’ own staff
and to the men of other Public Body on or near the site of work and in
default the Contractor shall be liable to the Trustees for any delay or
expense incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum
of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought
to the site by the Contractor shall be deemed to be the property of the
Trustees who will have lien on the same until the satisfactory
completion of the work and shall only be removed from the site in part
or in full with the written permission of the Engineer or his
Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the receipt
of Engineer’s letter informing acceptance of the Contractor’s
tender/offer by the Trustees or within such preliminary time as
mentioned by the Contractor in the Form of Tender or the time
accepted by the Trustees. The Contractor shall then proceed with the
work with due expedition and without delay, except as may be
expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the
part of the contractor.

The Contractor shall provide and maintain a suitable office at or near
the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work
beyond the working hours observed by the Engineer’s Representative
and on Sundays and Holidays observed in the Trustees’ system, except
in so far as it becomes essential on account of tidal work or for safety
of the work. If the progress of the work lags behind schedule or the
work has been endangered by any act or neglect on the part of the
contractor, then the Engineer or his Representative shall order and the
contractor at his own expense shall work by day and by night and on
Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor
from any of his obligations. The Engineer’s decision in this regard
shall be final binding and conclusive.
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Unless stipulated otherwise in the contract all materials required for the
work shall be procured and supplied by the contractor with the approval
of the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative. The Engineer
shall exercise his sole discretion to accept any such materials.

Unless stipulated otherwise in the contract all materials, workmanship
and method of measurement shall be in accordance with the relevant
Codes (Latest Revision) of the Bureau of Indian Standards and the
written instructions of the Engineer or his Representative. Where no
specific reference is available in the contract, the material and
workmanship shall be of the best of their respective kinds to the
satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or
his representative, whenever required to do so, all at the Contractor’s
cost.

Unless stipulated otherwise in the contract, the cost of any test required
by the Engineer or his representative in respect of materials and
workmanship deployed on the work, shall be borne by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(a) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping
them in his safe custody, furnishing of statement of consumption
thereof in the manner required by the Engineer or his representative,
return of surplus and empty container to the Trustees’ Stores as per
the direction of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and
for any loss or damage thereof for any reason other than “Excepted
Risks”, the Contractor shall compensate the Trustees’ in the manner
decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission in
writing.

(c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant of
suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply of
Trustees” materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer from
time to time.
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(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contractor shall be recovered
from the contractor’s bills and/or any of his other dues,
progressively according to the consumption thereof on the work
and/or in the manner decided by the Engineer or his representative
and at the rate/s stipulated in the contract. These rates shall only
be considered by the contractor in the preparation of his
tender/offer and these will form the basis of escalation/variation,
if in future the contractor is required to procure and provide any
such material on the written order of the Engineer consequent on
the Trustees’ failure to effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any
of the Trustees” materials issued to the contractor has been — (i)
lost or damaged, (ii) consumed in excess of requirement and (iii)
wasted by the contractor in excess of normal wastage, then the
value thereof shall be recovered from the contractor’s bills or
from any of his other dues, after adding 19 Y% extra over the
higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would be
determined by the Engineer.

The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time — (1) for
removal from the site of any material which in his opinion is not in
accordance with the contract or the instruction of the engineer or his
representative, (ii) for the substitution of the proper and suitable
materials, or (iii) the removal and proper re-execution of any work
which in respect of material and workmanship is not in accordance
with the contract or the instructions of the Engineer. The Contractor
shall comply with such order at his own expense and within the time
specified in the order. If the contractor fails to comply, the Engineer
shall be at liberty to dispose any such materials and re-do any work in
the manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving him a
written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor
without approval of the Engineer or his Representative and whenever
required by him, the contractor shall uncover any part or parts of the
work or make openings in or through the same as may be directed by
the Engineer or his representative from time to time and shall
reinstate or make good those part of works thus affected to the
satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of the
Engineer or his Representative.
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On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till
such time the written order to resume the execution is received
by him. During such suspension the contractor shall protect and
secure the work to the satisfaction of the Engineer or his
Representative. All extra expenses in giving effect to such order
shall be considered by the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the
contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety
of the works or any part thereof.

The Engineer shall settle and determine such extra payment
and/or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer be fair and
reasonable, and the same shall be final and binding on the
Contractor.

If at any time before or after commencement of the work the
Trustees do not require the whole of the work tendered for the
Engineer shall notify the same to the contractor in writing and
the contractor shall stop further works in compliance of the
same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature
stoppage of work or on account of curtailment of the originally
intended work by reason of alteration made by the Engineer in
the original specifications, drawings, designs and instructions.

When the whole of the work has been completed to the
satisfaction of the Engineer and has passed any final test
prescribed in the contract, the contractor shall, within 21 days of
submission of his application to the Engineer, be entitled to
receive from him a certificate for completion of work in Form
G.C.1, annexed hereto. If any part of the total work having been
completed to the satisfaction of the Engineer, be taken over
and/or used by the Trustees, the Contractor shall on application
be entitled to partial completion certificate in the Form G.C.1
indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract,
if any, shall commence from the date mentioned in such
certificate so far as the completed portion of the work is
concerned.

Contractor  to
suspend work on
Order from
Engineer or his
Representative

Completion
Certificate
G.C.1.
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6.0

6.1

6.2

6.3

6.4

TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the
Contractor in respect of the work till final and satisfactory
completion thereof and until a certificate of final completion in
Form G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the
certificate in Form G.C.2, shall all be treated as mere advance,
which shall stand recoverable in full or in part, if the Engineer
so decides in the context of Contractor’s unfulfilled contract
condition, if any.

All payments shall be made to the Contractor only on the basis
of measurements of actual work done, as recorded in the
Trustees’” measurement books and at accepted tendered or at
agreed rates, as the case may be, except as otherwise provided in
the contract and when the Engineer decides any other rate for
change in the scope of work or omission, if any, on the part of
the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the discretion of
the Engineer or his Representative at intervals deemed suitable
and justified by him. Provided always that subject to execution
of work of substantial value in the context of the contract price,
the interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not be
less than 1 month in between two payments for on account bill
and/or advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’
Measurement Book, at intervals deemed suitable and proper by
him and/or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at the time of such
measurement and assist the engineer’s Representative in every
manner required by him. After the measurements taken have
been entered in the Measurement Book, the Contractor or his
Agent shall sign the Measurement Book at the wend of such
Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior
to such signature. If the Contractor or his Agent fails to
participate even after 3 days written notice from the Engineer’s
Representative, the measurement shall be taken ex-parte by the
Engineer’s Representative and those shall be accepted by the
Contractor.

All interim
payments are
advances till
issue of
Certificate in
Form G.C.2
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6.5

6.6

Based on the quantum of work and the value thereof computed
in the Measurement Book, the Contractor shall type out his bill
in the proforma approved by the
Engineer and submit the same to the Engineer’s Representative
in quadruplicate, duly signed by him or his accredited Agent
over his Rubber Stamp. The Engineer or his Representative may
in his absolute discretion, allow advance payment against such
bill to the extent of an amount not exceeding 75% of the “net
payable” sum of the said bill, subject to adjustment thereof
against the bill at the time of checking and auditing the bill at
the Trustees’ end. The measurement Book will not be handed
over to the Contractor; but he will obtain the abstracts of
guantities, amounts and recoveries to type out the bill.

At the discretion of the Engineer or his Representative and only
in respect of accepted offers/where estimated amount put to
tender would be Rs.2,00,000/- or more, advance payment may
be made to the extent of 75% of the value of any material
purchased and brought to the site by the Contractor. Provided
always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(i) the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

(iii)  a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lien on the
contractor’s materials,

(iv) the materials are safe-guarded by the contractor against
losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

(v) in the event of storage of such materials within the
Trustees’ protected areas in the Docks, the contractor shall
submit an Indemnity Bond in the proforma and manner
acceptable to Trustees’ whereby the contractor shall
indemnify the Trustees against all financial loss/damage, on
account of loss/damage to such materials for whatever
reasons,

Contractor to
prepare and
submit his bills

Advance

payment against
Non-perishable
materials
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6.7

6.8

7.0

7.1

7.2

(vi) in the event of storage of such materials outside the
Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the Trustees
and for the same sum as is being advance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of a
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule
Commercial Bank, as the case may be, acceptable to the
Trustees and shall remain valid till the anticipated period of
consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the
validity of the Guarantee.

(vii)  The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged by
the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment
from the Contractor, in case the Engineer or his representative
should overcertify for payment or the Trustees should over-pay the
Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor
at any stage and in respect of any money or balance or Bank
Guarantee, which may be due to the Contractor from the Trustees,
owing to dispute or otherwise or for any delay on the part of the
Trustees in making interim or final payment or otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be
treated as estimated quantities of the work and shall never be
deemed as actual or correct quantities of the works to be executed by
the contractor in fulfilment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing
to make any variation of the quantity, quality or form of the works
or any part thereof that may, in his opinion, be necessary and the
Contractor upon receipt of such an order shall act as follows :

Recovery  for
wrong and over

payment
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Contractor
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Quantities  of
Tender

Engineer’s
power to vary
the works



GC-21

7.2

7.3

7.4

7.5

Increase or decrease the quantity of any work included in the
contract.

(@)

(b)
(©

Omit any work included in the contract.

Change the Character or quality or kind of any work included in the
contract.

(d) Change the levels, lines, position and dimensions of any part of the
work, and

(e) Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the contract or be

treated ass revocation of the contract, but the value (if any) of all such

variations evaluated in accordance with the Engineer’s sole decision

shall be taken into account and the contract price shall be varied

accordingly.

Provided always that written order of the Engineer shall not be required
for increase or decrease in the quantity of any work upto 15% where
such increase or decrease is not the result of any variation order given
under this clause but is the result of the quantities exceeding or being
less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the
Contractor and the Engineer” subsequent written confirmation of such
verbal order shall be deemed to be an order in writing within the
meaning of this clause.
(@) The Contractor shall not be entitled to any claim of extra or
additional work unless they have been carried out under the written
orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added
to or deducted from the sum named in the tender in respect of any
extra work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates ad
prices set out in the contract, if in the opinion of the Engineer, the
same shall be applicable. If the contract does not contain any rates or
prices directly applicable to the extra, additional or substituted work,
then the Engineer may decide the suitable rates on the basis of
Schedule of Rates (including surcharge in force at the time of
acceptance of tender), if any, adopted by the Trustees with due
regard to the accepted contractual percentage, if any thereon. In all
other cases the Engineer shall solely determine suitable rates in the
manner deemed by him as fair and reasonable, and his decision shall
be final, binding and conclusive.
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8.0

8.1

8.2

(d) If the nature or amount of any omission or addition relative
to the nature or amount of the whole of the contract work or
to any part thereof shall be such that, in the opinion of the
Engineer, the rate of prices contained in the contract for any
item of the works or the rate as evaluated under sub-clauses
(b) and (c) of this clause, is by reason of such omission or
addition rendered unreasonable or in-applicable, the
Engineer shall fix such other rate or price as he deems
proper and the Engineer’s decision shall be final, binding
and conclusive.

DELAY / EXTENSION OF COMPLETION TIME /
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or
delayed availability of the Trustees’ materials to be supplied as
per contract or exceptionally adverse climatic conditions and
natural phenomenon or strikes, lock-outs, civil commotion or
other special circumstances of any kind beyond the control of
the Contractor, cause delay in completing the work, the
contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of
occurrence of the reason and the Engineer shall thereupon
consider the stated reasons in the manner deemed necessary and
shall either reject the application or determine and allow in
writing the extension period as he would deem proper for
completion of the work with or without the imposition of
“Liquidated Damage” Clause (No0.8.3 hereof) on the Contractor
and his decision shall be final and binding on the Contractor. If
an extension of completion time is granted by the Engineer
without imposition of liquidated damage, from the Clause
No0.8.3 of the Liquidated damage shall apply from its date of
expiry, if the work be not completed within the extended time,
unless stated otherwise in the decision communicated by the
Engineer, as aforesaid.

(@) If the Contractor fails to complete the work within the
stipulated dates or such extension thereof as communicated
by the Engineer in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not
as a penalty, ¥2% (half percent) of the total value of work
(contract piece) as mentioned in the letter of acceptance of
the tender/offer, for every week or part thereof the work
remains unfinished. Provided always that the amount of
such compensation shall not exceed 10% of the said value
of work. The amount of Liquidated damages shall be
determined by the Engineer, which shall be final and
binding.

Extension of
completion time

‘Liquidated
Damage’ and
other
compensation
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8.3

(b)

Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation/damage in
Sub-clause (a) of this clause, from any money due or likely to
become due to the Contractor. The payment or deduction of such
compensation/damage shall not relieve the Contractor from his
obligation to complete the work or from any of his other
obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer,
the work may be ordered to be completed by some other agency at
the risk and expense of the Contractor, after a minimum three days
notice in writing has been given to the Contractor by the Engineer or
his Representative.

Without being liable for any compensation to the Contractor, the
Trustees may, in their absolute discretion, terminate the contract and
enter upon the site and works and expel the Contractor there from after
giving him a minimum 3 days’ notice in writing, due to occurrence of

any

of the following reasons and decision of the Trustees in this respect,

as communicated by the Engineer shall be final and conclusive :

(i)
(ii)

(iii)

(iv)

v)

(vi)

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the
agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the works or has without
any lawful excuse under these conditions has kept the work
suspended for at least 15 days despite receiving the Engineer” or
his Representative” written notice to proceed with the work.

The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after receiving
from the Engineer or his representative the written notice stating
that the said materials or work were condemned and rejected by
him under these conditions.

The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor t any officer, servant or
representative of the Trustees or to any person on his or their
behalf in relation to the obtaining or to the execution of the
contract.

(vii)  The Contractor is adjusted insolvent or enters into composition

with his creditors or being a company goes into liquidation either
compulsory or voluntary.

Default of the
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8.3.1

8.3.2

8.3.3

8.3.4

9.0

9.1

Upon receipt of the letter of termination of work, which may be issued
by the Engineer on behalf of the Trustees, the Contractor shall hand over
all the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the Contractor’s
risk and expense and the Contractor shall be debited any sum or sums
that may be expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly completed the work
of the work in accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials
actually supplied by him and subject to recoveries as per contract,
provided the work done and materials conform to specifications at the
time of taking over by the Trustees. The payment for work shall be based
on measurements of actual work done and priced at approved contract
rates or other rates, as decided by the Engineer. The payment for
materials supplied shall be at the rates as decided by the Engineer, which
shall 1 in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all such case
shall be final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the
Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall maintain the
same for a period, as may be specified in the form of a Special Condition
of the Contract, from the date mentioned in the Initial Completion
Certificate in Form G.C.1. Any defect/fault, which may appear in the
work during aforesaid maintenance period, arising, in the sole opinion of
the Engineer or his representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his
representative, shall, upon the written notice of the Engineer or his
representative, be amended and made good by the Contractor at his own
cost within seven days of the date of such notice, to the satisfaction of the
Engineer or his representative, failing which the Engineer or his
representative shall have the defects amended and made good through
other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.

Contractor’s
obligation for
maintenance
of work.
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9.2

9.3

10.0

10.1

10.2

10.3

10.3.1.

The Contractor shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on the works or taking possession, working o
using thereof by the Trustees shall not relieve the Contractor of his
obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting o the Engineer (1)
The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
Contractor, after making deduction therefrom in respect of any sum due to
the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which his predecessor left it.
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10.3.2

10.3.3

10.3.4

10.3.5

10.3.6

10.3.7

10.4

10.5

The Arbitrator shall be deemed to have entered on reference on the
date he issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award
shall normally be 4 months as provided in Indian Arbitration Act,
1940 or any amendment thereof. The Arbitrator may, if found
necessary, enlarge the time for making and publishing the award, with
the consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may
be fixed by the Arbitrator in his sole discretion. Upon every or any
such reference the cost of any incidental to the reference and award
respectively shall be in the discretion of the Arbitrator who may
determine, the amount thereof or by whom and to whom and in what
manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties
subject to the provisions of the Indian Arbitration Act 1940 or any
amendment thereof. The Arbitrator shall give a separate award in
respect of each item of disputes and respective claim referred to him
by each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the
contract — within only the parameters of scope and conditions of the
contract in question.

Save as otherwise provided in the contract the provisions of the
Arbitration Act, 1940 and rules made thereunder, for the time being in
force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with
the work with due diligence in accordance with Engineer’s decision.
The Engineer also shall not withhold any payment, which, according
to him, is due or payable to the Contractor, on the ground that certain
disputes have cropped up and are likely to be referred to arbitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7
hereinabove would apply in the cases of contracts, where
tendered amount appearing in the letter of acceptance of the
tender / offer is less than Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes or differences of any
kind whatsoever in relation to the execution of the work to the
Engineer within 30 days from the date of occurrence of the
cause of dispute and before the preparation of the final bill,
giving detailed justifications, in the context of contract
conditions.
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[c]

[d]

[e]

Contractor’s dispute if any arising only during the maintenance
period, if any, stipulated in the contract, must be submitted to
the Engineer, with detailed justification in the context of
contract conditions, before the issuance of final completion
certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after submission
of certificate in form G.C.3 by him.

Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove,
shall not be entertained by the Engineer and / or by any
Arbitrator subsequently.

The Chairman / Trustees shall have the right to alter the panel
of Arbitrators, vide Clause 10.3 hereinabove, on their sole
discretion, by adding the names of new Arbitrators and / or by
deleting the names of existing Arbitrators, without making any
reference to the Contractor.



KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.1

Contractor

Address

Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

N L LT YL

Estimate NO. E.E.0...cvvviiiii e e e )]
CE O, ) S

RVA 0T QO (0 =T N o

F AN | [ 021 o o S

Contract NO. ...evvviiiii e

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 2000 in accordance with terms of the Contract and you are
required to maintain the work as per Clause 62 of the General Conditions of Contract and under

provisions of the Contract for a period of weeks / months / years
from the day of

2000 to day of 2000 .

Yours faithfully,

SIgNALUNE ... e
(ENGINEER/ENGINEER’S REPRESENTATIVE)
NAME. ..o e
Designation..........ccooi i,

OFFICE SEAL



KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer

The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

NAME OF WOTK & L. e e e e e e e e e e e e

Estimate NO. E.LE.O ..o [0 | P

WOTK OFder NO. ..o ettt

Contract NO. .......covvvii i

Resolution & Meeting NO. ............ccovvininnen.

Allocation : ..o,

which was carried out by Shri/MESSIS. ... ..ot is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the Contract
have been fulfilled by the Contractor.

SIgNALUNE ... e
(ENGINEER/ENGINEER’S REPRESENTATIVE)

OFFICE SEAL



KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM * CERTIFICATE FROM CONTRACTOR)
The Manager (1&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

Dear Sir,

I / We do hereby declare that 1 / we have received full and final payment from the Calcutta Port Trust for
the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO.....ove v e 3
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.

Yours faithfully,

(Signature of the Contractor)

(OFFICIAL SEAL OF THE CONTRACTOR)



KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta , a
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the
context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR”
which expression shall unless excluded by or repugnant to the context he deemed to include
his heirs, executors, administrators, representative, successor in officer and permitted
assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a Tender/Offer
by the contractor for the execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively
assigned to them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified
in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned the contractor hereby covenant with the Trustees to execute
,complete and maintain the work in conformity in all respects with the provisions of
Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such
execution ,completion and maintenance of the works the Contract Prices at the times
and in the manner prescribed by the contractor .



IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto as fixed (or have set their respective hands and seals) the day and year first above
written.

have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-




Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the
case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.

Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as
the “ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof
include  its  successors  administrators and  assigns)  having  awarded to
, with registered office at
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and assigns) a

CONTRACT by issue of EMPLOYER’S work order dated the same having
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of
Award No dated Valued at Rs
for ” and the contractor having
agreed to prove a Contract performance Guarantee for the faithful performance of the entire
Contract equivalent to Rs. (rupees only) to the
EMPLOYER.
We, the Bank, , Kolkata/ Haldia having its Head
Office at (hereinafter referred to as the “Bank”, which expression shall unless repugnant

to the context or meaning thereof, include its successors, administrators, executors and assigns)
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable
by the Contractor to the extent of Rs. -( only) as aforesaid at any time upto
without any demur, reservation, contest, recourse or protest an/or without any reference to the
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any
dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank
undertakes not to revoke this guarantee during its currency without previous consent of
employer and further agrees that the guarantee herein contained shall continue to be enforceable
till the Employer discharges his guarantee.



EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee from time to time to extend the time for performance of the CONTRACT
by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or any right which they
might have against Contractor, and to exercise the same at any time in any manner, and other to
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT
between EMPLOYER and CONTRACTOR or any other course of remedy or security available
to EMPLOYER . The Bank shall not be released of its obligations under these presents by any
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or
by reason or any other acts of omission or commission on the part of employer or any other
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law
would, but for this provision, have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee
against the Bank as principal debtor, in the first instance without proceeding against
CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may
have in relation to the CONTRACTOR’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted
to Rs (rupees only) and it shall
remain in force up to and including and shall be extended from time to
time for such period , on whose behalf this guarantee has been given.

Dated, this ..., dy of ..........2010
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Dated ....coovveeiii .



Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal”.

And
................................ hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational p;rocedures, contract/s for
......................... The Principal values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s)
and/or Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), who
will monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

Section 1 — Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will in particular, before and during the tender
process, provide to all Bidder(s), the same information and will not provide
to any Bidder(s) confidential/ additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section-2 -Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the tender process
and during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or
give to any of the Principal’s employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/she is not legally entitled to in
order to obtain in exchange any advantage of any kind whatsoever during the tender process or
during the execution of the contract.



b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contract, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or
pass on to others, any information or document provided by the Principal as part of the business
relationship, regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India; if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments made to the Indian
agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of
Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlines above or be
an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a
violation of Section 2, above or in any other form such as to put his reliability or credibility in question
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as
per the procedure mentioned in the Guidelines on Banning of business dealings”. Copy of the
“Guidelines on Banning of business dealings” is annexed and marked as Annex-B.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover
from the Contractor liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.



Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other
Company in any country conforming to the anti corruption approach or with any other Public Sector
Enterprise in India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process
or action can be taken as per the procedure mentioned in “Guidelines on Banning of business
dealings”.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate
its provisions.

Section 7- Criminal charges against violation Bidder(s)/Contractors/Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or an employee
or representative or an associate of a Bidder, Contractor of Subcontractor which constitutes corruption, of
if the Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief
Vigilance Officer.

Section 8 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractors 12 months after
the last payment under the contract, and for all other Bidders 6 months after the contract has been
awarded.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT.

Section 9 - Other provision

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements
have not be made.

(3) If the Contractor is a partnership or a consortium, this agreement mist be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.



(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & AdAresS) ......oe i e

Witness 2:

(Name & AAAIESS) ....cvee et et e e e



