

SO DE 2 / copy to PA
m nakt.



30.12.16

KOLKATA PORT TRUST

Hydraulic Study Department
20, Garden Reach Road, Kolkata - 700 043
Phone: 2409-3031, Fax: + 91-033-2409-3036
E-mail: che@kolkataporttrust.gov.in

26

Date: 23/12/2016

No. Hyd/9045/3rd Party/ 1325

General Manager (P&H),
M/s. WAPCOS Limited (A Govt. of India Undertaking),
76-C Institutional area, Sector - 18,
Gurgaon, Haryana
P.I.N - 122 015

স্বল্প পরিকল্পনা / Planning Department
কলকাতা পোর্ট ট্রাস্ট
Kolkata Port Trust

3005 / JDPK/16
30.12.16

Sir,

Sub: Continuation of technical auditing by Independent 3rd Party
for the maintenance dredging in Hugli estuary

- Ref: 1) Your letter No. WAPCOS/P&H/ Independent 3rd party/2016 dated 14th
October, 2016
- 2) Your letter No. WAPCOS/P&H/ Independent 3rd party/2016 dated 20th
October 2016

Your offer for continuation of undertaking the technical auditing of the maintenance dredging in Hugli estuary has been accepted by the Kolkata Port Trust (KoPT) Administration at the following rate and condition for a period up to 31st December, 2016:

- Basic rate Rs. 48,51,667/- per month for deployment and working of two dredgers
- Increase or reduction of monthly rate by 15.38 % if one dredger is added or withdrawn from the present fleet of two dredgers

You were carrying out the above work w.e.f 12.10.2016 with the above rate and conditions following the LOI issued from this office vide No. Hyd/9045.XII/part-II/3rd party/1077 dated 07.10.2016. You are further requested to continue the work up to 31.12.2016 with the rate, terms & conditions as stated below:


- i) Monthly payment on 90% of accepted price
- ii) 10% of the accepted price after completion of the work to the satisfaction of Engineer
- iii) An increase or decrease of 15.38% on base rate for addition or withdrawal of one dredger from fleet respectively
- iv) 12th October, 2016 to 31st December, 2016

You are further requested to abide by all the terms and conditions of the NIT No. Hyd/9045/198 dated 6/2/2015 & subsequent addendum / corrigendum and the original work order No. Hyd /9045.XII/3rd party /1291 dated 17.09.2015

This may be treated as a formal work order.

Kindly acknowledge the receipt of the work order and arrange to return a signed copy as a mark of acceptance at the earliest.

Yours faithfully,



(B. Chaudhuri)
Chief Hydraulic Engineer

23/12/2016