

## CONTRACT AWARDED BY NOMINATION

### RELEVANT INFORMATION FOR PUBLICATION IN KoPT WEBSITE w.r.t. FINALISED CONTRACT FOR STUDY FOR REMOVAL OF LOCK AT HDC & EXTENDED MONITORING STUDY OF SHIPPING CHANNEL LEADING TO HDC BY IIT, MADRAS (PHASE-III)

Item/ Nature of work	Date of publication of NIT	No. of Tenders Received	Type of Bidding (Single / Two- part)	Last date of receipt of tender	Names of parties Qualified after evaluation	Whether Contract Awarded to Lowest Tender/ Evaluated L1	Name of successful contractor	Volume of contract	Schedule Date of completion of work
Study for removal of lock at HDC & Extended Monitoring Study of shipping channel leading to HDC by IIT, Madras (Phase-III)	In the meeting dt. 06 & 07-11-2017 at Goa, chaired by Hon'ble Minister of Shipping, it was decided to expedite the study for removal of existing lock / development of second lock at HDC. It was also decided that "IIT, Madras to comprehensively study the maintenance dredging requirements in all ports and suggest measures to reduce the same, all ports to collaborate with IIT Madras for continuous monitoring for long and short_term dredging cost reduction"	Ocean Engineering Departmnt, IIT-Madras submitted offer on 23 <sup>rd</sup> Nov, 2017.	Single-part	Not applicable	Ocean Engineering Department, Indian Institute of Technology, Madras	--	Ocean Engineering Department, Indian Institute of Technology, Madras	Rs. 252 lakhs PLUS statutory taxes (GST)	31 <sup>st</sup> October, 2019