ADDENDUM

N.L.T. No. KoPT/KDS/Mech/SP/ ADV/500 dt. 14.09.2018
Tender for “Annual Maintenance Contract of newly installed Winch Operated Gate Hauling System at NSD, KDS, KoPT”

(Pursuant to the queries raised by the intending bidder in the pre-bid meeting held on 24.09.2018, KoPT’s clarifications /decisions as have been finalised and
frozen thereon are given below:-)

SI. No.

Submission by the intending tenderer

KoPT’s decision /clarifications

Waiver of tender fee/EMD against submission of NSIC
certificate for the above tender.

Waiver of EMD and tender fee will be as per Clause- 7(a) of ‘Instruction to Tenderer ‘ of
Annexure-A and as per Clause — 22 of ‘Terms and Conditions of the Tender of Annexure-
B of Tender document’.

In the para 2 of Scope of Work testing will be carried
out for checking insulation and continuity of the
repaired cable.

The point accepted by KoPT. Para -2 should be read as ‘Localisation of cable fault will be
identified by KoPT. Necessary jointing, testing ( i.e. testing for continuity and insulation
checking) and commissioning of the cable will be the responsibility of the contractor. Cost
of material will be borne by KoPT. It is also noted that few maintenance schedule jobs like
‘overhauling of hydraulic pumps, motors, electrical motors, gear boxes etc.” as per OEM
recommendations are not part of the AMC. The firm would be asked to submit separate
quotation for such items as and when required.

Para-6 of the Scope of Work regarding frequency of
change of transformer oil and filter should be one in a
year.

KoPT confirmed that change of filter and transformer oil will be done as per schedule laid
down by OEM as per Annexure-2 of Scope of Work of Tender document.

Para — 1(b) of Annexure — D (Special Condition of
Contract of Tender) the maximum limit of penalty is to
be limited to the 50% of per month charge of the work
as finalised by the tender.

Accepted by KoPT. Last para of Clause -1(b) should be read as ‘Planned shut down time
will not be considered for penalty purpose. However such planned shut down have to be
taken only after confirmation of EE(HPS/NSD) or his authorized representative. The total
monthly penalty amount will not exceed 50% of monthly contract value.’

All other terms and conditions of the Tender Document including due date of submission of tender and date of opening of techno-commercial bids shall
remain unaltered.
The above Addendum shall be a part of the Tender Document as per terms of the original tender.

Dated:24.09.2018

Chief Mechanical Engineer
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