ADDENDUM

Notice Inviting Tender No.: KoPT/KDS/Mech/SP/ADV/533 dated 29.07.2019
Tender for “Emergency Repairs of Penstock No.2 at NSD”

(Pursuant to the queries raised by the intending bidder in the pre-bid meeting held on 06.08.2019, KoPT’s clarifications /decisions as have been finalised and frozen thereon are given below:-)

NIT
Clause
No.

Tender Clause

Submission by the intending tenderer

KoPT’s decision /clarifications

Annexure
-B

2[B](ii)

Copy of Audited Balance Sheet as well as
Profit and Loss Accounts for the last three
financial years ending 31.03.2019 must have
to be submitted.
submission of Audited Balance Sheet for
financial year ending 31.03.2019, the
Turnover for that financial year has to be
submitted in lieu, duly certified by Chartered
Accountant mentioning UDIN.

In the event of non-

One intending bidder stated that the firm,
whose turn over below 1.0 crore rupees per
year are exempted from audit as per
Income Tax Department, Govt of India.

Please confirm that whether self attested
Balance Sheet and Profit & Loss Accounts
will be accepted or not.

b)Copy of Audited Balance Sheet as well as Profit and Loss Accounts for the
last three financial years ending 31.03.2019 must have to be submitted. In the
event of non-submission of Audited Balance Sheet for financial year ending
31.03.2019, the Turnover for that financial year has to be submitted in lieu,
duly certified by Chartered Accountant mentioning UDIN. In case, the firms
are exempted from audit as per relevant act of Income Tax Department, Govt.
of India, they would furnish necessary documents in support of exemption
along with self attested Balance Sheet and Profit &Loss Accounts for the last
three financial years ending 31.03.2019.

Annexure
-C

3

Renewal of all sealing strips of paddle to
make the penstock water tight with supply of
brass strips, brass screw and any other
materials required for the work.

Please state the respective IS no. of brass
strips.

Relevant IS of the brass strips is IS 320:1980. The brass strips are to be
supplied with test certificate from Govt. approved laboratory confirming
afore said IS.

Annexure
-C

6

Completion Time: The work shall have to be
completed within 14 days from the date of
placement of the Order Letter or hand over of
site to contractor whichever is later

There is mno time provided for
manufacturing and supply of the Brass
Strips. The Brass Strips are not readily
available in the market. At least 86 days
more i.e 100 days required for manufacture
and supply the material and to complete

the entire job.

Para -6 of annexure C should be read as “Completion Time: The work
shall have to be completed within 75 days from the date of placement of
the Order Letter or hand over of site to contractor whichever is later. Any
disruption/stoppage of work due to operational urgency of KoPT shall not
be counted while calculating the completion period. However, such
disruption/stoppage of work has to be recorded in the Hindrance Register
to be maintained by the contractor to be countersigned by the
representative of Executive Engineer(HPS/NSD)”

All other terms and conditions of the Tender Document including due date of submission of tender and date of opening of tender shall remain unaltered. The above Addendum shall be a part of the Tender

Document as per terms of the original tender.

Dated:06.08.2019
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Chief Mechanical Engineer




