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TENDER DOCUMENT  
 

KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM 

 
e-Tender for “Repair of Emergency Caisson of KPD” 

 
NIT No. KoPT/KDS/MECH/SP/ADV/408 dated  05.12.2016 

 
 

TENDER NOTICE  
 

Mechanical and Electrical Engineering Department of Kolkata Port Trust invites e-tender for “Repair of 
Emergency Caisson of KPD”” as per the details specified herein the Tender Documents. 
 
Tender Document may be downloaded from MSTC’s website www.mstcecommerce.com/eprochome/kopt, CPP 
Portal i.e. eprocure.gov.in and KoPT’s website www.kolkataporttrust.gov.in. Corrigenda or clarifications, if 
any, shall be hoisted in the above mentioned websites only. 
 

SCHEDULE OF TENDER  
 

NIT No. 
 
      

KoPT/KDS/MECH/SP/ADV/408 dated  05.12.2016 
 

Mode of Tender e-Procurement System (Online Part I – Techno-
Commercial Bid and Part II - Price Bid) through 
www.mstcecommerce.com/eprochome/kopt of MSTC 
Ltd. The intending bidders are required to submit 
their offers electronically through e-tendering portal. 
No physical tender is acceptable by Kolkata Port 
Trust. 

E-Tender No. KoPT/Kolkata Dock System/CME/28/16-17/ET/378 
Date of NIT available to parties for 
downloading  

09.12.2016  

Date and time of Pre-Bid Meeting and 
inspection 

19.12.2016 at 11 AM at  
Mechanical & Electrical Engineering Department, 
8, Garden Reach Road, Kolkata -700043 

Estimated Value of Tender Rs. 1,21,88,046/- (Rupees One crore Twenty One 
lakh Eighty Eight thousand Forty Six only) 

Earnest Money Deposit 
 

Rs.2,43,761/- (Rupees Two lakh Forty Three 
thousand Seven hundred Sixty one only) to be 
submitted as per clause no. 16 of Terms and 
Conditions of  Tender (Annexure-B). 

 Cost of Tender Document     
 
   
    

Rs.5000/- in the form of Banker’s Cheque or Pay 
Order or Demand Draft from any of the 
Nationalized/Scheduled Banks in India having branch 
in Kolkata drawn in favour of “Kolkata Port Trust ” 
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Transaction Fee 
  
 

towards   cost of   Tender Document (applicable for 
downloaded NIT only) to be submitted as per clause 
no. 15 of Terms and Conditions of Tender 
(Annexure-B). 
 
Rs.7010/- including Service Tax and other charges 
@15%. Payment should be made NEFT/RTGS in 
favour of MSTC Limited (Refer clause. No. 4 of 
Annexure -A ). 

Last date of submission of Tender Document 
Fee and Earnest Money  
 

09.01.2017 till 14.00 hrs.  
To be deposited at  Mechanical & Electrical 
Engineering Department, 
8, Garden Reach Road, Kolkata -700043 
 

Last date of submission of Transaction Fee 
through RTGS/NEFT in favour of MSTC 
Limited, Kolkata. 

Three working days before the last date of closing of 
online bidding for the e-tender. 

Date of starting submission of e-Tender on 
line (Techno-Commercial Bid and Price Bid) 
at  www.mstcecommerce.com/eprochome/kopt  

24.12.2016 at 10.00 hrs. 

Date of closing of online e-tender for 
submission of (Techno-Commercial Bid and 
Price Bid). 

09.01.2017 at 14:00 hrs. 

Date and time of opening of Part-I (i.e. 
Techno-commercial Bid after confirmation of 
submission of Tender Document Fee and 
Earnest Money Deposit). 

09.01.2017 at 15:00 hrs. 

Date and time of opening of Price Bid (Part-
II). Bidders shall be informed separately. 

To be informed separately. 
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ANNEXURE - A 

Instructions to Tenderers  
 

e-Tender No. KoPT/Kolkata Dock System/CME/28/16-17/ET/378 
 

This is an e-tendering event of Kolkata Dock System of Kolkata Port Trust.  The e-tendering service 
provider is MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020. 
  

You are requested to go through the terms and conditions (Annexure-B) of this tender before submitting your 
tender online. Tenderers who do not comply with the terms and conditions with documentary evidence 
(wherever required) shall be disqualified. 

 

1. Process of e-Tender :  
 
(A) Registration: The process involves vendor’s registration with MSTC’s e-procurement portal which is 
free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic 
Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet will be done. 
The Vendor should posses Class III signing type digital certificate.  Vendors are to make their own 
arrangement for bidding from a P.C. connected with Internet.  MSTC or KoPT is not responsible for 
making such arrangement. Bids shall not be recorded without Digital Signature.   
 
(B). Vendors are required   to register themselves online with www.mstcecommerce.com→ e-
Procurement →Psu/Govt depts→Register as Vendor under KOPT–Filling up details and creating own 
user id and password→ Submit. 
 
(C).   Vendors will receive a system generated mail confirming their registration in their email which has 
been provided during filling the registration form. 
 
In case of any clarification, please contact the following persons of MSTC/KoPT before the scheduled 
date and time of submission of the e- tender.  
 
From KoPT: 
 
1. S.Mitra                                                               
     Dy. CME-II                                                                          
     Mobile No. 09674720040                                                      
     souravmitra@kolkataporttrust.gov.in    
                                                               
2.S.Sinha  
   Superintending Engineer(Project) 
   Mobile No. 09674720086 
   ssinha@ kolkataporttrust.gov.in 
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3.Joy Bhattacharya 
   Executive Engineer (Project) 
   Mobile No. 09674720089 
   jbhattacharya@ kolkataporttrust.gov.in                                                                  
 
                                                                                
From MSTC Ltd: 
 
1.  Mr. Arindam Bhattacharjee                                      
     Deputy Manager (E-commerce)                               
     MobileNo:09330102643                                              
     Email-arindam@mstcindia.co.in.                             
     Landline:03322901004    
 
2.  Mr. Sabyasachi Mukherjee 
     Junior Manager (E-commerce) 
     Mobile- 07278030407 
     Email: smukherjee@mstcindia.co.in. 
 
3.  Ms Sumona Maity 
     Management Trainee(E-Commerce) 
     Mobile-09831155225 
     Email-smaity@mstcindia.co.in. 
    
(D). System Requirement: 
i)  Windows 98 /XP-SP3 & above/Windows 7 Operating System 
ii) IE-7 and above Internet browser. 
iii) Signing type digital signature  
iv) JRE 7 update 79 software to be downloaded and installed in the system. Security level should be 
medium 
To enable ALL active X controls  and disable ‘use pop up blocker’ under Tools→Internet Options→ 
custom level (Please run IE settings from the page www.mstcecommerce.com once). 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at  
www.mstcecommerce.com/eprochome/kopt 
 
(A). Part – I (Techno-Commercial bid) : Would be opened electronically on specified date and time as 
given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically. 
 
(B) Part – II (Price bid) : Would be opened electronically of only those bidder(s) whose Part – I Techno-
Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of opening of Part II 
(Price bid) through valid e-mail confirmed by them. 
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The tenderers are advised to offer their best possible rates.  There would generally be no negotiations. 
Bidders are requested to submit their most competitive prices while submitting the price bid.  

3. All entries in the tender should be entered in online Technical and Commercial Formats without any 
ambiguity. 

4. (i). Special Note towards Transaction fee: Payment of Transaction Fee by NEFT in favour of MSTC 
Limited shall be paid. The Bank details, format etc. for sending Transaction Fee are given below:  
 
Bank Details          :    Axis Bank, Shakespeare Sarani Branch.  
A/c No.                  : 005010200057840  
IFSC Code No.      : UTIB0000005. 
 
(ii). The vendors shall enter the transaction fee details by using the “Transaction Fee Entry” Link under 
“My Menu” in the vendor login. The vendors have to select the particular tender in which they want to 
participate against the transaction fee by clicking on the tick box at the right and then Clicking on the 
“Submit” Button at the bottom of the page. Then the page appears where the vendors are required to fill 
up the transaction details, namely the UTR No, Date Of Transaction, and the Remitting Bank in the given 
fields and then click on the “Confirm” Button. 
 
(iii). The bidders should  submit the Transaction Fee well in advance before the last date of submission of 
tender as they will be activated for bid submission only after receipt of transaction fee by MSTC Ltd. 
Contact  Details :  
Fax No.   :   033- 22831002.  
Email ids:   sanjibpoddar@mstcindia.co.in, arindam@mstcindia.co.in,  rpradhan@mstcindia.co.in, 
smukherjee@mstcindia.co.in.  
 
(iv). Bidders may please note that the Transaction Fee should be deposited by debiting the A/c of the 
bidder only; transaction fee deposited from or by debiting any other party’s A/c will not be accepted. 
Transaction Fee is non-refundable. 
 
(v). In case of failure to submit the payment towards Transaction fee for any reason, the vendor, in turn 
will not have the access to online e-tender. 

5. In case of failure to submit the payment towards cost of Tender Document and Earnest Money Deposit 
(EMD) in time, the vender will not be eligible in the tender and KoPT will not be responsible for any such 
lapses on this account. Bidder(s) are advised to submit Tender Fee and EMD through separate Banker’s 
Cheque or Pay Order or Demand Draft in an envelope mentioning NIT No. well in advance at  
Mechanical & Electrical Engineering Department,8, Garden Reach Road, Kolkata -700043 
 Vendors are instructed to use Upload Documents link in “My menu” to upload documents in document 
library. Multiple documents can be uploaded. Maximum size of single document for upload is 5 MB. 
Once the documents are uploaded in the library, vendors can attach documents through “Attach 
Document” link against the particular tender. For further assistance please follow instructions of vendor 
guide. 

  6. a) All corrigendum/addendum/clarification/amendment will be hoisted in websites. No correspondence 
will be made separately. So, tenderers should follow the websites on regular basis till closing the online e-
tender.  
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b) The bidders are required to ensure that their corporate email I.D. as provided is valid and updated at the 
stage of registration of vendor with MSTC (i.e. Service Provider).  Bidders are also requested to ensure 
validity of their DSC (Digital Signature Certificate). 

7 E-tender cannot be accessed after the due date and time mentioned in NIT. 
8.   Bidding in e-tender:  

(a). Tender Document Fee and Transaction fees are non refundable. No interest will be paid on EMD. 
EMD of the unsuccessful bidder(s) will be refunded by KoPT. In case of the successful tenderer, this 
amount may be adjusted against the Security Deposit.  

(b). An amount of Rs.5000/- (Rupees Five thousand only) and an amount of Rs.2,43,761/- (Rupees Two 
lakh Forty Three thousand Seven hundred Sixty One only) as Tender Fee and Earnest Money Deposit 
respectively shall have to be deposited by Demand Draft/Pay Order/ Banker’s Cheque from any 
Scheduled/Nationalized Bank in favour of “Kolkata Port Trust” payable at Kolkata as per clause no. 15 & 
16 of Terms and Conditions of  Tender (Annexure-B). 

(c). Tender without the Earnest Money or depositing the Earnest Money in a manner other than what has 
been stipulated here-in-before or for an amount less than the specified amount would be considered as 
invalid tender and would be summarily rejected.  

(d). NSIC registered firms under Single Point Registration scheme are exempted from depositing Tender 
Fee and Earnest Money. But all the NSIC registered firms are not exempted from depositing Tender Fee 
and Earnest Money. Only those firms, having documents of such exemption for the entire tendered work 
(as per the Bill of Quantity) would be exempted. Documentary evidence must be submitted in Cover-I of 
Tender for claim of such exemption, failing which their tender would be summarily rejected. 

(e). The bidder(s) who have submitted the above fees and EMD can only submit their Techno Commercial 
Bids and Price Bid through internet in MSTC website www.mstcecommerce.com → e-procurement 
→Psu/Govt depts→ Login under KOPT→My menu→ Auction Floor Manager→ live event →Selection 
of the live event. 

(f).The bidder should allow to run an application viz. enApple by accepting the risk and clicking on run. 
This exercise has to be done twice immediately after opening of Bid floor. Then they have to fill up 
Common terms/Commercial specification and save the same. After that clicking on the Techno-
Commercial bid. If this application is not run then the bidder will not be able to save/submit his Techno-
commercial bid. 
(g). After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their Techno-
Commercial bid. Once the same is done, the Price Bid link becomes active and the same has to be filled 
up and then bidder should click on “save” to record their price bid. Then once both the Techno-
Commercial bid & price bid has been saved, the bidder can click on the “Submit” button to register their 
bid. 
(h). In all cases, bidder should use their own ID and Password along with Digital Signature at the time of 
submission of their bid. 
(i). During the entire e-tender process, the bidders will remain completely anonymous to one another and 
also to everybody else. 
(j). The e-tender floor shall remain open from the pre-announced date & time and for as much duration as 
mentioned above. 
(k). All electronic bids submitted during the e-tender process shall be legally binding on the bidder. Any 
bid will be considered as valid bid if it fulfills all the terms and conditions of the Tender Document. 
(l). It is mandatory that all the bids are submitted with digital signature certificate otherwise the same will 
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not be accepted by the system. 
(m). KoPT reserves the right to cancel or reject or accept or withdraw the tender in full or part as the case 
may be without assigning any reason thereof.  
(n). No deviation of the terms and conditions of the tender document is acceptable. Submission of bid in 
the e-tender floor by any bidder confirms his acceptance of terms and conditions for the tender. 
(o). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee 
Currency as per UOM indicated in the e-tender floor/tender document.   

 9. The e-tender shall be governed by the terms and conditions mentioned therein.  
10. No deviation from the technical and commercial terms and conditions are allowed. 
11. The tender will not be extended under any situation, after due   date of submission is over. 
12 The online tender should be submitted strictly as per the terms and conditions and procedures laid down in 

the website www.mstcecommerce.com/eprochome/KoPT of MSTC Ltd.   
13. The bidders must upload all the documents required as per Pre-qualification criteria and the documents 

enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead to disqualification.  
Any other document uploaded which is not required as per the terms of the NIT shall not be considered. 

14 The bid will be evaluated based on the filled-in technical and commercial formats. 
15. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished by the 

bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  Punitive action 
including suspension and banning of business can also be taken against defaulting bidders. 

16  Bidders are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com/eprochome  to familiarize them with the system before bidding. 
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ANNEXURE - B 

Terms and Conditions of Tender 
 

e-Tender No. KoPT/Kolkata Dock System/CME/28/16-17/ET/378 
 

Concurrence and remarks for all terms and conditions will be taken on-line. No hardcopy for the 
same needs to be submitted 

 
1 Pre-Qualification Criteria of the Tenderer:   The Tenderers shall satisfy the following:-    

  

I. Must have the experience of having successfully completed similar works during last seven years ending 
on 30.11.2016 as per the following guidelines:-                

a) Three similar completed works each costing not less than Rs.48,75,218 /-  
     Or 

b) Two similar completed works each costing not less than Rs.60,94,023/-. 
     Or 

c) One similar completed work costing not less than Rs. 97,50,437/-. 
 

II.  Average annual financial turnover during the last three years ending 31.03.2016, should be at least     
Rs.36,56,414/-. 

III.  Copies of the last three years Audited Balance Sheet and Profit & Loss Account are to be furnished. 

 Here, Similar work means ‘Construction/ Renewal / Repair /Fabrication of Vessel /Floating structure/ 
Caisson / Mitre Gate/ Lock Gate/Dry Dock Gate’.  

              
2.  The Techno-commercial Bid must contain the following:  

[A]  To be submitted offline under cover of an envelope marking “Tender Fees” and “EMD”    
superscribing the e-tender number on it. 

a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.5000/- (Rupees Five thousand  

only) as cost of Tender Document. 

b) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.2,43,761/- (Rupees Two lakh Forty 

Three thousand Seven hundred Sixty One only) as Earnest Money Deposit. 

[B]  To be submitted online as mentioned above in “Instruction to Tenderers”  

a) The Tender Document along with General Conditions of Contract, duly signed and stamped on 

each of the pages by the Tenderer including the page (s) of Bill of Quantities, un-priced and 

scored out.  

b) Copies of self attested Audited Balance Sheet and Profit and Loss Account for the last three 

financial years ending March 2016.  
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c) Self attested documentary evidence of successful completion of similar work as proof of 

fulfilling the Pre-qualification Criteria of the tender. 

d) Copies of self attested valid Service Tax Registration Certificate, VAT/CST Registration 
Certificate. 

e) Copy of self attested valid Trade License. 

f) Copy of self attested PAN Card issued from Income Tax Department. 

g) Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary 
documents in support of their statement in this regard. 

h) Details of registration under ESI Act: 
i) All intending tenderer at the time of tender shall disclose all necessary documents as to 

whether they are covered under ESI Act or not. 
ii)  In case they are covered under ESI Act, they have to furnish the details of registration, 

failing which their tender would be liable to be cancelled. 
iii)  In case they are not covered under ESI Act or exempted, they would furnish necessary 

documents along with an affidavit in original affirmed before a first class Judicial 
Magistrate on a non judicial stamp paper worth Rs.10/- to that effect as per enclosed 
Proforma (Marked Annexure – ‘H’).   

iv) In case they are not covered under ESI Act, they must additionally indemnify KoPT 
against all damages and accident occurring to his labour in a Non-Judicial Stamp Paper 
worth Rs.50/-. The same should be submitted along with Techno-commercial Bid as per 
enclosed Proforma (Marked Annexure-‘I’).   

 
i) Details of registration under EPF Act: 

All intending tenderers shall have to furnish the details of EPF registration, failing which their 
tender/offer would be liable to be cancelled. 

 
j) A separate statement of the tenderer containing full name and office address of the Tenderer, 

names and designation of the officials of the Tenderer connected with the instant Tender, their 
land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Pro-forma (Annexure 
–F). 

k) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking and 
also that they or their associates have not been banned or delisted by any Govt. or Quasi-Govt. 
agencies or PSUs in India as per enclosed Pro-forma (Annexure –G). 

 
3 All the documents as mentioned here-in-before shall have to be UPLOADED or submitted offline as the 

case may be. The tenderer should clearly understand that no information/indication as to price should be 
entered in the page of “Bill of Quantities” or elsewhere in the Techno-commercial Bid. Indication of 
price anywhere in any manner in the Techno-commercial part of the tender would lead to rejection of 
the offer. 

4 The Price Bid as per the format of Bill of Quantities, must be uploaded. No condition or conditional 
rebate should at all be indicated/mentioned in the Price Bid.  
 

5 Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of any of the 
aforesaid criteria shall lead to disqualification of their offers.  
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6 Techno-commercial bid would be opened on the aforesaid schedule date of opening the techno-

commercial bids. Price Bids of only the qualified bidders shall be opened on a suitable date, to be 
intimated beforehand. 
 

7 The Trustees will not be responsible for any cost or expense incurred by the Tenderer in connection with 
preparation or submission of the tenders. 
 

8 In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-bid 
Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per the 
schedule) on the next working day will be considered as scheduled time for the purpose of Site 
Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as the 
case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-30 hrs. 
 

9 Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or if 
any further information is required, the same shall be clarified/amended by KoPT in the Site Inspection 
and Pre-bid Meeting. No excuse of ignorance in this regard shall be accepted at a later date after the Pre-
bid meeting. In the event of making any important clarification or amendment of terms of the tender, 
pursuant to the discussion in the Pre-bid meeting, the same shall be immediately hoisted in KoPT’s 
website, MSTC’s e-procurement portal and CPP Portal for information of all concerned and the same 
shall form a part of the Tender Document. Separate newspaper advertisement may not be issued. The 
tenderers are requested to keep themselves informed of the development by visiting the said websites 
regularly. Such amendment(s) shall be binding upon them. Any offer having deviation from KoPT’s 
terms and conditions shall render such offer unacceptable to KoPT. No alteration shall be made by the 
Tenderer in the tender document and the offer must be in accordance with the terms and conditions of 
the tender. The prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid 
Meeting in order to make themselves fully aware of the work, site and scope of work as mentioned in 
the Bill of Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the tenderers 
should accompany proper authorizations letters from their respective organizations. 
 

10 The quoted rate should be inclusive of all taxes duties and other charges except  Excise duty,  Service 
tax and related cess. The rate quoted in the tender shall hold good and shall be binding on the tenderer 
not withstanding any increase in the prices of the materials and labour or in the freights or other charges 
whatsoever and the tenderers shall not be entitled to claim any increase over the rates quoted by them 
during the pendency of the contract.  Any modification (addition/deletion/alteration including 
implementation of GST) in taxes or duties in future by the GOI subsequently will be adjusted separately 
at the material time.  Therefore, the detailed tax break-up considered in the quoted price should also be 
submitted by the bidders along with their price bid in order to assess the impact of future tax levied 
subsequently, if any, on the contract price.  Any offer without the detailed tax break-up, if becomes the 
lowest price-bid and is accepted by KoPT with or without any negotiation of price, shall not be entitled 
for reimbursement of any additional amount due to modification of taxes or duties subsequently.  But 
any recovery due on account of any modification in taxes or duties subsequently shall be determined and 
made by KoPT from the amount payable under the contract.  Service tax including applicable Cess 
would also be imposed on all deductions and penalties on the contractor. However, as KoPT is not a 
Registered Body Corporate, it is not liable to pay Service Tax under ‘Reverse Charge’ mechanism.  The 
bill/invoice to be submitted by the party should be in proper format as per Service Tax Rules. 
 

11 The quoted rates would be kept valid for at least 120 days from the date of opening of the Techno-
commercial Bid. 
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12 The Trustees’ reserve the right to disqualify a tender in case they are satisfied that any bribe, 
commission, gift or advantage has been given, promised or offered by or on behalf of any of the 
tenderers to any officer, employee or representative of the Trustees or to any person on his or on their 
behalf in relation to acceptance of the tender. 
 

13 The tenderers shall distinctly understand that they will be strictly required to conform to all the terms of 
the tender and the plea of custom prevailing will not in any case be accepted as an excuse on their part 
for infringing of any of the conditions and they shall refrain from sending revised or amended 
quotations, after the closing date and time of the tender. 

14 The contract document shall be drawn in English language only. The contract shall be governed by all 
relevant Indian Acts as applicable only within the jurisdiction of High Court of Kolkata, West Bengal, 
India including the Acts like The Indian Contract Act, The Major Port Trusts Act, The Workmen’s 
Compensation Act, The Minimum Wages Act, The Contract Labour (Regulation & Abolition) Act, The 
Dock Worker’s Act, The Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or 
any other act, law, rule as may be applicable.   
 

15 Cost of the Tender:- Tender Fee of Rs. 5,000/- (Rupees Five thousand only) is to be submitted offline 
as indicated in Clause no. 8(b) of “Instruction to tenderers” by CTS Banker’s Cheque/ Demand 
Draft/Pay Order of any Kolkata Branch of a Scheduled Bank of India, drawn in favour of ‘Kolkata Port 
Trust’ and payable at Kolkata before opening of Techno-Commercial Bid. 
 

16 Earnest Money:- EMD of Rs.2,43,761/- (Rupees Two lakh Forty Three thousand Seven hundred Sixty 
One only) is to be submitted offline as indicated in Clause no. 8(b) of “Instruction to tenderers”  by CTS 
Banker’s Cheque/ Demand Draft/Pay Order of any Kolkata Branch of a Nationalised/Scheduled Bank of 
India, drawn in favour of ‘Kolkata Port Trust’ and payable at Kolkata before opening of Techno-
Commercial Bid. 
 
Tender without Earnest Money or depositing Earnest Money in a manner other than that stipulated 
above or for an amount less than the specified amount would be considered as invalid tender.   

 
Exemption: NSIC Registered Firms (under single point Registration scheme) are exempted from 
depositing cost of tender document and depositing Earnest Money. All NSIC Registered Firms are not 
exempted from depositing cost of tender document and Earnest Money, only those firms, having 
documents of such exemption for the tender work will be exempted. Documentary evidence must be 
submitted in cover – I of their offer for claim of such exemption otherwise their offer will be rejected.  
 
In case of the unsuccessful Tenderers, the EMD will be refunded without interest after finalization of the 
tender. In case of the successful Tenderer, the EMD will be adjusted against the Security Deposit.  
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ANNEXURE  –  C 
 

         SPECIFICATION & SCOPE OF WORK  
 
 

1. The work is to be carried out with best quality materials to the entire satisfaction of KoPT’s representative. 
In the event of any doubt as regards quality of any material, the same has to be sent to any government 
approved analytical laboratory and certificate to that effect shall have to be submitted to the office of KoPT 
by the contractor at their expense. 

2. All M.S. Plates to be used for this work should conform to I.S. 2062, Grade ‘B’. The MS Sections to be 
used should confirm to either of Grades ‘A’ or ‘B’ of IS 2062. All The M.S. Plates and Sections to be 
supplied will have to be accompanied with manufacturer’s proper test certificates. In the event there is no 
supporting test certificate, the contractor would be required to send random sample pieces as per KoPT’s 
instruction for testing to Test Houses authorised / acceptable by/ to MMD/IRS at the contractor’s expense. 

 
3. Welding: 

 
3.1 Electrodes to be used for welding shall be of variety/brand approved/ acceptable by I.R.S/MMD. 
3.2 All welding jobs are to be carried out in an approved manner and as per code of practice of    relevant 

Indian Standards Specification. 
3.3 All butt welds shall have full penetration and wherever possible, shall be welded from both sides. 
3.4 All weld joints in hull, deck, top-plating of tank and wherever required at other places shall be water 

tight. 
3.5 In case of any doubt regarding quality of welding work, the same shall be subjected to non-destructive 

testing, e.g. Radiography (other than X-ray), D.P. test, etc. at the contractor’s expense as per KoPT’s 
advice. Rectification of such defects as may be ascertained by such testing shall have to be done by the 
contractor free of cost.  
DP test shall have to be carried out for all the welding T joints.   

3.6 Class approved Welder’s Certificate is to be produced by the contractor considering  requirement of 
koPT 

 
4. Staging of adequate strength and area together with reasonable access thereto as per safety regulation shall 

be provided by the contractor to facilitate the work of repair/renewal, inspection and painting. 
 

5. Dry dock may be flooded from time to time for taking in/out of the vessels. Accordingly, all possible 
measures should be taken by the contractor for safety of men and machines. As a result of such flooding 
mud, water etc as may accumulate on the caisson and the surrounding dry dock floor area of caisson should 
be cleaned by the contractor.   

 

6.  Structural Steel Work:       

Removal, renewal/replacement of all structural steel work shall be done in accordance with rules and 
regulation of IRS/MMD as applicable for Ship Building/Ship Repair. Renewal of all structural steelwork as 
necessary shall be done to the extent possible by welding with an approved procedure eliminating existing 
riveted joint and approved by KoPT’s representative. Riveting may have to be done in very limited spaces 
where good quality welding is otherwise not possible.  
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7. Hose Testing: 

All welded joints are to be tested with water hose for ascertaining water tightness. Necessary arrangement 
for testing would be done by the contractor at their expense.  

 

8.  Timber: 

Timbers should be Sal Wood (Shorea Robusta), suitable for marine application of uniform cross section 
and reasonably free from defects like cracks hollow and sap.  
 
Vertical, horizontal and Guide sealing timbers of the Caisson are to be changed by Sal Wood. Old timber to 
be removed and area to be cleaned as required, painted and laid with canvas strips white lead stiff suitable 
adhesive after dressing the wood, the entire face to be accurately dressed to the satisfaction of the KoPT’s 
representative. 
 
Timber to be supplied shall be accompanied by test certificate of wood specimen test confirming that the 
supplied wood is Sal Wood (Shorea Robusta) to be issued by Gov. Approved Test House. 

 
(Cross section of Guide timbers of the Caisson is 250mm x 150 mm approx. Cross section of Vertical 
sealing timbers of the Caisson is 400mm x 400mm approx.) 

 
9. Valves& pumps: 

Repairing of all existing valves and pumps are to be done as per requirement( specified in the BOQ).  
 

10. Painting : 

a) Under water - 02 coats of Black Bitumastic Paint. 
b) Above water including Deck - 01 coat of Red Oxide Primer & 02 coats of Enamel Paints. 
c) Internal Structure  - 02 coats of Red Oxide Primer. 

 
Paint shall be supplied in sealed containers showing the batch no., date of manufacture, self life and other 
details. All Paints must be of Shalimar / ICI / Berger make.  

 
All the under and above water hull shall be thoroughly chipped, cleaned and wire brushed before painting. 
 
Inside all the holes to be chipped, cleaned before painting. 
 

11.   Scope of work regarding Electrical items of Emergency Caisson: 
    

1. Overhauling of two nos. motors for revamp of insulation to improve insulation resistance value. 
 

a) Srl. No. 6ST 14506, 37 KW (50 HP), 1460 RPM, 61 Amp 405/440 V, 3 Phase, 50 Hz 
b) Srl. No. 6ST 14426, 37 KW (50 HP), 1460 RPM, 61 Amp 405/440 V, 3 Phase, 50 Hz 

 
2. Replacement of Bearings of motors 

 
3. Replacement of Motor Terminal Boxes 
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4. Supply of 120 m, 3 x 25 sq.mm PVC copper cable, 1.1 KV Grade for main switch to individual main 
switches of motors, switches to motor starters and starters to motors. 
 

5. Laying of the above cable on the caisson wall by saddling including termination (8 nos.) of cables. 
 

6. Replacement of 2 nos. oil immersed starters. 
 

7. Supply & installation of 1 no. 325 Amp, TPIC main switch. 
 

8. Supply & installation of joint box (Bus Bar system) 
 

9. Supply and installation of 2 nos.  200 Amp main switch for individual motors. 
 

10. Supply of 110 m, 5 Core, 50 sq.mm, flexible trailing copper cable for shore supply. 
 

11. Supply & installation of 2 nos. 32 Amps, double pole, main switch for lighting circuit. 
 

12. Distribution point wiring (10 nos.) inside caisson chambers with rigid PVC conduit by 2.5 sq.mm. 
Copper wire for lighting circuit (average 11 meter run) 
 

13. Supply of 10 nos. 200 W, 220 V - 250 V GLS lamps. 
 
14. Supply and installation of 2 nos. 5/15 A plug socket with wiring. 

          
 
 
 

…………………………….. 
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Annexure - D 

 
       SPECIAL CONDITIONS OF CONTRACT   

 
1. Security Deposit:    

 
Security deposit will be kept deducted from each bill of the contractor as per clause 3.4 (g) of KoPT’s 
General Conditions of Contract sanctioned in its Trustees’ meeting held on 27.05.1993 vide resolution 
no. 92, given below. 

However, the contractor at their discretion may in lieu furnish an irrevocable Bank Guarantee of 
equivalent amount to be issued by any Nationalised / Scheduled Bank of India having branch in Kolkata 
as per format given in the General Conditions of Contract of KoPT as enclosed before recommendation 
of payment by the Mechanical & Electrical Engineering Department. In that event, recommendation of 
payment will not be made till receipt of confirmation of the Bank Guarantee from the bank issuing such 
Bank Guarantee.  

The Security Deposit will be retained till successful completion of the Guarantee Period and thereafter 
released without interest. 

2. Completion Period:  
 
(i)   The work shall have to be completed within 60 days from the date of receipt of order by the 

successful tenderer or intimation to them regarding readiness of the Caisson in KoPT’s dry 
dock for handover to them to commence the work, whichever is later.  
 

(ii)    Completion period of work at dry dock would be counted from the date of handover of the 
Caisson by KoPT till successful final checking is over after deducting the number of days on 
account of the entire period of flooding of the Dry Dock which would affect the repair work 
covering one or more number of days, either for part of any day(s) or whole day(s).  
 

(iii)   Any disruption/stoppage of work due to operational urgency/delay in giving site 
clearance/flooding of the dry dock  etc. attributable to KoPT’s account, shall not be counted 
while calculating the completion period. However, such disruption/stoppage of work/ has to be 
recorded in the Log book/Hindrance Register  to be maintained by the Contractor which is to be 
countersigned by the authorised representative of the Chief Mechanical Engineer. 
 

(iv)   Checking of the work done at dry dock would be carried out as per instruction of KoPT. 
Rectification after trial, if any, would also be carried out as per KoPT’s instruction. In that case, 
the period consumed in rectification would also be added to arrive at the actual time taken to 
complete the work.  

 
(v) The contractor should ensure that the operation of the Dry Dock will not be affected during 

repairing of the Caisson. 
3. Liquidated Damage: Applicable as per clause no. 8 of the General Conditions of Contract of Kolkata 

Port Trust given under GENERAL CONDITIONS OF CONTRACT (pages-44 & 45).  
 

4. Guarantee Period:  
    The repaired Caisson shall be guaranteed against any defective material and workmanship for a period 

of one year from the date of completion of work and acceptance by KoPT.  
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In the event of any defect in any part of the Caisson being detected during the guarantee period, the 
contractor at their own cost shall repair and rectify the same to the satisfaction of KoPT. Such guarantee 
repair, if required, would have to be executed in the shortest time practicable within the area of Dock 
/Dry Dock of KoPT. However, requirement for dry dock would be assessed by KoPT and the decision 
of KoPT shall be final and binding on the contractor.  
 
KoPT will be at liberty to determine any delay in completion of the guarantee repair by the contractor, if 
any and the contractor would have to compensate the loss sustained thereby by KoPT by extending their 
guarantee period by the same duration. In the event of failure on the part of the contractor to execute the 
guarantee repair to the Trustees’ satisfaction, the Trustees shall be at liberty to have the said guarantee 
repair completed at their own workshop or through other agency and to recover the cost thereof from the 
contractor. 

 
5. At all stages, inspection facilities for the KoPT’s representative at site and at the contractor’s workshop 

or their suppliers’ godown/stores, etc. shall be arranged by the contractor free of cost. 
     

For bought out items manufacturer’s test certificate should be provided along with the supply. 
  

6. Acceptance: Besides regular supervision during the progress of the work, necessary checking will be 
made by KoPT official(s) on receipt of contractor’s intimation regarding completion of repairing prior 
to acceptance.   

 
7. All scraps, worn out timber and other materials, if any, arising out of the repairs would be required to be 

delivered to Trustees’ sales yard or at a place within a distance of 5 km as per KoPT’s instruction free of 
cost by the contractor.  KoPT will provide security escort during transportation of scrap materials.  

 

8. Payment Terms:  
 

8.1 General: 
 

a) Payment will be made to the Contractor in Indian Rupees. No foreign exchange is payable 
against the contract. 

b) KoPT has been paying contractors’ bills through ECS. For this, the contractor shall furnish the 
following information immediately after receipt of order:-  

 
a) Bank Account No. 
b) Type of Account – Savings/Current/Cash Credit 
c) Name of the Bank with Code No. 
d) Name of the branch with Code No. along with location  
e) MICR No.  

 
c) Accordingly, the contractor would be required to open their Bank Account within the ECS Zone 

prescribed by the RBI, if not already done, to ensure receipt of payment of bills from KoPT. 
However, in case of outside contractor not having Bank Account within the prescribed ECS 
Zone, payment will be made through cheque. 

 
d) The contractor is required to pay income tax and all other statutory tax like WCT etc. on all 

payments made to him under this contract. Accordingly, the income tax  and all other applicable 
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taxes like WCT etc. will be recovered from the contractor at source at the appropriate rate, as per 
relevant provision of Income Tax Act, 1961 or  other acts or any amendment thereof.  

8.2 Payment Stages: 
 

8.2.1 Structural work (viz. Renewal of steel structures, M.S. doubler work): 
 

(i) 80% of the price of steel material against delivery of the steel material at site on 
production of custodian certificate. The steel price published in the Economic Times 
on the date of opening of price bid will be considered for this purpose. 

(ii)  50% of quoted rate of the item of work less 80% of steel price on fitting of steel 
structure in place and tack welding of the same. 

(iii)  30% of quoted item rate on completion of welding. 
(iv) 10% of quoted item rate on completion including testing and transportation of scrap 

material to KoPT’s Sales Yard. 
(v) 10% of quoted item rate on satisfactory trial & commissioning of Caisson after 

completion of total work. 
 

8.2.2 Wood Work (viz. Renewal of sealing fender/timber, guide fender/timber): 
 

(i) 30% of quoted item rate of renewal against delivery of the wood fender/sealing 
material at site on production of custodian certificate. 

(ii)  60 % of quoted item rate on completion of fender / sealing work and final alignment of 
each side of caisson and transportation of scrap materials to KoPT’s Sales Yard. 

(iii)  10 % of quoted item rate on satisfactory trial & commissioning of the caisson. 
 

8.2.3 Painting: 
 
(i) 90% of quoted item rate against completion of painting work. 
(ii)  10% of quoted item rate on satisfactory trial & commissioning of the caisson. 

 
8.2.4 Unit Rate items and items of Lump Sum work not mentioned above: 

  
(i) 90 % on completion of relevant item of work. 
(ii)  10 % on satisfactory trial & commissioning of the Caisson. 

 
                  Note:-    

(a) The contractor will be entitled to submit running bills for satisfactory completion of respective 
stage of part/ full quantity against all unit rate items.  

(b) For the lump sum items, the contractor will be entitled to submit running bills only after 
satisfactory completion of execution of all such items. 

 
N.B. Tenderers may please note that Kolkata Port Trust is not a Registered Body Corporate as per 

Service Tax Law. 
 

9. In order to avail benefit of ‘CENVAT CREDIT’, the contractor shall have to produce relevant 
CENVAT-able documents. For excisable goods involved in the work, the Excise Duty and related cess 
will be paid extra on submission of CENVATA-able document. In all such documents, the consignee 
should be ‘KOLKATA PORT TRUST’. Also Service Tax and related cess if applicable for the work 
will be paid extra on submission of CENVAT-able document. 
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10. Recovery of Service Tax:  Service Tax will be charged on the amount of LD as well as from other 
recovery i.e. ‘damage, penalty, land rent, electricity charges as applicable’ from the contractor. 

11. Purchase of material is to be made from VAT registered firms & the amount of VAT charged to be 
indicated in the purchase document. 
 

12. Facilities to be provided by KoPT for compliance of the contractual obligation by the Contractor:  
 

•  (i) KoPT would provide required space, as available, free of cost to the contractor against application to 
KoPT.  

•  (ii) Electrical power supply will be provided to the extent possible as per requirement on chargeable 
basis from the nearest available source. Rate will be charged as per maximum slab of M/S CESC Ltd. 
for L.T. power supply prevailing at the time of execution.  However, the contractor shall indicate in 
advance the required load and average consumption pattern. The contractor will have to arrange required 
cable from the nearest source point at their own expense. The electrical work is to be carried out as per 
relevant rules under supervision of SCC Holder Supervisor. 
  
Additional local illumination, over & above the existing illumination is to be arranged by the Contractor, 
if required, at their own cost and arrangement.  
 

• (iii) Water and toilet facility as available in the dock area shall be extended to the contractor free of cost. 
• (iv) Unfiltered water at Dry dock will be supplied free of cost by KoPT from nearby hydrants.  
• (v)  Dock permit for entering inside the Dock shall be provided by KoPT free of cost against application 

for the required number of heads for the required number of days, against one-time payment of Rs.5.00 
per head for generating computerised identification or at a rate as may be revised during the pendency of 
the contract. Dock permit for vehicle shall be provided by KoPT free of cost against application for the 
required number of vehicle  for the required number of days. 

• (vi) Dry dock crane ,if available,will be provided free of cost against intimation by the contractor in 
advance. 

• (vii) Dry dock and afloat berth shall be provided by KoPT free of cost during execution of the work. 
 

13. Damage & loss to private property & injury to workmen: The contractor shall at his own expenses 
reinstate and make good to the satisfaction of KoPT and pay compensation for any injury, loss or 
damage accrued to any person,  property or rights whatever including property and rights of KoPT (or 
Agents/servants or employees of KoPT), the injury, loss or damage arising out of or in any way in 
connection with the execution or purported execution of the contract and further the contractor shall 
indemnify KoPT against all claims enforceable against KoPT (or any Agent, servant or employees of 
KoPT) or which would be so enforceable against KoPT where KoPT is a private person, in respect of 
any such injury (including injury resulting to death), loss or damage to any person whomsoever or 
property including all claims which may arise. 
 

14. Additional Work :  It would be the responsibility of the Contractor to undertake all additional work as 
may be required for successful commissioning of the Caisson as may be advised by KoPT from time to 
time during the repair work. Repair/renewal of components, which can only be ascertained after 
dismantling, would be treated as additional to the BOQ. Immediately on receipt of order from KoPT, the 
contractor would be required to submit detail estimate, containing break up of labour and material to the 
Engineer of the Contract at the earliest.  
 
A committee of Officers of KoPT would evaluate & certify the reasonableness of the cost for 
‘Additional Work’. The Contractor shall have to put up their justification before the committee. The 
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committee would meet periodically during the execution of work in order to assess the recommendable 
amount of labour and material as follows:-    

  
14.1 Where payment is to be made for OEM spares original bills to be produced by the contractors 

from the authorised OEM spares supplier. 
14.2 Regarding payment against non-OEM spares/items of value up to a ceiling of Rs. 15,000/- for 

each item, payment would be made on the basis of single quotation on production of original 
bill from the supplier having valid VAT registration no. and proper justification. 

14.3 Regarding payment for non-OEM spares/items of value above Rs. 15,000/- for each item the 
committee would allow payment on the basis of at least three quotations to be produced by the 
contractor from the suppliers having valid VAT Registration No. and proper justification. 

 
Granting of Additional time, if required for additional work, would be decided by Engineer of the 
contract,KoPT after commissioning of the Caisson.  

 
15. Termination of Contract and Risk purchase clause: Will be applicable as per clause no. 8 of KoPT’s 

General Conditions of Contract given under GENERAL CONDITIONS OF CONTRACT (pages- 43, 
44).  

16. Personal Protective Equipment: 
 
Personnel to be deployed by the contractor should have head gear and other Personal Protective 
Equipment as would be necessary for the given working condition. 
 

17. Contract agreement is to be made by successful tenderer as per KoPT’s General Conditions of Contract 
sanctioned in its Trustees’ meeting held on 27.05.1993 vide resolution no. 92 (copy of which is 
enclosed) within 15 days from the date of receipt of order. 
 

18. Custodian Certificate: After delivery at site the supplied materials are to be verified by KoPT officials 
and the Custodian Certificate is to be issued by the contractor in this regard, for consumption of such 
materials in the instant work. 
 

19. If material specification of any item/part is not identified properly, sample of raw material of existing 
item should be collected and tested in the Govt./ Govt. Approved Test Laboratory for identification and 
the same or better quality will be applicable for replacement. The cost for the same will be borne by the 
contractor. 
 

20. Evaluation criteria :  
 

20.1 The bids will be evaluated on the basis of the Grand total price including all taxes duties and other 
charges except Excise duty,  service tax and related cess (in Rupees) as per Bill of Quantities. 
Excise Duty and Service Tax  along with cess as applicable would be payable extra, at actual. 
 

20.2 The tenderer must not keep any column/space blank in any item under the Bill of Quantities, else 
the tender shall be liable for disqualification. 

 
21. Amicable Settlement : 

If any dispute or difference or claims of any kind arises between the Contractor and KoPT in connection 
with interpretation or application of any terms and conditions or any matter or thing in any way 
connected with or in connection with or arising out of the contract, or the rights, duties or liabilities of 
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the parties under the contract, then the parties shall meet together promptly at the requests of any party 
in an effort to resolve such dispute , difference or claim by discussions between them. 
 

22. Arbitration : In addition to what has been stated in this tender document on this issue, the following 
may be noted by the tenderer: 

22.1 Arbitrators:  Failing amicable settlement, the dispute or differences or claims as the case may 
be, shall be finally settled by binding arbitration under the Arbitration and Conciliation Act, 1996 
including all amendments thereof. The arbitration shall be by a panel of three Arbitrators, one to 
be appointed by each party and the third to be appointed by the two arbitrators appointed by the 
parties. A party requiring arbitration shall appoint an Arbitrator in writing, inform the other party 
about such appointment and call upon the other party to appoint its Arbitrator and inform the  
party initiating such arbitration within 60 days. If the other party fails to appoint its Arbitrator, 
the party appointing Arbitrator shall take steps in accordance with Arbitration and Conciliation 
Act, 1996, including any amendment thereof. 

22.2 Place of Arbitration : The place/ jurisdiction of arbitration shall be in Kolkata, West Bengal, 
India. 

 
23. Priority of Contract Documents 

The several documents forming the Contract are to be taken as mutually explanatory to one another, but 
in case of ambiguity or discrepancies, the same shall be explained and adjudicated by the Engineer of the 
Contract (EoC), who shall thereupon issue to the Contractor instructions thereon which will be final and 
binding on the Contractor. Unless otherwise provided in the Contract, if the stipulations in the various 
documents forming a part of the Contract are found to be in variation in any respect then, unless a 
different intention appears, the provision(s) of one will override others (but only to the extent these are at 
variance) in order of precedence as given in the list below i.e. a particular item in the list will take 
precedence over all those placed lower down the list: 

 
The following documents of the Contract Agreement in the following sequence: 
 

a. Letter of Intent (LoI)/Work Order 
b. Special Conditions of Contract 
c. Scope of work and Terms of Payment 
d. Bill of Quantities 
e. Instructions to the Tenderer 
f. General Conditions of Contract 
g. Any other document(s) forming part of the Contract 

24. All other terms and conditions excepting those mentioned separately shall be governed by KoPT’s 
General Condition of Contract. 

……… 
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Annexure-E 

Bill of Quantities   
                                               

REPAIR OF EMERGENCY CAISSON OF KPD 

 

e-Tender No. KoPT/Kolkata Dock System/CME/28/16-17/ET/378 

 
Notice Inviting Tender No.: KoPT/KDS/MECH/SP/ADV/408 dated  05.12.2016 

 

THIS IS A SAMPLE FOR QUOTING PART-II (PRICE BID) OF   INSTANT 
TENDER. BIDDERS ARE REQUESTED NOT TO QUOTE HERE. THE 

PRICE PART TO BE QUOTED ONLINE ONLY. 
 
  

Sl.

No 

Item Evalu 

ation 

quantity 

Units Unit price 

including 

all taxes 

duties and 

other 

charges 

except 

Excise 

duty, 

service tax 

and related 

cess (in 

Rupees) 

Total price 

including 

all taxes 

duties and 

other 

charges 

except 

Excise 

duty,  

service 

tax and 

related 

cess(in 

Rupees) 

1 (a) Thorough chipping, scraping, and cleaning of 

all structural members internally & externally at 

all heights and locations including cleaning of (i) 

mud from tanks & chambers as well as (ii) waste 

material/ mud coming out as a result of chipping, 

scraping & cleaning and 

(b) removal of waste material & mud to be so 

generated and dumping thereof in the refuse bin/ 

specified location of the dry-dock. 

LS L.S   
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2 Gauging by ultrasonic thickness gauging machine 

after proper surface preparation for thickness 

determination and making gauging report in a 

tabular form showing the percentage reduction of 

shell plate or deck plate and other structural 

members to assess the specific quantum of steel 

renewal that would be necessary on the basis of 

above report. 

400 Points   

3 Renewal of steel structures (to be calculated on 

the basis of as fitted steel work) comprising shell 

plates and angels of all curvatures, frames, 

beams, beam knees, deck plates, girders, 

stiffeners, bulkheads, M.S. ladders holding 

clamps and brackets of pipe lines etc. by welding. 

Welding to be done in an approved manner as 

per IRS/MMD Regulation   after clearing of the 

areas of work that may become necessary 

subsequent to intermittent flooding of dry dock 

for docking/un-docking of caisson. The rate 

offered should include necessary staging from 

outside, inside, labours, required steel materials 

and all consumables and transportation of scrap 

materials coming out during repair work to the 

Sales Yard/Scrap yard of KoPT by the tenderer at 

his own cost. 

20 M.T   

4 Fitting and welding of M.S. doubler plates in way 

of shell plates and trunk ways of all curvatures, 

deck plates, bulk-heads etc. at all heights and 

locations of the caisson in an approved manner 

with all labours, required steel materials and all 

consumables in the areas as recommended by 

the KoPT’s representative. 

1 M.T   

5 Ring welding of each rivet head/point as 

considered necessary after chipping of the rivet 

heads. Water tightness of the rivets to be shown 

by hose testing. 

2000 Nos.   

6 Fillet welding by three run with 04 mm welding 

rod. 

50 Mtrs.   

7 Pump Sets (50HP) - 02 No.  

(a) Renewal of Coupling bolts and rubber bushes, 

and Renewal of Pump glands 

2 Nos.   

8 Tank Inlet Valves (Disc Type)  

Dismantling ,overhauling with renewal of bolts 

and nuts and beading for making the valve water 

tight and also marking of rotational direction and 

4 Nos.   

9 Pump Inlet Valves (8″Φ″Φ″Φ″Φ Sluice Gate Type)  

Thorough overhauling of the valve to make 

operative including marking of rotational 

direction. 

 

 

4 Nos.   
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10 Pump Suction and Delivery valve (10″Φ″Φ″Φ″Φ 

Sluice Gate Type) 

  

Overhauling including renewal of gland packing & 

marking of rotational direction. 

4 Nos.   

11 Strainer Box in suction pipe line  

Overhauling including thorough cleaning and 

servicing of air bleeding cock. 

2 Nos.   

12 Pump suction isolation valve (10″Φ″Φ″Φ″Φ Sluice 

Gate Type) 

  

Thorough overhauling to make operative 

including marking of rotational direction. 

1 No.   

13 Painting  

 (a) Inside caisson as per painting schedule of the 

scope of work including pipe line, valves, pump 

sets etc. 

LS LS   

 (b) Outside caisson as per painting schedule of 

the scope of work 

LS LS   

14 Hose testing of the area of caisson including 

pressure testing of the trimming tanks after 

completion of all repair work. 

LS LS   

15 Renewal and fitting of vertical sealing timber 

alongwith alignment to ensure water tightness at 

lock-groove. The rate should be inclusive of  

wood, bolt and nuts, washers, cap, adhesive 

compound, dowel pins for fitting  wood, etc. 

including checking of alignment by piano wire. 

This include removal of all sealing timber  

(vertical and horizontal), transportation of the 

wasted  timbers  to be carried out by the 

contractor by his own labour and transport to 

Saw Mill/ Sales Yard/ Scrap Yard of KoPT. 

Approx. cross section of timber shall be 16″x16″. 
Timber shall be Indian sal (shoria robusta). 

180 cft. 

(Timbe

r) 

  

16 Renewal and fitting of guide timbers of both sides 

in place of old timbers. The rate should be 

inclusive of timber, bolts and nuts, washers, 

canvas, adhesive, dowel pins for fitting timbers 

etc. (Cross section of finished wood is 6"X10" 

approx).The rate offered should also include 

transportation of scrap materials coming out 

during repair work to the Sales Yard/Scrap yard 

of KoPT by the tenderer at his own cost.This 

include removal of guide timbers and 

transportation of the wasted  timbers  to be 

carried out by the contractor by his own labour 

and transport to Saw Mill/ Sales Yard/ Scrap Yard 

of KoPT 

105 cft. 

(Timbe

r) 
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17 Patch repair of  horizontal bottom sealing timber 

alongwith alignment. The rate should be inclusive 

of  wood, bolt and nuts, washers, cap, adhesive, 

epoxy resine compound, dowel pins, coach screw 

for fitting  wood, etc. including checking of 

alignment by piano wire and template. This 

include removal of all sealing timber  (vertical 

and horizontal), transportation of the wasted  

timbers  to be carried out by the contractor by his 

own labour and transport to Saw Mill/ Sales Yard/ 

Scrap Yard of KoPT. Timber shall be Indian sal 

(shoria robusta). 

100 cft. 

(Timbe

r) 

  

18 Caisson Draft marking and painting on draft 

marks are to be done as per satisfaction of KoPT 

officers. 

LS LS   

 

 

 

ELECTRICAL ITEMS 

 

    

19 Supply of 3x 25 sq. mm. XLPE  Insulated PVC 

Sheathed  armoured  Copper cable 1.1 KV grade 

conforming to IS : 7098, Part-I(1988). 

100 Mtr.   

19

a 

Laying of 1.1 KV grade 3 core 25 sq. mm. XLPE 

cable on wall /steel structure surface including 

supply of MS saddles with earthing attachment in 

2x10 SWG GI wire including making holes etc as 

necessary and mending good damages. 

100 Mtr.   

19

b 

Supplying and fixing compression type cable 

gland suitable for 3 core 25 sq. mm cable 

complete with brass  gland, brass ring and rubber 

ring  etc for dust and moisture proof entry of 

above cable. 

16 sets   

19

c 

Finishing of the cable ends of 3 core 25 sq mm 

XLPE cable by crimping method including supply 

and fixing solderless socket, tapes, anti-corrosive 

paste and jointing materials as necessary. 

16 sets   

20 Supply of  200 Amp, 415 Volt Double Break Fuse 

Switch Unit(with HBC fuse) conforming to IEC 

60947-1 & 3 and installation   of the same on 

angle iron frame on wall. 

2 No.   

21 Supply of Star Delta 61 Amp, 415 Volt, 50 HZ, oil 

immersed starters  suitable for operation of   3 

Phase,50 HP , 1460 RPM Squirrel Cage Induction 

Motor. 

2 No.   

21

a 

Installation of the above starter including supply 

of transformer oil. 

2 No.   

22 Supply of 5 Core (4x 50 Sq mm + 1 x 25 Sq.mm) 

Flexible trailing cable composed of annealed 

stranded tinned copper conductor, each core EPR 

insulated, cores laid up, PCP rubber inner 

sheathed, overall scrneed with tinned copper wire 

braiding, overall HD-PCP rubber sheathed, 1.1 KV 

grade, generally conforming to IS: 9968(Part - 1) 

1988. 

110 Mtr.   



 

Page 27 of 57 
 

23 Supply of  300  Amp, 415 Volt Double Break Fuse 

Switch Unit(with HBC fuse) conforming to IEC 

60947-1 & 3 and installation   of the same on 

angle iron frame on wall. 

1 No.   

24 Supply and installation of MS Joint Box with 4 

Nos. copper bus bars  suitable for 300 Amp 

current carrying capacity. 

1 No.   

25 Overhauling of motors  including   dismantling,  

heat varnishing , rotor balancing , replacement of  

bearings , painting  etc. for revamp of insulation . 

2 Nos.   

26 Supply of new Motor Terminal Box suitable for 

replacement of existing damaged ones. 

2 Nos.   

27 Supply  and installation  of 32 Amp,240  Volt 

Double Pole Rewirable Switch Fuse Unit. 

2 Nos.   

28 Supply of 200 W, 220-250 V GLS lamps at site. 10 Nos.   

29 Distribution wiring with 1.1 KV grade 2x22 / 0.3 

mm (1.5 sq mm ) single core stranded FR PVC 

insulated and unsheathed copper wire in 20 mm 

size pvc rigid conduit FR /flexible conduit where 

necessary with  1x22 / 0.3 mm ( 1.5 sq mm ) 

single core stranded FR PVC insulated and 

unsheathed copper wire for ECC to light /fan 

points  with piano key type switch  fixed on MS 

CRC sheet metal switch boards  cum JB on wall 

complete with 2 nos. suitable size phase & 

neutral copper bar including bakelite/perspex top 

cover and making earthing attachment  and 

mending good  damages to  original finish.                              

Average Run : 10 meter 

10 Nos.   

30 Distribution wiring in 1.1 KV grade single core 

stranded FR PVC insulated and unsheathed 

copper wire having size 2x36/0.08( 2.5 Sq. mm) 

plus 1x 22/0.3(1.5 Sq.mm0 ECC in 20 mm size 

PVC rigid conduit on PVC saddles  on wall. 

50 Mtr.   

31 Distribution wiring with 1.1 KV grade 

2x36/0.3(2.5 Sq. mm) plus 1x 22/0.3(1.5 sq. 

mm) as ECC in20 mm PVC rigid conduit to 15/5 

Amp 3 Pin Plug socket and piano Key type switch 

to be fixed on MS CRC sheet steel switch board 

on wall including bakelite/perspex top cover and 

making earthing attachment and mending good 

damages to original finish. Average Run :  6 

meter 

2 No.   

32 Dismantling of old materials  & handing over. LS    

 Grand Total  

 
Grand total price including all taxes duties and other charges except Excise duty, service tax and related cess(in 
Rupees). (In words): 
Rupees___________________________________________________________________________________ 
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            Detailed Break Up Of Tax  Considered In The Above Price Schedule as well as Exise Duty And 
Service Tax are given below. 
 
Nature of tax                    Rate        Amount of tax 

 
   
   
   
 
  
 
           NOTE: 

1. Evaluation will be done on the basis of the Grand total price including all taxes duties and other 
charges except Excise duty,  service tax and related cess (in Rupees)  as per Bill of Quantities. Excise 
Duty and Service Tax along with cess as applicable would be payable extra, at actuals. 

 2. Quoted price shall be lump-sum. 
 3. The quoted price should be inclusive of all taxes, duties and other charges except excise duty, service    
tax and related cess. Excise duty, service tax and related cess would be paid extra as applicable. 

 4. Price should be quoted in Indian Rupee Currency. 
  
  
 
            Signature with date of the Tenderer : ……………………………………..….…………. 
  
 Name and Designation with Seal of the Tenderer………………………….……………. 
  
 Address : …………………………………………………………………………………. 
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ANNEXURE – F 

 
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’ S LETTERHEAD, SIGNED, SCANNED AND 

UPLOADED]  
 

e-Tender No. KoPT/Kolkata Dock System/CME/28/16-17/ET/378 
 

Profile of the Tenderer 
 

1. (a) Name:  ……………………………………………………….. 

    (b)  Country of incorporation:  ……………………………………………………………….. 

    (c) Address of the corporate headquarters and its branch office(s), if any in India:……………….. 

    (d) Date of incorporation and commencement of business:  …………………………………….. 

 

2. Brief description of the Company including details of its main lines of business and proposed role and 

responsibilities in connection with implementation of the tender. 

 

3. Details of individual(s) of the Tenderer who will serve as the point of contact/communication with KoPT. 

(a) Name: 
(b)  Designation: 
(c) Company: 
(d)  Address: 
(e)  Telephone Number (land & Mobile): 
 (f)  E-Mail Address: 
(g)  Fax Number: 
 

4.  Details of the Authorised Signatory of the Tenderer: 

(a) Name: 
(b)  Designation: 
(c) Company: 
(d)  Address: 
(e)  Telephone Number (land & Mobile): 
(f)  E-Mail Address: 
(g)  Fax Number: 
 

Signature of Tenderer…………………………………………………………… 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : …………………………………………… 

Seal: …………………………………………….. 
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ANNEXURE –G 

 

e-Tender No. KoPT/Kolkata Dock System/CME/28/16-17/ET/378 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’ S LETTERHEAD, SIGNED, SCANNED AND 
UPLOADED]  

Covering Letter 
 

Ref. No…………                               Date …………….. 

 

The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) having examined the Tender 

Document and understood its contents, hereby submit our Tender for  ……………………………………………………   

( NIT No. KoPT/KDS/Mech/SP/ADV/…..  dated. …… and confirm that we unconditionally accept all the terms and 

conditions of the same including the Addendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the Appendices are true and 

correct and all documents accompanying such tender are true copies of their respective originals.  

 

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional information it may 

find necessary or require to supplement or authenticate the Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we will abide by the 

decisions of KoPT in the matter of examination, evaluation and selection of  Successful Tenderer and shall refrain from 

challenging or questioning any decision taken by KoPT in this regard. We further acknowledge the right of KoPT to reject 

our tender without assigning any reason or otherwise and hereby waive our right to challenge the same on any account 

whatsoever. 

5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other legal 

authority from participating in any Tender/Contract/Agreement of whatever kind  
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(b) We have also not been expelled from any project or contract nor have had any contract terminated for breach in 

the last 3 years ending on the date of opening of the techno commercial part of the tender. 

6.  We declare that: 

 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if any, issued by 

KoPT thereon.  

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will engage in 

any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.  

 

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering process and 

reject all tenders at any time without any liability or any obligation for such acceptance, rejection or annulment without 

assigning any reason thereof. 

 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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ANNEXURE-H 
 

(DOCUMENT TO BE UPLOADED)  

On the Rupees Ten Non-Judicial Stamp Paper 
 

e-Tender No. KoPT/Kolkata Dock System/CME/28/16-17/ET/378 
 

BEFORE THE 1st CLASS JUDICIAL MAGISTRATE AT 
 

AFFIDAVIT  
 
I………………………………………………………… son of …………………………………………………aged about  

……….. years, by faith ………………………… by occupation ……………………………………, residing at 

……………………………………………………, do hereby solemnly affirm and declare as follows :   

 

 

1. THAT I am the proprietor/partner of ……………………………………. Having office at---------  and carrying on 

business on the said name and style.  

 

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be mentioned in the 

affidavit).  

 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I. Registration.  

 

3. THAT the present affidavit is to be filed before the Kolkata Port Trust as per the Clause No. 

……………………………. Of the Tender No. ………………………………… issued by the Kolkata Port Trust in 

respect of the work (the work is to be mentioned).   

 
THAT the statements made above are all true to the best of my knowledge and belief.   

 

        DEPONENT 

 

Identified by me.   
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ANNEXURE-I 

(DOCUMENT TO BE UPLOADED) 
 

e-Tender No. KoPT/Kolkata Dock System/CME/28/16-17/ET/378 
 

INDEMNITY BOND 

On the Rupees Fifty Non-Judicial Stamp Paper 
 

 BY THIS BOND I, Shri/Smt. ………………………………………………., son of Shri/Smt. 

……………………………………………………………………… residing at 

………………………………………………………………………………………………....................................................

.......................................................... by occupation …………………. The Partner /Proprietor 

/Director…………………………….. having office at ……………………………………, am a tenderer under 

Mechanical Engineering Department, Kolkata Port Trust (A Statutory Body under MPT Act, 1963).  

 

2. WHEREAS, the said Kolkata Port Trust had asked the every tenderer, who is not covered under E.S.I. Act or 

exempted to furnish an Indemnity Bond in favour of Mechanical Engineering Department, Kolkata Port Trust against all 

damages and accidents to the Labourer/Tenderer/Contractor.  

 

3.  NOW THIS BOND OF INDEMNITY WITNESSETH THAT the Tenderer/Contractor named herein above shall 

indemnify the Kolkata Port Trust against all damages and accidents occurring to the Labourers of the Tenderer/Contractor 

as demanded by the Kolkata Port Trust and which shall be legal an/or claimed by the Kolkata Port Trust during the 

execution of the work stated in the NIT No. …………………………………. of …………………………… 

4. AND the Contractor hereunder agrees to indemnify and at all times keep indemnified the Kolkata Port Trust and 

its administrator and representative and also all such possible claim or demand for damages and accidents. 

 

IN WITNESS WHEREOF  I,……………………………………………….., the Partner/Proprietor/Director 

……………………………………………………......... …………………………… hereto set and seal this the 

…………….. day of………. .   ………………………….. in the year …………………………at 

…………………….  

Sureties : Signature of the Indemnifier 
1. Name : 

Address :  
2. Name : 

Address :  
Witnesses :  
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ANNEXURE-J 

 

e-Tender No. KoPT/Kolkata Dock System/CME/28/16-17/ET/378 
 

GENERAL CONDITIONS OF CONTRACT 

FORMS AND AGREEMENTS 
 

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 
OF 

THE 6TH MEETING HELD ON 27 TH MAY, 1993. 
 

(Copy of Booklet Published on May, 1993) 
 
1. DEFINITIONS  
 

1.0. In the contract, as her-in-after defined, the following words and expressions shall have the         meaning here-in assigned to 
them, except where the context otherwise required. 
1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for      the Port of Kolkata, a body corporate under 

Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 
1.2. "Chairman"  means the Chairman of the Board and includes the person appointed to act in his place under Sections 14 and 

14A of the Major Port Trusts Act, 1963. 
1.3. "Contractor"  means the person or persons; Firm or Company whose tender /offer has been accepted by the Trustees and 

includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board / Chairman. 
1.4. "Engineer”  means the Board's official who has invited the tender on its behalf and  includes the Chief Engineer, the Chief 

Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief Engineer, the Deputy 
Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager (Infrastructure & Civic Facilities), the Manager 
(Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the Deputy Manager (Plant & Equipment), 
or other official as may be appointed from time to time by the employer, with written notification to the Contractor, to act as 
Engineer for the purpose of the contract, in place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other official appointed 
from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work"  means the Work to be executed in accordance with the Contract and includes authorized "Extra Works" and 
"Excess Works" and Temporary Works. 

1.7. "Temporary Works"  means all temporary works of every kind required in or about the execution, completion or 
maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary erections, 
scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins for stacking 
building materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms. 

1.8. "Extra Works"  means those works required by the Engineer for completion of the Contract which were not specifically 
and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. "Excess Works" means the 
required quantities of work in excess of the provision made against any item of the Bill of Quantities. 

1.9. "Specifications"  means the relevant and appropriate Bureau of Indian Standard's Specifications (latest revisions) for 
materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings"  means the drawings referred to in the Tender and specification and any modification of such drawings 
approved in writing by the Engineer and such other drawings as may from time to time be furnished or approved in writing 
by the Engineer. 

1.11. "Contract"  means and includes the General and Special Conditions of Contract, Specifications, Drawings, priced Bill of 
Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if separately entered into 
and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

1.12. "Constructional Plant"  means all appliances or things of whatsoever nature required in or about the execution, completion 
or maintenance of the works or temporary works and includes (without thereby limiting the foregoing definition) all 
machinery and tools but does not include materials or other things intended to form or forming part of the permanent work. 

1.13. "Site"  means the land and other places, on, under, in or through which the works are to be executed or carried out and any 
other lands or places provided by the Trustees for the purpose of the Contract. 

1.14. "Contract Price"  means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, subject to such 
additions thereto and deduction there from as may be made by the Engineer under the provisions here-in-after contained. 
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1.15. "Month"  means English Calendar Month. 
1.16. "Excepted risks"  are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether war be 

declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or occupation by the 
Trustees of any portion of the works in respect of which a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so required. 
1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part thereof or be 

taken into consideration in the interpretation or construction thereof or of the contract. 
1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether on or off 

the site. 
 
2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTA TIVE 
 

2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire 
satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, 
from the Engineer's Representative 

2.3. The Engineer shall have full power and authority 
(a) to supply to the contractor from time to time during the progress of the works such further drawings and instructions as 

shall be necessary for the purpose of proper and adequate execution and maintenance of the works and the contractor 
shall carry out and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect the work at any time. 
(c) to order for any variation, alternation and modification of the work and for extra  works. 
(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
(f) to grant extension of completion time. 

2.4. The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in connection  with the work. 
(c) have power to disapprove and material and workmanship not in accordance with the      contract and the contractor 

shall comply with his direction in this regard. 
(d) take measurements of work done by the contractor for the purpose of payment or     otherwise. 
(e) order demolition of defectively done work for its reconstruction all by the Contactor      at his own expense, 
(f) have powers to issue alteration order not implying modification design and     extension     of completion time of the 

work and 
(g) have such other powers and authorities vested in the Engineer, which have been     delegated to him in writing by the 

Engineer under intimation to the Contractor. 
2.5. Provided always that the Engineer's Representative shall have no power: 

(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 

2.6. Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not      prejudice the power of the 

Engineer thereafter to disapprove such work or    materials      and to order the pulling down, removal, braking-
up thereof and re- construction at the      contractor's cost and the contractor shall have no claim to  compensation for 
the loss      sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's     Representative, he shall be 
entitled to refer the matter to the Engineer who shall     thereupon confirm, reverse or vary such decision. 

(c)    Any written instructions or written approval given by the Engineer's Representative      to the contractor, within the 
terms of delegation of power and authority vested in      Engineer to his Representative in writing shall bind the 
contractor and the Trustees      as though it had been given by the Engineer, who may from time to time make        
 such  delegation. Contractor and the Trustees as though it had been given by the      Engineer, who may from 
time to time, make such delegation. 

 
3. THE TENDER / OFFER AND ITS PRE-REQUISITES  
 

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and examined the 
site, fully consider all factors, risks and contingencies, which will have direct and in direct impact on his expenses and profit 
from the work and shall be specifically deemed to have taken the following aspects into consideration: 
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(a) The form and nature of the site and its surroundings including their sub-surface,  hydrological, tidal and climate 
conditions, the means of access to the site and all  other local conditions including the likely charges and costs for 
temporary way- leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and availability 
of the required materials and labour for the work     and the need to execute the work to the entire satisfaction of the 
Engineer, ad also by     complying with the General and Special Conditions of Contract. 

(c) The accommodation required for the workmen and site office, mobilization  demobilization and storage of all plant, 
equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution      of work, and source and 
availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and      law together with the rules 
made there under, the rules, regulations and bye-laws of      public bodies or any local or other authority by the 
Contractor, keeping the Trustees      indemnified against penalties and liabilities of every kind arising from the 
     Contractor's failure in such compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal      instrument including Bank 
Guarantees and Indemnity Bonds. 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated otherwise in the 
Notice-Inviting the Tender and shall be faultless in figures and free from erasing. Corrections, if any, shall only be made by 
scoring out and initialling of the revised figure. 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the names of their 
owners/partners/Share Holders at the required points of time. The failure in this regard shall be treated as a breach and a 
contract, if entered into, shall be liable to be cancelled. 

 
3.4.  

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted with Earnest Money 
of the amount calculated as per the following scale. 

 
Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 
materials of equipment only 

Up to Rs.1,00,000/- 5% of the estimated value of 
work 

1% of the estimated value of 
work. 

Over 
Rs. 1,00,000/- 

2% of the estimated value of 
work subject to a maximum 
of Rs.20,000/- and minimum 
of Rs. 5,000/- 

1/2% of the estimated value of 
work subject to a maximum of 
Rs. 10,000/- and minimum of Rs. 
1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata Branch of a 

Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata Port Trust" and payable 
at Kolkata / Haldia Holding as the case may be and the receipt granted there for be kept attached to the Tender / offer in 
the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque drawn on a 

Nationalized Bank of Kolkata / Haldia. 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA & CAO / 

Manager (Finance) according to his Class of Registration, shall be exempt from depositing the Earnest Money, as per the 
following scale: 

 
 
 
 
 
 
 
(e)  

 
 
(i)    Tender submitted 
without requisite Earnest Money may be liable to rejection. 

Class of 
Registration 

Amount of Fixed 
Security 

Financial limit of each tender 

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/- 

B Rs.  5,000/- 
 

Any tender priced up to Rs.1,00,000/-  

C Rs.  2.500/- 
 

Any tender priced up to Rs. 50,000/- 
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(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his          quoted rates or tender/ offer 
making them unacceptable to the Trustees and / or          withdraws his tender / offer, the Earnest Money deposited shall 
be liable to           forfeiture of the option of the Trustees. 
 

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit, for which 
a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt of Earnest Money. 

 
(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final Bill, if 

necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed the quantum 
computed as per the under noted percentages of the total value of work actually done up to the stage of completion. 

 
Value of Work % of Security Deposit for 

works contract 
% of Security Deposit for Contract 
of supplying materials and 
equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7½% on the 
balance 

1% on first Rs.10,00,000/- 
½% on the balance 

For works costing more 
than Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7 ½% on 
next Rs.10,00,000/-+ 5% 
on the balance 

1% on first Rs.10,00,000/-+1/2% on 

next Rs.10,00,000/-+ ¼% on the  

balance 

 
(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages given above, 

shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the date of placement of 
supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn in favour of Kolkata Port Trust 
and payable at Kolkata / Haldia, as the case may be. 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / Security Deposit 
held by the Trustees, at any stage. 

3.5.  
(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to deduction, if 
any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for any maintenance 
period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for that amount on expiry of 
half of the maintenance period and the balance deposit on the said maintenance period and after the Engineer has 
certified the final completion of work in form G.C.2 and the Contractor has submitted his "No Claim" Certificate in form 
G.C.3. 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor fails to 
carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be at liberty to 
deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or to become 
due to the Contractor under any other contract. 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a performance Bond 
in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of any Nationalized Bank of India 
in the proforma annexed hereto and for the sum and period as mentioned in the letter of acceptance of the Tender/Offer, 
within 15 days from the date of such letter, failing which the contract shall be liable to be terminated and the Earnest Money 
are liable to forfeiture; all at discretion of the Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 
revalidation thereof, wherever required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for 
timely revalidation of such bank guarantee, failing which and for non-fulfillment of any contractual obligation by the 
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same 
unilaterally. 

 
 
 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
 

4.1.  
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only within      the jurisdiction of the High 

Court at Kolkata, India, including the following Act: 
1. The Indian Contract Act, 1872. 
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2. The Major Port Trust, Act, 1963. 
3. The Workmen's Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act, 1970. 
6. The Dock Workers' Act, 1948. 
7. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the Contractor 
shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the form annexed hereto. 
Until such Contract Agreement is executed the other documents referred to in the definition of the term "Contract" here-in-
before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be any 
discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the power to correct 
the same and his decision shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of Quantities, shall 
be furnished by the Engineer to the Contractors free of cost for his use on the work, but these shall remain the properly of 
the Trustees and hence, the Contractor shall return them to the Engineer or his Representative on completion of the work. if 
not torn or mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings required by him or necessary for 
the proper execution of the works and shall, when required, furnish copies of the same free of cost to the Engineer for his 
information and/ or approval, without meaning thereby the shifting of Contractor's responsibility on the engineer in any way 
whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without the written 
permission of the engineer. Even if such permission be granted, the Contractor shall remain responsible (a) for the acts, 
defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and entire responsibility of the 
contract and for active superintendence of the works by him despite being sublet, provided always that the provision of 
labourers on a "piece rate" basis shall not be deemed to be subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for supplying 
and providing all constructional plant, temporary work, materials both for temporary and permanent works, labour including 
supervision thereof transporting to and from the site and in and about the work, including loading, unloading, fencing, 
watching, lighting, payment of fees. faxes and duties to the appropriate authorities and other things of every kind required 
for the construction, erection, completion and maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods of 
construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The Contractor shall 
not be responsible for the correctness of the design or specification of the Temporary and Permanent works formulated by 
the Engineer; but the contractor shall be fully responsible for the correct implementation thereof as also for any design and 
specification prepared / proposed / used by the Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a) 
programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer or his 
Representative to any such programme or particulars, shall not relieve the Contractor of any of his obligations under the 
contract. If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his revised 
programme for completion of work within the stipulated time whenever asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long thereafter 
as the Engineer or his Representative shall consider necessary during the maintenance period. The Contractor or his 
competent and authorised agent or representative shall be constantly at site and instructions given to him by the Engineer or 
his Representative in writing shall be binding upon the Contractor subject to limitation in clause 2.5 hereof. The Contractor 
shall inform the Engineer or his Representative in writing about such representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the Engineer 
shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at site and the 
Contractor shall within 48 hours comply with such instruction without any demur, whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper and timely completion of the work. 

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 
points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the correctness thereof and 
he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile marks 
and other things used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12 hereof, the 
contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, loss or injury to the 
work or any part there of shall be made good by the Contractor at his down cost as per instruction and to the satisfaction of 
the Engineer, failing which the Engineer or his Representative may cause the same to be made good by any other agency and 
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the expenses incurred and certified by the Engineer, shall be recoverable from the Contractor in whatever manner the 
Engineer shall deem proper. This Clause will not apply to that part of the work, which might have been taken over by the 
Trustees on partial completion of the work and in such case the Contractor's obligation will be limited to repairs and 
replacement for manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the 
directions of the Engineer as also for defects/ damages if any caused to the work by the Contractor during such repairs and 
replacement in the maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or structure or 
services or properties belonging to the Trustees or not, which may be interfered with or affected or disturbed or endangered 
and shall indemnify and keep indemnified the Trustees against claim for injury, loss or damage caused by the Contractor in 
connection with the execution and maintenance of the work to the aforesaid properties, structures and services and/ or to any 
person including the Contractor's workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not be reimbursed 
by the Trustees, unless otherwise stipulated in the Contract. 

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or antiquity and 
structures and other remains or things of geological or archaeological importance be discovered at site which shall remain 
the property of the Trustees and protect them from being damaged by his workmen and arrange for disposal of them at the 
Trustees expense as per the instruction of the Engineer's Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and proceedings and 
all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected   right, in  connection with the 
works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation,      if any, for getting all 
materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or   Private road, railway tracks, 
footpaths, crane tracks, waterways, quays and other  properties  belonging to the Trustees or any other person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of     Contractor's plants and 
materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure      related to waterway, in 
transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the direction of the 
Engineer or his Representative to the workmen of the Trustees  and other agencies employed by or with the 
permission and / or knowledge of the  Trustees on or near the site of work. 

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall remain the 
property of the Trustees. 

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 
 

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional      plant 
wreckage, rubbish, surplus earth or temporary works no longer required. 

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site     clean 
and tidy after completion of the work, without which payment against final bill      may be liable 
to be withheld. 

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and    other 
waterways against pollution of whatever nature during execution and maintenance     of the 
works, and to prevent rubbish, refuse and other materials from being thrown into     the water by 
the Contractor’s men or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise 
     including payment for their wages, transport, accommodation, medical and all other      statutory 
benefits and entry permits, wherever necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal 
Corporation or other local authority or the Engineer or his Representative, for preventing     (i) 
spread of any infectious disease like smallpox, cholera, plague or malaria by taking    effective 
actions for destruction of rats, mice, vermin, mosquitoes etc. and by maintaining     healthy and 
sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics,     Alcoholic liquor, 
Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of     the Contractor’s or his 
Sub-Contractor’s workmen, (iv) deployment of workmen of age     less than 16 years. 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have been duly served 
on or received by the Contractor, if the same is posted or sent by hand to the address given in the tender 
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or to the Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as appearing 
in the trustee’s Register or to the Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be reckoned from the time of such posting or 
dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, 
materials, and equipment shall not publish or caused to be published any photographs or description of 
the works without the prior authority of the Engineer in writing. 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable 
facilities and Co-operation as per direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen, to the Trustees’ own staff and to the men of other Public 
Body on or near the site of work and in default, the contractor shall be liable to the trustees for any 
delay or expense incurred by reason of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for any 
maritime traffic or surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the site by the 
contractor, shall be deemed to be the property of the Trustees who will have a lien on the same until the 
satisfactory completion of the work and shall only be removed from the site in part or in full with the 
written permission of the Engineer or his Representative. 

 
 

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK  
 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing 
acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as 
mentioned by the contractor in the Form of Tender or the time accepted by the Trustees. The contractor 
shall then proceed with the work with due expedition and without delay, except as may be expressly 
sanctioned or ordered by the Engineer or his Representatives, time being deemed the essence of the 
contract on the part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 
Representative may send communications and instructions for use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the 
contractor shall not execute the work beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the trustees system, except in so far as it 
becomes essential on account of tidal work or for safety of the work. If the progress of the work lags 
behind schedule or the work has been endangered by any act or neglect on the part of the contractor, 
then the Engineer or his Representative shall order and the contractor at his own expense shall work by 
day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor from any of his obligations. The 
Engineer’s decision in this regard shall be final, binding and conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and 
supplied by the contractor with the approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his Representative. The engineer shall 
exercise his sole discretion to accept any such materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall 
be in accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no specific reference is available in 
the contract, the materials and workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever 
required to do so, all at the contractor’s cost. 
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5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 
representative in respect of materials and workmanship deployed on the work shall be borne by the 
contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, 
the following conditions shall apply: 

(a) The contractor shall, at his own expense, arrange for transporting the materials from the 
     Trustees’ Stores, watching, storing and keeping them in his safe custody, furnishing of 
      statement of consumption thereof in the manner required by the Engineer or his 
      representative, return of surplus and empty container to the Trustees’ Stores as per the 
     direction of the Engineer or his Representative. 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely      responsible 
for any such materials issued to him and for any loss or damage thereof for      any reason other 
then “Excepted Risks”, the contractor shall compensate the Trustees’ in      the manner decided by 
the Engineer and shall at no stage remove or cause to be removed      any such material from the 
site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with the      rate of 
progress of work, but, except for grant of suitable extension of completion time of      work as 
decided by the Engineer, the contractor shall not be entitled to any other      compensation, 
monetary or otherwise, for any delay in the supply of Trustees’ materials      to him. The Contractor 
shall, however communicate his requirement of such materials to      the Engineer from time to 
time. 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to      the 
contactor shall be recovered from the Contractor’s bills and / any of his other dues.   Progressively 
according to the consumption thereof on the work and / or in the manner   decided by the Engineer 
or his Representative and at the rate / stipulated in the contract.  These rates shall only be 
considered by the contractor in the preparation of his tender /      offer and these will form the basis 
of escalation / variation, if in future the contractor is      required to procure and provide any such 
material on the written order of the Engineer  consequent on the Trustees’ failure to effect timely 
supply thereof. 

(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’    materials 
issued to the contractor has been – (i) last or damaged, (ii) consumed in excess      of requirement, 
and (iii) wasted by the contractor in excess of normal wastage, then the      value thereof shall be 
recovered from the contractor’s bills or from any of his other dues,      after adding 19 ¼% extra 
over the higher one of the followings— 

1. The issue rate of the materials at the Trustees’ Stores, and 
2. The market price of the material on the date of issue as would be determined by the 

  Engineer. 
5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time 

and to order at any time – (i) for removal from the site of any material   which in his opinion is not in 
accordance with the contract or the instruction of the Engineer or his Representative, (ii) for the 
substitution of the proper and suitable materials, or (iii) the removal and proper re-execution of any 
work, which in respect of material and workmanship is not in accordance with the contract or the 
instructions of the Engineer. The contractor shall comply with such order at his own expense- and 
within the time specified in the order. If the contractor falls to comply, the Engineer shall be at liberty 
to dispose and such materials and re-do any work in the manner convenient to the Trustees by engaging 
any outside agency at the risk and expense of the contractor and after giving him a written prior notice 
of 7 days. 

5.10. No work shall be covered up and put out of view by the contractor without approval of the 
Engineer or his Representative and whenever required by him the contractor shall uncover any part or 
parts of the work or make openings in or through the same as may be directed by the Engineer or his 
Representative from time to time and shall reinstate or make good those part of works thus affected to 
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the satisfaction of the Engineer, all at the cost of the contractor.  The Trustees shall reimburse such cost 
as determined by the Engineer, if the initial covering up was with prior written order of the Engineer or 
his Representative. 

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the 
progress of the work till such time the written order to resume the execution is received by him.  During 
such suspension the contractor shall protect and secure the work to the satisfaction of the Engineer or 
his Representative. All extra expenses in giving effect to such order shall be considered by the Trustees, 
unless such suspension is 

1. Otherwise provide for in the contract, or 
2. Necessary by reason of some default on the part of the Contractor, or 
3. Necessary by reason of climatic conditions on the site, or 
4. Necessary for proper execution of the works or for the safety of the works or any   part 

thereof.  The Engineer shall settle and determine such extra payment and / or   Extension of 
completion time to be allowed to the contractor, as shall, in the opinion   of the Engineer, be 
fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of the 
work tendered for, the Engineer shall notify the same to the contractor in writing and the contractor 
shall stop further works in compliance of the same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature stoppage of work or on account of curtailment 
of the originally intended work by reason of alteration made by the Engineer in the original 
specifications, drawings, designs and instruction. 

5.12. When the whole of the work has been completed to the satisfaction of the Engineer and has 
passed any final test prescribed in the contract, the contractor shall, within 21 days of submission of his 
application to the Engineer be entitled to receive from him a certificate for completion of work in Form 
G.C.1 annexed hereto. If any part of the total work having been completed to the satisfaction of the 
Engineer, be takeover and / or used by the Trustees the Contractor shall on application be entitled to 
partial completion certificate in the Form of G.C.1 indicating the portion of the work covered by it, so 
that the Contractor’s liability during maintenance period of the contract, if any, shall commence from 
the date mentioned in such certificate so far as the completed portion of the work is concerned. 

 
 

6. TERMS OF PAYMENT:  
 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and 
satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given 
by the Engineer.  On account payments, if any, made prior to issue of the certificate in Form G.C.2, 
shall all be treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so 
decides in the context of Contractor’s unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as 
recorded in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case 
may be except as otherwise provided in the contract and when the Engineer decided any other rate for 
change in the scope of work or omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion 
period of 4 months or more, on account payments may be made at the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. Provided always that, subject to 
execution of work of substantial value in the context of the contract price, the interval of such on 
account payments shall be decided by the Engineer or his Representative, which shall ordinarily not be 
less than 1 month in between two payments for on account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered 
in the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the 
Engineer. The Contractor or his duly accredited Representative or Agent shall remain present at the 
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time of such measurement and assist the Engineer’s Representative in every manner required by him. 
After the measurements taken have been entered in the Measurement Book, the Contractor or his Agent 
shall sign the Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp 
as a taken of acceptance of all such measurements, recorded above and prior to such signature. If the 
Contractor or his Agent fails to participate even other 3 days written notice from the Engineer’s 
Representative the measurement shall be taken ex-part by the Engineer’s representative and those shall 
be accepted by the Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the 
Contractor shall type out his bill in the proforma approved by the Engineer and submit the same to the 
Engineer’s Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber 
Stamp. The Engineer or his Representative may, in his absolute discretion, allow advance payment 
against such bill to the extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, 
subject to adjustment thereof against the bill at the time of checking and auditing the bill at the Trustees 
end., The measurement Book will not be handed over to the Contractor; but he will obtain the abstracts 
of quantities, amount and recoveries to type out the bill. 

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where 
estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the 
extent of 75% of the value of any material purchased and brought to the site by the Contractor. 
Provided always that— 

i.                The materials shall, in the opinion of the Engineer or his Representative, be of  imperishable nature. 

ii.                  The value of such materials shall be assessed by the Engineer or his Representative,  at their own 
discretions, 

iii.              A formal agreement has been drawn up with the contractor, under which the  Trustees secure a lien on the 
contractor’s materials. 

iv.                 The materials are safe-guarded by the contractor against losses, shortage and misuse  due to the 
contractor postponing the execution of the work or otherwise, 

v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall 
submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall indemnify 
the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for whatever reasons. 
vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to 
the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any 
Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by the Bank 
on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on behalf 
of the Trustees, the Bank has extended the validity of the Guarantee. 
vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively 
with the consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance 
the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the 
Trustees from obtaining repayment from the Contractor, in case the Engineer or his Representative 
should over certify for payment or the Trustees should over-pay the Contractor on any account. 

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or 
balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or 
otherwise or for any delay on the part of the Trustees in making interim or final payment or otherwise. 
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7. VARIATION AND ITS VALUATION:  

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of 
the work and shall never be deemed as actual or correct quantities of the works to be executed by the 
contractor in fulfillment of his obligation under the contract. 

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the 
Quantity, quantity or form of the works or any part thereof that may, in his opinion, be necessary and 
the Contractor upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the works. 
 
7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the 

contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be varied accordingly. 

7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the 
quantity of any work up to 15% where such increase or decrease is not the result of any variation order 
given under this clause but is the result of the quantities exceeding or being less than those stated in the 
bill of quantities. Provided also that verbal order of variation from the Engineer shall be complied with 
by the Contractor and the Engineer’s subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this clause. 

7.5. a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have been 
carried out under the written orders of the Engineer. 

b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named in the tender in 
respect of any extra work done or work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the basis of 
the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be applicable. If the contract 
does not contain any rates or prices directly applicable to the extra additional or substituted work, then the Engineer may 
decided the suitable rates on the basis of Schedule of Rates (including surcharge in force at the time of acceptance of 
tender), if any, adopted by the Trustees with due regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the manner deemed by him as fair and reasonable, and 
his decision shall be final, binding and conclusive. 

d)      If the nature or amount of any omission or addition relative to the nature or amount of the   whole 
of the contract work or to any part thereof shall be such that, in the opinion of the  Engineer, the rate of 
prices contained in the contract for any item of the works or the rate as  evaluated under sub-clauses (b) 
and (c) of this clause, is by reason of such omission or  addition rendered unreasonable or in-applicable 
the Engineer shall fix such other rate or price  as he deems proper and the Engineer’s decision shall be 
final, binding and conclusive. 
 
 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED D AMAGE / TERMINATION 
OF  CONTRACT 
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8.1. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ 
materials to be supplied as per contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotions or other special circumstances of any kind beyond 
the control of the Contractor cause delay in completing the work, the contractor shall apply to the 
Engineer in writing for suitable extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and allow in writing the extension period 
as he would deem proper for completion of the work, with or without the imposition of “Liquidated 
Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be binding on the contractor.  
If an extension of completion time is granted by the Engineer, the clause No.8.3 of the Liquidated 
damage shall apply from its date of expiry, if the work be not completed within the extended time, 
unless stated otherwise in the decision communication by the Engineer, as aforesaid. 

8.2. a) If the Contractor fails to complete the work within the stipulated dates or such extension      thereof 
as communicated by the Engineer in writing, the contractor shall pay as compensation      (Liquidated 
Damage)to the Trustees and not as a penalty, ½ % (half percent) of the total value      of work (contract 
price) as mentioned in the latter of acceptance of the tender/offer, for every      week or part thereof  the 
work remains unfinished.  Provided always that the amount of such      compensation shall not exceed 
10% the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the      said 
amount of compensation / damage in Sub-Clause (a) of this clause, from any money due      or likely to 
become due to the contractor.  The payment or deduction of such compensation /      damage shall not 
relieve the Contractor from his obligation to complete the work or from any of      his other obligations / 
liabilities under the contract and in case of the Contractor’s failure and at      the absolute discreti9on of 
the Engineer, the work may be ordered to be completed by some      other agency at the risk and expense 
of the Contractor, after a minimum three days notice in      writing has been given to the contractor by 
the Engineer or his Representative. 

8.3. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute 
discretion , terminate the contract due to occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 
 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not getting 

completed within the agreed period on account of Contractor’s lapses. 
 
(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions , has kept 

the work suspended despite receiving  the Engineer’s or his Representative’s written notice to  proceed with the 
work. 

 
(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his Representative the 

written notice stating that the said materials or work are rejected by him . 
 
(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly neglecting to 

carry out his obligations under the contract. 
 
(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to any 

officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the obtaining or 
to the execution of the contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes in to 

liquidation either compulsorily or voluntarily. 
 

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the 
Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the 
place to be ascertained from the Engineer, within 7 days of receipt of such letter. 
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8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work through 
any other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums 
that may be expended in completing the work beyond the amount that would have been due to the 
contractor, had he duly completed the whole of the work in accordance with the contract. 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value 
of the work actually done or materials actually supplied by him and subject to recoveries as per contracts, 
provided the work done and materials conform to specifications at the time of taking over by the Trustees.  
The payment for work shall be based on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer.  The payment for materials supplied shall be at the rates as 
decided by the Engineer, which shall in no case be more than market rates prevailing at the time of talking 
over by the Trustees.  The Engineer’s decision in all such case shall be final, binding and conclusive. 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by 
other agency and the Contractor’s Liabilities to the Trustees and known in all respect. 

 
 
9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

9.1. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be 
specified in the form of a Special Condition of the Contract, from the date mentioned in the initial 
Completion Certificate in the Form G.C.1.  Any defect / fault, which may appear in the work during 
aforesaid maintenance period, arising, in the sole opinion of the Engineer or his Representative, from 
materials or workmanship not in accordance with the contract or the instruction of the Engineer or his 
Representative, shall, upon the written notice of the Engineer or his Representative, be amended and 
made good  by the Contractor at his own cost within seven days of the date of such notice, to the 
satisfaction of the Engineer or his Representative, failing which the Engineer or his Representative shall 
have the defects amended and made good through other agency at the Contractor’s risk and cost and all 
expenses, consequent thereon or incidental thereto, shall be recoverable from the Contractor in manner 
deemed suitable by the Engineer. 

9.2. The Contract shall not be considered completed and the work shall not be treated as finally accepted by 
the Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed 
and issued by the Engineer to the contractor after all obligations under the Contract including that in the 
maintenance period, if any, have been fulfilled by the Contractor.  Previous entry on the works or 
taking possession, working or using thereof by the trustees shall not relive the Contractor of his 
obligations under the contract for full and final completion of the work. 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his 
Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  
Security held by the Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto 
(in original), where upon the Engineer shall issue Certificate in from G.C.2 and within two months of 
the Engineer’s recommendation, the Trustees shall refund the balance due against the Security Deposit 
to the Contractor, after making deduction there from in respect of any sum due to the Trustees from the 
Contractor. 

 
 
10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & A RBITRATION  
 

10.1. In all disputes, matters , claims , demands or questions arising out of or connected with the 
interpretation of the Contract including the meaning of Specifications and Instructions or as to the 
quality of  workmanship or as to the materials used in the work or the execution of the work whether 
during the progress of the work or after the completion and whether before or after the determination , 
abandonment or breach of  the contract the decision of the Engineer shall be final and binding on all 
parties to the contract and shall forthwith be given effect to by the Contractor . 
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10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days 
after receiving notice of such decision require that the matter shall be referred to Chairman, who shall 
thereupon consider and give a decision. 

10.3.  If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, 
within 15 days after receiving notice of such decision required that within 60 days from his written 
notice , the Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained 
by the Trustees for the purpose and any such reference shall be deemed to be a submission to arbitration 
within the meaning of  Indian Arbitration Act , l940 or any statutory modification thereof . 
10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reason whatsoever, another person from panel shall be appointed as Sole 
Arbitrator and he shall proceed from the stage at which it was left by his predecessor. 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both 
the parties fixing the date of first hearing. 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as 
provided in Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if 
found necessary, enlarge the time for making and publishing the award, with the consent of the 
parties. 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole 
discretion.  Upon every or any such reference to cost of any incidental to the reference and 
award respectively shall be in discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be borne and paid . 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of 
the Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate 
award in respect of each item of disputes and respective claim referred to him by each party and 
give reason for the award. 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only 
the parameters of scope and conditions of the contract in question. 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules 
made there under, for the time being in force, shall apply to the arbitration proceedings under 
this Clause. 

10.4. The Contractor shall not suspend or delay the work and proceed with the work with due 
diligence in accordance with Engineer’s decisions.  The Engineer also shall not withhold any 
payment, which, according to him, is due or payable to the Contractor, on the ground that 
certain disputes have cropped up and are likely to be referred to arbitration. 

10.5. Provided always as follows: 
(a) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in  the  case of 

contracts , where tendered amount appearing in the letter of acceptance of   the   tender / offer is 
less than Rs.40,00,000/-. 

 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in  relation to 

the execution of the work to the Engineer within 30 days from the date of  occurrence of the 
cause of dispute and before the preparation of the final bill, giving  detailed justifications, in the 
context of contract conditions. 

 
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated 

in  the contract, must be submitted to the Engineer, with detailed justifications in the  context 
of contract Conditions, before the final completion of the work. 

 
No dispute or difference on any matter whatsoever, pertaining to the contract can be 

           raised by the contractor after submission of certificate in form G.C.3 by him. 
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(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 10.5(b) and 
10.5(c) hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, 
subsequently. 

 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide Clause 10.3 

here-in-above, on their sole discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 
FORM OF AGREEMENT 

 
 
 
THIS AGREEMENT made this ………………………..day of………………….20………….between the 

Board of Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 

(thereinafter called “Trustees” which expression shall unless excluded by or repugnant to the context be deemed 

to include their successors in office) of the one part and 

…………………………………………………………………………………………………………………(her

einafter called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be 

deemed to include its heirs, executors, administrators, representatives and assignees or successors in office) of  

the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and 

have accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

            assigned to them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of this 

               Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d)      Special Conditions of Contract (if any) 
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(e) The Conditions of Tender 

(f) The  Specifications 

(g) The Bill of quantities 

(h) The Trustees Schedule of Rates and Prices (if any). 

(i) All correspondence by which, the contract is added, amended, varied or modified in 

               any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter   mentioned 

, the Contractor hereby covenant with the Trustees to execute and maintain  the  work in conformity in all 

respects with the provisions of the contract. 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution 

and maintenance of the Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto 

affixed (or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of ......................................................................................................................... 

…………………………………………………………………………........………….......... 

……………………………………………………………………………………………… 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

……………………………………………………………………................................................. 

  

Or 
 

 
SIGNED, SEALED AND DELIVERED 
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By  the  said ……………………………………………………………................................... 
 
In the presence of: 
 
Name …………………………………………………………………………………………………….. 
 
Address: …………………………………………………………………………………………………. 
 
……………………………………………………………………………………………………… 
 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 
 

 
 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

Dear Sir/s, 

This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

       C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with the terms of 

the Contract and you are required to maintain the work in accordance with clause 62 of the General Conditions 

of Contract and under the provisions of the Contract for a period of  ………………………………………. days 

/weeks / months / years. 

 

From the …………………………………….. day of ……….…………….. 20 ……… 

to the ………………………………...……… day of ………………….….. 20 …………… 

 
 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 

 
Name…………………...………………………………… 

 
Designation………………………………………………. 

 
 
 

Office Seal 
c.c. to The Deputy Chief Engineer (         ) 
           The Deputy Manager (        ) 
           Financial Adviser & Chief Accounts Officer/ 
           Manager (Finance), Haldia Dock Complex. 

FORM G.C.1 
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KOLKATA PORT TURST 

 

 
 
 
The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION  
This is to certify that the following works viz. 

 
 
Name of work …………………………………………………………………………………… 

Estimate No. E.E.O.. ……………………… dt ………………………………… 

        C.E.O.    ……………………….dt ……………………… 

Work Order No ……………………….…    dt …………………… 

Allocation  ……………………………………………………………………………………… 

Contract No……………………………………………………………………………………. 

Resoln. No & Meeting No :  ……………………………………………………………………… 

Allocation …………………………………………………………………………………………… 

which was carried out by Shri / Messrs……………………………………………………………is now  
complete in every respect in accordance with the terms of the Contract and that all the obligations under 
Contract have been fulfilled by the Contractor. 
 
 
 
 
 
 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 

 
 

Name………………………………………………………… 
 

                                                       Designation………………………………………………. 
 
 

FORM G.C.2 
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Office Seal 
 

KOLKATA PORT TRUST 
 

                                                                   
 

 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 

(Attn …………………………………………………………..) 
 

(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

                                   was executed) 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the 
execution of the following work, viz. 
 
Name of Work ……………………………………………………………………………………… 
 
Work Order No ………………………………………………………. dt ………………………… 
 
Allocation…………………………………………………………………………………………… 
 
Contract No. 
………………………………………………………………………………………………………. 
 
Agreement No ………………………………………...…………….dt…………………….….and I/We have no 

further claim against Kolkata Port Trust in respect of the above mentioned job. 

 
Yours faithfully, 

 
 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 

Name of Contractor ………..……………………………………… 
 

Address ……….…………………………………………………… 
 

……………………………………………………………. 

FORM G.C.3 
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(Official Seal of the Contractor) 

 
Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by 
the Kolkata/Haldia Branch, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp 
Paper worth Rs.50/-  or as decided by the Engineer / Legal Adviser of the Trustees. 
 
To 

The Board of Trustees 

for the Port of Kolkata. 

 
 

BANK GUARANTEE  NO……………………………………DATE…………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the 

Major port Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / 

Registered Company, having its Registered Office at ............... ...................  

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security 

Deposit through deduction from the Contractors’ bills under the terms and conditions of a contract made 

between the Trustees and the Contractor for ………………… …………………… …… … ……………… 

(write the name of the work as per Work Order) in terms of the Work order No ….… 

…………………………………………. dated……………………………..(hereinafter referred to as “The 

Contractor”), from  cash payment of Security Deposit/Payment of Security Deposit through deduction from the 

Contractor’s bills under the terms and conditions of a contract made between the Trustees and the Contractor 

for ……………..(write the name of the work as per Work Order) in terms of the Work Order 

No……………………dated…………….(.hereinafter referred to as the said contract) for the due fulfillment by 

the contractor of all the terms and conditions contained in the said contract, on submission of a Bank Guarantee 

for Rs ……… ……… ……… … (Rupees ……………… ……………… ……………… ………………… 

…………………… ……… ) we,………………………………………….Branch, 

Kolkata…………………...……………/ Haldia, further agree that if a written demand is made by the Trustees 

through any of its officials for honoring the Bank Guarantee constituted by these presents., We,  

…………………………. Branch Kolkata ……………………./Haldia shall have no right to decline to cash the 
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same for any reason whatsoever and shall cash the same and pay the same so demanded to the Trustees within a 

week from the date such demand by an A/c. Payee Banker’s Cheque drawn in favour of ‘KolkataPort Trust’, 

without any demur . Even if there any dispute between the Contractor and the Trustees , this would be no 

ground for us, …………………………..(Name of Bank),………………..…..…..Branch 

Kolkata…………………./Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The very 

fact that We,  ………… ………… …………… ……… ………Branch,Kolkata ……………………………. 

/Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute 

sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without any reference, 

whatsoever, to the contractor. 

2.     We,………..……………………………………..Branch, Kolkata………/Haldia, further agree that a mere 

demand by the Trustees at any time and in the manner aforesaid, is sufficient for us, …………... 

……………… Branch, Kolkata ………………………….. / Haldia, to pay the amount covered by this 

Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference to the 

contractor and no protest by the contractor, made either directly or indirectly or through Court, can be valid 

ground for us, ………… ………………………………… ……………… ………… …Branch,Kolkata 

………………………………. /Haldia, to decline or fail or neglect to make payment to the Trustees in, the 

manner and within the time aforesaid. 

3.    We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, 

further agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the 

period that is taken for the due performance of the said contract by the contractor and that is shall continue 

to be enforceable till all the dues of the Trustees under and/or by virtue of the terms and conditions of the 

said contract have been fully paid and its claim satisfied and/or discharged in full and/or till the Trustees 

certify that the terms and conditions of the said contract have been fully and properly observed/fulfilled by 

the contractor and accordingly, the Trustees have discharged the Bank Guarantee, subject however, that this 

guarantee shall remain valid up to and inclusive of ……………………………………….day of 

…………………..19……and subject all so that the provision that the Trustees shall have no right to 

demand payment against this guarantee after the expiry of 6(six) calendar months from the expiry of the 

aforesaid validity period up to …………………………. Or any extension thereof made by us, 

…………………..Branch, Kolkata …………………………../Haldia, in further extending the said validity 

period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined 

by the Trustees, only on a written request by the Trustees to the contractor for such extension of validity of 

this Bank Guarantee. 

4.      We, ……… …… ……… Branch, Kolkata …………………………. /Haldia, further agree that, without 

our consent and without affecting in any manner our obligations hereunder, the Trustees shall have the 
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fullest liberty to vary from time to time any of the terms and conditions of the said contract or to extend the 

time for full performance of the said contract including fulfilling all obligations under the said contract by 

the contractor or to postpone for any time or from time to time any of the powers exercisable by the 

Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the said 

contract and We, ……………………………….. Branch, Kolkata …………………………../Haldia, shall 

not be relieved from our liability by reason of any such variation or extension being granted to the 

contractor or for any fore-bearance, act or commission on the part of the Trustees or any indulgence by the 

Trustees to the contractor or by any such matter or thing of whatsoever nature, which under the law relating 

to sureties would, but for this provision, have effect of so relieving 

us,……………………………………Branch, Kolkata………………………./Haldia. 

5.    We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake 

not to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in 

writing. 

 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 
 

(Duly constituted attorney for and on behalf of) 
 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/HALDIA. 

 

 

 

(OFFICIAL SEAL OF THE BANK) 

 

 
 
                      

 

 

 

                            


